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HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1014-00-69 N/A Wisconsin Dells - Portage; Baraboo
River Brgs B-11-0137,-0138
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6130-02-60 N/A Wisconsin Dells - Adams; Wisconsin
River Strucs B-11-001/104
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This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$40,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

March 8, 2022

11:00 am

Contract Completion Time

December 01, 2022

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Bridge Scour Maintenance
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1014-00-69, Wisconsin Dells – Portage, 
Baraboo River Bridges B-11-0137 & B-11-0138, IH 90, Columbia County, Wisconsin; and for Project 
6130-02-60, Wisconsin Dells – Adams, Wisconsin River Structures B-11-001 & B-11-104, STH 13, 
Columbia County, Wisconsin as the plans show and execute the work as specified in the State of 
Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure 
Construction, 2022 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of excavation for structures, scour repair geotextile bags, 
flowable concrete fill, riprap and all incidental items necessary to complete the work as shown on the 
plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Do not begin any work before September 6, 2022. 

Do not close STH 13 or IH 90 traffic lanes (including ramps) outside the allowed time periods specified in 
the Traffic article. If the contractor closes lanes prior to the specified timeframe or fails to open the lanes 
within the specified timeframe, the department will assess lane rental charges as shown in the Lane 
Rental Fee Assessment article. 

To avoid impacts to the wood turtle, complete in-stream activities in the Baraboo River prior to 
November 1, 2022. 

Interim Completion and Liquidated Damages – Project 1014-00-69: October 31, 2022 
Complete all work for project 1014-00-69 by October 31, 2022. 

If the contractor fails to complete all work for project 1014-00-69 by October 31, 2022, the department will 
assess the contractor $1,110 in interim liquidated damages for each calendar day that the work remains 
incomplete after 12:01 AM, November 1, 2022. An entire calendar day will be charged for any period of 
time within a calendar day that the project is not complete beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 
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4. Lane Rental Fee Assessment. 
A  General 
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Traffic article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. 

B  Lane Rental Fee Assessment 
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows: 

- $4000 per lane of IH 90, per direction of travel, per hour broken into 15-minute increments from Monday 
through Thursday. 

- $8000 per lane of IH 90, per direction of travel, per hour broken into 15-minute increments from Friday 
through Sunday. 

- $600 per lane of STH 13, per direction of travel, per hour broken into 15-minute increments. 

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or 
emergencies not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract. 
stp-108-065 (20161130) 

 

5. Traffic. 
Project 1014-00-69: 
Maintain all lanes of traffic in each direction on IH 90 (plus ramps where present) except as allowed under 
Lane/Ramp Closures. 

Maintain minimum 16 feet clear width on IH 90 for oversize / overweight (OSOW) vehicles when work 
restricts through traffic to single lane operations unless alternate OSOW accommodations are approved 
by the engineer. 

Request approval from the engineer for all lane closures at least three working days in advance of 
requested closure. A request does not constitute approval. Failure to obtain approval or reopen closed 
lanes at the required time will be subject to lane rental charges specified in the Lane Rental Fee 
Assessment article. 

Lane/Ramp Closures 
Close STH 33 to IH90 EB on ramp only when necessary to complete the work. Detour traffic for ramp 
closure as shown on the plans. Install required traffic control and detour signs as shown on the plans prior 
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to ramp closure. Use portable changeable message signs 7 days in advance of the ramp closure and 
detour. Coordinate the locations of the portable changeable message signs with the engineer. 

No lane or shoulder closures will be permitted during Special Events listed below or over holiday 
weekends listed under the Holiday Work Restrictions article. All lane and shoulder closures shall be 
removed when work is not in progress. 

No closures will be allowed on IH 90 during the following times: 

Time Period Single Lane Closures 

Monday through Thursday 7:00 AM to 7:00 PM 

Friday 7:00 AM to 10:00 PM 

Saturday and Sunday 7:00 AM to 8:00 PM 

 
Project 6130-02-60: 
Maintain all lanes of traffic in each direction on STH 13 except for material delivery and equipment 
staging. A continuous lane closure on STH 13 will not be allowed. 

No closures for material delivery and equipment staging will be allowed on STH 13 during the following 
times: 

Time Period Single Lane Closures 

Monday 12:01 AM to 6:00 AM 

Monday through Thursday 3:00 PM to 6:00 PM 

Friday 12:01 PM to 11:59 PM 

Saturday and Sunday All Day 

 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

6. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH 90 and STH 13 traffic, and entirely clear the traveled way and shoulders of such portions of 
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the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of traffic during the following holiday and special event periods: 

- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day; 
- From noon Wednesday, November 23, 2022 to 6:00 AM Monday, November 28, 2022 for Thanksgiving. 

stp-107-005 (20210113) 

 

7. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 
stp-107-065 (20080501) 

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated: 

1014-00-69 

AT&T Legacy – communications 
ATC Management, Inc – electricity transmission 
Alliant Energy – electricity 
Alliant Energy – gas 
Northern Natural Gas – gas/petroleum 

6130-02-60 

ATC Management, Inc – electricity transmission 
Alliant Energy – electricity 
Alliant Energy – gas 
City of Wisconsin Dells – electricity 
City of Wisconsin Dells – sewer 
City of Wisconsin Dells – water 
Frontier Communications of WI – communications 
Rogers Telecom – communications 
Windstream KDL – communications 

 

8. Environmental. 
In the Wisconsin River, if any live mussels are encountered during the project, the contractor must move 
them upstream away from the project area. 

A number of threatened and endangered species exist within the project. An incidental take authorization 
will be obtained by the department prior to construction. 

Within 21 days prior to construction of the access road, installation of timber pads/silt fence or performing 
grading, contact: 

Mr. Bill Poole 
Stantec 
209 Commerce Parkway  
Cottage Grove, Wisconsin 53527-8955 
Office: (608) 839-1998 
Cell: (608) 712-9586 

Stantec will observe and document the presence or absence of the species of concern. 
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If additional construction activities beyond what was originally specified are required to complete the 
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating 
these activities. 

 

9. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

10. Construction Over or Adjacent to Navigable Waters. 
The Baraboo River is classified as a state navigable waterway under standard spec 107.19. The 
Wisconsin River is classified as a federal navigable waterway under standard spec 107.19.  
stp-107-060 (20171130) 

These reaches of the Baraboo River and Wisconsin River are used by recreational watercraft. It will be 
necessary to place navigational aids around the construction area during construction. A Waterway 
Marker Application and Permit is required for both types of navigational markers (informational vs. 
control/restrictive) prior to construction. A local ordinance will also be required for buoys that control or 
restrict navigation. Adequate time should be allowed for the passage of an ordinance with the local 
municipality. A local ordinance is required for informational navigational aids (a waterway marker permit is 
required). DNR will determine which type of navigational aids are needed according to the project design 
and methods used during construction. The general steps for submission of a Waterway Marker 
Application and Permit are as follows: 

http://dnr.wi.gov/topic/invasives/disinfection.html
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1. Please fill out the Waterway Marker Application and Permit form: 
http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf 

2. The Wisconsin Department of Transportation should be listed as the applicant. 

3. Be sure to include an aerial map-diagram or engineered-diagram of the work location and the 
placement of the waterway markers (buoys). If proposed GPS coordinates for each buoy are not 
provided, then markers placed on the diagram must show distance (in feet) from each marker 
location and from one permanent fixture as a benchmark. 

4. Provide the completed application/permit to the local municipality having jurisdictional authority 
over the area in which the waterway markers will be placed. If an ordinance is required, consult 
with the local municipality regarding their ordinance process. 

5. Forward the signed application/permit to: 
Eric Heggelund                                                           Penny Kanable 
Environmental Analysis & Review Specialist             Boating Program Specialist 
Wisconsin Dept. of Natural Resources                      Wisconsin Dept. of Natural Resources 
101 S. Webster Street                                                101 S. Webster Street – LE/8 
P.O. Box 7921                                                            Madison, WI 53703 
Madison, WI 53707-7921 

The Boating Program Specialist will communicate with the local Warden and Recreational Safety Warden 
in processing and finalizing the permit. If the permit application is incomplete or additional information is 
needed the Boating Program Specialist will work with DNR’s Regional DOT Liaison to resolve. 

Permanent Navigation Aids: The process outlined above will also apply to the placement of permanent 
navigational aids. This includes modifications, additions or temporary relocations of existing navigational 
aids. The locations of existing buoys (or other navigational aids) must be included in the permit 
application. 

 

11. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20191121)  

 

12. Notice to Contractor, Asbestos Containing Materials on Structure. 
Nathan Braun, License Number All-206950, inspected Structure B-11-001 for asbestos on June 19, 2015. 
Regulated Asbestos Containing Material (RACM) was found on this structure in the following locations 
and quantities: the caulk located under the railing attachment plates tested positive with non-friable ACM. 

A copy of the inspection report is available from: Steve Porter at 608-243-3366. Locations of asbestos 
containing material are noted on the plan set. Do not disturb any asbestos containing material. Should 
asbestos containing material be disturbed, stop work immediately, notify the engineer, and the engineer 
will notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated. 
stp-107-120 (20120615) 

 

 

 

 

http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf
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13. Underwater Substructure Inspection B-11-0001;), Item 502.9000.S.01; 
Underwater Substructure Inspection. B-11-137/138, 502.9000.S.02. 
A  Description 

This special provision describes providing underwater inspections of the substructure seal(s), footing(s) or 
shaft(s). 

B  (Vacant) 
C  Construction 

After placement of structural grout or scour repair grout for the substructure and as soon as practicable 
after removal of the forms, provide a diver who, under the direction of the engineer, will report the 
characteristics and quality of the grout placed below water level to ensure that the grout has been 
properly formed and placed. 

Provide a video monitor and video camera, along with two-way audio communications with the diver 
during the inspection and record the video and audio. 

Correct all deficiencies in the grout and repeat the inspections until all deficiencies are corrected. 

D  Measurement 
The department will measure Underwater Substructure Inspection B-11-0001 & B-11-137/138 once for 
each individual unit, acceptably completed. The entire pier or abutment substructure location is 
considered a unit. Multiple underwater inspections at the same substructure location to correct grout 
deficiencies will not be measured. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
502.9000.S.01 Underwater Substructure Inspection B-11-0001     EACH 
502.9000.S.02 Underwater Substructure Inspection B-11-137/138    EACH 

Payment is full compensation for all diving inspections and reporting; and for supplying video and two-
way audio communications equipment and recorded electronic video and audio files. Payment for 
correcting deficiencies in the placed grout will be included at no extra cost to the project. 

 

14. Scour Repair – General. 
A  Description 
The work consists of repairing voids due to scour and installing scour countermeasures around 
substructure units shown on the plans. The work will be done underwater. 

B  (Vacant) 
C  Construction 
C.1 Construction Methods 
For each substructure unit to be repaired, perform an initial dive to verify current conditions of 
streambed/substructure unit and report findings to the engineer. Modifications to the proposed plans may 
be necessary using the project bid items based on the findings and the modifications shall be mutually 
agreed upon by the contractor and the engineer prior to starting repair work.  

Information regarding general Baraboo River conditions can be obtained by viewing USGS streamflow 
gage records for Gage 05405000 at the link below. The gage is located in Baraboo, approximately 10 
miles upstream from the project site.  

https://nwis.waterdata.usgs.gov/nwis/inventory/?site_no=05405000 

C.2 References and Experience Qualification Record of Underwater Scour Repairs 

Submit a reference listing to the department three weeks prior to the preconstruction meeting. The 
reference listing shall contain a minimum of five successful bridge or dam projects in which similar work 
was applied in Wisconsin or nearby state within the last three years. Include contact names of 

https://nwis.waterdata.usgs.gov/nwis/inventory/?site_no=05405000
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responsible persons for the facility owner, their current phone numbers and e-mail addresses, and a brief 
description of the projects. 

C.3 Inspection 
Supplement standard spec 105.9 as follows:  furnish and provide access to the pier sites, provide time in 
the work schedule for the department’s inspector, which may include independent underwater dive 
inspections, to inspect the prepared concrete surfaces and/or repaired areas. Provide adequate notice to 
schedule these inspections.  

 

15. Scour Repair Grout - Item SPV.0035.01. 
A  Description 
This work consists of providing all labor, materials and equipment necessary for the installation of grout 
for scour repair as shown on the plan, given in these special provisions and as directed by the engineer. 

B  Materials 
The grout shall consist of a mixture of portland cement, air entrainment admixture, mortar sand 
aggregate, additives, and water proportioned to provide a pumpable mixture. The contractor shall submit 
the mix design and laboratory test results under standard spec 710.4 to the engineer for approval prior to 
proceeding with the work. 

Material Conformance Standards 

 > Portland cement: WisDOT standard spec 501.2.4.1 

 > Air Entrainment Admixture: WisDOT standard spec 501.2.5.2 

 > Anti-washout admixture: ASTM C494 Type S 

 > Aggregate: WisDOT standard spec 501.2.7 

 > Water: WisDOT standard spec 501.2.6 

Materials Testing 

 > Structural Grout - 

 One sample per batch or lift for:  

  - 28-day Compressive strength: 3500psi per ASTM C109 

  - Air Content: Minimum 6% +/- 1% per ASTM C231  

C  Construction 
Scour repair areas to be filled with grout shall be thoroughly cleaned of lose material before grout 
placement. The cleaning method shall meet the approval of the engineer. The grout shall be placed as 
shown on the plan and as directed by the engineer. When grout bags are used to seal off a void, the 
contractor shall install 4-inch minimum diameter vent pipes at 4 feet maximum spacing to allow trapped 
water in the void to escape while grout is being pumped. Measures shall be taken to filter sediment from 
water escaping the voided area. The concrete/grout tube delivering the mix to the void shall be inserted 
so the mix does not free fall. The void shall be filled by the tremie method. The pipes shall be removed or 
cut off flush with the bags when complete. 

D  Measurement 
The department will measure Scour Repair Grout by the cubic yard of grout placed, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0035.01  Scour Repair Grout       CY 

Payment is full compensation for grout, vent tubes, excavation, hauling, and disposal. 
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16. Scour Repair Grout Bags - Item SPV.0035.02. 
A  Description 
This work consists of providing all labor, materials, and equipment necessary for the installation of grout 
filled bags for scour protection as shown on the plan, given in these special provisions and as directed by 
the engineer. 

B  Materials 
The grout shall consist of a mixture of portland cement, air entrainment admixture, mortar sand 
aggregate, additives, and water proportioned to provide a pumpable mixture. The contractor shall submit 
the mix design and laboratory test results under standard spec 710.4 to the engineer for approval prior to 
proceeding with the work. 

Material Conformance Standards 

 > Portland cement: WisDOT standard spec 501.2.4.1 

 > Air Entrainment Admixture: WisDOT standard spec 501.2.5.2 

 > Anti-washout admixture: ASTM C494 Type S 

 > Aggregate: WisDOT standard spec 501.2.7 

 > Water: WisDOT standard spec 501.2.6 

Materials Testing 

 > Structural Grout - 

 One sample per batch or lift for:  

  - 28-day Compressive strength: 3500psi per ASTM C109 

  - Air Content: Minimum 6% +/- 1% per ASTM C231  

Grout bags shall be made of high strength water permeable fabric of nylon and/or polyester. Each bag 
shall be provided with a self-closing inlet value to accommodate insertion of the grout pumping hose. 
Seams shall be folded and double stitched. Grout bags shall have length, width, and thickness as defined 
on the plans. Alternate sizes require approval of the engineer. 

Grout bag fabric shall meet or exceed the following properties: 

Property  Test Method Units 
Specified 
Minimum 

Wide-Width Strip Tensile Strength 

 – Machine Direction (MD) 

 - Cross Machine Direction (CD) 
ASTM D 4595 
ASTM D 4595 

lbf/in 

lbf/in 

190 

140 

Trapezoidal Tear Strength –  

– Machine Direction (MD) 

 - Cross Machine Direction (CD) 
ASTM D 4533 
ASTM D 4533 

lbf 

lbf 

100 

115 

Fabric porosity and limited cement lost through fabric is essential to the successful execution of this work. 
Suitability of fabric and grout design shall be demonstrated by injecting the proposed grout mix into three 
24-inch long by approximately 6-inch diameter fabric sleeves under a pressure of not more than 15 psi 
which shall be maintained for not more than 10 minutes. A 12-inch long test cylinder shall be cut from the 
middle of each cured test specimen and tested according to ASTM C39. The average seven-day 
compressive strength of the grout within the fabric shall be at least equal to that of standard companion 
test cylinders made according to ASTM C31. In lieu of the above testing requirements the contractor may 
submit test results from past successful projects and manufacturers test results to the engineer for 
approval prior to proceeding with the work. 
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C  Construction 
Scour repair areas to be filled with grout bags shall be thoroughly cleaned of lose material before grout 
bag placement. The cleaning method shall meet the approval of the engineer. The grout bags shall be 
placed as shown on the plan and as directed by the engineer. The bags shall be positioned and filled so 
that they abut tightly to each other and to the substructure units. Contractor shall make appropriate 
allowance for contraction of fabric bag resulting from grout injection. Joints between bags in successive 
rows and tiers shall be staggered. Contractor may use temporary or permanent rods, fencing, forms, etc. 
to hold the bags in place and to maintain the desired final shape. Temporary materials shall be removed 
after grout has reached self-supporting strength.  

D  Measurement 
The department will measure Scour Repair Grout Bags by cubic yard of grout placed in bags acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0035.02  Scour Repair Grout Bags       CY 

Payment is full compensation for grout and grout bags, excavation, obstruction removal, hauling, and 
disposal. 
 

17. Scour Repair Grout Mats 4-Inch, Item SPV.0035.03. 
A  Description 
This work consists of providing all labor, materials, and equipment necessary for the installation of grout 
filled mats for scour protection as shown on the plan, given in these special provisions and as directed by 
the engineer. 

B  Materials 
The grout shall consist of a mixture of portland cement, air entrainment admixture, mortar sand 
aggregate, additives, and water proportioned to provide a pumpable mixture. The contractor shall submit 
the mix design and laboratory test results under standard spec 710.4 to the engineer for approval prior to 
proceeding with the work. 

Material Conformance Standards 

 > Portland cement: WisDOT standard spec 501.2.4.1 

 > Air Entrainment Admixture: WisDOT standard spec 501.2.5.2 

 > Anti-washout admixture: ASTM C494 Type S 

 > Aggregate: WisDOT standard spec 501.2.7 

 > Water: WisDOT standard spec 501.2.6 

Materials Testing 

 > Structural Grout - 

 One sample per batch or lift for:  

  - 28-day Compressive strength: 3500psi per ASTM C109 

  - Air Content: Minimum 6% +/- 1% per ASTM C231  

Grout mats shall be made of high strength water permeable fabric of nylon and/or polyester sewn into a 
series of pillow-shaped compartments that are connected intermittently by ducts. Mats shall have a 
nominal thickness when filled with grout of the size specified. Each mat shall be provided with a self-
closing inlet value to accommodate insertion of the grout pumping hose. Grout mat shall have cables 
laced through the grout ducts of each mat pillow in each direction creating an interlocking grid. Cables 
shall be installed prior to filling with grout. Where necessary, cables shall be joined by means of copper 
connectors providing a minimum of 80% of the breaking strength of the cable. Aluminum connectors in 
direct contact with grout will not be permitted. Cables shall be low elongation continuous filament 
polyester fiber, with a core contained within an outer jacket. The core should be between 65 and 75 % of 
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the total weight of the cable. The cables shall meet or exceed the following properties for the mat 
thickness specified: 

 

Property  Units Mat Thickness 

  4” 6” 8” 

Cable Nominal Diameter Inches 1/4 11/32 5/16 

Cable Average Breaking Strength lbf 3700 4500 5200 

Grout mat fabric shall meet or exceed the following properties: 

Fabric porosity and limited cement lost through fabric is essential to the successful execution of this work. 
Suitability of fabric and grout design shall be demonstrated by injecting the proposed grout mix into three 
24-inch long by approximately 6-inch diameter fabric sleeves under a pressure of not more than 15 psi 
which shall be maintained for not more than 10 minutes. A 12-inch long test cylinder shall be cut from the 
middle of each cured test specimen and tested according to ASTM C39. The average seven-day 
compressive strength of the grout within the fabric shall be at least equal to that of standard companion 
test cylinders made according to ASTM C31. In lieu of the above testing requirements the contractor may 
submit test results from past successful projects and manufacturers test results to the engineer for 
approval prior to proceeding with the work. 

C  Construction 
Scour repair areas to be covered with grout mat shall be thoroughly cleaned of lose material before grout 
mat placement. The cleaning method shall meet the approval of the engineer. The grout mat shall be 
placed as shown on the plan and as directed by the engineer. Contractor shall make appropriate 
allowance for contraction of fabric mat resulting from grout injection. Mats shall be placed underwater, 
cables and mats interconnected, and grout placed first at the toe of the slope or lowest elevation of the 
mat. Contractor may use temporary or permanent rods or other devices to hold the mats in place and to 
maintain the desired final shape. Temporary materials shall be removed after grout has reached self-
supporting strength. 

D  Measurement 
The department will measure Scour repair Grout Mats grout placed in mats, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0035.03  Scour Repair Grout Mats 4-Inch      CY 

Payment is full compensation for grout mat, excavation, obstruction removal, hauling, and disposal. 

 

Property  Test Method Units 
Specified 
Minimum 

Wide-Width Strip Tensile Strength 

 – Machine Direction (MD) 

 - Cross Machine Direction (CD) 
ASTM D 4595 
ASTM D 4595 

lbf/in 

lbf/in 

140 

110 

Trapezoidal Tear Strength –  

– Machine Direction (MD) 

 - Cross Machine Direction (CD) 
ASTM D 4533 
ASTM D 4533 

lbf 

lbf 

125 

100 
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18. Structural Grout, Item SPV.0035.04. 
A Description 
This special provision describes the placement of grout for the encasement of the existing southernmost 
B-11-138 pile encased pier. 

B  Materials 
Furnish non-shrink grout proportioned to provide a pumpable mixture, consisting of 846 lb/yd3 of Type II. 

Portland Cement, minimum 6 percent air entrainment by volume, fine aggregate, water and an anti-
washout admixture (AWA). The AWA shall be added to the grout at the manufacturer’s recommended 
dosage rate.  

Material Conformance Standards: 

· Portland cement: WisDOT standard spec 501.2.4.1 
· Air Entrainment Admixture: WisDOT standard spec 501.2.5.2 
· Anti-washout admixture: ASTM C494 Type S 
· Aggregate: WisDOT standard spec 501.2.7 
· Water: WisDOT standard spec 501.2.6 

Submit to the department a structural grout proportioning mix design for review according to standard 
spec 710.4, except that material conformance standards and proportioning requirements shall be as 
above.  

Submit to the department product data documentation with the mix design showing conformance of the 
selected component materials to the above standards. 

As work progresses, report any modification to the component materials prior to use, to the engineer for 
approval. 

14 days prior to beginning the work, submit to the engineer for approval a grouting plan, including the 
following elements: 

· Grout/vent port location and spacing. 
· Number of lifts and timing, pumping sequence, and range of operational pressure. 
· Location of witness tubes to ensure filling of voids. 

Materials Testing: 

· Structural Grout: One sample is required per batch or lift for:  
o 28-day Compressive strength: 3500 psi per ASTM C109 
o Air Content: Minimum 6% +/- 1.5% per ASTM C231 

C  Construction 
Place the grout underwater as shown on the plan and as directed by the engineer. The grout collar 
formwork shall be fully enclosed and sealed against the entire circumference of the pier shaft. Stay-in-
place formwork is not permitted. Place the grout carefully in its final position using a pump and grout tube. 
Accomplish this by either placing the grout layers deep enough to accommodate satisfactory grout tube 
operation, while ensuring that the previous layer does not take initial set by pouring at a rate sufficient to 
raise the grout level between 1 ½ to 2 feet per hour; or by placing the grout full depth in one continuous 
operation and completing the work to grade progressively from one end of the enclosure to the other. 

Ensure a continuous uninterrupted flow until the work is complete. Exercise special care not to disturb 
grout deposited underwater and to maintain still water at the deposit point. 

D  Measurement 
The department will measure Structural Grout by the cubic yard, batched and acceptably placed and 
completed within the forms. No allowance for waste will be measured for payment. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0035.04   Structural Grout         CY 

Payment is full compensation for furnishing and preparing all materials, for pumping and placing the 
structural grout in the forms, for removal of formwork. 

 

19. Scour Repair Geotextile Bags, Item SPV.0035.05. 
A  Description 
This work consists of providing all labor, materials and equipment necessary for the installation of 
aggregate filled geotextile bags (geobags) for scour repair as shown on the plan, given in this special 
provision and as directed by the engineer.  

B  Materials 
Geobags to be 4' wide x 4' long x 2' thick, filled 1'-0" full with coarse aggregate conforming to standard 
spec 301 (or similar material pending engineer approval). 

Furnish geotextile with seams sewn using a Union Special 8000 series double needle sewing machine 
utilizing a 401 “lock” stitch. (Double needle sewing means two rows of stitching unless otherwise specified). 
Thread utilized shall be polyester. Seam type should be double-stitch inverted Butterfly (see diagram 
below). No cross seams allowed. Sewn seam will exhibit between 3.5 and 5 stitches per inch. 

 

 
 
Geotextile shall have the minimum required strength values in the weakest primary direction. Use geotextile 
conforming to the following physical properties: 

Test           Method        Value [1] 

Minimum grab tensile strength   ASTM D4632        425 lb 

Minimum puncture strength   ASTM D6241       1200 lb 

Minimum tensile elongation   ASTM D4632          50% 

Maximum apparent opening size   ASTM D4751   No. 100 sieve 

Minimum permittivity    ASTM D4491          0.7 s-1 

Seam breaking strength    ASTM D4632         180 lb 
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[1] All numerical values represent minimum/maximum average roll values. Average test results from all rolls 
in a lot must conform to the tabulated values. 

C  Construction 
Geobags shall be placed as shown on the plan and as directed by the engineer. Each Geotextile 
Container weighs approximately 1900 lbs. Form Geotextile Containers as follows, or as approved by the 
engineer: 

1. Fold over geotextile filter material, sew along two sides to form an open “bag”. Fold over the top 
and sew the top side leaving about 1/3 of the topside open. Seam strength must meet 
requirement as shown above. 

2. Fill bag with coarse aggregate approximately 50% so the filled bag dimensions of each container 
are approximately 4 feet wide by 4 feet long by 1 foot thick. Do not fill the bag completely, the bag 
should be flexible to allow it to conform to the river bottom. 

3. Staple the remaining opening on the top seam with an industrial fabric stapler, such as a Bostich 
Fabric Industrial Stapler or equivalent. Ensure that none of the coarse aggregate material is able 
to escape from the bag. 

The schedule for placement of the Geotextile Containers shall be coordinated with the bridge contractor. 
Place Geotextile Containers using a backhoe with grapple attachment or similar to be able to position and 
release the Geotextile Containers to the extents as shown in the plans, or as approved by the engineer. 
Do not place geotextile containers that break during filling, sewing or release.  

Illustrations and additional information on the Geobag container construction and placement techniques 
are available in Design Guideline 11 in HEC-23. This report is available online at: 

http://www.fhwa.dot.gov/engineering/hydraulics/pubs/09111/09112.pdf 

Additional technical expertise is available from the Bureau of Structures Hydraulics unit. 

Quality Assurance Requirements: 

The contractor is required to verify the placement of Geotextile Container filter prior to placement of the 
riprap on top of the filter layer. Any gaps between the containers shall be filled with coarse aggregate 
prior to placing the riprap. 

The bags shall be positioned such that they abut tightly to the substructure units. Place geobags closest to 
substructure unit first, overlapping subsequent bags a minimum 1’-0”. Riverbed must be scanned before 
and after placement. 

D  Measurement 
The department will measure the Scour Repair Geotextile Bag bid item per bag, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item:  
ITEM NUMBER DESCRIPTION UNIT 

SPV.0035.05 Scour Repair Geotextile Bags EACH 

Payment is full compensation for furnishing, preparing and installing scour repair geotextile bags, 
including geotextile filter and coarse aggregate 

 

20. River Bottom Scanning Survey Structure B-11-1/104, Item SPV.0060.01. 
A  Description 
This special provision describes providing scanning surveys of the river bottom in areas of scour repair 
below and adjacent to Structures B-11-001 and B-11-104. 

B  (Vacant) 
C  Construction 
Use an underwater scanning device capable of identifying, locating, providing coordinates for, and 

http://www.fhwa.dot.gov/engineering/hydraulics/pubs/09111/09112.pdf
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providing a visual image (pdf and CAD files) of streambed elevations and any steel, concrete, and other 
construction debris larger than 5 inches in any dimension. Use a Humminbird Helix device with mega-
plus, side-imaging, and GPS capabilities (or approved equal). Mount this device on a boat that provides 
consistent speed when traversing the river. Conform to the device manufacturer's instructions. Provide 
personnel experienced in the operation of the equipment and interpreting and providing explanation of the 
survey results. 

Conduct pre-construction river bottom surveys not more than 3 months before starting scour repair. 
Conduct an additional river bottom survey after placement of geotextile bags and prior to riprap 
placement to ensure proper deployment of geotextile bags. Department approval of geotextile bag 
placement is required prior to beginning riprap placement. Conduct a final river bottom survey after 
placement of riprap is complete to ensure proper placement of riprap.  

Conduct surveys in a systematic manner to completely scan the bottom of the river in the work zone. 

Provide images of these scans and maps defining the locations of the scan images to the engineer for 
review. Provide this information to the engineer as pdf and CAD files or in another non-proprietary file 
format approved by the engineer. If the submitted information is not complete and accurate, recreate the 
files or rescan the river to create new files. Do not proceed with placement of geotextile bags until the 
engineer has reviewed the pre-construction survey results and provided final geotextile bag quantities 
and extents. Do not proceed with placement of riprap until the engineer has reviewed the post-geotextile 
bag installation survey and approved of the final geotextile bag placement. If scour repair materials 
(geotextile bags, riprap) extend outside of the area (vertically and horizontally) specified on the plan or as 
specified by the engineer, remove the excess material, conduct follow up scans, and submit to the 
engineer for review and approval. 

D  Measurement 
The department will measure River Bottom Scanning Survey Structure B-11-1/104 by each substructure 
work zone, regardless of how many scans may be required to successfully perform the work acceptably 
completed,. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.01   River Bottom Scanning Survey Structure B- 11-1/104    EACH 

Payment is full compensation for providing pre-construction, during construction and post-construction 
field surveys; for interpreting and discussing the survey results with the department; and for providing 
follow up scans as needed. 

 

21. Underwater Excavation for Structures, (B-11-1/104), Item SPV.0060.02 
Underwater Excavation for Structures, (B-11-137/138), Item SPV.0060.03. 
A  Description 
This special provision describes removing and disposing of underwater materials and any other debris 
that conflicts with or could damage the installation of items necessary for repair, as shown on the plans, 
as specified and as directed by the engineer. Notify the engineer at least 7 business days prior to starting 
excavation. 

B  (Vacant) 
C  Construction 
For each substructure unit, perform initial underwater dive as outlined in article “Scour Repair – General”. 

Excavate material of whatever nature encountered as directed by the engineer. Remove logs, stumps 
and other materials and obstructions necessary under and around structure that conflicts with or could 
damage the placement of specified materials. 

Dispose of stones, broken rock and boulders as specified in standard spec 205.3.11. Dispose of surplus 
or unsuitable material as specified in standard spec 205.3.12. No underwater disposal is allowed. 
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D  Measurement 
The department will measure Underwater Excavation for Structures, (B-11-1/104 & B-11-137/138) as a 
single unit of each per substructure work zone, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0060.02  Underwater Excavation for Structures, (B-11-1/104)    EACH 
SPV.0060.03  Underwater Excavation for Structures, (B-11-137/138)    EACH 

Payment is full compensation for removing and disposing of all excavation, including removal of loose 
materials and materials that conflict with or could damage items used in repairs. 

 

22. Temporary Access Project 1014-00-69, Item SPV.0060.04. 
A  Description 
This special provision describes designing, furnishing, installation, removal and restoration for temporary 
access off the side of the roadway onto existing Wisconsin Department of Transportation right-of-way.  

B  Materials 
The contractor will use geotextile fabric and base aggregate dense 1 ¼-inch to construct the temporary 
ramp. Beyond the temporary ramp, the contractor will use crane mats to minimize impact to the existing 
ground to access the Baraboo River shoreline.  

C  Construction 
Construct temporary access as shown in the details of the plan. Obtain approval from the engineer on 
location prior to placement. 

Address temporary erosion control in the erosion control implementation plan. 

When removing the temporary access, restore the surface as closely as possible to its natural state. 
Thoroughly remove all temporary access materials from the disturbed area. 

D  Measurement 
The department will measure Temporary Access Project 1014-00-69 by each project, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.04 Temporary Access Project 1014-00-69 EACH 

Payment is full compensation for any additional agency coordination and/or permitting; for furnishing all 
materials; for constructing and maintaining the temporary access; for erosion control; for the removal of all 
temporary access materials; and for restoration of the site after removal of the temporary access. 

 

23. Preparation of Pier Surfaces, Item SPV.0165.01. 
A  Description 
This special provision describes preparing the pier surfaces by removing the loose concrete, preparing 
and cleaning the existing underwater concrete pier surfaces, and preparing and cleaning existing pier 
reinforcing. 

B  (Vacant) 
C  Construction 
Work shall be done underwater. Submit details to the department showing the methods of preparation 
and cleaning to be used. Remove loose or deteriorated concrete within the limits of grout placement as 
shown on the plans. Saw cuts will not be required. Use equipment designed for underwater use. For 
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removal of deteriorated concrete, use chipping hammers that weigh no more than 20 pounds and are 
equipped with flat, chisel-type points with a cutting edge not less than ¾ inch or greater that 3 inches 
wide. Water jetting to a maximum 3,200 psi will be allowed. Notify the engineer if concrete removals 
appear excessive. Remove and dispose of loose concrete pieces. 

Preserve and utilize the existing reinforcing steel, clean, realign, and retie, as the engineer considers 
necessary. If section loss to existing reinforcing steel is determined to be greater than 50% of the bar 
cross sectional area, place and install new reinforcing steel as directed by the engineer. New reinforcing 
steel will be paid for under a separate contract bid item. 

Provide the department five working days’ notice of the anticipated completion of the preparation work at 
each pier in order to schedule an independent underwater inspection. If the inspection reveals additional 
preparation work is required, complete the work, and an additional underwater inspection may be 
scheduled. 

D  Measurement 
The department will measure Preparation of Pier Surfaces by the square foot, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0165.01   Preparation of Pier Surfaces       SF 

Payment is full compensation for removing loose concrete; for collecting and properly disposing of 
removed concrete pieces; for preparing and cleaning concrete surfaces; and for furnishing all underwater 
equipment. 

 

24. Welded Wire Fabric 6x6 D4/D4 (Grade 60), Item SPV.0165.02. 
A  Description 
This special provision describes furnishing and placing welded wire fabric according to the pertinent 
requirements of standard spec standard spec 505 and as hereinafter provided. 

B  Materials 
Furnish welded wire fabric 6x6 D4/D4 (Grade 60) conforming to standard spec 505.2.5. 

C  Construction 
Conform to standard spec 505.3. 

D  Measurement 
The department will measure Welded Wire Fabric 6x6 D4/D4 (Grade 60) by the square foot, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER   DESCRIPTION         UNIT 
SPV.0165.02   Welded Wire Fabric 6x6 D4/D4 (Grade 60)      SF 

Payment is full compensation for providing, transporting, and placing fabric including supports. 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 
Organic ................................................................................................................................................... 0.04 percent 
Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 

 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 
TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 

 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 
 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 

sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 
- Structure: $635 per CY. 
- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 
 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 

property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 
715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 
- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (1/5 x PWL) + 82 
 >= 85 to < 90 100 
 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 
- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 
- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 
 (1) The department will measure PWL relative to strength lower specification limits as follows: 

- Flexural strength of 650 psi for pavements. 
 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 

 Percent within Limits (PWL) Pay Factor (%) 
 >= 90 to 100 (2/5 x PWL) + 64 
 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 
 < 50 50[1] 

 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 
 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 

contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220308001 Project(s): 1014-00-69, 6130-02-60

Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 213.0100

Finishing Roadway (project) 01. 1014-
00-69

EACH

1.000

_________._____ _________._____

0004 213.0100

Finishing Roadway (project) 02. 6130-
02-60

EACH

1.000

_________._____ _________._____

0006 502.4204

Adhesive Anchors No. 4 Bar EACH

60.000

_________._____ _________._____

0008 502.4205

Adhesive Anchors No. 5 Bar EACH

8.000

_________._____ _________._____

0010 502.9000.S

Underwater Substructure Inspection
(Structure) 01. B-11-0001

EACH

1.000

_________._____ _________._____

0012 502.9000.S

Underwater Substructure Inspection
(Structure) 02. B-11-137/138

EACH

1.000

_________._____ _________._____

0014 505.0400

Bar Steel Reinforcement HS Structures LB

140.000

_________._____ _________._____

0016 606.0400

Riprap Extra-Heavy CY

180.000

_________._____ _________._____

0018 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1014-00-69

EACH

1.000

_________._____ _________._____

0020 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 6130-02-60

EACH

1.000

_________._____ _________._____

0022 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0024 643.0300

Traffic Control Drums DAY

2,085.000

_________._____ _________._____

0026 643.0420

Traffic Control Barricades Type III DAY

305.000

_________._____ _________._____

0028 643.0705

Traffic Control Warning Lights Type A DAY

610.000

_________._____ _________._____

0030 643.0715

Traffic Control Warning Lights Type C DAY

675.000

_________._____ _________._____
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Proposal ID: 20220308001 Project(s): 1014-00-69, 6130-02-60

Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 643.0800

Traffic Control Arrow Boards DAY

105.000

_________._____ _________._____

0034 643.0900

Traffic Control Signs DAY

3,075.000

_________._____ _________._____

0036 643.0920

Traffic Control Covering Signs Type II EACH

12.000

_________._____ _________._____

0038 643.1050

Traffic Control Signs PCMS DAY

21.000

_________._____ _________._____

0040 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0042 645.0120

Geotextile Type HR SY

53.000

_________._____ _________._____

0044 SPV.0035

Special 01. Scour Repair, Grout CY

2.000

_________._____ _________._____

0046 SPV.0035

Special 02. Scour Repair, Grout Bags CY

68.000

_________._____ _________._____

0048 SPV.0035

Special 03. Scour Repair, Grout Mats 4-
Inch

CY

28.000

_________._____ _________._____

0050 SPV.0035

Special 04. Structural Grout CY

3.500

_________._____ _________._____

0052 SPV.0035

Special 05. Scour Repair Geotextile
Bags

CY

80.000

_________._____ _________._____

0054 SPV.0060

Special 01. River Bottom Scanning
Survey Structure B-11-1/104

EACH

3.000

_________._____ _________._____

0056 SPV.0060

Special 02. Underwater Excavation For
Structures B-11-1/104

EACH

2.000

_________._____ _________._____

0058 SPV.0060

Special 03. Underwater Excavation For
Structures B-11-137/138

EACH

4.000

_________._____ _________._____

0060 SPV.0060

Special 04. Temporary Access Project
1014-00-69

EACH

1.000

_________._____ _________._____
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0001 Contract ItemsSECTION:
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 SPV.0165

Special 01. Preparation Of Pier Surfaces SF

290.000

_________._____ _________._____

0064 SPV.0165

Special 02. Welded Wire Fabric 6x6
D4/D4 (Grade 60)

SF

240.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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