Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, $4^{\text {th }}$ Floor South
Madison, WI 53705
Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

Proposal \#38: 1166-04-82, WISC 2022091
Portage - Coloma
Columbia Co Ln to Waushara Co Ln, NB
IH 39
Marquette County

## Letting of April 12, 2022

This is Addendum No. 01, which provides for the following:

## Special Provisions:

| Revised Special Provisions |  |
| :---: | :---: |
| Article <br> No. | Description |
| 3 | Prosecution and Progress |

## Plan Sheets:

| Revised Plan Sheets |  |
| :---: | :--- |
| Plan <br> Sheet | Plan Sheet Title (brief description of changes to sheet) |
| 36 | Traffic Control Stage 1 Typical Sections - Mill and Overlay; modified to correctly indicate <br> outside lane and outside shoulder milling and paving as well as showing the existing <br> centerline and concrete edges appropriately. |
| 37 | Traffic Control Stage 1 Typical Sections - Mill and Overlay; modified to correctly indicate the <br> existing centerline and concrete edges appropriately. |

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.
Sincerely,

## Mike Coleman

Proposal Development Specialist
Proposal Management Section

## ADDENDUM NO. 01

## 1166-04-82

March 30, 2022

## Special Provisions

## 3. Prosecution and Progress.

Replace paragraph two under section titled Winter Suspension with the following:

Prior to the winter suspension stage, all areas of Stage 1 where construction has started and all areas of Stage 2 (both described under "Construction Staging" below) shall be completed through the upper layer of asphaltic pavement, guardrail, permanent pavement marking, landscaping, and rumble strip construction.

## Plan Sheets

The following $81 / 2 \times 11$-inch sheets are attached and made part of the plans for this proposal: Revised: 36 and 37.

2 (

