

April 28, 2022

Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4th Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #03: 1011-01-65, WISC 2022374 Madison - Portage South County Line to Sth 60 IH 039 Columbia County 1012-01-74 Madison - Portage Sth 60 Interchange, B-11-165 & 166 IH 039 Columbia County

Letting of May 10, 2022

This is Addendum No. 03, which provides for the following:

Special Provisions:

Revised Special Provisions		
Article No.		Description
3	Prosecution and Progress	

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

ADDENDUM NO. 03 1011-01-65/1012-01-74 April 28, 2022

Special Provisions

3. **Prosecution and Progress.**

Replace paragraph eight with the following:

The department will not grant time extensions to the incentive/disincentive interim completion dates specified for the following:

- 1. Severe weather as specified in standard spec 108.10.2.2.
- 2. Labor disputes that are not industry wide.
- 3. Delays in material deliveries.

END OF ADDENDUM