

October 31, 2022

# Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4<sup>th</sup> Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

# NOTICE TO ALL CONTRACTORS:

Proposal #40: 6018-04-70, WISC 2023042 T Vandenbroek, CTH JJ CTH N Intersection CTH JJ Outagamie County

# Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

## Special Provisions:

Revised Special Provisions		
Article No.	Description	
3	Prosecution and Progress	
4	Traffic	
7	Work by Others - Lighting	

## Plan Sheets:

Revised Plan Sheets		
Plan	Plan Sheet Title (brief description of changes to sheet)	
Sheet	Fian Sheet Thie (blief description of changes to sheet)	
6	Depth added for trail asphaltic surface layer	
8	Depth added for trail asphaltic surface layer	
9	Depth added for trail asphaltic surface layer	

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

# ADDENDUM NO. 01 6018-04-70 October 31, 2022

#### **Special Provisions**

#### 3. Prosecution and Progress.

Replace paragraph four with the following:

The Notice to Proceed will be issued such that work shall start no later than July 28, 2023, unless otherwise approved by the engineer.

#### 4. Traffic.

Replace entire section titled Tree Clearing with the following:

#### **Tree Clearing**

Keep intersection open to through traffic during spring tree clearing operations. Close shoulder in the area of clearing operations using appropriate advanced signing. Working days will not be charged for this tree clearing work conducted prior to April 1<sup>st</sup>, 2023.

### 7. Work By Others – Lighting.

#### Replace entire article language with the following:

Outagamie County will be contracting separately with WE Energies for the installation of streetlights at the roundabout intersection at CTH JJ and CTH N. Coordinate all construction activities with WE Energies and allow access to the work zone to place conduit and streetlights. Roadway work will be conducted concurrently with WE Energies lighting installation, and the contract will not be suspended to accommodate this work. WE Energies will begin streetlight work after curb and gutter installation and before final grading and paving operations. A 2 week notification is required to when this area will be ready. Lighting installation will take up to 2 weeks to complete; however, WE Energies will split up work, if needed, to accommodate the contractor's schedule. The contact person for WE Energies is Reijo Murto, 920-380-3369, Reijo.Murto@weenergies.com.

#### **Plan Sheets**

The following  $8\frac{1}{2} \times 11$ -inch sheets are attached and made part of the plans for this proposal: Revised: 6, 8, and 9

END OF ADDENDUM





