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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 

   

   

   

   

   

   

   

 



 
 
 
Effective with December 2000 Letting Debarment Certification 

Page 1 of 2  

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

1. General.

Perform the work under this construction contract for Project 1540-04-73, River Falls – New Richmond, 
STH 65 Expansion / 70th Avenue Intersection, STH 65, St. Croix County, Wisconsin as the plans show 
and execute the work as specified in the State of Wisconsin, Department of Transportation, Standard 
Specifications for Highway and Structure Construction, 2023 Edition, as published by the department, and 
these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20220628)

2. Scope of Work.

The work under this contract shall consist of grading, marsh excavation, base aggregate, concrete 
pavement, HMA pavement, overhead sign structures, culvert pipe, storm sewer, concrete curb and gutter, 
concrete sidewalk, MGS guardrail, permanent signing, pavement marking, traffic control, traffic signals, 
street lighting, ITS and all incidental items necessary to complete the work as shown on the plans and 
included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.

Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment. Included in this “Prosecution and Progress” special provision are interim and final 
completion dates. These dates indicate that work efforts will possibly require multiple or concurrent 
controlling operations to occur at the same time. This information is included to assist the contractor and 
its subcontractors and shall not be interpreted as a demonstration of specified means and methods or 
work periods other than interim and final completion dates. Indicate on the proposed schedule of 
operations that a large force and adequate equipment will be needed to assure that the work will be 
completed within the established contract time.

The contractor is advised that there may be multiple mobilizations for such items as erosion control, traffic 
control, detours, signing items, temporary pavement markings and other incidental items related to the 
staging. The department will make no additional payment for said mobilizations.

Anticipate cold weather and early spring concrete paving and ancillary concrete work (curb, median 
barrier, etc.). Plan to heat aggregates and water for mixes and that the heating of the aggregate and 
water is considered incidental to those concrete items. There will be no adverse weather delay for cold 
weather construction.

Conform the schedule of operations to the construction staging as shown in the traffic control plans and 
as described herein unless modifications to the schedule are approved in writing by the engineer.

Interim Liquidated Damages – STH 65: 60 Calendar Days
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STH 65 will be allowed to be closed for 60 calendar days during Stage 4 to complete the reconstruction of 
the roadway. Do not reopen STH 65 until all traffic control devices required to close the roadway are 
covered, moved, or removed.

If the contractor fails to complete all work to reopen all lanes of STH 65 within 60 calendar days of closing 
the roadway, the department will assess the contractor $2,185 in interim liquidated damages for each 
calendar day STH 65 remains closed beyond 60 calendar days. An entire working day will be charged for 
any period of time within a calendar day that STH 65 remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11.

Schedule of Operations
The department anticipates that the schedule for each stage is as follows:

 Stage 1 – Construct temporary 70th Avenue, STH 65 median crossover, and park and ride 
driveway relocation.

 Stage 2 – Reconstruct STH 65 northbound lanes (south of 70th Avenue), and 70th Avenue 
(east of STH 65).

 Stage 2A – Reconstruct STH 65 northbound left turn lanes, and stage 3 median crossovers 
(south of 70th Avenue).

 Stage 3 – Reconstruct STH 65 southbound lanes (between the westbound IH 94 on-ramp and 
70th Avenue), and 70th Avenue (west of STH 65).

 Stage 3A – Reconstruct STH 65 southbound lanes (south of the westbound IH 94 on-ramp).

 Stage 4 – Reconstruct STH 65 (north of 70th Avenue), and removal of 70th Avenue temporary 
roadway.

 Stage 4A – Complete STH 65 median and finish site grading near the park and ride lot.

Contractor Coordination
The prime contractor shall have a superintendent or designated representative on the job site during all 
controlling work operations, including periods limited to only subcontractor work operations, to serve as a 
primary contact person and to coordinate all work operations.

Hold progress meetings once a week for Project 1540-04-73. The contractor’s superintendent or 
designated representative and subcontractor’s representatives for ongoing subcontract work or 
subcontractor work expected to begin within the next two weeks are to attend and provide a written 
schedule of the next week(s)’ operations. Include begin and end dates of specific prime and 
subcontractor work operations including lane closures and traffic switches. Invite utilities, Village of 
Roberts, Town of Warren, St. Croix County Sheriff and adjacent project contractor representatives to 
attend the progress meetings. Agenda items at the meeting will include review of the contractor’s 
schedule and subcontractors’ schedule, utility conflicts and relocation schedule, evaluation of progress 
and pay items, and making revisions if necessary. Plans and specifications for upcoming work will be 
reviewed to prevent potential problems or conflicts between contractors.

Based on the progress meeting, if the engineer requests a new revised schedule, submit it within seven 
calendar days. Failure to submit a new schedule within seven days shall result in the engineer holding 
pay requests until received.

A truck stop/convenience store site will be under construction in the northwest quadrant of the STH 65 
and 70th Avenue intersection during the same time frame as this 1540-04-73 project. Coordination with 
this project will be required.

There shall be no instream disturbance of the intermittent waterway that is part of the Twin Lakes 
complex as a result of construction activity under or for this contract, from March 1 to June 15 both dates 
inclusive, in order to avoid adverse impacts upon the spawning and migration of fish and other aquatic 
organisms.
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Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Loggerhead Shrike (Lanius ludovicianus)
The Loggerhead Shrike is listed as Endangered in Wisconsin, prefers open country with scattered trees 
and shrubs (usually hawthorne and red cedar), and edge habitat such as open areas in forests. Place 
fence pickets as shown on the plans prior to starting construction operations and maintain for the duration 
of the project.

Red-necked Grebe (Podiceps grisegena)
The Red-necked Grebe is listed as Endangered in Wisconsin, prefers seasonally or permanently flooded 
wetlands with extensive beds of aquatic plants and large beds of softstem bulrush in open country. 
Nesting habitat includes wetlands with patches of open water and stands of bulrush (Scirpus validus, 
S. acutus) or similar emergents. Do not begin work on STH 65 north of 70th Avenue, adjacent to the 
wetlands until after June 15.

Black-crowned Night-Heron (Nycticorax nycticorax)
The Black-crowned Night-Heron is listed as Special Concern, prefers freshwater wetlands dominated by 
bulrush and cattail with small groves of alder, willow, or other brush. Do not begin work on STH 65 north 
of 70th Avenue, adjacent to the wetlands until after June 15.

Turtles
Turtles are known to this riparian corridor. It is reasonable to assume that turtles may be present at or 
near the project site during construction. If project construction starts in the spring, protect the perimeter 
of the areas to be disturbed with properly trenched-in silt fence heavy duty before March 4 to discourage 
turtles from entering the work area. 

If the construction area cannot be silt-fenced by March 4, install the silt fence heavy duty before 
construction activities. Fencing will be installed prior to any ground disturbing activities and during 
species’ inactive period (November 16-March 4). Any turtle found within the project area will be moved 
outside of the project limits. Complete the survey and removal of turtles from construction areas 
periodically throughout the construction period. 

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the Federal Endangered Species 
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify 
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to 
October 31, both dates inclusive. To avoid adverse impacts upon the NLEBs, no tree clearing is allowed 
between April 1 and October 31, both dates inclusive.

If the required tree clearing is not completed by March 31, the department will suspend all tree clearing 
and associated work directly impacted by clearing. The department will issue a notice to proceed with 
clearing and associated work directly impacted by clearing after consulting with the United States Fish 
and Wildlife Service (USFWS).
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Tree clearing is limited to that which is specified in the plans. If additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed, no tree clearing shall occur without prior approval 
from the engineer, following coordination with the WisDOT REC. Additional tree removal beyond the area 
originally specified will require consultation with the USFWS and may require a bat presence/absence or 
visual emergency survey. Notify the engineer if additional clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. Submit a schedule and description of clearing operations with the 
ECIP 14 days prior to any clearing operations. The department will determine, based on schedule and 
scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the ECIP.

4. Traffic.

General
Keep STH 65 and 70th Avenue open to one lane of through traffic in each direction at all times for the 
duration of this project with the exception of the roadway closures described in these special provisions.

Do not deliver or store materials and equipment within open travel lanes or open side roads during any 
stage of construction. Maintain vehicle and pedestrian access at all times to buildings within the limits of 
construction. Obtain approval from the engineer for the location of any ingress or egress access points for 
construction vehicles during peak travel periods. Conduct work operations under this contract in a manner 
that causes the least disruption to traffic movements on STH 65, associated interchange ramps, and 70th 
Avenue. Do not directly cross, unload materials from, stop in or otherwise interfere with traffic in any lane 
or ramp that is open to traffic with construction equipment or vehicles. All access to STH 65 by 
construction equipment will be at locations approved by the engineer.

Provide the engineer with a hauling plan prior to the pre-construction conference. Include the proposed 
locations of points of entry and traffic control used. Obtain approval from the engineer for all 
arrangements for handling traffic during construction operations.

Provide the engineer with a schedule of lane closures for the following week by noon on Thursday of the 
previous week. All lane and shoulder closures and duration are subject to the approval of the engineer 
based on operational needs and safety. Notify the engineer if there are any changes in the schedule, 
early completions, or cancellations of scheduled work.

Flagging operations will not be permitted on STH 65 or 70th Avenue.

Equip all construction vehicles and equipment entering or leaving live traffic lanes with a hazard 
identification beam (flashing yellow signal). The beam shall be activated when merging into or exiting a 
live traffic lane.

Do not park or store any equipment, vehicles, or construction materials within 30-feet of the edge of traffic 
lane carrying STH 65 traffic or within the median during non-working hours. In the event of an emergency, 
protect any equipment, vehicles, or construction materials which remain within 30-feet of the edge of a 
traffic lane during non-working hours with temporary roadside barrier according to the standard 
specifications and meeting the requirements of the AASHTO Roadside Design Guide.

Have available at all times experienced personnel to promptly install, remove, and reinstall the required 
traffic control devices to route traffic in order to perform the necessary construction operations.

Traffic Operations
Keep the IH 94 interchange ramps and the STH 65/70th Avenue intersection open to traffic at all times 
unless otherwise noted in these special provisions. The STH 65/70th Avenue intersection shall remain 
under signalized operations at all times. 

STH 65, north of 70th Avenue will be closed during Stage 4 and detoured along IH 94, USH 12, and/or 
USH 63 as shown in the plans. Post the closure seven days in advance of the closure with dates and 
times of the closure.
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 Maintain a minimum of one lane of traffic in each direction at all times on STH 65.

 Maintain a minimum of one lane of traffic in each direction at all times on 70th Avenue.

 Maintain the existing number of lanes of traffic in each direction at all times IH 94 ramps

 Maintain the existing number of lanes of traffic in each direction at all times on local roads.

 Maintain mainline traffic on STH 65, 70th Avenue, IH 94 ramps and local roads on a paved 
concrete or asphalt surface at all times. Local roads may be maintained on base aggregate for 
one day as approved by the engineer.

Stage 1 Traffic

 STH 65 traffic will remain on the existing lanes.

 70th Avenue traffic will remain on the existing lanes.

 IH 94 ramp traffic will remain on the existing lanes.

 Park & Ride traffic will remain on the existing or temporary entrance.

 Local road traffic will be maintained on all existing lanes.

Stage 2 Traffic

 STH 65 northbound traffic will utilize a crossover north of the IH 94 ramp to switch to the 
southbound lane. STH 65 southbound traffic will remain on the outside southbound lane. One 
lane of traffic will be maintained in the northbound and southbound direction.

 70th Avenue traffic will be shifted to the temporary roadway. One lane of traffic will be maintained 
in each direction at all times.

 IH 94 ramp traffic will remain on the existing lanes.

 Park & Ride traffic will remain on the temporary entrance.

 Local road traffic will be maintained on all existing lanes.

Stage 2A Traffic

 STH 65 northbound traffic will be on the outside of the newly constructed northbound lane. STH 
65 southbound traffic will remain on the existing outside southbound lane. One lane of traffic will 
be maintained in the northbound and southbound direction.

 70th Avenue traffic will remain in the same traffic pattern as Stage 2.

 IH 94 ramp traffic will remain in the same traffic pattern as Stage 2.

 Park & Ride traffic will remain in the same traffic pattern as Stage 2.

 Local road traffic will remain in the same traffic pattern as Stage 2.

Stage 3 Traffic

 STH 65 northbound traffic will be on the outside of the newly constructed northbound lane. 
STH 65 southbound traffic will shift to the STH 65 northbound inside lane and then utilize a 
crossover north of the IH 94 ramp to switch to the southbound lane. One lane of traffic will be 
maintained in the northbound and southbound direction.

 70th Avenue traffic will remain in the same traffic pattern as Stage 2.

 IH 94 ramp traffic will remain in the same traffic pattern as Stage 2.

 Park & Ride traffic will remain in the same traffic pattern as Stage 2.

 Local road traffic will remain in the same traffic pattern as Stage 2.
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Stage 3A Traffic

 STH 65 northbound traffic will be on the outside of the newly constructed northbound lane. 
STH 65 southbound traffic will shift to the STH 65 northbound inside lane and then utilize a 
crossover north of the IH 94 ramp to switch to the southbound lane. One lane of traffic will be 
maintained in the northbound and southbound direction.

 70th Avenue traffic will remain in the same traffic pattern as Stage 2.

 IH 94 ramp traffic will remain in the same traffic pattern as Stage 2 except the STH 65 
southbound to IH 94 westbound movement will be shifted to the roundabout.

 Park & Ride traffic will remain in the same traffic pattern as Stage 2.

 Local road traffic will remain in the same traffic pattern as Stage 2.

Stage 4 Traffic

 STH 65 will be closed north of the 70th Avenue intersection and detour.

 STH 65 northbound traffic will be on the outside of the newly constructed northbound lane south 
of 70th Avenue. STH 65 southbound traffic be on the outside of the newly constructed southbound 
lane south of 70th Avenue. One lane of traffic will be maintained in the northbound and 
southbound direction.

 70th Avenue traffic will be shifted to the newly constructed roadway. One lane of traffic will be 
maintained in each direction at all times.

 IH 94 ramp traffic will remain on the existing lanes.

 Park & Ride traffic will shift to the temporary entrance.

 Local road traffic will be maintained on all existing lanes.

Stage 4A Traffic

 STH 65 northbound traffic will be on the outside of the newly constructed northbound lane. 
STH 65 southbound traffic be on the outside of the newly constructed southbound lane. One lane 
of traffic will be maintained in the northbound and southbound direction.

 70th Avenue traffic will be shifted to the newly constructed roadway. One lane of traffic will be 
maintained in each direction at all times.

 IH 94 ramp traffic will remain on the existing lanes.

 Park & Ride traffic will shift to the newly constructed entrance. 

 Local road traffic will be maintained on all existing lanes.

Coordinate and stage all construction activities within the areas of local traffic routes, as required to 
maintain a traveled way conforming to all above requirements.

Do not switch traffic over to the next construction stage until all signing, pavement marking, reflectors, 
lighting, tubular marker posts, barricades, and traffic control drums for the stage are in place, temporary 
signals for the stage are in place and operational, and conflicting pavement markings and signs are 
removed as shown in the traffic control and temporary signal plans and as directed by the engineer.

Use drums and barricades to direct local vehicular in the work zone and to protect and delineate hazards 
such as open excavations, abrupt drop-offs, and exposed manholes, inlets, hydrants, etc. The use of 
such devices shall be incidental to the operation which creates the hazard.

Place roadway signing and roadway temporary pavement marking as detailed on the plans and in 
conformance to the Manual on Uniform Traffic Control Devices (MUTCD), latest edition. Traffic control 
shall be completely in place by the end of the working day of a traffic switch.
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Portable Changeable Message Signs
Obtain acceptance from the engineer for all messages for all portable changeable message signs. Place 
the required portable changeable message signs at the specified locations in the plan at least one week 
prior to construction. Use portable changeable message signs 72 hours in advance of and during highway 
lane alterations to indicate such alterations and to notify drivers of changing stages, traffic patterns, 
night time closures, and ramp closures.

Property Access
Maintain vehicular access at all times to all driveways and side roads throughout construction; except 
during paving and utility installation operations occurring in the immediate vicinity of the access location. 
Maintain and keep open access locations, where alternative access is not available at all times by closing 
one driveway at a time, building half the driveway at a time and/or plating concrete work. Plating of 
concrete work, as directed by the engineer, is incidental to the item requiring the plating. When an access 
must be limited due to construction operations, notify the engineer, property owners, and occupants of the 
premises at least two days prior to the beginning of the construction operation. Complete the work in a 
reasonable time and manner to resume access to the driveway or side road. 

Coordinate with each business for the best time to construct driveways and sidewalks so as not to 
interrupt business operations during open hours.

Maintain emergency vehicle access and delivery vehicle access at all times to all properties throughout 
construction; except during paving and utility installation operations occurring in the immediate vicinity of 
the property. When access must be limited due to construction operations, notify the police and fire 
departments, the engineer and property owners and occupants at least two days prior to the beginning of 
the construction operation. Complete the work in a reasonable time and manner to resume access to the 
property.

Use drums, barricades, flexible tubular markers, and safety fence to direct vehicular traffic in the work 
zone if required by the engineer. Protect and delineate hazards such as open excavations, abrupt 
drop-offs, and exposed manholes, inlets, and hydrants, with wedged material, drums, barricades, and 
safety fence as shown in the plans, special provisions, or as directed by the engineer.

Maintaining property access as described above is considered incidental to the Traffic Control bid item.

Advance Notification
Notify the Town of Warren, Village of Roberts Fire Department, St. Croix County Sheriff’s Department and 
Highway Commissioner, Wisconsin State Patrol, and the Robert’s Post Office 48 hours in advance of the 
start of work, closures of existing streets, and prior to traffic control changes. Notifications must be given 
by 4:00 PM on Thursday for any such work to be done on the following Monday.

Notify local school districts two weeks prior to construction and two weeks prior to the STH 65 closure and 
stage 4 detour.

All lane and shoulder closures and durations are subject to the approval of the engineer based on 
operational needs and safety. Notify the engineer if there are any changes in the schedule, early 
completions, or cancellations of scheduled work.

Advance notification as described above is considered included with the Traffic Control bid item.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

stp-108-057 (20161130)

5. Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 65 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
- From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
- From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.

stp-107-005 (20210113)

6. Utilities.

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 10 to 12 working days in advance of when the 
prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner 3 to 5 working days before the site will be ready 
for the utility owner to begin its work.

Underground and overhead utility facilities are located within the project limits. Utility adjustments are 
required for this construction project as noted below. Coordinate construction activities with a call to 
Diggers Hotline or a direct call to the utilities that have facilities in the area as required per state statute. 
Use caution to ensure the integrity of underground facilities and maintain code clearances from overhead 
facilities at all times.

Contact each utility company listed in the plans, prior to preparing bids, to obtain current information on 
the status of existing and any new utility relocation work.

Utility companies will be performing utility work and adjustments within the limits and during the life of the 
project. The contractor shall cooperate and coordinate construction activities with these utility companies.

There may be discontinued utility facilities within the project limits. If a conflict with a discontinued utility 
facility is encountered, contact the appropriate utility owner/representative to coordinate construction 
activities and proper removal and disposal of said facility as necessary.
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AT&T Wisconsin (Communication Line). AT&T Wisconsin has fiber optic facilities throughout the 
project. AT&T Wisconsin facilities will be adjusted prior to construction as follows:

o From Station 59+04’N’, 90’ RT, AT&T WI will place new fiber and copper in existing 
easements running parallel to existing R/W that will terminate in existing pedestal & vault 
located approx. 89’ E of R/W pin 3296.

o From Station 59+04’N’, RT to Station 62+50’N’, RT AT&T WI will place fiber and copper 3-6’ 
within R/W with directional drill at depth = / > 36” below the existing grade.

o From Station 62+50’N’, RT to Station 62+70’N’, LT, AT&T WI crosses STH 65 with fiber and 
spare pipe which is >9’ below existing road grade. AT&T WI will pull a copper cable in the 
spare pipe.

o From Station 62+70’N’, LT, the fiber and spare pipe are 3’ inside the existing fence running 
parallel to the R/W to Station 63+91’N’, 265’ LT. The fiber turns & parallels the south R/W of 
70th Avenue heading west. The spare pipe terminates in the existing pedestal at Station 
17+54’E’, 33’ RT.  AT&T WI pull a copper cable in the spare pipe. The pedestal will remain in 
place.

o From Station 62+50’N’, RT to Station 64+35’N’, RT or Station 21+46’E’, RT, AT&T WI has a 
fiber and spare pipes 3-6’ off R/W.  AT&T will pull another new fiber and copper in the spare 
pipes.

o From Station 66+18,N’, RT to Station 69+55’N’, RT the placement of the fiber and copper will 
be placed 3-5’ from / in R/W with directional drill at depth = / > 36” below the existing grade.  
AT&T will place an 8” pedestal at Station 24+63’E’, 33’ LT where AT&T WI has an existing 
30x48x36 fiberglass vault.  This existing vault has top flush with grade and will remain in 
place.  An additional fiber will enter this existing vault from the new 70th Avenue crossing at 
Station 24+65’E’.

o From Station 69+55’N’, RT to Station 69+96’N’, RT the placement of the fiber and copper 
may be placed 3-8’ from R/W to avoid the existing buried facility in that location.  Joint 
placement with directional drill at depth = / > 36” below the existing grade.  AT&T will place a 
8” pedestal 2-4’ from R/W at Station 69+55’N’, RT.

o From Station 69+96’N’, RT to Station 75+00’N’, RT the fiber and copper will be placed 3-5’ 
from / in R/W with directional drill at depth = / > 36” below the existing grade.

o From Station 75+00’N’, RT to Station 76+50’N’, RT the fiber and copper will transition from 
40-45’ RT to 84 – 86’ RT (3-5’ from / in R/W).  Placement proposed with directional drill = / > 
36” below the existing grade.  AT&T will place an 8” pedestal 2-4’ from R/W at Station 
75+00’N’.

o From Station 76+50’N’, RT to Station 84+50’N’, RT, a new fiber and new copper cable will be 
placed joint with a directional drill at depth = / > 36” below the existing grade. AT&T will place 
an 8” pedestal 2-4’ from R/W at Station 84+25’N’

o All existing AT&T WI facilities along 70th Avenue from Station 10+00’E’, RT to Station 
17+54’E’, RT will remain in place.

o From Station 21+46,E’, 90’ RT to Station 22+75’E’, 85’ RT, AT&T WI will place fiber and 
copper in easement.

o The AT&T WI’s apparatuses (splice ped, cross connect cabinet, remote electronic terminal 
and fiber vault) located in AT&T WI’s easement at Station 22+60’E’, LT will be removed and 
relocated to new easement location outside of R/W between Station 63+70’N’, 95’ RT and 
Station 64+35’N’, 135’ RT

o At Station 22+80’E’, 44-46’ RT AT&T WI will place fiber and copper in private easement that 
parallels R/W change from 33’ RT to 80’ RT.

o AT&T WI will place new fiber and copper from Station 22+80’E’, 44-46’ RT to Station 
24+60’E’, RT with directional drill =/> 40” deep in AT&T WI’s easement / TLE area.

o AT&T WI will place new copper from Station 24+60’E’, 44-46’ RT to Station 26+62’E’, 44-46’ 
RT where copper will terminate in an existing pedestal at 27’ RT.  This will be placed with 
directional drill = / > 36” deep in AT&T WI’s easement / TLE area.
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o AT&T WI’s new fibers and copper will cross 70th Ave approximately at Station 24+65’E’ and 
enter AT&T WI’s easement that runs along the south R/W of 70th Avenue.  Crossing will be 
made with directional drill at depth = / > 48” below the existing bottom of ditch grade.  AT&T 
will place an 8” pedestal & 30x48x36 fiberglass vault 44-46’ from 70th centerline in AT&T 
WI’s easement / TLE area.

o Note that AT&T WI has an existing buried fiber from their vault at Station 24+63’E’, 33’ LT 
through Station 28+50’E’, 34’ LT where it transitions to 30’ LT beyond Station 30+50’E’.  Fiber 
depth electronically measured to be >4’ deep. This fiber will remain in place.

AT&T Wisconsin facilities will be adjusted during to construction as follows:

o From Station 24+00’E’, 46’ RT to Station 24+65’E’, 46’ RT along 70th Avenue, AT&T WI will 
expose their existing fiber located within the easement / TLE area and will splice a new fiber 
to it that comes from the new vault located at Station 24+65’E’, RT.  The exposed fiber will 
then be rolled back to the vault located at Station 24+65’E’. This work will have to be 
completed after ground frost is gone which AT&T WI anticipates that to be in April 2023, but 
could be earlier depending on weather conditions.  Once the new fiber is activated, the 
existing fiber between Station 17+50’E’, 44’ RT and Station 22+75’E’, 47’ RT will be 
deactivated and discontinued. AT&T WI estimates this work activity to take 30 days to 
complete.

Baldwin Telecom, Inc.  (Communication Line).  Baldwin Telecom, Inc. has facilities throughout the 
project. Baldwin Telecom facilities will be adjusted prior to construction as follows:

o Baldwin Telecom will place new fiber in 2” orange duct at the following locations:

 From Station 59+00’N’, RT to Station 64+20’N’, RT, 3’ inside the east STH 65 R/W line, 
then

 From Station 21+50’E’, RT to Station 24+60’E’, RT along the south 70th Avenue R/W line, 
then

 Crossing 70th Avenue at approximately Station 24+60’E’, then

 Extending north 3’ inside the east STH 65 R/W line to Station 82+70’N’, RT

o The new conduit will be placed in conjunction with the new AT&T Wisconsin conduit.

CenturyLink Communications (Communications).  CenturyLink Communications has facilities 
throughout the project. CenturyLink Communications facilities will be adjusted during to construction as 
follows:

o From Station 60+60’S’, LT to Station 79+00’S’, LT, CenturyLink will bore a new conduit and 
fiber 5’-10’ deep, 3’ inside the R/W. This will include a crossing of 70th Avenue at Station 
18+27’E’. This work will have to be completed after ground frost is gone which CenturyLink 
anticipates that to be in April of 2023 but could be earlier depending on weather conditions.  
Once the new fiber is activated, the existing fiber between Station 60+60’S’, LT to Station 
79+00’S’, LT will be deactivated and discontinued.

Midwest Natural Gas Incorporated (Gas/Petroleum).  Midwest Natural Gas Incorporated has 
underground facilities throughout the project. Midwest Natural Gas facilities will be adjusted during 
construction as follows:

o The existing regulator station in the southwest quadrant of the intersection will be moved to 
Station 24+50’W’, LT.

o A new 4” HDPE will be installed on the north side of 70th Avenue from west of the project 
limits to the new regulator. This work is anticipated to be completed near the completion of 
the project.

o A new 4” HDPE will be installed from Station 24+50’E’, LT along the easterly R/W around the 
park and ride.
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o The existing 4" HP along the west side of Hwy 65 from south of the project limits to the 70th 
Avenue crossing at Station 18+30’E’ and along the north side of 7th Avenue from Station 
18+30’E’ to east of the project limits will remain in place. Once the existing 70th Avenue 
roadway is excavated to subbase coordinate with Midwest Natural Gas for the lowering of 
this facility.

o This work is anticipated to begin by April 1, 2023, but could be earlier depending on weather 
conditions, and take 15 working days to complete.

St. Croix Electric Cooperative (Electric Distribution). St. Croix Electric Cooperative has overhead and 
underground electric facilities throughout the project.

The St. Croix Electric Cooperative facilities will be adjusted as follows:

o Splice into existing facility at Station 63+00’N’, RT and follow 70th Avenue along south R/W to 
Station 30+90’E’ and cross 70th Avenue to the north.

o A crossing of 70th Avenue will be installed at Station 11+75’E’.

o A new directional bore crossing will be installed on 70th Avenue at Station 24+70’E’.

o A crossing of STH 65 will be installed at Station 77+25’N’ and extend beyond the project 
limits on the west and to the edge of R/W on the east end and then extend south along the 
R/W to the 70th Avenue crossing at Station 24+70’E’

o Remaining adjustments will be made outside of the project limits.

This work is anticipated to take 60 days to complete prior to and during Stage 1 and Stage 2 construction.

Village of Roberts – Sanitary Sewer
Village of Roberts has sanitary sewer facilities throughout the project. No conflicts with existing facilities 
are anticipated.

Village of Roberts – Water Main
Village of Roberts has water main facilities throughout the project. No conflicts with existing facilities are 
anticipated.

There are water facilities being installed as part of this contract. Construct water facilities as shown in the 
plans, special provisions and bid items for this project.

7. Municipality Coordination and Acceptance of Water Main Construction.

Coordinate all utility tie-ins (water mains) and opening and closing of water valves with the Roberts 
Utilities. 

The contractor shall be responsible for contacting and coordinating utility activities. All property owners shall 
be contacted 72 hours and again 24 hours in advance of an interruption in utility service. Where utility 
shutdowns may affect businesses or schools, interruptions shall be scheduled closely with the properties 
and may require night work to minimize disruption. Water service may not be interrupted for a period 
exceeding two hours unless prior approval is obtained from Roberts Utilities and property owners. 

Both the department and the Village of Roberts personnel will inspect construction of water main under 
this contract. However, acceptance of the water main construction will be by the Village of Roberts.
stp-108-060 (20141107)
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8. Underground Utility Record Drawings.

Keep a current set of plans of the project that are marked to show the location of installed underground 
utilities. Accurately record the location of valves, fittings, service lines, and field changes for water main. 
Dimension utilities from permanent reference points; record vertical distances. Submit record drawings to 
the Village of Roberts upon completion of work.

Record drawing work will be incidental to the items of underground utility work.

9. Electrical Work By Others.

Under project 1540-04-73, the Wisconsin Department of Transportation Northwest Region Electrical Unit 
will perform the following work for WisDOT maintained traffic signal systems:

 Complete and authorize electrical service installation applications.

 Terminate fiber optic cable in the traffic signal cabinet.

 Furnish equipment/materials for installation including Cat-5E and fiber optic cable, emergency 
preemption equipment.

 Provide permanent traffic signal timing.

 Furnish and install the permanent traffic signal cabinet, including terminating all cabling.

 Furnish and install traffic detection cameras on permanent traffic signals.

 Furnish and install traffic signal flashing beacon above ground equipment on contractor 
installed signal poles, except for contractor installed signage.

10. Railroad Insurance and Coordination - Union Pacific Railroad Company.

A  Description
Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and 
any existing tracks.

A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company.

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real 
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE  68179; Telephone: 
(402) 544-8563; E-mail: dclaplante@up.com. 

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th 
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov.

Include the following information on the insurance document:
- Project ID: 1540-04-73
- Project Location: Hammond, WI
- Route Name: CTH T/Davis Street
- Crossing ID: 183857S
- Railroad Subdivision: Altoona Sub
- Railroad Milepost: 35.77
- Work Performed on or within 50’ of RR right-of-way: detour traffic control

A.2  Train Operation
Approximately three through freight trains operate daily at up to 50 mph. There are no switching 
movements at this location.

mailto:dclaplante@up.com
mailto:anna.davey@dot.wi.gov
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A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 
1400 Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com 
or Richard Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone 
(847) 323-7197; E-mail richardellison@up.com for consultation on railroad requirements during 
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to 
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1.

Cable Locate Contact
In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at 
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, 
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at 
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1.

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate 
any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None

A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (202200602)

11. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting James Koenig at (715) 838-8391.
stp-107-054 (20210708)

12. Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to 
discharge storm water associated with land disturbing construction activities of this contract under the 
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit 
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office 
by contacting James Koenig at (715) 838-8391. Post the permit in a conspicuous place at the 
construction site.
stp-107-056 (20180628)

13. Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 

mailto:ctkeckei@up.com
mailto:richardellison@up.com
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Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

14. Coordination with Businesses and Residents.

The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and hold one meeting per month thereafter. The contractor 
shall arrange for a suitable location for meetings that provides reasonable accommodation for public 
involvement. The department will prepare and coordinate publication of the meeting notices and mailings 
for meetings. The contractor shall schedule meetings with at least two weeks’ prior notice to the engineer 
to allow for these notifications.
stp-108-060 (20141107)

15. Notice to Contractor – Coordination with Precast Concrete Manufacturing Facility.

The work included under this contract will require ongoing coordination with a precast concrete 
manufacturing facility (County Materials) 1,000-feet east of STH 65 on 70th Avenue. County Materials 
routinely hauls concrete materials and aggregate through the STH 65 and 70th Avenue intersection; 
including concrete girder transports up to 250-feet in length. Coordination will be required throughout the 
project to provide for continuous access through the work zone.

Contact the dispatch supervisor at (715) 749-2275 to coordinate project activities with County Materials.

http://dnr.wi.gov/topic/invasives/disinfection.html
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16. Monotube Lead Time.

Product delivery for monotubes is experiencing a several month backorder.  Submit shop drawings within 
5 calendar days of the contract notice to proceed.  Order monotubes within 5 calendar days of approved 
shop drawings.

17. Temporary Traffic Signal Timing.

Temporary traffic signals as shown on the plans shall be fully operational, as shown in the “Sequence of 
Operations” diagrams. The temporary traffic signals shall be operated according to traffic signal timing 
parameters provided.

All work required to install signal timing, perform test operations and make updates shall be considered 
incidental to the bid items of “Temporary Traffic Signals for Intersections.”

Use the following traffic signal timings for the temporary traffic signal at the intersection of STH 65 with 
70th Avenue:

Stage 1 to Stage 3A and Stage 4A
Main Street: STH 65
Cross Street: 70th Avenue
Location: Village of Roberts
Type: Temporary Traffic Signal Timing
Date: 

Phase Data
1 2 4 5 6 8

Approach Name NBL SBT EBT SBL NBT WBT
Street Name STH 65 STH 65 70th Ave STH 65 STH 65 70th Ave
Vehicle Basic Timings
Minimum Green (sec.) 8.0 15.0 10.0 8.0 15.0 10.0
Max 1 20.0 40.0 25.0 15.0 40.0 25.0
Passage 1.0 5.0 2.0 1.0 5.0 2.0
Yellow Change (sec) 3.5 4.0 4.0 3.5 4.0 4.0
Red Clearance (sec) 1.5 2.0 3.0 1.5 2.0 3.0
Lead/Lag Left-Turn Phasing LEAD - - LEAD - -
Density Timings
Max Initial - 30.0 - - 30.0 -
Added Initial (Seconds per Actuation) - 2.3 - - 2.3 -
Time Before Reduction - 15.0 - - 15.0 -
Time to Reduce - 15.0 - - 15.0 -
Minimum Gap - 3.0 - - 3.0 -
Vehicle Detectors
Delay? No No Yes No No No
Delay Detector Number - - 42 - - -
Delay Time (s) - - 10.0 - - -
Extension Stretch? No No No No No No
Extension Stretch Detector Number - - - - - -
Extend Time (s) - - - - - -
Pedestrian Timings
Walk (sec) - - - - - -
Ped Clearance (sec) - - - - - -
Miscellaneous
Vehicle Recall NONE MIN NONE NONE MIN NONE
Ped Recall - - - - - -
Phase Locking NON-LOCKING LOCKING NON-LOCKING NON-LOCKING LOCKING NON-LOCKING

NOTES:
1)  Timings valid only with 1.0 second delay to start of OLA

August 1, 2022

Phase

STAGE 1 TO STAGE 3A & STAGE 4A ONLY

N
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Stage 4 Only

18. Removing Apron Endwall, Item 204.9060.S.001.

A  Description
This special provision describes removing apron endwalls conforming to standard spec 204.

B  (Vacant)
C  (Vacant)
D  Measurement
The department will measure Removing Removing Apron Endwall, as each individual unit, acceptably 
completed.

E  Payment
Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S Removing Apron Endwall EACH

stp-204-025 (20150630)

Main Street: STH 65
Cross Street: 70th Avenue
Location: Village of Roberts
Type: Temporary Traffic Signal Timing
Date: 

Phase Data
4 6 8

Approach Name EBT NBL WBT
Street Name 70th Ave STH 65 70TH Ave
Vehicle Basic Timings
Minimum Green (sec.) 10.0 15.0 10.0
Max 1 35.0 40.0 35.0
Passage 5.0 2.0 5.0
Yellow Change (sec) 4.0 3.5 4.0
Red Clearance (sec) 3.0 2.5 3.0
Lead/Lag Left-Turn Phasing - - -
Density Timings
Max Initial 24.0 - 30.0
Added Initial (Seconds per Actuation) 2.4 - 2.3
Time Before Reduction 15.0 - 15.0
Time to Reduce 10.0 - 10.0
Minimum Gap 3.0 - 3.0
Vehicle Detectors
Delay? No No No
Delay Detector Number - - -
Delay Time (s) - - -
Extension Stretch? No No No
Extension Stretch Detector Number - - -
Extend Time (s) - - -
Pedestrian Timings
Walk (sec) - - -
Ped Clearance (sec) - - -
Miscellaneous
Vehicle Recall MIN NONE MIN
Ped Recall - - -
Phase Locking LOCKING NON-LOCKING LOCKING

August 1, 2022

Phase

STAGE 4 ONLY

N
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19. Select Borrow, Item 208.1100.

Conform to standard spec 208 as modified in this special provision.

Material
Furnish and use material that consists of granular material meeting the following requirements: Maximum 
particle size of 12 inches when measured from any face. The material passing the No. 4 sieve shall have 
a maximum of 15% by weight passing the No. 200 sieve.
stp-208-005 (20031103)

20. Cover Plates Temporary, Item 611.8120.S.

A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

21. Fence Safety, Item 616.0700.S.

A  Description
This special provision describes providing plastic fence at locations the plans show.

B  Materials
Furnish notched conventional metal "T" or "U" shaped fence posts.

Furnish fence fabric meeting the following requirements.

Color: International orange (UV stabilized)

Roll Height: 4 feet

Mesh Opening: 1 inch min to 3 inch max

Resin/Construction: High density polyethylene mesh

Tensile Yield: Avg. 2000 lb per 4 ft. width (ASTM D638)

Ultimate Tensile Strength: Avg. 3000 lb per 4 ft. width (ASTM D638)

Elongation at Break (%): Greater than 100% (ASTM D638)

Chemical Resistance: Inert to most chemicals and acids
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C  Construction
Drive posts into the ground 12 to 18 inches. Space posts at 7 feet.

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top 
row of strands to provide a top stringer that prevents sagging.

Overlap two rolls at a post and secure with wire ties.

D  Measurement
The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center 
of posts, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
616.0700.S Fence Safety LF

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and 
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion.
stp-616-030 (20160607)

22. Silt Fence Heavy Duty, Item 628.1530.S;
Silt Fence Heavy Duty Maintenance, Item 628.1535.S.

A  Description
This special provision describes furnishing, installing, maintaining, repairing, and removing heavy duty silt 
fence as the plans show, as directed by the engineer, and as hereinafter described. 

B  Materials
Provide Silt Fence Heavy Duty consisting of a composite of fence posts, fence fabric, geotextile fabric, 
sand bags or rock bags, and fasteners to be assembled by the contractor.

Furnish new or salvaged notched conventional metal “T” or “U” shaped fence posts with a length of 8 feet 
and minimum weight of 1.25 lb/ft. 

Furnish new fence fabric, or salvaged fence fabric that is free of rust or other structural defects, 
conforming to standard spec 616.2.2.1 or 616.2.3.2, or one of the following alternatives:  

 Woven wire fence - Standard field fence type, minimum 14-½ gauge wire, maximum mesh 
spacing of 6 inches, and a height of 4 feet.

 Chain link fence – minimum 12-½ gauge, maximum 2.5-inch diamond pattern, and a height of 
4 feet. 

 Welded wire fence – minimum 14 gauge, maximum mesh spacing of 4 inches, and a height of 
4 feet.

Furnish Geotextile Fabric Type HR according to standard spec 645.2.2.7.

Furnish sand bags according to standard spec 628.2.8 or rock bags according to standard spec 628.2.13. 

Furnish wire ties, nylon zip ties, or other engineer approved materials.

C  Construction
Complete the installation prior to any ground disturbing activities within the drainage area adjacent to the 
required location. Construct according to the plan details and as described below. 

Install posts with a minimum embedment of two feet and as necessary to provide a stable fence system.

Attach fence fabric to posts with at least three ties on each post (top, middle, bottom). 

Attach geotextile fabric to fence fabric and/or posts at a maximum spacing of every 2 feet along the top 
and additionally as necessary to prevent displacement or damage by wind and wave actions. Overlap 
joints in the geotextile fabric by a minimum of 12 inches. Excess geotextile fabric may be cut or draped 
over the backside of the fence system. 
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Secure the bottom of the geotextile fabric by either of the following methods:

  For installation in wet conditions, anchor the lower flap of the geotextile fabric to the ground using 
a continuous line of sand bags or rock bags. The lower flap shall be a minimum width of 1 foot.

 For installation in dry conditions, bury the bottom edge in a trench that is a minimum of 4 inches 
wide and 6 inches deep. Fold material to fit trench and backfill and compact trench with 
excavated soil. 

Maintain the fence throughout construction and until removal. Repair or replace fence materials as 
necessary. Remove sediment whenever it accumulates to approximately one-half the original fence 
height and as directed by the engineer. Remove all sediment prior to final stabilization. 

Keep system in place until the site is permanently vegetated and is ordered for removal by the engineer. 
Clean up and restore the surface after removal. 

D  Measurement
The department will measure Silt Fence Heavy Duty by the linear foot, acceptably completed, measured 
along the base of the fence, center-to-center of end post, for each section of fence. 

The department will measure Silt Fence Heavy Duty Maintenance by the linear foot, acceptably 
completed, measured along the base of the fence, end-to-end of the section maintained, for each time a 
section of fence is cleaned and repaired. 

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
628.1530.S Silt Fence Heavy Duty LF
628.1535.S Silt Fence Heavy Duty Maintenance LF

Payment for Silt Fence Heavy Duty is full compensation for erecting fence, including excavating or 
trenching, posts, geotextile fabric, sand bags or rock bags, backfilling, removal, restoration, and disposal.

Payment for Silt Fence Heavy Duty Maintenance is full compensation for required cleaning and repairing; 
for removing and disposing sediment or spreading accumulated sediment to form a surface suitable for 
seeding; and for replacing fence and damages caused by overloading sediment material or ponding water 
adjacent to fence. 
stp-628-005 (20220628)

23. Electrical Service Meter Breaker Pedestal (CB200), Item 656.0201.001.

Replace standard spec 656.2.3, Meter Breaker Pedestal Service, paragraph (1) with the following:

(1) Furnish an approved service having a meter breaker pedestal, 22,000-AIC circuit breakers unless 
the local utility requires otherwise, grounding electrodes and connections, conduit and fittings, and 
all necessary conductors and equipment required by the WSEC and the utility for a service 
connection. Furnish a pedestal with two 100 A 2-pole breakers for electrical service to a WisDOT 
traffic signal in conjunction with WisDOT lighting system. When the meter breaker pedestal is 
energized, install an approved meter seal at all access points on the meter trough. Meter shall be 
time of use type.

Replace standard spec 656.3.2, Service Lateral, paragraph (1) with the following:

(1) The local utility shall furnish and install a 200 A, 120/240 volt AC, single phase, 3-wire underground 
electrical service lateral. Arrange and assume responsibility for the timely installation of the service 
lateral by the utility. The lateral shall be terminated at a meter pedestal as the plans show.

Ensure that electrical service is installed and energized according to traffic signal and lighting system 
activation deadlines.

Provide for an underground conduit connection to traffic signal and lighting cabinets. Do not pierce 
or otherwise compromise the integrity of the cabinet enclosure.
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24. Traffic Signal Face 3S 12-Inch, Item 658.0173;
Traffic Signal Face 4S 12-Inch, Item 658.0174.

Replace standard spec 658.2, Materials, paragraph (2) to read as follows:

(2) Furnish materials from the QPL as follows:

a. Traffic signal faces including signal housing, backplates and LED modules.

b. Pedestrian signal faces including signal housing and LED modules.

c. Pedestrian push buttons.

d. Signal mounting hardware.

e. Retroreflective backplates and tunnel visors as the plans show.

Replace standard spec 658.2, Materials, paragraph (2) to read as follows:

(3) For traffic signal faces: furnish signal housings, visors, LED modules, backplates including 
retroreflective backplates, and tunnel type visors as the plans show.

Replace standard spec 658.2, Materials, paragraph (2) to read as follows:

(7) For signal mounting hardware: furnish weather tight mounting hardware. Protect mounting hardware 
from the elements before installation. Use corrosion resistant poly bracket shims. Coordinate with the 
department to provide video camera mounting bracket on specified luminaire arms as the plans show.

25. Remove and Salvage Street Light Equipment, Item SPV.0060.001.

A  Description
This special provision describes removing and salvaging street lighting equipment.

B  Materials
Salvage all street lighting materials indicated for removal from the project, except for the pole wiring which 
shall be disposed of by the contractor. 

Concrete base removal shall be paid for under a separate bid item.

Reinstallation of salvaged equipment shall be paid for under a separate bid item.

C  Construction
Disconnect the lighting conductors at the transformer base and salvage the transformer base, pole, arm 
and luminaire from the lighting units in the locations shown in the plans and/or as designated by the 
engineer. At select locations identified in the plans, the transformer base and concrete base shall remain 
in place and all exposed wires shall be capped at disconnect and a watertight seal in transformer base 
shall be ensured. Electrical conductors pulled from the pole shall be properly disposed of.

Store salvaged lighting items on site, in a location designated by the engineer, until ready for 
reinstallation. Salvaged items that will not be reinstalled with this project shall be disassembled, stored, 
and protected from damage until ready for pick up by WisDOT NW Region. Contact the WisDOT NW 
Region Electrical Field Unit at (715) 577-5399 at least five working days in advance of pickup.

Any damage to the salvaged materials resulting from the removal and salvaging operations shall be 
repaired or replaced in-kind at the contractor's expense. 

This item includes coordination and incidentals necessary to remove or have removed by others: street 
signs, and all accessories affixed to the lighting units.

D  Measurement
The department will measure Remove and Salvage Street Light Equipment by each individual unit, 
acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.001 Remove and Salvage Street Light Equipment EACH

Payment is full compensation for removing, disassembling, and salvaging the street light assembly, and 
for furnishing all labor, tools, equipment, and incidentals necessary to complete the work.

26. Reinstall Salvaged Street Light Equipment, Item SPV.0060.002.

A  Description
This special provision describes reinstalling salvaged street lighting equipment on a new or existing 
concrete base as indicated in the plans.

B  Materials
Use all street lighting materials salvaged from the project, except for pole wiring. 

Furnishing new pole wiring shall be paid for under separate a bid item.

Furnishing a new concrete base shall be paid for under separate a bid item.

C  Construction
Reinstall salvaged street light items according to standard spec 657 and standard spec 659, and as 
shown in the plans.

D  Measurement
The department will measure Reinstall Salvaged Street Light Equipment by each individual unit, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.002 Reinstall Salvaged Street Light Equipment EACH

Payment is full compensation for reinstalling salvaged lighting unit equipment, and for furnishing all labor, 
tools, equipment, and incidentals necessary to complete the work.

27. Remove Existing Lighting Control Cabinet, Item SPV.0060.003.

A  Description
This special provision describes removing existing lighting control cabinets, meter housing and restoring 
the site to match the surroundings. Removing the concrete foundation shall be paid for under a separate 
bid item.

B  (Vacant)
C  Construction
Contact Rob Dooley, St. Croix Electric Cooperative, (715) 796-7000, 14 days prior to removing existing 
control cabinets.

Arrange with the utility for a disconnection of the existing electrical service lateral and removal of the meter 
housing.

Carefully remove and stockpile all equipment at a location approved by the engineer. Place all equipment 
on blocks so as not to be in direct contact with the ground. The cabinet shall be made available for the 
department to salvage. Properly dispose of any equipment that is not salvaged.

D  Measurement
The department will measure Remove Existing Lighting Control Cabinet by the unit acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.003 Remove Existing Lighting Control Cabinet EACH

Payment is full compensation for removals, backfill, and disposal as required above; and for furnishing all 
labor, tools, equipment and incidentals necessary to complete the contract work.

28. Bird Deterrent Posts, Item SPV.0060.004.

A  Description
This special provision describes placing fence posts as a bird deterrent at locations shown in the plans.

B  Materials
Furnish posts with a minimum of 2-inch width and conforming to the requirements of standard spec 
616.2.2.6 with a spiked top. 

C  Construction
Install posts in accordance with standard spec 616.3 to a depth to provide adequate support and spaced 
3 feet apart, 3 feet to 5 feet of exposed post above the ground and as directed by the engineer.

D  Measurement
The department will measure Bird Deterrent Posts, as a single unit of work for each post, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.004 Bird Deterrent Posts EACH
Payment is full compensation for installing and removing posts and for restoring the site.

29. Temporary Inlet Cover, Item SPV.0060.006.

A  Description
This special provision describes furnishing, installing, adjusting and removing a temporary inlet and/or 
casting, as shown on the plans and as hereinafter provided.

B  Materials
Furnish inlets and castings conforming to the requirements of standard spec 611.2, Materials. Furnish 
inlet casting, or multiple castings as appropriate to match surroundings during multiple stages. 

C  Construction
Install and adjust and remove the inlet castings as shown on the plans and as required to maintain 
drainage during all stages of construction. Work required under this bid item may include the following:

 Furnish, install, adjust as needed and remove an inlet and casting in a temporary location.
 Furnish, install, adjust as needed and remove an inlet casting on an inlet listed as a permanent 

structure.

Clean out any permanent structures used as temporary inlets prior to installation of the permanent 
casting.

D  Measurement
The department will measure Temporary Inlet Cover as each individual unit, acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.006 Temporary Inlet Cover EACH

Payment is full compensation for installing and adjusting each cover; for providing new, inlets, covers, 
including frames, grates, lids and all other required materials; and for removing and disposing of the 
temporary inlet and casting.

30. Hydrant, Item SPV.0060.007.

A  Description
This special provision describes furnishing and installing hydrants as shown on the plans and as 
hereinafter provided.

B  Materials
Fire hydrants shall be dry-barrel type conforming to AWWA C502 and shall have cast iron body, fully 
bronze mounted; 5-inch minimum main valve opening; 6-inch mechanical join inlet connection (except 
push-on joint connection may be used with joint restrain gaskets); minimum bury of 8 feet; one 4-1/2-inch 
pumper nozzle and two 2-1/2-in. hose nozzles with Nation Standard Threads; pentagon operating nut 
1-inch on each side, open counterclockwise; caps secured with heavy chains; and traffic flange with no-
flow separation. Interior coating shall be fusion bonded epoxy complying with AWWA C550. Hydrants 
shall be painted red. Hydrants shall be American Flow Control/Waterous “Pacer” Model with 16 inch 
upper standpipe. 

Conform bedding and backfill materials to the requirements for water main pipe. 

C  Construction
Set fire hydrant in a plumb condition at location shown on plans to flange elevation indicated. Furnish 
offset fittings, hydrant extensions, or hydrants of different bury depths as incidentals to provide for flange 
elevation specified. Deviations from flange elevations of up to plus or minus 3 inches will be allowed. 
Install pumper nozzle of fire hydrant pointing toward street. Place approximately 1/2 cubic yard of clean, 
washed bedding stone from bottom of trench around hydrant elbow and up hydrant barrel. Take care to 
allow hydrant weep hole to freely drain into this stone pocket. Place and compact backfill as specified for 
water main pipe.

D  Measurement
The department will measure Hydrant as each individual hydrant, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.007 Hydrant EACH

Payment is full compensation for furnishing and installing the hydrant, gravel pocket, and any offset 
fittings or extensions required and for all excavating and backfilling.

31. Gate Valve and Box 6-Inch, Item SPV.0060.008;
Gate Valve and Box 12-Inch, Item SPV.0060.009.

A  Description
This special provision describes furnishing and installing valves and boxes on water mains as shown on 
the plans and as hereinafter provided.

B  Materials
Gate Valves:  Provide resilient-seated gate valves conforming to AWWA C509 or AWWA C515 and 
designed for 150 psi working pressure and shop tested to 300 psi. Valves shall have iron body, fully 
bronze mounted, bronze non-rising stem, a 2-inch square operating nut opening counterclockwise, an 
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0-ring stem seal, and mechanical joint ends. Interior coating shall be fusion bonded epoxy complying with 
AWWA C550. Valves shall be manufactured by American Flow Control, Clow, Kennedy, Mueller, or 
approved equal. 

Valve Boxes:  Provide cast iron screw type valve boxes suitable for type of valve, allowing adjustment up 
to 2 feet, with sections sufficient to extend up and terminate at finished grade. Mark stay put covers with 
"Water". 

Valve Box Adaptors:  Gate valves shall be provided with a valve box adaptor to prevent settling or shifting 
of valve box. Adaptors shall be ¼-inch steel with an underground protective coating and shall have 
½-inch neoprene gasket installed between the gate calve and the adapter, Adaptor, Inc. (Oak Creek, WI), 
or approved equal. 

Conform bedding and backfill materials to the requirements for water main pipe. 

C  Construction
Set valve in place as detailed on plans. Install valve box so that it does not transmit shock or stress to 
valve and is centered and plumb over wrench nut of valve. 

In non-pavement areas, adjust box cover flush with finished surface. 

In pavement areas, adjust valve boxes as follows.
1. Prior to Placement of Asphalt Binder Course:  Adjust valve box to asphalt binder course grade by adjusting 

top section of box.
2. Prior to Placement of Asphalt Surface Course:  Install paving extension ring to adjust valve box to required 

elevation.
3. Set the final valve box grade to one-half inch below surrounding asphalt.

Backfill valve box to 1 foot above bonnet of valve with water main cover material. Place and compact 
backfill as specified for water main pipe.

D  Measurement
The department will measure Valve and Box (diameter) as each individual valve and box, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.008 Gate Valve and Box 6-inch EACH
SPV.0060.009 Gate Valve and Box 12-inch EACH

Payment is full compensation for furnishing and installing the valve, valve box, valve box adaptor, and 
paving extension ring, and for all excavating and backfilling.

32. Connect to Existing Water Main, Item SPV.0060.010.

A  Description
This special provision describes connecting new water main to existing water main as shown on the plans 
and as hereinafter provided.

B  Materials
Conform materials required for connection to existing water main to the requirements of ductile iron water 
main fittings including mechanical joint cutting-in sleeves, plugs, and couplings. All sleeves shall be 
stainless steel. 

C  Construction
Make connections to existing water mains at the locations shown on the plans. Excavate and expose 
existing water main at the location of connection to determine the exact location and elevation of the 
existing pipe, coordinate with the local water utility personnel for the temporary shutdown of the existing 
water main and notify all affected businesses and residences of the time and approximate duration of the 
shutdown. Place and compact backfill as specified for water main pipe.



1540-04-73 27 of 38

D  Measurement
The department will measure Connect to Existing Water Main as each individual connection, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.010 Connect to Existing Water Main EACH

Payment is full compensation for the connection of new water main to existing water main including 
excavating and exposing existing water main; coordination with local water utility; notifications to affected 
properties; for furnishing and installing required fittings and couplings; and for backfilling the excavation.

33. Construction Staking Water Main Structure, Item SPV.0060.011.

A  Description
This special provision describes the contractor-performed construction staking required to establish the 
horizontal and vertical for water main structures. Perform work according to the applicable provisions of 
standard spec 650 and as hereinafter provided.

B  (Vacant)
C  Construction
Set and maintain construction stakes or marks as necessary to achieve the required accuracy and to 
support the method of operations. Locate mainline valve, curb stop, and hydrant stakes to within 0.02 feet 
horizontally and establish the grade elevation to within 0.01 feet vertically. Adjust staking to match 
existing ground and constructed slopes as necessary.

D  Measurement
The department will measure Construction Staking Water Main Structure by each individual structure, 
acceptably staked.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.011 Construction Staking Water Main Structure EACH

Payment is full compensation for locating and setting all construction stakes; for adjusting stakes to 
ensure compatibility with existing field conditions; and for relocating and resetting damaged or missing 
construction stakes.

34. Concrete Bases Type 5 Bumper, Item SPV.0060.012.

A  Description
This work shall be according to the requirements of standard spec 654, the plans, standard detail 
drawings, and as hereinafter provided.

B  Materials
According to the plans and standard spec 654.2.

C  Construction
According to the plans and standard spec 654.3.

D  Measurement
The department will measure Concrete Bases Type 5 Bumper by each individual unit, acceptably 
completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.012 Concrete Bases Type 5 Bumper EACH

Payment for the Bases bid item is full compensation for providing concrete bases; for embedded conduit 
and electrical components; for anchor rods, nuts and washers; for bar steel reinforcement; for 
excavating, backfilling, restoring asphaltic surfaces, and disposing of surplus materials.

35. Storage Cabinet, Item SPV.0060.013.

A  Description
This special provision describes furnishing and installing a SWEF Inspection Storage Cabinet at the 
SWEF remote pull-off inspection site (located within the park and ride lot).

B  Materials
Provide an industrial grade gang box storage cabinet at the remote pull-off inspection site that has 
minimum dimensions of 5’ wide, 5’ tall, and 2’ deep. Provide an adjustable height shelf in the center 
sections and the gang box shall be lockable with a padlock. An example from a previous project is shown 
in the following photo.

C  Construction
Install the SWEF Inspection Storage Cabinet on the concrete pad. Anchor the cabinet as shown in the 
details included in the plan.

D  Measurement
The department will measure SWEF Inspection Storage Cabinet as each individual unit, in place and 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.013 Storage Cabinet EACH

Payment is full compensation for furnishing and installing all materials, labor, tools, equipment, and 
incidentals necessary to complete the work.
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36. Concrete Pad, Item SPV.0060.014.

A  Description
This special provision describes constructing a concrete pad for the SWEF Inspection Storage Cabinet at 
the SWEF remote pull-off inspection site (located within the park and ride lot).

B  Materials
Furnish materials that conform to the requirements for bases according to standard spec 654.

C  Construction
Construct according to the requirements of standard spec 654 and according to the details included in the 
plan.

D  Measurement
The department will measure Concrete Pad as each individual unit, in place and acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.014 Concrete Pad EACH

Payment is full compensation for furnishing and installing all materials, labor, tools, equipment, and 
incidentals necessary to complete the work.

37. Remove and Salvage Traffic Signals (STH 65 & 70th Avenue), Item SPV.0060.015.

A  Description
This special provision describes Remove Traffic Signal (STH 65 & 70th Avenue) according to standard 
spec 204 and as hereinafter provided. Work under this item also includes transporting or disposing of the 
existing equipment, including removal of existing electrical service as well as required utility coordination, 
as directed in this special provision. Removal of pull boxes and concrete bases at the above listed 
intersections shall be paid for separately.

B  (Vacant)
C  Construction
Prior to removal, coordinate with Arrange for the de-energizing of the traffic signals and removal of 
existing electrical service with the local electrical utility after receiving approval from the engineer that the 
existing traffic signals can be removed.

Notify the Northwest Region Electrical Field Unit at (715) 577-5399 at least five working days prior to the 
removal of the traffic signals. Coordinate the salvaging of any materials requested by the department in 
advance of removal activities. Complete the removal work as soon as possible following shut down of this 
equipment. Dispose of the underground signal cable and internal wiring off the right-of-way.

The contractor is to disassemble all above ground equipment to be salvaged back to the department and 
transport the material to the departments Northwest Region Electrical Shop.

D  Measurement
The department will measure Remove and Salvage Traffic Signals (STH 65 & 70th Avenue) as each 
individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.015 Remove and Salvage Traffic Signals (STH 65 & 70th Avenue) EACH

Payment is full compensation for removing and disassembling traffic signals and incidentals necessary to 
complete the contract work.
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38. Install State Furnished EVP System (STH 65 & 70th Avenue), Item SPV.0060.016.

A  Description
This special provision describes installing a state furnished Emergency Vehicle Preemption (EVP) System 
at the location shown on the plans and as provided hereafter.

B  Materials
Install state furnished EVP detectors and detector mounting brackets. Provide reducing bushings, lock rings, 
pinnacles (cap), pole grommets (or chase nipple), stainless steel banding, and any incidental items 
necessary for installation not furnished by the department.

Card rack and discriminator equipment will be installed and supplied by the department.

C  Construction
Mount the EVP detectors as shown on the plans. Install the cable from the traffic signal control cabinet to 
the EVP detector. Include a 20-foot loop of cable in the pull box nearest the mounting pole. Allow three 
days for scheduling of test for final acceptance. The department will supply, install, and terminate the card 
rack and discriminator equipment in the cabinet.

D  Measurement
The department will measure Install State Furnished EVP System (STH 65 & 70th Avenue) as each 
individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.016 Install State Furnished EVP System (STH 65 & 70th Avenue) EACH

Payment is full compensation for installing all EVP detector equipment and cable; furnishing and 
installing the mounting hardware and any miscellaneous items necessary to complete the entire system 
at the specified intersection; coordination with the department for delivery and installation of department 
furnished components necessary to complete the contract work.

39. Restore Fiber Optic Cable System, Item SPV.0060.017.

A  Description
This special provision describes restoring the existing Fiber Optic Cable System at the location shown on 
the plans and as provided hereafter.

B  (Vacant)
C  Construction
This work includes: coordinating with the department, pulling wire back from the existing traffic signal 
cabinet to the proposed communication vault (CV1) location prior to construction, removing the existing 
communication vault (EXCV4) as noted on the plans, safely coiling and storing the fiber optic cable in 
the communication vault (CV1) during construction, and pulling the fiber optic cable from the 
communication vault (CV1) through proposed HDPE conduit infrastructure to the proposed traffic 
signal cabinet (CB1 SS1369).

Work for installing the proposed communication vault (CV1) and installing the conduit 
HDPE 1-duct 2-inch is paid by other bid items in the contract.

The department will remove terminations in the existing traffic signal cabinet, and the department will 
provide fiber optic cable termination work in the proposed traffic signal cabinet.

D  Measurement
The department will measure Restore Fiber Optic Cable System as each individual unit, acceptably 
completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.017 Restore Fiber Optic Cable System EACH

Payment is full compensation for restoring the existing fiber optic system including coordination with the 
department; and any miscellaneous items necessary to complete the entire system at the specified 
intersection.

40. Furnish and Install Temporary EVP System, Item SPV.0060.018.

A  Description
This special provision describes furnishing and installing a temporary Emergency Vehicle Preemption 
(EVP) System at the location shown in the plans and as provided hereafter.

B  Materials
Furnish an EVP System compatible with the emergency vehicles in use by the Village of Roberts. Furnish 
any and all incidental items necessary for installation and operation.

C  Construction
Mount the detectors on the temporary poles and spans as shown in the plans.

Periodic adjustments and/or moving of the temporary infrared EVP detectors may be required due to 
changes in traffic control, staging, or other construction changes.

In the event, at installation or as a result of a traffic staging change, a noticeable obstruction is present in 
line with the detector, advise the engineer before installation or upon the staging change.

Unless otherwise directed by the engineer, install the detector shield tube with the drain hole at the 
bottom.

Install the cable from the traffic signal control cabinet to the EVP receivers. There shall be no detector 
cable splices between the EVP receiver and the controller terminations.

Mark each lead appropriately as to which roadway approach it is associated.

The EVP as specified and shown in the plans shall be complete in place, tested, and in full operation 
during each stage of construction.

D  Measurement
The department will measure Furnish and Install Temporary EVP System as each individual unit, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.018 Furnish and Install Temporary EVP System EACH

Payment is full compensation for furnishing, installing, and removing the temporary EVP system, 
including detectors, cabling, in-cabinet equipment, and mounting brackets, testing and setting up the 
system including any required coordination with the Village of Roberts.

41. Double Cabinet Base, Item SPV.0060.019.

A  Description
This work shall be according to the requirements of standard spec 654, the plans, standard detail 
drawings, and as hereinafter provided.

B  Materials
According to the plans and standard spec 654.2.
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C  Construction
According to the plans and standard spec 654.3 and as hereinafter provided.

This item includes measuring the cabinets to ensure proper sizing and location of electrical conduit stubs. 
Provide verification and obtain approval from the engineer prior to pouring the base. Refer to standard 
detail drawings for Concrete Control Cabinet Base, Type 9, Special, and Concrete Control Cabinet Base, 
Type L for details not shown in the plans.

D  Measurement
The department will measure Double Cabinet Base by the unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.019 Double Cabinet Base EACH

Payment for the Bases bid item is full compensation for providing concrete bases; for embedded conduit 
and electrical components; for anchor rods, nuts and washers; for bar steel reinforcement; for aggregate, 
excavating, backfilling, restoring asphaltic surfaces, and disposing of surplus materials.

42. Install Cat-5E Cable, Item SPV.0090.001.

A  Description
This special provision describes the transporting and installing of department furnished Cat-5E Cable.

B  Materials
Pick up the department furnished Cat-5E cable at the department’s electrical shop. Notify the 
department’s electrical field unit at (715) 839-3787 to make arrangements for picking up the department 
furnished materials at least five working days prior to material pick-up.

Furnish all other necessary materials (ethernet repeaters, connectors including wire nuts, splice kits, tape, 
insulating varnish or sealant and ground lug fasteners) ensuring all materials are in compliance with the 
WisDOT Qualified Electrical Products List.

C  Construction
Install all cables per the cable routing plan. Neatly coil a minimum of 15-feet of extra cable in the traffic 
signal cabinet. Provide an extra 6-foot loop of cable in the first and last pull box and an extra 10-feet at 
the top of the luminaire arm of the monotube structure.

Install the Cat-5E Cable from the video detection cameras and microwave detectors to the cabinet. All 
cable runs less than or equal to 330-feet shall be installed continuously (without splices) from the traffic 
signal cabinet to the units plus additional length for coils left in pull boxes or bases. 

Install all required equipment and make all final connections in the traffic signal cabinet. Mark the cabinet 
end of the Cat-5E Cable appropriately to indicate the equipment label in the traffic signal control cabinet. 

D  Measurement
Install Cat-5E Cable will be measured by the linear foot of cable, completed in place.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.001 Install Cat-5E Cable LF

Payment is full compensation for transporting and installing the Cat-5E Cable.



1540-04-73 33 of 38

43. Removing Electrical Conductors from Existing Conduit, Item SPV.0090.002.

A  Description
This special provision describes removing electrical conductors from existing conduit and disposing them 
off of the project site.

B  (Vacant)
C  Construction
Wires shall be removed from the existing underground conduits as shown on the plans and as directed by 
the engineer. The engineer shall verify the extent of the wiring removal prior to disconnecting luminaires. 
Any necessary splices or disconnections shall be done as part of this pay item. Removed wires shall 
become property of the contractor and shall be disposed of off the project site.

D  Measurement
The department will measure Removing Electrical Conductgors from Existing Conduit by linear feet of 
conduit from where wires shall be removed and disposed of, acceptably completed. The vertical length 
and wire slack shall be incidental to this pay item.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.002 Removing Electrical Conductors From Existing Conduit LF

Payment is full compensation for removing electrical wires from conduits and disposal of all removed 
materials.

44. Water Main 6-Inch, Item SPV.0090.004; 12-Inch, Item SPV.0090.005.

A  Description
This special provision describes furnishing and installing ductile iron water main as shown on the plans 
and as hereinafter provided.

B  Materials
B.1  Pipe
Clearly mark all pipe and materials used in performance of the work as to strength, class, or grade. Pipe 
and materials not so marked shall be subject to rejection. 

Ductile Iron

Provide ductile iron water main pipe conforming to AWWA C151, Class 52. Interior of pipes and fittings 
shall have standard thickness cement mortar lining and bituminous coating, AWWA C104. Exterior of 
buried pipes and fittings shall have bituminous coating, AWWA C151. Pipe and fitting joints shall be either 
push-on type (slip joint) or mechanical type conforming to AWWA C111. Joints connecting pipes to 
fittings, valves, and hydrants, and to other pipes for required restraint length on each side of fittings, shall 
be restrained by use of joint restraint gaskets; U.S. Pipe/Field Lok Gasket, American Fast-Grip Gasket, or 
approved equal; or by use of wedge type restraining glands; Ebaa Iron “Megalug Series 1100”, Sigma 
“One lok Series SLD”, Star Pipe Products “Stargrip Series 3000”, or approved equal. Standard 
mechanical joint retainer glands will not be acceptable. 

Install water main according to AWWA C600. Clean interior of pipe before installation. Insert tapered 
plugs into ends of pipeline when pipe is not being laid to prevent entrance of dirt and contaminants. Joint 
pipe according to manufacturer’s recommendations. 

Joint restraints shall be provided at all fittings, valves, and hydrants; and between pipe sections adjacent 
to fittings, valves, and hydrants for the minimum length required by the Ductile Iron Pipe Research 
Association “Thrust Restraint” program for the pipe installation conditions. Concrete blocking shall not be 
used to restrain joints. 

PVC

Provide PVC water main pipe conforming to AWWA C900, Pressure Class 235, SDR-18, cast iron O.D., 
with elastomeric gasket bell and spigot joints. 
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Provide joint restraint at all fittings, valves, hydrants and between pipe sections for the minimum length 
shown in Table P-1 below. Do not use blocking with concrete to restrain joints. Acceptable restrained 
joints consist of the use of Meg-A-Lug brand wedge action restraining glands or harnesses suitable for 
use with PVC pipe, or approved equal. Standard mechanical joint retainer glands will not be acceptable.

TABLE P-1

RESTRAINED PIPE LENGTH CHART

Minimum Length Requiring Restraint in Feet(1)

Fitting Type 6-Inch 8-Inch 10-Inch 12-Inch

11.25-Degree Bend 10 10 10 10

22.5-Degree Bend 10 10 10 10

45-Degree Bend 10 10 18 18

90-Degree Bend 18 27 27 36

45-Degree 18 27 27 36
Vertical Offset

Tee(2) - Runs 10 10 10 10

Tee(2) - Branch 10 18 27 27

Stub or Dead End 27 36 45 55

Valve(3) 27 36 45 55
(1) Minimum length of pipe in feet to be tied together in each required direction from the 

fitting listed.
(2) Branch size no bigger than run size. Also applicable to cross with plugged end.
(3) For in-line valve, if pipe on both sides of valve is clear of bends, tees, and other flow 

interruption devices for the indicated restraint length, only valve joints need be 
restrained.

B.2  Fittings
Provide mechanical joint ductile iron short bodied fittings conforming to AWWA C153, Class 350, 250 psi 
working pressure. Any fittings which are unavailable in short bodied ductile iron may be furnished in full 
body ductile iron conforming to AWWA C110 and AWWA C111. 

B.3  Tracer Wire
Tracer wire shall be No. 12 AWG solid, copper-clad steel wire with minimum 450 lb tensile break load and 
30 mil blue HDPE jacket. Tracer wire splices shall be made with inline resin splice kits or locking dry 
connectors.

B.4  Granular Bedding and Backfill
Select soils complying with ASTM D2487 soil classification groups GW (well-graded gravel), GP 
(poorly-graded gravel), SW (well-graded sand), or SP (poorly-graded sand). Aggregate shall pass a 
3/4-in. sieve and not more than 35% shall be retained on a No. 10 sieve. Maximum 5% by weight shall 
pass a No. 200 sieve.

C  Construction
C.1  Trenching and Backfilling
Excavate and finish the trench to the depth required to provide a uniform base for the placement of 
4 inches of granular bedding beneath the pipe. Level granular bedding to provide continuous bearing and 
support for the pipe. Following installation of the pipe, place granular backfill around the pipe, carefully 
worked under the haunches of the pipe and extended to one foot above the top of the pipe. Material 
native to the trench may be used for bedding and initial backfill provided it meets the requirements 
specified above for granular bedding and backfill. 
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Provide minimum depth of cover for water main as indicated on plans. Additional depth may be required 
to clear other utilities. When water main cross over or under sewers or forcemain, maintain minimum 
vertical separation as required by State and local codes. Determine required pipe profile to meet depth of 
cover requirements. If water main is installed prior to sewers on this project, and conflicts are discovered, 
adjust water pipe location at no additional cost.

Backfill material for water main from one foot above the top of pipe to the surface shall be material from 
trench excavation that is free of organic material and meets the approval of the engineer. Mechanically 
compact backfill material to a minimum of 95% of the maximum dry density as determined by the 
Standard Proctor Test (ASTM D698). 

Re-compact backfill material not meeting the above compaction requirements at no additional cost. Cost 
for additional testing required on re-compacted materials shall be at the contractor's expense. 

Maximum allowable trench width from bottom of trench to top of pipe shall be 36 inches. 

C.2  Material Inspection
Inspect pipe, fittings, and appurtenances for defects when delivered to the job site and prior to lowering 
into the trench. Remove defective material from the job site. All material shall be clean and free of 
deleterious substances prior to use in the work. 

C.3  Laying and Jointing
Lay pipe accurately to the line and grade as designated. Preparatory to making pipe joints, clean all 
surfaces of the portions of the pipe to be joined or of the factory-made jointing material. Remove all 
coatings from the spigot and the bell. 

After placing a length of pipe in the trench, center the spigot end in the bell, force the pipe home, and 
bring pipe to correct line and grade according to the pipe manufacturer's recommendations for the type of 
joint. 

Push pipe home by using a cross member and levers or jacks. It will not be permissible to push pipe 
home with motor powered excavation equipment. 

Conform the maximum joint deflection for the various sizes and types of joints to the manufacturer's 
recommendations. 

Install fittings at locations shown on the plans and at locations directed by the engineer in the field as 
dictated by field conditions.

Restrain joints as specified under the "Materials" portions of this special provision. 

Secure the pipe in place with approved backfill material tamped around it except at the bells. Keep 
trenches water-free and as dry as possible during bedding, laying, and jointing and for as long a period as 
required to permit proper execution of the work. 

At times when piping laying is not in progress, close the open ends of pipe with plugs to prevent the entry 
of foreign material. Remove all foreign material from the pipe prior to acceptance. 

C.4  Dewatering
Keep the trench free of water during water main installation. Provide ordinary dewatering measures (such 
as use of sump pumps, pump pits adjacent to pipe alignment, dikes, and similar measures) to maintain a 
water free trench. Manage pumped water to prevent erosion and siltation downstream of point of 
discharge. 

Ordinary dewatering shall be considered incidental to this item of work. If, in the opinion of the engineer, 
dewatering wells are required to effectively dewater trench, payment will be made according to the 
"Dewatering for Water Main and Sanitary Sewer" special provision.

C.5  Tracer Wire Installation
Install continuous tracer wire the full length of each run of water main. Attach wire to top of pipe at 
approximately 10 foot intervals using 8 mil thermoplastic tape. Bond tracer wire to each hydrant and valve 
with conductivity strap and brass bolt and nut. 

Test tracer wires to verify conductivity. Repair wires not showing conductivity. 
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C.6  Removing Existing Pipe
Removals of existing water pipes, including existing valves not designated for salvage, required as part of 
new water main construction shall be performed as incidentals to this item of work. 

C.7  Disinfection and Bacteriological Tests
Water for flushing and testing will be available from Village of Roberts. Contract the Village for permission 
to fill new mains. Contractor shall pay for water used. 

Disinfect and conduct bacteriological tests on water main according to AWWA C651 and state and local 
codes. 

During installation, place calcium hypochlorite granules in water main. Upon completion, fill main with 
water and allow to stand for 24 hr. Operate intermediate valves during sterilization process. Keep piping 
being chlorinated isolated from lines in service.

After disinfection, flush main and test water for coliform bacteria. 
1. Take two sets of samples at representative locations. Either take an initial set of samples and then resample 

again after a minimum of 16 hr (AWWA C651 Option A) or let main sit for a minimum of 16 hr without use and 
then without flushing collect two sets of samples a minimum of 15 minutes apart while sampling taps are left 
running (AWWA C651 Option B).

2. For new mains, sets of samples shall be collected every 1200 feet of new main, plus one set from end of line 
and at least one set from each branch greater than one pipe length.

3. Test samples for bacteriological quality according to AWWA "Standard Methods for the Examination of Water 
and Wastewater". Tests shall show the absence of coliform bacteria.

4. If tests show the presence of coliform bacteria, rechlorinate main and repeat tests until satisfactory results are 
obtained.

Main shall not be connected to the active water system until satisfactory bacteriological test results are 
obtained. Fittings, taps, and extra work involved in sampling or rechlorinating to meet this requirement 
shall be provided by contractor at no extra cost.

The cost of disinfection and bacteriological testing and reporting shall be included in the price as bid 
under Water Main Pipe. 

C.8  Hydrostatic Tests
Conduct hydrostatic pressure tests and leakage tests of all joints according to the requirements of AWWA 
C600 and C605. During performance of the hydrostatic pressure test, subject main to a minimum 
pressure of 150 psi for at least 2 hours. Remove all air from the water main during testing by flushing and 
by installing corporations at high points. 

Prior to conducting the pressure and leakage test, backfill the trench for its full depth. Adequately block 
and tie all bends and special connections to the main prior to the test. Correct all damage caused to the 
water main or its appurtenances during performance of these tests at no additional cost.

Keep a record of all tests performed. Show the individual lengths of main tested and test results. 

Where connections are made to existing mains, provide the necessary hydrostatic tests on all new mains 
installed. This may require, but is not limited to, the installation of temporary valves to isolate the new 
system from the existing system. Furnish all materials, work and equipment necessary for this work. 

C.9  Electrical Continuity
Perform a continuity test on entire work between hydrants and other accessible point of backfilled water 
main system. If test indicates a lack of electrical continuity, find and repair broken circuit.

C.10  Order of Doing Work
Install and test all new water main prior to connection to existing facilities. 

In placing the new water main into service and connecting existing facilities, take care to minimize water 
outage times. Outages of up to 4 hours are acceptable. Notify all existing water users of the time and 
estimated duration of water outage required for connections. Provide a minimum of 24 hours’ notice.

Outages beyond 4 hours will require that a temporary water service be installed, unless permission to 
extend the outage is approved by the engineer and individual users 24 hours prior to outage. 
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Maintain service and provide the minimum notice of interruptions as specified above, in all water mains 
connecting to the water mains being replaced. This may require partial testing and disinfection of the new 
water main and/or installing temporary valves prior to disturbing an existing water main connection. Partial 
testing and temporary valves (if required) will be incidental to water main work.

D  Measurement
The department will measure Water Main (diameter) by the linear foot, acceptably completed. 
Measurement will be through valves and fittings to centerline of connecting main, end of pipe, valve, or 
fitting.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.004 Water Main 6-Inch LF
SPV.0090.005 Water Main 12-Inch LF

Payment is full compensation for furnishing and installing all materials, including water main, fittings, joint 
restraint, tracer wire, granular bedding and backfill, and miscellaneous materials which may be necessary 
to perform the installation; for testing; and for all excavating and backfilling.

45. Construction Staking Water Main Pipe, Item SPV.0090.006.

A  Description
This special provision describes the contractor-performed construction staking required to establish the 
horizontal and vertical for water main pipe and fittings. Perform work according to the applicable 
provisions of standard spec 650 and as hereinafter provided.

B  (Vacant)
C  Construction
Set and maintain construction stakes or marks as necessary to achieve the required accuracy and to 
support the method of operations. Locate watermain pipe and fitting stakes to within 0.1 feet horizontally 
and establish the grade elevation to within 0.1 feet vertically. Adjust staking to match existing ground and 
constructed slopes as necessary.

D  Measurement
The department will measure Construction Staking Water Main Pipe by the linear foot of pipe and fittings, 
acceptably staked. Water service pipe will not be measured as part of this item.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.006 Construction Staking Water Main Pipe LF

Payment is full compensation for locating and setting all construction stakes; for adjusting stakes to 
ensure compatibility with existing field conditions; and for relocating and resetting damaged or missing 
construction stakes.

46. Concrete Inspection Pad, Item SPV.0180.001.

A  Description
This special provision describes constructing a concrete inspection pad for weighing and inspecting 
commercial motor vehicles at the SWEF remote pull-off inspection site (located within the park and ride 
lot).

B  Materials
Furnish concrete that conforms to the requirements for concrete pavement according to standard spec 415 
and required hardware as shown in the details included in the plan. Provide QMP for concrete pavement as 
specified in standard spec 715.
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C  Construction
Construct according to the requirements of standard spec 415 and according to the details included in the 
plan.

D  Measurement
The department will measure Concrete Inspection Pad by the square yard, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.001 Concrete Inspection Pad SY

Payment is full compensation for furnishing and installing all materials, labor, tools, equipment, and 
incidentals necessary to complete the work.
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs includes: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  Currently 
TrANS has expanded to include TrANS program locations to serve contractors in Southeast (Milwaukee 
and surrounding counties), Southcentral (Dane County and surrounding counties including Rock County), 
and most Northeastern Wisconsin counties from locations in Keshena, Rhinelander and surrounding far 
Northern areas.  TrANS attempts to meet contractor’s needs in other geographic locations as possible.  It 
is an industry driven plan of services to address the outreach, preparation, placement and retention of 
women, minorities and non-minorities as laborers and apprentices in the highway skilled trades.  These 
candidate preparation and contractor coordination services are provided by community based 
organizations.  For a list of the TrANS Coordinators contact the Disadvantaged Business Enterprise 
Office at (414) 438-4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you 
at no cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00 per hour
on federal aid projects when TrANS graduates are initially hired, or seasonally rehired, as
unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours from the
point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on this
contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00 per hour
on federal aid projects at the point when an employee who came out of the TrANS
Program is subsequently entered into an apprenticeship contract in an underutilized
skilled trade (this will include the Skilled Laborer Apprenticeship when that standard is
implemented).

Eligibility and Duration:  To the employing contractor, for the length of time the
TrANS graduate is in apprentice status.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized on this
contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus time in
apprentice status.

4

4
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4) If a TrANS program is not available in the contractor’s area and another training program 
is utilized, payment of On-the-Job Training hours may be approved by the Wisconsin 
Department of Transportation (WisDOT) if the training program meets the established 
acceptance criteria.  Only On-the-Job Training Hours accumulated after WisDOT 
approval will be reimbursed as specified under Items ASP.1T0G and ASP.1T0A.  For 
more information, contact the Disadvantaged Business Enterprise Office at the phone 
numbers listed above. 

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if 
the contractor either fails to provide training or there is evidence of a lack of good faith in 
meeting the requirements of this training special provision. 

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of two years 
to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship.   These incentives benefit TrANS candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin.  The pool of TrANS graduates was created for the purpose of addressing underutilization in 
the skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that TrANS placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities.  Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of 
this monetary incentive to offset the cut in hourly wages an individual may incur when entering an 
apprenticeship if the full general laborer hourly rate has been previously paid.  No special accounting 
measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades.  This will be measured annually at the county and/or state levels using 
data administered by WisDWD in relation to goals set by the USDOL-OFCCP.  With appropriate state and 
federal approvals, we may also do some measurement at the company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a TrANS graduate 
or a TrANS apprentice.  The District EEO Coordinators utilize the information on the Certified Payrolls to 
track the hours accumulated by TrANS Graduates and TrANS apprentices on WisDOT contracts.  
Payment under this ASP 1 is made based on the hours recorded off of the Certified Payrolls.  Tracking 
may eventually include improved linkages with the WisDWD apprentice database, information from 
company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to address the 
underutilization of women and minorities as laborers and apprentices in our industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade 
or job classifications involved.  In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor provided, 
however, that the contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The contractor shall also insure that this training special provision is made 
applicable to such subcontract.     
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Training and upgrading of minorities and women toward journey workers status is a primary objective of this 
training special provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and private sources likely to 
yield minority trainees and women trainees); to the extent such persons are available within a reasonable 
area of recruitment.  The contractor will be given an opportunity and will be responsible for demonstrating the 
steps that they have taken in pursuance thereof, prior to determination as to whether the contractor is in 
compliance with this training special provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journey workers status or in which they have been employed as a journey worker.  
The contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used, the contractor's records should document the 
findings in each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, 

disadvantaged persons and women in all phases of the highway construction industry. The FHWA On-
the-Job Training (OJT) Program requires the State transportation agencies (STAs) to establish 
apprenticeships and training programs targeted to move women, minorities, and disadvantaged 
individuals into journey-level positions to ensure that a competent workforce is available to meet highway 
construction hiring needs, and to address the historical under-representation of members of these groups 
in highway construction skilled crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 

Regulations (CFR), Part 230) to supplement the OJT program and support STA training programs by 
providing services to highway construction contractors and assistance to highway construction 
apprentices and trainees. The primary objectives of OJT/SS are:  

 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 

(2) To seek other ways to increase the training opportunities for women, minorities, and 
disadvantaged individuals. 

The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Civil Rights Office. A 
request for an exemption or modification, with justification, shall be made in writing, addressed to WisDOT 
Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, Rm. 451, Madison, WI 53707.  
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 

 



Effective with August 2022 Letting ASP 5 
 

Page 1 of 2 
 

 
ADDITIONAL SPECIAL PROVISIONS 5 

FUEL COST ADJUSTMENT 
 
A  Description   
Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in Section B as 
a payment to the contractor or a credit to the department. ASP-5 shall not apply to any force account work. 
 
B  Categories of Work Items 
The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments: 
  

 
(1) Earthwork.  

 
Unit 

Gal. Fuel 
Per Unit 

 205.0100 Excavation Common CY 0.23 

 205.0200 Excavation Rock CY 0.39 

 205.0400 Excavation Marsh CY 0.29 

 208.0100 Borrow CY 0.23 

 208.1100 Select Borrow CY 0.23 

 209.1100 Backfill Granular Grade 1 CY 0.23 

 209.1500 Backfill Granular Grade 1 Ton 0.115 

 209.2100 Backfill Granular Grade 2 CY 0.23 

 209.2500 Backfill Granular Grade 2 Ton 0.115 

 350.0102 Subbase CY 0.28 

 350.0104 Subbase Ton 0.14 

 350.0115 Subbase 6-Inch SY 0.05 

 350.0120 Subbase 7-Inch SY 0.05 

 350.0125 Subbase 8-Inch SY 0.06 

 350.0130 Subbase 9-Inch SY 0.07 

 350.0135 Subbase 10-Inch SY 0.08 

 350.0140 Subbase 11-Inch SY 0.09 

 350.0145 Subbase 12-Inch SY 0.09 
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C  Fuel Index 
A Current Fuel Index (CFI) in dollars per gallon will be established by the Department of Transportation for 
each month.  The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil Week, using the first issue 
dated that month.  The CFI will be the average of prices quoted for Green Bay, Madison, Milwaukee and 
Minneapolis. 
 
  The base Fuel Index (BFI) for this contract is $3.90 per gallon. 

 

D  Computing the Fuel Cost Adjustment   
The engineer will compute the ratio CFI/BFI each month.  If the ratio falls between 0.85 and 1.15, inclusive, 
no fuel adjustment will be made for that month.  If the ratio is less than 0.85 a credit to the department will be 
computed.  If the ratio is greater than 1.15 additional payment to the contractor will be computed.  Credit or 
additional payment will be computed as follows: 

(1) The engineer will estimate the quantity of work done in that month under each of the 
contract items categorized in Section B.  

(2)  The engineer will compute the gallons of fuel used in that month for each of the contract 
items categorized in Section B by applying the unit fuel usage factors shown in Section B. 

(3) The engineer will summarize the total gallons (Q) of fuel used in that month for the items 
categorized in Section B. 

(4) The engineer will determine the Fuel Cost Adjustment credit or payment from the following 
formula: 

 
 
    
   (plus is payment to contractor; minus is credit to the department) 
 
  Where  FA = Fuel Cost Adjustment (plus or minus) 
    CFI  = Current Fuel Index 
    BFI = Base Fuel Index 
    Q = Monthly total gallons of fuel 
 

E  Payment 
A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month from any 
sums due to the contractor.  A Fuel Cost Adjustment payment to the contractor will be made as a dollar 
amount each month. 

Upon completion of the work under the contract, any difference between the estimated quantities and the 
final quantities will be determined.  An average CFI, calculated by averaging the CFI for all months that fuel 
cost adjustment was applied, will be applied to the quantity differences.  The average CFI shall be applied in 
accordance with the procedure set forth in Section D.  

BFIxQx
BFI
CFIFA 






 −= 1  



Effective with November 2022 Letting ASP-6 

  page 1 of 3 

Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

416.2.4  Concrete Pavement Repair and Replacement 
Replace the entire text with the following effective with the November 2022 letting: 
 (1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501. 
 (2) The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 

2000 psi. 

416.2.5  Special High Early Strength Concrete Pavement Repair and Replacement 
416.2.5.1  Composition and Proportioning of Concrete 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete. 

The engineer will allow the contractor to open to construction and public traffic when the concrete reaches 
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in 
order to obtain the required minimum strength and required air content. Do not retemper the concrete 
mixture. 

455.2.4.3  Emulsified Asphalts 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Furnish material conforming, before dilution, to the following: 

Anionic emulsified asphalts[1]............................................................................................................. AASHTO M140 
Cationic emulsified asphalts[1] ........................................................................................................... AASHTO M208 
Polymer-modified cationic emulsified asphalts .................................................................................. AASHTO M316 

  [1] Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified. 

TABLE 455-1  Requirements for Non-Tracking Emulsified Asphalt 
 

PRODUCT ANTT CNTT 
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100 

Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPs[1] 30-200 30-200 

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max 

Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or Residue 
by Evaporation, 325 ± 5 °F (163 ± 3 °C), (AASHTO T 59), % 50 min 50 min 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 0.3 
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 

dmm 10-40 10-40 

Ash Content, (AASHTO T 111), % 1 max 1 max 

Solubility in Trichlorethylene Test, (AASHTO T 44)[2] 97.5% min 97.5% min 

   [1] Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59). 
   [2] The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111). 

455.2.5  Tack Coat 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified 

emulsified asphalt with an “h” suffix, unless the contract specifies otherwise. 
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710.5.7  Corrective Action 
710.5.7.1  Optimized Aggregate Gradations 
Replace paragraph one with the following effective with the November 2022 letting: 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other 
party immediately and do one of the following: 

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following: 
   1. Document and provide corrective action results to the engineer as soon as they are available. 
   2. Department will conduct two tests within the next business day after corrective action is complete. 

 If blended aggregate gradations are within the tarantula curve limits by the second department test: 
 - Continue with concrete production. 
 - Include a break in the 4-point running average. 
 - For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete 
production and submit a new optimized aggregate gradation mix design. 

- If blended aggregate gradations are not within the tarantula curve limits by the second department test 
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop 
concrete production and submit either a new optimized aggregate gradation mix design or a combined 
aggregate gradation mix design. 

- Submit a new optimized aggregate gradation mix design and perform the following:  
   1. Restart control charts for the new mix design. 
   2. Amend contractor Quality Control Plan 

715.5  Payment 
Replace the entire text with the following effective with the November 2022 letting: 
715.5.1  General 
 (1) The department will pay incentive for concrete strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 
 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 

Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

(4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The 
department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 
- Flexural strength of 650 psi for pavements. 
- Compressive strength of 4000 psi for structures and barrier. 

(5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6) Submit test results to the department electronically using MRS software. The department will verify contractor 
data before determining pay adjustments. 

(7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract.  
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715.5.2  Pavements 
715.5.2.1 Compressive 

 (1) The department will adjust pay for each lot using equation “QMP 3.01” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.1 x PWL) – 9.5 
 >= 85 to < 95 0 
 >= 30 to < 85 (1.5/55 x PWL) – 127.5/55 
 < 30 -1.50 

 (2) The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 3700 psi compressive by $1.50 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.2.2 Flexural 

 (1) The department will adjust pay for each lot using equation “QMP 6.02” as follows: 
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 95 to 100 (0.2 x PWL) – 19 
 >= 85 to < 95 0 
 >= 50 to < 85 (2.0/35 x PWL) – 170/35 
 < 50 -2.00 

 (2) The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural. 
 (3) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will 

assess a disincentive based on the individual sublot average strengths. The department will reduce pay for 
sublots with an average strength below 650 psi flexural by $2.00 per square yard. 

 (4) For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the 
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders 
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot. 
715.5.3  Structures and Cast-in-Place Barrier 

 (1) The department will adjust pay for each lot using equation “QMP 2.01” as follows:  
 Percent within Limits (PWL) Pay Adjustment (dollars per square yard) 
 >= 99 to 100 10 
 >= 90 to < 99 0 
 >= 50 to < 90 (7/8 x PWL) – 78.75 
 < 50 -35 

 (2) The department will not pay incentive if the lot standard deviation is greater than 350 psi. 
 (3) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on 

the individual sublot average strengths. The department will reduce pay for sublots with an average strength 
below 4000 psi by $35 per cubic yard. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-Discrimination 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 
Buy America (as documented in M-22-11 from the Office of Management and Budget: 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from smelting forward in the 
manufacturing process) must have occurred within the United States. Coating includes epoxy 
coating, galvanizing, painting and any other coating that protects or enhances the value of a 
material subject to the requirements of Buy America.  

The exemption of the iron and steel manufacturing and coating processes Buy America 
requirement is the minimal use of foreign materials if the total cost of such material permanently 
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total 
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that 
shown to be the value of the subject products as they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 
1983, and are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must 
comply with Buy America.  No exemptions (0.0%) are allowed. 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision.  

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel exemptions and their associated costs to the certification form.  
 

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 

 



Wisconsin Department of Transportation 11/14/2022 10:04:34

Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

5.000

_________._____ _________._____

0004 201.0120

Clearing ID

32.000

_________._____ _________._____

0006 201.0205

Grubbing STA

5.000

_________._____ _________._____

0008 201.0220

Grubbing ID

32.000

_________._____ _________._____

0010 203.0100

Removing Small Pipe Culverts EACH

7.000

_________._____ _________._____

0012 204.0100

Removing Concrete Pavement SY

2,328.000

_________._____ _________._____

0014 204.0110

Removing Asphaltic Surface SY

190.000

_________._____ _________._____

0016 204.0115

Removing Asphaltic Surface Butt Joints SY

8.000

_________._____ _________._____

0018 204.0120

Removing Asphaltic Surface Milling SY

575.000

_________._____ _________._____

0020 204.0125

Removing Asphaltic Surface Milling TON

65.000

_________._____ _________._____

0022 204.0150

Removing Curb & Gutter LF

940.000

_________._____ _________._____

0024 204.0155

Removing Concrete Sidewalk SY

398.000

_________._____ _________._____

0026 204.0170

Removing Fence LF

1,857.000

_________._____ _________._____

0028 204.0180

Removing Delineators and Markers EACH

12.000

_________._____ _________._____

0030 204.0195

Removing Concrete Bases EACH

23.000

_________._____ _________._____

0032 204.0220

Removing Inlets EACH

3.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 18
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 204.0245

Removing Storm Sewer (size) 001. 12-
Inch

LF

34.000

_________._____ _________._____

0036 204.9060.S

Removing (item description) 001. Apron
Endwalls

EACH

2.000

_________._____ _________._____

0038 205.0100

Excavation Common CY

38,732.000

_________._____ _________._____

0040 205.0400

Excavation Marsh CY

650.000

_________._____ _________._____

0042 208.1100

Select Borrow CY

650.000

_________._____ _________._____

0044 213.0100

Finishing Roadway (project) 001. 1540-
04-73

EACH

1.000

_________._____ _________._____

0046 305.0110

Base Aggregate Dense 3/4-Inch TON

1,420.000

_________._____ _________._____

0048 305.0120

Base Aggregate Dense 1 1/4-Inch TON

22,150.000

_________._____ _________._____

0050 312.0110

Select Crushed Material TON

15,350.000

_________._____ _________._____

0052 405.0100

Coloring Concrete WisDOT Red CY

208.000

_________._____ _________._____

0054 415.0100

Concrete Pavement 10-Inch SY

20,679.000

_________._____ _________._____

0056 416.0512

Concrete Truck Apron 12-Inch SY

442.000

_________._____ _________._____

0058 416.0610

Drilled Tie Bars EACH

375.000

_________._____ _________._____

0060 416.0620

Drilled Dowel Bars EACH

65.000

_________._____ _________._____

0062 450.4000

HMA Cold Weather Paving TON

279.000

_________._____ _________._____

0064 455.0605

Tack Coat GAL

779.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 18
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1.00000

0066 460.2000

Incentive Density HMA Pavement DOL

1,350.000

1,350.00

0068 460.6643

HMA Pavement 3 MT 58-34 V TON

1,505.000

_________._____ _________._____

0070 460.6645

HMA Pavement 5 MT 58-34 V TON

525.000

_________._____ _________._____

0072 465.0105

Asphaltic Surface TON

320.000

_________._____ _________._____

0074 465.0125

Asphaltic Surface Temporary TON

2,200.000

_________._____ _________._____

0076 465.0310

Asphaltic Curb LF

480.000

_________._____ _________._____

0078 465.0315

Asphaltic Flumes SY

55.000

_________._____ _________._____

0080 520.2012

Culvert Pipe Temporary 12-Inch LF

248.000

_________._____ _________._____

0082 520.2018

Culvert Pipe Temporary 18-Inch LF

210.000

_________._____ _________._____

0084 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

2.000

_________._____ _________._____

0086 521.1030

Apron Endwalls for Culvert Pipe Steel
30-Inch

EACH

2.000

_________._____ _________._____

0088 521.3112

Culvert Pipe Corrugated Steel 12-Inch LF

25.000

_________._____ _________._____

0090 521.3130

Culvert Pipe Corrugated Steel 30-Inch LF

14.000

_________._____ _________._____

0092 522.0118

Culvert Pipe Reinforced Concrete Class
III 18-Inch

LF

59.000

_________._____ _________._____

0094 522.1012

Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH

3.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 522.1015

Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH

4.000

_________._____ _________._____

0098 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH

6.000

_________._____ _________._____

0100 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

2.000

_________._____ _________._____

0102 522.1030

Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH

2.000

_________._____ _________._____

0104 522.2419

Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 19x30-
Inch

LF

103.000

_________._____ _________._____

0106 522.2619

Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH

4.000

_________._____ _________._____

0108 531.2048

Drilling Shaft 48-Inch LF

46.000

_________._____ _________._____

0110 531.5330

Foundation Single-Shaft Type TC-III
(structure) 001. S-55-53

EACH

1.000

_________._____ _________._____

0112 531.5330

Foundation Single-Shaft Type TC-III
(structure) 002. S-55-54

EACH

1.000

_________._____ _________._____

0114 532.5330

Truss Cantilever 2-Chord Type III
(structure) 001. S-55-53

EACH

1.000

_________._____ _________._____

0116 532.5330

Truss Cantilever 2-Chord Type III
(structure) 002. S-55-54

EACH

1.000

_________._____ _________._____

0118 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

219.000

_________._____ _________._____

0120 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

8,507.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

235.000

_________._____ _________._____

0124 601.0580

Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type R

LF

320.000

_________._____ _________._____

0126 601.0600

Concrete Curb Pedestrian LF

197.000

_________._____ _________._____

0128 602.0410

Concrete Sidewalk 5-Inch SF

18,938.000

_________._____ _________._____

0130 602.0515

Curb Ramp Detectable Warning Field
Natural Patina

SF

184.000

_________._____ _________._____

0132 606.0200

Riprap Medium CY

98.000

_________._____ _________._____

0134 608.0312

Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF

327.000

_________._____ _________._____

0136 608.0315

Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF

115.000

_________._____ _________._____

0138 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

91.000

_________._____ _________._____

0140 608.0324

Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF

219.000

_________._____ _________._____

0142 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

243.000

_________._____ _________._____

0144 608.0415

Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF

133.000

_________._____ _________._____

0146 608.0418

Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF

157.000

_________._____ _________._____

0148 608.0424

Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF

74.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0150 608.0430

Storm Sewer Pipe Reinforced Concrete
Class IV 30-Inch

LF

137.000

_________._____ _________._____

0152 608.3030

Storm Sewer Pipe Class III-A 30-Inch LF

428.000

_________._____ _________._____

0154 611.0530

Manhole Covers Type J EACH

2.000

_________._____ _________._____

0156 611.0612

Inlet Covers Type C EACH

3.000

_________._____ _________._____

0158 611.0627

Inlet Covers Type HM EACH

34.000

_________._____ _________._____

0160 611.0642

Inlet Covers Type MS EACH

4.000

_________._____ _________._____

0162 611.2005

Manholes 5-FT Diameter EACH

3.000

_________._____ _________._____

0164 611.3004

Inlets 4-FT Diameter EACH

8.000

_________._____ _________._____

0166 611.3230

Inlets 2x3-FT EACH

28.000

_________._____ _________._____

0168 611.3902

Inlets Median 2 Grate EACH

2.000

_________._____ _________._____

0170 611.8120.S

Cover Plates Temporary EACH

5.000

_________._____ _________._____

0172 614.0396

Guardrail Mow Strip Asphalt SY

682.000

_________._____ _________._____

0174 614.2300

MGS Guardrail 3 LF

937.500

_________._____ _________._____

0176 614.2610

MGS Guardrail Terminal EAT EACH

4.000

_________._____ _________._____

0178 614.2620

MGS Guardrail Terminal Type 2 EACH

2.000

_________._____ _________._____

0180 616.0100

Fence Woven Wire (height) 001. 4-Foot LF

1,780.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0182 616.0700.S

Fence Safety LF

500.000

_________._____ _________._____

0184 618.0100

Maintenance And Repair of Haul Roads
(project) 001. 1540-04-73

EACH

1.000

_________._____ _________._____

0186 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0188 620.0100

Concrete Corrugated Median SF

1,240.000

_________._____ _________._____

0190 620.0300

Concrete Median Sloped Nose SF

1,215.000

_________._____ _________._____

0192 621.0100

Landmark Reference Monuments EACH

1.000

_________._____ _________._____

0194 624.0100

Water MGAL

534.300

_________._____ _________._____

0196 625.0500

Salvaged Topsoil SY

45,847.000

_________._____ _________._____

0198 628.1104

Erosion Bales EACH

37.000

_________._____ _________._____

0200 628.1504

Silt Fence LF

6,180.000

_________._____ _________._____

0202 628.1520

Silt Fence Maintenance LF

6,180.000

_________._____ _________._____

0204 628.1530.S

Silt Fence Heavy Duty LF

1,230.000

_________._____ _________._____

0206 628.1535.S

Silt Fence Heavy Duty Maintenance LF

1,230.000

_________._____ _________._____

0208 628.1905

Mobilizations Erosion Control EACH

14.000

_________._____ _________._____

0210 628.1910

Mobilizations Emergency Erosion Control EACH

6.000

_________._____ _________._____

0212 628.1920

Cleaning Sediment Basins CY

13.000

_________._____ _________._____
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0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
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Item ID
Proposal

Line
Number

0214 628.2006

Erosion Mat Urban Class I Type A SY

8,590.000

_________._____ _________._____

0216 628.2008

Erosion Mat Urban Class I Type B SY

37,257.000

_________._____ _________._____

0218 628.7005

Inlet Protection Type A EACH

49.000

_________._____ _________._____

0220 628.7015

Inlet Protection Type C EACH

46.000

_________._____ _________._____

0222 628.7020

Inlet Protection Type D EACH

4.000

_________._____ _________._____

0224 628.7504

Temporary Ditch Checks LF

207.000

_________._____ _________._____

0226 628.7555

Culvert Pipe Checks EACH

38.000

_________._____ _________._____

0228 628.7560

Tracking Pads EACH

10.000

_________._____ _________._____

0230 629.0210

Fertilizer Type B CWT

33.000

_________._____ _________._____

0232 630.0120

Seeding Mixture No. 20 LB

1,012.000

_________._____ _________._____

0234 630.0200

Seeding Temporary LB

1,232.000

_________._____ _________._____

0236 630.0500

Seed Water MGAL

770.000

_________._____ _________._____

0238 633.1100

Delineators Temporary EACH

100.000

_________._____ _________._____

0240 633.5200

Markers Culvert End EACH

43.000

_________._____ _________._____

0242 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

8.000

_________._____ _________._____

0244 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

39.000

_________._____ _________._____

0246 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

4.000

_________._____ _________._____
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0001 Roadway ConstructionSECTION:
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0248 634.0622

Posts Wood 4x6-Inch X 22-FT EACH

1.000

_________._____ _________._____

0250 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

2.000

_________._____ _________._____

0252 634.0809

Posts Tubular Steel 2x2-Inch X 9.5-FT EACH

2.000

_________._____ _________._____

0254 634.0814

Posts Tubular Steel 2x2-Inch X 14-FT EACH

3.000

_________._____ _________._____

0256 637.1220

Signs Type I Reflective SH SF

172.500

_________._____ _________._____

0258 637.2210

Signs Type II Reflective H SF

478.960

_________._____ _________._____

0260 637.2215

Signs Type II Reflective H Folding SF

67.140

_________._____ _________._____

0262 637.2230

Signs Type II Reflective F SF

139.750

_________._____ _________._____

0264 638.2101

Moving Signs Type I EACH

4.000

_________._____ _________._____

0266 638.2102

Moving Signs Type II EACH

67.000

_________._____ _________._____

0268 638.2602

Removing Signs Type II EACH

42.000

_________._____ _________._____

0270 638.3000

Removing Small Sign Supports EACH

36.000

_________._____ _________._____

0272 638.4000

Moving Small Sign Supports EACH

72.000

_________._____ _________._____

0274 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0276 643.0300

Traffic Control Drums DAY

43,300.000

_________._____ _________._____

0278 643.0420

Traffic Control Barricades Type III DAY

8,300.000

_________._____ _________._____
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UnitsDescription

Item ID
Proposal

Line
Number

0280 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

70.000

_________._____ _________._____

0282 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

70.000

_________._____ _________._____

0284 643.0705

Traffic Control Warning Lights Type A DAY

13,300.000

_________._____ _________._____

0286 643.0715

Traffic Control Warning Lights Type C DAY

3,000.000

_________._____ _________._____

0288 643.0900

Traffic Control Signs DAY

33,600.000

_________._____ _________._____

0290 643.0910

Traffic Control Covering Signs Type I EACH

23.000

_________._____ _________._____

0292 643.0920

Traffic Control Covering Signs Type II EACH

46.000

_________._____ _________._____

0294 643.1000

Traffic Control Signs Fixed Message SF

138.700

_________._____ _________._____

0296 643.1050

Traffic Control Signs PCMS DAY

810.000

_________._____ _________._____

0298 643.3105

Temporary Marking Line Paint 4-Inch LF

13,500.000

_________._____ _________._____

0300 643.3150

Temporary Marking Line Removable
Tape 4-Inch

LF

15,165.000

_________._____ _________._____

0302 643.3205

Temporary Marking Line Paint 8-Inch LF

1,450.000

_________._____ _________._____

0304 643.3250

Temporary Marking Line Removable
Tape 8-Inch

LF

4,160.000

_________._____ _________._____

0306 643.3505

Temporary Marking Arrow Paint EACH

16.000

_________._____ _________._____

0308 643.3550

Temporary Marking Arrow Removable
Tape

EACH

18.000

_________._____ _________._____
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Approximate
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Item ID
Proposal

Line
Number

0310 643.3650

Temporary Marking Word Removable
Tape

EACH

6.000

_________._____ _________._____

0312 643.3760

Temporary Marking Raised Pavement
Marker Type I

EACH

70.000

_________._____ _________._____

0314 643.3805

Temporary Marking Stop Line Paint 18-
Inch

LF

350.000

_________._____ _________._____

0316 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

100.000

_________._____ _________._____

0318 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0320 645.0120

Geotextile Type HR SY

190.000

_________._____ _________._____

0322 646.1020

Marking Line Epoxy 4-Inch LF

12,799.000

_________._____ _________._____

0324 646.3020

Marking Line Epoxy 8-Inch LF

4,948.000

_________._____ _________._____

0326 646.5020

Marking Arrow Epoxy EACH

28.000

_________._____ _________._____

0328 646.5120

Marking Word Epoxy EACH

6.000

_________._____ _________._____

0330 646.5220

Marking Symbol Epoxy EACH

6.000

_________._____ _________._____

0332 646.6120

Marking Stop Line Epoxy 18-Inch LF

242.000

_________._____ _________._____

0334 646.6220

Marking Yield Line Epoxy 18-Inch EACH

34.000

_________._____ _________._____

0336 646.6464

Cold Weather Marking Epoxy 4-Inch LF

12,799.000

_________._____ _________._____

0338 646.6468

Cold Weather Marking Epoxy 8-Inch LF

4,948.000

_________._____ _________._____

0340 646.7120

Marking Diagonal Epoxy 12-Inch LF

323.000

_________._____ _________._____
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Approximate
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Proposal

Line
Number

0342 646.7220

Marking Chevron Epoxy 24-Inch LF

200.000

_________._____ _________._____

0344 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

450.000

_________._____ _________._____

0346 646.8020

Marking Corrugated Median Epoxy SF

1,260.000

_________._____ _________._____

0348 646.8120

Marking Curb Epoxy LF

130.000

_________._____ _________._____

0350 646.8220

Marking Island Nose Epoxy EACH

10.000

_________._____ _________._____

0352 646.9000

Marking Removal Line 4-Inch LF

4,570.000

_________._____ _________._____

0354 646.9100

Marking Removal Line 8-Inch LF

1,900.000

_________._____ _________._____

0356 646.9200

Marking Removal Line Wide LF

775.000

_________._____ _________._____

0358 646.9300

Marking Removal Special Marking EACH

14.000

_________._____ _________._____

0360 650.4000

Construction Staking Storm Sewer EACH

56.000

_________._____ _________._____

0362 650.4500

Construction Staking Subgrade LF

10,740.000

_________._____ _________._____

0364 650.5000

Construction Staking Base LF

6,310.000

_________._____ _________._____

0366 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

9,761.000

_________._____ _________._____

0368 650.6000

Construction Staking Pipe Culverts EACH

13.000

_________._____ _________._____

0370 650.6501

Construction Staking Structure Layout
(structure) 001. S-55-053

EACH

1.000

_________._____ _________._____

0372 650.6501

Construction Staking Structure Layout
(structure) 002. S-55-054

EACH

1.000

_________._____ _________._____
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0374 650.7000

Construction Staking Concrete
Pavement

LF

4,480.000

_________._____ _________._____

0376 650.8000

Construction Staking Resurfacing
Reference

LF

598.000

_________._____ _________._____

0378 650.8501

Construction Staking Electrical
Installations (project) 001. 1540-04-73

EACH

1.000

_________._____ _________._____

0380 650.9000

Construction Staking Curb Ramps EACH

13.000

_________._____ _________._____

0382 650.9500

Construction Staking Sidewalk (project)
001. 1540-04-73

EACH

1.000

_________._____ _________._____

0384 650.9911

Construction Staking Supplemental
Control (project) 001. 1540-04-73

EACH

1.000

_________._____ _________._____

0386 650.9920

Construction Staking Slope Stakes LF

10,490.000

_________._____ _________._____

0388 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

5,607.000

_________._____ _________._____

0390 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

2,208.000

_________._____ _________._____

0392 652.0800

Conduit Loop Detector LF

1,930.000

_________._____ _________._____

0394 653.0154

Pull Boxes Non-Conductive 24x36-Inch EACH

9.000

_________._____ _________._____

0396 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

32.000

_________._____ _________._____

0398 653.0905

Removing Pull Boxes EACH

17.000

_________._____ _________._____

0400 654.0101

Concrete Bases Type 1 EACH

13.000

_________._____ _________._____

0402 654.0106

Concrete Bases Type 6 EACH

12.000

_________._____ _________._____
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0404 654.0113

Concrete Bases Type 13 EACH

1.000

_________._____ _________._____

0406 654.0120

Concrete Bases Type 10-Special EACH

3.000

_________._____ _________._____

0408 655.0230

Cable Traffic Signal 5-14 AWG LF

5,823.000

_________._____ _________._____

0410 655.0240

Cable Traffic Signal 7-14 AWG LF

593.000

_________._____ _________._____

0412 655.0250

Cable Traffic Signal 9-14 AWG LF

275.000

_________._____ _________._____

0414 655.0260

Cable Traffic Signal 12-14 AWG LF

1,426.000

_________._____ _________._____

0416 655.0270

Cable Traffic Signal 15-14 AWG LF

1,134.000

_________._____ _________._____

0418 655.0305

Cable Type UF 2-12 AWG Grounded LF

1,083.000

_________._____ _________._____

0420 655.0515

Electrical Wire Traffic Signals 10 AWG LF

5,847.000

_________._____ _________._____

0422 655.0610

Electrical Wire Lighting 12 AWG LF

5,237.000

_________._____ _________._____

0424 655.0620

Electrical Wire Lighting 8 AWG LF

3,945.000

_________._____ _________._____

0426 655.0625

Electrical Wire Lighting 6 AWG LF

12,784.000

_________._____ _________._____

0428 655.0630

Electrical Wire Lighting 4 AWG LF

831.000

_________._____ _________._____

0430 655.0700

Loop Detector Lead In Cable LF

8,535.000

_________._____ _________._____

0432 655.0800

Loop Detector Wire LF

7,370.000

_________._____ _________._____

0434 655.0900

Traffic Signal EVP Detector Cable LF

1,394.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0436 656.0201

Electrical Service Meter Breaker
Pedestal (location) 001. CB200

EACH

1.000

_________._____ _________._____

0438 657.0100

Pedestal Bases EACH

13.000

_________._____ _________._____

0440 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

6.000

_________._____ _________._____

0442 657.0327

Poles Type 6-Aluminum EACH

6.000

_________._____ _________._____

0444 657.0352

Poles Type 10-Special EACH

3.000

_________._____ _________._____

0446 657.0360

Poles Type 13 EACH

1.000

_________._____ _________._____

0448 657.0405

Traffic Signal Standards Aluminum 3.5-
FT

EACH

1.000

_________._____ _________._____

0450 657.0425

Traffic Signal Standards Aluminum 15-FT EACH

12.000

_________._____ _________._____

0452 657.0541

Monotube Arms 40-FT-Special EACH

1.000

_________._____ _________._____

0454 657.0546

Monotube Arms 45-FT-Special EACH

2.000

_________._____ _________._____

0456 657.0550

Monotube Arms 50-FT EACH

1.000

_________._____ _________._____

0458 657.0715

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 15-FT

EACH

12.000

_________._____ _________._____

0460 657.0808

Luminaire Arms Steel 8-FT EACH

4.000

_________._____ _________._____

0462 658.0173

Traffic Signal Face 3S 12-Inch EACH

16.000

_________._____ _________._____

0464 658.0174

Traffic Signal Face 4S 12-Inch EACH

11.000

_________._____ _________._____

0466 658.0416

Pedestrian Signal Face 16-Inch EACH

6.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0468 658.0500

Pedestrian Push Buttons EACH

7.000

_________._____ _________._____

0470 658.5070

Signal Mounting Hardware (location)
001. STH 65 & 70th Ave

EACH

1.000

_________._____ _________._____

0472 659.1115

Luminaires Utility LED A EACH

12.000

_________._____ _________._____

0474 659.1125

Luminaires Utility LED C EACH

4.000

_________._____ _________._____

0476 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

0478 661.0201

Temporary Traffic Signals for
Intersections (location) 001. STH 65 &
70th Ave

EACH

1.000

_________._____ _________._____

0480 671.0112

Conduit HDPE 1-Duct 2-Inch LF

800.000

_________._____ _________._____

0482 673.0105

Communication Vault Type 1 EACH

1.000

_________._____ _________._____

0484 690.0150

Sawing Asphalt LF

2,065.000

_________._____ _________._____

0486 690.0250

Sawing Concrete LF

915.000

_________._____ _________._____

1.00000

0488 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL

6,113.000

6,113.00

1.00000

0490 740.0440

Incentive IRI Ride DOL

3,683.000

3,683.00

5.00000

0492 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0494 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,000.000

10,000.00

Proposal Schedule of Items Page 16 of 18



Wisconsin Department of Transportation 11/14/2022 10:04:34

Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0496 SPV.0060

Special 001. Remove and Salvage Street
Light Equipment

EACH

10.000

_________._____ _________._____

0498 SPV.0060

Special 002. Reinstall Salvaged Street
Light Equipment

EACH

9.000

_________._____ _________._____

0500 SPV.0060

Special 003. Remove Existing Lighting
Control Cabinet

EACH

1.000

_________._____ _________._____

0502 SPV.0060

Special 004. Bird Deterrent Posts EACH

200.000

_________._____ _________._____

0504 SPV.0060

Special 006. Temporary Inlet Cover EACH

5.000

_________._____ _________._____

0506 SPV.0060

Special 007. Hydrant EACH

2.000

_________._____ _________._____

0508 SPV.0060

Special 008. Gate Valve and Box 6-Inch EACH

1.000

_________._____ _________._____

0510 SPV.0060

Special 009. Gate Valve and Box 12-Inch EACH

2.000

_________._____ _________._____

0512 SPV.0060

Special 010. Connect to Existing Water
Main

EACH

1.000

_________._____ _________._____

0514 SPV.0060

Special 011. Construction Staking Water
Main Structure

EACH

5.000

_________._____ _________._____

0516 SPV.0060

Special 012. Concrete Bases Type 5
Bumper

EACH

2.000

_________._____ _________._____

0518 SPV.0060

Special 013. Storage Cabinet EACH

1.000

_________._____ _________._____

0520 SPV.0060

Special 014. Concrete Pad EACH

1.000

_________._____ _________._____

0522 SPV.0060

Special 015. Remove and Salvage
Traffic Signals (STH 65 & 70th Avenue)

EACH

1.000

_________._____ _________._____

0524 SPV.0060

Special 016. Install State Furnished EVP
System (STH 65 & 70th Avenue)

EACH

1.000

_________._____ _________._____
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Proposal ID: 20230110031 Project(s): 1540-04-73

Federal ID(s): WISC  2023167

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0526 SPV.0060

Special 017. Restore Fiber Optic Cable
System

EACH

1.000

_________._____ _________._____

0528 SPV.0060

Special 018. Furnish and Install
Temporary EVP System

EACH

1.000

_________._____ _________._____

0530 SPV.0060

Special 019. Double Cabinet Base EACH

1.000

_________._____ _________._____

0532 SPV.0090

Special 001. Install CAT-5E Cable LF

737.000

_________._____ _________._____

0534 SPV.0090

Special 002. Removing Electrical
Conductors from Existing Conduit

LF

1,667.000

_________._____ _________._____

0536 SPV.0090

Special 004. Water Main 6-Inch LF

16.000

_________._____ _________._____

0538 SPV.0090

Special 005. Water Main 12-Inch LF

619.000

_________._____ _________._____

0540 SPV.0090

Special 006. Construction Staking Water
Main Pipe

LF

635.000

_________._____ _________._____

0542 SPV.0180

Special 001. Concrete Inspection Pad SY

156.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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PLEASE ATTACH ADDENDA HERE 

 





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
January 4, 2023 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Federal Wage Rate Addendum #01 
 
Letting of January 10, 2023  
 
Attached is a copy of the revised WI 10 Highway Davis Bacon Prevailing Wage Rates that are included in 
proposals 02 – 23, 26 – 29, 31 – 34, 36, and 39 – 44; WI 8 Heavy (Sewer & Water Line & Tunnel) Davis 
Bacon Prevailing Wage Rates that are included in proposals 15 and 34.  These wage rates are effective for 
all proposals they are included in in the January 10, 2023, letting.  The updated wage rates are dated 
December 16, 2022, and are effective on or after December 26, 2022.  
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 

 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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���������	���
� �
�
���

�����	�����
�������������������������� ��  � ��! "��#

$%&'()*'*+,-.////////////////////0�12/34������������55/647777777777777777777777777777777777777777777777777777777777777777�$8$966:3766;�6<=54=5655>$?@ABABC�9DEBFA$G����������������������������������>+(&-����������H)*,I&-F&%&J+(+�GK-(&L�A,-(+%%&)////////0�54/M1���������1NO:M/:2�����A,-(+%%&)=F&'P,*'*+,////////0�52/<6������������:</45��8QR�SQ%(+I&�'Q,-()T'(*Q,U�*,-(+%%+(*Q,U�L+*,(&,+,'&�+,J��)&LQS+%�QV�(&%&J+(+�V+'*%*(*&-�WSQ*'&U�J+(+U�+,J�S*J&QX��*,'%TJ*,I�QT(-*J&�Y%+,(U�(&%&YPQ,&�+,J�J+(+�*,-*J&�R*)&U��*,(&)'Q,,&'(U�(&)L*,+%�&ZT*YL&,(U�'&,()+%�QVV*'&-U�[@\]U��V*̂&)�QY(*'�'+̂%&�+,J�&ZT*YL&,(U�L*')Q�R+S&-U�_7G@FU��̂KY+--U�9@F_U�̀@B�WR*J&�+)&+�,&(RQ)a-XU�8@B�W%Q'+%�+)&+��,&(RQ)a-XU�+,J�AGbB�W*,(&I)+(&J�-K-(&L-�J*I*(+%�,&(RQ)aX/7777777777777777777777777777777777777777777777777777777777777777�$8$96:5;7665�6M=6:=565:c$BDGd@�9DEBFe����������������������������������>+(&-����������H)*,I&-$%&'()*'*+,-.////////////////////0�31/:M��������16NO:5/;67777777777777777777777777777777777777777777777777777777777777777�$8$96:<27665�6<=16=565:\>D̀BU�bDD>U�c$̀@EB$$U�?@BAFD̀D9�W&f'&Y(�G'P%&-R*IXU?@>AB$FF$Ẁ+T-T+a&&�+,J�+)&+�GQT(P�(P&)&QVXU�D9DBFDU�?$BD?AB$$W$+-(�QV�+�*,&�M�L*%&-�̀&-(�QV�(P&�̀&-(�̂QT,J+)K�QV�D'Q,(Q9QT,(KXU�Gd@̀@BD�W$f'&Y(�@)&+�BQ)(P�QV�FQR,-P*Y-�QV�@,*R+�+,JdT('P*,-X�9DEBFA$G����������������������������������>+(&-����������H)*,I&-$8$9F>A9A@B//////////////////////0�1M/:3�����54/;<NO:6/5M7777777777777777777777777777777777777777777777777777777777777777�$8$96:<47661�6<=16=565:9D8E?\A@U�b@B$U�bDbC$�W@)&+�̀&-(�QV�dRK�5MU�&f'&Y(�9P&-(&)�+,J$LL&(�FQR,-P*Y-XU�C>$$BU�8@c$�W&f'&Y(�FQR,-P*Y-�QV�\&)%*,UG&,&'+U�+,J�G(/�?+)*&XU�AD̀@U�?@>gE$FF$�W&f'&Y(�FQR,-P*Y-�QVB&-PaQa+U�9)K-(+%�8+a&U�B&R(Q,U�+,J�GY)*,IV*&%JXU�+,J�G@Ec9DEBFA$G����������������������������������>+(&-����������H)*,I&-$8$9F>A9A@B//////////////////////0�31/12������������51/:17777777777777777777777777777777777777777777777777777777777777777�$8$965:47663�6M=6:=56:4H8D>$B9$�9DEBFe�WFQR,-P*Y-�QV�@T)Q)+U�9QLLQ,R&+%(PU�H&),UH%Q)&,'&�+,J�dQL&-(&+JX�@Bb�?@>AB$FF$�9DEBFe�WFQR,-P*Y�QVB*+I+)+X����������������������������������>+(&-����������H)*,I&-$%&'()*'*+,-.�������$%&'()*'+%�'Q,()+'(-�QS&)�
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���������	���
� �
�
���

�����	�����
�������������������������� ��  � ��! ����"

#$%&�'()$#*�+,�+-&�&).#,*&&/�0-,�$1�(�2$3+$)�,'4�5,)&1+$32$,#&63&4�1&78(#�(11(8#+4�,9�1+(#%$6:;��<55$+$,6(#�$6',9)(+$,6,6�3,6+9(3+,9�9&=8$9&)&6+1�(65�0,9%&9�.9,+&3+$,61�865&9�+-&�>?$1�(2($#(@#&�(+-++.1ABB000;5,#;:,2B(:&63$&1B0-5B:,2&96)&6+C3,6+9(3+1;D6#$1+&5�3#(11$'$3(+$,61�6&&5&5�',9�0,9%�6,+�$63#85&5�0$+-$6+-&�13,.&�,'�+-&�3#(11$'$3(+$,61�#$1+&5�)(*�@&�(55&5�('+&9(0(95�,6#*�(1�.9,2$5&5�$6�+-&�#(@,9�1+(65(951�3,6+9(3+�3#(81&1EFGHIJ�K;K�E(/�EL/�E$$//;CCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCCM-&�@,5*�,'�&(3-�0(:&�5&+&9)$6(+$,6�#$1+1�+-&�3#(11$'$3(+$,6(65�0(:&�9(+&1�+-(+�-(2&�@&&6�',865�+,�@&�.9&2($#$6:�',9�+-&3$+&5�+*.&E1/�,'�3,61+983+$,6�$6�+-&�(9&(�3,2&9&5�@*�+-&�0(:&5&+&9)$6(+$,6;�M-&�3#(11$'$3(+$,61�(9&�#$1+&5�$6�(#.-(@&+$3(#,95&9�,'�NN$5&6+$'$&91NN�+-(+�$65$3(+&�0-&+-&9�+-&�.(9+$38#(99(+&�$1�(�86$,6�9(+&�E3899&6+�86$,6�6&:,+$(+&5�9(+&�',9�#,3(#/4(�1892&*�9(+&�E0&$:-+&5�(2&9(:&�9(+&/�,9�(�86$,6�(2&9(:&�9(+&E0&$:-+&5�86$,6�(2&9(:&�9(+&/;D6$,6�J(+&�O5&6+$'$&91<�',89�#&++&9�3#(11$'$3(+$,6�(@@9&2$(+$,6�$5&6+$'$&9�&63#,1&5$6�5,++&5�#$6&1�@&:$66$6:�0$+-�3-(9(3+&91�,+-&9�+-(6�NNPDNN�,9NND<QRNN�5&6,+&1�+-(+�+-&�86$,6�3#(11$'$3(+$,6�(65�9(+&�0&9&.9&2($#$6:�',9�+-(+�3#(11$'$3(+$,6�$6�+-&�1892&*;�>7().#&ASTDUVLGWCVVK�VXBVLBFVLY;�STDU�$1�(6�(@@9&2$(+$,6�$5&6+$'$&9�,'+-&�86$,6�0-$3-�.9&2($#&5�$6�+-&�1892&*�',9�+-$13#(11$'$3(+$,64�0-$3-�$6�+-$1�&7().#&�0,8#5�@&�S#8)@&91;�VLGW$65$3(+&1�+-&�#,3(#�86$,6�68)@&9�,9�5$1+9$3+�3,863$#�68)@&90-&9&�(..#$3(@#&4�$;&;4�S#8)@&91�T,3(#�VLGW;�M-&�6&7+�68)@&94VVK�$6�+-&�&7().#&4�$1�(6�$6+&96(#�68)@&9�81&5�$6�.9,3&11$6:+-&�0(:&�5&+&9)$6(+$,6;�VXBVLBFVLY�$1�+-&�&''&3+$2&�5(+&�,'�+-&),1+�3899&6+�6&:,+$(+&5�9(+&4�0-$3-�$6�+-$1�&7().#&�$1�Z8#*�L4FVLY;D6$,6�.9&2($#$6:�0(:&�9(+&1�(9&�8.5(+&5�+,�9&'#&3+�(##�9(+&3-(6:&1�$6�+-&�3,##&3+$2&�@(9:($6$6:�(:9&&)&6+�EH[</�:,2&96$6:+-$1�3#(11$'$3(+$,6�(65�9(+&;P892&*�J(+&�O5&6+$'$&91H#(11$'$3(+$,61�#$1+&5�865&9�+-&�NNPDNN�$5&6+$'$&9�$65$3(+&�+-(+6,�,6&�9(+&�.9&2($#&5�',9�+-$1�3#(11$'$3(+$,6�$6�+-&�1892&*�(65+-&�.8@#$1-&5�9(+&�$1�5&9$2&5�@*�3,).8+$6:�(�0&$:-+&5�(2&9(:&9(+&�@(1&5�,6�(##�+-&�9(+&1�9&.,9+&5�$6�+-&�1892&*�',9�+-(+3#(11$'$3(+$,6;��<1�+-$1�0&$:-+&5�(2&9(:&�9(+&�$63#85&1�(##9(+&1�9&.,9+&5�$6�+-&�1892&*4�$+�)(*�$63#85&�@,+-�86$,6�(656,6C86$,6�9(+&1;�>7().#&A�PDT<FVLFCVVX�KBL\BFVLY;�PD�$65$3(+&1+-&�9(+&1�(9&�1892&*�9(+&1�@(1&5�,6�(�0&$:-+&5�(2&9(:&3(#38#(+$,6�,'�9(+&1�(65�(9&�6,+�)(],9$+*�9(+&1;�T<�$65$3(+&1+-&�P+(+&�,'�T,8$1$(6(;�FVLF�$1�+-&�*&(9�,'�1892&*�,6�0-$3-+-&1&�3#(11$'$3(+$,61�(65�9(+&1�(9&�@(1&5;�M-&�6&7+�68)@&94�VVX$6�+-&�&7().#&4�$1�(6�$6+&96(#�68)@&9�81&5�$6�.9,583$6:�+-&0(:&�5&+&9)$6(+$,6;�KBL\BFVLY�$65$3(+&1�+-&�1892&*�3,).#&+$,65(+&�',9�+-&�3#(11$'$3(+$,61�(65�9(+&1�865&9�+-(+�$5&6+$'$&9;P892&*�0(:&�9(+&1�(9&�6,+�8.5(+&5�(65�9&)($6�$6�&''&3+�86+$#�(6&0�1892&*�$1�3,6583+&5;D6$,6�<2&9(:&�J(+&�O5&6+$'$&91



���������	���
� �
�
���

�����	�����
�������������������������� ��  � ��! �"��#
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