HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL

Washburn 8130-00-71 N/A

Proposal Number: 038

PROJECT DESCRIPTION HIGHWAY

Spooner - Stone Lake; Yellow River STH 070

Bridge B-65-0054

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: January 10, 2023
Time (Local Time):  11:00 am

Contract Completion Time

60-Werking-Days

75 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

SAMPLE
NOT FOR BIDDING PURPOSES

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

Notary Seal

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

Type of Work:

For Department Use Only
Excavation, Base, Asphaltic Surface, Beam Guard, Pavement Marking, Bridge Replacement.

Notice of Award Dated

Date Guaranty Returned



DOTMPC
Addenda Stamp

DOTMPC
Cross-Out

DOTMPC
Typewritten Text
75 Working Days


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).

Page 1 of 2



Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised June 28, 2022
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 8130-00-71, Spooner — Stone Lake, Yellow
River Bridge B-65-0054, STH 70, Washburn County, Wisconsin as the plans show and execute the work
as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2023 Edition, as published by the department, and these special
provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20220628)

Scope of Work.

The work under this contract shall consist of bridge replacement, grading, base aggregate dense, HMA
pavement, pavement marking, and permanent signing and all incidental items necessary to complete the
work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2023 construction season to the

engineer in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Fish Spawning

There shall be no instream disturbance of Yellow River at Station 440+60 as a result of construction
activity under or for this contract, from March 1 to June 15 with both dates inclusive, in order to avoid
adverse impacts upon the spawning of fish and other aquatic organisms.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Migratory Birds

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act. The nesting season for swallows and other birds is from May 1 to August 31.
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See below for information on affected structure(s). As a last resort, apply for a depredation permit from
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the
bid item Installing and Maintaining Bird Deterrent System:

e (C-65-0001
Working days will not be assessed for placement of deterrent systems.
Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support
the species exist. The species and all active roosts are protected by the Federal Endangered Species
Act. If an individual bat or active roost is encountered during construction operations, stop work and notify
the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMSs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season: April 1 to
October 31, both dates inclusive.

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities. If trees with a 3-inch or greater diameter at breast height (dbh) need to be removed, no
tree clearing shall occur without prior approval from the engineer, following coordination with the WisDOT
REC. Tree removal will require consultation with the United States Fish and Wildlife Service (USFWS)
and may require a bat presence/absence or visual emergency survey. Notify the engineer if tree clearing
cannot be avoided to begin coordination with the WisDOT REC. The WisDOT REC will initiate
consultation with the USFWS and determine if a survey is necessary.

Traffic.

Perform construction operations on STH 70 in stages shown in the traffic control/construction staging
plan. Traffic will be maintained during the replacement of the bridge using a single lane and traffic signals.
Install temporary traffic signals as shown on the plans to maintain single lane traffic through the work
zone.

The contractor shall provide the engineer and local law enforcement with a 24-hour, 7 days/week contact
person responsible for the maintenance of the temporary signals and single lane.

Stage 1

Stage 1 traffic control will consist of closing the existing STH 70 eastbound lane while maintaining single
lane traffic on the westbound lane. Temporary signals will be used to maintain through traffic.

Stage 2

Stage 2 traffic control will consist of closing the existing STH 70 westbound lane while maintaining single
lane traffic on the eastbound lane. Temporary signals will be used to maintain through traffic.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 70 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

—  From noon Friday, May 26, 2023 to 6:00 AM Tuesday, May 30, 2023 for Memorial Day;
—  From noon Friday, June 30, 2023 to 6:00 AM Wednesday, July 5, 2023 for Independence Day;
—  From 6:00 AM Wednesday, July 7, 2023 to 6:00 AM Monday, July 11, 2023 for the Spooner Rodeo;

—  From noon Friday, September 1, 2023 to 6:00 AM Tuesday, September 5, 2023 for Labor Day.
stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

Barron Electric Cooperative (Electricity)
Barron Electric Cooperative has existing overhead lines crossing STH 70 east of the project limits.

No conflicts are anticipated.

CINC (Communication Line)

CINC has existing underground communication lines generally parallel to STH 70 from Station 437+45 to
Station 444+50.

No conflicts are anticipated.

Lumen (Previously CenturyLink) (Communication Line)

Lumen Technologies has existing underground communication lines generally parallel to STH 70 from
Station 437+45 to Station 444+50.

No conflicts are anticipated.
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10.

Spectrum (Previously Charter Communications) (Communication Line)

Spectrum has existing underground communication lines generally parallel to STH 70 from Station
437+45 to Station 444+50.

No conflicts are anticipated.

WE Energies - Gas (Gas/Petroleum)

WE Energies has existing underground gas lines generally parallel to STH 70 from Station 437+45 to
Station 444+50.

No conflicts are anticipated.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is
available from the regional office by contacting Matthew Dickenson at (715) 395-3022.

stp-107-054 (20210708)

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Matthew Dickenson at (715) 395-3022. Post the permit in a conspicuous place at the
construction site.

stp-107-056 (20180628)

Construction Over or Adjacent to Navigable Waters.
The Yellow River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html
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12.

Use the following inspection and removal procedures:

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Erosion Control Structures.

Within three calendar days after completing the excavation for a substructure unit, place riprap or other
permanent erosion control items required by the contract or deemed necessary by the engineer around
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20191121)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

John Roelke, License Number All - 119523, inspected Structure C-65-0001 for asbestos on December
18, 2013. No Regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the
inspection report is included with the bid package or available from Matthew Dickenson, (715) 395-3022,
Matthew.Dickenson@dot.wi.gov.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning any
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form

to Matthew Dickenson, (715) 395-3022, Matthew.Dickenson@dot.wi.gov and via e-mail to
dothazmatunit@dot.wi.gov or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist,

5 South $.513.12, PO Box 7965, Madison, WI 53707-7965. In addition, comply with all local or municipal
asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

- Site Name: Structure Structure C-65-0001, STH 70 over Yellow River
- Site Address: 1.2 Miles east USH 63 and City of Spooner, Washburn County

- Ownership Information: WisDOT Transportation Northwest — Superior Region, 1701 N 4th St, Superior, WI,
54880

- Contact: Matthew Dickenson

- Phone: (715) 395-3022

- Age: 58 years old. This structure was constructed in 1964.
- Area: 558 SF of deck
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13.

14.

Insert the following paragraph in Section 6.g.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be
non-asbestos containing material.

stp-107-125 (20220628)

Asphaltic Surface, Iltem 465.0105.
Supplement standard spec 465.2 with the following:

Under the Asphaltic Surface bid item, furnish asphaltic mixtures meeting the requirements specified for
HMA Pavement as follows: HMA Pavement 4MT 58-34 S.

Bar Steel Reinforcement HS Stainless Structures, Item 505.0800.S.

A Description

This special provision describes furnishing and placing stainless steel reinforcing bars.
Conform to standard spec 505 as modified in this special provision.

B Materials

B.1 General

Furnish stainless steel reinforcing bars conforming to ASTM A955 and to one of the following Unified
Numbering System (UNS) designations: S31653, S31803, S32205, or S32304. Supply grade 60 bars, all
of the same UNS designation. Conform to the chemical composition specified for the given UNS
designation in ASTM A276 table 1.

Supply bars that are free of dirt, mill scale, oil, and debris by pickling to a bright or uniform light finish. The
department may reject bars displaying rust/oxidation, questionable blemishes, or lack of a bright or
uniform pickled surface.

Furnish chairs or continuous supports made of stainless steel or recycled plastic to support high-strength
stainless bar steel reinforcement subject to the plastic chair restriction stated in standard spec 505.3.4(1).

Furnish tie wire made from one of the UNS alloys allowed for bar steel or from an engineer-approved
plastic or nonmetallic material. Ensure that stainless steel tie wire is dead soft annealed.

B.2 Fabrication

Before fabrication, supply test results from an independent testing agency certifying that the
reinforcement meets the requirements of Annex A1 of ASTM A955.

Bend bars conforming to standard spec 505.3.2 and according to ASTM A955. Bend and cut bars using
equipment thoroughly cleaned or otherwise modified to prevent contamination from carbon steel or other
contaminants. Use tools dedicated solely to working with stainless steel.

B.3 Control of Material

Identify reinforcement bars delivered to the project site with tags bearing the identification symbols used
in the plans. Include the UNS designation, heat treat condition, heat number, grade corresponding to
minimum yield strength level, and sufficient documentation to track each bar bundle to a mill test report.

Provide samples for department testing and acceptance according to CMM 8-50 Exhibit 1 requirements
for concrete masonry reinforcement for uncoated bar steel.

8130-00-71 7 of 11



Provide mill test reports for the project that do the following:
1. Verify that sampling and testing procedures and test results conform to ASTM A955, ASTM A276 table 1,
and these contract requirements.
2. Include a chemical analysis with the UNS designation, heat lot identification, and the source of the metal.

3. Include tensile strength, yield strength, and elongation tests results conforming to ASTM A955 for each size
furnished.

4. Certify that the bars have been pickled to a bright or uniform light finish.
C Construction
C.1 General
Ship, handle, store, and place the stainless steel reinforcing as follows:
1. Separate from regular reinforcement during shipping. Pad points of contact with steel chains or banding, or
secure with non-metallic straps.
2. Store on wooden cribbing separated from regular reinforcement. Cover with tarpaulins if stored outside.
Handle with non-metallic slings.

4. Do not flame cut or weld. Protect from contamination when cutting, grinding, or welding other steel products
above or near the stainless steel during construction.

5. Place on plastic or stainless steel bar chairs. If placing stainless steel chairs on steel beams, use chairs with
plastic-coated feet.

6. Tie with stainless steel wire or an engineer-approved plastic or nonmetallic material.

w

Do not tie stainless steel reinforcing bars to, or allow contact with, uncoated reinforcing bars or galvanized
steel. Maintain at least 1 inch clearance between stainless steel bars or dowels and uncoated or
galvanized steel. Where 1 inch clearance is not possible, sleeve bars with a continuous polyethylene or
nylon tube at least 1/8 inch thick extending at least 1 inch in each direction and bind with nylon or
polypropylene cable ties. Sleeves are not required between stainless steel bars and shear studs.
Stainless steel bars can be in direct contact with undamaged epoxy-coated bars.

Cut flush with the top flange or remove uncoated fasteners, anchors, lifting loops, or other protrusions into
a bridge deck before casting the deck on prestressed concrete beams.

C.2 Splices

If increasing or altering the number or type of bar splices the plans show, provide revised plan sheets to
the engineer showing the reinforcement layout, type, length, and location of revised bar splices and
revised bar lengths. Obtain engineer approval for the location of new lap splices or substitution of
mechanical bar couplers before fabrication. Ensure that new lap splices are at least as long as those the
plans show.

D Measurement

The department will measure Bar Steel Reinforcement HS Stainless Structures by the pound, acceptably
completed, computed from the nominal weights of corresponding sizes for carbon steel deformed bars in
AASHTO M31 regardless of stainless steel alloy provided. The department will not measure extra
material used if the contractor alters the reinforcement layout as allowed under C.2, extra material for
splices or couplers the plans do not show, or the weight of devices used to support or fasten the steel in
position.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
505.0800.S Bar Steel Reinforcement HS Stainless Structures LB

Payment for Bar Steel Reinforcement HS Stainless Structures is full compensation for furnishing and
placing stainless steel reinforcing bars, including supports. Where the plans specify bar couplers, the
department will pay for the length of bars as detailed with no deduction or increase for installation of the
coupler.
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15.

Installing and Maintaining Bird Deterrent System Sta 440+68, Item 999.2000.S.
A Description

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act.

B Materials
B.1 Hardware and Lumber
Pressure treated lumber shall conform to the requirements of standard spec 507.

Hardware and fastening devices shall be either galvanized or stainless steel. Fastening device and
system must be approved by the engineer prior to installation on culverts and bridges that will remain in
service after removal of deterrent systems. The method of fastening should not compromise the culvert or
bridge concrete surfaces or steel protection systems. The attachment locations must be restored and
repaired as needed by use of engineer approved fillers, sealers and paint systems.

B.2 Netting Materials

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments
and culvert corners to prevent bird entry.

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts,
consisting of either:

a. 1/2”x1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene netting with
minimum 40-pound breaking strength per strand, or engineer proved equal.

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and
opening width of 1/2-inch.

Furnish 1” x 2” pressure treated lumber of equal length as the netting.
B.3 Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips
2 inches wide.

Furnish 1” x 2” treated wood and galvanized staples to attach plastic strips to wood to fabricate the strip
curtain.

Furnish concrete screws to attach strip curtain to structure.
B.4 Corner Slope Materials

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent
manufacturers or an approved equal.

C Construction
C.1 General

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department
of Natural Resources transportation liaison, Shawn Haseleu at (715) 635-4228, or the department
regional environmental coordinator, Aaron Gustafson at (715) 392-7972.

Efforts should be made to release trapped birds, unharmed.
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C.2 Nest Removal

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures)
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it
should only be used in conjunction with other methods. It cannot be used on its own to ensure
compliance. However, nest removal is not required if deterrents are installed before the start of the
avoidance window.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in
conjunction with other nesting deterrents.

C.3 Exclusion Netting
C.3.1 Installation

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below
the corner.

C.4 Plastic Curtains
C.4.1 Installation

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete
screws placed 24-inches O.C. minimum.

C.5 Corner Slopes
C.5.1 Installation

Attach corner slopes to the structure per the manufacturer’'s recommendations. Use urethane-based
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6 Inspection and Maintenance

Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds.
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly.
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others.
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings.
Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance
records to the engineer upon request.

C.7 Removal and Structure Repair

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary.
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer
approved fillers, sealers and paint systems.
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D Measurement

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2000.S Installing and Maintaining Bird Deterrent System Sta 440+68 EACH

Payment is full compensation for providing and installing deterrents that prevent migratory bird nesting;
removing and disposing of unoccupied or partially constructed nests without eggs or nestlings;
maintaining, repairing, replacing, supplementing, existing deterrent materials; repairing damage to
structures resulting from installation of deterrents; removal and disposal of materials.

stp-999-200 (20210708)
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2022 Letting ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

416.2.4 Concrete Pavement Repair and Replacement
Replace the entire text with the following effective with the November 2022 letting:

(1) Except as specified in 416.3.6 for inlaid rumble strips, use grade C concrete as specified in 501.

@ The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi.

416.2.5 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.5.1 Composition and Proportioning of Concrete
Replace paragraph one with the following effective with the November 2022 letting:

() For the concrete mixture, use a minimum of 846 pounds of cementitious material per cubic yard of concrete.
The engineer will allow the contractor to open to construction and public traffic when the concrete reaches
2000 psi. The contractor may add one or a combination of admixtures to the ingredients or to the mixture in
order to obtain the required minimum strength and required air content. Do not retemper the concrete
mixture.

455.2.4.3 Emulsified Asphalts

Replace paragraph one with the following effective with the November 2022 letting:

() Furnish material conforming, before dilution, to the following:
Anionic emulsified asphaltsl...............cooiiiii e AASHTO M140
Cationic emulsified @sphaltsl!] ...............coooiiiiee et AASHTO M208
Polymer-modified cationic emulsified @sphalts ............ccoooiiiiiiiiiiii e AASHTO M316
[ Non-tracking emulsified asphalts shall conform to TABLE 455-1 for the type and grade specified.

TABLE 455-1 Requirements for Non-Tracking Emulsified Asphalt

PRODUCT ANTT CNTT
Saybolt Viscosity at 77°F (25°C), (AASHTO T 59), SFS 15-100 15-100
Paddle Viscosity at 77°F (25°C), (AASHTO T 382), cPsll 30-200 30-200
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max 1 max

Residue by Distillation, 500 + 10 °F (260 + 5 °C), or Residue

by Evaporation, 325 + 5 °F (163 + 3 °C), (AASHTO T 59), % 50 min 50 min
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 0.3
Penetration at 77°F (25°C), 100 g, 5 sec, (AASHTO T 49), 10-40 10-40
dmm
Ash Content, (AASHTO T 111), % 1 max 1 max
Solubility in Trichlorethylene Test, (AASHTO T 44)2 97.5% min 97.5% min

[l Paddle Viscosity (AASHTO T 382) may be run in lieu of Saybolt Viscosity (AASHTO T 59).
21 The solubility in Trichlorethylene test (AASHTO T 44) may be run in lieu of Ash Content (AASHTO T 111).

455.2.5 Tack Coat
Replace paragraph one with the following effective with the November 2022 letting:

() Under the Tack Coat bid item, furnish type SS-1h, CSS-1h, QS-1h, CQS-1h, ANTT, CNTT, or modified
emulsified asphalt with an “h” suffix, unless the contract specifies otherwise.
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Effective with November 2022 Letting ASP-6

710.5.7 Corrective Action
710.5.7.1 Optimized Aggregate Gradations
Replace paragraph one with the following effective with the November 2022 letting:

() If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, notify the other
party immediately and do one of the following:

- Perform corrective action documented in the QC plan or as the engineer approves. Continue with the following:
1. Document and provide corrective action results to the engineer as soon as they are available.
2. Department will conduct two tests within the next business day after corrective action is complete.
If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.

- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract requires an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop concrete
production and submit a new optimized aggregate gradation mix design.

- If blended aggregate gradations are not within the tarantula curve limits by the second department test
and the contract does not require an optimized aggregate gradation mix under 501.2.7.4.2.1(2), stop
concrete production and submit either a new optimized aggregate gradation mix design or a combined
aggregate gradation mix design.

- Submit a new optimized aggregate gradation mix design and perform the following:
1. Restart control charts for the new mix design.
2. Amend contractor Quality Control Plan

715.5 Payment
Replace the entire text with the following effective with the November 2022 letting:

715.5.1 General
() The department will pay incentive for concrete strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

@ The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. The
department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for structures and barrier.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify contractor
data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.
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Effective with November 2022 Letting ASP-6

715.5.2 Pavements
715.5.2.1 Compressive
@) The department will adjust pay for each lot using equation “QMP 3.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.1 x PWL)-9.5
>=85t0<95 0
>=30to <85 (1.5/55 x PWL) — 127.5/55

<30 -1.50

@ The department will not pay incentive if the lot standard deviation is greater than 400 psi compressive.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 3700 psi compressive by $1.50 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.
715.5.2.2 Flexural

@) The department will adjust pay for each lot using equation “QMP 6.02” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>= 95 to 100 (0.2 x PWL)-19
>=85t0<95 0
>=501t0 <85 (2.0/35 x PWL) — 170/35

<50 -2.00

@ The department will not pay incentive if the lot standard deviation is greater than 60 psi flexural.

@) For lots with a full battery of QC tests at less than 4 locations, there is no incentive, but the department will
assess a disincentive based on the individual sublot average strengths. The department will reduce pay for
sublots with an average strength below 650 psi flexural by $2.00 per square yard.

@ For integral shoulder pavement and pavement gaps accepted using tests from the adjacent travel lane, the
department will adjust pay using strength results of the travel lane for integrally placed concrete shoulders
and pavement gaps regardless of mix design and placement method, included in a lane-foot lot.

715.5.3 Structures and Cast-in-Place Barrier
() The department will adjust pay for each lot using equation “QMP 2.01” as follows:

Percent within Limits (PWL) Pay Adjustment (dollars per square yard)
>=99 to 100 10
>=90to <99 0
>=501t0 <90 (7/8 x PWL) — 78.75
<50 -35

@ The department will not pay incentive if the lot standard deviation is greater than 350 psi.

@) For lots with less than 4 sublots, there is no incentive, but the department will assess a disincentive based on
the individual sublot average strengths. The department will reduce pay for sublots with an average strength
below 4000 psi by $35 per cubic yard.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2019 Letting

ADDITIONAL SPECIAL PROVISION 9
Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds
only) electronically through CRCS. These payrolls or labor data are due within sevencalendar
days following the close of the payroll period. Every firm providing physical labor towards
completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS training as they are about to begin their
submittals. The department will provide training either in a classroom setting at one of our regional
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule thetraining.

(4) The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with November 2022 Letting

BUY AMERICA PROVISION

Buy America (as documented in M-22-11 from the Office of Management and Budget:
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf) shall be domestic products and
permanently incorporated in this project as classified in the following three categories, and as noted in the
Construction and Materials Manual (CMM):

1. Iron and Steel

All'iron and steel manufacturing and coating processes (from smelting forward in the
manufacturing process) must have occurred within the United States. Coating includes epoxy
coating, galvanizing, painting and any other coating that protects or enhances the value of a
material subject to the requirements of Buy America.

The exemption of the iron and steel manufacturing and coating processes Buy America
requirement is the minimal use of foreign materials if the total cost of such material permanently
incorporated in the product does not exceed one-tenth of one percent (1/10 of 1%) of the total
contract cost or $2,500.00, whichever is greater. For purposes of this paragraph, the cost is that
shown to be the value of the subject products as they are delivered to the project.

2. Manufactured Product

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from
1983, and are currently exempt from Buy America.

3. Construction Material

All construction materials (as defined in OMB M-22-11 and as referenced in CMM 228.5) must
comply with Buy America. No exemptions (0.0%) are allowed.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Buy America provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, manufactured products, and construction materials conform to this Buy America provision.

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of iron or steel exemptions and their associated costs to the certification form.
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Proposal Schedule of Items Page 1 of 5
Proposal ID: 20230110038  Project(s): 8130-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 201.0205 1.000
Grubbing STA
0004 203.0260 1.000
Removing Structure Over Waterway EACH
Minimal Debris (structure) 01. C-65-0001
0006 204.0165 384.000
Removing Guardrail LF
0008 205.0100 1,759.000
Excavation Common CcYy
0010 206.1001 1.000
Excavation for Structures Bridges EACH
(structure) 01. B-65-0054
0012 210.1500 330.000
Backfill Structure Type A TON
0014 213.0100 1.000
Finishing Roadway (project) 01. 8130- EACH
00-71
0016 305.0110 238.000
Base Aggregate Dense 3/4-Inch TON
0018 305.0120 1,183.000
Base Aggregate Dense 1 1/4-Inch TON
0020 350.0130 1,742.000
Subbase 9-Inch SY
0022 415.0410 80.000
Concrete Pavement Approach Slab SY
0024 455.0605 76.000
Tack Coat GAL
0026 465.0105 322.000
Asphaltic Surface TON
0028 502.0100 421.000
Concrete Masonry Bridges CY
0030 502.3200 410.000
Protective Surface Treatment SY
0032 502.3210 85.000
Pigmented Surface Sealer SY




WSCONs;,

Wisconsin Department of Transportation
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%’osmh‘f“ﬁ
Proposal Schedule of Items Page 2 of 5
Proposal ID: 20230110038 Project(s): 8130-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID QEZntit d Unit Price Bid Amount
Number Aei yan
Description Units
0034 505.0400 6,410.000
Bar Steel Reinforcement HS Structures LB
0036 505.0600 64,200.000
Bar Steel Reinforcement HS Coated LB
Structures
0038 505.0800.S 390.000
Bar Steel Reinforcement HS Stainless LB
Structures
0040 505.0908 24.000
Bar Couplers No. 8 EACH
0042 511.1200 1,782.000
Temporary Shoring (structure) 01. B-65- SF
0054
0044 516.0500 26.000
Rubberized Membrane Waterproofing SY
0046 550.0500 20.000
Pile Points EACH
0048 550.1100 1,550.000
Piling Steel HP 10-Inch X 42 Lb LF
0050 603.8000 975.000
Concrete Barrier Temporary Precast LF
Delivered
0052 603.8125 975.000
Concrete Barrier Temporary Precast LF
Installed
0054 606.0300 472.000
Riprap Heavy CcY
0056 612.0406 170.000
Pipe Underdrain Wrapped 6-Inch LF
0058 614.0150 4.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0060 614.2300 250.000
MGS Guardrail 3 LF
0062 614.2500 150.000

MGS Thrie Beam Transition

LF
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Proposal Schedule of Items Page 3 of 5
Proposal ID: 20230110038 Project(s): 8130-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj_rlr:]tfer ' Quantityland Unit Price Bid Amount
Description Units
0064 614.2610 4.000
MGS Guardrail Terminal EAT EACH
0066 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 8130-00-71
0068 619.1000 1.000
Mobilization EACH
0070 624.0100 21.000
Water MGAL
0072 625.0500 2,413.000
Salvaged Topsoil SY
0074 627.0200 2,307.000
Mulching SY
0076 628.1504 878.000
Silt Fence LF
0078 628.1520 878.000
Silt Fence Maintenance LF
0080 628.1550 245.000
Silt Screen LF
0082 628.1905 4.000
Mobilizations Erosion Control EACH
0084 628.1910 5.000
Mobilizations Emergency Erosion Control EACH
0086 628.2004 105.000
Erosion Mat Class | Type B SY
0088 629.0210 154.000
Fertilizer Type B CWT
0090 630.0120 68.000
Seeding Mixture No. 20 LB
0092 630.0200 68.000
Seeding Temporary LB
0094 630.0500 55.000
Seed Water MGAL
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Proposal Schedule of Items Page 4 of 5
Proposal ID: 20230110038  Project(s): 8130-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nll,l-rlr?t?er ' Quantityland Unit Price Bid Amount
Description Units
0096 642.5001 1.000
Field Office Type B EACH
0098 643.0300 5,330.000
Traffic Control Drums DAY
0100 643.0420 1,125.000
Traffic Control Barricades Type Ill DAY
0102 643.0705 1,242.000
Traffic Control Warning Lights Type A DAY
0104 643.0715 2,795.000
Traffic Control Warning Lights Type C DAY
0106 643.0900 2,534.000
Traffic Control Signs DAY
0108 643.1000 42.500
Traffic Control Signs Fixed Message SF
0110 643.3150 4,670.000
Temporary Marking Line Removable LF
Tape 4-Inch
0112 643.3850 24.000
Temporary Marking Stop Line LF
Removable Tape 18-Inch
0114 645.0111 74.000
Geotextile Type DF Schedule A SY
0116 645.0120 694.000
Geotextile Type HR SY
0118 646.1020 175.000
Marking Line Epoxy 4-Inch LF
0120 646.1040 1,155.000
Marking Line Grooved Wet Ref Epoxy 4- LF
Inch
0122 646.9000 550.000
Marking Removal Line 4-Inch LF
0124 650.4500 526.000
Construction Staking Subgrade LF
0126 650.5000 526.000
Construction Staking Base LF
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Proposal Schedule of Items Page 5 of 5
Proposal ID: 20230110038  Project(s): 8130-00-71
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0128 650.6501 1.000
Construction Staking Structure Layout EACH
(structure) 01. B-65-0054
0130 650.9911 1.000
Construction Staking Supplemental EACH
Control (project) 01. 8130-00-71
0132 650.9920 526.000
Construction Staking Slope Stakes LF
0134 661.0101 1.000
Temporary Traffic Signals for Bridges EACH
(structure) 01. B-65-0054
0136 690.0150 589.000
Sawing Asphalt LF
0138 715.0502 2,526.000
Incentive Strength Concrete Structures DOL 1.00000 2,526.00
0140 999.2000.S 1.000
Installing and Maintaining Bird Deterrent EACH
System (station) 01. 440+68
Section: 0001 Total:

Total Bid:
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January 4, 2023

NOTICE TO ALL CONTRACTORS:

Proposal #38: 8130-00-71
Spooner — Stone Lake
Yellow River Bridge B-65-0054
STH 70
Washburn County

Letting of January 10, 2023

This is Addendum No. 01, which provides for the following:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revise Contract Completion Time from 60 Working Days to 67 Working Days (an increase of 7 working

days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges
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January 9, 2023

NOTICE TO ALL CONTRACTORS:

Proposal #38: 8130-00-71
Spooner — Stone Lake
Yellow River Bridge B-65-0054
STH 70
Washburn County

Letting of January 10, 2023

This is Addendum No. 02, which provides for the following:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revise Contract Completion Time from 67 Working Days to 75 Working Days (an increase of 8 working

days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the

prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Version 02-2017 Solving tomorrow’s transportation challenges
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