



## Wisconsin Department of Transportation

---

November 29, 2023

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #23: 4140-28-71, WISC 2024086  
Sturgeon Bay-Egg Harbor  
Mid Junction-CTH T  
STH 42  
Door County**

### Letting of December 12, 2023

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.
5	Traffic.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**4140-28-71**

**November 29, 2023**

**Special Provisions**

**3. Prosecution and Progress.**

*Replace paragraph one under section titled **Milling and HMA Resurfacing** with the following:*

Do not allow traffic to travel on the milled surface of travel lanes. Milled travel lane surfaces will not have a sufficient asphalt thickness to support traffic. Same-day paving is required. Notched wedge longitudinal joints per std spec 450.3.2.8(3) are not required on this contract.

**5. Traffic**

*Replace paragraph eight with the following:*

Prior to the Memorial Day holiday restriction and after the Columbus Day holiday restriction, the length of lane closures on STH 42 under flagger control is limited to a maximum of 1 1/2 miles. Between the Memorial Day holiday restriction and noon Friday, June 28, 2024 and between 6:00 am September 3, 2024 and the Columbus Day holiday restriction, the length of lane closures on STH 42 under flagger control is limited to a maximum of 3/4 of a mile. Lane closure lengths greater than these will not be allowed unless approved by the engineer.

END OF ADDENDUM