
Proposal Number: 029
HIGHWAY WORK PROPOSAL
Wisconsin Department of Transportation
DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

6950-04-72 N/A Dexterville - Wisconsin Rapids;
Swanson Road to Seneca Road

STH 054Wood

6950-04-73 N/A Dexterville - Wisconsin Rapids; CTH G
to Swanson Road

STH 054Wood

6950-04-82 N/A Dexterville - Wisconsin Rapids;
Swanson Road to Seneca Road

STH 054Wood

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals.  The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated project
in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:
Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date:
Time (Local Time):

February 13, 2024
11:00 am

Contract Completion Time
July 02, 2024

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has examined
and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail before
submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this
proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grading, Base, Milling, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Guardrail, Signs,
Pavement Markings.

dotmpc
Addenda Stamp
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


Effective with August 2015 Letting Bid Preparation 

Page 2 of 3 
 

B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised June 29, 2023
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 6950-04-72, Dexterville - Wisconsin Rapids, 
Swanson Road to Seneca Road; Project 6950-04-73, Dexterville - Wisconsin Rapids, CTH G to Swanson 
Road; and Project 6950-04-82, Dexterville – Wisconsin Rapids, Swanson Road to Seneca Road – Utility 
Adjustments; all projects on STH 54 located in Wood County, Wisconsin as the plans show and execute 
the work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2024 Edition, as published by the department, and these special 
provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20230629)

2. Scope of Work.
The work under this contract shall consist of excavation, culvert replacement, milling, HMA pavement, 
curb and gutter, curb ramps, pavement marking and all incidental items necessary to complete the work 
as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the 
notice to proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources.

Construction Staging
Project 6950-04-72/82:

Stage 1:  Mill and overlay STH 54/73/Letendre Avenue eastbound lane, base aggregate, curb ramps. 
STH 54/73/Wisconsin River Drive remove existing curb & gutter, excavate, and mill.

Stage 2: Mill and overlay STH 54/73/Letendre Avenue westbound lane, base aggregate, curb ramps and 
pavement marking. STH 54/73/Wisconsin River Drive place new curb and gutter, curb ramps, concrete 
sidewalk, HMA pavement, grade terrace.

STH 54/73/Letendre Avenue from STH 73 (Port Road) to 3rd Street may be closed for up to 5 days for 
culvert replacement (Station 113+82). During roadway closure all curb ramps between Port Road and the 
west side of 3rd Street shall be constructed.

Project 6950-04-73:

Stage 1: Mill STH 54 eastbound & westbound lanes

Stage 2: Overlay STH 54 eastbound & westbound lanes, shoulder base aggregate and pavement 
marking.

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11.
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Work Restrictions
A milled surface open to through traffic shall not remain in place for longer than 24 hours or during a 
weekend or periods included in the holidays and special events restrictions unless adverse weather 
prevents placement of the asphalt layer. Provide an even cross-sectional profile of each lane prior to 
reopening to traffic. An uneven profile within each lane is not allowed except within a flagging operation.

Traffic will be allowed to run on the lower layer of new HMA pavement for a maximum of 14 consecutive 
calendar days before the upper layer of HMA pavement must be in place.

Cease or alter work operations if traffic delays become longer than 15 minutes. The engineer may 
suspend work operations according to standard spec 108.5 (Limiting Operations) until contractor 
complies with 15-minue delay period. Continuation of operations will be considered Unauthorized Work 
per standard spec 105.3.2.3 and the department will not allow additional compensation or additional time 
due to such suspension of operations.

HMA Paving
Place the lower layer of asphaltic pavements on sideroads before the upper surface layer of asphaltic 
pavements are placed on the mainline adjacent to the sideroad.

Place the upper surface layer of asphaltic pavement on the sideroads within seven calendar days after 
the upper surface layer of asphaltic pavement is placed on the mainline.
ncr-108-010 (20131005)

Fish Spawning
There shall be no instream disturbance of Ripple Creek at Station 113+82 as a result of construction 
activity under or for this contract, from March 1 to June 15 both dates inclusive, in order to avoid adverse 
impacts upon the spawning of fish species and aquatic organisms.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Migratory Birds
No evidence of swallow or other migratory bird nests have been observed on or under the following 
structures(s) during the preconstruction inspection. However, if nesting is later observed prior to or during 
construction, the contractor shall implement avoidance/deterrent measures or obtain a depredation 
permit. All active nests (when eggs or young are present) of migratory birds are protected under the 
federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15 to 
August 31.

• Station 113+82

Wood Turtles and Blanding’s Turtles
Wood turtles and Blanding’s turtles are known to occur near the project limits. All areas proposed to be 
graded, must have silt fence installed with turtle turn-around ends (Temporary Exclusion Fencing) to 
prevent the Blanding’s or Wood turtles from entering the project zone to nest. The Temporary Exclusion 
Fencing (FEF) must be installed prior to their combined active period beginning April 15 and remain in 
place until November 15. 



6950-04-72, 6950-04-73, 6950-04-82 4 of 23

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges and culverts. Roosts may not have been observed on this project, but conditions to support 
the species exist. The species and all active roosts are protected by the federal Endangered Species Act. 
If an individual bat or active roost is encountered during construction operations, stop work, and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and 
prior to April 1:

• Cutting down and removing trees. 

If there are clearing operations required to remove previously cut trees, submit a schedule and 
description with the ECIP 14 days prior to the work. The department will determine, based on schedule 
and scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the approval letter for the ECIP.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that 
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond 
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if 
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be 
aware that the WisDOT REC and/or USFWS may not permit modifications.

4. Traffic.
Traffic Staging During Construction Operations

Project 6950-04-72/82:

STH 54/STH 73/Letendre Avenue: Keep STH 54 and side roads open to traffic at all times for milling and 
paving operations. During construction hours, close up to one lane of traffic, as necessary, with standard 
flagging operation. During non-working hours open STH 54 and side roads to two lanes of traffic, one in 
each direction.

Culvert (Station 113+82): Close STH 54/STH 73/Letendre Avenue and detour highway as shown in the 
plan.

STH 54/STH 73/Wisconsin River Drive: Close roadway and detour traffic as shown in the plan.

Maintain temporary pedestrian access at the beginning and end construction limits during construction. 
Provide a 4-foot wide minimum temporary sidewalk or equivalent, temporary pedestrian curb ramps, and 
pedestrian barricade, if needed. Engineer on site can approve eliminating temporary pedestrian curb 
ramps is an alternative path is deemed reasonable in the field.

Project 6950-04-73:

STH 54:  Keep STH 54 and side roads open to traffic at all times for milling and paving operations. During 
construction hours, close up to one lane of traffic, as necessary, with standard flagging operations. During 
non-working hours open STH 54 and side roads to two lanes of traffic, one in each direction.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 54 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Friday, May 24, 2024 to 6:00 AM Tuesday, May 28, 2024 Memorial Day;
- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 Independence Day.

stp-107-005 (20210113)

6. Utilities.
This contract comes under the provisions of Administrative Rule Trans 220.

This contract with projects 6950-04-72, 6950-04-73, and 6950-04-82 come under the provision of 
Administrative Rule Trans 220.

All utilities within the construction limits of Project 6950-04-82 were coordinated under project 
6950-04-72. There are no other known utility conflicts within the construction limits.

Additional detailed information regarding the location of vacated, relocated, and/or removed facilities is 
available in the work plan provided by each utility company or on the permits issued to them. View these 
documents at the region WisDOT office during normal working hours.

Some of the utility work described below is dependent on prior work being performed by the contractor 
at a specific site. In such situations, provide the engineer and the affected utility a good faith notice of 
when the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when 
the prior work will be completed, and the site will be available to the utility owner. Follow-up with a 
confirmation notice to the engineer and the utility owner not less than three working days before the site 
will be ready for the utility owner to begin its work.
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Alliant Energy (Electricity)
Alliant Energy has existing overhead and underground electrical lines generally parallel to STH 54 from 
Station 112+00 to Station 116+00, Station 138+80 to Station 155+60, Station 199+00 to Station 21+80, 
Station 224+00 to Station 256+60, and Station 486+00 to Station 549+00. Alliant Energy also has 
overhead or underground electrical line crossings at Station 140+40, Station 143+80, Station 145+35, 
Station 149+90, Station 151+50, Station 153+75, Station 156+30, Station 158+90, Station 159+75, 
Station 164+50, Station 165+35, Station 168+100, Station 169+90, Station 199+25, Station 220+50, 
Station 225+05, Station 229+05, and Station 229+55.

Alliant Energy will provide equipment and hold poles during construction located between Station 113+32 
– Station 165+36. No additional conflicts are anticipated.

ATC Management, Inc (Electricity – Transmission)
ATC Management has an existing overhead transmission line crossing at Station 99+25.

No conflicts are anticipated.

Enbridge Energy (Gas/Petroleum)
Enbridge Energy has an existing underground pipeline crossing at Station 500+60.

No conflicts are anticipated.

Port Edwards Wtr Uti (Water)
Port Edwards Wtr Uti has existing water main generally parallel to STH 54 from Station 112+00 to Station 
116+00, Station 151+90 to Station 153+20, Station 158+25 to Station 170+75, and Station 199+25 to 
Station 255+30. Port Edwards Wtr Uti also has water main crossings at Station 112+15, Station 139+90, 
Station 199+40, Station 153+75, Station 158+25, Station 208+50, and Station 246+10.

Port Edwards Wtr Uti will replace two hydrants along STH 54 between Bruener Avenue and Seneca 
Road. The hydrants will be installed during construction and are anticipated to be completed in three 
working days. 

No conflicts are anticipated. 

Port Edwards WWTF (Sewer) 
Port Edwards WWTF has existing sanitary sewer lines generally parallel to STH 54 from Station 112+00 
to Station 116+00, Station 140+10 to Station 148+10, Station 157+75 to Station 172+15, Station 199+40 
to Station 213+45, and Station 224+00 to 252+30. Port Edwards WWTF also has sanitary sewer line 
crossings at Station 112+80, Station 115+20, Station 140+10, Station 199+45, Station 208+65, Station 
225+80, and Station 252+30.

No conflicts are anticipated. 

Solarus (Communication Line)
Solarus has existing underground communications lines generally parallel to STH 54 from Station 139+25 
to Station 165+75, Station 199+30 to Station 210+40, and Station 224+00 to Station 254+80. Solarus also 
has existing communication line crossing at Station 165+75, Station 192+40, Station 209+95, and Station 
252+25.

Solarus will relocate an existing fiber optic line from Station 232+00 – Station 240+00 - Right. Work is 
anticipated to be completed prior to construction and is anticipated to be completed in 10 working days. 
Solarus also has an existing fiber optic line located under the Ripple Creek culvert and will protect and 
hold the existing line during the removal and installation of the new culvert. No additional conflicts are 
anticipated.
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Spectrum (Communication Line)
Spectrum has existing overhead and underground communication lines generally parallel to STH 54 from 
Station 112+00 to Station 116+00, Station 140+40 to Station 153+60, Station 199+80 to Station 210+35, 
Station 224+00 to Station 234+40, and Station 237+40 to Station 252+25.

Spectrum will install a new fiber optic line along STH 54 between Station 112+35 and Station 115+56 
approximately 25 rt. The fiber optic line will be installed prior to construction. No additional conflicts are 
anticipated.

TDS Telecom (Communication Line)
TDS has existing underground communication lines generally parallel to STH 54 from Station 49+59 to 
Station 102+00.

No conflicts are anticipated. 

WE Energies (Gas/Petroleum)
WE Energies has existing underground gas lines generally parallel to STH 54 from Station 101+50 to 
Station 158+40, Station 199+60 to Station 216+60, and Station 224+00 to Station 254+80. WE Energies 
also has existing underground gas line crossings at Station 101+50, Station 101+60 and Station 255+30.

No conflicts are anticipated.

Wisconsin Rapids Water Works and Light Commission (Electricity)
Wisconsin Rapids Water Works and Light Commission has an existing streetlight at Station 255+75 RT.

No conflicts are anticipated.
stp-107-065 (20080501)

7. Work By Others.

Village of Port Edwards
The village of Port Edwards is working to complete a bicycle crossing at the STH 54/73 intersection to 
allow north/south crossing to Port Road. There will be work by others to complete this work. Coordinate 
work on this project within this intersection with the Village of Port Edwards, Ben Martinson, PO Box 10, 
Port Edwards, WI 54469; ben.martinson@portedwardswi.gov; (715) 451-0287.

Alliant Energy Communications
Alliant Energy Communications is working to complete the installation of a new fiber optic line along 
STH 73 from north to south, crossing STH 54 at approximately Station 99+60. The new fiber optic line will 
be installed prior to January 2024. No conflicts are anticipated. 

Utility Contact: 

Laura Seals, E-mail: LauraSeals@alliantenergy.com; phone number: (319) 786-4198

Abe Assefa, E-mail: amassefa@burnsmcd.com; office: (816) 605-772 or cell: (570) 903-6929

8. Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).
A  Description
Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any 
existing tracks.

mailto:ben.martinson@portedwardswi.gov
mailto:LauraSeals@alliantenergy.com
mailto:amassefa@burnsmcd.com
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A.1  Railroad Insurance Requirements
In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage, and duration to Matthew Turner, Public Projects Officer, 1625 
Depot Street, Stevens Point, WI 54481; Telephone (715) 345-2503; E-mail: Matthew.turner@cn.ca. 

Also send a copy to the following: Caleb Herrin, NC Region Railroad Coordinator; 1681 Second Ave 
South, Wisconsin Rapids, WI 54495; Telephone (715) 420-6422; E-mail: caleb.herrin@dot.wi.gov. 

Include the following information on the insurance document:
- Project ID: 6950-04-72 & 6950-04-82
- Project Location: Port Edwards, WI
- Route Name: STH54
- Crossing ID: 392710T
- Railroad Subdivision: Valley
- Railroad Milepost: 45.14
- Work Performed on or within 50’ of RR right-of-way: Paving and related work.

A.2  Train Operation
Approximately 6 through freight trains operate daily at up to 40 mph. There is minimal switching 
movements daily.

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact
Matthew Turner, Public Works Officer; 1625 Depot Street, Stevens Point, WI 54481; Telephone 
(715) 345-2503; E-mail matthew.turner@cn.ca for consultation on railroad requirements during 
construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact
Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to: 
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging_US@CN.CA . The form can 
be obtained at:

https://www.cn.ca/en/safety/utility-installations/

Requests for flagging and cable locates can take up to five business days after the railroad receives the 
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central 
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The 
railroad does not locate any other utilities.

A.4  Work by Railroad
The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None.
A.5  Temporary Grade Crossing
If a temporary grade crossing is desired, submit a written request to the railroad representative named in 
A.3 at least 40 days prior to the time needed. Approval is subject to the discretion of the railroad. The 
department has made no arrangements for a temporary grade crossing.
stp-107-026 (20230629)

mailto:Matthew.turner@cn.ca
mailto:caleb.herrin@dot.wi.gov
mailto:jackie.sapp@cn.ca
mailto:Flagging_US@cn.ca
https://www.cn.ca/en/safety/utility-installations/
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9. Coordination with Businesses and Residents.
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings. The contractor shall schedule meetings with at least two 
weeks’ prior notice to the engineer to allow for these notifications.
stp-108-060 (20141107)

10. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has assumed coverage under the U.S. Army Corps of Engineers Section 404 
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction 
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP 
coverage is not necessary for this project.

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website:

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction 
notification (permit application) and written verification from U.S. Army Corps of Engineers under the 
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is 
necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written 
verification of permit coverage prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps 
of Engineers may not grant the permit request.
stp-107-054 (20230629)

11. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges.
The department has obtained permit coverage through the Wisconsin Department of Natural Resources 
to discharge storm water associated with land disturbing construction activities under this contract. 
Conform to all permit requirements for the project. 

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction 
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp

A certificate of permit coverage is available from the regional office by contacting Elizabeth Miller at 
(715) 315-9237. Post the permit certificate in a conspicuous place at the construction site.
stp-107-056 (20230629)

12. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least 2 business days before road closures, lane 
closures, or detours are put into effect:

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf?ver=5-1zbQT8_g_a1pSEGBP2Dg%3d%3d
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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Wood County Sheriff’s Department
Wisconsin State Patrol
Wood County Highway Department
Town of Port Edwards
Port Edwards School District
Port Edwards Post Office

The Wood County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

13. Property Marks – Protecting and Restoring.
Replace standard spec107.11.3 (1) with the following:

Protect and carefully preserve all known property and survey marks, land monuments, and right-of-way 
monuments and marker posts. Notify the engineer of the nature and location of these monuments and 
markers. Do not disturb or destroy monuments or markers until the engineer has arranged for their 
referencing or perpetuation.

Reset or replace, to the required standard, any property and survey marks, land monuments, and 
right-of-way monuments and marker posts that fall outside the construction limits that are shifted, lost 
or damaged by the contractor during construction operations, as determined by the engineer. If the 
contractor fails to restore the disturbed monuments or markers within a reasonable time, the department 
may, upon 48 hours written notice, restore the disturbed monuments or markers. The department will 
deduct restoration costs from payments due the contractor under the contract.
ncr-107-010 (20110531)

14. Property Marks – Coordination with County Surveyor.
Add the following to standard spec 107.11.3:

Notify the appropriate county surveyor or other appropriate authority, as outlined in state statute 
59.74(2)(b), a minimum of thirty days prior to impacting a landmark to coordinate what measures need to 
be taken to perpetuate the existing section corner and reference monuments that are affected by the 
project.

Coordinate construction activities necessary to allow the county surveyor or other appropriate authority to 
tie-out and reinstall the section corner and landmark reference monuments (ties) that are impacted by the 
project.
ncr-107-015 (20141015)

15. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.
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Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

16. Environmental Protection – Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other 
appropriate best management practice prior to discharge. Submit the proposed means and methods of 
dewatering for each required location for approval as part of the Erosion Control Implementation Plan 
(ECIP). Include details of how the intake will be managed to not cause an increase in the background 
level turbidity prior to treatment and any additional measures necessary to prevent sediments from 
reaching the project limits or wetlands and waterways.

Guidance on Dewatering can be found on the Wisconsin Department of Natural Resources website 
located in the Storm Water Construction Technical Standards, Dewatering Code #1061. This document 
can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

Work includes furnishing all materials, excavation, maintenance, cleaning, disposal of surplus material 
and removal of the dewatering system and is incidental to contract work.
ncr-107-025 (20160401)

17. Erosion Control.
Add the following to standard spec 107.20:

Perform construction operations in a timely and diligent manner, continuing all construction operations 
methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 
minimize the period of exposure to erosion.

http://dnr.wi.gov/topic/invasives/disinfection.html
http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail 
and terminals, and intersections, immediately after grading is completed within those areas. Complete 
finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion 
control measures required, within seven calendar days after the placement of topsoil.
ncr-107-050 (20141015)

18. Protecting Concrete.
Add the following to standard spec 415.3.14:

Provide a minimum of one concrete finisher to remain on the project site after final finishing of all concrete 
surfaces until such time as the concrete has hardened sufficiently to resist surface scarring caused by 
footprints, handprints, or any other type of imprint, malicious or otherwise. The finisher shall actively and 
continuously patrol the newly placed concrete, and repair any damage to the surface that might be 
sustained as described above.

The cost for providing the finisher(s), necessary equipment, and materials shall be considered incidental 
to the contract unit price for each concrete item.
ncr-415-005 (20141015)

19. QMP HMA Pavement Nuclear Density.
A  Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

(1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision.

(2) Provide and maintain a quality control program defined as all activities and documentation of the 
following:

1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

(3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf

(4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B  Materials
B.1  Personnel

(1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 
according to 460.3.3 and CMM 815.

B.2  Testing
(1) Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to 

CMM 815.10.4 for test duration and gauge placement.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf
http://www.atwoodsystems.com/
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B.3  Equipment
B.3.1  General

(1) Furnish nuclear gauges according to CMM 815.2.

(2) Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2  Comparison of Nuclear Gauges
B.3.2.1  Comparison of QC and QV Nuclear Gauges

(1) Compare QC and QV nuclear gauges according to WTM T355.

B.3.2.2  Reference Site Monitoring
(1) Conduct reference site monitoring for both QC and QV gauges according to WTM T355.

B.4  Quality Control Testing and Documentation
B.4.1  Lot and Sublot Requirements
B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances

(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

(2) Determine required number of tests according to CMM 815.10.2.1.

(3) Determine random testing locations according to CMM 815.10.3.

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

(2) Determine required number of tests according to CMM 815.10.2.2.

(3) Determine random testing locations according to CMM 815.10.3.

B.4.2  Pavement Density Determination
B.4.2.1  Mainline Traffic Lanes and Appurtenances

(1) Calculate the average sublot densities using the individual test results in each sublot.

(2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material.

(3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2.

B.4.2.2  Mainline Shoulders
B.4.2.2.1  Width Greater Than 5 Feet

(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.2.2  Width of 5 Feet or Less
(1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 

lot density by averaging all individual test results for the day.

(2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3.

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
(1) Determine the pavement density as specified in B.4.2.1.

B.4.2.4  Documentation
(1) Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot 

within 24 hours of completing the QC testing for the lot.

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4.3  Corrective Action
(1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 

minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

(2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density.

(3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders.

(4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

(5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities.

(6) If two consecutive sublot averages within the same paving pass and same target density are more than 
one percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken.

B.5  Department Testing
B.5.1  Verification Testing

(1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

(2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester.

(3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance.

(4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance.

(5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance.

(6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2  Independent Assurance Testing
(1) Independent assurance is unbiased testing the department performs to evaluate the department’s 

verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program.

B.6  Dispute Resolution
(1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 

documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

(2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance.
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(3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor.

(4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement.

B.7  Acceptance
(1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 

for contractor QC tests.

C  (Vacant)
D  (Vacant)
E  Payment
E.1  QMP Testing

(1) Costs for all sampling, testing, and documentation required under this special provision are incidental 
to the work. If the contractor fails to perform the work required under this special provision, the 
department may reduce the contractor’s pay. The department will administer pay reduction under the 
Non-performance of QMP administrative item.

E.2  Disincentive for HMA Pavement Density
(1) The department will administer density disincentives as specified in standard spec 460.5.2.2.

E.3  Incentive for HMA Pavement Density
(1) The department will administer density incentives as specified in standard spec 460.5.2.3.

stp-460-020 (20230629)

20. Asphaltic Surface.
Replace standard spec 465.2 (1) with the following:

Under the Asphaltic Surface bid item submit a mix design. Furnish asphaltic mixture meeting the 
requirements specified for HMA Pavement Type HMA MT  under standard spec 460.2; except the 
engineer will not require the contractor to conform to the quality management program specified under 
standard spec 460.2.8. Use tack coat as required under 450.3.2.7.
ncr-465-005 (20220530)

21. Pipe Culverts.
Replace standard spec 520.3.3(5) with the following:

Provide joint ties at all joints of circular or horizontal elliptical concrete culvert pipes and concrete cattle 
pass installations, including endwalls. Ties are not required between culverts and concrete masonry 
endwalls unless shown on plan.
ncr-520-005 (20180319)

22. Storm Sewer.
Replace standard spec 608.3.3(5) with the following:

Provide joint ties at all joints on concrete storm sewer system infall and outfall pipes, including endwalls. 
Ties are not required on installations with concrete masonry endwalls unless the plans show otherwise.

All sawing of existing and new pipe and removal of excess pipe material shall be considered incidental to 
Storm Sewer Pipe Reinforced Concrete. Ensure new and existing pipes abut uniformly throughout the 
circumference of the pipe prior to installing Concrete Collars.
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23. Adjusting Manhole Covers, Item 611.8110.
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision.

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately.

Supplement standard spec 611.3.7 with the following:

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price.

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply.
stp-611-005 (20200629)

24. Cover Plates Temporary, Item 611.8120.S.
A  Description
This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations.

B  Materials
Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry.

C  (Vacant)
D  Measurement
The department will measure Cover Plates Temporary as each individual unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
611.8120.S Cover Plates Temporary EACH

Payment is full compensation for furnishing, installing, and removing the cover plates.

The steel plates shall become the property of the contractor when no longer needed in the contract work.
stp-611-006 (20151210)

25. Landmark Reference Monuments.
This work shall be competed according to standard spec 621 and the plan details, except as provided in 
this special provision.
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Add the following to standard spec 621.1:

The survey work required to tie out the landmark shall be performed by, or under the direction of, a 
professional land surveyor. Upon completion of the work, provide the survey notes and the county 
specified tie sheets to the county surveyor and the engineer. Obtain an example of the specified tie 
sheets from the county surveyor.

Add the following to standard spec 621.3.1:

Provide four reference monuments for each landmark. Utilize existing concrete or drive-in reference 
monuments that are outside the construction limits when possible. Existing reference monuments that 
can be used will not be considered for payment.

Replace standard spec 621.3.2.1 (1) with the following:

Under the Landmark Reference Monuments bid item, install 30-inch stainless steel drive-in monuments 
with cap stamped as shown on plan details.

Add the following to standard spec 621.3.3:

Protect the reference monuments until construction is completed. Any monuments that are shifted or 
damaged during construction shall either be replaced or reset, as directed by the engineer, by a 
professional land surveyor at the contractor’s expense.

Replace standard spec 621.5 (2) with the following:

Payment for Landmark Reference Monuments is full compensation for furnishing, placing, and protecting 
drive-in and existing monuments; for furnishing a professional land surveyor; for performing survey work; 
for replacing or resetting monuments if necessary; for preparing and delivering survey notes and tie 
sheets.
ncr-621-005 (20150127)

26. Field Facilities.
Add the following to standard spec 642.3:

Set up the field office within seven days after notice from the engineer.

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office. 
The parking area and approach to the field office shall be well drained and consist of a crushed base 
aggregate or an existing paved surface and shall be ready for use within seven days after the field office 
is set up.
ncr-642-005 (20160406)

27. Traffic Control.
Add the following to standard spec 643.3.1:

Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone 
number(s) that the contractor, or their representative, can be contacted, at all times, in the event a safety 
hazard develops. Repair, replace, or restore the damaged or disturbed traffic control devices within two 
hours from the time notified or made aware of the damaged or disturbed traffic control devices.

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present.

Add the following to standard spec 104.6.1.2.2:

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving 
operations such as milling, paving, and shouldering.
ncr-643-005 (20190703)
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28. Fertilizer for Lawn Type Turf, Item SPV.0030.01.
A  Description
This special provision describes furnishing and incorporating fertilizing material in the soil on areas of 
seeding or sod.

B  Materials
Use fertilizers that are standard, commercial, packaged, or bulk products, in granular or liquid form 
conforming to Wisconsin Statutes and the Wisconsin Administrative Code Chapter ATCP 40. Ensure that 
each container of packaged fertilizer is plainly marked with the analysis of the contents showing minimum 
percentages of total nitrogen, available phosphoric acid, and soluble potash. If furnishing the fertilizer in 
bulk, include an invoice with each shipment indicating the minimum percentages of total nitrogen, 
available phosphoric acid, and soluble potash in the contents.

The total of nitrogen, phosphoric acid, and potash shall equal at least 41 percent. At least 80% of the 
nitrogen shall be water insoluble.

If using fertilizer with a nitrogen, phosphoric acid, and potash total greater than 41 percent, maintain a 
ratio of 4-1-2 (N-P-K) and apply at a rate that provides the equivalent amount of nitrogen, phosphoric 
acid, and potash that is provided by a fertilizer with a 41 percent total.

Provide a slow release type fertilizer with a 14-week residual effect after activation into the soil conforming 
to the following minimum requirements:

Nitrogen,.............................................................................................….. not less than 22%
Phosphoric Acid,....................................................……….............……... not less than 5%
Potash,...............................................................................……................not less than 10%

C  Construction
Uniformly apply the fertilizer to the seeding areas, and incorporate it into the soil by light discing or 
harrowing. If applying granular fertilizer, ensure it is well pulverized and free from lumps.

If incorporating fertilizer into topsoiled areas, apply it just before, and in conjunction with, final discing or 
harrowing, or if hand manipulating the topsoil, apply it just before final raking and leveling.

If fertilizing areas to receive sod, spread the fertilizer at the rate specified below uniformly over the soil 
before placing sod, and then work the fertilizer into the soil while preparing the earth bed as specified in 
standard spec 631.3.1.

Apply fertilizer containing 41 percent total of nitrogen, phosphoric acid, and potash at 7 pounds per 1000 
square feet of area, unless the contract specifies otherwise. For Fertilizer for Lawn Type Turf that 
contains a different percentage of components, determine the application rate by multiplying the specified 
rate by a dimensionless factor determined as follows:

Conversion Factor = 41 / New Percentage of Components

D  Measurement
The department will measure Fertilizer for Lawn Type Turf by the hundred pounds (CWT), acceptably 
completed, and it will be measured based on an application rate of 7 pounds per 1000 square feet. The 
department will not measure fertilizer used for the bid items under standard spec 632. The measured 
quantity equals the number of hundred-weight (CWT) of material determined by multiplying the actual 
number of CWT. of material incorporated by the ratio of the actual percentage of fertilizer components 
used to 41 percent for Fertilizer for Lawn Type Turf.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0030.01 Fertilizer for Lawn Type Turf CWT

Payment is full compensation for providing, hauling, placing, and incorporating the fertilizer into the soil.
ncr-629-005 (20141015)
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29. Reestablish Section Corner Monuments, Item SPV.0060.01.
A  Description
This special provision describes reestablishing section corner monuments.

B  Materials
Provide one of the following survey monuments for each location: A Berntsen Steel Nail Marker, for 
placement in asphalt pavement; a Berntsen BP1 Brass Marker with anchoring plug for placement in 
concrete pavement; or a Berntsen Aluminum Break-Off Monument for placement in locations outside the 
pavement area.

C  Construction
C.1  General
All survey work required to reestablish the survey monument from the reference monuments shall be 
performed by, or under the direction of, a professional land surveyor. Provide an updated county specified 
tie sheet(s) to the county surveyor and the engineer. Provide county coordinates for all ties and 
monuments shown on the tie sheet(s). Obtain an example of the specified tie sheet(s) from the 
corresponding county surveyor.

C.2  Berntsen Steel Nail Marker
Locate the exact position for the monument on the asphalt pavement. Drive the Berntsen Steel Nail 
Marker into the pavement until the top of the Steel Nail Marker is countersunk below the surrounding 
finished asphalt pavement as shown on the plan details.

C.3  Berntsen BP1 Brass Marker
Drill a hole in the finished concrete pavement using a Berntsen Survey Marker Countersink Drill Bit, Item 
# BPMDRL. Insert the ribbed plastic expansion plug into the drilled hole. Tap the brass marker stem into 
the expansion plug until the top of the brass marker is countersunk below the surrounding finished 
concrete pavement as shown on the plan details.

C.4  Berntsen Aluminum Break-off Monument
Install according to the pertinent provisions of standard spec 621.3 for Non-Driven Aluminum Monuments 
and the plan details.

D  Measurement
The department will measure Reestablish Section Corner Monuments by each individual section corner 
monument, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Reestablish Section Corner Monuments EACH

Payment is full compensation for providing survey monuments; all excavation, backfilling, and drilling 
necessary to place section corner monuments; furnishing a professional land surveyor and all survey 
work; and preparing and delivering tie sheets.
ncr-621-010 (20150430)

30. Adjusting Water Valve Boxes, Item SPV.0060.02.
A  Description
This special provision describes locating, exposing, and protecting existing water valve boxes after the 
pavement is removed, furnishing and installing water valve box extensions if necessary; and adjusting the 
water valve boxes to the finished elevation required.

B  (Vacant)
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C  Construction
Furnish and install water valve box extensions to the existing water valve boxes if necessary. Protect the 
water valve boxes during construction. Clean out the water valve boxes as necessary to assure the valve 
wrench will fit completely over the valve bolt. Adjust the valve boxes to the required finished elevation.

D  Measurement
The department will measure Adjusting Water Valve Boxes by the unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Adjusting Water Valve Boxes EACH

Payment is full compensation for locating, exposing, and protecting water valve boxes; furnishing and 
installing water valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water 
valve boxes, adjusting water valve boxes to the finished elevation. The contractor shall replace water 
valve boxes, which are damaged by the contractor’s operations, in kind, at the contractor's expense.
ncr-611-015 (20130520)

31. Temporary Water Diversion, Item SPV.0060.03.
A  Description
This special provision describes diverting the existing flow of Ripple Creek through a temporary diversion 
device during the new culvert pipe installation.

B  Materials
Materials used for the diversion of the existing stream shall consist of non-erodible earthen materials, 
temporary shoring, or other approved materials according to the pertinent requirements of either standard 
spec 205-208 or 511. Provide plans for the temporary diversion as part of the Erosion Control 
Implementation Plan (ECIP) transmittal. Materials used for the channel of the Temporary Water Diversion 
as well as the materials used for diverting the existing stream will be subject to DNR review and approved 
with the ECIP.

C  Construction
Divert the stream flow while placing the new culvert pipe. All methods of diversion are subject to 
DOT/DNR approval prior to use. Provide details of how the diversion will be completed in the Erosion 
Control Implementation Plan for review by Wisconsin DNR and the department. The water diversion must 
be capable of carrying all stream flows during construction period and must maintain a suitable depth and 
velocity to allow the passage of migrating fish and aquatic species. Fish that become stranded in 
dewatered areas or temporary channels should be captured and returned to the active channel 
immediately.

D  Measurement
The department will measure Temporary Water Diversion by each individual project, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Temporary Water Diversion EACH

Payment is full compensation for providing and installing temporary pipes, if required; providing and 
installing materials to divert flow to the temporary pipe; providing, installing, and removing sheet piling, to 
divert water, if required; maintaining and removing all materials used in the diversions and excavation to 
divert water to the new pipes, if required; and for placing, removal, and disposal of Base Aggregate 
Dense.
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32. Salvage and Reinstall Lighting Unit, Item SPV.0060.04.
A  Description
This special provision describes salvaging the existing lighting unit and reinstalling it in a new location as 
shown on the plans and as hereinafter provided.

B  (Vacant)
C  Construction
Salvage designated transformer base, pole, arm, and luminaire for reuse on this project in accordance 
with standard spec 204.

Disconnect wire splices in existing transformer base and pull electrical wire out of existing concrete base. 
Protect wire so that it can be pulled into new concrete base to be constructed.

Cut off existing conduits to allow for reconnection to new conduit installed with new concrete base.

Reinstall transformer base, pole, arm, and luminaire in accordance with standard spec 657.

D  Measurement
The department will measure Salvage and Reinstall Lighting Unit by each unit, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Salvage and Reinstall Lighting Unit EACH

Payment is full compensation for compensation for salvaging and reinstalling existing materials.

33. Storm Sewer Repair, Item SPV.0060.05.
A  Description
This special provision describes excavating. placing a concrete collar over an existing storm sewer 
concrete pipe joint, and backfilling. Conform to standard spec 520, as the plans show and as follows.

B  Materials
Furnish and use concrete masonry conforming to standard spec 416.2 as modified in standard spec 716. 
Provide QMP for class III ancillary concrete as specified in standard spec 716. Use trench backfill 
conforming to standard spec 520.2.5.3.

C  Construction
Excavate and expose the joint between the concrete pipes. Provide enough space for a concrete collar 
per the standard detail drawing. Provide enough extra space as needed for constructability. Construct 
concrete collars per standard spec 520.3 and as the engineer directs. After the concrete collar has been 
placed and has achieved initial set, backfill the excavation according to standard spec 520.3.4.1.

D  Measurement
The department will measure Storm Sewer Repair by each individual repair, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.05 Storm Sewer Repair EACH

Payment is full compensation for excavating, placing the concrete collar, and for backfilling.
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34. Preparing Topsoil For Lawn Type Turf, Item SPV.0180.01.
A  Description
This special provision describes preparing the bed of topsoil or salvaged topsoil, for seeding or placing sod.

B  (Vacant)
C  Construction
Prepare and finish the subgrade so that rocks, concrete debris, or wood larger than three inches in diameter 
are not present within 1 foot of the finished surface of the topsoil.

Remove or break down all clods and lumps in the topsoil by using harrows or discs, screening, or other 
appropriate methods to provide a uniformly textured soil, in which 100 percent of the topsoil passes a one-
inch sieve and at least 90 percent passes a No. 10 sieve.

Remove rocks, twigs, clods, and other foreign material that will not break down, and dress the entire 
surface to present a uniform appearance.

Shape the topsoil so that the horizontal or sloped surface between any two points ten feet apart does not vary 
by more than one inch. Roll with a turf type roller to a uniform minimum compacted depth of 6 inches.

Shape and compact the topsoil adjacent to pavements, sidewalks, and curbs to 1 inch below the top of the 
abutting surface. Before seeding, correct locations that vary by more than ¼-inch.

D  Measurement
The department will measure Preparing Topsoil for Lawn Type Turf acceptably completed in area by the 
square yard.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Preparing Topsoil for Lawn Type Turf SY

Payment is full compensation for preparing the subgrade and topsoil bed for sod or seed as described 
above.
ncr-625-005 (20150430)

35. Removing Distressed Asphaltic Surface Milling, Item SPV.0180.02.
A  Description
This special provision describes removing distressed asphaltic surface by milling at spot locations 
throughout the project as directed by the engineer.

B  (Vacant)
C  Construction
Remove the existing distressed asphaltic pavement without incorporating or damaging underlying 
material or adjacent pavement that will remain in place. Provide a uniform milled surface that is 
reasonably plane, free of large scarification marks, and has the grade and transverse slope the plans 
show or the engineer directs. 

Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to prevent 
discharging loosened material into adjacent work areas or live traffic lanes. Provide an engineer-approved 
dust control system.

Unless using a continuous removal and pick-up operation, do not windrow or store material on the 
roadway. Clear the roadway of materials and equipment during non-working hours. Clean milled surfaces 
of material that may adversely affect bond before surfacing. Compact base course at full-depth patch 
locations. Apply tack coat to horizontal and vertical patch areas.

Install asphaltic surface patching in distressed pavement milling areas prior to opening to traffic. The 
engineer may waive one or more of these requirements if the highway is closed to traffic or if a particular 
operation does not endanger traffic.

The contractor may incorporate suitable material into the work or dispose of it outside the project limits.
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D  Measurement
The department will measure Removing Distressed Asphaltic Surface Milling by the square yard, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.02 Removing Distressed Asphaltic Surface Milling SY

Payment is full compensation for removing the distressed asphaltic surface; cleaning the milled surface; 
compacting base course; preparing the foundation; and disposing of removed materials. 

Tack Coat and Asphaltic Surface Patching will be paid for separately.
ncr-204-015 (20220820)



Effective with November 2022 Letting 

Page 1 of 1 
 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 

TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 
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612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 

628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0205
Grubbing STA

2.000
_________._____ _________._____

0004 203.0220
Removing Structure (structure) 01. 4' X
4' Box

EACH
1.000

_________._____ _________._____

0006 203.0220
Removing Structure (structure) 02.
Timber Bridge

EACH
1.000

_________._____ _________._____

0008 204.0100
Removing Concrete Pavement SY

9,108.000
_________._____ _________._____

0010 204.0110
Removing Asphaltic Surface SY

2,013.000
_________._____ _________._____

0012 204.0115
Removing Asphaltic Surface Butt Joints SY

1,387.000
_________._____ _________._____

0014 204.0120
Removing Asphaltic Surface Milling SY

104,070.000
_________._____ _________._____

0016 204.0150
Removing Curb & Gutter LF

13,371.000
_________._____ _________._____

0018 204.0155
Removing Concrete Sidewalk SY

250.000
_________._____ _________._____

0020 204.0165
Removing Guardrail LF

985.000
_________._____ _________._____

0022 204.0195
Removing Concrete Bases EACH

1.000
_________._____ _________._____

0024 204.0220
Removing Inlets EACH

30.000
_________._____ _________._____

0026 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
374.000

_________._____ _________._____

0028 204.0245
Removing Storm Sewer (size) 02. 18-
Inch

LF
11.000

_________._____ _________._____

0030 204.0245
Removing Storm Sewer (size) 03. 24-
Inch

LF
4.000

_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 205.0100
Excavation Common CY

7,779.000
_________._____ _________._____

0034 211.0101
Prepare Foundation for Asphaltic Paving
(project) 01. 6950-04-72

EACH
1.000

_________._____ _________._____

0036 211.0101
Prepare Foundation for Asphaltic Paving
(project) 02. 6950-04-73

EACH
1.000

_________._____ _________._____

0038 213.0100
Finishing Roadway (project) 01.
6950-04-72

EACH
1.000

_________._____ _________._____

0040 213.0100
Finishing Roadway (project) 02.
6950-04-73

EACH
1.000

_________._____ _________._____

0042 305.0110
Base Aggregate Dense 3/4-Inch TON

2,080.000
_________._____ _________._____

0044 305.0120
Base Aggregate Dense 1 1/4-Inch TON

4,960.000
_________._____ _________._____

0046 455.0605
Tack Coat GAL

11,782.000
_________._____ _________._____

1.00000
0048 460.2000

Incentive Density HMA Pavement DOL
12,710.000

12,710.00

0050 460.6224
HMA Pavement 4 MT 58-28 S TON

11,311.000
_________._____ _________._____

0052 460.6424
HMA Pavement 4 MT 58-28 H TON

8,535.000
_________._____ _________._____

0054 465.0105
Asphaltic Surface TON

1,664.000
_________._____ _________._____

0056 465.0110
Asphaltic Surface Patching TON

460.000
_________._____ _________._____

0058 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
184.000

_________._____ _________._____

0060 465.0565
Asphaltic Rumble Strips, Centerline
Sinusoidal

LF
9,312.000

_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 520.8000
Concrete Collars for Pipe EACH

15.000
_________._____ _________._____

0064 522.2343
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 43x68-
Inch

LF
84.000

_________._____ _________._____

0066 522.2643
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
43x68-Inch

EACH
2.000

_________._____ _________._____

0068 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

13,929.000
_________._____ _________._____

0070 601.0576
Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type J

LF
73.000

_________._____ _________._____

0072 602.0405
Concrete Sidewalk 4-Inch SF

5,834.000
_________._____ _________._____

0074 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
520.000

_________._____ _________._____

0076 602.0810
Concrete Driveway 6-Inch SY

933.000
_________._____ _________._____

0078 606.0300
Riprap Heavy CY

12.000
_________._____ _________._____

0080 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
362.000

_________._____ _________._____

0082 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
24.000

_________._____ _________._____

0084 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
4.000

_________._____ _________._____

0086 611.0624
Inlet Covers Type H EACH

25.000
_________._____ _________._____

0088 611.0639
Inlet Covers Type H-S EACH

5.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0090 611.3230
Inlets 2x3-FT EACH

30.000
_________._____ _________._____

0092 611.8110
Adjusting Manhole Covers EACH

43.000
_________._____ _________._____

0094 614.2300
MGS Guardrail 3 LF

325.000
_________._____ _________._____

0096 614.2330
MGS Guardrail 3 K LF

375.000
_________._____ _________._____

0098 614.2610
MGS Guardrail Terminal EAT EACH

2.000
_________._____ _________._____

0100 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 6950-04-72

EACH
1.000

_________._____ _________._____

0102 618.0100
Maintenance and Repair of Haul Roads
(project) 02. 6950-04-73

EACH
1.000

_________._____ _________._____

0104 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0106 620.0300
Concrete Median Sloped Nose SF

152.000
_________._____ _________._____

0108 624.0100
Water MGAL

106.000
_________._____ _________._____

0110 625.0100
Topsoil SY

18,465.000
_________._____ _________._____

0112 625.0500
Salvaged Topsoil SY

346.000
_________._____ _________._____

0114 628.1504
Silt Fence LF

1,825.000
_________._____ _________._____

0116 628.1520
Silt Fence Maintenance LF

3,650.000
_________._____ _________._____

0118 628.1905
Mobilizations Erosion Control EACH

5.000
_________._____ _________._____

0120 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0122 628.2008
Erosion Mat Urban Class I Type B SY

15,234.000
_________._____ _________._____

0124 628.7005
Inlet Protection Type A EACH

30.000
_________._____ _________._____

0126 628.7015
Inlet Protection Type C EACH

54.000
_________._____ _________._____

0128 630.0140
Seeding Mixture No. 40 LB

335.000
_________._____ _________._____

0130 630.0200
Seeding Temporary LB

8.000
_________._____ _________._____

0132 630.0500
Seed Water MGAL

430.000
_________._____ _________._____

0134 633.5200
Markers Culvert End EACH

4.000
_________._____ _________._____

0136 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

25.000
_________._____ _________._____

0138 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

3.000
_________._____ _________._____

0140 637.2210
Signs Type II Reflective H SF

72.000
_________._____ _________._____

0142 637.2230
Signs Type II Reflective F SF

18.000
_________._____ _________._____

0144 638.2102
Moving Signs Type II EACH

36.000
_________._____ _________._____

0146 638.2602
Removing Signs Type II EACH

14.000
_________._____ _________._____

0148 638.3000
Removing Small Sign Supports EACH

10.000
_________._____ _________._____

0150 638.4000
Moving Small Sign Supports EACH

35.000
_________._____ _________._____

0152 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0154 643.0300
Traffic Control Drums DAY

5,000.000
_________._____ _________._____

0156 643.0420
Traffic Control Barricades Type III DAY

1,240.000
_________._____ _________._____

0158 643.0705
Traffic Control Warning Lights Type A DAY

1,748.000
_________._____ _________._____

0160 643.0900
Traffic Control Signs DAY

3,588.000
_________._____ _________._____

0162 643.0920
Traffic Control Covering Signs Type II EACH

32.000
_________._____ _________._____

0164 643.1000
Traffic Control Signs Fixed Message SF

296.000
_________._____ _________._____

0166 643.3165
Temporary Marking Line Paint 6-Inch LF

32,947.000
_________._____ _________._____

0168 643.3350
Temporary Marking Crosswalk
Removable Tape 6-inch

LF
2,023.000

_________._____ _________._____

0170 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0172 644.1430
Temporary Pedestrian Surface Plate SF

752.000
_________._____ _________._____

0174 644.1440
Temporary Pedestrian Surface Matting SF

1,034.000
_________._____ _________._____

0176 644.1601
Temporary Pedestrian Curb Ramp DAY

625.000
_________._____ _________._____

0178 644.1605
Temporary Pedestrian Detectable
Warning Field

SF
234.000

_________._____ _________._____

0180 644.1810
Temporary Pedestrian Barricade LF

2,574.000
_________._____ _________._____

0182 645.0120
Geotextile Type HR SY

40.000
_________._____ _________._____

0184 646.1020
Marking Line Epoxy 4-Inch LF

694.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0186 646.2020
Marking Line Epoxy 6-Inch LF

45,102.000
_________._____ _________._____

0188 646.2040
Marking Line Grooved Wet Ref Epoxy 6-
Inch

LF
43,481.000

_________._____ _________._____

0190 646.3020
Marking Line Epoxy 8-Inch LF

88.000
_________._____ _________._____

0192 646.4020
Marking Line Epoxy 10-Inch LF

40.000
_________._____ _________._____

0194 646.4040
Marking Line Grooved Wet Ref Epoxy
10-Inch

LF
789.000

_________._____ _________._____

0196 646.5020
Marking Arrow Epoxy EACH

17.000
_________._____ _________._____

0198 646.5120
Marking Word Epoxy EACH

2.000
_________._____ _________._____

0200 646.5220
Marking Symbol Epoxy EACH

9.000
_________._____ _________._____

0202 646.5320
Marking Railroad Crossing Epoxy EACH

2.000
_________._____ _________._____

0204 646.6120
Marking Stop Line Epoxy 18-Inch LF

84.000
_________._____ _________._____

0206 646.7120
Marking Diagonal Epoxy 12-Inch LF

163.000
_________._____ _________._____

0208 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
594.000

_________._____ _________._____

0210 646.7520
Marking Crosswalk Epoxy Block Style
24-Inch

LF
397.000

_________._____ _________._____

0212 646.8120
Marking Curb Epoxy LF

166.000
_________._____ _________._____

0214 646.8220
Marking Island Nose Epoxy EACH

8.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0216 650.4000
Construction Staking Storm Sewer EACH

30.000
_________._____ _________._____

0218 650.4500
Construction Staking Subgrade LF

100.000
_________._____ _________._____

0220 650.5000
Construction Staking Base LF

332.000
_________._____ _________._____

0222 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
14,002.000

_________._____ _________._____

0224 650.6000
Construction Staking Pipe Culverts EACH

1.000
_________._____ _________._____

0226 650.8000
Construction Staking Resurfacing
Reference

LF
18,600.000

_________._____ _________._____

0228 650.9000
Construction Staking Curb Ramps EACH

48.000
_________._____ _________._____

0230 650.9911
Construction Staking Supplemental
Control (project) 01. 6950-04-72

EACH
1.000

_________._____ _________._____

0232 650.9911
Construction Staking Supplemental
Control (project) 02. 6950-04-73

EACH
1.000

_________._____ _________._____

0234 650.9920
Construction Staking Slope Stakes LF

8,501.000
_________._____ _________._____

0236 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
10.000

_________._____ _________._____

0238 654.0102
Concrete Bases Type 2 EACH

1.000
_________._____ _________._____

0240 655.0620
Electrical Wire Lighting 8 AWG LF

185.000
_________._____ _________._____

0242 690.0150
Sawing Asphalt LF

18,075.000
_________._____ _________._____

0244 690.0250
Sawing Concrete LF

11,571.000
_________._____ _________._____
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Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1.00000
0246 740.0440

Incentive IRI Ride DOL
20,360.000

20,360.00

0248 SPV.0030
Special 01. Fertilizer For Lawn Type Turf CWT

12.000
_________._____ _________._____

0250 SPV.0060
Special 01. Reestablish Section Corner
Monuments

EACH
2.000

_________._____ _________._____

0252 SPV.0060
Special 02. Adjusting Water Valves EACH

28.000
_________._____ _________._____

0254 SPV.0060
Special 03. Temporary Water Diversion EACH

1.000
_________._____ _________._____

0256 SPV.0060
Special 04. Salvage And Reinstall
Lighting Unit

EACH
1.000

_________._____ _________._____

0258 SPV.0060
Special 05. Storm Sewer Repair EACH

1.000
_________._____ _________._____

0260 SPV.0180
Special 01. Preparing Topsoil For Lawn
Type Turf

SY
18,465.000

_________._____ _________._____

0262 SPV.0180
Special 02. Removing Distressed
Asphaltic Surface Milling

SY
2,375.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
January 18, 2024  
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
ASP-6 Addendum #01 
 
Letting of February 13, 2024  
 
Attached is a copy of the revised ASP-6.  This ASP-6 replaces ASP-6 in all proposals in the February 13, 
2024 Letting. 
 
 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
 
Sincerely, 
 
Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 



Effective with February 2024 Letting ASP-6 

  page 5 of 6 

TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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February 6, 2024 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #29: 6950-04-72   

Dexterville – Wisconsin Rapids 
Swanson Road to Seneca Road 
STH 54 
Wood County 
 
6950-04-82   
Dexterville – Wisconsin Rapids 
Swanson Road to Seneca Road 
STH 54 
Wood County 
 

6950-04-73   
Dexterville – Wisconsin Rapids  
CTH G to Swanson Road  
STH 54  
Wood County 

 
Letting of February 13, 2024 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. Description 

3 Prosecution and Progress 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

643.0300 Traffic Control Drums  Day 5000 4750 9750 
643.0420 Traffic Control Barricades Type III Day 1240 10 1250 
643.0705 Traffic Control Warning Lights Day 1748 12 1760 
643.0900 Traffic Control Signs Day 3588 22 3610 
643.1000 Traffic Control Signs Fixed Message SF 296 -3.75 292.25 

643.3350 Temporary Marking Crosswalk 
Removable Tape 6-inch LF 2023 536 2559 



644.1430 Temporary Pedestrian Surface Plate SF 752 205 957 
644.1440 Temporary Pedestrian Surface Matting SF 1034 293 1327 
644.1601 Temporary Pedestrian Curb Ramp Day 625 150 775 

644.1605 Temporary Pedestrian Detectable 
Warning Field SF 234 150 384 

644.1810 Temporary Pedestrian Barricade LF 2574 984 3558 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

  
68 Pedestrian Accommodations – Stage 1 – Modified temporary Pedestrian Accommodations 
71 Pedestrian Accommodations – Stage 1 – Modified temporary Pedestrian Accommodations 
72 Pedestrian Detour – Stage 1 - Modified temporary Pedestrian Accommodations 
73 Pedestrian Accommodations – Stage 2 - Modified temporary Pedestrian Accommodations 
75 Pedestrian Accommodations – Stage 2 - Modified temporary Pedestrian Accommodations 
76 Pedestrian Detour – Stage 2 - Modified temporary Pedestrian Accommodations 
77 Bicycle and Pedestrian Detour - Modified temporary Pedestrian Accommodations 

91 Miscellaneous Quantities – Changes made to Temporary Pedestrian Accommodation Items 
and Traffic Control Items and Traffic Control Signs Fixed Message 

199 Temporary Signing – Deleted one sign and replaced with a different one. 
 

Added Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of why sheet was added) 

67A Pedestrian Accommodations – Stage 1 – New sheet for added temporary Ped 
Accommodations between 7th Street and 4th Street 

72A Pedestrian Accommodations – Stage 2 - New sheet for added temporary Ped 
Accommodations between 7th Street and 4th Street 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 
6950-04-72/73/82 
February 6, 2024 

 
Special Provisions 
 

3. Prosecution and Progress. 
 
Replace entire section titled Construction Staging with the following: 
 

Construction Staging 
Project 6950-04-72/82: 

Stage 1: Mill and overlay STH 54/73/Letendre Avenue eastbound lane, base aggregate, curb ramps. 
STH 54/73/Wisconsin River Drive remove existing curb & gutter, excavate, and mill. 

Stage 2: Mill and overlay STH 54/73/Letendre Avenue westbound lane, base aggregate, curb ramps and 
pavement marking. STH 54/73/Wisconsin River Drive place new curb and gutter, curb ramps, concrete 
sidewalk, HMA pavement, grade terrace. 

STH 54/73/Letendre Avenue from STH 73 (Port Road) to 3rd Street may be closed for up to 5 days for 
culvert replacement (Station 113+82).  Curb ramp 6 (CR-6) and curb ramp 7 (CR-7) need to be completed 
and open for use prior to the 5-day closure. 

Project 6950-04-73: 

Stage 1: Mill STH 54 eastbound & westbound lanes 

Stage 2: Overlay STH 54 eastbound & westbound lanes, shoulder base aggregate and pavement 
marking. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 
 
 
 
 
Schedule of Items 
Attached, dated February 6, 2024, are the revised Schedule of Items Page 6. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 68, 71, 72, 73, 75, 76, 77, 91, and 199 
Added: 67A and 72A 

 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 02/06/2024 12:12:26

Proposal ID: 20240213029 Project(s): 6950-04-72, 6950-04-73, 6950-04-82
Federal ID(s): N/A, N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0154 643.0300
Traffic Control Drums DAY

9,750.000
_________._____ _________._____

0156 643.0420
Traffic Control Barricades Type III DAY

1,250.000
_________._____ _________._____

0158 643.0705
Traffic Control Warning Lights Type A DAY

1,760.000
_________._____ _________._____

0160 643.0900
Traffic Control Signs DAY

3,610.000
_________._____ _________._____

0162 643.0920
Traffic Control Covering Signs Type II EACH

32.000
_________._____ _________._____

0164 643.1000
Traffic Control Signs Fixed Message SF

292.250
_________._____ _________._____

0166 643.3165
Temporary Marking Line Paint 6-Inch LF

32,947.000
_________._____ _________._____

0168 643.3350
Temporary Marking Crosswalk
Removable Tape 6-inch

LF
2,559.000

_________._____ _________._____

0170 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0172 644.1430
Temporary Pedestrian Surface Plate SF

957.000
_________._____ _________._____

0174 644.1440
Temporary Pedestrian Surface Matting SF

1,327.000
_________._____ _________._____

0176 644.1601
Temporary Pedestrian Curb Ramp DAY

775.000
_________._____ _________._____

0178 644.1605
Temporary Pedestrian Detectable
Warning Field

SF
384.000

_________._____ _________._____

0180 644.1810
Temporary Pedestrian Barricade LF

3,558.000
_________._____ _________._____

0182 645.0120
Geotextile Type HR SY

40.000
_________._____ _________._____

0184 646.1020
Marking Line Epoxy 4-Inch LF

694.000
_________._____ _________._____

Proposal Schedule of Items Page 6 of 9
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