
Proposal Number: 001
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

1016-04-63 N/A Tomah - Mauston; CTH M Bridges B-
29-48 & B-29-49

IH 090Juneau

1016-05-65 N/A Tomah - Mauston; 43rd St W Bridges
B-29-41 & B-29-42

IH 090Juneau

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$40,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

June 11, 2024

11:00 am

Contract Completion Time

30 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Base, Asphalt Pavement, Bridge Rehabilitation, Guardrail, Pavement Markings.



 
 
 

PLEASE ATTACH 
PROPOSAL GUARANTY HERE 
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 



1016-04-63, 1016-05-65 1 of 21
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 1016-04-63, Tomah – Mauston, CTH M 
Bridges B-29-48 & B-29-49, IH 090; and Project 1016-05-65, Tomah – Mauston, 43rd Street Bridges 
B-29-41 & B-29-42, IH 090, Juneau County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2024 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20240105)

2. Scope of Work.
The work under this contract shall consist of epoxy injection of the existing concrete overlay, 
repair/replace slope paving, surface repair on bridge rail, underside of deck and fascia of deck, clean and 
paint metal rail on top of concrete, replacement of guardrail and asphalt approaches and all incidental 
items necessary to complete the work as shown on the plans and included in the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

Migratory Birds
No evidence of swallow or other migratory bird nests have been observed on or under the following 
structures(s) during the preconstruction inspection. However, if nesting is later observed prior to or during 
construction, the contractor shall implement avoidance/deterrent measures or obtain a depredation 
permit. All active nests (when eggs or young are present) of migratory birds are protected under the 
federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15 to 
August 31.

• B-29-41
• B-29-42
• B-29-48
• B-29-49

Blandings Turtle – Special Concern
If work outside the existing pavement and structure is to be performed during the nesting period, May 20 
to October 15, exclusion fencing is to be installed prior to May 20. Work can then be conducted within the 
fenced area as long as the fencing is maintained. Refer to “Temporary Small Animal Turn-Around” 
construction detail for fencing installation.



1016-04-63, 1016-05-65 3 of 21

Karner Blue Butterfly
Project is adjacent to an identified HPZ. Most recent survey showed no lupine in the area.

4. Lane Rental Fee Assessment.
A  General
The contract designates some lane closures to perform the work. The contractor will not incur a Lane 
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur 
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane 
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane 
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic article.

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule.

Coordinate lane, ramp, and roadway closures with any concurrent operations on adjacent roadways 
within 3 miles of the project. If other projects are in the vicinity of this project, coordinate lane closures to 
run concurrent with lane closures on adjacent projects when possible. When lane closures on adjacent 
projects extend into the limits of this project, Lane Rental Fee Assessments will only occur if the closure 
facilitates work under this contract.

B  Lane Rental Fee Assessment
The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full 
closure of a roadway, per direction of travel, is as follows:

- On Peak - $6,000 per lane, per direction of travel, per hour broken into 15-minute increments

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience 
to the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and 
less will be assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents or 
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item 
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed 
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane 
closure event as described above.

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of 
specified work in the contract, additional liquidated damages will be assessed as specified in standard 
spec 108.11 or as specified within this contract.
stp-108-070 (20161130)

5. Traffic.

1016-04-63
Structure repairs shall be done with CTH M closed to traffic. Closure shall be after Memorial Day and prior 
to Labor Day to avoid conflict with school year. 

CTH M will be open to traffic 21 calendar days after closure.
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1016-05-65
Concrete repairs and bearing cleaning and painting may be done with 43rd Street closed to traffic. Closure 
shall be after Memorial Day and prior to Labor Day to avoid conflict with school year.

43rd Street will be open to traffic 21 calendar days after closure.

Work requiring lane closures on IH 90 shall be completed within the windows provided in these special 
provisions. 

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

IH 90 lane closures shall be permitted as follows: 

EASTBOUND WESTBOUND

July (excluding Independence Day holiday)

Sunday 8 pm to Monday 9 am Sunday 8 pm to Monday 9 am

Monday 6 pm to Tuesday 9 am Monday 7 pm to Tuesday 9 am

Tuesday 6 pm to Wednesday 9 am Tuesday 7 pm to Wednesday 9 am

Wednesday 6 pm to Thursday 9 am Wednesday 7 pm to Thursday 9 am

Thursday 8 pm to Friday 8 am Thursday 8 pm to Friday 8 am

August

Sunday 8 pm to Monday 9 am Sunday 8 pm to Monday 9 am

Monday 7 pm to Tuesday 9 am Monday 6 pm to Tuesday 9 am

Tuesday 7 pm to Wednesday 9 am Tuesday 7 pm to Wednesday 9 am

Wednesday 7 pm to Thursday 9 am Wednesday 7 pm to Thursday 8 am

Thursday 7 pm to Friday 8 am Thursday 8 pm to Friday 8 am
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September (excluding Labor Day holiday)

Sunday 7 pm to Monday 10 am Sunday 8 pm to Monday 9 am

Monday 7 pm to Tuesday 11 am Monday 6 pm to Tuesday noon

Tuesday 7 pm to Wednesday noon Tuesday 6 pm to Wednesday noon

Wednesday 6 pm to Thursday 10 am Wednesday 6 pm to Thursday 9 am

Thursday 7 pm to Friday 9 am Thursday 7 pm to Friday 8 am

October

Sunday 8 pm to Monday 10 am Sunday 7 pm to Monday 10 am

Monday 6 pm to Tuesday noon Monday 5 pm to Tuesday 1 pm

Tuesday 6 pm to Wednesday 11 am Tuesday 6 pm to Wednesday noon

Wednesday 6 pm to Thursday 10 am Wednesday 6 pm to Thursday 9 am

Thursday 6 pm to Friday 9 am Thursday 7 pm to Friday 9 am

Notify the engineer if there are any changes in the schedule, early completions, or cancellations of 
scheduled work. Failure to provide advance notification may result in non-compensable delays to the 
contractor. No time extensions will be granted for these delays.

Coordinate all arrangements for handling traffic with the engineer before work is started on a new stage of 
construction that will change the traffic pattern existing at the time. Ensure that all traffic control devices 
are in place and approved by the engineer before beginning each stage.

Maintain two lanes of IH-90 traffic in each direction at all times unless within a permitted single lane 
closure period as defined in these special provisions.

Conduct construction and hauling operations in such a manner that minimizes the duration and intensity 
of interference to the free flow of vehicles on IH-90. This includes the following:

 Do not park or store any equipment, vehicles, or construction material within the right-of-way of 
IH-90 traveled roadways.

 No vehicle or piece of equipment will be permitted to directly cross live traffic lanes on IH-90.

 Equip all vehicles and machines used to transport materials or supplies to the work site which 
are operated on the traveled roadway, with hazard identification beam (flashing yellow signal) 
5-1/2 inch minimum diameter. The beam shall be visible from 360 degrees and shall be in 
operation when the vehicle is within the roadway or shoulder area.

 Have available at all times, sufficient experienced personnel to promptly install, remove, and 
reinstall the required traffic control devices to route traffic according to the plans, these special 
provisions, and as directed by the engineer.

 Do not use existing median crossovers for storage of equipment or materials.

 Do not use any maintenance crossovers or any other median crossovers unless a left lane 
closure is in place for entry and exit. Violators will be restricted from working on the project for the 
remainder of the contract time and any material they are hauling will not be paid.

 Interstate access control shall remain intact during construction.

 Immediately clean up all debris falling onto the roadway.

Access to and from IH-90 shall be at the existing interchange ramps.

Construction vehicles shall move with traffic and shall be able to accelerate with IH-90 traffic prior to 
merging with it.

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, shoulder delineators, or 
beam guard in place along the traveled roadways without the approval of the engineer.

Reinstall or replace any signs damaged during construction operations at the contractor’s expense.



1016-04-63, 1016-05-65 6 of 21

6. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying IH-90 traffic, and entirely clear the traveled way and shoulders of such portions of the highway of 
equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods:

- From noon Wednesday, July 3, 2024 to 6:00 AM Monday, July 8, 2024 for Independence Day;
- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

stp-107-005 (20210113)

7. Utilities.
The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested from the Wisconsin Department of 
Transportation during the bid preparation process or from the project engineer after the contract has been 
awarded and executed.

Project 1016-04-63
This contract comes under the provision of Administrative Rule Chapter Trans 220.
stp-107-065 (20080501)

ATC Management, Inc – Electricity-Transmission 
ATC has 345 kV transmission facilities within the project limits. No conflicts are anticipated.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

AT&T Legacy – Communication Line 
Oakdale Electric Coop – Electricity 

Project 1016-05-65
This contract comes under the provision of Administrative Rule Chapter Trans 220.
stp-107-065 (20080501)

ATC Management, Inc – Electricity-Transmission 
ATC has 69 kV and 345 kV transmission facilities within the project limits. No conflicts are anticipated.

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated:

AT&T Legacy – Communication Line 
Alliant Energy – Electricity 
Frontier Communication of WI - Communication Line

8. Archaeological Site.
47JU228 (Hoover II) site is located approximately 13+00 RT to 20+00 within the limits shown on the 
plans.

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area. 
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Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies.
stp-107-220 (20180628)

9. Abatement of Asbestos Containing Material B-29-0041, Item 203.0211.S.01;
Abatement of Asbestos Containing Material B-29-0042, Item 203.0211.S.02.
A  Description
This special provision describes abating asbestos containing material on structures.

B  (Vacant)
C  Construction
Paul M. Garvey, License Number All-117079, inspected Structure B-29-0041 for asbestos on April 14, 
2022. Regulated Asbestos Containing Material (RACM) was found on this structure in the following 
locations and quantities: 

Gray caulk-like gasket and sealant, guardrail baseplates and baseplate bolts – PLM, 2% chrysotile 
asbestos – category II non-friable – approximately 60 square feet.

Paul M. Garvey, License Number All-117079, inspected Structure B-29-0042 for asbestos on April 14, 
2022. Regulated Asbestos Containing Material (RACM) was found on this structure in the following 
locations and quantities: 

Gray caulk-like gasket and sealant, guardrail baseplates and baseplate bolts – PLM, 2% chrysotile 
asbestos – category II non-friable – approximately 60 sq feet.

The RACM on these structures must be abated by a licensed abatement contractor. A copy of the 
inspection report is available from Steve Vetsch, (608) 785-9049. According to NR447 and DHS159, 
ensure that DNR or DHS receives a completed Notification of Demolition and/or Renovation 
(DNR Form 4500-113 (R 3/20), or subsequent revision) via U.S. mail, hand-delivery, or using the 
online notification system at least 10 working days before beginning any construction or demolition. Pay 
all associated fees. Provide a copy of the completed 4500-113 form and the abatement report to Steve 
Vetsch, (608) 785-9049, stephan.vetsch@dot.wi.gov and via email to dothazmatunit@dot.wi.gov or via 
US mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 5 South S.513.12, PO Box 7965, 
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure B-29-0041, 43rd Street/Welch Prairie Road over IH-90 EB
- Site Address: 2.1M W JCT CTH Q
- Ownership Information: WisDOT Transportation SW Region, 3550 Mormon Coulee Road, La Crosse, WI, 

54601
- Contact: Cory Mikshowsky
- Phone: (608) 789-6335
- Age: 60 years. This structure was constructed in 1964.
- Area: 4452 SF of deck

Use the following information to complete WisDNR form 4500-113:
- Site Name: Structure B-29-0042, 43rd Street/Welch Prairie Road over IH-90 WB
- Site Address: 2.1M W JCT CTH Q
- Ownership Information: WisDOT Transportation SW Region, 3550 Mormon Coulee Road, La Crosse, WI, 

54601
- Contact: Cory Mikshowsky
- Phone: (608) 789-6335
- Age: 60 years. This structure was constructed in 1964.
- Area: 4452 SF of deck

mailto:stephan.vetsch@dot.wi.gov
mailto:dothazmatunit@dot.wi.gov
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Insert the following paragraph in Section 6.g.:
- If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 

pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will notify 
the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response as specified in 
standard spec 107.24. Keep material wet until it is abated or until it is determined to be non-asbestos 
containing material.

D  Measurement
The department will measure Abatement of Asbestos Containing Material (Structure #) by each structure, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
203.0211.S.01 Abatement of Asbestos Containing Material B-29-0041  EACH
203.0211.S.02 Abatement of Asbestos Containing Material B-29-0042  EACH

Payment is full compensation for submitting necessary forms; removing all asbestos; and for properly 
disposing of all waste materials.
stp-203-005 (20220628)

10. Base Aggregate Dense 3/4-Inch, Item 305.0110.
Add the following to standard spec 301.2.4.3: 

Furnish only aggregate classified as crushed stone for Dense 3/4-Inch when used in the top 3 inches of 
the unpaved portion of the shoulder or for unpaved driveways and field entrances. 
swr-305-001 (20170711) 

11. Structure Overcoating Cleaning and Priming B-29-41, Item 517.3001.S.01.
A  Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.

A.1  Areas to be Cleaned and Painted
Structure B-29-41

1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:

0 SF with SP 2 cleaning.

50 SF with SP 3 cleaning.

0 SF with SP 11 cleaning.

0 SF with SP 15 cleaning.

50 SF total three-coat area.

B  Materials
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.

C  Construction
C.1  Surface Preparation
Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to 
SSPC-SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council 
Specification 3 will be required on all metal surfaces to be painted with a three-coat system. Prime the 
same day, or re-clean before application, all metal surfaces receiving a No. 3 cleaning.
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Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement 
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the 
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges, 
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed. 
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil 
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush 
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the 
time recommended by the manufacturer.

C.2  Painting
Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as 
described in A.1 from the department’s approved products list.

C.3  Coating Application
Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without 
skips or areas of excessive paint. Apply coating according to the manufacturer’s recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by 
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by 
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement 
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between 
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point 
temperature, and the relative humidity shall not exceed 85%.

D  Measurement
The department will measure Structure Overcoating Cleaning and Priming (Structure #) as a single unit 
for each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3001.S.01 Structure Overcoating Cleaning and Priming B-29-41 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and 
applying the paint.
stp-517-036 (20210708)

12. Structure Overcoating Cleaning and Priming B-29-42, Item 517.3001.S.02.
A  Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.

A.1  Areas to be Cleaned and Painted
Structure B-29-42

1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:

0 SF with SP 2 cleaning.

50 SF with SP 3 cleaning.

0 SF with SP 11 cleaning.

0 SF with SP 15 cleaning.

50 SF total three-coat area.
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B  Materials
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.

C  Construction
C.1  Surface Preparation
Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to SSPC-
SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council Specification 3 
will be required on all metal surfaces to be painted with a three-coat system. Prime the same day, or re-
clean before application, all metal surfaces receiving a No. 3 cleaning.

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement 
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the 
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges, 
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed. 
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil 
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush 
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the 
time recommended by the manufacturer.

C.2  Painting
Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as 
described in A.1 from the department’s approved products list.

C.3  Coating Application
Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without 
skips or areas of excessive paint. Apply coating according to the manufacturer’s recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by 
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by 
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement 
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between 
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point 
temperature, and the relative humidity shall not exceed 85%.

D  Measurement
The department will measure Structure Overcoating Cleaning and Priming (Structure #) as a single unit 
for each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3001.S.02 Structure Overcoating Cleaning and Priming B-29-42 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and 
applying the paint.
stp-517-036 (20210708)

13. Containment and Collection of Waste Materials B-29-41, Item 517.4001.S.01;
Containment and Collection of Waste Materials B-29-42, Item 517.4001.S.02.
A  Description
This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent 
material from surface preparation of steel surfaces, collecting such spent material, and labeling and 
storing the spent material in waste containers.
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B  Materials
Provide 5-gallon lidded plastic containers for containing the spent material.

C  Construction
Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and 
treat all spent material as hazardous waste.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and 
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon 
lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words "Hazardous 
Waste – EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the 
containers covered at all times except to add or remove waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing 
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal 
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D  Measurement
The department will measure Containment and Collection of Waste Materials (Structure) as a single unit 
for each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4001.S.01 Containment and Collection of Waste Materials B-29-41 EACH
517.4001.S.02 Containment and Collection of Waste Materials B-29-42 EACH

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the 
containment devices, collecting, labeling, and storing spent materials in appropriate containers.
stp-517-037 (20230113)

14. Portable Decontamination Facility, Item 517.6001.S.
A  Description
This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit 
portable decontamination facility.

B  Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68 F 
in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and 
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have 
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires 
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for 
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured 
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must 
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage 
facilities for protective clothing. The lockers shall be sized to store clothing, valuables, and other personal 
belongings for each worker. Benches shall be provided for personnel.
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Supply a separate hand wash facility, either attached to the decontamination facility or outside the 
containment.

C  Construction
Properly contain, store, and dispose of the wastewater.

D  Measurement
The department will measure Portable Decontamination Facility by each individual unit, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH

Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20230113)

15. Labeling and Disposal of Waste Material.
The EPA ID number for Structures B-29-41 and B-29-42 is WIR000182048.

The state has an exclusive mandatory use contract with a private waste management contractor to 
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste 
containers and site-specific labels to each bridge site. The provided containers shall be placed at 
pre-selected drop-off and pick-up points at each bridge site, and these locations shall be determined at 
the preconstruction conference. The custody of the containers and labels shall be the responsibility of the 
painting contractor while they are at the job site.

Fill out form DT 1231, https://wisconsindot.gov/Documents/formdocs/dt1231.docx and email it to the 
waste management contractor, the region environmental coordinator, and the DOT Hazmat unit mailbox 
(dothazmatunit@dot.wi.gov) a minimum of 10 working days in advance to request container drop-off or 
pickup. Using the form, provide the waste management contractor with the project ID, structure number, 
EPA ID, and the agreed-upon location for container staging. Contact information for the waste 
management contractor is located on the WisDOT Internet site at:
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID 
match the structure generating the waste. Apply a label to each drum when it is opened for the first time. 
Fill in the date on the label the first day material is accumulated in the drum. The following page is an 
example of a properly filled-in label.

During paint removal operations, continuously monitor and notify the project inspector of the status of 
waste generation and quantity stored so that timely disposal can be arranged.
stp-517-055 (20230113)

https://wisconsindot.gov/Documents/formdocs/dt1231.docx
mailto:dothazmatunit@dot.wi.gov?subject=Bridge%20Paint%20Waste%20for%20disposal
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
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16. Basic Traffic Queue Warning System, Item 643.1205.S.
A  Description
This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing a basic traffic queue warning system (QWS) capable of measuring vehicular 
speeds at downstream sections of a roadway, and activating the system.

HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL
DOT SHIPPING DESCRIPTION

EPA CODE: E/D008 STATE: S

WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

HAZARDOUS WASTE – FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND, 
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S. 
ENVIRONMENTAL PROTECTION AGENCY.

GENERATOR’S NAME AND ADDRESS

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,

(LEAD), 9, NA3077, III, (D008)

DATE ACCUMULATED: 07/01/2005

WISC DOT BRIDGE # B-29-53/54

I-94 OVER CTH H

PROJECT ID # 5882-03-70

CAMP DOUGLAS, WI 54618 (608) 963-0871 GENERATOR EPA ID

WIR000121103

Project ID Number on 
label must match the 
Project Number 
assigned by the 
WIDOT.

Bridge Number and 
Address on label must 
match specific bridge 
from which waste was 
generated.

EPA ID Number on 
label is specific to the 
bridge from which the 
waste is generated.

Enter the date that waste 
materials were first placed into 
the container
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B  Materials
Provide Basic Traffic QWS components and software that is National Transportation Communications for 
ITS Protocol (NCTIP) compliant.

B.1  Portable Traffic Sensors (PTS)
Provide PTS that are nonintrusive and capable of capturing vehicle speed in mph. Integrate each sensor 
with a modem to communicate with the automated system manager.

B.2  Static Traffic Control Signs with Temporary Flashing Beacon Signs (FBS)
Provide static traffic control signs with temporary flashing beacon signs conforming to standard spec 
658.2(2) for Traffic Signal Faces. Ensure each FBS is integrated with a modem, and other equipment 
(e.g., automated system manager) mounted on it, and acts as a single device for communicating with 
similarly integrated devices and displaying real-time traffic conditions.

B.3  Automated System Manager (ASM)
Provide an ASM that assesses current traffic data captured by the PTS and activates/deactivates the FBS 
based on predetermined speed thresholds.

B.4  System Communications
Ensure Basic Traffic QWS communications meet the following requirements:

1. Perform required configuration of the Basic Traffic QWS’s communication system automatically during 
system initialization.

2. Communication between the server and any individual FBS or PTS are independent through the full range of 
deployed locations, and do not rely upon communications with any other FBS or PTS.

3. Incorporate an error detection/correction mechanism into the Basic Traffic QWS communication system to 
ensure the integrity of all traffic condition data.

B.5  System Acceptance
Submit vendor verification to the engineer and Bureau of Traffic Operations 
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system 
will adequately perform the functions specified in this special provision. Adequate verification includes 
past successful performance of the system, literature and references from successful use of the system 
by other agencies, and/or demonstration of the system.

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. Provide all 
testing and calibration equipment.

C  Construction
C.1  General
Install and reposition Basic Traffic Queue Warning System per plan or as the engineer directs. Provide 
plan to the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov) 14 calendar days 
before the pre-construction meeting.

PTS may be mounted on FBS, arrow board or other trailer devices. 

Install PTS at the following locations:
1. Place first PTS within the lane closure taper.

2. Place second PTS 5,700 feet upstream of the lane closure taper or on FBS #3.

3. Place third PTS 2 miles upstream of the lane closure taper or on FBS #2.

Install FBS at the following locations, delineated by 5 drums:
1. Place first FBS (FBS #3) 5,700 feet upstream of the lane closure taper. 

2. Place second FBS (FBS #2) 2 miles upstream of the lane closure taper.

3. Place third FBS (FBS #1) 3 miles upstream of the lane closure taper. 

If there are more than 2 lanes or specified in the plans, place FBS on both sides of the roadway. 

Number the devices in chronological order so they are visible from the shoulder with 6-inch white high 
reflective sheeting.

mailto:DOTBTOworkzone@dot.wi.gov
mailto:DOTBTOworkzone@dot.wi.gov


1016-04-63, 1016-05-65 15 of 21

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support 
services.

Promptly correct the system within 24 hours of becoming aware of a deficiency in the operation or 
individual part of the system. A minimum of three days before deployment, place the Basic Traffic QWS 
and demonstrate to the department that the Basic Traffic QWS is operational. 

Maintain the Basic Traffic QWS for the duration of the project. Ensure the system operates continuously 
(24 hours, 7 days a week) in the automated mode throughout the duration of the project. 

Remove the system upon completion. 

C.2  Reports
Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the 
report includes, at a minimum, the average speed per sensor, time in congestive state per sensor and 
number of triggers per day.

C.3  Meetings
Attend mandatory in-person pre-construction meetings with the department. Attend additional meetings 
as deemed necessary by the department. These meetings may be held in person or via teleconference, 
as scheduled by the department.

C.4  Programming
C.4.1  General
Program the Basic Traffic QWS to ensure that the following general operations are performed:

1. Provide a password protected login to the ASM, website and all other databases.
2. Automatic setting of the FBS to reflect current traffic flow status updated every 60 seconds for congestion. 

Ensure to remove a congestion message when 180 seconds of average traffic speeds above the current 
level are observed, or utilize a customized frequency as determined by the engineer.

3. The FBS activate based on pre-determined speed thresholds from the next downstream sensor.
          - FBS #3 shall activate based on traffic speeds at the PTS located within the lane closure taper. 
          - FBS #2 shall activate based on traffic speeds at the PTS located approximately 1 mile upstream of 

lane closure taper, or at FBS #3. 
          -   FBS #1 shall activate based on traffic speeds at the PTS located 2 miles upstream of lane closure 

taper, or at FBS #2.
4. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60 

seconds. Make data on website available to the department staff at all times for the duration of the work 
zone activity. Ensure website includes:

- Vehicle speeds
- FBS triggers
- Device locations

5. Archive all traffic data in a Microsoft Excel format with date and time stamps.
6. Configure the website to quantify system failures which includes communication disruption between any 

devices in the system configuration, FBS malfunctioning, PTS malfunction, loss of power, low battery, etc.
7. Automatically generate and send an email alert any time a user specified queue is detected by the system.
8. Ensure the system autonomously restarts in case of any power failure.

C.4.2  System Operation Strategy
Arrange for the vendor/manufacturer to coordinate system operation, detection, and trends/thresholds 
with the engineer.
The sequences below are a minimum requirement, but can be adjusted at the discretion of the engineer, 
are as follows:

Free Flow:
If the current PTS speed on a downstream section is at or above 40 mph, the next upstream FBS will not 
flash.

Slow or Stopped Traffic:
If the current PTS speed on a downstream section of the roadway is between the 39 mph and 0 mph 
(for example, 35 mph), the next upstream FBS shall flash.
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C.5  Calibration and Testing
At the beginning of the project perform a successful field test and calibration at the Basic Traffic QWS 
location to verify the system is detecting accurate vehicle speeds, and accurately relaying the information 
to the ASM and the FBS.

Send email of successful calibration and testing to the engineer.

D  Measurement
The department will measure Basic Traffic Queue Warning System by the day, acceptably completed, 
measured as each complete system per roadway.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.1205.S Basic Traffic Queue Warning System DAY

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of FBS, PTS, ASM, and system communications.

Failure to correct a deficiency to the FBS, PTS, or ASM within 24 hours after notification from the 
engineer or the department will result in a one-day deduction of the measured quantity for each day in 
which the deficiency is not corrected.

Failure to correct the website within 24 hours after notification from the engineer will result in a 10% 
reduction of the day quantity for each day the website is down.

The engineer will have sole discretion to assess the deductions for an improperly working Basic Traffic 
QWS.
stp-643-046 (20210113)

17. Tubular Rail and Posts Spot Cleaning and Painting B-29-48, Item SPV.0060.01;
Tubular Rail and Posts Spot Cleaning and Painting B-29-49, Item SPV.0060.02.
A  Description
This special provision describes cleaning and painting existing galvanized tubular steel rail and posts 
exhibiting active corrosion (rust) at spot locations along the bridge conforming to standard spec 517 and 
as directed by the engineer.

B  Materials
Furnish a complete coating system from the department’s Structure Overcoating Cleaning and Priming 
approved product list. Furnish a final coat matching existing color. Use the same coating system for all 
repair locations. 

Supply the engineer with the product data sheets before any coating is applied. The product data sheets 
shall indicate the mixing and thinning directions, the minimum drying time for field applied coats, and the 
recommended procedures for coating galvanized bolts, nuts, and washers.

C  Construction
C.1  Surface Preparation
Clean areas of loose or chipped coating and rust by wire brushing, grinding, or other mechanical means 
according to SSPC-SP2 or SP-3. Sound coating does not need to be removed.

Furnish containment methods as required to contain and collect waste material resulting from the 
preparation of steel surfaces for painting. All clean up activities should minimize dust. Store waste 
materials in hazardous waste containers provided by the department. The department is responsible for 
the transport and disposal of the contained materials by the statewide hazardous waste contractor.
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C.2  Coating Application
Apply paint in a neat, workmanlike manner, and conforming to the manufacturer’s instructions and 
recommendations. Paint application shall be applied using either a brush, roller, or spray application. 
Provide an approved method of protecting traffic below from overspray or splatter. The final paint coat 
shall be smooth and uniform without areas of excessive paint.

D  Measurement 
The department will measure Tubular Rail and Posts Spot Cleaning and Painting (structure) as a single 
complete unit of work for each structure, acceptably completed. 

E  Payment
The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT

SPV.0060.01
SPV.0060.02

Tubular Rail and Posts Spot Cleaning and Painting B-29-48
Tubular Rail and Posts Spot Cleaning and Painting B-29-49

EACH
EACH

Payment is full compensation for preparing and cleaning the designated surfaces; furnishing and applying 
the paint; cleaning up; and containing and collecting all waste materials.

18. Verify Landmark Reference Monuments, Item SPV.0060.03.
A  Description
This special provision describes preserving the location and constructing new monuments for existing 
Public Land Survey System (PLSS) section corner monuments and witness monuments located within 
permanent easements, temporary easements, or construction permit areas, which may be lost or 
disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.

B  Materials
The department can furnish aluminum monument caps if necessary. Otherwise, all materials for the 
monumentation and witness ties will be the responsibility of the contractor to provide. Any monuments 
that satisfy Wisconsin Administrative Code Chapter AE-7 will be acceptable.

C  Construction
Complete the work according to the direction of the Juneau County Surveyor and as follows:

Contact and follow the direction of the Juneau County Surveyor on perpetuation requirements for PLSS 
section corner monuments and witness monuments. Obtain existing tie sheets from the Juneau County 
Surveyor. Locate and verify existing PLSS monuments and ties. Furnish, and install, if necessary, 
temporary and/or permanent ties. Provide a temporary tie sheet to the WisDOT SW Region-Madison 
Survey Coordinator and the Juneau County Surveyor, for use by the public during the construction phase 
of the project and before the final monumentation is complete.

Perpetuate and/or reset all PLSS monuments and witness monuments under the direction of a State of 
Wisconsin Licensed Professional Land Surveyor. Prepare the temporary and final PLSS monument 
records according to the Wisconsin Administrative Code Chapter AE-7. Prepare and file new monument 
records with the Juneau County Surveyor according to AE-7 and provide a copy of the same to the 
WisDOT SW Region-Madison Survey Coordinator. This work shall be overseen and completed by a State 
of Wisconsin Licensed Professional Land Surveyor. 

The approximate location of the section corners that will likely be disturbed due to the proposed 
construction:

Landmark Reference Monument

Station Offset Township Range Section Corner
20+22.8 0 T-16N R-3E 3
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Notify the Juneau County Surveyor and WisDOT SW Region-Madison Survey Coordinator at least 
30 working days prior to construction operations that may disturb existing monuments, with pertinent 
questions or for department provided monument caps. 

D  Measurement
The department will measure Verify Landmark Reference Monuments by each PLSS section corner 
monument, acceptably verified, tied, and preserved.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Verify Landmark Reference Monuments EACH

This price shall be payment in full for furnishing a Professional Land Surveyor; obtaining existing PLSS 
monument record tie sheet(s); preparing, providing and filing temporary/final PLSS monument record tie 
sheet(s) from a Professional Land Surveyor; all survey work related to the perpetuation process; the 
furnishing and placing of all PLSS survey monuments; the furnishing and placement of any necessary 
witness ties; the removal of the existing monument(s) if necessary; and excavating for the placement of 
the new monument(s) if necessary. 

F  Contact Information

WisDOT SW Region-Madison Survey Coordinator 
Jarod Alvarez
(608) 246-7918
jarod.alvarez@dot.wi.gov

Juneau County Surveyor
Gary DeChant
(608) 427-3624
garydechant@gmail.com

19. Cleaning and Painting Bearings, Item SPV.0060.04.
A  Description
This special provision describes cleaning and painting the existing steel bearings on structures 
conforming to standard spec 517 and as directed by the engineer.

B  Materials
Furnish a complete coating system from the department’s Painting Epoxy System Structure approved 
product list. Use the same coating system for all repairs due to handling, shipping, and erecting, and for 
all other uncoated areas.

The color of epoxy shall be white and the urethane coating material shall match the color number shown 
on the plans conforming to AMS Standard 595A.

Supply the engineer with the product data sheets before any coating is applied. The product data sheets 
shall indicate the mixing and thinning directions, the minimum drying time for shop or field applied coats, 
and the recommended procedures for coating galvanized bolts, nuts, and washers.

C  Construction
C.1  Surface Preparation
Clean areas of loose paint and rust by wire brushing, grinding, or other mechanical means. Sound paint 
does not need to be removed. After clean up and storage of waste material, blast cleaning is allowed for 
only those areas where paint has been removed. Shield adjacent painted areas during blast cleaning 
operations. The blasting sand does not have to be collected.

mailto:jarod.alvarez@dot.wi.gov
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Furnish containment methods as required to contain and collect waste material resulting from the 
preparation of painted steel surfaces for painting. All clean up activities should minimize dust. Store waste 
materials in hazardous waste containers provided by the department. The department is responsible for 
the transport and disposal of the contained materials by the statewide hazardous waste contractor.

C.2  Areas to be Cleaned and Painted
Apply paint in a neat, workmanlike manner, and conforming to the manufacturer’s instructions and 
recommendations. Paint application shall be brushed on.

D  Measurement
The department will measure Cleaning and Painting Bearings as each individual bearing, acceptably 
completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Cleaning and Painting Bearings EACH

Payment is full compensation for preparing and cleaning the designated bearings; furnishing and applying 
the paint; cleaning up; and containing and collecting all waste materials.
(20210426)

20. Epoxy Injection PC Overlay B-29-48, Item SPV.0070.01;
Epoxy Injection PC Overlay B-29-49, Item SPV.0070.02.
A  Description
This special provision describes the repair of concrete bridge slab or deck by bonding delaminated 
concrete overlay to original prepared slab or deck surface using epoxy resin. This work includes the use 
of a pressure-injection pump.

B  Materials
Epoxy-resin bonding systems shall be a two-component, solventless, low viscosity, liquid adhesive epoxy 
specifically formulated for injection into cracks, and shall conform to the requirements of ASTM C881 
Type IV, Grade 1, Class C. Class B shall be used when the surface temperature of the hardened 
concrete is below 60°F. Use materials according to the manufacturer’s written instructions.

Use a single source of epoxy during injection of a single bridge deck.

Use an epoxy-resin bonding system from the following list of products:

Brand Name Company Name
303N Epoxy Chemical Company
CE110 Injection Resin Cornerstone Construction Material
CI 060 EP Hilti, Inc.
Crackbond LR-321 LV Adhesive Technology Corp.
Crackbond LR-321 SLV Adhesive Technology Corp.
Crackbond SLV302 Adhesive Technology Corp.
Dural 452 LV Euclid Chemical Company
Kemko 038 Regular IR ChemCo Systems, Inc.
Mark 10 Epoxy Injection Resin Olin Epoxy-POLY-CARB
MasterInjet 1380 Master Builders Solutions US LLC
Pro-Poxy 100 Dayton Superior
Pro-Poxy 50 Dayton Superior
Sikadur 35 Hi-Mod LV Sika Corporation
SpecPoxy 500 SpecChem
SpecPoxy 1000 SpecChem
SurePoxy HMLV Kaufman Products Inc.
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C  Construction
Prior to the start of injection, submit the following for approval:

1. Specifications of the injection equipment and epoxy-resin product.

2. Material safety data sheets of the epoxy-resin product.

3. Complete manufacturer recommendations for usage.

4. A written procedure for the injection process.

C.1  Injection Equipment
Furnish equipment consisting of hand tools, air compressors, injection pump, hoses, and continuous 
mixing nozzles necessary to properly inject epoxy resin into debonded portions of the concrete overlay 
per the recommendations of the material manufacturer.

Use equipment that has the capacity to:

• Automatically proportion the material components within the mix ratio tolerances set by the 
materials manufacturer.

• Automatically mix the epoxy component materials within the pump and injection apparatus. The 
engineer will not allow batch mixing.

• Inject the epoxy resin under controlled variable pressures, with a pressure gauge to indicate actual 
working pressure.

Unreacted epoxy components may be stored overnight in separate reservoirs and feed lines.

C.2  Pre-injection Procedure
Identify and mark extents of delaminated areas by chain dragging, hammer sounding, or other approved 
methods. Perform a cursory assessment of the materials required to inject a single area. Do not begin 
injection procedure outlined below if the necessary material is not available, or the time does not exist to 
fully complete a delaminated area. Once started, it is vital that a single area be completed before injection 
ceases and epoxy cures.

Follow manufacturer recommendations for mixing and set-up of epoxy materials prior to injection into the 
deck.

C.3  Injection Procedure
Install the epoxy materials according to the manufacturer’s instructions.

Locate the initial port at the approximate center of the delaminated area, identified with the most 
distinctive hollow sound. Locate additional injection ports at approximately 18 inch spacing for 
delaminated areas greater than 10 square feet, and 8-12 inch spacing for delaminated areas less than or 
equal to 10 square feet. Drill a minimum of three injection ports per delamination area. Drill each port 
location to the bottom of existing overlay, using a vacuum-attached swivel drill chuck and half-inch 
diameter concrete drill bit. Do not perform drilling operations on wet concrete, and vacuum apparent 
remaining concrete fines from the hole and surrounding area upon completion of port drilling. 

Perform epoxy injection only when the surface and ambient temperatures are above 45°F and are not 
expected to fall below 45°F in the next 24 hours. Begin injection of epoxy at the initial injection port, 
described in above paragraph. Injection pressure should not exceed 35 psi, and cap adjacent ports as 
epoxy appears. Continue until appearance of epoxy at all adjacent ports or until refusal of epoxy occurs. 
When refusal occurs, cap the injection port, and move the pump to a port where the epoxy has not yet 
appeared, continuing in the same manner until all ports have been occupied and the delamination has 
been filled.

Continually regulate injection pressure to ensure excessive pressure build-up does not occur within the 
delaminated plane which could result in blow-out (surface ballooning and/or cracking, resulting in epoxy 
loss on bottom or top surface of slab or deck). In the event of a blow-out, injection shall immediately 
cease at current port and the epoxy should be allowed to cure at the surface crack before resuming 
injection into delamination plane. Remove any epoxy that exited the delamination plane onto the roadway 
surface.

Replenish the epoxy supply in the mixing equipment before it is exhausted. Thoroughly stir each epoxy 
component both before and after adding it to the respective component in the mixing equipment. Exercise 
care to ensure a continuous injection operation.
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Monitor the bottom of the slab or deck during the injection process to ensure epoxy resin is not leaking 
through the slab or deck. If leakage is observed, cease injection until the epoxy hardens and seals the 
leak. 

Re-sound delaminated areas to identify that injection has been fully completed. Upon completion of the 
injection process and after epoxy has hardened, ports shall be removed flush with the top of slab or deck. 
Clean any epoxy spills or leaks to the satisfaction of the engineer. 

Re-sound delaminated areas to identify that injection has been fully completed. Upon completion of the 
injection process and after epoxy has hardened, ports shall be removed flush with the top of slab. 
Contractor shall clean any epoxy spill or leak to the satisfaction of the engineer at no additional cost to the 
State.

D  Measurement 
The department will measure Epoxy Injection PC Overlay (structure) by the gallon, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0070.01
SPV.0070.02

Epoxy Injection PC Overlay B-29-48
Epoxy Injection PC Overlay B-29-49

GAL
GAL

Payment is full compensation for performing all work necessary to inject and re-bond delaminated 
portions of concrete overlay, including clean up or repair operations for any blow outs or overflows.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 
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TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal ID: 20240611001 Project(s): 1016-04-63, 1016-05-65
Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 203.0211.S
Abatement of Asbestos Containing
Material (structure) 01. B-29-0041

EACH
1.000

_________._____ _________._____

0004 203.0211.S
Abatement of Asbestos Containing
Material (structure) 02. B-29-0042

EACH
1.000

_________._____ _________._____

0006 204.0110
Removing Asphaltic Surface SY

5,720.000
_________._____ _________._____

0008 204.0165
Removing Guardrail LF

3,780.000
_________._____ _________._____

0010 204.0175
Removing Concrete Slope Paving SY

720.000
_________._____ _________._____

0012 213.0100
Finishing Roadway (project) 01.
1016-04-63

EACH
1.000

_________._____ _________._____

0014 213.0100
Finishing Roadway (project) 02.
1016-05-65

EACH
1.000

_________._____ _________._____

0016 305.0110
Base Aggregate Dense 3/4-Inch TON

90.000
_________._____ _________._____

0018 455.0605
Tack Coat GAL

430.000
_________._____ _________._____

1.00000
0020 460.2000

Incentive Density HMA Pavement DOL
420.000

420.00

0022 460.5224
HMA Pavement 4 LT 58-28 S TON

651.000
_________._____ _________._____

0024 509.1500
Concrete Surface Repair SF

200.000
_________._____ _________._____

0026 517.3001.S
Structure Overcoating Cleaning and
Priming (structure) 01. B-29-41

EACH
1.000

_________._____ _________._____

0028 517.3001.S
Structure Overcoating Cleaning and
Priming (structure) 02. B-29-42

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240611001 Project(s): 1016-04-63, 1016-05-65
Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0030 517.4001.S
Containment and Collection of Waste
Materials (structure) 01. B-29-41

EACH
1.000

_________._____ _________._____

0032 517.4001.S
Containment and Collection of Waste
Materials (structure) 02. B-29-42

EACH
1.000

_________._____ _________._____

0034 517.6001.S
Portable Decontamination Facility EACH

2.000
_________._____ _________._____

0036 604.0400
Slope Paving Concrete SY

720.000
_________._____ _________._____

0038 612.0406
Pipe Underdrain Wrapped 6-Inch LF

453.000
_________._____ _________._____

0040 614.0010
Barrier System Grading Shaping
Finishing

EACH
8.000

_________._____ _________._____

0042 614.2300
MGS Guardrail 3 LF

2,740.000
_________._____ _________._____

0044 614.2500
MGS Thrie Beam Transition LF

640.000
_________._____ _________._____

0046 614.2610
MGS Guardrail Terminal EAT EACH

8.000
_________._____ _________._____

0048 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 1016-04-63

EACH
1.000

_________._____ _________._____

0050 618.0100
Maintenance and Repair of Haul Roads
(project) 02. 1016-05-65

EACH
1.000

_________._____ _________._____

0052 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0054 624.0100
Water MGAL

2.000
_________._____ _________._____

0056 628.1504
Silt Fence LF

2,400.000
_________._____ _________._____

0058 628.1520
Silt Fence Maintenance LF

2,400.000
_________._____ _________._____
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Proposal ID: 20240611001 Project(s): 1016-04-63, 1016-05-65
Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0060 628.1905
Mobilizations Erosion Control EACH

4.000
_________._____ _________._____

0062 628.1910
Mobilizations Emergency Erosion Control EACH

4.000
_________._____ _________._____

0064 643.0300
Traffic Control Drums DAY

1,460.000
_________._____ _________._____

0066 643.0420
Traffic Control Barricades Type III DAY

420.000
_________._____ _________._____

0068 643.0705
Traffic Control Warning Lights Type A DAY

680.000
_________._____ _________._____

0070 643.0715
Traffic Control Warning Lights Type C DAY

340.000
_________._____ _________._____

0072 643.0800
Traffic Control Arrow Boards DAY

40.000
_________._____ _________._____

0074 643.0900
Traffic Control Signs DAY

260.000
_________._____ _________._____

0076 643.1050
Traffic Control Signs PCMS DAY

120.000
_________._____ _________._____

0078 643.1205.S
Basic Traffic Queue Warning System DAY

20.000
_________._____ _________._____

0080 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0082 646.2020
Marking Line Epoxy 6-Inch LF

2,520.000
_________._____ _________._____

0084 690.0150
Sawing Asphalt LF

96.000
_________._____ _________._____

0086 SPV.0060
Special 01. Tubular Rail and Posts Spot
Cleaning and Painting B-29-48

EACH
1.000

_________._____ _________._____

0088 SPV.0060
Special 02. Tubular Rail and Posts Spot
Cleaning and Painting B-29-49

EACH
1.000

_________._____ _________._____
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Proposal ID: 20240611001 Project(s): 1016-04-63, 1016-05-65
Federal ID(s): N/A, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0090 SPV.0060
Special 03.Verify Landmark Reference
Monuments

EACH
1.000

_________._____ _________._____

0092 SPV.0060
Special 04. Cleaning and Painting
Bearings

EACH
32.000

_________._____ _________._____

0094 SPV.0070
Special 01. Epoxy Injection PC Overlay
B-29-48

GAL
71.000

_________._____ _________._____

0096 SPV.0070
Special 02. Epoxy Injection PC Overlay
B-29-49

GAL
84.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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