
Proposal Number: 008
HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation

DT1502 01/2020  s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY

9165-00-70 N/A Argonne - Nelma; Forest Co Bridges,
B-21-0002, 0008

STH 055Forest

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required:

Payable to:  Wisconsin Department of Transportation

$75,000.00
Attach Proposal Guaranty on back of this PAGE.

Bid Submittal

Date:

Time (Local Time):

June 11, 2024

11:00 am

Contract Completion Time

40 Working Days

Assigned Disadvantaged Business Enterprise Goal 0%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date _______________

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State Wisconsin)

(Date Commission Expires)

(Bidder Signature)

(Print or Type Bidder Name)

(Bidder Title)

For Department Use OnlyType of Work:

Notice of Award Dated Date Guaranty Returned

Notary Seal

SAMPLE
NOT FOR BIDDING PURPOSES

Grading, Base, Milling, Concrete Pavement, Asphalt Pavement, Bridge Rehabilitation, Curb and Gutter, Guardrail, Pavement Markings,
Temporary Traffic Signals.
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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

1. General.
Perform the work under this construction contract for Project 9165-00-70, Argonne – Nelma, Forest Co 
Bridges, B-21-0002, 0008, STH 55, Forest County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2024 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system.
100-005 (20240105)

2. Scope of Work.
The work under this contract shall consist of bridge deck rehabilitation, wingwall replacement, expansion 
joint replacement, beam guard, asphalt milling and paving, concrete approach slabs, earthwork, base 
aggregate, and all incidental items necessary to complete the work as shown on the plans and included in 
the proposal and contract.
104-005 (20090901)

3. Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2024 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources.

Contractor shall maintain access to driveways at all times. 

Fish Spawning
There shall be no instream disturbance of the North Branch of the Peshtigo River at B-21-002 as a result 
of construction activity under or for this contract, from September 15 to May 15, both dates inclusive, in 
order to avoid adverse impacts upon the spawning of trout.

There shall be no instream disturbance of the Pine River at Bridge B-21-0008 as a result of construction 
activity under or for this contract, from September 15 to June 15, both dates inclusive, in order to avoid 
adverse impacts upon the spawning of trout and small mouth bass.

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR.

Migratory Birds
Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from May 1 to August 31.
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See below for information on affected structure(s). As a last resort, apply for a depredation permit from 
the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit 
may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing 
nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining one suitable deterrent device on the following structure(s) prior to nesting activity under the 
bid item Maintaining Bird Deterrent System and/or Maintaining Bat Deterrent System:

• B-21-0002 and B-21-0008

Northern Long-eared Bat (Myotis septentrionalis)

Northern long-eared bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees, bridges, and culverts. Roosts may not have been observed on this project, but conditions to 
support the species exist. The species and all active roosts are protected by the federal Endangered 
Species Act. If an individual bat or active roost is encountered during construction operations, stop work, 
and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat. 

Direct temporary lighting, if used, away from wooded areas during the bat active season April 1 to 
October 31, both dates inclusive.

The local municipality will perform the following operations after October 31 and prior to April 1:

• Cutting down and removing trees. 

If there are clearing operations required to remove previously cut trees, submit a schedule and 
description with the ECIP 14 days prior to the work. The department will determine, based on schedule 
and scope of work, what additional erosion control measures shall be implemented prior to the start of 
clearing operations, and list those additional measures in the approval letter for the ECIP.

Contractor means and methods to remove additional trees will not be allowed. If it is determined that 
additional trees with a 3-inch or greater diameter at breast height (dbh) need to be removed beyond 
contractor means and methods, notify the engineer to coordinate with the WisDOT REC to determine if 
consultation with United States Fish and Wildlife Service (USFWS) is required. The contractor must be 
aware that the WisDOT REC and/or USFWS may not permit modifications.

Public Access
Access to the boat launch adjacent to the project at the Pine River shall be maintained throughout 
construction. 

4. Traffic.
Complete the project under staged construction utilizing single lane closures with temporary bridge 
signals at B-21-0002 and single lane closures with temporary bridge signals and a Driveway Assistance 
Device System (DADS) at B-21-0008. 

Do not allow a milled surface open to through traffic to remain in place longer than 96 hours or during the 
periods included in the holidays and special events restrictions unless adverse weather prevents 
placement of the asphalt layer. Provide an even cross-sectional profile of each lane prior to reopening to 
traffic. Uneven lanes are not allowed except within a flagging operation.

Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS).
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days

Full roadway closures 7 calendar days

Ramp closures 7 calendar days

Detours 7 calendar days

Closure type without height, weight, or width restrictions
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days

Lane closures 3 business days

Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date.

5. Holiday and Special Event Work Restrictions.
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 55 traffic, during the following holiday and special event periods:

- From noon Friday, August 30, 2024 to 6:00 AM Tuesday, September 3, 2024 for Labor Day.

6. Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested from the Wisconsin Department of 
Transportation during the bid preparation process or from the project engineer after the contract has been 
awarded and executed.

The following utility companies have determined they have no conflicts with the project:

Frontier Communications of WI LLC (communications) 
Wisconsin Public Service Corporation (electricity)

7. Other Contracts.
The department is undertaking a pavement resurfacing project on STH 55 under a department contract 
by others in 2024 for Project 9165-13-70, Argonne - Nelma, Scott Lake Road to STH 70, Forest County. 
Work is planned under detour conditions during culvert replacements and flagging conditions during all 
other work. Coordinate work operations between the contracts. 

8. Work by Others.
Forest County will complete the following for the project prior to bid letting:

• Clearing of trees 3-inch and larger within the grading limits.

• Installation of bat deterrent system on structure B-21-0008.

• Installation of bird deterrent system on structure B-21-0002.
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9. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
The department has received written verification of coverage under the Section 404 Transportation 
Regional General Permit from the U.S. Army Corps of Engineers. Comply with the requirements of the 
permit in addition to requirements of the special provisions. 

A copy of the permit is available from the regional office by contacting Amanda Pontell at (715) 836-2874.

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a U.S. Army Corps of 
Engineers Section 404 permit modification is required. If a Section 404 permit modification is necessary, 
obtain the permit modification prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the permit modification. The contractor must be aware that the U.S. Army Corps of Engineers may 
not grant the permit modification request.
stp-107-054 (20230629)

10. Construction Over or Adjacent to Navigable Waters.
The N. Branch of the Peshtigo River and Pine River are classified as state navigable waterways under 
standard spec 107.19. At least one span of B-21-0002 over the N Branch Peshtigo River shall remain 
open to navigation at all times throughout the project.
stp-107-060 (20171130)

Navigation Buoys and Signs 
If any part of the channel is closed, place navigation buoys and signs upstream and downstream of the 
bridge construction as shown in the plans prior to beginning construction. A Waterway Marker Application 
and Permit is required for the navigational markers prior to construction. The general steps for submission 
of a Waterway Marker Application and Permit are as follows:

• Please fill out the Waterway Marker Application and Permit form: 
http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf  Please identify The Wisconsin Department 
of Transportation as the applicant.

• Include an aerial map-diagram or engineered-diagram of the work location and the placement of 
the waterway markers (buoys). If proposed GPS coordinates for each buoy are not provided, then 
markers placed on the diagram must show distance (in feet) from each marker location and from 
one permanent fixture as a benchmark. 

• Forward the signed application/permit to Jon Simonsen, jonathan.simonsen@wisconsin.gov, and 
the local Recreational Safety Warden.

• If controlling/restrictive navigational markers are required, also provide the completed 
application/permit to the local municipality having jurisdictional authority over the area in which 
the waterway markers will be placed. Consult with the local municipality regarding their ordinance 
adoption process.

The WDNR Regional WisDOT Liaison will communicate with the local Warden and Recreational Safety 
Warden in processing and finalizing the permit. If the permit application is incomplete or additional 
information is needed the Recreational Boating Specialist will work with DNR’s Regional Transportation 
Liaison to resolve.

Include the cost of coordination and placing navigation buoys in the Traffic Control bid item.

http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf
mailto:jonathan.simonsen@wisconsin.gov
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11. Environmental Protection, Aquatic Exotic Species Control.
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species;
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped;
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application.

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site.
stp-107-055 (20130615)

12. Erosion Control Structures.
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs. 

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived.
stp-107-070 (20191121) 

13. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found.
Jeffrey S. Carlson, License Number AII-3420, inspected Structures B-21-0002 and B-21-0008 for 
asbestos on August 3, 2022. No regulated Asbestos Containing Material (RACM) was found on this 
structure. A copy of the inspection report is available from Amanda Pontell (WisDOT), (715) 836-2874, 
Amanda.Pontell@dot.wi.gov.
stp-107-127 (20220628)

http://dnr.wi.gov/topic/invasives/disinfection.html
mailto:Amanda.Pontell@dot.wi.gov
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14. Public Convenience and Safety.
Replace standard spec 107.8 (4) with the following:

Notify the following organizations and departments at least two business days before road closures, lane 
closures, or detours are put into effect:

Forest County Sheriff’s Department
Wisconsin State Patrol
Forest County Highway Department
Town of Argonne
Town of Alvin
Crandon School District
Argonne Post Office

The Forest County Sheriff’s Department 911 dispatches all area police, fire and ambulance services, and 
will relay any notification given by the contractor.
ncr-107-005 (20200729)

15. Traffic Control.
Add the following to standard spec 643.3.1:

Lighting devices shall be covered or rendered inoperative when not in use.

Provide the engineer, Town Police Department(s), County Sheriff's Department, and the State Patrol 
District Headquarters responsible for that county the current telephone number(s) the contractor or their 
representative can be contacted at, at all times, in the event a safety hazard develops. Repair, replace, or 
restore the damaged or disturbed traffic control devices within two hours from the time notified or made 
aware of the damaged or disturbed traffic control devices.

Do not park or store equipment, vehicles, or construction materials within 5 feet of the edge of the traffic 
lane of any roadway during non-working hours.

Utilize two-way radios, and/or additional flag persons, within lane closure areas and at public road 
intersections, in order to positively direct, control, and safeguard traffic through the work zone.

An additional flag person is required at all moving construction operations involving milling, paving, and 
shouldering. The additional flag person is required to be located at the area of the moving operation to 
guide traffic around the equipment and personnel working at the moving operation.

Promptly replace all state-owned signs that are removed by the contractor due to interference with 
construction operations. At no time may stop signs be removed or moved without flag persons present.
ncr-643-005 (20160406)

16. Removing Bearings B-21-0002, Item 506.7050.S.01.
A  Description
This special provision describes raising the girders and removing the existing bearings, as the plans 
show.

B  (Vacant)
C  Construction
Raise the structure’s girders and remove the existing bearings as the plans show.

Obtain prior approval from the engineer for the method of jacking the girders and of supporting them as 
required.

D  Measurement
The department will measure Removing Bearings B-21-0002 by the unit for each bearing removed, 
acceptably completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
506.7050.S.01 Removing Bearings B-21-0002 EACH

Payment is full compensation for raising the bridge girders; and for removing the old bearings.

Cost of furnishing and installing the bearings will be paid for under separate bid items.
stp-506-035 (20130615)

17. Cleaning Decks to Reapply Concrete Masonry Overlay, Item 509.0505.S.
A  Description
This special provision describes cleaning the entire bridge deck after the existing concrete masonry 
overlay is removed, prior to placing a new concrete masonry overlay.

B  (Vacant)
C  Construction
Blast-clean the entire surface of the deck, the vertical faces of curbs, sidewalks, and parapets to the 
depth of the adjoining concrete overlay. Blast-clean all exposed existing reinforcing steel. Repair damage 
to existing epoxy-coated reinforcement remaining in place that is either uncovered by or damaged by the 
contractor’s operations. Use engineer-approved patching or repair material compatible with the existing 
coating and inert in concrete.

Clean the surface on which the new concrete will be placed to remove all loose particles and dust by 
either brooming and water pressure using a high-pressure nozzle, or by water and air pressure. Use 
water for cleaning that conforms to standard spec 501.2.6. Containment methods of loose particles, dust 
and/or slurry produced during cleaning operations shall be outlined in the ECIP for the project. 

D  Measurement
The department will measure Cleaning Decks to Reapply Concrete Masonry Overlay by the square yard, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0505.S Cleaning Decks to Reapply Concrete Masonry Overlay SY

Payment is full compensation for cleaning the concrete surfaces.

18. Removing Concrete Masonry Deck Overlay B-21-0008, Item 509.9005.S.01.
A  Description
This special provision describes removing concrete bridge deck overlays by milling the entire bridge deck 
as the plans show.

Conform to standard spec 204 as modified in this special provision.

B  (Vacant)
C  Construction
C.1  Milling
Use a self-propelled milling machine that is specially designed and constructed for milling bridge decks. It 
shall mill without tearing or gouging the concrete masonry underlying the existing overlay. The machine 
shall consist of a cutting drum with carbide or diamond tip teeth. Space the teeth on the drum to mill a 
surface finish that is acceptable to the engineer.
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Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic 
lanes. Equip the machine with electronic devices that provide accurate depth, grade and slope control, 
and an acceptable dust control system.

Perform milling in a manner that precludes damage to the bridge floor and results in a uniform textured 
finish that:

1. Is free of sharp protrusions;
2. Removes a minimum of 1/4 inch of the original concrete deck or slab, or to a depth the plans 

show:
3. Has uniform transverse grooves that measure up to 1/4 inch vertically and transversely; and
4. If applicable, is acceptable to the manufacturer of the sheet waterproof membrane.

Windrowing and storing of the removed milled concrete masonry on the bridge is only permitted in 
connection with the continuous removal and pick-up operation. During nonworking hours, clear the bridge 
of all materials and equipment.

D  Measurement
The department will measure Removing Concrete Masonry Deck Overlay B-21-0008 by the square yard, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.9005.S.01 Removing Concrete Masonry Deck Overlay B-21-0008 SY

Payment is full compensation for removing the concrete masonry; and for properly disposing of all 
materials.
stp-509-005 (20210113)

19. Structure Overcoating Cleaning and Priming B-21-0002, Item 517.3001.S.01.
A  Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.

A.1  Areas to be Cleaned and Painted
Structure B-21-2:

1. Two Coat Area: 0 SF with SP 1 cleaning.
2. Three Coat Area:

0 SF with SP 2 cleaning.

340 SF with SP 3 cleaning.

25 SF with SP 11 cleaning.

0 SF with SP 15 cleaning.

365 SF total three-coat area.

B  Materials
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.

C  Construction
C.1  Surface Preparation
Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to SSPC-
SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council Specification 3 
will be required on all metal surfaces to be painted with a three-coat system. Prime the same day, or re-
clean before application, all metal surfaces receiving a No. 3 cleaning.
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Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement 
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the 
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges, 
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed. 
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oil 
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush 
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the 
time recommended by the manufacturer.

C.2  Painting
Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as 
described in A.1 from the department’s approved products list.

C.3  Coating Application
Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without 
skips or areas of excessive paint. Apply coating according to the manufacturer’s recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by 
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by 
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement 
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between 
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point 
temperature, and the relative humidity shall not exceed 85%.

D  Measurement
The department will measure Structure Overcoating Cleaning and Priming B-21-0002 as a single unit for 
each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3001.S.01 Structure Overcoating Cleaning and Priming B-21-0002 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and 
applying the paint.
stp-517-036 (20210708)

20. Containment and Collection of Waste Materials B-21-0002, Item 517.4001.S.01.
A  Description
This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent 
material from surface preparation of steel surfaces, collecting such spent material, and labeling and 
storing the spent material in waste containers.

B  Materials
Provide 5-gallon lidded plastic containers for containing the spent material.

C  Construction
Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and 
treat all spent material as hazardous waste.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and 
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon 
lidded plastic containers.
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Label each container with the date the first waste was placed in the container and the words "Hazardous 
Waste – EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the 
containers covered at all times except to add or remove waste material. Store the containers in an 
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing 
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal 
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D  Measurement
The department will measure Containment and Collection of Waste Materials B-21-0002 as a single unit 
for each structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4001.S.01 Containment and Collection of Waste Materials B-21-0002 EACH

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the 
containment devices, collecting, labeling, and storing spent materials in appropriate containers.
stp-517-037 (20230113)

21. Portable Decontamination Facility, Item 517.6001.S.
A  Description
This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit 
portable decontamination facility.

B  Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68 F 
in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and 
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have 
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires 
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for 
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured 
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must 
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage 
facilities for protective clothing. The lockers shall be sized to store clothing, valuables, and other personal 
belongings for each worker. Benches shall be provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside the 
containment.

C  Construction
Properly contain, store, and dispose of the wastewater.

D  Measurement
The department will measure Portable Decontamination Facility by each individual unit, acceptably 
completed.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH
Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20230113)

22. Maintaining Bird Deterrent System Station 34+00, Item 999.2005.S.01.
A  Description
This special provision describes inspecting, and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One 
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods 
selected shall be appropriate for structure type, size and/or site-specific constraints.

B  Materials 
B.1 Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers, and paint systems.

B.2 Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry. 

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.

B.3 Plastic Strip Curtain 
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal. 
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C  Construction
C.1  General 
If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin Department 
of Natural Resources transportation liaison, Jon Simonsen at (715) 367-1936, or the department regional 
environmental coordinator, Greer Lundquist at (715) 365-5758. 

Efforts should be made to release trapped birds, unharmed.

C.2  Nest Removal
Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g. cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance 
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents. 

C.3  Exclusion Netting 
C.3.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Use the minimum length of lumber and netting necessary to 
avoid sections of netting that are not flush to the bridge or culvert. Eliminate any loose pockets or wrinkles 
that could trap and entangle birds or other wildlife. Ensure the net is pulled taut in order to prevent 
flapping in the wind, which results in tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below 
the corner. 

C.4 Plastic Curtains
C.4.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 

C.5  Corner Slopes 
C.5.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals. 

C.6  Inspection and Maintenance
Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 
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Remove any unoccupied or partially constructed nests without eggs or nestlings.

Repair deterrents to prevent birds from attempting to nest again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal, and 
maintenance records to the engineer upon request.

C.7  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers, and paint systems.

D  Measurement 
The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each 
structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
999.2005.S.01 Maintaining Bird Deterrent System Station 34+00 EACH

Payment is full compensation for inspecting structures for the presence of migratory birds, inspecting 
deterrents installed by others; maintaining, repairing, replacing, and supplementing existing deterrent 
materials; repairing damage to structures resulting from installation of deterrents; removal and disposal of 
materials. 
stp-999-200 (20240105)

23. Driveway Assistance Device System, Item SPV.0045.01.

A  Description
This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing driveway assistance device system (DADS). 

B  Materials
Provide DADS components and software that is National Transportation Communications for ITS Protocol 
(NCTIP)-compliant. 

B.1 Temporary Traffic Signals
Provide trailer-mounted traffic signals conforming to standard spec 661. The trailer-mounted traffic signal 
must have the capability of communication and programming with the Driveway Assistance Device 
(DAD).

B.2 Driveway Assistance Device
Provide Driveway Assistance Devices (DAD) that are compatible with the trailer-mounted traffic signals. 
Equip each DAD with two regulatory signs according to the plans. Provide a battery powered power 
supply with a solar powered charging system and a back-up power source. Equip each DAD with a digital 
LED readout displaying the current battery voltage at all times. Each DAD must have one signal head 
consisting of 3 LED indications as follows: one 12-inch diameter red ball indication centered over one 
12-inch diameter yellow flashing left arrow and one 12-inch diameter yellow flashing right arrow.

B.3 System Communications
Ensure DADS communications meet the following requirements:

1. Perform required configuration of the DADS communication system automatically during system 
initialization.

2. Incorporate an error detection/correction mechanism into the DADS communication system to 
ensure the integrity of all data.
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B.4 System Acceptance
Submit vendor verification to the engineer and Bureau of Traffic Operations 
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system 
will adequately perform the functions specified in this special provision. Adequate verification includes 
past successful performance of the system, literature, and references from successful use of the system 
by other agencies, and/or demonstration of the system.

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. Provide all 
testing and calibration equipment.

C  Construction
Place temporary traffic signals and DADs where the plans show unless the engineer directs otherwise. 
Install devices according to the manufacturer’s specifications. 

C.1 System Operation
During each green interval on the primary traffic phase, each DAD unit must display a flashing yellow 
arrow corresponding to the direction of mainline traffic movement. Program DAD units as part of the 
temporary traffic signal in 1 second increments from 3 to 999 seconds. In the event multiple DAD units 
are required, all units must be capable of being programmed with individual timing programs based on 
their placement within the work zone. The DAD must have the ability to be programmed in a fault mode of 
solid red or flashing red upon a system fault. 

C.2 Malfunction Management System and Monitoring
Equip each DAD and temporary traffic signal within the DADS with a Malfunction Management System 
(MMS) with the ability to communicate with all signals within the DADS. In the event of a fault at any 
temporary traffic signal or DAD within the DADS, that fault must be communicated to every temporary 
traffic signal and DAD within the DADS, at which time every temporary traffic signal and DAD must enter 
into the fault mode. 

1. When any conflicting channels are detected as concurrently active, the MMS must transfer all 
temporary traffic signals and DADs within the DADS to fault mode. 

2. The MMS should monitor active signal and DAD indications and verify safe and proper operation. 
If a conflict or potentially unsafe scenario occurs, the MMS must transfer all signals and DADs 
within the system to fault condition. 

3. When communication between the signal and DADs is lost, the system must enter into the fault 
mode. 

4. The temporary traffic signals and DADs within the DADS must enter into the fault mode when all 
instances of a signal lamp are lost for more than 1,000 milliseconds, unless one instance of signal 
indication, (at the signal loss location) is active and functioning properly. 

In the event of a low battery condition, the DAD must be equipped with the ability to contact up to 3 
individuals via SMS text message or email of the low battery condition. 

C.3 System Performance
Upon any notification of failure of any duration, complete a repair within 24-hour period without additional 
cost to the department or time extension of the contract. The equipment is also subject to rejection by the 
engineer. Any rejected equipment may be offered again for retest provided the noncompliance has been 
corrected.

C.4 System Coordinator
The contractor is to designate a System Coordinator who is responsible for overseeing the placement 
of the devices and for testing and calibrating the equipment. The System Coordinator must be locally 
available to maintain system components, move portable devices as necessary, and respond to 
emergency situations. The contractor must provide a local phone number or a toll-free number to the 
engineer for the maintenance of the system at any time. The System Coordinator must be accessible 
7 days/week and 24 hours/day while the system is deployed, and must respond within 2 hours of 
notification. Each DAD unit must be continually monitored throughout periods of deployment. Technical 
Support for the system must be available for periods of operation.

mailto:DOTBTOworkzone@dot.wi.gov
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C.5 Local Notification
Prior to installation, provide written notification to all residences and businesses whose driveways will be 
controlled by a DAD. This notification includes anticipated dates of operation and instructions to 
appropriately interact with the driveway device at a minimum. 

D  Measurement
The department will measure Driveway Assistance Device System by the day, acceptably completed, 
measured as each complete system per roadway. The DADS must be set up in the work area and 
operational before the time can be measured.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0045.01 Driveway Assistance Device System DAY

Payment is full compensation for providing, placing, maintaining, repositioning, and removing the required 
traffic control devices and for performing any needed flagging.

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of temporary traffic signals, driveway assistance 
devices and system communications.

Failure to correct a deficiency to the DADS within 24 hours after notification from the engineer or the 
department will result in a one-day deduction of the measured quantity for each day in which the 
deficiency is not corrected.

The engineer will have sole discretion to assess the deductions for an improperly working DADS.

24. Embedded Galvanic Anodes, Item SPV.0060.01.
A  Description
This special provision describes furnishing and installing embedded galvanic anodes in concrete.

B  Materials
Furnish pre-manufactured galvanic anodes designed for cathodic protection when embedded in concrete 
and tied to steel reinforcing. The core of the anode shall consist of a minimum of 1.3 ounces of electrolytic 
zinc in compliance with ASTM B418 Type II, cast around a pair of steel tie wires and encased in a 
cementitious shell with a minimum pH of 14. The anodes shall have one side that is less than 
1-1/2 inches in height.

Submit the product information to the engineer for approval. Supply a certification of compliance to the 
engineer a minimum of two weeks before starting work. Deliver, store, and handle all materials according 
to the manufacturer’s instructions.

C  Construction
C.1  Concrete Repair
Repair the concrete and prepare the exposed reinforcing steel conforming to standard spec 509. 

C.2  Galvanic Anode Installation
C.2.1 Install embedded galvanic anodes conforming to the manufacturer’s recommendations.

C.2.2  Attach galvanic anodes to existing reinforcement along the perimeter of the repair at spacing as 
specified on the plans. Space anodes no further than 24 inches apart. 

C.2.3  Provide 3/4-inch clearance between anodes and substrate.

C.2.4  Secure the galvanic anodes as close as possible to the patch edge using the anode tie wires. 
Tighten the tie wires to allow no free movement.

If the anode is to be tied onto a single bar, or if less than 1-1/2 inch of concrete cover is expected, place 
anode beneath the uncoated bar and secure to reinforcing steel.
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If 1-1/2 inch concrete cover will exist over the anode, the anode may be placed at the intersection 
between two bars and secured to each bar.

C.3  Electrical Continuity
Confirm electrical connection between anode tie wire and uncoated reinforcing steel with a multi-meter. 
The maximum DC resistance shall be 1 Ohm. Confirm electrical continuity of the exposed uncoated 
reinforcing steel within the repair area. Steel reinforcement shall be considered continuous when the DC 
resistance is 1 Ohm or less. If necessary, establish the electrical continuity with uncoated steel tie wire.

C.4  Inspection
Obtain engineer’s verification of proper installation of the galvanic anodes prior to placement of the 
concrete.

D  Measurement
The department will measure Embedded Galvanic Anodes as each individual anode, acceptably installed.

E  Payment
The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Embedded Galvanic Anodes EACH

Payment for Embedded Galvanic Anodes is full compensation for furnishing and for properly installing 
anodes.

Concrete repair work, and concrete for that work, will be paid for separately.

25. Maintaining Bat Deterrent System Station 99+91, Item SPV.0060.02.
A  Description
This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
bats nesting on bridges and culverts. Signs of bat presence have been observed on or under the existing 
culvert or bridge at the station identified. One deterrent system shall be installed and/or maintained for 
each applicable structure. Deterrent methods selected shall be appropriate for structure type, size and/or 
site-specific constraints.

B  Materials 
B.1 Hardware and Lumber
Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers, and paint systems.

B.2 Netting Materials
Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bat entry. 

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either: 

a. 1/4” x 1/4” knotless, flame resistant, U.V. stabilized polyethylene or polypropylene netting with 
minimum 40-pound breaking strength per strand, or engineer approved equal. 

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/4-inch. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting.
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B.3 Plastic Strip Curtain 
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting. 

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 
2 inches wide. 

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain. 

Furnish concrete screws to attach strip curtain to structure. 

B.4 Corner Slope Materials 
Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts. 

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial 
manufacturers or an approved equal. 

C  Construction
C.1  General 
If signs of bat presence are observed after construction starts, or if a trapped bat or an active roost is 
found, stop work that may affect bats or their roosts, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, Jon Simonsen at (715) 367-1936, or the 
department regional environmental coordinator, Greer Lundquist at (715) 365-5758. 

Efforts should be made to release trapped bats, unharmed.

C.2  Exclusion Netting 
C.2.1  Installation 
Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle bats. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the 
corner. 

C.3 Plastic Curtains
C.3.1  Installation 
Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum. 

C.4  Corner Slopes 
C.4.1  Installation 
Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of bats, birds, or other animals. 

C.5  Inspection and Maintenance
Inspect bat deterrent devices every two weeks both during and prior to construction when deterrents have 
been installed to exclude bats prior to active season, and after large storm events or high winds. Ensure 
that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. Ensure 
that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure that 
curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification. 
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Repair deterrents to prevent bats from attempting to roost again. 

Record all inspection, removal, and maintenance activities. Provide inspection, removal, and 
maintenance records to the engineer upon request.

C.6  Removal and Structure Repair
Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining bat deterrent from the project site. If the existing 
bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers, and paint systems.

D  Measurement
The department will measure Maintaining Bat Deterrent System Station 99+91 as a single unit at each 
structure, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Maintaining Bat Deterrent System Station 99+91 EACH

Payment for Maintaining Bat Deterrent System is full compensation for maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials.

26. Flashing Stainless Steel, Item SPV.0090.01. 

A  Description
This special provision describes removing the existing flashing system and furnishing and installing a new 
flashing system on structures. 

B  Materials
All materials for this system shall be new stock, free from defects impairing strength, durability, and 
appearance. 

Provide stainless steel flashing that conforms to the requirements of ASTM A240, Type 304, 2B mill 
finish, with a minimum 16-gauge thickness. Provide 410 stainless steel hex head concrete screws. 

Provide caulk at the top of the flashing for the entire length for a watertight seal between the concrete 
surface and the flashing system. Caulk shall conform to standard spec 502.2.9.

C  Construction
Remove the existing flashing before installing new flashing system. 

Install flashing on the side of the deck as indicated on the plans, with minimum sheet lengths of 9.5-feet. 

D  Measurement
The department will measure Flashing Stainless Steel by the linear foot acceptably completed.

E  Payment
The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Flashing Stainless Steel LF

Payment is full compensation for fabricating, furnishing and installing the flashing system; and for 
furnishing and installing the caulk seal. 

Required concrete surface repairs will be paid for separately.
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27. Railing Steel Type W Modified B-21-0002, Item SPV.0090.02.

A Description
This special provision describes fabricating, galvanizing, and installing railing according to standard spec 
506 and 513, the plan details, as directed by the engineer, and as hereinafter provided.

B Materials
All new materials for railing shall be free from defects impairing strength, durability, and appearance. New 
railing assemblies shall be galvanized.After fabrication, blast clean steel railing assemblies per SSPC-
SP6 and galvanize according to ASTM A123. Vent holes shall be drilled in members as required to 
facilitate galvanizing and drainage. Location and size of vent holes are to be shown on the shop 
drawings. All burrs at component edges, corners and at holes shall be removed and sharp edges 
chamfered before galvanizing. Condition any thermal cut edges before blast cleaning by shallow grinding 
or other cleaning to remove any hardened surface layer. Remove all evident steel defects prior to blast 
cleaning. Lumps, projections, globules, or heavy deposits of galvanizing, that will produce unacceptable 
aesthetic and/or visual qualities, will not be permitted.

C Construction
Deliver material to the site in an undamaged condition. Upon receipt at the job site, all materials shall be 
thoroughly inspected to ensure that no damage occurred during shipping or handling, and conditions of 
materials is in conformance with these specifications. If coating is damaged, contractor shall repair or 
replace railing assemblies to the approval of the engineer at no additional cost to the owner. Carefully store 
the material off the ground to ensure proper ventilation and drainage. Exercise care so as not to damage the 
coated surface during railing installation. No field welding, field cutting or drilling, beyond the scope of work 
shown on design plans, will be permitted without the approval of the engineer.

D Measurement
The department will measure Railing Steel Type W Modified B-21-0002 by the linear foot, satisfactorily 
furnished and installed.

E Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Railing Steel Type W Modified B-21-0002 LF
Payment is full compensation for fabricating, galvanizing, transporting, and installing the railing, including 
any touch-up and repairs; and for furnishing all labor, tools, equipment, materials, and incidentals 
necessary to satisfactorily complete the work.

28. Repair Galvanized Coating, Item SPV.0165.01.

A  Description
This special provision describes providing surface cleaning and painting the galvanized posts at locations 
specified in the plans, and as hereinafter provided.

B  Materials
Supply specific product data sheets to the engineer prior to starting work. Material is to be approved by 
the engineer prior to being installed.

C  Construction
Repair all zinc coating that is chipped or damaged or as otherwise noted by plans or the engineer by 
metallizing according to ASTM A780. Thoroughly clean the places receiving coating according to the plan 
details before applying the new coating.

D  Measurement
The department will measure Repair Galvanized Coating by the square foot, acceptably completed, with 
a minimum quantity of 1 square foot at each repair location.
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E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Repair Galvanized Coating SF

Payment is full compensation for cleaning; for protecting traffic and property; for furnishing all materials and 
miscellaneous items to complete the work; for handling, transporting, and erecting.

29. Deck Edge Preparation, Item SPV.0165.02.

A  Description
This special provision describes removing areas of deteriorated concrete along both deck overhangs as 
necessary within the deck edge repair limits as shown on the plans.

B  (Vacant)
C  Construction
Perform all work according to standard spec 509.3.7.

D  Measurement
The department will measure Deck Edge Preparation by the square foot, acceptably completed, 
measured as the exposed surface area following removal and preparation.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.02 Deck Edge Preparation SF

Payment is full compensation for removing and disposing of deteriorated concrete and cleaning reinforcing 
steel.

30. Removing Distressed Asphaltic Surface Milling, Item SPV.0180.01.
A  Description
This special provision describes removing distressed asphaltic surface by milling at spot locations 
throughout the project as directed by the engineer.

B  (Vacant)
C  Construction
Remove the existing distressed asphaltic pavement without incorporating or damaging underlying 
material or adjacent pavement that will remain in place. Provide a uniform milled surface that is 
reasonably plane, free of large scarification marks, and has the grade and transverse slope the plans 
show, or the engineer directs. 

Use a self-propelled milling machine with depth, grade, and slope controls. Shroud the drum to prevent 
discharging loosened material into adjacent work areas or live traffic lanes. Provide an engineer-approved 
dust control system.

Unless using a continuous removal and pick-up operation, do not windrow or store material on the 
roadway. Clear the roadway of materials and equipment during non-working hours. Clean milled surfaces 
of material that may adversely affect bond before surfacing. Compact base course at full-depth patch 
locations. Apply tack coat to horizontal and vertical patch areas.

Install asphaltic surface patching in distressed pavement milling areas prior to opening to traffic. The 
engineer may waive one or more of these requirements if the highway is closed to traffic or if a particular 
operation does not endanger traffic.

The contractor may incorporate suitable material into the work or dispose of it outside the project limits.
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D  Measurement
The department will measure Removing Distressed Asphaltic Surface Milling by the square yard, 
acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Distressed Asphaltic Surface Milling SY

Payment is full compensation for removing the distressed asphaltic surface; cleaning the milled surface; 
compacting base course; preparing the foundation; and disposing of removed materials. 

Tack Coat and Asphaltic Surface Patching will be paid for separately.
ncr-204-015 (20220820)

31. Travel Corridor Stone, Item SPV.0195.01.

A  Description
This special provision describes furnishing and placing select crushed material to fill voids to create a 
wildlife travel corridor.

B  Materials
Furnish select crushed material according to the pertinent requirements of standard spec 312. Material 
shall be clean and substantially free from material passing the No. 4 (4.75mm) sieve.

C  Construction
Place the material within existing heavy riprap locations as detailed in the plans. Place material such that 
voids in the finished surface are 3 inches or less in any dimension.

D  Measurement
The department will measure Travel Corridor Stone by the ton, acceptably completed.

E  Payment
The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Travel Corridor Stone TON

Payment is full compensation for providing, placing, and shaping the material.
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

108  Prosecution and Progress 
Add subsection 108.9.4.1 effective with the November 2023 letting: 
108.9.4.1  Winter Suspension for Completion Date Contracts 
 (1) The contractor may request a winter suspension for a completion date contract. If the department determines 

weather conditions do not allow for the completion of the remaining work, the department may approve the 
contractor’s request and determine the start date of the winter suspension. The end date of the winter 
suspension is March 31 or a date mutually agreed upon by both parties. For multi-year contracts, the 
department will only consider winter suspension for the final year of the contract. 

 (2) During winter suspension, store all materials in a manner that does not obstruct vehicular and pedestrian 
traffic and protect the materials from damage. Install traffic control and other safety devices necessary to 
protect the traveling public and pedestrians. Provide suitable drainage and install temporary erosion control 
where necessary. If the winter suspension begins when liquidated damages are being assessed, or when the 
work has not progressed as scheduled and would not have been completed prior to the completion date, the 
cost of necessary pre-suspension work is incidental. If the winter suspension begins prior to the contract 
completion date, and the work has progressed as scheduled and would have been completed prior to the 
completion date, the cost of pre-suspension work will be paid as specified under 109.4. 

 (3) For a winter suspension that begins prior to the contract completion date and the work has progressed as 
scheduled and would have been completed prior to the completion date, the engineer will extend contract 
time to correspond with the end of the winter suspension and liquidated damages will not be assessed during 
the winter suspension. 

 (4) For a winter suspension that begins when liquidated damages are being assessed or when the work has not 
progressed as scheduled and would not have been completed prior to the completion date, the engineer will 
not extend contract time. Time will be suspended until the end of the winter suspension. Liquidated damages 
will not be assessed during the winter suspension and liquidated damages will resume at the end of the 
winter suspension. 

108.10.2  Excusable, Non-Compensable Delays 
108.10.2.1  General 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Non-compensable delays, 108.10.2.1(3), are excusable delays not the contractor's or the department's fault. 

The engineer will not pay for the delay costs listed in 109.4.7 for non-compensable delays. 
 (2) For non-compensable delays under calendar day and completion date contracts, the engineer will extend 

contract time if the conditions specified in 108.10.1 are met. The department will relieve the contractor from 
associated liquidated damages, as specified in 108.11, if the engineer extends time under 108.10.1. 

 (3) The following are non-compensable delays: 
 1. Delays due to earthquakes, other cataclysmic phenomena of nature the contractor cannot foresee and avoid, 

severe weather or job conditions caused by recent weather as specified in 108.10.2.2. 
 2. Extraordinary delays in material deliveries the contractor or their suppliers cannot foresee and forestall resulting 

from strikes, lockouts, freight embargoes, industry-wide shortages, governmental acts, or sudden disasters. 
 3. Delays due to acts of the government, a political subdivision other than the department, or the public enemy. 
 4. Delays from fires or epidemics. 
 5. Delays from strikes beyond the contractor's power to settle not caused by improper acts or omissions of the 

contractor, their subcontractors, or their suppliers. 
 6. Altered quantities as specified in 109.3. 

108.10.3  Excusable Compensable Delays 
Replace entire section with the following effective with the January 2024 letting: 
 (1) Compensable delays are excusable delays due to the department’s actions or lack of actions. The engineer 

will grant a time extension for a compensable delay if the conditions specified in 108.10.1 are met. 
 (2) The following are compensable delays: 
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 1. A contract change for revised work as specified for extra work under 104.2.2.1, for a differing site condition under 
104.2.2.2, or for significant changes in the character of the work under 104.2.2.4. 

 2. A contract change for an engineer-ordered suspension under 104.2.2.3. 
 3. The unexpected discovery of human remains, an archaeological find, or historical find consistent with 107.25. 
 4. The unexpected discovery of a hazardous substance consistent with 107.24. 
 5. The non-completion of work that utilities or other third parties perform, if that work is not completed as specified in 

the contract. 
 (3) For a compensable delay or a time extension, the department will relieve the contractor from associated 

liquidated damages under 108.11, and will pay the contractor for delay costs determined as follows: 
 1. Adjust the contract price as specified in 109.4.2 through 109.4.5 for delays under item 1 of 108.10.3(2). 
 2. Adjust the contract price as specified in 109.4.7 for delays under items 2 through 5 of 108.10.3(2). 

310  Open Graded Base 
310.2  Materials 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 

specified in Table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight)  

AASHTO No. 67[1] 

SEIVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 – 100 

1/2-inch - 

3/8-inch 20 – 55 

No. 4 0 – 10 

No. 8 0 – 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 
[1] Size according to AASHTO M43. 

390  Base Patching 
390.4  Measurement 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will measure Removing Pavement for Base Patching by the cubic yard acceptably 

completed. Measure the depth from the bottom of the adjacent pavement to the top of the patch. 
 (2) The department will measure Base Patching Asphaltic by the ton acceptably completed as specified for 

asphaltic pavement in 450.4. 
 (3) The department will measure Base Patching Concrete HES and Base Patching Concrete SHES by the cubic 

yard acceptably completed. Measure the depth from the bottom of the adjacent pavement to the top of the 
patch. 
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390.5  Payment 
Replace entire section with the following effective with the November 2023 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
390.0100 Removing Pavement for Base Patching CY 
390.0201 Base Patching Asphaltic TON 
390.0305 Base Patching Concrete HES CY 
390.0405 Base Patching Concrete SHES CY 

 (2) Payment for Removing Pavement for Base Patching is full compensation for removing old pavement; for 
preparing the foundation and bringing up to grade. If the engineer orders the contractor to excavate yielding 
or unstable subgrade materials and backfill with suitable materials, the department will pay for that work with 
contract bid items or as agreed upon using 109.4. 

 (3) Payment for Base Patching Asphaltic is full compensation for providing and compacting asphaltic mixture 
including asphaltic binder. 

 (4) Payment for Base Patching Concrete HES and Base Patching Concrete SHES is full compensation for 
providing, curing, and protecting concrete. Payment also includes providing tie bars and dowel bars in 
unhardened concrete and steel within the patch. For tie bars and dowel bars provided in concrete not placed 
under the contract, the department will pay separately under the Drilled Tie Bars and Drilled Dowel Bars bid 
items as specified in 416.5. 

 (5) Payment for Base Patching SHES also includes providing test data to the engineer as specified in 416.2.4. 
 (6) The department will pay for sawing existing concrete pavement for removal under the Sawing Concrete bid 

item as specified in 690.5. 

460  Hot Mix Asphalt Pavement 
460.2.8.2.1.3.1  Contracts with 5000 Tons of Mixture or Greater 
Replace paragraph four with the following effective with the November 2023 letting: 
 (4) Use the test methods identified below, or other methods the engineer approves, to perform the following 

tests at the frequency indicated: 
Blended aggregate gradations: 

Drum plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

- Belt samples, optional for virgin mixtures, obtained from stopped belt or from the belt discharge using an 
engineer-approved sampling device and performed according to WTM T11 and T27. 

Batch plants: 
- Field extraction by ignition oven according to WTM T308, chemical extraction according to AASHTO T-164 

method A or B; or automated extraction according to WTM D8159. Gradation of resulting aggregate 
sample determined according to WTM T30. 

Asphalt content (AC) in percent: 
Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. 
- AC by chemical extraction according to AASHTO T-164 method A or B. 
- AC by automated extraction according to WTM D8159. 
- If the department is using an ignition oven to determine AC, conform to WTP H003. 
- If the department is not using an ignition oven to determine AC, ignition oven correction factor (IOCF) must 

still be reverified for any of the reasons listed in WTP H003 Table 2 and conform to WTP H-003 sections 3 
through 6. 

- Gradation of resulting aggregate sample determined according to WTM T30. 
Bulk specific gravity of the compacted mixture: 

According to WTM T166. 
Theoretical maximum specific gravity: 

According to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
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VMA by calculation according to WTM R35. 
 

460.2.8.3.1.4  Department Verification Testing Requirements 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) The department will perform testing conforming to the following standards: 

Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
Maximum specific gravity (Gmm) according to WTM T209. 
Air voids (Va) by calculation according to WTM T269. 
VMA by calculation according to WTM R35. 
Asphalt content by ignition oven according to WTM T308, chemical extraction according to AASHTO T-
164 method A or B, or automated extraction according to WTM D8159. If using an ignition oven to 
determine AC, conform to WTP H-003. 

460.3.3.2  Pavement Density Determinations 
Replace entire section with the following effective with the February 2024 letting: 
 (1) The engineer will determine the target maximum density using department procedures described in WTM 

T355. The engineer will determine density according to CMM 815 and WTM T355 as soon as practicable 
after compaction and before placement of subsequent layers or before opening to traffic. 

 (2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below the 
specified minimum density. Stop production, identify the source of the problem, and make corrections to 
produce work meeting the specification requirements. 

 (3) A lot is defined as one day’s production for each sublot type or one production shift if running 24 hours per 
day and placed within a single layer for each location and target maximum density category indicated in table 
460-3. The lot density is the average of the tests taken for that lot. The department determines the number of 
tests per lot according to WTP H-002. 

 (4) An HTCP-certified Nuclear Density Technician I (NUCDENSITYTEC-I) or a nuclear density ACT working 
under a NUCDENSITYTEC-I technician, will locate samples and perform the testing. A NUCDENSITYTEC-I 
technician will coordinate and take responsibility for the work an ACT performs. No more than one ACT can 
work under a single NUCDENSITYTEC-I technician. The responsible NUCDENSITYTEC-I technician will 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly. 

503  Prestressed Concrete Members 
503.2.2  Concrete 
Replace paragraph five with the following effective with the November 2023 letting: 
 (5) Furnish prestressed concrete members cast from air-entrained concrete, except I-type girders may use non-

air-entrained concrete. Use type I, IL, IS, IP, IT, II, or III cement. The contractor may replace up to 30 percent 
of type I, IL, II, or III cement with an equal weight of fly ash, slag, or a combination of fly ash and slag. Ensure 
that fly ash conforms to 501.2.4.2.2 and slag conforms to 501.2.4.2.3. Use only one source and replacement 
rate for work under a single bid item. Use a department-approved air-entraining admixture conforming to 
501.2.5.2 for air-entrained concrete. Use only coarse aggregate conforming to 310.2(2). 

604  Slope Paving 
604.2  Materials 
Replace paragraph three with the following effective with the November 2023 letting: 
 (3) Under the Slope Paving Crushed Aggregate bid item, furnish crushed stone or crushed gravel conforming to 

the gradation in Table 604-01, but with the additional requirements that at least 75 percent of the particles, 
by count, have at least one fractured face. Determine fracture according to WTM D5821. 
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TABLE 604-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 4[1] 

SEIVE 
COARSE AGGREGATE (% PASSING 

by WEIGHT) AASHTO No. 4 

2-inch 100 

1 1/2-inch 90 - 100 

1-inch 20 - 55 

3/4-inch 0 - 15 

1/2-inch - 

3/8-inch 0 - 5 

No. 4 - 

No. 8 - 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 <=1.5 

[1] Size according to AASHTO M43. 

612  Underdrains 
612.3.9  Trench Underdrains 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Under the Underdrain Trench bid item, excavate and backfill underdrain trenches. Backfill with coarse 

aggregate gradation conforming to 604.2(3). Before backfilling place geotextile as the plans show. 

614  Semi-rigid Barrier Systems and End Treatments 
614.2.6  Sand Barrel Arrays 
Replace paragraph one with the following effective with the November 2023 letting: 
 (1) Furnish sand barrels from the APL. Use fine aggregate conforming to gradation shown in Table 614-2 mixed 

with sodium chloride conforming to AASHTO M143. Apply an object marker to front-most barrel in the array. 
TABLE 614-2  FINE AGGREGATE GRADATION 

 
 

SEIVE 
FINE AGGREGATE (% 
PASSING by WEIGHT) 

3/8-inch 100 

No. 4 90 - 100 

No. 8 - 

No. 16 45 - 85 

No. 30 - 

No. 50 5 - 30 

No. 100 0 - 10 

No. 200 <=3.5 
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628  Erosion Control 
628.2.13  Rock Bags 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Fill the bags with a clean, sound, hard, durable, engineer-approved coarse aggregate conforming by visual 

inspection to the gradation specified for coarse aggregate gradation in 604.2(3). 

639  Drilling Wells 
639.2.1  General 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) For grout use fine aggregate conforming to 501.2.7.2; and gradation conforming to 614.2.6(1); and type I, IL, 

IS, IP, or IT cement. 

652  Electrical Conduit 
652.3.1.2  Installing Underground 
Replace paragraph two with the following effective with the November 2023 letting: 
 (2) Excavate trenches true to line and grade to provide the conduit uniform bearing throughout its length. Do not 

backfill the trench before inspecting the conduit. Carefully tamp the backfill in place as specified for placing 
backfill in layers in 651.3. Place at least 0.7 cubic feet of coarse aggregate gradation conforming to 604.2(3) 
directly under each drainage hole. 

 

ERRATA 
390.3.4  Special High Early Strength Concrete Patching 
Correct errata link in paragraph (1) by changing from 416.3.8 to 416.3.7. 
 (1) Construct as specified for special high early strength repairs under 416.3.7 except as follows: 

- The contractor may delay removal for up to 14 calendar days after cutting the existing pavement. 
- Open to traffic as specified for concrete base in 320.3. 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly 
certified payroll reports (contracts with federal funds) or labor data (contracts with state funds 
only) electronically through CRCS. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards 
completing the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS training as they are about to begin their 
submittals. The department will provide training either in a classroom setting at one of our regional 
offices or by telephone. Contact Paul Ndon at (414) 438-4584 to schedule the training. 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) Firms wishing to export payroll/labor data from their computer system into CRCS should have their 
payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not every contractor’s payroll 
system is capable of producing export files. For details, see Section 4.8 CPR Auto Submit (Data 
Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 

All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form. 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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Proposal ID: 20240611008 Project(s): 9165-00-70
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0205
Grubbing STA

3.000
_________._____ _________._____

0004 203.0220
Removing Structure (structure) 01.
B-21-0008

EACH
1.000

_________._____ _________._____

0006 203.0335
Debris Containment Over Waterway
(structure) 01. B-21-0002

EACH
1.000

_________._____ _________._____

0008 203.0335
Debris Containment Over Waterway
(structure) 02. B-21-0008

EACH
1.000

_________._____ _________._____

0010 204.0100
Removing Concrete Pavement SY

180.000
_________._____ _________._____

0012 204.0115
Removing Asphaltic Surface Butt Joints SY

190.000
_________._____ _________._____

0014 204.0120
Removing Asphaltic Surface Milling SY

2,690.000
_________._____ _________._____

0016 204.0150
Removing Curb & Gutter LF

10.000
_________._____ _________._____

0018 204.0165
Removing Guardrail LF

780.000
_________._____ _________._____

0020 204.0220
Removing Inlets EACH

2.000
_________._____ _________._____

0022 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
40.000

_________._____ _________._____

0024 205.0100
Excavation Common CY

506.000
_________._____ _________._____

0026 206.1001
Excavation for Structures Bridges
(structure) 01. B-21-0008

EACH
1.000

_________._____ _________._____

0028 208.0100
Borrow CY

1,045.000
_________._____ _________._____

0030 210.1500
Backfill Structure Type A TON

65.000
_________._____ _________._____
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Item ID

Proposal
Line

Number

0032 213.0100
Finishing Roadway (project) 01.
9165-00-70

EACH
1.000

_________._____ _________._____

0034 305.0110
Base Aggregate Dense 3/4-Inch TON

310.000
_________._____ _________._____

0036 305.0120
Base Aggregate Dense 1 1/4-Inch TON

1,080.000
_________._____ _________._____

0038 415.0120
Concrete Pavement 12-Inch SY

40.000
_________._____ _________._____

0040 415.0410
Concrete Pavement Approach Slab SY

110.000
_________._____ _________._____

0042 450.4000
HMA Cold Weather Paving TON

128.000
_________._____ _________._____

0044 455.0605
Tack Coat GAL

210.000
_________._____ _________._____

0046 465.0105
Asphaltic Surface TON

510.000
_________._____ _________._____

0048 465.0110
Asphaltic Surface Patching TON

18.000
_________._____ _________._____

0050 465.0125
Asphaltic Surface Temporary TON

33.000
_________._____ _________._____

0052 502.0100
Concrete Masonry Bridges CY

14.000
_________._____ _________._____

0054 502.3101
Expansion Device LF

35.000
_________._____ _________._____

0056 502.3200
Protective Surface Treatment SY

609.000
_________._____ _________._____

0058 502.3205
Pigmented Surface Sealer Reseal SY

68.000
_________._____ _________._____

0060 502.3210
Pigmented Surface Sealer SY

4.000
_________._____ _________._____

0062 502.4204
Adhesive Anchors No. 4 Bar EACH

162.000
_________._____ _________._____
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UnitsDescription
Item ID

Proposal
Line

Number

0064 502.4205
Adhesive Anchors No. 5 Bar EACH

42.000
_________._____ _________._____

0066 502.4206
Adhesive Anchors No. 6 Bar EACH

8.000
_________._____ _________._____

0068 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
2,290.000

_________._____ _________._____

0070 505.0904
Bar Couplers No. 4 EACH

4.000
_________._____ _________._____

0072 505.0906
Bar Couplers No. 6 EACH

14.000
_________._____ _________._____

0074 506.2610
Bearing Pads Elastomeric Laminated EACH

4.000
_________._____ _________._____

0076 506.7050.S
Removing Bearings (structure) 01.
B-21-0002

EACH
4.000

_________._____ _________._____

0078 509.0301
Preparation Decks Type 1 SY

46.000
_________._____ _________._____

0080 509.0302
Preparation Decks Type 2 SY

21.000
_________._____ _________._____

0082 509.0500
Cleaning Decks SY

290.000
_________._____ _________._____

0084 509.0505.S
Cleaning Decks to Reapply Concrete
Masonry Overlay

SY
265.000

_________._____ _________._____

0086 509.1000
Joint Repair SY

15.000
_________._____ _________._____

0088 509.1500
Concrete Surface Repair SF

120.000
_________._____ _________._____

0090 509.2000
Full-Depth Deck Repair SY

2.000
_________._____ _________._____

0092 509.2500
Concrete Masonry Overlay Decks CY

48.000
_________._____ _________._____
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0094 509.9005.S
Removing Concrete Masonry Deck
Overlay (structure) 01. B-21-0008

SY
265.000

_________._____ _________._____

0096 511.1200
Temporary Shoring (structure) 01.
B-21-0008

SF
120.000

_________._____ _________._____

0098 516.0500
Rubberized Membrane Waterproofing SY

3.000
_________._____ _________._____

0100 517.3001.S
Structure Overcoating Cleaning and
Priming (structure) 01. B-21-0002

EACH
1.000

_________._____ _________._____

0102 517.4001.S
Containment and Collection of Waste
Materials (structure) 01. B-21-0002

EACH
1.000

_________._____ _________._____

0104 517.6001.S
Portable Decontamination Facility EACH

1.000
_________._____ _________._____

0106 601.0588
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBT

LF
72.000

_________._____ _________._____

0108 601.0590
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type TBTT

LF
40.000

_________._____ _________._____

0110 602.3010
Concrete Surface Drains CY

3.000
_________._____ _________._____

0112 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
1,125.000

_________._____ _________._____

0114 603.8125
Concrete Barrier Temporary Precast
Installed

LF
2,200.000

_________._____ _________._____

0116 603.8500
Anchoring Concrete Barrier Temporary
Precast

LF
1,895.000

_________._____ _________._____

0118 603.8505
Anchoring Concrete Barrier Temporary
Precast on Bridge Decks

LF
305.000

_________._____ _________._____

0120 606.0300
Riprap Heavy CY

33.000
_________._____ _________._____
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0122 612.0406
Pipe Underdrain Wrapped 6-Inch LF

35.000
_________._____ _________._____

0124 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
1.000

_________._____ _________._____

0126 614.0905
Crash Cushions Temporary EACH

8.000
_________._____ _________._____

0128 614.2300
MGS Guardrail 3 LF

250.000
_________._____ _________._____

0130 614.2500
MGS Thrie Beam Transition LF

316.000
_________._____ _________._____

0132 614.2610
MGS Guardrail Terminal EAT EACH

8.000
_________._____ _________._____

0134 618.0100
Maintenance and Repair of Haul Roads
(project) 01. 9165-00-70

EACH
1.000

_________._____ _________._____

0136 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0138 624.0100
Water MGAL

13.900
_________._____ _________._____

0140 625.0100
Topsoil SY

3,000.000
_________._____ _________._____

0142 628.1504
Silt Fence LF

2,770.000
_________._____ _________._____

0144 628.1520
Silt Fence Maintenance LF

2,770.000
_________._____ _________._____

0146 628.1905
Mobilizations Erosion Control EACH

4.000
_________._____ _________._____

0148 628.1910
Mobilizations Emergency Erosion Control EACH

2.000
_________._____ _________._____

0150 628.2008
Erosion Mat Urban Class I Type B SY

3,750.000
_________._____ _________._____

0152 628.7570
Rock Bags EACH

20.000
_________._____ _________._____
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Line
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0154 629.0210
Fertilizer Type B CWT

4.000
_________._____ _________._____

0156 630.0130
Seeding Mixture No. 30 LB

80.000
_________._____ _________._____

0158 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0160 643.0300
Traffic Control Drums DAY

3,080.000
_________._____ _________._____

0162 643.0420
Traffic Control Barricades Type III DAY

176.000
_________._____ _________._____

0164 643.0705
Traffic Control Warning Lights Type A DAY

352.000
_________._____ _________._____

0166 643.0715
Traffic Control Warning Lights Type C DAY

1,760.000
_________._____ _________._____

0168 643.0900
Traffic Control Signs DAY

1,672.000
_________._____ _________._____

0170 643.1000
Traffic Control Signs Fixed Message SF

36.000
_________._____ _________._____

0172 643.3165
Temporary Marking Line Paint 6-Inch LF

8,825.000
_________._____ _________._____

0174 643.3850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
56.000

_________._____ _________._____

0176 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0178 645.0111
Geotextile Type DF Schedule A SY

10.000
_________._____ _________._____

0180 645.0120
Geotextile Type HR SY

80.000
_________._____ _________._____

0182 646.2020
Marking Line Epoxy 6-Inch LF

6,900.000
_________._____ _________._____

0184 646.6466
Cold Weather Marking Epoxy 6-Inch LF

1,725.000
_________._____ _________._____
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0186 646.9000
Marking Removal Line 4-Inch LF

1,740.000
_________._____ _________._____

0188 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
112.000

_________._____ _________._____

0190 650.9911
Construction Staking Supplemental
Control (project) 01. 9165-00-70

EACH
1.000

_________._____ _________._____

0192 650.9920
Construction Staking Slope Stakes LF

1,120.000
_________._____ _________._____

0194 661.0101
Temporary Traffic Signals for Bridges
(structure) 01. B-21-0002

EACH
1.000

_________._____ _________._____

0196 661.0101
Temporary Traffic Signals for Bridges
(structure) 02. B-21-0008

EACH
1.000

_________._____ _________._____

0198 690.0150
Sawing Asphalt LF

1,290.000
_________._____ _________._____

1.00000
0200 715.0502

Incentive Strength Concrete Structures DOL
1,000.000

1,000.00

1.00000
0202 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL
500.000

500.00

0204 999.2005.S
Maintaining Bird Deterrent System
(station) 01. 34+00

EACH
1.000

_________._____ _________._____

0206 SPV.0045
Special 01. Driveway Assistance Device
System

DAY
176.000

_________._____ _________._____

0208 SPV.0060
Special 01. Embedded Galvanic Anodes EACH

106.000
_________._____ _________._____

0210 SPV.0060
Special 02. Maintaining Bat Deterrent
System (station) 99+91

EACH
1.000

_________._____ _________._____

0212 SPV.0090
Special 01. Flashing Stainless Steel LF

165.000
_________._____ _________._____
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Proposal
Line

Number

0214 SPV.0090
Special 02. Railing Steel Type W
Modified B-21-0002

LF
204.000

_________._____ _________._____

0216 SPV.0165
Special 01. Repair Galvanized Coating SF

34.000
_________._____ _________._____

0218 SPV.0165
Special 02. Deck Edge Preparation SF

340.000
_________._____ _________._____

0220 SPV.0180
Special 01. Removing Distressed
Asphaltic Surface Milling

SY
270.000

_________._____ _________._____

0222 SPV.0195
Special 01. Travel Corridor Stone TON

42.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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