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NOTICE TO ALL CONTRACTORS: 
 
Proposal #22: 1517-75-85,  WISC 2016 482   

USH 10 – USH 10/STH 441  
County CB – Oneida St     
Mainline TMP (Phase 1) 
USH 10     
Winnebago County 
 

 

Letting of December 13, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

7.1 Traffic 
 

Added Special Provisions 
Article 

No. 
Description 

7.12 Crash Cushion Temporary Left In Place, Item SPV.0060.204 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

305.0110 Base Aggregate Dense ¾-Inch  Ton  937 3,014 3,951 
305.0120 Base Aggregate Dense 1 ¼- Inch  Ton 12,811 -3,010 9,801 
460.6224 HMA Pavement 4 MT 58-28 S  Ton  5,474 -42 5,432 
511.2300 Temporary Shoring Left in Place  SF 228 1,140 1,368 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

633.1100 Delineators Temporary  Each 0 55 55 
SPV.0060.204 Crash Cushion Temporary Left In Place  Each 0 2 2 

 
 



Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

614.0905 Crash Cushion Temporary Each 2 -2 0 
 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

26 Pavement Grades Stage 1 (Updated survey from construction )  
27 Pavement Grades Stage 1 (Updated survey from construction ) 
28 Pavement Grades Stage 1 (Updated survey from construction ) 
29 Pavement Grades Stage 1 (Updated survey from construction ) 
38 Pavement Grades Stage 2 (Updated survey from construction)  
39 Pavement Grades Stage 2 (Updated survey from construction) 
86 Miscellaneous Quantities 
93 Miscellaneous Quantities 
96 Miscellaneous Quantities 

 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1517-75-85 

December 9, 2016 

 

Special Provisions 

 

7.1 Traffic. 

Add the following to end of section titled Non-Peak Hours: 

For removing Sign Structure S-70-153, WIS 441/US 10 may be closed for periods not to exceed 20 
minutes between the hours of 10:00 PM to the following morning at 5:00 AM, Sunday, Monday, 
Tuesday, Wednesday, and Thursday nights. Allow all vehicle backups to clear the project area prior 
to setting up the next road closure during the above timeframe. The department has contracted with 
the Wisconsin State Highway Patrol to assist with traffic control operations by setting up rolling 
roadblocks for these closures. Coordinate with the Traffic Management Engineer, Susan Paulus 414-
460-3409, on these road closures and provide 72 hours prior notice to the engineer. 
(NER441-20141017) 
 

Add the following tables after paragraph two of section titled USH 10/STH 441 Traffic: 
 

Freeway/Expressway Lane Requirements 
Limits: Eastbound STH 441: IH 41 – CTH P 

 AM PM 
From 

Hour to 
Hour 

12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12 

Monday 
through 

Thursday 
1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 

Fridays 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 
Saturdays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 1 
Sundays 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 

  
Legend  

1 Provide at least one through freeway lane open in each direction of travel 
2 Open all USH 10/STH 441 lanes to travel 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Freeway/Expressway Lane Requirements 
Limits: Westbound STH 441: CTH P, County AP entrance ramp – IH 41 

 AM PM 
From 

Hour to 
Hour 

12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12 

Monday 
through 

Thursday 
1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 

Fridays 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 
Saturdays 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 1 
Sundays 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 

  
Legend  

1 Provide at least one through freeway lane open in each direction of travel 
2 Open all USH 10/STH 441 lanes to travel 

 
  
 
 

7.12. Crash Cushion Temporary Left In Place, Item SPV.0060.204 
 
A  Description 
This special provision describes providing temporary crash cushions to be left in place in accordance 
to section 614 of the standard specifications. 
 
Crash Cushions Temporary Left In Place become the property of the department upon substantial 
completion. 
 
B  Materials 
Furnish temporary crash cushions in accordance to the pertinent requirements of section 614 of the 
standard specifications.  
 
C  Construction 
Install temporary crash cushions in accordance to the pertinent requirements of section 614 of the 
standard specifications.  
 
Supplement subsection 614.3.4 of the standard specifications with the following: 
 
Locate the manufacturer’s foundation pad adjacent to the existing paved shoulder. Provide a 
transition foundation pad section using a 15:1 taper rate after the required manufacturer’s crash 
cushion pad following the manufacturer’s recommended dimensions. Construct this transition piece 
using identical materials and depths used for the foundation pad. Place aggregate base course 
behind the transition pad section to blend to existing slopes. 
 
Maintain the temporary crash cushion until the contract is substantially complete. 
 
D  Measurement 
The department will measure Crash Cushion Temporary Left In Place as each individual crash 
cushion temporary installation acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 



ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.204 Crash Cushion Temporary Left In Place Each 

 
Payment is full compensation for furnishing, installing, and maintaining the crash cushions, and for 
furnishing all labor tools, equipment and incidentals necessary to complete contract work.  
(NER41-20120214) 

 
 
 
Schedule of Items 
Attached, dated December 9, 2016, are the revised Schedule of Items Pages.  All of the pages of the 
Schedule of Items are being replaced. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 26 – 29, 38, 39, 86, 93, and 96. 

 
 
 

END OF ADDENDUM 
 
 
 



E

2
2

26

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 26December 9, 2016



E

2
2

27

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 27December 9, 2016



E

2
2

28

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 28December 9, 2016



E

2
2

29

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 29December 9, 2016



E

2
2

38

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 38December 9, 2016



E

2
2

39

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 39December 9, 2016



P
R
O
J
E
C
T
 
N
O
:
 
1
5
1
7
-
7
5
-
8
5

H
W
Y
:
 
S
T
H
 
4
4
1
/
 
U
S
H
 
1
0

C
O
U
N
T
Y
:
 
W
I
N
N
E
B
A
G
O

M
I
S
C
E
L
L
A
N
E
O
U
S
 
Q
U
A
N
T
I
T
I
E
S

S
H
E
E
T
:

E
F

IL
E

 N
A

M
E

 : 
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

_
P

LO
T

 D
A

T
E

 : 
__

__
__

__
__

__
__

__
__

_
P

LO
T

 B
Y

 :
 _

__
__

__
__

__
__

__
__

__
P

LO
T

 N
A

M
E

 : 
__

__
__

__
__

__
__

_
P

LO
T

 S
C

A
LE

 : 
1:

1

3
3

30
5.
01

10
30

5.
01

20
31

1.
01

10
BA

SE
AG

GR
EG

AT
E

BA
SE

AG
GR

EG
AT
E

BR
EA
KE
R

DE
NS

E
3/
4
IN
CH

DE
NS

E
1
1/
4
IN
CH

RU
N

CA
TE
GO

RY
ST
AT
IO
N

TO
ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

TO
N

TO
N

TO
N

10
00

21
7W

B+
48

22
6W

B+
11

RT
US

H
10

W
B
W
ID
EN

IN
G,

ST
AG

E
1

78
5

60
5

23
2W

B+
99

23
9W

B+
58

RT
US

H
10

W
B
CR

O
SS

O
VE
R,
ST
AG

E
1

70
86

3
77

7
22

5W
B+
09

23
5W

B+
09

LT
US

H
10

W
B
W
ID
EN

IN
G
,S
TA
GE

2
11

41
90

2
24

3W
B+
81

28
9W

B+
02

RT
US

H
10

W
B
CR

O
SS

O
VE
R
2
ST
AG

E
1

41
7

8,
93

8
8,
26

9
24

6E
B+
89

25
4E
B+
46

RT
US

H
10

EB
W
ID
EN

IN
G
1,
ST
AG

E
2

10
61

90
6

25
6E
B+
50

26
1E
B+
76

RT
US

H
10

EB
W
ID
EN

IN
G
2,
ST
AG

E
2

24
5

16
7

28
3E
B+
49

28
6E
B+
28

RT
US

H
10

EB
/A
SW

W
ID
EN

IN
G,

ST
AG

E
2

23
2

18
0

TO
TA

L
3,
95

1
9,
80

1
11

,8
06

AG
GR

EG
AT

E
IT
EM

S

RE
M
AR

KS

46
0.
62

24
HM

A
PA

VE
M
EN

T
4
M
T
58

28
S

CA
TE
GO

RY
ST
AT
IO
N

TO
ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

TO
N

10
00

21
7W

B+
48

22
6W

B+
11

RT
US

H
10

W
B
W
ID
EN

IN
G,

ST
AG

E
1

25
8

23
2W

B+
99

23
9W

B+
58

RT
US

H
10

W
B
CR

O
SS

O
VE
R,
ST
AG

E
1

37
0

22
5W

B+
09

23
5W

B+
09

LT
US

H
10

W
B
W
ID
EN

IN
G
,S
TA
GE

2
41

7
24

3W
B+
81

28
9W

B+
02

RT
US

H
10

W
B
CR

O
SS

O
VE
R
2
ST
AG

E
1

3,
71

4
24

6E
B+
89

25
4E
B+
46

RT
US

H
10

EB
W
ID
EN

IN
G
1,
ST
AG

E
2

38
1

25
4E
B
36

25
8E
B+
71

RT
US

H
10

EB
GO

RE
RE
PL
AC

EM
EN

T,
ST
AG

E
2

12
6

25
6E
B+
50

26
1E
B+
76

RT
US

H
10

EB
W
ID
EN

IN
G
2,
ST
AG

E
2

80
28

3E
B+
49

28
6E
B+
28

RT
US

H
10

EB
/A
SW

W
ID
EN

IN
G,

ST
AG

E
2

86
TO

TA
L

5,
43

2

PA
VE

M
EN

T
IT
EM

S

RE
M
AR

KS

CA
TE
GO

RY
ST
AT
IO
N

TO
ST
AT
IO
N

LO
CA

TI
O
N

RE
M
AR

KS

51
1.
23

00
*

TE
M
PO

RA
RY

SH
O
RI
NG

LE
FT

IN
PL
AC

E
SF

10
00

22
5W

B+
09

23
0W

B+
13

LT
TW

B
W
ID
EN

IN
G
ST
AG

E
2

1,
36

8
TO

TA
LS

1,
36

8

TE
M
PO

RA
RY

SH
O
RI
N
G
LE
FT

IN
PL
AC

E

*
SH

O
RI
NG

Q
UA

NT
IT
Y
IN
CL
UD

ES
TH

AT
SH

O
RI
NG

IS
EX
PO

SE
D
1
FT

AB
O
VE

EX
IS
TI
NG

GR
O
UN

D

86

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 86December 9, 2016



P
R
O
J
E
C
T
 
N
O
:
 
1
5
1
7
-
7
5
-
8
5

H
W
Y
:
 
S
T
H
 
4
4
1
/
 
U
S
H
 
1
0

C
O
U
N
T
Y
:
 
W
I
N
N
E
B
A
G
O

M
I
S
C
E
L
L
A
N
E
O
U
S
 
Q
U
A
N
T
I
T
I
E
S

S
H
E
E
T
:

E
F

IL
E

 N
A

M
E

 : 
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

_
P

LO
T

 D
A

T
E

 : 
__

__
__

__
__

__
__

__
__

_
P

LO
T

 B
Y

 :
 _

__
__

__
__

__
__

__
__

__
P

LO
T

 N
A

M
E

 : 
__

__
__

__
__

__
__

_
P

LO
T

 S
C

A
LE

 : 
1:

1

3
3

62
8.
19

05
62

8.
19

10
M
O
BI
LA
TI
O
N

EM
ER
GE

NC
Y
ER
O
SI
O
N

ER
O
SI
O
N
CO

NT
RO

L
CO

NT
RO

L
EA
CH

EA
CH

10
00

21
7W

B+
48

LT
/R
T

30
0W

B+
43

LT
/R
T

US
H
10

/S
TH

44
1

6
2

TO
TA

L
6

2

CA
TE
GO

RY
ST
AT
IO
N

O
FF
SE
T

ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

M
O
BI
LI
ZA

TI
O
N
ER
O
SI
O
N
CO

N
TR
O
L

62
8.
70

05
62

8.
70

10
IN
LE
T
PR

O
TE
CT
IO
N

IN
LE
T
PR

O
TE
CT
IO
N

TY
PE

A
TY
PE

B
CA

TE
GO

RY
AL
IG
NM

EN
T

ST
AT
IO
N

O
FF
SE
T

EA
CH

EA
CH

RE
M
AR

KS
10

00
38

9A
W
B

22
5+
60

56
.5
'L
T

1
1

ST
AG

E
2

39
0A

W
B

22
5+
85

57
.6
'L
T

1
1

ST
AG

E
2

39
1A

W
B

22
6+
52

66
.2
'L
T

1
1

ST
AG

E
2

39
4A

W
B

22
7+
20

63
.6
'L
T

1
1

ST
AG

E
2

39
6A

W
B

22
7+
38

64
.2
'L
T

1
1

ST
AG

E
2

18
9

W
B

23
0+
16

71
.7
'L
T

1
1

ST
AG

E
2

18
D

EB
23

4+
98

19
.3
'L
T

1
1

ST
AG

E
1

18
C

EB
23

5+
70

22
.7
'L
T

1
1

ST
AG

E
1

18
B

W
B

23
6+
26

18
.4
'R
T

1
1

ST
AG

E
1

16
C

W
B

24
8+
72

1.
9'
RT

1
1

ST
AG

E
1

16
B

W
B

25
0+
64

46
.9
'R
T

1
1

ST
AG

E
1

15
E

W
B

26
3+
93

43
.6
'R
T

1
1

ST
AG

E
1

15
D

W
B

26
4+
64

34
.8
'R
T

1
1

ST
AG

E
1

15
B

W
B

26
7+
18

36
.2
'R
T

1
1

ST
AG

E
1

13
W
B

27
0+
93

36
.2
'R
T

1
1

ST
AG

E
1

12
W
B

27
7+
93

36
.8
'R
T

1
1

ST
AG

E
1

10
W
B

28
3+
93

36
.2
'R
T

1
1

ST
AG

E
1

TO
TA

LS
17

17

ST
RU

CT
UR

E
NU

M
BE
R

IN
LE
T
PR

O
TE
CT
IO
N

62
8.
75

04
TE
M
PO

RA
RY

DI
TC
H
CH

EC
KS

CA
TE
GO

RY
AL
IG
NM

EN
T

ST
AT
IO
N

O
FF
SE
T

LF
RE
M
AR

KS
10

00
W
B

22
6+
14

65
.9
'L
T

6
W
B

22
6+
98

71
.4
'L
T

6
W
B

23
2+
10

69
.5
'L
T

6
W
B

23
7+
18

15
.4
'R
T

6
W
B

24
8+
15

33
.6
'R
T

6
EB

25
2+
71

54
.1
'R
T

6
W
B

25
1+
99

39
.0
'L
T

6
W
B

26
9+
65

36
.5
'R
T

6
W
B

27
1+
16

36
.4
'R
T

6
W
B

27
2+
91

36
.3
'R
T

6
W
B

27
4+
91

35
.9
'R
T

6
W
B

27
6+
91

36
.7
'R
T

6
W
B

27
8+
72

40
.0
'R
T

6
W
B

28
1+
14

35
.5
'R
T

6
W
B

28
2+
91

35
.0
'R
T

6
W
B

28
4+
91

34
.5
'R
T

6
W
B

28
6+
91

32
.2
'R
T

6 26
TO

TA
LS

12
8

TE
M
PO

RA
RY

DI
TC
H
CH

EC
KS

UN
DI
ST
RI
BU

TE
D

62
8.
75

55
CU

LV
ER
T

PI
PE

CH
EC
KS

CA
TE
GO

RY
AL
IG
NM

EN
T

ST
AT
IO
N

O
FF
SE
T

EA
CH

RE
M
AR

KS
10

00
18

E
W
B

23
4+
09

71
.4
'L
T

4
16

D
W
B

24
7+
43

25
.5
'R
T

4
15

F
EB

26
4+
09

65
.7
'R
T

4
14

B
EB

26
7+
90

22
.5
'L
T

4
11

B
W
B

27
9+
25

41
.3
'R
T

4
TO

TA
LS

20

CU
LV

ER
T
PI
PE

CH
EC
KS

ST
RU

CT
UR

E
NU

M
BE
R

63
3.
11

00
DE

LI
NE

AT
O
RS

TE
M
PO

RA
RY

EA
CH

10
00

US
H
10

W
B

CR
O
SS

O
VE
R,

ST
AG

E
1

10
25

'S
PA

CI
NG

US
H
10

W
B

CR
O
SS

O
VE
R
2

ST
AG

E
1

14
25

'S
PA

CI
NG

US
H
10

W
B/
EB

CR
O
SS

O
VE
R

ST
AG

E
1

20
25

'S
PA

CI
NG

US
H
10

EB
/A
SW

CR
O
SS
O
VE
R,

ST
AG

E
1

11
25

'S
PA

CI
NG

TO
TA

L
55

23
4W

B+
54

23
6W

B+
90

24
7W

B+
98

25
1W

B+
50

26
2W

B+
86

26
7W

B+
78

27
7W

B+
48

28
0W

B+
17

DE
LI
N
EA

TO
RS

TE
M
PO

RA
RY

CA
TE
GO

RY
LO

CA
TI
O
N

RE
M
AR

KS
ST
AT
IO
N
TO

ST
AT
IO
N

93

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 93December 9, 2016



P
R
O
J
E
C
T
 
N
O
:
 
1
5
1
7
-
7
5
-
8
5

H
W
Y
:
 
S
T
H
 
4
4
1
/
 
U
S
H
 
1
0

C
O
U
N
T
Y
:
 
W
I
N
N
E
B
A
G
O

M
I
S
C
E
L
L
A
N
E
O
U
S
 
Q
U
A
N
T
I
T
I
E
S

S
H
E
E
T
:

E
F

IL
E

 N
A

M
E

 : 
__

__
__

__
__

__
__

__
__

__
__

__
__

__
__

_
P

LO
T

 D
A

T
E

 : 
__

__
__

__
__

__
__

__
__

_
P

LO
T

 B
Y

 :
 _

__
__

__
__

__
__

__
__

__
P

LO
T

 N
A

M
E

 : 
__

__
__

__
__

__
__

_
P

LO
T

 S
C

A
LE

 : 
1:

1

3
3

63
3.
52

00
M
AR

KE
RS

CU
LV
ER
T

EN
D

EA
CH

10
00

23
6W

B+
69

15
.3
'R
T

US
H
10

/S
TH

44
1

1
24

7W
B+
43

25
.5
'R
T

US
H
10

/S
TH

44
1

1
25

1W
B+
29

17
.5
'R
T

US
H
10

/S
TH

44
1

1
26

7E
B+
90

22
.5
'L
T

US
H
10

/S
TH

44
1

1
26

8E
B+
32

25
.0
'L
T

US
H
10

/S
TH

44
1

1
27

9W
B+
25

41
.3
'R
T

US
H
10

/S
TH

44
1

1
28

0W
B+
55

35
.5
'R
T

US
H
10

/S
TH

44
1

1
TO

TA
L

7

CA
TE
GO

RY
ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

RE
M
AR

KS

M
AR

KE
RS

CU
LV

ER
T
EN

DS

SP
V.
01

05
.0
03

SU
RV

EY
PR

O
JE
CT

L.S
.

10
00

21
7W

B+
48

LT
/R
T

30
0W

B+
43

LT
/R
T

US
H
10

/S
TH

44
1

1
TO

TA
L

1

SU
RV

EY
PR

O
JE
CT

(1
51

7
75

85
)

CA
TE
GO

RY
ST
AT
IO
N

O
FF
SE
T

ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

CA
TE
GO

RY
ST
AT
IO
N

TO
ST
AT
IO
N

LO
CA

TI
O
N

RE
M
AR

KS

60
3.
80

00
CO

NC
RE
TE

BA
RR

IE
R

TE
M
PO

RA
RY

PR
EC
AS
T
DE

LI
VE
RE
D

LF

60
3.
81

25
CO

NC
RE
TE

BA
RR

IE
R

TE
M
PO

RA
RY

PR
EC
AS
T
IN
ST
AL
LE
D

LF

SP
V.
00

90
.2
01

CO
NC

RE
TE

BA
RR

IE
R

TE
M
PO

RA
RY

PR
EC
AS
T

AN
CH

O
RI
NG

LF

SP
V.
00

90
.2
02

CO
NC

RE
TE

BA
RR

IE
R

TE
M
PO

RA
RY

PR
EC
AS
T
LE
FT

IN
PL
AC

E
LF

10
00

22
5W

B+
09

23
0W

B+
13

LT
W
B
W
ID
EN

IN
G
ST
AG

E
2

49
0

49
0

49
0

49
0

24
3W

B+
29

24
4W

B+
53

RT
B
70

11
2
AP

PR
O
AC

H
30

5
30

5
30

5
TO

TA
LS

79
5

79
5

49
0

79
5

TE
M
PO

RA
RY

BA
RR

IE
R
PR

EC
AS

T
IT
EM

S

CA
TE
GO

RY
LO

CA
TI
O
N

RE
M
AR

KS

SP
V.
00

90
.2
00

M
AI
NT

AI
N
CO

NC
RE
TE

BA
RR

IE
R
TE
M
PO

RA
RY

PR
EC
AS
T
LE
FT

IN
PL
AC

E
LF

10
00

PR
O
JE
CT

FR
O
M

15
17

75
75

63
0

TO
TA

LS
63

0

M
AI
N
TA

IN
CO

N
CR

ET
E
BA

RR
IE
R
TE
M
PO

RA
RY

PR
EC
AS

T
LE
FT

IN
PL
AC

E

CA
TE
GO

RY
ST
AT
IO
N

TO
ST
AT
IO
N

LO
CA

TI
O
N

64
5.
01

35
GE

O
TE
XT
IL
E

FA
BR

IC
TY
PE

SR
SY

RE
M
AR

KS

10
00

22
5W

B+
09

23
0W

B+
13

LT
13

7
PL
AC

E
O
N
BA

CK
SI
DE

O
F

TE
M
PO

RA
RY

BA
RR

IE
R

PR
EC
AS
T
LE
FT

IN
PL
AC

E
TO

TA
LS

13
7

GE
O
TE
XT
IL
E
FA

BR
IC
IT
EM

SSP
V.
00

60
.2
04

SP
V.
00

60
.2
03

TE
M
PO

RA
RY

CR
AS
H
CU

SH
IO
NS

BA
CK

O
BJ
EC
T

CR
AS
H

CR
AS
H

LE
FT

IN
PL
AC

E
W
ID
TH

M
AR

IN
G

TE
ST

TR
AF
FI
C

TR
AF
FI
C

CU
SH

IO
N

EA
CH

FT
PA

TT
ER
N

LE
VE
L

DI
RE
CT
IO
N

LO
CA

TI
O
N

SH
IE
LD
S

EA
CH

22
9W

B+
18

LT
US

H
10

/S
TH

44
1

1
LE
FT

IN
PL
AC

E
FR
O
M

15
17

75
75

23
0W

B+
13

LT
W
B
W
ID
EN

IN
G
ST
AG

E
2

1
4

O
M

3R
(W

05
58

R)
TL

3
UN

ID
IR
EC
TI
O
NA

L
LT

TE
M
PO

RA
RY

CO
NC

RE
TE

BA
RR

IE
R
O
N
SH

O
UL
DE

R

24
4W

B+
53

RT
B
70

11
2
AP

PR
O
AC

H
1

4
O
M

3R
(W

05
58

R)
TL

3
UN

ID
IR
EC
TI
O
NA

L
RT

B
70

11
2
PA

RA
PE
T

TO
TA

L
2

1

10
00

TE
M
PO

RA
RY

CR
AS

H
CU

SH
IO
N
S

CA
TE
GO

RY
ST
AT
IO
N

O
FF
SE
T

LO
CA

TI
O
N

RE
M
AR

KS

M
AI
NT

EN
AN

CE
AN

D
RE
M
O
VA

LO
F

CR
AS
H
CU

SH
IO
NS

TE
M
O
RA

RY
LE
FT

IN
PL
AC

E
BY

O
TH

ER
S

96

dotmpc
Text Box
Addendum No. 01ID 1517-75-85Revised Sheet 96December 9, 2016



Wisconsin Department of Transportation 12/09/2016 16:27:23

Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0010 201.0110

Clearing SY

405.000

_________._____ _________._____

0020 201.0210

Grubbing SY

405.000

_________._____ _________._____

0030 203.0100

Removing Small Pipe Culverts EACH

1.000

_________._____ _________._____

0031 204.0110

Removing Asphaltic Surface SY

440.000

_________._____ _________._____

0032 204.0157

Removing Concrete Barrier LF

800.000

_________._____ _________._____

0033 204.0165

Removing Guardrail LF

82.000

_________._____ _________._____

0040 204.0180

Removing Delineators and Markers EACH

9.000

_________._____ _________._____

0050 204.0210

Removing Manholes EACH

2.000

_________._____ _________._____

0060 204.0220

Removing Inlets EACH

2.000

_________._____ _________._____

0070 204.0245

Removing Storm Sewer (size) 01. 6-18
INCH

LF

39.000

_________._____ _________._____

0080 204.0245

Removing Storm Sewer (size) 02. 21-30
INCH

LF

92.000

_________._____ _________._____

0090 204.0245

Removing Storm Sewer (size) 03. 36-60
INCH

LF

34.000

_________._____ _________._____

0100 205.0100

Excavation Common CY

9,582.000

_________._____ _________._____

0101 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 1517-75-85

LUMP SUM _________._____LS

0110 213.0100

Finishing Roadway (project) 01. 1517-
75-85

EACH

1.000

_________._____ _________._____

0120 305.0110

Base Aggregate Dense 3/4-Inch TON

3,951.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 7



Wisconsin Department of Transportation 12/09/2016 16:27:23

Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0130 305.0120

Base Aggregate Dense 1 1/4-Inch TON

9,801.000

_________._____ _________._____

0140 311.0110

Breaker Run TON

11,806.000

_________._____ _________._____

1.00000

0160 460.2000

Incentive Density HMA Pavement DOL

4,900.000

4,900.00

0180 460.6224

HMA Pavement 4 MT 58-28 S TON

5,432.000

_________._____ _________._____

0190 511.2300

Temp Shoring Left in Place (location) 01.
Sta 225+09 - Sta 230+13

SF

1,368.000

_________._____ _________._____

0200 521.0112

Culvert Pipe Corrugated Steel 12-Inch LF

380.000

_________._____ _________._____

0210 521.0115

Culvert Pipe Corrugated Steel 15-Inch LF

43.000

_________._____ _________._____

0220 521.0118

Culvert Pipe Corrugated Steel 18-Inch LF

20.000

_________._____ _________._____

0230 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

7.000

_________._____ _________._____

0240 521.1015

Apron Endwalls for Culvert Pipe Steel
15-Inch

EACH

1.000

_________._____ _________._____

0250 521.2005.S

Surface Drain Pipe Corrugated Metal
Slotted (inch) 01. 12-INCH

LF

193.000

_________._____ _________._____

0260 521.2005.S

Surface Drain Pipe Corrugated Metal
Slotted (inch) 02. 15-INCH

LF

152.000

_________._____ _________._____

0270 521.2005.S

Surface Drain Pipe Corrugated Metal
Slotted (inch) 03. 18-INCH

LF

254.000

_________._____ _________._____

0280 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

795.000

_________._____ _________._____

0290 603.8125

Concrete Barrier Temporary Precast
Installed

LF

795.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 7
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Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0300 608.0315

Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF

172.000

_________._____ _________._____

0310 608.0318

Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF

99.000

_________._____ _________._____

0320 608.0330

Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF

90.000

_________._____ _________._____

0330 608.0342

Storm Sewer Pipe Reinforced Concrete
Class III 42-Inch

LF

34.000

_________._____ _________._____

0340 611.0535

Manhole Covers Type J-Special EACH

3.000

_________._____ _________._____

0350 611.0606

Inlet Covers Type B EACH

11.000

_________._____ _________._____

0360 611.0642

Inlet Covers Type MS EACH

6.000

_________._____ _________._____

0370 611.2004

Manholes 4-FT Diameter EACH

1.000

_________._____ _________._____

0380 611.2006

Manholes 6-FT Diameter EACH

2.000

_________._____ _________._____

0390 611.3003

Inlets 3-FT Diameter EACH

7.000

_________._____ _________._____

0400 611.3220

Inlets 2x2-FT EACH

4.000

_________._____ _________._____

0410 611.3901

Inlets Median 1 Grate EACH

6.000

_________._____ _________._____

0420 611.8110

Adjusting Manhole Covers EACH

1.000

_________._____ _________._____

0430 611.8115

Adjusting Inlet Covers EACH

7.000

_________._____ _________._____

0440 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1517-75-85

EACH

1.000

_________._____ _________._____

0450 619.1000

Mobilization EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 7
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Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0460 624.0100

Water MGAL

277.000

_________._____ _________._____

0470 625.0500

Salvaged Topsoil SY

4,655.000

_________._____ _________._____

0480 628.1504

Silt Fence LF

1,718.000

_________._____ _________._____

0490 628.1520

Silt Fence Maintenance LF

1,718.000

_________._____ _________._____

0500 628.1905

Mobilizations Erosion Control EACH

6.000

_________._____ _________._____

0510 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0520 628.2002

Erosion Mat Class I Type A SY

4,655.000

_________._____ _________._____

0530 628.7005

Inlet Protection Type A EACH

17.000

_________._____ _________._____

0540 628.7010

Inlet Protection Type B EACH

17.000

_________._____ _________._____

0550 628.7504

Temporary Ditch Checks LF

128.000

_________._____ _________._____

0560 628.7555

Culvert Pipe Checks EACH

20.000

_________._____ _________._____

0570 629.0205

Fertilizer Type A CWT

3.500

_________._____ _________._____

0580 630.0110

Seeding Mixture No. 10 LB

66.000

_________._____ _________._____

0590 630.0130

Seeding Mixture No. 30 LB

86.000

_________._____ _________._____

0600 633.5200

Markers Culvert End EACH

7.000

_________._____ _________._____

0610 638.2101

Moving Signs Type I EACH

2.000

_________._____ _________._____

0620 638.2102

Moving Signs Type II EACH

5.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 7
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Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0630 638.2601

Removing Signs Type I EACH

6.000

_________._____ _________._____

0640 638.2602

Removing Signs Type II EACH

1.000

_________._____ _________._____

0650 638.3000

Removing Small Sign Supports EACH

1.000

_________._____ _________._____

0660 638.3100

Removing Structural Steel Sign Supports EACH

2.000

_________._____ _________._____

0661 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0662 643.0200.S

Traffic Control Surveillance and
Maintenance (project) 01. 1517-75-85

DAY

61.000

_________._____ _________._____

0680 643.0300

Traffic Control Drums DAY

4,498.000

_________._____ _________._____

0690 643.0420

Traffic Control Barricades Type III DAY

250.000

_________._____ _________._____

0700 643.0705

Traffic Control Warning Lights Type A DAY

500.000

_________._____ _________._____

0710 643.0715

Traffic Control Warning Lights Type C DAY

690.000

_________._____ _________._____

0720 643.0800

Traffic Control Arrow Boards DAY

92.000

_________._____ _________._____

0730 643.0900

Traffic Control Signs DAY

678.000

_________._____ _________._____

0731 643.1050

Traffic Control Signs PCMS DAY

20.000

_________._____ _________._____

0740 645.0135

Geotextile Type SR SY

137.000

_________._____ _________._____

0750 646.0600

Removing Pavement Markings LF

39,740.000

_________._____ _________._____

0760 649.0402

Temporary Pavement Marking Paint 4-
Inch

LF

44,312.000

_________._____ _________._____
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Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0770 649.0802

Temporary Pavement Marking Paint 8-
Inch

LF

4,342.000

_________._____ _________._____

0780 690.0150

Sawing Asphalt LF

378.000

_________._____ _________._____

5.00000

0790 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,200.000

6,000.00

5.00000

0800 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

600.000

3,000.00

0810 SPV.0035

Special 001. Roadway Embankment CY

2,803.000

_________._____ _________._____

0820 SPV.0060

Special 002. Sewer Tap EACH

7.000

_________._____ _________._____

0821 SPV.0060

Special 203. Maintenance and Removal
of Crash Cu shions Temporary Left In
Place By Others

EACH

1.000

_________._____ _________._____

0830 SPV.0090

Special 200. Maintain Concrete Barrier
Temporary Precast Left in Place

LF

630.000

_________._____ _________._____

0840 SPV.0090

Special 201. Concrete Barrier Temporary
Precast Anchoring

LF

490.000

_________._____ _________._____

0850 SPV.0090

Special 202. Concrete Barrier Temporary
Precast Left in Place

LF

795.000

_________._____ _________._____

0860 SPV.0105

Special 003. Survey Project 1517-75-85 LUMP SUM _________._____LS

0880 SPV.0105

Special 250. Removing Sign Bridge S-
70-153

LUMP SUM _________._____LS

0890 SPV.0105

Special 251. Removing Single Pole Sign
Support S-70-18

LUMP SUM _________._____LS

0900 633.1100

Delineators Temporary EACH

55.000

_________._____ _________._____
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Proposal ID: 20161213022 Project(s): 1517-75-85

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0910 SPV.0060

Special 24. Crash Cushion Temporary
Left in Place

EACH

2.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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