

Addenda 1 and 2 were included in the original announcement

2022 - 2023 WisDOT Construction Packages Addendum #3 - Posted 11/14/2022

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
N/A								
Added								
NC	43	1590-12-73	USH 008	USH 8 AND USH 45 SOUTH INTERSECTION	Oneida	Consultant		REI Engineering, Inc.
NW	61	1180-44-70	USH 002	GOVERNMENT ROAD TO EAST COUNTY LINE	Ashland	Consultant		Coleman Engineering Company
NW	62	1198-10-77	USH 053	26TH AVE TO PINE GROVE RD (NB & SB)	Barron	Consultant		KL Engineering, Inc.
NW	62	1198-10-78	USH 053	26TH AVENUE TO 27TH AVENUE	Barron	Consultant		KL Engineering, Inc.
NW	63	1540-04-73	STH 065	STH 65 EXPANSION/70TH AV INTERSECT	St. Croix	Consultant		Bloom Companies, LLC
NW	64	7834-00-70	Broek Road	BR S FK EAU CLAIRE RIVER BR B100390	Clark	Consultant		Short Elliott Hendrickson, Inc.
NW	65	7834-03-73	CTH N	S FK EAU CLAIRE RIVER BR B-10-0387	Clark	Consultant		Short Elliott Hendrickson, Inc.
NW	66	8640-00-71	STH 079	COON CREEK BRIDGE B-17-0368	Dunn	Consultant		KL Engineering, Inc.
NW	66	8640-00-73	STH 079	CLACK CREEK BRIDGE B-17-0369	Dunn	Consultant		KL Engineering, Inc.
NW	67	8949-00-70	USH 012	WILSON CREEK TRIB CULVERT C-17-0048	Dunn	Consultant		KL Engineering, Inc.
SE	66	1228-22-74	IH 043	HAMPTON AVE-SB RAMP OVER MILW RVR	Milwaukee	Consultant		CORRE, Inc.

2022 - 2023 WisDOT Construction Packages Addendum #4 - Posted 12/12/2022

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
NW	05	1520-02-72	USH 10	USH 12 E JCT TO BACHELORS AVE	Clark			Cancelled
SW	20	5208-00-73	CTH C	SUGAR RIVER BRIDGE B-23-0181	Green			Cancelled
Added								
NE	45	6518-00-70	STH 76	OUTAGAMIE COUNTY LINE TO USH 45	Waupaca	Consultant		McMahon Associates, Inc.
NE	45	6518-06-71	STH 76	STH 54 - NCL	Outagamie	Consultant		McMahon Associates, Inc.
NE	45	6518-07-71	STH 76	BOELTER RD - CTH W	Outagamie	Consultant		McMahon Associates, Inc.
NW	68	1197-18-78	USH 053	WILDCAT RD TO CTH A (NB & SB)	Washburn	Consultant		Cooper Engineering
NW	69	1570-06-72	USH 008	CEDAR SWAMP ROAD TO CHIPPEWA RIVER	Rusk	Consultant		Cooper Engineering
NW	70	7505-00-76	STH 121	CTH FF SOUTH TO STH 95	Jackson	Consultant		Short Elliott Hendrickson, Inc.
NW	71	7720-00-72	STH 095	0.2 MI N OF JEFFERSON ST TO CTH G	Buffalo	Consultant		Short Elliott Hendrickson, Inc.
NW	72	8550-00-70	STH 077	CTH G TO CTH M	Washburn	Consultant		Northern Wisconsin-Based Engineers, Inc.
NW	72	8550-02-72	STH 077	CTH I TO CTH G	Washburn	Consultant		Northern Wisconsin-Based Engineers, Inc.
SW	98	1009-11-78	IH 39	MADISON - PORTAGE, RIVER ROAD BRIDGE B-13-89	Dane	Consultant		Bloom Companies, LLC

2022 - 2023 WisDOT Construction Packages Addendum #5 - Posted 01/09/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
SW	08	5848-00-72	CTH A	Badfish Creek Bridge, B-13-0887	Dane	Consultant		Kapur & Associates, Inc.
Delayed/Canceled								
NW	13	7070-06-72		Eau Claire/Chippewa Co Ln to STH 29	Chippewa	Consultant		Cancelled
SW	97	1067-02-73	IH 94	Newville Road Br; Rock Lake Road Br	Jefferson	Consultant		Cancelled
Added								
NW	73	7560-05-74	STH 095	Trempealeau/Jackson Co Ln to IH 94	Jackson	Consultant		I & S Group, Inc.
NW	74	7900-00-70	Powell Avenue	Kinnickinnic River Bridge	St. Croix	Consultant		Stevens Engineers, Inc.

2022 - 2023 WisDOT Construction Packages Addendum #6 - Posted 02/13/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
NC	07	9525-01-70	Jersey Falls Trail	PINE CREEK BRIDGE B-37-0463	Marathon	Consultant		Kapur & Associates, Inc.
SW	34	7998-00-77	USH 12	VETERANS STREET INTERSECTION AREA	Monroe	WisDOT		Short Elliott Hendrickson Inc.
SW	34	7998-00-78	USH 12	VETERANS STREET INTERSECTION AREA	Monroe	WisDOT		Short Elliott Hendrickson Inc.
Delayed/Canceled								
NW	27	7995-02-59	LOC STR	S Hastings Way to Spooner Avenue	Eau Claire	Consultant		Cancelled
SW	61	5160-07-70	STH 35	CTH N TO CTH E/B-12-41,-42,-43,-45	Crawford	Consultant		Cancelled
Added								
SW	99	5721-00-76	LOC STR	MENOMONIE RIVER BRIDGE B-22-0301	Grant	Consultant		Buesing And Associates, Inc.
SW	100	3997-01-74	LOC STR	ROCK RIVER BRIDGE P-28-0706	Jefferson	Consultant		JT Engineering, Inc.

2022 - 2023 WisDOT Construction Packages Addendum #7 - Posted 03/13/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
SW	04	5263-00-60	CTH T	Baraboo - IH 90/94	Sauk	Consultant		TEAM Engineering, Inc.
Delayed/Canceled								
SW	57	5991-07-46	LOC	C LA CROSSE, SIMS PLACE, BNSF RR XING 917431D AREA	La Crosse	Consultant		Cancelled
Added								
NC	44	6995-12-70	S Lincoln Ave	WEST 5TH STREET TO ADLER ROAD	Wood	Consultant		MSA Professional Services, Inc.
NW	75	7146-00-74	CTH D	French Creek Bridge B-61-0255	Trempealeau	Consultant		KL Engineering, Inc.

2022 - 2023 WisDOT Construction Packages Addendum #8 - Posted 04/10/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
NE	42	9160-19-71	STH 64	CTH E-STH 180	Marinette	Consultant		KL Engineering, Inc.
NE	42	9160-17-71	STH 64	USH 141-CTH E	Marinette	Consultant		KL Engineering, Inc.
SW	33	5180-00-70	STH 60	E JCT OLD HWY 60 TO KICKAPOO RIVER	Crawford	Consultant		Buesing and Associates
SW	33	5180-00-71	STH 60	E JCT OLD HWY 60 TO KICKAPOO RIVER SANITARY SW	Crawford	Consultant		Buesing and Associates
SW	49	5130-05-63	STH 131	STH 71 TO CTH A/B-41-21,-136,-137	Monroe	WisDOT		CORRE, INC.
SW	69	5820-00-60	STH 162	DUTCH CREEK BRIDGE B-32-15	La Crosse	Consultant		CORRE, INC.
Delayed/Canceled								
NE	41	4995-03-02		SIDEWALK GAP IMPROVEMENTS	Sheboygan	Consultant		Cancelled
NW	36	8510-03-72	STH 13	Bark Point Road to CTH H	Bayfield	Consultant		Cancelled
NW	73	7560-05-74	STH 095	Trempealeau/Jackson Co Ln to IH 94	Jackson	Consultant		Cancelled
SW	19	3996-00-10	LOC STR	C SUN PRAIRIE, INTERSECTION IMPRVMT	Dane	Consultant		Cancelled
Added								
NW	76	7170-00-75	STH 25	MN/WI St Ln to 100' S of STH 35 S	Buffalo	Consultant		CORRE, Inc.
SW	101	1011-00-70	IH 39	S COUNTY LN TO 2,500 FT S STH 60	Columbia	Consultant		Kapur & Associates, Inc.

2022 - 2023 WisDOT Construction Packages Addendum #9 - Posted 05/08/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
SW	54	5640-04-70	STH 113	STH 60 to STH 188	Columbia	Consultant		MSA Professional Services
SW	58	1661-09-72	USH 18	SOUTH TOWN LN/SELCH RD INTERSECTION	Crawford	WisDOT		Buesing and Associates
Added								
NW	77	1190-01-60	USH 53	Traffic Operations Improvement Bridge Repair	Chippewa	Consultant		KL Engineering, Inc
SW	102	7373-00-71	CTH ET	Flare Avenue to STH 21	Monroe	WisDOT		Short Elliott Hendrickson Inc.

2022 - 2023 WisDOT Construction Packages Addendum 10 - Posted 06/12/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
N/A								
Added								
N/A								

2022 - 2023 WisDOT Construction Packages Addendum 11 - Posted 07/10/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
SW	16	5432-00-72	CTH A	UPRR Bridge, B-11-0173	Columbia	Consultant		Cancelled
Added								
SW	54	5640-04-70	STH 113	STH 60 TO STH 188	COLUMBIA	Consultant		MSA Professional Services, Inc.

2022 - 2023 WisDOT Construction Packages Addendum 12 - Posted 08/14/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
NW	29	7996-00-43	CTH B	USH 12 to EB IH-94 Ramps	Dunn	Consultant		Cancelled
Added								
NE	46	1009-37-01	Various	VARIOUS COUNTIES (NER & NCR)	Various	Consultant		EMCS, Inc.
SE	70	1360-13-70	STH 145	76TH, PED BRIDGES	Milwaukee	Consultant		K. Singh & Associates, Inc.
SE	70	1360-13-71	STH 145	SILVER SPRING BRIDGES B40-253-4	Milwaukee	Consultant		K. Singh & Associates, Inc.

2022 - 2023 WisDOT Construction Packages Addendum 13 - Posted 09/11/2023

Reg	Pkg	Project ID	Hwy	Limits	County	Proj Leader	DBE Goal	Selected Firm
Changes/Revisions								
N/A								
Delayed/Canceled								
N/A								
Added								
NC	45	1009-37-02	Various	VARIOUS COUNTIES (NWR & NCR)	Various	Consultant		EMCS, Inc
NE	47	1220-66-70	IH 41	Barrier Wall Repair	Winnebago	Consultant		McMahon Associates, Inc.