[bookmark: Text1]2013 - 2014 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION

[bookmark: Text3]CONSULTANT PACKAGE SE 01

	Project I.D. #1	1107-02-79
	Highway/Street:	USH 41
	Termini/Location:	USH 41 Freeway Modernization, STH 144 Interchange
	County:	Washington County
	Length: 	1.17 miles
	Project Type:	Reconstruction
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$5,000,000-$7,499,999
	
Major Items of Work:	Excavation common, borrow excavation, marsh excavation, base aggregate, HMA paving, guardrail removal and replacement, storm sewer, culverts, structure removal, structures B-66-110, R-66-34 and R-66-35, permanent signing and pavement marking	
Complexity Level:	Medium-High
Restrictions:	Work hour, holiday restrictions

Construction Leader Required:	No	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	2

Required Certification:	Aggregate, Asphaltic Density, and Sampling
Duties:		Inspection, Staking and Materials Testing

[bookmark: Text10]Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

[bookmark: Text9]For more information, contact: Deb Evers, Consultant Unit Supervisor 	


CONSULTANT PACKAGE SE 02

	Project I.D. #1	1228-18-60
	Highway/Street:	IH 43
	Termini/Location:	NS Freeway, Bender Road to STH 32
	County:	Milwaukee and Ozaukee County
	Length: 	14.15 miles
	Project Type:	Resurface
	Urban and/or Rural:	Rural
	Traffic Control:	Staging
	
	Letting Date:	March 11, 2014

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$10,000,000-$12,499,999
	
Major Items of Work:	Milling, base aggregate, HMA paving, MSE wall repair, guardrail installation, pavement marking	
Complexity Level:	Medium-Low
Restrictions:	Holiday Work Restrictions

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	2

Required Certification:	Aggregate, Asphalt Density and Sampling
Duties:		Inspection and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		


























CONSULTANT PACKAGE SE 03

	Project I.D. #1	2010-10-70
	Highway/Street:	USH 41
	Termini/Location:	Appleton Avenue – City Milwaukee, W Capitol Drive to N 107th Street
	County:	Milwaukee County
	Length: 	3.32 miles
	Project Type:	Resurface
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	November 12, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$5,000,000-$7,499,999
	
Major Items of Work:	Milling, HMA overly, curb and gutter, proposed sidewalk, sidewalk repair, storm sewer, signing, traffic signals, pavement marking, bridge deck replacement and rehabilitation of bridge B-40-328.	
Complexity Level:	High
Restrictions:	Work hour, holiday restrictions 

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	3

Required Certification:	Aggregate, Asphalt Density and Sampling
Duties:		Inspection, Structure Painting Inspection, Staking and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		


























CONSULTANT PACKAGE SE 04

	Project I.D. #1	1100-03-71
	Highway/Street:	USH 41
	Termini/Location:	Milwaukee – Fond du Lac, Menomonee River Bridge
	County:	Washington County
	Length: 	0.01 miles
	Project Type:	Bridge Replacement
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	March 1, 2014

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$3,000,000-$3,999,999
	
Major Items of Work:	Concrete paving, HMA paving, base aggregate, storm sewer, beam guard installation, structure removal and replacement, B-66-187, B-66-190
Complexity Level:	Medium
Restrictions:	Holiday work restrictions

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	1

Required Certification:	Aggregate, Concrete, Asphaltic Density, and Sampling
Duties:		Inspection and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		




CONSULTANT PACKAGE SE 05

	Project I.D. #1	1080-12-71
	Highway/Street:	USH 12
	Termini/Location:	Lake Geneva Elkhorn STH 50 Interchange
	County:	Walworth County
	Length: 	0.04 miles
	Project Type:	Bridge Replacement
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	March 11, 2014

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$4,000,000-$4,999,999

Major Items of Work:	Base aggregate, HMA pavement, concrete pavement, curb and gutter, beam guard installation, permanent signing, pavement marking, new structure B-64-188	
Complexity Level:	Medium - High
Restrictions:	Holiday work restrictions

Construction Leader Required:	No	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	1

Required Certification:	Aggregate, Concrete, Asphaltic Density, and Sampling
Duties:		Inspection, Staking and Materials Testing, Support Staff required to be Bridge Lead

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		


CONSULTANT PACKAGE SE 06

	Project I.D. #1	2030-09-70
	Highway/Street:	STH 100
	Termini/Location:	Mayfair Road, City Milwaukee Burleigh St to Silver Spring Dr
	County:	Milwaukee County
	Length: 	3.10 miles
	Project Type:	Resurface
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$5,000,000 - $7,499,999

Project I.D. #2	2030-09-71
	Highway/Street:	STH 100
	Termini/Location:	Silver Spring Dr., City Milwaukee 118th Ct to Mayfair Road
	County:	Milwaukee County
	Length: 	0.13 miles
	Project Type:	Resurface
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$1,000,000 - $1,999,999


Major Items of Work:	Milling, HMA overlay, concrete pavement, curb and gutter, concrete sidewalk, sidewalk repair, storm sewer, permanent signing, pavement marking, traffic signals	
Complexity Level:	Medium - High
Restrictions:	Holiday work restrictions

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	4

Required Certification:	Aggregate, Asphaltic Density, and Sampling
Duties:		Inspection, Staking and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		


CONSULTANT PACKAGE SE 07

	Project I.D. #1	2380-02-70
	Highway/Street:	STH 24
	Termini/Location:	Janesville Road, Waukesha County Line to 108th Street
	County:	Milwaukee County
	Length: 	1.15 miles
	Project Type:	Resurface, Structures
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$2,000,000 - $2,999,999
	
Major Items of Work:	Excavation, aggregate base course, storm sewer, water main, sanitary sewer, concrete base, asphaltic pavement, curb and gutter, concrete sidewalk, 2 bridges, pavement marking, permanent signing, lighting and traffic signals	
Complexity Level:	Medium
Restrictions:	Holiday work restrictions

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	2

Required Certification:	Aggregate Testing and Sampling
Duties:		Inspection, Staking, Concrete Testing, Bridge Construction Experience and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 	


CONSULTANT PACKAGE SE 08

	Project I.D. #1	4060-05-70
	Highway/Street:	STH 28
	Termini/Location:	USH 45 to STH 144
	County:	Washington County
	Length: 	5.82 miles
	Project Type:	Resurface
	Urban and/or Rural:	Urban and Rural
	Traffic Control:	Staging – detour, open to local traffic
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$5,000,000 - $7,499,999

Project I.D. #2	4060-05-71
	Highway/Street:	STH 28
	Termini/Location:	USH 45 to STH 144
	County:	Washington County
	Length: 	0.62 miles
	Project Type:	Sanitary Sewer/Water Main
	Urban and/or Rural:	Urban
	Traffic Control:	Staging – detour, open to local traffic
	
	Letting Date:	December 10, 2013

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$1,000,000 - $1,999,999


Major Items of Work:	Structure replacement B-66-184, retaining wall R-66-31, traffic signals, base aggregate, grading, excavation common, marsh excavation, HMA pavement, curb and gutter, sidewalk, storm sewer, water main, sanitary sewer, beam guard, permanent signing, pavement marking	
Complexity Level:	Medium-High
Restrictions:	Holiday work restrictions

Construction Leader Required:	Yes	
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	2-3

Required Certification:	Aggregate Sampling, Concrete
Duties:		Inspection, Staking and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		


CONSULTANT PACKAGE SE 09

	Project I.D. #1	1000-09-02
	Highway/Street:	Var Hwy
	Termini/Location:	SE Region, Electrical Inspection
	County:	SE Region Wide
	Length: 	N/A
	Project Type:	Misc
	Urban and/or Rural:	Urban and Rural
	Traffic Control:	N/A
	
	Letting Date:	N/A

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	N/A
	
Major Items of Work:	Traffic Signal Underground Inspection, Traffic Signal Aboveground Inspection, Temporary Traffic Signal Inspection, Lighting Inspection	
Complexity Level:	Medium
Restrictions:	None

Construction Leader Required:	1	
Construction Support Staff Required:	No
Anticipated Number of Support Staff:	0

Required Certification:	Journeyman Electrician
Duties:		Electrical Construction Inspection

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 		



CONSULTANT PACKAGE SE 10

	Project I.D. #1	3220-03-61
	Highway/Street:	STH 158
	Termini/Location:	IH-94 to STH 31
	County:	Kenosha County
	Length: 	2.37 miles
	Project Type:	Resurface
	Urban and/or Rural:	Rural
	Traffic Control:	Staging/Detour
	
	Letting Date:	July 8, 2014

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$1,000,000 - $1,999,999
	
Major Items of Work:	Milling, HMA paving, guardrail adjustment, pavement marking and signing	
Complexity Level:	Low
Restrictions:	Holiday Work Restrictions

Construction Leader Required:	Yes
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	1

Required Certification:	Aggregate, Concrete Testing and Sampling
Duties:		Inspection and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor	


























CONSULTANT PACKAGE SE 11

	Project I.D. #1	3220-03-62
	Highway/Street:	STH 158
	Termini/Location:	STH 31 to STH 32
	County:	Kenosha County
	Length: 	2.86 miles
	Project Type:	Resurface
	Urban and/or Rural:	Urban
	Traffic Control:	Staging
	
	Letting Date:	July 8, 2014

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	$2,000,000 - $2,999,999
	
Major Items of Work:	Milling, HMA paving, concrete base patching, ancillary concrete, manhole and inlet adjustments, pavement marking and signing.
Complexity Level:	Low
Restrictions:	Holiday Work Restrictions 

Construction Leader Required:	Yes
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	2

Required Certification:	Aggregate, Concrete Testing and Sampling
Duties:		Inspection and Materials Testing

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor	




CONSULTANT PACKAGE SEF 01

	Project I.D. #1	1033-02-72
	Highway/Street:	IH 94
	Termini/Location:	N-S Freeway – STH 20 Interchange – Mainline and Ramps
	County:	Racine County
	Length: 	1.25 miles
	Project Type:	Reconstruction
	Urban and/or Rural:	Urban
	Traffic Control:	Staged Closure, Complex Traffic Switches
	
	Letting Date:	January 14, 2014

	Field Rate Accounting Required:	Yes
	Anticipated Construction Cost: 	$12,500,000 - $14,999,999

Major Items of Work:	This project will reconstruct IH 94 from a few thousand feet south of STH 20 to a few hundred feet north of CTH C.  This includes the interchange and ramps at STH 20.  The 2014 and 2015 work under this contract shall consist of removals, grading, base aggregate dense, concrete pavement, HMA pavement, bridges, erosion control, culverts, storm sewer, pavement marking, permanent signing, fencing and temporary traffic control.  The project is covered by an OCIP and all consultants of the project are required to be enrolled.  All IH 94 N-S projects require additional reporting and labor tracking efforts.  The project will likely be completed by October 2015.	
Complexity Level:	High
Restrictions:	IH 94 will remain open to 2 lanes in each direction at all times except during night time hours.  Interim liquidated damages will be assessed for ramps not meeting the proper opening schedule.

Construction Leader Required:	No
Construction Support Staff Required:	Yes
Anticipated Number of Support Staff:	5-6

Required Certification:	OCIP, PCC, Aggregate Sampling 
Duties:		Active management of consultant contract and project delivery staff, including projection of delivery costs.  Delivery conformance to N-S Freeway Construction Management Plan.  Coordination and integration with program and project controls staff – including document control and issues/change management – utilizing Contract Manager Software.  Coordination and integration with Department staff – including inspection staff and technical leads (traffic, public information, safety, materials, structures, geotech).  Active management of construction contract, including: construction schedule review and correction, coordination of modification, interpreting plan documents and special provisions, ensuring contractor compliance through active inspection, managing and reporting projected project costs, performing verification survey(s), measuring and documenting items of work, and maintaining all project documents.

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 	

CONSULTANT PACKAGE SEF 02

	Project I.D. #1	1060-34-89
	Highway/Street:	Non Hwy
	Termini/Location:	Zoo IC Corridor Tasks – Utility Coordination
	County:	Milwaukee County
	Length: 	N/A
	Project Type:	Misc
	Urban and/or Rural:	Urban
	Traffic Control:	N/A
	
	Letting Date:	N/A

	Field Rate Accounting Required:	No
	Anticipated Construction Cost: 	N/A

Major Items of Work:	Utilities	
Complexity Level:	Medium
Restrictions:	None

Construction Leader Required:	Yes	
Construction Support Staff Required:	No
Anticipated Number of Support Staff:	0

Required Certification:	OCIP
Duties:		On-site utility field inspection

Check the ‘2013-14’ WisDOT Construction: Statewide Project List’ to see DBE participation goals

For more information, contact: Deb Evers, Consultant Unit Supervisor 	

SE Region, 13 Packages
