

2014 - 2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION

CONSULTANT PACKAGE NO. SE 01

Project I.D. #1 **3030-08-70**
Highway/Street: STH 67
Termini/Location: Summit Avenue, City of Oconomowoc
 Blue Ribbon Drive – Thackeray Trail
County: Waukesha
Length: 2.1 miles
Project Type: Reconstruction, Expansion
Urban and/or Rural: Urban
Traffic Control: Staged Closures, Detours

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Project I.D. #2 **1060-30-70**
Highway/Street: IH 94
Termini/Location: East-West Freeway STH 67 NB & SB Bridge
County: Waukesha
Length: 0.23 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Staged Closures, Detours

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Project I.D. #3 **2718-00-75**
Highway/Street: Summit Avenue
Termini/Location: STH 67 Bypass to Thackeray Trail
County: Waukesha
Length: 0.13 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Closures, Detours

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Removals, excavation common, base aggregate, concrete pavement, HMA pavement, concrete barrier, concrete curb and gutter, concrete sidewalk, storm sewer, storm water ponds, erosion control, traffic control, restoration, pavement marking, permanent signing, street lighting, temporary and permanent traffic signals, FTMS items, structures (B-67-

276, B-67-277, R-67-112, R-67-113, R-67-114, and R-67-115), and other incidental items.

Complexity Level:

High

Associated Contracts:

These 3 construction IDs will comprise one LET package; specific resource allocation amongst construction IDs to be determined during contract negotiations.

Restrictions:

Interim Liquidated Damages, Holiday and Work Hour Restrictions.
Contract completion July 29, 2016.

Construction Leader Required:

Yes

Construction Support Staff Required:

Yes

Anticipated Number:

11

Required Certification:

Aggregate sampling, PCCTEC-1, Transportation Materials Sampling Technician, and Bridge Painting Inspection

Duties:

Construction administration, inspection, materials sampling and documentation, quantity measurements, records documentation and construction survey. Coordination and integration with Department staff, including inspection staff and technical leads.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 02

Project I.D. **1100-20-60**
Highway/Street: USH 45
Termini/Location: Zoo Freeway, Burleigh St to Good Hope Rd
County: Milwaukee
Length: 5.0 miles
Project Type: Roadway Maintenance, Preservation
Urban and/or Rural: Urban
Traffic Control: Staging/Detour

Letting Date: January 13, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Milling, HMA Resurfacing, Signing, Pavement Markings, Lighting, FTMS, High Friction Surface Treatment, Linear Delineation System, Delineator Reflectors, and Guardrail
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday and Special Event Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate sampling, PCCTEC-1, and Transportation Materials Sampling Technician
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements, and records documentation.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 03

Project I.D. **2265-16-70**
Highway/Street: STH 241
Termini/Location: 27th ST, City of Franklin/Oak Creek
 W Drexel Ave to College Ave (CTH ZZ)
County: Milwaukee
Length: 2.0 miles
Project Type: Reconstruction, Expansion
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: January 13, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Removing Pavement, Excavation Common, Breaker Run, Concrete
 Pavement, Concrete Sidewalk, Asphaltic Surface Temporary, Storm
 Sewer, Pavement Marking and Permanent Signing

Complexity Level: Medium - High

Associated Contracts: None

Restrictions: Completion Date, Night time and Holiday Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2.5

Required Certification: Aggregate sampling, PCCTEC-1, and Transportation Materials Sampling
 Technician

Duties: Construction administration, inspection, materials sampling and
 documentation, quantity measurements, records documentation and
 construction survey.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 04

Project I.D. **1100-37-70**
Highway/Street: USH 41
Termini/Location: Milwaukee – Fond du Lac Pilgrim Road Bridges
County: Waukesha
Length: 3.7 miles
Project Type: Bridge Replacement, Preservation
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Bridge Reconstruction
Complexity Level: Medium
Associated Contracts: 2720-10-70, 2782-11-70, 2782-11-71, 2782-12-70
Restrictions: Holiday and Special Event Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate sampling, PCCTEC-1, Transportation Materials Sampling Technician

Duties: Construction administration, inspection, bridge inspection, materials sampling and documentation, quantity measurements, and records documentation.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 05

Project I.D. **3360-09-70**
Highway/Street: STH 175
Termini/Location: Menomonee Falls – Slinger Rd (STH 175)
 Beechwood Industrial Ct to Polk St
County: Washington
Length: 1.8 miles
Project Type: Reconstruction, Preservation
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Roadway Drainage and Excavation, Base Aggregate, Concrete Curb and
 Gutter, HMA Pavement, Storm Sewer, Retaining Walls, Signing and
 Marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate sampling, PCCTEC-1, Transportation Materials Sampling
 Technician
Duties: Construction administration, inspection, materials sampling and
 documentation, quantity measurements, and records documentation.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 06

Project I.D. **2475-00-72**
Highway/Street: STH 145
Termini/Location: Orchard Road, Village of Germantown Donges Bay Road Intersection
County: Washington
Length: 0.02 miles
Project Type: Miscellaneous – Stream Relocation
Urban and/or Rural: Rural
Traffic Control: Shoulder Closures Only

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Clearing & Grubbing, Excavation Common, Select Crushed Material,
Culvert, Landscape, and Erosion Control
Complexity Level: Low
Associated Contracts: None
Restrictions: Local Work Hours Ordinances & Holiday Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: None Required
Duties: Construction administration, inspection, quantity measurements, and
records documentation.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 07

Project I.D. **1090-19-77**
Highway/Street: IH 43
Termini/Location: Rock Freeway Evergreen Dr, B-67-120/121
County: Waukesha
Length: 0.02 miles
Project Type: Miscellaneous
Urban and/or Rural: Urban
Traffic Control: Closed Road/Detour

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: HMA Paving, Storm Sewer, Guardrail, Erosion Control, Grading
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling, PCCTEC-1, and Transportation Materials Sampling Technician
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements, and records documentation.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SE 08

Project I.D. #1 **1000-09-02**
Highway/Street: Var Hwy
Termini/Location: SE Region, Electrical Inspection
County: SE Region Wide
Length: N/A
Project Type: Misc
Urban and/or Rural: Urban and Rural
Traffic Control: N/A

Letting Date: N/A

Field Rate Accounting Required: No
Anticipated Construction Cost: N/A

Major Items of Work: Traffic Signal Underground Inspection, Traffic Signal Aboveground Inspection, Temporary Traffic Signal Inspection, Lighting Inspection

Complexity Level: Medium
Restrictions: None

Construction Leader Required: 1
Construction Support Staff Required: No
Anticipated Number of Support Staff: 0

Required Certification: Journeyman Electrician
Duties: Electrical Construction Inspection

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SEF 01

Project I.D. **1060-34-73**
Highway/Street: USH 45
Termini/Location: ZOO IC, DPW Site Facilities Milwaukee CO DPW Site
County: Milwaukee
Length: N/A
Project Type: Miscellaneous
Urban and/or Rural: Urban
Traffic Control: Site Improvements – Internal Traffic Control

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Concrete Pavement, Asphaltic Pavement, Salt Dome, Storage Buildings
Complexity Level: Medium
Associated Contracts: Building Demolition (R/E)
Restrictions: Substantial Completion November 15, 2015

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0.5

Required Certification: Aggregate sampling, PCCTEC-1, and Transportation Materials Sampling Technician
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements, records documentation and construction survey.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SEF 02

Project I.D. **1300-13-74**
Highway/Street: IH 794
Termini/Location: Lakefront Gateway IH-794 Ramps at Lincoln Memorial Dr
County: Milwaukee
Length: 0.2 miles
Project Type: New Bridge/New Roadway
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour & Staging

Letting Date: August 11, 2015

Field Rate Accounting Required:
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Bridge Construction, Retaining Walls, Concrete Pavement, Curb and
Gutter, Storm Sewer, Excavation/Grading, HMA Pavement
Complexity Level: Medium - High
Associated Contracts: None
Restrictions: Holiday and Special Event Work Restrictions, Completion Date

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 5.5

Required Certification: Aggregate sampling, PCCTEC-1, and Transportation Materials Sampling
Technician

Duties: Construction administration, inspection, materials sampling and
documentation, bridge inspection, quantity measurements, records
documentation and construction survey. Part-time public involvement
staff should be included as well.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SEF 03

Project I.D. #1 **1060-34-89**
Highway/Street: Non Hwy
Termini/Location: Zoo IC Corridor Tasks – Utility Coordination
County: Milwaukee County
Length: N/A
Project Type: Misc
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: N/A

Field Rate Accounting Required: No
Anticipated Construction Cost: N/A

Major Items of Work: Utilities
Complexity Level: Medium
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number of Support Staff: 0

Required Certification: OCIP
Duties: On-site utility field inspection

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist

CONSULTANT PACKAGE NO. SEF 04

Project I.D. #1 **1060-34-89**
Highway/Street: Non Hwy
Termini/Location: Zoo IC Corridor Tasks – Utility Coordination
County: Milwaukee County
Length: N/A
Project Type: Misc
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: N/A

Field Rate Accounting Required: No
Anticipated Construction Cost: N/A

Major Items of Work: Utilities
Complexity Level: Medium
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number of Support Staff: 0

Required Certification: OCIP
Duties: On-site utility field inspection

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Dan Sellers](#), SE Region Contract Specialist