
NE Region, 13 Packages 

2015-2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTHEAST REGION 
 

CONSULTANT PACKAGE NE 01 
 
 Project I.D.  1009-33-20 
 Highway/Street: Region Wide Deck Sealing    
 Termini/Location: Various Locations   
 County: NE Region Wide 
 Length:  N/A 
 Project Type: Deck Sealing 
 Urban and/or Rural: Rural 
 Traffic Control: Shoulder and Lane Closures 
  
 Letting Date: April 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: Deck sealing operations, traffic control  
Complexity Level: Low 
Restrictions: Various highway restrictions, night work 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: None 
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurement of quantities, etc.  

 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE01,%20Project%20ID%201009-33-20


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 02 
 
 Project I.D.  1224-21-71 
 Highway/Street: IH 43 
 Termini/Location: Sheboygan – Manitowoc (SCL – STH 310) 
 County: Manitowoc 
 Length:  13.77 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Single Lane Closures, road to remain open 
  
 Letting Date: January 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $15,000,000 and more 
  
Major Items of Work: Concrete Patching, HMA paving, culverts, inlets, pavement marking, 

concrete deck overlays, beam guard upgrades, sign structures and minor 
grading  

Complexity Level: Medium 
Restrictions: Weekend, holiday, special events 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.) 
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurements of quantities, etc.   

 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 
 

 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE02,%20Project%20ID%201224-21-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 03 
 
 Project I.D.  1420-22-71 
 Highway/Street: USH 151 
 Termini/Location: Fond du Lac Bypass (CTH V Interchange) 
 County: Fond du Lac 
 Length:  0.645 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Lane closures, new construction off alignment, staged construction 
  
 Letting Date: November 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-7,499,999 
   
Major Items of Work: Excavation, base aggregate, HMA pavement, concrete pavement, 

concrete curb and gutter, concrete sidewalk, storm sewer, signing, 
electrical/lighting, sign structures and bridge construction 

Complexity Level:  Medium/High 
Restrictions: Weekend, holiday, special events 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: All applicable HTCP certifications (concrete, sampling, etc) 
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurements of quantities, etc.  

 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE03,%20Project%20ID%201420-22-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 04 
 
 Project I.D.  1440-18-71 
 Highway/Street: STH 23 
 Termini/Location: Plymouth – Sheboygan Falls (STH 67 – STH 32) 
 County: Sheboygan 
 Length:  8.22 miles 
 Project Type: Const/Misc – Fencing/Lighting 
 Urban and/or Rural: Rural 
 Traffic Control: All lanes open to traffic with shoulder closures allowed 
  
 Letting Date: September 15, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Fencing, electrical/lighting, landscaping  
Complexity Level: Low 
Restrictions: Standard holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.). 
Duties:  All necessary construction management duties including contract  

administration, materials sampling and documentation, inspection, 
quantity measurement and computations, and construction finals.  

 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE04,%20Project%20ID%201440-18-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 05 
 
 Project I.D.  1491-12-71 
 Highway/Street: USH 141 
 Termini/Location: Village of Wausaukee (STH 180 – N. Village Limits) 
 County: Marinette 
 Length:  1.3 miles 
 Project Type: Reconstruction  
 Urban and/or Rural: Rural 
 Traffic Control: Southbound USH 141 traffic will be detoured. Northbound traffic will 

remain on existing alignment 
  
 Letting Date: March 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: grading, paving, curb & gutter, sidewalk, landscaping  
Complexity Level: medium-high 
Restrictions: Weekend and Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.). 
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurement of quantities, etc.  

 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE05,%20Project%20ID%201491-12-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 06 
 
 Project I.D.  4100-31-71 
 Highway/Street: USH 151 
 Termini/Location: E. Chestnut Street, City of Chilton (S. Madison Street – Elm Street) 
 County: Calumet 
 Length:  0.14 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road will be detoured and closed to through traffic. Access will be 

maintained for local traffic (businesses, residents, emergency services). 
  
 Letting Date: August 11, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Grading, base aggregate, concrete pavement, storm sewer,  
  concrete curb and gutter, sidewalk, curb ramps, water main  
Complexity Level: Medium 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Applicable HTCP certifications 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE06,%20Project%20ID%204100-31-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 07 
 
 Project I.D.  4140-20-73 
 Highway/Street: STH 42/57 
 Termini/Location: Green Bay Rd, City of Sturgeon Bay (Michigan Street– Egg Harbor Road) 
 County: Door 
 Length:  1.29 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Closed with Detour 
  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
Major Items of Work: Full reconstruction of the roadway including two multi-lane roundabouts.  

Work includes grading, base aggregate, storm sewer, culvert pipes, 
concrete pavement, sidewalk, asphalt pavement, lighting, signing, and 
pavement marking.  

Complexity Level: Medium  
Restrictions: Roadway must be open to traffic prior to 4th of July weekend 2016.   
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: All applicable HTCP certifications (aggregate, concrete, asphaltic nuclear  

density, sampling, etc.) 
 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

  
 
Check the ‘2015-16’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE07,%20Project%20ID%204140-20-73


NE Region, 13 Packages 

 
CONSULTANT PACKAGE NE 08 

 
 Project I.D.  4685-19-60 
 Highway/Street: STH 441   
 Termini/Location: Tri County Freeway (USH 10 – North Junction USH 41) 
 County: Outagamie 
 Length:  5.59 miles 
 Project Type: Roadway Maintenance (patch joints and replace shoulders as needed) 
 Urban and/or Rural: Urban 
 Traffic Control: Nighttime/off peak single lane/ramp closures 
  
 Letting Date: August 11, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
   
Major Items of Work: Concrete pavement repair, base aggregate dense, HMA pavement,  
  milling, concrete sidewalk, curb and gutter, concrete joint/crack cleaning,  
  beam guard, clearing and grubbing, storm sewer, and traffic signals  
Complexity Level: Medium 
Restrictions: Holiday work restrictions, Completion date: September 2, 2016 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Asphalt, & Concrete 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE08,%20Project%20ID%204685-19-60


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 09 
 
 Project I.D.  4987-07-71 
 Highway/Street: STH 29 
 Termini/Location: City of Green Bay (Green Bay Lift Structures) 
 County: Brown 
 Length:  N/A 
 Project Type: Rehabilitation (Retrofit structures for remote operations) 
 Urban and/or Rural: Urban 
 Traffic Control: Under traffic with various lane closures; night closures of one bridge at 

times for testing 
  
 Letting Date: July 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
   
Major Items of Work: Mechanical, electrical, and software upgrades; installation of equipment 

for remote operation  
Complexity Level: Medium 
Restrictions: Holiday work restrictions; night closures 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: All applicable HTCP certifications (aggregate, concrete) 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

  
 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2009,%20Project%20ID%204987-07-71


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 10 
 
 Project I.D.  4987-07-72 
 Highway/Street: STH 29 
 Termini/Location: City of Green Bay (Green Bay Lift Structures) 
 County: Brown 
 Length:  N/A 
 Project Type: Rehabilitation (Retrofit of structures for remote operations) 
 Urban and/or Rural: Urban 
 Traffic Control: Under traffic with various lane closures; night closures of one bridge at 

times for testing 
  
 Letting Date: July 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
   
Major Items of Work: Mechanical, electrical, and software upgrades; installation of equipment 

for remote operation  
Complexity Level: Medium 
Restrictions: Holiday work restrictions; night closures 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: All applicable HTCP certifications (aggregate, concrete) 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

  
 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE10,%20Project%20ID%204987-07-72


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 11 
 
 Project I.D.  6110-05-70 
 Highway/Street: STH 44 
 Termini/Location: Ripon – Oshkosh (Ripon to N. Fond du Lac County Line) 
 County: Fond du Lac 
 Length:  5.11 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed and detoured 
  
 Letting Date: March 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
   
Major Items of Work: Excavation, base aggregate, HMA pavement, signing, pavement 

markings, traffic signals, and culvert replacement.    
Complexity Level: Medium 
Restrictions: Holiday 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: All applicable HTCP certifications (aggregate, concrete) 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

  
 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE11,%20Project%20ID%206110-05-70


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 12 
 
 Project I.D.  9210-17-60 
 Highway/Street: STH 54 
 Termini/Location: Mason Street, City of Green Bay (Mason Street Bridge) 
 County: Brown 
 Length:  N/A 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Under traffic with various lane closures; night closures of one bridge at 

times for testing 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
   
Major Items of Work: Miscellaneous rehab and maintenance work (mechanical maintenance, 

concrete girder and pier surface repair, repair deck drains, replace torn 
expansion joint seals, replace sidewalk plates, repairs to tender house 
(soffit panels, floor, light, ceiling tile), new pedestrian gates)  

Complexity Level: Medium 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: All applicable HTCP certifications (aggregate, concrete) 
Duties:  All construction management duties, including: inspection duties,  

reporting, records documentation, materials documentation and testing,  
measurements of quantities, etc  

  
 
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE12,%20Project%20ID%209210-17-60


NE Region, 13 Packages 

CONSULTANT PACKAGE NE 13 
 
 Project I.D. # 1 9670-09-71 
 Highway/Street: STH 180 
 Termini/Location: Marinette – Wausaukee (Marinette – CTH G) 
 County: Marinette 
 Length:  7.04 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 9670-10-71 
 Highway/Street: STH 180 
 Termini/Location: Marinette – Wausaukee (CTH G – Fisher Road) 
 County: Marinette 
 Length:  7.47 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Moving Operation 
  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: Pulverize and milling of existing pavement, asphaltic paving, culvert 

replacement, box culvert extension, grading, base course shoulders, 
intersection improvements, and landscaping.  

Complexity Level: Medium 
Restrictions: Holiday and weekend work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.). 
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurement of quantities, etc.  

  
Check the ‘2015-16 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE13,%20Project%20ID%209670-09-71,%209670-10-71
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