

2015-2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NO. SE 60L

Project I.D. #1 **2697-00-75**
Highway/Street: Loc Str, Main Street
Termini/Location: Division St To Concord Pl
County: Ozaukee
Length: 1.27 Miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: 3 Stages, maintain 2-way traffic, no detour

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Removals, CABC, concrete pavement, diamond grinding, ancillary concrete, traffic control, erosion control, pavement marking and incidentals

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holidays; Estimated Construction: 4/1/16-6/24/16

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 61L

Project I.D. #1 **2714-04-70**
Highway/Street: CTH P, Sawyer Road
Termini/Location: Bark River Bridge B-67-319
County: Waukesha
Length: 0.1 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: 2-cell box/slab span and retaining walls, removals, grading, CABC, HMA, cofferdams, structures, traffic control, erosion control and incidentals
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Swallows, in-stream disturbance, Holidays; Estimated Construction: 6/1/16-10/20/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 64L

Project I.D. #1 **2070-08-70**
Highway/Street: CTH Y
Termini/Location: Pennsylvania/Whitnall Intersections
County: Milwaukee
Length: 0.28 Miles
Project Type: Signals and Signing
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Signals, signing, pavement markings and incidentals
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays; Estimated Construction: 4/1/16-5/31/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 65L

Project I.D. #1 **2160-15-70**
Highway/Street: CTH U, S 76th Street
Termini/Location: Intersection With Edgerton & Layton Ave
County: Milwaukee
Length: 0.1 Miles
Project Type: Intersection Modifications
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: 5/10/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Roadway items, concrete, traffic signals
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays; Estimated Construction: 5/1/16-7/31/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 67L

Project I.D. #1 **2758-04-70**
Highway/Street: CTH JJ
Termini/Location: Intersection With Silvernail
County: Waukesha
Length: 0.23 Miles
Project Type: Intersection Modifications
Urban and/or Rural: Urban
Traffic Control: 2 Stages, open to traffic, no detour

Letting Date: 3/8/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Removals, CABC, grading, milling, ancillary concrete, erosion control, traffic control, pavement marking and incidentals
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays; Estimated Construction: 5/1/16-6/30/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 68L

Project I.D. #1 **2375-08-70**
Highway/Street: STH 32, Chicago Road - City Of Oak Creek
Termini/Location: Intersect With STH 100
County: Milwaukee
Length: 0.01 Miles
Project Type: Signals and Flashers
Urban and/or Rural: Urban
Traffic Control: 3 Stages, new alignment, no detour

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 **2987-00-74**
Highway/Street: 5th Avenue Relocation
Termini/Location: STH 32 To Ryan Road
County: Milwaukee
Length: 0.53 Miles
Project Type: Reconstruction/Construction
Urban and/or Rural: Urban
Traffic Control: 3 Stages, new alignment, no detour

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Grading, CABC, milling, HMA, storm sewer, erosion control, traffic control and incidentals, traffic signals and flashers
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Wetland, railroad, Holidays; Estimated Construction: 5/1/16-11/30/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 69L

Project I.D. #1 **2673-00-70**
Highway/Street: Loc Str, Nicholson Road
Termini/Location: Bridge Over Oak Creek (B-40-0018)
County: Milwaukee
Length: 0.03 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **2987-00-70**
Highway/Street: Loc Str, Marquette Avenue
Termini/Location: Bridge Over Oak Creek P-40-0557
County: Milwaukee
Length: 0.04 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Single span slab bridge and roadway
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Swallows, wetlands, in-stream disturbance, Holidays; Estimated
Construction: 6/1/16-8/31/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 70L

Project I.D. #1 **2699-02-70**
Highway/Street: Loc Str, Malchine Road
Termini/Location: Bridge Over Wind Lake Drainage Canal
County: Racine
Length: 0.05 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed without detour

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Single span slab bridge and roadway items
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Wetland, swallows, in-stream disturbance, Holidays; Estimated
Construction: 6/1/16-8/30/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 72L

Project I.D. #1 **4869-00-72**
Highway/Street: CTH D
Termini/Location: Bridge Over Kohlsville River P-66-0909
County: Washington
Length: 0.06 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: 5/10/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Single span slab bridge and roadway items
Complexity Level: Medium-High
Associated Contracts:
Restrictions: Swallows, in-stream disturbance, wetlands, Holidays; Estimated
Construction: 6/1/16-8/30/16

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 73L

Project I.D. #1 **3756-01-70**
Highway/Street: CTH FF
Termini/Location: CTH DD To West Street
County: Racine
Length: 4.45 Miles
Project Type: Safety Enhancements
Urban and/or Rural: Rural
Traffic Control: Lane closed

Letting Date: 8/9/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Guardrail, signage, clearing
Complexity Level: Low
Associated Contracts: None
Restrictions: Holidays; Estimated Construction: 9/30/16-10/30/16

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 74L

Project I.D. #1 **2100-02-91**
Highway/Street: Loc Str, South 35th Street
Termini/Location: W Mitchell St To W Greenfield Ave
County: Milwaukee
Length: 0.47 Miles
Project Type: LFA - Signals and Signing
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 2/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Signals and signs
Complexity Level: Low
Associated Contracts: 2100-02-71 Reconstruction, Estimated Construction: 4/15/16-7/18/16
Restrictions: Holidays; Estimated Construction: 8/1/16-3/31/17

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 75L

Project I.D. #1 **2984-04-97**
Highway/Street: Var Hwy, Various Locations
Termini/Location: 6 Local Intersections
County: Milwaukee
Length: NA
Project Type: LFA - Signals and Flashers
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 3/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 **2984-16-91**
Highway/Street: Loc Str, West Lloyd Street
Termini/Location: N 60th St To W Lisbon Ave
County: Milwaukee
Length: 0.75 Miles
Project Type: LFA - Signals
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 3/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Signals and flashers
Complexity Level: Medium-Low
Associated Contracts: 2984-16-71 Reconstruction and 2984-04-77 Signals/Flashers, Estimated
Construction: 5/1/16-10/31/16
Restrictions: Holidays; Estimated Construction: 10/1/16-5/31/17

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 76L

Project I.D. #1 **2265-00-94**
Highway/Street: Loc Str, North 27th Street
Termini/Location: Highland Blvd To Lisbon Avenue
County: Milwaukee
Length: 0.7 Miles
Project Type: LFA - Signals and Flashers
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 5/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Signals and flashers
Complexity Level: Low
Associated Contracts:
Restrictions: Holidays; Estimated Construction: 9/15/16-9/15/17

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 77L

Project I.D. #1 **2595-00-91**
Highway/Street: Loc Str, North 60th Street
Termini/Location: W Florist Ave To W Mill Rd
County: Milwaukee
Length: NA
Project Type: LFA - Signals and Signing
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 5/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 **2595-08-90**
Highway/Street: Non Hwy, N 60th St/W Hampton Ave
Termini/Location: 11 Local Street Intersections
County: Milwaukee
Length: NA
Project Type: LFA - Signals and Flashers
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: 5/25/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Signals and signs
Complexity Level: Low
Associated Contracts: 2595-00-71 Resurfacing and 2595-08-70 Signals/Flashers, Estimated
Construction: 6/15/16-10/31/16
Restrictions: Holidays; Estimated Construction: 10/1/16-7/1/17

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

