2016-17 WisDOT Major Construction Packages

Posted August 3, 2016

Field Rate
Const. Federal Accounting-

Region |Pkg # |ProjectID [|Hwy Limits County Let Date Leader (CL) |DBE Goal Fund Multi- Yr Required
Southwest Region

SW 01{1003-10-84 |l -39 CTH O to USH 14 Interchange Rock WisDOT Yes Yes Yes

SW 01]1005-10-76 |l -39 CTH O to USH 14 Interchange Rock WisDOT $ 400,000 |Yes Yes Yes

SW 02(1007-10-86 |l -39 CTH N Interchange and Interchange Area Rock Consultant $ 75,000 |Yes Yes Yes

SW 02/1007-11-81 |I - 39 CTH N Interchange and Interchange Area Rock Consultant Yes Yes Yes
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