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  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210001 
 
               STATE PROJECT(S):  1009-00-76                            LOCATION  Dane            COUNTY 
                                                                                  USH 151 S - I 39 E Ramp 
                                                                                  USH 151 
                                                                                  Dane County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  5:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  6:  SPEEDWAY SAND & GRAVEL, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0150   Removing Curb & Gutter         LF      1506.000        5.300     7981.80        2.000     3012.00       3.000     4518.00 
204.0165   Removing Guardrail             LF       210.000        3.000      630.00        2.000      420.00       3.000      630.00 
204.0180   Removing Delineators and Marke EACH       3.000       20.000       60.00       25.000       75.00      20.000       60.00 
204.0245   Removing Storm Sewer (size)    LF        13.000      137.800     1791.40       25.000      325.00      10.000      130.00 
           01. 12-Inch 
205.0100   Excavation Common              CY      2813.000       10.700    30099.10        8.750    24613.75      15.000    42195.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2580.000     2580.00     1000.000     1000.00     500.000      500.00 
           01. 1009-00-76 
305.0110   Base Aggregate Dense 3/4-Inch  TON      250.000       40.500    10125.00       24.950     6237.50      20.000     5000.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1345.000       21.700    29186.50       14.950    20107.75      17.100    22999.50 
312.0110   Select Crushed Material        TON     1110.000       17.200    19092.00       14.950    16594.50      17.100    18981.00 
405.0100   Coloring Concrete Red          CY       370.000       39.940    14777.80      102.000    37740.00      39.940    14777.80 
415.0080   Concrete Pavement 8-Inch       SY      1655.000       53.430    88426.65       58.640    97049.20      53.430    88426.65 
416.0610   Drilled Tie Bars               EACH     600.000        5.950     3570.00        8.000     4800.00       5.950     3570.00 
520.8000   Concrete Collars for Pipe      EACH       1.000     2060.000     2060.00      500.000      500.00      50.000       50.00 
524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000     1250.000     1250.00      400.000      400.00     350.000      350.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF      1506.000       17.340    26114.04       21.000    31626.00      17.340    26114.04 
611.0430   Reconstructing Inlets          EACH       6.000      865.000     5190.00      450.000     2700.00     400.000     2400.00 
611.0652   Inlet Covers Type T            EACH       6.000      925.000     5550.00      575.000     3450.00     750.000     4500.00 
611.8120.S Cover Plates Temporary         EACH       6.000      215.000     1290.00       25.000      150.00     125.000      750.00 
614.0380   Stl Plt Beam Gd Engy Abs Termi EACH       1.000     2200.000     2200.00     2000.000     2000.00    2200.000     2200.00 
614.2300   MGS Guardrail 3                LF       113.000       15.500     1751.50       16.500     1864.50      15.500     1751.50 
614.2500   MGS Thrie Beam Transition      LF        39.000       60.000     2340.00       60.000     2340.00      60.000     2340.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
619.1000   Mobilization                   EACH       1.000    34400.000    34400.00    46000.000    46000.00   83000.000    83000.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
624.0100   Water                          MGAL      50.000      123.200     6160.00       20.000     1000.00      10.000      500.00 
625.0500   Salvaged Topsoil               SY      4050.000        1.450     5872.50        1.500     6075.00       0.750     3037.50 
627.0200   Mulching                       SY      2800.000        0.200      560.00        0.150      420.00       0.200      560.00 
628.1504   Silt Fence                     LF      1350.000        1.600     2160.00        2.000     2700.00       1.600     2160.00 
628.1520   Silt Fence Maintenance         LF      1350.000        0.010       13.50        0.250      337.50       0.010       13.50 
628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.2002   Erosion Mat Class I Type A     SY      4050.000        0.900     3645.00        0.950     3847.50       0.900     3645.00 
628.7015   Inlet Protection Type C        EACH       4.000       45.000      180.00       45.000      180.00      45.000      180.00 
628.7020   Inlet Protection Type D        EACH       2.000      100.000      200.00      125.000      250.00     100.000      200.00 
628.7504   Temporary Ditch Checks         LF        20.000        7.450      149.00        5.000      100.00       7.450      149.00 
628.7555   Culvert Pipe Checks            EACH       5.000       18.000       90.00       75.000      375.00      18.000       90.00 
628.7560   Tracking Pads                  EACH       1.000     2270.000     2270.00        1.000        1.00      50.000       50.00 
629.0210   Fertilizer Type B              CWT        4.300       55.000      236.50       65.000      279.50      55.000      236.50 
630.0120   Seeding Mixture No. 20         LB        75.000        4.500      337.50        5.000      375.00       4.500      337.50 
630.0130   Seeding Mixture No. 30         LB        75.000        4.750      356.25        5.000      375.00       4.750      356.25 
630.0200   Seeding Temporary              LB       190.000        2.500      475.00        2.000      380.00       2.500      475.00 
633.0100   Delineator Posts Steel         EACH       2.000       25.000       50.00       24.000       48.00      25.000       50.00 
633.0500   Delineator Reflectors          EACH       4.000        5.000       20.00        5.000       20.00       5.000       20.00 
633.5200   Markers Culvert End            EACH       1.000       50.000       50.00       55.000       55.00      50.000       50.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       65.000      130.00       65.000      130.00      65.000      130.00 
637.2210   Signs Type II Reflective H     SF         9.000       21.000      189.00       50.000      450.00      21.000      189.00 
637.2230   Signs Type II Reflective F     SF         6.750       21.000      141.75       50.000      337.50      21.000      141.75 
638.2602   Removing Signs Type II         EACH       2.000       20.000       40.00       25.000       50.00      20.000       40.00 
638.3000   Removing Small Sign Supports   EACH       2.000       25.000       50.00       25.000       50.00      25.000       50.00 
642.5001   Field Office Type B            EACH       1.000     6870.000     6870.00     4500.000     4500.00    3000.000     3000.00 
643.0100   Traffic Control (project)      EACH       1.000    37000.000    37000.00    37000.000    37000.00   50000.000    50000.00 
           01. 1009-00-76 
643.0300   Traffic Control Drums          DAY     2644.000        0.500     1322.00        0.500     1322.00       0.400     1057.60 
643.0420   Traffic Control Barricades Typ DAY       24.000       10.000      240.00       10.000      240.00       4.000       96.00 
643.0705   Traffic Control Warning Lights DAY       24.000       10.000      240.00       10.000      240.00       1.000       24.00 
643.0715   Traffic Control Warning Lights DAY      346.000        1.000      346.00        1.000      346.00       0.400      138.40 
643.0800   Traffic Control Arrow Boards   DAY        6.000      100.000      600.00      100.000      600.00      35.000      210.00 
643.0900   Traffic Control Signs          DAY      395.000        2.000      790.00        2.000      790.00       2.000      790.00 
643.0910   Traffic Control Covering Signs EACH       1.000     3000.000     3000.00     3000.000     3000.00     550.000      550.00 
643.0920   Traffic Control Covering Signs EACH      20.000       50.000     1000.00       50.000     1000.00     150.000     3000.00 
643.1000   Traffic Control Signs Fixed Me SF        71.000       25.000     1775.00       25.000     1775.00      30.000     2130.00 
643.1050   Traffic Control Signs PCMS     DAY       92.000      100.000     9200.00      100.000     9200.00      40.000     3680.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    3 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.2000   Traffic Control Detour (projec EACH       1.000     1922.000     1922.00     1922.000     1922.00    6200.000     6200.00 
           01. 1009-00-76 
643.3000   Traffic Control Detour Signs   DAY     3549.000        0.250      887.25        0.250      887.25       0.650     2306.85 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2690.000        1.350     3631.50        1.350     3631.50       1.350     3631.50 
650.4000   Construction Staking Storm Sew EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
650.4500   Construction Staking Subgrade  LF      1506.000        0.010       15.06        0.010       15.06       0.010       15.06 
650.7000   Construction Staking Conc Pave LF      1506.000        0.500      753.00        0.550      828.30       0.550      828.30 
650.8500   Const Staking Elec Install (pr LS         1.000      250.000      250.00       25.000       25.00      25.000       25.00 
           01. 1009-00-76 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00       50.000       50.00      50.000       50.00 
           01. 1009-00-76 
650.9920   Construction Staking Slope Sta LF      1575.000        0.500      787.50        0.550      866.25       0.550      866.25 
652.0225   Conduit Rigid Nonmetallic Sch  LF       400.000        4.500     1800.00        4.500     1800.00       4.500     1800.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       3.000      625.000     1875.00      625.000     1875.00     625.000     1875.00 
653.0905   Removing Pull Boxes            EACH       3.000       80.000      240.00       80.000      240.00      80.000      240.00 
654.0105   Concrete Bases Type 5          EACH       1.000      650.000      650.00      650.000      650.00     650.000      650.00 
655.0515   Electrical Wire Traffic Signal LF      1800.000        0.750     1350.00        0.750     1350.00       0.750     1350.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
662.3030.S Ramp Closure Gate Arms Stockpi EACH       1.000     2830.000     2830.00     2830.000     2830.00    2830.000     2830.00 
674.0300   Remove Cable                   LF      1800.000        0.550      990.00        0.550      990.00       0.550      990.00 
690.0250   Sawing Concrete                LF      1506.000        1.500     2259.00        1.500     2259.00       1.650     2484.90 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. Salvage And Reinstall Ramp Gate 
           Assembly 
SPV.0060   Special                        EACH       1.000     2830.000     2830.00     2830.000     2830.00    2830.000     2830.00 
           02. Ramp Closure Gate Arms 30-Ft 
 
                                      PROPOSAL TOTAL.......               403749.10                408057.56               435707.35 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    4 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210001 
 
   BIDDER NO  1:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  5:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  6:  SPEEDWAY SAND & GRAVEL, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0150   Removing Curb & Gutter         LF      1506.000        7.600    11445.60        5.300     7981.80       6.000     9036.00 
204.0165   Removing Guardrail             LF       210.000        3.300      693.00        3.000      630.00       3.000      630.00 
204.0180   Removing Delineators and Marke EACH       3.000       22.250       66.75       20.000       60.00      20.000       60.00 
204.0245   Removing Storm Sewer (size)    LF        13.000       38.250      497.25      137.800     1791.40      40.000      520.00 
           01. 12-Inch 
205.0100   Excavation Common              CY      2813.000       28.250    79467.25       10.700    30099.10      12.000    33756.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     2580.000     2580.00    1000.000     1000.00 
           01. 1009-00-76 
305.0110   Base Aggregate Dense 3/4-Inch  TON      250.000       32.750     8187.50       40.500    10125.00      24.000     6000.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1345.000       16.750    22528.75       21.700    29186.50      22.000    29590.00 
312.0110   Select Crushed Material        TON     1110.000       16.250    18037.50       17.200    19092.00      18.000    19980.00 
405.0100   Coloring Concrete Red          CY       370.000       90.000    33300.00       90.000    33300.00      90.000    33300.00 
415.0080   Concrete Pavement 8-Inch       SY      1655.000       65.000   107575.00       60.000    99300.00     100.000   165500.00 
416.0610   Drilled Tie Bars               EACH     600.000        8.500     5100.00       10.000     6000.00      10.000     6000.00 
520.8000   Concrete Collars for Pipe      EACH       1.000     1000.000     1000.00     2060.000     2060.00     350.000      350.00 
524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000     1100.000     1100.00     1250.000     1250.00     325.000      325.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF      1506.000       21.000    31626.00       37.000    55722.00      34.000    51204.00 
611.0430   Reconstructing Inlets          EACH       6.000     1800.000    10800.00      865.000     5190.00    1200.000     7200.00 
611.0652   Inlet Covers Type T            EACH       6.000      770.000     4620.00      925.000     5550.00     200.000     1200.00 
611.8120.S Cover Plates Temporary         EACH       6.000      370.000     2220.00      215.000     1290.00     200.000     1200.00 
614.0380   Stl Plt Beam Gd Engy Abs Termi EACH       1.000     2400.000     2400.00     2200.000     2200.00    2200.000     2200.00 
614.2300   MGS Guardrail 3                LF       113.000       17.250     1949.25       15.500     1751.50      15.500     1751.50 
614.2500   MGS Thrie Beam Transition      LF        39.000       67.000     2613.00       60.000     2340.00      60.000     2340.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2800.000     2800.00     2500.000     2500.00    2500.000     2500.00 
619.1000   Mobilization                   EACH       1.000    12000.000    12000.00    90000.000    90000.00  220000.000   220000.00 
624.0100   Water                          MGAL      50.000       44.500     2225.00      123.200     6160.00      80.000     4000.00 
625.0500   Salvaged Topsoil               SY      4050.000        3.800    15390.00        1.450     5872.50       3.000    12150.00 
627.0200   Mulching                       SY      2800.000        0.200      560.00        0.200      560.00       0.200      560.00 
628.1504   Silt Fence                     LF      1350.000        1.800     2430.00        1.600     2160.00       1.600     2160.00 
628.1520   Silt Fence Maintenance         LF      1350.000        0.010       13.50        0.010       13.50       0.010       13.50 
628.1905   Mobilizations Erosion Control  EACH       2.000        1.100        2.20        1.000        2.00       1.000        2.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    5 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210001 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.100        2.20        1.000        2.00       1.000        2.00 
628.2002   Erosion Mat Class I Type A     SY      4050.000        1.000     4050.00        0.900     3645.00       0.900     3645.00 
628.7015   Inlet Protection Type C        EACH       4.000       50.000      200.00       45.000      180.00      45.000      180.00 
628.7020   Inlet Protection Type D        EACH       2.000      110.000      220.00      100.000      200.00     100.000      200.00 
628.7504   Temporary Ditch Checks         LF        20.000        8.300      166.00        7.450      149.00       7.450      149.00 
628.7555   Culvert Pipe Checks            EACH       5.000       20.000      100.00       18.000       90.00      18.000       90.00 
628.7560   Tracking Pads                  EACH       1.000      670.000      670.00     2270.000     2270.00    1500.000     1500.00 
629.0210   Fertilizer Type B              CWT        4.300       61.000      262.30       55.000      236.50      55.000      236.50 
630.0120   Seeding Mixture No. 20         LB        75.000        5.000      375.00        4.500      337.50       4.500      337.50 
630.0130   Seeding Mixture No. 30         LB        75.000        5.300      397.50        4.750      356.25       4.750      356.25 
630.0200   Seeding Temporary              LB       190.000        2.800      532.00        2.500      475.00       2.500      475.00 
633.0100   Delineator Posts Steel         EACH       2.000       27.750       55.50       25.000       50.00      25.000       50.00 
633.0500   Delineator Reflectors          EACH       4.000        5.600       22.40        5.000       20.00       5.000       20.00 
633.5200   Markers Culvert End            EACH       1.000       56.000       56.00       50.000       50.00      50.000       50.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       72.000      144.00       65.000      130.00      65.000      130.00 
637.2210   Signs Type II Reflective H     SF         9.000       23.250      209.25       21.000      189.00      21.000      189.00 
637.2230   Signs Type II Reflective F     SF         6.750       23.250      156.94       21.000      141.75      21.000      141.75 
638.2602   Removing Signs Type II         EACH       2.000       22.250       44.50       20.000       40.00      20.000       40.00 
638.3000   Removing Small Sign Supports   EACH       2.000       27.750       55.50       25.000       50.00      25.000       50.00 
642.5001   Field Office Type B            EACH       1.000     3800.000     3800.00     5000.000     5000.00    7500.000     7500.00 
643.0100   Traffic Control (project)      EACH       1.000    41100.000    41100.00    37000.000    37000.00   37000.000    37000.00 
           01. 1009-00-76 
643.0300   Traffic Control Drums          DAY     2644.000        0.550     1454.20        0.500     1322.00       0.500     1322.00 
643.0420   Traffic Control Barricades Typ DAY       24.000       11.000      264.00       10.000      240.00      10.000      240.00 
643.0705   Traffic Control Warning Lights DAY       24.000       11.000      264.00       10.000      240.00      10.000      240.00 
643.0715   Traffic Control Warning Lights DAY      346.000        1.100      380.60        1.000      346.00       1.000      346.00 
643.0800   Traffic Control Arrow Boards   DAY        6.000      110.000      660.00      100.000      600.00     100.000      600.00 
643.0900   Traffic Control Signs          DAY      395.000        2.200      869.00        2.000      790.00       2.000      790.00 
643.0910   Traffic Control Covering Signs EACH       1.000     3300.000     3300.00     3000.000     3000.00    3000.000     3000.00 
643.0920   Traffic Control Covering Signs EACH      20.000       56.000     1120.00       50.000     1000.00      50.000     1000.00 
643.1000   Traffic Control Signs Fixed Me SF        71.000       27.750     1970.25       25.000     1775.00      25.000     1775.00 
643.1050   Traffic Control Signs PCMS     DAY       92.000      110.000    10120.00      100.000     9200.00     100.000     9200.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2100.000     2100.00     1922.000     1922.00    1922.000     1922.00 
           01. 1009-00-76 
643.3000   Traffic Control Detour Signs   DAY     3549.000        0.300     1064.70        0.250      887.25       0.250      887.25 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2690.000        1.500     4035.00        1.350     3631.50       1.350     3631.50 
650.4000   Construction Staking Storm Sew EACH       1.000       56.000       56.00       50.000       50.00      50.000       50.00 
650.4500   Construction Staking Subgrade  LF      1506.000        0.550      828.30        0.010       15.06       0.010       15.06 
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   CERTIFIED BY- 
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  PROPOSAL: 20150210001 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.7000   Construction Staking Conc Pave LF      1506.000        0.550      828.30        0.500      753.00       0.550      828.30 
650.8500   Const Staking Elec Install (pr LS         1.000      280.000      280.00      250.000      250.00      25.000       25.00 
           01. 1009-00-76 
650.9910   Const Staking Supplemental Con LS         1.000      330.000      330.00      300.000      300.00      50.000       50.00 
           01. 1009-00-76 
650.9920   Construction Staking Slope Sta LF      1575.000        0.550      866.25        0.500      787.50       0.550      866.25 
652.0225   Conduit Rigid Nonmetallic Sch  LF       400.000        5.600     2240.00        5.000     2000.00       4.500     1800.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       3.000      670.000     2010.00      600.000     1800.00     625.000     1875.00 
653.0905   Removing Pull Boxes            EACH       3.000      110.000      330.00      100.000      300.00      80.000      240.00 
654.0105   Concrete Bases Type 5          EACH       1.000      890.000      890.00      800.000      800.00     650.000      650.00 
655.0515   Electrical Wire Traffic Signal LF      1800.000        1.100     1980.00        1.000     1800.00       0.750     1350.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      360.000      360.00      320.000      320.00     350.000      350.00 
662.3030.S Ramp Closure Gate Arms Stockpi EACH       1.000     2300.000     2300.00     2100.000     2100.00    2830.000     2830.00 
674.0300   Remove Cable                   LF      1800.000        0.050       90.00        0.250      450.00       0.550      990.00 
690.0250   Sawing Concrete                LF      1506.000        2.000     3012.00        1.500     2259.00       1.500     2259.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       1.000     2000.000     2000.00     1800.000     1800.00     750.000      750.00 
           01. Salvage And Reinstall Ramp Gate 
           Assembly 
SPV.0060   Special                        EACH       1.000     2900.000     2900.00     2575.000     2575.00    2830.000     2830.00 
           02. Ramp Closure Gate Arms 30-Ft 
 
                                      PROPOSAL TOTAL.......               484169.24                519192.61               710082.36 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210002 
 
               STATE PROJECT(S):  1204-06-75                            LOCATION  Dane            COUNTY 
                                                                                  Barneveld - Mount Horeb 
                                                                                  Ush 18 
                                                                                  Dane County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MEISE CONSTRUCTION INC 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  8:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      150.000      750.00      650.000     3250.00     200.000     1000.00 
201.0205   Grubbing                       STA        5.000      150.000      750.00      650.000     3250.00     200.000     1000.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      200.000      600.00      345.630     1036.89     450.000     1350.00 
204.0130   Removing Curb                  LF        73.000       10.000      730.00        5.000      365.00       5.600      408.80 
204.0150   Removing Curb & Gutter         LF       146.000        7.500     1095.00        3.500      511.00       5.600      817.60 
204.0170   Removing Fence                 LF      1830.000        0.750     1372.50        1.000     1830.00       1.000     1830.00 
205.0100   Excavation Common              CY     43069.000        2.250    96905.25        3.110   133944.59       2.590   111548.71 
205.0200   Excavation Rock                CY      4133.000       25.000   103325.00        8.450    34923.85      19.370    80056.21 
213.0100   Finishing Roadway (project)    EACH       1.000      600.000      600.00     5000.000     5000.00    1000.000     1000.00 
           001. 1204-06-75 
214.0100   Obliterating Old Road          STA       11.500      300.000     3450.00      947.000    10890.50       1.000       11.50 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1581.000       11.900    18813.90       15.000    23715.00      11.900    18813.90 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7695.000        9.340    71871.30        9.600    73872.00       9.340    71871.30 
305.0500   Shaping Shoulders              STA        4.500      125.000      562.50      400.000     1800.00     200.000      900.00 
312.0110   Select Crushed Material        TON     9342.000        9.340    87254.28        9.600    89683.20       9.340    87254.28 
455.0105   Asphaltic Material PG58-28     TON      181.800      200.000    36360.00      200.000    36360.00     200.000    36360.00 
455.0605   Tack Coat                      GAL      357.000        2.500      892.50        2.500      892.50       2.500      892.50 
460.1101   HMA Pavement Type E-1          TON     3303.000       57.300   189261.90       57.300   189261.90      57.300   189261.90 
460.2000   Incentive Density HMA Pavement DOL     1920.000        1.000     1920.00        1.000     1920.00       1.000     1920.00 
465.0105   Asphaltic Surface              TON       16.000      260.000     4160.00      260.000     4160.00     260.000     4160.00 
465.0120   Asph Surface Driveways & Field TON       56.000      125.000     7000.00      125.000     7000.00     125.000     7000.00 
465.0315   Asphaltic Flumes               SY        20.000       60.000     1200.00       60.000     1200.00      60.000     1200.00 
520.0112   Culvert Pipe Class III 12-Inch LF        32.000       25.530      816.96       22.270      712.64      37.500     1200.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210002 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.0115   Culvert Pipe Class III 15-Inch LF        42.000       29.360     1233.12       24.660     1035.72      39.500     1659.00 
520.0130   Culvert Pipe Class III 30-Inch LF        42.000       49.500     2079.00       43.470     1825.74      59.000     2478.00 
520.0136   Culvert Pipe Class III 36-Inch LF        64.000       54.000     3456.00       50.330     3221.12      67.500     4320.00 
520.1012   Apron Endwalls for Culvert Pip EACH       2.000      252.000      504.00      183.780      367.56     170.000      340.00 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      265.000      530.00      198.180      396.36     182.000      364.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      382.000      764.00      376.430      752.86     325.000      650.00 
520.1036   Apron Endwalls for Culvert Pip EACH       2.000      510.000     1020.00      488.090      976.18     425.000      850.00 
522.0124   Culv Pipe Reinf Concrete Class LF       110.000       75.000     8250.00       65.590     7214.90      64.900     7139.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      781.000      781.00      915.220      915.22     790.000      790.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        36.000       74.000     2664.00       64.650     2327.40      78.400     2822.40 
523.0138   Culv Pipe Reinf Conc Hor El HE LF       108.000      132.500    14310.00      142.730    15414.84     155.900    16837.20 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      920.000     1840.00      865.560     1731.12     930.000     1860.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1880.000     3760.00     1825.360     3650.72    1870.000     3740.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       146.000       20.000     2920.00       68.000     9928.00      50.000     7300.00 
606.0200   Riprap Medium                  CY        90.000       53.900     4851.00       40.690     3662.10      30.500     2745.00 
611.0642   Inlet Covers Type MS           EACH       2.000      400.000      800.00      401.220      802.44     405.000      810.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2165.000     2165.00     2138.410     2138.41    2435.000     2435.00 
611.9800.S Pipe Grates                    EACH       4.000     1100.000     4400.00     1714.150     6856.60    1600.000     6400.00 
616.0100   Fence Woven Wire (height)      LF      1690.000        4.800     8112.00        6.950    11745.50       8.500    14365.00 
           001. 4-Foot 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     3000.000     3000.00       1.000        1.00 
           001. 1204-06-75 
619.1000   Mobilization                   EACH       1.000    55600.000    55600.00    46000.000    46000.00  107095.000   107095.00 
624.0100   Water                          MGAL    1217.800        0.010       12.18        1.110     1351.76       0.010       12.18 
625.0500   Salvaged Topsoil               SY     42000.000        0.600    25200.00        0.450    18900.00       0.850    35700.00 
628.1504   Silt Fence                     LF      3295.000        1.950     6425.25        1.900     6260.50       1.850     6095.75 
628.1520   Silt Fence Maintenance         LF      6590.000        0.010       65.90        0.050      329.50       0.100      659.00 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00      200.000      800.00     300.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00      250.000     1000.00     300.000     1200.00 
628.2006   Erosion Mat Urban Class I Type SY     27688.000        1.330    36825.04        1.450    40147.60       1.000    27688.00 
628.2023   Erosion Mat Class II Type B    SY       565.000        1.670      943.55        1.600      904.00       1.800     1017.00 
628.7005   Inlet Protection Type A        EACH       2.000       95.000      190.00       75.000      150.00      75.000      150.00 
628.7555   Culvert Pipe Checks            EACH      66.000        8.000      528.00        8.500      561.00       8.000      528.00 
629.0210   Fertilizer Type B              CWT       35.000       36.000     1260.00       52.000     1820.00      60.000     2100.00 
630.0120   Seeding Mixture No. 20         LB      1585.000        4.800     7608.00        5.950     9430.75       4.500     7132.50 
630.0175   Seeding Mixture No. 75         LB         5.000       30.700      153.50      100.000      500.00     100.000      500.00 
630.0200   Seeding Temporary              LB      1585.000        2.600     4121.00        3.000     4755.00       1.850     2932.25 
630.0400   Seeding Nurse Crop             LB         8.000        4.650       37.20        3.000       24.00       5.000       40.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210002 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
633.5200   Markers Culvert End            EACH       9.000       39.300      353.70       40.000      360.00      45.000      405.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       56.200      168.60       55.000      165.00      50.000      150.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       8.000       58.750      470.00       55.000      440.00      55.000      440.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       61.350      490.80       65.000      520.00      60.000      480.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       64.200      256.80       70.000      280.00      75.000      300.00 
637.0620   Sign Flags Permanent Type II   EACH       1.000      189.500      189.50      250.000      250.00     150.000      150.00 
637.2210   Signs Type II Reflective H     SF        77.500       15.350     1189.63       15.500     1201.25      20.000     1550.00 
637.2230   Signs Type II Reflective F     SF        92.000       17.700     1628.40       18.750     1725.00      22.000     2024.00 
638.2102   Moving Signs Type II           EACH       2.000       45.000       90.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      20.000       15.000      300.00       20.000      400.00      25.000      500.00 
638.3000   Removing Small Sign Supports   EACH      17.000       20.000      340.00       20.000      340.00      25.000      425.00 
638.4000   Moving Small Sign Supports     EACH       2.000       55.000      110.00       50.000      100.00      50.000      100.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     8000.000     8000.00    6125.000     6125.00 
643.0100   Traffic Control (project)      EACH       1.000     7000.000     7000.00    19800.000    19800.00    7000.000     7000.00 
           001. 1204-06-75 
643.0300   Traffic Control Drums          DAY     2748.000        0.500     1374.00        0.550     1511.40       0.500     1374.00 
643.0420   Traffic Control Barricades Typ DAY      882.000        1.500     1323.00        1.650     1455.30       1.500     1323.00 
643.0705   Traffic Control Warning Lights DAY      638.000        0.500      319.00        0.550      350.90       0.500      319.00 
643.0715   Traffic Control Warning Lights DAY       80.000        3.000      240.00        3.300      264.00       3.000      240.00 
643.0800   Traffic Control Arrow Boards   DAY       35.000       20.000      700.00       22.000      770.00      20.000      700.00 
643.0900   Traffic Control Signs          DAY     2768.000        1.000     2768.00        1.100     3044.80       1.000     2768.00 
643.1050   Traffic Control Signs PCMS     DAY      140.000       50.000     7000.00       55.000     7700.00      50.000     7000.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2200.000     2200.00     2420.000     2420.00    2200.000     2200.00 
           001. 1204-06-75 
643.3000   Traffic Control Detour Signs   DAY      840.000        3.000     2520.00        3.300     2772.00       3.000     2520.00 
645.0120   Geotextile Fabric Type HR      SY       195.000        3.500      682.50        2.930      571.35       3.500      682.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF     19442.000        0.390     7582.38        0.750    14581.50       0.390     7582.38 
646.0600   Removing Pavement Markings     LF      1730.000        1.050     1816.50        1.100     1903.00       1.000     1730.00 
647.0566   Pavement Marking Stop Line Epo LF        21.000        7.500      157.50        8.250      173.25       7.500      157.50 
650.4000   Construction Staking Storm Sew EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
650.4500   Construction Staking Subgrade  LF      4587.000        0.010       45.87        0.700     3210.90       0.010       45.87 
650.5000   Construction Staking Base      LF      6982.000        0.120      837.84        0.140      977.48       0.120      837.84 
650.5500   Construction Staking Curb Gutt LF       146.000        1.000      146.00        1.100      160.60       1.000      146.00 
650.6000   Construction Staking Pipe Culv EACH       7.000       40.000      280.00       44.000      308.00      40.000      280.00 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      750.000      750.00     100.000      100.00 
           001. 1204-06-75 
650.9920   Construction Staking Slope Sta LF      6982.000        0.550     3840.10        0.610     4259.02       0.550     3840.10 
690.0150   Sawing Asphalt                 LF      3607.000        0.900     3246.30        1.210     4364.47       1.000     3607.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210002 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
ASP.1T0A   On-the-Job Training Apprentice HRS      175.000        5.000      875.00        5.000      875.00       5.000      875.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
SPV.0060   Special                        EACH       1.000      600.000      600.00      188.360      188.36     700.000      700.00 
           001. Utility Line Opening 
 
                                      PROPOSAL TOTAL.......               892950.25                923868.55               951689.17 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210002 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MEISE CONSTRUCTION INC 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  8:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      545.000     2725.00      545.000     2725.00     545.000     2725.00 
201.0205   Grubbing                       STA        5.000      545.000     2725.00      545.000     2725.00     545.000     2725.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      200.000      600.00     225.000      675.00 
204.0130   Removing Curb                  LF        73.000       10.000      730.00        4.180      305.14       3.500      255.50 
204.0150   Removing Curb & Gutter         LF       146.000       10.000     1460.00        3.140      458.44       7.000     1022.00 
204.0170   Removing Fence                 LF      1830.000        1.000     1830.00        1.000     1830.00       1.000     1830.00 
205.0100   Excavation Common              CY     43069.000        4.960   213622.24        5.270   226973.63       7.750   333784.75 
205.0200   Excavation Rock                CY      4133.000        7.390    30542.87       14.680    60672.44      17.650    72947.45 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1000.000     1000.00    2525.000     2525.00 
           001. 1204-06-75 
214.0100   Obliterating Old Road          STA       11.500      300.000     3450.00      300.000     3450.00     475.000     5462.50 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1581.000       15.000    23715.00       18.690    29548.89      11.900    18813.90 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7695.000        9.120    70178.40       13.120   100958.40       9.340    71871.30 
305.0500   Shaping Shoulders              STA        4.500       50.000      225.00      300.000     1350.00     175.000      787.50 
312.0110   Select Crushed Material        TON     9342.000        8.580    80154.36       11.630   108647.46       9.340    87254.28 
455.0105   Asphaltic Material PG58-28     TON      181.800      200.000    36360.00      200.000    36360.00     200.000    36360.00 
455.0605   Tack Coat                      GAL      357.000        2.500      892.50        2.500      892.50       2.500      892.50 
460.1101   HMA Pavement Type E-1          TON     3303.000       57.300   189261.90       57.300   189261.90      57.300   189261.90 
460.2000   Incentive Density HMA Pavement DOL     1920.000        1.000     1920.00        1.000     1920.00       1.000     1920.00 
465.0105   Asphaltic Surface              TON       16.000      260.000     4160.00      260.000     4160.00     260.000     4160.00 
465.0120   Asph Surface Driveways & Field TON       56.000      125.000     7000.00      125.000     7000.00     125.000     7000.00 
465.0315   Asphaltic Flumes               SY        20.000       60.000     1200.00       60.000     1200.00      60.000     1200.00 
520.0112   Culvert Pipe Class III 12-Inch LF        32.000       25.000      800.00       39.690     1270.08      36.100     1155.20 
520.0115   Culvert Pipe Class III 15-Inch LF        42.000       28.000     1176.00       42.190     1771.98      39.700     1667.40 
520.0130   Culvert Pipe Class III 30-Inch LF        42.000       46.000     1932.00       46.790     1965.18      60.200     2528.40 
520.0136   Culvert Pipe Class III 36-Inch LF        64.000       53.000     3392.00       51.730     3310.72      65.850     4214.40 
520.1012   Apron Endwalls for Culvert Pip EACH       2.000      108.000      216.00      392.240      784.48     160.000      320.00 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      121.000      242.00      404.800      809.60     175.000      350.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      330.000      660.00      538.330     1076.66     422.000      844.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.1036   Apron Endwalls for Culvert Pip EACH       2.000      428.000      856.00      656.150     1312.30     547.000     1094.00 
522.0124   Culv Pipe Reinf Concrete Class LF       110.000       50.000     5500.00       45.390     4992.90      56.250     6187.50 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      750.000      750.00     1059.680     1059.68     850.000      850.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        36.000      100.000     3600.00       70.930     2553.48      81.600     2937.60 
523.0138   Culv Pipe Reinf Conc Hor El HE LF       108.000      150.000    16200.00      129.420    13977.36     160.000    17280.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      900.000     1800.00     1198.010     2396.02    1010.000     2020.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1900.000     3800.00     2082.050     4164.10    2415.000     4830.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       146.000       20.000     2920.00       20.000     2920.00      50.000     7300.00 
606.0200   Riprap Medium                  CY        90.000       53.900     4851.00       70.000     6300.00      53.900     4851.00 
611.0642   Inlet Covers Type MS           EACH       2.000      390.000      780.00      413.430      826.86     750.000     1500.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2300.000     2300.00     2756.270     2756.27    3725.000     3725.00 
611.9800.S Pipe Grates                    EACH       4.000     2300.000     9200.00      891.840     3567.36    1310.000     5240.00 
616.0100   Fence Woven Wire (height)      LF      1690.000        4.800     8112.00        4.800     8112.00       4.800     8112.00 
           001. 4-Foot 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01     2500.000     2500.00    3725.000     3725.00 
           001. 1204-06-75 
619.1000   Mobilization                   EACH       1.000    92209.000    92209.00    89535.250    89535.25   62575.000    62575.00 
624.0100   Water                          MGAL    1217.800        0.010       12.18       20.000    24356.00       5.000     6089.00 
625.0500   Salvaged Topsoil               SY     42000.000        0.660    27720.00        1.180    49560.00       1.850    77700.00 
628.1504   Silt Fence                     LF      3295.000        1.950     6425.25        1.950     6425.25       1.950     6425.25 
628.1520   Silt Fence Maintenance         LF      6590.000        0.010       65.90        0.010       65.90       0.010       65.90 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.2006   Erosion Mat Urban Class I Type SY     27688.000        1.330    36825.04        1.330    36825.04       1.330    36825.04 
628.2023   Erosion Mat Class II Type B    SY       565.000        1.670      943.55        1.670      943.55       1.670      943.55 
628.7005   Inlet Protection Type A        EACH       2.000       95.000      190.00       95.000      190.00      95.000      190.00 
628.7555   Culvert Pipe Checks            EACH      66.000        8.000      528.00        8.000      528.00       8.000      528.00 
629.0210   Fertilizer Type B              CWT       35.000       36.000     1260.00       36.000     1260.00      36.000     1260.00 
630.0120   Seeding Mixture No. 20         LB      1585.000        4.800     7608.00        4.800     7608.00       4.800     7608.00 
630.0175   Seeding Mixture No. 75         LB         5.000       30.700      153.50       30.700      153.50      30.700      153.50 
630.0200   Seeding Temporary              LB      1585.000        2.600     4121.00        2.600     4121.00       2.600     4121.00 
630.0400   Seeding Nurse Crop             LB         8.000        4.650       37.20        4.650       37.20       4.650       37.20 
633.5200   Markers Culvert End            EACH       9.000       33.300      299.70       39.300      353.70      39.300      353.70 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       56.200      168.60       56.200      168.60      56.200      168.60 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       8.000       58.750      470.00       58.750      470.00      28.750      230.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       61.350      490.80       61.350      490.80      61.350      490.80 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       64.200      256.80       64.200      256.80      64.200      256.80 
637.0620   Sign Flags Permanent Type II   EACH       1.000      189.500      189.50      189.500      189.50     189.500      189.50 
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637.2210   Signs Type II Reflective H     SF        77.500       15.350     1189.63       15.350     1189.63      15.350     1189.63 
637.2230   Signs Type II Reflective F     SF        92.000       17.700     1628.40       17.700     1628.40      17.700     1628.40 
638.2102   Moving Signs Type II           EACH       2.000       45.000       90.00       45.000       90.00      45.000       90.00 
638.2602   Removing Signs Type II         EACH      20.000       15.000      300.00       15.000      300.00      15.000      300.00 
638.3000   Removing Small Sign Supports   EACH      17.000       20.000      340.00       20.000      340.00      20.000      340.00 
638.4000   Moving Small Sign Supports     EACH       2.000       55.000      110.00       55.000      110.00      55.000      110.00 
642.5001   Field Office Type B            EACH       1.000     4075.000     4075.00     8000.000     8000.00   11135.000    11135.00 
643.0100   Traffic Control (project)      EACH       1.000     7000.000     7000.00     7000.000     7000.00    5500.000     5500.00 
           001. 1204-06-75 
643.0300   Traffic Control Drums          DAY     2748.000        0.500     1374.00        0.500     1374.00       1.000     2748.00 
643.0420   Traffic Control Barricades Typ DAY      882.000        1.500     1323.00        1.500     1323.00       2.000     1764.00 
643.0705   Traffic Control Warning Lights DAY      638.000        0.500      319.00        0.500      319.00       0.200      127.60 
643.0715   Traffic Control Warning Lights DAY       80.000        3.000      240.00        3.000      240.00       1.000       80.00 
643.0800   Traffic Control Arrow Boards   DAY       35.000       20.000      700.00       20.000      700.00      50.000     1750.00 
643.0900   Traffic Control Signs          DAY     2768.000        1.000     2768.00        1.000     2768.00       1.500     4152.00 
643.1050   Traffic Control Signs PCMS     DAY      140.000       50.000     7000.00       50.000     7000.00      75.000    10500.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2200.000     2200.00     2200.000     2200.00    2000.000     2000.00 
           001. 1204-06-75 
643.3000   Traffic Control Detour Signs   DAY      840.000        3.000     2520.00        3.000     2520.00       2.000     1680.00 
645.0120   Geotextile Fabric Type HR      SY       195.000        3.500      682.50        3.000      585.00       3.500      682.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF     19442.000        0.390     7582.38        0.390     7582.38       0.390     7582.38 
646.0600   Removing Pavement Markings     LF      1730.000        1.050     1816.50        1.050     1816.50       1.050     1816.50 
647.0566   Pavement Marking Stop Line Epo LF        21.000        7.500      157.50        7.500      157.50       7.500      157.50 
650.4000   Construction Staking Storm Sew EACH       1.000       80.000       80.00       75.000       75.00      80.000       80.00 
650.4500   Construction Staking Subgrade  LF      4587.000        0.010       45.87        0.010       45.87       0.010       45.87 
650.5000   Construction Staking Base      LF      6982.000        0.600     4189.20        0.350     2443.70       0.600     4189.20 
650.5500   Construction Staking Curb Gutt LF       146.000        1.950      284.70        1.000      146.00       1.950      284.70 
650.6000   Construction Staking Pipe Culv EACH       7.000       75.000      525.00       75.000      525.00      75.000      525.00 
650.9910   Const Staking Supplemental Con LS         1.000      200.000      200.00      300.000      300.00     200.000      200.00 
           001. 1204-06-75 
650.9920   Construction Staking Slope Sta LF      6982.000        0.500     3491.00        0.400     2792.80       0.500     3491.00 
690.0150   Sawing Asphalt                 LF      3607.000        0.900     3246.30        0.900     3246.30       2.000     7214.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      175.000        5.000      875.00        5.000      875.00       5.000      875.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
SPV.0060   Special                        EACH       1.000      850.000      850.00      500.000      500.00     725.000      725.00 
           001. Utility Line Opening 
 
                                      PROPOSAL TOTAL.......               980674.28               1133205.00              1204387.20 
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                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MEISE CONSTRUCTION INC 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  8:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA        5.000      880.000     4400.00      545.000     2725.00       0.000        0.00 
201.0205   Grubbing                       STA        5.000      572.000     2860.00      545.000     2725.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      865.000     2595.00      155.000      465.00       0.000        0.00 
204.0130   Removing Curb                  LF        73.000        8.800      642.40        5.480      400.04       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       146.000        9.200     1343.20        3.720      543.12       0.000        0.00 
204.0170   Removing Fence                 LF      1830.000        1.000     1830.00        1.000     1830.00       0.000        0.00 
205.0100   Excavation Common              CY     43069.000        8.050   346705.45        8.520   366947.88       0.000        0.00 
205.0200   Excavation Rock                CY      4133.000        9.150    37816.95       30.500   126056.50       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2750.000     2750.00     1168.000     1168.00       0.000        0.00 
           001. 1204-06-75 
214.0100   Obliterating Old Road          STA       11.500      535.600     6159.40      443.480     5100.02       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1581.000       16.300    25770.30       12.050    19051.05       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7695.000       14.200   109269.00        9.550    73487.25       0.000        0.00 
305.0500   Shaping Shoulders              STA        4.500      277.800     1250.10      750.000     3375.00       0.000        0.00 
312.0110   Select Crushed Material        TON     9342.000       11.650   108834.30        9.340    87254.28       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      181.800      200.000    36360.00      200.000    36360.00       0.000        0.00 
455.0605   Tack Coat                      GAL      357.000        2.500      892.50        2.500      892.50       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON     3303.000       57.300   189261.90       57.300   189261.90       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     1920.000        1.000     1920.00        1.000     1920.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       16.000      260.000     4160.00      260.000     4160.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       56.000      159.600     8937.60      125.000     7000.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        20.000       60.000     1200.00       60.000     1200.00       0.000        0.00 
520.0112   Culvert Pipe Class III 12-Inch LF        32.000       83.600     2675.20       44.780     1432.96       0.000        0.00 
520.0115   Culvert Pipe Class III 15-Inch LF        42.000       85.500     3591.00       45.580     1914.36       0.000        0.00 
520.0130   Culvert Pipe Class III 30-Inch LF        42.000      101.300     4254.60       62.850     2639.70       0.000        0.00 
520.0136   Culvert Pipe Class III 36-Inch LF        64.000       95.700     6124.80       60.580     3877.12       0.000        0.00 
520.1012   Apron Endwalls for Culvert Pip EACH       2.000      770.500     1541.00      161.880      323.76       0.000        0.00 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      784.000     1568.00      197.500      395.00       0.000        0.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      932.000     1864.00      353.530      707.06       0.000        0.00 
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----------------------------------------------------------------------------------------------------------------------------------- 
520.1036   Apron Endwalls for Culvert Pip EACH       2.000     1061.000     2122.00      470.790      941.58       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       110.000      141.500    15565.00       58.040     6384.40       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1595.000     1595.00      942.710      942.71       0.000        0.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        36.000      122.100     4395.60       98.770     3555.72       0.000        0.00 
523.0138   Culv Pipe Reinf Conc Hor El HE LF       108.000      153.900    16621.20      154.160    16649.28       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1485.000     2970.00      944.700     1889.40       0.000        0.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     2495.000     4990.00     1932.360     3864.72       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       146.000       20.000     2920.00       50.000     7300.00       0.000        0.00 
606.0200   Riprap Medium                  CY        90.000       65.000     5850.00       54.000     4860.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      450.000      900.00      400.000      800.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2560.000     2560.00     2500.000     2500.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       4.000      942.000     3768.00     1250.000     5000.00       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF      1690.000        8.500    14365.00        4.800     8112.00       0.000        0.00 
           001. 4-Foot 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00     2590.000     2590.00       0.000        0.00 
           001. 1204-06-75 
619.1000   Mobilization                   EACH       1.000    45350.000    45350.00   120038.000   120038.00       0.000        0.00 
624.0100   Water                          MGAL    1217.800       16.900    20580.82       30.000    36534.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     42000.000        1.350    56700.00        0.850    35700.00       0.000        0.00 
628.1504   Silt Fence                     LF      3295.000        1.850     6095.75        1.950     6425.25       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      6590.000        0.100      659.00        0.010       65.90       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      300.000     1200.00        1.000        4.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00        1.000        4.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     27688.000        1.000    27688.00        1.330    36825.04       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY       565.000        1.800     1017.00        1.870     1056.55       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       2.000       75.000      150.00       95.000      190.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      66.000        8.000      528.00        8.000      528.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       35.000       60.000     2100.00       36.000     1260.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      1585.000        4.500     7132.50        4.800     7608.00       0.000        0.00 
630.0175   Seeding Mixture No. 75         LB         5.000      100.000      500.00       30.700      153.50       0.000        0.00 
630.0200   Seeding Temporary              LB      1585.000        1.850     2932.25        2.800     4438.00       0.000        0.00 
630.0400   Seeding Nurse Crop             LB         8.000        5.000       40.00        4.650       37.20       0.000        0.00 
633.5200   Markers Culvert End            EACH       9.000       45.000      405.00       39.300      353.70       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       50.000      150.00       58.200      174.60       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       8.000       55.000      440.00       58.750      470.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       60.000      480.00       61.350      490.80       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       75.000      300.00       64.200      256.80       0.000        0.00 
637.0620   Sign Flags Permanent Type II   EACH       1.000      150.000      150.00      189.500      189.50       0.000        0.00 
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637.2210   Signs Type II Reflective H     SF        77.500       20.000     1550.00       15.350     1189.63       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        92.000       22.000     2024.00       17.700     1628.40       0.000        0.00 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       45.000       90.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      20.000       25.000      500.00       15.000      300.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      17.000       25.000      425.00       20.000      340.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       2.000       50.000      100.00       55.000      110.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    11680.000    11680.00     5400.000     5400.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     4500.000     4500.00     5500.000     5500.00       0.000        0.00 
           001. 1204-06-75 
643.0300   Traffic Control Drums          DAY     2748.000        0.850     2335.80        1.000     2748.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      882.000        1.150     1014.30        2.000     1764.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      638.000        0.350      223.30        0.200      127.60       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY       80.000        0.350       28.00        1.000       80.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       35.000       35.000     1225.00       50.000     1750.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2768.000        0.850     2352.80        1.500     4152.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      140.000      125.000    17500.00       75.000    10500.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2000.000     2000.00       0.000        0.00 
           001. 1204-06-75 
643.3000   Traffic Control Detour Signs   DAY      840.000        0.550      462.00        2.000     1680.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       195.000        3.500      682.50        2.950      575.25       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     19442.000        0.390     7582.38        0.540    10498.68       0.000        0.00 
646.0600   Removing Pavement Markings     LF      1730.000        1.150     1989.50        1.900     3287.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        21.000        7.500      157.50       10.000      210.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       1.000       75.000       75.00      100.000      100.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      4587.000        0.010       45.87        0.010       45.87       0.000        0.00 
650.5000   Construction Staking Base      LF      6982.000        0.350     2443.70        0.120      837.84       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       146.000        1.000      146.00        1.000      146.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       7.000       75.000      525.00       40.000      280.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      100.000      100.00       0.000        0.00 
           001. 1204-06-75 
650.9920   Construction Staking Slope Sta LF      6982.000        0.400     2792.80        0.550     3840.10       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3607.000        0.900     3246.30        0.900     3246.30       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      175.000        5.000      875.00        5.000      875.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        5.000     1000.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000     1235.000     1235.00     1235.000     1235.00       0.000        0.00 
           001. Utility Line Opening 
 
                                      PROPOSAL TOTAL.......              1243113.57               1327041.82                   0.000 
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  PROPOSAL: 20150210002 
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   CERTIFIED BY- 
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                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210003 
 
               STATE PROJECT(S):  3080-01-72                            LOCATION  Dane            COUNTY 
                                                                                  City Madison 
                                                                                  Ush 12 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  3:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  4:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  5:  HOMBURG CONTRACTORS, INC. 
   BIDDER NO  6:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000       50.000      150.00      175.000      525.00     190.000      570.00 
201.0205   Grubbing                       STA        3.000       50.000      150.00      175.000      525.00     190.000      570.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      350.000      350.00      250.000      250.00     370.000      370.00 
204.0100   Removing Pavement              SY      1326.000        4.500     5967.00        7.000     9282.00       9.500    12597.00 
204.0120   Removing Asphaltic Surface Mil SY      1152.000        5.900     6796.80        5.900     6796.80       6.300     7257.60 
204.0170   Removing Fence                 LF       260.000        2.000      520.00        2.000      520.00       2.100      546.00 
204.0195   Removing Concrete Bases        EACH       1.000      300.000      300.00      250.000      250.00     370.000      370.00 
204.9090.S Removing (item description)    LF       655.000        1.500      982.50        2.000     1310.00       7.300     4781.50 
           01. Pipe Underdrain 
205.0100   Excavation Common              CY      3047.000       12.000    36564.00       12.150    37021.05      20.250    61701.75 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1500.000     1500.00     500.000      500.00 
           01. 3080-01-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      220.000       16.000     3520.00       15.000     3300.00      15.750     3465.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2442.000       13.000    31746.00       14.000    34188.00      13.750    33577.50 
312.0110   Select Crushed Material        TON     1545.000       13.000    20085.00       10.000    15450.00      12.250    18926.25 
415.1090   Concrete Pavement HES 9-Inch   SY        94.000       75.000     7050.00       90.000     8460.00      83.000     7802.00 
416.0610   Drilled Tie Bars               EACH      51.000        7.000      357.00       15.000      765.00       9.500      484.50 
416.0620   Drilled Dowel Bars             EACH      74.000       14.000     1036.00       20.000     1480.00      21.500     1591.00 
416.1720   Concrete Pavement Replacement  SY        45.000       95.000     4275.00       85.000     3825.00     110.000     4950.00 
455.0105   Asphaltic Material PG58-28     TON       58.000      100.000     5800.00      100.000     5800.00     110.000     6380.00 
455.0605   Tack Coat                      GAL      265.000        2.000      530.00        2.000      530.00       2.100      556.50 
460.1103   HMA Pavement Type E-3          TON     1062.000       75.000    79650.00       75.000    79650.00      80.000    84960.00 
460.2000   Incentive Density HMA Pavement DOL      810.000        1.000      810.00        1.000      810.00       1.000      810.00 
465.0315   Asphaltic Flumes               SY         6.000       75.000      450.00       75.000      450.00      80.000      480.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      350.000      350.00      400.000      400.00     470.000      470.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20150210003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      750.000      750.00      650.000      650.00    1400.000     1400.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      775.000      775.00      807.000      807.00    1500.000     1500.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      850.000     1700.00      980.000     1960.00    1600.000     3200.00 
601.0120   Concrete Curb Type J           LF       300.000       14.000     4200.00       35.000    10500.00      32.000     9600.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       365.000       16.000     5840.00       32.000    11680.00      27.500    10037.50 
602.0405   Concrete Sidewalk 4-Inch       SF       940.000        5.000     4700.00        6.000     5640.00       6.300     5922.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        48.000       52.000     2496.00       47.150     2263.20      84.000     4032.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        62.000       54.000     3348.00       50.100     3106.20      73.000     4526.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        76.000       62.000     4712.00       59.300     4506.80      96.000     7296.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        90.000       84.500     7605.00       53.700     4833.00      79.000     7110.00 
611.0540   Manhole Covers Type K          EACH       2.000      800.000     1600.00      934.000     1868.00    1000.000     2000.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      525.000     1050.00      685.000     1370.00     770.000     1540.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1200.000     2400.00     1600.000     3200.00    1700.000     3400.00 
611.3230   Inlets 2x3-FT                  EACH       2.000      950.000     1900.00     1500.000     3000.00    1500.000     3000.00 
612.0206   Pipe Underdrain Unperforated 6 LF        30.000        5.000      150.00       15.000      450.00      23.250      697.50 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      300.000      300.00      250.000      250.00     340.000      340.00 
616.0100   Fence Woven Wire (height)      LF       250.000        8.000     2000.00        9.750     2437.50       8.500     2125.00 
           01. 4.5-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      500.000      500.00     500.000      500.00 
           01. 3080-01-72 
619.1000   Mobilization                   EACH       1.000    26550.000    26550.00    47200.000    47200.00   17000.000    17000.00 
620.0300   Concrete Median Sloped Nose    SF       155.000        7.000     1085.00       13.000     2015.00      14.500     2247.50 
624.0100   Water                          MGAL      29.000       10.000      290.00      100.000     2900.00      28.500      826.50 
625.0500   Salvaged Topsoil               SY      4225.000        1.500     6337.50        2.300     9717.50       3.900    16477.50 
627.0200   Mulching                       SY      3050.000        0.160      488.00        0.150      457.50       0.150      457.50 
628.1504   Silt Fence                     LF       650.000        2.000     1300.00        1.750     1137.50       2.100     1365.00 
628.1520   Silt Fence Maintenance         LF       650.000        0.250      162.50        0.010        6.50       0.250      162.50 
628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00        1.000        2.00     210.000      420.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      300.000      300.00        1.000        1.00     320.000      320.00 
628.2006   Erosion Mat Urban Class I Type SY      1175.000        1.450     1703.75        1.550     1821.25       1.500     1762.50 
628.7020   Inlet Protection Type D        EACH       2.000      125.000      250.00       98.000      196.00     130.000      260.00 
628.7504   Temporary Ditch Checks         LF        30.000        9.500      285.00        7.450      223.50      10.000      300.00 
628.7555   Culvert Pipe Checks            EACH       6.000       10.000       60.00       15.000       90.00      10.500       63.00 
629.0210   Fertilizer Type B              CWT        2.700       90.000      243.00       65.000      175.50      95.000      256.50 
630.0130   Seeding Mixture No. 30         LB        60.000        6.500      390.00        7.750      465.00       6.900      414.00 
630.0140   Seeding Mixture No. 40         LB        20.000        6.500      130.00       13.000      260.00       6.900      138.00 
630.0200   Seeding Temporary              LB       115.000        3.000      345.00        2.250      258.75       3.200      368.00 
633.5200   Markers Culvert End            EACH       4.000       45.000      180.00       45.000      180.00      47.750      191.00 
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  PROPOSAL: 20150210003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       55.000      220.00       60.000      240.00      58.000      232.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       60.000      300.00       65.000      325.00      64.000      320.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       7.000       65.000      455.00       70.000      490.00      69.000      483.00 
637.2210   Signs Type II Reflective H     SF       167.880       15.750     2644.11       14.750     2476.23      16.750     2811.99 
637.2230   Signs Type II Reflective F     SF        10.250       20.000      205.00       17.750      181.94      21.250      217.81 
638.2102   Moving Signs Type II           EACH       5.000       50.000      250.00       40.000      200.00      53.000      265.00 
638.2602   Removing Signs Type II         EACH       8.000       25.000      200.00       15.000      120.00      26.500      212.00 
638.3000   Removing Small Sign Supports   EACH      12.000       25.000      300.00       15.000      180.00      26.500      318.00 
642.5201   Field Office Type C            EACH       1.000     2000.000     2000.00     8000.000     8000.00    5300.000     5300.00 
643.0100   Traffic Control (project)      EACH       1.000     3569.000     3569.00     3569.000     3569.00    3800.000     3800.00 
           01. 3080-01-72 
643.0300   Traffic Control Drums          DAY     1114.000        0.600      668.40        0.600      668.40       0.650      724.10 
643.0420   Traffic Control Barricades Typ DAY       19.000       10.000      190.00       10.000      190.00      10.500      199.50 
643.0705   Traffic Control Warning Lights DAY       20.000        1.000       20.00        1.000       20.00       1.100       22.00 
643.0715   Traffic Control Warning Lights DAY      185.000        1.000      185.00        1.000      185.00       1.100      203.50 
643.0800   Traffic Control Arrow Boards   DAY       10.000       35.000      350.00       35.000      350.00      37.250      372.50 
643.0900   Traffic Control Signs          DAY      630.000        1.000      630.00        1.000      630.00       1.100      693.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1897.000        1.100     2086.70        1.100     2086.70       1.200     2276.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF       195.000        1.000      195.00        1.000      195.00       1.100      214.50 
646.0600   Removing Pavement Markings     LF       580.000        1.000      580.00        1.000      580.00       1.100      638.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1127.000        6.000     6762.00        6.000     6762.00       6.400     7212.80 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      140.000      280.00      140.000      280.00     150.000      300.00 
647.0456   Pavement Marking Curb Epoxy    LF       133.000        6.500      864.50        6.500      864.50       6.900      917.70 
647.0566   Pavement Marking Stop Line Epo LF        33.000        9.000      297.00        9.000      297.00       9.600      316.80 
647.0606   Pavement Marking Island Nose E EACH       3.000       75.000      225.00       75.000      225.00      80.000      240.00 
647.0746   Pavement Marking Diagonal Epox LF       382.000        5.000     1910.00        5.000     1910.00       5.300     2024.60 
649.0100   Temporary Pavement Marking 4-I LF      1000.000        0.350      350.00        0.350      350.00       0.350      350.00 
649.0701   Temporary Pavement Marking 8-I LF      1000.000        0.750      750.00        0.750      750.00       0.800      800.00 
649.0801   Temp Pvt Mking Removable Tape  LF       600.000        2.000     1200.00        2.000     1200.00       2.100     1260.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        22.000        6.000      132.00        6.000      132.00       6.400      140.80 
650.4000   Construction Staking Storm Sew EACH       8.000       50.000      400.00       40.000      320.00      42.500      340.00 
650.4500   Construction Staking Subgrade  LF      1245.000        0.010       12.45        0.250      311.25       0.250      311.25 
650.5000   Construction Staking Base      LF      1395.000        0.120      167.40        0.300      418.50       0.300      418.50 
650.5500   Construction Staking Curb Gutt LF       387.000        1.000      387.00        0.850      328.95       0.900      348.30 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00      200.000      200.00     210.000      210.00 
           01. 3080-01-72 
650.9920   Construction Staking Slope Sta LF      1095.000        1.000     1095.00        0.400      438.00       0.400      438.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       160.000        4.300      688.00        4.300      688.00       7.000     1120.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
652.0325   Conduit Rigid Nonmetallic Sch  LF        80.000        4.550      364.00        4.550      364.00       7.400      592.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF       470.000        6.050     2843.50        6.050     2843.50       6.900     3243.00 
653.0900   Adjusting Pull Boxes           EACH       1.000      185.000      185.00      185.000      185.00     200.000      200.00 
653.0905   Removing Pull Boxes            EACH       2.000       80.000      160.00       80.000      160.00     100.000      200.00 
654.0105   Concrete Bases Type 5          EACH       1.000      650.000      650.00      650.000      650.00     770.000      770.00 
655.0615   Electrical Wire Lighting 10 AW LF       510.000        0.650      331.50        0.650      331.50       0.800      408.00 
655.0620   Electrical Wire Lighting 8 AWG LF       467.000        0.900      420.30        0.900      420.30       1.000      467.00 
655.0625   Electrical Wire Lighting 6 AWG LF      1401.000        1.150     1611.15        1.150     1611.15       1.300     1821.30 
690.0150   Sawing Asphalt                 LF       673.000        1.070      720.11        1.000      673.00       1.100      740.30 
690.0250   Sawing Concrete                LF      1157.000        1.570     1816.49        1.500     1735.50       1.600     1851.20 
SPV.0060   Special                        EACH       1.000      425.000      425.00      425.000      425.00    1100.000     1100.00 
           01. Moving Lighting Assemblies 
SPV.0060   Special                        EACH       2.000     1025.000     2050.00     1025.000     2050.00     740.000     1480.00 
           02. Electrical Pull Box Type 1 
SPV.0090   Special                        LF       570.000        8.500     4845.00       15.000     8550.00      12.250     6982.50 
           01. Pipe Underdrain (6-Inch) With 
           Geotextile Fabric And Aggregate 
 
                                      PROPOSAL TOTAL.......               341006.66                395377.97               420879.45 
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  PROPOSAL: 20150210003 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  3:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  4:  IVERSON CONSTRUCTION, LLC (CTGGRV) 
   BIDDER NO  5:  HOMBURG CONTRACTORS, INC. 
   BIDDER NO  6:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      175.000      525.00      450.000     1350.00     952.000     2856.00 
201.0205   Grubbing                       STA        3.000      175.000      525.00      450.000     1350.00     714.000     2142.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      375.000      375.00     5400.000     5400.00     803.000      803.00 
204.0100   Removing Pavement              SY      1326.000       10.000    13260.00       10.000    13260.00       9.500    12597.00 
204.0120   Removing Asphaltic Surface Mil SY      1152.000        7.000     8064.00        5.900     6796.80       5.900     6796.80 
204.0170   Removing Fence                 LF       260.000        4.000     1040.00        2.000      520.00       2.000      520.00 
204.0195   Removing Concrete Bases        EACH       1.000      250.000      250.00      250.000      250.00     422.000      422.00 
204.9090.S Removing (item description)    LF       655.000       14.050     9202.75        6.000     3930.00       4.500     2947.50 
           01. Pipe Underdrain 
205.0100   Excavation Common              CY      3047.000       12.500    38087.50       16.000    48752.00      22.000    67034.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2575.000     2575.00     4000.000     4000.00    2480.000     2480.00 
           01. 3080-01-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      220.000       24.000     5280.00       30.000     6600.00      31.850     7007.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2442.000       17.500    42735.00       20.000    48840.00      21.150    51648.30 
312.0110   Select Crushed Material        TON     1545.000       18.250    28196.25       20.000    30900.00      17.000    26265.00 
415.1090   Concrete Pavement HES 9-Inch   SY        94.000       71.200     6692.80       80.000     7520.00      75.000     7050.00 
416.0610   Drilled Tie Bars               EACH      51.000       10.000      510.00       12.000      612.00       7.000      357.00 
416.0620   Drilled Dowel Bars             EACH      74.000       12.000      888.00       17.000     1258.00      14.000     1036.00 
416.1720   Concrete Pavement Replacement  SY        45.000       74.340     3345.30      175.000     7875.00     122.000     5490.00 
455.0105   Asphaltic Material PG58-28     TON       58.000      100.000     5800.00      100.000     5800.00     100.000     5800.00 
455.0605   Tack Coat                      GAL      265.000        2.000      530.00        2.000      530.00       2.000      530.00 
460.1103   HMA Pavement Type E-3          TON     1062.000       75.000    79650.00       75.000    79650.00      75.000    79650.00 
460.2000   Incentive Density HMA Pavement DOL      810.000        1.000      810.00        1.000      810.00       1.000      810.00 
465.0315   Asphaltic Flumes               SY         6.000       75.000      450.00       75.000      450.00      75.000      450.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      750.000      750.00      750.000      750.00     540.000      540.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      850.000      850.00      800.000      800.00     810.000      810.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1250.000     1250.00      900.000      900.00     840.000      840.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1925.000     3850.00     1100.000     2200.00     950.000     1900.00 
601.0120   Concrete Curb Type J           LF       300.000       29.460     8838.00       24.000     7200.00      14.000     4200.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       365.000       22.770     8311.05       38.000    13870.00      16.000     5840.00 
602.0405   Concrete Sidewalk 4-Inch       SF       940.000        5.850     5499.00        6.000     5640.00       5.000     4700.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
608.0312   St Sewer Pipe Reinf Conc Class LF        48.000       70.000     3360.00       60.000     2880.00      71.500     3432.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        62.000       66.000     4092.00       65.000     4030.00      72.500     4495.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        76.000       82.000     6232.00       82.000     6232.00      85.000     6460.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        90.000       75.000     6750.00       86.000     7740.00      87.500     7875.00 
611.0540   Manhole Covers Type K          EACH       2.000      925.000     1850.00     1020.000     2040.00     785.000     1570.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      775.000     1550.00      700.000     1400.00     865.000     1730.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     3275.000     6550.00     1400.000     2800.00    2500.000     5000.00 
611.3230   Inlets 2x3-FT                  EACH       2.000     1875.000     3750.00     1200.000     2400.00    1200.000     2400.00 
612.0206   Pipe Underdrain Unperforated 6 LF        30.000       16.400      492.00       22.000      660.00      44.400     1332.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      210.000      210.00      300.000      300.00     470.000      470.00 
616.0100   Fence Woven Wire (height)      LF       250.000        8.450     2112.50        8.000     2000.00       8.000     2000.00 
           01. 4.5-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000      750.000      750.00      750.000      750.00     100.000      100.00 
           01. 3080-01-72 
619.1000   Mobilization                   EACH       1.000    22375.000    22375.00    33000.000    33000.00   84050.000    84050.00 
620.0300   Concrete Median Sloped Nose    SF       155.000       16.000     2480.00       18.000     2790.00       7.000     1085.00 
624.0100   Water                          MGAL      29.000       50.000     1450.00       40.000     1160.00      61.000     1769.00 
625.0500   Salvaged Topsoil               SY      4225.000        1.750     7393.75        2.500    10562.50       1.500     6337.50 
627.0200   Mulching                       SY      3050.000        0.250      762.50        0.160      488.00       0.160      488.00 
628.1504   Silt Fence                     LF       650.000        1.500      975.00        2.000     1300.00       2.000     1300.00 
628.1520   Silt Fence Maintenance         LF       650.000        0.100       65.00        0.250      162.50       0.250      162.50 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      200.000      400.00     200.000      400.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      250.000      250.00      300.000      300.00     300.000      300.00 
628.2006   Erosion Mat Urban Class I Type SY      1175.000        1.550     1821.25        1.450     1703.75       1.450     1703.75 
628.7020   Inlet Protection Type D        EACH       2.000      110.000      220.00      125.000      250.00     125.000      250.00 
628.7504   Temporary Ditch Checks         LF        30.000       12.500      375.00        9.500      285.00       9.500      285.00 
628.7555   Culvert Pipe Checks            EACH       6.000       75.000      450.00       10.000       60.00      10.000       60.00 
629.0210   Fertilizer Type B              CWT        2.700      100.000      270.00       90.000      243.00      90.000      243.00 
630.0130   Seeding Mixture No. 30         LB        60.000       10.000      600.00        6.500      390.00       6.500      390.00 
630.0140   Seeding Mixture No. 40         LB        20.000       15.000      300.00        6.500      130.00       6.500      130.00 
630.0200   Seeding Temporary              LB       115.000        2.500      287.50        3.000      345.00       3.000      345.00 
633.5200   Markers Culvert End            EACH       4.000       60.000      240.00       45.000      180.00      45.000      180.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       75.000      300.00       55.000      220.00      55.000      220.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       85.000      425.00       60.000      300.00      60.000      300.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       7.000       95.000      665.00       65.000      455.00      65.000      455.00 
637.2210   Signs Type II Reflective H     SF       167.880       21.500     3609.42       15.750     2644.11      15.750     2644.11 
637.2230   Signs Type II Reflective F     SF        10.250       23.000      235.75       20.000      205.00      20.000      205.00 
638.2102   Moving Signs Type II           EACH       5.000       90.000      450.00       50.000      250.00      50.000      250.00 
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638.2602   Removing Signs Type II         EACH       8.000       25.000      200.00       25.000      200.00      25.000      200.00 
638.3000   Removing Small Sign Supports   EACH      12.000       20.000      240.00       25.000      300.00      25.000      300.00 
642.5201   Field Office Type C            EACH       1.000     7285.000     7285.00     5000.000     5000.00    4355.880     4355.88 
643.0100   Traffic Control (project)      EACH       1.000     8200.000     8200.00     8200.000     8200.00    3569.000     3569.00 
           01. 3080-01-72 
643.0300   Traffic Control Drums          DAY     1114.000        0.500      557.00        0.500      557.00       0.600      668.40 
643.0420   Traffic Control Barricades Typ DAY       19.000        5.000       95.00        5.000       95.00      10.000      190.00 
643.0705   Traffic Control Warning Lights DAY       20.000        1.000       20.00        1.000       20.00       1.000       20.00 
643.0715   Traffic Control Warning Lights DAY      185.000        0.200       37.00        0.200       37.00       1.000      185.00 
643.0800   Traffic Control Arrow Boards   DAY       10.000       25.000      250.00       25.000      250.00      35.000      350.00 
643.0900   Traffic Control Signs          DAY      630.000        2.000     1260.00        2.000     1260.00       1.000      630.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1897.000        1.500     2845.50        1.100     2086.70       0.490      929.53 
646.0126   Pavement Marking Epoxy 8-Inch  LF       195.000        1.000      195.00        1.000      195.00       1.010      196.95 
646.0600   Removing Pavement Markings     LF       580.000        1.500      870.00        1.500      870.00       1.000      580.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1127.000        6.000     6762.00        6.000     6762.00       7.700     8677.90 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      140.000      280.00      140.000      280.00     200.000      400.00 
647.0456   Pavement Marking Curb Epoxy    LF       133.000        6.500      864.50        6.500      864.50       4.500      598.50 
647.0566   Pavement Marking Stop Line Epo LF        33.000        9.000      297.00        9.000      297.00      10.000      330.00 
647.0606   Pavement Marking Island Nose E EACH       3.000       75.000      225.00       75.000      225.00     160.000      480.00 
647.0746   Pavement Marking Diagonal Epox LF       382.000        5.000     1910.00        5.000     1910.00       6.000     2292.00 
649.0100   Temporary Pavement Marking 4-I LF      1000.000        0.650      650.00        0.650      650.00       0.350      350.00 
649.0701   Temporary Pavement Marking 8-I LF      1000.000        0.850      850.00        0.850      850.00       0.750      750.00 
649.0801   Temp Pvt Mking Removable Tape  LF       600.000        1.800     1080.00        1.800     1080.00       2.000     1200.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        22.000        5.000      110.00        5.000      110.00       6.000      132.00 
650.4000   Construction Staking Storm Sew EACH       8.000       60.000      480.00       40.000      320.00      40.000      320.00 
650.4500   Construction Staking Subgrade  LF      1245.000        0.010       12.45        0.250      311.25       0.010       12.45 
650.5000   Construction Staking Base      LF      1395.000        0.650      906.75        0.300      418.50       0.300      418.50 
650.5500   Construction Staking Curb Gutt LF       387.000        1.500      580.50        0.850      328.95       0.850      328.95 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      200.000      200.00     200.000      200.00 
           01. 3080-01-72 
650.9920   Construction Staking Slope Sta LF      1095.000        0.700      766.50        0.400      438.00       0.400      438.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       160.000        4.300      688.00        4.300      688.00       4.300      688.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF        80.000        4.500      360.00        4.550      364.00       4.550      364.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF       470.000        6.050     2843.50        6.050     2843.50       6.050     2843.50 
653.0900   Adjusting Pull Boxes           EACH       1.000      185.000      185.00      185.000      185.00     185.000      185.00 
653.0905   Removing Pull Boxes            EACH       2.000       80.000      160.00       80.000      160.00      80.000      160.00 
654.0105   Concrete Bases Type 5          EACH       1.000      650.000      650.00      650.000      650.00     650.000      650.00 
655.0615   Electrical Wire Lighting 10 AW LF       510.000        0.650      331.50        0.650      331.50       0.650      331.50 
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655.0620   Electrical Wire Lighting 8 AWG LF       467.000        0.900      420.30        0.900      420.30       0.900      420.30 
655.0625   Electrical Wire Lighting 6 AWG LF      1401.000        1.150     1611.15        1.150     1611.15       1.150     1611.15 
690.0150   Sawing Asphalt                 LF       673.000        2.000     1346.00        1.000      673.00       1.000      673.00 
690.0250   Sawing Concrete                LF      1157.000        5.000     5785.00        1.500     1735.50       1.500     1735.50 
SPV.0060   Special                        EACH       1.000      425.000      425.00      425.000      425.00     425.000      425.00 
           01. Moving Lighting Assemblies 
SPV.0060   Special                        EACH       2.000     1025.000     2050.00     1025.000     2050.00    1025.000     2050.00 
           02. Electrical Pull Box Type 1 
SPV.0090   Special                        LF       570.000        9.300     5301.00       20.000    11400.00      36.100    20577.00 
           01. Pipe Underdrain (6-Inch) With 
           Geotextile Fabric And Aggregate 
 
                                      PROPOSAL TOTAL.......               422423.97                456522.51               505755.47 
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  PROPOSAL: 20150210004 
 
               STATE PROJECT(S):  5019-00-70                            LOCATION  Monroe          COUNTY 
                                                                                  STH 16 - Sparta 
                                                                                  CTH BC 
                                                                                  Monroe County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      100.000      200.00      100.000      200.00     100.000      200.00 
201.0205   Grubbing                       STA        2.000      100.000      200.00      100.000      200.00     100.000      200.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     7500.000     7500.00     4000.000     4000.00    8426.500     8426.50 
           01. Station 10+00 
205.0100   Excavation Common              CY       504.000        9.000     4536.00        9.000     4536.00       9.000     4536.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     5500.000     5500.00     3000.000     3000.00    9980.650     9980.65 
           01. B-41-297 
210.0100   Backfill Structure             CY       218.000       15.000     3270.00       15.000     3270.00      15.000     3270.00 
213.0100   Finishing Roadway (project)    EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           01. 5019-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       18.000     1080.00       18.000     1080.00      18.000     1080.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      570.000       14.000     7980.00       14.000     7980.00      14.000     7980.00 
455.0605   Tack Coat                      GAL       50.000        8.500      425.00        8.500      425.00       8.500      425.00 
465.0105   Asphaltic Surface              TON      190.000       96.220    18281.80       96.220    18281.80      96.220    18281.80 
502.0100   Concrete Masonry Bridges       CY        80.000      347.000    27760.00      500.000    40000.00     611.670    48933.60 
502.3200   Protective Surface Treatment   SY       194.000        3.000      582.00        3.000      582.00       3.060      593.64 
505.0405   Bar Steel Reinforcement HS Bri LB      5200.000        1.000     5200.00        1.000     5200.00       1.050     5460.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     22800.000        1.000    22800.00        1.100    25080.00       0.960    21888.00 
513.7050   Railing Steel Type W (structur LS         1.000    16000.000    16000.00    18200.000    18200.00   17802.270    17802.27 
           01. B-41-297 
516.0500   Rubberized Membrane Waterproof SY        20.000       41.000      820.00       30.000      600.00      36.860      737.20 
550.1100   Piling Steel HP 10-Inch X 42 L LF       350.000       36.000    12600.00       45.000    15750.00      36.350    12722.50 
606.0300   Riprap Heavy                   CY       170.000       41.000     6970.00       45.000     7650.00      46.570     7916.90 
612.0206   Pipe Underdrain Unperforated 6 LF        60.000        8.000      480.00        8.000      480.00       8.000      480.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       120.000        8.000      960.00        8.000      960.00       8.000      960.00 
614.2500   MGS Thrie Beam Transition      LF       158.000       60.000     9480.00       60.000     9480.00      60.000     9480.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2500.000    10000.00     2500.000    10000.00    2500.000    10000.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    28500.000    28500.00    20587.000    20587.00   45050.790    45050.79 
625.0100   Topsoil                        SY       866.000        1.600     1385.60        1.600     1385.60       1.600     1385.60 
           **P** 
627.0200   Mulching                       SY      1008.000        0.500      504.00        0.500      504.00       0.500      504.00 
           **P** 
628.1504   Silt Fence                     LF       650.000        2.000     1300.00        2.000     1300.00       2.000     1300.00 
628.1520   Silt Fence Maintenance         LF       650.000        0.500      325.00        0.500      325.00       0.500      325.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      200.000      600.00     200.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      250.000      750.00      250.000      750.00     200.000      600.00 
628.2006   Erosion Mat Urban Class I Type SY       110.000        2.000      220.00        2.000      220.00       2.000      220.00 
628.6005   Turbidity Barriers             SY       130.000       24.500     3185.00       24.500     3185.00      24.500     3185.00 
628.7504   Temporary Ditch Checks         LF        15.000       12.000      180.00       12.000      180.00      12.000      180.00 
629.0205   Fertilizer Type A              CWT        0.600      250.000      150.00      250.000      150.00     250.000      150.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        25.000       20.000      500.00       20.000      500.00      20.000      500.00 
           **P** 
630.0200   Seeding Temporary              LB        25.000       10.000      250.00       10.000      250.00      10.000      250.00 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       60.000      240.00       60.000      240.00      60.000      240.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
637.2230   Signs Type II Reflective F     SF        23.000       20.000      460.00       20.000      460.00      20.000      460.00 
642.5001   Field Office Type B            EACH       1.000      850.000      850.00     1000.000     1000.00    2388.000     2388.00 
643.0100   Traffic Control (project)      EACH       1.000     1780.160     1780.16     1780.000     1780.00    1780.160     1780.16 
           01. 5019-00-70 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.000      870.00        3.000      870.00       2.850      826.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1160.000        2.450     2842.00        2.450     2842.00       2.450     2842.00 
650.4500   Construction Staking Subgrade  LF       248.000        0.010        2.48        0.010        2.48       0.010        2.48 
650.5000   Construction Staking Base      LF       248.000        0.900      223.20        0.900      223.20       0.900      223.20 
650.6500   Construction Staking Structure LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           01. B-41-297 
650.9910   Const Staking Supplemental Con LS         1.000       20.000       20.00       20.000       20.00      20.000       20.00 
           01. 5019-00-70 
650.9920   Construction Staking Slope Sta LF       290.000        0.800      232.00        0.800      232.00       0.800      232.00 
690.0150   Sawing Asphalt                 LF        48.000        2.500      120.00        4.000      192.00       2.500      120.00 
715.0502   Incentive Strength Conc Struct DOL     1104.000        1.000     1104.00        1.000     1104.00       1.000     1104.00 
SPV.0035   Special                        CY       104.000      347.000    36088.00      510.000    53040.00     385.740    40116.96 
           01. Special Fiber Reinforced Concrete 
           Masonry For Bridges Structure B-41-297 
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SPV.0180   Special                        SY      1300.000        1.500     1950.00        1.500     1950.00       1.500     1950.00 
           01. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......               248481.24                272072.08               299134.75 
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  PROPOSAL: 20150210005 
 
               STATE PROJECT(S):  5310-02-70                            LOCATION  Dane            COUNTY 
                                  5310-02-73                                      Spring Green - Madison 
                                                                                  Ush 14 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  PARISI CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        9.000      502.000     4518.00      770.000     6930.00     700.000     6300.00 
201.0120   Clearing                       ID       865.000       17.750    15353.75       22.000    19030.00      20.000    17300.00 
201.0205   Grubbing                       STA        9.000      264.000     2376.00      220.000     1980.00     200.000     1800.00 
201.0220   Grubbing                       ID      1010.000        9.100     9191.00       15.000    15150.00       5.000     5050.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    45000.000    45000.00    49500.000    49500.00   45000.000    45000.00 
           01. Station 144+22 
204.0100   Removing Pavement              SY     16455.000        5.620    92477.10        5.000    82275.00       0.600     9873.00 
204.0110   Removing Asphaltic Surface     SY      1915.000        2.000     3830.00        2.000     3830.00       2.200     4213.00 
204.0115   Removing Asphaltic Surface But SY       413.000       18.750     7743.75       20.000     8260.00      18.750     7743.75 
204.0120   Removing Asphaltic Surface Mil SY     18175.000        1.700    30897.50        3.000    54525.00       1.700    30897.50 
204.0130   Removing Curb                  LF       100.000        1.000      100.00        4.000      400.00       3.500      350.00 
204.0150   Removing Curb & Gutter         LF     11845.000        1.000    11845.00        2.500    29612.50       1.350    15990.75 
204.0155   Removing Concrete Sidewalk     SY      6284.000        3.500    21994.00        3.000    18852.00       2.180    13699.12 
204.0170   Removing Fence                 LF       350.000        3.500     1225.00        5.000     1750.00     525.000   183750.00 
204.0195   Removing Concrete Bases        EACH       8.000      100.000      800.00      225.000     1800.00     100.000      800.00 
204.0210   Removing Manholes              EACH      16.000      500.000     8000.00      350.000     5600.00     400.000     6400.00 
204.0220   Removing Inlets                EACH      42.000      250.000    10500.00      250.000    10500.00     300.000    12600.00 
204.0235   Removing Buildings (parcel)    LS         1.000    32100.000    32100.00    27000.000    27000.00   19000.000    19000.00 
           01. 3 
204.0235   Removing Buildings (parcel)    LS         1.000     2100.000     2100.00    19000.000    19000.00     500.000      500.00 
           02. 8 
204.0240   Site Clearance (parcel)        LS         1.000     4250.000     4250.00    18000.000    18000.00    5450.000     5450.00 
           01. 3 
204.0240   Site Clearance (parcel)        LS         1.000     1500.000     1500.00    13000.000    13000.00     500.000      500.00 
           02. 8 
204.0245   Removing Storm Sewer (size)    LF       105.000       16.000     1680.00        9.000      945.00      20.000     2100.00 
           01. 8-Inch 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   30 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0245   Removing Storm Sewer (size)    LF      2244.000       14.250    31977.00       11.000    24684.00      25.000    56100.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       133.000       15.000     1995.00       15.000     1995.00      25.000     3325.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       635.000       15.750    10001.25       17.000    10795.00      25.000    15875.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF         8.000       18.270      146.16       13.000      104.00      25.000      200.00 
           05. 15-Inch 
204.0250   Abandoning Manholes            EACH       2.000      800.000     1600.00      500.000     1000.00     450.000      900.00 
204.0265   Abandoning Wells               EACH       4.000      600.000     2400.00      500.000     2000.00    2500.000    10000.00 
204.0280   Sealing Pipes                  EACH      17.000      200.000     3400.00      500.000     8500.00     600.000    10200.00 
204.0291.S Abandoning Sewer               CY        22.000      157.800     3471.60      180.000     3960.00     300.000     6600.00 
204.9090.S Removing (item description)    LF       599.000        9.000     5391.00       10.000     5990.00      65.000    38935.00 
           01. Quarry Limestone Retaining Walls 
205.0100   Excavation Common              CY     49807.000       10.200   508031.40       12.000   597684.00      14.000   697298.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     4185.000       40.000   167400.00       39.000   163215.00      60.000   251100.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8500.000     8500.00     9350.000     9350.00    8500.000     8500.00 
           01. B-13-799 
209.0300.S Backfill Coarse Aggregate (siz CY       934.000       23.490    21939.66       36.000    33624.00      17.000    15878.00 
           01. No. 2 
210.0100   Backfill Structure             CY       335.000       20.000     6700.00       22.000     7370.00      20.000     6700.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00      100.000      100.00    1500.000     1500.00 
           01. 5310-02-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       70.000       19.200     1344.00       22.000     1540.00      17.000     1190.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    32544.000       11.250   366120.00       14.000   455616.00      13.840   450408.96 
312.0110   Select Crushed Material        TON    37167.000        9.000   334503.00       12.000   446004.00      10.000   371670.00 
405.0100   Coloring Concrete Red          CY       157.400      200.000    31480.00       90.000    14166.00     200.000    31480.00 
415.0080   Concrete Pavement 8-Inch       SY     14635.000       38.990   570618.65       46.000   673210.00      38.990   570618.65 
415.0410   Concrete Pavement Approach Sla SY       255.000      153.360    39106.80      140.000    35700.00     153.360    39106.80 
415.1080   Concrete Pavement HES 8-Inch   SY       500.000       45.000    22500.00       60.000    30000.00      45.000    22500.00 
416.0160   Concrete Driveway 6-Inch       SY      1767.000       46.000    81282.00       45.000    79515.00      47.540    84003.18 
416.0260   Concrete Driveway HES 6-Inch   SY       100.000       49.580     4958.00       48.000     4800.00      49.680     4968.00 
416.0610   Drilled Tie Bars               EACH      97.000       10.000      970.00        9.000      873.00      10.000      970.00 
440.4410.S Incentive IRI Ride             DOL     6880.000        1.000     6880.00        1.000     6880.00       1.000     6880.00 
455.0105   Asphaltic Material PG58-28     TON      388.000      100.000    38800.00      105.000    40740.00     100.000    38800.00 
455.0120   Asphaltic Material PG64-28     TON      273.000      150.000    40950.00      155.000    42315.00     150.000    40950.00 
455.0605   Tack Coat                      GAL     5150.000        2.000    10300.00        2.500    12875.00       2.000    10300.00 
460.1103   HMA Pavement Type E-3          TON    11261.000       55.700   627237.70       59.000   664399.00      55.700   627237.70 
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------------------------------------------------------------------------------------------------------------------------------------ 
460.2000   Incentive Density HMA Pavement DOL     7245.000        1.000     7245.00        1.000     7245.00       1.000     7245.00 
460.4000   HMA Cold Weather Paving        TON     1620.000        3.000     4860.00        3.500     5670.00       3.000     4860.00 
465.0105   Asphaltic Surface              TON       33.000      250.000     8250.00      260.000     8580.00     250.000     8250.00 
465.0110   Asphaltic Surface Patching     TON       25.000      325.000     8125.00      330.000     8250.00     325.000     8125.00 
465.0120   Asph Surface Driveways & Field TON       73.000      115.000     8395.00      120.000     8760.00     115.000     8395.00 
465.0125   Asphaltic Surface Temporary    TON      610.000       59.000    35990.00       60.000    36600.00      59.000    35990.00 
502.0100   Concrete Masonry Bridges       CY       585.000      445.000   260325.00      489.000   286065.00     445.000   260325.00 
502.3200   Protective Surface Treatment   SY       776.000        2.500     1940.00        3.000     2328.00       2.500     1940.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      32.000       38.000     1216.00       22.000      704.00      15.000      480.00 
505.0405   Bar Steel Reinforcement HS Bri LB     12470.000        0.900    11223.00        1.000    12470.00       0.900    11223.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     73650.000        1.000    73650.00        1.000    73650.00       1.000    73650.00 
509.5100.S Polymer Overlay                SY       370.000       42.000    15540.00       46.000    17020.00      42.000    15540.00 
516.0500   Rubberized Membrane Waterproof SY        37.000        9.000      333.00       11.000      407.00       9.000      333.00 
517.1010.S Concrete Staining (structure)  SF       690.000        4.500     3105.00        5.000     3450.00       4.500     3105.00 
           01. B-13-799 
517.1050.S Architecturl Surfce Treatmnt ( SF       690.000       10.000     6900.00       12.000     8280.00      10.000     6900.00 
           01. B-13-799 
520.8000   Concrete Collars for Pipe      EACH      11.000      821.210     9033.31      450.000     4950.00     500.000     5500.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      767.060      767.06      678.000      678.00     707.000      707.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      818.580     1637.16      844.000     1688.00     830.000     1660.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1078.800     1078.80     1056.000     1056.00     916.000      916.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1398.150     1398.15     1562.000     1562.00    1266.000     1266.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       1.000     3290.720     3290.72     3185.000     3185.00    3034.000     3034.00 
532.0200.S Wall Modular Block Gravity     SF      1532.000       30.000    45960.00       36.000    55152.00      32.750    50173.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1560.000       32.000    49920.00       35.000    54600.00      32.000    49920.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      6565.000       15.320   100575.80       14.000    91910.00      15.320   100575.80 
601.0411   Concrete Curb & Gutter 30-Inch LF     10708.000       14.650   156872.20       13.500   144558.00      14.650   156872.20 
601.0600   Concrete Curb Pedestrian       LF       693.000       20.000    13860.00       25.000    17325.00      31.570    21878.01 
602.0405   Concrete Sidewalk 4-Inch       SF     60484.000        3.950   238911.80        4.200   254032.80       3.280   198387.52 
602.0515   Curb Ramp Detect Wrning Fld Na SF       604.000       50.000    30200.00       46.000    27784.00      40.000    24160.00 
602.1500   Concrete Steps                 SF       158.000       35.000     5530.00       51.000     8058.00      55.000     8690.00 
602.2400   Concrete Safety Islands        SF       432.000        5.000     2160.00       11.000     4752.00       5.000     2160.00 
606.0100   Riprap Light                   CY       104.000       51.290     5334.16       65.000     6760.00      70.000     7280.00 
606.0200   Riprap Medium                  CY        75.000       65.120     4884.00       70.000     5250.00      70.000     5250.00 
606.0300   Riprap Heavy                   CY       982.000       54.940    53951.08       75.000    73650.00      70.000    68740.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       468.000       61.670    28861.56       59.000    27612.00      54.770    25632.36 
608.0324   St Sewer Pipe Reinf Conc Class LF       728.000       57.690    41998.32       72.000    52416.00      66.990    48768.72 
608.0336   St Sewer Pipe Reinf Conc Class LF       698.000       82.820    57808.36      100.000    69800.00      98.910    69039.18 
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608.0412   St Sewer Pipe Reinf Conc Class LF      1369.000       61.670    84426.23       59.000    80771.00      54.770    74980.13 
608.0418   St Sewer Pipe Reinf Conc Class LF      1131.000       58.720    66412.32       70.000    79170.00      61.320    69352.92 
608.0424   St Sewer Pipe Reinf Conc Class LF      2741.000       57.510   157634.91       73.000   200093.00      69.560   190663.96 
608.0430   St Sewer Pipe Reinf Conc Class LF       100.000       80.950     8095.00      101.000    10100.00      86.320     8632.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       171.000      108.160    18495.36      122.000    20862.00     101.930    17430.03 
608.0460   St Sewer Pipe Reinf Conc Class LF        20.000      218.450     4369.00      267.000     5340.00     284.000     5680.00 
610.0434   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        23.000      163.430     3758.89      202.000     4646.00     220.000     5060.00 
611.0430   Reconstructing Inlets          EACH       1.000      788.900      788.90      784.000      784.00    1000.000     1000.00 
611.0645   Inlet Covers Type MS-A         EACH       2.000      297.540      595.08      397.000      794.00     445.000      890.00 
611.0651   Inlet Covers Type S            EACH       1.000      647.620      647.62      524.000      524.00     589.000      589.00 
611.0654   Inlet Covers Type V            EACH       3.000      643.700     1931.10      520.000     1560.00     585.000     1755.00 
611.1004   Catch Basins 4-FT Diameter     EACH       9.000     1525.520    13729.68     1540.000    13860.00    1428.000    12852.00 
611.1230   Catch Basins 2x3-FT            EACH      76.000      892.990    67867.24     1250.000    95000.00    1275.000    96900.00 
611.2004   Manholes 4-FT Diameter         EACH      37.000     1461.600    54079.20     1540.000    56980.00    1390.000    51430.00 
611.2005   Manholes 5-FT Diameter         EACH       9.000     2325.120    20926.08     2635.000    23715.00    2513.000    22617.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2654.080     2654.08     3357.000     3357.00    3554.000     3554.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     3199.060     3199.06     4142.000     4142.00    5264.000     5264.00 
611.2008   Manholes 8-FT Diameter         EACH       2.000     4848.260     9696.52     5600.000    11200.00    6892.000    13784.00 
611.3220   Inlets 2x2-FT                  EACH       1.000      757.800      757.80     1039.000     1039.00    1137.000     1137.00 
611.3230   Inlets 2x3-FT                  EACH       7.000      910.290     6372.03     1250.000     8750.00    1333.000     9331.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1536.600     3073.20     2264.000     4528.00    1633.000     3266.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      327.800      327.80      226.000      226.00     400.000      400.00 
611.8120.S Cover Plates Temporary         EACH      25.000      150.000     3750.00      123.000     3075.00     250.000     6250.00 
611.9800.S Pipe Grates                    EACH       3.000     1120.670     3362.01     1254.000     3762.00    1300.000     3900.00 
612.0106   Pipe Underdrain 6-Inch         LF     16085.000        6.000    96510.00        6.000    96510.00       6.990   112434.15 
616.0204   Fence Chain Link 4-FT          LF       350.000       21.000     7350.00       23.000     8050.00      21.000     7350.00 
616.0700.S Fence Safety                   LF      8400.000        2.000    16800.00        1.000     8400.00       2.150    18060.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00      100.000      100.00    1500.000     1500.00 
           01. 5310-02-70 
619.1000   Mobilization                   EACH       1.000   538409.000   538409.00   749700.000   749700.00  760000.000   760000.00 
620.0300   Concrete Median Sloped Nose    SF       955.000        6.100     5825.50       11.000    10505.00       6.100     5825.50 
623.0200   Dust Control Surface Treatment SY     27810.000        0.400    11124.00        0.100     2781.00       0.150     4171.50 
624.0100   Water                          MGAL     650.000       30.000    19500.00        6.000     3900.00      30.000    19500.00 
625.0100   Topsoil                        SY      8218.000        4.500    36981.00        4.000    32872.00       4.500    36981.00 
625.0500   Salvaged Topsoil               SY      7855.000        2.000    15710.00        2.000    15710.00       3.500    27492.50 
628.1504   Silt Fence                     LF      6460.000        1.850    11951.00        2.000    12920.00       1.400     9044.00 
628.1520   Silt Fence Maintenance         LF      6460.000        0.250     1615.00        0.250     1615.00       0.010       64.60 
628.1905   Mobilizations Erosion Control  EACH      13.000        1.000       13.00        1.000       13.00       1.000       13.00 
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628.1910   Mobilization Emergency Erosion EACH      13.000        1.000       13.00        1.000       13.00       1.000       13.00 
628.2004   Erosion Mat Class I Type B     SY      4230.000        0.900     3807.00        1.000     4230.00       1.100     4653.00 
628.2006   Erosion Mat Urban Class I Type SY      4670.000        1.400     6538.00        1.500     7005.00       1.600     7472.00 
628.2037   Erosion Mat Class III Type C   SY       225.000       19.000     4275.00       20.000     4500.00       8.750     1968.75 
628.6005   Turbidity Barriers             SY       325.000       28.000     9100.00       29.000     9425.00      27.000     8775.00 
628.7005   Inlet Protection Type A        EACH       7.000       75.000      525.00       80.000      560.00      95.000      665.00 
628.7015   Inlet Protection Type C        EACH      67.000       45.000     3015.00       50.000     3350.00      45.000     3015.00 
628.7020   Inlet Protection Type D        EACH      51.000       75.000     3825.00       80.000     4080.00      95.000     4845.00 
628.7504   Temporary Ditch Checks         LF        27.000       10.000      270.00       11.000      297.00       7.250      195.75 
628.7555   Culvert Pipe Checks            EACH       2.000       75.000      150.00       80.000      160.00      45.000       90.00 
628.7560   Tracking Pads                  EACH       4.000     1500.000     6000.00     1600.000     6400.00    1200.000     4800.00 
628.7570   Rock Bags                      EACH     194.000        8.000     1552.00        9.000     1746.00      12.000     2328.00 
629.0210   Fertilizer Type B              CWT       12.560       50.000      628.00       55.000      690.80      55.000      690.80 
630.0130   Seeding Mixture No. 30         LB       200.000        3.500      700.00        4.000      800.00       4.500      900.00 
630.0200   Seeding Temporary              LB       272.000        2.000      544.00        3.000      816.00       2.000      544.00 
631.0300   Sod Water                      MGAL    1124.000        0.010       11.24        0.010       11.24      20.000    22480.00 
631.1000   Sod Lawn                       SY      9428.000        5.250    49497.00        5.500    51854.00       4.250    40069.00 
633.5200   Markers Culvert End            EACH       6.000       50.000      300.00       55.000      330.00      40.000      240.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      77.000       60.000     4620.00       65.000     5005.00      58.000     4466.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      35.000       65.000     2275.00       70.000     2450.00      62.000     2170.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       5.000       75.000      375.00       80.000      400.00      70.000      350.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000       75.000      300.00       80.000      320.00      75.000      300.00 
637.2210   Signs Type II Reflective H     SF       711.010       16.250    11553.91       17.000    12087.17      14.500    10309.65 
637.2215   Signs Type II Reflective H Fol SF        82.060       28.000     2297.68       29.000     2379.74      21.000     1723.26 
637.2230   Signs Type II Reflective F     SF       115.330       21.000     2421.93       22.000     2537.26      17.500     2018.28 
638.2102   Moving Signs Type II           EACH       6.000       50.000      300.00       55.000      330.00      45.000      270.00 
638.2602   Removing Signs Type II         EACH      73.000       20.000     1460.00       21.000     1533.00      15.000     1095.00 
638.3000   Removing Small Sign Supports   EACH      64.000       20.000     1280.00       21.000     1344.00      15.000      960.00 
638.4000   Moving Small Sign Supports     EACH       6.000       50.000      300.00       55.000      330.00      50.000      300.00 
642.5201   Field Office Type C            EACH       1.000    19200.000    19200.00    11100.000    11100.00   18000.000    18000.00 
643.0200   Traffic Control Surv & Maint ( DAY      245.000      100.000    24500.00      110.000    26950.00     100.000    24500.00 
           01. 5310-02-70 
643.0300   Traffic Control Drums          DAY    30312.000        0.500    15156.00        0.600    18187.20       0.500    15156.00 
643.0420   Traffic Control Barricades Typ DAY    12656.000        1.000    12656.00        1.100    13921.60       1.000    12656.00 
643.0705   Traffic Control Warning Lights DAY    19324.000        0.300     5797.20        0.400     7729.60       0.300     5797.20 
643.0715   Traffic Control Warning Lights DAY     3394.000        0.300     1018.20        0.500     1697.00       0.300     1018.20 
643.0800   Traffic Control Arrow Boards   DAY       12.000       45.000      540.00       50.000      600.00      45.000      540.00 
643.0900   Traffic Control Signs          DAY    16099.000        0.800    12879.20        1.000    16099.00       0.800    12879.20 
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643.0920   Traffic Control Covering Signs EACH      20.000        0.900       18.00        1.000       20.00       0.900       18.00 
643.1050   Traffic Control Signs PCMS     DAY     2445.000       50.000   122250.00       55.000   134475.00      50.000   122250.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5600.000     5600.00     7700.000     7700.00    5600.000     5600.00 
           01. 5310-02-70 
643.3000   Traffic Control Detour Signs   DAY    50631.000        0.320    16201.92        0.400    20252.40       0.320    16201.92 
645.0111   Geotextile Fabric Type DF Sche SY     10545.000        0.760     8014.20        2.000    21090.00       2.400    25308.00 
645.0112   Geotextile Fabric Type DF Sche SY       665.000        2.840     1888.60        3.000     1995.00       3.420     2274.30 
645.0120   Geotextile Fabric Type HR      SY      1615.000        3.460     5587.90        4.000     6460.00       4.100     6621.50 
645.0130   Geotextile Fabric Type R       SY       624.000        2.980     1859.52        3.000     1872.00       3.560     2221.44 
646.0106   Pavement Marking Epoxy 4-Inch  LF     26275.000        0.450    11823.75        0.500    13137.50       0.450    11823.75 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1590.000        0.800     1272.00        1.000     1590.00       0.800     1272.00 
646.0600   Removing Pavement Markings     LF     27025.000        1.000    27025.00        1.100    29727.50       1.000    27025.00 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      500.000     1000.00      525.000     1050.00     500.000     1000.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      40.000      295.000    11800.00      300.000    12000.00     295.000    11800.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      310.000     1240.00      340.000     1360.00     210.000      840.00 
647.0456   Pavement Marking Curb Epoxy    LF       470.000        8.500     3995.00        9.000     4230.00       8.500     3995.00 
647.0566   Pavement Marking Stop Line Epo LF       700.000        8.250     5775.00        9.000     6300.00       8.250     5775.00 
647.0606   Pavement Marking Island Nose E EACH      14.000      135.000     1890.00      140.000     1960.00     135.000     1890.00 
647.0726   Pavement Marking Diagonal Epox LF       297.000        7.750     2301.75        8.000     2376.00       7.750     2301.75 
647.0766   Pavement Marking Crosswalk Epo LF      3831.000        6.500    24901.50        7.000    26817.00       6.500    24901.50 
647.0955   Removing Pavement Markings Arr EACH      11.000       75.000      825.00       80.000      880.00      75.000      825.00 
649.0100   Temporary Pavement Marking 4-I LF     26535.000        0.350     9287.25        0.500    13267.50       0.350     9287.25 
649.0300   Temp Pvt Marking Reflective Ta LF      3700.000        1.000     3700.00        1.100     4070.00       1.000     3700.00 
649.0701   Temporary Pavement Marking 8-I LF       430.000        2.000      860.00        2.200      946.00       2.000      860.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        60.000        5.000      300.00        6.000      360.00       5.000      300.00 
649.1700   Temporary Pavement Marking Arr EACH      11.000       50.000      550.00       55.000      605.00      50.000      550.00 
650.4000   Construction Staking Storm Sew EACH     145.000       48.110     6975.95       55.000     7975.00      50.000     7250.00 
650.4500   Construction Staking Subgrade  LF      8131.000        1.500    12196.50        0.300     2439.30       0.250     2032.75 
650.5000   Construction Staking Base      LF      5169.000        0.490     2532.81        0.500     2584.50       0.400     2067.60 
650.5500   Construction Staking Curb Gutt LF     11401.000        0.640     7296.64        0.600     6840.60       0.500     5700.50 
650.6500   Construction Staking Structure LS         1.000      330.500      330.50     1100.000     1100.00    1000.000     1000.00 
           01. B-13-799 
650.7000   Construction Staking Conc Pave LF      3989.000        0.650     2592.85        1.100     4387.90       1.000     3989.00 
650.8000   Construction Staking Resurfaci LF      3773.000        0.130      490.49        0.200      754.60       0.150      565.95 
650.8500   Const Staking Elec Install (pr LS         1.000      735.250      735.25      900.000      900.00     800.000      800.00 
           01. 5310-02-70 Signals 
650.8500   Const Staking Elec Install (pr LS         1.000     1690.000     1690.00     1300.000     1300.00    1200.000     1200.00 
           02. 5310-02-70 Lighting 
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650.9910   Const Staking Supplemental Con LS         1.000     1415.000     1415.00     1100.000     1100.00    1000.000     1000.00 
           01. 5310-02-70 
650.9920   Construction Staking Slope Sta LF      8261.000        0.480     3965.28        0.600     4956.60       0.500     4130.50 
652.0125   Conduit Rigid Metallic 2-Inch  LF        24.000       20.000      480.00       22.000      528.00      20.000      480.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      7886.000        4.000    31544.00        4.200    33121.20       4.000    31544.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      4409.000        5.000    22045.00        5.300    23367.70       5.000    22045.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      4010.000        6.000    24060.00        6.400    25664.00       6.000    24060.00 
652.0800   Conduit Loop Detector          LF      2435.000        3.500     8522.50        4.000     9740.00       3.500     8522.50 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      62.000      625.000    38750.00      680.000    42160.00     625.000    38750.00 
654.0101   Concrete Bases Type 1          EACH      14.000      500.000     7000.00      550.000     7700.00     500.000     7000.00 
654.0102   Concrete Bases Type 2          EACH       8.000      650.000     5200.00      700.000     5600.00     650.000     5200.00 
654.0200   Concrete Control Cabinet Bases EACH       2.000     1200.000     2400.00     1300.000     2600.00    1200.000     2400.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00     1300.000     2600.00    1200.000     2400.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      4559.000        1.500     6838.50        1.600     7294.40       1.500     6838.50 
655.0610   Electrical Wire Lighting 12 AW LF      1135.000        0.750      851.25        1.000     1135.00       0.750      851.25 
655.0615   Electrical Wire Lighting 10 AW LF     26998.000        0.800    21598.40        1.000    26998.00       0.800    21598.40 
655.0620   Electrical Wire Lighting 8 AWG LF     23719.000        0.900    21347.10        1.000    23719.00       0.900    21347.10 
655.0625   Electrical Wire Lighting 6 AWG LF      9846.000        1.050    10338.30        1.150    11322.90       1.050    10338.30 
655.0630   Electrical Wire Lighting 4 AWG LF     27545.000        1.200    33054.00        1.300    35808.50       1.200    33054.00 
655.0635   Electrical Wire Lighting 2 AWG LF      3876.000        2.000     7752.00        2.200     8527.20       2.000     7752.00 
655.0700   Loop Detector Lead In Cable    LF      6719.000        1.000     6719.00        1.100     7390.90       1.000     6719.00 
655.0800   Loop Detector Wire             LF      5483.000        0.750     4112.25        1.000     5483.00       0.750     4112.25 
655.0900   Traffic Signal EVP Detector Ca LF       845.000        1.000      845.00        1.100      929.50       1.000      845.00 
656.0100   Electrical Service Meter Socke LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           01. Ush 14 And Cth P 
656.0100   Electrical Service Meter Socke LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           02. Ush 14 And Brewery Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           01. Ush 14 And Cth P 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           02. Ush 14 And Brewery Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           03. Sta 127+45.7, 41.0 'Lt 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1300.000     1300.00    1200.000     1200.00 
           04. Sta 146+68.5, 63.5' Rt 
656.0500   Elec Service Breaker Disconnec LS         1.000      600.000      600.00      650.000      650.00     600.000      600.00 
           01. Ush 14 And Cth P 
656.0500   Elec Service Breaker Disconnec LS         1.000      600.000      600.00      650.000      650.00     600.000      600.00 
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           02. Ush 14 And Brewery Road 
657.0100   Pedestal Bases                 EACH      11.000      225.000     2475.00      250.000     2750.00     225.000     2475.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       5.000      345.000     1725.00      380.000     1900.00     345.000     1725.00 
657.0310   Poles Type 3                   EACH       9.000     2440.000    21960.00     2540.000    22860.00    2440.000    21960.00 
657.0415   Traffic Signal Standards Alumi EACH       5.000      405.000     2025.00      450.000     2250.00     405.000     2025.00 
657.0420   Traffic Signal Standards Alumi EACH       6.000      440.000     2640.00      480.000     2880.00     440.000     2640.00 
657.0425   Traffic Signal Standards Alumi EACH       2.000      470.000      940.00      510.000     1020.00     470.000      940.00 
657.0585   Trombone Arms 15-FT            EACH       3.000      940.000     2820.00      990.000     2970.00     940.000     2820.00 
657.0590   Trombone Arms 20-FT            EACH       3.000     1050.000     3150.00     1100.000     3300.00    1050.000     3150.00 
657.0595   Trombone Arms 25-FT            EACH       2.000     1245.000     2490.00     1300.000     2600.00    1245.000     2490.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      10.000      230.000     2300.00      250.000     2500.00     230.000     2300.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      17.000      175.000     2975.00      200.000     3400.00     175.000     2975.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      230.000      920.00      250.000     1000.00     230.000      920.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      175.000      350.00      200.000      400.00     175.000      350.00 
658.0215   Backplates Signal Face 3 Secti EACH      19.000       38.000      722.00       42.000      798.00      38.000      722.00 
658.0220   Backplates Signal Face 4 Secti EACH       4.000       44.000      176.00       48.000      192.00      44.000      176.00 
658.0500   Pedestrian Push Buttons        EACH      13.000      155.000     2015.00      170.000     2210.00     155.000     2015.00 
658.0635   Led Modules Ped Countdwn Timer EACH      13.000      155.000     2015.00      170.000     2210.00     155.000     2015.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2650.000     2650.00     2800.000     2800.00    2650.000     2650.00 
           01. Cth P 
658.5069   Signal Mounting Hardware (loca LS         1.000        1.000        1.00        1.000        1.00       1.000        1.00 
           02. Brewery Road 
659.1115   Luminaires Utility LED A       EACH      10.000      440.000     4400.00      480.000     4800.00     440.000     4400.00 
690.0150   Sawing Asphalt                 LF      3949.000        0.900     3554.10        2.000     7898.00       0.900     3554.10 
690.0250   Sawing Concrete                LF       178.000        3.000      534.00        4.000      712.00       3.000      534.00 
715.0415   Incentive Strength Conc Paveme DOL     1010.000        1.000     1010.00        1.000     1010.00       1.000     1010.00 
715.0502   Incentive Strength Conc Struct DOL     3510.000        1.000     3510.00        1.000     3510.00       1.000     3510.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     3500.000        5.000    17500.00        5.000    17500.00       5.000    17500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
SPV.0035   Special                        CY      7500.000       23.450   175875.00        0.010       75.00      28.000   210000.00 
           01. Select Backfill 
SPV.0035   Special                        CY        95.000       78.070     7416.65      100.000     9500.00      78.070     7416.65 
           02. Coloring Concrete Tan 
SPV.0045   Special                        DAY      250.000      202.400    50600.00       45.000    11250.00      20.000     5000.00 
           01. Seismograph Special 
SPV.0060   Special                        EACH       7.000      750.000     5250.00     1200.000     8400.00     900.000     6300.00 
           01. Storm Sewer Tap 
SPV.0060   Special                        EACH       2.000     7400.000    14800.00     8100.000    16200.00    7400.000    14800.00 
           03. Lighting Control Cabinet 
SPV.0060   Special                        EACH      11.000     5350.000    58850.00     5850.000    64350.00    5350.000    58850.00 
           04. Decorative Lighting Assembly Lm-Sa 
SPV.0060   Special                        EACH      19.000     5350.000   101650.00     5850.000   111150.00    5350.000   101650.00 
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           05. Decorative Lighting Assmebly Lm-Sb 
SPV.0060   Special                        EACH      14.000     4950.000    69300.00     5450.000    76300.00    4950.000    69300.00 
           06. Decorative Lighting Assembly Lm-Sc 
SPV.0060   Special                        EACH      12.000     7875.000    94500.00     8575.000   102900.00    7875.000    94500.00 
           07. Decorative Lighting Assembly Lm-Da 
SPV.0060   Special                        EACH      39.000      582.780    22728.42      427.000    16653.00     479.000    18681.00 
           09. Manhole Covers Special Solid 
SPV.0060   Special                        EACH      24.000      582.850    13988.40      553.000    13272.00     623.000    14952.00 
           10. Inlet Covers Special 
SPV.0060   Special                        EACH      80.000      582.850    46628.00      553.000    44240.00     623.000    49840.00 
           11. Inlet Covers Special Type L 
SPV.0060   Special                        EACH      56.000      750.000    42000.00      700.000    39200.00     750.000    42000.00 
           12. Street Lighting Concrete Bases 
SPV.0060   Special                        EACH       2.000     1400.000     2800.00      296.000      592.00     500.000     1000.00 
           13. Cover Plates Permanent 
SPV.0060   Special                        EACH       1.000      350.000      350.00      500.000      500.00     750.000      750.00 
           14. Leopold Bench 
SPV.0060   Special                        EACH       1.000       75.000       75.00      100.000      100.00     500.000      500.00 
           15. Boot Brush 
SPV.0060   Special                        EACH       2.000      636.840     1273.68      674.000     1348.00    1910.000     3820.00 
           16. Sanitary Service Lateral Wyes 
           18-Inch X 8-Inch 
SPV.0060   Special                        EACH      16.000      620.000     9920.00      900.000    14400.00    1510.000    24160.00 
           17. Existing Sanitary Sewer Connections 
SPV.0060   Special                        EACH      61.000      686.430    41872.23      625.000    38125.00    1896.000   115656.00 
           18. Sanitary Service Lateral Wyes 
           18-Inch X 6-Inch 
SPV.0060   Special                        EACH      30.000       36.280     1088.40      153.000     4590.00     256.000     7680.00 
           19. Sanitary Service Lateral Caps 
SPV.0060   Special                        EACH      40.000      163.260     6530.40      160.000     6400.00    1811.000    72440.00 
           20. Sanitary Service Lateral Connections 
SPV.0060   Special                        EACH      67.000      225.000    15075.00      288.000    19296.00     278.000    18626.00 
           21. Sanitary Service Lateral Tracing 
           Systems 
SPV.0060   Special                        EACH      29.000      700.000    20300.00      400.000    11600.00     500.000    14500.00 
           22. Sanitary Manhole Removal 
SPV.0060   Special                        EACH      29.000      595.830    17279.07      438.000    12702.00     492.000    14268.00 
           23. Sanitary Manhole Castings 
SPV.0060   Special                        EACH      28.000      443.630    12421.64      405.000    11340.00     425.000    11900.00 
           24. Sanitary Manhole Chimney Seals, 
           External 
SPV.0060   Special                        EACH       1.000     7505.230     7505.23     9371.000     9371.00    7000.000     7000.00 
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           25. Water Main Offset 12-Inch 
           Brewery Creek 
SPV.0060   Special                        EACH       1.000      200.000      200.00      246.000      246.00      70.000       70.00 
           26. Water Main Insulation 
SPV.0060   Special                        EACH      11.000     2743.860    30182.46     1341.000    14751.00    2800.000    30800.00 
           27. Existing Water Main Connections 
SPV.0060   Special                        EACH      21.000     2893.190    60756.99     2914.000    61194.00    3500.000    73500.00 
           28. Gate Valves And Boxes 12-Inch 
SPV.0060   Special                        EACH      11.000     1622.120    17843.32     1715.000    18865.00    2180.000    23980.00 
           29. Gate Valves And Boxes 8-Inch 
SPV.0060   Special                        EACH      16.000     1128.830    18061.28     1256.000    20096.00    1540.000    24640.00 
           30. Gate Valves And Boxes 6-Inch 
SPV.0060   Special                        EACH       2.000      991.150     1982.30     1194.000     2388.00    1140.000     2280.00 
           31. Gate Valves And Boxes 4-Inch 
SPV.0060   Special                        EACH      20.000      600.000    12000.00      196.000     3920.00     300.000     6000.00 
           32. Abandon Gate Valves And Boxes 
SPV.0060   Special                        EACH       9.000      550.000     4950.00      300.000     2700.00     500.000     4500.00 
           33. Existing Hydrant Removals 
SPV.0060   Special                        EACH      17.000     3327.690    56570.73     3706.000    63002.00    4150.000    70550.00 
           34. New Hydrants 
SPV.0060   Special                        EACH      65.000       52.860     3435.90      193.000    12545.00     240.000    15600.00 
           35. Corporation Stops 1-Inch 
SPV.0060   Special                        EACH       2.000      451.530      903.06      567.000     1134.00     520.000     1040.00 
           36. Corporation Stops 2-Inch 
SPV.0060   Special                        EACH      65.000      166.070    10794.55      354.000    23010.00     360.000    23400.00 
           37. Curb Stops 1-Inch 
SPV.0060   Special                        EACH       2.000      423.150      846.30      642.000     1284.00     975.000     1950.00 
           38. Curb Stops 2-Inch 
SPV.0060   Special                        EACH      63.000      179.160    11287.08      168.000    10584.00    1020.000    64260.00 
           39. Water Service Lateral Reconnections 
SPV.0060   Special                        EACH       1.000     5900.000     5900.00     6400.000     6400.00    5900.000     5900.00 
           46. Traffic Signal Preempt Intersection 
           Of Ush 14/Cth P 
SPV.0060   Special                        EACH       2.000      388.890      777.78      388.000      776.00    1387.000     2774.00 
           48. Sanitary Service Lateral Wyes 
           15-Inch X 6-Inch 
SPV.0060   Special                        EACH       2.000      276.660      553.32      287.000      574.00    1310.000     2620.00 
           49. Sanitary Service Lateral Wyes 
           12-Inch X 6-Inch 
SPV.0060   Special                        EACH       2.000      182.700      365.40      184.000      368.00    1036.000     2072.00 
           50. Sanitary Service Lateral Wyes 8-Inch 
           X 6-Inch 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH      95.000      500.000    47500.00      100.000     9500.00     500.000    47500.00 
           51. Temporary Curb Ramp 
SPV.0060   Special                        EACH      64.000       32.490     2079.36       33.000     2112.00      30.000     1920.00 
           52. Construction Staking Curb Ramp 
SPV.0060   Special                        EACH       4.000      500.000     2000.00      196.000      784.00     500.000     2000.00 
           53. Adjusting Monitoring Well 
SPV.0060   Special                        EACH      22.000      635.000    13970.00      600.000    13200.00     600.000    13200.00 
           54. Crack And Damage Survey Special 
SPV.0060   Special                        EACH       5.000      525.000     2625.00      300.000     1500.00    1000.000     5000.00 
           55. Tree Trimming 
SPV.0060   Special                        EACH       1.000    17609.490    17609.49    18101.000    18101.00   21750.000    21750.00 
           56. Water Main Offset 12-Inch Under 
           Enchanted Valley Drainageway Box Culvert 
SPV.0060   Special                        EACH      23.000     1000.000    23000.00      600.000    13800.00    1000.000    23000.00 
           57. Salvage & Reinstall Landscaping 
           Materials 
SPV.0085   Special                        LB      3140.000        3.400    10676.00        3.500    10990.00       3.400    10676.00 
           01. Bar Steel Reinforcement Hs Stainless 
           Bridges 
SPV.0090   Special                        LF     11187.000        0.650     7271.55        0.750     8390.25       0.650     7271.55 
           01. Asphalt Joint Adhesive 
SPV.0090   Special                        LF      1662.000       73.550   122240.10       98.000   162876.00     262.820   436806.84 
           02. Sanitary Sewer Pvc 18-Inch 13 Feet 
           Depth Or Less 
SPV.0090   Special                        LF      1477.000       90.690   133949.13      118.000   174286.00     301.820   445788.14 
           03. Sanitary Sewer Pvc 18-Inch 13 Feet 
           Depth To 16 Feet Depth 
SPV.0090   Special                        LF       556.000      115.690    64323.64      158.000    87848.00     364.820   202839.92 
           04. Sanitary Sewer Pvc 18-Inch 16 Feet 
           Depth Or Greater 
SPV.0090   Special                        LF       893.000       60.350    53892.55      106.000    94658.00     237.200   211819.60 
           05. Sanitary Sewer Pvc 15-Inch 
SPV.0090   Special                        LF      1293.000       54.140    70003.02       84.000   108612.00     227.600   294286.80 
           06. Sanitary Sewer Pvc 12-Inch 
SPV.0090   Special                        LF       246.000       88.510    21773.46       69.000    16974.00     221.400    54464.40 
           07. Sanitary Sewer Pvc 8-Inch 
SPV.0090   Special                        LF       198.000      492.120    97439.76      350.000    69300.00     400.000    79200.00 
           08. Steel Casing 24-Inch By Open 
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           Cut Methods 
SPV.0090   Special                        LF      6031.000       83.730   504975.63       95.000   572945.00     142.250   857909.75 
           09. Water Main Ductile Iron 12-Inch 
SPV.0090   Special                        LF       442.000       78.250    34586.50       80.000    35360.00     125.490    55466.58 
           10. Water Main Ductile Iron 8-Inch 
SPV.0090   Special                        LF       364.000       73.560    26775.84       77.000    28028.00     117.430    42744.52 
           11. Water Main Ductile Iron 6-Inch 
SPV.0090   Special                        LF        90.000       74.480     6703.20       80.000     7200.00     116.040    10443.60 
           12. Water Main Ductile Iron 4-Inch 
SPV.0090   Special                        LF      2016.000       35.000    70560.00       64.000   129024.00      65.150   131342.40 
           13. Water Service Laterals 1-Inch 
SPV.0090   Special                        LF       129.000       72.280     9324.12       76.000     9804.00      96.090    12395.61 
           14. Water Service Laterals 2-Inch 
SPV.0090   Special                        LF      2253.000       35.000    78855.00       67.000   150951.00     102.690   231360.57 
           15. Sanitary Service Lateral Pvc 6-Inch 
SPV.0090   Special                        LF        67.000       64.290     4307.43       72.000     4824.00     105.400     7061.80 
           16. Sanitary Service Lateral Pvc 8-Inch 
SPV.0090   Special                        LF     13940.000        4.500    62730.00        1.000    13940.00       5.750    80155.00 
           17. Pedestrian Safety Barrier 
SPV.0090   Special                        LF        29.000      862.070    25000.03      550.000    15950.00     639.000    18531.00 
           18. Steel Casing 24-Inch By Boring 
SPV.0090   Special                        LF     10526.000        0.320     3368.32        0.800     8420.80       0.650     6841.90 
           19. Construction Staking Sidewalk 
SPV.0090   Special                        LF       535.000        1.430      765.05        3.000     1605.00       2.500     1337.50 
           20. Construction Staking Wall Modular 
           Block Gravity 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00     200.000      200.00 
           01. Salvage Fishery Sign 
SPV.0105   Special                        LS         1.000     1603.690     1603.69     2800.000     2800.00    2500.000     2500.00 
           02. Research And Locate Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     1603.690     1603.69     1100.000     1100.00    1000.000     1000.00 
           03. Verify And Replace Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1500.000     1500.00    1000.000     1000.00 
           04. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    18703.000    18703.00    20350.000    20350.00    6800.000     6800.00 
           05. Timber Steps 
SPV.0105   Special                        LS         1.000     7370.000     7370.00     9000.000     9000.00    3000.000     3000.00 
           06. Temporary Crosswalk Access (Ush 14 
           And Water Street) 
SPV.0105   Special                        LS         1.000     7167.000     7167.00     9000.000     9000.00    3000.000     3000.00 
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           07. Temporary Crosswalk Access 
           (Ush 14 And Center Street) 
SPV.0105   Special                        LS         1.000     6966.000     6966.00     9000.000     9000.00    3000.000     3000.00 
           08. Temporary Crosswalk Access 
           (Ush 14 And Spring Street) 
SPV.0105   Special                        LS         1.000     8809.000     8809.00     9000.000     9000.00    3000.000     3000.00 
           09. Temporary Crosswalk Access (Ush 14 
           And East Street) 
SPV.0105   Special                        LS         1.000     7287.000     7287.00     9000.000     9000.00    3000.000     3000.00 
           10. Temporary Crosswalk Access 
           (Ush 14 And Maple Street) 
SPV.0105   Special                        LS         1.000     7167.000     7167.00     9000.000     9000.00    3000.000     3000.00 
           11. Temporary Crosswalk Access (Ush 14 
           And Hickory Street) 
SPV.0105   Special                        LS         1.000     6846.000     6846.00     9000.000     9000.00    3000.000     3000.00 
           12. Temporary Crosswalk Access 
           (Ush 14 And Wilson Street) 
SPV.0105   Special                        LS         1.000     6646.000     6646.00     9000.000     9000.00    3000.000     3000.00 
           13. Temporary Crosswalk Access 
           (Ush 14 And Mill Street) 
SPV.0105   Special                        LS         1.000     5965.000     5965.00     9000.000     9000.00    3000.000     3000.00 
           14. Temporary Crosswalk Access 
           (Ush 14 And American Legion Drive) 
SPV.0105   Special                        LS         1.000     6366.000     6366.00     9000.000     9000.00    3000.000     3000.00 
           15. Temporary Crosswalk Access (Ush 14 
           And Caesar Street) 
SPV.0105   Special                        LS         1.000     8929.000     8929.00     9000.000     9000.00    3000.000     3000.00 
           16. Temporary Crosswalk Access 
           (Ush 14 And Jovina Street) 
SPV.0105   Special                        LS         1.000     9049.000     9049.00     9000.000     9000.00    3000.000     3000.00 
           17. Temporary Crosswalk Access (Ush 14 
           And Valley Street) 
SPV.0105   Special                        LS         1.000    10010.000    10010.00     9000.000     9000.00    3000.000     3000.00 
           18. Temporary Crosswalk Access (Ush 14 
           And Eulalia Street) 
SPV.0105   Special                        LS         1.000    19500.000    19500.00     9000.000     9000.00    3000.000     3000.00 
           19. Temporary Crosswalk Access 
           (Ush 14 And Cth P) 
SPV.0105   Special                        LS         1.000     7327.000     7327.00     9000.000     9000.00    3000.000     3000.00 
           20. Temporary Crosswalk Access (Ush 14 
           And Glaciers Edge Square) 
SPV.0105   Special                        LS         1.000     4000.000     4000.00     9000.000     9000.00    3000.000     3000.00 
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           21. Temporary Crosswalk Access 
           (Ush 14 And Brewery Road) 
SPV.0105   Special                        LS         1.000    25000.000    25000.00    27500.000    27500.00   25000.000    25000.00 
           22. Railing Steel Type C3 Galvanized 
           B-13-799 
SPV.0105   Special                        LS         1.000   453952.500   453952.50   449700.000   449700.00   40000.000    40000.00 
           24. Dewatering 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00     500.000      500.00 
           26. Maintaining And Removing Temporary 
           Traffic Signal (Ush 14 And Cth P) 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00     500.000      500.00 
           27. Maintaining And Removing Temporary 
           Traffic Signal (Cth P And Bourbon Road) 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00     500.000      500.00 
           28. Maintaining And Removing Temporary 
           Traffic Signal (Cth Kp And Bourbon Road) 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00     500.000      500.00 
           29. Maintaining And Removing Temporary 
           Traffic Sig Hillebrand Dr And Bourbon Rd 
SPV.0105   Special                        LS         1.000      829.590      829.59     2000.000     2000.00    1500.000     1500.00 
           30. Construction Staking Storm 
           Sewer Water Basin 
SPV.0105   Special                        LS         1.000    31500.000    31500.00        1.000        1.00   75000.000    75000.00 
           31. Temporary Water System 
SPV.0165   Special                        SF      2135.000        5.670    12105.45       11.000    23485.00       5.670    12105.45 
           02. Colored And Stamped Concrete 
SPV.0165   Special                        SF       597.000       36.000    21492.00       33.000    19701.00      20.000    11940.00 
           03. Thermoplastic Asphalt Crosswalk 
SPV.0180   Special                        SY     48270.000        1.750    84472.50        2.000    96540.00       2.850   137569.50 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY      3800.000       22.000    83600.00        3.000    11400.00      16.000    60800.00 
           02. Temporary Pedestrian/Bicycle Access 
SPV.0195   Special                        TON     5000.000       14.550    72750.00       13.000    65000.00      13.000    65000.00 
           01. Temporary Access Base Aggregate 
           Dense 1 1/4-Inch 
SPV.0200   Special                        VF       246.000       55.170    13571.82       33.000     8118.00     165.000    40590.00 
           01. Sanitary Service Lateral Risers 
SPV.0200   Special                        VF       263.930      248.990    65715.93      200.000    52786.00     400.540   105714.52 
           02. Standard Sanitary Manhole Masonry 
           48-Inch Diameter 
SPV.0200   Special                        VF        63.350      396.780    25136.01      620.000    39277.00     434.000    27493.90 
           03. Drop Sanitary Manhole Masonry 
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           48-Inch Diameter 
520.4012   Culvert Pipe Temporary 12-Inch LF       107.000       49.600     5307.20       46.000     4922.00      25.000     2675.00 
SPV.0060   Special                        EACH       3.000     5863.070    17589.21     2900.000     8700.00    6900.000    20700.00 
           58. Water Main Offset Standard 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00    5000.000     5000.00 
           32. Removing Concrete Sign Base 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       305.000        3.000      915.00        9.000     2745.00       3.000      915.00 
 
                                      PROPOSAL TOTAL.......             10403977.19              11341262.66             12963524.19 
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   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  PARISI CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        9.000      530.000     4770.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID       865.000       18.750    16218.75        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        9.000      280.000     2520.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID      1010.000        9.600     9696.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    47700.000    47700.00        0.000        0.00       0.000        0.00 
           01. Station 144+22 
204.0100   Removing Pavement              SY     16455.000        2.900    47719.50        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1915.000        5.000     9575.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       413.000       19.750     8156.75        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     18175.000        1.800    32715.00        0.000        0.00       0.000        0.00 
204.0130   Removing Curb                  LF       100.000       11.750     1175.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF     11845.000        2.400    28428.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      6284.000       21.750   136677.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF       350.000        1.600      560.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       8.000      110.000      880.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      16.000      370.000     5920.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      42.000      370.000    15540.00        0.000        0.00       0.000        0.00 
204.0235   Removing Buildings (parcel)    LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           01. 3 
204.0235   Removing Buildings (parcel)    LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           02. 8 
204.0240   Site Clearance (parcel)        LS         1.000     9800.000     9800.00        0.000        0.00       0.000        0.00 
           01. 3 
204.0240   Site Clearance (parcel)        LS         1.000     9800.000     9800.00        0.000        0.00       0.000        0.00 
           02. 8 
204.0245   Removing Storm Sewer (size)    LF       105.000       11.000     1155.00        0.000        0.00       0.000        0.00 
           01. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF      2244.000       13.250    29733.00        0.000        0.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       133.000       16.500     2194.50        0.000        0.00       0.000        0.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       635.000       16.500    10477.50        0.000        0.00       0.000        0.00 
           04. 24-Inch 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0245   Removing Storm Sewer (size)    LF         8.000       16.500      132.00        0.000        0.00       0.000        0.00 
           05. 15-Inch 
204.0250   Abandoning Manholes            EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
204.0265   Abandoning Wells               EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
204.0280   Sealing Pipes                  EACH      17.000      300.000     5100.00        0.000        0.00       0.000        0.00 
204.0291.S Abandoning Sewer               CY        22.000      140.000     3080.00        0.000        0.00       0.000        0.00 
204.9090.S Removing (item description)    LF       599.000       20.500    12279.50        0.000        0.00       0.000        0.00 
           01. Quarry Limestone Retaining Walls 
205.0100   Excavation Common              CY     49807.000       17.000   846719.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     4185.000       44.000   184140.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    28800.000    28800.00        0.000        0.00       0.000        0.00 
           01. B-13-799 
209.0300.S Backfill Coarse Aggregate (siz CY       934.000       28.250    26385.50        0.000        0.00       0.000        0.00 
           01. No. 2 
210.0100   Backfill Structure             CY       335.000       45.750    15326.25        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     9800.000     9800.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       70.000       12.750      892.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    32544.000       14.500   471888.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON    37167.000       13.000   483171.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       157.400       87.000    13693.80        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     14635.000       45.000   658575.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       255.000      135.000    34425.00        0.000        0.00       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY       500.000       59.000    29500.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1767.000       44.000    77748.00        0.000        0.00       0.000        0.00 
416.0260   Concrete Driveway HES 6-Inch   SY       100.000       47.000     4700.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      97.000        8.000      776.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     6880.000        1.000     6880.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      388.000      110.000    42680.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      273.000      160.000    43680.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     5150.000        2.100    10815.00        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    11261.000       59.000   664399.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     7245.000        1.000     7245.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     1620.000        3.200     5184.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       33.000      260.000     8580.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       25.000      340.000     8500.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       73.000      120.000     8760.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      610.000       62.000    37820.00        0.000        0.00       0.000        0.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   46 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210005 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.0100   Concrete Masonry Bridges       CY       585.000      470.000   274950.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       776.000        2.700     2095.20        0.000        0.00       0.000        0.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      32.000       40.250     1288.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     12470.000        0.950    11846.50        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     73650.000        1.100    81015.00        0.000        0.00       0.000        0.00 
509.5100.S Polymer Overlay                SY       370.000       44.500    16465.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        37.000        9.500      351.50        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF       690.000        4.800     3312.00        0.000        0.00       0.000        0.00 
           01. B-13-799 
517.1050.S Architecturl Surfce Treatmnt ( SF       690.000       10.500     7245.00        0.000        0.00       0.000        0.00 
           01. B-13-799 
520.8000   Concrete Collars for Pipe      EACH      11.000      440.000     4840.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       1.000     3400.000     3400.00        0.000        0.00       0.000        0.00 
532.0200.S Wall Modular Block Gravity     SF      1532.000       34.750    53237.00        0.000        0.00       0.000        0.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1560.000       34.000    53040.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      6565.000       13.500    88627.50        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF     10708.000       13.000   139204.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       693.000       24.000    16632.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     60484.000        4.000   241936.00        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       604.000       45.000    27180.00        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF       158.000       50.000     7900.00        0.000        0.00       0.000        0.00 
602.2400   Concrete Safety Islands        SF       432.000       10.000     4320.00        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY       104.000       54.000     5616.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        75.000       54.000     4050.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       982.000       54.000    53028.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       468.000       60.000    28080.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       728.000       76.000    55328.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       698.000      100.000    69800.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF      1369.000       59.000    80771.00        0.000        0.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF      1131.000       65.000    73515.00        0.000        0.00       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF      2741.000       76.000   208316.00        0.000        0.00       0.000        0.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       100.000       98.000     9800.00        0.000        0.00       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       171.000      100.000    17100.00        0.000        0.00       0.000        0.00 
608.0460   St Sewer Pipe Reinf Conc Class LF        20.000      260.000     5200.00        0.000        0.00       0.000        0.00 
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610.0434   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        23.000      200.000     4600.00        0.000        0.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
611.0645   Inlet Covers Type MS-A         EACH       2.000      620.000     1240.00        0.000        0.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
611.0654   Inlet Covers Type V            EACH       3.000      740.000     2220.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       9.000     1700.000    15300.00        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      76.000     1600.000   121600.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      37.000     1700.000    62900.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       9.000     2300.000    20700.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     3600.000     3600.00        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     4100.000     4100.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       2.000     6100.000    12200.00        0.000        0.00       0.000        0.00 
611.3220   Inlets 2x2-FT                  EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       7.000     1600.000    11200.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     4100.000     8200.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      360.000      360.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      25.000      150.000     3750.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       3.000     1100.000     3300.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF     16085.000       10.500   168892.50        0.000        0.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF       350.000       24.500     8575.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      8400.000        2.300    19320.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      530.000      530.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 
619.1000   Mobilization                   EACH       1.000  2500000.000  2500000.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       955.000       10.000     9550.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     27810.000        0.200     5562.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     650.000       49.500    32175.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      8218.000        4.300    35337.40        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      7855.000        2.500    19637.50        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      6460.000        1.500     9690.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      6460.000        0.010       64.60        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      13.000        1.100       14.30        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      13.000        1.100       14.30        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      4230.000        1.200     5076.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      4670.000        1.700     7939.00        0.000        0.00       0.000        0.00 
628.2037   Erosion Mat Class III Type C   SY       225.000        9.300     2092.50        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       325.000       28.500     9262.50        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       7.000      100.000      700.00        0.000        0.00       0.000        0.00 
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628.7015   Inlet Protection Type C        EACH      67.000       47.750     3199.25        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      51.000      100.000     5100.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        27.000        7.700      207.90        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       2.000       47.750       95.50        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       4.000      500.000     2000.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     194.000       12.750     2473.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       12.560       58.000      728.48        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       200.000        4.800      960.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       272.000        2.100      571.20        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL    1124.000       21.250    23885.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      9428.000        4.500    42426.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       6.000       42.250      253.50        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      77.000       61.000     4697.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      35.000       66.000     2310.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       5.000       74.000      370.00        0.000        0.00       0.000        0.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000       79.000      316.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       711.010       15.250    10842.90        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        82.060       22.250     1825.84        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       115.330       18.500     2133.61        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       6.000       47.750      286.50        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      73.000       16.000     1168.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      64.000       16.000     1024.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       6.000       53.000      318.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    15900.000    15900.00        0.000        0.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      245.000      110.000    26950.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 
643.0300   Traffic Control Drums          DAY    30312.000        0.550    16671.60        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    12656.000        1.100    13921.60        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    19324.000        0.300     5797.20        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     3394.000        0.300     1018.20        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       12.000       47.750      573.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    16099.000        0.850    13684.15        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      20.000        0.950       19.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY     2445.000       53.000   129585.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5900.000     5900.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 
643.3000   Traffic Control Detour Signs   DAY    50631.000        0.350    17720.85        0.000        0.00       0.000        0.00 
645.0111   Geotextile Fabric Type DF Sche SY     10545.000        2.300    24253.50        0.000        0.00       0.000        0.00 
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645.0112   Geotextile Fabric Type DF Sche SY       665.000        2.300     1529.50        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      1615.000        3.500     5652.50        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY       624.000        3.500     2184.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     26275.000        0.500    13137.50        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1590.000        0.850     1351.50        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     27025.000        1.100    29727.50        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      530.000     1060.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      40.000      310.000    12400.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      330.000     1320.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       470.000        9.000     4230.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       700.000        8.700     6090.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      14.000      140.000     1960.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       297.000        8.200     2435.40        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      3831.000        6.900    26433.90        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      11.000       79.000      869.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     26535.000        0.350     9287.25        0.000        0.00       0.000        0.00 
649.0300   Temp Pvt Marking Reflective Ta LF      3700.000        1.100     4070.00        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF       430.000        2.100      903.00        0.000        0.00       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        60.000        5.300      318.00        0.000        0.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH      11.000       53.000      583.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     145.000       51.000     7395.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      8131.000        0.250     2032.75        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      5169.000        0.500     2584.50        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     11401.000        0.700     7980.70        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           01. B-13-799 
650.7000   Construction Staking Conc Pave LF      3989.000        0.700     2792.30        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      3773.000        0.150      565.95        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      780.000      780.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 Signals 
650.8500   Const Staking Elec Install (pr LS         1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
           02. 5310-02-70 Lighting 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 5310-02-70 
650.9920   Construction Staking Slope Sta LF      8261.000        0.500     4130.50        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        24.000       21.250      510.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      7886.000        4.200    33121.20        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      4409.000        5.300    23367.70        0.000        0.00       0.000        0.00 
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652.0335   Conduit Rigid Nonmetallic Sch  LF      4010.000        6.400    25664.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      2435.000        3.700     9009.50        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      62.000      660.000    40920.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      14.000      530.000     7420.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       8.000      690.000     5520.00        0.000        0.00       0.000        0.00 
654.0200   Concrete Control Cabinet Bases EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      4559.000        1.600     7294.40        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      1135.000        0.800      908.00        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF     26998.000        0.850    22948.30        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     23719.000        0.950    22533.05        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      9846.000        1.100    10830.60        0.000        0.00       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF     27545.000        1.300    35808.50        0.000        0.00       0.000        0.00 
655.0635   Electrical Wire Lighting 2 AWG LF      3876.000        2.100     8139.60        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      6719.000        1.100     7390.90        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      5483.000        0.800     4386.40        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF       845.000        1.100      929.50        0.000        0.00       0.000        0.00 
656.0100   Electrical Service Meter Socke LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           01. Ush 14 And Cth P 
656.0100   Electrical Service Meter Socke LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           02. Ush 14 And Brewery Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           01. Ush 14 And Cth P 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           02. Ush 14 And Brewery Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           03. Sta 127+45.7, 41.0 'Lt 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           04. Sta 146+68.5, 63.5' Rt 
656.0500   Elec Service Breaker Disconnec LS         1.000      640.000      640.00        0.000        0.00       0.000        0.00 
           01. Ush 14 And Cth P 
656.0500   Elec Service Breaker Disconnec LS         1.000      640.000      640.00        0.000        0.00       0.000        0.00 
           02. Ush 14 And Brewery Road 
657.0100   Pedestal Bases                 EACH      11.000      240.000     2640.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       5.000      370.000     1850.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       9.000     2600.000    23400.00        0.000        0.00       0.000        0.00 
657.0415   Traffic Signal Standards Alumi EACH       5.000      430.000     2150.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       6.000      470.000     2820.00        0.000        0.00       0.000        0.00 
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657.0425   Traffic Signal Standards Alumi EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
657.0585   Trombone Arms 15-FT            EACH       3.000     1000.000     3000.00        0.000        0.00       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       3.000     1100.000     3300.00        0.000        0.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      10.000      240.000     2400.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      17.000      190.000     3230.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      240.000      960.00        0.000        0.00       0.000        0.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      190.000      380.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      19.000       40.250      764.75        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       4.000       46.500      186.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      13.000      160.000     2080.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      13.000      160.000     2080.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2800.000     2800.00        0.000        0.00       0.000        0.00 
           01. Cth P 
658.5069   Signal Mounting Hardware (loca LS         1.000        1.100        1.10        0.000        0.00       0.000        0.00 
           02. Brewery Road 
659.1115   Luminaires Utility LED A       EACH      10.000      470.000     4700.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3949.000        1.200     4738.80        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       178.000        3.200      569.60        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1010.000        1.000     1010.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     3510.000        1.000     3510.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     3500.000        5.000    17500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY      7500.000       23.000   172500.00        0.000        0.00       0.000        0.00 
           01. Select Backfill 
SPV.0035   Special                        CY        95.000       90.000     8550.00        0.000        0.00       0.000        0.00 
           02. Coloring Concrete Tan 
SPV.0045   Special                        DAY      250.000      400.000   100000.00        0.000        0.00       0.000        0.00 
           01. Seismograph Special 
SPV.0060   Special                        EACH       7.000     1100.000     7700.00        0.000        0.00       0.000        0.00 
           01. Storm Sewer Tap 
SPV.0060   Special                        EACH       2.000     7800.000    15600.00        0.000        0.00       0.000        0.00 
           03. Lighting Control Cabinet 
SPV.0060   Special                        EACH      11.000     5700.000    62700.00        0.000        0.00       0.000        0.00 
           04. Decorative Lighting Assembly Lm-Sa 
SPV.0060   Special                        EACH      19.000     5700.000   108300.00        0.000        0.00       0.000        0.00 
           05. Decorative Lighting Assmebly Lm-Sb 
SPV.0060   Special                        EACH      14.000     5200.000    72800.00        0.000        0.00       0.000        0.00 
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           06. Decorative Lighting Assembly Lm-Sc 
SPV.0060   Special                        EACH      12.000     8400.000   100800.00        0.000        0.00       0.000        0.00 
           07. Decorative Lighting Assembly Lm-Da 
SPV.0060   Special                        EACH      39.000      640.000    24960.00        0.000        0.00       0.000        0.00 
           09. Manhole Covers Special Solid 
SPV.0060   Special                        EACH      24.000      780.000    18720.00        0.000        0.00       0.000        0.00 
           10. Inlet Covers Special 
SPV.0060   Special                        EACH      80.000      780.000    62400.00        0.000        0.00       0.000        0.00 
           11. Inlet Covers Special Type L 
SPV.0060   Special                        EACH      56.000      800.000    44800.00        0.000        0.00       0.000        0.00 
           12. Street Lighting Concrete Bases 
SPV.0060   Special                        EACH       2.000      580.000     1160.00        0.000        0.00       0.000        0.00 
           13. Cover Plates Permanent 
SPV.0060   Special                        EACH       1.000      790.000      790.00        0.000        0.00       0.000        0.00 
           14. Leopold Bench 
SPV.0060   Special                        EACH       1.000      160.000      160.00        0.000        0.00       0.000        0.00 
           15. Boot Brush 
SPV.0060   Special                        EACH       2.000      400.000      800.00        0.000        0.00       0.000        0.00 
           16. Sanitary Service Lateral Wyes 
           18-Inch X 8-Inch 
SPV.0060   Special                        EACH      16.000     2000.000    32000.00        0.000        0.00       0.000        0.00 
           17. Existing Sanitary Sewer Connections 
SPV.0060   Special                        EACH      61.000     1300.000    79300.00        0.000        0.00       0.000        0.00 
           18. Sanitary Service Lateral Wyes 
           18-Inch X 6-Inch 
SPV.0060   Special                        EACH      30.000      190.000     5700.00        0.000        0.00       0.000        0.00 
           19. Sanitary Service Lateral Caps 
SPV.0060   Special                        EACH      40.000      750.000    30000.00        0.000        0.00       0.000        0.00 
           20. Sanitary Service Lateral Connections 
SPV.0060   Special                        EACH      67.000      270.000    18090.00        0.000        0.00       0.000        0.00 
           21. Sanitary Service Lateral Tracing 
           Systems 
SPV.0060   Special                        EACH      29.000      570.000    16530.00        0.000        0.00       0.000        0.00 
           22. Sanitary Manhole Removal 
SPV.0060   Special                        EACH      29.000      660.000    19140.00        0.000        0.00       0.000        0.00 
           23. Sanitary Manhole Castings 
SPV.0060   Special                        EACH      28.000      410.000    11480.00        0.000        0.00       0.000        0.00 
           24. Sanitary Manhole Chimney Seals, 
           External 
SPV.0060   Special                        EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           25. Water Main Offset 12-Inch 
           Brewery Creek 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   53 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210005 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       1.000      190.000      190.00        0.000        0.00       0.000        0.00 
           26. Water Main Insulation 
SPV.0060   Special                        EACH      11.000     2300.000    25300.00        0.000        0.00       0.000        0.00 
           27. Existing Water Main Connections 
SPV.0060   Special                        EACH      21.000     3900.000    81900.00        0.000        0.00       0.000        0.00 
           28. Gate Valves And Boxes 12-Inch 
SPV.0060   Special                        EACH      11.000     2300.000    25300.00        0.000        0.00       0.000        0.00 
           29. Gate Valves And Boxes 8-Inch 
SPV.0060   Special                        EACH      16.000     2000.000    32000.00        0.000        0.00       0.000        0.00 
           30. Gate Valves And Boxes 6-Inch 
SPV.0060   Special                        EACH       2.000     1900.000     3800.00        0.000        0.00       0.000        0.00 
           31. Gate Valves And Boxes 4-Inch 
SPV.0060   Special                        EACH      20.000      300.000     6000.00        0.000        0.00       0.000        0.00 
           32. Abandon Gate Valves And Boxes 
SPV.0060   Special                        EACH       9.000      610.000     5490.00        0.000        0.00       0.000        0.00 
           33. Existing Hydrant Removals 
SPV.0060   Special                        EACH      17.000     3600.000    61200.00        0.000        0.00       0.000        0.00 
           34. New Hydrants 
SPV.0060   Special                        EACH      65.000      190.000    12350.00        0.000        0.00       0.000        0.00 
           35. Corporation Stops 1-Inch 
SPV.0060   Special                        EACH       2.000      470.000      940.00        0.000        0.00       0.000        0.00 
           36. Corporation Stops 2-Inch 
SPV.0060   Special                        EACH      65.000      290.000    18850.00        0.000        0.00       0.000        0.00 
           37. Curb Stops 1-Inch 
SPV.0060   Special                        EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
           38. Curb Stops 2-Inch 
SPV.0060   Special                        EACH      63.000      750.000    47250.00        0.000        0.00       0.000        0.00 
           39. Water Service Lateral Reconnections 
SPV.0060   Special                        EACH       1.000     6200.000     6200.00        0.000        0.00       0.000        0.00 
           46. Traffic Signal Preempt Intersection 
           Of Ush 14/Cth P 
SPV.0060   Special                        EACH       2.000      980.000     1960.00        0.000        0.00       0.000        0.00 
           48. Sanitary Service Lateral Wyes 
           15-Inch X 6-Inch 
SPV.0060   Special                        EACH       2.000      890.000     1780.00        0.000        0.00       0.000        0.00 
           49. Sanitary Service Lateral Wyes 
           12-Inch X 6-Inch 
SPV.0060   Special                        EACH       2.000      810.000     1620.00        0.000        0.00       0.000        0.00 
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           50. Sanitary Service Lateral Wyes 8-Inch 
           X 6-Inch 
SPV.0060   Special                        EACH      95.000      150.000    14250.00        0.000        0.00       0.000        0.00 
           51. Temporary Curb Ramp 
SPV.0060   Special                        EACH      64.000       34.500     2208.00        0.000        0.00       0.000        0.00 
           52. Construction Staking Curb Ramp 
SPV.0060   Special                        EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
           53. Adjusting Monitoring Well 
SPV.0060   Special                        EACH      22.000      670.000    14740.00        0.000        0.00       0.000        0.00 
           54. Crack And Damage Survey Special 
SPV.0060   Special                        EACH       5.000      260.000     1300.00        0.000        0.00       0.000        0.00 
           55. Tree Trimming 
SPV.0060   Special                        EACH       1.000    32500.000    32500.00        0.000        0.00       0.000        0.00 
           56. Water Main Offset 12-Inch Under 
           Enchanted Valley Drainageway Box Culvert 
SPV.0060   Special                        EACH      23.000      190.000     4370.00        0.000        0.00       0.000        0.00 
           57. Salvage & Reinstall Landscaping 
           Materials 
SPV.0085   Special                        LB      3140.000        3.600    11304.00        0.000        0.00       0.000        0.00 
           01. Bar Steel Reinforcement Hs Stainless 
           Bridges 
SPV.0090   Special                        LF     11187.000        0.700     7830.90        0.000        0.00       0.000        0.00 
           01. Asphalt Joint Adhesive 
SPV.0090   Special                        LF      1662.000      130.000   216060.00        0.000        0.00       0.000        0.00 
           02. Sanitary Sewer Pvc 18-Inch 13 Feet 
           Depth Or Less 
SPV.0090   Special                        LF      1477.000      140.000   206780.00        0.000        0.00       0.000        0.00 
           03. Sanitary Sewer Pvc 18-Inch 13 Feet 
           Depth To 16 Feet Depth 
SPV.0090   Special                        LF       556.000      190.000   105640.00        0.000        0.00       0.000        0.00 
           04. Sanitary Sewer Pvc 18-Inch 16 Feet 
           Depth Or Greater 
SPV.0090   Special                        LF       893.000      110.000    98230.00        0.000        0.00       0.000        0.00 
           05. Sanitary Sewer Pvc 15-Inch 
SPV.0090   Special                        LF      1293.000       97.000   125421.00        0.000        0.00       0.000        0.00 
           06. Sanitary Sewer Pvc 12-Inch 
SPV.0090   Special                        LF       246.000       92.000    22632.00        0.000        0.00       0.000        0.00 
           07. Sanitary Sewer Pvc 8-Inch 
SPV.0090   Special                        LF       198.000      470.000    93060.00        0.000        0.00       0.000        0.00 
           08. Steel Casing 24-Inch By Open 
           Cut Methods 
SPV.0090   Special                        LF      6031.000       95.000   572945.00        0.000        0.00       0.000        0.00 
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           09. Water Main Ductile Iron 12-Inch 
SPV.0090   Special                        LF       442.000       90.000    39780.00        0.000        0.00       0.000        0.00 
           10. Water Main Ductile Iron 8-Inch 
SPV.0090   Special                        LF       364.000       93.000    33852.00        0.000        0.00       0.000        0.00 
           11. Water Main Ductile Iron 6-Inch 
SPV.0090   Special                        LF        90.000      120.000    10800.00        0.000        0.00       0.000        0.00 
           12. Water Main Ductile Iron 4-Inch 
SPV.0090   Special                        LF      2016.000       34.750    70056.00        0.000        0.00       0.000        0.00 
           13. Water Service Laterals 1-Inch 
SPV.0090   Special                        LF       129.000       42.250     5450.25        0.000        0.00       0.000        0.00 
           14. Water Service Laterals 2-Inch 
SPV.0090   Special                        LF      2253.000       44.750   100821.75        0.000        0.00       0.000        0.00 
           15. Sanitary Service Lateral Pvc 6-Inch 
SPV.0090   Special                        LF        67.000       69.000     4623.00        0.000        0.00       0.000        0.00 
           16. Sanitary Service Lateral Pvc 8-Inch 
SPV.0090   Special                        LF     13940.000        6.100    85034.00        0.000        0.00       0.000        0.00 
           17. Pedestrian Safety Barrier 
SPV.0090   Special                        LF        29.000      920.000    26680.00        0.000        0.00       0.000        0.00 
           18. Steel Casing 24-Inch By Boring 
SPV.0090   Special                        LF     10526.000        0.350     3684.10        0.000        0.00       0.000        0.00 
           19. Construction Staking Sidewalk 
SPV.0090   Special                        LF       535.000        1.500      802.50        0.000        0.00       0.000        0.00 
           20. Construction Staking Wall Modular 
           Block Gravity 
SPV.0105   Special                        LS         1.000      210.000      210.00        0.000        0.00       0.000        0.00 
           01. Salvage Fishery Sign 
SPV.0105   Special                        LS         1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
           02. Research And Locate Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
           03. Verify And Replace Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           04. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     7200.000     7200.00        0.000        0.00       0.000        0.00 
           05. Timber Steps 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           06. Temporary Crosswalk Access (Ush 14 
           And Water Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           07. Temporary Crosswalk Access 
           (Ush 14 And Center Street) 
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SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           08. Temporary Crosswalk Access 
           (Ush 14 And Spring Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           09. Temporary Crosswalk Access (Ush 14 
           And East Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           10. Temporary Crosswalk Access 
           (Ush 14 And Maple Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           11. Temporary Crosswalk Access (Ush 14 
           And Hickory Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           12. Temporary Crosswalk Access 
           (Ush 14 And Wilson Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           13. Temporary Crosswalk Access 
           (Ush 14 And Mill Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           14. Temporary Crosswalk Access 
           (Ush 14 And American Legion Drive) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           15. Temporary Crosswalk Access (Ush 14 
           And Caesar Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           16. Temporary Crosswalk Access 
           (Ush 14 And Jovina Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           17. Temporary Crosswalk Access (Ush 14 
           And Valley Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           18. Temporary Crosswalk Access (Ush 14 
           And Eulalia Street) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           19. Temporary Crosswalk Access 
           (Ush 14 And Cth P) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           20. Temporary Crosswalk Access (Ush 14 
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           And Glaciers Edge Square) 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           21. Temporary Crosswalk Access 
           (Ush 14 And Brewery Road) 
SPV.0105   Special                        LS         1.000    26500.000    26500.00        0.000        0.00       0.000        0.00 
           22. Railing Steel Type C3 Galvanized 
           B-13-799 
SPV.0105   Special                        LS         1.000    75000.000    75000.00        0.000        0.00       0.000        0.00 
           24. Dewatering 
SPV.0105   Special                        LS         1.000      530.000      530.00        0.000        0.00       0.000        0.00 
           26. Maintaining And Removing Temporary 
           Traffic Signal (Ush 14 And Cth P) 
SPV.0105   Special                        LS         1.000      530.000      530.00        0.000        0.00       0.000        0.00 
           27. Maintaining And Removing Temporary 
           Traffic Signal (Cth P And Bourbon Road) 
SPV.0105   Special                        LS         1.000      530.000      530.00        0.000        0.00       0.000        0.00 
           28. Maintaining And Removing Temporary 
           Traffic Signal (Cth Kp And Bourbon Road) 
SPV.0105   Special                        LS         1.000      530.000      530.00        0.000        0.00       0.000        0.00 
           29. Maintaining And Removing Temporary 
           Traffic Sig Hillebrand Dr And Bourbon Rd 
SPV.0105   Special                        LS         1.000      880.000      880.00        0.000        0.00       0.000        0.00 
           30. Construction Staking Storm 
           Sewer Water Basin 
SPV.0105   Special                        LS         1.000    11900.000    11900.00        0.000        0.00       0.000        0.00 
           31. Temporary Water System 
SPV.0165   Special                        SF      2135.000       10.000    21350.00        0.000        0.00       0.000        0.00 
           02. Colored And Stamped Concrete 
SPV.0165   Special                        SF       597.000       22.000    13134.00        0.000        0.00       0.000        0.00 
           03. Thermoplastic Asphalt Crosswalk 
SPV.0180   Special                        SY     48270.000        2.100   101367.00        0.000        0.00       0.000        0.00 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY      3800.000       25.500    96900.00        0.000        0.00       0.000        0.00 
           02. Temporary Pedestrian/Bicycle Access 
SPV.0195   Special                        TON     5000.000       12.750    63750.00        0.000        0.00       0.000        0.00 
           01. Temporary Access Base Aggregate 
           Dense 1 1/4-Inch 
SPV.0200   Special                        VF       246.000      150.000    36900.00        0.000        0.00       0.000        0.00 
           01. Sanitary Service Lateral Risers 
SPV.0200   Special                        VF       263.930      250.000    65982.50        0.000        0.00       0.000        0.00 
           02. Standard Sanitary Manhole Masonry 
           48-Inch Diameter 
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SPV.0200   Special                        VF        63.350     1100.000    69685.00        0.000        0.00       0.000        0.00 
           03. Drop Sanitary Manhole Masonry 
           48-Inch Diameter 
520.4012   Culvert Pipe Temporary 12-Inch LF       107.000       36.750     3932.25        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       3.000     7000.000    21000.00        0.000        0.00       0.000        0.00 
           58. Water Main Offset Standard 
SPV.0105   Special                        LS         1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 
           32. Removing Concrete Sign Base 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       305.000       11.000     3355.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......             13827049.03                     0.00                    0.00 
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  PROPOSAL: 20150210006 
 
               STATE PROJECT(S):  5390-00-72                            LOCATION  Dane            COUNTY 
                                  5390-00-73                                      Janesville - Stoughton and Evansville - Janes 
                                  5569-00-72                                      USH 51 & USH 14 
                                                                                  Dane, Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  PAYNE AND DOLAN, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        7.000      525.000     3675.00      600.000     4200.00       0.000        0.00 
201.0120   Clearing                       ID        74.000       20.000     1480.00       15.000     1110.00       0.000        0.00 
201.0205   Grubbing                       STA        9.000      525.000     4725.00      200.000     1800.00       0.000        0.00 
201.0220   Grubbing                       ID        74.000       20.000     1480.00        4.000      296.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      13.000      530.510     6896.63      300.000     3900.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     6500.000     6500.00     4000.000     4000.00       0.000        0.00 
           001. Sta 258+50 'Hwa' 
204.0100   Removing Pavement              SY     16305.000        4.290    69948.45        4.520    73698.60       0.000        0.00 
204.0105   Removing Pavement Butt Joints  SY       650.000       19.320    12558.00       12.000     7800.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      2200.000        4.740    10428.00        2.100     4620.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      3255.000        9.330    30369.15        6.000    19530.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     92573.000        4.570   423058.61        4.000   370292.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      2825.000        3.650    10311.25        4.000    11300.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       960.000        2.630     2524.80        2.250     2160.00       0.000        0.00 
204.0165   Removing Guardrail             LF      1402.000        1.250     1752.50        1.250     1752.50       0.000        0.00 
204.0180   Removing Delineators and Marke EACH       2.000       25.000       50.00       25.000       50.00       0.000        0.00 
204.0185   Removing Masonry               CY         3.000      165.000      495.00       50.000      150.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      67.000      308.000    20636.00      308.000    20636.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      420.990      420.99      400.000      400.00       0.000        0.00 
204.0220   Removing Inlets                EACH      12.000      419.660     5035.92      350.000     4200.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       285.000       13.570     3867.45       12.000     3420.00       0.000        0.00 
           001. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       165.000       16.270     2684.55       12.000     1980.00       0.000        0.00 
           002. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        80.000       15.600     1248.00       15.000     1200.00       0.000        0.00 
           003. 18-Inch 
204.0280   Sealing Pipes                  EACH       2.000      680.000     1360.00      300.000      600.00       0.000        0.00 
205.0100   Excavation Common              CY     27383.000       12.680   347216.44       10.250   280675.75       0.000        0.00 
208.1100   Select Borrow                  CY      5243.000       14.400    75499.20       14.500    76023.50       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
211.0100   Prepare Foundation for Asphalt LS         1.000     1971.600     1971.60      100.000      100.00       0.000        0.00 
           001. 5390-00-72 
211.0100   Prepare Foundation for Asphalt LS         1.000      999.950      999.95      100.000      100.00       0.000        0.00 
           002. 5390-00-73 
211.0100   Prepare Foundation for Asphalt LS         1.000     2363.830     2363.83      100.000      100.00       0.000        0.00 
           003. 5569-00-72 
211.0400   Prepare Foundation for Aspht S STA      113.000       25.630     2896.19      100.000    11300.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3775.040     3775.04     4000.000     4000.00       0.000        0.00 
           001. 5390-00-72 
213.0100   Finishing Roadway (project)    EACH       1.000     3775.040     3775.04     4000.000     4000.00       0.000        0.00 
           002. 5390-00-73 
213.0100   Finishing Roadway (project)    EACH       1.000     3867.030     3867.03     4000.000     4000.00       0.000        0.00 
           003. 5569-00-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4950.000       26.890   133105.50       16.700    82665.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    28355.000       14.000   396970.00       13.800   391299.00       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON    14595.000       12.370   180540.15       13.500   197032.50       0.000        0.00 
305.0500   Shaping Shoulders              STA       10.000      250.000     2500.00      130.000     1300.00       0.000        0.00 
312.0110   Select Crushed Material        TON      815.000       15.750    12836.25       16.000    13040.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       3.000     1000.000     3000.00     1000.000     3000.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY      3710.000       50.000   185500.00       55.610   206313.10       0.000        0.00 
415.1100   Concrete Pavement HES 10-Inch  SY       675.000       52.000    35100.00       58.700    39622.50       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY        15.000       60.000      900.00       53.310      799.65       0.000        0.00 
416.0270   Concrete Driveway HES 7-Inch   SY        60.000       70.000     4200.00       59.060     3543.60       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    4251.000        6.000    25506.00        5.500    23380.50       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH   11323.000       10.000   113230.00        8.280    93754.44       0.000        0.00 
416.1010   Concrete Surface Drains        CY         1.000     1000.000     1000.00      450.000      450.00       0.000        0.00 
416.1715   Concrete Pavement Repair SHES  SY      4015.000       93.000   373395.00      133.550   536203.25       0.000        0.00 
416.1725   Concrete Pavement Replacement  SY      5420.000       93.000   504060.00      130.350   706497.00       0.000        0.00 
420.1000.S Conc Pvmt Continuous Diamond G SY      2950.000        4.330    12773.50        3.900    11505.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     8930.000        1.000     8930.00        1.000     8930.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      720.500       10.000     7205.00      100.000    72050.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      263.500       10.000     2635.00      150.000    39525.00       0.000        0.00 
455.0605   Tack Coat                      GAL     7854.500        2.300    18065.35        2.250    17672.63       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      340.000      160.350    54519.00      140.000    47600.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    10690.000       64.460   689077.40       70.290   751400.10       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON     6500.000       74.470   484055.00       85.990   558935.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    11020.000        1.000    11020.00        1.000    11020.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON     9530.000       67.000   638510.00       83.680   797470.40       0.000        0.00 
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465.0120   Asph Surface Driveways & Field TON       10.000      142.770     1427.70      140.000     1400.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON       52.000      119.780     6228.56      140.000     7280.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY       135.000       51.850     6999.75       45.000     6075.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY         3.000      850.000     2550.00      850.000     2550.00       0.000        0.00 
509.0301   Preparation Decks Type 1       SY         0.700     5000.000     3500.00     5000.000     3500.00       0.000        0.00 
509.5100.S Polymer Overlay                SY      2650.000       33.650    89172.50       37.130    98394.50       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      15.000      420.750     6311.25      350.000     5250.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF         8.000       94.780      758.24       50.000      400.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        14.000       91.840     1285.76       52.000      728.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        14.000       94.490     1322.86       55.000      770.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       1.000      355.240      355.24      275.000      275.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF        48.000       54.010     2592.48       75.000     3600.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        16.000      112.820     1805.12      100.000     1600.00       0.000        0.00 
522.0518   Culv Pipe Reinf Concrete Class LF       140.000       44.510     6231.40       65.000     9100.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       4.000      582.150     2328.60      675.000     2700.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       9.000      614.910     5534.19      775.000     6975.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      821.050      821.05      825.000      825.00       0.000        0.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        64.000       77.140     4936.96       95.000     6080.00       0.000        0.00 
523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF        16.000      148.600     2377.60      150.000     2400.00       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       4.000      979.400     3917.60      950.000     3800.00       0.000        0.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       1.000      265.450      265.45      175.000      175.00       0.000        0.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       2.000      265.450      530.90      225.000      450.00       0.000        0.00 
524.0636   Apr Endwls Culvert Pipe Salvag EACH       1.000      367.840      367.84      275.000      275.00       0.000        0.00 
601.0110   Concrete Curb Type D           LF       170.000       30.000     5100.00       27.060     4600.20       0.000        0.00 
601.0155   Concrete Curb Integral Type J  LF        50.000       30.000     1500.00       32.580     1629.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        30.000       30.000      900.00       29.420      882.60       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      2745.000       21.000    57645.00       15.970    43837.65       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      4485.000       21.000    94185.00       15.720    70504.20       0.000        0.00 
601.0413   Conc C & G 6-In Sloped 30-In T LF       135.000       30.000     4050.00       32.580     4398.30       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       300.000       30.000     9000.00       19.810     5943.00       0.000        0.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       890.000       19.000    16910.00       14.980    13332.20       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        80.000       38.000     3040.00       27.060     2164.80       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      8875.000        4.750    42156.25        4.330    38428.75       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       384.000       38.000    14592.00       40.000    15360.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      2438.000       20.680    50417.84       20.000    48760.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      3350.000        5.100    17085.00        3.500    11725.00       0.000        0.00 
606.0200   Riprap Medium                  CY       124.000       50.000     6200.00       50.000     6200.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       230.000       42.530     9781.90       56.000    12880.00       0.000        0.00 
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608.0315   St Sewer Pipe Reinf Conc Class LF       619.000       48.310    29903.89       57.000    35283.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       109.000       61.680     6723.12       61.000     6649.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        36.000       94.760     3411.36       75.000     2700.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        73.000       42.110     3074.03       70.000     5110.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       477.000       43.220    20615.94       60.000    28620.00       0.000        0.00 
608.0512   Storm Sewer Pipe Reinf Conc Cl LF       385.000       42.130    16220.05       56.000    21560.00       0.000        0.00 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF       271.000       45.610    12360.31       57.000    15447.00       0.000        0.00 
608.0518   Storm Sewer Pipe Reinf Conc Cl LF       308.000       53.750    16555.00       63.000    19404.00       0.000        0.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       121.000       87.640    10604.44       91.000    11011.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000     1833.120     1833.12      850.000      850.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       1.000      316.090      316.09      425.000      425.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      25.000      653.280    16332.00      525.000    13125.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH       4.000      653.280     2613.12      525.000     2100.00       0.000        0.00 
611.0633   Inlet Covers Type HM-GJ-S      EACH       1.000      747.920      747.92      600.000      600.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       4.000      653.280     2613.12      525.000     2100.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      480.980      480.98      405.000      405.00       0.000        0.00 
611.0654   Inlet Covers Type V            EACH       1.000      616.870      616.87      500.000      500.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       3.000     1399.430     4198.29     1150.000     3450.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2328.960     6986.88     1900.000     5700.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1433.830     2867.66     1100.000     2200.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000      927.620      927.62      750.000      750.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      26.000     1102.860    28674.36      950.000    24700.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1544.970     1544.97     1100.000     1100.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      26.000      709.720    18452.72      350.000     9100.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      18.000      498.280     8969.04      350.000     6300.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       2.000     1000.000     2000.00      100.000      200.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH       3.000      307.180      921.54      250.000      750.00       0.000        0.00 
612.0108   Pipe Underdrain 8-Inch         LF       100.000       22.000     2200.00       20.000     2000.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF        30.000       16.000      480.00       15.000      450.00       0.000        0.00 
612.0700   Drain Tile Exploration         LF       100.000        2.500      250.00        5.000      500.00       0.000        0.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5200.000    10400.00     5200.000    10400.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF       400.000       24.000     9600.00       24.000     9600.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF       225.000       16.000     3600.00       16.000     3600.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
614.0400   Adjusting Steel Plate Beam Gua LF        25.000       10.000      250.00       10.000      250.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       3.000     5000.000    15000.00     5000.000    15000.00       0.000        0.00 
614.0950   Replacing Guardrail Posts and  EACH       4.000       75.000      300.00       75.000      300.00       0.000        0.00 
614.0951   Replacing Guardrail Rail and H LF        13.000       10.000      130.00       10.000      130.00       0.000        0.00 
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614.2300   MGS Guardrail 3                LF       200.000       16.250     3250.00       16.250     3250.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      750.000      750.00      750.000      750.00       0.000        0.00 
616.0700.S Fence Safety                   LF      2000.000        2.000     4000.00        2.000     4000.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00       0.000        0.00 
           001. 5390-00-72 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00       0.000        0.00 
           002. 5390-00-73 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00       0.000        0.00 
           003. 5569-00-72 
619.1000   Mobilization                   EACH       1.000   175000.000   175000.00   374000.000   374000.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       440.000        9.000     3960.00        7.380     3247.20       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     10500.000        0.280     2940.00       15.000   157500.00       0.000        0.00 
624.0100   Water                          MGAL    1244.000        0.010       12.44       15.000    18660.00       0.000        0.00 
625.0100   Topsoil                        SY      4625.000        2.840    13135.00        1.500     6937.50       0.000        0.00 
625.0500   Salvaged Topsoil               SY     40770.000        0.630    25685.10        1.500    61155.00       0.000        0.00 
627.0200   Mulching                       SY     33190.000        0.120     3982.80        0.120     3982.80       0.000        0.00 
628.1104   Erosion Bales                  EACH     100.000       10.000     1000.00       10.000     1000.00       0.000        0.00 
628.1504   Silt Fence                     LF      5160.000        1.850     9546.00        1.850     9546.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2643.000        0.250      660.75        0.250      660.75       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      39.000        1.000       39.00        1.000       39.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      30.000        1.000       30.00        1.000       30.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     12989.000        0.900    11690.10        0.900    11690.10       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      2063.000        1.400     2888.20        1.400     2888.20       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE       2.000      600.000     1200.00      600.000     1200.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      35.000       75.000     2625.00       75.000     2625.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       4.000       45.000      180.00       45.000      180.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      66.000       40.000     2640.00       40.000     2640.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      11.000       75.000      825.00       75.000      825.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1665.000        8.000    13320.00        8.000    13320.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     150.000        8.000     1200.00        8.000     1200.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       4.000      699.260     2797.04      500.000     2000.00       0.000        0.00 
628.7570   Rock Bags                      EACH     100.000        8.000      800.00        8.000      800.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT       25.000       50.000     1250.00       50.000     1250.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT      163.000       50.000     8150.00       50.000     8150.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       795.000        4.000     3180.00        4.000     3180.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       320.000        4.500     1440.00        4.500     1440.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       161.000        4.500      724.50        4.500      724.50       0.000        0.00 
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630.0200   Seeding Temporary              LB      1285.000        1.850     2377.25        1.850     2377.25       0.000        0.00 
631.0300   Sod Water                      MGAL      29.000       18.000      522.00       18.000      522.00       0.000        0.00 
631.1000   Sod Lawn                       SY       830.000        5.000     4150.00        5.000     4150.00       0.000        0.00 
633.0200   Delineators Flexible           EACH      11.000       55.000      605.00       55.000      605.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      21.000       45.000      945.00       45.000      945.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       6.000       55.000      330.00       55.000      330.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      25.000       60.000     1500.00       60.000     1500.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      70.000       65.000     4550.00       65.000     4550.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      20.000       70.000     1400.00       70.000     1400.00       0.000        0.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000       75.000      300.00       75.000      300.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       155.000       24.000     3720.00       24.000     3720.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1330.970       16.000    21295.52       16.000    21295.52       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       258.400       28.000     7235.20       28.000     7235.20       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       110.500       21.000     2320.50       21.000     2320.50       0.000        0.00 
638.2101   Moving Signs Type I            EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      19.000       50.000      950.00       50.000      950.00       0.000        0.00 
638.2601   Removing Signs Type I          EACH       5.000      350.000     1750.00      350.000     1750.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     186.000       15.000     2790.00       15.000     2790.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     109.000       15.000     1635.00       15.000     1635.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       2.000      350.000      700.00      350.000      700.00       0.000        0.00 
638.3210   Revising Signs Type I          EACH       7.000      500.000     3500.00      500.000     3500.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      25.000       50.000     1250.00       50.000     1250.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    22000.000    22000.00    22000.000    22000.00       0.000        0.00 
           001. S-53-96 
642.5201   Field Office Type C            EACH       1.000     9776.160     9776.16    10000.000    10000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00   150000.000   150000.00       0.000        0.00 
           001. 5390-00-72 
643.0100   Traffic Control (project)      EACH       1.000    40000.000    40000.00   150000.000   150000.00       0.000        0.00 
           002. 5390-00-73 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00    46500.000    46500.00       0.000        0.00 
           003. 5569-00-72 
643.0300   Traffic Control Drums          DAY    55864.000        0.850    47484.40        0.600    33518.40       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     5378.000        1.150     6184.70        0.500     2689.00       0.000        0.00 
643.0453   Traffic Control Barricades Per EACH       8.000      450.000     3600.00      325.000     2600.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      11.000       28.000      308.00       30.000      330.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      11.000        4.000       44.00        1.000       11.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     9881.000        0.400     3952.40        0.250     2470.25       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     7658.000        0.350     2680.30        0.250     1914.50       0.000        0.00 
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643.0800   Traffic Control Arrow Boards   DAY      826.000       30.000    24780.00       30.000    24780.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    14723.000        0.850    12514.55        1.000    14723.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       4.000       50.000      200.00      800.000     3200.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      26.000       80.000     2080.00       50.000     1300.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY     1820.000       85.000   154700.00      100.000   182000.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     5000.000     5000.00       0.000        0.00 
           001. 5390-00-73 
643.2000   Traffic Control Detour (projec EACH       1.000      500.000      500.00     5000.000     5000.00       0.000        0.00 
           002. 5569-00-72 
643.3000   Traffic Control Detour Signs   DAY     1905.000        0.450      857.25        1.000     1905.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       382.000        2.000      764.00        2.000      764.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    211005.000        0.550   116052.75        0.550   116052.75       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     18980.000        1.200    22776.00        1.200    22776.00       0.000        0.00 
646.0136   Pavement Marking Epoxy 12-Inch LF       460.000        5.000     2300.00        5.000     2300.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     22600.000        0.800    18080.00        0.800    18080.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     35530.000        1.150    40859.50        1.500    53295.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH      12.000      900.000    10800.00      900.000    10800.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       5.000      160.000      800.00      160.000      800.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH     109.000      160.000    17440.00      160.000    17440.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       8.000      300.000     2400.00      300.000     2400.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      62.000      160.000     9920.00      160.000     9920.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       600.000        7.500     4500.00        7.500     4500.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      1705.000       10.000    17050.00       10.000    17050.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      24.000       80.000     1920.00       80.000     1920.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      3405.000        3.500    11917.50        3.500    11917.50       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      4305.000        6.750    29058.75        6.750    29058.75       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      14.000       85.000     1190.00       75.000     1050.00       0.000        0.00 
647.0960   Removing Pavement Markings Sym EACH       3.000       85.000      255.00       75.000      225.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       4.000       95.000      380.00       75.000      300.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI        10.177      145.000     1475.67      145.000     1475.67       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     21760.000        0.450     9792.00        0.500    10880.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF      1600.000        0.400      640.00        0.500      800.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     61850.000        0.900    55665.00        1.000    61850.00       0.000        0.00 
649.0600   Temp Pvmt Marking Removable Ta LF        60.000        1.500       90.00        3.000      180.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       200.000        2.000      400.00        2.000      400.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       585.000        6.000     3510.00        7.000     4095.00       0.000        0.00 
652.0215   Conduit Rigid Nonmetallic Sch  LF       220.000        1.820      400.40        1.820      400.40       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF     10918.000        4.460    48694.28        4.460    48694.28       0.000        0.00 
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652.0235   Conduit Rigid Nonmetallic Sch  LF      1699.000        9.180    15596.82        9.180    15596.82       0.000        0.00 
652.0240   Conduit Rigid Nonmetallic Sch  LF       690.000        8.830     6092.70        8.830     6092.70       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF      5948.000       17.310   102959.88       17.310   102959.88       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       757.000       29.530    22354.21       29.530    22354.21       0.000        0.00 
652.0625   Conduit Special 4-Inch         LF      1702.000       30.130    51281.26       30.130    51281.26       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH      40.000      176.000     7040.00      176.000     7040.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      5622.000        4.930    27716.46        4.930    27716.46       0.000        0.00 
652.0900   Loop Detector Slots            LF      2412.000       27.600    66571.20       27.600    66571.20       0.000        0.00 
653.0130   Pull Boxes Steel 18x36-Inch    EACH       1.000      576.000      576.00      576.000      576.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      26.000      641.000    16666.00      641.000    16666.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH     107.000      648.000    69336.00      648.000    69336.00       0.000        0.00 
653.0900   Adjusting Pull Boxes           EACH      16.000      158.000     2528.00      158.000     2528.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      64.000      158.000    10112.00      158.000    10112.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      52.000      421.000    21892.00      421.000    21892.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH      24.000      744.000    17856.00      744.000    17856.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       9.000      670.000     6030.00      670.000     6030.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       4.000     3633.000    14532.00     3633.000    14532.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       2.000     4992.000     9984.00     4992.000     9984.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       8.000      820.000     6560.00      820.000     6560.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF     14679.000        0.980    14385.42        0.980    14385.42       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      4853.000        1.170     5678.01        1.170     5678.01       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      7767.000        1.300    10097.10        1.300    10097.10       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      4068.000        1.700     6915.60        1.700     6915.60       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      1701.000        2.020     3436.02        2.020     3436.02       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF      8475.000        0.680     5763.00        0.680     5763.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF       804.000        1.160      932.64        1.160      932.64       0.000        0.00 
655.0505   Electrical Wire Traffic Signal LF       388.000        0.470      182.36        0.470      182.36       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF     12809.000        0.560     7173.04        0.560     7173.04       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      6228.000        0.480     2989.44        0.480     2989.44       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      1248.000        1.090     1360.32        1.090     1360.32       0.000        0.00 
655.0635   Electrical Wire Lighting 2 AWG LF       600.000        0.480      288.00        0.480      288.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     37887.000        0.570    21595.59        0.570    21595.59       0.000        0.00 
655.0800   Loop Detector Wire             LF     20496.000        0.750    15372.00        0.750    15372.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      5380.000        0.830     4465.40        0.830     4465.40       0.000        0.00 
656.0100   Electrical Service Meter Socke LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           401. Cctv-53-0114, Cctv-53-0118 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           001. Cctv-53-0119 
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656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           002. Cctv-53-0122 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           450. Ush 51 & Sth 59 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           451. Ush 14 & Ush 51 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           452. Ush 14 & Kennedy Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           453. Ush 14 & Sth 26 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           454. Ush 14 & Lexington Drive 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           455. Ush 14 & Pontiac Drive 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           456. Ush 14 & Ih 39 Sb Ramp 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           457. Ush 14 & Ih 39 Nb Ramp 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           458. Ush 14 & Deerfield Drive 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           459. Ush 14 & Wright Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           460. Sth 26 & Morse Street 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           461. Sth 26 & Kettering Street 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           462. Pontiac Drive & Pontiac Place 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1218.000     1218.00     1218.000     1218.00       0.000        0.00 
           463.Ush 14 & Bell Street 
656.0500   Elec Service Breaker Disconnec LS         1.000      398.000      398.00      398.000      398.00       0.000        0.00 
           001. Cctv-53-0119 
656.0500   Elec Service Breaker Disconnec LS         1.000      398.000      398.00      398.000      398.00       0.000        0.00 
           002. Cctv-53-0120 
656.0500   Elec Service Breaker Disconnec LS         1.000      398.000      398.00      398.000      398.00       0.000        0.00 
           003. Cctv-53-0121 
656.0500   Elec Service Breaker Disconnec LS         1.000      398.000      398.00      398.000      398.00       0.000        0.00 
           004. Cctv-53-0122 
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656.0500   Elec Service Breaker Disconnec LS         1.000      398.000      398.00      398.000      398.00       0.000        0.00 
           401. Cctv-53-0114, Cctv-53-0118 
657.0100   Pedestal Bases                 EACH      33.000      150.000     4950.00      150.000     4950.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      293.000     3516.00      293.000     3516.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       2.000     1083.000     2166.00     1083.000     2166.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       6.000     2101.000    12606.00     2101.000    12606.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000     1022.000     4088.00     1022.000     4088.00       0.000        0.00 
657.0415   Traffic Signal Standards Alumi EACH      11.000      298.000     3278.00      298.000     3278.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH      14.000      346.000     4844.00      346.000     4844.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH      12.000      338.000     4056.00      338.000     4056.00       0.000        0.00 
657.0585   Trombone Arms 15-FT            EACH       2.000      909.000     1818.00      909.000     1818.00       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       2.000      221.000      442.00      221.000      442.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       2.000     1262.000     2524.00     1262.000     2524.00       0.000        0.00 
657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      10.000      190.000     1900.00      190.000     1900.00       0.000        0.00 
657.1345   Install Poles Type 9           EACH       1.000      707.000      707.00      707.000      707.00       0.000        0.00 
657.1350   Install Poles Type 10          EACH       3.000      790.000     2370.00      790.000     2370.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       2.000      806.000     1612.00      806.000     1612.00       0.000        0.00 
657.1515   Install Monotube Arms 15-FT    EACH       3.000      502.000     1506.00      502.000     1506.00       0.000        0.00 
657.1520   Install Monotube Arms 20-FT    EACH       1.000      279.000      279.00      279.000      279.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       2.000      613.000     1226.00      613.000     1226.00       0.000        0.00 
657.1808   Install Luminaire Arms Steel 8 EACH       6.000      147.000      882.00      147.000      882.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      58.000      283.000    16414.00      283.000    16414.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      42.000      349.000    14658.00      349.000    14658.00       0.000        0.00 
658.0160   Traffic Signal Face 4-12 Inch  EACH       1.000      363.000      363.00      363.000      363.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      63.000       52.000     3276.00       52.000     3276.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      43.000       57.000     2451.00       57.000     2451.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      45.000      177.000     7965.00      177.000     7965.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      54.000      217.000    11718.00      217.000    11718.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      47.000       61.000     2867.00       61.000     2867.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      43.000       62.000     2666.00       62.000     2666.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      29.000       63.000     1827.00       63.000     1827.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      59.000       61.000     3599.00       61.000     3599.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH     105.000       62.000     6510.00       62.000     6510.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      80.000       63.000     5040.00       63.000     5040.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      45.000      200.000     9000.00      200.000     9000.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000      581.000      581.00      581.000      581.00       0.000        0.00 
           450. Ush 51 & Sth 59 
658.5069   Signal Mounting Hardware (loca LS         1.000      581.000      581.00      581.000      581.00       0.000        0.00 
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           451. Ush 14 & Kennedy Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     1185.000     1185.00     1185.000     1185.00       0.000        0.00 
           452. Ush 14 & Sth 26 
658.5069   Signal Mounting Hardware (loca LS         1.000     1637.000     1637.00     1637.000     1637.00       0.000        0.00 
           453. Ush 14 & Lexington Drive 
658.5069   Signal Mounting Hardware (loca LS         1.000     2014.000     2014.00     2014.000     2014.00       0.000        0.00 
           454. Ush 14 & Pontiac Drive 
658.5069   Signal Mounting Hardware (loca LS         1.000      506.000      506.00      506.000      506.00       0.000        0.00 
           455. Ush 14 & Ih 39 Sb Ramp 
658.5069   Signal Mounting Hardware (loca LS         1.000      506.000      506.00      506.000      506.00       0.000        0.00 
           456. Ush 14 & Ih 39 Nb Ramp 
658.5069   Signal Mounting Hardware (loca LS         1.000     3565.000     3565.00     3565.000     3565.00       0.000        0.00 
           457. Ush 14 & Deerfield Drive 
658.5069   Signal Mounting Hardware (loca LS         1.000     1034.000     1034.00     1034.000     1034.00       0.000        0.00 
           458. Ush 14 & Wright Road 
658.5069   Signal Mounting Hardware (loca LS         1.000      506.000      506.00      506.000      506.00       0.000        0.00 
           459. Sth 26 & Morse Street 
658.5069   Signal Mounting Hardware (loca LS         1.000      355.000      355.00      355.000      355.00       0.000        0.00 
           460. Sth 26 & Kettering Street 
659.0802   Plaques Sequence Identificatio EACH      24.000       48.000     1152.00       48.000     1152.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      47.000      615.000    28905.00      615.000    28905.00       0.000        0.00 
661.0100   Temporary Traffic Signals for  LS         1.000     7927.000     7927.00     7927.000     7927.00       0.000        0.00 
           001. B-53-145 
661.0200   Temp Traffic Signals for Inter LS         1.000    42495.000    42495.00    42495.000    42495.00       0.000        0.00 
           450. Ush 14 & Ih 39 Sb Ramp 
661.0200   Temp Traffic Signals for Inter LS         1.000    42737.000    42737.00    42737.000    42737.00       0.000        0.00 
           451. Ush 14 & Ih 39 Nb Ramp 
661.0200   Temp Traffic Signals for Inter LS         1.000    45666.000    45666.00    45666.000    45666.00       0.000        0.00 
           452. Ush 14 & Deerfield Drive 
670.0100   Field System Integrator        LS         1.000     2860.000     2860.00     2860.000     2860.00       0.000        0.00 
           001. 5390-00-73 
670.0100   Field System Integrator        LS         1.000     4412.000     4412.00     4412.000     4412.00       0.000        0.00 
           002. 5569-00-72 
670.0200   ITS Documentation              LS         1.000     1240.000     1240.00     1240.000     1240.00       0.000        0.00 
           001. 5390-00-73 
670.0200   ITS Documentation              LS         1.000     3071.000     3071.00     3071.000     3071.00       0.000        0.00 
           002. 5569-00-72 
670.0200   ITS Documentation              LS         1.000     6292.000     6292.00     6292.000     6292.00       0.000        0.00 
           003. Signal Interconnect System 
673.0105   Communication Vault Type 1     EACH       9.000     1728.000    15552.00     1728.000    15552.00       0.000        0.00 
673.0225.S Install Pole Mounted Cabinet   EACH       5.000      469.000     2345.00      469.000     2345.00       0.000        0.00 
674.0106   Cable ITS Communication 6 Pair LF       232.000        2.390      554.48        2.390      554.48       0.000        0.00 
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675.0400.S Install Ethernet Switch        EACH       9.000      640.000     5760.00      640.000     5760.00       0.000        0.00 
677.0200   Install Camera Assembly        EACH       6.000     2483.000    14898.00     2483.000    14898.00       0.000        0.00 
677.0300.S Install Video Encoder          EACH       6.000      589.000     3534.00      589.000     3534.00       0.000        0.00 
678.0036   Install Fbr Opt Cable Outdoor  LF     10800.000        0.530     5724.00        0.530     5724.00       0.000        0.00 
678.0200   Fiber Optic Splice Enclosure   EACH      13.000     1380.000    17940.00     1380.000    17940.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH     104.000       48.000     4992.00       48.000     4992.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     4094.000     4094.00     4094.000     4094.00       0.000        0.00 
           002. Signal Interconnect System 
690.0150   Sawing Asphalt                 LF    124925.000        0.010     1249.25        0.630    78702.75       0.000        0.00 
690.0250   Sawing Concrete                LF     33400.000        1.250    41750.00        1.430    47762.00       0.000        0.00 
SPV.0035   Special                        CY         0.100    35000.000     3500.00    35000.000     3500.00       0.000        0.00 
           700. Concrete Masonry Deck Patching 
SPV.0045   Special                        DAY      132.000       29.000     3828.00      100.000    13200.00       0.000        0.00 
           200. Temporary Crosswalk Access 
SPV.0060   Special                        EACH       1.000     1725.200     1725.20    20000.000    20000.00       0.000        0.00 
           001. Baseline Cpm Progress Schedule 
SPV.0060   Special                        EACH       1.000     1150.140     1150.14     2500.000     2500.00       0.000        0.00 
           002. Cpm Progress Schedule Updates And 
           Accepted Revisions 
SPV.0060   Special                        EACH       2.000      452.780      905.56      300.000      600.00       0.000        0.00 
           003. Cover Plates Permanent 
SPV.0060   Special                        EACH      35.000      125.000     4375.00      110.000     3850.00       0.000        0.00 
           201. Traffic Control, One Sided Vertical 
           Panels 
SPV.0060   Special                        EACH      20.000      125.000     2500.00      110.000     2200.00       0.000        0.00 
           202. Traffic Control, One Sided Vertical 
           Panel Replacements 
SPV.0060   Special                        EACH       6.000      365.000     2190.00      365.000     2190.00       0.000        0.00 
           350. Remove Street Light 
SPV.0060   Special                        EACH       5.000      442.000     2210.00      442.000     2210.00       0.000        0.00 
           351. Reinstall Street Light 
SPV.0060   Special                        EACH      15.000      191.690     2875.35      350.000     5250.00       0.000        0.00 
           352. Utility Line Opening 
SPV.0060   Special                        EACH      14.000      750.000    10500.00      750.000    10500.00       0.000        0.00 
           401. Install Cellular Modem 
SPV.0060   Special                        EACH       1.000      395.000      395.00      395.000      395.00       0.000        0.00 
           402. Poles Wood 12-Ft 
SPV.0060   Special                        EACH       6.000     1772.000    10632.00     1772.000    10632.00       0.000        0.00 
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           403. Poles Wood 50-Ft 
SPV.0060   Special                        EACH       3.000      440.000     1320.00      440.000     1320.00       0.000        0.00 
           450. Removing And Salvaging Traffic 
           Signal Poles And Intersection Lighting 
SPV.0060   Special                        EACH       1.000      440.000      440.00      440.000      440.00       0.000        0.00 
           451. Removing And Reinstalling 
           Traffic Signal Arm 
SPV.0060   Special                        EACH       3.000     1619.000     4857.00     1619.000     4857.00       0.000        0.00 
           452. Decorative Traffic Signal Pole 
           4-Ft 
SPV.0060   Special                        EACH       1.000     3937.000     3937.00     3937.000     3937.00       0.000        0.00 
           453. Decorative Traffic Signal Pole 
           16-Ft 
SPV.0060   Special                        EACH       7.000      331.000     2317.00      331.000     2317.00       0.000        0.00 
           454. Remove, Salvage & Reinstall 
           Traffic Signal Heads 
SPV.0060   Special                        EACH      16.000     1340.000    21440.00     1340.000    21440.00       0.000        0.00 
           455. Install 5.8 Ghz Ethernet Bridge 
SPV.0060   Special                        EACH      13.000      386.000     5018.00      386.000     5018.00       0.000        0.00 
           457. Remove Traffic Signal Cabinet 
SPV.0060   Special                        EACH      53.000      137.000     7261.00      137.000     7261.00       0.000        0.00 
           458. Remove Traffic Signal Head 
SPV.0060   Special                        EACH      30.000      880.000    26400.00      880.000    26400.00       0.000        0.00 
           459. Traffic Signal Maintenance 
           Mobilization Type 1 
SPV.0060   Special                        EACH      15.000     1535.000    23025.00     1535.000    23025.00       0.000        0.00 
           460. Traffic Signal Maintenance 
           Mobilization Type 2 
SPV.0060   Special                        EACH      16.000      193.000     3088.00      193.000     3088.00       0.000        0.00 
           461. Remove And Abandon Existing 
           Electrical Service 
SPV.0060   Special                        EACH      26.000      151.000     3926.00      151.000     3926.00       0.000        0.00 
           462. Remove Pedestrian Signal Head 
SPV.0060   Special                        EACH      26.000       48.000     1248.00       48.000     1248.00       0.000        0.00 
           463. Remove Pedestrian Push Button 
SPV.0060   Special                        EACH       6.000     1210.000     7260.00     1210.000     7260.00       0.000        0.00 
           464. Install Solar Powered Bluetooth 
           Sensor 
SPV.0060   Special                        EACH       3.000      260.000      780.00      410.000     1230.00       0.000        0.00 
           465. Furnish And Install Wood Post 
           Support 
SPV.0060   Special                        EACH       2.000     2241.000     4482.00     2241.000     4482.00       0.000        0.00 
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           466. Poles Type 3 Black 
SPV.0060   Special                        EACH       2.000     1185.000     2370.00     1185.000     2370.00       0.000        0.00 
           467. Poles Type 4 Black 
SPV.0060   Special                        EACH       1.000     1077.000     1077.00     1077.000     1077.00       0.000        0.00 
           468. Trombone Arms 15-Ft Black 
SPV.0060   Special                        EACH       2.000      180.000      360.00      180.000      360.00       0.000        0.00 
           469. Luminaire Arms Single Member 4-Inch 
           Clamp 6-Ft Black 
SPV.0060   Special                        EACH       2.000      632.000     1264.00      632.000     1264.00       0.000        0.00 
           470. Luminaires Utility Led C 
SPV.0060   Special                        EACH       4.000      319.000     1276.00      319.000     1276.00       0.000        0.00 
           471. Transformer Bases Breakaway 
           11 1/2-Inch Bolt Circle Black 
SPV.0060   Special                        EACH      10.000      528.010     5280.10      350.000     3500.00       0.000        0.00 
           650. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH      12.000      327.800     3933.60      350.000     4200.00       0.000        0.00 
           650. Adjusting Water Valves 
SPV.0060   Special                        EACH      13.000      697.400     9066.20      650.000     8450.00       0.000        0.00 
           651. Adjusting Sanitary Manholes 
SPV.0060   Special                        EACH       3.000      402.550     1207.65      450.000     1350.00       0.000        0.00 
           652. Adjusting Water Valve Vault 
SPV.0090   Special                        LF     20429.000        1.040    21246.16        1.000    20429.00       0.000        0.00 
           001. Removing Hma Pavement Notched Wedge 
           Longitudinal Joint Milling 
SPV.0090   Special                        LF       250.000       30.000     7500.00       19.520     4880.00       0.000        0.00 
           002. Concrete Curb & Gutter 30-Inch 
           Type A Special 
SPV.0090   Special                        LF       250.000       30.000     7500.00       19.520     4880.00       0.000        0.00 
           002. Concrete Curb & Gutter 30-Inch Type 
           A Special 
SPV.0090   Special                        LF     13172.000        1.610    21206.92        1.610    21206.92       0.000        0.00 
           350. Furnish And Install Equivalent 
           Lighting Conductors 
SPV.0090   Special                        LF     18631.000        0.400     7452.40        0.400     7452.40       0.000        0.00 
           450. Install Camera Power Cable 
SPV.0090   Special                        LF     39224.000        0.400    15689.60        0.400    15689.60       0.000        0.00 
           451. Install Cat-5e Cable 
SPV.0090   Special                        LF      9900.000        0.400     3960.00        0.400     3960.00       0.000        0.00 
           452. Fiber Optic Tracer Cable 
SPV.0090   Special                        LF      3500.000        0.210      735.00        0.210      735.00       0.000        0.00 
           453. Fiber Optic Warning Tape 
SPV.0090   Special                        LF        16.000        5.000       80.00        5.000       80.00       0.000        0.00 
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           700. Sawing Pavement Deck 
           Preparation Areas 
SPV.0105   Special                        LS         1.000     5700.000     5700.00     5700.000     5700.00       0.000        0.00 
           001. Survey Project 5390-00-72 
SPV.0105   Special                        LS         1.000     6300.000     6300.00     6300.000     6300.00       0.000        0.00 
           002. Survey Project 5390-00-73 
SPV.0105   Special                        LS         1.000    17500.000    17500.00    17500.000    17500.00       0.000        0.00 
           003. Survey Project 5569-00-72 
SPV.0105   Special                        LS         1.000      500.000      500.00     2500.000     2500.00       0.000        0.00 
           004. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2708.000     2708.00     2708.000     2708.00       0.000        0.00 
           350. Electrical Service Meter Breaker 
           Pedestal Special Ush 14 & Lexington Dr 
SPV.0105   Special                        LS         1.000     3180.000     3180.00     3180.000     3180.00       0.000        0.00 
           351. Electrical Service Meter Breaker 
           Pedestal Special Sth 26 & Morse Street 
SPV.0105   Special                        LS         1.000    17362.000    17362.00    17362.000    17362.00       0.000        0.00 
           450. Furnish And Install Traffic 
           Signalcabinet Controller Ush 51 & Ush 59 
SPV.0105   Special                        LS         1.000    18019.000    18019.00    18019.000    18019.00       0.000        0.00 
           451. Emergency Vehicle Egress 
           Warning System Ush 51 & Swift Street 
SPV.0105   Special                        LS         1.000     1657.000     1657.00     1657.000     1657.00       0.000        0.00 
           452. Remove Traffic Signal Ush 51 
           & Sth 59 
SPV.0105   Special                        LS         1.000    21159.000    21159.00    21159.000    21159.00       0.000        0.00 
           453. Furnish And Install Microwave 
           Detection System 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           454. Furnish And Install Cellular 
           Modem Assembly 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           455. Trans & Install State Furn Adaptive 
           Traffic Signal Camera, Ush 14 & Ush 51 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           456. Trans & Install State Furn Adaptive 
           Traffic Signal C, Ush 14 & Newville Road 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           457. Trans & Install State Furn Adaptive 
           Traffic Signal Cam, Ush 14 & Kennedy Rd 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           458. Trans & Install State Furn Adaptive 
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           Traffic Signal Camera, Ush 14 & Bell St 
SPV.0105   Special                        LS         1.000     2378.000     2378.00     2378.000     2378.00       0.000        0.00 
           459. Trans & Install State Furn Adaptive 
           Traffic Signal Camera, Ush 14 & Sth 26 
SPV.0105   Special                        LS         1.000     2040.000     2040.00     2040.000     2040.00       0.000        0.00 
           460. Trans & Install State Furn Adaptive 
           Traffic Signal Cam, Ush 14 & Lexington 
SPV.0105   Special                        LS         1.000     2378.000     2378.00     2378.000     2378.00       0.000        0.00 
           461. Trans & Install State Furn Adaptive 
           Traffic Signal Cam, Ush 14 & Pontiac Dr 
SPV.0105   Special                        LS         1.000     1699.000     1699.00     1699.000     1699.00       0.000        0.00 
           462. Trans & Install State Furn Adaptive 
           Traffic Sig Cam, Ush 14 & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000     1699.000     1699.00     1699.000     1699.00       0.000        0.00 
           463. Trans & Install State Furn Adaptive 
           Traffic Sig Cam, Ush 14 & Ih 39 Nb Ramp 
SPV.0105   Special                        LS         1.000     2716.000     2716.00     2716.000     2716.00       0.000        0.00 
           464. Trans & Install State Furn Adaptive 
           Traffic Sig Cam, Ush 14 & Deerfield Dr 
SPV.0105   Special                        LS         1.000     2378.000     2378.00     2378.000     2378.00       0.000        0.00 
           465. Trans & Install State Furn Adaptive 
           Traffic Signal Cam, Ush 14 & Wright Rd 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           466. Trans & Install State Furn Adaptive 
           Traffic Signal Camera, Sth 26 & Morse St 
SPV.0105   Special                        LS         1.000     2042.000     2042.00     2042.000     2042.00       0.000        0.00 
           467. Trans & Install State Furn Adaptive 
           Traffic Sig Cam, Sth 26 & Kettering St 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           468. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Newville Road 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           469. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Kennedy Road 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           470. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Bell Street 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           471. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Sth 26 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           472. Install Fiber Optic Communications 
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           In Cabinet, Ush 14 & Lexington Drive 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           476. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Deerfield Drive 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           477. Install Fiber Optic Communications 
           In Cabinet, Ush 14 & Wright Road 
SPV.0105   Special                        LS         1.000     1004.000     1004.00     1004.000     1004.00       0.000        0.00 
           478. Install Fiber Optic Communications 
           In Cabinet, Sth 26 & Morse Street 
SPV.0105   Special                        LS         1.000     2117.000     2117.00     2117.000     2117.00       0.000        0.00 
           479. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Ush 51 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           480. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Newville Road 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           481. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Kennedy Road 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           482. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Bell Street 
SPV.0105   Special                        LS         1.000     2332.000     2332.00     2332.000     2332.00       0.000        0.00 
           483. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Sth 26 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           484. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Lexington Drive 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           485. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Pontiac Drive 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           486. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           487. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Ih 39 Nb Ramp 
SPV.0105   Special                        LS         1.000     2331.000     2331.00     2331.000     2331.00       0.000        0.00 
           488. Install State Furnished Traffic 
           Signal Cabinet, Ush 14 & Deerfield Drive 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           489. Install State Furnished Traffic 
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           Signal Cabinet, Ush 14 & Wright Road 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           490. Install State Furnished Traffic 
           Signal Cabinet, Sth 26 & Morse Street 
SPV.0105   Special                        LS         1.000     1888.000     1888.00     1888.000     1888.00       0.000        0.00 
           491. Install State Furnished Traffic 
           Signal Cabinet, Sth 26 & Kettering St 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           492. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Ush 51 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           493. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Newville Rd 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           494. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Kennedy Rd 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           495. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Bell Street 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           496. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Sth 26 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           497. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Lexington Dr 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           498. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Pontiac Dr 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           499. Install State Furnished Microwave 
           Veh Detection, Ush 14 & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           500. Install State Furnished Microwave 
           Veh Detection, Ush 14 & Ih 39 Nb Ramp 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           501. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Deerfield Dr 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           502. Install State Furnished Microwave 
           Vehicle Detection, Ush 14 & Wright Road 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           503. Install State Furnished Microwave 
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           Vehicle Detection, Sth 26 & Morse St 
SPV.0105   Special                        LS         1.000     1598.000     1598.00     1598.000     1598.00       0.000        0.00 
           504. Install State Furnished Microwave 
           Vehicle Detection, Sth 26 & Kettering St 
SPV.0105   Special                        LS         1.000     2416.000     2416.00     2416.000     2416.00       0.000        0.00 
           505. Remove And Reinstall Traffic 
           Signals, Ush 14 & Sth 26 
SPV.0105   Special                        LS         1.000     3538.000     3538.00     3538.000     3538.00       0.000        0.00 
           506. Remove And Reinstall Traffic 
           Signals, Ush 14 & Lexington Drive 
SPV.0105   Special                        LS         1.000     5028.000     5028.00     5028.000     5028.00       0.000        0.00 
           507. Remove And Reinstall Traffic 
           Signals, Ush 14 & Pontiac Drive 
SPV.0105   Special                        LS         1.000     6224.000     6224.00     6224.000     6224.00       0.000        0.00 
           508. Remove And Reinstall Traffic 
           Signals, Ush 14 & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000     6855.000     6855.00     6855.000     6855.00       0.000        0.00 
           509. Remove And Reinstall Traffic 
           Signals, Ush 14 & Ih 39 Nb Ramp 
SPV.0105   Special                        LS         1.000     8804.000     8804.00     8804.000     8804.00       0.000        0.00 
           510. Remove And Reinstall Traffic 
           Signals, Ush 14 & Deerfield Drive 
SPV.0105   Special                        LS         1.000    15402.000    15402.00    15402.000    15402.00       0.000        0.00 
           511. Temporary Vehicle Detection, Ush 14 
           & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000    15402.000    15402.00    15402.000    15402.00       0.000        0.00 
           512. Temporary Vehicle Detection, Ush 14 
           & Ih 39 Nb Ramp 
SPV.0105   Special                        LS         1.000    18950.000    18950.00    18950.000    18950.00       0.000        0.00 
           513. Temporary Vehicle Detection, Ush 14 
           & Deerfield Drive 
SPV.0105   Special                        LS         1.000      706.000      706.00      706.000      706.00       0.000        0.00 
           514. Transporting State Furnished 
           Monotube Equipment 
SPV.0105   Special                        LS         1.000    30865.000    30865.00    30865.000    30865.00       0.000        0.00 
           515. Traffic Signal System Integrator 
SPV.0105   Special                        LS         1.000     4310.000     4310.00     4310.000     4310.00       0.000        0.00 
           516. Install State Furn Emerg Veh Preemp 
           Equipment Ush 14 & Ih 39 Sb Ramp 
SPV.0105   Special                        LS         1.000     4310.000     4310.00     4310.000     4310.00       0.000        0.00 
           517. Install State Furn Emerg Veh Preemp 
           Equipment Ush 14 & Ih 39 Nb Ramp 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0165   Special                        SF       460.000        6.750     3105.00       13.750     6325.00       0.000        0.00 
           001. Brick Paver Band 
SPV.0165   Special                        SF       265.000        5.500     1457.50        5.500     1457.50       0.000        0.00 
           002. Remove And Replace Decorative 
           Stone Driveway 
SPV.0165   Special                        SF        16.000       38.000      608.00       50.000      800.00       0.000        0.00 
           200. Curb Ramp Detectable Warning 
           Field Yellow Temporary 
 
                                      PROPOSAL TOTAL.......              8487144.84               9872067.36                    0.00 
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               STATE PROJECT(S):  5411-02-74                            LOCATION  Dane            COUNTY 
                                  5411-02-75                                      Stoughton - Madison 
                                                                                  Ush 51 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       18.000      250.000     4500.00      350.000     6300.00     368.000     6624.00 
201.0120   Clearing                       ID       128.000       16.000     2048.00       16.000     2048.00      14.000     1792.00 
201.0205   Grubbing                       STA       18.000      250.000     4500.00      350.000     6300.00     368.000     6624.00 
201.0220   Grubbing                       ID       128.000       16.000     2048.00       21.000     2688.00      14.000     1792.00 
203.0200   Removing Old Structure (statio LS         1.000   200000.000   200000.00   200000.000   200000.00  200000.000   200000.00 
           01. Sta. 114+76.20 
203.0200   Removing Old Structure (statio LS         1.000   115316.630   115316.63     3000.000     3000.00    1600.000     1600.00 
           02. Sta. 52'Bp'+89.11 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2500.000     2500.00     4000.000     4000.00    3900.000     3900.00 
           01. B-13-210 
203.0225.S Debris Containment (structure) LS         1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
           01. B-13-210 
204.0100   Removing Pavement              SY     23265.000        1.890    43970.85        3.330    77472.45       3.000    69795.00 
204.0110   Removing Asphaltic Surface     SY       310.000        4.060     1258.60       10.000     3100.00       1.000      310.00 
204.0150   Removing Curb & Gutter         LF      1550.000        3.430     5316.50        4.000     6200.00       3.000     4650.00 
204.0155   Removing Concrete Sidewalk     SY       670.000        6.000     4020.00        6.000     4020.00       3.000     2010.00 
204.0165   Removing Guardrail             LF      1115.000        2.000     2230.00        2.000     2230.00       2.000     2230.00 
204.0170   Removing Fence                 LF      1345.000        1.350     1815.75        1.350     1815.75       1.350     1815.75 
204.0175   Removing Concrete Slope Paving SY       170.000       33.000     5610.00       10.000     1700.00       4.000      680.00 
204.0185   Removing Masonry               CY         3.300      200.000      660.00      220.170      726.56     100.000      330.00 
204.0195   Removing Concrete Bases        EACH      59.000      250.000    14750.00      100.000     5900.00     150.000     8850.00 
204.0205   Removing Utility Poles         EACH       2.000      500.000     1000.00      650.000     1300.00     500.000     1000.00 
204.0210   Removing Manholes              EACH       3.000      500.000     1500.00      650.000     1950.00     300.000      900.00 
204.0220   Removing Inlets                EACH      17.000      400.000     6800.00      350.000     5950.00     250.000     4250.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0245   Removing Storm Sewer (size)    LF       290.000       12.000     3480.00       10.000     2900.00      16.000     4640.00 
           01. 12-Inch To 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       470.000       12.000     5640.00       13.290     6246.30      16.000     7520.00 
           02. 18-Inch To 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       20.000      600.00       15.000      450.00      26.000      780.00 
           03. 36-Inch 
204.9060.S Removing (item description)    EACH       5.000       35.000      175.00       20.000      100.00      50.000      250.00 
           01. Wood Guard Posts 
204.9060.S Removing (item description)    EACH      37.000      300.000    11100.00      400.000    14800.00     300.000    11100.00 
           02. Lighting Unit 
204.9060.S Removing (item description)    EACH      35.000      120.000     4200.00       50.000     1750.00     120.000     4200.00 
           03. Luminaire 
204.9060.S Removing (item description)    EACH       1.000      200.000      200.00      550.000      550.00     200.000      200.00 
           04. Lighting Cabinet 
204.9090.S Removing (item description)    LF        65.000        4.000      260.00       10.000      650.00      10.000      650.00 
           01. Tubular Railing 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00    15000.000    15000.00    1500.000     1500.00 
           01. Traffic Signal Equipment (Ush 51 
           Sb & Cottage Grove Road) 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00    10000.000    10000.00    1500.000     1500.00 
           02. Traffic Signal Equipment (Ush 51 
           Nb & Cottage Grove Road) 
204.9165.S Removing (item description)    SF       440.000        4.000     1760.00        3.000     1320.00       2.000      880.00 
           01. Modular Block Retaining Wall 
204.9165.S Removing (item description)    SF       320.000        5.000     1600.00        6.810     2179.20      10.000     3200.00 
           02. Concrete Masonry Wall 
204.9180.S Removing (item description)    SY       615.000        8.000     4920.00        8.000     4920.00       6.000     3690.00 
           01. Concrete Slope Paving Waterway 
205.0100   Excavation Common              CY     88852.000       12.450  1106207.40        5.010   445148.52       4.660   414050.32 
205.0400   Excavation Marsh               CY     33096.000        6.760   223728.96        5.010   165810.96       6.000   198576.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8261.000     8261.00    10000.000    10000.00   12000.000    12000.00 
           01. B-13-632 
206.1000   Exc for Structure Bridges (str LS         1.000     8261.000     8261.00    10000.000    10000.00    6000.000     6000.00 
           02. B-13-660 
206.2000   Exc for Structures Culverts (s LS         1.000    81895.000    81895.00     2425.500     2425.50    5000.000     5000.00 
           01. C-13-2075 
206.3000   Exc for Struct Retaining Walls LS         1.000     2753.670     2753.67     2000.000     2000.00    5000.000     5000.00 
           01. R-13-228 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
206.3000   Exc for Struct Retaining Walls LS         1.000     2753.670     2753.67     2000.000     2000.00    7000.000     7000.00 
           02. R-13-229 
208.0100   Borrow                         CY     87264.000        0.010      872.64        8.990   784503.36       5.500   479952.00 
208.1100   Select Borrow                  CY     45143.000       11.940   539007.42       10.400   469487.20      14.000   632002.00 
210.0100   Backfill Structure             CY      1100.000       17.130    18843.00       20.690    22759.00      17.000    18700.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     5000.000     5000.00    1000.000     1000.00 
           01. 5411-02-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1850.000       19.740    36519.00       16.910    31283.50      20.000    37000.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    30377.000       13.470   409178.19       11.360   345082.72      14.000   425278.00 
311.0115   Breaker Run                    CY        86.000       67.620     5815.32       50.000     4300.00      30.000     2580.00 
312.0110   Select Crushed Material        TON    21110.000       11.510   242976.10       11.090   234109.90      11.000   232210.00 
415.0090   Concrete Pavement 9-Inch       SY      8715.000       37.460   326463.90       37.460   326463.90      37.460   326463.90 
415.0100   Concrete Pavement 10-Inch      SY     19095.000       39.410   752533.95       39.410   752533.95      39.410   752533.95 
415.0210   Concrete Pavement Gaps         EACH       2.000     1000.000     2000.00     1000.000     2000.00    1000.000     2000.00 
415.0410   Concrete Pavement Approach Sla SY       411.000      137.280    56422.08      115.000    47265.00     137.280    56422.08 
415.1090   Concrete Pavement HES 9-Inch   SY       335.000       45.000    15075.00       45.000    15075.00      45.000    15075.00 
416.0610   Drilled Tie Bars               EACH     766.000        6.000     4596.00        6.000     4596.00       6.000     4596.00 
416.0620   Drilled Dowel Bars             EACH       8.000       12.000       96.00       12.000       96.00      12.000       96.00 
416.1010   Concrete Surface Drains        CY         6.300      450.000     2835.00      450.000     2835.00     450.000     2835.00 
416.1110   Conc Shoulder Rumble Strips    LF      1775.000        1.750     3106.25        0.800     1420.00       1.750     3106.25 
440.4410.S Incentive IRI Ride             DOL     6000.000        1.000     6000.00        1.000     6000.00       1.000     6000.00 
455.0105   Asphaltic Material PG58-28     TON       55.000      100.000     5500.00      100.000     5500.00     100.000     5500.00 
455.0120   Asphaltic Material PG64-28     TON       31.000      125.000     3875.00      125.000     3875.00     125.000     3875.00 
455.0605   Tack Coat                      GAL      201.000        2.500      502.50        2.500      502.50       2.500      502.50 
460.1100   HMA Pavement Type E-0.3        TON      550.000       73.750    40562.50       73.750    40562.50      73.750    40562.50 
460.1103   HMA Pavement Type E-3          TON      525.000       74.500    39112.50       74.500    39112.50      74.500    39112.50 
460.1110   HMA Pavement Type E-10         TON      425.000       72.750    30918.75       72.750    30918.75      72.750    30918.75 
460.2000   Incentive Density HMA Pavement DOL      960.000        1.000      960.00        1.000      960.00       1.000      960.00 
465.0105   Asphaltic Surface              TON       35.000       95.000     3325.00       95.000     3325.00      95.000     3325.00 
465.0125   Asphaltic Surface Temporary    TON     4615.000       61.950   285899.25       61.950   285899.25      61.950   285899.25 
465.0310   Asphaltic Curb                 LF       515.000        6.300     3244.50        6.300     3244.50       6.300     3244.50 
465.0315   Asphaltic Flumes               SY         5.000      100.000      500.00      100.000      500.00     100.000      500.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      2315.000        1.250     2893.75        0.300      694.50       1.250     2893.75 
502.0100   Concrete Masonry Bridges       CY      2315.000      520.000  1203800.00      520.000  1203800.00     520.000  1203800.00 
502.3110.S Expansion Device Modular (stru LS         1.000    25000.000    25000.00    25000.000    25000.00   25000.000    25000.00 
           01. B-13-632 
502.3200   Protective Surface Treatment   SY      4307.000        2.400    10336.80        2.400    10336.80       2.400    10336.80 
502.6105   Masonry Anchors Type S 5/8-Inc EACH      34.000       15.000      510.00       15.000      510.00      15.000      510.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   82 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210007 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
503.0155   Prestressed Girder Type I 54W- LF      1282.000      185.000   237170.00      185.000   237170.00     185.000   237170.00 
503.0172   Prestressed Girder Type I 72W- LF      3107.000      185.000   574795.00      185.000   574795.00     185.000   574795.00 
504.0100   Concrete Masonry Culverts      CY       155.000      740.010   114701.55      550.000    85250.00     550.000    85250.00 
504.0500   Concrete Masonry Retaining Wal CY        89.000      450.000    40050.00      450.000    40050.00     450.000    40050.00 
505.0405   Bar Steel Reinforcement HS Bri LB     32635.000        0.900    29371.50        0.900    29371.50       0.900    29371.50 
505.0410   Bar Steel Reinforcement HS Cul LB     15670.000        0.010      156.70        0.010      156.70       0.010      156.70 
505.0605   Bar Steel Reinf HS Coated Brid LB    415540.000        1.000   415540.00        1.000   415540.00       1.000   415540.00 
505.0610   Bar Steel Reinf HS Coated Culv LB       240.000        0.010        2.40        0.010        2.40       0.010        2.40 
505.0615   Bar Steel Reinf HS Coated Reta LB      9550.000        1.400    13370.00        1.400    13370.00       1.400    13370.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      52.000       60.000     3120.00       60.000     3120.00      60.000     3120.00 
506.2610   Bearing Pads Elastomeric Lamin EACH      16.000     1400.000    22400.00     1400.000    22400.00    1400.000    22400.00 
506.4000   Steel Diaphragms (structure)   EACH      42.000      850.000    35700.00      850.000    35700.00     850.000    35700.00 
           01. B-13-632 
506.4000   Steel Diaphragms (structure)   EACH      16.000      850.000    13600.00      850.000    13600.00     850.000    13600.00 
           02. B-13-660 
509.1500   Concrete Surface Repair        SF       730.000      110.000    80300.00      110.000    80300.00     110.000    80300.00 
509.5100.S Polymer Overlay                SY      2390.000       37.650    89983.50       41.310    98730.90      38.000    90820.00 
511.1100   Temporary Shoring              SF      1700.000        0.010       17.00       44.000    74800.00      44.000    74800.00 
511.1200   Temporary Shoring (structure)  SF       850.000        0.010        8.50       44.000    37400.00       1.000      850.00 
           01. B-13-632 
511.1200   Temporary Shoring (structure)  SF       500.000        0.010        5.00       46.300    23150.00       1.000      500.00 
           02. B-13-660 
511.1200   Temporary Shoring (structure)  SF       338.000       30.000    10140.00       46.630    15760.94      30.000    10140.00 
           03. R-13-228 
511.1200   Temporary Shoring (structure)  SF       400.000       30.000    12000.00       46.630    18652.00      30.000    12000.00 
           04. R-13-229 
513.2000   Railing Pipe (structure)       LS         1.000     9000.000     9000.00     9000.000     9000.00    9000.000     9000.00 
           01. R-13-228 
513.2000   Railing Pipe (structure)       LS         1.000    12000.000    12000.00    12000.000    12000.00   12000.000    12000.00 
           02. R-13-229 
516.0500   Rubberized Membrane Waterproof SY        88.000       10.000      880.00       10.000      880.00      10.000      880.00 
517.1010.S Concrete Staining (structure)  SF     17200.000        1.100    18920.00        1.100    18920.00       1.100    18920.00 
           01. B-13-632 
517.1010.S Concrete Staining (structure)  SF      7510.000        1.100     8261.00        1.100     8261.00       1.100     8261.00 
           02. B-13-660 
517.1010.S Concrete Staining (structure)  SF      7509.000        1.100     8259.90        1.100     8259.90       1.100     8259.90 
           03. R-13-228 
517.1010.S Concrete Staining (structure)  SF      5182.000        1.100     5700.20        1.100     5700.20       1.100     5700.20 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   83 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210007 
 
           04. R-13-229 
517.1050.S Architecturl Surfce Treatmnt ( SF      8005.000        7.000    56035.00        7.000    56035.00       7.000    56035.00 
           01. B-13-632 
517.1050.S Architecturl Surfce Treatmnt ( SF      2870.000        7.000    20090.00        7.000    20090.00       7.000    20090.00 
           02. B-13-660 
517.1050.S Architecturl Surfce Treatmnt ( SF      7159.000        0.140     1002.26        0.150     1073.85       1.000     7159.00 
           03. R-13-228 
517.1050.S Architecturl Surfce Treatmnt ( SF      4484.000        0.670     3004.28        0.600     2690.40       1.000     4484.00 
           04. R-13-229 
520.8000   Concrete Collars for Pipe      EACH       5.000      700.000     3500.00      700.000     3500.00     700.000     3500.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       9.000      869.850     7828.65      500.000     4500.00     500.000     4500.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      889.910      889.91      600.000      600.00     600.000      600.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      830.150     3320.60      780.000     3120.00     780.000     3120.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3960.000       31.000   122760.00       31.000   122760.00      31.000   122760.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3355.000       33.000   110715.00       33.000   110715.00      33.000   110715.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      2395.000       14.470    34655.65       14.470    34655.65      14.470    34655.65 
601.0411   Concrete Curb & Gutter 30-Inch LF       720.000       12.850     9252.00       12.850     9252.00      12.850     9252.00 
601.0574   Conc C & G 4-In Sloped 30-In T LF       415.000       15.380     6382.70       15.380     6382.70      15.380     6382.70 
601.0576   Conc C & G 4-In Sloped 30-In T LF       100.000       15.380     1538.00       15.380     1538.00      15.380     1538.00 
602.0410   Concrete Sidewalk 5-Inch       SF      4620.000        3.770    17417.40        3.770    17417.40       3.770    17417.40 
602.0420   Concrete Sidewalk 7-Inch       SF       620.000        4.370     2709.40        4.370     2709.40       4.370     2709.40 
602.0515   Curb Ramp Detect Wrning Fld Na SF       192.000       40.000     7680.00       40.000     7680.00      40.000     7680.00 
603.1142   Concrete Barrier Type S42      LF       839.000       48.760    40909.64       48.760    40909.64      48.760    40909.64 
603.2142   Conc Barrier Fixed Obj Protect LF        15.000      316.430     4746.45      315.430     4731.45     315.430     4731.45 
603.8000   Concrete Barrier Temp Precast  LF      3325.000       16.500    54862.50       16.500    54862.50      16.500    54862.50 
603.8125   Concrete Barrier Temp Precast  LF      6150.000        3.500    21525.00        3.500    21525.00       3.500    21525.00 
604.0400   Slope Paving Concrete          SY       330.000       70.000    23100.00       90.000    29700.00      90.000    29700.00 
604.0500   Slope Paving Crushed Aggregate SY       665.000       17.500    11637.50       17.500    11637.50      17.500    11637.50 
606.0200   Riprap Medium                  CY       105.000       37.210     3907.05       47.000     4935.00      50.000     5250.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1032.000       52.410    54087.12       60.580    62518.56      60.580    62518.56 
608.0315   St Sewer Pipe Reinf Conc Class LF        66.000       58.790     3880.14       63.960     4221.36      63.960     4221.36 
608.0318   St Sewer Pipe Reinf Conc Class LF        97.000       67.230     6521.31       66.920     6491.24      66.920     6491.24 
608.0324   St Sewer Pipe Reinf Conc Class LF       484.000       74.800    36203.20       73.160    35409.44      73.160    35409.44 
608.0336   St Sewer Pipe Reinf Conc Class LF        31.000      101.450     3144.95       99.900     3096.90      99.900     3096.90 
609.0112   Relaid Storm Sewer 12-Inch     LF         8.000      172.100     1376.80       50.000      400.00      50.000      400.00 
609.0115   Relaid Storm Sewer 15-Inch     LF        16.000       86.050     1376.80       50.000      800.00      50.000      800.00 
609.0130   Relaid Storm Sewer 30-Inch     LF         8.000      172.100     1376.80       50.000      400.00      50.000      400.00 
611.0612   Inlet Covers Type C            EACH       2.000      441.130      882.26      569.000     1138.00     569.000     1138.00 
611.0624   Inlet Covers Type H            EACH      15.000      562.450     8436.75      713.000    10695.00     713.000    10695.00 
611.0642   Inlet Covers Type MS           EACH       9.000      343.800     3094.20      535.000     4815.00     535.000     4815.00 
611.0654   Inlet Covers Type V            EACH       4.000      530.800     2123.20      675.000     2700.00     675.000     2700.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1319.010     2638.02     1370.000     2740.00    1370.000     2740.00 
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611.2005   Manholes 5-FT Diameter         EACH       2.000     3308.180     6616.36     2619.000     5238.00    2619.000     5238.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1446.700     4340.10     1099.000     3297.00    1099.000     3297.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     3033.600     6067.20     1478.000     2956.00    1478.000     2956.00 
611.3230   Inlets 2x3-FT                  EACH      14.000     1428.150    19994.10     1053.000    14742.00    1053.000    14742.00 
611.3901   Inlets Median 1 Grate          EACH       7.000     2633.940    18437.58     2300.000    16100.00    2300.000    16100.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2899.780     2899.78     3200.000     3200.00    3200.000     3200.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      500.000     1000.00      460.000      920.00     460.000      920.00 
611.8120.S Cover Plates Temporary         EACH       4.000      300.000     1200.00     1000.000     4000.00     400.000     1600.00 
611.9800.S Pipe Grates                    EACH       4.000      742.000     2968.00      671.000     2684.00     671.000     2684.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1535.000        2.250     3453.75        4.800     7368.00       7.370    11312.95 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      295.150      295.15      150.000      150.00     190.000      190.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       6.000       70.000      420.00       70.000      420.00      70.000      420.00 
614.0800   Crash Cushions Permanent       EACH       1.000    23300.000    23300.00    23300.000    23300.00   23300.000    23300.00 
614.0905   Crash Cushions Temporary       EACH       4.000     6500.000    26000.00     6500.000    26000.00    6500.000    26000.00 
614.2300   MGS Guardrail 3                LF      3062.500       15.000    45937.50       15.000    45937.50      15.000    45937.50 
614.2330   MGS Guardrail 3 K              LF       150.000       25.000     3750.00       25.000     3750.00      25.000     3750.00 
614.2500   MGS Thrie Beam Transition      LF       197.000       57.000    11229.00       57.000    11229.00      57.000    11229.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00    2400.000     9600.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000      775.000     2325.00      775.000     2325.00     775.000     2325.00 
616.0206   Fence Chain Link 6-FT          LF       940.000       14.700    13818.00       14.940    14043.60      14.700    13818.00 
616.0600.S Fence Temporary                LF       180.000       10.000     1800.00       10.000     1800.00      12.000     2160.00 
616.0800.S Fence Track Clearance          LF       410.000        2.750     1127.50        2.250      922.50       2.250      922.50 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00    1500.000     1500.00 
           01. 5411-02-74 
619.1000   Mobilization                   EACH       1.000   742771.000   742771.00   952000.000   952000.00 1550000.000  1550000.00 
620.0300   Concrete Median Sloped Nose    SF       165.000        7.930     1308.45        7.930     1308.45       7.930     1308.45 
624.0100   Water                          MGAL     500.000       26.000    13000.00       25.000    12500.00      40.000    20000.00 
625.0100   Topsoil                        SY      5900.000        5.200    30680.00        4.830    28497.00       4.500    26550.00 
625.0500   Salvaged Topsoil               SY     48683.000        2.150   104668.45        0.900    43814.70       1.200    58419.60 
627.0200   Mulching                       SY     13800.000        0.130     1794.00        0.130     1794.00       0.130     1794.00 
628.1504   Silt Fence                     LF      7500.000        1.350    10125.00        1.350    10125.00       1.350    10125.00 
628.1520   Silt Fence Maintenance         LF     15000.000        0.010      150.00        0.010      150.00       0.010      150.00 
628.1905   Mobilizations Erosion Control  EACH      30.000        1.000       30.00        1.000       30.00       1.000       30.00 
628.1910   Mobilization Emergency Erosion EACH      15.000        1.000       15.00        1.000       15.00       1.000       15.00 
628.2002   Erosion Mat Class I Type A     SY     40000.000        0.830    33200.00        0.830    33200.00       0.830    33200.00 
628.2006   Erosion Mat Urban Class I Type SY      5900.000        1.400     8260.00        1.400     8260.00       1.400     8260.00 
628.7005   Inlet Protection Type A        EACH      14.000       95.000     1330.00       95.000     1330.00      95.000     1330.00 
628.7020   Inlet Protection Type D        EACH      47.000       95.000     4465.00       95.000     4465.00      95.000     4465.00 
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628.7560   Tracking Pads                  EACH       3.000     2000.000     6000.00     1500.000     4500.00    1000.000     3000.00 
629.0210   Fertilizer Type B              CWT       37.000       50.000     1850.00       50.000     1850.00      50.000     1850.00 
630.0130   Seeding Mixture No. 30         LB       180.000        4.250      765.00        4.250      765.00       4.250      765.00 
630.0140   Seeding Mixture No. 40         LB       135.000        8.000     1080.00        8.000     1080.00       8.000     1080.00 
630.0160   Seeding Mixture No. 60         LB       110.000        6.000      660.00        6.000      660.00       6.000      660.00 
630.0170   Seeding Mixture No. 70         LB        30.000       75.000     2250.00       75.000     2250.00      75.000     2250.00 
630.0175   Seeding Mixture No. 75         LB       110.000       24.000     2640.00       24.000     2640.00      24.000     2640.00 
630.0180   Seeding Mixture No. 80         LB       115.000       24.000     2760.00       24.000     2760.00      24.000     2760.00 
630.0200   Seeding Temporary              LB       290.000        2.000      580.00        2.000      580.00       2.000      580.00 
633.0500   Delineator Reflectors          EACH       8.000        5.000       40.00        5.000       40.00       5.000       40.00 
633.1000   Delineator Brackets            EACH       8.000       35.000      280.00       35.000      280.00      35.000      280.00 
633.5100   Markers Row                    EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
633.5200   Markers Culvert End            EACH      14.000       39.000      546.00       39.000      546.00      39.000      546.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       57.000      570.00       57.000      570.00      57.000      570.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       60.000      300.00       60.000      300.00      60.000      300.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      16.000       63.000     1008.00       63.000     1008.00      63.000     1008.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       70.000      140.00       70.000      140.00      70.000      140.00 
636.0100   Sign Supports Concrete Masonry CY         8.000      800.000     6400.00      800.000     6400.00     800.000     6400.00 
636.1000   Sign Supports Steel Reinforcem LB       980.000        2.750     2695.00        2.750     2695.00       2.750     2695.00 
637.1220   Signs Type I Reflective SH     SF       210.000       20.000     4200.00       20.000     4200.00      20.000     4200.00 
637.2210   Signs Type II Reflective H     SF       163.250       14.750     2407.94       14.750     2407.94      14.750     2407.94 
637.2215   Signs Type II Reflective H Fol SF        14.920       22.000      328.24       22.000      328.24      22.000      328.24 
637.2230   Signs Type II Reflective F     SF       196.280       18.000     3533.04       18.000     3533.04      18.000     3533.04 
638.2102   Moving Signs Type II           EACH       7.000       40.000      280.00       40.000      280.00      40.000      280.00 
638.2601   Removing Signs Type I          EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
638.2602   Removing Signs Type II         EACH      41.000       15.000      615.00       15.000      615.00      15.000      615.00 
638.3000   Removing Small Sign Supports   EACH      13.000       17.000      221.00       17.000      221.00      17.000      221.00 
638.3100   Removing Structural Steel Sign EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
638.4000   Moving Small Sign Supports     EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    25250.000    25250.00    25250.000    25250.00   25250.000    25250.00 
           01. S-13-440 
642.5201   Field Office Type C            EACH       1.000    14000.000    14000.00    22800.000    22800.00   25000.000    25000.00 
643.0100   Traffic Control (project)      EACH       1.000    55514.000    55514.00   190000.000   190000.00  190000.000   190000.00 
           01. 5411-02-74 
643.0300   Traffic Control Drums          DAY    96227.000        0.700    67358.90        0.350    33679.45       0.350    33679.45 
643.0420   Traffic Control Barricades Typ DAY     6495.000        1.000     6495.00        0.450     2922.75       0.450     2922.75 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     100.000       25.000     2500.00       28.000     2800.00      28.000     2800.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     100.000        6.000      600.00        1.000      100.00       1.000      100.00 
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643.0705   Traffic Control Warning Lights DAY     9918.000        0.300     2975.40        0.150     1487.70       0.150     1487.70 
643.0715   Traffic Control Warning Lights DAY    14620.000        0.300     4386.00        0.200     2924.00       0.200     2924.00 
643.0800   Traffic Control Arrow Boards   DAY      210.000       25.000     5250.00       15.000     3150.00      15.000     3150.00 
643.0900   Traffic Control Signs          DAY    20713.000        0.700    14499.10        0.650    13463.45       0.650    13463.45 
643.0910   Traffic Control Covering Signs EACH       1.000      800.000      800.00      800.000      800.00     800.000      800.00 
643.1000   Traffic Control Signs Fixed Me SF       115.500       36.000     4158.00       20.000     2310.00      20.000     2310.00 
643.1050   Traffic Control Signs PCMS     DAY      390.000       50.000    19500.00       50.000    19500.00      50.000    19500.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     3115.000     3115.00    3115.000     3115.00 
           01. 5411-02-74 
643.3000   Traffic Control Detour Signs   DAY    27115.000        0.500    13557.50        0.200     5423.00       0.200     5423.00 
645.0105   Geotextile Fabric Type C       SY       295.000        2.650      781.75       10.000     2950.00       5.000     1475.00 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.200      928.00       10.000     2900.00       3.000      870.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     20805.000        0.850    17684.25        0.500    10402.50       0.500    10402.50 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        1.250     1243.75        1.000      995.00       1.000      995.00 
646.0600   Removing Pavement Markings     LF      5225.000        1.000     5225.00        1.000     5225.00       1.000     5225.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       750.000        8.900     6675.00        7.000     5250.00       7.000     5250.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1665.000       10.700    17815.50       10.000    16650.00      10.000    16650.00 
647.0110   Pvt Marking Railroad Crossings EACH       4.000      575.000     2300.00      500.000     2000.00     500.000     2000.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      310.000     2170.00      250.000     1750.00     250.000     1750.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      395.000      395.00      300.000      300.00     300.000      300.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      365.000     1095.00      250.000      750.00     250.000      750.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000        9.500      190.00        5.000      100.00       5.000      100.00 
647.0566   Pavement Marking Stop Line Epo LF       245.000        8.750     2143.75        6.000     1470.00       6.000     1470.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      135.000      270.00      100.000      200.00     100.000      200.00 
647.0726   Pavement Marking Diagonal Epox LF        50.000        7.250      362.50        5.000      250.00       5.000      250.00 
647.0766   Pavement Marking Crosswalk Epo LF       415.000        6.750     2801.25        4.000     1660.00       4.000     1660.00 
647.0786   Pavement Marking Crosswalk Epo LF       200.000        8.750     1750.00        6.000     1200.00       6.000     1200.00 
649.0200   Temp Pvt Marking Reflective Pa LF     33595.000        0.250     8398.75        0.250     8398.75       0.250     8398.75 
649.0400   Temp Pvt Marking Removable Tap LF     28860.000        1.000    28860.00        0.800    23088.00       0.800    23088.00 
649.0701   Temporary Pavement Marking 8-I LF       655.000        0.500      327.50        1.000      655.00       1.000      655.00 
649.0801   Temp Pvt Mking Removable Tape  LF       300.000        2.000      600.00        2.000      600.00       2.000      600.00 
649.1700   Temporary Pavement Marking Arr EACH       3.000       55.000      165.00       75.000      225.00      75.000      225.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       4.000      140.000      560.00      200.000      800.00     200.000      800.00 
649.1900   Temporary Pavement Marking Wor EACH       1.000       65.000       65.00      100.000      100.00     100.000      100.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000        1.000        1.00      200.000      200.00     200.000      200.00 
650.4000   Construction Staking Storm Sew EACH      25.000       50.000     1250.00       42.000     1050.00      50.000     1250.00 
650.4500   Construction Staking Subgrade  LF      7893.000        0.250     1973.25        0.100      789.30       0.250     1973.25 
650.5000   Construction Staking Base      LF      3313.000        0.350     1159.55        0.460     1523.98       0.350     1159.55 
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650.5500   Construction Staking Curb Gutt LF      5855.000        0.010       58.55        0.340     1990.70       0.010       58.55 
650.6000   Construction Staking Pipe Culv EACH       9.000      100.000      900.00      141.000     1269.00     100.000      900.00 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     2815.000     2815.00    3000.000     3000.00 
           01. B-13-632 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2131.000     2131.00    2500.000     2500.00 
           02. B-13-660 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1399.000     1399.00    1000.000     1000.00 
           03. R-13-228 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1412.000     1412.00    1000.000     1000.00 
           04. R-13-229 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00      989.000      989.00     800.000      800.00 
           05. C-13-2075 
650.7000   Construction Staking Conc Pave LF      7931.000        1.000     7931.00        0.880     6979.28       1.000     7931.00 
650.7500   Construction Staking Concrete  LF       839.000        0.250      209.75        0.490      411.11       0.250      209.75 
650.8500   Const Staking Elec Install (pr LS         1.000      800.000      800.00     2780.000     2780.00     800.000      800.00 
           01. 5411-02-74 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      969.000      969.00     300.000      300.00 
           01. 5411-02-74 
650.9920   Construction Staking Slope Sta LF      5556.000        0.350     1944.60        0.470     2611.32       0.350     1944.60 
652.0125   Conduit Rigid Metallic 2-Inch  LF        44.000       20.000      880.00       25.000     1100.00      20.000      880.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5214.000        5.000    26070.00        5.500    28677.00       5.000    26070.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      2785.000        6.000    16710.00        7.000    19495.00       6.000    16710.00 
652.0310   Conduit Rigid Nonmetallic Sch  LF         8.000        4.000       32.00        5.000       40.00       4.000       32.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF      1086.000        6.500     7059.00        6.000     6516.00       6.500     7059.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1048.000        7.500     7860.00        7.500     7860.00       7.500     7860.00 
652.0605   Conduit Special 2-Inch         LF       925.000       14.000    12950.00       15.000    13875.00      14.000    12950.00 
652.0615   Conduit Special 3-Inch         LF      1085.000       19.000    20615.00       20.000    21700.00      19.000    20615.00 
652.0700.S Install Conduit into Existing  EACH      15.000      100.000     1500.00      150.000     2250.00     100.000     1500.00 
652.0800   Conduit Loop Detector          LF      1110.000        3.500     3885.00        4.500     4995.00       3.500     3885.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      650.000    34450.00      810.000    42930.00     650.000    34450.00 
653.0208   Junction Boxes 8x8x8-Inch      EACH       2.000     1000.000     2000.00      800.000     1600.00    1000.000     2000.00 
653.0905   Removing Pull Boxes            EACH      14.000      100.000     1400.00       75.000     1050.00     100.000     1400.00 
654.0101   Concrete Bases Type 1          EACH      16.000      500.000     8000.00      625.000    10000.00     500.000     8000.00 
654.0102   Concrete Bases Type 2          EACH       1.000      675.000      675.00      800.000      800.00     675.000      675.00 
654.0105   Concrete Bases Type 5          EACH       2.000      600.000     1200.00      625.000     1250.00     600.000     1200.00 
654.0106   Concrete Bases Type 6          EACH      18.000      600.000    10800.00      650.000    11700.00     600.000    10800.00 
654.0110   Concrete Bases Type 10         EACH       4.000     5000.000    20000.00     4500.000    18000.00    5000.000    20000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00     1300.000     2600.00    1200.000     2400.00 
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654.0224   Concrete Control Cabinet Bases EACH       2.000     1200.000     2400.00     1300.000     2600.00    1200.000     2400.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       288.000        0.950      273.60        0.750      216.00       0.950      273.60 
655.0230   Cable Traffic Signal 5-14 AWG  LF       897.000        0.950      852.15        0.850      762.45       0.950      852.15 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1070.000        1.250     1337.50        1.100     1177.00       1.250     1337.50 
655.0270   Cable Traffic Signal 15-14 AWG LF      3740.000        1.800     6732.00        1.500     5610.00       1.800     6732.00 
655.0410   Communication Cable Installed  LF       830.000        2.000     1660.00        2.500     2075.00       2.000     1660.00 
655.0515   Electrical Wire Traffic Signal LF      4240.000        0.800     3392.00        0.800     3392.00       0.800     3392.00 
655.0615   Electrical Wire Lighting 10 AW LF      8850.000        0.800     7080.00        0.800     7080.00       0.800     7080.00 
655.0620   Electrical Wire Lighting 8 AWG LF     30045.000        1.000    30045.00        1.000    30045.00       1.000    30045.00 
655.0700   Loop Detector Lead In Cable    LF      3038.000        1.000     3038.00        1.250     3797.50       1.000     3038.00 
655.0800   Loop Detector Wire             LF      3002.000        0.750     2251.50        0.650     1951.30       0.750     2251.50 
655.0900   Traffic Signal EVP Detector Ca LF      1160.000        1.000     1160.00        1.250     1450.00       1.000     1160.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1500.000     1500.00    1200.000     1200.00 
           01. Sta. 20'Cgw'+15.0, 40.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1500.000     1500.00    1200.000     1200.00 
           02. Sta. 14'Cgw'+34.0, 24.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1500.000     1500.00    1200.000     1200.00 
           03. Sta. 14'Cgw'+11.0, 23.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1500.000     1500.00    1200.000     1200.00 
           04. Sta. 21'Cgw'+83.0, 47.0' Lt. 
657.0100   Pedestal Bases                 EACH      16.000      135.000     2160.00      145.000     2320.00     135.000     2160.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      20.000      290.000     5800.00      275.000     5500.00     290.000     5800.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000      800.000     1600.00     1150.000     2300.00     800.000     1600.00 
657.0327   Poles Type 6-Aluminum          EACH      16.000      975.000    15600.00     1250.000    20000.00     975.000    15600.00 
657.0420   Traffic Signal Standards Alumi EACH       1.000      320.000      320.00      410.000      410.00     320.000      320.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      330.000     1650.00      425.000     2125.00     330.000     1650.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      285.000      570.00      385.000      770.00     285.000      570.00 
657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      140.000     1680.00      150.000     1800.00     140.000     1680.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       8.000      340.000     2720.00      315.000     2520.00     340.000     2720.00 
657.1345   Install Poles Type 9           EACH       4.000     1500.000     6000.00     1800.000     7200.00    1500.000     6000.00 
657.1530   Install Monotube Arms 30-FT    EACH       4.000     2000.000     8000.00     2000.000     8000.00    2000.000     8000.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       9.000      195.000     1755.00      270.000     2430.00     195.000     1755.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       9.000      255.000     2295.00      320.000     2880.00     255.000     2295.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      340.000      680.00      387.000      774.00     340.000      680.00 
658.0215   Backplates Signal Face 3 Secti EACH       9.000       40.000      360.00       45.000      405.00      40.000      360.00 
658.0220   Backplates Signal Face 4 Secti EACH       9.000       45.000      405.00       50.000      450.00      45.000      405.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       50.000      100.00       55.000      110.00      50.000      100.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      130.000     1560.00      215.000     2580.00     130.000     1560.00 
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658.0500   Pedestrian Push Buttons        EACH      12.000      170.000     2040.00      215.000     2580.00     170.000     2040.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       42.000     1008.00       45.000     1080.00      42.000     1008.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       43.000     1032.00       46.000     1104.00      43.000     1032.00 
658.0610   Led Modules 12-Inch Green Ball EACH      24.000       44.000     1056.00       47.000     1128.00      44.000     1056.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       9.000       42.000      378.00       45.000      405.00      42.000      378.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      20.000       43.000      860.00       46.000      920.00      43.000      860.00 
658.0625   Led Modules 12-Inch Green Arro EACH      11.000       44.000      484.00       47.000      517.00      44.000      484.00 
658.0635   Led Modules Ped Countdwn Timer EACH      12.000      170.000     2040.00      155.000     1860.00     170.000     2040.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2600.000     2600.00     2200.000     2200.00    2600.000     2600.00 
           01. Ush 51 Sb & Cottage Grove Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     1150.000     1150.00     1000.000     1000.00    1150.000     1150.00 
           02. Ush 51 Nb & Cottage Grove Road 
659.1115   Luminaires Utility LED A       EACH      36.000      475.000    17100.00      418.000    15048.00     475.000    17100.00 
659.1120   Luminaires Utility LED B       EACH      17.000      475.000     8075.00      418.000     7106.00     475.000     8075.00 
659.1205   Luminaires Underdeck LED A     EACH       4.000     1500.000     6000.00      418.000     1672.00    1500.000     6000.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000    10000.000    20000.00     5250.000    10500.00   10000.000    20000.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00    30000.000    30000.00   30000.000    30000.00 
           01. Ush 51 Sb & Cottage Grove Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00    30000.000    30000.00   30000.000    30000.00 
           02. Ush 51 Nb & Cottage Grove Road 
670.0100   Field System Integrator        LS         1.000     4000.000     4000.00     4200.000     4200.00    4000.000     4000.00 
678.0500   Communication System Testing   LS         1.000     1800.000     1800.00     2000.000     2000.00    1800.000     1800.00 
690.0150   Sawing Asphalt                 LF       540.000        0.900      486.00        1.000      540.00       0.950      513.00 
690.0250   Sawing Concrete                LF      2621.000        1.500     3931.50        1.500     3931.50       1.600     4193.60 
715.0415   Incentive Strength Conc Paveme DOL     8550.000        1.000     8550.00        1.000     8550.00       1.000     8550.00 
715.0502   Incentive Strength Conc Struct DOL      930.000        1.000      930.00        1.000      930.00       1.000      930.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1000.000        5.000     5000.00        5.000     5000.00       5.000     5000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        5.000     2750.00       5.000     2750.00 
SPV.0035   Special                        CY      2677.000       13.330    35684.41       12.400    33194.80      18.000    48186.00 
           01. Drainage Blanket 
SPV.0035   Special                        CY        16.720      106.000     1772.32      250.000     4180.00     250.000     4180.00 
           02. Abandon Sanitary Sewer With 
           Slurry 
SPV.0045   Special                        DAY       45.000      100.000     4500.00      333.330    14999.85     200.000     9000.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH      10.000      600.000     6000.00      500.000     5000.00     500.000     5000.00 
           01. Utility Line Opening (Ulo) 
SPV.0060   Special                        EACH      11.000      541.350     5954.85      600.000     6600.00     600.000     6600.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   90 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210007 
 
           02. Manhole Cover Type Special Logo 
SPV.0060   Special                        EACH       1.000      541.350      541.35      583.000      583.00     583.000      583.00 
           03. Inlet Covers Type Special Ms-A 
SPV.0060   Special                        EACH       2.000      800.000     1600.00      850.000     1700.00     800.000     1600.00 
           04. Salvage And Reinstall Lighting 
           Unit 
SPV.0060   Special                        EACH       8.000      500.000     4000.00      850.000     6800.00     500.000     4000.00 
           05. Salvage & Reinstall Traffic 
           Equipment 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      250.000      250.00     900.000      900.00 
           06. Abandon Concrete Base 
SPV.0060   Special                        EACH      40.000      300.000    12000.00      300.000    12000.00     300.000    12000.00 
           07. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       4.000      550.000     2200.00      300.000     1200.00     153.000      612.00 
           08. Adjust Water Valve Box 
SPV.0060   Special                        EACH       1.000     3472.400     3472.40     3596.000     3596.00    3596.000     3596.00 
           09. Sanitary Sewer Access 
           Structure, 4-Foot Diameter 
SPV.0060   Special                        EACH       8.000     5369.510    42956.08     4339.000    34712.00    4339.000    34712.00 
           10. Sanitary Sewer Access 
           Structure, 5-Foot Diameter 
SPV.0060   Special                        EACH       1.000     1438.420     1438.42     1510.000     1510.00    1510.000     1510.00 
           11. Adjust Sas Special 
SPV.0060   Special                        EACH       6.000     1376.830     8260.98     3000.000    18000.00    3000.000    18000.00 
           12. Sanitary Sewer Tap 
SPV.0060   Special                        EACH       1.000      500.000      500.00      100.000      100.00     100.000      100.00 
           13. Sewer Electronic Markers 
SPV.0060   Special                        EACH       1.000     1032.630     1032.63     2850.000     2850.00    2850.000     2850.00 
           14. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       4.000      688.420     2753.68     1300.000     5200.00    1300.000     5200.00 
           15. Remove Sanitary Sewer 
           Structure 
SPV.0060   Special                        EACH       4.000      688.420     2753.68     2200.000     8800.00    2200.000     8800.00 
           16. Abandon Sewer Access 
           Structures 
SPV.0060   Special                        EACH       4.000      688.420     2753.68      400.000     1600.00     400.000     1600.00 
           17. Abandon Sanitary Sewer - 
           Pipe Plug 
SPV.0060   Special                        EACH       2.000     2065.250     4130.50     1200.000     2400.00    1200.000     2400.00 
           18. Temporary Sanitary Sewer 
           Connection 
SPV.0060   Special                        EACH       1.000     1032.630     1032.63      381.000      381.00     381.000      381.00 
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           19. Install Compression Coupling 
SPV.0060   Special                        EACH       1.000     2065.250     2065.25     2000.000     2000.00    2000.000     2000.00 
           20. Pipe Supports 
SPV.0060   Special                        EACH       1.000     2753.670     2753.67     2400.000     2400.00    2400.000     2400.00 
           21. Sanitary Force Main Connection 
SPV.0060   Special                        EACH       4.000      600.000     2400.00      400.000     1600.00     600.000     2400.00 
           22. 4x4x4-Inch Flush Mounted 
           Junction Box 
SPV.0060   Special                        EACH       5.000     1000.000     5000.00     1000.000     5000.00     800.000     4000.00 
           23. Settlement Gauges 
SPV.0060   Special                        EACH       6.000     1720.000    10320.00     1720.000    10320.00    1980.000    11880.00 
           24. Vibrating Wire Piezometer 
           Instrumentation System 
SPV.0085   Special                        LB      2040.000        3.300     6732.00        3.300     6732.00       3.300     6732.00 
           01. Bar Steel Reinforcement 
           Hs Stainless Bridges 
SPV.0090   Special                        LF      2045.000       13.830    28282.35       13.830    28282.35      13.830    28282.35 
           01. Concrete Curb & Gutter Special 
           24-Inch Type A 
SPV.0090   Special                        LF       110.000       33.260     3658.60       33.260     3658.60      33.260     3658.60 
           02. Concrete Curb & Gutter Special 
           24-Inch Type D 
SPV.0090   Special                        LF        70.000       41.250     2887.50       41.250     2887.50      41.250     2887.50 
           03. Concrete Curb Integral Special 
           12-Inch Type D 
SPV.0090   Special                        LF       408.000       41.200    16809.60       58.280    23778.24      41.200    16809.60 
           04. Fence Chain Link Polymer-Coated 
           4-Ft 
SPV.0090   Special                        LF       165.000       38.000     6270.00       46.730     7710.45      38.000     6270.00 
           05. Fence Chain Link Polymer-Coated 
           6-Ft 
SPV.0090   Special                        LF     23040.000        1.250    28800.00        1.640    37785.60       1.250    28800.00 
           06. Wick Drains 
SPV.0090   Special                        LF       300.000        8.000     2400.00        6.250     1875.00       7.000     2100.00 
           07. Pedestrian Safety Fence 
SPV.0090   Special                        LF       150.000       65.000     9750.00       65.000     9750.00     150.000    22500.00 
           08. Pedestrian Overhead Protection 
SPV.0090   Special                        LF        46.000       66.910     3077.86      251.000    11546.00     251.000    11546.00 
           09. Sanitary Sewer Pipe Pvc, 
           8-Inch 
SPV.0090   Special                        LF      1318.000      118.740   156499.32      124.000   163432.00     124.000   163432.00 
           10. Sanitary Sewer Pipe Pvc, 
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           21-Inch 
SPV.0090   Special                        LF        35.000       41.430     1450.05      250.000     8750.00     250.000     8750.00 
           11. Sanitary Sewer Lateral 
SPV.0090   Special                        LF      1624.000        0.010       16.24        1.000     1624.00       1.000     1624.00 
           12. Select Fill For Sanitary Sewer 
SPV.0090   Special                        LF        17.000       60.740     1032.58      100.000     1700.00     100.000     1700.00 
           13. Remove Sanitary Sewer Pipe 
SPV.0090   Special                        LF       225.000      737.920   166032.00      595.000   133875.00     495.000   111375.00 
           14. Bore And Jack Sanitary 
           Sewer 21-Inch 
SPV.0090   Special                        LF       114.000       68.700     7831.80       80.190     9141.66      68.700     7831.80 
           15. Fence Chain Link Polymer-Coated 
           8-Ft 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. Chain Dragging Deck 
SPV.0105   Special                        LS         1.000        0.010        0.01      100.000      100.00     100.000      100.00 
           02. Dewatering For Sanitary 
           Sewer Construction 
SPV.0105   Special                        LS         1.000    15000.000    15000.00    16000.000    16000.00   16000.000    16000.00 
           03. Heavy Wastewater Control 
           2000 Gpm 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1409.000     1409.00    1000.000     1000.00 
           04. Construction Staking 
           Sanitary Sewer 
SPV.0105   Special                        LS         1.000     2500.000     2500.00      850.000      850.00    1000.000     1000.00 
           05. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     5876.830     5876.83     7333.000     7333.00    9300.000     9300.00 
           06. Outlet Gate C-13-2075 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    11000.000    11000.00   10000.000    10000.00 
           07. Temporary Vehicle Detection 
           (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    11000.000    11000.00   10000.000    10000.00 
           08. Temporary Vehicle Detection 
           (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     1500.000     1500.00    2000.000     2000.00 
           09. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Sb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     1500.000     1500.00    2000.000     2000.00 
           10. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Nb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     3500.000     3500.00    1000.000     1000.00 
           11. Install State Furnished Evp Equipmen 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   93 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210007 
 
           T (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     3500.000     3500.00    1000.000     1000.00 
           12. Install State Furnished Evp Equipmen 
           T (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000    26500.000    26500.00    26500.000    26500.00   38900.000    38900.00 
           13. Geotechnical Instrumentation 
SPV.0165   Special                        SF       250.000       68.000    17000.00       68.000    17000.00      68.000    17000.00 
           01. Deck Surface Patching 
SPV.0165   Special                        SF       900.000      110.000    99000.00      110.000    99000.00     110.000    99000.00 
           02. Concrete Surface Repair Special 
SPV.0165   Special                        SF      1050.000       23.000    24150.00       23.000    24150.00      23.000    24150.00 
           03. Fiber Wrap Pier Reinforcing 
SPV.0165   Special                        SF        15.000      220.000     3300.00      220.000     3300.00     220.000     3300.00 
           04. Under Deck Spall Repair 
SPV.0165   Special                        SF     11643.000       57.410   668424.63       63.320   737234.76      47.000   547221.00 
           05. Wall Concrete Panel Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0165   Special                        SF      1572.000       23.000    36156.00       46.630    73302.36      40.000    62880.00 
           06. Wall Wire Faced Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0180   Special                        SY       220.000       75.000    16500.00       75.000    16500.00      95.000    20900.00 
           01. Slope Paving Concrete Waterway 
           Special 
603.3513   Conc Barrier Trans Type S32 to EACH       2.000     5740.250    11480.50     5740.250    11480.50    6740.250    13480.50 
603.3535   Conc Barrier Trans Type S36 to EACH       2.000     5960.380    11920.76     5960.380    11920.76    5960.380    11920.76 
SPV.0180   Special                        SY      5817.000        2.530    14717.01        2.870    16694.79       3.300    19196.10 
           02. Salvaged Hydric Soil 
 
                                      PROPOSAL TOTAL.......             12035753.38              12322645.83             12566900.32 
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   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       18.000      482.000     8676.00      390.000     7020.00     368.000     6624.00 
201.0120   Clearing                       ID       128.000       29.750     3808.00       14.750     1888.00      14.000     1792.00 
201.0205   Grubbing                       STA       18.000      251.000     4518.00      390.000     7020.00     368.000     6624.00 
201.0220   Grubbing                       ID       128.000       20.500     2624.00       14.750     1888.00      14.000     1792.00 
203.0200   Removing Old Structure (statio LS         1.000   200000.000   200000.00   211800.000   211800.00  200000.000   200000.00 
           01. Sta. 114+76.20 
203.0200   Removing Old Structure (statio LS         1.000    51600.000    51600.00     1700.000     1700.00   50000.000    50000.00 
           02. Sta. 52'Bp'+89.11 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2500.000     2500.00     4100.000     4100.00    2500.000     2500.00 
           01. B-13-210 
203.0225.S Debris Containment (structure) LS         1.000     4000.000     4000.00     4200.000     4200.00    4000.000     4000.00 
           01. B-13-210 
204.0100   Removing Pavement              SY     23265.000        3.450    80264.25        4.000    93060.00       4.000    93060.00 
204.0110   Removing Asphaltic Surface     SY       310.000        3.000      930.00        4.200     1302.00       4.000     1240.00 
204.0150   Removing Curb & Gutter         LF      1550.000        5.000     7750.00        3.600     5580.00       6.000     9300.00 
204.0155   Removing Concrete Sidewalk     SY       670.000       10.000     6700.00       16.250    10887.50       6.000     4020.00 
204.0165   Removing Guardrail             LF      1115.000        2.000     2230.00        2.100     2341.50       2.000     2230.00 
204.0170   Removing Fence                 LF      1345.000        1.350     1815.75        1.400     1883.00       1.350     1815.75 
204.0175   Removing Concrete Slope Paving SY       170.000       10.000     1700.00       15.250     2592.50      10.000     1700.00 
204.0185   Removing Masonry               CY         3.300      300.000      990.00      430.000     1419.00     100.000      330.00 
204.0195   Removing Concrete Bases        EACH      59.000      150.000     8850.00      160.000     9440.00     150.000     8850.00 
204.0205   Removing Utility Poles         EACH       2.000      500.000     1000.00      530.000     1060.00     500.000     1000.00 
204.0210   Removing Manholes              EACH       3.000      750.000     2250.00      320.000      960.00     500.000     1500.00 
204.0220   Removing Inlets                EACH      17.000      550.000     9350.00      320.000     5440.00     300.000     5100.00 
204.0245   Removing Storm Sewer (size)    LF       290.000       18.000     5220.00       13.250     3842.50      15.000     4350.00 
           01. 12-Inch To 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       470.000       22.000    10340.00       16.500     7755.00      18.000     8460.00 
           02. 18-Inch To 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       40.000     1200.00       18.000      540.00      20.000      600.00 
           03. 36-Inch 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.9060.S Removing (item description)    EACH       5.000       50.000      250.00       53.000      265.00      25.000      125.00 
           01. Wood Guard Posts 
204.9060.S Removing (item description)    EACH      37.000      250.000     9250.00      320.000    11840.00     300.000    11100.00 
           02. Lighting Unit 
204.9060.S Removing (item description)    EACH      35.000      200.000     7000.00      130.000     4550.00     120.000     4200.00 
           03. Luminaire 
204.9060.S Removing (item description)    EACH       1.000      200.000      200.00      210.000      210.00     200.000      200.00 
           04. Lighting Cabinet 
204.9090.S Removing (item description)    LF        65.000       10.000      650.00       10.500      682.50      10.000      650.00 
           01. Tubular Railing 
204.9105.S Removing (item description)    LS         1.000     4500.000     4500.00     1600.000     1600.00    1500.000     1500.00 
           01. Traffic Signal Equipment (Ush 51 
           Sb & Cottage Grove Road) 
204.9105.S Removing (item description)    LS         1.000     4500.000     4500.00     1600.000     1600.00    1500.000     1500.00 
           02. Traffic Signal Equipment (Ush 51 
           Nb & Cottage Grove Road) 
204.9165.S Removing (item description)    SF       440.000        3.000     1320.00       10.250     4510.00       2.000      880.00 
           01. Modular Block Retaining Wall 
204.9165.S Removing (item description)    SF       320.000        5.000     1600.00       32.250    10320.00       3.000      960.00 
           02. Concrete Masonry Wall 
204.9180.S Removing (item description)    SY       615.000        6.000     3690.00       25.750    15836.25      10.000     6150.00 
           01. Concrete Slope Paving Waterway 
205.0100   Excavation Common              CY     88852.000       12.000  1066224.00       10.000   888520.00      16.000  1421632.00 
205.0400   Excavation Marsh               CY     33096.000        5.100   168789.60        6.100   201885.60       6.000   198576.00 
206.1000   Exc for Structure Bridges (str LS         1.000    15000.000    15000.00     9800.000     9800.00    1000.000     1000.00 
           01. B-13-632 
206.1000   Exc for Structure Bridges (str LS         1.000   134300.000   134300.00     4900.000     4900.00  250000.000   250000.00 
           02. B-13-660 
206.2000   Exc for Structures Culverts (s LS         1.000    62000.000    62000.00     2500.000     2500.00  250000.000   250000.00 
           01. C-13-2075 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00     4900.000     4900.00  100000.000   100000.00 
           01. R-13-228 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00     4900.000     4900.00  100000.000   100000.00 
           02. R-13-229 
208.0100   Borrow                         CY     87264.000        0.010      872.64        5.000   436320.00       0.010      872.64 
208.1100   Select Borrow                  CY     45143.000       17.350   783231.05       15.750   711002.25       0.010      451.43 
210.0100   Backfill Structure             CY      1100.000       30.000    33000.00       19.500    21450.00      50.000    55000.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1125.000     1125.00     9800.000     9800.00       1.000        1.00 
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           01. 5411-02-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1850.000       20.250    37462.50       14.750    27287.50      24.900    46065.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    30377.000       14.000   425278.00       12.250   372118.25      17.900   543748.30 
311.0115   Breaker Run                    CY        86.000       30.000     2580.00       35.250     3031.50      65.000     5590.00 
312.0110   Select Crushed Material        TON    21110.000       12.500   263875.00       11.500   242765.00      16.900   356759.00 
415.0090   Concrete Pavement 9-Inch       SY      8715.000       37.460   326463.90       39.750   346421.25      37.460   326463.90 
415.0100   Concrete Pavement 10-Inch      SY     19095.000       39.410   752533.95       41.750   797216.25      39.410   752533.95 
415.0210   Concrete Pavement Gaps         EACH       2.000     1000.000     2000.00     1100.000     2200.00    1000.000     2000.00 
415.0410   Concrete Pavement Approach Sla SY       411.000      137.280    56422.08      150.000    61650.00     115.000    47265.00 
415.1090   Concrete Pavement HES 9-Inch   SY       335.000       45.000    15075.00       47.750    15996.25      45.000    15075.00 
416.0610   Drilled Tie Bars               EACH     766.000        6.000     4596.00        6.400     4902.40       6.000     4596.00 
416.0620   Drilled Dowel Bars             EACH       8.000       12.000       96.00       12.750      102.00      12.000       96.00 
416.1010   Concrete Surface Drains        CY         6.300      450.000     2835.00      480.000     3024.00     450.000     2835.00 
416.1110   Conc Shoulder Rumble Strips    LF      1775.000        1.750     3106.25        1.600     2840.00       1.750     3106.25 
440.4410.S Incentive IRI Ride             DOL     6000.000        1.000     6000.00        1.000     6000.00       1.000     6000.00 
455.0105   Asphaltic Material PG58-28     TON       55.000      100.000     5500.00      110.000     6050.00     100.000     5500.00 
455.0120   Asphaltic Material PG64-28     TON       31.000      125.000     3875.00      130.000     4030.00     125.000     3875.00 
455.0605   Tack Coat                      GAL      201.000        2.500      502.50        2.700      542.70       2.500      502.50 
460.1100   HMA Pavement Type E-0.3        TON      550.000       73.750    40562.50       78.000    42900.00      73.750    40562.50 
460.1103   HMA Pavement Type E-3          TON      525.000       74.500    39112.50       79.000    41475.00      74.500    39112.50 
460.1110   HMA Pavement Type E-10         TON      425.000       72.750    30918.75       77.000    32725.00      72.750    30918.75 
460.2000   Incentive Density HMA Pavement DOL      960.000        1.000      960.00        1.000      960.00       1.000      960.00 
465.0105   Asphaltic Surface              TON       35.000       95.000     3325.00      100.000     3500.00      95.000     3325.00 
465.0125   Asphaltic Surface Temporary    TON     4615.000       61.950   285899.25       66.000   304590.00      61.950   285899.25 
465.0310   Asphaltic Curb                 LF       515.000        6.300     3244.50        6.700     3450.50       6.300     3244.50 
465.0315   Asphaltic Flumes               SY         5.000      100.000      500.00      110.000      550.00     100.000      500.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      2315.000        1.250     2893.75        1.100     2546.50       1.250     2893.75 
502.0100   Concrete Masonry Bridges       CY      2315.000      520.000  1203800.00      550.000  1273250.00     720.000  1666800.00 
502.3110.S Expansion Device Modular (stru LS         1.000    25000.000    25000.00    26500.000    26500.00   25000.000    25000.00 
           01. B-13-632 
502.3200   Protective Surface Treatment   SY      4307.000        2.400    10336.80        2.500    10767.50       2.400    10336.80 
502.6105   Masonry Anchors Type S 5/8-Inc EACH      34.000       15.000      510.00       16.000      544.00      15.000      510.00 
503.0155   Prestressed Girder Type I 54W- LF      1282.000      185.000   237170.00      200.000   256400.00     185.000   237170.00 
503.0172   Prestressed Girder Type I 72W- LF      3107.000      185.000   574795.00      200.000   621400.00     185.000   574795.00 
504.0100   Concrete Masonry Culverts      CY       155.000      550.000    85250.00      580.000    89900.00     550.000    85250.00 
504.0500   Concrete Masonry Retaining Wal CY        89.000      450.000    40050.00      480.000    42720.00     450.000    40050.00 
505.0405   Bar Steel Reinforcement HS Bri LB     32635.000        0.900    29371.50        0.950    31003.25       0.900    29371.50 
505.0410   Bar Steel Reinforcement HS Cul LB     15670.000        0.010      156.70        0.010      156.70       0.010      156.70 
505.0605   Bar Steel Reinf HS Coated Brid LB    415540.000        1.000   415540.00        1.050   436317.00       1.000   415540.00 
505.0610   Bar Steel Reinf HS Coated Culv LB       240.000        0.010        2.40        0.010        2.40       0.010        2.40 
505.0615   Bar Steel Reinf HS Coated Reta LB      9550.000        1.400    13370.00        1.500    14325.00       1.400    13370.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      52.000       60.000     3120.00       64.000     3328.00      60.000     3120.00 
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506.2610   Bearing Pads Elastomeric Lamin EACH      16.000     1400.000    22400.00     1500.000    24000.00    1400.000    22400.00 
506.4000   Steel Diaphragms (structure)   EACH      42.000      850.000    35700.00      900.000    37800.00     850.000    35700.00 
           01. B-13-632 
506.4000   Steel Diaphragms (structure)   EACH      16.000      850.000    13600.00      900.000    14400.00     850.000    13600.00 
           02. B-13-660 
509.1500   Concrete Surface Repair        SF       730.000      110.000    80300.00      120.000    87600.00     110.000    80300.00 
509.5100.S Polymer Overlay                SY      2390.000       37.130    88740.70       39.750    95002.50      37.130    88740.70 
511.1100   Temporary Shoring              SF      1700.000       44.000    74800.00       46.500    79050.00      44.000    74800.00 
511.1200   Temporary Shoring (structure)  SF       850.000       35.000    29750.00       46.500    39525.00       0.010        8.50 
           01. B-13-632 
511.1200   Temporary Shoring (structure)  SF       500.000       35.000    17500.00       46.500    23250.00       0.010        5.00 
           02. B-13-660 
511.1200   Temporary Shoring (structure)  SF       338.000       50.000    16900.00       46.500    15717.00       1.000      338.00 
           03. R-13-228 
511.1200   Temporary Shoring (structure)  SF       400.000       50.000    20000.00       46.500    18600.00       1.000      400.00 
           04. R-13-229 
513.2000   Railing Pipe (structure)       LS         1.000     9000.000     9000.00     9500.000     9500.00    9000.000     9000.00 
           01. R-13-228 
513.2000   Railing Pipe (structure)       LS         1.000    12000.000    12000.00    12700.000    12700.00   12000.000    12000.00 
           02. R-13-229 
516.0500   Rubberized Membrane Waterproof SY        88.000       10.000      880.00       10.500      924.00      10.000      880.00 
517.1010.S Concrete Staining (structure)  SF     17200.000        1.100    18920.00        1.200    20640.00       1.100    18920.00 
           01. B-13-632 
517.1010.S Concrete Staining (structure)  SF      7510.000        1.100     8261.00        1.200     9012.00       1.100     8261.00 
           02. B-13-660 
517.1010.S Concrete Staining (structure)  SF      7509.000        1.100     8259.90        1.200     9010.80       1.100     8259.90 
           03. R-13-228 
517.1010.S Concrete Staining (structure)  SF      5182.000        1.100     5700.20        1.200     6218.40       1.100     5700.20 
           04. R-13-229 
517.1050.S Architecturl Surfce Treatmnt ( SF      8005.000        7.000    56035.00        7.400    59237.00       7.000    56035.00 
           01. B-13-632 
517.1050.S Architecturl Surfce Treatmnt ( SF      2870.000        7.000    20090.00        7.400    21238.00       7.000    20090.00 
           02. B-13-660 
517.1050.S Architecturl Surfce Treatmnt ( SF      7159.000        1.100     7874.90        7.400    52976.60       1.000     7159.00 
           03. R-13-228 
517.1050.S Architecturl Surfce Treatmnt ( SF      4484.000        1.610     7219.24        7.400    33181.60       1.000     4484.00 
           04. R-13-229 
520.8000   Concrete Collars for Pipe      EACH       5.000      700.000     3500.00      440.000     2200.00    1000.000     5000.00 
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522.1012   Apr Endwls Culv Pipe Reinf Con EACH       9.000      500.000     4500.00     1000.000     9000.00     800.000     7200.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      600.000      600.00     1000.000     1000.00     900.000      900.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      780.000     3120.00     1200.000     4800.00    1000.000     4000.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3960.000       31.000   122760.00       32.750   129690.00      31.000   122760.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3355.000       33.000   110715.00       35.000   117425.00      33.000   110715.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      2395.000       14.470    34655.65       15.250    36523.75      14.470    34655.65 
601.0411   Concrete Curb & Gutter 30-Inch LF       720.000       12.850     9252.00       13.500     9720.00      12.850     9252.00 
601.0574   Conc C & G 4-In Sloped 30-In T LF       415.000       15.380     6382.70       16.250     6743.75      15.380     6382.70 
601.0576   Conc C & G 4-In Sloped 30-In T LF       100.000       15.380     1538.00       16.250     1625.00      15.380     1538.00 
602.0410   Concrete Sidewalk 5-Inch       SF      4620.000        3.770    17417.40        4.000    18480.00       3.770    17417.40 
602.0420   Concrete Sidewalk 7-Inch       SF       620.000        4.370     2709.40        4.600     2852.00       4.370     2709.40 
602.0515   Curb Ramp Detect Wrning Fld Na SF       192.000       40.000     7680.00       42.250     8112.00      40.000     7680.00 
603.1142   Concrete Barrier Type S42      LF       839.000       48.760    40909.64       52.000    43628.00      48.760    40909.64 
603.2142   Conc Barrier Fixed Obj Protect LF        15.000      315.430     4731.45      330.000     4950.00     315.430     4731.45 
603.8000   Concrete Barrier Temp Precast  LF      3325.000       16.500    54862.50       17.500    58187.50      16.500    54862.50 
603.8125   Concrete Barrier Temp Precast  LF      6150.000        3.500    21525.00        3.700    22755.00       3.500    21525.00 
604.0400   Slope Paving Concrete          SY       330.000       90.000    29700.00       95.000    31350.00      90.000    29700.00 
604.0500   Slope Paving Crushed Aggregate SY       665.000       17.500    11637.50       18.500    12302.50      17.500    11637.50 
606.0200   Riprap Medium                  CY       105.000       47.000     4935.00       61.000     6405.00      47.000     4935.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1032.000       60.580    62518.56       49.500    51084.00      50.000    51600.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        66.000       63.960     4221.36       58.000     3828.00      60.000     3960.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        97.000       66.920     6491.24       57.000     5529.00      65.000     6305.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       484.000       73.160    35409.44       60.000    29040.00      70.000    33880.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        31.000       99.900     3096.90      110.000     3410.00     125.000     3875.00 
609.0112   Relaid Storm Sewer 12-Inch     LF         8.000       50.000      400.00      120.000      960.00      67.000      536.00 
609.0115   Relaid Storm Sewer 15-Inch     LF        16.000       50.000      800.00       63.000     1008.00      80.000     1280.00 
609.0130   Relaid Storm Sewer 30-Inch     LF         8.000       50.000      400.00      120.000      960.00     105.000      840.00 
611.0612   Inlet Covers Type C            EACH       2.000      569.000     1138.00      650.000     1300.00     500.000     1000.00 
611.0624   Inlet Covers Type H            EACH      15.000      713.000    10695.00      780.000    11700.00     700.000    10500.00 
611.0642   Inlet Covers Type MS           EACH       9.000      535.000     4815.00      620.000     5580.00     500.000     4500.00 
611.0654   Inlet Covers Type V            EACH       4.000      675.000     2700.00      820.000     3280.00     600.000     2400.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1370.000     2740.00     1400.000     2800.00    2000.000     4000.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2619.000     5238.00     3600.000     7200.00    4000.000     8000.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1099.000     3297.00     1500.000     4500.00    1500.000     4500.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1478.000     2956.00     2700.000     5400.00    2500.000     5000.00 
611.3230   Inlets 2x3-FT                  EACH      14.000     1053.000    14742.00     1400.000    19600.00    1500.000    21000.00 
611.3901   Inlets Median 1 Grate          EACH       7.000     2300.000    16100.00     2300.000    16100.00    3000.000    21000.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     3200.000     3200.00     2500.000     2500.00    4000.000     4000.00 
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611.8115   Adjusting Inlet Covers         EACH       2.000      460.000      920.00      360.000      720.00    1000.000     2000.00 
611.8120.S Cover Plates Temporary         EACH       4.000      250.000     1000.00      360.000     1440.00     250.000     1000.00 
611.9800.S Pipe Grates                    EACH       4.000      671.000     2684.00      780.000     3120.00    1000.000     4000.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1535.000        6.000     9210.00       10.750    16501.25       4.000     6140.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      190.000      190.00      430.000      430.00     500.000      500.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       6.000       70.000      420.00       74.000      444.00      70.000      420.00 
614.0800   Crash Cushions Permanent       EACH       1.000    23300.000    23300.00    24700.000    24700.00   23300.000    23300.00 
614.0905   Crash Cushions Temporary       EACH       4.000     6500.000    26000.00     6900.000    27600.00    6500.000    26000.00 
614.2300   MGS Guardrail 3                LF      3062.500       15.000    45937.50       16.000    49000.00      15.000    45937.50 
614.2330   MGS Guardrail 3 K              LF       150.000       25.000     3750.00       26.500     3975.00      25.000     3750.00 
614.2500   MGS Thrie Beam Transition      LF       197.000       57.000    11229.00       60.000    11820.00      57.000    11229.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2500.000    10000.00    2400.000     9600.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000      775.000     2325.00      820.000     2460.00     775.000     2325.00 
616.0206   Fence Chain Link 6-FT          LF       940.000       14.700    13818.00       15.500    14570.00      14.700    13818.00 
616.0600.S Fence Temporary                LF       180.000       10.000     1800.00       12.750     2295.00      10.000     1800.00 
616.0800.S Fence Track Clearance          LF       410.000        2.250      922.50        2.400      984.00       2.250      922.50 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      530.000      530.00       1.000        1.00 
           01. 5411-02-74 
619.1000   Mobilization                   EACH       1.000  1315750.000  1315750.00  1000000.000  1000000.00  658576.960   658576.96 
620.0300   Concrete Median Sloped Nose    SF       165.000        7.930     1308.45        8.400     1386.00       7.930     1308.45 
624.0100   Water                          MGAL     500.000       35.000    17500.00       42.250    21125.00      40.000    20000.00 
625.0100   Topsoil                        SY      5900.000        0.010       59.00        4.300    25370.00       0.010       59.00 
625.0500   Salvaged Topsoil               SY     48683.000        0.010      486.83        1.600    77892.80       2.000    97366.00 
627.0200   Mulching                       SY     13800.000        0.130     1794.00        0.150     2070.00       0.130     1794.00 
628.1504   Silt Fence                     LF      7500.000        1.350    10125.00        1.400    10500.00       1.350    10125.00 
628.1520   Silt Fence Maintenance         LF     15000.000        0.010      150.00        0.010      150.00       0.010      150.00 
628.1905   Mobilizations Erosion Control  EACH      30.000        1.000       30.00        1.100       33.00       1.000       30.00 
628.1910   Mobilization Emergency Erosion EACH      15.000        1.000       15.00        1.100       16.50       1.000       15.00 
628.2002   Erosion Mat Class I Type A     SY     40000.000        0.830    33200.00        0.900    36000.00       0.830    33200.00 
628.2006   Erosion Mat Urban Class I Type SY      5900.000        1.400     8260.00        1.500     8850.00       1.400     8260.00 
628.7005   Inlet Protection Type A        EACH      14.000       95.000     1330.00      100.000     1400.00      95.000     1330.00 
628.7020   Inlet Protection Type D        EACH      47.000       95.000     4465.00      100.000     4700.00      95.000     4465.00 
628.7560   Tracking Pads                  EACH       3.000     2000.000     6000.00      600.000     1800.00    1500.000     4500.00 
629.0210   Fertilizer Type B              CWT       37.000       50.000     1850.00       53.000     1961.00      50.000     1850.00 
630.0130   Seeding Mixture No. 30         LB       180.000        4.250      765.00        4.500      810.00       4.250      765.00 
630.0140   Seeding Mixture No. 40         LB       135.000        8.000     1080.00        8.500     1147.50       8.000     1080.00 
630.0160   Seeding Mixture No. 60         LB       110.000        6.000      660.00        6.400      704.00       6.000      660.00 
630.0170   Seeding Mixture No. 70         LB        30.000       75.000     2250.00       79.000     2370.00      75.000     2250.00 
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630.0175   Seeding Mixture No. 75         LB       110.000       24.000     2640.00       25.500     2805.00      24.000     2640.00 
630.0180   Seeding Mixture No. 80         LB       115.000       24.000     2760.00       25.500     2932.50      24.000     2760.00 
630.0200   Seeding Temporary              LB       290.000        2.000      580.00        2.100      609.00       2.000      580.00 
633.0500   Delineator Reflectors          EACH       8.000        5.000       40.00        5.300       42.40       5.000       40.00 
633.1000   Delineator Brackets            EACH       8.000       35.000      280.00       37.000      296.00      35.000      280.00 
633.5100   Markers Row                    EACH       2.000       50.000      100.00       53.000      106.00      50.000      100.00 
633.5200   Markers Culvert End            EACH      14.000       39.000      546.00       41.250      577.50      39.000      546.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       57.000      570.00       60.000      600.00      57.000      570.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       60.000      300.00       64.000      320.00      60.000      300.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      16.000       63.000     1008.00       67.000     1072.00      63.000     1008.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       70.000      140.00       74.000      148.00      70.000      140.00 
636.0100   Sign Supports Concrete Masonry CY         8.000      800.000     6400.00      850.000     6800.00     800.000     6400.00 
636.1000   Sign Supports Steel Reinforcem LB       980.000        2.750     2695.00        2.900     2842.00       2.750     2695.00 
637.1220   Signs Type I Reflective SH     SF       210.000       20.000     4200.00       21.250     4462.50      20.000     4200.00 
637.2210   Signs Type II Reflective H     SF       163.250       14.750     2407.94       15.500     2530.38      14.750     2407.94 
637.2215   Signs Type II Reflective H Fol SF        14.920       22.000      328.24       23.250      346.89      22.000      328.24 
637.2230   Signs Type II Reflective F     SF       196.280       18.000     3533.04       19.000     3729.32      18.000     3533.04 
638.2102   Moving Signs Type II           EACH       7.000       40.000      280.00       42.250      295.75      40.000      280.00 
638.2601   Removing Signs Type I          EACH       1.000      350.000      350.00      370.000      370.00     350.000      350.00 
638.2602   Removing Signs Type II         EACH      41.000       15.000      615.00       16.000      656.00      15.000      615.00 
638.3000   Removing Small Sign Supports   EACH      13.000       17.000      221.00       18.000      234.00      17.000      221.00 
638.3100   Removing Structural Steel Sign EACH       1.000      350.000      350.00      370.000      370.00     350.000      350.00 
638.4000   Moving Small Sign Supports     EACH      10.000       50.000      500.00       53.000      530.00      50.000      500.00 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    25250.000    25250.00    26700.000    26700.00   25250.000    25250.00 
           01. S-13-440 
642.5201   Field Office Type C            EACH       1.000    45000.000    45000.00    21200.000    21200.00   25000.000    25000.00 
643.0100   Traffic Control (project)      EACH       1.000   190000.000   190000.00   201200.000   201200.00  190000.000   190000.00 
           01. 5411-02-74 
643.0300   Traffic Control Drums          DAY    96227.000        0.350    33679.45        0.350    33679.45       0.350    33679.45 
643.0420   Traffic Control Barricades Typ DAY     6495.000        0.450     2922.75        0.500     3247.50       0.450     2922.75 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     100.000       28.000     2800.00       29.750     2975.00      28.000     2800.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     100.000        1.000      100.00        1.100      110.00       1.000      100.00 
643.0705   Traffic Control Warning Lights DAY     9918.000        0.150     1487.70        0.150     1487.70       0.150     1487.70 
643.0715   Traffic Control Warning Lights DAY    14620.000        0.200     2924.00        0.200     2924.00       0.200     2924.00 
643.0800   Traffic Control Arrow Boards   DAY      210.000       15.000     3150.00       16.000     3360.00      15.000     3150.00 
643.0900   Traffic Control Signs          DAY    20713.000        0.650    13463.45        0.700    14499.10       0.650    13463.45 
643.0910   Traffic Control Covering Signs EACH       1.000      800.000      800.00      850.000      850.00     800.000      800.00 
643.1000   Traffic Control Signs Fixed Me SF       115.500       20.000     2310.00       21.250     2454.38      20.000     2310.00 
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643.1050   Traffic Control Signs PCMS     DAY      390.000       50.000    19500.00       53.000    20670.00      50.000    19500.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3115.000     3115.00     3300.000     3300.00    3115.000     3115.00 
           01. 5411-02-74 
643.3000   Traffic Control Detour Signs   DAY    27115.000        0.200     5423.00        0.200     5423.00       0.200     5423.00 
645.0105   Geotextile Fabric Type C       SY       295.000        5.000     1475.00        3.200      944.00       5.000     1475.00 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.000      870.00        2.500      725.00       3.000      870.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     20805.000        0.500    10402.50        0.550    11442.75       0.500    10402.50 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        1.000      995.00        1.100     1094.50       1.000      995.00 
646.0600   Removing Pavement Markings     LF      5225.000        1.000     5225.00        1.100     5747.50       1.000     5225.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       750.000        7.000     5250.00        7.400     5550.00       7.000     5250.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1665.000       10.000    16650.00       10.500    17482.50      10.000    16650.00 
647.0110   Pvt Marking Railroad Crossings EACH       4.000      500.000     2000.00      530.000     2120.00     500.000     2000.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      250.000     1750.00      260.000     1820.00     250.000     1750.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      300.000      300.00      320.000      320.00     300.000      300.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      250.000      750.00      260.000      780.00     250.000      750.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000        5.000      100.00        5.300      106.00       5.000      100.00 
647.0566   Pavement Marking Stop Line Epo LF       245.000        6.000     1470.00        6.400     1568.00       6.000     1470.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      100.000      200.00      110.000      220.00     100.000      200.00 
647.0726   Pavement Marking Diagonal Epox LF        50.000        5.000      250.00        5.300      265.00       5.000      250.00 
647.0766   Pavement Marking Crosswalk Epo LF       415.000        4.000     1660.00        4.200     1743.00       4.000     1660.00 
647.0786   Pavement Marking Crosswalk Epo LF       200.000        6.000     1200.00        6.400     1280.00       6.000     1200.00 
649.0200   Temp Pvt Marking Reflective Pa LF     33595.000        0.250     8398.75        0.250     8398.75       0.250     8398.75 
649.0400   Temp Pvt Marking Removable Tap LF     28860.000        0.800    23088.00        0.850    24531.00       0.800    23088.00 
649.0701   Temporary Pavement Marking 8-I LF       655.000        1.000      655.00        1.100      720.50       1.000      655.00 
649.0801   Temp Pvt Mking Removable Tape  LF       300.000        2.000      600.00        2.100      630.00       2.000      600.00 
649.1700   Temporary Pavement Marking Arr EACH       3.000       75.000      225.00       79.000      237.00      75.000      225.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       4.000      200.000      800.00      210.000      840.00     200.000      800.00 
649.1900   Temporary Pavement Marking Wor EACH       1.000      100.000      100.00      110.000      110.00     100.000      100.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      200.000      200.00      210.000      210.00     200.000      200.00 
650.4000   Construction Staking Storm Sew EACH      25.000       42.000     1050.00       53.000     1325.00      50.000     1250.00 
650.4500   Construction Staking Subgrade  LF      7893.000        0.010       78.93        0.250     1973.25       0.010       78.93 
650.5000   Construction Staking Base      LF      3313.000        0.460     1523.98        0.350     1159.55       0.350     1159.55 
650.5500   Construction Staking Curb Gutt LF      5855.000        0.340     1990.70        0.010       58.55       0.010       58.55 
650.6000   Construction Staking Pipe Culv EACH       9.000      141.000     1269.00      110.000      990.00     100.000      900.00 
650.6500   Construction Staking Structure LS         1.000     2815.000     2815.00     3200.000     3200.00    3000.000     3000.00 
           01. B-13-632 
650.6500   Construction Staking Structure LS         1.000     2131.000     2131.00     2600.000     2600.00    2500.000     2500.00 
           02. B-13-660 
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650.6500   Construction Staking Structure LS         1.000     1399.000     1399.00     1100.000     1100.00    1000.000     1000.00 
           03. R-13-228 
650.6500   Construction Staking Structure LS         1.000     1412.000     1412.00     1100.000     1100.00    1000.000     1000.00 
           04. R-13-229 
650.6500   Construction Staking Structure LS         1.000      989.000      989.00      850.000      850.00     800.000      800.00 
           05. C-13-2075 
650.7000   Construction Staking Conc Pave LF      7931.000        0.880     6979.28        1.100     8724.10       1.000     7931.00 
650.7500   Construction Staking Concrete  LF       839.000        0.490      411.11        0.250      209.75       0.250      209.75 
650.8500   Const Staking Elec Install (pr LS         1.000     2780.000     2780.00      850.000      850.00     800.000      800.00 
           01. 5411-02-74 
650.9910   Const Staking Supplemental Con LS         1.000      969.000      969.00      320.000      320.00     300.000      300.00 
           01. 5411-02-74 
650.9920   Construction Staking Slope Sta LF      5556.000        0.470     2611.32        0.350     1944.60       0.350     1944.60 
652.0125   Conduit Rigid Metallic 2-Inch  LF        44.000       20.000      880.00       21.250      935.00      20.000      880.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5214.000        3.600    18770.40        5.300    27634.20       5.000    26070.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      2785.000        5.000    13925.00        6.400    17824.00       6.000    16710.00 
652.0310   Conduit Rigid Nonmetallic Sch  LF         8.000        5.000       40.00        4.200       33.60       4.000       32.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF      1086.000        4.500     4887.00        6.900     7493.40       6.500     7059.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1048.000        7.000     7336.00        7.900     8279.20       7.500     7860.00 
652.0605   Conduit Special 2-Inch         LF       925.000       22.000    20350.00       14.750    13643.75      14.000    12950.00 
652.0615   Conduit Special 3-Inch         LF      1085.000       24.000    26040.00       20.000    21700.00      19.000    20615.00 
652.0700.S Install Conduit into Existing  EACH      15.000      200.000     3000.00      110.000     1650.00     100.000     1500.00 
652.0800   Conduit Loop Detector          LF      1110.000        3.600     3996.00        3.700     4107.00       3.500     3885.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      620.000    32860.00      690.000    36570.00     650.000    34450.00 
653.0208   Junction Boxes 8x8x8-Inch      EACH       2.000      800.000     1600.00     1100.000     2200.00    1000.000     2000.00 
653.0905   Removing Pull Boxes            EACH      14.000      100.000     1400.00      110.000     1540.00     100.000     1400.00 
654.0101   Concrete Bases Type 1          EACH      16.000      570.000     9120.00      530.000     8480.00     500.000     8000.00 
654.0102   Concrete Bases Type 2          EACH       1.000      700.000      700.00      710.000      710.00     675.000      675.00 
654.0105   Concrete Bases Type 5          EACH       2.000      650.000     1300.00      640.000     1280.00     600.000     1200.00 
654.0106   Concrete Bases Type 6          EACH      18.000      650.000    11700.00      640.000    11520.00     600.000    10800.00 
654.0110   Concrete Bases Type 10         EACH       4.000     3750.000    15000.00     5300.000    21200.00    5000.000    20000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1500.000     3000.00     1300.000     2600.00    1200.000     2400.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1750.000     3500.00     1300.000     2600.00    1200.000     2400.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       288.000        0.900      259.20        1.000      288.00       0.950      273.60 
655.0230   Cable Traffic Signal 5-14 AWG  LF       897.000        0.900      807.30        1.000      897.00       0.950      852.15 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1070.000        1.300     1391.00        1.300     1391.00       1.250     1337.50 
655.0270   Cable Traffic Signal 15-14 AWG LF      3740.000        1.600     5984.00        1.900     7106.00       1.800     6732.00 
655.0410   Communication Cable Installed  LF       830.000        1.900     1577.00        2.100     1743.00       2.000     1660.00 
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655.0515   Electrical Wire Traffic Signal LF      4240.000        0.700     2968.00        0.850     3604.00       0.800     3392.00 
655.0615   Electrical Wire Lighting 10 AW LF      8850.000        0.700     6195.00        0.850     7522.50       0.800     7080.00 
655.0620   Electrical Wire Lighting 8 AWG LF     30045.000        0.850    25538.25        1.100    33049.50       1.000    30045.00 
655.0700   Loop Detector Lead In Cable    LF      3038.000        1.200     3645.60        1.100     3341.80       1.000     3038.00 
655.0800   Loop Detector Wire             LF      3002.000        0.500     1501.00        0.800     2401.60       0.750     2251.50 
655.0900   Traffic Signal EVP Detector Ca LF      1160.000        1.450     1682.00        1.100     1276.00       1.000     1160.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1300.000     1300.00    1200.000     1200.00 
           01. Sta. 20'Cgw'+15.0, 40.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1300.000     1300.00    1200.000     1200.00 
           02. Sta. 14'Cgw'+34.0, 24.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1300.000     1300.00    1200.000     1200.00 
           03. Sta. 14'Cgw'+11.0, 23.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1300.000     1300.00    1200.000     1200.00 
           04. Sta. 21'Cgw'+83.0, 47.0' Lt. 
657.0100   Pedestal Bases                 EACH      16.000      180.000     2880.00      140.000     2240.00     135.000     2160.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      20.000      320.000     6400.00      310.000     6200.00     290.000     5800.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000     1000.000     2000.00      850.000     1700.00     800.000     1600.00 
657.0327   Poles Type 6-Aluminum          EACH      16.000     1150.000    18400.00     1000.000    16000.00     975.000    15600.00 
657.0420   Traffic Signal Standards Alumi EACH       1.000      420.000      420.00      340.000      340.00     320.000      320.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      420.000     2100.00      350.000     1750.00     330.000     1650.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      400.000      800.00      300.000      600.00     285.000      570.00 
657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      200.000     2400.00      150.000     1800.00     140.000     1680.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       8.000      375.000     3000.00      360.000     2880.00     340.000     2720.00 
657.1345   Install Poles Type 9           EACH       4.000      590.000     2360.00     1600.000     6400.00    1500.000     6000.00 
657.1530   Install Monotube Arms 30-FT    EACH       4.000      650.000     2600.00     2100.000     8400.00    2000.000     8000.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       9.000      300.000     2700.00      210.000     1890.00     195.000     1755.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       9.000      350.000     3150.00      270.000     2430.00     255.000     2295.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      400.000      800.00      360.000      720.00     340.000      680.00 
658.0215   Backplates Signal Face 3 Secti EACH       9.000       50.000      450.00       42.250      380.25      40.000      360.00 
658.0220   Backplates Signal Face 4 Secti EACH       9.000       55.000      495.00       47.750      429.75      45.000      405.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       60.000      120.00       53.000      106.00      50.000      100.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      210.000     2520.00      140.000     1680.00     130.000     1560.00 
658.0500   Pedestrian Push Buttons        EACH      12.000      250.000     3000.00      180.000     2160.00     170.000     2040.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       90.000     2160.00       44.500     1068.00      42.000     1008.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       90.000     2160.00       45.500     1092.00      43.000     1032.00 
658.0610   Led Modules 12-Inch Green Ball EACH      24.000       90.000     2160.00       46.500     1116.00      44.000     1056.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       9.000       90.000      810.00       44.500      400.50      42.000      378.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      20.000       90.000     1800.00       45.500      910.00      43.000      860.00 
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658.0625   Led Modules 12-Inch Green Arro EACH      11.000       90.000      990.00       46.500      511.50      44.000      484.00 
658.0635   Led Modules Ped Countdwn Timer EACH      12.000      310.000     3720.00      180.000     2160.00     170.000     2040.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2800.000     2800.00     2800.000     2800.00    2600.000     2600.00 
           01. Ush 51 Sb & Cottage Grove Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     1800.000     1800.00     1200.000     1200.00    1150.000     1150.00 
           02. Ush 51 Nb & Cottage Grove Road 
659.1115   Luminaires Utility LED A       EACH      36.000      450.000    16200.00      500.000    18000.00     475.000    17100.00 
659.1120   Luminaires Utility LED B       EACH      17.000      450.000     7650.00      500.000     8500.00     475.000     8075.00 
659.1205   Luminaires Underdeck LED A     EACH       4.000      450.000     1800.00     1600.000     6400.00    1500.000     6000.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     9500.000    19000.00    10600.000    21200.00   10000.000    20000.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    36000.000    36000.00    31800.000    31800.00   30000.000    30000.00 
           01. Ush 51 Sb & Cottage Grove Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    36000.000    36000.00    31800.000    31800.00   30000.000    30000.00 
           02. Ush 51 Nb & Cottage Grove Road 
670.0100   Field System Integrator        LS         1.000     4800.000     4800.00     4200.000     4200.00    4000.000     4000.00 
678.0500   Communication System Testing   LS         1.000     2500.000     2500.00     1900.000     1900.00    1800.000     1800.00 
690.0150   Sawing Asphalt                 LF       540.000        1.000      540.00        5.000     2700.00       0.900      486.00 
690.0250   Sawing Concrete                LF      2621.000        1.500     3931.50        2.000     5242.00       1.500     3931.50 
715.0415   Incentive Strength Conc Paveme DOL     8550.000        1.000     8550.00        1.000     8550.00       1.000     8550.00 
715.0502   Incentive Strength Conc Struct DOL      930.000        1.000      930.00        1.000      930.00       1.000      930.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1000.000        5.000     5000.00        5.000     5000.00       5.000     5000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        5.000     2750.00       5.000     2750.00 
SPV.0035   Special                        CY      2677.000       22.000    58894.00       19.250    51532.25      50.000   133850.00 
           01. Drainage Blanket 
SPV.0035   Special                        CY        16.720      250.000     4180.00      160.000     2675.20     300.000     5016.00 
           02. Abandon Sanitary Sewer With 
           Slurry 
SPV.0045   Special                        DAY       45.000      300.000    13500.00      150.000     6750.00     100.000     4500.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH      10.000      500.000     5000.00      750.000     7500.00     600.000     6000.00 
           01. Utility Line Opening (Ulo) 
SPV.0060   Special                        EACH      11.000      600.000     6600.00      630.000     6930.00     439.000     4829.00 
           02. Manhole Cover Type Special Logo 
SPV.0060   Special                        EACH       1.000      583.000      583.00      550.000      550.00     500.000      500.00 
           03. Inlet Covers Type Special Ms-A 
SPV.0060   Special                        EACH       2.000      600.000     1200.00      850.000     1700.00     800.000     1600.00 
           04. Salvage And Reinstall Lighting 
           Unit 
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SPV.0060   Special                        EACH       8.000      600.000     4800.00      530.000     4240.00     500.000     4000.00 
           05. Salvage & Reinstall Traffic 
           Equipment 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      530.000      530.00     500.000      500.00 
           06. Abandon Concrete Base 
SPV.0060   Special                        EACH      40.000      300.000    12000.00      320.000    12800.00     300.000    12000.00 
           07. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       4.000      250.000     1000.00      300.000     1200.00     300.000     1200.00 
           08. Adjust Water Valve Box 
SPV.0060   Special                        EACH       1.000     3596.000     3596.00     3000.000     3000.00    2777.000     2777.00 
           09. Sanitary Sewer Access 
           Structure, 4-Foot Diameter 
SPV.0060   Special                        EACH       8.000     4339.000    34712.00     4400.000    35200.00    5227.000    41816.00 
           10. Sanitary Sewer Access 
           Structure, 5-Foot Diameter 
SPV.0060   Special                        EACH       1.000     1510.000     1510.00     1300.000     1300.00     900.000      900.00 
           11. Adjust Sas Special 
SPV.0060   Special                        EACH       6.000     3000.000    18000.00     2400.000    14400.00    1500.000     9000.00 
           12. Sanitary Sewer Tap 
SPV.0060   Special                        EACH       1.000      100.000      100.00       44.750       44.75     100.000      100.00 
           13. Sewer Electronic Markers 
SPV.0060   Special                        EACH       1.000     2850.000     2850.00     2300.000     2300.00     200.000      200.00 
           14. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       4.000     1300.000     5200.00      460.000     1840.00     400.000     1600.00 
           15. Remove Sanitary Sewer 
           Structure 
SPV.0060   Special                        EACH       4.000     2200.000     8800.00      310.000     1240.00     700.000     2800.00 
           16. Abandon Sewer Access 
           Structures 
SPV.0060   Special                        EACH       4.000      400.000     1600.00      300.000     1200.00     200.000      800.00 
           17. Abandon Sanitary Sewer - 
           Pipe Plug 
SPV.0060   Special                        EACH       2.000     1200.000     2400.00     1800.000     3600.00     500.000     1000.00 
           18. Temporary Sanitary Sewer 
           Connection 
SPV.0060   Special                        EACH       1.000      381.000      381.00      940.000      940.00     250.000      250.00 
           19. Install Compression Coupling 
SPV.0060   Special                        EACH       1.000     2000.000     2000.00     1000.000     1000.00    2000.000     2000.00 
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           20. Pipe Supports 
SPV.0060   Special                        EACH       1.000     2400.000     2400.00     7500.000     7500.00    1650.000     1650.00 
           21. Sanitary Force Main Connection 
SPV.0060   Special                        EACH       4.000      110.000      440.00      640.000     2560.00     600.000     2400.00 
           22. 4x4x4-Inch Flush Mounted 
           Junction Box 
SPV.0060   Special                        EACH       5.000     1000.000     5000.00     1100.000     5500.00     800.000     4000.00 
           23. Settlement Gauges 
SPV.0060   Special                        EACH       6.000     1720.000    10320.00     5600.000    33600.00    6000.000    36000.00 
           24. Vibrating Wire Piezometer 
           Instrumentation System 
SPV.0085   Special                        LB      2040.000        3.300     6732.00        3.500     7140.00       3.300     6732.00 
           01. Bar Steel Reinforcement 
           Hs Stainless Bridges 
SPV.0090   Special                        LF      2045.000       13.830    28282.35       14.750    30163.75      13.830    28282.35 
           01. Concrete Curb & Gutter Special 
           24-Inch Type A 
SPV.0090   Special                        LF       110.000       33.260     3658.60       35.250     3877.50      33.260     3658.60 
           02. Concrete Curb & Gutter Special 
           24-Inch Type D 
SPV.0090   Special                        LF        70.000       41.250     2887.50       43.750     3062.50      41.250     2887.50 
           03. Concrete Curb Integral Special 
           12-Inch Type D 
SPV.0090   Special                        LF       408.000       41.200    16809.60       43.750    17850.00      41.200    16809.60 
           04. Fence Chain Link Polymer-Coated 
           4-Ft 
SPV.0090   Special                        LF       165.000       38.000     6270.00       40.250     6641.25      38.000     6270.00 
           05. Fence Chain Link Polymer-Coated 
           6-Ft 
SPV.0090   Special                        LF     23040.000        1.250    28800.00        1.300    29952.00       1.000    23040.00 
           06. Wick Drains 
SPV.0090   Special                        LF       300.000        6.250     1875.00        6.600     1980.00       6.250     1875.00 
           07. Pedestrian Safety Fence 
SPV.0090   Special                        LF       150.000       65.000     9750.00      130.000    19500.00      65.000     9750.00 
           08. Pedestrian Overhead Protection 
SPV.0090   Special                        LF        46.000      251.000    11546.00      130.000     5980.00     151.000     6946.00 
           09. Sanitary Sewer Pipe Pvc, 
           8-Inch 
SPV.0090   Special                        LF      1318.000      124.000   163432.00      140.000   184520.00     199.000   262282.00 
           10. Sanitary Sewer Pipe Pvc, 
           21-Inch 
SPV.0090   Special                        LF        35.000      250.000     8750.00       23.750      831.25       1.000       35.00 
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           11. Sanitary Sewer Lateral 
SPV.0090   Special                        LF      1624.000        1.000     1624.00        1.000     1624.00       1.000     1624.00 
           12. Select Fill For Sanitary Sewer 
SPV.0090   Special                        LF        17.000      100.000     1700.00       54.000      918.00      29.000      493.00 
           13. Remove Sanitary Sewer Pipe 
SPV.0090   Special                        LF       225.000      595.000   133875.00      730.000   164250.00     792.000   178200.00 
           14. Bore And Jack Sanitary 
           Sewer 21-Inch 
SPV.0090   Special                        LF       114.000       68.700     7831.80       73.000     8322.00      68.700     7831.80 
           15. Fence Chain Link Polymer-Coated 
           8-Ft 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2600.000     2600.00    2500.000     2500.00 
           01. Chain Dragging Deck 
SPV.0105   Special                        LS         1.000      100.000      100.00      150.000      150.00       1.000        1.00 
           02. Dewatering For Sanitary 
           Sewer Construction 
SPV.0105   Special                        LS         1.000    16000.000    16000.00    20000.000    20000.00   10000.000    10000.00 
           03. Heavy Wastewater Control 
           2000 Gpm 
SPV.0105   Special                        LS         1.000     1409.000     1409.00     1100.000     1100.00    1000.000     1000.00 
           04. Construction Staking 
           Sanitary Sewer 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1100.000     1100.00    1000.000     1000.00 
           05. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     9300.000     9300.00    23500.000    23500.00    9300.000     9300.00 
           06. Outlet Gate C-13-2075 
SPV.0105   Special                        LS         1.000     7550.000     7550.00    10600.000    10600.00   10000.000    10000.00 
           07. Temporary Vehicle Detection 
           (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     7550.000     7550.00    10600.000    10600.00   10000.000    10000.00 
           08. Temporary Vehicle Detection 
           (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000      750.000      750.00     2100.000     2100.00    2000.000     2000.00 
           09. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Sb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000      750.000      750.00     2100.000     2100.00    2000.000     2000.00 
           10. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Nb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1100.000     1100.00    1000.000     1000.00 
           11. Install State Furnished Evp Equipmen 
           T (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1100.000     1100.00    1000.000     1000.00 
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           12. Install State Furnished Evp Equipmen 
           T (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000    26500.000    26500.00     5500.000     5500.00   10000.000    10000.00 
           13. Geotechnical Instrumentation 
SPV.0165   Special                        SF       250.000       68.000    17000.00       72.000    18000.00      68.000    17000.00 
           01. Deck Surface Patching 
SPV.0165   Special                        SF       900.000      110.000    99000.00      120.000   108000.00     110.000    99000.00 
           02. Concrete Surface Repair Special 
SPV.0165   Special                        SF      1050.000       23.000    24150.00       24.250    25462.50      23.000    24150.00 
           03. Fiber Wrap Pier Reinforcing 
SPV.0165   Special                        SF        15.000      220.000     3300.00      230.000     3450.00     220.000     3300.00 
           04. Under Deck Spall Repair 
SPV.0165   Special                        SF     11643.000       71.000   826653.00       61.000   710223.00      70.000   815010.00 
           05. Wall Concrete Panel Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0165   Special                        SF      1572.000       51.000    80172.00       25.000    39300.00      70.000   110040.00 
           06. Wall Wire Faced Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0180   Special                        SY       220.000       75.000    16500.00      110.000    24200.00      75.000    16500.00 
           01. Slope Paving Concrete Waterway 
           Special 
603.3513   Conc Barrier Trans Type S32 to EACH       2.000     5740.250    11480.50     6100.000    12200.00    5740.250    11480.50 
603.3535   Conc Barrier Trans Type S36 to EACH       2.000     5960.380    11920.76     6300.000    12600.00    5960.380    11920.76 
SPV.0180   Special                        SY      5817.000        5.000    29085.00        3.100    18032.70       3.000    17451.00 
           02. Salvaged Hydric Soil 
 
                                      PROPOSAL TOTAL.......             13257466.58              13334049.87             13548888.88 
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   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       18.000      482.000     8676.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID       128.000       29.750     3808.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       18.000      251.000     4518.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       128.000       20.500     2624.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000   200000.000   200000.00        0.000        0.00       0.000        0.00 
           01. Sta. 114+76.20 
203.0200   Removing Old Structure (statio LS         1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 
           02. Sta. 52'Bp'+89.11 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. B-13-210 
203.0225.S Debris Containment (structure) LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. B-13-210 
204.0100   Removing Pavement              SY     23265.000        3.180    73982.70        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       310.000       18.600     5766.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1550.000        4.100     6355.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       670.000       10.400     6968.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      1115.000        3.300     3679.50        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF      1345.000        1.350     1815.75        0.000        0.00       0.000        0.00 
204.0175   Removing Concrete Slope Paving SY       170.000       26.100     4437.00        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY         3.300      230.000      759.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      59.000      300.000    17700.00        0.000        0.00       0.000        0.00 
204.0205   Removing Utility Poles         EACH       2.000      480.000      960.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       3.000      545.000     1635.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      17.000      430.000     7310.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       290.000       30.400     8816.00        0.000        0.00       0.000        0.00 
           01. 12-Inch To 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       470.000       30.400    14288.00        0.000        0.00       0.000        0.00 
           02. 18-Inch To 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       33.300      999.00        0.000        0.00       0.000        0.00 
           03. 36-Inch 
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ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
204.9060.S Removing (item description)    EACH       5.000       86.000      430.00        0.000        0.00       0.000        0.00 
           01. Wood Guard Posts 
204.9060.S Removing (item description)    EACH      37.000      300.000    11100.00        0.000        0.00       0.000        0.00 
           02. Lighting Unit 
204.9060.S Removing (item description)    EACH      35.000      120.000     4200.00        0.000        0.00       0.000        0.00 
           03. Luminaire 
204.9060.S Removing (item description)    EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
           04. Lighting Cabinet 
204.9090.S Removing (item description)    LF        65.000       10.000      650.00        0.000        0.00       0.000        0.00 
           01. Tubular Railing 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. Traffic Signal Equipment (Ush 51 
           Sb & Cottage Grove Road) 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. Traffic Signal Equipment (Ush 51 
           Nb & Cottage Grove Road) 
204.9165.S Removing (item description)    SF       440.000        8.800     3872.00        0.000        0.00       0.000        0.00 
           01. Modular Block Retaining Wall 
204.9165.S Removing (item description)    SF       320.000       12.600     4032.00        0.000        0.00       0.000        0.00 
           02. Concrete Masonry Wall 
204.9180.S Removing (item description)    SY       615.000       12.800     7872.00        0.000        0.00       0.000        0.00 
           01. Concrete Slope Paving Waterway 
205.0100   Excavation Common              CY     88852.000        6.950   617521.40        0.000        0.00       0.000        0.00 
205.0400   Excavation Marsh               CY     33096.000        7.580   250867.68        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    24820.000    24820.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
206.1000   Exc for Structure Bridges (str LS         1.000    18615.000    18615.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
206.2000   Exc for Structures Culverts (s LS         1.000    10520.000    10520.00        0.000        0.00       0.000        0.00 
           01. C-13-2075 
206.3000   Exc for Struct Retaining Walls LS         1.000    15800.000    15800.00        0.000        0.00       0.000        0.00 
           01. R-13-228 
206.3000   Exc for Struct Retaining Walls LS         1.000    15800.000    15800.00        0.000        0.00       0.000        0.00 
           02. R-13-229 
208.0100   Borrow                         CY     87264.000        9.630   840352.32        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY     45143.000       19.370   874419.91        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY      1100.000       40.750    44825.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4180.000     4180.00        0.000        0.00       0.000        0.00 
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           01. 5411-02-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1850.000       20.550    38017.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    30377.000       13.300   404014.10        0.000        0.00       0.000        0.00 
311.0115   Breaker Run                    CY        86.000       33.300     2863.80        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON    21110.000       13.330   281396.30        0.000        0.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY      8715.000       37.460   326463.90        0.000        0.00       0.000        0.00 
415.0100   Concrete Pavement 10-Inch      SY     19095.000       39.410   752533.95        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       411.000      137.280    56422.08        0.000        0.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY       335.000       45.000    15075.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     766.000        6.000     4596.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH       8.000       12.000       96.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         6.300      450.000     2835.00        0.000        0.00       0.000        0.00 
416.1110   Conc Shoulder Rumble Strips    LF      1775.000        1.750     3106.25        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     6000.000        1.000     6000.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       55.000      100.000     5500.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       31.000      125.000     3875.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      201.000        2.500      502.50        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      550.000       73.750    40562.50        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      525.000       74.500    39112.50        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON      425.000       72.750    30918.75        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      960.000        1.000      960.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       35.000       95.000     3325.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON     4615.000       61.950   285899.25        0.000        0.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF       515.000        6.300     3244.50        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY         5.000      100.000      500.00        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      2315.000        1.250     2893.75        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY      2315.000      520.000  1203800.00        0.000        0.00       0.000        0.00 
502.3110.S Expansion Device Modular (stru LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
502.3200   Protective Surface Treatment   SY      4307.000        2.400    10336.80        0.000        0.00       0.000        0.00 
502.6105   Masonry Anchors Type S 5/8-Inc EACH      34.000       15.000      510.00        0.000        0.00       0.000        0.00 
503.0155   Prestressed Girder Type I 54W- LF      1282.000      185.000   237170.00        0.000        0.00       0.000        0.00 
503.0172   Prestressed Girder Type I 72W- LF      3107.000      185.000   574795.00        0.000        0.00       0.000        0.00 
504.0100   Concrete Masonry Culverts      CY       155.000      550.000    85250.00        0.000        0.00       0.000        0.00 
504.0500   Concrete Masonry Retaining Wal CY        89.000      450.000    40050.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     32635.000        0.900    29371.50        0.000        0.00       0.000        0.00 
505.0410   Bar Steel Reinforcement HS Cul LB     15670.000        0.010      156.70        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    415540.000        1.000   415540.00        0.000        0.00       0.000        0.00 
505.0610   Bar Steel Reinf HS Coated Culv LB       240.000        0.010        2.40        0.000        0.00       0.000        0.00 
505.0615   Bar Steel Reinf HS Coated Reta LB      9550.000        1.400    13370.00        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      52.000       60.000     3120.00        0.000        0.00       0.000        0.00 
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----------------------------------------------------------------------------------------------------------------------------------- 
506.2610   Bearing Pads Elastomeric Lamin EACH      16.000     1400.000    22400.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      42.000      850.000    35700.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
506.4000   Steel Diaphragms (structure)   EACH      16.000      850.000    13600.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
509.1500   Concrete Surface Repair        SF       730.000      110.000    80300.00        0.000        0.00       0.000        0.00 
509.5100.S Polymer Overlay                SY      2390.000       37.130    88740.70        0.000        0.00       0.000        0.00 
511.1100   Temporary Shoring              SF      1700.000       44.000    74800.00        0.000        0.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF       850.000       44.000    37400.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
511.1200   Temporary Shoring (structure)  SF       500.000       44.000    22000.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
511.1200   Temporary Shoring (structure)  SF       338.000       44.000    14872.00        0.000        0.00       0.000        0.00 
           03. R-13-228 
511.1200   Temporary Shoring (structure)  SF       400.000       44.000    17600.00        0.000        0.00       0.000        0.00 
           04. R-13-229 
513.2000   Railing Pipe (structure)       LS         1.000     9000.000     9000.00        0.000        0.00       0.000        0.00 
           01. R-13-228 
513.2000   Railing Pipe (structure)       LS         1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
           02. R-13-229 
516.0500   Rubberized Membrane Waterproof SY        88.000       10.000      880.00        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF     17200.000        1.100    18920.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
517.1010.S Concrete Staining (structure)  SF      7510.000        1.100     8261.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
517.1010.S Concrete Staining (structure)  SF      7509.000        1.100     8259.90        0.000        0.00       0.000        0.00 
           03. R-13-228 
517.1010.S Concrete Staining (structure)  SF      5182.000        1.100     5700.20        0.000        0.00       0.000        0.00 
           04. R-13-229 
517.1050.S Architecturl Surfce Treatmnt ( SF      8005.000        7.000    56035.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
517.1050.S Architecturl Surfce Treatmnt ( SF      2870.000        7.000    20090.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
517.1050.S Architecturl Surfce Treatmnt ( SF      7159.000        0.010       71.59        0.000        0.00       0.000        0.00 
           03. R-13-228 
517.1050.S Architecturl Surfce Treatmnt ( SF      4484.000        0.010       44.84        0.000        0.00       0.000        0.00 
           04. R-13-229 
520.8000   Concrete Collars for Pipe      EACH       5.000      440.000     2200.00        0.000        0.00       0.000        0.00 
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522.1012   Apr Endwls Culv Pipe Reinf Con EACH       9.000      621.000     5589.00        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      678.000      678.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      809.000     3236.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3960.000       31.000   122760.00        0.000        0.00       0.000        0.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3355.000       33.000   110715.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      2395.000       14.470    34655.65        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       720.000       12.850     9252.00        0.000        0.00       0.000        0.00 
601.0574   Conc C & G 4-In Sloped 30-In T LF       415.000       15.380     6382.70        0.000        0.00       0.000        0.00 
601.0576   Conc C & G 4-In Sloped 30-In T LF       100.000       15.380     1538.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      4620.000        3.770    17417.40        0.000        0.00       0.000        0.00 
602.0420   Concrete Sidewalk 7-Inch       SF       620.000        4.370     2709.40        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       192.000       40.000     7680.00        0.000        0.00       0.000        0.00 
603.1142   Concrete Barrier Type S42      LF       839.000       48.760    40909.64        0.000        0.00       0.000        0.00 
603.2142   Conc Barrier Fixed Obj Protect LF        15.000      315.430     4731.45        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      3325.000       15.500    51537.50        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      6150.000        4.750    29212.50        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY       330.000       60.000    19800.00        0.000        0.00       0.000        0.00 
604.0500   Slope Paving Crushed Aggregate SY       665.000       17.500    11637.50        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       105.000       41.500     4357.50        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1032.000       45.200    46646.40        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        66.000       55.100     3636.60        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        97.000       58.400     5664.80        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       484.000       65.900    31895.60        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        31.000       88.100     2731.10        0.000        0.00       0.000        0.00 
609.0112   Relaid Storm Sewer 12-Inch     LF         8.000      106.350      850.80        0.000        0.00       0.000        0.00 
609.0115   Relaid Storm Sewer 15-Inch     LF        16.000      106.350     1701.60        0.000        0.00       0.000        0.00 
609.0130   Relaid Storm Sewer 30-Inch     LF         8.000      108.950      871.60        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       2.000      670.000     1340.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      15.000      818.000    12270.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       9.000      560.000     5040.00        0.000        0.00       0.000        0.00 
611.0654   Inlet Covers Type V            EACH       4.000      783.000     3132.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     2265.000     4530.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     4035.000     8070.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     2075.000     6225.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     3650.000     7300.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      14.000     1590.000    22260.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       7.000     2640.000    18480.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     3140.000     3140.00        0.000        0.00       0.000        0.00 
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611.8115   Adjusting Inlet Covers         EACH       2.000      388.000      776.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       4.000      211.000      844.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       4.000      771.000     3084.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1535.000       15.200    23332.00        0.000        0.00       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       6.000       70.000      420.00        0.000        0.00       0.000        0.00 
614.0800   Crash Cushions Permanent       EACH       1.000    23300.000    23300.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       4.000     6500.000    26000.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      3062.500       15.000    45937.50        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       150.000       25.000     3750.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       197.000       57.000    11229.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00        0.000        0.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000      775.000     2325.00        0.000        0.00       0.000        0.00 
616.0206   Fence Chain Link 6-FT          LF       940.000       14.700    13818.00        0.000        0.00       0.000        0.00 
616.0600.S Fence Temporary                LF       180.000       10.000     1800.00        0.000        0.00       0.000        0.00 
616.0800.S Fence Track Clearance          LF       410.000        2.250      922.50        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 5411-02-74 
619.1000   Mobilization                   EACH       1.000  1378329.000  1378329.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       165.000        7.930     1308.45        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     500.000       29.250    14625.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      5900.000        3.000    17700.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     48683.000        1.350    65722.05        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     13800.000        0.130     1794.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      7500.000        1.350    10125.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     15000.000        0.010      150.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      30.000        1.000       30.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      15.000        1.000       15.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY     40000.000        0.830    33200.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      5900.000        1.400     8260.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      14.000       95.000     1330.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      47.000       95.000     4465.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       3.000     1808.980     5426.94        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       37.000       50.000     1850.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       180.000        4.250      765.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       135.000        8.000     1080.00        0.000        0.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB       110.000        6.000      660.00        0.000        0.00       0.000        0.00 
630.0170   Seeding Mixture No. 70         LB        30.000       75.000     2250.00        0.000        0.00       0.000        0.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  115 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210007 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
630.0175   Seeding Mixture No. 75         LB       110.000       24.000     2640.00        0.000        0.00       0.000        0.00 
630.0180   Seeding Mixture No. 80         LB       115.000       24.000     2760.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       290.000        2.000      580.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH       8.000        5.000       40.00        0.000        0.00       0.000        0.00 
633.1000   Delineator Brackets            EACH       8.000       35.000      280.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      14.000       39.000      546.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       57.000      570.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       60.000      300.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      16.000       63.000     1008.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       70.000      140.00        0.000        0.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY         8.000      800.000     6400.00        0.000        0.00       0.000        0.00 
636.1000   Sign Supports Steel Reinforcem LB       980.000        2.750     2695.00        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       210.000       20.000     4200.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       163.250       14.750     2407.94        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        14.920       22.000      328.24        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       196.280       18.000     3533.04        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       7.000       40.000      280.00        0.000        0.00       0.000        0.00 
638.2601   Removing Signs Type I          EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      41.000       15.000      615.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      13.000       17.000      221.00        0.000        0.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    25250.000    25250.00        0.000        0.00       0.000        0.00 
           01. S-13-440 
642.5201   Field Office Type C            EACH       1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   190000.000   190000.00        0.000        0.00       0.000        0.00 
           01. 5411-02-74 
643.0300   Traffic Control Drums          DAY    96227.000        0.350    33679.45        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     6495.000        0.450     2922.75        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     100.000       28.000     2800.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     100.000        1.000      100.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     9918.000        0.150     1487.70        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    14620.000        0.200     2924.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      210.000       15.000     3150.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    20713.000        0.650    13463.45        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       1.000      800.000      800.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       115.500       20.000     2310.00        0.000        0.00       0.000        0.00 
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643.1050   Traffic Control Signs PCMS     DAY      390.000       50.000    19500.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3115.000     3115.00        0.000        0.00       0.000        0.00 
           01. 5411-02-74 
643.3000   Traffic Control Detour Signs   DAY    27115.000        0.200     5423.00        0.000        0.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY       295.000        3.760     1109.20        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.680     1067.20        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     20805.000        0.500    10402.50        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        1.000      995.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      5225.000        1.000     5225.00        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       750.000        7.000     5250.00        0.000        0.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1665.000       10.000    16650.00        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH       4.000      500.000     2000.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      250.000     1750.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      250.000      750.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000        5.000      100.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       245.000        6.000     1470.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        50.000        5.000      250.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       415.000        4.000     1660.00        0.000        0.00       0.000        0.00 
647.0786   Pavement Marking Crosswalk Epo LF       200.000        6.000     1200.00        0.000        0.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     33595.000        0.250     8398.75        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     28860.000        0.800    23088.00        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF       655.000        1.000      655.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       300.000        2.000      600.00        0.000        0.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH       3.000       75.000      225.00        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
649.1900   Temporary Pavement Marking Wor EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      25.000       50.000     1250.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      7893.000        0.250     1973.25        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      3313.000        0.350     1159.55        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      5855.000        0.010       58.55        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       9.000      100.000      900.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. B-13-632 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           02. B-13-660 
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650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           03. R-13-228 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. R-13-229 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           05. C-13-2075 
650.7000   Construction Staking Conc Pave LF      7931.000        1.000     7931.00        0.000        0.00       0.000        0.00 
650.7500   Construction Staking Concrete  LF       839.000        0.250      209.75        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           01. 5411-02-74 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 5411-02-74 
650.9920   Construction Staking Slope Sta LF      5556.000        0.350     1944.60        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        44.000       20.000      880.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5214.000        5.000    26070.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      2785.000        6.000    16710.00        0.000        0.00       0.000        0.00 
652.0310   Conduit Rigid Nonmetallic Sch  LF         8.000        4.000       32.00        0.000        0.00       0.000        0.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF      1086.000        6.500     7059.00        0.000        0.00       0.000        0.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1048.000        7.500     7860.00        0.000        0.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF       925.000       14.000    12950.00        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      1085.000       19.000    20615.00        0.000        0.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH      15.000      100.000     1500.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      1110.000        3.500     3885.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      650.000    34450.00        0.000        0.00       0.000        0.00 
653.0208   Junction Boxes 8x8x8-Inch      EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      14.000      100.000     1400.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      16.000      500.000     8000.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       1.000      675.000      675.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH      18.000      600.000    10800.00        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       4.000     5000.000    20000.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       288.000        0.950      273.60        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       897.000        0.950      852.15        0.000        0.00       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1070.000        1.250     1337.50        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      3740.000        1.800     6732.00        0.000        0.00       0.000        0.00 
655.0410   Communication Cable Installed  LF       830.000        2.000     1660.00        0.000        0.00       0.000        0.00 
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655.0515   Electrical Wire Traffic Signal LF      4240.000        0.800     3392.00        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      8850.000        0.800     7080.00        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     30045.000        1.000    30045.00        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      3038.000        1.000     3038.00        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      3002.000        0.750     2251.50        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      1160.000        1.000     1160.00        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           01. Sta. 20'Cgw'+15.0, 40.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           02. Sta. 14'Cgw'+34.0, 24.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           03. Sta. 14'Cgw'+11.0, 23.0' Lt. 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           04. Sta. 21'Cgw'+83.0, 47.0' Lt. 
657.0100   Pedestal Bases                 EACH      16.000      135.000     2160.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      20.000      290.000     5800.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 
657.0327   Poles Type 6-Aluminum          EACH      16.000      975.000    15600.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       1.000      320.000      320.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      330.000     1650.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      285.000      570.00        0.000        0.00       0.000        0.00 
657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      140.000     1680.00        0.000        0.00       0.000        0.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       8.000      340.000     2720.00        0.000        0.00       0.000        0.00 
657.1345   Install Poles Type 9           EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       4.000     2000.000     8000.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       9.000      195.000     1755.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       9.000      255.000     2295.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      340.000      680.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       9.000       40.000      360.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       9.000       45.000      405.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      130.000     1560.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      12.000      170.000     2040.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       42.000     1008.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       43.000     1032.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      24.000       44.000     1056.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       9.000       42.000      378.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      20.000       43.000      860.00        0.000        0.00       0.000        0.00 
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658.0625   Led Modules 12-Inch Green Arro EACH      11.000       44.000      484.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      12.000      170.000     2040.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 
           01. Ush 51 Sb & Cottage Grove Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     1150.000     1150.00        0.000        0.00       0.000        0.00 
           02. Ush 51 Nb & Cottage Grove Road 
659.1115   Luminaires Utility LED A       EACH      36.000      475.000    17100.00        0.000        0.00       0.000        0.00 
659.1120   Luminaires Utility LED B       EACH      17.000      475.000     8075.00        0.000        0.00       0.000        0.00 
659.1205   Luminaires Underdeck LED A     EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000    10000.000    20000.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 
           01. Ush 51 Sb & Cottage Grove Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 
           02. Ush 51 Nb & Cottage Grove Road 
670.0100   Field System Integrator        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       540.000        0.900      486.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      2621.000        1.500     3931.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     8550.000        1.000     8550.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL      930.000        1.000      930.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1000.000        5.000     5000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY      2677.000       19.000    50863.00        0.000        0.00       0.000        0.00 
           01. Drainage Blanket 
SPV.0035   Special                        CY        16.720      420.130     7024.57        0.000        0.00       0.000        0.00 
           02. Abandon Sanitary Sewer With 
           Slurry 
SPV.0045   Special                        DAY       45.000      290.950    13092.75        0.000        0.00       0.000        0.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH      10.000      499.890     4998.90        0.000        0.00       0.000        0.00 
           01. Utility Line Opening (Ulo) 
SPV.0060   Special                        EACH      11.000      539.010     5929.11        0.000        0.00       0.000        0.00 
           02. Manhole Cover Type Special Logo 
SPV.0060   Special                        EACH       1.000      412.520      412.52        0.000        0.00       0.000        0.00 
           03. Inlet Covers Type Special Ms-A 
SPV.0060   Special                        EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 
           04. Salvage And Reinstall Lighting 
           Unit 
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SPV.0060   Special                        EACH       8.000      500.000     4000.00        0.000        0.00       0.000        0.00 
           05. Salvage & Reinstall Traffic 
           Equipment 
SPV.0060   Special                        EACH       1.000      545.730      545.73        0.000        0.00       0.000        0.00 
           06. Abandon Concrete Base 
SPV.0060   Special                        EACH      40.000      300.000    12000.00        0.000        0.00       0.000        0.00 
           07. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       4.000      367.760     1471.04        0.000        0.00       0.000        0.00 
           08. Adjust Water Valve Box 
SPV.0060   Special                        EACH       1.000     3011.060     3011.06        0.000        0.00       0.000        0.00 
           09. Sanitary Sewer Access 
           Structure, 4-Foot Diameter 
SPV.0060   Special                        EACH       8.000     3935.310    31482.48        0.000        0.00       0.000        0.00 
           10. Sanitary Sewer Access 
           Structure, 5-Foot Diameter 
SPV.0060   Special                        EACH       1.000     1415.480     1415.48        0.000        0.00       0.000        0.00 
           11. Adjust Sas Special 
SPV.0060   Special                        EACH       6.000     1146.150     6876.90        0.000        0.00       0.000        0.00 
           12. Sanitary Sewer Tap 
SPV.0060   Special                        EACH       1.000      210.080      210.08        0.000        0.00       0.000        0.00 
           13. Sewer Electronic Markers 
SPV.0060   Special                        EACH       1.000     4057.910     4057.91        0.000        0.00       0.000        0.00 
           14. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       4.000      935.280     3741.12        0.000        0.00       0.000        0.00 
           15. Remove Sanitary Sewer 
           Structure 
SPV.0060   Special                        EACH       4.000      606.260     2425.04        0.000        0.00       0.000        0.00 
           16. Abandon Sewer Access 
           Structures 
SPV.0060   Special                        EACH       4.000     1227.010     4908.04        0.000        0.00       0.000        0.00 
           17. Abandon Sanitary Sewer - 
           Pipe Plug 
SPV.0060   Special                        EACH       2.000     3336.630     6673.26        0.000        0.00       0.000        0.00 
           18. Temporary Sanitary Sewer 
           Connection 
SPV.0060   Special                        EACH       1.000     1735.030     1735.03        0.000        0.00       0.000        0.00 
           19. Install Compression Coupling 
SPV.0060   Special                        EACH       1.000     2178.940     2178.94        0.000        0.00       0.000        0.00 
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           20. Pipe Supports 
SPV.0060   Special                        EACH       1.000     1717.620     1717.62        0.000        0.00       0.000        0.00 
           21. Sanitary Force Main Connection 
SPV.0060   Special                        EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
           22. 4x4x4-Inch Flush Mounted 
           Junction Box 
SPV.0060   Special                        EACH       5.000     1122.870     5614.35        0.000        0.00       0.000        0.00 
           23. Settlement Gauges 
SPV.0060   Special                        EACH       6.000     1720.000    10320.00        0.000        0.00       0.000        0.00 
           24. Vibrating Wire Piezometer 
           Instrumentation System 
SPV.0085   Special                        LB      2040.000        3.300     6732.00        0.000        0.00       0.000        0.00 
           01. Bar Steel Reinforcement 
           Hs Stainless Bridges 
SPV.0090   Special                        LF      2045.000       13.830    28282.35        0.000        0.00       0.000        0.00 
           01. Concrete Curb & Gutter Special 
           24-Inch Type A 
SPV.0090   Special                        LF       110.000       33.260     3658.60        0.000        0.00       0.000        0.00 
           02. Concrete Curb & Gutter Special 
           24-Inch Type D 
SPV.0090   Special                        LF        70.000       41.250     2887.50        0.000        0.00       0.000        0.00 
           03. Concrete Curb Integral Special 
           12-Inch Type D 
SPV.0090   Special                        LF       408.000       41.200    16809.60        0.000        0.00       0.000        0.00 
           04. Fence Chain Link Polymer-Coated 
           4-Ft 
SPV.0090   Special                        LF       165.000       38.000     6270.00        0.000        0.00       0.000        0.00 
           05. Fence Chain Link Polymer-Coated 
           6-Ft 
SPV.0090   Special                        LF     23040.000        1.340    30873.60        0.000        0.00       0.000        0.00 
           06. Wick Drains 
SPV.0090   Special                        LF       300.000        6.250     1875.00        0.000        0.00       0.000        0.00 
           07. Pedestrian Safety Fence 
SPV.0090   Special                        LF       150.000      120.000    18000.00        0.000        0.00       0.000        0.00 
           08. Pedestrian Overhead Protection 
SPV.0090   Special                        LF        46.000      226.740    10430.04        0.000        0.00       0.000        0.00 
           09. Sanitary Sewer Pipe Pvc, 
           8-Inch 
SPV.0090   Special                        LF      1318.000      227.530   299884.54        0.000        0.00       0.000        0.00 
           10. Sanitary Sewer Pipe Pvc, 
           21-Inch 
SPV.0090   Special                        LF        35.000       36.790     1287.65        0.000        0.00       0.000        0.00 
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           11. Sanitary Sewer Lateral 
SPV.0090   Special                        LF      1624.000        0.060       97.44        0.000        0.00       0.000        0.00 
           12. Select Fill For Sanitary Sewer 
SPV.0090   Special                        LF        17.000       74.200     1261.40        0.000        0.00       0.000        0.00 
           13. Remove Sanitary Sewer Pipe 
SPV.0090   Special                        LF       225.000      571.270   128535.75        0.000        0.00       0.000        0.00 
           14. Bore And Jack Sanitary 
           Sewer 21-Inch 
SPV.0090   Special                        LF       114.000       68.700     7831.80        0.000        0.00       0.000        0.00 
           15. Fence Chain Link Polymer-Coated 
           8-Ft 
SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. Chain Dragging Deck 
SPV.0105   Special                        LS         1.000     4113.920     4113.92        0.000        0.00       0.000        0.00 
           02. Dewatering For Sanitary 
           Sewer Construction 
SPV.0105   Special                        LS         1.000    24592.480    24592.48        0.000        0.00       0.000        0.00 
           03. Heavy Wastewater Control 
           2000 Gpm 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. Construction Staking 
           Sanitary Sewer 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           05. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    10793.140    10793.14        0.000        0.00       0.000        0.00 
           06. Outlet Gate C-13-2075 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           07. Temporary Vehicle Detection 
           (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           08. Temporary Vehicle Detection 
           (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           09. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Sb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           10. Install Vendor Supplied Traffic Sign 
           Al Cabinet(Ush 51 Nb & Cottage Grove Rd) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           11. Install State Furnished Evp Equipmen 
           T (Ush 51 Sb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
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           12. Install State Furnished Evp Equipmen 
           T (Ush 51 Nb & Cottage Grove Road) 
SPV.0105   Special                        LS         1.000    26500.000    26500.00        0.000        0.00       0.000        0.00 
           13. Geotechnical Instrumentation 
SPV.0165   Special                        SF       250.000       68.000    17000.00        0.000        0.00       0.000        0.00 
           01. Deck Surface Patching 
SPV.0165   Special                        SF       900.000      110.000    99000.00        0.000        0.00       0.000        0.00 
           02. Concrete Surface Repair Special 
SPV.0165   Special                        SF      1050.000       23.000    24150.00        0.000        0.00       0.000        0.00 
           03. Fiber Wrap Pier Reinforcing 
SPV.0165   Special                        SF        15.000      220.000     3300.00        0.000        0.00       0.000        0.00 
           04. Under Deck Spall Repair 
SPV.0165   Special                        SF     11643.000       56.880   662253.84        0.000        0.00       0.000        0.00 
           05. Wall Concrete Panel Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0165   Special                        SF      1572.000       38.180    60018.96        0.000        0.00       0.000        0.00 
           06. Wall Wire Faced Mechanically 
           Stabilized Earth Lrfd/Qmp 
SPV.0180   Special                        SY       220.000       60.000    13200.00        0.000        0.00       0.000        0.00 
           01. Slope Paving Concrete Waterway 
           Special 
603.3513   Conc Barrier Trans Type S32 to EACH       2.000     5740.000    11480.00        0.000        0.00       0.000        0.00 
603.3535   Conc Barrier Trans Type S36 to EACH       2.000     5960.000    11920.00        0.000        0.00       0.000        0.00 
SPV.0180   Special                        SY      5817.000        3.200    18614.40        0.000        0.00       0.000        0.00 
           02. Salvaged Hydric Soil 
 
                                      PROPOSAL TOTAL.......             13711577.81                     0.00                   0.000 
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               STATE PROJECT(S):  5669-00-74                            LOCATION  Green           COUNTY 
                                                                                  Town York, Poplar Grove Rd 
                                                                                  Town Road 
                                                                                  Green County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY        55.000        1.000       55.00        1.000       55.00       1.000       55.00 
201.0210   Grubbing                       SY        55.000        1.000       55.00        1.000       55.00       1.000       55.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      200.000      200.00      200.000      200.00     200.000      200.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     5000.000     5000.00     6500.000     6500.00    7584.480     7584.48 
           01. 10+00 
204.0180   Removing Delineators and Marke EACH       4.000       15.000       60.00       30.000      120.00      50.000      200.00 
205.0100   Excavation Common              CY       170.000       10.000     1700.00       10.000     1700.00      10.000     1700.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     3000.000     3000.00     2500.000     2500.00    7411.750     7411.75 
           01. B-23-0174 
208.0100   Borrow                         CY        40.000       10.000      400.00       10.000      400.00      10.000      400.00 
210.0100   Backfill Structure             CY       210.000       15.000     3150.00       20.500     4305.00      29.160     6123.60 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5660-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       41.000       18.000      738.00       18.000      738.00      18.000      738.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      376.000       13.000     4888.00       13.000     4888.00      13.000     4888.00 
415.0120   Concrete Pavement 12-Inch      SY        32.000       70.000     2240.00       70.000     2240.00      70.000     2240.00 
415.0410   Concrete Pavement Approach Sla SY       108.000      155.000    16740.00      155.000    16740.00     155.000    16740.00 
455.0605   Tack Coat                      GAL       34.000       12.000      408.00       12.000      408.00      12.000      408.00 
465.0105   Asphaltic Surface              TON      109.000       98.000    10682.00       98.000    10682.00      98.000    10682.00 
502.0100   Concrete Masonry Bridges       CY       137.000      675.000    92475.00      539.000    73843.00     558.730    76546.01 
502.3200   Protective Surface Treatment   SY       150.000        3.000      450.00        3.250      487.50       3.100      465.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4790.000        1.000     4790.00        1.000     4790.00       1.040     4981.60 
505.0605   Bar Steel Reinf HS Coated Brid LB     15450.000        1.100    16995.00        1.000    15450.00       1.140    17613.00 
513.4060   Railing Tubular Type M (struct LS         1.000    20000.000    20000.00    24000.000    24000.00   19382.000    19382.00 
           01. B-23-0174 
516.0500   Rubberized Membrane Waterproof SY        20.000       30.000      600.00       42.000      840.00      37.330      746.60 
521.0118   Culvert Pipe Corrugated Steel  LF        30.000       35.000     1050.00       35.000     1050.00      35.000     1050.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210008 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      200.000      400.00      200.000      400.00     200.000      400.00 
550.0020   Pre-Boring Rock or Consolidate LF       100.000      125.000    12500.00      217.000    21700.00     126.000    12600.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       120.000       40.000     4800.00       43.000     5160.00      45.760     5491.20 
606.0300   Riprap Heavy                   CY       150.000       45.000     6750.00       45.000     6750.00      57.480     8622.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        7.000     1120.00        7.000     1120.00       5.930      948.80 
619.1000   Mobilization                   EACH       1.000    19300.000    19300.00    36500.000    36500.00   35112.500    35112.50 
625.0500   Salvaged Topsoil               SY       710.000        1.500     1065.00        1.500     1065.00       1.500     1065.00 
           **P** 
627.0200   Mulching                       SY       710.000        0.300      213.00        0.300      213.00       0.300      213.00 
           **P** 
628.1504   Silt Fence                     LF       755.000        3.000     2265.00        3.000     2265.00       3.000     2265.00 
628.1520   Silt Fence Maintenance         LF      1510.000        0.010       15.10        0.010       15.10       0.010       15.10 
628.1905   Mobilizations Erosion Control  EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00       25.000       50.00      25.000       50.00 
628.2027   Erosion Mat Class II Type C    SY        55.000        6.000      330.00        6.000      330.00       6.000      330.00 
628.6005   Turbidity Barriers             SY       130.000       24.000     3120.00       24.000     3120.00      24.000     3120.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 
629.0210   Fertilizer Type B              CWT        5.000       80.000      400.00       80.000      400.00      80.000      400.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        20.000       10.000      200.00       10.000      200.00      10.000      200.00 
           **P** 
630.0200   Seeding Temporary              LB        20.000        8.000      160.00        8.000      160.00       8.000      160.00 
           **P** 
630.0300   Seeding Borrow Pit             LB        10.000        8.000       80.00        8.000       80.00       8.000       80.00 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
637.2230   Signs Type II Reflective F     SF        12.000       28.000      336.00       28.000      336.00      28.000      336.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     1500.000     1500.00    1720.000     1720.00 
643.0100   Traffic Control (project)      EACH       1.000     2715.000     2715.00     2715.000     2715.00    3600.000     3600.00 
           01. 5669-00-74 
645.0120   Geotextile Fabric Type HR      SY       300.000        3.000      900.00        4.000     1200.00       2.370      711.00 
650.4500   Construction Staking Subgrade  LF       300.000        0.010        3.00        0.010        3.00       0.010        3.00 
650.5000   Construction Staking Base      LF       300.000        0.800      240.00        0.800      240.00       0.800      240.00 
650.6000   Construction Staking Pipe Culv EACH       1.000       70.000       70.00       70.000       70.00      70.000       70.00 
650.6500   Construction Staking Structure LS         1.000      725.000      725.00      725.000      725.00     725.000      725.00 
           01. B-23-0174 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00       50.000       50.00      50.000       50.00 
           01. 5669-00-74 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210008 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9920   Construction Staking Slope Sta LF       300.000        0.800      240.00        0.800      240.00       0.800      240.00 
690.0150   Sawing Asphalt                 LF        36.000        4.000      144.00        4.000      144.00       2.750       99.00 
715.0502   Incentive Strength Conc Struct DOL      822.000        1.000      822.00        1.000      822.00       1.000      822.00 
 
                                      PROPOSAL TOTAL.......               247589.10                261464.60               261798.64 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210009 
 
               STATE PROJECT(S):  5685-00-73                            LOCATION  Dane            COUNTY 
                                                                                  Dyreson Rd Bridge & Apps 
                                                                                  Town Rd 
                                                                                  Dane County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00     1000.000     4000.00     750.000     3000.00 
201.0205   Grubbing                       STA        4.000      500.000     2000.00      500.000     2000.00     750.000     3000.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      200.000      200.00      200.000      200.00     200.000      200.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    70000.000    70000.00    50000.000    50000.00   46926.000    46926.00 
           01. 12+00 
204.0165   Removing Guardrail             LF       356.000        1.000      356.00        1.000      356.00       1.000      356.00 
205.0100   Excavation Common              CY       223.000       10.000     2230.00       10.000     2230.00      10.000     2230.00 
206.1000   Exc for Structure Bridges (str LS         1.000     4000.000     4000.00    20000.000    20000.00    8419.150     8419.15 
           01. P-13-0190 
208.0100   Borrow                         CY       665.000       13.000     8645.00       13.000     8645.00      13.000     8645.00 
210.0100   Backfill Structure             CY       102.000       18.000     1836.00       20.000     2040.00      49.890     5088.78 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5685-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       17.000     1530.00       17.000     1530.00      17.000     1530.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1070.000       13.500    14445.00       13.500    14445.00      13.500    14445.00 
455.0605   Tack Coat                      GAL       80.000        2.000      160.00        5.000      400.00       5.000      400.00 
465.0105   Asphaltic Surface              TON      290.000       88.000    25520.00       70.000    20300.00      70.000    20300.00 
502.0100   Concrete Masonry Bridges       CY        20.000     1900.000    38000.00     1300.000    26000.00    2443.480    48869.60 
502.5005   Masonry Anchors Type L No. 5 B EACH      12.000       24.000      288.00       20.000      240.00      52.640      631.68 
502.5010   Masonry Anchors Type L No. 6 B EACH      20.000       26.000      520.00       20.000      400.00      52.690     1053.80 
505.0605   Bar Steel Reinf HS Coated Brid LB      2310.000        2.900     6699.00        1.500     3465.00       2.480     5728.80 
507.0200   Treated Lumber and Timber      MBM       22.000     8100.000   178200.00     9000.000   198000.00    7200.470   158410.34 
516.0500   Rubberized Membrane Waterproof SY         8.000       27.000      216.00       30.000      240.00      60.300      482.40 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    59860.000    59860.00    59860.000    59860.00   59860.000    59860.00 
           01. P-13-0190 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    50700.000    50700.00    50700.000    50700.00   50700.000    50700.00 
           01. P-13-0190 
517.6001.S Portable Decontamination Facil EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.0124   Culvert Pipe Class III 24-Inch LF        34.000       35.000     1190.00       35.000     1190.00      35.000     1190.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
606.0300   Riprap Heavy                   CY        65.000       45.000     2925.00       45.000     2925.00      78.040     5072.60 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        7.000     1120.00        7.000     1120.00       7.850     1256.00 
614.0200   Steel Thrie Beam Structure App LF        84.000       45.900     3855.60       45.900     3855.60      45.900     3855.60 
614.0305   Steel Plate Beam Guard Class A LF       128.000       18.400     2355.20       18.400     2355.20      18.400     2355.20 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       4.000     2300.000     9200.00     2300.000     9200.00    2300.000     9200.00 
619.1000   Mobilization                   EACH       1.000    63000.000    63000.00    68260.000    68260.00   61436.250    61436.25 
625.0500   Salvaged Topsoil               SY      1490.000        1.500     2235.00        1.500     2235.00       1.500     2235.00 
           **P** 
627.0200   Mulching                       SY      1720.000        0.330      567.60        0.330      567.60       0.330      567.60 
           **P** 
628.1504   Silt Fence                     LF      1180.000        2.200     2596.00        2.200     2596.00       2.200     2596.00 
628.1520   Silt Fence Maintenance         LF      2360.000        0.010       23.60        0.010       23.60       0.010       23.60 
628.1905   Mobilizations Erosion Control  EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
628.1910   Mobilization Emergency Erosion EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
628.2023   Erosion Mat Class II Type B    SY       800.000        1.780     1424.00        1.780     1424.00       1.780     1424.00 
628.7504   Temporary Ditch Checks         LF        75.000        7.200      540.00        7.200      540.00       7.200      540.00 
629.0210   Fertilizer Type B              CWT        2.000      120.000      240.00      120.000      240.00     120.000      240.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        85.000       12.200     1037.00       12.200     1037.00      12.200     1037.00 
           **P** 
630.0200   Seeding Temporary              LB        85.000        4.900      416.50        4.900      416.50       4.900      416.50 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      18.000       57.950     1043.10       57.950     1043.10      57.950     1043.10 
637.2210   Signs Type II Reflective H     SF        42.000       15.950      669.90       15.950      669.90      15.950      669.90 
637.2230   Signs Type II Reflective F     SF        66.000       17.500     1155.00       17.500     1155.00      17.500     1155.00 
638.2102   Moving Signs Type II           EACH       3.000       45.000      135.00       45.000      135.00      45.000      135.00 
638.2602   Removing Signs Type II         EACH       6.000       20.000      120.00       20.000      120.00      20.000      120.00 
638.3000   Removing Small Sign Supports   EACH       6.000       15.000       90.00       15.000       90.00      15.000       90.00 
638.4000   Moving Small Sign Supports     EACH       3.000       55.000      165.00       55.000      165.00      55.000      165.00 
642.5001   Field Office Type B            EACH       1.000     3000.000     3000.00     1500.000     1500.00    3170.000     3170.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    2838.720     2838.72 
           01. 5685-00-73 
643.0420   Traffic Control Barricades Typ DAY     2052.000        1.000     2052.00        1.000     2052.00       0.320      656.64 
643.0705   Traffic Control Warning Lights DAY     3192.000        0.100      319.20        0.100      319.20       0.060      191.52 
643.0900   Traffic Control Signs          DAY     1824.000        1.000     1824.00        1.000     1824.00       0.990     1805.76 
645.0120   Geotextile Fabric Type HR      SY       140.000        4.000      560.00        2.000      280.00       5.050      707.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   Construction Staking Subgrade  LF       586.000        0.010        5.86        0.010        5.86       0.010        5.86 
650.5000   Construction Staking Base      LF       586.000        0.900      527.40        0.600      351.60       0.600      351.60 
650.6000   Construction Staking Pipe Culv EACH       1.000       90.000       90.00       70.000       70.00      70.000       70.00 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           01. P-13-0190 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00       20.000       20.00      20.000       20.00 
           01. 5685-00-73 
650.9920   Construction Staking Slope Sta LF       586.000        0.900      527.40        0.600      351.60       0.600      351.60 
690.0150   Sawing Asphalt                 LF        43.000        4.000      172.00        4.000      172.00       2.750      118.25 
715.0502   Incentive Strength Conc Struct DOL      120.000        1.000      120.00        1.000      120.00       1.000      120.00 
SPV.0085   Special                        LB     14800.000       12.200   180560.00       23.000   340400.00      28.990   429052.00 
           01. Structural Steel Hs Galvanized & 
           Painted 
 
                                      PROPOSAL TOTAL.......               760918.36                919032.76               980710.85 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210010 
 
               STATE PROJECT(S):  5843-00-70                            LOCATION  Columbia        COUNTY 
                                                                                  Okee - Harmony Rd 
                                                                                  Cth V 
                                                                                  Columbia County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MEISE CONSTRUCTION INC 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  6:  H. JAMES & SONS, INC 
   BIDDER NO  7:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       21.000      312.000     6552.00      300.000     6300.00     350.000     7350.00 
201.0120   Clearing                       ID       101.000       25.000     2525.00       16.000     1616.00      20.000     2020.00 
201.0205   Grubbing                       STA       21.000      312.000     6552.00      500.000    10500.00     350.000     7350.00 
201.0220   Grubbing                       ID       101.000       25.000     2525.00       21.000     2121.00      20.000     2020.00 
203.0100   Removing Small Pipe Culverts   EACH      34.000      287.200     9764.80      100.000     3400.00     250.000     8500.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     3370.380     3370.38     5140.000     5140.00    3500.000     3500.00 
           01. 295+80 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     1500.360     1500.36      856.000      856.00    1500.000     1500.00 
           02. 369+29 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     1638.040     1638.04     1284.000     1284.00    2000.000     2000.00 
           03. 379+51 
204.0170   Removing Fence                 LF      2400.000        0.880     2112.00        1.150     2760.00       1.150     2760.00 
204.0180   Removing Delineators and Marke EACH      20.000       22.000      440.00       20.000      400.00      20.000      400.00 
205.0100   Excavation Common              CY     41283.000        3.450   142426.35        4.700   194030.10       5.000   206415.00 
205.0200   Excavation Rock                CY       102.000       20.000     2040.00        0.010        1.02      30.000     3060.00 
210.0100   Backfill Structure             CY      1115.000        4.270     4761.05       24.180    26960.70      18.000    20070.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     2500.000     2500.00    2500.000     2500.00 
           01. 5843-00-70 
214.0100   Obliterating Old Road          STA        8.400      407.000     3418.80      623.220     5235.05     600.000     5040.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3317.000       12.890    42756.13       15.770    52309.09      12.890    42756.13 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18100.000        8.890   160909.00       10.770   194937.00       8.890   160909.00 
305.0502.S Shaping Roadway                STA       92.000      435.000    40020.00        5.000      460.00      90.000     8280.00 
325.0100   Pulverize and Relay            SY     24700.000        1.720    42484.00        0.860    21242.00       1.720    42484.00 
440.4410.S Incentive IRI Ride             DOL    10024.000        1.000    10024.00        1.000    10024.00       1.000    10024.00 
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455.0105   Asphaltic Material PG58-28     TON      791.000      100.000    79100.00      100.000    79100.00     100.000    79100.00 
455.0605   Tack Coat                      GAL     3572.000        2.340     8358.48        2.340     8358.48       2.340     8358.48 
460.1101   HMA Pavement Type E-1          TON    14328.000       40.860   585442.08       40.860   585442.08      40.860   585442.08 
460.2000   Incentive Density HMA Pavement DOL     9480.000        1.000     9480.00        1.000     9480.00       1.000     9480.00 
465.0120   Asph Surface Driveways & Field TON      156.000       97.340    15185.04       97.340    15185.04      97.340    15185.04 
465.0305   Asphaltic Surface Safety Islan TON       11.000      143.550     1579.05      143.550     1579.05     143.550     1579.05 
465.0315   Asphaltic Flumes               SY        42.000       57.000     2394.00       57.000     2394.00      57.000     2394.00 
465.0450   Asphaltic Intersection Rumble  SY        75.000       98.640     7398.00       60.000     4500.00      60.000     4500.00 
504.0900   Concrete Masonry Endwalls      CY        40.000      957.510    38300.40      750.000    30000.00     750.000    30000.00 
520.1024   Apron Endwalls for Culvert Pip EACH      11.000      293.070     3223.77      192.840     2121.24     175.000     1925.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      382.550      765.10      318.540      637.08     300.000      600.00 
520.7000   Cleaning Culvert Pipes         EACH       1.000      644.530      644.53      500.000      500.00     500.000      500.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      464.350      464.35      500.000      500.00     500.000      500.00 
521.0118   Culvert Pipe Corrugated Steel  LF       282.000       29.360     8279.52       31.910     8998.62      36.000    10152.00 
521.0124   Culvert Pipe Corrugated Steel  LF       514.000       34.050    17501.70       51.350    26393.90      50.000    25700.00 
521.0130   Culvert Pipe Corrugated Steel  LF        58.000       41.070     2382.06       70.500     4089.00      70.000     4060.00 
521.0764   Pipe Arch Corrugated Steel 64x LF       466.000       95.920    44698.72       95.690    44591.54     150.000    69900.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      22.000      456.750    10048.50      357.100     7856.20     375.000     8250.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      16.000      624.270     9988.32      574.530     9192.48     475.000     7600.00 
522.0124   Culv Pipe Reinf Concrete Class LF       112.000       42.820     4795.84       84.180     9428.16      80.000     8960.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      793.970     1587.94      537.710     1075.42     950.000     1900.00 
524.0118   Culvert Pipe Salvaged 18-Inch  LF        56.000       27.560     1543.36       16.560      927.36      30.000     1680.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       2.000      275.640      551.28      100.000      200.00     100.000      200.00 
601.0120   Concrete Curb Type J           LF       127.000       28.000     3556.00       26.000     3302.00      26.000     3302.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1969.000       16.500    32488.50       15.000    29535.00      15.000    29535.00 
606.0200   Riprap Medium                  CY       145.000       47.610     6903.45       45.000     6525.00      45.000     6525.00 
606.0300   Riprap Heavy                   CY       185.000       56.310    10417.35       47.000     8695.00      47.000     8695.00 
611.0627   Inlet Covers Type HM           EACH       1.000      563.640      563.64      750.000      750.00     700.000      700.00 
611.0642   Inlet Covers Type MS           EACH       2.000      402.280      804.56      550.000     1100.00     450.000      900.00 
611.3230   Inlets 2x3-FT                  EACH       1.000      790.440      790.44     1056.140     1056.14    1100.000     1100.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1949.610     1949.61     2217.580     2217.58    2300.000     2300.00 
619.1000   Mobilization                   EACH       1.000    45000.000    45000.00    91005.000    91005.00   92000.000    92000.00 
624.0100   Water                          MGAL     480.000        5.000     2400.00       23.000    11040.00       5.000     2400.00 
625.0500   Salvaged Topsoil               SY     51602.000        0.600    30961.20        0.710    36637.42       1.000    51602.00 
627.0200   Mulching                       SY     82950.000        0.130    10783.50        0.120     9954.00       0.120     9954.00 
628.1504   Silt Fence                     LF     22140.000        1.490    32988.60        1.350    29889.00       1.150    25461.00 
628.1520   Silt Fence Maintenance         LF     22140.000        0.020      442.80        0.010      221.40       0.010      221.40 
628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00        1.000        4.00       1.000        4.00 
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628.1910   Mobilization Emergency Erosion EACH       6.000      400.000     2400.00        1.000        6.00       1.000        6.00 
628.2002   Erosion Mat Class I Type A     SY     14312.000        0.940    13453.28        0.850    12165.20       0.850    12165.20 
628.2004   Erosion Mat Class I Type B     SY       470.000        0.940      441.80        0.850      399.50       0.850      399.50 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00       95.000      380.00      95.000      380.00 
628.7015   Inlet Protection Type C        EACH       3.000       50.000      150.00       45.000      135.00      45.000      135.00 
628.7504   Temporary Ditch Checks         LF       995.000        7.540     7502.30        6.850     6815.75       6.850     6815.75 
628.7555   Culvert Pipe Checks            EACH      85.000       13.200     1122.00       12.000     1020.00      12.000     1020.00 
628.7570   Rock Bags                      EACH     324.000       13.200     4276.80       12.000     3888.00      12.000     3888.00 
629.0210   Fertilizer Type B              CWT       66.000       53.000     3498.00       49.000     3234.00      49.000     3234.00 
630.0120   Seeding Mixture No. 20         LB      2250.000        4.240     9540.00        3.850     8662.50       3.850     8662.50 
630.0140   Seeding Mixture No. 40         LB       460.000       10.730     4935.80        9.750     4485.00       9.750     4485.00 
630.0200   Seeding Temporary              LB      2250.000        2.310     5197.50        2.100     4725.00       2.100     4725.00 
633.5200   Markers Culvert End            EACH      17.000       43.000      731.00       39.000      663.00      39.000      663.00 
634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       1.000       60.000       60.00       55.000       55.00      55.000       55.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       66.000      396.00       60.000      360.00      60.000      360.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      13.000       70.000      910.00       64.000      832.00      64.000      832.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       77.000       77.00       70.000       70.00      70.000       70.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000      165.000      660.00      150.000      600.00     150.000      600.00 
637.2210   Signs Type II Reflective H     SF       105.500       16.500     1740.75       15.000     1582.50      15.000     1582.50 
637.2230   Signs Type II Reflective F     SF        84.750       19.800     1678.05       18.000     1525.50      18.000     1525.50 
638.2602   Removing Signs Type II         EACH      31.000       22.500      697.50       15.000      465.00      15.000      465.00 
638.3000   Removing Small Sign Supports   EACH      18.000       18.700      336.60       17.000      306.00      17.000      306.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     5000.000     5000.00    8000.000     8000.00 
643.0100   Traffic Control (project)      EACH       1.000     1650.000     1650.00     1541.060     1541.06    1541.060     1541.06 
           01. 5843-00-70 
643.0300   Traffic Control Drums          DAY      300.000        2.200      660.00        1.060      318.00       1.060      318.00 
643.0420   Traffic Control Barricades Typ DAY     1055.000        1.100     1160.50        1.050     1107.75       1.050     1107.75 
643.0705   Traffic Control Warning Lights DAY     2110.000        0.110      232.10        0.160      337.60       0.160      337.60 
643.0900   Traffic Control Signs          DAY     1480.000        1.100     1628.00        0.850     1258.00       0.850     1258.00 
643.0920   Traffic Control Covering Signs EACH       1.000       55.000       55.00      100.000      100.00     100.000      100.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2250.000     2250.00     1500.000     1500.00    1500.000     1500.00 
           01. 5843-00-70 
643.3000   Traffic Control Detour Signs   DAY    10030.000        0.220     2206.60        0.180     1805.40       0.180     1805.40 
645.0120   Geotextile Fabric Type HR      SY       785.000        3.030     2378.55        2.750     2158.75       2.750     2158.75 
646.0106   Pavement Marking Epoxy 4-Inch  LF     47005.000        0.190     8930.95        0.170     7990.85       0.170     7990.85 
646.0126   Pavement Marking Epoxy 8-Inch  LF       382.000        0.990      378.18        0.900      343.80       0.900      343.80 
646.0600   Removing Pavement Markings     LF       611.000        2.000     1222.00        0.500      305.50       0.500      305.50 
647.0566   Pavement Marking Stop Line Epo LF        67.000       11.000      737.00       10.000      670.00      10.000      670.00 
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648.0100   Locating No-Passing Zones      MI         2.500      550.000     1375.00      500.000     1250.00     500.000     1250.00 
650.4000   Construction Staking Storm Sew EACH       4.000       50.000      200.00       44.000      176.00      50.000      200.00 
650.4500   Construction Staking Subgrade  LF     13930.000        0.010      139.30        0.150     2089.50       0.010      139.30 
650.5000   Construction Staking Base      LF      4713.000        0.120      565.56        0.380     1790.94       0.120      565.56 
650.5500   Construction Staking Curb Gutt LF      2096.000        0.500     1048.00        0.380      796.48       0.500     1048.00 
650.6000   Construction Staking Pipe Culv EACH      27.000        5.000      135.00       48.000     1296.00       5.000      135.00 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      293.000      293.00     700.000      700.00 
           01. B-11-0162 
650.6500   Construction Staking Structure LS         1.000      850.000      850.00      444.000      444.00     850.000      850.00 
           02. C-11-2050 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      579.000      579.00     700.000      700.00 
           03. B-11-0163 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      933.000      933.00     500.000      500.00 
           01. 5843-00-70 
650.9920   Construction Staking Slope Sta LF     13930.000        0.550     7661.50        0.430     5989.90       0.550     7661.50 
690.0150   Sawing Asphalt                 LF      1032.000        1.500     1548.00        1.250     1290.00       1.250     1290.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      250.000        5.000     1250.00        5.000     1250.00       5.000     1250.00 
SPV.0090   Special                        LF       164.000      204.890    33601.96      234.840    38513.76     310.000    50840.00 
           01. Pipe Arch Corrugated Steel 
           103x71-Inch 
204.0115   Removing Asphaltic Surface But SY       254.000       22.000     5588.00        9.000     2286.00      13.000     3302.00 
311.0110   Breaker Run                    TON     5100.000        8.890    45339.00        9.770    49827.00       8.890    45339.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        62.000       84.360     5230.32      110.360     6842.32     105.000     6510.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      894.620     1789.24      676.180     1352.36    1000.000     2000.00 
 
                                      PROPOSAL TOTAL.......              1726794.74               1821868.07              1857195.20 
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   BIDDER NO  1:  MEISE CONSTRUCTION INC 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  6:  H. JAMES & SONS, INC 
   BIDDER NO  7:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       21.000      350.000     7350.00      272.000     5712.00     280.000     5880.00 
201.0120   Clearing                       ID       101.000       20.000     2020.00       24.700     2494.70      14.000     1414.00 
201.0205   Grubbing                       STA       21.000      350.000     7350.00      448.000     9408.00     280.000     5880.00 
201.0220   Grubbing                       ID       101.000       20.000     2020.00       24.700     2494.70      14.000     1414.00 
203.0100   Removing Small Pipe Culverts   EACH      34.000      135.000     4590.00      295.000    10030.00     250.000     8500.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     3700.000     3700.00     1300.000     1300.00    2600.000     2600.00 
           01. 295+80 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000      500.000      500.00     1500.000     1500.00     800.000      800.00 
           02. 369+29 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000      500.000      500.00     1500.000     1500.00    1200.000     1200.00 
           03. 379+51 
204.0170   Removing Fence                 LF      2400.000        1.150     2760.00        1.000     2400.00       1.150     2760.00 
204.0180   Removing Delineators and Marke EACH      20.000       20.000      400.00       20.000      400.00      20.000      400.00 
205.0100   Excavation Common              CY     41283.000        5.100   210543.30        7.600   313750.80       4.970   205176.51 
205.0200   Excavation Rock                CY       102.000       85.000     8670.00       15.000     1530.00      15.000     1530.00 
210.0100   Backfill Structure             CY      1115.000       19.900    22188.50       20.000    22300.00      14.470    16134.05 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      750.000      750.00    1000.000     1000.00 
           01. 5843-00-70 
214.0100   Obliterating Old Road          STA        8.400     1025.000     8610.00      300.000     2520.00     525.000     4410.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3317.000       11.900    39472.30       12.890    42756.13      12.890    42756.13 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18100.000        8.570   155117.00        8.890   160909.00       8.890   160909.00 
305.0502.S Shaping Roadway                STA       92.000       56.480     5196.16       60.000     5520.00       0.010        0.92 
325.0100   Pulverize and Relay            SY     24700.000        0.500    12350.00        1.720    42484.00       1.720    42484.00 
440.4410.S Incentive IRI Ride             DOL    10024.000        1.000    10024.00        1.000    10024.00       1.000    10024.00 
455.0105   Asphaltic Material PG58-28     TON      791.000      250.000   197750.00      100.000    79100.00     100.000    79100.00 
455.0605   Tack Coat                      GAL     3572.000        2.000     7144.00        2.340     8358.48       2.340     8358.48 
460.1101   HMA Pavement Type E-1          TON    14328.000       39.000   558792.00       40.860   585442.08      40.860   585442.08 
460.2000   Incentive Density HMA Pavement DOL     9480.000        1.000     9480.00        1.000     9480.00       1.000     9480.00 
465.0120   Asph Surface Driveways & Field TON      156.000       90.000    14040.00       97.340    15185.04      97.340    15185.04 
465.0305   Asphaltic Surface Safety Islan TON       11.000      110.000     1210.00      143.550     1579.05     143.550     1579.05 
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465.0315   Asphaltic Flumes               SY        42.000       70.000     2940.00       57.000     2394.00      57.000     2394.00 
465.0450   Asphaltic Intersection Rumble  SY        75.000       60.000     4500.00       60.000     4500.00      60.000     4500.00 
504.0900   Concrete Masonry Endwalls      CY        40.000      750.000    30000.00      750.000    30000.00     750.000    30000.00 
520.1024   Apron Endwalls for Culvert Pip EACH      11.000      159.000     1749.00      305.000     3355.00     220.000     2420.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      235.000      470.00      395.000      790.00     370.000      740.00 
520.7000   Cleaning Culvert Pipes         EACH       1.000      500.000      500.00      500.000      500.00       1.000        1.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      800.000      800.00      750.000      750.00     750.000      750.00 
521.0118   Culvert Pipe Corrugated Steel  LF       282.000       29.150     8220.30       44.000    12408.00      35.500    10011.00 
521.0124   Culvert Pipe Corrugated Steel  LF       514.000       54.500    28013.00       45.000    23130.00      48.000    24672.00 
521.0130   Culvert Pipe Corrugated Steel  LF        58.000       61.550     3569.90       50.000     2900.00      63.250     3668.50 
521.0764   Pipe Arch Corrugated Steel 64x LF       466.000       95.250    44386.50      102.000    47532.00     135.250    63026.50 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      22.000      398.000     8756.00      555.000    12210.00     485.000    10670.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      16.000      455.000     7280.00      760.000    12160.00     650.000    10400.00 
522.0124   Culv Pipe Reinf Concrete Class LF       112.000       61.900     6932.80       52.000     5824.00      53.150     5952.80 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      734.000     1468.00      775.000     1550.00     840.000     1680.00 
524.0118   Culvert Pipe Salvaged 18-Inch  LF        56.000       35.000     1960.00       44.000     2464.00      29.000     1624.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       2.000      292.000      584.00      300.000      600.00     175.000      350.00 
601.0120   Concrete Curb Type J           LF       127.000       30.000     3810.00       26.000     3302.00      26.000     3302.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1969.000       16.400    32291.60       15.000    29535.00      15.000    29535.00 
606.0200   Riprap Medium                  CY       145.000       45.000     6525.00       45.000     6525.00      45.000     6525.00 
606.0300   Riprap Heavy                   CY       185.000       47.000     8695.00       47.000     8695.00      47.000     8695.00 
611.0627   Inlet Covers Type HM           EACH       1.000      457.000      457.00      520.000      520.00     680.000      680.00 
611.0642   Inlet Covers Type MS           EACH       2.000      307.000      614.00      400.000      800.00     405.000      810.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1200.000     1200.00      600.000      600.00    1070.000     1070.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1805.000     1805.00     1650.000     1650.00    2425.000     2425.00 
619.1000   Mobilization                   EACH       1.000   121873.000   121873.00    40005.000    40005.00  173710.000   173710.00 
624.0100   Water                          MGAL     480.000       25.000    12000.00       20.000     9600.00       5.000     2400.00 
625.0500   Salvaged Topsoil               SY     51602.000        0.700    36121.40        1.100    56762.20       0.900    46441.80 
627.0200   Mulching                       SY     82950.000        0.120     9954.00        0.120     9954.00       0.120     9954.00 
628.1504   Silt Fence                     LF     22140.000        0.250     5535.00        1.150    25461.00       1.150    25461.00 
628.1520   Silt Fence Maintenance         LF     22140.000        0.010      221.40        0.010      221.40       0.010      221.40 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
628.2002   Erosion Mat Class I Type A     SY     14312.000        0.850    12165.20        0.850    12165.20       0.850    12165.20 
628.2004   Erosion Mat Class I Type B     SY       470.000        0.850      399.50        0.850      399.50       0.850      399.50 
628.7005   Inlet Protection Type A        EACH       4.000       95.000      380.00       95.000      380.00       0.950        3.80 
628.7015   Inlet Protection Type C        EACH       3.000       45.000      135.00       45.000      135.00      45.000      135.00 
628.7504   Temporary Ditch Checks         LF       995.000        6.850     6815.75        6.850     6815.75       6.850     6815.75 
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628.7555   Culvert Pipe Checks            EACH      85.000       12.000     1020.00       12.000     1020.00      12.000     1020.00 
628.7570   Rock Bags                      EACH     324.000       12.000     3888.00       12.000     3888.00      12.000     3888.00 
629.0210   Fertilizer Type B              CWT       66.000       49.000     3234.00       49.000     3234.00      49.000     3234.00 
630.0120   Seeding Mixture No. 20         LB      2250.000        3.850     8662.50        3.850     8662.50       3.850     8662.50 
630.0140   Seeding Mixture No. 40         LB       460.000        9.750     4485.00        9.750     4485.00       9.750     4485.00 
630.0200   Seeding Temporary              LB      2250.000        2.100     4725.00        2.100     4725.00       2.100     4725.00 
633.5200   Markers Culvert End            EACH      17.000       39.000      663.00       39.000      663.00      39.000      663.00 
634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       1.000       55.000       55.00       55.000       55.00      55.000       55.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       60.000      360.00       60.000      360.00      60.000      360.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      13.000       64.000      832.00       64.000      832.00      64.000      832.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       70.000       70.00       70.000       70.00      70.000       70.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000      150.000      600.00      150.000      600.00     150.000      600.00 
637.2210   Signs Type II Reflective H     SF       105.500       15.000     1582.50       15.000     1582.50      15.000     1582.50 
637.2230   Signs Type II Reflective F     SF        84.750       18.000     1525.50       18.000     1525.50      18.000     1525.50 
638.2602   Removing Signs Type II         EACH      31.000       15.000      465.00       15.000      465.00      15.000      465.00 
638.3000   Removing Small Sign Supports   EACH      18.000       17.000      306.00       17.000      306.00      17.000      306.00 
642.5001   Field Office Type B            EACH       1.000     5885.000     5885.00     7500.000     7500.00    6200.000     6200.00 
643.0100   Traffic Control (project)      EACH       1.000     1541.060     1541.06     1500.000     1500.00    1541.060     1541.06 
           01. 5843-00-70 
643.0300   Traffic Control Drums          DAY      300.000        1.060      318.00        2.000      600.00       1.060      318.00 
643.0420   Traffic Control Barricades Typ DAY     1055.000        1.050     1107.75        1.000     1055.00       1.050     1107.75 
643.0705   Traffic Control Warning Lights DAY     2110.000        0.160      337.60        0.100      211.00       0.160      337.60 
643.0900   Traffic Control Signs          DAY     1480.000        0.850     1258.00        1.000     1480.00       0.850     1258.00 
643.0920   Traffic Control Covering Signs EACH       1.000      100.000      100.00       50.000       50.00     100.000      100.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 5843-00-70 
643.3000   Traffic Control Detour Signs   DAY    10030.000        0.180     1805.40        0.200     2006.00       0.180     1805.40 
645.0120   Geotextile Fabric Type HR      SY       785.000        2.750     2158.75        2.750     2158.75       2.750     2158.75 
646.0106   Pavement Marking Epoxy 4-Inch  LF     47005.000        0.170     7990.85        0.170     7990.85       0.170     7990.85 
646.0126   Pavement Marking Epoxy 8-Inch  LF       382.000        0.900      343.80        0.900      343.80       0.900      343.80 
646.0600   Removing Pavement Markings     LF       611.000        0.500      305.50        1.600      977.60       1.600      977.60 
647.0566   Pavement Marking Stop Line Epo LF        67.000       10.000      670.00       10.000      670.00      10.000      670.00 
648.0100   Locating No-Passing Zones      MI         2.500      500.000     1250.00      500.000     1250.00     500.000     1250.00 
650.4000   Construction Staking Storm Sew EACH       4.000       44.000      176.00       50.000      200.00      44.000      176.00 
650.4500   Construction Staking Subgrade  LF     13930.000        0.010      139.30        0.250     3482.50       0.010      139.30 
650.5000   Construction Staking Base      LF      4713.000        0.630     2969.19        0.120      565.56       0.380     1790.94 
650.5500   Construction Staking Curb Gutt LF      2096.000        0.380      796.48        0.500     1048.00       0.380      796.48 
650.6000   Construction Staking Pipe Culv EACH      27.000       48.000     1296.00        5.000      135.00      48.000     1296.00 
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650.6500   Construction Staking Structure LS         1.000      293.000      293.00      700.000      700.00     293.000      293.00 
           01. B-11-0162 
650.6500   Construction Staking Structure LS         1.000      444.000      444.00      850.000      850.00     444.000      444.00 
           02. C-11-2050 
650.6500   Construction Staking Structure LS         1.000      579.000      579.00      700.000      700.00     579.000      579.00 
           03. B-11-0163 
650.9910   Const Staking Supplemental Con LS         1.000      933.000      933.00      500.000      500.00     933.000      933.00 
           01. 5843-00-70 
650.9920   Construction Staking Slope Sta LF     13930.000        0.430     5989.90        0.550     7661.50       0.430     5989.90 
690.0150   Sawing Asphalt                 LF      1032.000        1.250     1290.00        1.250     1290.00       1.250     1290.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      250.000        5.000     1250.00        5.000     1250.00       5.000     1250.00 
SPV.0090   Special                        LF       164.000      188.000    30832.00      185.000    30340.00     250.000    41000.00 
           01. Pipe Arch Corrugated Steel 
           103x71-Inch 
204.0115   Removing Asphaltic Surface But SY       254.000       12.000     3048.00       13.000     3302.00      13.000     3302.00 
311.0110   Breaker Run                    TON     5100.000        9.650    49215.00        8.890    45339.00       9.440    48144.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        62.000       93.000     5766.00       79.000     4898.00      93.300     5784.60 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      873.000     1746.00      915.000     1830.00     985.000     1970.00 
 
                                      PROPOSAL TOTAL.......              1872722.69               1882889.09              1894747.04 
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   BIDDER NO  1:  MEISE CONSTRUCTION INC 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  6:  H. JAMES & SONS, INC 
   BIDDER NO  7:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       21.000      300.000     6300.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID       101.000       10.000     1010.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       21.000      400.000     8400.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       101.000       30.000     3030.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      34.000      200.000     6800.00        0.000        0.00       0.000        0.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     6352.000     6352.00        0.000        0.00       0.000        0.00 
           01. 295+80 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           02. 369+29 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     4150.000     4150.00        0.000        0.00       0.000        0.00 
           03. 379+51 
204.0170   Removing Fence                 LF      2400.000        1.000     2400.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      20.000       20.000      400.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     41283.000        6.000   247698.00        0.000        0.00       0.000        0.00 
205.0200   Excavation Rock                CY       102.000       42.000     4284.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY      1115.000       10.000    11150.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 5843-00-70 
214.0100   Obliterating Old Road          STA        8.400      350.000     2940.00        0.000        0.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3317.000       15.500    51413.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18100.000       12.000   217200.00        0.000        0.00       0.000        0.00 
305.0502.S Shaping Roadway                STA       92.000      163.000    14996.00        0.000        0.00       0.000        0.00 
325.0100   Pulverize and Relay            SY     24700.000        2.000    49400.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    10024.000        1.000    10024.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      791.000      105.000    83055.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3572.000        2.500     8930.00        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    14328.000       41.000   587448.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     9480.000        1.000     9480.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      156.000       99.000    15444.00        0.000        0.00       0.000        0.00 
465.0305   Asphaltic Surface Safety Islan TON       11.000      149.000     1639.00        0.000        0.00       0.000        0.00 
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465.0315   Asphaltic Flumes               SY        42.000       59.000     2478.00        0.000        0.00       0.000        0.00 
465.0450   Asphaltic Intersection Rumble  SY        75.000       99.000     7425.00        0.000        0.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY        40.000      800.000    32000.00        0.000        0.00       0.000        0.00 
520.1024   Apron Endwalls for Culvert Pip EACH      11.000      297.000     3267.00        0.000        0.00       0.000        0.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      476.000      952.00        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       1.000      740.000      740.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       282.000       33.000     9306.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       514.000       39.000    20046.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        58.000       49.000     2842.00        0.000        0.00       0.000        0.00 
521.0764   Pipe Arch Corrugated Steel 64x LF       466.000      158.000    73628.00        0.000        0.00       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      22.000      422.000     9284.00        0.000        0.00       0.000        0.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      16.000      631.000    10096.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       112.000       50.000     5600.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      645.000     1290.00        0.000        0.00       0.000        0.00 
524.0118   Culvert Pipe Salvaged 18-Inch  LF        56.000       36.000     2016.00        0.000        0.00       0.000        0.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF       127.000       31.000     3937.00        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1969.000       17.000    33473.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       145.000       60.000     8700.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       185.000       65.000    12025.00        0.000        0.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH       1.000      653.000      653.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      497.000      994.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1243.000     1243.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2844.000     2844.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    57830.000    57830.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     480.000       10.000     4800.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     51602.000        1.000    51602.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     82950.000        0.150    12442.50        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     22140.000        1.250    27675.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     22140.000        0.010      221.40        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY     14312.000        1.000    14312.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       470.000        1.000      470.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       995.000        7.000     6965.00        0.000        0.00       0.000        0.00 
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628.7555   Culvert Pipe Checks            EACH      85.000       13.000     1105.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     324.000       13.000     4212.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       66.000       50.000     3300.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      2250.000        4.000     9000.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       460.000       10.000     4600.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2250.000        2.200     4950.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      17.000       43.000      731.00        0.000        0.00       0.000        0.00 
634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       1.000       60.000       60.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       66.000      396.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      13.000       70.000      910.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       77.000       77.00        0.000        0.00       0.000        0.00 
637.0620   Sign Flags Permanent Type II   EACH       4.000      165.000      660.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       105.500       16.000     1688.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        84.750       19.000     1610.25        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      31.000       16.000      496.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      18.000       18.000      324.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     7200.000     7200.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. 5843-00-70 
643.0300   Traffic Control Drums          DAY      300.000        1.500      450.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1055.000        1.500     1582.50        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2110.000        0.250      527.50        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1480.000        1.000     1480.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       1.000      110.000      110.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           01. 5843-00-70 
643.3000   Traffic Control Detour Signs   DAY    10030.000        0.250     2507.50        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       785.000        3.000     2355.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     47005.000        0.200     9401.00        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       382.000        1.000      382.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       611.000        0.600      366.60        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        67.000       15.000     1005.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         2.500      550.000     1375.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       4.000       48.000      192.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     13930.000        0.010      139.30        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      4713.000        0.400     1885.20        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      2096.000        0.400      838.40        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      27.000       52.000     1404.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20150210010 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
650.6500   Construction Staking Structure LS         1.000      322.000      322.00        0.000        0.00       0.000        0.00 
           01. B-11-0162 
650.6500   Construction Staking Structure LS         1.000      488.000      488.00        0.000        0.00       0.000        0.00 
           02. C-11-2050 
650.6500   Construction Staking Structure LS         1.000      636.000      636.00        0.000        0.00       0.000        0.00 
           03. B-11-0163 
650.9910   Const Staking Supplemental Con LS         1.000     1026.000     1026.00        0.000        0.00       0.000        0.00 
           01. 5843-00-70 
650.9920   Construction Staking Slope Sta LF     13930.000        1.000    13930.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1032.000        2.000     2064.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      250.000        5.000     1250.00        0.000        0.00       0.000        0.00 
SPV.0090   Special                        LF       164.000      231.000    37884.00        0.000        0.00       0.000        0.00 
           01. Pipe Arch Corrugated Steel 
           103x71-Inch 
204.0115   Removing Asphaltic Surface But SY       254.000       15.000     3810.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON     5100.000        9.000    45900.00        0.000        0.00       0.000        0.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        62.000       80.000     4960.00        0.000        0.00       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      789.000     1578.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1967928.65                     0.00                   0.000 
 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  142 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210011 
 
               STATE PROJECT(S):  5916-00-73                            LOCATION  Sauk            COUNTY 
                                                                                  Town Spring Green, Wilson Creek Rd 
                                                                                  Town Rd 
                                                                                  Sauk County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     9000.000     9000.00     4000.000     4000.00    9250.000     9250.00 
           01. Station 11+48 
205.0100   Excavation Common              CY      1600.000        8.500    13600.00        8.500    13600.00       8.500    13600.00 
206.1000   Exc for Structure Bridges (str LS         1.000     5500.000     5500.00     3000.000     3000.00    3000.000     3000.00 
           01. B-56-0228 
208.0100   Borrow                         CY      1500.000       11.500    17250.00       11.500    17250.00      11.500    17250.00 
210.0100   Backfill Structure             CY       180.000       14.000     2520.00       14.000     2520.00      15.000     2700.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5916-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      350.000       15.000     5250.00       15.000     5250.00      15.000     5250.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      490.000       15.000     7350.00       15.000     7350.00      15.000     7350.00 
455.0605   Tack Coat                      GAL       30.000        6.000      180.00        6.000      180.00      30.000      900.00 
465.0105   Asphaltic Surface              TON      120.000       87.310    10477.20       87.310    10477.20      87.310    10477.20 
502.0100   Concrete Masonry Bridges       CY       134.000      457.500    61305.00      650.000    87100.00     546.500    73231.00 
502.3200   Protective Surface Treatment   SY       150.000        3.250      487.50        3.000      450.00       3.100      465.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4160.000        1.160     4825.60        1.000     4160.00       1.000     4160.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     16630.000        1.160    19290.80        1.100    18293.00       1.030    17128.90 
513.4060   Railing Tubular Type M (struct LS         1.000    18000.000    18000.00    19500.000    19500.00   19207.980    19207.98 
           01. B-56-0228 
516.0500   Rubberized Membrane Waterproof SY        12.000       50.000      600.00       30.000      360.00      55.190      662.28 
526.0100   Temporary Structure (station)  LS         1.000    17500.000    17500.00    16800.000    16800.00   17528.650    17528.65 
           01. Station 21+84 
550.1100   Piling Steel HP 10-Inch X 42 L LF       600.000       37.000    22200.00       40.000    24000.00      36.490    21894.00 
606.0300   Riprap Heavy                   CY       180.000       22.000     3960.00       20.000     3600.00      21.000     3780.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        8.500     1275.00        8.500     1275.00       9.000     1350.00 
619.1000   Mobilization                   EACH       1.000    28210.000    28210.00    11110.000    11110.00   26201.390    26201.39 
625.0500   Salvaged Topsoil               SY       680.000        2.000     1360.00        2.000     1360.00       2.000     1360.00 
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  PROPOSAL: 20150210011 
 
           **P** 
627.0200   Mulching                       SY      2100.000        0.400      840.00        0.400      840.00       0.400      840.00 
           **P** 
628.1504   Silt Fence                     LF      1050.000        2.500     2625.00        2.500     2625.00       2.500     2625.00 
628.1520   Silt Fence Maintenance         LF      2100.000        0.010       21.00        0.010       21.00       0.010       21.00 
628.1905   Mobilizations Erosion Control  EACH       5.000        1.000        5.00        1.000        5.00       1.000        5.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        1.000        3.00       1.000        3.00 
628.2008   Erosion Mat Urban Class I Type SY        70.000        2.000      140.00        2.000      140.00       2.000      140.00 
628.7504   Temporary Ditch Checks         LF        20.000        5.000      100.00        5.000      100.00       5.000      100.00 
629.0210   Fertilizer Type B              CWT        2.000       21.000       42.00       21.000       42.00      21.000       42.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        20.000        8.000      160.00        8.000      160.00       8.000      160.00 
           **P** 
630.0160   Seeding Mixture No. 60         LB        25.000       11.000      275.00       11.000      275.00      11.000      275.00 
           **P** 
630.0200   Seeding Temporary              LB        40.000        8.000      320.00        8.000      320.00       8.000      320.00 
           **P** 
630.0300   Seeding Borrow Pit             LB        15.000        8.000      120.00        8.000      120.00       8.000      120.00 
           **P** 
633.1100   Delineators Temporary          EACH      16.000       25.000      400.00       15.000      240.00      35.000      560.00 
633.5100   Markers Row                    EACH       6.000       39.000      234.00       50.000      300.00      39.000      234.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       55.000      220.00      70.000      280.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00       60.000       60.00      70.000       70.00 
637.2230   Signs Type II Reflective F     SF        18.250       30.000      547.50       20.000      365.00      35.000      638.75 
638.2602   Removing Signs Type II         EACH       8.000       20.000      160.00       20.000      160.00      20.000      160.00 
638.3000   Removing Small Sign Supports   EACH       8.000       10.000       80.00       10.000       80.00      10.000       80.00 
642.5001   Field Office Type B            EACH       1.000     1100.000     1100.00     1000.000     1000.00    2415.000     2415.00 
643.0100   Traffic Control (project)      EACH       1.000     1400.000     1400.00     1400.000     1400.00    1400.000     1400.00 
           01. 5916-00-73 
643.0300   Traffic Control Drums          DAY      910.000        0.250      227.50        0.250      227.50       0.250      227.50 
643.0420   Traffic Control Barricades Typ DAY      540.000        0.750      405.00        0.750      405.00       0.750      405.00 
643.0705   Traffic Control Warning Lights DAY      840.000        0.150      126.00        0.150      126.00       0.150      126.00 
643.0715   Traffic Control Warning Lights DAY      525.000        0.250      131.25        0.250      131.25       0.250      131.25 
643.0900   Traffic Control Signs          DAY     1065.000        0.600      639.00        0.600      639.00       0.600      639.00 
645.0105   Geotextile Fabric Type C       SY      1580.000        2.000     3160.00        2.000     3160.00       2.000     3160.00 
645.0120   Geotextile Fabric Type HR      SY       320.000        3.150     1008.00        2.000      640.00       2.000      640.00 
650.4500   Construction Staking Subgrade  LF       565.000        0.010        5.65        0.010        5.65       0.010        5.65 
650.5000   Construction Staking Base      LF       565.000        0.500      282.50        0.800      452.00       0.500      282.50 
650.6500   Construction Staking Structure LS         1.000     1200.000     1200.00      800.000      800.00    1000.000     1000.00 
           01. B-56-0228 
650.9910   Const Staking Supplemental Con LS         1.000       55.000       55.00       50.000       50.00      55.000       55.00 
           01. 5916-00-73 
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    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210011 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9920   Construction Staking Slope Sta LF       565.000        0.750      423.75        0.800      452.00       0.750      423.75 
690.0150   Sawing Asphalt                 LF        36.000        4.000      144.00        4.000      144.00       4.000      144.00 
715.0502   Incentive Strength Conc Struct DOL      804.000        1.000      804.00        1.000      804.00       1.000      804.00 
 
                                      PROPOSAL TOTAL.......               268200.25                268647.60               275778.80 
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  PROPOSAL: 20150210011 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. Station 11+48 
205.0100   Excavation Common              CY      1600.000        8.500    13600.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. B-56-0228 
208.0100   Borrow                         CY      1500.000       11.500    17250.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       180.000       14.000     2520.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5916-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      350.000       15.000     5250.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      490.000       15.000     7350.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       30.000        6.000      180.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      120.000       87.310    10477.20        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       134.000      500.000    67000.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       150.000        4.000      600.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4160.000        0.900     3744.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     16630.000        1.000    16630.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
           01. B-56-0228 
516.0500   Rubberized Membrane Waterproof SY        12.000        9.000      108.00        0.000        0.00       0.000        0.00 
526.0100   Temporary Structure (station)  LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           01. Station 21+84 
550.1100   Piling Steel HP 10-Inch X 42 L LF       600.000       30.000    18000.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       180.000       20.000     3600.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        8.500     1275.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    51408.000    51408.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       680.000        2.000     1360.00        0.000        0.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY      2100.000        0.400      840.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF      1050.000        2.500     2625.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2100.000        0.010       21.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       5.000        5.000       25.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150210011 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1910   Mobilization Emergency Erosion EACH       3.000        3.000        9.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY        70.000        2.000      140.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        20.000        5.000      100.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.000       21.000       42.00        0.000        0.00       0.000        0.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        20.000        8.000      160.00        0.000        0.00       0.000        0.00 
           **P** 
630.0160   Seeding Mixture No. 60         LB        25.000       11.000      275.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        40.000        8.000      320.00        0.000        0.00       0.000        0.00 
           **P** 
630.0300   Seeding Borrow Pit             LB        15.000        8.000      120.00        0.000        0.00       0.000        0.00 
           **P** 
633.1100   Delineators Temporary          EACH      16.000       21.250      340.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH       6.000       45.000      270.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       65.000      260.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       70.000       70.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        18.250       15.900      290.18        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       8.000       20.000      160.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       8.000       10.000       80.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
           01. 5916-00-73 
643.0300   Traffic Control Drums          DAY      910.000        0.250      227.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      540.000        0.750      405.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      840.000        0.150      126.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      525.000        0.250      131.25        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1065.000        0.600      639.00        0.000        0.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY      1580.000        2.000     3160.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       320.000        2.000      640.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       565.000        0.010        5.65        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       565.000        0.500      282.50        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. B-56-0228 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00        0.000        0.00       0.000        0.00 
           01. 5916-00-73 
650.9920   Construction Staking Slope Sta LF       565.000        0.850      480.25        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        36.000        4.000      144.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
715.0502   Incentive Strength Conc Struct DOL      804.000        1.000      804.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               296994.53                     0.00                    0.00 
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  PROPOSAL: 20150210012 
 
               STATE PROJECT(S):  6083-00-73                            LOCATION  Dodge           COUNTY 
                                  6083-00-78                                      Center & Front St, City Beaver Dam 
                                                                                  Sth 33 
                                                                                  Dodge County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  PARISI CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        37.000       20.000      740.00       13.000      481.00      52.000     1924.00 
201.0220   Grubbing                       ID        37.000       20.000      740.00       13.000      481.00      52.000     1924.00 
203.0200   Removing Old Structure (statio LS         1.000     1000.000     1000.00     8500.000     8500.00   16600.000    16600.00 
           01. 9+50 LT & RT 
204.0100   Removing Pavement              SY      8920.000        2.000    17840.00        1.000     8920.00       4.300    38356.00 
204.0150   Removing Curb & Gutter         LF        60.000        2.000      120.00        4.000      240.00      15.000      900.00 
204.0155   Removing Concrete Sidewalk     SY      2851.000        9.000    25659.00        3.950    11261.45      20.000    57020.00 
204.0195   Removing Concrete Bases        EACH      27.000      200.000     5400.00      200.000     5400.00     210.000     5670.00 
204.0210   Removing Manholes              EACH      10.000      300.000     3000.00      500.000     5000.00     350.000     3500.00 
204.0220   Removing Inlets                EACH      18.000      150.000     2700.00      500.000     9000.00     350.000     6300.00 
204.0245   Removing Storm Sewer (size)    LF       661.000       12.000     7932.00       14.000     9254.00      12.000     7932.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       299.000       12.000     3588.00       14.000     4186.00      14.500     4335.50 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       138.000       12.000     1656.00       15.000     2070.00      18.000     2484.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       445.000       15.000     6675.00       16.000     7120.00      20.000     8900.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        66.000       20.000     1320.00       20.000     1320.00      21.750     1435.50 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        56.000       20.000     1120.00       23.000     1288.00      24.000     1344.00 
           07. 36-Inch 
204.0280   Sealing Pipes                  EACH       3.000      300.000      900.00      660.000     1980.00     300.000      900.00 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    2600.000     2600.00 
           01. Traffic Signal Equipment/ 
           Maple Ave. & Center St. 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    2600.000     2600.00 
           02. Traffic Signal Equipment/ 
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           Front St. & Center St. 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    2600.000     2600.00 
           03. Traffic Signal Equipment/ 
           Front St. & Spring St. 
205.0100   Excavation Common              CY      7827.000        9.000    70443.00        8.480    66372.96      12.500    97837.50 
205.0200   Excavation Rock                CY        54.000       96.000     5184.00       85.000     4590.00      50.000     2700.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       50.000       40.000     2000.00       42.200     2110.00      70.000     3500.00 
206.1000   Exc for Structure Bridges (str LS         1.000    11000.000    11000.00    10000.000    10000.00    9400.000     9400.00 
           01. B-14-0102 
210.0100   Backfill Structure             CY       210.000       31.000     6510.00       25.000     5250.00      30.250     6352.50 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     3000.000     3000.00    1500.000     1500.00 
           01. 6083-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      917.000       10.000     9170.00       14.980    13736.66      13.250    12150.25 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     3430.000        9.880    33888.40        9.310    31933.30      12.000    41160.00 
312.0110   Select Crushed Material        TON     5635.000       10.540    59392.90        9.240    52067.40      10.750    60576.25 
405.0100   Coloring Concrete Red          CY       243.000       72.000    17496.00       71.000    17253.00      70.650    17167.95 
415.0080   Concrete Pavement 8-Inch       SY      7983.000       35.110   280283.13       34.330   274056.39      38.000   303354.00 
415.0210   Concrete Pavement Gaps         EACH       1.000      500.000      500.00     1000.000     1000.00    1700.000     1700.00 
416.0160   Concrete Driveway 6-Inch       SY        62.000       38.250     2371.50       44.000     2728.00      44.000     2728.00 
416.0610   Drilled Tie Bars               EACH      31.000        8.000      248.00       12.000      372.00       8.500      263.50 
416.0620   Drilled Dowel Bars             EACH     214.000       12.000     2568.00       16.000     3424.00      18.500     3959.00 
455.0605   Tack Coat                      GAL        4.000       80.000      320.00      100.000      400.00      26.000      104.00 
465.0105   Asphaltic Surface              TON       28.000      145.000     4060.00      150.000     4200.00     160.000     4480.00 
502.0100   Concrete Masonry Bridges       CY        28.000      899.450    25184.60      900.000    25200.00     890.000    24920.00 
505.0605   Bar Steel Reinf HS Coated Brid LB      1700.000        1.200     2040.00        4.500     7650.00       1.300     2210.00 
516.0500   Rubberized Membrane Waterproof SY         4.000       30.300      121.20      100.000      400.00      50.000      200.00 
520.8000   Concrete Collars for Pipe      EACH       6.000      500.000     3000.00      500.000     3000.00     420.000     2520.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      3026.000       10.150    30713.90       12.500    37825.00      12.500    37825.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        60.000       20.000     1200.00       64.000     3840.00      64.000     3840.00 
602.0410   Concrete Sidewalk 5-Inch       SF     25323.000        4.000   101292.00        4.250   107622.75       4.250   107622.75 
602.0415   Concrete Sidewalk 6-Inch       SF       700.000        4.250     2975.00        4.250     2975.00       4.250     2975.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       232.000       30.000     6960.00       45.000    10440.00      45.000    10440.00 
606.0100   Riprap Light                   CY        22.000       60.000     1320.00       80.000     1760.00      73.000     1606.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       458.000       42.570    19497.06       69.000    31602.00      56.000    25648.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       317.000       43.070    13653.19       70.000    22190.00      61.000    19337.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       174.000       52.890     9202.86       73.000    12702.00      84.000    14616.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       129.000       57.260     7386.54       80.000    10320.00      80.000    10320.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       471.000       69.240    32612.04       96.000    45216.00      85.000    40035.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       140.000      128.510    17991.40      143.000    20020.00     140.000    19600.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        40.000       43.070     1722.80       71.000     2840.00      73.000     2920.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        53.000       54.000     2862.00       75.550     4004.15      64.000     3392.00 
610.0138   St Swr  Pip Reinf Conc H El HE LF        68.000      141.280     9607.04      166.000    11288.00     150.000    10200.00 
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611.0530   Manhole Covers Type J          EACH      11.000      325.000     3575.00      320.000     3520.00     660.000     7260.00 
611.0624   Inlet Covers Type H            EACH       5.000      450.000     2250.00      440.000     2200.00     790.000     3950.00 
611.0639   Inlet Covers Type H-S          EACH      28.000      450.000    12600.00      440.000    12320.00     790.000    22120.00 
611.1004   Catch Basins 4-FT Diameter     EACH       7.000     1000.000     7000.00     1800.000    12600.00    1700.000    11900.00 
611.1005   Catch Basins 5-FT Diameter     EACH       1.000     1620.000     1620.00     3000.000     3000.00    2100.000     2100.00 
611.1230   Catch Basins 2x3-FT            EACH      22.000      900.000    19800.00     1700.000    37400.00    1600.000    35200.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1040.000     4160.00     1740.000     6960.00    1700.000     6800.00 
611.2005   Manholes 5-FT Diameter         EACH       5.000     1800.000     9000.00     2850.000    14250.00    2100.000    10500.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2250.000     2250.00     3850.000     3850.00    3600.000     3600.00 
611.2008   Manholes 8-FT Diameter         EACH       3.000     4500.000    13500.00     5800.000    17400.00    5300.000    15900.00 
612.0106   Pipe Underdrain 6-Inch         LF      2632.000        6.500    17108.00        4.340    11422.88      10.750    28294.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF        90.000       10.500      945.00       10.500      945.00       4.600      414.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00     740.000      740.00 
           01. 6083-00-73 
619.1000   Mobilization                   EACH       1.000    42000.000    42000.00    76430.000    76430.00   25000.000    25000.00 
620.0300   Concrete Median Sloped Nose    SF       160.000        6.500     1040.00       15.000     2400.00      15.000     2400.00 
624.0100   Water                          MGAL     110.000       20.000     2200.00       25.000     2750.00      40.000     4400.00 
625.0100   Topsoil                        SY       796.000        4.500     3582.00        5.500     4378.00       4.900     3900.40 
628.1504   Silt Fence                     LF       140.000        2.500      350.00        2.000      280.00       3.600      504.00 
628.1520   Silt Fence Maintenance         LF       140.000        1.000      140.00        0.250       35.00       1.600      224.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00      150.000      300.00     360.000      720.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      200.000      400.00     360.000      720.00 
628.7015   Inlet Protection Type C        EACH      56.000       60.000     3360.00       50.000     2800.00      68.000     3808.00 
629.0210   Fertilizer Type B              CWT        0.500      150.000       75.00      400.000      200.00     150.000       75.00 
631.0300   Sod Water                      MGAL     226.000        1.000      226.00        0.010        2.26       5.200     1175.20 
631.1000   Sod Lawn                       SY       707.000        3.500     2474.50        7.000     4949.00       5.800     4100.60 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       8.000      115.000      920.00      125.000     1000.00     140.000     1120.00 
637.2210   Signs Type II Reflective H     SF       239.000       15.500     3704.50       18.000     4302.00      15.500     3704.50 
637.2215   Signs Type II Reflective H Fol SF        75.000       21.000     1575.00       22.000     1650.00      22.250     1668.75 
637.2230   Signs Type II Reflective F     SF        33.000       19.500      643.50       20.000      660.00      18.500      610.50 
638.2602   Removing Signs Type II         EACH      64.000       25.000     1600.00       25.000     1600.00      18.750     1200.00 
638.3000   Removing Small Sign Supports   EACH      18.000       25.000      450.00       25.000      450.00      15.500      279.00 
642.5201   Field Office Type C            EACH       1.000     7000.000     7000.00     8435.000     8435.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     4500.000     4500.00     1934.720     1934.72    2000.000     2000.00 
           01. 6083-00-73 
643.0300   Traffic Control Drums          DAY     3510.000        0.650     2281.50        0.690     2421.90       0.700     2457.00 
643.0410   Traffic Control Barricades Typ DAY     1896.000        0.650     1232.40        0.690     1308.24       0.700     1327.20 
643.0420   Traffic Control Barricades Typ DAY     4455.000        0.950     4232.25        1.030     4588.65       1.100     4900.50 
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643.0705   Traffic Control Warning Lights DAY    11766.000        0.400     4706.40        0.080      941.28       0.100     1176.60 
643.0900   Traffic Control Signs          DAY     6114.000        0.850     5196.90        1.000     6114.00       1.000     6114.00 
643.0920   Traffic Control Covering Signs EACH      16.000       80.000     1280.00       50.000      800.00      52.000      832.00 
643.1000   Traffic Control Signs Fixed Me SF        64.000       22.000     1408.00       13.000      832.00      13.500      864.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4500.000     4500.00     1500.000     1500.00    1600.000     1600.00 
           01. 6083-00-73 
643.3000   Traffic Control Detour Signs   DAY    11115.000        0.550     6113.25        0.260     2889.90       0.250     2778.75 
645.0112   Geotextile Fabric Type DF Sche SY      1463.000        3.000     4389.00        3.110     4549.93       2.300     3364.90 
645.0120   Geotextile Fabric Type HR      SY        70.000        5.000      350.00        3.000      210.00       3.900      273.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      6420.000        0.900     5778.00        0.900     5778.00       0.950     6099.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1420.000        1.800     2556.00        1.800     2556.00       1.900     2698.00 
646.0600   Removing Pavement Markings     LF      3074.000        1.250     3842.50        1.260     3873.24       1.300     3996.20 
647.0166   Pavement Marking Arrows Epoxy  EACH      23.000      240.000     5520.00      240.000     5520.00     250.000     5750.00 
647.0256   Pavement Marking Symbols Epoxy EACH       2.000       90.000      180.00       90.000      180.00      94.000      188.00 
647.0356   Pavement Marking Words Epoxy   EACH      14.000      240.000     3360.00      240.000     3360.00     250.000     3500.00 
647.0456   Pavement Marking Curb Epoxy    LF       697.000        6.700     4669.90        6.700     4669.90       7.000     4879.00 
647.0566   Pavement Marking Stop Line Epo LF       303.000        6.800     2060.40        6.800     2060.40       7.100     2151.30 
647.0606   Pavement Marking Island Nose E EACH       2.000      180.000      360.00      180.000      360.00     190.000      380.00 
647.0656   Pavement Marking Parking Stall LF       516.000        5.000     2580.00        5.000     2580.00       5.200     2683.20 
647.0726   Pavement Marking Diagonal Epox LF       277.000        6.500     1800.50        6.500     1800.50       6.800     1883.60 
647.0766   Pavement Marking Crosswalk Epo LF      1219.000        6.400     7801.60        6.400     7801.60       6.700     8167.30 
650.4000   Construction Staking Storm Sew EACH      45.000       60.000     2700.00       50.000     2250.00      62.000     2790.00 
650.4500   Construction Staking Subgrade  LF      1637.000        0.500      818.50        0.010       16.37       0.010       16.37 
650.5000   Construction Staking Base      LF        30.000        2.000       60.00        2.000       60.00       2.100       63.00 
650.5500   Construction Staking Curb Gutt LF        60.000        1.500       90.00        2.000      120.00       1.600       96.00 
650.6500   Construction Staking Structure LS         1.000      600.000      600.00      775.000      775.00     620.000      620.00 
           01. B-14-0102 
650.7000   Construction Staking Conc Pave LF      1607.000        1.000     1607.00        2.000     3214.00       1.000     1607.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1700.000     1700.00    1000.000     1000.00 
           01. 6083-00-73 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      500.000      500.00      10.500       10.50 
           01. 6083-00-73 
650.9920   Construction Staking Slope Sta LF      1637.000        0.550      900.35        1.000     1637.00       0.550      900.35 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2961.000        4.500    13324.50        4.500    13324.50       4.700    13916.70 
652.0235   Conduit Rigid Nonmetallic Sch  LF       891.000        6.000     5346.00        6.000     5346.00       6.200     5524.20 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1830.000        6.500    11895.00        6.500    11895.00       6.800    12444.00 
652.0340   Conduit Rigid Nonmetallic Sch  LF       178.000        8.000     1424.00        8.000     1424.00       8.300     1477.40 
652.0700.S Install Conduit into Existing  EACH       5.000       75.000      375.00       75.000      375.00      78.000      390.00 
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652.0800   Conduit Loop Detector          LF      3716.000        4.500    16722.00        4.500    16722.00       4.700    17465.20 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       7.000      780.000     5460.00      780.000     5460.00     810.000     5670.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      28.000      800.000    22400.00      800.000    22400.00     830.000    23240.00 
653.0220   Junction Boxes 18x6x6-Inch     EACH       1.000      650.000      650.00      650.000      650.00     680.000      680.00 
653.0905   Removing Pull Boxes            EACH      36.000      100.000     3600.00      100.000     3600.00     100.000     3600.00 
654.0101   Concrete Bases Type 1          EACH      17.000      550.000     9350.00      550.000     9350.00     570.000     9690.00 
654.0102   Concrete Bases Type 2          EACH       9.000      775.000     6975.00      775.000     6975.00     810.000     7290.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       3.000     1250.000     3750.00     1250.000     3750.00    1300.000     3900.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       576.000        0.750      432.00        0.750      432.00       0.800      460.80 
655.0230   Cable Traffic Signal 5-14 AWG  LF       525.000        0.900      472.50        0.900      472.50       0.950      498.75 
655.0240   Cable Traffic Signal 7-14 AWG  LF       207.000        0.950      196.65        0.950      196.65       1.000      207.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      2914.000        1.450     4225.30        1.450     4225.30       1.500     4371.00 
655.0310   Cable Type UF 2-12 AWG         LF       701.000        1.250      876.25        1.250      876.25       1.300      911.30 
655.0515   Electrical Wire Traffic Signal LF      4894.000        0.700     3425.80        0.700     3425.80       0.750     3670.50 
655.0525   Electrical Wire Traffic Signal LF       198.000        0.950      188.10        0.950      188.10       1.000      198.00 
655.0610   Electrical Wire Lighting 12 AW LF      2711.000        0.630     1707.93        0.630     1707.93       0.650     1762.15 
655.0625   Electrical Wire Lighting 6 AWG LF      9268.000        0.950     8804.60        0.950     8804.60       1.000     9268.00 
655.0700   Loop Detector Lead In Cable    LF      4776.000        1.250     5970.00        1.250     5970.00       1.300     6208.80 
655.0800   Loop Detector Wire             LF      9852.000        0.630     6206.76        0.630     6206.76       0.650     6403.80 
656.0300   Electrical Service Unmetered ( LS         1.000      850.000      850.00      850.000      850.00     880.000      880.00 
           01. Front Street & Spring Street 
656.0300   Electrical Service Unmetered ( LS         1.000      850.000      850.00      850.000      850.00     880.000      880.00 
           02. Front Street & Center Street 
656.0300   Electrical Service Unmetered ( LS         1.000      850.000      850.00      850.000      850.00     880.000      880.00 
           03. Maple Avenue & Center Street 
657.0100   Pedestal Bases                 EACH      18.000      195.000     3510.00      195.000     3510.00     200.000     3600.00 
657.0310   Poles Type 3                   EACH      10.000     2360.000    23600.00     2360.000    23600.00    2500.000    25000.00 
657.0420   Traffic Signal Standards Alumi EACH      13.000      520.000     6760.00      520.000     6760.00     540.000     7020.00 
657.0425   Traffic Signal Standards Alumi EACH       6.000      530.000     3180.00      530.000     3180.00     550.000     3300.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      10.000      152.000     1520.00      152.000     1520.00     160.000     1600.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      28.000      320.000     8960.00      320.000     8960.00     330.000     9240.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       8.000      435.000     3480.00      435.000     3480.00     450.000     3600.00 
658.0215   Backplates Signal Face 3 Secti EACH      28.000       60.000     1680.00       60.000     1680.00      62.000     1736.00 
658.0225   Backplates Signal Face 5 Secti EACH       8.000       70.000      560.00       70.000      560.00      73.000      584.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      24.000      220.000     5280.00      220.000     5280.00     230.000     5520.00 
658.0500   Pedestrian Push Buttons        EACH      24.000      256.000     6144.00      256.000     6144.00     270.000     6480.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      36.000       52.000     1872.00       52.000     1872.00      54.000     1944.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      36.000       53.000     1908.00       53.000     1908.00      55.000     1980.00 
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658.0610   Led Modules 12-Inch Green Ball EACH      36.000       54.000     1944.00       54.000     1944.00      56.000     2016.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       52.000      416.00       52.000      416.00      54.000      432.00 
658.0625   Led Modules 12-Inch Green Arro EACH       8.000       53.000      424.00       53.000      424.00      55.000      440.00 
658.0635   Led Modules Ped Countdwn Timer EACH      24.000      165.000     3960.00      165.000     3960.00     170.000     4080.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1600.000     1600.00     1600.000     1600.00    1700.000     1700.00 
           01. Front Street & Srping Street 
658.5069   Signal Mounting Hardware (loca LS         1.000     1600.000     1600.00     1600.000     1600.00    1700.000     1700.00 
           02. Front Street & Center Street 
658.5069   Signal Mounting Hardware (loca LS         1.000     1600.000     1600.00     1600.000     1600.00    1700.000     1700.00 
           03. Maple Avenue & Center Street 
670.0100   Field System Integrator        LS         1.000     6500.000     6500.00     6500.000     6500.00    6800.000     6800.00 
678.0006   Install Fbr Opt Cable Outdoor  LF      1179.000        2.000     2358.00        2.000     2358.00       2.100     2475.90 
678.0400   Fiber Optic Termination        EACH       4.000      100.000      400.00      100.000      400.00     100.000      400.00 
678.0500   Communication System Testing   LS         1.000     2600.000     2600.00     2600.000     2600.00    2700.000     2700.00 
690.0150   Sawing Asphalt                 LF        88.000        1.000       88.00        0.970       85.36      10.000      880.00 
690.0250   Sawing Concrete                LF      1889.000        2.000     3778.00        1.470     2776.83       1.700     3211.30 
715.0415   Incentive Strength Conc Paveme DOL     2225.000        1.000     2225.00        1.000     2225.00       1.000     2225.00 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
999.1500.S Crack and Damage Survey        LS         1.000     4000.000     4000.00    10500.000    10500.00    6000.000     6000.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      500.000        5.000     2500.00        5.000     2500.00       5.000     2500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      425.000        5.000     2125.00        5.000     2125.00       5.000     2125.00 
SPV.0035   Special                        CY        16.000       32.000      512.00       30.000      480.00      49.250      788.00 
           01. Backfill Dense Base 
SPV.0045   Special                        DAY      411.000       40.000    16440.00       38.650    15885.15     150.000    61650.00 
           01. Temporary Crosswalk 
SPV.0045   Special                        DAY       10.000      300.000     3000.00      295.000     2950.00    1100.000    11000.00 
           02. Seismograph Special 
SPV.0060   Special                        EACH      10.000     4760.000    47600.00     4760.000    47600.00    5000.000    50000.00 
           01. Decorative Luminarie 
SPV.0060   Special                        EACH       3.000    14650.000    43950.00    14650.000    43950.00   15200.000    45600.00 
           02. Traffic Signal Controller And 
           Cabinet, Fully Actuated 8-Phase 
SPV.0060   Special                        EACH       4.000      400.000     1600.00      600.000     2400.00     750.000     3000.00 
           04. Utility Line Opening 
SPV.0060   Special                        EACH       4.000      750.000     3000.00      750.000     3000.00     780.000     3120.00 
           05. Connection To Existing Electrical 
           Circuit 
SPV.0060   Special                        EACH      14.000      625.000     8750.00      625.000     8750.00     650.000     9100.00 
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           06. Concrete Bases Type 5, Modified 
SPV.0060   Special                        EACH      15.000     5200.000    78000.00     5200.000    78000.00    5400.000    81000.00 
           07. Lighting Assembly Roadway Decorative 
           126w-Led 
SPV.0060   Special                        EACH      24.000      350.000     8400.00      350.000     8400.00     360.000     8640.00 
           09. Removing Base, Pole & Luminaire 
SPV.0060   Special                        EACH       6.000      286.000     1716.00      570.000     3420.00    1100.000     6600.00 
           10. Sanitary Manhole Covers Type 
           J-Special 
SPV.0060   Special                        EACH       7.000      350.000     2450.00      600.000     4200.00    1200.000     8400.00 
           11. Standard Sanitary Pipe Connection 
SPV.0060   Special                        EACH       1.000       74.000       74.00       55.000       55.00     190.000      190.00 
           12. Sanitary Wye 8-Inch Main 
SPV.0060   Special                        EACH       1.000      189.000      189.00      130.000      130.00     230.000      230.00 
           13. Sanitary Wye 10-Inch Main 
SPV.0060   Special                        EACH      27.000      384.000    10368.00      260.000     7020.00     340.000     9180.00 
           14. Sanitary Wye 15-Inch Main 
SPV.0060   Special                        EACH       6.000     1142.000     6852.00     1180.000     7080.00    2100.000    12600.00 
           15. Water Valve & Box 6-Inch 
SPV.0060   Special                        EACH       6.000     1664.000     9984.00     1650.000     9900.00    2500.000    15000.00 
           16. Water Valve & Box 8-Inch 
SPV.0060   Special                        EACH       4.000     2440.000     9760.00     2410.000     9640.00    3200.000    12800.00 
           17. Water Valve & Box 10-Inch 
SPV.0060   Special                        EACH       1.000     2950.000     2950.00     2930.000     2930.00    4200.000     4200.00 
           18. Water Valve & Box 12-Inch 
SPV.0060   Special                        EACH       4.000     3552.000    14208.00     4100.000    16400.00    4100.000    16400.00 
           19. Fire Hydrant 
SPV.0060   Special                        EACH       1.000      358.000      358.00      355.000      355.00     590.000      590.00 
           20. Tee 6"X6"X6" 
SPV.0060   Special                        EACH       1.000      431.000      431.00      420.000      420.00     680.000      680.00 
           21. Tee 8"X6"X8" 
SPV.0060   Special                        EACH       2.000      516.000     1032.00      490.000      980.00     740.000     1480.00 
           22. Tee 8"X8"X8" 
SPV.0060   Special                        EACH       3.000      746.000     2238.00      660.000     1980.00     900.000     2700.00 
           23. Tee 10"X6"X10" 
SPV.0060   Special                        EACH       2.000      756.000     1512.00      730.000     1460.00     960.000     1920.00 
           24. Tee 10"X8"X10" 
SPV.0060   Special                        EACH       1.000      764.000      764.00      760.000      760.00    1100.000     1100.00 
           25. Tee 12"X6"X12" 
SPV.0060   Special                        EACH       1.000      799.000      799.00      800.000      800.00    1200.000     1200.00 
           26. Tee 12"X8"X12" 
SPV.0060   Special                        EACH       1.000      958.000      958.00      960.000      960.00    1300.000     1300.00 
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           27. Tee 12"X10"X12" 
SPV.0060   Special                        EACH      12.000     1137.000    13644.00      320.000     3840.00     550.000     6600.00 
           28. Bend 45-Degree 8-Inch 
SPV.0060   Special                        EACH       4.000     1226.000     4904.00      490.000     1960.00     690.000     2760.00 
           29. Bend 45-Degree 10-Inch 
SPV.0060   Special                        EACH       2.000      973.000     1946.00      660.000     1320.00    1000.000     2000.00 
           30. Bend 45-Degree 12-Inch 
SPV.0060   Special                        EACH       3.000      267.000      801.00      380.000     1140.00     520.000     1560.00 
           31. Reducer 8"X6" 
SPV.0060   Special                        EACH       1.000      521.000      521.00      480.000      480.00     880.000      880.00 
           32. Reducer 12"X10" 
SPV.0060   Special                        EACH      10.000     2200.000    22000.00     2800.000    28000.00    2300.000    23000.00 
           33. Connect Water Main To Ex. Pipe 
SPV.0060   Special                        EACH      33.000      401.000    13233.00      600.000    19800.00    1200.000    39600.00 
           34. Copr., Curb Stop & Box 
SPV.0060   Special                        EACH       5.000       75.000      375.00      100.000      500.00     100.000      500.00 
           35. Traffic Control Signs Fixed Message 
           City Provided 
SPV.0060   Special                        EACH       7.000       50.000      350.00      200.000     1400.00     150.000     1050.00 
           36. Remove Manhole Casting 
SPV.0060   Special                        EACH       8.000      180.000     1440.00      255.000     2040.00     240.000     1920.00 
           40. Black Sign Post And V-Loc Post 
           Anchor Unit 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00     5000.000     5000.00    3900.000     3900.00 
           70. Box Culvert Connection 
SPV.0060   Special                        EACH       1.000      450.000      450.00      450.000      450.00     780.000      780.00 
           72. Inlet Covers Type Hd 
SPV.0090   Special                        LF       214.000       77.000    16478.00      120.000    25680.00     100.000    21400.00 
           01. Sanitary Sewer Pipe 8-Inch 
SPV.0090   Special                        LF       416.000       78.000    32448.00      131.000    54496.00     100.000    41600.00 
           02. Sanitary Sewer Pipe 10-Inch 
SPV.0090   Special                        LF       149.000       88.000    13112.00      128.000    19072.00     130.000    19370.00 
           03. Sanitary Sewer Pipe 12-Inch 
SPV.0090   Special                        LF       662.000      135.000    89370.00      159.000   105258.00     140.000    92680.00 
           04. Sanitary Sewer Pipe 15-Inch 
SPV.0090   Special                        LF        10.000      162.000     1620.00      650.000     6500.00     160.000     1600.00 
           05. Sanitary Sewer Pipe 16-Inch 
SPV.0090   Special                        LF       957.000       65.000    62205.00      100.000    95700.00     100.000    95700.00 
           06. Sanitary Lateral 4 Or 6-Inch 
SPV.0090   Special                        LF       140.500       58.000     8149.00       78.000    10959.00      92.000    12926.00 
           07. Water Main 6-Inch 
SPV.0090   Special                        LF       649.000       62.300    40432.70       80.000    51920.00      75.000    48675.00 
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           08. Water Main 8-Inch 
SPV.0090   Special                        LF       717.000       69.000    49473.00       90.000    64530.00      85.000    60945.00 
           09. Water Main 10-Inch 
SPV.0090   Special                        LF       133.000       71.400     9496.20      105.000    13965.00     130.000    17290.00 
           10. Water Main 12-Inch 
SPV.0090   Special                        LF      1062.000       59.000    62658.00       74.000    78588.00      49.750    52834.50 
           11. Water Service 1-Inch 
SPV.0090   Special                        LF      1175.000        6.000     7050.00       46.980    55201.50      30.250    35543.75 
           12. Removing Coal Vault And Building 
           Foundation Walls 
SPV.0090   Special                        LF      1150.000        9.600    11040.00        5.000     5750.00       9.600    11040.00 
           13. Temporary Pedestrian Barrier 
SPV.0090   Special                        LF        45.000      147.200     6624.00      240.000    10800.00     160.000     7200.00 
           14. Sanitary Sewer Pipe 18-Inch 
SPV.0090   Special                        LF       371.000       42.000    15582.00       70.000    25970.00     100.000    37100.00 
           72. Abandoning Storm Sewer(5x6-Foot Box) 
SPV.0105   Special                        LS         1.000    12000.000    12000.00    12000.000    12000.00   12500.000    12500.00 
           01. Solar Powered Rectangular Rapid 
           Flashing Beacon (Rrfb) With Pedestrian A 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2600.000     2600.00 
           02. Removing Lighting Conduit & Wire 
SPV.0105   Special                        LS         1.000      877.000      877.00    20000.000    20000.00   24200.000    24200.00 
           03. Abandon/Remove Ex. Sanitary Pipe Or 
           Structure 
SPV.0105   Special                        LS         1.000     2600.000     2600.00    22000.000    22000.00   12100.000    12100.00 
           04. Abandon/Remove Ex. Water Pipe Or 
           Structure 
SPV.0105   Special                        LS         1.000     1400.000     1400.00     1400.000     1400.00    1500.000     1500.00 
           05. Powder Coating Steel Traffic Signal 
           Poles Type 3 
SPV.0105   Special                        LS         1.000      500.000      500.00      750.000      750.00     715.000      715.00 
           06. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     1700.000     1700.00     5956.000     5956.00    8300.000     8300.00 
           07. Modified Bridge Approach 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      850.000      850.00    2700.000     2700.00 
           20. Remove Planter 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    13800.000    13800.00    5400.000     5400.00 
           21. Relocate Decorative Pillars And 
           Fence 
SPV.0165   Special                        SF       375.000        3.500     1312.50       12.680     4755.00       5.900     2212.50 
           01. Temporary Sidewalk 
SPV.0165   Special                        SF      6999.000        4.500    31495.50        5.000    34995.00       5.000    34995.00 
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           02. Stamping Concrete Sidewalk 5-Inch 
SPV.0200   Special                        VF        51.090      220.000    11239.80      275.000    14049.75     290.000    14816.10 
           01. Sanitary Manhole Type 1 
SPV.0200   Special                        VF        13.280      348.420     4627.02      600.000     7968.00     340.000     4515.20 
           02. Sanitary Manhole Type 3 
 
                                      PROPOSAL TOTAL.......              2231148.62               2615326.81              2755892.27 
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               STATE PROJECT(S):  2265-16-70                            LOCATION  Milwaukee       COUNTY 
                                                                                  27th St, City Franklin/Oak Creek 
                                                                                  Sth 241 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  SUPER WESTERN, INC. 
   BIDDER NO  8:  WALSH CONSTRUCTION COMPANY II, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        8.000      465.000     3720.00      580.000     4640.00     465.000     3720.00 
201.0110   Clearing                       SY     12427.000        0.150     1864.05        0.650     8077.55       1.000    12427.00 
201.0120   Clearing                       ID      1640.000       10.000    16400.00       11.700    19188.00      10.000    16400.00 
201.0205   Grubbing                       STA        8.000      100.000      800.00      327.000     2616.00     100.000      800.00 
201.0210   Grubbing                       SY      6927.000        0.150     1039.05        0.550     3809.85       0.500     3463.50 
201.0220   Grubbing                       ID      1640.000        3.000     4920.00        6.700    10988.00       3.000     4920.00 
203.0100   Removing Small Pipe Culverts   EACH      32.000      200.000     6400.00      545.000    17440.00     239.000     7648.00 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11754.600    11754.60    4920.000     4920.00 
           01. 1226+70ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    13042.480    13042.48    5485.000     5485.00 
           02. 1248+27ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    12241.910    12241.91    5330.000     5330.00 
           03. 1261+00ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11528.360    11528.36    4440.000     4440.00 
           04. 1266+60ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11597.970    11597.97    4525.000     4525.00 
           05. 1283+90ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11267.300    11267.30    4200.000     4200.00 
           06. 1306+60ml 
204.0100   Removing Pavement              SY     80396.000        3.200   257267.20        4.750   381881.00       0.850    68336.60 
204.0150   Removing Curb & Gutter         LF     70654.000        2.500   176635.00        2.600   183700.40       0.010      706.54 
204.0155   Removing Concrete Sidewalk     SY     11405.000        2.500    28512.50        3.500    39917.50       4.500    51322.50 
204.0165   Removing Guardrail             LF       603.000        1.500      904.50        1.500      904.50       1.500      904.50 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0170   Removing Fence                 LF       452.000        1.500      678.00        1.500      678.00       1.500      678.00 
204.0185   Removing Masonry               CY        50.000       50.000     2500.00      100.000     5000.00     150.000     7500.00 
204.0195   Removing Concrete Bases        EACH     176.000      200.000    35200.00      125.000    22000.00     125.000    22000.00 
204.0210   Removing Manholes              EACH      26.000      250.000     6500.00      500.000    13000.00     506.000    13156.00 
204.0220   Removing Inlets                EACH     142.000      180.000    25560.00      300.000    42600.00     307.000    43594.00 
204.0245   Removing Storm Sewer (size)    LF        73.000       10.000      730.00        7.000      511.00       7.300      532.90 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF      8354.000       11.000    91894.00       10.000    83540.00       8.450    70591.30 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       900.000       12.000    10800.00       10.000     9000.00       9.800     8820.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      2819.000       14.000    39466.00       12.000    33828.00      10.470    29514.93 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF      2801.000       17.000    47617.00       14.000    39214.00      13.500    37813.50 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       175.000       20.000     3500.00       14.500     2537.50      14.500     2537.50 
           06. 27-Inch 
204.0245   Removing Storm Sewer (size)    LF      1563.000       24.000    37512.00       13.070    20428.41      14.870    23241.81 
           07. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF       409.000       26.000    10634.00       16.280     6658.52      18.300     7484.70 
           08. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF       135.000       38.000     5130.00       22.620     3053.70      25.800     3483.00 
           09. 43x54 Elliptical 
204.0265   Abandoning Wells               EACH       3.000     1250.000     3750.00     1500.000     4500.00    1200.000     3600.00 
204.9060.S Removing (item description)    EACH       2.000     5000.000    10000.00     5000.000    10000.00    5000.000    10000.00 
           01. Overhead Sign Support 
204.9060.S Removing (item description)    EACH      69.000      244.730    16886.37      244.730    16886.37     244.730    16886.37 
           02. Light Pole 
204.9090.S Removing (item description)    LF       861.000       10.000     8610.00       10.000     8610.00       5.000     4305.00 
           01. Stone Retaining Wall 
204.9090.S Removing (item description)    LF       228.000       12.000     2736.00       10.000     2280.00       5.000     1140.00 
           02. Block Retaining Wall 
204.9105.S Removing (item description)    LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
           01. Sheet Pile Retaining Wall Sta 
           416+20'Rs' 
205.0100   Excavation Common              CY    310852.000        8.100  2517901.20       10.300  3201775.60      10.660  3313682.32 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1000.000       45.000    45000.00       35.000    35000.00      27.000    27000.00 
206.3000   Exc for Struct Retaining Walls LS         1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
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           01. R-40-0588 
206.3000   Exc for Struct Retaining Walls LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           02. R-40-0612 
210.0100   Backfill Structure             CY      1550.000       25.000    38750.00       25.400    39370.00      27.200    42160.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4000.000     4000.00    20000.000    20000.00   10000.000    10000.00 
           01. 2265-16-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       30.000       75.000     2250.00       25.000      750.00      30.000      900.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    84700.000        6.880   582736.00        7.500   635250.00      12.810  1085007.00 
311.0110   Breaker Run                    TON   189085.000        9.030  1707437.55        9.600  1815216.00      13.410  2535629.85 
415.0080   Concrete Pavement 8-Inch       SY    173358.000       31.900  5530120.20       33.350  5781489.30      33.720  5845631.76 
415.0210   Concrete Pavement Gaps         EACH      17.000      950.000    16150.00     2000.000    34000.00    1500.000    25500.00 
415.1080   Concrete Pavement HES 8-Inch   SY      8354.000       34.480   288045.92       61.000   509594.00      37.720   315112.88 
416.0170   Concrete Driveway 7-Inch       SY      3699.500       39.400   145760.30       39.400   145760.30      40.400   149459.80 
416.0270   Concrete Driveway HES 7-Inch   SY       909.500       41.540    37780.63       41.540    37780.63      42.540    38690.13 
440.4410.S Incentive IRI Ride             DOL    33250.000        1.000    33250.00        1.000    33250.00       1.000    33250.00 
455.0120   Asphaltic Material PG64-28     TON      341.000       50.000    17050.00       50.000    17050.00      50.000    17050.00 
455.0605   Tack Coat                      GAL      759.000        3.000     2277.00        3.000     2277.00       3.000     2277.00 
460.1101   HMA Pavement Type E-1          TON     3144.000       55.500   174492.00       55.500   174492.00      55.500   174492.00 
460.1110   HMA Pavement Type E-10         TON     2152.000       53.750   115670.00       53.750   115670.00      53.750   115670.00 
460.2000   Incentive Density HMA Pavement DOL     3390.000        1.000     3390.00        1.000     3390.00       1.000     3390.00 
460.4000   HMA Cold Weather Paving        TON      803.000        3.100     2489.30        3.100     2489.30       3.100     2489.30 
465.0105   Asphaltic Surface              TON      928.500       52.800    49024.80       52.800    49024.80      52.800    49024.80 
465.0120   Asph Surface Driveways & Field TON     1227.600       83.950   103057.02       83.950   103057.02      83.950   103057.02 
465.0125   Asphaltic Surface Temporary    TON    22110.000       52.500  1160775.00       52.500  1160775.00      52.500  1160775.00 
504.0500   Concrete Masonry Retaining Wal CY       315.000      725.000   228375.00      725.000   228375.00     725.000   228375.00 
505.0415   Bar Steel Reinf HS Retaining W LB     10020.000        1.000    10020.00        1.000    10020.00       1.000    10020.00 
505.0615   Bar Steel Reinf HS Coated Reta LB     13080.000        1.100    14388.00        1.100    14388.00       1.100    14388.00 
512.0500   Piling Steel Sheet Permanent D SF      2201.000       13.160    28965.16       13.160    28965.16      13.160    28965.16 
512.0600   Piling Steel Sheet Permanent D SF      2201.000       10.000    22010.00       10.000    22010.00      10.000    22010.00 
513.2050.S Railing Pipe                   LF        12.000      150.000     1800.00      150.000     1800.00     150.000     1800.00 
516.0500   Rubberized Membrane Waterproof SY        78.000       30.000     2340.00       30.000     2340.00      30.000     2340.00 
517.1015.S Concrete Staining Multi-Color  SF      1350.000        4.450     6007.50        3.750     5062.50       3.750     5062.50 
           01. R-40-0588 
517.1015.S Concrete Staining Multi-Color  SF       655.000        4.450     2914.75        3.750     2456.25       3.750     2456.25 
           02. R-40-0612 
517.1050.S Architecturl Surfce Treatmnt ( SF      1350.000       25.000    33750.00       25.000    33750.00      25.000    33750.00 
           01. R-40-0588 
517.1050.S Architecturl Surfce Treatmnt ( SF       655.000       30.000    19650.00       30.000    19650.00      30.000    19650.00 
           02. R-40-0612 
520.8000   Concrete Collars for Pipe      EACH       4.000      500.000     2000.00      815.750     3263.00     850.000     3400.00 
521.0118   Culvert Pipe Corrugated Steel  LF        99.000       45.000     4455.00       39.530     3913.47      41.000     4059.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       8.000      180.000     1440.00      152.350     1218.80     172.000     1376.00 
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522.0124   Culv Pipe Reinf Concrete Class LF       182.000       70.000    12740.00       57.670    10495.94      72.270    13153.14 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      700.000      700.00      606.650      606.65     647.000      647.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      800.000      800.00      678.060      678.06     692.000      692.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      880.000     1760.00      784.270     1568.54     806.000     1612.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1200.000     2400.00     1132.070     2264.14    1140.000     2280.00 
523.0134   Culv Pipe Reinf Conc Hor El HE LF       398.000      150.000    59700.00      140.880    56070.24     138.900    55282.20 
523.0534   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     2050.000     8200.00     2000.040     8000.16    1638.000     6552.00 
532.0200.S Wall Modular Block Gravity     SF      1370.000       29.000    39730.00       29.000    39730.00      29.000    39730.00 
601.0105   Concrete Curb Type A           LF      1427.000       25.950    37030.65       25.950    37030.65      25.950    37030.65 
601.0205   Concrete Gutter 24-Inch        LF        23.000       30.000      690.00       30.000      690.00      30.000      690.00 
601.0331   Concrete Curb & Gutter 31-Inch LF     10491.000       14.610   153273.51       14.610   153273.51      15.610   163764.51 
601.0405   Concrete Curb & Gutter 18-Inch LF       129.000       18.500     2386.50       18.500     2386.50      18.500     2386.50 
601.0407   Concrete Curb & Gutter 18-Inch LF      2329.000       19.910    46370.39       19.910    46370.39      19.910    46370.39 
601.0409   Concrete Curb & Gutter 30-Inch LF     27979.000       11.790   329872.41       11.790   329872.41      12.790   357851.41 
601.0411   Concrete Curb & Gutter 30-Inch LF      3187.000       15.970    50896.39       15.970    50896.39      15.970    50896.39 
601.0413   Conc C & G 6-In Sloped 30-In T LF     13786.000       12.580   173427.88       12.580   173427.88      13.580   187213.88 
601.0415   Conc C & G 6-In Sloped 30-In T LF      1021.000       16.220    16560.62       16.220    16560.62      16.220    16560.62 
601.0454   Concrete Curb & Gutter Integra LF       363.000       20.000     7260.00       20.000     7260.00      15.000     5445.00 
601.0600   Concrete Curb Pedestrian       LF      1550.000       18.700    28985.00       18.700    28985.00      18.700    28985.00 
602.0410   Concrete Sidewalk 5-Inch       SF    214487.000        3.570   765718.59        3.570   765718.59       3.770   808615.99 
602.0415   Concrete Sidewalk 6-Inch       SF       244.000        4.000      976.00        4.000      976.00       4.000      976.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       856.000       30.000    25680.00       30.000    25680.00      30.000    25680.00 
602.1500   Concrete Steps                 SF        96.000       35.000     3360.00       35.000     3360.00      35.000     3360.00 
602.2400   Concrete Safety Islands        SF      2777.000        6.550    18189.35        6.550    18189.35       6.550    18189.35 
603.8000   Concrete Barrier Temp Precast  LF      5785.000        0.250     1446.25        5.000    28925.00      11.120    64329.20 
603.8125   Concrete Barrier Temp Precast  LF      5785.000        0.250     1446.25        2.000    11570.00      10.000    57850.00 
606.0200   Riprap Medium                  CY        54.000       70.000     3780.00       70.000     3780.00      70.000     3780.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      7371.000       65.000   479115.00       62.860   463341.06      60.440   445503.24 
608.0315   St Sewer Pipe Reinf Conc Class LF      1277.000       70.000    89390.00       66.090    84396.93      65.310    83400.87 
608.0318   St Sewer Pipe Reinf Conc Class LF      2093.000       72.000   150696.00       59.510   124554.43      78.770   164865.61 
608.0324   St Sewer Pipe Reinf Conc Class LF      4170.000       92.000   383640.00       64.450   268756.50      84.500   352365.00 
608.0330   St Sewer Pipe Reinf Conc Class LF      2891.000      105.000   303555.00       74.650   215813.15      99.630   288030.33 
608.0336   St Sewer Pipe Reinf Conc Class LF      1700.000      118.000   200600.00       97.690   166073.00     120.670   205139.00 
608.0342   St Sewer Pipe Reinf Conc Class LF      2643.000      145.000   383235.00      128.020   338356.86     154.100   407286.30 
608.0348   St Sewer Pipe Reinf Conc Class LF      1313.000      327.750   430335.75      172.450   226426.85     199.490   261930.37 
610.0119   St Swr  Pip Reinf Conc H El HE LF       789.000      100.000    78900.00       86.760    68453.64     104.340    82324.26 
610.0124   St Swr  Pip Reinf Conc H El HE LF       473.000      107.000    50611.00       98.770    46718.21     116.700    55199.10 
610.0129   St Swr  Pip Reinf Conc H El HE LF       259.000      145.000    37555.00      134.920    34944.28     153.000    39627.00 
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610.0134   St Swr  Pip Reinf Conc H El HE LF      1237.000      188.000   232556.00      162.610   201148.57     195.640   242006.68 
610.0138   St Swr  Pip Reinf Conc H El HE LF       177.000      242.000    42834.00      200.660    35516.82     239.820    42448.14 
611.0530   Manhole Covers Type J          EACH      71.000      376.000    26696.00      595.830    42303.93     305.000    21655.00 
611.0612   Inlet Covers Type C            EACH       5.000      381.000     1905.00      599.740     2998.70     305.000     1525.00 
611.0624   Inlet Covers Type H            EACH     305.000      506.000   154330.00      582.850   177769.25     419.000   127795.00 
611.0636   Inlet Covers Type HM-S         EACH       5.000      506.000     2530.00      582.850     2914.25     419.000     2095.00 
611.2004   Manholes 4-FT Diameter         EACH      30.000     1500.000    45000.00     1562.300    46869.00    2247.000    67410.00 
611.2005   Manholes 5-FT Diameter         EACH      26.000     2500.000    65000.00     2703.010    70278.26    2954.000    76804.00 
611.2006   Manholes 6-FT Diameter         EACH      25.000     3200.000    80000.00     3686.730    92168.25    3500.000    87500.00 
611.2007   Manholes 7-FT Diameter         EACH      23.000     5000.000   115000.00     6214.800   142940.40    5681.000   130663.00 
611.2008   Manholes 8-FT Diameter         EACH       5.000     8500.000    42500.00     6935.390    34676.95    5622.000    28110.00 
611.3230   Inlets 2x3-FT                  EACH     273.000      850.000   232050.00      964.300   263253.90    1217.000   332241.00 
611.8110   Adjusting Manhole Covers       EACH       3.000      380.000     1140.00      604.380     1813.14     400.000     1200.00 
611.8120.S Cover Plates Temporary         EACH       4.000      200.000      800.00      300.000     1200.00     100.000      400.00 
611.9800.S Pipe Grates                    EACH       9.000     1200.000    10800.00     1287.930    11591.37    1148.000    10332.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      2245.000        6.000    13470.00        8.000    17960.00       7.150    16051.75 
614.0905   Crash Cushions Temporary       EACH       7.000      500.000     3500.00     7750.000    54250.00    7750.000    54250.00 
616.0700.S Fence Safety                   LF      7500.000        2.400    18000.00        2.400    18000.00       2.400    18000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.010        0.01       1.000        1.00 
           01. 2265-16-70 
619.1000   Mobilization                   EACH       1.000  1984354.300  1984354.30  1110000.000  1110000.00  352000.000   352000.00 
620.0100   Concrete Corrugated Median     SF      5310.000        5.800    30798.00        5.800    30798.00       5.000    26550.00 
620.0300   Concrete Median Sloped Nose    SF      6482.000        6.700    43429.40        6.700    43429.40       6.700    43429.40 
624.0100   Water                          MGAL     550.000       35.000    19250.00        3.000     1650.00      20.000    11000.00 
625.0100   Topsoil                        SY    103821.000        2.200   228406.20        1.500   155731.50       3.500   363373.50 
625.0500   Salvaged Topsoil               SY      6600.000        1.250     8250.00        1.500     9900.00       3.000    19800.00 
628.1104   Erosion Bales                  EACH      50.000        8.000      400.00        8.000      400.00       8.000      400.00 
628.1504   Silt Fence                     LF     25622.000        0.200     5124.40        1.850    47400.70       1.850    47400.70 
628.1520   Silt Fence Maintenance         LF     12800.000        0.100     1280.00        0.100     1280.00       0.100     1280.00 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.1910   Mobilization Emergency Erosion EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.2006   Erosion Mat Urban Class I Type SY      6370.000        1.350     8599.50        1.350     8599.50       1.350     8599.50 
628.2008   Erosion Mat Urban Class I Type SY     43396.000        1.350    58584.60        1.350    58584.60       1.350    58584.60 
628.7005   Inlet Protection Type A        EACH      33.000       70.000     2310.00       70.000     2310.00      70.000     2310.00 
628.7010   Inlet Protection Type B        EACH      92.000       40.000     3680.00       40.000     3680.00      40.000     3680.00 
628.7015   Inlet Protection Type C        EACH     642.000       45.000    28890.00       45.000    28890.00      45.000    28890.00 
628.7020   Inlet Protection Type D        EACH      64.000       95.000     6080.00       95.000     6080.00      95.000     6080.00 
628.7504   Temporary Ditch Checks         LF       568.000        7.500     4260.00        7.500     4260.00       7.500     4260.00 
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628.7555   Culvert Pipe Checks            EACH      77.000       40.000     3080.00       40.000     3080.00      40.000     3080.00 
629.0210   Fertilizer Type B              CWT       65.000       50.000     3250.00       50.000     3250.00      50.000     3250.00 
630.0110   Seeding Mixture No. 10         LB        90.000        8.000      720.00        8.000      720.00       8.000      720.00 
630.0120   Seeding Mixture No. 20         LB       555.000        6.000     3330.00        6.000     3330.00       6.000     3330.00 
630.0140   Seeding Mixture No. 40         LB       408.000        8.000     3264.00        8.000     3264.00       8.000     3264.00 
630.0171   Seeding Mixture No. 70A        LB         4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
630.0200   Seeding Temporary              LB      1181.000        2.000     2362.00        2.000     2362.00       2.000     2362.00 
631.0300   Sod Water                      MGAL       3.100      600.000     1860.00      150.000      465.00     150.000      465.00 
631.1000   Sod Lawn                       SY     52173.000        3.200   166953.60        3.200   166953.60       3.200   166953.60 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     443.000       60.000    26580.00       60.000    26580.00      60.000    26580.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH     241.000       65.000    15665.00       65.000    15665.00      65.000    15665.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
637.1220   Signs Type I Reflective SH     SF       266.500       24.000     6396.00       24.000     6396.00      24.000     6396.00 
637.2210   Signs Type II Reflective H     SF      4209.250       16.500    69452.63       16.500    69452.63      16.500    69452.63 
637.2215   Signs Type II Reflective H Fol SF       410.300       21.000     8616.30       21.000     8616.30      21.000     8616.30 
637.2230   Signs Type II Reflective F     SF       406.750       17.500     7118.13       17.500     7118.13      17.500     7118.13 
638.2102   Moving Signs Type II           EACH      32.000       75.000     2400.00       75.000     2400.00      75.000     2400.00 
638.2602   Removing Signs Type II         EACH     361.000       20.000     7220.00       20.000     7220.00      20.000     7220.00 
638.3000   Removing Small Sign Supports   EACH     287.000       20.000     5740.00       20.000     5740.00      20.000     5740.00 
640.1303.S Pond Liner Clay                CY      3730.000       10.000    37300.00       13.000    48490.00      11.520    42969.60 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           01. S-40-997 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           02. S-40-998 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           03. S-40-999 
642.5401   Field Office Type D            EACH       1.000    27970.000    27970.00    55000.000    55000.00   18000.000    18000.00 
643.0200   Traffic Control Surv & Maint ( DAY      510.000      300.000   153000.00      300.000   153000.00     300.000   153000.00 
           01. 2265-16-70 
643.0300   Traffic Control Drums          DAY   568133.000        0.150    85219.95        0.150    85219.95       0.150    85219.95 
643.0420   Traffic Control Barricades Typ DAY    23074.000        0.650    14998.10        0.650    14998.10       0.650    14998.10 
643.0500   Traffic Cntrl Flex Tubular Mar EACH    3439.000       20.000    68780.00       20.000    68780.00      20.000    68780.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH    3439.000        5.000    17195.00        5.000    17195.00       5.000    17195.00 
643.0705   Traffic Control Warning Lights DAY     1080.000        0.100      108.00        0.100      108.00       0.100      108.00 
643.0715   Traffic Control Warning Lights DAY   128317.000        0.100    12831.70        0.100    12831.70       0.100    12831.70 
643.0800   Traffic Control Arrow Boards   DAY     1587.000       10.000    15870.00       10.000    15870.00      10.000    15870.00 
643.0900   Traffic Control Signs          DAY    51876.000        0.650    33719.40        0.650    33719.40       0.650    33719.40 
643.1050   Traffic Control Signs PCMS     DAY      510.000       35.000    17850.00       35.000    17850.00      35.000    17850.00 
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643.2000   Traffic Control Detour (projec EACH       1.000     5250.000     5250.00     5250.000     5250.00    5250.000     5250.00 
           01. 2265-16-70 
643.3000   Traffic Control Detour Signs   DAY    46200.000        0.350    16170.00        0.350    16170.00       0.350    16170.00 
645.0120   Geotextile Fabric Type HR      SY        91.000        3.000      273.00        3.000      273.00       3.000      273.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     46408.000        1.000    46408.00        1.000    46408.00       1.000    46408.00 
646.0600   Removing Pavement Markings     LF    145214.000        0.400    58085.60        0.400    58085.60       0.400    58085.60 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     37120.000        6.000   222720.00        6.000   222720.00       6.000   222720.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     31888.000        8.000   255104.00        8.000   255104.00       8.000   255104.00 
647.0456   Pavement Marking Curb Epoxy    LF      1325.000        3.000     3975.00        3.000     3975.00       3.000     3975.00 
647.0606   Pavement Marking Island Nose E EACH      43.000       90.000     3870.00       90.000     3870.00      90.000     3870.00 
649.0100   Temporary Pavement Marking 4-I LF    161260.000        0.200    32252.00        0.200    32252.00       0.200    32252.00 
649.0400   Temp Pvt Marking Removable Tap LF    329357.000        0.050    16467.85        0.700   230549.90       0.700   230549.90 
649.0701   Temporary Pavement Marking 8-I LF     15308.000        0.400     6123.20        0.400     6123.20       0.400     6123.20 
649.0801   Temp Pvt Mking Removable Tape  LF     27773.000        1.400    38882.20        1.400    38882.20       1.400    38882.20 
649.1100   Temp Pvt Marking Stop Line 18- LF       803.000        3.000     2409.00        3.000     2409.00       3.000     2409.00 
649.1200   Temp Pvt Marking Stop Line Rem LF      1876.000        5.000     9380.00        5.000     9380.00       5.000     9380.00 
650.4000   Construction Staking Storm Sew EACH     382.000       47.500    18145.00       47.500    18145.00      47.500    18145.00 
650.4500   Construction Staking Subgrade  LF     19575.000        0.010      195.75        0.010      195.75       0.010      195.75 
650.5000   Construction Staking Base      LF     19575.000        0.050      978.75        0.050      978.75       0.050      978.75 
650.5500   Construction Staking Curb Gutt LF     76691.000        0.060     4601.46        0.060     4601.46       0.060     4601.46 
650.6000   Construction Staking Pipe Culv EACH       8.000       55.000      440.00       55.000      440.00      55.000      440.00 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           01. R-40-0585 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           02. R-40-0586 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           03. R-40-0587 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           04. R-40-0588 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           05. R-40-0589 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           06. R-40-0590 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           07. R-40-0612 
650.7000   Construction Staking Conc Pave LF     19575.000        1.650    32298.75        1.650    32298.75       1.650    32298.75 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 2265-16-70 
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650.9920   Construction Staking Slope Sta LF     19575.000        0.450     8808.75        0.450     8808.75       0.450     8808.75 
652.0225   Conduit Rigid Nonmetallic Sch  LF     55851.000        4.360   243510.36        4.360   243510.36       4.360   243510.36 
652.0235   Conduit Rigid Nonmetallic Sch  LF     11970.000        5.530    66194.10        5.530    66194.10       5.530    66194.10 
652.0800   Conduit Loop Detector          LF     14274.000        3.840    54812.16        3.840    54812.16       3.840    54812.16 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      63.000      667.110    42027.93      667.110    42027.93     667.110    42027.93 
653.0140   Pull Boxes Steel 24x42-Inch    EACH     111.000      713.810    79232.91      713.810    79232.91     713.810    79232.91 
653.0905   Removing Pull Boxes            EACH     163.000       59.550     9706.65       59.550     9706.65      59.550     9706.65 
654.0101   Concrete Bases Type 1          EACH      28.000      555.190    15545.32      555.190    15545.32     555.190    15545.32 
654.0102   Concrete Bases Type 2          EACH       9.000      769.750     6927.75      769.750     6927.75     769.750     6927.75 
654.0105   Concrete Bases Type 5          EACH     248.000      699.230   173409.04      699.230   173409.04     699.230   173409.04 
654.0110   Concrete Bases Type 10         EACH      14.000     2394.990    33529.86     2394.990    33529.86    2394.990    33529.86 
654.0113   Concrete Bases Type 13         EACH      20.000     4349.400    86988.00     4349.400    86988.00    4349.400    86988.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH      12.000     1270.170    15242.04     1270.170    15242.04    1270.170    15242.04 
655.0230   Cable Traffic Signal 5-14 AWG  LF      5371.000        0.950     5102.45        0.950     5102.45       0.950     5102.45 
655.0240   Cable Traffic Signal 7-14 AWG  LF      4798.000        1.200     5757.60        1.200     5757.60       1.200     5757.60 
655.0260   Cable Traffic Signal 12-14 AWG LF     21060.000        1.640    34538.40        1.640    34538.40       1.640    34538.40 
655.0320   Cable Type UF 2-10 AWG Grounde LF      7441.000        1.050     7813.05        1.050     7813.05       1.050     7813.05 
655.0515   Electrical Wire Traffic Signal LF     19831.000        0.660    13088.46        0.660    13088.46       0.660    13088.46 
655.0610   Electrical Wire Lighting 12 AW LF     20790.000        0.420     8731.80        0.420     8731.80       0.420     8731.80 
655.0615   Electrical Wire Lighting 10 AW LF      8500.000        0.450     3825.00        0.450     3825.00       0.450     3825.00 
655.0620   Electrical Wire Lighting 8 AWG LF    115425.000        0.720    83106.00        0.720    83106.00       0.720    83106.00 
655.0700   Loop Detector Lead In Cable    LF     50811.000        0.910    46238.01        0.910    46238.01       0.910    46238.01 
655.0800   Loop Detector Wire             LF     48896.000        0.580    28359.68        0.580    28359.68       0.580    28359.68 
655.0900   Traffic Signal EVP Detector Ca LF      9106.000        0.830     7557.98        0.830     7557.98       0.830     7557.98 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           01. Sth 241 & W Drexel Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           02. Sth 241 & Northwestern Mutual Way 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           03. Sth 241 & W Rawson Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           04. Sth 241 & S Riverwood Blvd 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           05. Sth 241 & W Sycamore Ave/St 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           06. Sth 241 & W College Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           07. Lighting Cabinet No. A 
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656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           08. Lighting Cabinet No. B 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           09. Lighting Cabinet No. 90 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           10. Lighting Cabinet No. 91 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           11. Lighting Cabinet No. E 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           12. Lighting Cabinet No. F 
657.0100   Pedestal Bases                 EACH      28.000      267.500     7490.00      267.500     7490.00     267.500     7490.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      28.000      349.620     9789.36      349.620     9789.36     349.620     9789.36 
657.0305   Poles Type 2                   EACH       2.000     1316.930     2633.86     1316.930     2633.86    1316.930     2633.86 
657.0315   Poles Type 4                   EACH       7.000     1288.790     9021.53     1288.790     9021.53    1288.790     9021.53 
657.0322   Poles Type 5-Aluminum          EACH      17.000     1305.670    22196.39     1305.670    22196.39    1305.670    22196.39 
657.0405   Traffic Signal Standards Alumi EACH       2.000      283.790      567.58      283.790      567.58     283.790      567.58 
657.0420   Traffic Signal Standards Alumi EACH      18.000      574.400    10339.20      574.400    10339.20     574.400    10339.20 
657.0425   Traffic Signal Standards Alumi EACH       5.000      596.910     2984.55      596.910     2984.55     596.910     2984.55 
657.0430   Traffic Signal Standards Alumi EACH       3.000      501.230     1503.69      501.230     1503.69     501.230     1503.69 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      13.000      164.710     2141.23      164.710     2141.23     164.710     2141.23 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      23.000      164.710     3788.33      164.710     3788.33     164.710     3788.33 
657.1345   Install Poles Type 9           EACH       3.000      732.530     2197.59      732.530     2197.59     732.530     2197.59 
657.1350   Install Poles Type 10          EACH      11.000      888.930     9778.23      888.930     9778.23     888.930     9778.23 
657.1355   Install Poles Type 12          EACH      18.000     1053.640    18965.52     1053.640    18965.52    1053.640    18965.52 
657.1360   Install Poles Type 13          EACH       2.000     1366.450     2732.90     1366.450     2732.90    1366.450     2732.90 
657.1515   Install Monotube Arms 15-FT    EACH       2.000      676.240     1352.48      676.240     1352.48     676.240     1352.48 
657.1520   Install Monotube Arms 20-FT    EACH       4.000      811.790     3247.16      811.790     3247.16     811.790     3247.16 
657.1525   Install Monotube Arms 25-FT    EACH       5.000      811.790     4058.95      811.790     4058.95     811.790     4058.95 
657.1530   Install Monotube Arms 30-FT    EACH       3.000      676.240     2028.72      676.240     2028.72     676.240     2028.72 
657.1535   Install Monotube Arms 35-FT    EACH       1.000     1093.320     1093.32     1093.320     1093.32    1093.320     1093.32 
657.1540   Install Monotube Arms 40-FT    EACH       2.000      884.780     1769.56      884.780     1769.56     884.780     1769.56 
657.1545   Install Monotube Arms 45-FT    EACH      13.000      884.780    11502.14      884.780    11502.14     884.780    11502.14 
657.1550   Install Monotube Arms 50-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96    1352.480     2704.96 
657.1555   Install Monotube Arms 55-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96    1352.480     2704.96 
657.1808   Install Luminaire Arms Steel 8 EACH      23.000      104.270     2398.21      104.270     2398.21     104.270     2398.21 
657.1815   Install Luminaire Arms Steel 1 EACH       1.000      125.120      125.12      125.120      125.12     125.120      125.12 
658.0110   Traffic Signal Face 3-12 Inch  EACH     115.000      256.240    29467.60      256.240    29467.60     256.240    29467.60 
658.0115   Traffic Signal Face 4-12 Inch  EACH      11.000      312.530     3437.83      312.530     3437.83     312.530     3437.83 
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658.0215   Backplates Signal Face 3 Secti EACH     115.000       65.050     7480.75       65.050     7480.75      65.050     7480.75 
658.0220   Backplates Signal Face 4 Secti EACH      11.000       81.110      892.21       81.110      892.21      81.110      892.21 
658.0416   Pedestrian Signal Face 16-Inch EACH      44.000      231.650    10192.60      231.650    10192.60     231.650    10192.60 
658.0500   Pedestrian Push Buttons        EACH      58.000      244.990    14209.42      244.990    14209.42     244.990    14209.42 
658.0600   Led Modules 12-Inch Red Ball   EACH      84.000       44.200     3712.80       44.200     3712.80      44.200     3712.80 
658.0605   Led Modules 12-Inch Yellow Bal EACH      77.000       45.320     3489.64       45.320     3489.64      45.320     3489.64 
658.0610   Led Modules 12-Inch Green Ball EACH      77.000       46.450     3576.65       46.450     3576.65      46.450     3576.65 
658.0615   Led Modules 12-Inch Red Arrow  EACH      42.000       44.200     1856.40       44.200     1856.40      44.200     1856.40 
658.0620   Led Modules 12-Inch Yellow Arr EACH      60.000       45.320     2719.20       45.320     2719.20      45.320     2719.20 
658.0625   Led Modules 12-Inch Green Arro EACH      49.000       46.450     2276.05       46.450     2276.05      46.450     2276.05 
658.0635   Led Modules Ped Countdwn Timer EACH      44.000      228.100    10036.40      228.100    10036.40     228.100    10036.40 
658.5069   Signal Mounting Hardware (loca LS         1.000     3813.840     3813.84     3813.840     3813.84    3813.840     3813.84 
           01. Sth 241 & W Drexel Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     2306.550     2306.55     2306.550     2306.55    2306.550     2306.55 
           02. Sth 241 & Nw Mutual Way 
658.5069   Signal Mounting Hardware (loca LS         1.000     4365.440     4365.44     4365.440     4365.44    4365.440     4365.44 
           03. Sth 241 & W Rawson Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     1839.380     1839.38     1839.380     1839.38    1839.380     1839.38 
           04. Sth 241 & S Riverwood Blvd 
658.5069   Signal Mounting Hardware (loca LS         1.000     3679.930     3679.93     3679.930     3679.93    3679.930     3679.93 
           05. Sth 241 & W Sycamore Ave/St 
658.5069   Signal Mounting Hardware (loca LS         1.000     3892.640     3892.64     3892.640     3892.64    3892.640     3892.64 
           06. Sth 241 & W College Ave 
659.1125   Luminaires Utility LED C       EACH      60.000      662.980    39778.80      662.980    39778.80     662.980    39778.80 
661.0200   Temp Traffic Signals for Inter LS         1.000    42372.780    42372.78    42372.780    42372.78   42372.780    42372.78 
           01. Sth 241 & W Drexel Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    29522.630    29522.63    29522.630    29522.63   29522.630    29522.63 
           02. Sth 241 & Nw Mutual Way 
661.0200   Temp Traffic Signals for Inter LS         1.000    41747.890    41747.89    41747.890    41747.89   41747.890    41747.89 
           03. Sth 241 & W Rawson Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    34839.440    34839.44    34839.440    34839.44   34839.440    34839.44 
           04. Sth 241 & S Riverwood Blvd 
661.0200   Temp Traffic Signals for Inter LS         1.000    40815.630    40815.63    40815.630    40815.63   40815.630    40815.63 
           05. Sth 241 & W Sycamore Ave/St 
661.0200   Temp Traffic Signals for Inter LS         1.000    45885.880    45885.88    45885.880    45885.88   45885.880    45885.88 
           06. Sth 241 & W College Ave 
661.0300   Generators                     DAY       12.000      138.040     1656.48      138.040     1656.48     138.040     1656.48 
670.0100   Field System Integrator        LS         1.000     6698.030     6698.03     6698.030     6698.03    6698.030     6698.03 
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           01. Traffic Signals Interconnect 
670.0100   Field System Integrator        LS         1.000     3882.600     3882.60     3882.600     3882.60    3882.600     3882.60 
           02. Cctv 
670.0200   ITS Documentation              LS         1.000     4221.450     4221.45     4221.450     4221.45    4221.450     4221.45 
           01. Traffic Signals Interconnect 
670.0200   ITS Documentation              LS         1.000     1463.430     1463.43     1463.430     1463.43    1463.430     1463.43 
           02. Cctv 
673.0105   Communication Vault Type 1     EACH      10.000     1569.930    15699.30     1569.930    15699.30    1569.930    15699.30 
677.0200   Install Camera Assembly        EACH       3.000     3689.520    11068.56     3689.520    11068.56    3689.520    11068.56 
677.0300.S Install Video Encoder          EACH       3.000      444.660     1333.98      444.660     1333.98     444.660     1333.98 
678.0036   Install Fbr Opt Cable Outdoor  LF     13981.000        0.970    13561.57        0.970    13561.57       0.970    13561.57 
678.0200   Fiber Optic Splice Enclosure   EACH      10.000     1273.100    12731.00     1273.100    12731.00    1273.100    12731.00 
678.0300   Fiber Optic Splice             EACH     186.000       45.990     8554.14       45.990     8554.14      45.990     8554.14 
678.0500   Communication System Testing   LS         1.000     4278.770     4278.77     4278.770     4278.77    4278.770     4278.77 
           01. Traffic Signals Interconnect 
690.0150   Sawing Asphalt                 LF     12722.000        0.570     7251.54        0.650     8269.30       0.600     7633.20 
690.0250   Sawing Concrete                LF     51918.000        1.300    67493.40        1.250    64897.50       1.400    72685.20 
715.0415   Incentive Strength Conc Paveme DOL    11615.000        1.000    11615.00        1.000    11615.00       1.000    11615.00 
715.0502   Incentive Strength Conc Struct DOL     1890.000        1.000     1890.00        1.000     1890.00       1.000     1890.00 
999.1500.S Crack and Damage Survey        LS         1.000     1630.000     1630.00     1700.000     1700.00    1630.000     1630.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS    10000.000        5.000    50000.00        5.000    50000.00       5.000    50000.00 
SPV.0035   Special                        CY        75.000      100.000     7500.00      150.000    11250.00      85.000     6375.00 
           01. Slurry Backfill 
SPV.0045   Special                        DAY      856.000       10.000     8560.00       20.000    17120.00       1.000      856.00 
           01. Temporary Crosswalk And Bus Stop 
           Access 
SPV.0060   Special                        EACH       4.000    15000.000    60000.00    12706.170    50824.68   10398.000    41592.00 
           01. Manhole 10-Ft Diameter Special 
SPV.0060   Special                        EACH       7.000     1050.000     7350.00      595.030     4165.21     890.000     6230.00 
           02. Reconnect Storm Sewer Laterals 
SPV.0060   Special                        EACH       7.000     1700.000    11900.00     1045.700     7319.90    1060.000     7420.00 
           03. Reconstruct Sanitary Manhole - Oak 
           Creek 
SPV.0060   Special                        EACH      20.000      750.000    15000.00      583.710    11674.20     525.000    10500.00 
           04. Adjusting Sanitary Manhole Cover - 
           Oak Creek 
SPV.0060   Special                        EACH       8.000     1000.000     8000.00      654.560     5236.48     893.000     7144.00 
           05. Adjust Manhole Casting - Franklin 
SPV.0060   Special                        EACH       5.000     1400.000     7000.00      965.400     4827.00     893.000     4465.00 
           06. Replace Casting - Franklin 
SPV.0060   Special                        EACH       2.000      650.000     1300.00      300.000      600.00     100.000      200.00 
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           07. Replace Lid - Franklin 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      200.000      200.00     350.000      350.00 
           08. Add Clean Out Caps - Franklin 
SPV.0060   Special                        EACH       5.000     2500.000    12500.00     1130.030     5650.15    2292.000    11460.00 
           09. Raise Manhole - Franklin 
SPV.0060   Special                        EACH      10.000     2500.000    25000.00     1637.030    16370.30    2226.000    22260.00 
           10. Lower Manhole - Franklin 
SPV.0060   Special                        EACH       7.000     1600.000    11200.00     1415.390     9907.73    1530.000    10710.00 
           11. Rotate Conical Section - Franklin 
SPV.0060   Special                        EACH      12.000     1100.000    13200.00      116.580     1398.96     535.000     6420.00 
           12. Watermain Protection 
SPV.0060   Special                        EACH       6.000     8376.480    50258.88     8376.480    50258.88    8376.480    50258.88 
           14. Circuit Breaker Panel And Photo 
           Control System 
SPV.0060   Special                        EACH       6.000     1959.880    11759.28     1959.880    11759.28    1959.880    11759.28 
           15. Lighting Control Cabinet Type 3060 
SPV.0060   Special                        EACH     191.000     1794.330   342717.03     1794.330   342717.03    1794.330   342717.03 
           16. Municipal Luminaire Led, Type A3 
SPV.0060   Special                        EACH      38.000     1805.580    68612.04     1805.580    68612.04    1805.580    68612.04 
           17. Municipal Luminaire Led, Type A4 
SPV.0060   Special                        EACH       2.000     2762.450     5524.90     2762.450     5524.90    2762.450     5524.90 
           18. Municipal Luminaire Led, Type B4 
SPV.0060   Special                        EACH       6.000     3097.750    18586.50     3097.750    18586.50    3097.750    18586.50 
           19. Removing Monotube Bases 
SPV.0060   Special                        EACH     228.000     1305.670   297692.76     1305.670   297692.76    1305.670   297692.76 
           20. Municipal Light Pole - 30-Feet 
SPV.0060   Special                        EACH     228.000      356.860    81364.08      356.860    81364.08     356.860    81364.08 
           21. Municipal Transformer Base 
SPV.0060   Special                        EACH       1.000      182.850      182.85      182.850      182.85     182.850      182.85 
           22. Removing Communications Vault 
SPV.0060   Special                        EACH      12.000     1393.330    16719.96     1393.330    16719.96    1393.330    16719.96 
           23. Salvage  And Replace Street Light 
SPV.0060   Special                        EACH       6.000     1393.330     8359.98     1393.330     8359.98    1393.330     8359.98 
           24. Salvage And Replace Light - 
           Greenfield 
SPV.0060   Special                        EACH     113.000      450.000    50850.00      330.000    37290.00     215.000    24295.00 
           25. Temporary Cover Plate Storm Sewer 
SPV.0060   Special                        EACH     801.000        5.000     4005.00        5.000     4005.00       5.000     4005.00 
           26. Welded Stud Shear Connectors 1/2 X 
           4-Inch 
SPV.0060   Special                        EACH       1.000     1800.000     1800.00      986.050      986.05    1254.000     1254.00 
           27. Remove Water Service 
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SPV.0060   Special                        EACH     132.000      600.000    79200.00      600.000    79200.00     600.000    79200.00 
           28. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH      57.000      500.000    28500.00      500.000    28500.00     500.000    28500.00 
           29. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Bike Lane 
SPV.0060   Special                        EACH      57.000      500.000    28500.00      500.000    28500.00     500.000    28500.00 
           30. Pavement Marking Grooved Preformed 
           Thermoplastic Symbols Bike Lane 
SPV.0060   Special                        EACH      96.000      700.000    67200.00      700.000    67200.00     700.000    67200.00 
           31. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      12.000      900.000    10800.00      900.000    10800.00     900.000    10800.00 
           32. Pavement Marking Grooved Preformed 
           Thermoplastic Words Bike Lane 
SPV.0060   Special                        EACH      22.000      250.000     5500.00      250.000     5500.00     185.000     4070.00 
           33. Adjusting Water Boxes - Milwaukee 
           Water Works 
SPV.0060   Special                        EACH       9.000     1700.000    15300.00      838.400     7545.60    1367.000    12303.00 
           34. Removing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH      11.000     4400.000    48400.00     1220.720    13427.92    2198.000    24178.00 
           35. Installing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH       2.000     2750.000     5500.00     1702.780     3405.56    2456.000     4912.00 
           36. Connect Original Service 
SPV.0060   Special                        EACH       4.000    27500.000   110000.00    27500.000   110000.00    4250.000    17000.00 
           37. Signal Cabinet Screens Structure 
SPV.0060   Special                        EACH       6.000     4200.000    25200.00     4200.000    25200.00    9880.000    59280.00 
           38. Sign Structure Wayfinding 
SPV.0060   Special                        EACH       4.000     6500.000    26000.00     6500.000    26000.00   16500.000    66000.00 
           39. Median Monument Structure 
SPV.0060   Special                        EACH       2.000    18800.000    37600.00    18800.000    37600.00    6700.000    13400.00 
           40. Greenscreen Structure 
SPV.0060   Special                        EACH       2.000    18875.000    37750.00    18875.000    37750.00    3275.000     6550.00 
           41. Gateway Monument (Non-Electronic) 
           Structure 
SPV.0060   Special                        EACH      11.000     4900.000    53900.00     4900.000    53900.00   12880.000   141680.00 
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           42. Crossroad Name Signs Special Sign 
           Supports 
SPV.0060   Special                        EACH      16.000     1425.000    22800.00     1425.000    22800.00    1100.000    17600.00 
           43. Concrete Foundation Signal Cabinet 
           Screens 
SPV.0060   Special                        EACH       5.000     2475.000    12375.00     2475.000    12375.00    1500.000     7500.00 
           44. Concrete Foundation Wayfinding 
SPV.0060   Special                        EACH       4.000     3975.000    15900.00     3975.000    15900.00    1500.000     6000.00 
           45. Concrete Foundation Median Monument 
SPV.0060   Special                        EACH       2.000    11850.000    23700.00    11850.000    23700.00     500.000     1000.00 
           46. Concrete Foundation Greenscreen 
SPV.0060   Special                        EACH       2.000    23800.000    47600.00    23800.000    47600.00    1500.000     3000.00 
           47. Concrete Foundation Gateway Monument 
           (Non Electronic) 
SPV.0060   Special                        EACH      18.000     1350.000    24300.00     1350.000    24300.00    1150.000    20700.00 
           48. Concrete Foundation, Crossroad Name 
           Signs Special Sign Supports 
SPV.0060   Special                        EACH       4.000     1900.000     7600.00     1900.000     7600.00    1790.000     7160.00 
           49. Trash Receptacle 
SPV.0060   Special                        EACH      12.000     3275.000    39300.00     3275.000    39300.00    2900.000    34800.00 
           50. Bench 
SPV.0060   Special                        EACH       4.000      900.000     3600.00      900.000     3600.00    1200.000     4800.00 
           51. Artwork Median Monument 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00    2300.000     4600.00 
           52. Artwork Gateway Monument 
           (Non-Electronic) 
SPV.0060   Special                        EACH       5.000      850.000     4250.00      615.660     3078.30     636.000     3180.00 
           53. Adjusting Manhole Cover - Milwaukee 
           Sanitary 
SPV.0060   Special                        EACH      12.000      700.000     8400.00      659.220     7910.64     498.000     5976.00 
           54. Replace Valve Box - Franklin 
SPV.0060   Special                        EACH       1.000      750.000      750.00      204.980      204.98     185.000      185.00 
           55. Add Valve Box Extension - Franklin 
SPV.0060   Special                        EACH       9.000      250.000     2250.00      204.980     1844.82     185.000     1665.00 
           56. Remove Valve Box Extension - 
           Franklin 
SPV.0060   Special                        EACH      24.000      290.000     6960.00       75.000     1800.00     185.000     4440.00 
           57. Adjust Valve Box - Franklin 
SPV.0060   Special                        EACH       2.000      300.000      600.00      254.980      509.96     270.000      540.00 
           58. Replace Valve Box Top Section - 
           Franklin 
SPV.0060   Special                        EACH       7.000     1200.000     8400.00     1200.000     8400.00    1419.000     9933.00 
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           59. Replace Valve Fasteners - Franklin 
SPV.0060   Special                        EACH       7.000      350.000     2450.00      450.000     3150.00     235.000     1645.00 
           60. Add Valve Box Sidewalk Casting - 
           Franklin 
SPV.0060   Special                        EACH       4.000      400.000     1600.00      815.750     3263.00     814.000     3256.00 
           61. Add Valve Stem Extension - Franklin 
SPV.0060   Special                        EACH       3.000     1150.000     3450.00     1242.010     3726.03    1343.000     4029.00 
           62. Replace Curb Stop And Box - Franklin 
SPV.0060   Special                        EACH       5.000      220.000     1100.00       75.000      375.00     150.000      750.00 
           63. Adjust Curb Box - Franklin 
SPV.0060   Special                        EACH       1.000      550.000      550.00      244.200      244.20     225.000      225.00 
           64. Add Curb Box Extension - Franklin 
SPV.0060   Special                        EACH       1.000      350.000      350.00      100.000      100.00     185.000      185.00 
           65. Add Curb Box Paving Adaptor - 
           Franklin 
SPV.0060   Special                        EACH       3.000     4000.000    12000.00     2180.300     6540.90    1622.000     4866.00 
           66. Relocate Water Service - Franklin 
SPV.0060   Special                        EACH       2.000     2100.000     4200.00     1250.000     2500.00    1804.000     3608.00 
           67. Relocate Gravity Drain - Franklin 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00      911.000      911.00     953.000      953.00 
           68. Abandon Water Service - Franklin 
SPV.0060   Special                        EACH       2.000     1700.000     3400.00     1576.250     3152.50    1333.000     2666.00 
           69. Remove Water Service - Franklin 
SPV.0060   Special                        EACH       1.000     1400.000     1400.00     1794.900     1794.90    1913.000     1913.00 
           70. Remove Air Release - Franklin 
SPV.0060   Special                        EACH       1.000     1600.000     1600.00     1310.500     1310.50    1900.000     1900.00 
           71. Remove Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000      580.000     2900.00      200.000     1000.00     300.000     1500.00 
           72. Remove Valve Box - Franklin 
SPV.0060   Special                        EACH      11.000     1220.000    13420.00      756.900     8325.90     866.000     9526.00 
           73. Add Hydrant Extension - Franklin 
SPV.0060   Special                        EACH       3.000     6500.000    19500.00     3414.260    10242.78    3020.000     9060.00 
           74. Raise Hydrant - Franklin 
SPV.0060   Special                        EACH       3.000     7050.000    21150.00     3414.260    10242.78    3554.000    10662.00 
           75. Lower Hydrant - Franklin 
SPV.0060   Special                        EACH       8.000     6550.000    52400.00     1776.490    14211.92    2262.000    18096.00 
           76. Extend Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       2.000     2300.000     4600.00     1606.840     3213.68    1383.000     2766.00 
           77. Shorten Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       4.000     7300.000    29200.00     6500.000    26000.00    5192.000    20768.00 
           78. Relocate Hydrant - Franklin 
SPV.0060   Special                        EACH       4.000     7900.000    31600.00     5700.000    22800.00    1035.000     4140.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  173 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210013 
 
           79. Replace Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000     4900.000    24500.00     2355.570    11777.85    2215.000    11075.00 
           80. Replace Hydrant Lead Valve - 
           Franklin 
SPV.0060   Special                        EACH       4.000    10150.000    40600.00    14500.000    58000.00    9424.000    37696.00 
           81. Lower Water Main - Franklin 
SPV.0060   Special                        EACH       1.000     9100.000     9100.00    14500.000    14500.00   12358.000    12358.00 
           82. Offset Water Main - Franklin 
SPV.0060   Special                        EACH       2.000     5800.000    11600.00     7500.000    15000.00    6804.000    13608.00 
           83. Replace Valve - Franklin 
SPV.0060   Special                        EACH       2.000     6800.000    13600.00     7500.000    15000.00    5390.000    10780.00 
           84. Relocate Valve - Franklin 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00      750.000     1500.00     300.000      600.00 
           85. Replace Curb Box - Franklin 
SPV.0060   Special                        EACH      29.000      500.000    14500.00      589.240    17087.96     185.000     5365.00 
           86. Adjust Valve Box - Oak Creek 
SPV.0060   Special                        EACH     139.000      482.770    67105.03      482.770    67105.03     482.770    67105.03 
           88. Pull Boxes Non-Metallic 
           13x24x18-Inch 
SPV.0075   Special                        HRS     1500.000       20.000    30000.00      100.000   150000.00       0.010       15.00 
           01. Street Sweeping 
SPV.0085   Special                        LB         3.000     1125.000     3375.00     1125.000     3375.00    1125.000     3375.00 
           01. Pond Edge Seeding 
SPV.0090   Special                        LF      6757.000       23.870   161289.59       20.850   140883.45      25.000   168925.00 
           01. Concrete Curb & Gutter Modified 
           Type G 
SPV.0090   Special                        LF      7567.000       24.640   186450.88       20.850   157771.95      25.000   189175.00 
           02. Concrete Curb & Gutter Modified 
           Type A 
SPV.0090   Special                        LF        32.000       45.000     1440.00       45.000     1440.00      35.000     1120.00 
           03. Concrete Curb & Gutter Type D 
SPV.0090   Special                        LF      1937.000       38.980    75504.26       38.980    75504.26      38.980    75504.26 
           04. Fence Chain Link Polymer Coated 4-Ft 
SPV.0090   Special                        LF      1457.000       20.000    29140.00       20.000    29140.00      20.000    29140.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF       358.000       13.000     4654.00       13.000     4654.00      13.000     4654.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Diagonal 12-Inch 
SPV.0090   Special                        LF      5488.000       10.000    54880.00       10.000    54880.00      10.000    54880.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
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SPV.0090   Special                        LF       108.000       30.000     3240.00       30.000     3240.00      30.000     3240.00 
           08. Pavement Marking Grooved Preformed 
           Thermoplastic Yield Line 18-Inch 
SPV.0090   Special                        LF       351.000      100.000    35100.00      129.250    45366.75     166.730    58522.23 
           09. Ductile Iron Water Main 8-Inch 
SPV.0090   Special                        LF       212.000      125.000    26500.00      152.720    32376.64     216.860    45974.32 
           10. Ductile Iron Water Main 12-Inch 
SPV.0090   Special                        LF       598.000      160.000    95680.00      154.810    92576.38     258.580   154630.84 
           11 Ductile Iron Water Main 16-Inch 
SPV.0090   Special                        LF       135.000      100.000    13500.00      145.890    19695.15     115.580    15603.30 
           12. Ductile Iron Hydrant Branch 6-Inch 
SPV.0105   Special                        LS         1.000     7000.000     7000.00    10000.000    10000.00   10000.000    10000.00 
           01. Detention Pond Dewatering 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           02. Remove Traffic Signals Sth 241 & 
           W Drexel Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           03. Remove Traffic Signals Sth 241 & 
           Nw Mutual Way 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           04. Remove Traffic Signals Sth 241 & 
           W Rawson Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           05. Remove Traffic Signals Sth 241 & 
           S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           06. Remove Traffic Signals Sth 241 & 
           W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           07. Remove Traffic Signals Sth 241 & 
           W College Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           08. Transporting Signal & Lighting 
           Materials Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           09. Transporting Signal & Lighting 
           Materials Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
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           10. Transporting Signal & Lighting 
           Materials Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           11. Transporting Signal & Lighting 
           Materials Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           12. Transporting Signal & Lighting 
           Materials Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           13. Transporting Signal & Lighting 
           Materials Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           14. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           15. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           16. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           17. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Riverwood Blvd 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           18. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Sycamore Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           19. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           20. Install State Furnished Evp Detector 
           Heads Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09     795.090      795.09 
           21. Install State Furnished Evp Detector 
           Heads Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           22. Install State Furnished Evp Detector 
           Heads Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09     795.090      795.09 
           23. Install State Furnished Evp Detector 
           Heads Sth 241 & S Riverwood Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
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           24. Install State Furnished Evp Detector 
           Heads Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           25. Install State Furnished Evp Detector 
           Heads Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           26. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           27. Install Fiber Optic Communications 
           In Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           28. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           29. Install Fiber Optic Communications 
           In Cabinet Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           30. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           31. Install Fiber Optic Communications 
           Incabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000    11223.700    11223.70    11223.700    11223.70   11223.700    11223.70 
           32. Fiber Optic Communications System 
           Training 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           33. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           34. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           35. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           36. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           37. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  177 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210013 
 
           38. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000      940.660      940.66      940.660      940.66     940.660      940.66 
           39. Relocate Tracer Wire Terminal 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           40. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           41. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           42. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           43. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           44. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           45. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1200.000     1200.00     8000.000     8000.00    5000.000     5000.00 
           46. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     3750.000     3750.00     3750.000     3750.00    3750.000     3750.00 
           47. Salvage And Replace Landscaping 
           Boulders 
SPV.0105   Special                        LS         1.000    89250.000    89250.00    89250.000    89250.00   89250.000    89250.00 
           48. Remove And Replace Landscaping Items 
SPV.0165   Special                        SF      1428.000       34.000    48552.00       34.000    48552.00      34.000    48552.00 
           01. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0585 
SPV.0165   Special                        SF       491.000       34.000    16694.00       34.000    16694.00      34.000    16694.00 
           02. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0586 
SPV.0165   Special                        SF      1400.000       34.000    47600.00       34.000    47600.00      34.000    47600.00 
           03. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0587 
SPV.0165   Special                        SF      1613.000       34.000    54842.00       34.000    54842.00      34.000    54842.00 
           04. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0589 
SPV.0165   Special                        SF       653.000       34.000    22202.00       34.000    22202.00      34.000    22202.00 
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           05. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0590 
SPV.0165   Special                        SF      9337.000        2.000    18674.00        8.200    76563.40      11.270   105227.99 
           06. Add Insulation - Franklin 
SPV.0165   Special                        SF     52750.000        4.950   261112.50        4.950   261112.50       5.100   269025.00 
           07. Concrete Sidewalk 5-Inch Colored 
SPV.0165   Special                        SF       608.000        8.500     5168.00        8.500     5168.00       8.500     5168.00 
           08. Curb Ramp Detectable Warning Field - 
           Oak Creek 
SPV.0180   Special                        SY      2527.000       80.920   204484.84       82.000   207214.00      69.500   175626.50 
           01. Concrete Pavement 8-Inch Colored 
SPV.0180   Special                        SY       175.000        3.000      525.00        3.000      525.00       3.000      525.00 
           02. Geotextile Fabric Type FF 
SPV.0195   Special                        TON     2106.000       35.000    73710.00       35.000    73710.00      39.000    82134.00 
           01. Management Of Solid Waste 
SPV.0200   Special                        VF        13.000     3000.000    39000.00      495.000     6435.00     739.200     9609.60 
           01. Rebuild Sanitary Manhole - Oak Creek 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     1800.000     3600.00    1800.000     3600.00 
           03. Removing Billboard Sign 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     1800.000     3600.00    1800.000     3600.00 
           04. Removing Billboard Sign Support 
652.0615   Conduit Special 3-Inch         LF       400.000       18.990     7596.00       18.990     7596.00      18.990     7596.00 
 
                                      PROPOSAL TOTAL.......             29469656.64              29894271.84             30320817.78 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  SUPER WESTERN, INC. 
   BIDDER NO  8:  WALSH CONSTRUCTION COMPANY II, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        8.000      580.000     4640.00      465.000     3720.00     465.000     3720.00 
201.0110   Clearing                       SY     12427.000        0.650     8077.55        1.000    12427.00       1.000    12427.00 
201.0120   Clearing                       ID      1640.000       11.700    19188.00       10.000    16400.00      10.000    16400.00 
201.0205   Grubbing                       STA        8.000      327.000     2616.00      100.000      800.00     100.000      800.00 
201.0210   Grubbing                       SY      6927.000        0.550     3809.85        0.500     3463.50       0.500     3463.50 
201.0220   Grubbing                       ID      1640.000        6.700    10988.00        3.000     4920.00       3.000     4920.00 
203.0100   Removing Small Pipe Culverts   EACH      32.000      200.000     6400.00      150.000     4800.00     545.000    17440.00 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11754.600    11754.60    2750.000     2750.00 
           01. 1226+70ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    13042.480    13042.48    4365.000     4365.00 
           02. 1248+27ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    12241.910    12241.91    2970.000     2970.00 
           03. 1261+00ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11528.360    11528.36    1880.000     1880.00 
           04. 1266+60ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11597.970    11597.97    1130.000     1130.00 
           05. 1283+90ml 
203.0200   Removing Old Structure (statio LS         1.000     2400.000     2400.00    11267.300    11267.30    1620.000     1620.00 
           06. 1306+60ml 
204.0100   Removing Pavement              SY     80396.000        3.200   257267.20        0.920    73964.32      10.000   803960.00 
204.0150   Removing Curb & Gutter         LF     70654.000        2.500   176635.00        1.500   105981.00       3.500   247289.00 
204.0155   Removing Concrete Sidewalk     SY     11405.000        2.500    28512.50        2.500    28512.50       5.000    57025.00 
204.0165   Removing Guardrail             LF       603.000        1.500      904.50        1.500      904.50       1.500      904.50 
204.0170   Removing Fence                 LF       452.000        1.500      678.00        1.500      678.00       1.500      678.00 
204.0185   Removing Masonry               CY        50.000       50.000     2500.00       50.000     2500.00      75.000     3750.00 
204.0195   Removing Concrete Bases        EACH     176.000      100.000    17600.00      122.330    21530.08     125.000    22000.00 
204.0210   Removing Manholes              EACH      26.000      250.000     6500.00      500.000    13000.00     760.000    19760.00 
204.0220   Removing Inlets                EACH     142.000      180.000    25560.00      300.000    42600.00     490.000    69580.00 
204.0245   Removing Storm Sewer (size)    LF        73.000       10.000      730.00        7.000      511.00      10.000      730.00 
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           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF      8354.000       11.000    91894.00       10.000    83540.00      15.000   125310.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       900.000       12.000    10800.00       10.000     9000.00      15.000    13500.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      2819.000       14.000    39466.00       12.000    33828.00      15.000    42285.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF      2801.000       17.000    47617.00       14.000    39214.00      15.000    42015.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       175.000       20.000     3500.00       14.500     2537.50      20.000     3500.00 
           06. 27-Inch 
204.0245   Removing Storm Sewer (size)    LF      1563.000       24.000    37512.00       13.070    20428.41      20.000    31260.00 
           07. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF       409.000       26.000    10634.00       16.280     6658.52      20.000     8180.00 
           08. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF       135.000       38.000     5130.00       22.620     3053.70      25.000     3375.00 
           09. 43x54 Elliptical 
204.0265   Abandoning Wells               EACH       3.000     1250.000     3750.00     1500.000     4500.00    1250.000     3750.00 
204.9060.S Removing (item description)    EACH       2.000     5000.000    10000.00     5000.000    10000.00    5000.000    10000.00 
           01. Overhead Sign Support 
204.9060.S Removing (item description)    EACH      69.000      244.730    16886.37      244.730    16886.37     244.730    16886.37 
           02. Light Pole 
204.9090.S Removing (item description)    LF       861.000       10.000     8610.00        9.510     8188.11       8.000     6888.00 
           01. Stone Retaining Wall 
204.9090.S Removing (item description)    LF       228.000       10.000     2280.00        9.510     2168.28       8.000     1824.00 
           02. Block Retaining Wall 
204.9105.S Removing (item description)    LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
           01. Sheet Pile Retaining Wall Sta 
           416+20'Rs' 
205.0100   Excavation Common              CY    310852.000        8.100  2517901.20       14.060  4370579.12      13.000  4041076.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1000.000       30.000    30000.00       59.390    59390.00      30.000    30000.00 
206.3000   Exc for Struct Retaining Walls LS         1.000     4000.000     4000.00     4000.000     4000.00   25000.000    25000.00 
           01. R-40-0588 
206.3000   Exc for Struct Retaining Walls LS         1.000     2500.000     2500.00     2500.000     2500.00   25000.000    25000.00 
           02. R-40-0612 
210.0100   Backfill Structure             CY      1550.000       45.000    69750.00       21.500    33325.00      30.000    46500.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     5000.000     5000.00     500.000      500.00 
           01. 2265-16-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       30.000       75.000     2250.00       75.000     2250.00      49.900     1497.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    84700.000        7.140   604758.00       11.360   962192.00      19.900  1685530.00 
311.0110   Breaker Run                    TON   189085.000       10.940  2068589.90       11.470  2168804.95       9.900  1871941.50 
415.0080   Concrete Pavement 8-Inch       SY    173358.000       31.900  5530120.20       28.750  4984042.50      26.730  4633859.34 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
415.0210   Concrete Pavement Gaps         EACH      17.000      950.000    16150.00      825.000    14025.00    1500.000    25500.00 
415.1080   Concrete Pavement HES 8-Inch   SY      8354.000       34.480   288045.92       39.000   325806.00      39.100   326641.40 
416.0170   Concrete Driveway 7-Inch       SY      3699.500       36.000   133182.00       37.900   140211.05      35.900   132812.05 
416.0270   Concrete Driveway HES 7-Inch   SY       909.500       45.000    40927.50       40.000    36380.00      37.900    34470.05 
440.4410.S Incentive IRI Ride             DOL    33250.000        1.000    33250.00        1.000    33250.00       1.000    33250.00 
455.0120   Asphaltic Material PG64-28     TON      341.000       10.000     3410.00       50.000    17050.00      50.000    17050.00 
455.0605   Tack Coat                      GAL      759.000        2.060     1563.54        3.000     2277.00       3.000     2277.00 
460.1101   HMA Pavement Type E-1          TON     3144.000       69.540   218633.76       55.500   174492.00      55.500   174492.00 
460.1110   HMA Pavement Type E-10         TON     2152.000       74.100   159463.20       53.750   115670.00      53.750   115670.00 
460.2000   Incentive Density HMA Pavement DOL     3390.000        1.000     3390.00        1.000     3390.00       1.000     3390.00 
460.4000   HMA Cold Weather Paving        TON      803.000        4.850     3894.55        3.100     2489.30       3.100     2489.30 
465.0105   Asphaltic Surface              TON      928.500       77.940    72367.29       52.800    49024.80      52.800    49024.80 
465.0120   Asph Surface Driveways & Field TON     1227.600      121.020   148564.15       83.950   103057.02      83.950   103057.02 
465.0125   Asphaltic Surface Temporary    TON    22110.000       62.440  1380548.40       52.500  1160775.00      97.500  2155725.00 
504.0500   Concrete Masonry Retaining Wal CY       315.000      725.000   228375.00      725.000   228375.00     497.000   156555.00 
505.0415   Bar Steel Reinf HS Retaining W LB     10020.000        1.000    10020.00        1.000    10020.00       1.180    11823.60 
505.0615   Bar Steel Reinf HS Coated Reta LB     13080.000        1.100    14388.00        1.000    13080.00       1.230    16088.40 
512.0500   Piling Steel Sheet Permanent D SF      2201.000       13.160    28965.16       13.160    28965.16      10.170    22384.17 
512.0600   Piling Steel Sheet Permanent D SF      2201.000       10.000    22010.00       10.000    22010.00       5.250    11555.25 
513.2050.S Railing Pipe                   LF        12.000      100.000     1200.00      400.000     4800.00     125.000     1500.00 
516.0500   Rubberized Membrane Waterproof SY        78.000       30.000     2340.00       30.000     2340.00      33.000     2574.00 
517.1015.S Concrete Staining Multi-Color  SF      1350.000        5.000     6750.00        4.000     5400.00       3.750     5062.50 
           01. R-40-0588 
517.1015.S Concrete Staining Multi-Color  SF       655.000        5.000     3275.00        4.000     2620.00       3.750     2456.25 
           02. R-40-0612 
517.1050.S Architecturl Surfce Treatmnt ( SF      1350.000       25.000    33750.00       25.000    33750.00      12.000    16200.00 
           01. R-40-0588 
517.1050.S Architecturl Surfce Treatmnt ( SF       655.000       30.000    19650.00       30.000    19650.00      12.000     7860.00 
           02. R-40-0612 
520.8000   Concrete Collars for Pipe      EACH       4.000      500.000     2000.00      815.750     3263.00     585.000     2340.00 
521.0118   Culvert Pipe Corrugated Steel  LF        99.000       45.000     4455.00       39.530     3913.47      45.000     4455.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       8.000      180.000     1440.00      152.350     1218.80     180.000     1440.00 
522.0124   Culv Pipe Reinf Concrete Class LF       182.000       70.000    12740.00       57.670    10495.94      95.000    17290.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      700.000      700.00      606.650      606.65    1295.000     1295.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      800.000      800.00      678.060      678.06    1375.000     1375.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      880.000     1760.00      784.270     1568.54    1415.000     2830.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1200.000     2400.00     1132.070     2264.14    1455.000     2910.00 
523.0134   Culv Pipe Reinf Conc Hor El HE LF       398.000      150.000    59700.00      140.880    56070.24     175.000    69650.00 
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523.0534   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     2050.000     8200.00     2000.040     8000.16    1990.000     7960.00 
532.0200.S Wall Modular Block Gravity     SF      1370.000       29.000    39730.00       29.000    39730.00      29.000    39730.00 
601.0105   Concrete Curb Type A           LF      1427.000       40.000    57080.00       22.250    31750.75      16.250    23188.75 
601.0205   Concrete Gutter 24-Inch        LF        23.000       30.000      690.00       32.000      736.00      30.000      690.00 
601.0331   Concrete Curb & Gutter 31-Inch LF     10491.000       16.000   167856.00       15.750   165233.25      15.100   158414.10 
601.0405   Concrete Curb & Gutter 18-Inch LF       129.000       15.000     1935.00       28.000     3612.00      27.000     3483.00 
601.0407   Concrete Curb & Gutter 18-Inch LF      2329.000       15.000    34935.00       19.000    44251.00      17.100    39825.90 
601.0409   Concrete Curb & Gutter 30-Inch LF     27979.000       15.000   419685.00       14.950   418286.05      14.750   412690.25 
601.0411   Concrete Curb & Gutter 30-Inch LF      3187.000       15.000    47805.00       14.950    47645.65      14.900    47486.30 
601.0413   Conc C & G 6-In Sloped 30-In T LF     13786.000       15.000   206790.00       14.600   201275.60      14.850   204722.10 
601.0415   Conc C & G 6-In Sloped 30-In T LF      1021.000       16.000    16336.00       15.700    16029.70      17.000    17357.00 
601.0454   Concrete Curb & Gutter Integra LF       363.000       20.000     7260.00       13.000     4719.00      22.000     7986.00 
601.0600   Concrete Curb Pedestrian       LF      1550.000       40.000    62000.00       19.650    30457.50      19.000    29450.00 
602.0410   Concrete Sidewalk 5-Inch       SF    214487.000        3.650   782877.55        3.300   707807.10       3.190   684213.53 
602.0415   Concrete Sidewalk 6-Inch       SF       244.000        3.750      915.00        6.000     1464.00       4.200     1024.80 
602.0515   Curb Ramp Detect Wrning Fld Na SF       856.000       44.000    37664.00       29.000    24824.00      31.000    26536.00 
602.1500   Concrete Steps                 SF        96.000       85.000     8160.00       58.000     5568.00      60.000     5760.00 
602.2400   Concrete Safety Islands        SF      2777.000       10.000    27770.00        6.300    17495.10       6.000    16662.00 
603.8000   Concrete Barrier Temp Precast  LF      5785.000       12.000    69420.00       22.000   127270.00      17.000    98345.00 
603.8125   Concrete Barrier Temp Precast  LF      5785.000        5.000    28925.00        3.970    22966.45       8.000    46280.00 
606.0200   Riprap Medium                  CY        54.000       70.000     3780.00       40.000     2160.00      70.000     3780.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      7371.000       65.000   479115.00       62.860   463341.06      60.000   442260.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1277.000       70.000    89390.00       66.090    84396.93      65.000    83005.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      2093.000       72.000   150696.00       59.510   124554.43      70.000   146510.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      4170.000       92.000   383640.00       64.450   268756.50      80.000   333600.00 
608.0330   St Sewer Pipe Reinf Conc Class LF      2891.000      105.000   303555.00       74.650   215813.15     105.000   303555.00 
608.0336   St Sewer Pipe Reinf Conc Class LF      1700.000      200.000   340000.00       97.690   166073.00     115.000   195500.00 
608.0342   St Sewer Pipe Reinf Conc Class LF      2643.000      145.000   383235.00      128.020   338356.86     150.000   396450.00 
608.0348   St Sewer Pipe Reinf Conc Class LF      1313.000      327.750   430335.75      172.450   226426.85     230.000   301990.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       789.000      100.000    78900.00       86.760    68453.64     100.000    78900.00 
610.0124   St Swr  Pip Reinf Conc H El HE LF       473.000      107.000    50611.00       98.770    46718.21     105.000    49665.00 
610.0129   St Swr  Pip Reinf Conc H El HE LF       259.000      145.000    37555.00      134.920    34944.28     145.000    37555.00 
610.0134   St Swr  Pip Reinf Conc H El HE LF      1237.000      290.000   358730.00      162.610   201148.57     205.000   253585.00 
610.0138   St Swr  Pip Reinf Conc H El HE LF       177.000      242.000    42834.00      200.660    35516.82     305.000    53985.00 
611.0530   Manhole Covers Type J          EACH      71.000      376.000    26696.00      595.830    42303.93     395.000    28045.00 
611.0612   Inlet Covers Type C            EACH       5.000      381.000     1905.00      599.740     2998.70     415.000     2075.00 
611.0624   Inlet Covers Type H            EACH     305.000      506.000   154330.00      582.850   177769.25     520.000   158600.00 
611.0636   Inlet Covers Type HM-S         EACH       5.000      506.000     2530.00      582.850     2914.25     540.000     2700.00 
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611.2004   Manholes 4-FT Diameter         EACH      30.000     1500.000    45000.00     1562.300    46869.00    1735.000    52050.00 
611.2005   Manholes 5-FT Diameter         EACH      26.000     2500.000    65000.00     2703.010    70278.26    2490.000    64740.00 
611.2006   Manholes 6-FT Diameter         EACH      25.000     3200.000    80000.00     3686.730    92168.25    3165.000    79125.00 
611.2007   Manholes 7-FT Diameter         EACH      23.000     5000.000   115000.00     6214.800   142940.40    5215.000   119945.00 
611.2008   Manholes 8-FT Diameter         EACH       5.000     8500.000    42500.00     6935.390    34676.95    5960.000    29800.00 
611.3230   Inlets 2x3-FT                  EACH     273.000      850.000   232050.00      964.300   263253.90    1100.000   300300.00 
611.8110   Adjusting Manhole Covers       EACH       3.000      380.000     1140.00      604.380     1813.14     380.000     1140.00 
611.8120.S Cover Plates Temporary         EACH       4.000      200.000      800.00      300.000     1200.00     340.000     1360.00 
611.9800.S Pipe Grates                    EACH       9.000     1200.000    10800.00     1287.930    11591.37     735.000     6615.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      2245.000        8.000    17960.00        3.140     7049.30       3.000     6735.00 
614.0905   Crash Cushions Temporary       EACH       7.000     8000.000    56000.00     8500.000    59500.00    7750.000    54250.00 
616.0700.S Fence Safety                   LF      7500.000        2.400    18000.00        2.400    18000.00       2.400    18000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     2500.000     2500.00        1.000        1.00     100.000      100.00 
           01. 2265-16-70 
619.1000   Mobilization                   EACH       1.000  1500000.000  1500000.00  1323172.050  1323172.05  221785.710   221785.71 
620.0100   Concrete Corrugated Median     SF      5310.000       10.000    53100.00        6.350    33718.50       7.400    39294.00 
620.0300   Concrete Median Sloped Nose    SF      6482.000       10.000    64820.00        6.900    44725.80       8.880    57560.16 
624.0100   Water                          MGAL     550.000       35.000    19250.00       35.000    19250.00      40.000    22000.00 
625.0100   Topsoil                        SY    103821.000        2.200   228406.20        3.840   398672.64       0.200    20764.20 
625.0500   Salvaged Topsoil               SY      6600.000        1.250     8250.00        1.200     7920.00       2.000    13200.00 
628.1104   Erosion Bales                  EACH      50.000        8.000      400.00        8.000      400.00       8.000      400.00 
628.1504   Silt Fence                     LF     25622.000        1.850    47400.70        1.850    47400.70       1.850    47400.70 
628.1520   Silt Fence Maintenance         LF     12800.000        0.100     1280.00        0.100     1280.00       0.100     1280.00 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.1910   Mobilization Emergency Erosion EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.2006   Erosion Mat Urban Class I Type SY      6370.000        1.350     8599.50        1.350     8599.50       1.350     8599.50 
628.2008   Erosion Mat Urban Class I Type SY     43396.000        1.350    58584.60        1.350    58584.60       1.350    58584.60 
628.7005   Inlet Protection Type A        EACH      33.000       70.000     2310.00       70.000     2310.00      70.000     2310.00 
628.7010   Inlet Protection Type B        EACH      92.000       40.000     3680.00       40.000     3680.00      40.000     3680.00 
628.7015   Inlet Protection Type C        EACH     642.000       45.000    28890.00       45.000    28890.00      45.000    28890.00 
628.7020   Inlet Protection Type D        EACH      64.000       95.000     6080.00       95.000     6080.00      95.000     6080.00 
628.7504   Temporary Ditch Checks         LF       568.000        7.500     4260.00        7.500     4260.00       7.500     4260.00 
628.7555   Culvert Pipe Checks            EACH      77.000       40.000     3080.00       40.000     3080.00      40.000     3080.00 
629.0210   Fertilizer Type B              CWT       65.000       50.000     3250.00       50.000     3250.00      50.000     3250.00 
630.0110   Seeding Mixture No. 10         LB        90.000        8.000      720.00        8.000      720.00       8.000      720.00 
630.0120   Seeding Mixture No. 20         LB       555.000        6.000     3330.00        6.000     3330.00       6.000     3330.00 
630.0140   Seeding Mixture No. 40         LB       408.000        8.000     3264.00        8.000     3264.00       8.000     3264.00 
630.0171   Seeding Mixture No. 70A        LB         4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
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630.0200   Seeding Temporary              LB      1181.000        2.000     2362.00        2.000     2362.00       2.000     2362.00 
631.0300   Sod Water                      MGAL       3.100      150.000      465.00      150.000      465.00     220.000      682.00 
631.1000   Sod Lawn                       SY     52173.000        3.200   166953.60        3.200   166953.60       3.200   166953.60 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     443.000       60.000    26580.00       60.000    26580.00      60.000    26580.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH     241.000       65.000    15665.00       65.000    15665.00      65.000    15665.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
637.1220   Signs Type I Reflective SH     SF       266.500       24.000     6396.00       24.000     6396.00      24.000     6396.00 
637.2210   Signs Type II Reflective H     SF      4209.250       16.500    69452.63       16.500    69452.63      16.500    69452.63 
637.2215   Signs Type II Reflective H Fol SF       410.300       21.000     8616.30       21.000     8616.30      21.000     8616.30 
637.2230   Signs Type II Reflective F     SF       406.750       17.500     7118.13       17.500     7118.13      17.500     7118.13 
638.2102   Moving Signs Type II           EACH      32.000       75.000     2400.00       75.000     2400.00      75.000     2400.00 
638.2602   Removing Signs Type II         EACH     361.000       20.000     7220.00       20.000     7220.00      20.000     7220.00 
638.3000   Removing Small Sign Supports   EACH     287.000       20.000     5740.00       20.000     5740.00      20.000     5740.00 
640.1303.S Pond Liner Clay                CY      3730.000       10.000    37300.00       10.330    38530.90      12.000    44760.00 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           01. S-40-997 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           02. S-40-998 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00   24385.000    24385.00 
           03. S-40-999 
642.5401   Field Office Type D            EACH       1.000    25000.000    25000.00    20000.000    20000.00   30000.000    30000.00 
643.0200   Traffic Control Surv & Maint ( DAY      510.000      300.000   153000.00      300.000   153000.00     300.000   153000.00 
           01. 2265-16-70 
643.0300   Traffic Control Drums          DAY   568133.000        0.150    85219.95        0.150    85219.95       0.150    85219.95 
643.0420   Traffic Control Barricades Typ DAY    23074.000        0.650    14998.10        0.650    14998.10       0.650    14998.10 
643.0500   Traffic Cntrl Flex Tubular Mar EACH    3439.000       20.000    68780.00       20.000    68780.00      20.000    68780.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH    3439.000        5.000    17195.00        5.000    17195.00       5.000    17195.00 
643.0705   Traffic Control Warning Lights DAY     1080.000        0.100      108.00        0.100      108.00       0.100      108.00 
643.0715   Traffic Control Warning Lights DAY   128317.000        0.100    12831.70        0.100    12831.70       0.100    12831.70 
643.0800   Traffic Control Arrow Boards   DAY     1587.000       10.000    15870.00       10.000    15870.00      10.000    15870.00 
643.0900   Traffic Control Signs          DAY    51876.000        0.650    33719.40        0.650    33719.40       0.650    33719.40 
643.1050   Traffic Control Signs PCMS     DAY      510.000       35.000    17850.00       35.000    17850.00      35.000    17850.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5250.000     5250.00     5250.000     5250.00    5250.000     5250.00 
           01. 2265-16-70 
643.3000   Traffic Control Detour Signs   DAY    46200.000        0.350    16170.00        0.350    16170.00       0.350    16170.00 
645.0120   Geotextile Fabric Type HR      SY        91.000        3.000      273.00        4.000      364.00       3.000      273.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     46408.000        1.000    46408.00        0.850    39446.80       1.000    46408.00 
646.0600   Removing Pavement Markings     LF    145214.000        0.400    58085.60        0.400    58085.60       0.400    58085.60 
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646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     37120.000        6.000   222720.00        7.300   270976.00       6.000   222720.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     31888.000        8.000   255104.00       10.000   318880.00       8.000   255104.00 
647.0456   Pavement Marking Curb Epoxy    LF      1325.000        3.000     3975.00        9.500    12587.50       3.000     3975.00 
647.0606   Pavement Marking Island Nose E EACH      43.000       90.000     3870.00      175.000     7525.00      90.000     3870.00 
649.0100   Temporary Pavement Marking 4-I LF    161260.000        0.200    32252.00        0.200    32252.00       0.200    32252.00 
649.0400   Temp Pvt Marking Removable Tap LF    329357.000        0.700   230549.90        0.700   230549.90       0.700   230549.90 
649.0701   Temporary Pavement Marking 8-I LF     15308.000        0.400     6123.20        0.400     6123.20       0.400     6123.20 
649.0801   Temp Pvt Mking Removable Tape  LF     27773.000        1.400    38882.20        1.400    38882.20       1.400    38882.20 
649.1100   Temp Pvt Marking Stop Line 18- LF       803.000        3.000     2409.00        3.000     2409.00       3.000     2409.00 
649.1200   Temp Pvt Marking Stop Line Rem LF      1876.000        5.000     9380.00        5.000     9380.00       5.000     9380.00 
650.4000   Construction Staking Storm Sew EACH     382.000       47.500    18145.00       47.500    18145.00      47.500    18145.00 
650.4500   Construction Staking Subgrade  LF     19575.000        0.010      195.75        0.010      195.75       0.500     9787.50 
650.5000   Construction Staking Base      LF     19575.000        0.050      978.75        0.050      978.75       0.500     9787.50 
650.5500   Construction Staking Curb Gutt LF     76691.000        0.060     4601.46        0.060     4601.46       0.060     4601.46 
650.6000   Construction Staking Pipe Culv EACH       8.000       55.000      440.00       55.000      440.00      55.000      440.00 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           01. R-40-0585 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           02. R-40-0586 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           03. R-40-0587 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           04. R-40-0588 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           05. R-40-0589 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           06. R-40-0590 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 
           07. R-40-0612 
650.7000   Construction Staking Conc Pave LF     19575.000        1.650    32298.75        1.650    32298.75       1.650    32298.75 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 2265-16-70 
650.9920   Construction Staking Slope Sta LF     19575.000        0.450     8808.75        0.450     8808.75       0.450     8808.75 
652.0225   Conduit Rigid Nonmetallic Sch  LF     55851.000        4.360   243510.36        4.360   243510.36       4.360   243510.36 
652.0235   Conduit Rigid Nonmetallic Sch  LF     11970.000        5.530    66194.10        5.530    66194.10       5.530    66194.10 
652.0800   Conduit Loop Detector          LF     14274.000        3.840    54812.16        3.840    54812.16       3.840    54812.16 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      63.000      667.110    42027.93      667.110    42027.93     667.110    42027.93 
653.0140   Pull Boxes Steel 24x42-Inch    EACH     111.000      713.810    79232.91      713.810    79232.91     713.810    79232.91 
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653.0905   Removing Pull Boxes            EACH     163.000       59.550     9706.65       59.550     9706.65      59.550     9706.65 
654.0101   Concrete Bases Type 1          EACH      28.000      555.190    15545.32      555.190    15545.32     555.190    15545.32 
654.0102   Concrete Bases Type 2          EACH       9.000      769.750     6927.75      769.750     6927.75     769.750     6927.75 
654.0105   Concrete Bases Type 5          EACH     248.000      699.230   173409.04      699.230   173409.04     699.230   173409.04 
654.0110   Concrete Bases Type 10         EACH      14.000     2394.990    33529.86     2394.990    33529.86    2394.990    33529.86 
654.0113   Concrete Bases Type 13         EACH      20.000     4349.400    86988.00     4349.400    86988.00    4349.400    86988.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH      12.000     1270.170    15242.04     1270.170    15242.04    1270.170    15242.04 
655.0230   Cable Traffic Signal 5-14 AWG  LF      5371.000        0.950     5102.45        0.950     5102.45       0.950     5102.45 
655.0240   Cable Traffic Signal 7-14 AWG  LF      4798.000        1.200     5757.60        1.200     5757.60       1.200     5757.60 
655.0260   Cable Traffic Signal 12-14 AWG LF     21060.000        1.640    34538.40        1.640    34538.40       1.640    34538.40 
655.0320   Cable Type UF 2-10 AWG Grounde LF      7441.000        1.050     7813.05        1.050     7813.05       1.050     7813.05 
655.0515   Electrical Wire Traffic Signal LF     19831.000        0.660    13088.46        0.660    13088.46       0.660    13088.46 
655.0610   Electrical Wire Lighting 12 AW LF     20790.000        0.420     8731.80        0.420     8731.80       0.420     8731.80 
655.0615   Electrical Wire Lighting 10 AW LF      8500.000        0.450     3825.00        0.450     3825.00       0.450     3825.00 
655.0620   Electrical Wire Lighting 8 AWG LF    115425.000        0.720    83106.00        0.720    83106.00       0.720    83106.00 
655.0700   Loop Detector Lead In Cable    LF     50811.000        0.910    46238.01        0.910    46238.01       0.910    46238.01 
655.0800   Loop Detector Wire             LF     48896.000        0.580    28359.68        0.580    28359.68       0.580    28359.68 
655.0900   Traffic Signal EVP Detector Ca LF      9106.000        0.830     7557.98        0.830     7557.98       0.830     7557.98 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           01. Sth 241 & W Drexel Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           02. Sth 241 & Northwestern Mutual Way 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           03. Sth 241 & W Rawson Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           04. Sth 241 & S Riverwood Blvd 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           05. Sth 241 & W Sycamore Ave/St 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38     835.380      835.38 
           06. Sth 241 & W College Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           07. Lighting Cabinet No. A 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           08. Lighting Cabinet No. B 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           09. Lighting Cabinet No. 90 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           10. Lighting Cabinet No. 91 
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656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           11. Lighting Cabinet No. E 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52     666.520      666.52 
           12. Lighting Cabinet No. F 
657.0100   Pedestal Bases                 EACH      28.000      267.500     7490.00      267.500     7490.00     267.500     7490.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      28.000      349.620     9789.36      349.620     9789.36     349.620     9789.36 
657.0305   Poles Type 2                   EACH       2.000     1316.930     2633.86     1316.930     2633.86    1316.930     2633.86 
657.0315   Poles Type 4                   EACH       7.000     1288.790     9021.53     1288.790     9021.53    1288.790     9021.53 
657.0322   Poles Type 5-Aluminum          EACH      17.000     1305.670    22196.39     1305.670    22196.39    1305.670    22196.39 
657.0405   Traffic Signal Standards Alumi EACH       2.000      283.790      567.58      283.790      567.58     283.790      567.58 
657.0420   Traffic Signal Standards Alumi EACH      18.000      574.400    10339.20      574.400    10339.20     574.400    10339.20 
657.0425   Traffic Signal Standards Alumi EACH       5.000      596.910     2984.55      596.910     2984.55     596.910     2984.55 
657.0430   Traffic Signal Standards Alumi EACH       3.000      501.230     1503.69      501.230     1503.69     501.230     1503.69 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      13.000      164.710     2141.23      164.710     2141.23     164.710     2141.23 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      23.000      164.710     3788.33      164.710     3788.33     164.710     3788.33 
657.1345   Install Poles Type 9           EACH       3.000      732.530     2197.59      732.530     2197.59     732.530     2197.59 
657.1350   Install Poles Type 10          EACH      11.000      888.930     9778.23      888.930     9778.23     888.930     9778.23 
657.1355   Install Poles Type 12          EACH      18.000     1053.640    18965.52     1053.640    18965.52    1053.640    18965.52 
657.1360   Install Poles Type 13          EACH       2.000     1366.450     2732.90     1366.450     2732.90    1366.450     2732.90 
657.1515   Install Monotube Arms 15-FT    EACH       2.000      676.240     1352.48      676.240     1352.48     676.240     1352.48 
657.1520   Install Monotube Arms 20-FT    EACH       4.000      811.790     3247.16      811.790     3247.16     811.790     3247.16 
657.1525   Install Monotube Arms 25-FT    EACH       5.000      811.790     4058.95      811.790     4058.95     811.790     4058.95 
657.1530   Install Monotube Arms 30-FT    EACH       3.000      676.240     2028.72      676.240     2028.72     676.240     2028.72 
657.1535   Install Monotube Arms 35-FT    EACH       1.000     1093.320     1093.32     1093.320     1093.32    1093.320     1093.32 
657.1540   Install Monotube Arms 40-FT    EACH       2.000      884.780     1769.56      884.780     1769.56     884.780     1769.56 
657.1545   Install Monotube Arms 45-FT    EACH      13.000      884.780    11502.14      884.780    11502.14     884.780    11502.14 
657.1550   Install Monotube Arms 50-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96    1352.480     2704.96 
657.1555   Install Monotube Arms 55-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96    1352.480     2704.96 
657.1808   Install Luminaire Arms Steel 8 EACH      23.000      104.270     2398.21      104.270     2398.21     104.270     2398.21 
657.1815   Install Luminaire Arms Steel 1 EACH       1.000      125.120      125.12      125.120      125.12     125.120      125.12 
658.0110   Traffic Signal Face 3-12 Inch  EACH     115.000      256.240    29467.60      256.240    29467.60     256.240    29467.60 
658.0115   Traffic Signal Face 4-12 Inch  EACH      11.000      312.530     3437.83      312.530     3437.83     312.530     3437.83 
658.0215   Backplates Signal Face 3 Secti EACH     115.000       65.050     7480.75       65.050     7480.75      65.050     7480.75 
658.0220   Backplates Signal Face 4 Secti EACH      11.000       81.110      892.21       81.110      892.21      81.110      892.21 
658.0416   Pedestrian Signal Face 16-Inch EACH      44.000      231.650    10192.60      231.650    10192.60     231.650    10192.60 
658.0500   Pedestrian Push Buttons        EACH      58.000      244.990    14209.42      244.990    14209.42     244.990    14209.42 
658.0600   Led Modules 12-Inch Red Ball   EACH      84.000       44.200     3712.80       44.200     3712.80      44.200     3712.80 
658.0605   Led Modules 12-Inch Yellow Bal EACH      77.000       45.320     3489.64       45.320     3489.64      45.320     3489.64 
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658.0610   Led Modules 12-Inch Green Ball EACH      77.000       46.450     3576.65       46.450     3576.65      46.450     3576.65 
658.0615   Led Modules 12-Inch Red Arrow  EACH      42.000       44.200     1856.40       44.200     1856.40      44.200     1856.40 
658.0620   Led Modules 12-Inch Yellow Arr EACH      60.000       45.320     2719.20       45.320     2719.20      45.320     2719.20 
658.0625   Led Modules 12-Inch Green Arro EACH      49.000       46.450     2276.05       46.450     2276.05      46.450     2276.05 
658.0635   Led Modules Ped Countdwn Timer EACH      44.000      228.100    10036.40      228.100    10036.40     228.100    10036.40 
658.5069   Signal Mounting Hardware (loca LS         1.000     3813.840     3813.84     3813.840     3813.84    3813.840     3813.84 
           01. Sth 241 & W Drexel Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     2306.550     2306.55     2306.550     2306.55    2306.550     2306.55 
           02. Sth 241 & Nw Mutual Way 
658.5069   Signal Mounting Hardware (loca LS         1.000     4365.440     4365.44     4365.440     4365.44    4365.440     4365.44 
           03. Sth 241 & W Rawson Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     1839.380     1839.38     1839.380     1839.38    1839.380     1839.38 
           04. Sth 241 & S Riverwood Blvd 
658.5069   Signal Mounting Hardware (loca LS         1.000     3679.930     3679.93     3679.930     3679.93    3679.930     3679.93 
           05. Sth 241 & W Sycamore Ave/St 
658.5069   Signal Mounting Hardware (loca LS         1.000     3892.640     3892.64     3892.640     3892.64    3892.640     3892.64 
           06. Sth 241 & W College Ave 
659.1125   Luminaires Utility LED C       EACH      60.000      662.980    39778.80      662.980    39778.80     662.980    39778.80 
661.0200   Temp Traffic Signals for Inter LS         1.000    42372.780    42372.78    42372.780    42372.78   42372.780    42372.78 
           01. Sth 241 & W Drexel Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    29522.630    29522.63    29522.630    29522.63   29522.630    29522.63 
           02. Sth 241 & Nw Mutual Way 
661.0200   Temp Traffic Signals for Inter LS         1.000    41747.890    41747.89    41747.890    41747.89   41747.890    41747.89 
           03. Sth 241 & W Rawson Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    34839.440    34839.44    34839.440    34839.44   34839.440    34839.44 
           04. Sth 241 & S Riverwood Blvd 
661.0200   Temp Traffic Signals for Inter LS         1.000    40815.630    40815.63    40815.630    40815.63   40815.630    40815.63 
           05. Sth 241 & W Sycamore Ave/St 
661.0200   Temp Traffic Signals for Inter LS         1.000    45885.880    45885.88    45885.880    45885.88   45885.880    45885.88 
           06. Sth 241 & W College Ave 
661.0300   Generators                     DAY       12.000      138.040     1656.48      138.040     1656.48     138.040     1656.48 
670.0100   Field System Integrator        LS         1.000     6698.030     6698.03     6698.030     6698.03    6698.030     6698.03 
           01. Traffic Signals Interconnect 
670.0100   Field System Integrator        LS         1.000     3882.600     3882.60     3882.600     3882.60    3882.600     3882.60 
           02. Cctv 
670.0200   ITS Documentation              LS         1.000     4221.450     4221.45     4221.450     4221.45    4221.450     4221.45 
           01. Traffic Signals Interconnect 
670.0200   ITS Documentation              LS         1.000     1463.430     1463.43     1463.430     1463.43    1463.430     1463.43 
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           02. Cctv 
673.0105   Communication Vault Type 1     EACH      10.000     1569.930    15699.30     1569.930    15699.30    1569.930    15699.30 
677.0200   Install Camera Assembly        EACH       3.000     3689.520    11068.56     3689.520    11068.56    3689.520    11068.56 
677.0300.S Install Video Encoder          EACH       3.000      444.660     1333.98      444.660     1333.98     444.660     1333.98 
678.0036   Install Fbr Opt Cable Outdoor  LF     13981.000        0.970    13561.57        0.970    13561.57       0.970    13561.57 
678.0200   Fiber Optic Splice Enclosure   EACH      10.000     1273.100    12731.00     1273.100    12731.00    1273.100    12731.00 
678.0300   Fiber Optic Splice             EACH     186.000       45.990     8554.14       45.990     8554.14      45.990     8554.14 
678.0500   Communication System Testing   LS         1.000     4278.770     4278.77     4278.770     4278.77    4278.770     4278.77 
           01. Traffic Signals Interconnect 
690.0150   Sawing Asphalt                 LF     12722.000        1.000    12722.00        0.570     7251.54       0.650     8269.30 
690.0250   Sawing Concrete                LF     51918.000        2.000   103836.00        1.300    67493.40       1.250    64897.50 
715.0415   Incentive Strength Conc Paveme DOL    11615.000        1.000    11615.00        1.000    11615.00       1.000    11615.00 
715.0502   Incentive Strength Conc Struct DOL     1890.000        1.000     1890.00        1.000     1890.00       1.000     1890.00 
999.1500.S Crack and Damage Survey        LS         1.000     1630.000     1630.00     2500.000     2500.00    1630.000     1630.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS    10000.000        5.000    50000.00        5.000    50000.00       5.000    50000.00 
SPV.0035   Special                        CY        75.000      100.000     7500.00      150.000    11250.00      85.000     6375.00 
           01. Slurry Backfill 
SPV.0045   Special                        DAY      856.000       50.000    42800.00       25.000    21400.00       1.000      856.00 
           01. Temporary Crosswalk And Bus Stop 
           Access 
SPV.0060   Special                        EACH       4.000    15000.000    60000.00    12706.170    50824.68    8480.000    33920.00 
           01. Manhole 10-Ft Diameter Special 
SPV.0060   Special                        EACH       7.000     1050.000     7350.00      595.030     4165.21     910.000     6370.00 
           02. Reconnect Storm Sewer Laterals 
SPV.0060   Special                        EACH       7.000     1700.000    11900.00     1045.700     7319.90    1320.000     9240.00 
           03. Reconstruct Sanitary Manhole - Oak 
           Creek 
SPV.0060   Special                        EACH      20.000      750.000    15000.00      583.710    11674.20     440.000     8800.00 
           04. Adjusting Sanitary Manhole Cover - 
           Oak Creek 
SPV.0060   Special                        EACH       8.000     1000.000     8000.00      654.560     5236.48     720.000     5760.00 
           05. Adjust Manhole Casting - Franklin 
SPV.0060   Special                        EACH       5.000     1400.000     7000.00      965.400     4827.00     885.000     4425.00 
           06. Replace Casting - Franklin 
SPV.0060   Special                        EACH       2.000      650.000     1300.00      300.000      600.00     270.000      540.00 
           07. Replace Lid - Franklin 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      200.000      200.00     220.000      220.00 
           08. Add Clean Out Caps - Franklin 
SPV.0060   Special                        EACH       5.000     2500.000    12500.00     1130.030     5650.15    1675.000     8375.00 
           09. Raise Manhole - Franklin 
SPV.0060   Special                        EACH      10.000     2500.000    25000.00     1637.030    16370.30    1330.000    13300.00 
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           10. Lower Manhole - Franklin 
SPV.0060   Special                        EACH       7.000     1600.000    11200.00     1415.390     9907.73     775.000     5425.00 
           11. Rotate Conical Section - Franklin 
SPV.0060   Special                        EACH      12.000     1100.000    13200.00      116.580     1398.96     450.000     5400.00 
           12. Watermain Protection 
SPV.0060   Special                        EACH       6.000     8376.480    50258.88     8376.480    50258.88    8376.480    50258.88 
           14. Circuit Breaker Panel And Photo 
           Control System 
SPV.0060   Special                        EACH       6.000     1959.880    11759.28     1959.880    11759.28    1959.880    11759.28 
           15. Lighting Control Cabinet Type 3060 
SPV.0060   Special                        EACH     191.000     1794.330   342717.03     1794.330   342717.03    1794.330   342717.03 
           16. Municipal Luminaire Led, Type A3 
SPV.0060   Special                        EACH      38.000     1805.580    68612.04     1805.580    68612.04    1805.580    68612.04 
           17. Municipal Luminaire Led, Type A4 
SPV.0060   Special                        EACH       2.000     2762.450     5524.90     2762.450     5524.90    2762.450     5524.90 
           18. Municipal Luminaire Led, Type B4 
SPV.0060   Special                        EACH       6.000     3097.750    18586.50     2536.160    15216.96    3097.750    18586.50 
           19. Removing Monotube Bases 
SPV.0060   Special                        EACH     228.000     1305.670   297692.76     1305.670   297692.76    1305.670   297692.76 
           20. Municipal Light Pole - 30-Feet 
SPV.0060   Special                        EACH     228.000      356.860    81364.08      356.860    81364.08     356.860    81364.08 
           21. Municipal Transformer Base 
SPV.0060   Special                        EACH       1.000      182.850      182.85      182.850      182.85     182.850      182.85 
           22. Removing Communications Vault 
SPV.0060   Special                        EACH      12.000     1393.330    16719.96     1393.330    16719.96    1393.330    16719.96 
           23. Salvage  And Replace Street Light 
SPV.0060   Special                        EACH       6.000     1393.330     8359.98     1393.330     8359.98    1393.330     8359.98 
           24. Salvage And Replace Light - 
           Greenfield 
SPV.0060   Special                        EACH     113.000      450.000    50850.00      275.000    31075.00     330.000    37290.00 
           25. Temporary Cover Plate Storm Sewer 
SPV.0060   Special                        EACH     801.000        5.000     4005.00        5.000     4005.00       3.850     3083.85 
           26. Welded Stud Shear Connectors 1/2 X 
           4-Inch 
SPV.0060   Special                        EACH       1.000     1800.000     1800.00      986.050      986.05     855.000      855.00 
           27. Remove Water Service 
SPV.0060   Special                        EACH     132.000      600.000    79200.00      645.000    85140.00     600.000    79200.00 
           28. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH      57.000      500.000    28500.00      355.000    20235.00     500.000    28500.00 
           29. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Bike Lane 
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SPV.0060   Special                        EACH      57.000      500.000    28500.00      460.000    26220.00     500.000    28500.00 
           30. Pavement Marking Grooved Preformed 
           Thermoplastic Symbols Bike Lane 
SPV.0060   Special                        EACH      96.000      700.000    67200.00      800.000    76800.00     700.000    67200.00 
           31. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      12.000      900.000    10800.00      325.000     3900.00     900.000    10800.00 
           32. Pavement Marking Grooved Preformed 
           Thermoplastic Words Bike Lane 
SPV.0060   Special                        EACH      22.000      250.000     5500.00      250.000     5500.00     130.000     2860.00 
           33. Adjusting Water Boxes - Milwaukee 
           Water Works 
SPV.0060   Special                        EACH       9.000     1700.000    15300.00      838.400     7545.60     530.000     4770.00 
           34. Removing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH      11.000     4400.000    48400.00     1220.720    13427.92    1220.000    13420.00 
           35. Installing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH       2.000     2750.000     5500.00     1702.780     3405.56    3360.000     6720.00 
           36. Connect Original Service 
SPV.0060   Special                        EACH       4.000    27500.000   110000.00    27500.000   110000.00   27500.000   110000.00 
           37. Signal Cabinet Screens Structure 
SPV.0060   Special                        EACH       6.000     4200.000    25200.00     4200.000    25200.00    4200.000    25200.00 
           38. Sign Structure Wayfinding 
SPV.0060   Special                        EACH       4.000     6500.000    26000.00     6500.000    26000.00    6500.000    26000.00 
           39. Median Monument Structure 
SPV.0060   Special                        EACH       2.000    18800.000    37600.00    18800.000    37600.00   18800.000    37600.00 
           40. Greenscreen Structure 
SPV.0060   Special                        EACH       2.000    18875.000    37750.00    18875.000    37750.00   18875.000    37750.00 
           41. Gateway Monument (Non-Electronic) 
           Structure 
SPV.0060   Special                        EACH      11.000     4900.000    53900.00     4900.000    53900.00    4900.000    53900.00 
           42. Crossroad Name Signs Special Sign 
           Supports 
SPV.0060   Special                        EACH      16.000     1425.000    22800.00     1425.000    22800.00    1425.000    22800.00 
           43. Concrete Foundation Signal Cabinet 
           Screens 
SPV.0060   Special                        EACH       5.000     2475.000    12375.00     2475.000    12375.00    2475.000    12375.00 
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           44. Concrete Foundation Wayfinding 
SPV.0060   Special                        EACH       4.000     3975.000    15900.00     3975.000    15900.00    3975.000    15900.00 
           45. Concrete Foundation Median Monument 
SPV.0060   Special                        EACH       2.000    11850.000    23700.00    11850.000    23700.00   11850.000    23700.00 
           46. Concrete Foundation Greenscreen 
SPV.0060   Special                        EACH       2.000    23800.000    47600.00    23800.000    47600.00   23800.000    47600.00 
           47. Concrete Foundation Gateway Monument 
           (Non Electronic) 
SPV.0060   Special                        EACH      18.000     1350.000    24300.00     1350.000    24300.00    1350.000    24300.00 
           48. Concrete Foundation, Crossroad Name 
           Signs Special Sign Supports 
SPV.0060   Special                        EACH       4.000     1900.000     7600.00     1900.000     7600.00    1900.000     7600.00 
           49. Trash Receptacle 
SPV.0060   Special                        EACH      12.000     3275.000    39300.00     3275.000    39300.00    3275.000    39300.00 
           50. Bench 
SPV.0060   Special                        EACH       4.000      900.000     3600.00      900.000     3600.00     900.000     3600.00 
           51. Artwork Median Monument 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00    1500.000     3000.00 
           52. Artwork Gateway Monument 
           (Non-Electronic) 
SPV.0060   Special                        EACH       5.000      850.000     4250.00      615.660     3078.30     755.000     3775.00 
           53. Adjusting Manhole Cover - Milwaukee 
           Sanitary 
SPV.0060   Special                        EACH      12.000      700.000     8400.00      659.220     7910.64    1530.000    18360.00 
           54. Replace Valve Box - Franklin 
SPV.0060   Special                        EACH       1.000      750.000      750.00      204.980      204.98     300.000      300.00 
           55. Add Valve Box Extension - Franklin 
SPV.0060   Special                        EACH       9.000      250.000     2250.00      204.980     1844.82     125.000     1125.00 
           56. Remove Valve Box Extension - 
           Franklin 
SPV.0060   Special                        EACH      24.000      290.000     6960.00       75.000     1800.00     130.000     3120.00 
           57. Adjust Valve Box - Franklin 
SPV.0060   Special                        EACH       2.000      300.000      600.00      254.980      509.96     785.000     1570.00 
           58. Replace Valve Box Top Section - 
           Franklin 
SPV.0060   Special                        EACH       7.000     1200.000     8400.00     1200.000     8400.00    1145.000     8015.00 
           59. Replace Valve Fasteners - Franklin 
SPV.0060   Special                        EACH       7.000      350.000     2450.00      450.000     3150.00     485.000     3395.00 
           60. Add Valve Box Sidewalk Casting - 
           Franklin 
SPV.0060   Special                        EACH       4.000      400.000     1600.00      815.750     3263.00     180.000      720.00 
           61. Add Valve Stem Extension - Franklin 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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SPV.0060   Special                        EACH       3.000     1150.000     3450.00     1242.010     3726.03     995.000     2985.00 
           62. Replace Curb Stop And Box - Franklin 
SPV.0060   Special                        EACH       5.000      220.000     1100.00       75.000      375.00     135.000      675.00 
           63. Adjust Curb Box - Franklin 
SPV.0060   Special                        EACH       1.000      550.000      550.00      244.200      244.20     265.000      265.00 
           64. Add Curb Box Extension - Franklin 
SPV.0060   Special                        EACH       1.000      350.000      350.00      100.000      100.00     220.000      220.00 
           65. Add Curb Box Paving Adaptor - 
           Franklin 
SPV.0060   Special                        EACH       3.000     4000.000    12000.00     2180.300     6540.90    2865.000     8595.00 
           66. Relocate Water Service - Franklin 
SPV.0060   Special                        EACH       2.000     2100.000     4200.00     1250.000     2500.00     550.000     1100.00 
           67. Relocate Gravity Drain - Franklin 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00      911.000      911.00     855.000      855.00 
           68. Abandon Water Service - Franklin 
SPV.0060   Special                        EACH       2.000     1700.000     3400.00     1576.250     3152.50     855.000     1710.00 
           69. Remove Water Service - Franklin 
SPV.0060   Special                        EACH       1.000     1400.000     1400.00     1794.900     1794.90    1000.000     1000.00 
           70. Remove Air Release - Franklin 
SPV.0060   Special                        EACH       1.000     1600.000     1600.00     1310.500     1310.50     735.000      735.00 
           71. Remove Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000      580.000     2900.00      200.000     1000.00     425.000     2125.00 
           72. Remove Valve Box - Franklin 
SPV.0060   Special                        EACH      11.000     1220.000    13420.00      756.900     8325.90     905.000     9955.00 
           73. Add Hydrant Extension - Franklin 
SPV.0060   Special                        EACH       3.000     6500.000    19500.00     3414.260    10242.78    4630.000    13890.00 
           74. Raise Hydrant - Franklin 
SPV.0060   Special                        EACH       3.000     7050.000    21150.00     3414.260    10242.78    4710.000    14130.00 
           75. Lower Hydrant - Franklin 
SPV.0060   Special                        EACH       8.000     6550.000    52400.00     1776.490    14211.92    3305.000    26440.00 
           76. Extend Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       2.000     2300.000     4600.00     1606.840     3213.68    2940.000     5880.00 
           77. Shorten Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       4.000     7300.000    29200.00     6500.000    26000.00    6800.000    27200.00 
           78. Relocate Hydrant - Franklin 
SPV.0060   Special                        EACH       4.000     7900.000    31600.00     5700.000    22800.00    1640.000     6560.00 
           79. Replace Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000     4900.000    24500.00     2355.570    11777.85    2965.000    14825.00 
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           80. Replace Hydrant Lead Valve - 
           Franklin 
SPV.0060   Special                        EACH       4.000    10150.000    40600.00    14500.000    58000.00    7980.000    31920.00 
           81. Lower Water Main - Franklin 
SPV.0060   Special                        EACH       1.000     9100.000     9100.00    14500.000    14500.00    6865.000     6865.00 
           82. Offset Water Main - Franklin 
SPV.0060   Special                        EACH       2.000     5800.000    11600.00     7500.000    15000.00    5270.000    10540.00 
           83. Replace Valve - Franklin 
SPV.0060   Special                        EACH       2.000     6800.000    13600.00     7500.000    15000.00    5595.000    11190.00 
           84. Relocate Valve - Franklin 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00      750.000     1500.00    1310.000     2620.00 
           85. Replace Curb Box - Franklin 
SPV.0060   Special                        EACH      29.000      500.000    14500.00      589.240    17087.96     130.000     3770.00 
           86. Adjust Valve Box - Oak Creek 
SPV.0060   Special                        EACH     139.000      482.770    67105.03      482.770    67105.03     482.770    67105.03 
           88. Pull Boxes Non-Metallic 
           13x24x18-Inch 
SPV.0075   Special                        HRS     1500.000       20.000    30000.00      125.000   187500.00     165.000   247500.00 
           01. Street Sweeping 
SPV.0085   Special                        LB         3.000     1125.000     3375.00     1125.000     3375.00    1125.000     3375.00 
           01. Pond Edge Seeding 
SPV.0090   Special                        LF      6757.000       27.000   182439.00       19.600   132437.20      24.150   163181.55 
           01. Concrete Curb & Gutter Modified 
           Type G 
SPV.0090   Special                        LF      7567.000       27.000   204309.00       20.400   154366.80      24.450   185013.15 
           02. Concrete Curb & Gutter Modified 
           Type A 
SPV.0090   Special                        LF        32.000       40.000     1280.00      130.000     4160.00      32.000     1024.00 
           03. Concrete Curb & Gutter Type D 
SPV.0090   Special                        LF      1937.000       42.000    81354.00       40.900    79223.30      38.980    75504.26 
           04. Fence Chain Link Polymer Coated 4-Ft 
SPV.0090   Special                        LF      1457.000       20.000    29140.00       50.000    72850.00      20.000    29140.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF       358.000       13.000     4654.00       38.000    13604.00      13.000     4654.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Diagonal 12-Inch 
SPV.0090   Special                        LF      5488.000       10.000    54880.00       17.000    93296.00      10.000    54880.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       108.000       30.000     3240.00       52.000     5616.00      30.000     3240.00 
           08. Pavement Marking Grooved Preformed 
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           Thermoplastic Yield Line 18-Inch 
SPV.0090   Special                        LF       351.000      100.000    35100.00      129.250    45366.75     130.000    45630.00 
           09. Ductile Iron Water Main 8-Inch 
SPV.0090   Special                        LF       212.000      125.000    26500.00      152.750    32383.00     200.000    42400.00 
           10. Ductile Iron Water Main 12-Inch 
SPV.0090   Special                        LF       598.000      160.000    95680.00      154.810    92576.38     200.000   119600.00 
           11 Ductile Iron Water Main 16-Inch 
SPV.0090   Special                        LF       135.000      100.000    13500.00      145.890    19695.15     330.000    44550.00 
           12. Ductile Iron Hydrant Branch 6-Inch 
SPV.0105   Special                        LS         1.000    15000.000    15000.00     7500.000     7500.00     500.000      500.00 
           01. Detention Pond Dewatering 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           02. Remove Traffic Signals Sth 241 & 
           W Drexel Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           03. Remove Traffic Signals Sth 241 & 
           Nw Mutual Way 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           04. Remove Traffic Signals Sth 241 & 
           W Rawson Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           05. Remove Traffic Signals Sth 241 & 
           S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           06. Remove Traffic Signals Sth 241 & 
           W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30    4373.300     4373.30 
           07. Remove Traffic Signals Sth 241 & 
           W College Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           08. Transporting Signal & Lighting 
           Materials Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           09. Transporting Signal & Lighting 
           Materials Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           10. Transporting Signal & Lighting 
           Materials Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           11. Transporting Signal & Lighting 
           Materials Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
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           12. Transporting Signal & Lighting 
           Materials Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87     809.870      809.87 
           13. Transporting Signal & Lighting 
           Materials Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           14. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           15. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           16. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           17. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Riverwood Blvd 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           18. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Sycamore Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21    5203.210     5203.21 
           19. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           20. Install State Furnished Evp Detector 
           Heads Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09     795.090      795.09 
           21. Install State Furnished Evp Detector 
           Heads Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           22. Install State Furnished Evp Detector 
           Heads Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09     795.090      795.09 
           23. Install State Furnished Evp Detector 
           Heads Sth 241 & S Riverwood Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           24. Install State Furnished Evp Detector 
           Heads Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12    1060.120     1060.12 
           25. Install State Furnished Evp Detector 
           Heads Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
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           26. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           27. Install Fiber Optic Communications 
           In Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           28. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           29. Install Fiber Optic Communications 
           In Cabinet Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           30. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22    1580.220     1580.22 
           31. Install Fiber Optic Communications 
           Incabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000    11223.700    11223.70    11223.700    11223.70   11223.700    11223.70 
           32. Fiber Optic Communications System 
           Training 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           33. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           34. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           35. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           36. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           37. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66     874.660      874.66 
           38. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000      940.660      940.66      940.660      940.66     940.660      940.66 
           39. Relocate Tracer Wire Terminal 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           40. Temp Non-Intrusive Vehicle Detection 
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           System Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           41. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           42. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           43. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           44. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42   19810.420    19810.42 
           45. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1200.000     1200.00     2500.000     2500.00     500.000      500.00 
           46. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     3750.000     3750.00     3750.000     3750.00    3750.000     3750.00 
           47. Salvage And Replace Landscaping 
           Boulders 
SPV.0105   Special                        LS         1.000    89250.000    89250.00    89250.000    89250.00   89250.000    89250.00 
           48. Remove And Replace Landscaping Items 
SPV.0165   Special                        SF      1428.000       34.000    48552.00       34.000    48552.00      34.000    48552.00 
           01. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0585 
SPV.0165   Special                        SF       491.000       34.000    16694.00       34.000    16694.00      34.000    16694.00 
           02. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0586 
SPV.0165   Special                        SF      1400.000       34.000    47600.00       34.000    47600.00      34.000    47600.00 
           03. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0587 
SPV.0165   Special                        SF      1613.000       34.000    54842.00       34.000    54842.00      34.000    54842.00 
           04. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0589 
SPV.0165   Special                        SF       653.000       34.000    22202.00       34.000    22202.00      34.000    22202.00 
           05. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0590 
SPV.0165   Special                        SF      9337.000        2.000    18674.00        8.200    76563.40      15.000   140055.00 
           06. Add Insulation - Franklin 
SPV.0165   Special                        SF     52750.000        7.100   374525.00        5.650   298037.50       5.850   308587.50 
           07. Concrete Sidewalk 5-Inch Colored 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  199 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210013 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0165   Special                        SF       608.000       50.000    30400.00       12.000     7296.00      10.000     6080.00 
           08. Curb Ramp Detectable Warning Field - 
           Oak Creek 
SPV.0180   Special                        SY      2527.000       80.000   202160.00       71.650   181059.55      59.700   150861.90 
           01. Concrete Pavement 8-Inch Colored 
SPV.0180   Special                        SY       175.000        3.000      525.00        3.000      525.00       3.000      525.00 
           02. Geotextile Fabric Type FF 
SPV.0195   Special                        TON     2106.000       55.000   115830.00       42.660    89841.96      45.000    94770.00 
           01. Management Of Solid Waste 
SPV.0200   Special                        VF        13.000     3000.000    39000.00      495.000     6435.00    1100.000    14300.00 
           01. Rebuild Sanitary Manhole - Oak Creek 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     3000.000     6000.00    1800.000     3600.00 
           03. Removing Billboard Sign 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     1000.000     2000.00    1800.000     3600.00 
           04. Removing Billboard Sign Support 
652.0615   Conduit Special 3-Inch         LF       400.000       18.990     7596.00       18.990     7596.00      18.990     7596.00 
 
                                      PROPOSAL TOTAL.......             30985051.78              31175615.92             31639943.85 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  7:  SUPER WESTERN, INC. 
   BIDDER NO  8:  WALSH CONSTRUCTION COMPANY II, LLC 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA        8.000      465.000     3720.00      465.000     3720.00       0.000        0.00 
201.0110   Clearing                       SY     12427.000        1.000    12427.00        1.000    12427.00       0.000        0.00 
201.0120   Clearing                       ID      1640.000       10.000    16400.00       10.000    16400.00       0.000        0.00 
201.0205   Grubbing                       STA        8.000      100.000      800.00      100.000      800.00       0.000        0.00 
201.0210   Grubbing                       SY      6927.000        0.500     3463.50        0.500     3463.50       0.000        0.00 
201.0220   Grubbing                       ID      1640.000        3.000     4920.00        3.000     4920.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      32.000      553.640    17716.48      250.000     8000.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     2793.580     2793.58      850.000      850.00       0.000        0.00 
           01. 1226+70ml 
203.0200   Removing Old Structure (statio LS         1.000     4434.170     4434.17      850.000      850.00       0.000        0.00 
           02. 1248+27ml 
203.0200   Removing Old Structure (statio LS         1.000     3017.070     3017.07      850.000      850.00       0.000        0.00 
           03. 1261+00ml 
203.0200   Removing Old Structure (statio LS         1.000     1909.790     1909.79      850.000      850.00       0.000        0.00 
           04. 1266+60ml 
203.0200   Removing Old Structure (statio LS         1.000     1147.910     1147.91      850.000      850.00       0.000        0.00 
           05. 1283+90ml 
203.0200   Removing Old Structure (statio LS         1.000     1645.670     1645.67      850.000      850.00       0.000        0.00 
           06. 1306+60ml 
204.0100   Removing Pavement              SY     80396.000        3.000   241188.00        7.000   562772.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF     70654.000        3.350   236690.90        0.750    52990.50       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY     11405.000        2.250    25661.25        3.500    39917.50       0.000        0.00 
204.0165   Removing Guardrail             LF       603.000        1.500      904.50        1.500      904.50       0.000        0.00 
204.0170   Removing Fence                 LF       452.000        1.500      678.00        1.500      678.00       0.000        0.00 
204.0185   Removing Masonry               CY        50.000      500.000    25000.00       45.000     2250.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH     176.000      175.000    30800.00        0.010        1.76       0.000        0.00 
204.0210   Removing Manholes              EACH      26.000      772.040    20073.04      135.000     3510.00       0.000        0.00 
204.0220   Removing Inlets                EACH     142.000      497.770    70683.34      150.000    21300.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        73.000       10.160      741.68       12.000      876.00       0.000        0.00 
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           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF      8354.000       15.240   127314.96       12.000   100248.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       900.000       15.240    13716.00       15.000    13500.00       0.000        0.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      2819.000       15.240    42961.56       15.000    42285.00       0.000        0.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF      2801.000       15.240    42687.24       19.000    53219.00       0.000        0.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       175.000       20.320     3556.00       20.000     3500.00       0.000        0.00 
           06. 27-Inch 
204.0245   Removing Storm Sewer (size)    LF      1563.000       20.320    31760.16       21.000    32823.00       0.000        0.00 
           07. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF       409.000       25.400    10388.60       23.000     9407.00       0.000        0.00 
           08. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF       135.000       25.400     3429.00       40.000     5400.00       0.000        0.00 
           09. 43x54 Elliptical 
204.0265   Abandoning Wells               EACH       3.000     3030.210     9090.63    10000.000    30000.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       2.000     5000.000    10000.00     5000.000    10000.00       0.000        0.00 
           01. Overhead Sign Support 
204.9060.S Removing (item description)    EACH      69.000      244.730    16886.37      244.730    16886.37       0.000        0.00 
           02. Light Pole 
204.9090.S Removing (item description)    LF       861.000       16.500    14206.50        7.000     6027.00       0.000        0.00 
           01. Stone Retaining Wall 
204.9090.S Removing (item description)    LF       228.000        7.750     1767.00       12.000     2736.00       0.000        0.00 
           02. Block Retaining Wall 
204.9105.S Removing (item description)    LS         1.000    14200.000    14200.00    10473.100    10473.10       0.000        0.00 
           01. Sheet Pile Retaining Wall Sta 
           416+20'Rs' 
205.0100   Excavation Common              CY    310852.000       11.000  3419372.00       12.000  3730224.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1000.000       71.740    71740.00       30.000    30000.00       0.000        0.00 
206.3000   Exc for Struct Retaining Walls LS         1.000     6500.000     6500.00    32000.000    32000.00       0.000        0.00 
           01. R-40-0588 
206.3000   Exc for Struct Retaining Walls LS         1.000     6500.000     6500.00     4800.000     4800.00       0.000        0.00 
           02. R-40-0612 
210.0100   Backfill Structure             CY      1550.000       30.000    46500.00       31.000    48050.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000    25000.000    25000.00    23538.670    23538.67       0.000        0.00 
           01. 2265-16-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       30.000       18.390      551.70       45.000     1350.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    84700.000       10.030   849541.00       16.000  1355200.00       0.000        0.00 
311.0110   Breaker Run                    TON   189085.000       13.890  2626390.65       12.000  2269020.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY    173358.000       28.000  4854024.00       28.280  4902564.24       0.000        0.00 
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415.0210   Concrete Pavement Gaps         EACH      17.000     1500.000    25500.00     1515.150    25757.55       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY      8354.000       39.100   326641.40       39.490   329899.46       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY      3699.500       35.900   132812.05       35.900   132812.05       0.000        0.00 
416.0270   Concrete Driveway HES 7-Inch   SY       909.500       37.900    34470.05       37.900    34470.05       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    33250.000        1.000    33250.00        1.000    33250.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      341.000       50.000    17050.00       50.000    17050.00       0.000        0.00 
455.0605   Tack Coat                      GAL      759.000        3.000     2277.00        3.000     2277.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON     3144.000       55.500   174492.00       55.500   174492.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON     2152.000       53.750   115670.00       53.750   115670.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     3390.000        1.000     3390.00        1.000     3390.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      803.000       52.800    42398.40        3.100     2489.30       0.000        0.00 
465.0105   Asphaltic Surface              TON      928.500        3.100     2878.35       52.800    49024.80       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON     1227.600       83.950   103057.02       83.950   103057.02       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON    22110.000       52.500  1160775.00       52.500  1160775.00       0.000        0.00 
504.0500   Concrete Masonry Retaining Wal CY       315.000      725.000   228375.00      492.930   155272.95       0.000        0.00 
505.0415   Bar Steel Reinf HS Retaining W LB     10020.000        1.000    10020.00        1.230    12324.60       0.000        0.00 
505.0615   Bar Steel Reinf HS Coated Reta LB     13080.000        1.100    14388.00        1.340    17527.20       0.000        0.00 
512.0500   Piling Steel Sheet Permanent D SF      2201.000       13.160    28965.16       15.530    34181.53       0.000        0.00 
512.0600   Piling Steel Sheet Permanent D SF      2201.000       10.000    22010.00        9.350    20579.35       0.000        0.00 
513.2050.S Railing Pipe                   LF        12.000      115.000     1380.00      150.000     1800.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        78.000       30.000     2340.00       28.000     2184.00       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF      1350.000        3.750     5062.50        3.750     5062.50       0.000        0.00 
           01. R-40-0588 
517.1015.S Concrete Staining Multi-Color  SF       655.000        3.750     2456.25        3.750     2456.25       0.000        0.00 
           02. R-40-0612 
517.1050.S Architecturl Surfce Treatmnt ( SF      1350.000       25.000    33750.00       10.920    14742.00       0.000        0.00 
           01. R-40-0588 
517.1050.S Architecturl Surfce Treatmnt ( SF       655.000       30.000    19650.00        7.410     4853.55       0.000        0.00 
           02. R-40-0612 
520.8000   Concrete Collars for Pipe      EACH       4.000      594.270     2377.08      167.000      668.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        99.000       26.470     2620.53       45.790     4533.21       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       8.000      181.280     1450.24      217.110     1736.88       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       182.000       96.510    17564.82       63.500    11557.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1315.520     1315.52      589.470      589.47       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1396.790     1396.79      641.740      641.74       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1437.430     2874.86      731.970     1463.94       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1478.060     2956.12     1316.690     2633.38       0.000        0.00 
523.0134   Culv Pipe Reinf Conc Hor El HE LF       398.000      177.770    70752.46      126.220    50235.56       0.000        0.00 
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523.0534   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     2021.540     8086.16     1810.890     7243.56       0.000        0.00 
532.0200.S Wall Modular Block Gravity     SF      1370.000       29.000    39730.00       29.000    39730.00       0.000        0.00 
601.0105   Concrete Curb Type A           LF      1427.000       16.250    23188.75       16.250    23188.75       0.000        0.00 
601.0205   Concrete Gutter 24-Inch        LF        23.000       30.000      690.00       30.000      690.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF     10491.000       15.100   158414.10       15.100   158414.10       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       129.000       27.000     3483.00       27.000     3483.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF      2329.000       17.100    39825.90       17.100    39825.90       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     27979.000       14.750   412690.25       14.750   412690.25       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      3187.000       14.900    47486.30       14.900    47486.30       0.000        0.00 
601.0413   Conc C & G 6-In Sloped 30-In T LF     13786.000       14.850   204722.10       14.850   204722.10       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF      1021.000       17.000    17357.00       17.000    17357.00       0.000        0.00 
601.0454   Concrete Curb & Gutter Integra LF       363.000       22.000     7986.00       22.000     7986.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF      1550.000       19.000    29450.00       19.000    29450.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF    214487.000        3.190   684213.53        3.190   684213.53       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF       244.000        4.200     1024.80        4.200     1024.80       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       856.000       31.000    26536.00       31.000    26536.00       0.000        0.00 
602.1500   Concrete Steps                 SF        96.000       40.000     3840.00       55.000     5280.00       0.000        0.00 
602.2400   Concrete Safety Islands        SF      2777.000        6.000    16662.00        6.000    16662.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      5785.000       12.000    69420.00        0.010       57.85       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      5785.000        5.000    28925.00        0.010       57.85       0.000        0.00 
606.0200   Riprap Medium                  CY        54.000       70.000     3780.00       70.000     3780.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      7371.000       60.950   449262.45       44.020   324471.42       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1277.000       66.030    84320.31       45.090    57579.93       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      2093.000       71.110   148833.23       49.350   103289.55       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      4170.000       81.270   338895.90       63.590   265170.30       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF      2891.000      106.660   308354.06       69.620   201271.42       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF      1700.000      116.820   198594.00       96.040   163268.00       0.000        0.00 
608.0342   St Sewer Pipe Reinf Conc Class LF      2643.000      152.380   402740.34      120.900   319538.70       0.000        0.00 
608.0348   St Sewer Pipe Reinf Conc Class LF      1313.000      233.640   306769.32      171.590   225297.67       0.000        0.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       789.000      101.580    80146.62       83.350    65763.15       0.000        0.00 
610.0124   St Swr  Pip Reinf Conc H El HE LF       473.000      106.660    50450.18      101.920    48208.16       0.000        0.00 
610.0129   St Swr  Pip Reinf Conc H El HE LF       259.000      147.300    38150.70      112.760    29204.84       0.000        0.00 
610.0134   St Swr  Pip Reinf Conc H El HE LF      1237.000      208.250   257605.25      163.600   202373.20       0.000        0.00 
610.0138   St Swr  Pip Reinf Conc H El HE LF       177.000      309.830    54839.91      218.760    38720.52       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      71.000      401.260    28489.46      455.900    32368.90       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       5.000      421.580     2107.90      455.900     2279.50       0.000        0.00 
611.0624   Inlet Covers Type H            EACH     305.000       50.790    15490.95      577.340   176088.70       0.000        0.00 
611.0636   Inlet Covers Type HM-S         EACH       5.000      548.560     2742.80      577.340     2886.70       0.000        0.00 
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611.2004   Manholes 4-FT Diameter         EACH      30.000     1762.500    52875.00     2168.130    65043.90       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH      26.000     2529.460    65765.96     2620.350    68129.10       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH      25.000     3215.160    80379.00     4282.830   107070.75       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH      23.000     5297.640   121845.72     6813.320   156706.36       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       5.000     6054.450    30272.25     7714.550    38572.75       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH     273.000     1117.430   305058.39      904.190   246843.87       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       3.000      386.020     1158.06      535.890     1607.67       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       4.000      345.390     1381.56      606.870     2427.48       0.000        0.00 
611.9800.S Pipe Grates                    EACH       9.000      746.650     6719.85     1162.020    10458.18       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      2245.000        6.600    14817.00        8.600    19307.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       7.000     7750.000    54250.00     6500.000    45500.00       0.000        0.00 
616.0700.S Fence Safety                   LF      7500.000        2.400    18000.00        2.400    18000.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      729.200      729.20     2181.900     2181.90       0.000        0.00 
           01. 2265-16-70 
619.1000   Mobilization                   EACH       1.000  1990000.000  1990000.00  3000000.000  3000000.00       0.000        0.00 
620.0100   Concrete Corrugated Median     SF      5310.000        7.400    39294.00        7.400    39294.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF      6482.000        8.880    57560.16        8.880    57560.16       0.000        0.00 
624.0100   Water                          MGAL     550.000       36.140    19877.00       35.000    19250.00       0.000        0.00 
625.0100   Topsoil                        SY    103821.000        5.250   545060.25        3.000   311463.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      6600.000        2.000    13200.00        0.750     4950.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      50.000        8.000      400.00        8.000      400.00       0.000        0.00 
628.1504   Silt Fence                     LF     25622.000        1.850    47400.70        1.850    47400.70       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     12800.000        0.100     1280.00        0.100     1280.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      12.000        1.000       12.00        1.000       12.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      6370.000        1.350     8599.50        1.350     8599.50       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY     43396.000        1.350    58584.60        1.350    58584.60       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      33.000       70.000     2310.00       70.000     2310.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      92.000       40.000     3680.00       40.000     3680.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     642.000       45.000    28890.00       45.000    28890.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      64.000       95.000     6080.00       95.000     6080.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       568.000        7.500     4260.00        7.500     4260.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      77.000       40.000     3080.00       40.000     3080.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       65.000       50.000     3250.00       50.000     3250.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        90.000        8.000      720.00        8.000      720.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       555.000        6.000     3330.00        6.000     3330.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       408.000        8.000     3264.00        8.000     3264.00       0.000        0.00 
630.0171   Seeding Mixture No. 70A        LB         4.000      250.000     1000.00      250.000     1000.00       0.000        0.00 
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630.0200   Seeding Temporary              LB      1181.000        2.000     2362.00        2.000     2362.00       0.000        0.00 
631.0300   Sod Water                      MGAL       3.100      150.000      465.00      150.000      465.00       0.000        0.00 
631.1000   Sod Lawn                       SY     52173.000        3.200   166953.60        3.200   166953.60       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     443.000       60.000    26580.00       60.000    26580.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH     241.000       65.000    15665.00       65.000    15665.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       1.000      150.000      150.00      150.000      150.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       266.500       24.000     6396.00       24.000     6396.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      4209.250       16.500    69452.63       16.500    69452.63       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       410.300       21.000     8616.30       21.000     8616.30       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       406.750       17.500     7118.13       17.500     7118.13       0.000        0.00 
638.2102   Moving Signs Type II           EACH      32.000       75.000     2400.00       75.000     2400.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     361.000       20.000     7220.00       20.000     7220.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     287.000       20.000     5740.00       20.000     5740.00       0.000        0.00 
640.1303.S Pond Liner Clay                CY      3730.000        3.660    13651.80       11.000    41030.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00       0.000        0.00 
           01. S-40-997 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00       0.000        0.00 
           02. S-40-998 
641.8100   Overhead Sign Support (structu LS         1.000    24385.000    24385.00    24385.000    24385.00       0.000        0.00 
           03. S-40-999 
642.5401   Field Office Type D            EACH       1.000    38526.170    38526.17    68002.970    68002.97       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      510.000      300.000   153000.00      300.000   153000.00       0.000        0.00 
           01. 2265-16-70 
643.0300   Traffic Control Drums          DAY   568133.000        0.150    85219.95        0.150    85219.95       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    23074.000        0.650    14998.10        0.650    14998.10       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH    3439.000       20.000    68780.00       20.000    68780.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH    3439.000        5.000    17195.00        5.000    17195.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1080.000        0.100      108.00        0.100      108.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY   128317.000        0.100    12831.70        0.100    12831.70       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY     1587.000       10.000    15870.00       10.000    15870.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    51876.000        0.650    33719.40        0.650    33719.40       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      510.000       35.000    17850.00       35.000    17850.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5250.000     5250.00     5250.000     5250.00       0.000        0.00 
           01. 2265-16-70 
643.3000   Traffic Control Detour Signs   DAY    46200.000        0.350    16170.00        0.350    16170.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        91.000        3.000      273.00        4.000      364.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     46408.000        1.000    46408.00        1.650    76573.20       0.000        0.00 
646.0600   Removing Pavement Markings     LF    145214.000        0.400    58085.60        0.400    58085.60       0.000        0.00 
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646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     37120.000        6.000   222720.00        7.300   270976.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     31888.000        8.000   255104.00       10.000   318880.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF      1325.000        3.000     3975.00        8.000    10600.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      43.000       90.000     3870.00      120.000     5160.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF    161260.000        0.200    32252.00        0.200    32252.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF    329357.000        0.700   230549.90        0.700   230549.90       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF     15308.000        0.400     6123.20        0.400     6123.20       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF     27773.000        1.400    38882.20        1.400    38882.20       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF       803.000        3.000     2409.00        3.000     2409.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF      1876.000        5.000     9380.00        5.000     9380.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     382.000       47.500    18145.00      100.000    38200.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     19575.000        0.010      195.75        0.890    17421.75       0.000        0.00 
650.5000   Construction Staking Base      LF     19575.000        0.050      978.75        1.320    25839.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     76691.000        0.060     4601.46        0.560    42946.96       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       8.000       55.000      440.00      300.000     2400.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00     4517.000     4517.00       0.000        0.00 
           01. R-40-0585 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00     2618.000     2618.00       0.000        0.00 
           02. R-40-0586 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00     4085.000     4085.00       0.000        0.00 
           03. R-40-0587 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00     5045.000     5045.00       0.000        0.00 
           04. R-40-0588 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00     5005.000     5005.00       0.000        0.00 
           05. R-40-0589 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00     2852.000     2852.00       0.000        0.00 
           06. R-40-0590 
650.6500   Construction Staking Structure LS         1.000      450.000      450.00     5502.000     5502.00       0.000        0.00 
           07. R-40-0612 
650.7000   Construction Staking Conc Pave LF     19575.000        1.650    32298.75        3.090    60486.75       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     6000.000     6000.00       0.000        0.00 
           01. 2265-16-70 
650.9920   Construction Staking Slope Sta LF     19575.000        0.450     8808.75        0.450     8808.75       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF     55851.000        4.360   243510.36        4.360   243510.36       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF     11970.000        5.530    66194.10        5.530    66194.10       0.000        0.00 
652.0800   Conduit Loop Detector          LF     14274.000        3.840    54812.16        3.840    54812.16       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      63.000      667.110    42027.93      667.110    42027.93       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH     111.000      713.810    79232.91      713.810    79232.91       0.000        0.00 
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653.0905   Removing Pull Boxes            EACH     163.000       59.550     9706.65       59.550     9706.65       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      28.000      555.190    15545.32      555.190    15545.32       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       9.000      769.750     6927.75      769.750     6927.75       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH     248.000      699.230   173409.04      699.230   173409.04       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH      14.000     2394.990    33529.86     2394.990    33529.86       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH      20.000     4349.400    86988.00     4349.400    86988.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH      12.000     1270.170    15242.04     1270.170    15242.04       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      5371.000        0.950     5102.45        0.950     5102.45       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      4798.000        1.200     5757.60        1.200     5757.60       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF     21060.000        1.640    34538.40        1.640    34538.40       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF      7441.000        1.050     7813.05        1.050     7813.05       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF     19831.000        0.660    13088.46        0.660    13088.46       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF     20790.000        0.420     8731.80        0.420     8731.80       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      8500.000        0.450     3825.00        0.450     3825.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF    115425.000        0.720    83106.00        0.720    83106.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     50811.000        0.910    46238.01        0.910    46238.01       0.000        0.00 
655.0800   Loop Detector Wire             LF     48896.000        0.580    28359.68        0.580    28359.68       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      9106.000        0.830     7557.98        0.830     7557.98       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           01. Sth 241 & W Drexel Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           02. Sth 241 & Northwestern Mutual Way 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           03. Sth 241 & W Rawson Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           04. Sth 241 & S Riverwood Blvd 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           05. Sth 241 & W Sycamore Ave/St 
656.0200   Elec Service Meter Breaker Ped LS         1.000      835.380      835.38      835.380      835.38       0.000        0.00 
           06. Sth 241 & W College Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           07. Lighting Cabinet No. A 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           08. Lighting Cabinet No. B 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           09. Lighting Cabinet No. 90 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           10. Lighting Cabinet No. 91 
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656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           11. Lighting Cabinet No. E 
656.0200   Elec Service Meter Breaker Ped LS         1.000      666.520      666.52      666.520      666.52       0.000        0.00 
           12. Lighting Cabinet No. F 
657.0100   Pedestal Bases                 EACH      28.000      267.500     7490.00      267.500     7490.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      28.000      349.620     9789.36      349.620     9789.36       0.000        0.00 
657.0305   Poles Type 2                   EACH       2.000     1316.930     2633.86     1316.930     2633.86       0.000        0.00 
657.0315   Poles Type 4                   EACH       7.000     1288.790     9021.53     1288.790     9021.53       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH      17.000     1305.670    22196.39     1305.670    22196.39       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       2.000      283.790      567.58      283.790      567.58       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH      18.000      574.400    10339.20      574.400    10339.20       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      596.910     2984.55      596.910     2984.55       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       3.000      501.230     1503.69      501.230     1503.69       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH      13.000      164.710     2141.23      164.710     2141.23       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      23.000      164.710     3788.33      164.710     3788.33       0.000        0.00 
657.1345   Install Poles Type 9           EACH       3.000      732.530     2197.59      732.530     2197.59       0.000        0.00 
657.1350   Install Poles Type 10          EACH      11.000      888.930     9778.23      888.930     9778.23       0.000        0.00 
657.1355   Install Poles Type 12          EACH      18.000     1053.640    18965.52     1053.640    18965.52       0.000        0.00 
657.1360   Install Poles Type 13          EACH       2.000     1366.450     2732.90     1366.450     2732.90       0.000        0.00 
657.1515   Install Monotube Arms 15-FT    EACH       2.000      676.240     1352.48      676.240     1352.48       0.000        0.00 
657.1520   Install Monotube Arms 20-FT    EACH       4.000      811.790     3247.16      811.790     3247.16       0.000        0.00 
657.1525   Install Monotube Arms 25-FT    EACH       5.000      811.790     4058.95      811.790     4058.95       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       3.000      676.240     2028.72      676.240     2028.72       0.000        0.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000     1093.320     1093.32     1093.320     1093.32       0.000        0.00 
657.1540   Install Monotube Arms 40-FT    EACH       2.000      884.780     1769.56      884.780     1769.56       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH      13.000      884.780    11502.14      884.780    11502.14       0.000        0.00 
657.1550   Install Monotube Arms 50-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96       0.000        0.00 
657.1555   Install Monotube Arms 55-FT    EACH       2.000     1352.480     2704.96     1352.480     2704.96       0.000        0.00 
657.1808   Install Luminaire Arms Steel 8 EACH      23.000      104.270     2398.21      104.270     2398.21       0.000        0.00 
657.1815   Install Luminaire Arms Steel 1 EACH       1.000      125.120      125.12      125.120      125.12       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH     115.000      256.240    29467.60      256.240    29467.60       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      11.000      312.530     3437.83      312.530     3437.83       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH     115.000       65.050     7480.75       65.050     7480.75       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      11.000       81.110      892.21       81.110      892.21       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      44.000      231.650    10192.60      231.650    10192.60       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      58.000      244.990    14209.42      244.990    14209.42       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      84.000       44.200     3712.80       44.200     3712.80       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      77.000       45.320     3489.64       45.320     3489.64       0.000        0.00 
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658.0610   Led Modules 12-Inch Green Ball EACH      77.000       46.450     3576.65       46.450     3576.65       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      42.000       44.200     1856.40       44.200     1856.40       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      60.000       45.320     2719.20       45.320     2719.20       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      49.000       46.450     2276.05       46.450     2276.05       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      44.000      228.100    10036.40      228.100    10036.40       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3813.840     3813.84     3813.840     3813.84       0.000        0.00 
           01. Sth 241 & W Drexel Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     2306.550     2306.55     2306.550     2306.55       0.000        0.00 
           02. Sth 241 & Nw Mutual Way 
658.5069   Signal Mounting Hardware (loca LS         1.000     4365.440     4365.44     4365.440     4365.44       0.000        0.00 
           03. Sth 241 & W Rawson Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     1839.380     1839.38     1839.380     1839.38       0.000        0.00 
           04. Sth 241 & S Riverwood Blvd 
658.5069   Signal Mounting Hardware (loca LS         1.000     3679.930     3679.93     3679.930     3679.93       0.000        0.00 
           05. Sth 241 & W Sycamore Ave/St 
658.5069   Signal Mounting Hardware (loca LS         1.000     3892.640     3892.64     3892.640     3892.64       0.000        0.00 
           06. Sth 241 & W College Ave 
659.1125   Luminaires Utility LED C       EACH      60.000      662.980    39778.80      662.980    39778.80       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    42372.780    42372.78    42372.780    42372.78       0.000        0.00 
           01. Sth 241 & W Drexel Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    29522.630    29522.63    29522.630    29522.63       0.000        0.00 
           02. Sth 241 & Nw Mutual Way 
661.0200   Temp Traffic Signals for Inter LS         1.000    41747.890    41747.89    41747.890    41747.89       0.000        0.00 
           03. Sth 241 & W Rawson Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    34839.440    34839.44    34839.440    34839.44       0.000        0.00 
           04. Sth 241 & S Riverwood Blvd 
661.0200   Temp Traffic Signals for Inter LS         1.000    40815.630    40815.63    40815.630    40815.63       0.000        0.00 
           05. Sth 241 & W Sycamore Ave/St 
661.0200   Temp Traffic Signals for Inter LS         1.000    45885.880    45885.88    45885.880    45885.88       0.000        0.00 
           06. Sth 241 & W College Ave 
661.0300   Generators                     DAY       12.000      138.040     1656.48      138.040     1656.48       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     6698.030     6698.03     6698.030     6698.03       0.000        0.00 
           01. Traffic Signals Interconnect 
670.0100   Field System Integrator        LS         1.000     3882.600     3882.60     3882.600     3882.60       0.000        0.00 
           02. Cctv 
670.0200   ITS Documentation              LS         1.000     4221.450     4221.45     4221.450     4221.45       0.000        0.00 
           01. Traffic Signals Interconnect 
670.0200   ITS Documentation              LS         1.000     1463.430     1463.43     1463.430     1463.43       0.000        0.00 
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           02. Cctv 
673.0105   Communication Vault Type 1     EACH      10.000     1569.930    15699.30     1569.930    15699.30       0.000        0.00 
677.0200   Install Camera Assembly        EACH       3.000     3689.520    11068.56     3689.520    11068.56       0.000        0.00 
677.0300.S Install Video Encoder          EACH       3.000      444.660     1333.98      444.660     1333.98       0.000        0.00 
678.0036   Install Fbr Opt Cable Outdoor  LF     13981.000        0.970    13561.57        0.970    13561.57       0.000        0.00 
678.0200   Fiber Optic Splice Enclosure   EACH      10.000     1273.100    12731.00     1273.100    12731.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH     186.000       45.990     8554.14       45.990     8554.14       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     4278.770     4278.77     4278.770     4278.77       0.000        0.00 
           01. Traffic Signals Interconnect 
690.0150   Sawing Asphalt                 LF     12722.000        0.650     8269.30        1.000    12722.00       0.000        0.00 
690.0250   Sawing Concrete                LF     51918.000        1.250    64897.50        1.000    51918.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL    11615.000        1.000    11615.00        1.000    11615.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1890.000        1.000     1890.00        1.000     1890.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000     1630.000     1630.00    10000.000    10000.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     4000.000        5.000    20000.00        5.000    20000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS    10000.000        5.000    50000.00        5.000    50000.00       0.000        0.00 
SPV.0035   Special                        CY        75.000       86.350     6476.25       70.120     5259.00       0.000        0.00 
           01. Slurry Backfill 
SPV.0045   Special                        DAY      856.000      200.000   171200.00       46.440    39752.64       0.000        0.00 
           01. Temporary Crosswalk And Bus Stop 
           Access 
SPV.0060   Special                        EACH       4.000     8614.390    34457.56    13206.950    52827.80       0.000        0.00 
           01. Manhole 10-Ft Diameter Special 
SPV.0060   Special                        EACH       7.000      924.420     6470.94      762.850     5339.95       0.000        0.00 
           02. Reconnect Storm Sewer Laterals 
SPV.0060   Special                        EACH       7.000     1340.920     9386.44     2371.490    16600.43       0.000        0.00 
           03. Reconstruct Sanitary Manhole - Oak 
           Creek 
SPV.0060   Special                        EACH      20.000      446.970     8939.40     1065.060    21301.20       0.000        0.00 
           04. Adjusting Sanitary Manhole Cover - 
           Oak Creek 
SPV.0060   Special                        EACH       8.000      731.410     5851.28     1302.660    10421.28       0.000        0.00 
           05. Adjust Manhole Casting - Franklin 
SPV.0060   Special                        EACH       5.000      899.020     4495.10     1540.630     7703.15       0.000        0.00 
           06. Replace Casting - Franklin 
SPV.0060   Special                        EACH       2.000      274.280      548.56      183.810      367.62       0.000        0.00 
           07. Replace Lid - Franklin 
SPV.0060   Special                        EACH       1.000      223.490      223.49       79.450       79.45       0.000        0.00 
           08. Add Clean Out Caps - Franklin 
SPV.0060   Special                        EACH       5.000     1701.540     8507.70     1496.390     7481.95       0.000        0.00 
           09. Raise Manhole - Franklin 
SPV.0060   Special                        EACH      10.000     1351.080    13510.80     1211.270    12112.70       0.000        0.00 
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           10. Lower Manhole - Franklin 
SPV.0060   Special                        EACH       7.000      787.280     5510.96     1349.800     9448.60       0.000        0.00 
           11. Rotate Conical Section - Franklin 
SPV.0060   Special                        EACH      12.000      457.130     5485.56      170.910     2050.92       0.000        0.00 
           12. Watermain Protection 
SPV.0060   Special                        EACH       6.000     8376.480    50258.88     8376.480    50258.88       0.000        0.00 
           14. Circuit Breaker Panel And Photo 
           Control System 
SPV.0060   Special                        EACH       6.000     1959.880    11759.28     1959.880    11759.28       0.000        0.00 
           15. Lighting Control Cabinet Type 3060 
SPV.0060   Special                        EACH     191.000     1794.330   342717.03     1794.330   342717.03       0.000        0.00 
           16. Municipal Luminaire Led, Type A3 
SPV.0060   Special                        EACH      38.000     1805.580    68612.04     1805.580    68612.04       0.000        0.00 
           17. Municipal Luminaire Led, Type A4 
SPV.0060   Special                        EACH       2.000     2762.450     5524.90     2762.450     5524.90       0.000        0.00 
           18. Municipal Luminaire Led, Type B4 
SPV.0060   Special                        EACH       6.000     3097.750    18586.50     3097.750    18586.50       0.000        0.00 
           19. Removing Monotube Bases 
SPV.0060   Special                        EACH     228.000     1305.870   297738.36     1305.670   297692.76       0.000        0.00 
           20. Municipal Light Pole - 30-Feet 
SPV.0060   Special                        EACH     228.000      356.860    81364.08      356.860    81364.08       0.000        0.00 
           21. Municipal Transformer Base 
SPV.0060   Special                        EACH       1.000      182.850      182.85      182.850      182.85       0.000        0.00 
           22. Removing Communications Vault 
SPV.0060   Special                        EACH      12.000     1393.330    16719.96     1393.330    16719.96       0.000        0.00 
           23. Salvage  And Replace Street Light 
SPV.0060   Special                        EACH       6.000     1393.330     8359.98     1393.330     8359.98       0.000        0.00 
           24. Salvage And Replace Light - 
           Greenfield 
SPV.0060   Special                        EACH     113.000      335.230    37880.99      592.620    66966.06       0.000        0.00 
           25. Temporary Cover Plate Storm Sewer 
SPV.0060   Special                        EACH     801.000        5.000     4005.00        4.370     3500.37       0.000        0.00 
           26. Welded Stud Shear Connectors 1/2 X 
           4-Inch 
SPV.0060   Special                        EACH       1.000      868.550      868.55     1614.860     1614.86       0.000        0.00 
           27. Remove Water Service 
SPV.0060   Special                        EACH     132.000      600.000    79200.00      645.000    85140.00       0.000        0.00 
           28. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH      57.000      500.000    28500.00      355.000    20235.00       0.000        0.00 
           29. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Bike Lane 
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NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0060   Special                        EACH      57.000      500.000    28500.00      460.000    26220.00       0.000        0.00 
           30. Pavement Marking Grooved Preformed 
           Thermoplastic Symbols Bike Lane 
SPV.0060   Special                        EACH      96.000      700.000    67200.00      800.000    76800.00       0.000        0.00 
           31. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      12.000      900.000    10800.00      325.000     3900.00       0.000        0.00 
           32. Pavement Marking Grooved Preformed 
           Thermoplastic Words Bike Lane 
SPV.0060   Special                        EACH      22.000      132.060     2905.32     1076.570    23684.54       0.000        0.00 
           33. Adjusting Water Boxes - Milwaukee 
           Water Works 
SPV.0060   Special                        EACH       9.000      538.400     4845.60     2692.750    24234.75       0.000        0.00 
           34. Removing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH      11.000     1239.330    13632.63     2667.580    29343.38       0.000        0.00 
           35. Installing Hydrant - Milwaukee Water 
           Works 
SPV.0060   Special                        EACH       2.000     3413.250     6826.50     3469.660     6939.32       0.000        0.00 
           36. Connect Original Service 
SPV.0060   Special                        EACH       4.000     5150.000    20600.00    27900.000   111600.00       0.000        0.00 
           37. Signal Cabinet Screens Structure 
SPV.0060   Special                        EACH       6.000     4200.000    25200.00     4200.000    25200.00       0.000        0.00 
           38. Sign Structure Wayfinding 
SPV.0060   Special                        EACH       4.000     6500.000    26000.00     6500.000    26000.00       0.000        0.00 
           39. Median Monument Structure 
SPV.0060   Special                        EACH       2.000    18800.000    37600.00    19300.000    38600.00       0.000        0.00 
           40. Greenscreen Structure 
SPV.0060   Special                        EACH       2.000    18875.000    37750.00    19475.000    38950.00       0.000        0.00 
           41. Gateway Monument (Non-Electronic) 
           Structure 
SPV.0060   Special                        EACH      11.000     4900.000    53900.00     4900.000    53900.00       0.000        0.00 
           42. Crossroad Name Signs Special Sign 
           Supports 
SPV.0060   Special                        EACH      16.000     1425.000    22800.00     1425.000    22800.00       0.000        0.00 
           43. Concrete Foundation Signal Cabinet 
           Screens 
SPV.0060   Special                        EACH       5.000     2475.000    12375.00     2475.000    12375.00       0.000        0.00 
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           44. Concrete Foundation Wayfinding 
SPV.0060   Special                        EACH       4.000     3975.000    15900.00     3975.000    15900.00       0.000        0.00 
           45. Concrete Foundation Median Monument 
SPV.0060   Special                        EACH       2.000    11850.000    23700.00    11850.000    23700.00       0.000        0.00 
           46. Concrete Foundation Greenscreen 
SPV.0060   Special                        EACH       2.000    23800.000    47600.00    23800.000    47600.00       0.000        0.00 
           47. Concrete Foundation Gateway Monument 
           (Non Electronic) 
SPV.0060   Special                        EACH      18.000     1350.000    24300.00     1350.000    24300.00       0.000        0.00 
           48. Concrete Foundation, Crossroad Name 
           Signs Special Sign Supports 
SPV.0060   Special                        EACH       4.000     1900.000     7600.00     1900.000     7600.00       0.000        0.00 
           49. Trash Receptacle 
SPV.0060   Special                        EACH      12.000     3275.000    39300.00     3275.000    39300.00       0.000        0.00 
           50. Bench 
SPV.0060   Special                        EACH       4.000      900.000     3600.00      900.000     3600.00       0.000        0.00 
           51. Artwork Median Monument 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00       0.000        0.00 
           52. Artwork Gateway Monument 
           (Non-Electronic) 
SPV.0060   Special                        EACH       5.000      766.960     3834.80     1075.990     5379.95       0.000        0.00 
           53. Adjusting Manhole Cover - Milwaukee 
           Sanitary 
SPV.0060   Special                        EACH      12.000     1554.250    18651.00      927.600    11131.20       0.000        0.00 
           54. Replace Valve Box - Franklin 
SPV.0060   Special                        EACH       1.000      304.750      304.75      464.580      464.58       0.000        0.00 
           55. Add Valve Box Extension - Franklin 
SPV.0060   Special                        EACH       9.000      126.980     1142.82      463.430     4170.87       0.000        0.00 
           56. Remove Valve Box Extension - 
           Franklin 
SPV.0060   Special                        EACH      24.000      132.060     3169.44      364.160     8739.84       0.000        0.00 
           57. Adjust Valve Box - Franklin 
SPV.0060   Special                        EACH       2.000      770.010     1540.02      217.550      435.10       0.000        0.00 
           58. Replace Valve Box Top Section - 
           Franklin 
SPV.0060   Special                        EACH       7.000     1163.150     8142.05     1389.400     9725.80       0.000        0.00 
           59. Replace Valve Fasteners - Franklin 
SPV.0060   Special                        EACH       7.000      492.690     3448.83      107.310      751.17       0.000        0.00 
           60. Add Valve Box Sidewalk Casting - 
           Franklin 
SPV.0060   Special                        EACH       4.000      182.850      731.40     1159.660     4638.64       0.000        0.00 
           61. Add Valve Stem Extension - Franklin 
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SPV.0060   Special                        EACH       3.000     1010.770     3032.31     1356.130     4068.39       0.000        0.00 
           62. Replace Curb Stop And Box - Franklin 
SPV.0060   Special                        EACH       5.000      137.140      685.70      164.750      823.75       0.000        0.00 
           63. Adjust Curb Box - Franklin 
SPV.0060   Special                        EACH       1.000      269.200      269.20      339.040      339.04       0.000        0.00 
           64. Add Curb Box Extension - Franklin 
SPV.0060   Special                        EACH       1.000      223.490      223.49      164.750      164.75       0.000        0.00 
           65. Add Curb Box Paving Adaptor - 
           Franklin 
SPV.0060   Special                        EACH       3.000     2910.400     8731.20     1682.260     5046.78       0.000        0.00 
           66. Relocate Water Service - Franklin 
SPV.0060   Special                        EACH       2.000      558.720     1117.44     2268.760     4537.52       0.000        0.00 
           67. Relocate Gravity Drain - Franklin 
SPV.0060   Special                        EACH       1.000      868.550      868.55     1746.860     1746.86       0.000        0.00 
           68. Abandon Water Service - Franklin 
SPV.0060   Special                        EACH       2.000      868.550     1737.10     1746.860     3493.72       0.000        0.00 
           69. Remove Water Service - Franklin 
SPV.0060   Special                        EACH       1.000     1015.850     1015.85     2484.280     2484.28       0.000        0.00 
           70. Remove Air Release - Franklin 
SPV.0060   Special                        EACH       1.000      746.650      746.65     2695.360     2695.36       0.000        0.00 
           71. Remove Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000      431.740     2158.70      339.040     1695.20       0.000        0.00 
           72. Remove Valve Box - Franklin 
SPV.0060   Special                        EACH      11.000      919.340    10112.74     1290.550    14196.05       0.000        0.00 
           73. Add Hydrant Extension - Franklin 
SPV.0060   Special                        EACH       3.000     4703.370    14110.11     7197.360    21592.08       0.000        0.00 
           74. Raise Hydrant - Franklin 
SPV.0060   Special                        EACH       3.000     4784.640    14353.92     7197.360    21592.08       0.000        0.00 
           75. Lower Hydrant - Franklin 
SPV.0060   Special                        EACH       8.000     3357.380    26859.04     3080.040    24640.32       0.000        0.00 
           76. Extend Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       2.000     2986.590     5973.18     2691.430     5382.86       0.000        0.00 
           77. Shorten Hydrant Lead - Franklin 
SPV.0060   Special                        EACH       4.000     6907.760    27631.04     5979.720    23918.88       0.000        0.00 
           78. Relocate Hydrant - Franklin 
SPV.0060   Special                        EACH       4.000     1665.990     6663.96     2153.140     8612.56       0.000        0.00 
           79. Replace Hydrant - Franklin 
SPV.0060   Special                        EACH       5.000     3011.990    15059.95     2536.750    12683.75       0.000        0.00 
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           80. Replace Hydrant Lead Valve - 
           Franklin 
SPV.0060   Special                        EACH       4.000     8106.460    32425.84    10995.660    43982.64       0.000        0.00 
           81. Lower Water Main - Franklin 
SPV.0060   Special                        EACH       1.000     6973.790     6973.79    12073.500    12073.50       0.000        0.00 
           82. Offset Water Main - Franklin 
SPV.0060   Special                        EACH       2.000     5353.520    10707.04     6349.980    12699.96       0.000        0.00 
           83. Replace Valve - Franklin 
SPV.0060   Special                        EACH       2.000     5683.670    11367.34     1214.450     2428.90       0.000        0.00 
           84. Relocate Valve - Franklin 
SPV.0060   Special                        EACH       2.000     1330.760     2661.52      678.070     1356.14       0.000        0.00 
           85. Replace Curb Box - Franklin 
SPV.0060   Special                        EACH      29.000      132.060     3829.74     1349.940    39148.26       0.000        0.00 
           86. Adjust Valve Box - Oak Creek 
SPV.0060   Special                        EACH     139.000      482.770    67105.03      482.770    67105.03       0.000        0.00 
           88. Pull Boxes Non-Metallic 
           13x24x18-Inch 
SPV.0075   Special                        HRS     1500.000      162.220   243330.00      125.000   187500.00       0.000        0.00 
           01. Street Sweeping 
SPV.0085   Special                        LB         3.000     1125.000     3375.00     1125.000     3375.00       0.000        0.00 
           01. Pond Edge Seeding 
SPV.0090   Special                        LF      6757.000       24.150   163181.55       24.150   163181.55       0.000        0.00 
           01. Concrete Curb & Gutter Modified 
           Type G 
SPV.0090   Special                        LF      7567.000       24.450   185013.15       24.450   185013.15       0.000        0.00 
           02. Concrete Curb & Gutter Modified 
           Type A 
SPV.0090   Special                        LF        32.000       32.000     1024.00       32.000     1024.00       0.000        0.00 
           03. Concrete Curb & Gutter Type D 
SPV.0090   Special                        LF      1937.000       38.980    75504.26       40.900    79223.30       0.000        0.00 
           04. Fence Chain Link Polymer Coated 4-Ft 
SPV.0090   Special                        LF      1457.000       20.000    29140.00       50.000    72850.00       0.000        0.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF       358.000       13.000     4654.00       38.000    13604.00       0.000        0.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Diagonal 12-Inch 
SPV.0090   Special                        LF      5488.000       10.000    54880.00       17.000    93296.00       0.000        0.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       108.000       30.000     3240.00       52.000     5616.00       0.000        0.00 
           08. Pavement Marking Grooved Preformed 
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           Thermoplastic Yield Line 18-Inch 
SPV.0090   Special                        LF       351.000      132.060    46353.06      129.300    45384.30       0.000        0.00 
           09. Ductile Iron Water Main 8-Inch 
SPV.0090   Special                        LF       212.000      203.170    43072.04      205.540    43574.48       0.000        0.00 
           10. Ductile Iron Water Main 12-Inch 
SPV.0090   Special                        LF       598.000      203.170   121495.66      209.060   125017.88       0.000        0.00 
           11 Ductile Iron Water Main 16-Inch 
SPV.0090   Special                        LF       135.000      335.230    45256.05       95.330    12869.55       0.000        0.00 
           12. Ductile Iron Hydrant Branch 6-Inch 
SPV.0105   Special                        LS         1.000    18803.350    18803.35    11000.000    11000.00       0.000        0.00 
           01. Detention Pond Dewatering 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           02. Remove Traffic Signals Sth 241 & 
           W Drexel Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           03. Remove Traffic Signals Sth 241 & 
           Nw Mutual Way 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           04. Remove Traffic Signals Sth 241 & 
           W Rawson Ave 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           05. Remove Traffic Signals Sth 241 & 
           S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           06. Remove Traffic Signals Sth 241 & 
           W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     4373.300     4373.30     4373.300     4373.30       0.000        0.00 
           07. Remove Traffic Signals Sth 241 & 
           W College Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
           08. Transporting Signal & Lighting 
           Materials Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
           09. Transporting Signal & Lighting 
           Materials Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
           10. Transporting Signal & Lighting 
           Materials Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
           11. Transporting Signal & Lighting 
           Materials Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
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           12. Transporting Signal & Lighting 
           Materials Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      809.870      809.87      809.870      809.87       0.000        0.00 
           13. Transporting Signal & Lighting 
           Materials Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           14. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           15. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           16. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           17. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & Riverwood Blvd 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           18. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W Sycamore Ave 
SPV.0105   Special                        LS         1.000     5203.210     5203.21     5203.210     5203.21       0.000        0.00 
           19. Install State Furnished Traffic 
           Signal Cabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12       0.000        0.00 
           20. Install State Furnished Evp Detector 
           Heads Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09       0.000        0.00 
           21. Install State Furnished Evp Detector 
           Heads Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12       0.000        0.00 
           22. Install State Furnished Evp Detector 
           Heads Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      795.090      795.09      795.090      795.09       0.000        0.00 
           23. Install State Furnished Evp Detector 
           Heads Sth 241 & S Riverwood Ave 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12       0.000        0.00 
           24. Install State Furnished Evp Detector 
           Heads Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1060.120     1060.12     1060.120     1060.12       0.000        0.00 
           25. Install State Furnished Evp Detector 
           Heads Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
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           26. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
           27. Install Fiber Optic Communications 
           In Cabinet Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
           28. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
           29. Install Fiber Optic Communications 
           In Cabinet Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
           30. Install Fiber Optic Communications 
           In Cabinet Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000     1580.220     1580.22     1580.220     1580.22       0.000        0.00 
           31. Install Fiber Optic Communications 
           Incabinet Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000    11223.700    11223.70    11223.700    11223.70       0.000        0.00 
           32. Fiber Optic Communications System 
           Training 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           33. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           34. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           35. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           36. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           37. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000      874.660      874.66      874.660      874.66       0.000        0.00 
           38. Remove Loop Detector Wire & Lead In 
           Cable Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000      940.660      940.66      940.660      940.66       0.000        0.00 
           39. Relocate Tracer Wire Terminal 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           40. Temp Non-Intrusive Vehicle Detection 
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           System Sth 241 & W Drexel Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           41. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & Nw Mutual Way 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           42. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Rawson Ave 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           43. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & S Riverwood Blvd 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           44. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W Sycamore Ave/St 
SPV.0105   Special                        LS         1.000    19810.420    19810.42    19810.420    19810.42       0.000        0.00 
           45. Temp Non-Intrusive Vehicle Detection 
           System Sth 241 & W College Ave 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     1010.100     1010.10       0.000        0.00 
           46. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     3750.000     3750.00     3750.000     3750.00       0.000        0.00 
           47. Salvage And Replace Landscaping 
           Boulders 
SPV.0105   Special                        LS         1.000   170748.380   170748.38    91650.000    91650.00       0.000        0.00 
           48. Remove And Replace Landscaping Items 
SPV.0165   Special                        SF      1428.000       34.000    48552.00       34.000    48552.00       0.000        0.00 
           01. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0585 
SPV.0165   Special                        SF       491.000       34.000    16694.00       34.000    16694.00       0.000        0.00 
           02. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0586 
SPV.0165   Special                        SF      1400.000       34.000    47600.00       34.000    47600.00       0.000        0.00 
           03. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0587 
SPV.0165   Special                        SF      1613.000       34.000    54842.00       34.000    54842.00       0.000        0.00 
           04. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0589 
SPV.0165   Special                        SF       653.000       34.000    22202.00       34.000    22202.00       0.000        0.00 
           05. Wall Modular Block Mechanically Stab 
           Ilized Earth Lrfd, Structure R-40-0590 
SPV.0165   Special                        SF      9337.000       15.240   142295.88        2.630    24556.31       0.000        0.00 
           06. Add Insulation - Franklin 
SPV.0165   Special                        SF     52750.000        5.850   308587.50        5.850   308587.50       0.000        0.00 
           07. Concrete Sidewalk 5-Inch Colored 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0165   Special                        SF       608.000       10.000     6080.00       10.000     6080.00       0.000        0.00 
           08. Curb Ramp Detectable Warning Field - 
           Oak Creek 
SPV.0180   Special                        SY      2527.000       59.700   150861.90       60.300   152378.10       0.000        0.00 
           01. Concrete Pavement 8-Inch Colored 
SPV.0180   Special                        SY       175.000        3.000      525.00        5.530      967.75       0.000        0.00 
           02. Geotextile Fabric Type FF 
SPV.0195   Special                        TON     2106.000       13.040    27462.24       44.000    92664.00       0.000        0.00 
           01. Management Of Solid Waste 
SPV.0200   Special                        VF        13.000     1117.430    14526.59      437.560     5688.28       0.000        0.00 
           01. Rebuild Sanitary Manhole - Oak Creek 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     1800.000     3600.00       0.000        0.00 
           03. Removing Billboard Sign 
204.9060.S Removing (item description)    EACH       2.000     1800.000     3600.00     1800.000     3600.00       0.000        0.00 
           04. Removing Billboard Sign Support 
652.0615   Conduit Special 3-Inch         LF       400.000       19.000     7600.00       18.990     7596.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......             31998809.18              32953979.71                   0.000 
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               STATE PROJECT(S):  2660-05-70                            LOCATION  Milwaukee       COUNTY 
                                                                                  S Whitnall Ave 
                                                                                  Local St 
                                                                                  Milwaukee 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY       300.000       19.000     5700.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID        10.000       75.000      750.00        0.000        0.00       0.000        0.00 
201.0210   Grubbing                       SY       300.000        2.000      600.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        10.000       25.000      250.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000   265000.000   265000.00        0.000        0.00       0.000        0.00 
           01. 3+61.03 
           3+61.03 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. B-40-846 
204.0100   Removing Pavement              SY      1590.000        7.750    12322.50        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       380.000        3.000     1140.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY       710.000       17.650    12531.50        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    18625.000    18625.00        0.000        0.00       0.000        0.00 
           01. B-40-846 
210.0100   Backfill Structure             CY      3980.000       36.000   143280.00        0.000        0.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON       85.000       17.500     1487.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      410.000       17.500     7175.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY      1020.000       40.520    41330.40        0.000        0.00       0.000        0.00 
415.0310   Concrete Alley                 SY        70.000       40.000     2800.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       340.000       85.630    29114.20        0.000        0.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY        60.000       40.000     2400.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      20.000       20.000      400.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       865.000      575.000   497375.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       422.000        2.500     1055.00        0.000        0.00       0.000        0.00 
504.0500   Concrete Masonry Retaining Wal CY        68.000     1000.000    68000.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     30505.000        0.900    27454.50        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     93240.000        1.000    93240.00        0.000        0.00       0.000        0.00 
505.0615   Bar Steel Reinf HS Coated Reta LB      6460.000        1.500     9690.00        0.000        0.00       0.000        0.00 
516.0100   Dampproofing                   SY       412.000       15.000     6180.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        62.000       25.000     1550.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
517.1010.S Concrete Staining (structure)  SF       533.000        1.400      746.20        0.000        0.00       0.000        0.00 
           01. R-40-846 
517.1010.S Concrete Staining (structure)  SF       181.000        1.400      253.40        0.000        0.00       0.000        0.00 
           02. R-40-594 
517.1010.S Concrete Staining (structure)  SF       181.000        1.400      253.40        0.000        0.00       0.000        0.00 
           03. R-40-595 
517.1010.S Concrete Staining (structure)  SF       181.000        1.400      253.40        0.000        0.00       0.000        0.00 
           04. R-40-596 
517.1010.S Concrete Staining (structure)  SF       181.000        1.400      253.40        0.000        0.00       0.000        0.00 
           05. R-40-597 
517.1015.S Concrete Staining Multi-Color  SF       498.000        2.750     1369.50        0.000        0.00       0.000        0.00 
           01. R-40-846 
517.1015.S Concrete Staining Multi-Color  SF       176.000        2.750      484.00        0.000        0.00       0.000        0.00 
           02. R-40-594 
517.1015.S Concrete Staining Multi-Color  SF       176.000        2.750      484.00        0.000        0.00       0.000        0.00 
           03. R-40-595 
517.1015.S Concrete Staining Multi-Color  SF       176.000        2.750      484.00        0.000        0.00       0.000        0.00 
           04. R-40-596 
517.1015.S Concrete Staining Multi-Color  SF       176.000        2.750      484.00        0.000        0.00       0.000        0.00 
           05. R-40-597 
517.1050.S Architecturl Surfce Treatmnt ( SF       498.000       12.000     5976.00        0.000        0.00       0.000        0.00 
           01. R-40-846 
517.1050.S Architecturl Surfce Treatmnt ( SF       176.000       12.000     2112.00        0.000        0.00       0.000        0.00 
           02. R-40-594 
517.1050.S Architecturl Surfce Treatmnt ( SF       176.000       12.000     2112.00        0.000        0.00       0.000        0.00 
           03. R-40-595 
517.1050.S Architecturl Surfce Treatmnt ( SF       176.000       12.000     2112.00        0.000        0.00       0.000        0.00 
           04. R-40-596 
517.1050.S Architecturl Surfce Treatmnt ( SF       176.000       12.000     2112.00        0.000        0.00       0.000        0.00 
           05. R-40-597 
550.2124   Piling CIP Concrete 12 3/4 X 0 LF      6240.000       40.000   249600.00        0.000        0.00       0.000        0.00 
601.0110   Concrete Curb Type D           LF       580.000       29.370    17034.60        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      3420.000        4.060    13885.20        0.000        0.00       0.000        0.00 
611.9705   Salvaged Manhole Covers        EACH       6.000      150.000      900.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       288.000        8.000     2304.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        20.000       21.250      425.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   200000.000   200000.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY      1360.000        2.000     2720.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
625.0100   Topsoil                        SY      1000.000        3.400     3400.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       270.000        2.000      540.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       270.000        0.010        2.70        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY       300.000        2.000      600.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000       55.000       55.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB         3.000       20.000       60.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY       700.000        3.600     2520.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1585.000     1585.00        0.000        0.00       0.000        0.00 
           01. 2660-05-70 
643.0420   Traffic Control Barricades Typ DAY      990.000        1.000      990.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1980.000        0.250      495.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      770.000        1.000      770.00        0.000        0.00       0.000        0.00 
645.0111   Geotextile Fabric Type DF Sche SY       160.000        5.000      800.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       100.000       17.750     1775.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       300.000        0.500      150.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     3950.000     3950.00        0.000        0.00       0.000        0.00 
           01. R-40-846 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           02. R-40-594 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           03. R-40-595 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           04. R-40-596 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           05. R-40-597 
650.7000   Construction Staking Conc Pave LF       300.000        1.000      300.00        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 2660-05-70 
652.0230   Conduit Rigid Nonmetallic Sch  LF       288.000       13.080     3767.04        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        88.000        2.750      242.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     9330.000        1.000     9330.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      900.000        5.000     4500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       2.000     1572.500     3145.00        0.000        0.00       0.000        0.00 
           01. Concrete Bases 
SPV.0090   Special                        LF       620.000        1.500      930.00        0.000        0.00       0.000        0.00 
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           01. Construction Staking Concrete 
           Walk 
SPV.0090   Special                        LF       760.000       45.000    34200.00        0.000        0.00       0.000        0.00 
           02. Removing Existing Timber Piling 
SPV.0105   Special                        LS         1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
           01. Railing Steel Type C2 Galvanized 
           B-40-846 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           02. Railing Steel Type C2 Galvanized 
           R-40-594 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           03. Railing Steel Type C2 Galvanized 
           R-40-595 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           04. Railing Steel Type C2 Galvanized 
           R-40-596 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           05. Railing Steel Type C2 Galvanized 
           R-40-597 
SPV.0165   Special                        SF      2200.000       67.250   147950.00        0.000        0.00       0.000        0.00 
           01. Wall Concrete Panel Mechancially 
           Stabilized Earth Lrfd/Qmp 
SPV.0165   Special                        SF       910.000       50.000    45500.00        0.000        0.00       0.000        0.00 
           02. Temporary Shoring Railroad 
SPV.0180   Special                        SY      1360.000        3.000     4080.00        0.000        0.00       0.000        0.00 
           01. Joint Sealing 
 
                                      PROPOSAL TOTAL.......              2075145.44                     0.00                    0.00 
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               STATE PROJECT(S):  3729-00-74                            LOCATION  Kenosha         COUNTY 
                                                                                  39th Ave 
                                                                                  Loc St 
                                                                                  Kenosha County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  STARK ASPHALT, A DIVISION OF NORTHWEST A 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  A.W. OAKES & SON, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       23.000      404.000     9292.00      150.000     3450.00     400.000     9200.00 
201.0120   Clearing                       ID       100.000       20.200     2020.00        5.000      500.00      20.000     2000.00 
201.0205   Grubbing                       STA       23.000      136.350     3136.05      429.750     9884.25     135.000     3105.00 
201.0220   Grubbing                       ID       100.000        5.050      505.00       10.850     1085.00       5.000      500.00 
203.0100   Removing Small Pipe Culverts   EACH       7.000      151.500     1060.50      395.000     2765.00     385.000     2695.00 
204.0100   Removing Pavement              SY      2373.000        4.040     9586.92        5.000    11865.00       5.710    13549.83 
204.0150   Removing Curb & Gutter         LF      3960.000        2.530    10018.80        2.000     7920.00       4.450    17622.00 
204.0170   Removing Fence                 LF       730.000        2.000     1460.00        2.000     1460.00       2.500     1825.00 
204.0180   Removing Delineators and Marke EACH       3.000        8.000       24.00       50.000      150.00      25.000       75.00 
204.0195   Removing Concrete Bases        EACH       9.000      200.000     1800.00      168.010     1512.09     168.010     1512.09 
204.0210   Removing Manholes              EACH       2.000      370.690      741.38      365.000      730.00     350.000      700.00 
204.0215   Removing Catch Basins          EACH      15.000      355.460     5331.90      350.000     5250.00     300.000     4500.00 
204.0220   Removing Inlets                EACH       1.000      741.390      741.39      730.000      730.00     300.000      300.00 
204.0245   Removing Storm Sewer (size)    LF       196.000       10.160     1991.36       10.000     1960.00      14.000     2744.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       404.000       10.160     4104.64       10.000     4040.00      14.250     5757.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       310.000       10.160     3149.60       10.000     3100.00      16.000     4960.00 
           03. 18-Inch 
204.9035.S Removing (item description)    CY        50.000       25.250     1262.50       15.000      750.00      10.000      500.00 
           01. Riprap 
204.9060.S Removing (item description)    EACH       5.000      303.000     1515.00      145.000      725.00     150.000      750.00 
           01. Apron Endwall 
204.9090.S Removing (item description)    LF       158.000        5.050      797.90       10.000     1580.00       6.500     1027.00 
           01. Landscaping Bricks 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
205.0100   Excavation Common              CY     34400.000       10.860   373584.00       12.000   412800.00      11.080   381152.00 
205.0400   Excavation Marsh               CY         5.000      101.000      505.00       65.000      325.00      50.000      250.00 
208.1100   Select Borrow                  CY       527.000       30.300    15968.10       10.000     5270.00      24.280    12795.56 
305.0110   Base Aggregate Dense 3/4-Inch  TON       13.000       50.500      656.50       31.000      403.00      24.180      314.34 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    11947.000       13.430   160448.21       17.100   204293.70      17.090   204174.23 
310.0110   Base Aggregate Open Graded     TON      150.000       22.220     3333.00       21.000     3150.00      25.380     3807.00 
312.0110   Select Crushed Material        TON    23200.000       16.160   374912.00       18.100   419920.00      18.030   418296.00 
405.0100   Coloring Concrete Red          CY       370.000      160.000    59200.00      130.000    48100.00     160.000    59200.00 
415.0070   Concrete Pavement 7-Inch       SY     20160.000       30.800   620928.00       29.790   600566.40      30.500   614880.00 
416.0260   Concrete Driveway HES 6-Inch   SY       329.000       37.000    12173.00       34.080    11212.32      37.000    12173.00 
416.0280   Concrete Driveway HES 8-Inch   SY       190.000       42.750     8122.50       38.450     7305.50      42.750     8122.50 
416.0508   Conc Roundabout Truck Apron 8- SY       340.000       37.000    12580.00       38.000    12920.00      37.000    12580.00 
440.4410.S Incentive IRI Ride             DOL     1430.000        1.000     1430.00        1.000     1430.00       1.000     1430.00 
455.0120   Asphaltic Material PG64-28     TON      120.000      600.000    72000.00       30.000     3600.00      30.000     3600.00 
455.0605   Tack Coat                      GAL     1245.000        3.100     3859.50        2.100     2614.50       2.100     2614.50 
460.1103   HMA Pavement Type E-3          TON     2232.000       43.250    96534.00       63.650   142066.80      63.650   142066.80 
460.2000   Incentive Density HMA Pavement DOL     1400.000        1.000     1400.00        1.000     1400.00       1.000     1400.00 
465.0120   Asph Surface Driveways & Field TON      105.000       91.750     9633.75      113.600    11928.00     113.600    11928.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       2.000      741.390     1482.78      730.000     1460.00     973.000     1946.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1731.600     1731.60     1705.000     1705.00    2134.000     2134.00 
601.0205   Concrete Gutter 24-Inch        LF       180.000       24.000     4320.00       25.000     4500.00      24.000     4320.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       240.000       17.000     4080.00       22.220     5332.80      17.000     4080.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        29.000       24.000      696.00       25.000      725.00      24.000      696.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        65.000       26.000     1690.00       25.000     1625.00      26.000     1690.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       320.000       15.800     5056.00       22.220     7110.40      15.800     5056.00 
602.0405   Concrete Sidewalk 4-Inch       SF     24600.000        3.050    75030.00        3.510    86346.00       3.050    75030.00 
602.0410   Concrete Sidewalk 5-Inch       SF     68725.000        3.100   213047.50        3.780   259780.50       3.100   213047.50 
602.0415   Concrete Sidewalk 6-Inch       SF      2160.000        4.200     9072.00        3.620     7819.20       4.200     9072.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       668.000       29.000    19372.00       33.880    22631.84      29.000    19372.00 
606.0200   Riprap Medium                  CY        11.000       50.000      550.00       75.000      825.00      65.000      715.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2409.000       69.060   166365.54       68.000   163812.00      73.240   176435.16 
608.0348   St Sewer Pipe Reinf Conc Class LF       165.000      162.500    26812.50      160.000    26400.00     185.120    30544.80 
608.0412   St Sewer Pipe Reinf Conc Class LF        78.000       40.620     3168.36       40.000     3120.00      46.920     3659.76 
608.0415   St Sewer Pipe Reinf Conc Class LF       922.000       45.700    42135.40       45.000    41490.00      68.160    62843.52 
611.0420   Reconstructing Manholes        EACH       6.000      492.570     2955.42      485.000     2910.00     550.000     3300.00 
611.0530   Manhole Covers Type J          EACH      18.000      426.550     7677.90      420.000     7560.00     531.000     9558.00 
611.0624   Inlet Covers Type H            EACH      39.000      573.810    22378.59      565.000    22035.00     669.000    26091.00 
611.0639   Inlet Covers Type H-S          EACH      19.000      573.810    10902.39      565.000    10735.00     669.000    12711.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.1230   Catch Basins 2x3-FT            EACH      57.000      974.980    55573.86      960.000    54720.00    1247.000    71079.00 
611.2004   Manholes 4-FT Diameter         EACH      16.000     1503.090    24049.44     1480.000    23680.00    1637.000    26192.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     4671.760     9343.52     4600.000     9200.00    6723.000    13446.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     4478.800     4478.80     4410.000     4410.00    7815.000     7815.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      228.510      914.04      225.000      900.00     500.000     2000.00 
611.8120.S Cover Plates Temporary         EACH      10.000      132.030     1320.30      130.000     1300.00     175.000     1750.00 
612.0106   Pipe Underdrain 6-Inch         LF       600.000        2.030     1218.00        2.000     1200.00      10.960     6576.00 
612.0600   Underdrain Trench              LF       600.000       15.230     9138.00       15.000     9000.00       7.050     4230.00 
619.1000   Mobilization                   EACH       1.000    75000.000    75000.00   118700.000   118700.00  196349.000   196349.00 
620.0200   Concrete Median Blunt Nose     SF       240.000        6.200     1488.00        9.060     2174.40       6.200     1488.00 
620.0300   Concrete Median Sloped Nose    SF       750.000        6.100     4575.00        9.060     6795.00       6.100     4575.00 
621.0100   Landmark Reference Monuments   EACH       1.000      100.000      100.00      500.000      500.00     500.000      500.00 
623.0200   Dust Control Surface Treatment SY     27400.000        0.300     8220.00        0.350     9590.00       0.250     6850.00 
624.0100   Water                          MGAL     598.100       30.300    18122.43       40.000    23924.00      25.000    14952.50 
625.0100   Topsoil                        SY     23260.000        3.330    77455.80        2.500    58150.00       3.000    69780.00 
627.0200   Mulching                       SY     36160.000        0.200     7232.00        0.120     4339.20       0.150     5424.00 
628.1504   Silt Fence                     LF      2960.000        1.550     4588.00        1.700     5032.00       1.680     4972.80 
628.1520   Silt Fence Maintenance         LF      2960.000        0.010       29.60        0.050      148.00       0.250      740.00 
628.1905   Mobilizations Erosion Control  EACH      10.000       50.000      500.00      150.000     1500.00     125.000     1250.00 
628.1910   Mobilization Emergency Erosion EACH       6.000       50.000      300.00      150.000      900.00     155.000      930.00 
628.2004   Erosion Mat Class I Type B     SY      1550.000        0.990     1534.50        1.000     1550.00       1.150     1782.50 
628.7005   Inlet Protection Type A        EACH      41.000       45.000     1845.00       90.000     3690.00      95.000     3895.00 
628.7015   Inlet Protection Type C        EACH      40.000       45.000     1800.00       40.000     1600.00      45.000     1800.00 
628.7020   Inlet Protection Type D        EACH      18.000       80.000     1440.00       90.000     1620.00      99.000     1782.00 
628.7504   Temporary Ditch Checks         LF       113.000        7.000      791.00        6.800      768.40       8.900     1005.70 
628.7555   Culvert Pipe Checks            EACH       4.000       35.000      140.00       30.000      120.00      35.000      140.00 
629.0210   Fertilizer Type B              CWT        7.500       55.000      412.50       65.000      487.50      75.000      562.50 
630.0140   Seeding Mixture No. 40         LB       236.000       10.000     2360.00        6.000     1416.00       7.250     1711.00 
630.0160   Seeding Mixture No. 60         LB         2.000       10.000       20.00       40.000       80.00      25.000       50.00 
630.0200   Seeding Temporary              LB       630.000        1.000      630.00        2.000     1260.00       2.000     1260.00 
631.0300   Sod Water                      MGAL      88.200       30.000     2646.00       30.000     2646.00      35.000     3087.00 
631.1000   Sod Lawn                       SY      7800.000        3.350    26130.00        3.300    25740.00       3.470    27066.00 
632.0101   Trees (species) (size) (root)  EACH       7.000      300.000     2100.00      420.000     2940.00     250.000     1750.00 
           01. Sienna Glen Maple B&B 2.5"Cal 
632.0101   Trees (species) (size) (root)  EACH       5.000      300.000     1500.00      420.000     2100.00     325.000     1625.00 
           02. State Street Miyabe Maple B&B 
           3.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      280.000     1960.00      320.000     2240.00     250.000     1750.00 
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           03. Autumn Brilliance Serviceberry 
           B&B  2.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      310.000     1860.00      420.000     2520.00     285.000     1710.00 
           04. Japanese Tree Lilac B&B 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       1.000      197.000      197.00      320.000      320.00     185.000      185.00 
           05. Golden Glory Corneliancherry Dogwood 
           B&B 6' Multi-Stem 
632.0101   Trees (species) (size) (root)  EACH      12.000      300.000     3600.00      420.000     5040.00     285.000     3420.00 
           06. Skyline Honeylocust B&B 3.0" Cal 
           Burlapped, 3.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      300.000     1800.00      400.000     2400.00     285.000     1710.00 
           07. Kentucky Coffeetree B&B 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH      11.000      290.000     3190.00      420.000     4620.00     285.000     3135.00 
           08. Frontier Elm B&B 2.5" Cal 
           2.5" Cal 
632.0201   Shrubs (species) (size) (root) EACH       6.000       75.000      450.00       60.000      360.00      65.000      390.00 
           01. Tiger Eyes Cutleaf Staghorn Sumac 
           #5 Cont 24" Min Ht 
632.9101   Landscape Planting Surv & Care EACH      20.000      200.000     4000.00      280.000     5600.00     500.000    10000.00 
637.2210   Signs Type II Reflective H     SF       723.610       14.950    10817.97       17.900    12952.62      17.500    12663.18 
638.2602   Removing Signs Type II         EACH      31.000        5.000      155.00       16.000      496.00      17.500      542.50 
638.3000   Removing Small Sign Supports   EACH      27.000       10.000      270.00       16.000      432.00      17.500      472.50 
642.5401   Field Office Type D            EACH       1.000     8000.000     8000.00    16335.000    16335.00    9289.000     9289.00 
643.0100   Traffic Control (project)      EACH       1.000     7920.000     7920.00     7920.000     7920.00    7920.000     7920.00 
           01. 3729-00-04 
643.0420   Traffic Control Barricades Typ DAY     2016.000        1.000     2016.00        1.000     2016.00       1.000     2016.00 
643.0705   Traffic Control Warning Lights DAY     4032.000        0.300     1209.60        0.300     1209.60       0.300     1209.60 
643.0900   Traffic Control Signs          DAY     1344.000        1.000     1344.00        1.000     1344.00       1.000     1344.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3217.000     3217.00     3217.000     3217.00    3217.000     3217.00 
           01. 3729-00-04 
643.3000   Traffic Control Detour Signs   DAY    39648.000        0.250     9912.00        0.250     9912.00       0.250     9912.00 
645.0111   Geotextile Fabric Type DF Sche SY       450.000        2.030      913.50        2.000      900.00       2.000      900.00 
645.0120   Geotextile Fabric Type HR      SY        23.000        2.030       46.69        2.000       46.00       4.500      103.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9638.000        0.910     8770.58        0.910     8770.58       0.910     8770.58 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1190.000        1.450     1725.50        1.450     1725.50       1.450     1725.50 
646.0156   Pavement Marking Epoxy 18-Inch LF       140.000        9.600     1344.00        9.600     1344.00       9.600     1344.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       3.000      145.000      435.00      145.000      435.00     145.000      435.00 
647.0160   Pavement Marking Arrows Epoxy  EACH       1.000      155.000      155.00      155.000      155.00     155.000      155.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      147.000      147.00      147.000      147.00     147.000      147.00 
647.0170   Pvt Mrkg Arrows Epoxy Type 3R  EACH       2.000      278.000      556.00      278.000      556.00     278.000      556.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      248.000      248.00      248.000      248.00     248.000      248.00 
647.0206   Pavement Marking Arrows Bike L EACH      14.000       75.000     1050.00       75.000     1050.00      75.000     1050.00 
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647.0306   Pavement Marking Symbols Bike  EACH      14.000       75.000     1050.00       75.000     1050.00      75.000     1050.00 
647.0356   Pavement Marking Words Epoxy   EACH       7.000      144.000     1008.00      144.000     1008.00     144.000     1008.00 
647.0456   Pavement Marking Curb Epoxy    LF       583.000        7.250     4226.75        7.250     4226.75       7.250     4226.75 
647.0566   Pavement Marking Stop Line Epo LF        16.000        9.500      152.00        9.500      152.00       9.500      152.00 
647.0606   Pavement Marking Island Nose E EACH      10.000       80.000      800.00       80.000      800.00      80.000      800.00 
647.0726   Pavement Marking Diagonal Epox LF       194.000        3.500      679.00        3.500      679.00       3.500      679.00 
647.0766   Pavement Marking Crosswalk Epo LF       861.000        7.850     6758.85        7.850     6758.85       7.850     6758.85 
650.4000   Construction Staking Storm Sew EACH      80.000       50.000     4000.00       47.000     3760.00      47.000     3760.00 
650.4500   Construction Staking Subgrade  LF      7170.000        0.010       71.70        0.010       71.70       0.010       71.70 
650.5500   Construction Staking Curb Gutt LF       100.000        2.000      200.00        0.400       40.00       0.400       40.00 
650.7000   Construction Staking Conc Pave LF      7170.000        1.850    13264.50        0.650     4660.50       0.650     4660.50 
650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00     1500.000     1500.00    1500.000     1500.00 
           01. 3729-00-04 
650.9920   Construction Staking Slope Sta LF      6840.000        0.500     3420.00        0.450     3078.00       0.450     3078.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8025.000        4.020    32260.50        4.020    32260.50       4.020    32260.50 
653.0105   Pull Boxes Steel 12x24-Inch    EACH       4.000      481.190     1924.76      481.190     1924.76     481.190     1924.76 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       1.000      780.240      780.24      780.240      780.24     780.240      780.24 
653.0145   Pull Boxes Steel 24x48-Inch    EACH       1.000      801.280      801.28      801.280      801.28     801.280      801.28 
653.0905   Removing Pull Boxes            EACH      15.000       69.850     1047.75       69.850     1047.75      69.850     1047.75 
654.0101   Concrete Bases Type 1          EACH      82.000      458.640    37608.48      458.640    37608.48     458.640    37608.48 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1291.050     1291.05     1291.050     1291.05    1291.050     1291.05 
655.0620   Electrical Wire Lighting 8 AWG LF      8025.000        0.620     4975.50        0.620     4975.50       0.620     4975.50 
655.0625   Electrical Wire Lighting 6 AWG LF     14350.000        1.060    15211.00        1.060    15211.00       1.060    15211.00 
655.0630   Electrical Wire Lighting 4 AWG LF     17560.000        1.320    23179.20        1.320    23179.20       1.320    23179.20 
655.0635   Electrical Wire Lighting 2 AWG LF     22434.000        1.890    42400.26        1.890    42400.26       1.890    42400.26 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        2.300       41.40        2.300       41.40       2.300       41.40 
656.0400   Elec Service Main Lugs Only Me LS         1.000      834.540      834.54      834.540      834.54     834.540      834.54 
           Control Cabinet A 
659.0802   Plaques Sequence Identificatio EACH      83.000       21.410     1777.03       21.410     1777.03      21.410     1777.03 
659.2130   Lighting Control Cabinets 120/ EACH       1.000     5814.300     5814.30     5814.300     5814.30    5814.300     5814.30 
690.0150   Sawing Asphalt                 LF       750.000        1.000      750.00        1.000      750.00       1.000      750.00 
690.0250   Sawing Concrete                LF       290.000        1.500      435.00        1.500      435.00       1.500      435.00 
715.0415   Incentive Strength Conc Paveme DOL     1180.000        1.000     1180.00        1.000     1180.00       1.000     1180.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.010       12.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        0.010       12.00       5.000     6000.00 
SPV.0060   Special                        EACH      82.000     6750.730   553559.86     6750.730   553559.86    6750.730   553559.86 
           01. Decorative 20-Ft Light Pole With 
           Dual 95-Watt Led Luminaires 
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SPV.0060   Special                        EACH     761.000        4.000     3044.00       20.000    15220.00      20.000    15220.00 
           02. Construction Staking Irrigation 
           System 
SPV.0060   Special                        EACH       2.000      100.000      200.00      139.000      278.00     125.000      250.00 
           03. Steel Sign Posts 9-Ft 
SPV.0060   Special                        EACH      14.000      110.000     1540.00      149.000     2086.00     130.000     1820.00 
           04. Steel Sign Posts 11-Ft 
SPV.0060   Special                        EACH      19.000      120.000     2280.00      159.000     3021.00     135.000     2565.00 
           05. Steel Sign Posts 13-Ft 
SPV.0060   Special                        EACH      35.000      127.000     4445.00      169.000     5915.00     145.000     5075.00 
           06. Steel Sign Posts 15-Ft 
SPV.0060   Special                        EACH       1.000     2889.380     2889.38     2845.000     2845.00    3895.000     3895.00 
           07. Butterfly Valve And Box 16-Inch 
SPV.0060   Special                        EACH       2.000     1848.390     3696.78     1820.000     3640.00    2300.000     4600.00 
           08. Butterfly Valve And Box 12-Inch 
SPV.0060   Special                        EACH       7.000     1635.120    11445.84     1610.000    11270.00    1532.000    10724.00 
           09. Auxiliary Hydrant Valve & Box 6-Inch 
SPV.0060   Special                        EACH       8.000     4285.830    34286.64     4220.000    33760.00    4279.000    34232.00 
           10. Hydrant 
SPV.0060   Special                        EACH       1.000      995.290      995.29      980.000      980.00    1208.000     1208.00 
           11. Water Service Fittings 2-Inch 
SPV.0060   Special                        EACH       1.000    21505.330    21505.33    21175.000    21175.00   25940.000    25940.00 
           12. Install Outside Drop On Sanitary 
           Sewer Manhole 
SPV.0060   Special                        EACH       4.000      100.000      400.00      125.000      500.00     125.000      500.00 
           13. Construction Staking Sanitary Sewer 
SPV.0060   Special                        EACH      19.000       70.000     1330.00       55.000     1045.00      55.000     1045.00 
           14. Construction Staking Water Main 
SPV.0060   Special                        EACH      32.000      434.300    13897.60      355.000    11360.00     482.000    15424.00 
           15. External Manhole Seal 
SPV.0060   Special                        EACH      32.000       60.000     1920.00       75.000     2400.00      75.000     2400.00 
           16. Construction Staking Ada Curb Ramp 
SPV.0090   Special                        LF      6840.000        0.450     3078.00        0.350     2394.00       0.350     2394.00 
           01. Construction Staking Concrete 
           Sidewalk 
SPV.0090   Special                        LF         6.000     1523.400     9140.40     1500.000     9000.00    3049.000    18294.00 
           02. Water Main 16-Inch 
SPV.0090   Special                        LF       642.000      111.720    71724.24      110.000    70620.00     102.870    66042.54 
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           03. Water Main 12-Inch 
SPV.0090   Special                        LF       104.000      147.260    15315.04      145.000    15080.00      97.000    10088.00 
           04. Hydrant Lead 6-Inch 
SPV.0090   Special                        LF        42.000      101.560     4265.52      100.000     4200.00      69.000     2898.00 
           05. Water Service 2-Inch 
SPV.0090   Special                        LF       964.000      162.500   156650.00      160.000   154240.00     130.000   125320.00 
           06. Sanitary Sewer 8-Inch 
SPV.0090   Special                        LF      7170.000        1.010     7241.70        0.010       71.70       1.000     7170.00 
           07. Test Rolling 
SPV.0105   Special                        LS         1.000   164150.250   164150.25   169000.000   169000.00  289000.000   289000.00 
           01. Irrigation System 
SPV.0105   Special                        LS         1.000     3137.200     3137.20     3137.200     3137.20    3137.200     3137.20 
           02. Removing Traffic Signals 
SPV.0105   Special                        LS         1.000     3733.070     3733.07     3733.070     3733.07    3733.070     3733.07 
           03. Activated Flashing Led Sign Unit 
           Sta 27+50 
SPV.0105   Special                        LS         1.000     3733.070     3733.07     3733.070     3733.07    3733.070     3733.07 
           04. Activated Flashing Led Sign Unit 
           Sta 35+00 
SPV.0105   Special                        LS         1.000     3733.070     3733.07     3733.070     3733.07    3733.070     3733.07 
           05. Activated Flashing Led Sign Unit 
           Sta 103+00 
SPV.0105   Special                        LS         1.000     3733.070     3733.07     3733.070     3733.07    3733.070     3733.07 
           06. Activated Flashing Led Sign Unit 
           Sta 112+70 
SPV.0105   Special                        LS         1.000     4052.050     4052.05     4052.050     4052.05    4052.050     4052.05 
           07. Base Station Control Unit 
SPV.0105   Special                        LS         1.000     3000.000     3000.00     2300.000     2300.00    2300.000     2300.00 
           08. Construction Staking Lighting System 
SPV.0200   Special                        VF        61.000      340.230    20754.03      335.000    20435.00     462.000    28182.00 
           01. Sanitary Manhole 48-Inch 
416.0620   Drilled Dowel Bars             EACH      80.000       14.000     1120.00       19.600     1568.00      14.000     1120.00 
SPV.0090   Special                        LF     12200.000       16.100   196420.00       15.110   184342.00      16.100   196420.00 
           08. Concrete Curb and Gutter 8.75-Inch 
           Depth 30-Inch Type A 
 
                                      PROPOSAL TOTAL.......              4481745.63               4627724.28              4863048.97 
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   BIDDER NO  1:  STARK ASPHALT, A DIVISION OF NORTHWEST A 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  A.W. OAKES & SON, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       23.000      400.000     9200.00      150.000     3450.00     350.000     8050.00 
201.0120   Clearing                       ID       100.000       20.000     2000.00        5.000      500.00      16.000     1600.00 
201.0205   Grubbing                       STA       23.000      135.000     3105.00      429.750     9884.25     300.000     6900.00 
201.0220   Grubbing                       ID       100.000        5.000      500.00       10.850     1085.00       6.000      600.00 
203.0100   Removing Small Pipe Culverts   EACH       7.000      395.000     2765.00      150.000     1050.00     655.000     4585.00 
204.0100   Removing Pavement              SY      2373.000        5.000    11865.00        4.750    11271.75       6.200    14712.60 
204.0150   Removing Curb & Gutter         LF      3960.000        2.000     7920.00        2.250     8910.00       3.820    15127.20 
204.0170   Removing Fence                 LF       730.000        2.000     1460.00        1.400     1022.00       2.000     1460.00 
204.0180   Removing Delineators and Marke EACH       3.000       50.000      150.00       25.000       75.00      50.000      150.00 
204.0195   Removing Concrete Bases        EACH       9.000      168.010     1512.09      168.010     1512.09     250.000     2250.00 
204.0210   Removing Manholes              EACH       2.000      365.000      730.00      365.000      730.00     375.000      750.00 
204.0215   Removing Catch Basins          EACH      15.000      350.000     5250.00      350.000     5250.00     375.000     5625.00 
204.0220   Removing Inlets                EACH       1.000      730.000      730.00      730.000      730.00     375.000      375.00 
204.0245   Removing Storm Sewer (size)    LF       196.000       10.000     1960.00       10.000     1960.00      20.000     3920.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       404.000       10.000     4040.00       10.000     4040.00      20.000     8080.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       310.000       10.000     3100.00       10.000     3100.00      22.000     6820.00 
           03. 18-Inch 
204.9035.S Removing (item description)    CY        50.000       15.000      750.00       15.000      750.00      20.000     1000.00 
           01. Riprap 
204.9060.S Removing (item description)    EACH       5.000      145.000      725.00      145.000      725.00     225.000     1125.00 
           01. Apron Endwall 
204.9090.S Removing (item description)    LF       158.000        2.000      316.00        6.500     1027.00      10.000     1580.00 
           01. Landscaping Bricks 
205.0100   Excavation Common              CY     34400.000       12.000   412800.00        9.850   338840.00       9.250   318200.00 
205.0400   Excavation Marsh               CY         5.000       65.000      325.00       50.000      250.00     150.000      750.00 
208.1100   Select Borrow                  CY       527.000       10.000     5270.00       19.950    10513.65      20.000    10540.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON       13.000       30.000      390.00      200.000     2600.00     100.000     1300.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    11947.000       17.000   203099.00       13.330   159253.51      15.350   183386.45 
310.0110   Base Aggregate Open Graded     TON      150.000       20.000     3000.00       20.000     3000.00      28.000     4200.00 
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312.0110   Select Crushed Material        TON    23200.000       18.000   417600.00       20.220   469104.00      22.000   510400.00 
405.0100   Coloring Concrete Red          CY       370.000       70.000    25900.00      100.000    37000.00     100.000    37000.00 
415.0070   Concrete Pavement 7-Inch       SY     20160.000       35.100   707616.00       39.860   803577.60      33.800   681408.00 
416.0260   Concrete Driveway HES 6-Inch   SY       329.000       49.620    16324.98       33.000    10857.00      39.000    12831.00 
416.0280   Concrete Driveway HES 8-Inch   SY       190.000       53.870    10235.30       35.000     6650.00      40.000     7600.00 
416.0508   Conc Roundabout Truck Apron 8- SY       340.000       44.230    15038.20       35.000    11900.00      35.000    11900.00 
440.4410.S Incentive IRI Ride             DOL     1430.000        1.000     1430.00        1.000     1430.00       1.000     1430.00 
455.0120   Asphaltic Material PG64-28     TON      120.000       30.000     3600.00       30.000     3600.00      50.000     6000.00 
455.0605   Tack Coat                      GAL     1245.000        2.100     2614.50        2.100     2614.50       2.500     3112.50 
460.1103   HMA Pavement Type E-3          TON     2232.000       63.650   142066.80       63.650   142066.80      66.000   147312.00 
460.2000   Incentive Density HMA Pavement DOL     1400.000        1.000     1400.00        1.000     1400.00       1.000     1400.00 
465.0120   Asph Surface Driveways & Field TON      105.000      113.600    11928.00      113.600    11928.00     140.000    14700.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       2.000      730.000     1460.00      730.000     1460.00     650.000     1300.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1705.000     1705.00     1705.000     1705.00    2050.000     2050.00 
601.0205   Concrete Gutter 24-Inch        LF       180.000       30.120     5421.60       25.000     4500.00      25.000     4500.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       240.000       30.120     7228.80       25.000     6000.00      25.000     6000.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        29.000       30.120      873.48       25.000      725.00      25.000      725.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        65.000       30.120     1957.80       25.000     1625.00      25.000     1625.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       320.000       31.450    10064.00       25.000     8000.00      25.000     8000.00 
602.0405   Concrete Sidewalk 4-Inch       SF     24600.000        3.690    90774.00        3.500    86100.00       3.500    86100.00 
602.0410   Concrete Sidewalk 5-Inch       SF     68725.000        3.850   264591.25        3.450   237101.25       3.450   237101.25 
602.0415   Concrete Sidewalk 6-Inch       SF      2160.000        4.130     8920.80        3.750     8100.00       3.750     8100.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       668.000       29.580    19759.44       35.000    23380.00      35.000    23380.00 
606.0200   Riprap Medium                  CY        11.000       75.000      825.00      250.000     2750.00      75.000      825.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2409.000       68.000   163812.00       65.000   156585.00      72.000   173448.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       165.000      160.000    26400.00      160.000    26400.00     239.000    39435.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        78.000       40.000     3120.00       40.000     3120.00      97.000     7566.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       922.000       45.000    41490.00       44.000    40568.00      72.000    66384.00 
611.0420   Reconstructing Manholes        EACH       6.000      485.000     2910.00      466.500     2799.00    1000.000     6000.00 
611.0530   Manhole Covers Type J          EACH      18.000      420.000     7560.00      420.000     7560.00     465.000     8370.00 
611.0624   Inlet Covers Type H            EACH      39.000      565.000    22035.00      565.000    22035.00     600.000    23400.00 
611.0639   Inlet Covers Type H-S          EACH      19.000      565.000    10735.00      565.000    10735.00     595.000    11305.00 
611.1230   Catch Basins 2x3-FT            EACH      57.000      960.000    54720.00      960.000    54720.00    1735.000    98895.00 
611.2004   Manholes 4-FT Diameter         EACH      16.000     1480.000    23680.00     1480.000    23680.00    1850.000    29600.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     4600.000     9200.00     4600.000     9200.00    6425.000    12850.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     4410.000     4410.00     4410.000     4410.00    7000.000     7000.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      225.000      900.00      225.000      900.00     500.000     2000.00 
611.8120.S Cover Plates Temporary         EACH      10.000      130.000     1300.00      130.000     1300.00     450.000     4500.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  234 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210015 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
612.0106   Pipe Underdrain 6-Inch         LF       600.000        2.000     1200.00        2.000     1200.00       4.000     2400.00 
612.0600   Underdrain Trench              LF       600.000       15.000     9000.00       15.000     9000.00       8.000     4800.00 
619.1000   Mobilization                   EACH       1.000   170135.000   170135.00   269948.760   269948.76  386522.080   386522.08 
620.0200   Concrete Median Blunt Nose     SF       240.000       10.860     2606.40        7.500     1800.00       7.500     1800.00 
620.0300   Concrete Median Sloped Nose    SF       750.000       10.860     8145.00        7.000     5250.00       7.000     5250.00 
621.0100   Landmark Reference Monuments   EACH       1.000      300.000      300.00      500.000      500.00     500.000      500.00 
623.0200   Dust Control Surface Treatment SY     27400.000        0.350     9590.00        0.010      274.00       1.000    27400.00 
624.0100   Water                          MGAL     598.100        0.400      239.24       15.000     8971.50      40.000    23924.00 
625.0100   Topsoil                        SY     23260.000        2.000    46520.00        3.750    87225.00       2.500    58150.00 
627.0200   Mulching                       SY     36160.000        0.120     4339.20        0.150     5424.00       0.150     5424.00 
628.1504   Silt Fence                     LF      2960.000        1.700     5032.00        1.680     4972.80       2.000     5920.00 
628.1520   Silt Fence Maintenance         LF      2960.000        0.050      148.00        0.250      740.00       1.000     2960.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      150.000     1500.00      125.000     1250.00     250.000     2500.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      150.000      900.00      155.000      930.00     300.000     1800.00 
628.2004   Erosion Mat Class I Type B     SY      1550.000        1.000     1550.00        1.150     1782.50       1.000     1550.00 
628.7005   Inlet Protection Type A        EACH      41.000       90.000     3690.00       95.000     3895.00      80.000     3280.00 
628.7015   Inlet Protection Type C        EACH      40.000       40.000     1600.00       45.000     1800.00      60.000     2400.00 
628.7020   Inlet Protection Type D        EACH      18.000       90.000     1620.00       99.000     1782.00     125.000     2250.00 
628.7504   Temporary Ditch Checks         LF       113.000        6.800      768.40        8.900     1005.70      10.000     1130.00 
628.7555   Culvert Pipe Checks            EACH       4.000       30.000      120.00       35.000      140.00      10.000       40.00 
629.0210   Fertilizer Type B              CWT        7.500       65.000      487.50       75.000      562.50      55.000      412.50 
630.0140   Seeding Mixture No. 40         LB       236.000        6.000     1416.00        7.250     1711.00       6.500     1534.00 
630.0160   Seeding Mixture No. 60         LB         2.000       40.000       80.00       25.000       50.00      15.000       30.00 
630.0200   Seeding Temporary              LB       630.000        2.000     1260.00        2.000     1260.00       3.000     1890.00 
631.0300   Sod Water                      MGAL      88.200       30.000     2646.00       60.000     5292.00      40.000     3528.00 
631.1000   Sod Lawn                       SY      7800.000        3.300    25740.00        3.470    27066.00       3.500    27300.00 
632.0101   Trees (species) (size) (root)  EACH       7.000      420.000     2940.00      250.000     1750.00     455.000     3185.00 
           01. Sienna Glen Maple B&B 2.5"Cal 
632.0101   Trees (species) (size) (root)  EACH       5.000      420.000     2100.00      325.000     1625.00     500.000     2500.00 
           02. State Street Miyabe Maple B&B 
           3.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      320.000     2240.00      250.000     1750.00     450.000     3150.00 
           03. Autumn Brilliance Serviceberry 
           B&B  2.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      420.000     2520.00      285.000     1710.00     300.000     1800.00 
           04. Japanese Tree Lilac B&B 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       1.000      320.000      320.00      185.000      185.00     300.000      300.00 
           05. Golden Glory Corneliancherry Dogwood 
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           B&B 6' Multi-Stem 
632.0101   Trees (species) (size) (root)  EACH      12.000      420.000     5040.00      285.000     3420.00     525.000     6300.00 
           06. Skyline Honeylocust B&B 3.0" Cal 
           Burlapped, 3.0" Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      400.000     2400.00      285.000     1710.00     525.000     3150.00 
           07. Kentucky Coffeetree B&B 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH      11.000      420.000     4620.00      285.000     3135.00     525.000     5775.00 
           08. Frontier Elm B&B 2.5" Cal 
           2.5" Cal 
632.0201   Shrubs (species) (size) (root) EACH       6.000       60.000      360.00       65.000      390.00      60.000      360.00 
           01. Tiger Eyes Cutleaf Staghorn Sumac 
           #5 Cont 24" Min Ht 
632.9101   Landscape Planting Surv & Care EACH      20.000      280.000     5600.00      500.000    10000.00     750.000    15000.00 
637.2210   Signs Type II Reflective H     SF       723.610       17.900    12952.62       17.500    12663.18      17.000    12301.37 
638.2602   Removing Signs Type II         EACH      31.000       16.000      496.00       17.500      542.50      25.000      775.00 
638.3000   Removing Small Sign Supports   EACH      27.000       16.000      432.00       17.500      472.50      25.000      675.00 
642.5401   Field Office Type D            EACH       1.000    12000.000    12000.00     8610.000     8610.00   15000.000    15000.00 
643.0100   Traffic Control (project)      EACH       1.000     7920.000     7920.00     7920.000     7920.00   15000.000    15000.00 
           01. 3729-00-04 
643.0420   Traffic Control Barricades Typ DAY     2016.000        1.000     2016.00        1.000     2016.00       1.000     2016.00 
643.0705   Traffic Control Warning Lights DAY     4032.000        0.300     1209.60        0.300     1209.60       0.500     2016.00 
643.0900   Traffic Control Signs          DAY     1344.000        1.000     1344.00        1.000     1344.00       1.000     1344.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3217.000     3217.00     3217.000     3217.00    5000.000     5000.00 
           01. 3729-00-04 
643.3000   Traffic Control Detour Signs   DAY    39648.000        0.250     9912.00        0.250     9912.00       0.250     9912.00 
645.0111   Geotextile Fabric Type DF Sche SY       450.000        2.000      900.00        2.000      900.00       5.000     2250.00 
645.0120   Geotextile Fabric Type HR      SY        23.000        2.000       46.00        5.000      115.00       5.000      115.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9638.000        0.910     8770.58        0.910     8770.58       1.000     9638.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1190.000        1.450     1725.50        1.450     1725.50       1.500     1785.00 
646.0156   Pavement Marking Epoxy 18-Inch LF       140.000        9.600     1344.00        9.600     1344.00      10.000     1400.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       3.000      145.000      435.00      145.000      435.00     150.000      450.00 
647.0160   Pavement Marking Arrows Epoxy  EACH       1.000      155.000      155.00      155.000      155.00     150.000      150.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      147.000      147.00      147.000      147.00     150.000      150.00 
647.0170   Pvt Mrkg Arrows Epoxy Type 3R  EACH       2.000      278.000      556.00      278.000      556.00     280.000      560.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      248.000      248.00      248.000      248.00     250.000      250.00 
647.0206   Pavement Marking Arrows Bike L EACH      14.000       75.000     1050.00       75.000     1050.00      75.000     1050.00 
647.0306   Pavement Marking Symbols Bike  EACH      14.000       75.000     1050.00       75.000     1050.00      75.000     1050.00 
647.0356   Pavement Marking Words Epoxy   EACH       7.000      144.000     1008.00      144.000     1008.00     150.000     1050.00 
647.0456   Pavement Marking Curb Epoxy    LF       583.000        7.250     4226.75        7.250     4226.75       7.250     4226.75 
647.0566   Pavement Marking Stop Line Epo LF        16.000        9.500      152.00        9.500      152.00      10.000      160.00 
647.0606   Pavement Marking Island Nose E EACH      10.000       80.000      800.00       80.000      800.00      80.000      800.00 
647.0726   Pavement Marking Diagonal Epox LF       194.000        3.500      679.00        3.500      679.00       3.500      679.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
647.0766   Pavement Marking Crosswalk Epo LF       861.000        7.850     6758.85        7.850     6758.85       8.000     6888.00 
650.4000   Construction Staking Storm Sew EACH      80.000       50.000     4000.00       50.000     4000.00      50.000     4000.00 
650.4500   Construction Staking Subgrade  LF      7170.000        0.010       71.70        0.010       71.70       0.010       71.70 
650.5500   Construction Staking Curb Gutt LF       100.000        2.000      200.00        2.000      200.00      40.000     4000.00 
650.7000   Construction Staking Conc Pave LF      7170.000        1.850    13264.50        1.850    13264.50       0.650     4660.50 
650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00      750.000      750.00    1500.000     1500.00 
           01. 3729-00-04 
650.9920   Construction Staking Slope Sta LF      6840.000        0.500     3420.00        0.500     3420.00       0.500     3420.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8025.000        4.020    32260.50        4.020    32260.50       4.250    34106.25 
653.0105   Pull Boxes Steel 12x24-Inch    EACH       4.000      481.190     1924.76      481.190     1924.76     500.000     2000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       1.000      780.240      780.24      780.240      780.24     800.000      800.00 
653.0145   Pull Boxes Steel 24x48-Inch    EACH       1.000      801.280      801.28      801.280      801.28     825.000      825.00 
653.0905   Removing Pull Boxes            EACH      15.000       69.850     1047.75       69.850     1047.75      70.000     1050.00 
654.0101   Concrete Bases Type 1          EACH      82.000      458.640    37608.48      458.640    37608.48     500.000    41000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1291.050     1291.05     1291.050     1291.05    1300.000     1300.00 
655.0620   Electrical Wire Lighting 8 AWG LF      8025.000        0.620     4975.50        0.620     4975.50       0.650     5216.25 
655.0625   Electrical Wire Lighting 6 AWG LF     14350.000        1.060    15211.00        1.060    15211.00       1.100    15785.00 
655.0630   Electrical Wire Lighting 4 AWG LF     17560.000        1.320    23179.20        1.320    23179.20       1.350    23706.00 
655.0635   Electrical Wire Lighting 2 AWG LF     22434.000        1.890    42400.26        1.890    42400.26       1.900    42624.60 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        2.300       41.40        2.300       41.40       5.000       90.00 
656.0400   Elec Service Main Lugs Only Me LS         1.000      834.540      834.54      834.540      834.54     850.000      850.00 
           Control Cabinet A 
659.0802   Plaques Sequence Identificatio EACH      83.000       21.410     1777.03       21.410     1777.03      25.000     2075.00 
659.2130   Lighting Control Cabinets 120/ EACH       1.000     5814.300     5814.30     5814.300     5814.30    6000.000     6000.00 
690.0150   Sawing Asphalt                 LF       750.000        0.990      742.50        1.000      750.00       2.000     1500.00 
690.0250   Sawing Concrete                LF       290.000        1.650      478.50        1.750      507.50       2.000      580.00 
715.0415   Incentive Strength Conc Paveme DOL     1180.000        1.000     1180.00        1.000     1180.00       1.000     1180.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
SPV.0060   Special                        EACH      82.000     6750.730   553559.86     6750.730   553559.86    6800.000   557600.00 
           01. Decorative 20-Ft Light Pole With 
           Dual 95-Watt Led Luminaires 
SPV.0060   Special                        EACH     761.000        4.000     3044.00        4.000     3044.00      20.000    15220.00 
           02. Construction Staking Irrigation 
           System 
SPV.0060   Special                        EACH       2.000      139.000      278.00      125.000      250.00     110.000      220.00 
           03. Steel Sign Posts 9-Ft 
SPV.0060   Special                        EACH      14.000      149.000     2086.00      130.000     1820.00     115.000     1610.00 
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           04. Steel Sign Posts 11-Ft 
SPV.0060   Special                        EACH      19.000      159.000     3021.00      135.000     2565.00     120.000     2280.00 
           05. Steel Sign Posts 13-Ft 
SPV.0060   Special                        EACH      35.000      169.000     5915.00      145.000     5075.00     125.000     4375.00 
           06. Steel Sign Posts 15-Ft 
SPV.0060   Special                        EACH       1.000     2845.000     2845.00     2845.000     2845.00    3410.000     3410.00 
           07. Butterfly Valve And Box 16-Inch 
SPV.0060   Special                        EACH       2.000     1820.000     3640.00     1820.000     3640.00    2365.000     4730.00 
           08. Butterfly Valve And Box 12-Inch 
SPV.0060   Special                        EACH       7.000     1610.000    11270.00     1610.000    11270.00    1850.000    12950.00 
           09. Auxiliary Hydrant Valve & Box 6-Inch 
SPV.0060   Special                        EACH       8.000     4220.000    33760.00     4220.000    33760.00    4250.000    34000.00 
           10. Hydrant 
SPV.0060   Special                        EACH       1.000      980.000      980.00      980.000      980.00    1700.000     1700.00 
           11. Water Service Fittings 2-Inch 
SPV.0060   Special                        EACH       1.000    21175.000    21175.00    21175.000    21175.00    5715.000     5715.00 
           12. Install Outside Drop On Sanitary 
           Sewer Manhole 
SPV.0060   Special                        EACH       4.000      100.000      400.00      100.000      400.00     125.000      500.00 
           13. Construction Staking Sanitary Sewer 
SPV.0060   Special                        EACH      19.000       70.000     1330.00       70.000     1330.00      55.000     1045.00 
           14. Construction Staking Water Main 
SPV.0060   Special                        EACH      32.000      355.000    11360.00      355.000    11360.00     540.000    17280.00 
           15. External Manhole Seal 
SPV.0060   Special                        EACH      32.000       60.000     1920.00       60.000     1920.00      75.000     2400.00 
           16. Construction Staking Ada Curb Ramp 
SPV.0090   Special                        LF      6840.000        0.450     3078.00        0.450     3078.00       0.450     3078.00 
           01. Construction Staking Concrete 
           Sidewalk 
SPV.0090   Special                        LF         6.000     1500.000     9000.00     1500.000     9000.00    1550.000     9300.00 
           02. Water Main 16-Inch 
SPV.0090   Special                        LF       642.000      110.000    70620.00      110.000    70620.00      92.000    59064.00 
           03. Water Main 12-Inch 
SPV.0090   Special                        LF       104.000      145.000    15080.00      145.000    15080.00      84.000     8736.00 
           04. Hydrant Lead 6-Inch 
SPV.0090   Special                        LF        42.000      100.000     4200.00      100.000     4200.00      50.000     2100.00 
           05. Water Service 2-Inch 
SPV.0090   Special                        LF       964.000      160.000   154240.00      160.000   154240.00      91.500    88206.00 
           06. Sanitary Sewer 8-Inch 
SPV.0090   Special                        LF      7170.000        0.010       71.70        1.000     7170.00       1.800    12906.00 
           07. Test Rolling 
SPV.0105   Special                        LS         1.000   289000.000   289000.00   289000.000   289000.00  310000.000   310000.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  238 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210015 
 
           01. Irrigation System 
SPV.0105   Special                        LS         1.000     3137.200     3137.20     3137.200     3137.20    3500.000     3500.00 
           02. Removing Traffic Signals 
SPV.0105   Special                        LS         1.000     8433.070     8433.07     3733.070     3733.07    4000.000     4000.00 
           03. Activated Flashing Led Sign Unit 
           Sta 27+50 
SPV.0105   Special                        LS         1.000     8433.070     8433.07     3733.070     3733.07    4000.000     4000.00 
           04. Activated Flashing Led Sign Unit 
           Sta 35+00 
SPV.0105   Special                        LS         1.000     8433.070     8433.07     3733.070     3733.07    4000.000     4000.00 
           05. Activated Flashing Led Sign Unit 
           Sta 103+00 
SPV.0105   Special                        LS         1.000     8433.070     8433.07     3733.070     3733.07    4000.000     4000.00 
           06. Activated Flashing Led Sign Unit 
           Sta 112+70 
SPV.0105   Special                        LS         1.000     7652.050     7652.05     4052.050     4052.05    4100.000     4100.00 
           07. Base Station Control Unit 
SPV.0105   Special                        LS         1.000     3000.000     3000.00     3000.000     3000.00    2500.000     2500.00 
           08. Construction Staking Lighting System 
SPV.0200   Special                        VF        61.000      335.000    20435.00      335.000    20435.00     290.000    17690.00 
           01. Sanitary Manhole 48-Inch 
416.0620   Drilled Dowel Bars             EACH      80.000       13.670     1093.60        7.750      620.00      15.000     1200.00 
SPV.0090   Special                        LF     12200.000       15.060   183732.00       13.500   164700.00      13.500   164700.00 
           08. Concrete Curb and Gutter 8.75-Inch 
           Depth 30-Inch Type A 
 
                                      PROPOSAL TOTAL.......              4895602.86               4991000.00              5200000.00 
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               STATE PROJECT(S):  1130-43-60                            LOCATION  Outagamie       COUNTY 
                                                                                  Appleton - Green Bay 
                                                                                  Ush 41 
                                                                                  Outagamie 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  AMERICAN PAVEMENT SOLUTIONS, INC. 
   BIDDER NO  2:  INTERSTATE SEALANT & CONCRETE, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  5:  PITLIK & WICK, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    10000.000    10000.00    60000.000    60000.00   50000.000    50000.00 
642.5001   Field Office Type B            EACH       1.000     2500.000     2500.00     1000.000     1000.00    4500.000     4500.00 
643.0100   Traffic Control (project)      EACH       1.000    92000.000    92000.00    92000.000    92000.00   92000.000    92000.00 
           01. 1130-43-60 
643.0300   Traffic Control Drums          DAY     4500.000        1.000     4500.00        1.000     4500.00       1.000     4500.00 
643.0420   Traffic Control Barricades Typ DAY      342.000        1.000      342.00        1.000      342.00       1.000      342.00 
643.0705   Traffic Control Warning Lights DAY      684.000        1.000      684.00        1.000      684.00       1.000      684.00 
643.0715   Traffic Control Warning Lights DAY      720.000        1.000      720.00        1.000      720.00       1.000      720.00 
643.0800   Traffic Control Arrow Boards   DAY       48.000       50.000     2400.00       50.000     2400.00      50.000     2400.00 
643.0900   Traffic Control Signs          DAY      264.000        2.000      528.00        2.000      528.00       2.000      528.00 
643.1050   Traffic Control Signs PCMS     DAY       24.000      300.000     7200.00      300.000     7200.00     300.000     7200.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    242458.000        0.210    50916.18        0.210    50916.18       0.210    50916.18 
SPV.0125   Special                        MI        22.960     7560.000   173577.60    13000.000   298480.00   16659.410   382500.05 
           01. Sealing Asphaltic Pavement Cracks 
 
                                      PROPOSAL TOTAL.......               345367.78                518770.18               596290.23 
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   BIDDER NO  1:  AMERICAN PAVEMENT SOLUTIONS, INC. 
   BIDDER NO  2:  INTERSTATE SEALANT & CONCRETE, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  5:  PITLIK & WICK, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    32000.000    32000.00    65000.000    65000.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     7500.000     7500.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    92000.000    92000.00    92000.000    92000.00       0.000        0.00 
           01. 1130-43-60 
643.0300   Traffic Control Drums          DAY     4500.000        1.000     4500.00        1.000     4500.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      342.000        1.000      342.00        1.000      342.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      684.000        1.000      684.00        1.000      684.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      720.000        1.000      720.00        1.000      720.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       48.000       50.000     2400.00       50.000     2400.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      264.000        2.000      528.00        2.000      528.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       24.000      300.000     7200.00      300.000     7200.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    242458.000        0.210    50916.18        0.210    50916.18       0.000        0.00 
SPV.0125   Special                        MI        22.960    21474.000   493043.04    25935.010   595467.83       0.000        0.00 
           01. Sealing Asphaltic Pavement Cracks 
 
                                      PROPOSAL TOTAL.......               685333.22                827258.01                    0.00 
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               STATE PROJECT(S):  1517-75-82                            LOCATION  Winnebago       COUNTY 
                                                                                  USH 10 - USH 10/STH 441 
                                                                                  USH 10 
                                                                                  Winnebago County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  BODART ELECTRIC SERVICE, INC. 
   BIDDER NO  2:  ELMSTAR ELECTRIC CORPORATION 
   BIDDER NO  3:  OUTDOOR LIGHTING CONST CO INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     2000.000     2000.00   19383.750    19383.75 
           001.1517-75-82 
619.1000   Mobilization                   EACH       1.000     2500.000     2500.00     4000.000     4000.00   29776.700    29776.70 
628.1504   Silt Fence                     LF        60.000        2.000      120.00        2.440      146.40       5.000      300.00 
628.1520   Silt Fence Maintenance         LF        60.000        2.000      120.00        2.420      145.20       2.000      120.00 
628.7020   Inlet Protection Type D        EACH      10.000      100.000     1000.00      122.000     1220.00     120.000     1200.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       7.000       75.000      525.00       92.000      644.00     100.000      700.00 
637.2230   Signs Type II Reflective F     SF       127.250       19.000     2417.75       23.000     2926.75      34.000     4326.50 
638.2602   Removing Signs Type II         EACH       5.000       25.000      125.00       30.500      152.50      25.000      125.00 
643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00     4500.000     4500.00   18575.000    18575.00 
           001.1517-75-82 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00     1000.000     1000.00    2155.000     2155.00 
           001.Racine Road With Midway Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00     1000.000     1000.00    2155.000     2155.00 
           002.Midway Road With Ush 10/Sth 441 
           Sb Ramps 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00     1000.000     1000.00    2155.000     2155.00 
           003.Midway Road With Ush 10/Sth 441 
           Nb Ramps 
661.0200   Temp Traffic Signals for Inter LS         1.000    36000.000    36000.00    39000.000    39000.00   43912.600    43912.60 
           001.Racine Road With Midway Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00    30000.000    30000.00   45964.850    45964.85 
           002.Midway Road With Ush 10/Sth 441 
           Sb Ramps 
661.0200   Temp Traffic Signals for Inter LS         1.000    30000.000    30000.00    27000.000    27000.00   44964.850    44964.85 
           003.Midway Road With Ush 10/Sth 441 
           Nb Ramps 
SPV.0060   Special                        EACH       9.000     4950.000    44550.00     4900.000    44100.00    7430.300    66872.70 
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  PROPOSAL: 20150210017 
 
           450.Multizone Microwave Vehicle Sensor 
 
                                      PROPOSAL TOTAL.......               152607.75                158834.85               282686.95 
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   CERTIFIED BY- 
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  PROPOSAL: 20150210018 
 
               STATE PROJECT(S):  4333-04-71                            LOCATION  Manitowoc       COUNTY 
                                                                                  Town Cooperstown 
                                                                                  Cth Bb 
                                                                                  Manitowoc County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  5:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    25666.760    25666.76    70300.000    70300.00   60000.000    60000.00 
           01. 10+00 
204.0100   Removing Pavement              SY        40.000        3.000      120.00        3.000      120.00       3.000      120.00 
204.0165   Removing Guardrail             LF       261.000        2.000      522.00        1.500      391.50       2.000      522.00 
205.0100   Excavation Common              CY       660.000        7.000     4620.00        7.000     4620.00       7.000     4620.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    11310.530    11310.53    13300.000    13300.00   25000.000    25000.00 
           01. B-36-0212 
208.0100   Borrow                         CY      2371.000        6.000    14226.00        6.000    14226.00       6.000    14226.00 
209.0100   Backfill Granular              CY        45.000       12.900      580.50       12.900      580.50      12.900      580.50 
210.0100   Backfill Structure             CY       320.000       20.000     6400.00       20.000     6400.00      20.000     6400.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 4333-04-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      140.000       13.500     1890.00       13.500     1890.00      13.500     1890.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1215.000       10.000    12150.00       10.000    12150.00      10.000    12150.00 
415.1410   Concrete Pavement Approach Sla SY       116.000      128.000    14848.00      130.000    15080.00     128.000    14848.00 
465.0105   Asphaltic Surface              TON      219.000      105.000    22995.00      105.000    22995.00     105.000    22995.00 
502.0100   Concrete Masonry Bridges       CY       278.000      486.450   135233.10      340.000    94520.00     665.000   184870.00 
502.3200   Protective Surface Treatment   SY       560.000        2.950     1652.00        2.900     1624.00       2.950     1652.00 
503.0155   Prestressed Girder Type I 54W- LF       620.000      181.110   112288.20      230.000   142600.00     252.000   156240.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4980.000        1.080     5378.40        1.000     4980.00       1.260     6274.80 
505.0605   Bar Steel Reinf HS Coated Brid LB     33640.000        1.110    37340.40        1.000    33640.00       1.260    42386.40 
506.2605   Bearing Pads Elastomeric Non-L EACH      10.000       77.890      778.90      110.000     1100.00     125.000     1250.00 
506.4000   Steel Diaphragms (structure)   EACH       8.000      956.040     7648.32      860.000     6880.00    1400.000    11200.00 
           01. B-36-0212 
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  PROPOSAL: 20150210018 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
513.4060   Railing Tubular Type M (struct LS         1.000    56422.490    56422.49    70700.000    70700.00   75000.000    75000.00 
           01. B-36-0212 
516.0500   Rubberized Membrane Waterproof SY        22.000       35.750      786.50       48.000     1056.00      40.000      880.00 
520.0124   Culvert Pipe Class III 24-Inch LF        45.000       50.000     2250.00       50.000     2250.00      50.000     2250.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      280.000      560.00      280.000      560.00     280.000      560.00 
550.0500   Pile Points                    EACH      18.000       96.050     1728.90      120.000     2160.00     100.000     1800.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       450.000       35.470    15961.50       44.000    19800.00      46.000    20700.00 
606.0200   Riprap Medium                  CY        40.000       45.000     1800.00       45.000     1800.00      45.000     1800.00 
606.0300   Riprap Heavy                   CY       390.000       50.000    19500.00       50.000    19500.00      50.000    19500.00 
612.0106   Pipe Underdrain 6-Inch         LF        40.000        4.500      180.00        4.500      180.00       4.500      180.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       100.000        6.000      600.00        6.000      600.00       6.000      600.00 
614.2300   MGS Guardrail 3                LF        62.500       19.000     1187.50       19.000     1187.50      19.000     1187.50 
614.2500   MGS Thrie Beam Transition      LF       158.000       65.000    10270.00       65.000    10270.00      65.000    10270.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2600.000    10400.00     2600.000    10400.00    2600.000    10400.00 
619.1000   Mobilization                   EACH       1.000    39990.750    39990.75    20530.580    20530.58   92000.000    92000.00 
624.0100   Water                          MGAL       5.000      100.000      500.00       30.000      150.00      50.000      250.00 
625.0500   Salvaged Topsoil               SY      1880.000        0.880     1654.40        0.880     1654.40       0.880     1654.40 
627.0200   Mulching                       SY      2320.000        0.250      580.00        0.250      580.00       0.250      580.00 
628.1504   Silt Fence                     LF      1110.000        2.000     2220.00        2.000     2220.00       2.000     2220.00 
628.1520   Silt Fence Maintenance         LF      1310.000        0.010       13.10        0.010       13.10       0.010       13.10 
628.1905   Mobilizations Erosion Control  EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00       75.000      150.00      75.000      150.00 
628.2004   Erosion Mat Class I Type B     SY      1880.000        1.090     2049.20        1.090     2049.20       1.090     2049.20 
628.7504   Temporary Ditch Checks         LF        60.000        7.000      420.00        7.000      420.00       7.000      420.00 
629.0210   Fertilizer Type B              CWT        4.000       59.000      236.00       59.000      236.00      59.000      236.00 
630.0120   Seeding Mixture No. 20         LB        69.000        5.120      353.28        5.120      353.28       5.120      353.28 
630.0200   Seeding Temporary              LB        54.000        2.000      108.00        2.000      108.00       2.000      108.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       5.000       55.000      275.00       55.000      275.00      55.000      275.00 
637.2230   Signs Type II Reflective F     SF        18.250       25.000      456.25       25.000      456.25      25.000      456.25 
638.2602   Removing Signs Type II         EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
638.3000   Removing Small Sign Supports   EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
642.5001   Field Office Type B            EACH       1.000     2145.000     2145.00     2900.000     2900.00    2000.000     2000.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    1710.880     1710.88 
           01. 4333-04-71 
643.0300   Traffic Control Drums          DAY     2640.000        0.350      924.00        0.350      924.00       0.530     1399.20 
643.0420   Traffic Control Barricades Typ DAY     1584.000        0.650     1029.60        0.650     1029.60       0.890     1409.76 
643.0705   Traffic Control Warning Lights DAY     3168.000        0.500     1584.00        0.500     1584.00       0.110      348.48 
643.0900   Traffic Control Signs          DAY     1584.000        0.650     1029.60        0.650     1029.60       0.520      823.68 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
645.0120   Geotextile Fabric Type HR      SY       830.000        3.000     2490.00        3.700     3071.00       3.000     2490.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1095.000        2.880     3153.60        2.880     3153.60       2.880     3153.60 
650.4500   Construction Staking Subgrade  LF       277.000        0.500      138.50        0.010        2.77       0.500      138.50 
650.5000   Construction Staking Base      LF       486.000        0.300      145.80        0.300      145.80       0.500      243.00 
650.6500   Construction Staking Structure LS         1.000     1598.000     1598.00     1598.000     1598.00    3850.000     3850.00 
           01. B-36-0212 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     400.000      400.00 
           01. 4333-04-71 
650.9920   Construction Staking Slope Sta LF       486.000        0.500      243.00        0.500      243.00       1.000      486.00 
690.0150   Sawing Asphalt                 LF       104.000        1.000      104.00        1.000      104.00       1.000      104.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     1670.000        1.000     1670.00        1.000     1670.00       1.000     1670.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
 
                                      PROPOSAL TOTAL.......               610866.08                642821.68               840644.53 
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   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  5:  MICHELS CORPORATION 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      150.000      150.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    77500.000    77500.00    45750.000    45750.00       0.000        0.00 
           01. 10+00 
204.0100   Removing Pavement              SY        40.000        3.000      120.00        9.500      380.00       0.000        0.00 
204.0165   Removing Guardrail             LF       261.000        1.500      391.50        2.500      652.50       0.000        0.00 
205.0100   Excavation Common              CY       660.000        7.000     4620.00        8.000     5280.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    12000.000    12000.00    65380.000    65380.00       0.000        0.00 
           01. B-36-0212 
208.0100   Borrow                         CY      2371.000        6.000    14226.00       10.300    24421.30       0.000        0.00 
209.0100   Backfill Granular              CY        45.000       12.900      580.50       19.500      877.50       0.000        0.00 
210.0100   Backfill Structure             CY       320.000       20.000     6400.00       19.620     6278.40       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00      500.000      500.00       0.000        0.00 
           01. 4333-04-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      140.000       13.500     1890.00       30.000     4200.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1215.000       10.000    12150.00        7.710     9367.65       0.000        0.00 
415.1410   Concrete Pavement Approach Sla SY       116.000      128.000    14848.00      118.000    13688.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      219.000      105.000    22995.00      105.000    22995.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       278.000      810.000   225180.00      799.640   222299.92       0.000        0.00 
502.3200   Protective Surface Treatment   SY       560.000        2.750     1540.00        3.720     2083.20       0.000        0.00 
503.0155   Prestressed Girder Type I 54W- LF       620.000      212.000   131440.00      282.000   174840.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4980.000        0.940     4681.20        0.900     4482.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     33640.000        1.000    33640.00        1.000    33640.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      10.000      106.000     1060.00      100.000     1000.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH       8.000      816.000     6528.00        1.000        8.00       0.000        0.00 
           01. B-36-0212 
513.4060   Railing Tubular Type M (struct LS         1.000    50000.000    50000.00    52400.000    52400.00       0.000        0.00 
           01. B-36-0212 
516.0500   Rubberized Membrane Waterproof SY        22.000       28.200      620.40       45.000      990.00       0.000        0.00 
520.0124   Culvert Pipe Class III 24-Inch LF        45.000       50.000     2250.00       37.500     1687.50       0.000        0.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      280.000      560.00      188.000      376.00       0.000        0.00 
550.0500   Pile Points                    EACH      18.000      220.000     3960.00       82.000     1476.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
550.1100   Piling Steel HP 10-Inch X 42 L LF       450.000       51.000    22950.00       49.100    22095.00       0.000        0.00 
606.0200   Riprap Medium                  CY        40.000       45.000     1800.00       55.000     2200.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       390.000       50.000    19500.00       55.000    21450.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF        40.000        4.500      180.00        6.500      260.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       100.000        6.000      600.00        6.600      660.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        62.500       19.000     1187.50       17.500     1093.75       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       158.000       65.000    10270.00       62.000     9796.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2600.000    10400.00     2500.000    10000.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   110000.000   110000.00   148150.350   148150.35       0.000        0.00 
624.0100   Water                          MGAL       5.000       30.000      150.00      215.000     1075.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1880.000        0.880     1654.40        0.800     1504.00       0.000        0.00 
627.0200   Mulching                       SY      2320.000        0.250      580.00        0.180      417.60       0.000        0.00 
628.1504   Silt Fence                     LF      1110.000        2.000     2220.00        2.000     2220.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1310.000        0.010       13.10        0.150      196.50       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000       75.000      300.00      200.000      800.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00      250.000      500.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      1880.000        1.090     2049.20        0.980     1842.40       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        60.000        7.000      420.00        9.000      540.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        4.000       59.000      236.00      100.000      400.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        69.000        5.120      353.28        7.500      517.50       0.000        0.00 
630.0200   Seeding Temporary              LB        54.000        2.000      108.00        4.000      216.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       5.000       55.000      275.00       55.000      275.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        18.250       25.000      456.25       25.000      456.25       0.000        0.00 
638.2602   Removing Signs Type II         EACH       5.000       25.000      125.00       25.000      125.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       5.000       25.000      125.00       25.000      125.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     7085.000     7085.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1710.880     1710.88       0.000        0.00 
           01. 4333-04-71 
643.0300   Traffic Control Drums          DAY     2640.000        0.350      924.00        0.530     1399.20       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1584.000        0.650     1029.60        0.890     1409.76       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     3168.000        0.500     1584.00        0.110      348.48       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1584.000        0.650     1029.60        0.520      823.68       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       830.000        3.000     2490.00        1.950     1618.50       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1095.000        2.880     3153.60        2.880     3153.60       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       277.000        0.010        2.77        0.300       83.10       0.000        0.00 
650.5000   Construction Staking Base      LF       486.000        0.300      145.80        0.840      408.24       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1598.000     1598.00     1500.000     1500.00       0.000        0.00 
           01. B-36-0212 
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650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      300.000      300.00       0.000        0.00 
           01. 4333-04-71 
650.9920   Construction Staking Slope Sta LF       486.000        0.500      243.00        0.840      408.24       0.000        0.00 
690.0150   Sawing Asphalt                 LF       104.000        1.000      104.00        2.750      286.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1670.000        1.000     1670.00        1.000     1670.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               842017.70                949323.00                    0.00 
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               STATE PROJECT(S):  4984-09-71                            LOCATION  Outagamie       COUNTY 
                                                                                  City Appleton, Prospect Ave 
                                                                                  Local St 
                                                                                  Outagamie County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        9.000     1000.000     9000.00      850.000     7650.00     300.000     2700.00 
201.0120   Clearing                       ID        20.000       30.000      600.00       30.000      600.00      16.000      320.00 
201.0205   Grubbing                       STA        9.000      400.000     3600.00      850.000     7650.00     300.000     2700.00 
201.0220   Grubbing                       ID        20.000       10.000      200.00       30.000      600.00       8.000      160.00 
203.0200   Removing Old Structure (statio LS         1.000   106200.000   106200.00   106200.000   106200.00  135000.000   135000.00 
           01. 102+00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3004.750     3004.75     3004.750     3004.75    2500.000     2500.00 
           01. P-44-728 
204.0100   Removing Pavement              SY      3900.000        1.000     3900.00        1.000     3900.00       1.000     3900.00 
204.0150   Removing Curb & Gutter         LF       210.000        2.000      420.00        2.000      420.00       2.000      420.00 
204.0155   Removing Concrete Sidewalk     SY       580.000        5.400     3132.00        5.400     3132.00       5.400     3132.00 
204.0165   Removing Guardrail             LF       225.000        3.500      787.50        4.000      900.00       2.000      450.00 
204.0170   Removing Fence                 LF       155.000        3.000      465.00        4.000      620.00       2.000      310.00 
204.0195   Removing Concrete Bases        EACH       1.000      150.000      150.00      150.000      150.00     500.000      500.00 
204.0210   Removing Manholes              EACH       6.000      400.000     2400.00      400.000     2400.00     400.000     2400.00 
204.0220   Removing Inlets                EACH       9.000      230.000     2070.00      230.000     2070.00     230.000     2070.00 
204.0245   Removing Storm Sewer (size)    LF        57.000       20.000     1140.00       20.000     1140.00      20.000     1140.00 
           01. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF       388.000       22.000     8536.00       22.000     8536.00      22.000     8536.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        61.000       27.400     1671.40       27.400     1671.40      27.400     1671.40 
           03. 15-Inch 
204.0280   Sealing Pipes                  EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
204.0291.S Abandoning Sewer               CY         0.500      150.000       75.00      150.000       75.00     150.000       75.00 
205.0100   Excavation Common              CY      2771.000       16.600    45998.60       16.600    45998.60      16.600    45998.60 
206.1000   Exc for Structure Bridges (str LS         1.000    38000.000    38000.00    38000.000    38000.00  100000.000   100000.00 
           01. B-44-284 
206.3000   Exc for Struct Retaining Walls LS         1.000    18000.000    18000.00    18000.000    18000.00   65000.000    65000.00 
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           01. R-44-16 
209.0100   Backfill Granular              CY       398.000       26.230    10439.54       26.230    10439.54      26.230    10439.54 
           01. R-44-16 
210.0100   Backfill Structure             CY      4772.000       20.000    95440.00       20.000    95440.00      20.000    95440.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. 4984-09-00 
305.0110   Base Aggregate Dense 3/4-Inch  TON      191.000       11.100     2120.10       11.100     2120.10      11.100     2120.10 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     4025.000       11.100    44677.50       11.100    44677.50      11.100    44677.50 
415.0080   Concrete Pavement 8-Inch       SY      3060.000       44.260   135435.60       44.260   135435.60      44.260   135435.60 
415.0410   Concrete Pavement Approach Sla SY       120.000      130.000    15600.00      130.000    15600.00     130.000    15600.00 
416.0160   Concrete Driveway 6-Inch       SY       395.000       37.100    14654.50       37.100    14654.50      37.100    14654.50 
416.1010   Concrete Surface Drains        CY         0.300     1450.000      435.00     1450.000      435.00    1450.000      435.00 
455.0120   Asphaltic Material PG64-28     TON        8.000      685.000     5480.00      685.000     5480.00     685.000     5480.00 
455.0605   Tack Coat                      GAL       44.000       15.000      660.00       15.000      660.00      15.000      660.00 
460.1103   HMA Pavement Type E-3          TON      160.000       73.000    11680.00       73.000    11680.00      73.000    11680.00 
460.2000   Incentive Density HMA Pavement DOL      110.000        1.000      110.00        1.000      110.00       1.000      110.00 
502.0100   Concrete Masonry Bridges       CY      1225.000      290.000   355250.00      290.000   355250.00     500.000   612500.00 
502.3200   Protective Surface Treatment   SY       433.000        5.100     2208.30        5.100     2208.30       3.750     1623.75 
503.0137   Prestressed Girder Type I 36W- LF       295.000      200.000    59000.00      200.000    59000.00     227.000    66965.00 
504.0500   Concrete Masonry Retaining Wal CY       509.800      320.000   163136.00      320.000   163136.00     675.000   344115.00 
505.0405   Bar Steel Reinforcement HS Bri LB     30890.000        0.860    26565.40        0.860    26565.40       1.000    30890.00 
505.0415   Bar Steel Reinf HS Retaining W LB     11860.000        0.860    10199.60        0.860    10199.60       1.000    11860.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    123990.000        1.000   123990.00        1.000   123990.00       1.000   123990.00 
505.0615   Bar Steel Reinf HS Coated Reta LB     22300.000        1.000    22300.00        1.000    22300.00       1.200    26760.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      10.000      110.000     1100.00      110.000     1100.00     100.000     1000.00 
506.4000   Steel Diaphragms (structure)   EACH       3.000      890.000     2670.00      890.000     2670.00     800.000     2400.00 
           01. B-44-284 
511.1100   Temporary Shoring              SF      2630.000       12.000    31560.00       12.000    31560.00      27.000    71010.00 
511.2200   Temp Shoring Left in Place (st SF        55.000       33.000     1815.00       33.000     1815.00     100.000     5500.00 
           01. B-44-284 
513.7015   Railing Steel Type C3 (structu LS         1.000    42000.000    42000.00    42000.000    42000.00   57000.000    57000.00 
           01. B-44-284 
516.0500   Rubberized Membrane Waterproof SY       144.000       35.000     5040.00       35.000     5040.00      27.000     3888.00 
517.1010.S Concrete Staining (structure)  SF      4220.000        1.070     4515.40        1.070     4515.40       1.070     4515.40 
           01. B-44-284 
517.1010.S Concrete Staining (structure)  SF      3096.000        1.070     3312.72        1.070     3312.72       1.070     3312.72 
           02. R-44-16 
517.1010.S Concrete Staining (structure)  SF        80.000        1.070       85.60        1.070       85.60       1.070       85.60 
           03. Minor Retaining Walls 
517.1050.S Architecturl Surfce Treatmnt ( SF      4220.000       11.000    46420.00       11.000    46420.00       7.500    31650.00 
           01. B-44-284 
517.1050.S Architecturl Surfce Treatmnt ( SF      3096.000       11.000    34056.00       11.000    34056.00       7.500    23220.00 
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           02. R-44-16 
517.1050.S Architecturl Surfce Treatmnt ( SF        80.000       12.000      960.00       12.000      960.00      29.000     2320.00 
           03. Minor Walls 
520.8000   Concrete Collars for Pipe      EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3772.000       48.000   181056.00       48.000   181056.00      41.000   154652.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       340.000       22.000     7480.00       22.000     7480.00      22.000     7480.00 
601.0452   Concrete Curb & Gutter Integra LF      2240.000       13.500    30240.00       13.500    30240.00      13.500    30240.00 
602.0405   Concrete Sidewalk 4-Inch       SF      5635.000        3.710    20905.85        3.710    20905.85       3.710    20905.85 
602.0420   Concrete Sidewalk 7-Inch       SF       930.000        4.850     4510.50        4.850     4510.50       4.850     4510.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF        80.000       30.000     2400.00       30.000     2400.00      30.000     2400.00 
602.1500   Concrete Steps                 SF        10.000       75.000      750.00       75.000      750.00      75.000      750.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       218.900       69.960    15314.24       69.960    15314.24      70.000    15323.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       197.100       86.500    17049.15       86.500    17049.15      86.500    17049.15 
608.0512   Storm Sewer Pipe Reinf Conc Cl LF       116.000       98.300    11402.80       98.300    11402.80      98.300    11402.80 
611.0530   Manhole Covers Type J          EACH       5.000      319.000     1595.00      319.000     1595.00     319.000     1595.00 
611.0612   Inlet Covers Type C            EACH       1.000      319.000      319.00      319.000      319.00     319.000      319.00 
611.0624   Inlet Covers Type H            EACH      12.000      439.000     5268.00      439.000     5268.00     439.000     5268.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     3666.000     3666.00     3666.000     3666.00    3666.000     3666.00 
611.2004   Manholes 4-FT Diameter         EACH       3.000     2626.000     7878.00     2626.000     7878.00    2626.000     7878.00 
611.3004   Inlets 4-FT Diameter           EACH       1.000     2930.000     2930.00     2930.000     2930.00    2930.000     2930.00 
611.3230   Inlets 2x3-FT                  EACH      11.000     1360.000    14960.00     1360.000    14960.00    1360.000    14960.00 
611.8110   Adjusting Manhole Covers       EACH      11.000      325.000     3575.00      325.000     3575.00     325.000     3575.00 
612.0206   Pipe Underdrain Unperforated 6 LF        55.000       12.000      660.00       12.000      660.00      24.940     1371.70 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       739.000        5.860     4330.54        5.860     4330.54      18.810    13900.59 
612.0902.S Insulation Board Polystyrene ( SY        10.000       24.000      240.00       24.000      240.00      24.000      240.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF       250.000        4.000     1000.00        4.000     1000.00       3.060      765.00 
619.1000   Mobilization                   EACH       1.000   100000.000   100000.00   102976.420   102976.42  307000.000   307000.00 
624.0100   Water                          MGAL      11.300       30.000      339.00       30.000      339.00      30.000      339.00 
625.0100   Topsoil                        SY      2450.000        3.720     9114.00        5.500    13475.00       5.000    12250.00 
627.0200   Mulching                       SY      1610.000        0.300      483.00        0.300      483.00       0.250      402.50 
628.1504   Silt Fence                     LF       455.000        2.000      910.00        2.000      910.00       2.000      910.00 
628.1520   Silt Fence Maintenance         LF       455.000        0.100       45.50        0.500      227.50       0.010        4.55 
628.1905   Mobilizations Erosion Control  EACH       2.000      150.000      300.00      200.000      400.00     125.000      250.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      200.000      400.00      200.000      400.00     125.000      250.00 
628.2006   Erosion Mat Urban Class I Type SY       150.000        1.500      225.00        1.850      277.50       1.650      247.50 
628.2037   Erosion Mat Class III Type C   SY       580.000        8.000     4640.00       11.000     6380.00       7.000     4060.00 
628.6505   Soil Stabilizer Type A         ACRE       0.200     2000.000      400.00     2000.000      400.00    1500.000      300.00 
628.7005   Inlet Protection Type A        EACH      18.000       45.000      810.00      100.000     1800.00     100.000     1800.00 
628.7015   Inlet Protection Type C        EACH      17.000       45.000      765.00       50.000      850.00      42.000      714.00 
629.0210   Fertilizer Type B              CWT        1.600       70.000      112.00       75.000      120.00      59.000       94.40 
630.0120   Seeding Mixture No. 20         LB        16.000       10.000      160.00       15.000      240.00      15.000      240.00 
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630.0140   Seeding Mixture No. 40         LB         5.000       50.000      250.00       15.000       75.00      35.000      175.00 
630.0200   Seeding Temporary              LB        44.000        1.000       44.00        5.000      220.00       2.500      110.00 
631.0300   Sod Water                      MGAL      22.300       55.000     1226.50       45.000     1003.50      45.000     1003.50 
631.1000   Sod Lawn                       SY       940.000        4.000     3760.00        4.500     4230.00       4.280     4023.20 
632.0101   Trees (species) (size) (root)  EACH       1.000      300.000      300.00     1500.000     1500.00     580.000      580.00 
           01. Oak, Northern Red Oak, 2-Inch 
           Caliper 
632.9101   Landscape Planting Surv & Care EACH      20.000       75.000     1500.00      125.000     2500.00      65.000     1300.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     6000.000     6000.00    7000.000     7000.00 
643.0100   Traffic Control (project)      EACH       1.000     6920.000     6920.00     1000.000     1000.00    1000.000     1000.00 
           01. 4984-09-71 
643.0410   Traffic Control Barricades Typ DAY      500.000        1.000      500.00        0.600      300.00       0.600      300.00 
643.0420   Traffic Control Barricades Typ DAY     4125.000        0.800     3300.00        0.750     3093.75       0.750     3093.75 
643.0705   Traffic Control Warning Lights DAY     7250.000        0.600     4350.00        0.250     1812.50       0.250     1812.50 
643.0900   Traffic Control Signs          DAY     2500.000        0.750     1875.00        0.650     1625.00       0.650     1625.00 
643.1050   Traffic Control Signs PCMS     DAY       30.000       85.000     2550.00      100.000     3000.00     100.000     3000.00 
645.0130   Geotextile Fabric Type R       SY         3.000       10.000       30.00       10.000       30.00      25.000       75.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1880.000        1.600     3008.00        1.600     3008.00       1.600     3008.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF       990.000        2.000     1980.00        2.000     1980.00       2.000     1980.00 
647.0206   Pavement Marking Arrows Bike L EACH       2.000       90.000      180.00       90.000      180.00      90.000      180.00 
647.0306   Pavement Marking Symbols Bike  EACH       2.000       90.000      180.00       90.000      180.00      90.000      180.00 
647.0556   Pavement Marking Stop Line Epo LF        45.000       10.000      450.00       10.000      450.00      10.000      450.00 
647.0656   Pavement Marking Parking Stall LF       395.000        3.500     1382.50        3.500     1382.50       3.500     1382.50 
647.0766   Pavement Marking Crosswalk Epo LF       260.000        7.800     2028.00        7.800     2028.00       7.800     2028.00 
650.4000   Construction Staking Storm Sew EACH      18.000       50.000      900.00       50.000      900.00      50.000      900.00 
650.4500   Construction Staking Subgrade  LF      1210.000        0.010       12.10        0.010       12.10       0.010       12.10 
650.5000   Construction Staking Base      LF       155.000        0.300       46.50        0.300       46.50       0.300       46.50 
650.6500   Construction Staking Structure LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. B-44-284 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           02. R-44-16 
650.7000   Construction Staking Conc Pave LF      1055.000        0.750      791.25        0.750      791.25       0.750      791.25 
650.8500   Const Staking Elec Install (pr LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           01. 4984-09-00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4984-09-71 
650.9920   Construction Staking Slope Sta LF      1055.000        0.750      791.25        0.750      791.25       0.750      791.25 
652.0125   Conduit Rigid Metallic 2-Inch  LF        12.000       19.000      228.00       30.000      360.00      19.000      228.00 
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652.0225   Conduit Rigid Nonmetallic Sch  LF       259.000        4.000     1036.00        6.500     1683.50       4.000     1036.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF       976.000        5.000     4880.00        6.500     6344.00       5.000     4880.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       5.000      600.000     3000.00      625.000     3125.00     600.000     3000.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       2.000     1250.000     2500.00     1400.000     2800.00    1250.000     2500.00 
654.0200   Concrete Control Cabinet Bases EACH       1.000     1200.000     1200.00     1100.000     1100.00    1200.000     1200.00 
690.0150   Sawing Asphalt                 LF       155.000        1.500      232.50        2.000      310.00       1.000      155.00 
690.0250   Sawing Concrete                LF       240.000        2.000      480.00        3.000      720.00       1.750      420.00 
715.0415   Incentive Strength Conc Paveme DOL     1000.000        1.000     1000.00        1.000     1000.00       1.000     1000.00 
715.0502   Incentive Strength Conc Struct DOL    10409.000        1.000    10409.00        1.000    10409.00       1.000    10409.00 
999.1000.S Seismograph                    LS         1.000     4000.000     4000.00     4350.000     4350.00    2500.000     2500.00 
999.1500.S Crack and Damage Survey        LS         1.000     2100.000     2100.00     2100.000     2100.00    2100.000     2100.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       5.000     6600.00 
SPV.0060   Special                        EACH       2.000    10377.000    20754.00    10377.000    20754.00   10377.000    20754.00 
           01. Manholes 5-Ft Diameter Special 
SPV.0060   Special                        EACH       1.000     8748.000     8748.00     8748.000     8748.00    8748.000     8748.00 
           02. Sanitary Sewer Manholes 
SPV.0060   Special                        EACH       3.000      454.000     1362.00      454.000     1362.00     454.000     1362.00 
           03. Water Main 8-Inch, 45 Bend 
SPV.0060   Special                        EACH       4.000     1100.000     4400.00     1100.000     4400.00    1100.000     4400.00 
           04. Steel Diaphragms Special B-44-284 
SPV.0060   Special                        EACH       8.000      815.000     6520.00      815.000     6520.00     815.000     6520.00 
           05. Exposing Existing Utility 
SPV.0060   Special                        EACH       2.000      675.000     1350.00      775.000     1550.00     675.000     1350.00 
           06. Concrete Bases City Type A 12 Inch 
           Bolt Circle 
SPV.0060   Special                        EACH       3.000      675.000     2025.00      775.000     2325.00     675.000     2025.00 
           07. Concrete Bases City Type A 14 1/4 
           Inch Bolt Circle 
SPV.0060   Special                        EACH       2.000      450.000      900.00      600.000     1200.00     450.000      900.00 
           08. Anchor Assemblies City Of Appleton 
           Lighting 
SPV.0085   Special                        LB        29.000       10.000      290.00       15.000      435.00      15.000      435.00 
           01. Low Maintenance Seed Mix 
SPV.0090   Special                        LF       188.200      152.000    28606.40      152.000    28606.40     152.000    28606.40 
           01. Water Main Pipe, 8-Inch 
SPV.0090   Special                        LF        63.300      155.000     9811.50      155.000     9811.50     155.000     9811.50 
           02. Sanitary Sewer Pipe Pvc, 8-Inch 
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SPV.0090   Special                        LF        35.000      185.000     6475.00      185.000     6475.00     185.000     6475.00 
           03. Steel Casing 20-Inch 
SPV.0090   Special                        LF        10.000       50.000      500.00      100.000     1000.00     200.000     2000.00 
           04. Remove And Replace Wooden Fence 
SPV.0105   Special                        LS         1.000     6000.000     6000.00     6000.000     6000.00   20000.000    20000.00 
           01. Protect Existing Retaining Walls 
           B-44-284 
SPV.0105   Special                        LS         1.000    73100.000    73100.00    73100.000    73100.00   80000.000    80000.00 
           02. Railing Steel Type C3 Galvanized 
           Pedestrian R-44-16 
SPV.0105   Special                        LS         1.000     4650.000     4650.00     3000.000     3000.00    4800.000     4800.00 
           03. Stone Wall Extension 
SPV.0105   Special                        LS         1.000    10800.000    10800.00    10800.000    10800.00    7000.000     7000.00 
           04. Railing Steel Type C3 Galvanized 
           Pedestrian At Bridge Abutments 
SPV.0105   Special                        LS         1.000    19500.000    19500.00    19500.000    19500.00   45000.000    45000.00 
           05. Railing Steel Type C3 Galvanized 
           Pedestrian At Bridge Approaches 
SPV.0165   Special                        SF       150.000       12.000     1800.00       15.000     2250.00       9.000     1350.00 
           01. Remove And Replace Brick Pavers 
SPV.0165   Special                        SF      3210.000        4.600    14766.00        4.600    14766.00       4.600    14766.00 
           02. Reinforced Concrete Sidewalk 5-Inch 
 
                                      PROPOSAL TOTAL.......              2300338.59               2309546.26              3145002.70 
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               STATE PROJECT(S):  9080-14-60                            LOCATION  Vilas           COUNTY 
                                                                                  Woodruff - Eagle River 
                                                                                  Sth 70 
                                                                                  Vilas County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  PITLIK & WICK, INC. 
   BIDDER NO  2:  NORTHEAST ASPHALT, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       7.000      250.000     1750.00      400.000     2800.00       0.000        0.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000    22000.000    22000.00     1300.000     1300.00       0.000        0.00 
           01. 193+73 
204.0100   Removing Pavement              SY       105.000        6.000      630.00       10.000     1050.00       0.000        0.00 
204.0105   Removing Pavement Butt Joints  SY        27.000       20.000      540.00       37.250     1005.75       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      2523.000        2.750     6938.25        6.000    15138.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       478.000       11.500     5497.00       12.000     5736.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     65220.000        0.950    61959.00        1.600   104352.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      4607.000        3.500    16124.50        4.000    18428.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        15.000       50.000      750.00       50.000      750.00       0.000        0.00 
204.0165   Removing Guardrail             LF       280.000        1.500      420.00        2.500      700.00       0.000        0.00 
205.0100   Excavation Common              CY      3412.000       12.250    41797.00       15.000    51180.00       0.000        0.00 
206.2000   Exc for Structures Culverts (s LS         1.000    13000.000    13000.00    26000.000    26000.00       0.000        0.00 
           01. C-63-9 
208.0100   Borrow                         CY       663.000       30.000    19890.00       15.000     9945.00       0.000        0.00 
210.0100   Backfill Structure             CY        70.000       26.000     1820.00       24.000     1680.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     6500.000     6500.00      100.000      100.00       0.000        0.00 
           01. 9080-14-60 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1365.000       15.100    20611.50       20.250    27641.25       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     5655.000       14.520    82110.60       18.650   105465.75       0.000        0.00 
305.0125   Base Aggregate Dense 1 1/4-Inc CY        42.000       34.000     1428.00       39.200     1646.40       0.000        0.00 
305.0500   Shaping Shoulders              STA      329.000       10.000     3290.00       22.000     7238.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       173.000       52.950     9160.35       57.000     9861.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    13800.000        1.000    13800.00        1.000    13800.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      492.100      550.000   270655.00      100.000    49210.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3550.000        2.500     8875.00        2.900    10295.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     8970.000       26.310   236000.70       60.900   546273.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     5750.000        1.000     5750.00        1.000     5750.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       50.000       65.000     3250.00       75.000     3750.00       0.000        0.00 
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465.0120   Asph Surface Driveways & Field TON      235.000      115.000    27025.00      125.000    29375.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      200.000       71.460    14292.00      110.000    22000.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY         7.000       40.000      280.00       47.200      330.40       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      9600.000        0.500     4800.00        0.400     3840.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY        17.500     1300.000    22750.00      700.000    12250.00       0.000        0.00 
505.0410   Bar Steel Reinforcement HS Cul LB       400.000        2.150      860.00        2.000      800.00       0.000        0.00 
505.0610   Bar Steel Reinf HS Coated Culv LB       970.000        2.250     2182.50        2.000     1940.00       0.000        0.00 
511.1100   Temporary Shoring              SF      1920.000       42.000    80640.00       34.000    65280.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        10.000       30.000      300.00       30.000      300.00       0.000        0.00 
520.0124   Culvert Pipe Class III 24-Inch LF        72.000       61.900     4456.80       60.000     4320.00       0.000        0.00 
520.1015   Apron Endwalls for Culvert Pip EACH       1.000      569.360      569.36      400.000      400.00       0.000        0.00 
520.1018   Apron Endwalls for Culvert Pip EACH      12.000      675.570     8106.84      240.000     2880.00       0.000        0.00 
520.1024   Apron Endwalls for Culvert Pip EACH       8.000      418.710     3349.68      350.000     2800.00       0.000        0.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      500.600     1001.20      500.000     1000.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH      11.000      900.000     9900.00      400.000     4400.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF        56.000      119.900     6714.40       98.000     5488.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       112.000      131.370    14713.44      112.000    12544.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      651.880     1303.76     1300.000     2600.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000      715.220     2860.88     1350.000     5400.00       0.000        0.00 
523.0168   Culv Pipe Rein Conc Hor El HE- LF        84.000      862.000    72408.00      700.000    58800.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      4542.000       12.150    55185.30       16.800    76305.60       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       158.000       23.400     3697.20       34.400     5435.20       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF       140.000        5.500      770.00       15.000     2100.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        16.000       42.000      672.00       40.000      640.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF       540.000       24.550    13257.00       20.000    10800.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1752.000        4.750     8322.00       10.200    17870.40       0.000        0.00 
606.0100   Riprap Light                   CY         3.000      100.000      300.00       60.000      180.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        24.000       87.000     2088.00       70.000     1680.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        32.000      170.560     5457.92       75.000     2400.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       193.000       89.840    17339.12       80.000    15440.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000     1500.000     1500.00      700.000      700.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       6.000      600.000     3600.00      750.000     4500.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       6.000      848.790     5092.74     1100.000     6600.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       9.000      500.000     4500.00      300.000     2700.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        1.000        1.00       0.000        0.00 
           01. 9080-14-60 
619.1000   Mobilization                   EACH       1.000    98500.000    98500.00   110000.000   110000.00       0.000        0.00 
621.0100   Landmark Reference Monuments   EACH       7.000       50.500      353.50       50.500      353.50       0.000        0.00 
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625.0500   Salvaged Topsoil               SY     12290.000        1.500    18435.00        1.250    15362.50       0.000        0.00 
627.0200   Mulching                       SY      1500.000        0.250      375.00        1.000     1500.00       0.000        0.00 
628.1504   Silt Fence                     LF      1800.000        1.900     3420.00        2.000     3600.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2300.000        0.100      230.00        0.100      230.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      125.000      750.00      200.000     1200.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      150.000      300.00      200.000      400.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY     12290.000        1.380    16960.20        1.300    15977.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      15.000       75.000     1125.00       75.000     1125.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      15.000       33.000      495.00       40.000      600.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       225.000        7.500     1687.50        7.000     1575.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      36.000       25.000      900.00       20.000      720.00       0.000        0.00 
628.7570   Rock Bags                      EACH      60.000        7.000      420.00       10.000      600.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        9.000       65.000      585.00       60.000      540.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       260.000        6.000     1560.00        8.000     2080.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       4.000       50.000      200.00       50.000      200.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      76.000       48.000     3648.00       45.000     3420.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       417.040       15.000     6255.60       14.000     5838.56       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       114.250       16.000     1828.00       16.000     1828.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     109.000       10.000     1090.00       12.000     1308.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      74.000       15.000     1110.00       12.000      888.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     4500.000     4500.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1280.000     1280.00     1280.000     1280.00       0.000        0.00 
           01. 9080-14-60 
643.0300   Traffic Control Drums          DAY     3937.000        1.000     3937.00        1.000     3937.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      469.000        1.000      469.00        1.000      469.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      938.000        0.500      469.00        0.500      469.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     2850.000        0.400     1140.00        0.400     1140.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2385.000        1.000     2385.00        1.000     2385.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       5.000       30.000      150.00       30.000      150.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       5.000       20.000      100.00       20.000      100.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY       130.000        3.100      403.00        5.000      650.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        55.000        3.550      195.25        6.000      330.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY        11.000        5.000       55.00       10.000      110.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     38645.000        0.420    16230.90        0.420    16230.90       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       180.000        1.500      270.00        1.500      270.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF      8036.000        1.200     9643.20        1.200     9643.20       0.000        0.00 
646.0600   Removing Pavement Markings     LF       570.000        0.700      399.00        0.700      399.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      160.000      320.00      160.000      320.00       0.000        0.00 
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647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      160.000      320.00      160.000      320.00       0.000        0.00 
647.0526   Pvmt Mark Yield Line Symb Epox EACH       8.000       16.000      128.00       16.000      128.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        86.000        8.000      688.00        8.000      688.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         3.440      340.000     1169.60      340.000     1169.60       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF      5035.000        1.800     9063.00        1.800     9063.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      1400.000        0.800     1120.00        0.800     1120.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        30.000        5.100      153.00        5.100      153.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      11.000       75.000      825.00       75.000      825.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       405.000        0.010        4.05        0.010        4.05       0.000        0.00 
650.5000   Construction Staking Base      LF       405.000        0.500      202.50        0.500      202.50       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      4700.000        0.650     3055.00        0.650     3055.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       7.000      100.000      700.00      100.000      700.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. C-63-9 
650.8000   Construction Staking Resurfaci LF     18285.000        0.060     1097.10        0.060     1097.10       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 9080-14-60 
650.9920   Construction Staking Slope Sta LF      3745.000        0.750     2808.75        0.750     2808.75       0.000        0.00 
661.0100   Temporary Traffic Signals for  LS         1.000     5500.000     5500.00     6700.000     6700.00       0.000        0.00 
           01. C-63-9 
690.0150   Sawing Asphalt                 LF      7021.000        1.250     8776.25        1.200     8425.20       0.000        0.00 
690.0250   Sawing Concrete                LF        63.000        2.750      173.25        9.500      598.50       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
SPV.0060   Special                        EACH     195.000        5.500     1072.50        7.000     1365.00       0.000        0.00 
           01. Temporary Pavement Marking 
           Reflective Tabs 
SPV.0090   Special                        LF      9600.000        0.210     2016.00        0.350     3360.00       0.000        0.00 
           01. Fog Seal Rumble Strips 
SPV.0105   Special                        LS         1.000     3105.000     3105.00     1500.000     1500.00       0.000        0.00 
           01. Excavation For Dry Hydrant 
SPV.0105   Special                        LS         1.000    31350.000    31350.00    30000.000    30000.00       0.000        0.00 
           02. Temporary Bypass Structure 
           C-63-9 
SPV.0125   Special                        MI         3.400     8988.000    30559.20    17637.500    59967.50       0.000        0.00 
           01. Sealing Asphaltic Pavement 
           Cracks 
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  PROPOSAL: 20150210020 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0170   Special                        STA      183.000       20.000     3660.00       15.700     2873.10       0.000        0.00 
           01. Reheating Hma Pavement 
           Longitudinal Joints 
SPV.0180   Special                        SY        67.000       95.000     6365.00       95.000     6365.00       0.000        0.00 
           01. Thermoplastic Coating At 
           Snowmobile Trail Crossing **P** 
 
                                      PROPOSAL TOTAL.......              1586927.39               1774411.71                    0.00 
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  PROPOSAL: 20150210021 
 
               STATE PROJECT(S):  9180-23-70                            LOCATION  Shawano         COUNTY 
                                                                                  Shawano - Gillett 
                                                                                  Sth 22 
                                                                                  Shawano County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000      280.000     1120.00      280.000     1120.00     280.000     1120.00 
201.0205   Grubbing                       STA        4.000      200.000      800.00      200.000      800.00     200.000      800.00 
203.0100   Removing Small Pipe Culverts   EACH       5.000      300.000     1500.00      300.000     1500.00     300.000     1500.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     1365.000     1365.00     1400.000     1400.00    1095.850     1095.85 
           01. B-58-0013 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     8000.000     8000.00     8589.520     8589.52  150000.000   150000.00 
           01. Sta. 91+26.23 
204.0165   Removing Guardrail             LF       251.000        2.000      502.00        2.000      502.00       2.000      502.00 
205.0100   Excavation Common              CY      1384.000        7.000     9688.00        7.000     9688.00       7.000     9688.00 
206.2000   Exc for Structures Culverts (s LS         1.000    30000.000    30000.00    41216.090    41216.09  250000.000   250000.00 
           01. B-58-127 
210.0100   Backfill Structure             CY      1510.000       25.000    37750.00       22.000    33220.00      22.000    33220.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 9180-23-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       15.000     1350.00       15.000     1350.00      15.000     1350.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1783.000       13.000    23179.00       13.000    23179.00      13.000    23179.00 
311.0110   Breaker Run                    TON      150.000       12.850     1927.50       12.850     1927.50      12.850     1927.50 
311.0115   Breaker Run                    CY        91.000       25.000     2275.00       40.000     3640.00      40.000     3640.00 
416.0610   Drilled Tie Bars               EACH      24.000       10.000      240.00       10.000      240.00      10.000      240.00 
455.0105   Asphaltic Material PG58-28     TON       37.000      560.000    20720.00      100.000     3700.00     560.000    20720.00 
455.0605   Tack Coat                      GAL       44.000        4.300      189.20       11.000      484.00       4.300      189.20 
460.1103   HMA Pavement Type E-3          TON      670.000       51.200    34304.00       76.750    51422.50      51.200    34304.00 
460.2000   Incentive Density HMA Pavement DOL      430.000        1.000      430.00        1.000      430.00       1.000      430.00 
465.0120   Asph Surface Driveways & Field TON      103.000      116.000    11948.00       99.000    10197.00     116.000    11948.00 
465.0315   Asphaltic Flumes               SY        16.000       45.800      732.80       55.000      880.00      45.800      732.80 
504.0100   Concrete Masonry Culverts      CY       330.000      650.000   214500.00      754.040   248833.20     540.000   178200.00 
505.0410   Bar Steel Reinforcement HS Cul LB     27380.000        1.000    27380.00        1.410    38605.80       0.950    26011.00 
505.0610   Bar Steel Reinf HS Coated Culv LB     17460.000        1.100    19206.00        1.610    28110.60       1.200    20952.00 
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  PROPOSAL: 20150210021 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
511.1200   Temporary Shoring (structure)  SF      9192.000       30.000   275760.00       25.430   233752.56      10.000    91920.00 
           01. B-58-127 
513.7010   Railing Steel Type C2 (structu LS         1.000    14000.000    14000.00    11651.610    11651.61   14600.000    14600.00 
           01. B-58-127 
516.0500   Rubberized Membrane Waterproof SY         8.000       30.000      240.00       47.200      377.60      48.000      384.00 
516.0610.S Sheet Membrane Waterproof Top  SY       229.000       40.000     9160.00       39.450     9034.05      73.000    16717.00 
           01. B-58-127 
521.0112   Culvert Pipe Corrugated Steel  LF        26.000       30.000      780.00       30.000      780.00      30.000      780.00 
521.0115   Culvert Pipe Corrugated Steel  LF        36.000       36.000     1296.00       36.000     1296.00      36.000     1296.00 
521.0124   Culvert Pipe Corrugated Steel  LF        30.000       40.000     1200.00       40.000     1200.00      40.000     1200.00 
521.0749   Pipe Arch Corrugated Steel 49x LF        34.000      126.000     4284.00      126.000     4284.00     126.000     4284.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      198.000      396.00      198.000      396.00     198.000      396.00 
521.1015   Apr Endwls for Culvert Pipe St EACH       2.000      145.000      290.00      145.000      290.00     145.000      290.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
521.1249   Apr Endwls for Pipe Arch Steel EACH       2.000      725.000     1450.00      725.000     1450.00     725.000     1450.00 
606.0200   Riprap Medium                  CY        47.000       45.000     2115.00       45.000     2115.00      45.000     2115.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           01. 9180-23-70 
619.1000   Mobilization                   EACH       1.000    47300.000    47300.00    75568.500    75568.50   19644.800    19644.80 
624.0100   Water                          MGAL      40.000       25.000     1000.00      100.000     4000.00      15.000      600.00 
625.0100   Topsoil                        SY      1540.000        1.800     2772.00        1.800     2772.00       1.800     2772.00 
625.0500   Salvaged Topsoil               SY       864.000        0.850      734.40        0.850      734.40       0.850      734.40 
628.1504   Silt Fence                     LF       200.000        2.000      400.00        2.000      400.00       2.000      400.00 
628.1520   Silt Fence Maintenance         LF       200.000        0.500      100.00        0.010        2.00       0.010        2.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      300.000     1800.00       75.000      450.00      75.000      450.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00       75.000      300.00      75.000      300.00 
628.2027   Erosion Mat Class II Type C    SY       864.000        6.500     5616.00        3.550     3067.20       3.550     3067.20 
628.7555   Culvert Pipe Checks            EACH      17.000       20.000      340.00        9.000      153.00       9.000      153.00 
628.7570   Rock Bags                      EACH      10.000       10.000      100.00        8.000       80.00       8.000       80.00 
629.0210   Fertilizer Type B              CWT        1.600       75.000      120.00      100.000      160.00     100.000      160.00 
630.0200   Seeding Temporary              LB        23.000        5.000      115.00        5.200      119.60       5.200      119.60 
631.0300   Sod Water                      MGAL      35.000       55.000     1925.00       30.000     1050.00      30.000     1050.00 
631.1000   Sod Lawn                       SY      1540.000        5.000     7700.00        4.280     6591.20       4.280     6591.20 
638.2602   Removing Signs Type II         EACH       4.000       15.000       60.00       20.000       80.00      20.000       80.00 
638.3000   Removing Small Sign Supports   EACH       4.000       15.000       60.00       20.000       80.00      20.000       80.00 
642.5201   Field Office Type C            EACH       1.000     1000.000     1000.00     2684.500     2684.50    2900.000     2900.00 
643.0100   Traffic Control (project)      EACH       1.000     1980.000     1980.00     1980.000     1980.00    2000.000     2000.00 
           01. 9180-23-70 
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  PROPOSAL: 20150210021 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0300   Traffic Control Drums          DAY      400.000        0.610      244.00        0.610      244.00       0.500      200.00 
643.0420   Traffic Control Barricades Typ DAY      800.000        1.140      912.00        1.140      912.00       0.600      480.00 
643.0705   Traffic Control Warning Lights DAY     1280.000        0.170      217.60        0.170      217.60       0.250      320.00 
643.0900   Traffic Control Signs          DAY      640.000        1.170      748.80        1.170      748.80       1.000      640.00 
643.0920   Traffic Control Covering Signs EACH       5.000       50.000      250.00       50.000      250.00      20.000      100.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     1500.000     1500.00    3000.000     3000.00 
           01. 9180-23-70 
643.3000   Traffic Control Detour Signs   DAY     4680.000        0.410     1918.80        0.410     1918.80       0.250     1170.00 
645.0105   Geotextile Fabric Type C       SY       274.000        3.000      822.00        3.800     1041.20       3.800     1041.20 
645.0120   Geotextile Fabric Type HR      SY        71.000        3.000      213.00        3.000      213.00       3.000      213.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       848.000        3.650     3095.20        3.650     3095.20       3.650     3095.20 
650.4500   Construction Staking Subgrade  LF       399.000        0.550      219.45        0.550      219.45       0.010        3.99 
650.5000   Construction Staking Base      LF       399.000        0.650      259.35        0.650      259.35       1.000      399.00 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00      800.000      800.00    1000.000     1000.00 
           01. B-58-127 
650.9910   Const Staking Supplemental Con LS         1.000      150.000      150.00      150.000      150.00      10.000       10.00 
           01. 9180-23-70 
650.9920   Construction Staking Slope Sta LF       399.000        1.000      399.00        1.000      399.00       1.000      399.00 
690.0150   Sawing Asphalt                 LF       234.000        0.920      215.28        0.920      215.28       0.920      215.28 
715.0502   Incentive Strength Conc Struct DOL     1980.000        1.000     1980.00        1.000     1980.00       1.000     1980.00 
999.1500.S Crack and Damage Survey        LS         1.000     4200.000     4200.00     2500.000     2500.00    4200.000     4200.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0090   Special                        LF       149.000       34.700     5170.30       34.700     5170.30      34.700     5170.30 
           01. Concrete Curb & Gutter 4-Inch Sloped 
           36-Inch Special 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     7190.180     7190.18    8000.000     8000.00 
           01. Salvaged Stream Bed Material 
SPV.0105   Special                        LS         1.000      600.000      600.00      600.000      600.00     988.000      988.00 
           02. Research And Relocate Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000      600.000      600.00      600.000      600.00     200.000      200.00 
           03. Verify And Replace Existing Property 
           Monuments 
 
                                      PROPOSAL TOTAL.......               867964.68                915208.59               988240.52 
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  PROPOSAL: 20150210022 
 
               STATE PROJECT(S):  1197-18-75                            LOCATION  Barron          COUNTY 
                                  1197-18-76                                      New Auburn - Spooner 
                                                                                  USH 53 
                                                                                  Barron, Washburn County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MONARCH PAVING COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0105   Removing Pavement Butt Joints  SY     17470.000        7.925   138449.75        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      4075.000       18.535    75530.13        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      3965.000        4.464    17699.76        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH     645.000        7.500     4837.50        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     6264.000     6264.00        0.000        0.00       0.000        0.00 
           01. 1197-18-75 
213.0100   Finishing Roadway (project)    EACH       1.000     6264.000     6264.00        0.000        0.00       0.000        0.00 
           02. 1197-18-76 
305.0110   Base Aggregate Dense 3/4-Inch  TON    16505.000       17.900   295439.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      500.000       30.000    15000.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA       10.000      188.000     1880.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH   45360.000        4.000   181440.00        0.000        0.00       0.000        0.00 
416.0750.S Conc Pvt Ptl Depth Repair Join LF      3920.000       20.000    78400.00        0.000        0.00       0.000        0.00 
416.0752.S Conc Pvt Ptl Depth Repair Crac LF      4105.000       20.000    82100.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL   149200.000        1.000   149200.00        0.000        0.00       0.000        0.00 
455.0110   Asphaltic Material PG58-34     TON     4175.000      200.000   835000.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    55885.000        2.420   135241.70        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    69550.000       54.900  3818295.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    26834.000        1.000    26834.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON     2035.000       85.530   174053.55        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF    362295.000        0.136    49272.12        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       1.000     2190.000     2190.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       253.000        1.750      442.75        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       287.500       15.500     4456.25        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2400.000     2400.00        0.000        0.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1197-18-75 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           02. 1197-18-76 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000   315300.000   315300.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       400.000        1.750      700.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       400.000        0.010        4.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       8.000        1.000        8.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      10.000        1.000       10.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH     645.000       23.000    14835.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH     707.000        6.500     4595.50        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      15.000       45.000      675.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     294.000       46.000    13524.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     158.000       54.000     8532.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      80.000       65.000     5200.00        0.000        0.00       0.000        0.00 
635.0200   Sign Supports Structural Steel LB     10914.900        2.800    30561.72        0.000        0.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY        22.800      750.000    17100.00        0.000        0.00       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB      1324.000        2.800     3707.20        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF      2377.500       20.750    49333.13        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      5539.410       13.500    74782.04        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       321.000       17.500     5617.50        0.000        0.00       0.000        0.00 
638.2601   Removing Signs Type I          EACH       6.000      215.000     1290.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     494.000       14.000     6916.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     580.000       14.000     8120.00        0.000        0.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH      14.000      225.000     3150.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    13800.000    13800.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   115000.000   115000.00        0.000        0.00       0.000        0.00 
           01. 1197-18-75 
643.0100   Traffic Control (project)      EACH       1.000   115000.000   115000.00        0.000        0.00       0.000        0.00 
           02. 1197-18-76 
643.0300   Traffic Control Drums          DAY   213410.000        0.250    53352.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    14135.000        1.350    19082.25        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    28270.000        0.400    11308.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     5940.000        0.500     2970.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      600.000       20.000    12000.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    28080.000        0.700    19656.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      600.000       70.000    42000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    497485.000        0.236   117406.46        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       654.000        0.750      490.50        0.000        0.00       0.000        0.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      4480.000        5.120    22937.60        0.000        0.00       0.000        0.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF     16460.000        9.900   162954.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       260.000        7.500     1950.00        0.000        0.00       0.000        0.00 
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647.0803   Pvt Marking Aerial Enforce Bar LF       120.000       10.000     1200.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      6090.000        1.100     6699.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      3400.000        2.200     7480.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF    144500.000        0.033     4768.50        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      130.000      130.00        0.000        0.00       0.000        0.00 
           01. 1197-18-75 
650.9910   Const Staking Supplemental Con LS         1.000        1.500        1.50        0.000        0.00       0.000        0.00 
           02. 1197-18-76 
690.0150   Sawing Asphalt                 LF       540.000        1.530      826.20        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF    180632.000        1.530   276366.96        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY      600.000       70.000    42000.00        0.000        0.00       0.000        0.00 
           01. Portable Changeable Message Sign 
           (Pcms) Cellular Communications 
SPV.0105   Special                        LS         1.000    41875.000    41875.00        0.000        0.00       0.000        0.00 
           01. Material Transfer Vehicle 
           1197-18-75 
SPV.0105   Special                        LS         1.000   521740.500   521740.50        0.000        0.00       0.000        0.00 
           02. Prepare Foundation For Asphaltic 
           Paving Special 1197-18-75 
SPV.0105   Special                        LS         1.000    41875.000    41875.00        0.000        0.00       0.000        0.00 
           03. Material Transfer Vehicle 
           1197-18-76 
SPV.0105   Special                        LS         1.000   521740.500   521740.50        0.000        0.00       0.000        0.00 
           04. Prepare Foundation For Asphaltic 
           Paving Special 1197-18-76 
SPV.0170   Special                        STA     1265.000       13.050    16508.25        0.000        0.00       0.000        0.00 
           01. Reheating Hma Pavement Longitudinal 
           Joints Special 
SPV.0180   Special                        SY      8900.000       54.000   480600.00        0.000        0.00       0.000        0.00 
           01. Concrete Pavement Repair Non Doweled 
           Special 
SPV.0180   Special                        SY      1000.000       58.000    58000.00        0.000        0.00       0.000        0.00 
           02. Concrete Pavement Replacement Non 
           Doweled Special 
SPV.0180   Special                        SY      6000.000       52.500   315000.00        0.000        0.00       0.000        0.00 
           03. Concrete Pavement Centerline Joint 
           Repair 
SPV.0195   Special                        TON    29055.000       74.390  2161401.45        0.000        0.00       0.000        0.00 
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           01. Asphaltic Surface Special 
 
                                      PROPOSAL TOTAL.......             11873623.27                     0.00                    0.00 
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               STATE PROJECT(S):  1560-31-71                            LOCATION  Washburn        COUNTY 
                                                                                  Cumberland - Spooner 
                                                                                  Ush 63 
                                                                                  Washburn County 
               TYPE OF WORK: Significant Asphalt 
 
   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       36.000      496.000    17856.00      315.660    11363.76     496.000    17856.00 
201.0120   Clearing                       ID        38.000       34.450     1309.10       20.000      760.00      34.450     1309.10 
201.0205   Grubbing                       STA       34.000      304.000    10336.00      315.660    10732.44     304.000    10336.00 
203.0100   Removing Small Pipe Culverts   EACH       9.000      200.000     1800.00      400.000     3600.00     170.000     1530.00 
203.0200   Removing Old Structure (statio LS         1.000     7955.210     7955.21     7580.000     7580.00    2750.000     2750.00 
           01. 709+08 
204.0100   Removing Pavement              SY      9364.000        0.850     7959.40        2.370    22192.68       3.900    36519.60 
204.0110   Removing Asphaltic Surface     SY      7341.000        1.910    14021.31        1.000     7341.00       1.900    13947.90 
204.0115   Removing Asphaltic Surface But SY       900.000       11.340    10206.00       11.340    10206.00      11.340    10206.00 
204.0120   Removing Asphaltic Surface Mil SY     74950.000        2.460   184377.00        2.460   184377.00       2.460   184377.00 
204.0150   Removing Curb & Gutter         LF      5515.000        2.940    16214.10        1.500     8272.50       2.700    14890.50 
204.0155   Removing Concrete Sidewalk     SY       415.000        2.440     1012.60        5.000     2075.00       4.600     1909.00 
204.0170   Removing Fence                 LF        95.000        2.000      190.00        2.500      237.50       2.000      190.00 
204.0180   Removing Delineators and Marke EACH      17.000       10.000      170.00       12.000      204.00      10.000      170.00 
204.0195   Removing Concrete Bases        EACH       5.000      100.000      500.00      152.640      763.20     115.000      575.00 
204.0205   Removing Utility Poles         EACH       3.000      200.000      600.00      253.170      759.51     210.000      630.00 
204.0210   Removing Manholes              EACH      13.000      400.000     5200.00      375.000     4875.00     295.000     3835.00 
204.0220   Removing Inlets                EACH      16.000      400.000     6400.00      300.000     4800.00     145.000     2320.00 
204.0230   Removing Building (station)    LS         1.000     7570.530     7570.53     7130.000     7130.00    6250.000     6250.00 
           01. 867+34 Rt 
204.0235   Removing Buildings (parcel)    LS         1.000    13850.530    13850.53    14000.000    14000.00   10100.000    10100.00 
           01. 16 
204.0245   Removing Storm Sewer (size)    LF        53.000       17.290      916.37       10.700      567.10       9.000      477.00 
           01. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF       477.000       10.860     5180.22        8.600     4102.20       9.250     4412.25 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       633.000       11.680     7393.44        8.000     5064.00       9.250     5855.25 
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           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       828.000        9.340     7733.52       10.000     8280.00      11.000     9108.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF      2155.000       10.850    23381.75       10.000    21550.00      11.500    24782.50 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       425.000        9.820     4173.50       10.000     4250.00      13.650     5801.25 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000       49.400      691.60       10.000      140.00      15.000      210.00 
           07. 36-Inch 
204.0280   Sealing Pipes                  EACH       1.000      300.000      300.00      500.000      500.00     230.000      230.00 
205.0100   Excavation Common              CY     66492.000        7.400   492040.80        7.080   470763.36       8.900   591778.80 
205.0400   Excavation Marsh               CY       155.000       15.000     2325.00        7.080     1097.40      11.850     1836.75 
208.1100   Select Borrow                  CY     16293.000        0.010      162.93        9.500   154783.50      10.200   166188.60 
209.0100   Backfill Granular              CY       986.000        0.010        9.86       11.800    11634.80      10.300    10155.80 
211.0400   Prepare Foundation for Aspht S STA      335.000       36.230    12137.05       30.000    10050.00      36.230    12137.05 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     5000.000     5000.00    4000.000     4000.00 
           01. 1560-31-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4131.000       17.650    72912.15       12.000    49572.00      16.950    70020.45 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    40333.000       11.700   471896.10       12.330   497305.89      12.100   488029.30 
305.0500   Shaping Shoulders              STA      471.000       47.360    22306.56       25.000    11775.00      47.360    22306.56 
416.0160   Concrete Driveway 6-Inch       SY       127.000       45.000     5715.00       45.000     5715.00      45.000     5715.00 
416.1010   Concrete Surface Drains        CY         0.200     1000.000      200.00     1000.000      200.00    1000.000      200.00 
440.4410.S Incentive IRI Ride             DOL    19592.000        1.000    19592.00        1.000    19592.00       1.000    19592.00 
455.0605   Tack Coat                      GAL    14338.000        2.250    32260.50        2.250    32260.50       2.250    32260.50 
460.2000   Incentive Density HMA Pavement DOL    19210.000        1.000    19210.00        1.000    19210.00       1.000    19210.00 
460.4000   HMA Cold Weather Paving        TON     2000.000        2.480     4960.00        2.480     4960.00       2.480     4960.00 
465.0105   Asphaltic Surface              TON     3941.000       89.910   354335.31       89.910   354335.31      89.910   354335.31 
465.0110   Asphaltic Surface Patching     TON      340.000       97.330    33092.20       97.330    33092.20      97.330    33092.20 
465.0115   Asphaltic Surface Detours      TON       47.000       97.620     4588.14       97.620     4588.14      97.620     4588.14 
465.0120   Asph Surface Driveways & Field TON      346.000      101.470    35108.62      101.470    35108.62     101.470    35108.62 
465.0125   Asphaltic Surface Temporary    TON        8.000      153.910     1231.28      153.910     1231.28     153.910     1231.28 
465.0315   Asphaltic Flumes               SY        56.000       51.870     2904.72       51.870     2904.72      51.870     2904.72 
465.0425   Asphalt Shoulder Rmble Strp 2- LF     32229.000        0.100     3222.90        0.100     3222.90       0.100     3222.90 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     13418.000        0.150     2012.70        0.150     2012.70       0.150     2012.70 
504.0900   Concrete Masonry Endwalls      CY        10.900      700.000     7630.00     1000.000    10900.00     700.000     7630.00 
520.7000   Cleaning Culvert Pipes         EACH       3.000      600.000     1800.00      500.000     1500.00     600.000     1800.00 
520.8000   Concrete Collars for Pipe      EACH      19.000      400.000     7600.00      550.000    10450.00     560.000    10640.00 
520.9700.S Culvert Pipe Liners (size)     LF       104.000      140.000    14560.00       72.000     7488.00     140.000    14560.00 
           01. 24-Inch 
520.9700.S Culvert Pipe Liners (size)     LF        62.000      180.000    11160.00      136.000     8432.00     180.000    11160.00 
           02. 36-Inch 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       2.000      500.000     1000.00       25.000       50.00     500.000     1000.00 
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521.0112   Culvert Pipe Corrugated Steel  LF        88.000       33.250     2926.00       24.000     2112.00      24.400     2147.20 
521.0118   Culvert Pipe Corrugated Steel  LF       276.000       35.760     9869.76       30.000     8280.00      34.500     9522.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       6.000      219.630     1317.78      107.000      642.00     105.000      630.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      14.000      413.290     5786.06      124.000     1736.00     150.000     2100.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      448.610     1794.44      185.000      740.00     210.000      840.00 
522.0124   Culv Pipe Reinf Concrete Class LF        92.000       71.150     6545.80      231.500    21298.00      71.000     6532.00 
522.0130   Culv Pipe Reinf Concrete Class LF        30.000       83.000     2490.00      246.500     7395.00      87.000     2610.00 
522.0136   Culv Pipe Reinf Concrete Class LF         6.000      169.350     1016.10      301.500     1809.00     116.000      696.00 
522.0148   Culv Pipe Reinf Concrete Class LF        60.000      118.600     7116.00      304.500    18270.00     136.000     8160.00 
522.0166   Culv Pipe Reinf Concrete Class LF        68.000      262.470    17847.96      336.300    22868.40     210.000    14280.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      995.630      995.63      800.000      800.00     680.000      680.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1052.870     3158.61      884.000     2652.00     725.000     2175.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1153.040     9224.32     1020.000     8160.00     750.000     6000.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1210.280     3630.84     1080.000     3240.00     820.000     2460.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1520.330     4560.99     1430.000     4290.00    1100.000     3300.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1806.530     1806.53     2025.000     2025.00    1845.000     1845.00 
522.1066   Apr Endwls Culv Pipe Reinf Con EACH       2.000     3410.410     6820.82     4179.000     8358.00    3150.000     6300.00 
530.0124   Culv Pipe Corrugated Polyethyl LF        34.000       47.560     1617.04       42.010     1428.34      36.500     1241.00 
601.0120   Concrete Curb Type J           LF        75.000       27.250     2043.75       27.250     2043.75      27.250     2043.75 
601.0407   Concrete Curb & Gutter 18-Inch LF       121.000       25.000     3025.00       25.000     3025.00      25.000     3025.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      6294.000       10.000    62940.00       10.000    62940.00      10.000    62940.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       243.000       20.000     4860.00       20.000     4860.00      20.000     4860.00 
601.0419   Concrete Curb & Gutter 30-Inch LF       179.000       16.500     2953.50       16.500     2953.50      16.500     2953.50 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1977.000       16.500    32620.50       16.500    32620.50      16.500    32620.50 
601.0580   Conc C & G 4-In Sloped 36-In T LF        46.000       31.250     1437.50       31.250     1437.50      31.250     1437.50 
601.0600   Concrete Curb Pedestrian       LF       143.000       26.650     3810.95       26.650     3810.95      26.650     3810.95 
602.0405   Concrete Sidewalk 4-Inch       SF     16006.000        3.600    57621.60        3.600    57621.60       3.600    57621.60 
602.0415   Concrete Sidewalk 6-Inch       SF      1525.000        5.000     7625.00        5.000     7625.00       5.000     7625.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       496.000       40.000    19840.00       40.000    19840.00      40.000    19840.00 
602.2400   Concrete Safety Islands        SF      2048.000        6.500    13312.00        6.500    13312.00       6.500    13312.00 
606.0100   Riprap Light                   CY        72.000       71.420     5142.24       60.000     4320.00      90.000     6480.00 
606.0200   Riprap Medium                  CY       380.000       82.670    31414.60       55.000    20900.00      80.000    30400.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1527.000       44.020    67218.54       38.300    58484.10      29.000    44283.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       192.000       47.090     9041.28       46.600     8947.20      36.000     6912.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       398.000       50.800    20218.40       40.300    16039.40      38.500    15323.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       596.000       61.000    36356.00       48.200    28727.20      46.500    27714.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       643.000       74.940    48186.42       60.600    38965.80      62.500    40187.50 
608.0336   St Sewer Pipe Reinf Conc Class LF        63.000       96.670     6090.21       99.500     6268.50      83.000     5229.00 
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608.0342   St Sewer Pipe Reinf Conc Class LF       373.000      114.500    42708.50       98.400    36703.20      92.000    34316.00 
608.0348   St Sewer Pipe Reinf Conc Class LF      1639.000      139.980   229427.22      126.200   206841.80     117.000   191763.00 
611.0410   Reconstructing Catch Basins    EACH       2.000      450.000      900.00     1000.000     2000.00     700.000     1400.00 
611.0420   Reconstructing Manholes        EACH       2.000      500.000     1000.00     1160.000     2320.00     700.000     1400.00 
611.0430   Reconstructing Inlets          EACH       1.000      350.000      350.00      750.000      750.00     700.000      700.00 
611.0530   Manhole Covers Type J          EACH      11.000      441.910     4861.01      700.000     7700.00     545.000     5995.00 
611.0612   Inlet Covers Type C            EACH       3.000      441.910     1325.73      700.000     2100.00     535.000     1605.00 
611.0615   Inlet Covers Type F            EACH       1.000      898.730      898.73     1290.000     1290.00    1035.000     1035.00 
611.0624   Inlet Covers Type H            EACH      25.000      563.240    14081.00      510.000    12750.00     495.000    12375.00 
611.0627   Inlet Covers Type HM           EACH       1.000      563.240      563.24      510.000      510.00     495.000      495.00 
611.0639   Inlet Covers Type H-S          EACH      19.000      563.240    10701.56      510.000     9690.00     495.000     9405.00 
611.0642   Inlet Covers Type MS           EACH      17.000      275.120     4677.04      320.000     5440.00     315.000     5355.00 
611.0651   Inlet Covers Type S            EACH       8.000      534.750     4278.00      500.000     4000.00     620.000     4960.00 
611.0654   Inlet Covers Type V            EACH       1.000      531.590      531.59      500.000      500.00     550.000      550.00 
611.1003   Catch Basins 3-FT Diameter     EACH       3.000     1111.390     3334.17      990.000     2970.00    1240.000     3720.00 
611.1004   Catch Basins 4-FT Diameter     EACH       5.000     2036.010    10180.05     1660.000     8300.00    1535.000     7675.00 
611.1005   Catch Basins 5-FT Diameter     EACH      10.000     2821.570    28215.70     2824.000    28240.00    2600.000    26000.00 
611.1006   Catch Basins 6-FT Diameter     EACH       3.000     3553.790    10661.37     3441.000    10323.00    3170.000     9510.00 
611.1230   Catch Basins 2x3-FT            EACH      34.000     1171.900    39844.60     1240.000    42160.00    1070.000    36380.00 
611.2007   Manholes 7-FT Diameter         EACH       5.000     7813.900    39069.50     8870.000    44350.00    7625.000    38125.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000    10538.740    10538.74    12550.000    12550.00   10725.000    10725.00 
611.2066   Manholes 6x6-FT                EACH       2.000    12756.680    25513.36    13750.000    27500.00   12215.000    24430.00 
611.3220   Inlets 2x2-FT                  EACH       1.000      987.720      987.72      980.000      980.00     915.000      915.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1433.170     2866.34     1570.000     3140.00    1210.000     2420.00 
611.3902   Inlets Median 2 Grate          EACH       4.000     2603.300    10413.20     3130.000    12520.00    2925.000    11700.00 
611.3903   Inlets Median 3 Grate          EACH       1.000     1735.640     1735.64     2340.000     2340.00    1660.000     1660.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      200.000      200.00      500.000      500.00     200.000      200.00 
611.8120.S Cover Plates Temporary         EACH       9.000      200.000     1800.00      150.000     1350.00     100.000      900.00 
612.0204   Pipe Underdrain Unperforated 4 LF         8.000       54.100      432.80       25.000      200.00      30.000      240.00 
612.0902.S Insulation Board Polystyrene ( SY       191.000       12.740     2433.34       27.000     5157.00      14.500     2769.50 
           01. 2-Inch 
614.0305   Steel Plate Beam Guard Class A LF       350.000       15.000     5250.00       15.500     5425.00      15.000     5250.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       2.000     2400.000     4800.00     2250.000     4500.00    2400.000     4800.00 
614.0920   Salvaged Rail                  LF       711.000        2.000     1422.00        1.650     1173.15       2.000     1422.00 
614.2300   MGS Guardrail 3                LF       275.000       16.000     4400.00       15.500     4262.50      16.000     4400.00 
614.2330   MGS Guardrail 3 K              LF       350.000       20.000     7000.00       24.000     8400.00      20.000     7000.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2400.000     4800.00     2250.000     4500.00    2400.000     4800.00 
616.0204   Fence Chain Link 4-FT          LF        34.000       25.000      850.00       72.000     2448.00      25.000      850.00 
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616.0700.S Fence Safety                   LF      3727.000        2.000     7454.00        2.850    10621.95       2.000     7454.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00      500.000      500.00       1.000        1.00 
           01. 1560-31-71 
619.1000   Mobilization                   EACH       1.000   245474.510   245474.51   207554.000   207554.00  115000.000   115000.00 
620.0300   Concrete Median Sloped Nose    SF       468.000        6.500     3042.00        6.500     3042.00       6.500     3042.00 
623.0200   Dust Control Surface Treatment SY     25146.000        0.010      251.46        0.330     8298.18       0.250     6286.50 
624.0100   Water                          MGAL     598.000       20.000    11960.00       21.760    13012.48      20.000    11960.00 
625.0100   Topsoil                        SY     46662.000        1.700    79325.40        1.490    69526.38       2.150   100323.30 
627.0200   Mulching                       SY     66150.000        0.200    13230.00        0.150     9922.50       0.200    13230.00 
628.1504   Silt Fence                     LF     17073.000        1.400    23902.20        1.650    28170.45       1.400    23902.20 
628.1520   Silt Fence Maintenance         LF     17073.000        0.010      170.73        0.010      170.73       0.010      170.73 
628.1905   Mobilizations Erosion Control  EACH      15.000       75.000     1125.00      100.000     1500.00      75.000     1125.00 
628.1910   Mobilization Emergency Erosion EACH      15.000       75.000     1125.00      100.000     1500.00      75.000     1125.00 
628.2004   Erosion Mat Class I Type B     SY      7493.000        0.900     6743.70        1.100     8242.30       0.900     6743.70 
628.2006   Erosion Mat Urban Class I Type SY      5514.000        1.150     6341.10        1.450     7995.30       1.150     6341.10 
628.2008   Erosion Mat Urban Class I Type SY      3083.000        1.200     3699.60        1.850     5703.55       1.200     3699.60 
628.2023   Erosion Mat Class II Type B    SY      2292.000        1.500     3438.00        1.750     4011.00       1.500     3438.00 
628.2033   Erosion Mat Class III Type B   SY      1063.000        5.000     5315.00        8.000     8504.00       5.000     5315.00 
628.6005   Turbidity Barriers             SY        63.000       28.000     1764.00       28.000     1764.00      28.000     1764.00 
628.6505   Soil Stabilizer Type A         ACRE       0.510     1500.000      765.00     3100.000     1581.00    1500.000      765.00 
628.6510   Soil Stabilizer Type B         ACRE      16.520      600.000     9912.00      625.000    10325.00     600.000     9912.00 
628.7005   Inlet Protection Type A        EACH      91.000       70.000     6370.00      100.000     9100.00      70.000     6370.00 
628.7010   Inlet Protection Type B        EACH      14.000       50.000      700.00       32.000      448.00      50.000      700.00 
628.7015   Inlet Protection Type C        EACH      66.000       30.000     1980.00       35.000     2310.00      30.000     1980.00 
628.7504   Temporary Ditch Checks         LF       501.000        7.000     3507.00        6.250     3131.25       7.000     3507.00 
628.7555   Culvert Pipe Checks            EACH     145.000       18.000     2610.00       12.500     1812.50      18.000     2610.00 
628.7570   Rock Bags                      EACH      20.000       10.000      200.00       12.500      250.00      10.000      200.00 
629.0210   Fertilizer Type B              CWT       52.700       45.000     2371.50       50.000     2635.00      45.000     2371.50 
630.0120   Seeding Mixture No. 20         LB      2262.000        4.500    10179.00        5.350    12101.70       4.500    10179.00 
630.0200   Seeding Temporary              LB      2262.000        2.100     4750.20        2.500     5655.00       2.100     4750.20 
633.0200   Delineators Flexible           EACH      10.000       45.000      450.00       43.000      430.00      45.000      450.00 
633.5100   Markers Row                    EACH      25.000       40.000     1000.00       36.000      900.00      40.000     1000.00 
633.5200   Markers Culvert End            EACH      34.000       40.000     1360.00       38.000     1292.00      40.000     1360.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      37.000       46.000     1702.00       46.000     1702.00      46.000     1702.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      30.000       47.000     1410.00       49.000     1470.00      47.000     1410.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      64.000       48.000     3072.00       55.000     3520.00      48.000     3072.00 
634.0808   Posts Tubular Steel 2x2-Inch X EACH       5.000      100.000      500.00      118.000      590.00     100.000      500.00 
634.0809   Posts Tubular Steel 2x2-Inch X EACH      15.000      125.000     1875.00      123.000     1845.00     125.000     1875.00 
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634.0811   Posts Tubular Steel 2x2-Inch X EACH      14.000      100.000     1400.00      128.000     1792.00     100.000     1400.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       3.000      120.000      360.00      133.000      399.00     120.000      360.00 
637.2210   Signs Type II Reflective H     SF       718.520       13.500     9700.02       13.850     9951.50      13.500     9700.02 
637.2230   Signs Type II Reflective F     SF       153.500       16.000     2456.00       16.200     2486.70      16.000     2456.00 
638.2102   Moving Signs Type II           EACH      24.000       75.000     1800.00       75.000     1800.00      75.000     1800.00 
638.2602   Removing Signs Type II         EACH     118.000       10.000     1180.00       14.000     1652.00      10.000     1180.00 
638.3000   Removing Small Sign Supports   EACH     118.000       10.000     1180.00       14.000     1652.00      10.000     1180.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00     7200.000     7200.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000    22500.000    22500.00    22500.000    22500.00    9866.000     9866.00 
           01. 1560-31-71 
643.0300   Traffic Control Drums          DAY    16161.000        0.250     4040.25        0.250     4040.25       1.000    16161.00 
643.0410   Traffic Control Barricades Typ DAY      269.000        1.250      336.25        1.250      336.25       1.000      269.00 
643.0420   Traffic Control Barricades Typ DAY     3104.000        1.350     4190.40        1.350     4190.40       1.000     3104.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     459.000       31.000    14229.00       31.000    14229.00      30.000    13770.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     439.000        6.000     2634.00        6.000     2634.00      17.000     7463.00 
643.0705   Traffic Control Warning Lights DAY     6477.000        0.400     2590.80        0.400     2590.80       0.350     2266.95 
643.0715   Traffic Control Warning Lights DAY     1584.000        0.500      792.00        0.500      792.00       0.500      792.00 
643.0900   Traffic Control Signs          DAY     4408.000        0.700     3085.60        0.700     3085.60       1.500     6612.00 
643.0920   Traffic Control Covering Signs EACH      11.000      125.000     1375.00      125.000     1375.00      20.000      220.00 
643.1000   Traffic Control Signs Fixed Me SF        43.000       21.000      903.00       21.000      903.00      18.000      774.00 
643.1050   Traffic Control Signs PCMS     DAY       90.000       70.000     6300.00       70.000     6300.00     100.000     9000.00 
643.2000   Traffic Control Detour (projec EACH       1.000    10000.000    10000.00    10000.000    10000.00    5500.000     5500.00 
           01. 1560-31-71 
643.3000   Traffic Control Detour Signs   DAY     5370.000        2.200    11814.00        2.200    11814.00       3.340    17935.80 
645.0120   Geotextile Fabric Type HR      SY       930.000        3.000     2790.00        4.000     3720.00       2.700     2511.00 
645.0130   Geotextile Fabric Type R       SY       209.000        2.500      522.50        4.000      836.00       2.250      470.25 
646.0106   Pavement Marking Epoxy 4-Inch  LF     54796.000        0.250    13699.00        0.250    13699.00       0.250    13699.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      3769.000        0.950     3580.55        0.950     3580.55       1.000     3769.00 
646.0406   Pavement Marking Same Day Epox LF     33460.000        0.600    20076.00        0.600    20076.00       0.550    18403.00 
646.0600   Removing Pavement Markings     LF      7315.000        0.750     5486.25        0.750     5486.25       0.750     5486.25 
647.0166   Pavement Marking Arrows Epoxy  EACH      31.000      150.000     4650.00      150.000     4650.00     125.000     3875.00 
647.0256   Pavement Marking Symbols Epoxy EACH       3.000      100.000      300.00      100.000      300.00     125.000      375.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      150.000      750.00      150.000      750.00     175.000      875.00 
647.0456   Pavement Marking Curb Epoxy    LF       172.000        8.000     1376.00        8.000     1376.00       4.500      774.00 
647.0606   Pavement Marking Island Nose E EACH      10.000       90.000      900.00       90.000      900.00     100.000     1000.00 
647.0656   Pavement Marking Parking Stall LF      1299.000        3.000     3897.00        3.000     3897.00       2.800     3637.20 
647.0716   Pavement Marking Diagonal Epox LF       828.000        3.000     2484.00        3.000     2484.00       3.500     2898.00 
647.0726   Pavement Marking Diagonal Epox LF      1534.000        3.000     4602.00        3.000     4602.00       5.000     7670.00 
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647.0766   Pavement Marking Crosswalk Epo LF       353.000        8.000     2824.00        8.000     2824.00       4.000     1412.00 
647.0796   Pavement Marking Crosswalk Epo LF       456.000       10.000     4560.00       10.000     4560.00       8.800     4012.80 
647.0965   Removing Pavement Markings Wor EACH       2.000       80.000      160.00       80.000      160.00      80.000      160.00 
648.0100   Locating No-Passing Zones      MI         3.544      250.000      886.00      250.000      886.00     480.000     1701.12 
649.0200   Temp Pvt Marking Reflective Pa LF     23850.000        0.450    10732.50        0.450    10732.50       0.300     7155.00 
649.0400   Temp Pvt Marking Removable Tap LF     24806.000        1.100    27286.60        1.100    27286.60       0.800    19844.80 
650.4000   Construction Staking Storm Sew EACH      77.000       85.000     6545.00       85.000     6545.00      85.000     6545.00 
650.4500   Construction Staking Subgrade  LF     19115.000        0.010      191.15        0.450     8601.75       0.010      191.15 
650.5000   Construction Staking Base      LF     19115.000        0.550    10513.25        0.550    10513.25       0.550    10513.25 
650.5500   Construction Staking Curb Gutt LF      9471.000        0.750     7103.25        0.750     7103.25       0.750     7103.25 
650.6000   Construction Staking Pipe Culv EACH      18.000      150.000     2700.00      150.000     2700.00     150.000     2700.00 
650.8000   Construction Staking Resurfaci LF     21385.000        0.070     1496.95        0.070     1496.95       0.070     1496.95 
650.8500   Const Staking Elec Install (pr LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. 1560-31-71 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 1560-31-71 
650.9920   Construction Staking Slope Sta LF     19638.000        0.420     8247.96        0.420     8247.96       0.420     8247.96 
652.0225   Conduit Rigid Nonmetallic Sch  LF       362.000        4.260     1542.12        4.260     1542.12       4.260     1542.12 
653.0110   Pull Boxes Steel 12x30-Inch    EACH       1.000      531.610      531.61      531.610      531.61     531.610      531.61 
654.0101   Concrete Bases Type 1          EACH       5.000      496.280     2481.40      496.280     2481.40     496.280     2481.40 
655.0610   Electrical Wire Lighting 12 AW LF       234.000        0.620      145.08        0.620      145.08       0.620      145.08 
655.0620   Electrical Wire Lighting 8 AWG LF      1138.000        0.780      887.64        0.780      887.64       0.780      887.64 
657.0322   Poles Type 5-Aluminum          EACH       2.000     1041.190     2082.38     1041.190     2082.38    1041.190     2082.38 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       2.000      206.940      413.88      206.940      413.88     206.940      413.88 
659.0115   Luminaires Utility HPS 150 Wat EACH       2.000      426.400      852.80      426.400      852.80     426.400      852.80 
690.0150   Sawing Asphalt                 LF      3284.000        1.330     4367.72        1.330     4367.72       2.110     6929.24 
690.0250   Sawing Concrete                LF      4616.000        2.530    11678.48        2.530    11678.48       2.680    12370.88 
999.1500.S Crack and Damage Survey        LS         1.000    10500.000    10500.00     8000.000     8000.00   11000.000    11000.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      990.000        5.000     4950.00        5.000     4950.00       5.000     4950.00 
SPV.0035   Special                        CY        12.200       60.000      732.00       60.000      732.00      60.000      732.00 
           02. Coloring Concrete 
SPV.0045   Special                        DAY      184.000       28.000     5152.00       70.000    12880.00      12.000     2208.00 
           01. Temporary Crosswalk Access 
SPV.0060   Special                        EACH      19.000      175.000     3325.00      500.000     9500.00     565.000    10735.00 
           03. Cleaning Culvert Pipes Minimal 
SPV.0060   Special                        EACH       1.000      225.000      225.00      700.000      700.00     760.000      760.00 
           04. Cleaning Culvert Pipes Full 
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SPV.0060   Special                        EACH       2.000      500.000     1000.00     1125.000     2250.00     880.000     1760.00 
           05. Cleaning Ditch 
SPV.0060   Special                        EACH       1.000      200.000      200.00      770.000      770.00    1100.000     1100.00 
           06. Rotate Sanitary Manhole Cones 
SPV.0060   Special                        EACH       3.000     1000.000     3000.00     1225.000     3675.00     400.000     1200.00 
           07. Slope Repair Culvert 
SPV.0060   Special                        EACH       3.000     5820.070    17460.21     5820.070    17460.21    5820.070    17460.21 
           08. Radar Driver Feedback Sign - 
           Solar 
SPV.0060   Special                        EACH       2.000     7137.510    14275.02     7137.510    14275.02    7137.510    14275.02 
           09. Rectangular Rapid Flashing 
           Beacon (Rrfb) - Solar 
SPV.0060   Special                        EACH       2.000     2647.500     5295.00     2500.000     5000.00    1700.000     3400.00 
           10. Connect To Existing Water Main 
SPV.0060   Special                        EACH       1.000     2074.630     2074.63      150.000      150.00     700.000      700.00 
           11. Abandon Existing Water Main 
SPV.0060   Special                        EACH       1.000     1037.310     1037.31      750.000      750.00     175.000      175.00 
           12. Remove And Salvage Existing 6-Inch 
           Valve 
SPV.0060   Special                        EACH       1.000     1301.880     1301.88      912.000      912.00     960.000      960.00 
           13. 10-Inch X 10-Inch Tee 
SPV.0060   Special                        EACH       2.000     2863.480     5726.96     2730.000     5460.00    2400.000     4800.00 
           14. 10-Inch Valve And Box 
SPV.0060   Special                        EACH       1.000     1567.280     1567.28     1400.000     1400.00    1300.000     1300.00 
           15. 6-Inch Valve And Box 
SPV.0060   Special                        EACH       1.000      622.490      622.49      331.000      331.00     360.000      360.00 
           16. 10-Inch X 6-Inch Reducer 
SPV.0060   Special                        EACH       1.000      484.160      484.16      200.000      200.00     225.000      225.00 
           17. 10-Inch Plug 
SPV.0060   Special                        EACH       1.000      421.020      421.02      135.000      135.00     775.000      775.00 
           18. 6-Inch Plug 
SPV.0060   Special                        EACH       1.000      714.800      714.80      150.000      150.00     200.000      200.00 
           19. Connect To Existing Water Service 
SPV.0060   Special                        EACH       1.000      660.300      660.30      500.000      500.00     500.000      500.00 
           20. 1" Corp. (Saddle Style) Curb Stop 
           And Box 
SPV.0060   Special                        EACH       4.000      500.000     2000.00      375.000     1500.00     350.000     1400.00 
           21. Remove Existing Sanitary Manhole 
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SPV.0060   Special                        EACH       6.000     3173.230    19039.38     2500.000    15000.00    2555.000    15330.00 
           22. Sanitary Manhole Type 1, Complete 
SPV.0060   Special                        EACH       5.000     1140.830     5704.15      700.000     3500.00     775.000     3875.00 
           23. Connect To Existing Sanitary Sewer 
SPV.0060   Special                        EACH       4.000     1383.080     5532.32      250.000     1000.00     350.000     1400.00 
           24. Abandon Existing Sanitary Sewer 
SPV.0060   Special                        EACH       2.000     1383.080     2766.16      150.000      300.00     350.000      700.00 
           25. Abandon Existing Forcemain 
SPV.0060   Special                        EACH       1.000       65.000       65.00       65.000       65.00      65.000       65.00 
           26. Connection To Existing Electrical 
           Circuit 
SPV.0060   Special                        EACH       2.000      769.860     1539.72      769.860     1539.72     769.860     1539.72 
           27. Concrete Base Type 2, Modified 
SPV.0060   Special                        EACH       5.000      552.690     2763.45      800.000     4000.00     495.000     2475.00 
           29. Inlet Covers Type H-D 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00     2900.000     2900.00     700.000      700.00 
           30. Slope Repair Intersection Nw 
           Quadrant Ush 63 / Woodyard Road South 
SPV.0090   Special                        LF        84.000       82.330     6915.72       14.400     1209.60      40.000     3360.00 
           01. Removing Concrete Pipe Sections 
SPV.0090   Special                        LF      9471.000        0.400     3788.40        0.400     3788.40       0.400     3788.40 
           02. Cure And Seal Treatment, 
           Concrete Curb And Gutter 
SPV.0090   Special                        LF        98.000      130.000    12740.00      234.000    22932.00     130.000    12740.00 
           03. Culvert Pipe For Cattle Pass 
           Sta. 638+10 
SPV.0090   Special                        LF       200.000        5.000     1000.00        4.250      850.00       5.000     1000.00 
           04. Salvage And Replace Barbed Wire 
           Fence 
SPV.0090   Special                        LF      9600.000        0.450     4320.00        0.450     4320.00       0.450     4320.00 
           05. Construction Staking Subbase 
SPV.0090   Special                        LF        45.000       20.000      900.00       15.000      675.00      25.000     1125.00 
           06. Regrade Ditch 
SPV.0090   Special                        LF       295.000       49.120    14490.40       58.000    17110.00      35.500    10472.50 
           07. 10-Inch Pvc Water Main 
SPV.0090   Special                        LF        83.000       30.350     2519.05       36.500     3029.50      30.000     2490.00 
           08. 1-Inch Copper Water Service 
SPV.0090   Special                        LF        85.000       36.240     3080.40       41.400     3519.00      45.000     3825.00 
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           09. 8-Inch Pvc Sanitary Sewer 
SPV.0090   Special                        LF       778.000       41.110    31983.58       31.300    24351.40      28.000    21784.00 
           10. 10-Inch Pvc Sanitary Sewer 
SPV.0090   Special                        LF       290.000       65.000    18850.00       57.300    16617.00     102.000    29580.00 
           11. 4-Inch Force Main Hdd 
SPV.0090   Special                        LF       393.000       29.300    11514.90       29.300    11514.90      29.300    11514.90 
           12. Concrete Curb & Gutter 20-Inch 
           Type J Special 
SPV.0105   Special                        LS         1.000    21750.000    21750.00    21750.000    21750.00   21750.000    21750.00 
           02. Material Transfer Vehicle 
SPV.0105   Special                        LS         1.000      865.000      865.00      865.000      865.00     865.000      865.00 
           03. Milling And Removing Temporary 
           Joint 
SPV.0105   Special                        LS         1.000    20830.540    20830.54    20830.640    20830.64   20830.540    20830.54 
           04. Closure Gate System 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      500.000      500.00     500.000      500.00 
           05. Removing Concrete Base 
           Sta. 861+95, 30' Lt 
SPV.0105   Special                        LS         1.000      300.000      300.00      450.000      450.00     385.000      385.00 
           06. Salvage And Relocate Bench 
SPV.0105   Special                        LS         1.000    18921.000    18921.00    18921.000    18921.00   18921.000    18921.00 
           07. Preparation Of Foundation For 
           Asphaltic Paving Special 
SPV.0120   Special                        MGAL    1002.000       25.000    25050.00        0.010       10.02      25.000    25050.00 
           01. Water For Seeded Area 
SPV.0165   Special                        SF     17201.000        0.100     1720.10        0.100     1720.10       0.100     1720.10 
           01. Cure And Seal Treatment, 
           Concrete Sidewalk 
SPV.0165   Special                        SF      2048.000        0.100      204.80        0.100      204.80       0.100      204.80 
           02. Cure And Seal Treatment, 
           Concrete Safety Islands 
SPV.0165   Special                        SF       348.000        0.100       34.80        0.100       34.80       0.100       34.80 
           03. Cure And Seal Treatment, 
           Concrete Median Sloped Nose 
SPV.0165   Special                        SF       169.000       30.000     5070.00       41.000     6929.00      30.000     5070.00 
           04. Split Concrete Block Retaining 
           Wall 
SPV.0170   Special                        STA      392.000       15.440     6052.48       15.440     6052.48      15.440     6052.48 
           01. Reheating Hma Pavement Longitudinal 
           Joints Special 
SPV.0180   Special                        SY     17354.000        0.500     8677.00        0.120     2082.48       0.500     8677.00 
           02. Preparing Topsoil For Lawn Type 
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           Turf 
SPV.0195   Special                        TON    18392.000       73.660  1354754.72       73.660  1354754.72      73.660  1354754.72 
           01. Hma Pavement Type E-3 Special 
           (E3spv4) 
SPV.0195   Special                        TON    11618.000       78.890   916544.02       78.890   916544.02      78.890   916544.02 
           02. Hma Pavement Type E-3 Special 
           (E3spv6) 
SPV.0195   Special                        TON       97.000      202.990    19690.03      202.990    19690.03     202.990    19690.03 
           03. Asphaltic Surface Terrace 
SPV.0195   Special                        TON      100.000       63.690     6369.00       34.000     3400.00      40.000     4000.00 
           04. Excavation, Hauling, And Disposal 
           Of Contaminated Soil 
 
                                      PROPOSAL TOTAL.......              6461662.29               6516886.38              6520652.88 
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   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       36.000      300.000    10800.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID        38.000       20.000      760.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       34.000      300.000    10200.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       9.000      350.000     3150.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. 709+08 
204.0100   Removing Pavement              SY      9364.000        4.500    42138.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      7341.000        2.000    14682.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       900.000       11.450    10305.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     74950.000        2.470   185126.50        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      5515.000        2.500    13787.50        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       415.000        9.000     3735.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF        95.000        3.000      285.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      17.000       12.000      204.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       5.000      250.000     1250.00        0.000        0.00       0.000        0.00 
204.0205   Removing Utility Poles         EACH       3.000      425.000     1275.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      13.000      450.000     5850.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      16.000      350.000     5600.00        0.000        0.00       0.000        0.00 
204.0230   Removing Building (station)    LS         1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
           01. 867+34 Rt 
204.0235   Removing Buildings (parcel)    LS         1.000    17900.000    17900.00        0.000        0.00       0.000        0.00 
           01. 16 
204.0245   Removing Storm Sewer (size)    LF        53.000        5.000      265.00        0.000        0.00       0.000        0.00 
           01. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF       477.000        5.000     2385.00        0.000        0.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       633.000        6.000     3798.00        0.000        0.00       0.000        0.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       828.000        6.000     4968.00        0.000        0.00       0.000        0.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF      2155.000        8.000    17240.00        0.000        0.00       0.000        0.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       425.000        9.000     3825.00        0.000        0.00       0.000        0.00 
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           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000        9.000      126.00        0.000        0.00       0.000        0.00 
           07. 36-Inch 
204.0280   Sealing Pipes                  EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     66492.000        6.950   462119.40        0.000        0.00       0.000        0.00 
205.0400   Excavation Marsh               CY       155.000       15.000     2325.00        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY     16293.000       18.000   293274.00        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY       986.000       20.000    19720.00        0.000        0.00       0.000        0.00 
211.0400   Prepare Foundation for Aspht S STA      335.000       36.500    12227.50        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4131.000       16.000    66096.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    40333.000       12.500   504162.50        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      471.000       50.000    23550.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       127.000       47.000     5969.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         0.200     1500.000      300.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    19592.000        1.000    19592.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    14338.000        2.270    32547.26        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    19210.000        1.000    19210.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     2000.000        2.500     5000.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     3941.000       89.950   354492.95        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      340.000       97.400    33116.00        0.000        0.00       0.000        0.00 
465.0115   Asphaltic Surface Detours      TON       47.000       97.700     4591.90        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      346.000      101.600    35153.60        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON        8.000      159.000     1272.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        56.000       52.000     2912.00        0.000        0.00       0.000        0.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF     32229.000        0.120     3867.48        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     13418.000        0.170     2281.06        0.000        0.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY        10.900      725.000     7902.50        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       3.000      800.000     2400.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      19.000      600.000    11400.00        0.000        0.00       0.000        0.00 
520.9700.S Culvert Pipe Liners (size)     LF       104.000      145.000    15080.00        0.000        0.00       0.000        0.00 
           01. 24-Inch 
520.9700.S Culvert Pipe Liners (size)     LF        62.000      185.000    11470.00        0.000        0.00       0.000        0.00 
           02. 36-Inch 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF        88.000       40.000     3520.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       276.000       42.000    11592.00        0.000        0.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       6.000      175.000     1050.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      14.000      225.000     3150.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      315.000     1260.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF        92.000       80.000     7360.00        0.000        0.00       0.000        0.00 
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522.0130   Culv Pipe Reinf Concrete Class LF        30.000      104.000     3120.00        0.000        0.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF         6.000      166.000      996.00        0.000        0.00       0.000        0.00 
522.0148   Culv Pipe Reinf Concrete Class LF        60.000      178.000    10680.00        0.000        0.00       0.000        0.00 
522.0166   Culv Pipe Reinf Concrete Class LF        68.000      271.000    18428.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000      925.000     2775.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1100.000     8800.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1250.000     3750.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1600.000     4800.00        0.000        0.00       0.000        0.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
522.1066   Apr Endwls Culv Pipe Reinf Con EACH       2.000     3700.000     7400.00        0.000        0.00       0.000        0.00 
530.0124   Culv Pipe Corrugated Polyethyl LF        34.000       56.000     1904.00        0.000        0.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF        75.000       28.250     2118.75        0.000        0.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       121.000       26.000     3146.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      6294.000       10.400    65457.60        0.000        0.00       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       243.000       21.000     5103.00        0.000        0.00       0.000        0.00 
601.0419   Concrete Curb & Gutter 30-Inch LF       179.000       17.500     3132.50        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1977.000       17.000    33609.00        0.000        0.00       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF        46.000       32.250     1483.50        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       143.000       27.000     3861.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     16006.000        3.800    60822.80        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1525.000        5.250     8006.25        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       496.000       41.000    20336.00        0.000        0.00       0.000        0.00 
602.2400   Concrete Safety Islands        SF      2048.000        6.750    13824.00        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY        72.000       60.000     4320.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       380.000       65.000    24700.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1527.000       51.000    77877.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       192.000       62.000    11904.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       398.000       58.000    23084.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       596.000       72.000    42912.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       643.000       89.000    57227.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        63.000      122.000     7686.00        0.000        0.00       0.000        0.00 
608.0342   St Sewer Pipe Reinf Conc Class LF       373.000      125.000    46625.00        0.000        0.00       0.000        0.00 
608.0348   St Sewer Pipe Reinf Conc Class LF      1639.000      152.000   249128.00        0.000        0.00       0.000        0.00 
611.0410   Reconstructing Catch Basins    EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000      700.000      700.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      11.000      405.000     4455.00        0.000        0.00       0.000        0.00 
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611.0612   Inlet Covers Type C            EACH       3.000      405.000     1215.00        0.000        0.00       0.000        0.00 
611.0615   Inlet Covers Type F            EACH       1.000      875.000      875.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      25.000      525.000    13125.00        0.000        0.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      19.000      525.000     9975.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH      17.000      375.000     6375.00        0.000        0.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH       8.000      525.000     4200.00        0.000        0.00       0.000        0.00 
611.0654   Inlet Covers Type V            EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
611.1003   Catch Basins 3-FT Diameter     EACH       3.000     1150.000     3450.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       5.000     1600.000     8000.00        0.000        0.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH      10.000     2900.000    29000.00        0.000        0.00       0.000        0.00 
611.1006   Catch Basins 6-FT Diameter     EACH       3.000     3500.000    10500.00        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      34.000     1125.000    38250.00        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       5.000     8500.000    42500.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
611.2066   Manholes 6x6-FT                EACH       2.000    16200.000    32400.00        0.000        0.00       0.000        0.00 
611.3220   Inlets 2x2-FT                  EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1750.000     3500.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       4.000     3000.000    12000.00        0.000        0.00       0.000        0.00 
611.3903   Inlets Median 3 Grate          EACH       1.000     2200.000     2200.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       9.000      100.000      900.00        0.000        0.00       0.000        0.00 
612.0204   Pipe Underdrain Unperforated 4 LF         8.000       52.000      416.00        0.000        0.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY       191.000       20.000     3820.00        0.000        0.00       0.000        0.00 
           01. 2-Inch 
614.0305   Steel Plate Beam Guard Class A LF       350.000       16.000     5600.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       711.000        2.500     1777.50        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       275.000       17.000     4675.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       350.000       20.500     7175.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF        34.000       30.000     1020.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      3727.000        2.100     7826.70        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
619.1000   Mobilization                   EACH       1.000   188447.000   188447.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       468.000        7.500     3510.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     25146.000        0.150     3771.90        0.000        0.00       0.000        0.00 
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624.0100   Water                          MGAL     598.000       35.000    20930.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     46662.000        4.000   186648.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     66150.000        0.220    14553.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     17073.000        1.420    24243.66        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     17073.000        0.020      341.46        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      15.000       80.000     1200.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      15.000       80.000     1200.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      7493.000        1.000     7493.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      5514.000        1.200     6616.80        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      3083.000        1.250     3853.75        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      2292.000        1.550     3552.60        0.000        0.00       0.000        0.00 
628.2033   Erosion Mat Class III Type B   SY      1063.000        5.050     5368.15        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY        63.000       29.000     1827.00        0.000        0.00       0.000        0.00 
628.6505   Soil Stabilizer Type A         ACRE       0.510     1600.000      816.00        0.000        0.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE      16.520      650.000    10738.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      91.000       72.000     6552.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      14.000       52.000      728.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      66.000       32.000     2112.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       501.000        7.250     3632.25        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     145.000       20.000     2900.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      20.000       20.000      400.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       52.700       47.000     2476.90        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      2262.000        4.600    10405.20        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2262.000        2.200     4976.40        0.000        0.00       0.000        0.00 
633.0200   Delineators Flexible           EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH      25.000       45.000     1125.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      34.000       45.000     1530.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      37.000       49.000     1813.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      30.000       50.000     1500.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      64.000       50.000     3200.00        0.000        0.00       0.000        0.00 
634.0808   Posts Tubular Steel 2x2-Inch X EACH       5.000      105.000      525.00        0.000        0.00       0.000        0.00 
634.0809   Posts Tubular Steel 2x2-Inch X EACH      15.000      130.000     1950.00        0.000        0.00       0.000        0.00 
634.0811   Posts Tubular Steel 2x2-Inch X EACH      14.000      105.000     1470.00        0.000        0.00       0.000        0.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       3.000      125.000      375.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       718.520       13.700     9843.72        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       153.500       16.200     2486.70        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      24.000       80.000     1920.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     118.000       12.000     1416.00        0.000        0.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH     118.000       12.000     1416.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    10500.000    10500.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
643.0300   Traffic Control Drums          DAY    16161.000        1.050    16969.05        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      269.000        1.100      295.90        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3104.000        1.100     3414.40        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     459.000       31.000    14229.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     439.000       18.000     7902.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     6477.000        0.400     2590.80        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1584.000        0.550      871.20        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     4408.000        1.550     6832.40        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      11.000       25.000      275.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        43.000       20.000      860.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       90.000      105.000     9450.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
643.3000   Traffic Control Detour Signs   DAY     5370.000        3.400    18258.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       930.000        3.500     3255.00        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY       209.000        3.000      627.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     54796.000        0.260    14246.96        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      3769.000        1.100     4145.90        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     33460.000        0.560    18737.60        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      7315.000        0.770     5632.55        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      31.000      135.000     4185.00        0.000        0.00       0.000        0.00 
647.0256   Pavement Marking Symbols Epoxy EACH       3.000      135.000      405.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      185.000      925.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       172.000        4.750      817.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      10.000      110.000     1100.00        0.000        0.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF      1299.000        2.900     3767.10        0.000        0.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF       828.000        3.750     3105.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1534.000        5.100     7823.40        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       353.000        4.250     1500.25        0.000        0.00       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF       456.000        9.000     4104.00        0.000        0.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         3.544      500.000     1772.00        0.000        0.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     23850.000        0.310     7393.50        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     24806.000        0.810    20092.86        0.000        0.00       0.000        0.00 
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650.4000   Construction Staking Storm Sew EACH      77.000       90.000     6930.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     19115.000        0.460     8792.90        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF     19115.000        0.560    10704.40        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      9471.000        0.760     7197.96        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      18.000      160.000     2880.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     21385.000        0.080     1710.80        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
650.9910   Const Staking Supplemental Con LS         1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
           01. 1560-31-71 
650.9920   Construction Staking Slope Sta LF     19638.000        0.430     8444.34        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       362.000        5.000     1810.00        0.000        0.00       0.000        0.00 
653.0110   Pull Boxes Steel 12x30-Inch    EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       5.000      900.000     4500.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       234.000        0.500      117.00        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      1138.000        0.750      853.50        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000     1500.000     3000.00        0.000        0.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       2.000      325.000      650.00        0.000        0.00       0.000        0.00 
659.0115   Luminaires Utility HPS 150 Wat EACH       2.000      450.000      900.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3284.000        1.400     4597.60        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      4616.000        2.600    12001.60        0.000        0.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000    11000.000    11000.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      990.000        5.000     4950.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY        12.200       65.000      793.00        0.000        0.00       0.000        0.00 
           02. Coloring Concrete 
SPV.0045   Special                        DAY      184.000       10.000     1840.00        0.000        0.00       0.000        0.00 
           01. Temporary Crosswalk Access 
SPV.0060   Special                        EACH      19.000      550.000    10450.00        0.000        0.00       0.000        0.00 
           03. Cleaning Culvert Pipes Minimal 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           04. Cleaning Culvert Pipes Full 
SPV.0060   Special                        EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
           05. Cleaning Ditch 
SPV.0060   Special                        EACH       1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           06. Rotate Sanitary Manhole Cones 
SPV.0060   Special                        EACH       3.000     1500.000     4500.00        0.000        0.00       0.000        0.00 
           07. Slope Repair Culvert 
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SPV.0060   Special                        EACH       3.000     6000.000    18000.00        0.000        0.00       0.000        0.00 
           08. Radar Driver Feedback Sign - 
           Solar 
SPV.0060   Special                        EACH       2.000     7200.000    14400.00        0.000        0.00       0.000        0.00 
           09. Rectangular Rapid Flashing 
           Beacon (Rrfb) - Solar 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00        0.000        0.00       0.000        0.00 
           10. Connect To Existing Water Main 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           11. Abandon Existing Water Main 
SPV.0060   Special                        EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           12. Remove And Salvage Existing 6-Inch 
           Valve 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           13. 10-Inch X 10-Inch Tee 
SPV.0060   Special                        EACH       2.000     2600.000     5200.00        0.000        0.00       0.000        0.00 
           14. 10-Inch Valve And Box 
SPV.0060   Special                        EACH       1.000     1450.000     1450.00        0.000        0.00       0.000        0.00 
           15. 6-Inch Valve And Box 
SPV.0060   Special                        EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
           16. 10-Inch X 6-Inch Reducer 
SPV.0060   Special                        EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
           17. 10-Inch Plug 
SPV.0060   Special                        EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
           18. 6-Inch Plug 
SPV.0060   Special                        EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
           19. Connect To Existing Water Service 
SPV.0060   Special                        EACH       1.000      650.000      650.00        0.000        0.00       0.000        0.00 
           20. 1" Corp. (Saddle Style) Curb Stop 
           And Box 
SPV.0060   Special                        EACH       4.000      400.000     1600.00        0.000        0.00       0.000        0.00 
           21. Remove Existing Sanitary Manhole 
SPV.0060   Special                        EACH       6.000     2525.000    15150.00        0.000        0.00       0.000        0.00 
           22. Sanitary Manhole Type 1, Complete 
SPV.0060   Special                        EACH       5.000     1200.000     6000.00        0.000        0.00       0.000        0.00 
           23. Connect To Existing Sanitary Sewer 
SPV.0060   Special                        EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
           24. Abandon Existing Sanitary Sewer 
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SPV.0060   Special                        EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
           25. Abandon Existing Forcemain 
SPV.0060   Special                        EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           26. Connection To Existing Electrical 
           Circuit 
SPV.0060   Special                        EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
           27. Concrete Base Type 2, Modified 
SPV.0060   Special                        EACH       5.000      825.000     4125.00        0.000        0.00       0.000        0.00 
           29. Inlet Covers Type H-D 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           30. Slope Repair Intersection Nw 
           Quadrant Ush 63 / Woodyard Road South 
SPV.0090   Special                        LF        84.000       15.000     1260.00        0.000        0.00       0.000        0.00 
           01. Removing Concrete Pipe Sections 
SPV.0090   Special                        LF      9471.000        0.450     4261.95        0.000        0.00       0.000        0.00 
           02. Cure And Seal Treatment, 
           Concrete Curb And Gutter 
SPV.0090   Special                        LF        98.000      135.000    13230.00        0.000        0.00       0.000        0.00 
           03. Culvert Pipe For Cattle Pass 
           Sta. 638+10 
SPV.0090   Special                        LF       200.000        6.000     1200.00        0.000        0.00       0.000        0.00 
           04. Salvage And Replace Barbed Wire 
           Fence 
SPV.0090   Special                        LF      9600.000        0.460     4416.00        0.000        0.00       0.000        0.00 
           05. Construction Staking Subbase 
SPV.0090   Special                        LF        45.000       12.000      540.00        0.000        0.00       0.000        0.00 
           06. Regrade Ditch 
SPV.0090   Special                        LF       295.000       68.000    20060.00        0.000        0.00       0.000        0.00 
           07. 10-Inch Pvc Water Main 
SPV.0090   Special                        LF        83.000       50.000     4150.00        0.000        0.00       0.000        0.00 
           08. 1-Inch Copper Water Service 
SPV.0090   Special                        LF        85.000       44.000     3740.00        0.000        0.00       0.000        0.00 
           09. 8-Inch Pvc Sanitary Sewer 
SPV.0090   Special                        LF       778.000       46.000    35788.00        0.000        0.00       0.000        0.00 
           10. 10-Inch Pvc Sanitary Sewer 
SPV.0090   Special                        LF       290.000       61.000    17690.00        0.000        0.00       0.000        0.00 
           11. 4-Inch Force Main Hdd 
SPV.0090   Special                        LF       393.000       30.300    11907.90        0.000        0.00       0.000        0.00 
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           12. Concrete Curb & Gutter 20-Inch 
           Type J Special 
SPV.0105   Special                        LS         1.000    22000.000    22000.00        0.000        0.00       0.000        0.00 
           02. Material Transfer Vehicle 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           03. Milling And Removing Temporary 
           Joint 
SPV.0105   Special                        LS         1.000    24000.000    24000.00        0.000        0.00       0.000        0.00 
           04. Closure Gate System 
SPV.0105   Special                        LS         1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           05. Removing Concrete Base 
           Sta. 861+95, 30' Lt 
SPV.0105   Special                        LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           06. Salvage And Relocate Bench 
SPV.0105   Special                        LS         1.000    19100.000    19100.00        0.000        0.00       0.000        0.00 
           07. Preparation Of Foundation For 
           Asphaltic Paving Special 
SPV.0120   Special                        MGAL    1002.000       25.000    25050.00        0.000        0.00       0.000        0.00 
           01. Water For Seeded Area 
SPV.0165   Special                        SF     17201.000        0.120     2064.12        0.000        0.00       0.000        0.00 
           01. Cure And Seal Treatment, 
           Concrete Sidewalk 
SPV.0165   Special                        SF      2048.000        0.120      245.76        0.000        0.00       0.000        0.00 
           02. Cure And Seal Treatment, 
           Concrete Safety Islands 
SPV.0165   Special                        SF       348.000        0.120       41.76        0.000        0.00       0.000        0.00 
           03. Cure And Seal Treatment, 
           Concrete Median Sloped Nose 
SPV.0165   Special                        SF       169.000       34.000     5746.00        0.000        0.00       0.000        0.00 
           04. Split Concrete Block Retaining 
           Wall 
SPV.0170   Special                        STA      392.000       15.750     6174.00        0.000        0.00       0.000        0.00 
           01. Reheating Hma Pavement Longitudinal 
           Joints Special 
SPV.0180   Special                        SY     17354.000        0.600    10412.40        0.000        0.00       0.000        0.00 
           02. Preparing Topsoil For Lawn Type 
           Turf 
SPV.0195   Special                        TON    18392.000       73.680  1355122.56        0.000        0.00       0.000        0.00 
           01. Hma Pavement Type E-3 Special 
           (E3spv4) 
SPV.0195   Special                        TON    11618.000       78.910   916776.38        0.000        0.00       0.000        0.00 
           02. Hma Pavement Type E-3 Special 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  288 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210023 
 
           (E3spv6) 
SPV.0195   Special                        TON       97.000      204.000    19788.00        0.000        0.00       0.000        0.00 
           03. Asphaltic Surface Terrace 
SPV.0195   Special                        TON      100.000       70.000     7000.00        0.000        0.00       0.000        0.00 
           04. Excavation, Hauling, And Disposal 
           Of Contaminated Soil 
 
                                      PROPOSAL TOTAL.......              6980400.04                     0.00                    0.00 
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               STATE PROJECT(S):  7846-03-70                            LOCATION  Clark           COUNTY 
                                                                                  Granton - CTH C 
                                                                                  CTH K 
                                                                                  Clark County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  EARTH, INC. 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
   BIDDER NO  5:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  6:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000       10.000       40.00       10.000       40.00     300.000     1200.00 
201.0205   Grubbing                       STA        4.000       10.000       40.00       10.000       40.00     300.000     1200.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    58000.000    58000.00    46500.000    46500.00   25000.000    25000.00 
           01. 10+00 
205.0100   Excavation Common              CY       814.000        8.500     6919.00        8.500     6919.00       7.000     5698.00 
206.1000   Exc for Structure Bridges (str LS         1.000    47700.000    47700.00    15000.000    15000.00   20000.000    20000.00 
           01. B-10-0223 
210.0100   Backfill Structure             CY       230.000       18.000     4140.00       18.000     4140.00      30.000     6900.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     600.000      600.00 
           01. 7846-03-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       89.000       28.000     2492.00       28.000     2492.00      16.000     1424.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      880.000       15.850    13948.00       15.850    13948.00      14.000    12320.00 
455.0605   Tack Coat                      GAL       85.000       18.000     1530.00       18.000     1530.00      18.000     1530.00 
465.0105   Asphaltic Surface              TON      345.000      113.200    39054.00      113.200    39054.00     114.000    39330.00 
502.0100   Concrete Masonry Bridges       CY       329.000      410.000   134890.00      516.000   169764.00     410.000   134890.00 
502.3200   Protective Surface Treatment   SY       440.000        2.900     1276.00        3.000     1320.00       2.900     1276.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6980.000        1.000     6980.00        1.130     7887.40       1.000     6980.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     47230.000        1.000    47230.00        1.130    53369.90       1.000    47230.00 
513.4060   Railing Tubular Type M (struct LS         1.000    30600.000    30600.00    27800.000    27800.00   30600.000    30600.00 
           01. B-10-0223 
513.7005   Railing Steel Type C1 (structu LS         1.000    15600.000    15600.00    12750.000    12750.00   15600.000    15600.00 
           01. B-10-0223 
516.0500   Rubberized Membrane Waterproof SY        22.000       48.000     1056.00       45.000      990.00      48.000     1056.00 
520.0115   Culvert Pipe Class III 15-Inch LF        60.000       29.000     1740.00       29.000     1740.00      31.000     1860.00 
520.0124   Culvert Pipe Class III 24-Inch LF        47.000       40.000     1880.00       40.000     1880.00      42.000     1974.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      155.000      310.00      155.000      310.00     130.000      260.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      265.000      530.00      265.000      530.00     225.000      450.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      930.000      930.00      930.000      930.00     660.000      660.00 
550.0500   Pile Points                    EACH      22.000      120.000     2640.00      100.000     2200.00     120.000     2640.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       520.000       49.000    25480.00       46.500    24180.00      49.000    25480.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       175.000       27.250     4768.75       27.250     4768.75      34.000     5950.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2125.000        4.450     9456.25        4.450     9456.25       4.500     9562.50 
606.0300   Riprap Heavy                   CY       115.000       59.000     6785.00       49.000     5635.00      45.000     5175.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        45.000       74.000     3330.00       74.000     3330.00      65.000     2925.00 
611.0666   Inlet Covers Type Z            EACH       1.000      785.000      785.00      785.000      785.00     500.000      500.00 
611.3004   Inlets 4-FT Diameter           EACH       1.000     1400.000     1400.00     1400.000     1400.00    2200.000     2200.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        6.000      960.00        6.000      960.00      10.000     1600.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       2.000      125.000      250.00      100.000      200.00     350.000      700.00 
614.0200   Steel Thrie Beam Structure App LF        41.300       55.000     2271.50       55.000     2271.50      55.000     2271.50 
614.0305   Steel Plate Beam Guard Class A LF        12.500       18.000      225.00       18.000      225.00      18.000      225.00 
614.0345   Steel Plate Beam Guard Short R LF        37.700       19.000      716.30       19.000      716.30      19.000      716.30 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       2.000     1175.000     2350.00     1175.000     2350.00    1175.000     2350.00 
614.2300   MGS Guardrail 3                LF        62.000       18.000     1116.00       18.000     1116.00      18.000     1116.00 
614.2500   MGS Thrie Beam Transition      LF        78.800       61.000     4806.80       61.000     4806.80      61.000     4806.80 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2400.000     4800.00     2400.000     4800.00    2500.000     5000.00 
619.1000   Mobilization                   EACH       1.000    26313.910    26313.91    46000.000    46000.00  100000.000   100000.00 
625.0500   Salvaged Topsoil               SY      1075.000        2.000     2150.00        2.000     2150.00       1.500     1612.50 
627.0200   Mulching                       SY      1660.000        0.300      498.00        0.300      498.00       0.400      664.00 
628.1504   Silt Fence                     LF       816.000        2.000     1632.00        2.000     1632.00       2.000     1632.00 
628.1520   Silt Fence Maintenance         LF      1632.000        0.010       16.32        0.010       16.32       0.100      163.20 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      350.000     1400.00     200.000      800.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00       15.000       30.00     250.000      500.00 
628.2023   Erosion Mat Class II Type B    SY       190.000        2.000      380.00        2.000      380.00       2.000      380.00 
628.7015   Inlet Protection Type C        EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
628.7504   Temporary Ditch Checks         LF        40.000        8.000      320.00        8.000      320.00       9.000      360.00 
629.0210   Fertilizer Type B              CWT        1.500      100.000      150.00      100.000      150.00      75.000      112.50 
630.0120   Seeding Mixture No. 20         LB        60.000       15.000      900.00       15.000      900.00       9.000      540.00 
630.0200   Seeding Temporary              LB        60.000        5.000      300.00        5.000      300.00       7.000      420.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       55.000      220.00       55.000      220.00      60.000      240.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00       25.000      300.00      20.000      240.00 
638.2102   Moving Signs Type II           EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
638.2602   Removing Signs Type II         EACH       2.000       40.000       80.00       40.000       80.00      40.000       80.00 
638.3000   Removing Small Sign Supports   EACH       2.000       40.000       80.00       40.000       80.00      30.000       60.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
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------------------------------------------------------------------------------------------------------------------------------------ 
638.4000   Moving Small Sign Supports     EACH       4.000       75.000      300.00       75.000      300.00      90.000      360.00 
642.5001   Field Office Type B            EACH       1.000     2900.000     2900.00      875.000      875.00    3000.000     3000.00 
643.0100   Traffic Control (project)      EACH       1.000     1915.000     1915.00     1890.000     1890.00    2400.000     2400.00 
           01. 7846-03-70 
645.0120   Geotextile Fabric Type HR      SY       195.000        3.700      721.50        3.000      585.00       3.500      682.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1720.000        1.900     3268.00        1.900     3268.00       2.000     3440.00 
650.4000   Construction Staking Storm Sew EACH       3.000      200.000      600.00       95.000      285.00     200.000      600.00 
650.4500   Construction Staking Subgrade  LF       342.000        3.500     1197.00        0.100       34.20       3.500     1197.00 
650.5000   Construction Staking Base      LF       342.000        3.500     1197.00        0.500      171.00       3.500     1197.00 
650.5500   Construction Staking Curb Gutt LF       175.000        5.000      875.00        2.200      385.00       5.000      875.00 
650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00     1006.800     1006.80    2000.000     2000.00 
           01. B-10-0223 
650.9910   Const Staking Supplemental Con LS         1.000      600.000      600.00      301.000      301.00     600.000      600.00 
           01. 7846-03-70 
650.9920   Construction Staking Slope Sta LF       342.000        2.500      855.00        1.000      342.00       2.500      855.00 
690.0150   Sawing Asphalt                 LF        49.000        5.000      245.00        5.000      245.00       5.000      245.00 
715.0502   Incentive Strength Conc Struct DOL     1974.000        1.000     1974.00        1.000     1974.00       1.000     1974.00 
999.1000.S Seismograph                    LS         1.000     2850.000     2850.00     4000.000     4000.00    2000.000     2000.00 
999.1500.S Crack and Damage Survey        LS         1.000     1200.000     1200.00     1565.000     1565.00    2000.000     2000.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               554843.33                558168.22               570335.80 
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   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  EARTH, INC. 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
   BIDDER NO  5:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  6:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000       10.000       40.00       10.000       40.00      10.000       40.00 
201.0205   Grubbing                       STA        4.000       10.000       40.00       10.000       40.00      10.000       40.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    20353.270    20353.27    36650.000    36650.00   75000.000    75000.00 
           01. 10+00 
205.0100   Excavation Common              CY       814.000        8.500     6919.00        8.500     6919.00       8.500     6919.00 
206.1000   Exc for Structure Bridges (str LS         1.000    15151.740    15151.74    10000.000    10000.00   35000.000    35000.00 
           01. B-10-0223 
210.0100   Backfill Structure             CY       230.000       18.000     4140.00       20.000     4600.00      24.000     5520.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 7846-03-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       89.000       28.000     2492.00       28.000     2492.00      28.000     2492.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      880.000       15.850    13948.00       15.850    13948.00      15.850    13948.00 
455.0605   Tack Coat                      GAL       85.000       18.000     1530.00       18.000     1530.00      18.000     1530.00 
465.0105   Asphaltic Surface              TON      345.000      113.200    39054.00      113.200    39054.00     113.200    39054.00 
502.0100   Concrete Masonry Bridges       CY       329.000      610.770   200943.33      600.000   197400.00     770.000   253330.00 
502.3200   Protective Surface Treatment   SY       440.000        3.320     1460.80        3.000     1320.00       1.500      660.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6980.000        1.130     7887.40        1.000     6980.00       1.000     6980.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     47230.000        1.020    48174.60        1.100    51953.00       1.050    49591.50 
513.4060   Railing Tubular Type M (struct LS         1.000    20591.430    20591.43    21000.000    21000.00   25000.000    25000.00 
           01. B-10-0223 
513.7005   Railing Steel Type C1 (structu LS         1.000    12271.700    12271.70    12000.000    12000.00   15000.000    15000.00 
           01. B-10-0223 
516.0500   Rubberized Membrane Waterproof SY        22.000       39.500      869.00       30.000      660.00      20.000      440.00 
520.0115   Culvert Pipe Class III 15-Inch LF        60.000       29.000     1740.00       29.000     1740.00      29.000     1740.00 
520.0124   Culvert Pipe Class III 24-Inch LF        47.000       40.000     1880.00       40.000     1880.00      40.000     1880.00 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      155.000      310.00      155.000      310.00     155.000      310.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      265.000      530.00      265.000      530.00     265.000      530.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      930.000      930.00      930.000      930.00     930.000      930.00 
550.0500   Pile Points                    EACH      22.000      135.650     2984.30      100.000     2200.00     100.000     2200.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       520.000       40.340    20976.80       40.000    20800.00      34.000    17680.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       175.000       27.250     4768.75       27.250     4768.75      27.250     4768.75 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
602.0405   Concrete Sidewalk 4-Inch       SF      2125.000        4.450     9456.25        4.450     9456.25       4.450     9456.25 
606.0300   Riprap Heavy                   CY       115.000       45.630     5247.45       45.000     5175.00      45.000     5175.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        45.000       74.000     3330.00       74.000     3330.00      74.000     3330.00 
611.0666   Inlet Covers Type Z            EACH       1.000      785.000      785.00      785.000      785.00     785.000      785.00 
611.3004   Inlets 4-FT Diameter           EACH       1.000     1400.000     1400.00     1400.000     1400.00    1400.000     1400.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        6.000      960.00        8.000     1280.00       6.000      960.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       2.000      115.460      230.92      250.000      500.00     100.000      200.00 
614.0200   Steel Thrie Beam Structure App LF        41.300       55.000     2271.50       55.000     2271.50      55.000     2271.50 
614.0305   Steel Plate Beam Guard Class A LF        12.500       18.000      225.00       18.000      225.00      18.000      225.00 
614.0345   Steel Plate Beam Guard Short R LF        37.700       19.000      716.30       19.000      716.30      19.000      716.30 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       2.000     1175.000     2350.00     1175.000     2350.00    1175.000     2350.00 
614.2300   MGS Guardrail 3                LF        62.000       18.000     1116.00       18.000     1116.00      18.000     1116.00 
614.2500   MGS Thrie Beam Transition      LF        78.800       61.000     4806.80       61.000     4806.80      61.000     4806.80 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2400.000     4800.00     2400.000     4800.00    2400.000     4800.00 
619.1000   Mobilization                   EACH       1.000    71443.690    71443.69    75500.000    75500.00   68900.000    68900.00 
625.0500   Salvaged Topsoil               SY      1075.000        2.000     2150.00        2.000     2150.00       2.000     2150.00 
627.0200   Mulching                       SY      1660.000        0.300      498.00        0.300      498.00       0.300      498.00 
628.1504   Silt Fence                     LF       816.000        3.000     2448.00        2.000     1632.00       2.000     1632.00 
628.1520   Silt Fence Maintenance         LF      1632.000        0.010       16.32        0.010       16.32       0.010       16.32 
628.1905   Mobilizations Erosion Control  EACH       4.000      300.000     1200.00      350.000     1400.00     350.000     1400.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00       15.000       30.00      15.000       30.00 
628.2023   Erosion Mat Class II Type B    SY       190.000        2.000      380.00        2.000      380.00       2.000      380.00 
628.7015   Inlet Protection Type C        EACH       1.000      100.000      100.00       50.000       50.00      50.000       50.00 
628.7504   Temporary Ditch Checks         LF        40.000       10.000      400.00        8.000      320.00       8.000      320.00 
629.0210   Fertilizer Type B              CWT        1.500       80.000      120.00      100.000      150.00     100.000      150.00 
630.0120   Seeding Mixture No. 20         LB        60.000       10.000      600.00       15.000      900.00      15.000      900.00 
630.0200   Seeding Temporary              LB        60.000        8.000      480.00        5.000      300.00       5.000      300.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       55.000      220.00      55.000      220.00 
637.2230   Signs Type II Reflective F     SF        12.000       28.000      336.00       25.000      300.00      25.000      300.00 
638.2102   Moving Signs Type II           EACH       4.000       25.000      100.00       75.000      300.00      75.000      300.00 
638.2602   Removing Signs Type II         EACH       2.000       25.000       50.00       40.000       80.00      40.000       80.00 
638.3000   Removing Small Sign Supports   EACH       2.000       50.000      100.00       40.000       80.00      40.000       80.00 
638.4000   Moving Small Sign Supports     EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
642.5001   Field Office Type B            EACH       1.000      500.000      500.00     1000.000     1000.00    2000.000     2000.00 
643.0100   Traffic Control (project)      EACH       1.000     1910.000     1910.00     1915.000     1915.00    1915.000     1915.00 
           01. 7846-03-70 
645.0120   Geotextile Fabric Type HR      SY       195.000        2.980      581.10        3.000      585.00       3.000      585.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1720.000        1.900     3268.00        1.900     3268.00       2.150     3698.00 



  DATE 02/23/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  294 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210024 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       3.000       95.000      285.00       95.000      285.00     200.000      600.00 
650.4500   Construction Staking Subgrade  LF       342.000        0.100       34.20        0.100       34.20       3.500     1197.00 
650.5000   Construction Staking Base      LF       342.000        0.500      171.00        0.500      171.00       3.500     1197.00 
650.5500   Construction Staking Curb Gutt LF       175.000        2.200      385.00        2.200      385.00       5.000      875.00 
650.6500   Construction Staking Structure LS         1.000     1006.800     1006.80     1006.800     1006.80    2000.000     2000.00 
           01. B-10-0223 
650.9910   Const Staking Supplemental Con LS         1.000      301.000      301.00      301.000      301.00     600.000      600.00 
           01. 7846-03-70 
650.9920   Construction Staking Slope Sta LF       342.000        1.000      342.00        1.000      342.00       2.500      855.00 
690.0150   Sawing Asphalt                 LF        49.000        2.750      134.75        5.000      245.00       5.000      245.00 
715.0502   Incentive Strength Conc Struct DOL     1974.000        1.000     1974.00        1.000     1974.00       1.000     1974.00 
999.1000.S Seismograph                    LS         1.000     1800.000     1800.00     2850.000     2850.00    1500.000     1500.00 
999.1500.S Crack and Damage Survey        LS         1.000     1200.000     1200.00     1200.000     1200.00    1500.000     1500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               570646.20                586124.92               704922.42 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210025 
 
               STATE PROJECT(S):  8884-00-70                            LOCATION  Clark           COUNTY 
                                                                                  Town Thorp, Pine Rd 
                                                                                  Town Road 
                                                                                  Clark County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  4:  JANKE GENERAL CONTRACTORS, INC. 
   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000       25.000       25.00       25.000       25.00      25.000       25.00 
201.0205   Grubbing                       STA        1.000       25.000       25.00       25.000       25.00      25.000       25.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00     9256.510     9256.51   44700.000    44700.00 
           01. 10+00 
205.0100   Excavation Common              CY       100.000       15.000     1500.00       15.000     1500.00      15.000     1500.00 
206.1000   Exc for Structure Bridges (str LS         1.000    10000.000    10000.00     7858.700     7858.70   24700.000    24700.00 
           01. B-10-226 
208.0100   Borrow                         CY        22.000       22.750      500.50       22.750      500.50      22.750      500.50 
210.0100   Backfill Structure             CY       120.000       22.750     2730.00       23.000     2760.00      22.750     2730.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 8884-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       35.000     3150.00       35.000     3150.00      35.000     3150.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      280.000       19.350     5418.00       19.350     5418.00      19.350     5418.00 
455.0605   Tack Coat                      GAL       14.000       45.000      630.00       45.000      630.00      45.000      630.00 
465.0105   Asphaltic Surface              TON       38.000      225.000     8550.00      225.000     8550.00     225.000     8550.00 
465.0315   Asphaltic Flumes               SY        40.000       48.000     1920.00       48.000     1920.00      48.000     1920.00 
502.0100   Concrete Masonry Bridges       CY       170.000      430.000    73100.00      565.000    96050.00     470.000    79900.00 
502.3200   Protective Surface Treatment   SY       225.000        3.000      675.00        2.960      666.00       2.900      652.50 
505.0405   Bar Steel Reinforcement HS Bri LB      4310.000        1.100     4741.00        0.980     4223.80       1.000     4310.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     21530.000        1.100    23683.00        1.000    21530.00       1.000    21530.00 
513.4060   Railing Tubular Type M (struct LS         1.000    35500.000    35500.00    35616.180    35616.18   42200.000    42200.00 
           01. B-10-226 
516.0500   Rubberized Membrane Waterproof SY        16.000       42.000      672.00       35.910      574.56      48.000      768.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       330.000       43.000    14190.00       39.240    12949.20      51.000    16830.00 
606.0300   Riprap Heavy                   CY       130.000       45.000     5850.00       39.210     5097.30      70.000     9100.00 
612.0206   Pipe Underdrain Unperforated 6 LF        60.000       10.000      600.00       10.000      600.00      10.000      600.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210025 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       100.000        6.000      600.00        6.000      600.00       6.000      600.00 
619.1000   Mobilization                   EACH       1.000    27800.000    27800.00    32628.340    32628.34   12574.730    12574.73 
625.0100   Topsoil                        SY       505.000        4.000     2020.00        4.000     2020.00       4.000     2020.00 
627.0200   Mulching                       SY       635.000        0.300      190.50        0.250      158.75       0.250      158.75 
628.1504   Silt Fence                     LF       525.000        3.000     1575.00        2.000     1050.00       2.000     1050.00 
628.1520   Silt Fence Maintenance         LF       525.000        0.010        5.25        0.010        5.25       0.010        5.25 
628.1905   Mobilizations Erosion Control  EACH       3.000      300.000      900.00      300.000      900.00     300.000      900.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       25.000       75.00       15.000       45.00      15.000       45.00 
628.2006   Erosion Mat Urban Class I Type SY        50.000        4.000      200.00        2.250      112.50       2.250      112.50 
628.6005   Turbidity Barriers             SY       180.000       24.000     4320.00       25.000     4500.00      25.000     4500.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00        7.000      350.00       7.000      350.00 
629.0205   Fertilizer Type A              CWT        0.500      100.000       50.00      100.000       50.00     100.000       50.00 
630.0120   Seeding Mixture No. 20         LB        20.000       10.000      200.00       12.000      240.00      12.000      240.00 
630.0200   Seeding Temporary              LB        20.000        8.000      160.00        5.000      100.00       5.000      100.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       55.000      220.00      55.000      220.00 
637.2230   Signs Type II Reflective F     SF        12.000       28.000      336.00       25.000      300.00      25.000      300.00 
638.2602   Removing Signs Type II         EACH       6.000       25.000      150.00       75.000      450.00      75.000      450.00 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
642.5001   Field Office Type B            EACH       1.000      750.000      750.00      500.000      500.00    2900.000     2900.00 
643.0100   Traffic Control (project)      EACH       1.000     1890.000     1890.00     1910.000     1910.00    1900.000     1900.00 
           01. 8884-00-70 
645.0120   Geotextile Fabric Type HR      SY       235.000        2.950      693.25        2.800      658.00       3.700      869.50 
650.4500   Construction Staking Subgrade  LF       240.000        0.010        2.40        0.010        2.40       5.000     1200.00 
650.6500   Construction Staking Structure LS         1.000      800.600      800.60      800.600      800.60    3000.000     3000.00 
           01. B-10-0226 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      300.000      300.00     800.000      800.00 
           01. 8884-00-70 
650.9920   Construction Staking Slope Sta LF       240.000        0.800      192.00        0.800      192.00       0.500      120.00 
715.0502   Incentive Strength Conc Struct DOL     1020.000        1.000     1020.00        1.000     1020.00       1.000     1020.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               256639.50                276163.59               313374.73 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210025 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  4:  JANKE GENERAL CONTRACTORS, INC. 
   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      230.000      230.00       25.000       25.00       0.000        0.00 
201.0205   Grubbing                       STA        1.000      275.000      275.00       25.000       25.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    31240.000    31240.00    70000.000    70000.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY       100.000       28.400     2840.00       15.000     1500.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    32500.000    32500.00    30000.000    30000.00       0.000        0.00 
           01. B-10-226 
208.0100   Borrow                         CY        22.000       38.000      836.00       22.750      500.50       0.000        0.00 
210.0100   Backfill Structure             CY       120.000       31.000     3720.00       24.000     2880.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 8884-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       30.000     2700.00       35.000     3150.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      280.000       27.000     7560.00       19.350     5418.00       0.000        0.00 
455.0605   Tack Coat                      GAL       14.000       48.150      674.10       45.000      630.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       38.000      240.750     9148.50      225.000     8550.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        40.000       51.360     2054.40       48.000     1920.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       170.000      750.000   127500.00      800.000   136000.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       225.000        3.600      810.00        1.500      337.50       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      4310.000        1.150     4956.50        1.000     4310.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     21530.000        1.350    29065.50        1.050    22606.50       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    38600.000    38600.00    32000.000    32000.00       0.000        0.00 
           01. B-10-226 
516.0500   Rubberized Membrane Waterproof SY        16.000       25.000      400.00       20.000      320.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       330.000       66.000    21780.00       35.000    11550.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       130.000       42.000     5460.00       45.000     5850.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        60.000        9.000      540.00       10.000      600.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       100.000       11.000     1100.00        6.000      600.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    13000.000    13000.00    53200.000    53200.00       0.000        0.00 
625.0100   Topsoil                        SY       505.000        4.000     2020.00        4.000     2020.00       0.000        0.00 
627.0200   Mulching                       SY       635.000        0.300      190.50        0.250      158.75       0.000        0.00 
628.1504   Silt Fence                     LF       525.000        3.000     1575.00        2.000     1050.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       525.000        0.010        5.25        0.010        5.25       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210025 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       3.000      300.000      900.00      300.000      900.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       25.000       75.00       15.000       45.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY        50.000        4.000      200.00        2.250      112.50       0.000        0.00 
628.6005   Turbidity Barriers             SY       180.000       24.000     4320.00       25.000     4500.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00        7.000      350.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        0.500      100.000       50.00      100.000       50.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        20.000       10.000      200.00       12.000      240.00       0.000        0.00 
630.0200   Seeding Temporary              LB        20.000        8.000      160.00        5.000      100.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       55.000      220.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       28.000      336.00       25.000      300.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       6.000       25.000      150.00       75.000      450.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00       25.000      150.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     2000.000     2000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1900.000     1900.00     1900.000     1900.00       0.000        0.00 
           01. 8884-00-70 
645.0120   Geotextile Fabric Type HR      SY       235.000        2.350      552.25        3.000      705.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       240.000        0.010        2.40        5.000     1200.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      800.600      800.60     3000.000     3000.00       0.000        0.00 
           01. B-10-0226 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      600.000      600.00       0.000        0.00 
           01. 8884-00-70 
650.9920   Construction Staking Slope Sta LF       240.000        0.800      192.00        2.500      600.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1020.000        1.000     1020.00        1.000     1020.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               364889.00                421649.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210026 
 
               STATE PROJECT(S):  8999-00-62                            LOCATION  St Croix        COUNTY 
                                                                                  City Hudson, Wisconsin St 
                                                                                  Local Street 
                                                                                  St. Croix County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  HAAS SONS, INC. 
   BIDDER NO  4:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  5:  TOTAL EXCAVATING LLC 
   BIDDER NO  6:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       14.000      215.000     3010.00      550.000     7700.00     500.000     7000.00 
201.0205   Grubbing                       STA       14.000      175.000     2450.00      400.000     5600.00     500.000     7000.00 
203.0200   Removing Old Structure (statio LS         1.000      460.000      460.00      350.000      350.00    1000.000     1000.00 
           01. 26+69 
203.0200   Removing Old Structure (statio LS         1.000      460.000      460.00      350.000      350.00    1000.000     1000.00 
           02. 27+01 
204.0150   Removing Curb & Gutter         LF      1060.000        3.850     4081.00        2.250     2385.00       3.000     3180.00 
204.0155   Removing Concrete Sidewalk     SY        72.000        6.550      471.60        9.000      648.00      10.000      720.00 
204.0210   Removing Manholes              EACH       2.000      317.000      634.00      450.000      900.00     500.000     1000.00 
204.0220   Removing Inlets                EACH       5.000      159.000      795.00      390.000     1950.00     300.000     1500.00 
204.0245   Removing Storm Sewer (size)    LF        44.000        8.000      352.00        5.000      220.00       8.000      352.00 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF       105.000        8.000      840.00       10.000     1050.00      10.000     1050.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000        9.050      126.70       12.000      168.00      12.000      168.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       142.000        9.050     1285.10       15.000     2130.00      12.000     1704.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       124.000       10.600     1314.40       18.000     2232.00      12.000     1488.00 
           05. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        55.000       10.600      583.00       18.000      990.00      16.000      880.00 
           06. 36-Inch 
204.0280   Sealing Pipes                  EACH       1.000       65.000       65.00       65.000       65.00     450.000      450.00 
205.0100   Excavation Common              CY     10560.000        7.070    74659.20        7.800    82368.00      10.100   106656.00 
206.3000   Exc for Struct Retaining Walls LS         1.000      460.000      460.00      925.000      925.00     925.000      925.00 
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           01. Sta 34+18.22 - Sta 35+85.53 
210.0100   Backfill Structure             CY       190.000        6.000     1140.00        6.000     1140.00       6.000     1140.00 
213.0100   Finishing Roadway (project)    EACH       1.000      710.000      710.00      500.000      500.00     100.000      100.00 
           01. 8999-00-62 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1100.000       15.500    17050.00       16.300    17930.00      14.900    16390.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8260.000       14.850   122661.00       13.550   111923.00      13.900   114814.00 
305.0410   Aggregate Detours              TON      400.000        8.000     3200.00       18.000     7200.00      14.900     5960.00 
416.0160   Concrete Driveway 6-Inch       SY        31.000       54.000     1674.00       54.000     1674.00      43.200     1339.20 
440.4410.S Incentive IRI Ride             DOL     2310.000        1.000     2310.00        1.000     2310.00       1.000     2310.00 
455.0120   Asphaltic Material PG64-28     TON       97.000      200.000    19400.00      100.000     9700.00     100.000     9700.00 
455.0122   Asphaltic Material PG64-34     TON       77.000      250.000    19250.00      100.000     7700.00     100.000     7700.00 
455.0605   Tack Coat                      GAL      680.000        3.100     2108.00        2.000     1360.00       2.000     1360.00 
460.1103   HMA Pavement Type E-3          TON     2875.000       62.460   179572.50       67.000   192625.00      67.000   192625.00 
460.2000   Incentive Density HMA Pavement DOL     1840.000        1.000     1840.00        1.000     1840.00       1.000     1840.00 
465.0115   Asphaltic Surface Detours      TON      200.000       67.940    13588.00       78.000    15600.00      78.000    15600.00 
465.0120   Asph Surface Driveways & Field TON       25.000       75.310     1882.75      125.000     3125.00     125.000     3125.00 
520.8000   Concrete Collars for Pipe      EACH      20.000      315.000     6300.00      300.000     6000.00     650.000    13000.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1225.000     1225.00      875.000      875.00    1090.000     1090.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1300.000     1300.00      925.000      925.00    1150.000     1150.00 
532.0200.S Wall Modular Block Gravity     SF       560.000       29.000    16240.00       29.000    16240.00      29.000    16240.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      6700.000        9.450    63315.00        9.450    63315.00      10.750    72025.00 
602.0405   Concrete Sidewalk 4-Inch       SF     34900.000        3.150   109935.00        3.150   109935.00       3.200   111680.00 
602.0415   Concrete Sidewalk 6-Inch       SF       560.000        4.500     2520.00        4.500     2520.00       4.800     2688.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       296.000       38.000    11248.00       38.000    11248.00      34.000    10064.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       652.000       38.200    24906.40       45.500    29666.00      37.750    24613.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       280.000       39.200    10976.00       45.500    12740.00      39.500    11060.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        42.000       46.300     1944.60       49.500     2079.00      43.750     1837.50 
608.0324   St Sewer Pipe Reinf Conc Class LF       166.000       58.200     9661.20       58.500     9711.00      53.250     8839.50 
608.0330   St Sewer Pipe Reinf Conc Class LF       129.000       76.250     9836.25       73.500     9481.50      77.250     9965.25 
608.0336   St Sewer Pipe Reinf Conc Class LF        60.000      110.350     6621.00       92.500     5550.00      94.500     5670.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       138.000       50.750     7003.50       47.500     6555.00      37.750     5209.50 
608.0415   St Sewer Pipe Reinf Conc Class LF        24.000       58.450     1402.80       50.500     1212.00      40.000      960.00 
608.0421   St Sewer Pipe Reinf Conc Class LF        33.000       62.150     2050.95       64.500     2128.50      67.000     2211.00 
611.0530   Manhole Covers Type J          EACH       9.000      575.000     5175.00      415.000     3735.00     310.000     2790.00 
611.0612   Inlet Covers Type C            EACH       1.000      590.000      590.00      415.000      415.00     300.000      300.00 
611.0624   Inlet Covers Type H            EACH      27.000      735.000    19845.00      555.000    14985.00     400.000    10800.00 
611.0639   Inlet Covers Type H-S          EACH       9.000      735.000     6615.00      555.000     4995.00     400.000     3600.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1810.000     7240.00     2150.000     8600.00    3200.000    12800.00 
611.2005   Manholes 5-FT Diameter         EACH       5.000     3150.000    15750.00     3650.000    18250.00    4300.000    21500.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     3175.000    12700.00     3975.000    15900.00    4825.000    19300.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000      875.000      875.00      725.000      725.00    1275.000     1275.00 
611.3004   Inlets 4-FT Diameter           EACH       9.000     1225.000    11025.00     1265.000    11385.00    1650.000    14850.00 
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611.3230   Inlets 2x3-FT                  EACH      23.000      645.000    14835.00      915.000    21045.00     925.000    21275.00 
611.8110   Adjusting Manhole Covers       EACH      23.000      420.000     9660.00      225.000     5175.00     300.000     6900.00 
611.8115   Adjusting Inlet Covers         EACH       5.000      195.000      975.00      245.000     1225.00      50.000      250.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       300.000        4.350     1305.00        7.000     2100.00       8.000     2400.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       2.000      310.000      620.00      210.000      420.00     250.000      500.00 
612.0902.S Insulation Board Polystyrene ( SY        98.000       18.250     1788.50       21.000     2058.00      19.250     1886.50 
           01. 2-Inch 
619.1000   Mobilization                   EACH       1.000    22000.000    22000.00    40950.000    40950.00   16500.000    16500.00 
620.0300   Concrete Median Sloped Nose    SF        80.000        8.500      680.00        8.500      680.00      11.250      900.00 
623.0200   Dust Control Surface Treatment SY      3000.000        0.620     1860.00        0.500     1500.00       1.000     3000.00 
624.0100   Water                          MGAL     100.000       20.500     2050.00       31.000     3100.00      40.000     4000.00 
625.0100   Topsoil                        SY      7000.000        3.050    21350.00        4.000    28000.00       5.200    36400.00 
628.1504   Silt Fence                     LF      1000.000        1.800     1800.00        1.800     1800.00       1.800     1800.00 
628.1520   Silt Fence Maintenance         LF      1000.000        0.010       10.00        0.010       10.00       0.010       10.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      100.000      400.00      250.000     1000.00     250.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      100.000      400.00      250.000     1000.00     250.000     1000.00 
628.2004   Erosion Mat Class I Type B     SY       225.000        1.450      326.25        1.450      326.25       1.450      326.25 
628.2008   Erosion Mat Urban Class I Type SY      1500.000        2.300     3450.00        2.300     3450.00       2.300     3450.00 
628.7005   Inlet Protection Type A        EACH      43.000      103.000     4429.00       85.000     3655.00     103.000     4429.00 
628.7015   Inlet Protection Type C        EACH      42.000       36.000     1512.00       30.000     1260.00      36.000     1512.00 
628.7504   Temporary Ditch Checks         LF        50.000        6.600      330.00        6.000      300.00       6.600      330.00 
628.7555   Culvert Pipe Checks            EACH       1.000       13.350       13.35       30.000       30.00      13.350       13.35 
628.7560   Tracking Pads                  EACH       2.000      375.000      750.00      500.000     1000.00     600.000     1200.00 
629.0210   Fertilizer Type B              CWT        5.000       85.000      425.00       85.000      425.00      85.000      425.00 
630.0140   Seeding Mixture No. 40         LB       150.000       15.500     2325.00       15.500     2325.00      15.500     2325.00 
630.0200   Seeding Temporary              LB       240.000        2.600      624.00        2.600      624.00       2.600      624.00 
633.5200   Markers Culvert End            EACH       3.000       41.500      124.50       41.500      124.50      41.500      124.50 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       9.000      142.000     1278.00      142.000     1278.00     142.000     1278.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       2.000      151.000      302.00      151.000      302.00     151.000      302.00 
637.2210   Signs Type II Reflective H     SF        58.860       15.650      921.16       15.650      921.16      15.650      921.16 
638.2102   Moving Signs Type II           EACH      35.000       80.000     2800.00       80.000     2800.00      80.000     2800.00 
642.5201   Field Office Type C            EACH       1.000     6125.000     6125.00     7500.000     7500.00    6500.000     6500.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 8999-00-62 
643.0300   Traffic Control Drums          DAY     3600.000        0.500     1800.00        0.500     1800.00       0.500     1800.00 
643.0420   Traffic Control Barricades Typ DAY     2430.000        0.600     1458.00        0.600     1458.00       0.600     1458.00 
643.0705   Traffic Control Warning Lights DAY     4860.000        0.250     1215.00        0.250     1215.00       0.250     1215.00 
643.0900   Traffic Control Signs          DAY     2250.000        0.600     1350.00        0.600     1350.00       0.600     1350.00 
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645.0120   Geotextile Fabric Type HR      SY        25.000        3.950       98.75        4.700      117.50       4.000      100.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     11880.000        0.400     4752.00        0.400     4752.00       0.400     4752.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       175.000        1.000      175.00        1.000      175.00       1.000      175.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      125.000      250.00      125.000      250.00     125.000      250.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000       80.000      960.00       80.000      960.00      80.000      960.00 
647.0306   Pavement Marking Symbols Bike  EACH      12.000       80.000      960.00       80.000      960.00      80.000      960.00 
647.0356   Pavement Marking Words Epoxy   EACH       1.000      175.000      175.00      175.000      175.00     175.000      175.00 
647.0406   Pavement Marking Words Bike La EACH       6.000      100.000      600.00      100.000      600.00     100.000      600.00 
647.0456   Pavement Marking Curb Epoxy    LF        85.000        8.000      680.00        8.000      680.00       8.000      680.00 
647.0566   Pavement Marking Stop Line Epo LF       160.000        7.000     1120.00        7.000     1120.00       7.000     1120.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
647.0726   Pavement Marking Diagonal Epox LF        60.000        4.800      288.00        4.800      288.00       4.800      288.00 
647.0766   Pavement Marking Crosswalk Epo LF       920.000        4.000     3680.00        4.000     3680.00       4.000     3680.00 
647.0796   Pavement Marking Crosswalk Epo LF       128.000        8.800     1126.40        8.800     1126.40       8.800     1126.40 
650.4000   Construction Staking Storm Sew EACH      49.000       75.000     3675.00       75.000     3675.00      75.000     3675.00 
650.4500   Construction Staking Subgrade  LF      3577.000        0.100      357.70        0.100      357.70       0.100      357.70 
650.5000   Construction Staking Base      LF      3577.000        0.450     1609.65        0.450     1609.65       0.450     1609.65 
650.5500   Construction Staking Curb Gutt LF      6700.000        0.500     3350.00        0.500     3350.00       0.500     3350.00 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           01. 8999-00-62 
650.9920   Construction Staking Slope Sta LF      3577.000        0.450     1609.65        0.450     1609.65       0.450     1609.65 
690.0150   Sawing Asphalt                 LF       470.000        2.750     1292.50        2.500     1175.00       3.000     1410.00 
690.0250   Sawing Concrete                LF        65.000        2.750      178.75        4.200      273.00       3.000      195.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   Special                        EACH       3.000      975.000     2925.00      850.000     2550.00    1200.000     3600.00 
           01. Connect To Existing Inlets Or 
           Manholes 
SPV.0060   Special                        EACH      14.000      220.000     3080.00      175.000     2450.00     300.000     4200.00 
           02. Adjust Existing Gate Valve 
SPV.0060   Special                        EACH       1.000     2575.000     2575.00     5250.000     5250.00    2800.000     2800.00 
           03. Manholes 4-Ft Diameter Special With 
           Trash Rack 
SPV.0060   Special                        EACH       3.000     2170.000     6510.00     1600.000     4800.00    1700.000     5100.00 
           04. Remove, Salvage, And Reinstall 
           Existing Hydrant, Valve, And Lead 
SPV.0060   Special                        EACH       1.000     1870.000     1870.00     1325.000     1325.00    1250.000     1250.00 
           05. 6-Inch Gate Valve And Box 
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SPV.0060   Special                        EACH       1.000     4875.000     4875.00     3380.000     3380.00    3600.000     3600.00 
           06. Hydrant 
SPV.0060   Special                        EACH       1.000     1035.000     1035.00     1010.000     1010.00    3900.000     3900.00 
           07. Lower Water Main 
SPV.0085   Special                        LB       100.000        8.900      890.00       16.000     1600.00      13.000     1300.00 
           01. Water Main Fittings 
SPV.0090   Special                        LF        59.000       34.000     2006.00       83.000     4897.00      66.500     3923.50 
           01. 6-Inch Ductile Iron Water Main 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           01. Construction Staking Bioretention 
           System 
SPV.0105   Special                        LS         1.000    11325.000    11325.00    23500.000    23500.00   14050.000    14050.00 
           02. Bioretention System 
 
                                      PROPOSAL TOTAL.......              1031255.11               1084931.81              1107795.61 
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   BIDDER NO  1:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  HAAS SONS, INC. 
   BIDDER NO  4:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  5:  TOTAL EXCAVATING LLC 
   BIDDER NO  6:  PEMBER COMPANIES, INC. 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       14.000      400.000     5600.00      800.000    11200.00     320.000     4480.00 
201.0205   Grubbing                       STA       14.000      400.000     5600.00      400.000     5600.00     240.000     3360.00 
203.0200   Removing Old Structure (statio LS         1.000     1740.000     1740.00     1000.000     1000.00     220.000      220.00 
           01. 26+69 
203.0200   Removing Old Structure (statio LS         1.000     1740.000     1740.00     1000.000     1000.00     220.000      220.00 
           02. 27+01 
204.0150   Removing Curb & Gutter         LF      1060.000        2.350     2491.00        4.000     4240.00       7.100     7526.00 
204.0155   Removing Concrete Sidewalk     SY        72.000        6.850      493.20        6.000      432.00       9.900      712.80 
204.0210   Removing Manholes              EACH       2.000      522.000     1044.00      750.000     1500.00     580.000     1160.00 
204.0220   Removing Inlets                EACH       5.000      230.000     1150.00      400.000     2000.00     380.000     1900.00 
204.0245   Removing Storm Sewer (size)    LF        44.000        3.000      132.00       13.000      572.00       8.750      385.00 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF       105.000       13.500     1417.50       13.000     1365.00      12.850     1349.25 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000       16.500      231.00       13.000      182.00      13.000      182.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       142.000       14.500     2059.00       13.000     1846.00      20.000     2840.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       124.000       19.500     2418.00       13.000     1612.00      20.750     2573.00 
           05. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        55.000       25.500     1402.50       13.000      715.00      21.000     1155.00 
           06. 36-Inch 
204.0280   Sealing Pipes                  EACH       1.000      378.000      378.00      800.000      800.00     200.000      200.00 
205.0100   Excavation Common              CY     10560.000       12.500   132000.00        8.000    84480.00      22.650   239184.00 
206.3000   Exc for Struct Retaining Walls LS         1.000      925.000      925.00     1100.000     1100.00     950.000      950.00 
           01. Sta 34+18.22 - Sta 35+85.53 
210.0100   Backfill Structure             CY       190.000        6.000     1140.00        6.500     1235.00       6.200     1178.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4930.000     4930.00     5000.000     5000.00    1000.000     1000.00 
           01. 8999-00-62 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1100.000       18.500    20350.00       21.000    23100.00      15.600    17160.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8260.000       13.000   107380.00       15.000   123900.00      16.000   132160.00 
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305.0410   Aggregate Detours              TON      400.000       13.500     5400.00       20.000     8000.00      16.000     6400.00 
416.0160   Concrete Driveway 6-Inch       SY        31.000       45.000     1395.00       45.000     1395.00      43.200     1339.20 
440.4410.S Incentive IRI Ride             DOL     2310.000        1.000     2310.00        1.000     2310.00       1.000     2310.00 
455.0120   Asphaltic Material PG64-28     TON       97.000      200.000    19400.00      105.000    10185.00     103.000     9991.00 
455.0122   Asphaltic Material PG64-34     TON       77.000      250.000    19250.00      105.000     8085.00     103.000     7931.00 
455.0605   Tack Coat                      GAL      680.000        3.100     2108.00        2.250     1530.00       2.050     1394.00 
460.1103   HMA Pavement Type E-3          TON     2875.000       62.500   179687.50       70.000   201250.00      69.000   198375.00 
460.2000   Incentive Density HMA Pavement DOL     1840.000        1.000     1840.00        1.000     1840.00       1.000     1840.00 
465.0115   Asphaltic Surface Detours      TON      200.000       68.000    13600.00       82.000    16400.00      80.350    16070.00 
465.0120   Asph Surface Driveways & Field TON       25.000       75.500     1887.50      131.000     3275.00     129.000     3225.00 
520.8000   Concrete Collars for Pipe      EACH      20.000      647.000    12940.00      450.000     9000.00     640.000    12800.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1010.000     1010.00     1100.000     1100.00    1050.000     1050.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1180.000     1180.00     1150.000     1150.00    1115.000     1115.00 
532.0200.S Wall Modular Block Gravity     SF       560.000       29.000    16240.00       30.000    16800.00      29.900    16744.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      6700.000       10.500    70350.00       11.000    73700.00      10.750    72025.00 
602.0405   Concrete Sidewalk 4-Inch       SF     34900.000        3.250   113425.00        3.350   116915.00       3.200   111680.00 
602.0415   Concrete Sidewalk 6-Inch       SF       560.000        5.000     2800.00        5.500     3080.00       4.800     2688.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       296.000       40.000    11840.00       40.500    11988.00      34.000    10064.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       652.000       38.000    24776.00       42.750    27873.00      39.000    25428.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       280.000       38.000    10640.00       44.500    12460.00      39.200    10976.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        42.000       46.500     1953.00       48.500     2037.00      48.000     2016.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       166.000       79.500    13197.00       56.000     9296.00      67.000    11122.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       129.000       80.000    10320.00       68.000     8772.00      68.000     8772.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        60.000      135.000     8100.00       85.000     5100.00     128.000     7680.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       138.000       38.000     5244.00       42.500     5865.00      38.000     5244.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        24.000       42.500     1020.00       45.000     1080.00      44.000     1056.00 
608.0421   St Sewer Pipe Reinf Conc Class LF        33.000       58.000     1914.00       57.500     1897.50      58.000     1914.00 
611.0530   Manhole Covers Type J          EACH       9.000      532.000     4788.00      550.000     4950.00     560.000     5040.00 
611.0612   Inlet Covers Type C            EACH       1.000      378.000      378.00      535.000      535.00     560.000      560.00 
611.0624   Inlet Covers Type H            EACH      27.000      481.000    12987.00      635.000    17145.00     500.000    13500.00 
611.0639   Inlet Covers Type H-S          EACH       9.000      481.000     4329.00      635.000     5715.00     500.000     4500.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1530.000     6120.00     1700.000     6800.00    1960.000     7840.00 
611.2005   Manholes 5-FT Diameter         EACH       5.000     3730.000    18650.00     2725.000    13625.00    3275.000    16375.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     5170.000    20680.00     2700.000    10800.00    3470.000    13880.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000      719.000      719.00     1153.000     1153.00     930.000      930.00 
611.3004   Inlets 4-FT Diameter           EACH       9.000     1530.000    13770.00     1370.000    12330.00    1560.000    14040.00 
611.3230   Inlets 2x3-FT                  EACH      23.000      778.000    17894.00     1125.000    25875.00     980.000    22540.00 
611.8110   Adjusting Manhole Covers       EACH      23.000      284.000     6532.00      250.000     5750.00     345.000     7935.00 
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611.8115   Adjusting Inlet Covers         EACH       5.000      189.000      945.00      250.000     1250.00     191.000      955.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       300.000        4.350     1305.00        8.000     2400.00       8.000     2400.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       2.000      111.000      222.00      300.000      600.00     370.000      740.00 
612.0902.S Insulation Board Polystyrene ( SY        98.000       14.000     1372.00       20.000     1960.00      33.000     3234.00 
           01. 2-Inch 
619.1000   Mobilization                   EACH       1.000    14500.000    14500.00     7000.000     7000.00   40650.000    40650.00 
620.0300   Concrete Median Sloped Nose    SF        80.000        6.500      520.00        7.000      560.00      11.250      900.00 
623.0200   Dust Control Surface Treatment SY      3000.000        1.500     4500.00        0.500     1500.00       0.400     1200.00 
624.0100   Water                          MGAL     100.000       33.000     3300.00       50.000     5000.00      40.000     4000.00 
625.0100   Topsoil                        SY      7000.000        5.300    37100.00        5.000    35000.00       3.200    22400.00 
628.1504   Silt Fence                     LF      1000.000        1.800     1800.00        2.000     2000.00       1.850     1850.00 
628.1520   Silt Fence Maintenance         LF      1000.000        0.010       10.00        0.010       10.00       0.010       10.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      275.000     1100.00     260.000     1040.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      250.000     1000.00      275.000     1100.00     260.000     1040.00 
628.2004   Erosion Mat Class I Type B     SY       225.000        1.450      326.25        1.750      393.75       1.500      337.50 
628.2008   Erosion Mat Urban Class I Type SY      1500.000        2.300     3450.00        2.500     3750.00       2.400     3600.00 
628.7005   Inlet Protection Type A        EACH      43.000      103.000     4429.00      113.000     4859.00     105.000     4515.00 
628.7015   Inlet Protection Type C        EACH      42.000       36.000     1512.00       41.000     1722.00      37.000     1554.00 
628.7504   Temporary Ditch Checks         LF        50.000        6.600      330.00        7.000      350.00       6.800      340.00 
628.7555   Culvert Pipe Checks            EACH       1.000       13.500       13.50       13.500       13.50      14.000       14.00 
628.7560   Tracking Pads                  EACH       2.000     1170.000     2340.00     1200.000     2400.00     800.000     1600.00 
629.0210   Fertilizer Type B              CWT        5.000       85.000      425.00       90.000      450.00      87.550      437.75 
630.0140   Seeding Mixture No. 40         LB       150.000       15.500     2325.00       16.500     2475.00      16.000     2400.00 
630.0200   Seeding Temporary              LB       240.000        2.600      624.00        3.000      720.00       2.700      648.00 
633.5200   Markers Culvert End            EACH       3.000       41.500      124.50       50.000      150.00      43.000      129.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       9.000      142.000     1278.00      150.000     1350.00     145.000     1305.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       2.000      151.000      302.00      160.000      320.00     155.000      310.00 
637.2210   Signs Type II Reflective H     SF        58.860       15.500      912.33       16.000      941.76      16.000      941.76 
638.2102   Moving Signs Type II           EACH      35.000       80.000     2800.00       82.000     2870.00      82.400     2884.00 
642.5201   Field Office Type C            EACH       1.000     5500.000     5500.00     8500.000     8500.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1500.000     1500.00    1030.000     1030.00 
           01. 8999-00-62 
643.0300   Traffic Control Drums          DAY     3600.000        0.500     1800.00        1.000     3600.00       0.500     1800.00 
643.0420   Traffic Control Barricades Typ DAY     2430.000        0.600     1458.00        1.100     2673.00       0.600     1458.00 
643.0705   Traffic Control Warning Lights DAY     4860.000        0.250     1215.00        0.500     2430.00       0.250     1215.00 
643.0900   Traffic Control Signs          DAY     2250.000        0.600     1350.00        1.100     2475.00       0.600     1350.00 
645.0120   Geotextile Fabric Type HR      SY        25.000        4.000      100.00       14.000      350.00       3.000       75.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     11880.000        0.400     4752.00        0.500     5940.00       0.400     4752.00 
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646.0126   Pavement Marking Epoxy 8-Inch  LF       175.000        1.000      175.00        1.250      218.75       1.000      175.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      125.000      250.00      150.000      300.00     129.000      258.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000       80.000      960.00       90.000     1080.00      82.000      984.00 
647.0306   Pavement Marking Symbols Bike  EACH      12.000       80.000      960.00       90.000     1080.00      82.000      984.00 
647.0356   Pavement Marking Words Epoxy   EACH       1.000      175.000      175.00      200.000      200.00     180.000      180.00 
647.0406   Pavement Marking Words Bike La EACH       6.000      100.000      600.00      125.000      750.00     103.000      618.00 
647.0456   Pavement Marking Curb Epoxy    LF        85.000        8.000      680.00        9.000      765.00       8.250      701.25 
647.0566   Pavement Marking Stop Line Epo LF       160.000        7.000     1120.00        8.000     1280.00       7.200     1152.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      100.000      200.00      125.000      250.00     103.000      206.00 
647.0726   Pavement Marking Diagonal Epox LF        60.000        4.800      288.00        6.000      360.00       4.950      297.00 
647.0766   Pavement Marking Crosswalk Epo LF       920.000        4.000     3680.00        4.500     4140.00       4.100     3772.00 
647.0796   Pavement Marking Crosswalk Epo LF       128.000        8.800     1126.40       10.000     1280.00       9.000     1152.00 
650.4000   Construction Staking Storm Sew EACH      49.000       75.000     3675.00       63.000     3087.00      77.000     3773.00 
650.4500   Construction Staking Subgrade  LF      3577.000        0.100      357.70        1.250     4471.25       0.100      357.70 
650.5000   Construction Staking Base      LF      3577.000        0.450     1609.65        1.250     4471.25       0.450     1609.65 
650.5500   Construction Staking Curb Gutt LF      6700.000        0.500     3350.00        1.100     7370.00       0.500     3350.00 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     1300.000     1300.00    1285.000     1285.00 
           01. 8999-00-62 
650.9920   Construction Staking Slope Sta LF      3577.000        0.450     1609.65        1.250     4471.25       0.450     1609.65 
690.0150   Sawing Asphalt                 LF       470.000        2.750     1292.50        4.000     1880.00       2.800     1316.00 
690.0250   Sawing Concrete                LF        65.000        2.750      178.75        4.000      260.00       2.800      182.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   Special                        EACH       3.000      348.000     1044.00      750.000     2250.00     720.000     2160.00 
           01. Connect To Existing Inlets Or 
           Manholes 
SPV.0060   Special                        EACH      14.000       94.500     1323.00      250.000     3500.00     175.000     2450.00 
           02. Adjust Existing Gate Valve 
SPV.0060   Special                        EACH       1.000     2420.000     2420.00     4500.000     4500.00    4800.000     4800.00 
           03. Manholes 4-Ft Diameter Special With 
           Trash Rack 
SPV.0060   Special                        EACH       3.000     2090.000     6270.00     2421.000     7263.00    1865.000     5595.00 
           04. Remove, Salvage, And Reinstall 
           Existing Hydrant, Valve, And Lead 
SPV.0060   Special                        EACH       1.000     1380.000     1380.00     1250.000     1250.00    1280.000     1280.00 
           05. 6-Inch Gate Valve And Box 
SPV.0060   Special                        EACH       1.000     3440.000     3440.00     3650.000     3650.00    4430.000     4430.00 
           06. Hydrant 
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SPV.0060   Special                        EACH       1.000     4120.000     4120.00     2240.000     2240.00    2500.000     2500.00 
           07. Lower Water Main 
SPV.0085   Special                        LB       100.000       10.000     1000.00       13.000     1300.00      14.650     1465.00 
           01. Water Main Fittings 
SPV.0090   Special                        LF        59.000       67.000     3953.00       96.250     5678.75      45.300     2672.70 
           01. 6-Inch Ductile Iron Water Main 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1300.000     1300.00     900.000      900.00 
           01. Construction Staking Bioretention 
           System 
SPV.0105   Special                        LS         1.000    13700.000    13700.00     9750.240     9750.24   14650.000    14650.00 
           02. Bioretention System 
 
                                      PROPOSAL TOTAL.......              1132173.43               1138850.00              1269764.21 
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               STATE PROJECT(S):  1120-54-60                            LOCATION  Outagamie       COUNTY 
                                                                                  Neenah - Appleton 
                                                                                  Ush 41 
                                                                                  Winnebago 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
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------------------------------------------------------------------------------------------------------------------------------------ 
108.4300   RBC Progress Schedule          EACH      17.000      200.000     3400.00      125.000     2125.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     9500.000     9500.00    37000.000    37000.00       0.000        0.00 
           132. Sta. 1269+90 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           124. B-70-0124 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           125. B-70-0125 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           126. B-70-0126 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      250.000      250.00       0.000        0.00 
           127. B-70-0127 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           128. B-70-0128 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           129. B-70-0129 
203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    15000.000    15000.00       0.000        0.00 
           131. B-70-0131 
203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    25000.000    25000.00       0.000        0.00 
           132. B-70-0132 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           133. B-70-0133 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      250.000      250.00       0.000        0.00 
           135. B-70-0135 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           155. B-44-0155 
203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    21000.000    21000.00       0.000        0.00 
           157. B-44-0157 
203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     8000.000     8000.00       0.000        0.00 
           158. B-44-0158 
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203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    21000.000    21000.00       0.000        0.00 
           161. B-44-0161 
203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    21000.000    21000.00       0.000        0.00 
           162 B-44-0162 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           163. B-44-0163 
203.0225.S Debris Containment (structure) LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           164. B-44-0164 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      250.000      250.00       0.000        0.00 
           49. B-70-0049 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      250.000      250.00       0.000        0.00 
           50. B-70-0050 
204.0100   Removing Pavement              SY      3191.000       35.100   112004.10       35.100   112004.10       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      8038.000        4.450    35769.10        4.450    35769.10       0.000        0.00 
204.0190   Removing Surface Drains        EACH       9.000      350.000     3150.00      350.000     3150.00       0.000        0.00 
205.0100   Excavation Common              CY      1653.000       11.750    19422.75       11.750    19422.75       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     1800.000     1800.00     7000.000     7000.00       0.000        0.00 
           132. B-70-0132 
210.0100   Backfill Structure             CY        45.000       45.000     2025.00       25.000     1125.00       0.000        0.00 
211.0400   Prepare Foundation for Aspht S STA      132.000       50.000     6600.00       50.000     6600.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     2500.000     2500.00       0.000        0.00 
           01. 1120-54-60 
305.0110   Base Aggregate Dense 3/4-Inch  TON      131.000       30.000     3930.00       30.000     3930.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      298.000       15.000     4470.00       15.000     4470.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     397.000        8.000     3176.00        8.000     3176.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     244.000       14.000     3416.00       14.000     3416.00       0.000        0.00 
416.1015   Concrete Surface Drains HES    CY        61.000      450.000    27450.00      450.000    27450.00       0.000        0.00 
416.1715   Concrete Pavement Repair SHES  SY        22.800      115.000     2622.00      115.000     2622.00       0.000        0.00 
416.1725   Concrete Pavement Replacement  SY      1244.100      115.000   143071.50      115.000   143071.50       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      294.000      585.000   171990.00      585.000   171990.00       0.000        0.00 
455.0605   Tack Coat                      GAL     1345.000        9.750    13113.75        9.750    13113.75       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     3415.000       78.350   267565.25       78.350   267565.25       0.000        0.00 
460.1130   HMA Pavement Type E-30         TON     1927.000      168.000   323736.00      168.000   323736.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     3420.000        1.000     3420.00        1.000     3420.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     31500.000        0.530    16695.00        0.690    21735.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY         9.000     2566.000    23094.00     2500.000    22500.00       0.000        0.00 
502.3100   Expansion Device (structure)   LS         1.000    27300.000    27300.00    37000.000    37000.00       0.000        0.00 
           131. B-70-0131 
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502.3100   Expansion Device (structure)   LS         1.000    27300.000    27300.00    52000.000    52000.00       0.000        0.00 
           132. B-70-0132 
502.3100   Expansion Device (structure)   LS         1.000    17400.000    17400.00    27000.000    27000.00       0.000        0.00 
           157. B-44-0157 
502.3100   Expansion Device (structure)   LS         1.000    17400.000    17400.00    27000.000    27000.00       0.000        0.00 
           158. B-44-0158 
502.3100   Expansion Device (structure)   LS         1.000    25585.000    25585.00    47000.000    47000.00       0.000        0.00 
           161. B-44-0161 
502.3100   Expansion Device (structure)   LS         1.000    25585.000    25585.00    47000.000    47000.00       0.000        0.00 
           162. B-44-0162 
502.3200   Protective Surface Treatment   SY       382.000        7.000     2674.00        8.000     3056.00       0.000        0.00 
502.5002   Masonry Anchors Type L No. 4 B EACH      15.000       25.000      375.00       30.000      450.00       0.000        0.00 
502.5010   Masonry Anchors Type L No. 6 B EACH      37.000       30.000     1110.00       32.000     1184.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     20260.000        2.000    40520.00        1.500    30390.00       0.000        0.00 
509.0301   Preparation Decks Type 1       SY       233.000      210.000    48930.00      125.000    29125.00       0.000        0.00 
509.0302   Preparation Decks Type 2       SY       169.000      250.000    42250.00      150.000    25350.00       0.000        0.00 
509.1000   Joint Repair                   SY       361.000     1020.000   368220.00     1100.000   397100.00       0.000        0.00 
509.2000   Full-Depth Deck Repair         SY        19.000      500.000     9500.00        1.000       19.00       0.000        0.00 
509.2500   Concrete Masonry Overlay Decks CY       167.000     2014.910   336489.97      655.000   109385.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF       215.000       25.000     5375.00       45.000     9675.00       0.000        0.00 
           01. B-70-0132 
516.0500   Rubberized Membrane Waterproof SY         3.000      700.000     2100.00      110.000      330.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      8919.000        3.000    26757.00        9.000    80271.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      8919.000       10.320    92044.08        6.000    53514.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      300.000     3000.00      300.000     3000.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       1.000      200.000      200.00      200.000      200.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH      35.000     6000.000   210000.00     6450.000   225750.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00       0.000        0.00 
           01. 1120-54-60 
619.1000   Mobilization                   EACH       1.000  1390000.000  1390000.00  1392000.000  1392000.00       0.000        0.00 
624.0100   Water                          MGAL       4.000       20.000       80.00       40.000      160.00       0.000        0.00 
628.1504   Silt Fence                     LF       125.000        4.000      500.00        3.000      375.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       125.000        0.010        1.25        0.010        1.25       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY        25.000       20.000      500.00        6.000      150.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      10.000       50.000      500.00       65.000      650.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.010      300.000        3.00     2050.000       20.50       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB         0.400      160.000       64.00      250.000      100.00       0.000        0.00 
630.0200   Seeding Temporary              LB         0.500       10.000        5.00      150.000       75.00       0.000        0.00 
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643.0200   Traffic Control Surv & Maint ( DAY      115.000      365.000    41975.00      365.000    41975.00       0.000        0.00 
           01. 1120-54-60 
643.0300   Traffic Control Drums          DAY   104597.000        0.500    52298.50        0.500    52298.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     6041.000        1.000     6041.00        1.000     6041.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    12082.000        0.500     6041.00        0.500     6041.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    32338.000        0.050     1616.90        0.050     1616.90       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      693.000       30.000    20790.00       30.000    20790.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    30165.000        1.000    30165.00        1.000    30165.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH      14.000      500.000     7000.00      500.000     7000.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      42.000       50.000     2100.00       50.000     2100.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      228.000       85.000    19380.00       85.000    19380.00       0.000        0.00 
646.0103   Pavement Marking Paint 4-Inch  LF     56420.000        0.350    19747.00        0.350    19747.00       0.000        0.00 
646.0123   Pavement Marking Paint 8-Inch  LF      8181.000        0.600     4908.60        0.600     4908.60       0.000        0.00 
646.0600   Removing Pavement Markings     LF    118457.000        0.750    88842.75        0.750    88842.75       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     45280.000        0.350    15848.00        0.350    15848.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF    160630.000        1.000   160630.00        1.000   160630.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF     11250.000        2.000    22500.00        2.000    22500.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     62900.000        0.035     2201.50        0.010      629.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       228.000        3.000      684.00        3.000      684.00       0.000        0.00 
690.0250   Sawing Concrete                LF      3489.000        3.000    10467.00        3.000    10467.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2300.000        5.000    11500.00        5.000    11500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       0.000        0.00 
SPV.0045   Special                        DAY      200.000       25.000     5000.00       25.000     5000.00       0.000        0.00 
           01. Portable Changable Message Sign 
           (Pcms) Cellular Communications 
SPV.0090   Special                        LF      2330.000        4.000     9320.00        7.000    16310.00       0.000        0.00 
           02. Sawing Pavement Deck Preparation 
           Areas 
SPV.0180   Special                        SY      6012.000        5.850    35170.20        5.850    35170.20       0.000        0.00 
           01. Removing Rumble Strips 
 
                                      PROPOSAL TOTAL.......              4528166.20               4544116.15                    0.00 
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               STATE PROJECT(S):  6170-00-71                            LOCATION  Waushara        COUNTY 
                                                                                  Coloma - Redgranite 
                                                                                  Sth 21 
                                                                                  Waushara County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      500.000     1500.00      300.000      900.00     280.000      840.00 
201.0205   Grubbing                       STA        3.000      500.000     1500.00     1000.000     3000.00     280.000      840.00 
203.0200   Removing Old Structure (statio LS         1.000    76500.000    76500.00     5000.000     5000.00   30000.000    30000.00 
           01. 585+53.75 
204.0110   Removing Asphaltic Surface     SY       215.000        3.500      752.50        8.000     1720.00       2.100      451.50 
205.0100   Excavation Common              CY      1310.000       14.000    18340.00       13.880    18182.80       7.000     9170.00 
206.1000   Exc for Structure Bridges (str LS         1.000    17500.000    17500.00    20000.000    20000.00   45000.000    45000.00 
           01. B-69-48 
208.0100   Borrow                         CY       820.000       15.000    12300.00        1.000      820.00       6.000     4920.00 
210.0100   Backfill Structure             CY      1316.000       25.000    32900.00       20.000    26320.00      21.000    27636.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2000.000     2000.00    1500.000     1500.00 
           01. 6170-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      140.000       25.000     3500.00       18.850     2639.00      14.000     1960.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1475.000       18.000    26550.00       13.250    19543.75      13.500    19912.50 
455.0105   Asphaltic Material PG58-28     TON       22.000      100.000     2200.00      100.000     2200.00     100.000     2200.00 
455.0605   Tack Coat                      GAL       28.000       15.000      420.00       15.000      420.00      15.000      420.00 
460.1103   HMA Pavement Type E-3          TON      400.000       88.000    35200.00       88.000    35200.00      88.000    35200.00 
460.2000   Incentive Density HMA Pavement DOL      260.000        1.000      260.00        1.000      260.00       1.000      260.00 
465.0125   Asphaltic Surface Temporary    TON      310.000       88.000    27280.00       88.000    27280.00      88.000    27280.00 
502.0100   Concrete Masonry Bridges       CY       389.000      410.000   159490.00      525.000   204225.00     600.000   233400.00 
502.6500   Protective Coating Clear       GAL        2.000      290.000      580.00      100.000      200.00      45.000       90.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11600.000        0.940    10904.00        1.000    11600.00       1.000    11600.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     38130.000        1.000    38130.00        1.100    41943.00       1.150    43849.50 
511.1200   Temporary Shoring (structure)  SF      1190.000       15.000    17850.00       30.000    35700.00      25.000    29750.00 
           01. B-69-48 
511.1300   Temporary Shoring (location)   SF       150.000       16.000     2400.00       30.000     4500.00      45.000     6750.00 
           01. Sta. 585+00 
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516.0500   Rubberized Membrane Waterproof SY        44.000       48.000     2112.00       30.000     1320.00      25.000     1100.00 
516.0610.S Sheet Membrane Waterproof Top  SY       307.000       56.000    17192.00       53.000    16271.00      35.000    10745.00 
           02. B-69-48 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      1500.000       40.000    60000.00       45.000    67500.00      35.000    52500.00 
603.8000   Concrete Barrier Temp Precast  LF      1439.000       13.000    18707.00       15.000    21585.00      14.000    20146.00 
603.8125   Concrete Barrier Temp Precast  LF      1885.000        5.000     9425.00        5.000     9425.00       6.000    11310.00 
606.0300   Riprap Heavy                   CY       180.000       46.000     8280.00       45.000     8100.00      48.000     8640.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       270.000       10.000     2700.00        8.000     2160.00       6.600     1782.00 
614.0905   Crash Cushions Temporary       EACH       8.000     6850.000    54800.00     4000.000    32000.00    6850.000    54800.00 
619.1000   Mobilization                   EACH       1.000    49696.400    49696.40    68400.000    68400.00   90000.000    90000.00 
624.0100   Water                          MGAL      10.000       50.000      500.00        5.000       50.00      50.000      500.00 
625.0100   Topsoil                        SY      3000.000        3.500    10500.00        3.700    11100.00       2.000     6000.00 
627.0200   Mulching                       SY       900.000        0.250      225.00        0.300      270.00       0.300      270.00 
628.1504   Silt Fence                     LF      1050.000        2.760     2898.00        3.000     3150.00       3.000     3150.00 
628.1520   Silt Fence Maintenance         LF      1050.000        0.240      252.00        0.010       10.50       0.010       10.50 
628.1905   Mobilizations Erosion Control  EACH       4.000      165.000      660.00      200.000      800.00     200.000      800.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       20.000       40.00       25.000       50.00      25.000       50.00 
628.2008   Erosion Mat Urban Class I Type SY      3000.000        1.770     5310.00        1.750     5250.00       1.750     5250.00 
628.6005   Turbidity Barriers             SY        18.000       32.000      576.00       30.000      540.00      30.000      540.00 
628.7504   Temporary Ditch Checks         LF        40.000       12.000      480.00       10.000      400.00      10.000      400.00 
628.7570   Rock Bags                      EACH      50.000       12.000      600.00       10.000      500.00      10.000      500.00 
629.0210   Fertilizer Type B              CWT        1.000      120.000      120.00       80.000       80.00      80.000       80.00 
630.0130   Seeding Mixture No. 30         LB        30.000       12.000      360.00       10.000      300.00      10.000      300.00 
630.0160   Seeding Mixture No. 60         LB         4.000       16.000       64.00       20.000       80.00      20.000       80.00 
630.0175   Seeding Mixture No. 75         LB        11.000       34.000      374.00       90.000      990.00      90.000      990.00 
630.0200   Seeding Temporary              LB        24.000        4.000       96.00        8.000      192.00       8.000      192.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       66.000      132.00       80.000      160.00      80.000      160.00 
638.2102   Moving Signs Type II           EACH       6.000       22.000      132.00       25.000      150.00      25.000      150.00 
638.4000   Moving Small Sign Supports     EACH       3.000       60.000      180.00       50.000      150.00      50.000      150.00 
642.5001   Field Office Type B            EACH       1.000     2900.000     2900.00     1000.000     1000.00    1000.000     1000.00 
643.0100   Traffic Control (project)      EACH       1.000     1897.000     1897.00     1897.000     1897.00    1897.000     1897.00 
           01. 6170-00-71 
643.0300   Traffic Control Drums          DAY     2512.000        0.500     1256.00        0.500     1256.00       0.500     1256.00 
643.0420   Traffic Control Barricades Typ DAY     1680.000        0.550      924.00        0.550      924.00       0.550      924.00 
643.0705   Traffic Control Warning Lights DAY      960.000        0.250      240.00        0.250      240.00       0.250      240.00 
643.0715   Traffic Control Warning Lights DAY     1440.000        0.350      504.00        0.350      504.00       0.350      504.00 
643.0900   Traffic Control Signs          DAY     6420.000        0.550     3531.00        0.550     3531.00       0.550     3531.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      135.000     1890.00      135.000     1890.00     135.000     1890.00 
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645.0120   Geotextile Fabric Type HR      SY       210.000        3.700      777.00        3.000      630.00       3.000      630.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1345.000        2.250     3026.25        2.250     3026.25       2.250     3026.25 
646.0406   Pavement Marking Same Day Epox LF       177.000        3.500      619.50        3.500      619.50       3.500      619.50 
646.0600   Removing Pavement Markings     LF      1413.000        0.700      989.10        0.700      989.10       0.700      989.10 
649.0400   Temp Pvt Marking Removable Tap LF      5180.000        0.800     4144.00        0.800     4144.00       0.800     4144.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        4.800      115.20        4.800      115.20       4.800      115.20 
650.4500   Construction Staking Subgrade  LF      1635.000        0.500      817.50        0.500      817.50       0.500      817.50 
650.5000   Construction Staking Base      LF      1635.000        1.000     1635.00        1.000     1635.00       1.000     1635.00 
650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. B-69-48 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 6170-00-71 
650.9920   Construction Staking Slope Sta LF      1635.000        0.750     1226.25        0.750     1226.25       0.750     1226.25 
661.0100   Temporary Traffic Signals for  LS         1.000    14400.000    14400.00    15950.000    15950.00   14400.000    14400.00 
           01. B-69-48 
690.0150   Sawing Asphalt                 LF        60.000        4.000      240.00        4.000      240.00       2.750      165.00 
715.0502   Incentive Strength Conc Struct DOL     2334.000        1.000     2334.00        1.000     2334.00       1.000     2334.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH      12.000      240.000     2880.00      200.000     2400.00     200.000     2400.00 
           01. Boulder Retards 
SPV.0060   Special                        EACH       1.000    23125.000    23125.00    16815.000    16815.00   30000.000    30000.00 
           02. Lane Shift 
SPV.0105   Special                        LS         1.000    40000.000    40000.00    68000.000    68000.00   15000.000    15000.00 
           02. Temporary Water Diversion 
SPV.0195   Special                        TON       36.000       55.000     1980.00       50.000     1800.00      90.000     3240.00 
           01. Select Crushed Material For 
           Travel Corridor 
 
                                      PROPOSAL TOTAL.......               855918.70                858120.85               907108.80 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20150210028 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      280.000      840.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000      200.000      600.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     8980.860     8980.86        0.000        0.00       0.000        0.00 
           01. 585+53.75 
204.0110   Removing Asphaltic Surface     SY       215.000        2.100      451.50        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY      1310.000        7.000     9170.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    38086.480    38086.48        0.000        0.00       0.000        0.00 
           01. B-69-48 
208.0100   Borrow                         CY       820.000        6.000     4920.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY      1316.000       21.000    27636.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 6170-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      140.000       14.000     1960.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1475.000       13.500    19912.50        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       22.000      100.000     2200.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       28.000       15.000      420.00        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      400.000       88.000    35200.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      260.000        1.000      260.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      310.000       88.000    27280.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       389.000      591.470   230081.83        0.000        0.00       0.000        0.00 
502.6500   Protective Coating Clear       GAL        2.000      129.270      258.54        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11600.000        1.500    17400.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     38130.000        1.510    57576.30        0.000        0.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF      1190.000       16.730    19908.70        0.000        0.00       0.000        0.00 
           01. B-69-48 
511.1300   Temporary Shoring (location)   SF       150.000       16.730     2509.50        0.000        0.00       0.000        0.00 
           01. Sta. 585+00 
516.0500   Rubberized Membrane Waterproof SY        44.000       43.420     1910.48        0.000        0.00       0.000        0.00 
516.0610.S Sheet Membrane Waterproof Top  SY       307.000       41.310    12682.17        0.000        0.00       0.000        0.00 
           02. B-69-48 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      1500.000       40.870    61305.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      1439.000       16.320    23484.48        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1885.000       10.560    19905.60        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 02/10/15 
 
 
  PROPOSAL: 20150210028 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0300   Riprap Heavy                   CY       180.000       48.000     8640.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       270.000        6.600     1782.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       8.000     7000.000    56000.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   124409.330   124409.33        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      10.000      100.000     1000.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      3000.000        2.000     6000.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       900.000        0.300      270.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1050.000        3.000     3150.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1050.000        0.010       10.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      3000.000        1.750     5250.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY        18.000       30.000      540.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        40.000       10.000      400.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      50.000       10.000      500.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000       80.000       80.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        30.000       10.000      300.00        0.000        0.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB         4.000       20.000       80.00        0.000        0.00       0.000        0.00 
630.0175   Seeding Mixture No. 75         LB        11.000       90.000      990.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        24.000        8.000      192.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       80.000      160.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       6.000       25.000      150.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       3.000       80.000      240.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     2749.000     2749.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1897.000     1897.00        0.000        0.00       0.000        0.00 
           01. 6170-00-71 
643.0300   Traffic Control Drums          DAY     2512.000        0.500     1256.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1680.000        0.550      924.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      960.000        0.250      240.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1440.000        0.350      504.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     6420.000        0.550     3531.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      135.000     1890.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       210.000        3.000      630.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1345.000        3.500     4707.50        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF       177.000        3.500      619.50        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      1413.000        0.700      989.10        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      5180.000        0.800     4144.00        0.000        0.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        4.800      115.20        0.000        0.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   Construction Staking Subgrade  LF      1635.000        0.500      817.50        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      1635.000        1.000     1635.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           01. B-69-48 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 6170-00-71 
650.9920   Construction Staking Slope Sta LF      1635.000        0.750     1226.25        0.000        0.00       0.000        0.00 
661.0100   Temporary Traffic Signals for  LS         1.000    15450.000    15450.00        0.000        0.00       0.000        0.00 
           01. B-69-48 
690.0150   Sawing Asphalt                 LF        60.000        1.800      108.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     2334.000        1.000     2334.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH      12.000      129.850     1558.20        0.000        0.00       0.000        0.00 
           01. Boulder Retards 
SPV.0060   Special                        EACH       1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           02. Lane Shift 
SPV.0105   Special                        LS         1.000    60620.000    60620.00        0.000        0.00       0.000        0.00 
           02. Temporary Water Diversion 
SPV.0195   Special                        TON       36.000       22.680      816.48        0.000        0.00       0.000        0.00 
           01. Select Crushed Material For 
           Travel Corridor 
 
                                      PROPOSAL TOTAL.......               982195.50                     0.00                    0.00 
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