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  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310001 
 
               STATE PROJECT(S):  1003-10-71                            LOCATION  Rock            COUNTY 
                                                                                  Illinois State Line - Madison 
                                                                                  I 39 
                                                                                  Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  4:  WILLIAM CHARLES CONSTRUCTION, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       37.000      400.000    14800.00      400.000    14800.00     400.000    14800.00 
201.0120   Clearing                       ID       187.000       25.000     4675.00       25.000     4675.00      25.000     4675.00 
201.0205   Grubbing                       STA       37.000      125.000     4625.00      125.000     4625.00     125.000     4625.00 
201.0220   Grubbing                       ID       187.000        5.000      935.00        5.000      935.00       5.000      935.00 
203.0100   Removing Small Pipe Culverts   EACH      29.000      348.610    10109.69      500.000    14500.00     300.000     8700.00 
203.0200   Removing Old Structure (statio LS         1.000    90000.000    90000.00    80000.000    80000.00   80000.000    80000.00 
           001. 34'S'+21.31 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00     7500.000     7500.00    7500.000     7500.00 
           001. B-53-0044 
204.0100   Removing Pavement              SY     10352.000        3.210    33229.92        3.500    36232.00       2.000    20704.00 
204.0110   Removing Asphaltic Surface     SY       887.000        3.220     2856.14        3.500     3104.50       4.000     3548.00 
204.0150   Removing Curb & Gutter         LF       737.000        6.490     4783.13        4.000     2948.00       3.000     2211.00 
204.0157   Removing Concrete Barrier      LF       354.000       13.790     4881.66       10.000     3540.00      12.000     4248.00 
204.0165   Removing Guardrail             LF      1082.000        1.000     1082.00        3.000     3246.00       3.000     3246.00 
204.0170   Removing Fence                 LF      7378.000        1.000     7378.00        1.250     9222.50       1.250     9222.50 
204.0195   Removing Concrete Bases        EACH       9.000      345.000     3105.00      150.000     1350.00     345.000     3105.00 
204.0210   Removing Manholes              EACH       1.000      409.720      409.72      400.000      400.00     500.000      500.00 
204.0220   Removing Inlets                EACH       1.000      409.720      409.72      400.000      400.00     350.000      350.00 
204.0245   Removing Storm Sewer (size)    LF       142.000       14.940     2121.48       12.000     1704.00       9.000     1278.00 
           001. 18-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000     2735.790     2735.79      600.000      600.00     700.000      700.00 
204.9060.S Removing (item description)    EACH       6.000      200.000     1200.00      200.000     1200.00     200.000     1200.00 
           001. Light Poles 
205.0100   Excavation Common              CY     92914.000        4.820   447845.48        4.000   371656.00       6.280   583499.92 
206.1000   Exc for Structure Bridges (str LS         1.000    16911.790    16911.79   500000.000   500000.00  190000.000   190000.00 
           001. B-53-313 
208.0100   Borrow                         CY    228023.000        5.930  1352176.39        0.010     2280.23       7.100  1618963.30 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
210.0100   Backfill Structure             CY       560.000       11.550     6468.00       20.000    11200.00      20.000    11200.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3753.030     3753.03      500.000      500.00    5000.000     5000.00 
           001. 1003-10-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON    12700.000       13.110   166497.00       16.900   214630.00      13.320   169164.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    77042.000        7.650   589371.30        8.900   685673.80       9.470   729587.74 
305.0130   Base Aggregate Dense 3-Inch    TON     6400.000       10.130    64832.00        8.900    56960.00       9.020    57728.00 
312.0110   Select Crushed Material        TON    58000.000        9.560   554480.00        4.900   284200.00       9.050   524900.00 
405.0100   Coloring Concrete Red          CY       295.000       95.000    28025.00       95.000    28025.00      95.000    28025.00 
415.0080   Concrete Pavement 8-Inch       SY       624.000       58.500    36504.00       58.500    36504.00      58.500    36504.00 
415.0410   Concrete Pavement Approach Sla SY       274.000      125.000    34250.00      125.000    34250.00     125.000    34250.00 
416.0180   Concrete Driveway 8-Inch       SY        41.000       49.500     2029.50       49.500     2029.50      49.500     2029.50 
416.0508   Conc Roundabout Truck Apron 8- SY      1335.000       49.400    65949.00       49.400    65949.00      49.400    65949.00 
455.0105   Asphaltic Material PG58-28     TON      600.000      101.000    60600.00      100.000    60000.00     100.000    60000.00 
455.0120   Asphaltic Material PG64-28     TON      380.000       10.000     3800.00      150.000    57000.00     150.000    57000.00 
455.0605   Tack Coat                      GAL     4000.000        2.240     8960.00        2.240     8960.00       2.240     8960.00 
460.1103   HMA Pavement Type E-3          TON    19000.000       61.840  1174960.00       67.160  1276040.00      67.160  1276040.00 
460.2000   Incentive Density HMA Pavement DOL    12300.000        1.000    12300.00        1.000    12300.00       1.000    12300.00 
460.4000   HMA Cold Weather Paving        TON     1500.000        3.310     4965.00        3.310     4965.00       3.310     4965.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      5000.000        1.000     5000.00        1.000     5000.00       1.000     5000.00 
465.0120   Asph Surface Driveways & Field TON      800.000       93.080    74464.00       93.080    74464.00      93.080    74464.00 
465.0125   Asphaltic Surface Temporary    TON     1600.000       75.000   120000.00       75.000   120000.00      75.000   120000.00 
465.0315   Asphaltic Flumes               SY       100.000       55.330     5533.00       55.530     5553.00      55.630     5563.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      1090.000        3.260     3553.40        4.060     4425.40       4.060     4425.40 
502.0100   Concrete Masonry Bridges       CY       493.000      750.000   369750.00      640.000   315520.00     640.000   315520.00 
502.3200   Protective Surface Treatment   SY      2559.000        1.500     3838.50        2.500     6397.50       2.500     6397.50 
503.0146   Prestressed Girder Type I 45W- LF      2529.000      145.000   366705.00      145.000   366705.00     145.000   366705.00 
505.0405   Bar Steel Reinforcement HS Bri LB     24930.000        0.850    21190.50        0.900    22437.00       0.900    22437.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    258170.000        0.930   240098.10        1.050   271078.50       1.050   271078.50 
506.2605   Bearing Pads Elastomeric Non-L EACH      48.000       55.000     2640.00       75.000     3600.00      75.000     3600.00 
506.4000   Steel Diaphragms (structure)   EACH      44.000      400.000    17600.00      550.000    24200.00     550.000    24200.00 
           001. B-53-313 
511.1200   Temporary Shoring (structure)  SF       360.000       15.000     5400.00      100.000    36000.00      35.000    12600.00 
           001. R-53-30 
511.1200   Temporary Shoring (structure)  SF       460.000       35.000    16100.00      100.000    46000.00      35.000    16100.00 
           002. R-53-31 
516.0500   Rubberized Membrane Waterproof SY        52.000       25.000     1300.00       25.000     1300.00      25.000     1300.00 
517.1010.S Concrete Staining (structure)  SF     10307.000        1.150    11853.05        1.170    12059.19       1.170    12059.19 
           001. B-53-313 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
517.1010.S Concrete Staining (structure)  SF      2252.000        1.150     2589.80        1.170     2634.84       1.170     2634.84 
           002. R-53-30 
517.1010.S Concrete Staining (structure)  SF      4019.000        1.150     4621.85        1.170     4702.23       1.170     4702.23 
           003. R-53-31 
517.1050.S Architecturl Surfce Treatmnt ( SF      2492.000        2.000     4984.00        5.000    12460.00       5.000    12460.00 
           001. B-53-313 
520.4018   Culvert Pipe Temporary 18-Inch LF       153.000       34.670     5304.51       32.000     4896.00      30.690     4695.57 
520.4024   Culvert Pipe Temporary 24-Inch LF        30.000       78.810     2364.30       57.000     1710.00      83.090     2492.70 
520.4030   Culvert Pipe Temporary 30-Inch LF        15.000       88.430     1326.45       66.000      990.00     136.450     2046.75 
520.8000   Concrete Collars for Pipe      EACH       5.000      414.940     2074.70      750.000     3750.00    1050.000     5250.00 
521.0118   Culvert Pipe Corrugated Steel  LF       824.000       34.420    28362.08       32.000    26368.00      33.900    27933.60 
521.1503   Aprn End Cul Pip Slp Side Dran EACH      24.000      424.930    10198.32      370.000     8880.00     697.110    16730.64 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      465.600     2793.60      420.000     2520.00     898.710     5392.26 
522.0124   Culv Pipe Reinf Concrete Class LF       548.000       45.430    24895.64       41.000    22468.00      40.410    22144.68 
522.0136   Culv Pipe Reinf Concrete Class LF        96.000       67.870     6515.52       64.000     6144.00      64.180     6161.28 
522.0324   Culv Pipe Reinf Concrete Class LF        72.000       46.060     3316.32       46.000     3312.00      48.040     3458.88 
522.0330   Culv Pipe Reinf Concrete Class LF       104.000       57.560     5986.24       57.000     5928.00     374.960    38995.84 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       3.000      720.760     2162.28      700.000     2100.00     623.790     1871.37 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       5.000      743.660     3718.30      730.000     3650.00     646.050     3230.25 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      14.000      914.420    12801.88     8000.000   112000.00     851.140    11915.96 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000      953.680     3814.72      850.000     3400.00     958.450     3833.80 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1166.340     2332.68     1200.000     2400.00    1303.460     2606.92 
523.0414   Cp Rnf Conc Horz Ell Cl HE-IV  LF        56.000       56.240     3149.44       60.000     3360.00      60.170     3369.52 
523.0514   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      937.330     1874.66      900.000     1800.00     942.550     1885.10 
550.0020   Pre-Boring Rock or Consolidate LF       960.000       25.000    24000.00       87.000    83520.00      87.000    83520.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      1800.000       30.000    54000.00       40.000    72000.00      40.000    72000.00 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF       450.000       16.000     7200.00       16.000     7200.00      16.000     7200.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF     11550.000       15.500   179025.00       15.500   179025.00      15.500   179025.00 
601.0582   Conc C & G 4-In Sloped 36-In T LF       682.000       21.000    14322.00       21.000    14322.00      21.000    14322.00 
602.0410   Concrete Sidewalk 5-Inch       SF      8650.000        4.700    40655.00        4.700    40655.00       4.700    40655.00 
603.8000   Concrete Barrier Temp Precast  LF      3990.000       20.540    81954.60       16.000    63840.00      16.000    63840.00 
603.8125   Concrete Barrier Temp Precast  LF      3990.000        4.000    15960.00        2.000     7980.00       2.000     7980.00 
604.0400   Slope Paving Concrete          SY        56.000       45.000     2520.00       40.000     2240.00      40.000     2240.00 
606.0200   Riprap Medium                  CY       637.000       55.000    35035.00       57.000    36309.00      35.000    22295.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       212.000       42.650     9041.80       37.000     7844.00      50.670    10742.04 
608.0318   St Sewer Pipe Reinf Conc Class LF      1276.000       36.690    46816.44       35.000    44660.00      57.820    73778.32 
608.0324   St Sewer Pipe Reinf Conc Class LF      1339.000       48.360    64754.04       43.000    57577.00      64.170    85923.63 
608.0330   St Sewer Pipe Reinf Conc Class LF       370.000       49.410    18281.70       52.000    19240.00      61.530    22766.10 
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------------------------------------------------------------------------------------------------------------------------------------ 
611.0530   Manhole Covers Type J          EACH       7.000      457.450     3202.15      470.000     3290.00     408.610     2860.27 
611.0627   Inlet Covers Type HM           EACH      32.000      658.210    21062.72      600.000    19200.00     530.510    16976.32 
611.0642   Inlet Covers Type MS           EACH       4.000      493.180     1972.72      430.000     1720.00     310.830     1243.32 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1341.710     1341.71     1300.000     1300.00    1290.180     1290.18 
611.2005   Manholes 5-FT Diameter         EACH      10.000     2205.980    22059.80     2100.000    21000.00    2123.840    21238.40 
611.3230   Inlets 2x3-FT                  EACH      28.000     1282.230    35902.44     1200.000    33600.00    1123.540    31459.12 
611.3901   Inlets Median 1 Grate          EACH       2.000     1592.480     3184.96     1600.000     3200.00    1584.720     3169.44 
611.3902   Inlets Median 2 Grate          EACH       1.000     1919.570     1919.57     2020.000     2020.00    1903.950     1903.95 
611.8120.S Cover Plates Temporary         EACH       4.000      306.170     1224.68      330.000     1320.00     200.000      800.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       805.000        6.760     5441.80        2.000     1610.00       3.020     2431.10 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      100.000      400.00      150.000      600.00     150.000      600.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5250.000    10500.00     6000.000    12000.00    6000.000    12000.00 
614.0230   Steel Thrie Beam               LF       275.000       20.800     5720.00       22.000     6050.00      22.000     6050.00 
614.0905   Crash Cushions Temporary       EACH       4.000     7500.000    30000.00     7500.000    30000.00    7500.000    30000.00 
614.2300   MGS Guardrail 3                LF      1200.000       15.500    18600.00       15.250    18300.00      15.250    18300.00 
614.2500   MGS Thrie Beam Transition      LF        80.000       51.700     4136.00       58.000     4640.00      58.000     4640.00 
614.2610   MGS Guardrail Terminal EAT     EACH       5.000     2300.000    11500.00     2400.000    12000.00    2400.000    12000.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000      750.000     2250.00      750.000     2250.00     750.000     2250.00 
616.0206   Fence Chain Link 6-FT          LF      6300.000       10.760    67788.00       10.760    67788.00      10.140    63882.00 
616.0700.S Fence Safety                   LF      7050.000        1.900    13395.00        0.010       70.50       0.010       70.50 
619.1000   Mobilization                   EACH       1.000   237341.000   237341.00  1813417.640  1813417.64  291000.000   291000.00 
620.0100   Concrete Corrugated Median     SF       700.000        9.000     6300.00        9.000     6300.00       9.000     6300.00 
620.0300   Concrete Median Sloped Nose    SF      1015.000        9.000     9135.00        9.000     9135.00       9.000     9135.00 
624.0100   Water                          MGAL    3400.000       25.820    87788.00        0.010       34.00      20.000    68000.00 
625.0500   Salvaged Topsoil               SY    160000.000        0.990   158400.00        0.500    80000.00       1.390   222400.00 
627.0200   Mulching                       SY    128000.000        0.140    17920.00        0.120    15360.00       0.120    15360.00 
628.1504   Silt Fence                     LF     11600.000        1.750    20300.00        1.600    18560.00       1.600    18560.00 
628.1520   Silt Fence Maintenance         LF     11600.000        0.100     1160.00        0.010      116.00       0.010      116.00 
628.1905   Mobilizations Erosion Control  EACH      11.000        1.000       11.00        1.000       11.00       1.000       11.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.2004   Erosion Mat Class I Type B     SY     15200.000        0.840    12768.00        0.900    13680.00       0.900    13680.00 
628.2006   Erosion Mat Urban Class I Type SY      9500.000        1.250    11875.00        1.450    13775.00       1.450    13775.00 
628.2023   Erosion Mat Class II Type B    SY     27000.000        1.420    38340.00        1.450    39150.00       1.450    39150.00 
628.6510   Soil Stabilizer Type B         ACRE      35.000      490.000    17150.00      475.000    16625.00     475.000    16625.00 
628.7005   Inlet Protection Type A        EACH      50.000       75.000     3750.00       95.000     4750.00      95.000     4750.00 
628.7010   Inlet Protection Type B        EACH       5.000       55.000      275.00       35.000      175.00      35.000      175.00 
628.7015   Inlet Protection Type C        EACH      35.000       55.000     1925.00       39.000     1365.00      39.000     1365.00 
628.7504   Temporary Ditch Checks         LF      1600.000        6.300    10080.00        6.250    10000.00       6.250    10000.00 
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628.7555   Culvert Pipe Checks            EACH     130.000        9.200     1196.00       10.000     1300.00      10.000     1300.00 
628.7560   Tracking Pads                  EACH      10.000      613.700     6137.00      500.000     5000.00     600.000     6000.00 
628.7570   Rock Bags                      EACH      15.000       12.150      182.25       10.000      150.00      10.000      150.00 
629.0205   Fertilizer Type A              CWT       80.000       38.500     3080.00       45.000     3600.00      45.000     3600.00 
630.0130   Seeding Mixture No. 30         LB      3000.000        4.470    13410.00        4.550    13650.00       4.550    13650.00 
630.0140   Seeding Mixture No. 40         LB       800.000        4.780     3824.00        8.150     6520.00       8.150     6520.00 
630.0200   Seeding Temporary              LB      2000.000        2.300     4600.00        1.500     3000.00       1.500     3000.00 
633.0100   Delineator Posts Steel         EACH      40.000       23.500      940.00       21.000      840.00      21.000      840.00 
633.0500   Delineator Reflectors          EACH      60.000        4.400      264.00        3.500      210.00       3.500      210.00 
633.5200   Markers Culvert End            EACH      36.000       39.000     1404.00       35.000     1260.00      35.000     1260.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       58.000      174.00       55.000      165.00      55.000      165.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      71.000       61.500     4366.50       59.000     4189.00      59.000     4189.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      39.000       64.000     2496.00       63.000     2457.00      63.000     2457.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      21.000       67.000     1407.00       66.000     1386.00      66.000     1386.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      11.000       73.500      808.50       80.000      880.00      80.000      880.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       3.000       88.000      264.00       85.000      255.00      85.000      255.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       3.000      120.200      360.60      110.000      330.00     110.000      330.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       1.000      128.000      128.00      120.000      120.00     120.000      120.00 
635.0200   Sign Supports Structural Steel LB      2994.000        3.000     8982.00        3.100     9281.40       3.100     9281.40 
636.0100   Sign Supports Concrete Masonry CY         5.000      810.000     4050.00      800.000     4000.00     800.000     4000.00 
636.0500   Sign Supports Steel Reinforcem LB       294.000        3.350      984.90        2.750      808.50       2.750      808.50 
637.1220   Signs Type I Reflective SH     SF       273.000       22.500     6142.50       20.500     5596.50      20.500     5596.50 
637.2210   Signs Type II Reflective H     SF      1207.110       14.900    17985.94       14.650    17684.16      14.650    17684.16 
637.2215   Signs Type II Reflective H Fol SF        40.000       21.100      844.00       21.000      840.00      21.000      840.00 
637.2220   Signs Type II Reflective SH    SF        40.500       16.250      658.13       17.000      688.50      17.000      688.50 
637.2230   Signs Type II Reflective F     SF       135.500       18.400     2493.20       17.450     2364.48      17.450     2364.48 
638.2101   Moving Signs Type I            EACH       1.000      350.000      350.00      400.000      400.00     400.000      400.00 
638.2102   Moving Signs Type II           EACH       2.000       70.000      140.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      46.000       15.000      690.00       15.000      690.00      15.000      690.00 
638.3000   Removing Small Sign Supports   EACH      56.000       15.000      840.00       17.000      952.00      17.000      952.00 
638.3100   Removing Structural Steel Sign EACH       2.000      285.000      570.00      295.000      590.00     295.000      590.00 
638.4000   Moving Small Sign Supports     EACH       3.000       65.000      195.00       70.000      210.00      70.000      210.00 
642.5201   Field Office Type C            EACH       1.000     9363.640     9363.64    13000.000    13000.00   15000.000    15000.00 
643.0100   Traffic Control (project)      EACH       1.000   246107.500   246107.50   204010.000   204010.00  246107.500   246107.50 
           001. 1003-10-71 
643.0300   Traffic Control Drums          DAY    43400.000        0.500    21700.00        0.500    21700.00       0.500    21700.00 
643.0420   Traffic Control Barricades Typ DAY     3400.000        1.000     3400.00        1.000     3400.00       1.000     3400.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     580.000       25.000    14500.00       21.000    12180.00      25.000    14500.00 
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643.0600   Traffic Cntrl Flex Tubular Mar EACH     580.000       10.000     5800.00        6.000     3480.00      10.000     5800.00 
643.0705   Traffic Control Warning Lights DAY     2600.000        0.200      520.00        1.000     2600.00       0.200      520.00 
643.0715   Traffic Control Warning Lights DAY    13300.000        0.200     2660.00        0.350     4655.00       0.200     2660.00 
643.0800   Traffic Control Arrow Boards   DAY     1300.000       15.000    19500.00       20.000    26000.00       0.150      195.00 
643.0900   Traffic Control Signs          DAY     8000.000        1.000     8000.00        1.000     8000.00       1.000     8000.00 
643.0910   Traffic Control Covering Signs EACH      10.000      200.000     2000.00      260.000     2600.00     200.000     2000.00 
643.0920   Traffic Control Covering Signs EACH      15.000      200.000     3000.00       30.000      450.00     200.000     3000.00 
643.1050   Traffic Control Signs PCMS     DAY      600.000       40.000    24000.00       50.000    30000.00      40.000    24000.00 
643.2000   Traffic Control Detour (projec EACH       1.000    16300.000    16300.00     6500.000     6500.00   16300.000    16300.00 
           001. 1003-10-71 
643.3000   Traffic Control Detour Signs   DAY     1800.000        1.000     1800.00        1.000     1800.00       1.000     1800.00 
645.0120   Geotextile Fabric Type HR      SY      1322.000        2.450     3238.90        2.750     3635.50       2.890     3820.58 
646.0106   Pavement Marking Epoxy 4-Inch  LF     43600.000        0.650    28340.00        0.650    28340.00       0.650    28340.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      5200.000        0.850     4420.00        0.850     4420.00       0.850     4420.00 
646.0600   Removing Pavement Markings     LF     27500.000        0.700    19250.00        0.990    27225.00       0.700    19250.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      165.000     1650.00      165.000     1650.00     165.000     1650.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      165.000      825.00      165.000      825.00     165.000      825.00 
647.0456   Pavement Marking Curb Epoxy    LF       350.000        7.700     2695.00        7.700     2695.00       7.700     2695.00 
647.0566   Pavement Marking Stop Line Epo LF       180.000        9.900     1782.00        9.900     1782.00       9.900     1782.00 
647.0606   Pavement Marking Island Nose E EACH       7.000       95.000      665.00       95.000      665.00      95.000      665.00 
647.0726   Pavement Marking Diagonal Epox LF      1100.000        3.650     4015.00        3.650     4015.00       3.650     4015.00 
647.0746   Pavement Marking Diagonal Epox LF       260.000        5.900     1534.00        5.900     1534.00       5.900     1534.00 
647.0856   Pvt Marking Conc Corrugated Me SF       700.000        4.000     2800.00        4.000     2800.00       4.000     2800.00 
649.0200   Temp Pvt Marking Reflective Pa LF     19750.000        0.500     9875.00        0.200     3950.00       0.500     9875.00 
649.0400   Temp Pvt Marking Removable Tap LF     34050.000        1.000    34050.00        1.000    34050.00       1.000    34050.00 
649.0801   Temp Pvt Mking Removable Tape  LF       900.000        3.000     2700.00        2.000     1800.00       3.000     2700.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        96.000       10.100      969.60       10.100      969.60      10.100      969.60 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2784.000        4.070    11330.88        4.070    11330.88       4.070    11330.88 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5573.000        5.320    29648.36        5.320    29648.36       5.320    29648.36 
652.0700.S Install Conduit into Existing  EACH       1.000      185.000      185.00      185.000      185.00     185.000      185.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      31.000      665.000    20615.00      665.000    20615.00     665.000    20615.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1112.000     4448.00     1112.000     4448.00    1112.000     4448.00 
653.0905   Removing Pull Boxes            EACH       3.000      127.000      381.00      127.000      381.00     127.000      381.00 
654.0105   Concrete Bases Type 5          EACH       6.000      702.000     4212.00      702.000     4212.00     702.000     4212.00 
654.0106   Concrete Bases Type 6          EACH       4.000      660.000     2640.00      660.000     2640.00     660.000     2640.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1047.000     1047.00     1047.000     1047.00    1047.000     1047.00 
655.0610   Electrical Wire Lighting 12 AW LF      2524.000        0.640     1615.36        0.640     1615.36       0.640     1615.36 
655.0615   Electrical Wire Lighting 10 AW LF     15698.000        0.770    12087.46        0.770    12087.46       0.770    12087.46 
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655.0625   Electrical Wire Lighting 6 AWG LF       279.000        2.310      644.49        2.310      644.49       2.310      644.49 
655.0635   Electrical Wire Lighting 2 AWG LF      1005.000        2.900     2914.50        2.900     2914.50       2.900     2914.50 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1040.000     1040.00     1040.000     1040.00    1040.000     1040.00 
           001. IH 39/90 & CTH S 
656.0500   Elec Service Breaker Disconnec LS         1.000      412.000      412.00      412.000      412.00     412.000      412.00 
           001. Temporary ITS 
656.0500   Elec Service Breaker Disconnec LS         1.000      412.000      412.00      412.000      412.00     412.000      412.00 
           002.  Permanent ITS 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      312.000     3120.00      312.000     3120.00     312.000     3120.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000      950.000     1900.00      950.000     1900.00     950.000     1900.00 
657.0327   Poles Type 6-Aluminum          EACH       4.000     1098.000     4392.00     1098.000     4392.00    1098.000     4392.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH       4.000      405.000     1620.00      405.000     1620.00     405.000     1620.00 
659.0802   Plaques Sequence Identificatio EACH       4.000       56.000      224.00       56.000      224.00      56.000      224.00 
659.1125   Luminaires Utility LED C       EACH       4.000      755.000     3020.00      755.000     3020.00     755.000     3020.00 
662.1028.S Ramp Closure Gates Hardwired 2 EACH       1.000     9800.000     9800.00     9800.000     9800.00    9800.000     9800.00 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       2.000     9915.000    19830.00     9915.000    19830.00    9915.000    19830.00 
662.1037.S Ramp Closure Gates Hardwired 3 EACH       1.000    10080.000    10080.00    10080.000    10080.00   10080.000    10080.00 
662.3028.S Ramp Closure Gate Arms Stockpi EACH       1.000     2187.000     2187.00     2187.000     2187.00    2187.000     2187.00 
662.3032.S Ramp Closure Gate Arms Stockpi EACH       1.000     2298.000     2298.00     2298.000     2298.00    2298.000     2298.00 
662.3037.S Ramp Closure Gate Arms Stockpi EACH       1.000     2408.000     2408.00     2408.000     2408.00    2408.000     2408.00 
662.4000.S Ramp Closure Gate Flashers Sto EACH       4.000     1135.000     4540.00     1135.000     4540.00    1135.000     4540.00 
670.0100   Field System Integrator        LS         1.000     4080.000     4080.00     4080.000     4080.00    4080.000     4080.00 
670.0200   ITS Documentation              LS         1.000     1605.000     1605.00     1605.000     1605.00    1605.000     1605.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1807.000     1807.00     1807.000     1807.00    1807.000     1807.00 
673.0105   Communication Vault Type 1     EACH       1.000     1294.000     1294.00     1294.000     1294.00    1294.000     1294.00 
673.0225.S Install Pole Mounted Cabinet   EACH       2.000      871.000     1742.00      871.000     1742.00     871.000     1742.00 
674.0200   Cable Microwave Detector       LF      9492.000        2.880    27336.96        2.880    27336.96       2.880    27336.96 
674.0300   Remove Cable                   LF       670.000        1.160      777.20        1.160      777.20       1.160      777.20 
675.0300   Install Mounted Contr Microwav EACH       6.000     1805.000    10830.00     1805.000    10830.00    1805.000    10830.00 
675.0400.S Install Ethernet Switch        EACH       3.000      610.000     1830.00      610.000     1830.00     610.000     1830.00 
677.0100   Install Camera Pole            EACH       1.000     1438.000     1438.00     1438.000     1438.00    1438.000     1438.00 
677.0200   Install Camera Assembly        EACH       1.000     2082.000     2082.00     2082.000     2082.00    2082.000     2082.00 
677.0300.S Install Video Encoder          EACH       2.000      609.000     1218.00      609.000     1218.00     609.000     1218.00 
677.9051.S Removing 50-FT Camera Pole     EACH       1.000      636.000      636.00      636.000      636.00     636.000      636.00 
678.0500   Communication System Testing   LS         1.000     1078.000     1078.00     1078.000     1078.00    1078.000     1078.00 
690.0150   Sawing Asphalt                 LF      5600.000        0.870     4872.00        0.870     4872.00       0.750     4200.00 
690.0250   Sawing Concrete                LF      4000.000        1.550     6200.00        1.550     6200.00       1.750     7000.00 
SPV.0035   Special                        CY       985.000      900.000   886500.00      750.000   738750.00     750.000   738750.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    8 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310001 
 
           700. High Performance Concrete (HPC) 
           Masonry Structures 
SPV.0060   Special                        EACH       1.000     1652.410     1652.41        0.010        0.01    5000.000     5000.00 
           001. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       7.000     1101.600     7711.20        0.010        0.07    1000.000     7000.00 
           002. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000     7124.000     7124.00     7124.000     7124.00    7124.000     7124.00 
           350. Lighting and Ramp Gate Control 
           Cabinet 120/240 30-Inch 
SPV.0060   Special                        EACH       1.000      667.000      667.00      667.000      667.00     667.000      667.00 
           401. Remove ITS Field Cabinet 
SPV.0060   Special                        EACH       1.000       60.000       60.00       60.000       60.00      60.000       60.00 
           402. Remove Electrical Service Breaker 
           Disconnect Box 
SPV.0060   Special                        EACH       2.000      115.000      230.00      115.000      230.00     115.000      230.00 
           403. Remove Electrical Service Meter 
           Breaker Pedestal 
SPV.0060   Special                        EACH       2.000     1308.000     2616.00     1308.000     2616.00    1308.000     2616.00 
           404. Install Wireless Mesh Radio 
           Assembly 
SPV.0060   Special                        EACH       1.000      385.000      385.00      385.000      385.00     385.000      385.00 
           405. Salvage Video Encoder 
SPV.0060   Special                        EACH       1.000      552.000      552.00      552.000      552.00     552.000      552.00 
           406. Salvage Wireless Mesh Node ITS 
           Equipment 
SPV.0060   Special                        EACH       1.000      667.000      667.00      667.000      667.00     667.000      667.00 
           407. Salvage Temporary ITS Equipment 
SPV.0060   Special                        EACH       1.000      228.000      228.00      228.000      228.00     228.000      228.00 
           408. Remove Type 5 Pole 
SPV.0060   Special                        EACH       4.000      923.000     3692.00      923.000     3692.00     923.000     3692.00 
           409. Remove Wood Pole 
SPV.0060   Special                        EACH       1.000     5850.000     5850.00     5850.000     5850.00    5850.000     5850.00 
           410. 65-Foot Wood Pole 
SPV.0060   Special                        EACH       1.000      683.000      683.00      683.000      683.00     683.000      683.00 
           411. Salvage And Reinstall 30-Foot Wood 
           Pole 
SPV.0060   Special                        EACH       1.000     1898.000     1898.00     1898.000     1898.00    1898.000     1898.00 
           412. Salvage And Reinstall 65-Foot Wood 
           Pole 
SPV.0060   Special                        EACH       1.000      157.000      157.00      157.000      157.00     157.000      157.00 
           413. Fiber Tracer Marker Post 
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SPV.0085   Special                        LB      3094.000        3.300    10210.20        3.900    12066.60       3.900    12066.60 
           700. Bar Steel Reinforcement Hs 
           Stainless Bridges 
SPV.0090   Special                        LF      5000.000        1.820     9100.00        1.820     9100.00       1.820     9100.00 
           001. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
SPV.0090   Special                        LF       290.000       10.000     2900.00       10.000     2900.00      10.000     2900.00 
           401. Overhead Service Conductor Assembly 
           3-Wire 
SPV.0090   Special                        LF       508.000       39.470    20050.76       39.470    20050.76      51.900    26365.20 
           700. Fence Chain Link Polymer Coated 
           6-FT 
SPV.0090   Special                        LF       220.000       47.000    10340.00       47.000    10340.00      59.700    13134.00 
           850. Fence Chain Link Polymer Coated 
           4-Ft 
SPV.0105   Special                        LS         1.000    44500.000    44500.00    73000.000    73000.00   73000.000    73000.00 
           001. Survey Project 1003-10-71 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           002. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    39608.000    39608.00    30000.000    30000.00   30000.000    30000.00 
           850. Railing Tubular Screening 
           R-53-30 
SPV.0105   Special                        LS         1.000    40798.000    40798.00    34000.000    34000.00   34000.000    34000.00 
           851. Railing Tubular Screening 
           R-53-31 
SPV.0165   Special                        SF     52000.000        0.720    37440.00        0.100     5200.00       0.760    39520.00 
           001. Stormwater Treatment Filter Strip 
SPV.0165   Special                        SF     21240.000        0.300     6372.00        0.500    10620.00       0.500    10620.00 
           700. Longitudinal Grooving Bridge Deck 
SPV.0165   Special                        SF      2374.000       55.370   131448.38       70.000   166180.00      78.230   185718.02 
           850. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-30 
SPV.0165   Special                        SF      4159.000       55.370   230283.83       70.000   291130.00      51.450   213980.55 
           851. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-31 
SPV.0165   Special                        SF      2289.000       67.360   154187.04       70.000   160230.00      43.830   100326.87 
           852. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-34 
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SPV.0195   Special                        TON      100.000       59.860     5986.00      100.000    10000.00     125.000    12500.00 
           001. Excavation, Hauling, And Disposal 
           of Petroleum-Contaminated Soil 
SPV.0195   Special                        TON    77042.000        0.280    21571.76        0.200    15408.40       0.200    15408.40 
           002. QMP Base Aggregate Dense 1 1/4-Inch 
           Compaction 
501.1000.S Ice Hot Weather Concreting     LB     11085.000        0.750     8313.75        0.800     8868.00       0.800     8868.00 
502.3210.S Pigmented Protective Surface T SY       250.000        3.000      750.00        4.000     1000.00       4.000     1000.00 
715.0502   Incentive Strength Conc Struct DOL     8868.000        1.000     8868.00        1.000     8868.00       1.000     8868.00 
           001. B-53-313 
 
                                      PROPOSAL TOTAL.......             10234123.41              10786293.02             11119064.50 
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   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  4:  WILLIAM CHARLES CONSTRUCTION, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       37.000      349.930    12947.41        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID       187.000       12.000     2244.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       37.000      109.980     4069.26        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       187.000        3.000      561.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      29.000      160.930     4666.97        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000    88010.670    88010.67        0.000        0.00       0.000        0.00 
           001. 34'S'+21.31 
203.0225.S Debris Containment (structure) LS         1.000     8251.000     8251.00        0.000        0.00       0.000        0.00 
           001. B-53-0044 
204.0100   Removing Pavement              SY     10352.000        7.500    77640.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       887.000        8.850     7849.95        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       737.000        6.120     4510.44        0.000        0.00       0.000        0.00 
204.0157   Removing Concrete Barrier      LF       354.000       32.380    11462.52        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      1082.000        1.500     1623.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF      7378.000        1.000     7378.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       9.000      214.910     1934.19        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      321.850      321.85        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       1.000      321.850      321.85        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       142.000       10.730     1523.66        0.000        0.00       0.000        0.00 
           001. 18-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000      643.710      643.71        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       6.000      205.590     1233.54        0.000        0.00       0.000        0.00 
           001. Light Poles 
205.0100   Excavation Common              CY     92914.000       15.550  1444812.70        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    13758.750    13758.75        0.000        0.00       0.000        0.00 
           001. B-53-313 
208.0100   Borrow                         CY    228023.000       12.960  2955178.08        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       560.000       40.880    22892.80        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000    61588.780    61588.78        0.000        0.00       0.000        0.00 
           001. 1003-10-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON    12700.000       15.750   200025.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    77042.000        9.730   749618.66        0.000        0.00       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON     6400.000        8.590    54976.00        0.000        0.00       0.000        0.00 
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312.0110   Select Crushed Material        TON    58000.000       13.770   798660.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       295.000       94.980    28019.10        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY       624.000       58.490    36497.76        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       274.000      124.970    34241.78        0.000        0.00       0.000        0.00 
416.0180   Concrete Driveway 8-Inch       SY        41.000       49.490     2029.09        0.000        0.00       0.000        0.00 
416.0508   Conc Roundabout Truck Apron 8- SY      1335.000       49.390    65935.65        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      600.000       99.980    59988.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      380.000      149.970    56988.60        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4000.000        2.240     8960.00        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    19000.000       63.160  1200040.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    12300.000        1.000    12300.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     1500.000        3.310     4965.00        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      5000.000        1.000     5000.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      800.000       93.060    74448.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON     1600.000       74.980   119968.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY       100.000       55.620     5562.00        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      1090.000        4.840     5275.60        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       493.000      704.090   347116.37        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY      2559.000        2.750     7037.25        0.000        0.00       0.000        0.00 
503.0146   Prestressed Girder Type I 45W- LF      2529.000      159.520   403426.08        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     24930.000        0.990    24680.70        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    258170.000        1.140   294313.80        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      48.000       82.510     3960.48        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      44.000      605.070    26623.08        0.000        0.00       0.000        0.00 
           001. B-53-313 
511.1200   Temporary Shoring (structure)  SF       360.000       18.080     6508.80        0.000        0.00       0.000        0.00 
           001. R-53-30 
511.1200   Temporary Shoring (structure)  SF       460.000       18.080     8316.80        0.000        0.00       0.000        0.00 
           002. R-53-31 
516.0500   Rubberized Membrane Waterproof SY        52.000       27.500     1430.00        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF     10307.000        1.290    13296.03        0.000        0.00       0.000        0.00 
           001. B-53-313 
517.1010.S Concrete Staining (structure)  SF      2252.000        1.290     2905.08        0.000        0.00       0.000        0.00 
           002. R-53-30 
517.1010.S Concrete Staining (structure)  SF      4019.000        1.290     5184.51        0.000        0.00       0.000        0.00 
           003. R-53-31 
517.1050.S Architecturl Surfce Treatmnt ( SF      2492.000        5.500    13706.00        0.000        0.00       0.000        0.00 
           001. B-53-313 
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520.4018   Culvert Pipe Temporary 18-Inch LF       153.000       28.970     4432.41        0.000        0.00       0.000        0.00 
520.4024   Culvert Pipe Temporary 24-Inch LF        30.000       34.330     1029.90        0.000        0.00       0.000        0.00 
520.4030   Culvert Pipe Temporary 30-Inch LF        15.000       42.910      643.65        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       5.000      321.850     1609.25        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       824.000       28.970    23871.28        0.000        0.00       0.000        0.00 
521.1503   Aprn End Cul Pip Slp Side Dran EACH      24.000      375.500     9012.00        0.000        0.00       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      402.320     2413.92        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       548.000       59.010    32337.48        0.000        0.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        96.000       75.890     7285.44        0.000        0.00       0.000        0.00 
522.0324   Culv Pipe Reinf Concrete Class LF        72.000       62.230     4480.56        0.000        0.00       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF       104.000       80.850     8408.40        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       3.000      643.710     1931.13        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       5.000      670.530     3352.65        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      14.000      804.640    11264.96        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000      847.550     3390.20        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1249.870     2499.74        0.000        0.00       0.000        0.00 
523.0414   Cp Rnf Conc Horz Ell Cl HE-IV  LF        56.000       96.560     5407.36        0.000        0.00       0.000        0.00 
523.0514   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      858.280     1716.56        0.000        0.00       0.000        0.00 
550.0020   Pre-Boring Rock or Consolidate LF       960.000       95.710    91881.60        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      1800.000       44.010    79218.00        0.000        0.00       0.000        0.00 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF       450.000       16.000     7200.00        0.000        0.00       0.000        0.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF     11550.000       15.500   179025.00        0.000        0.00       0.000        0.00 
601.0582   Conc C & G 4-In Sloped 36-In T LF       682.000       21.000    14322.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      8650.000        4.700    40655.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      3990.000       16.000    63840.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      3990.000        2.620    10453.80        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY        56.000       84.980     4758.88        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       637.000       54.990    35028.63        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       212.000       56.860    12054.32        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1276.000       52.570    67079.32        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1339.000       66.520    89070.28        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       370.000       75.100    27787.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       7.000      541.790     3792.53        0.000        0.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH      32.000      659.800    21113.60        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       4.000      531.060     2124.24        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1448.340     1448.34        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH      10.000     1823.840    18238.40        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      28.000     1233.770    34545.56        0.000        0.00       0.000        0.00 
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611.3901   Inlets Median 1 Grate          EACH       2.000     2199.340     4398.68        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2467.550     2467.55        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       4.000       80.460      321.84        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       805.000        9.450     7607.25        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      149.970      599.88        0.000        0.00       0.000        0.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5298.910    10597.82        0.000        0.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF       275.000       24.000     6600.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       4.000     5498.870    21995.48        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      1200.000       16.250    19500.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF        80.000       59.990     4799.20        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       5.000     2399.510    11997.55        0.000        0.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000      749.850     2249.55        0.000        0.00       0.000        0.00 
616.0206   Fence Chain Link 6-FT          LF      6300.000       10.760    67788.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      7050.000        1.750    12337.50        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   700000.000   700000.00        0.000        0.00       0.000        0.00 
620.0100   Concrete Corrugated Median     SF       700.000       12.010     8407.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF      1015.000       11.900    12078.50        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL    3400.000       47.860   162724.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    160000.000        1.450   232000.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY    128000.000        0.120    15360.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     11600.000        1.850    21460.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     11600.000        0.010      116.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      11.000        1.000       11.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     15200.000        0.900    13680.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      9500.000        1.400    13300.00        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY     27000.000        1.400    37800.00        0.000        0.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE      35.000      749.850    26244.75        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      50.000       74.980     3749.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       5.000       44.990      224.95        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      35.000       44.990     1574.65        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1600.000        7.000    11200.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     130.000        8.000     1040.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH      10.000     5639.320    56393.20        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      15.000        8.000      120.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT       80.000       49.990     3999.20        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB      3000.000        4.250    12750.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       800.000        4.500     3600.00        0.000        0.00       0.000        0.00 
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630.0200   Seeding Temporary              LB      2000.000        1.800     3600.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH      40.000       20.000      800.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH      60.000        3.750      225.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      36.000       44.990     1619.64        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       49.990      149.97        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      71.000       54.990     3904.29        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      39.000       59.990     2339.61        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      21.000       74.980     1574.58        0.000        0.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      11.000       84.980      934.78        0.000        0.00       0.000        0.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       3.000       94.980      284.94        0.000        0.00       0.000        0.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       3.000       94.980      284.94        0.000        0.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       1.000      109.980      109.98        0.000        0.00       0.000        0.00 
635.0200   Sign Supports Structural Steel LB      2994.000        3.000     8982.00        0.000        0.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY         5.000      849.830     4249.15        0.000        0.00       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB       294.000        3.000      882.00        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       273.000       16.500     4504.50        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1207.110       16.000    19313.76        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        40.000       27.990     1119.60        0.000        0.00       0.000        0.00 
637.2220   Signs Type II Reflective SH    SF        40.500       22.000      891.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       135.500       20.000     2710.00        0.000        0.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       1.000      349.930      349.93        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       2.000       49.990       99.98        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      46.000       20.000      920.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      56.000       20.000     1120.00        0.000        0.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       2.000      349.930      699.86        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       3.000       49.990      149.97        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    25590.760    25590.76        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   246057.090   246057.09        0.000        0.00       0.000        0.00 
           001. 1003-10-71 
643.0300   Traffic Control Drums          DAY    43400.000        0.500    21700.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3400.000        1.000     3400.00        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     580.000       24.990    14494.20        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     580.000       10.000     5800.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2600.000        0.200      520.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    13300.000        0.200     2660.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY     1300.000       15.000    19500.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     8000.000        1.000     8000.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH      10.000      199.960     1999.60        0.000        0.00       0.000        0.00 
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643.0920   Traffic Control Covering Signs EACH      15.000      199.960     2999.40        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      600.000       39.990    23994.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    16296.660    16296.66        0.000        0.00       0.000        0.00 
           001. 1003-10-71 
643.3000   Traffic Control Detour Signs   DAY     1800.000        1.000     1800.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      1322.000        2.000     2644.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     43600.000        0.650    28340.00        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      5200.000        0.850     4420.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     27500.000        0.700    19250.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      164.970     1649.70        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      164.970      824.85        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       350.000        7.700     2695.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       180.000        9.900     1782.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       7.000       94.980      664.86        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1100.000        3.650     4015.00        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       260.000        5.900     1534.00        0.000        0.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF       700.000        4.000     2800.00        0.000        0.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     19750.000        0.500     9875.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     34050.000        1.000    34050.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       900.000        3.000     2700.00        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        96.000       10.380      996.48        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2784.000        4.180    11637.12        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5573.000        5.470    30484.31        0.000        0.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH       1.000      190.170      190.17        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      31.000      683.580    21190.98        0.000        0.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1143.080     4572.32        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       3.000      130.550      391.65        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       6.000      721.620     4329.72        0.000        0.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH       4.000      678.440     2713.76        0.000        0.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1076.260     1076.26        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      2524.000        0.660     1665.84        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF     15698.000        0.790    12401.42        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF       279.000        2.370      661.23        0.000        0.00       0.000        0.00 
655.0635   Electrical Wire Lighting 2 AWG LF      1005.000        2.980     2994.90        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1069.060     1069.06        0.000        0.00       0.000        0.00 
           001. IH 39/90 & CTH S 
656.0500   Elec Service Breaker Disconnec LS         1.000      423.510      423.51        0.000        0.00       0.000        0.00 
           001. Temporary ITS 
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656.0500   Elec Service Breaker Disconnec LS         1.000      423.510      423.51        0.000        0.00       0.000        0.00 
           002.  Permanent ITS 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      320.720     3207.20        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       2.000      976.550     1953.10        0.000        0.00       0.000        0.00 
657.0327   Poles Type 6-Aluminum          EACH       4.000     1128.690     4514.76        0.000        0.00       0.000        0.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH       4.000      416.320     1665.28        0.000        0.00       0.000        0.00 
659.0802   Plaques Sequence Identificatio EACH       4.000       57.570      230.28        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH       4.000      776.100     3104.40        0.000        0.00       0.000        0.00 
662.1028.S Ramp Closure Gates Hardwired 2 EACH       1.000    10073.880    10073.88        0.000        0.00       0.000        0.00 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       2.000    10192.090    20384.18        0.000        0.00       0.000        0.00 
662.1037.S Ramp Closure Gates Hardwired 3 EACH       1.000    10361.700    10361.70        0.000        0.00       0.000        0.00 
662.3028.S Ramp Closure Gate Arms Stockpi EACH       1.000     2248.120     2248.12        0.000        0.00       0.000        0.00 
662.3032.S Ramp Closure Gate Arms Stockpi EACH       1.000     2362.220     2362.22        0.000        0.00       0.000        0.00 
662.3037.S Ramp Closure Gate Arms Stockpi EACH       1.000     2475.300     2475.30        0.000        0.00       0.000        0.00 
662.4000.S Ramp Closure Gate Flashers Sto EACH       4.000     1166.720     4666.88        0.000        0.00       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     4194.020     4194.02        0.000        0.00       0.000        0.00 
670.0200   ITS Documentation              LS         1.000     1649.850     1649.85        0.000        0.00       0.000        0.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1857.500     1857.50        0.000        0.00       0.000        0.00 
673.0105   Communication Vault Type 1     EACH       1.000     1330.160     1330.16        0.000        0.00       0.000        0.00 
673.0225.S Install Pole Mounted Cabinet   EACH       2.000      895.340     1790.68        0.000        0.00       0.000        0.00 
674.0200   Cable Microwave Detector       LF      9492.000        2.960    28096.32        0.000        0.00       0.000        0.00 
674.0300   Remove Cable                   LF       670.000        1.190      797.30        0.000        0.00       0.000        0.00 
675.0300   Install Mounted Contr Microwav EACH       6.000     1855.440    11132.64        0.000        0.00       0.000        0.00 
675.0400.S Install Ethernet Switch        EACH       3.000      627.050     1881.15        0.000        0.00       0.000        0.00 
677.0100   Install Camera Pole            EACH       1.000     1478.190     1478.19        0.000        0.00       0.000        0.00 
677.0200   Install Camera Assembly        EACH       1.000     2140.190     2140.19        0.000        0.00       0.000        0.00 
677.0300.S Install Video Encoder          EACH       2.000      626.020     1252.04        0.000        0.00       0.000        0.00 
677.9051.S Removing 50-FT Camera Pole     EACH       1.000      653.770      653.77        0.000        0.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     1108.130     1108.13        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      5600.000        0.870     4872.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      4000.000        2.020     8080.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       985.000      751.270   740000.95        0.000        0.00       0.000        0.00 
           700. High Performance Concrete (HPC) 
           Masonry Structures 
SPV.0060   Special                        EACH       1.000    11598.280    11598.28        0.000        0.00       0.000        0.00 
           001. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       7.000     1159.830     8118.81        0.000        0.00       0.000        0.00 
           002. CPM Progress Schedule Updates and 
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           Accepted Revisions 
SPV.0060   Special                        EACH       1.000     7323.090     7323.09        0.000        0.00       0.000        0.00 
           350. Lighting and Ramp Gate Control 
           Cabinet 120/240 30-Inch 
SPV.0060   Special                        EACH       1.000      685.640      685.64        0.000        0.00       0.000        0.00 
           401. Remove ITS Field Cabinet 
SPV.0060   Special                        EACH       1.000       61.680       61.68        0.000        0.00       0.000        0.00 
           402. Remove Electrical Service Breaker 
           Disconnect Box 
SPV.0060   Special                        EACH       2.000      118.210      236.42        0.000        0.00       0.000        0.00 
           403. Remove Electrical Service Meter 
           Breaker Pedestal 
SPV.0060   Special                        EACH       2.000     1344.550     2689.10        0.000        0.00       0.000        0.00 
           404. Install Wireless Mesh Radio 
           Assembly 
SPV.0060   Special                        EACH       1.000      395.760      395.76        0.000        0.00       0.000        0.00 
           405. Salvage Video Encoder 
SPV.0060   Special                        EACH       1.000      567.430      567.43        0.000        0.00       0.000        0.00 
           406. Salvage Wireless Mesh Node ITS 
           Equipment 
SPV.0060   Special                        EACH       1.000      685.640      685.64        0.000        0.00       0.000        0.00 
           407. Salvage Temporary ITS Equipment 
SPV.0060   Special                        EACH       1.000      234.370      234.37        0.000        0.00       0.000        0.00 
           408. Remove Type 5 Pole 
SPV.0060   Special                        EACH       4.000      948.790     3795.16        0.000        0.00       0.000        0.00 
           409. Remove Wood Pole 
SPV.0060   Special                        EACH       1.000     6013.490     6013.49        0.000        0.00       0.000        0.00 
           410. 65-Foot Wood Pole 
SPV.0060   Special                        EACH       1.000      702.090      702.09        0.000        0.00       0.000        0.00 
           411. Salvage And Reinstall 30-Foot Wood 
           Pole 
SPV.0060   Special                        EACH       1.000     1951.040     1951.04        0.000        0.00       0.000        0.00 
           412. Salvage And Reinstall 65-Foot Wood 
           Pole 
SPV.0060   Special                        EACH       1.000      161.390      161.39        0.000        0.00       0.000        0.00 
           413. Fiber Tracer Marker Post 
SPV.0085   Special                        LB      3094.000        4.290    13273.26        0.000        0.00       0.000        0.00 
           700. Bar Steel Reinforcement Hs 
           Stainless Bridges 
SPV.0090   Special                        LF      5000.000        1.820     9100.00        0.000        0.00       0.000        0.00 
           001. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
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SPV.0090   Special                        LF       290.000       10.280     2981.20        0.000        0.00       0.000        0.00 
           401. Overhead Service Conductor Assembly 
           3-Wire 
SPV.0090   Special                        LF       508.000       39.460    20045.68        0.000        0.00       0.000        0.00 
           700. Fence Chain Link Polymer Coated 
           6-FT 
SPV.0090   Special                        LF       220.000       46.990    10337.80        0.000        0.00       0.000        0.00 
           850. Fence Chain Link Polymer Coated 
           4-Ft 
SPV.0105   Special                        LS         1.000    44490.890    44490.89        0.000        0.00       0.000        0.00 
           001. Survey Project 1003-10-71 
SPV.0105   Special                        LS         1.000      499.900      499.90        0.000        0.00       0.000        0.00 
           002. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     4607.060     4607.06        0.000        0.00       0.000        0.00 
           850. Railing Tubular Screening 
           R-53-30 
SPV.0105   Special                        LS         1.000     4797.020     4797.02        0.000        0.00       0.000        0.00 
           851. Railing Tubular Screening 
           R-53-31 
SPV.0165   Special                        SF     52000.000        1.700    88400.00        0.000        0.00       0.000        0.00 
           001. Stormwater Treatment Filter Strip 
SPV.0165   Special                        SF     21240.000        0.550    11682.00        0.000        0.00       0.000        0.00 
           700. Longitudinal Grooving Bridge Deck 
SPV.0165   Special                        SF      2374.000       67.300   159770.20        0.000        0.00       0.000        0.00 
           850. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-30 
SPV.0165   Special                        SF      4159.000       63.950   265968.05        0.000        0.00       0.000        0.00 
           851. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-31 
SPV.0165   Special                        SF      2289.000       68.350   156453.15        0.000        0.00       0.000        0.00 
           852. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP R-53-34 
SPV.0195   Special                        TON      100.000       67.340     6734.00        0.000        0.00       0.000        0.00 
           001. Excavation, Hauling, And Disposal 
           of Petroleum-Contaminated Soil 
SPV.0195   Special                        TON    77042.000        0.840    64715.28        0.000        0.00       0.000        0.00 
           002. QMP Base Aggregate Dense 1 1/4-Inch 
           Compaction 
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501.1000.S Ice Hot Weather Concreting     LB     11085.000        0.880     9754.80        0.000        0.00       0.000        0.00 
502.3210.S Pigmented Protective Surface T SY       250.000        4.400     1100.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     8868.000        1.000     8868.00        0.000        0.00       0.000        0.00 
           001. B-53-313 
 
                                      PROPOSAL TOTAL.......             14336705.00                     0.00                    0.00 
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               STATE PROJECT(S):  1007-10-72                            LOCATION  Dane            COUNTY 
                                                                                  Illinois State Line - Madison 
                                                                                  I 39 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  5:  H. JAMES & SONS, INC 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       75.000      365.000    27375.00      365.000    27375.00     365.000    27375.00 
201.0205   Grubbing                       STA       75.000      120.000     9000.00      120.000     9000.00     220.000    16500.00 
203.0100   Removing Small Pipe Culverts   EACH      15.000      304.660     4569.90      500.000     7500.00     325.000     4875.00 
203.0200   Removing Old Structure (statio LS         1.000   130000.000   130000.00   130000.000   130000.00  130000.000   130000.00 
           001. Sta. 49+70'T' 
203.0225.S Debris Containment (structure) LS         1.000     6000.000     6000.00     6000.000     6000.00    3000.000     3000.00 
           001. B-13-175 
204.0100   Removing Pavement              SY     19978.000        3.330    66526.74        4.270    85306.06       1.500    29967.00 
204.0110   Removing Asphaltic Surface     SY      1444.000        1.210     1747.24        5.000     7220.00       1.500     2166.00 
204.0120   Removing Asphaltic Surface Mil SY     15161.000        3.120    47302.32        2.550    38660.55       2.550    38660.55 
204.0150   Removing Curb & Gutter         LF      7526.000        3.530    26566.78        2.500    18815.00       1.000     7526.00 
204.0155   Removing Concrete Sidewalk     SY       862.000        5.050     4353.10        4.000     3448.00       4.000     3448.00 
204.0157   Removing Concrete Barrier      LF       374.000       20.390     7625.86       20.000     7480.00      11.000     4114.00 
204.0165   Removing Guardrail             LF      1430.000        2.000     2860.00        3.000     4290.00       2.000     2860.00 
204.0170   Removing Fence                 LF     16938.000        0.800    13550.40        1.000    16938.00       0.800    13550.40 
204.0180   Removing Delineators and Marke EACH      34.000       15.000      510.00       15.000      510.00      15.000      510.00 
204.0195   Removing Concrete Bases        EACH      12.000      300.000     3600.00      300.000     3600.00     200.000     2400.00 
204.0220   Removing Inlets                EACH       7.000      192.490     1347.43      300.000     2100.00     300.000     2100.00 
204.0245   Removing Storm Sewer (size)    LF        80.000       10.470      837.60       11.000      880.00      13.000     1040.00 
           001. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       159.000       10.300     1637.70        9.000     1431.00      12.000     1908.00 
           002. 12-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000     1904.590     1904.59     1200.000     1200.00    1215.000     1215.00 
205.0100   Excavation Common              CY    364553.000        3.390  1235834.67        6.060  2209191.18       4.760  1735272.28 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
205.0400   Excavation Marsh               CY     23920.000        4.390   105008.80        0.010      239.20       4.000    95680.00 
206.1000   Exc for Structure Bridges (str LS         1.000    16598.790    16598.79   138710.510   138710.51    7900.000     7900.00 
           001. B-13-702 
208.0100   Borrow                         CY    110416.000        5.210   575267.36        5.980   660287.68       7.000   772912.00 
209.0100   Backfill Granular              CY     30153.000        9.340   281629.02       12.650   381435.45      11.500   346759.50 
210.0100   Backfill Structure             CY       780.000       13.690    10678.20       21.310    16621.80      21.000    16380.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3647.990     3647.99     5000.000     5000.00    3000.000     3000.00 
           001. ID 1007-10-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3208.000       19.080    61208.64       17.680    56717.44      10.690    34293.52 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    69924.000       10.820   756577.68        8.890   621624.36       8.190   572677.56 
305.0130   Base Aggregate Dense 3-Inch    TON    12430.000        9.520   118333.60        8.940   111124.20       8.190   101801.70 
312.0110   Select Crushed Material        TON   111810.000        9.110  1018589.10        0.010     1118.10       5.730   640671.30 
405.0100   Coloring Concrete Red          CY        28.000      110.000     3080.00      110.000     3080.00     110.000     3080.00 
415.0080   Concrete Pavement 8-Inch       SY     19345.000       34.750   672238.75       34.750   672238.75      34.750   672238.75 
           **P** 
415.0210   Concrete Pavement Gaps         EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
415.0410   Concrete Pavement Approach Sla SY       200.000      132.000    26400.00      132.000    26400.00     132.000    26400.00 
           **P** 
415.6000.S Rout and Seal                  LF     12464.000        1.460    18197.44        1.600    19942.40       1.460    18197.44 
416.0180   Concrete Driveway 8-Inch       SY        85.000       34.000     2890.00       34.000     2890.00      34.000     2890.00 
416.0508   Conc Roundabout Truck Apron 8- SY       126.000       43.100     5430.60       43.100     5430.60      43.100     5430.60 
416.1010   Concrete Surface Drains        CY        16.000      420.000     6720.00      420.000     6720.00     420.000     6720.00 
440.4410.S Incentive IRI Ride             DOL     9000.000        1.000     9000.00        1.000     9000.00       1.000     9000.00 
455.0105   Asphaltic Material PG58-28     TON      434.000       10.000     4340.00       10.000     4340.00      10.000     4340.00 
455.0120   Asphaltic Material PG64-28     TON      665.000       10.000     6650.00       50.000    33250.00      50.000    33250.00 
455.0605   Tack Coat                      GAL     4027.000        2.240     9020.48        2.000     8054.00       2.000     8054.00 
460.1100   HMA Pavement Type E-0.3        TON     1730.000       61.950   107173.50       58.250   100772.50      58.250   100772.50 
460.1101   HMA Pavement Type E-1          TON      999.000       68.090    68021.91       65.200    65134.80      65.200    65134.80 
460.1103   HMA Pavement Type E-3          TON    11171.000       62.710   700533.41       58.250   650710.75      58.250   650710.75 
460.1132   HMA Pavement Type E-30X        TON     4354.000       66.050   287581.70       66.300   288670.20      66.300   288670.20 
460.2000   Incentive Density HMA Pavement DOL    11690.000        1.000    11690.00        1.000    11690.00       1.000    11690.00 
460.4000   HMA Cold Weather Paving        TON      130.000        3.050      396.50        5.000      650.00       5.000      650.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      3796.000        1.000     3796.00        0.100      379.60       0.100      379.60 
465.0120   Asph Surface Driveways & Field TON      188.000       81.160    15258.08       75.000    14100.00      75.000    14100.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF      3075.000        1.250     3843.75        0.800     2460.00       0.180      553.50 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      1461.000        1.740     2542.14        0.800     1168.80       0.180      262.98 
502.0100   Concrete Masonry Bridges       CY       402.000      590.000   237180.00      590.000   237180.00     750.000   301500.00 
502.2000   Comp Joint Sealer Preformed El LF       296.000       40.000    11840.00       40.000    11840.00      20.000     5920.00 
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           001. 3-Inch 
502.3200   Protective Surface Treatment   SY      3125.000        1.500     4687.50        1.500     4687.50       2.500     7812.50 
503.0155   Prestressed Girder Type I 54W- LF      3553.000      195.000   692835.00      195.000   692835.00     170.000   604010.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     25325.000        0.900    22792.50        0.900    22792.50       0.900    22792.50 
           **P** 
505.0605   Bar Steel Reinf HS Coated Brid LB    280280.000        1.000   280280.00        1.000   280280.00       1.000   280280.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      56.000       45.000     2520.00       45.000     2520.00      50.000     2800.00 
506.4000   Steel Diaphragms (structure)   EACH      48.000      950.000    45600.00      950.000    45600.00     500.000    24000.00 
           001. B-13-702 
           **P** 
511.1200   Temporary Shoring (structure)  SF      1570.000       33.000    51810.00       33.000    51810.00      45.000    70650.00 
           001. B-13-702 
516.0500   Rubberized Membrane Waterproof SY        50.000        8.000      400.00        8.000      400.00      25.000     1250.00 
517.1010.S Concrete Staining (structure)  SF     12455.000        1.150    14323.25        1.150    14323.25       1.150    14323.25 
           001. B-13-702 
517.1050.S Architecturl Surfce Treatmnt ( SF      3065.000       10.000    30650.00       10.000    30650.00       2.000     6130.00 
           001. B-13-702 
520.8000   Concrete Collars for Pipe      EACH      13.000      355.710     4624.23      750.000     9750.00     765.500     9951.50 
521.0118   Culvert Pipe Corrugated Steel  LF       242.000       30.670     7422.14       33.900     8203.80      29.500     7139.00 
521.0130   Culvert Pipe Corrugated Steel  LF       113.000       45.460     5136.98       44.990     5083.87      44.500     5028.50 
521.0136   Culvert Pipe Corrugated Steel  LF        16.000      173.970     2783.52      201.420     3222.72      90.500     1448.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      197.830      791.32      113.830      455.32     110.000      440.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      229.420     2294.20      142.700     1427.00     140.000     1400.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       1.000      401.250      401.25      392.960      392.96     345.000      345.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      525.240     1050.48      817.580     1635.16     461.000      922.00 
522.0118   Culv Pipe Reinf Concrete Class LF       262.000       54.240    14210.88       46.950    12300.90      52.000    13624.00 
522.0124   Culv Pipe Reinf Concrete Class LF       104.000       45.180     4698.72       44.120     4588.48      50.000     5200.00 
522.0130   Culv Pipe Reinf Concrete Class LF       115.000       49.110     5647.65       62.430     7179.45      57.000     6555.00 
522.0136   Culv Pipe Reinf Concrete Class LF        29.000      128.790     3734.91       83.390     2418.31     111.000     3219.00 
522.0312   Culv Pipe Reinf Concrete Class LF       283.000       48.980    13861.34       76.600    21677.80     136.500    38629.50 
522.0315   Culv Pipe Reinf Concrete Class LF        30.000       39.990     1199.70       55.320     1659.60      52.500     1575.00 
522.0330   Culv Pipe Reinf Concrete Class LF        41.000       66.440     2724.04      129.040     5290.64      80.500     3300.50 
522.0336   Culv Pipe Reinf Concrete Class LF       351.000       77.380    27160.38       73.270    25717.77      69.000    24219.00 
522.0342   Culv Pipe Reinf Concrete Class LF       376.000      108.380    40750.88       91.910    34558.16     119.500    44932.00 
522.0530   Culv Pipe Reinf Concrete Class LF       268.000       78.530    21046.04       72.460    19419.28     103.000    27604.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      11.000      714.370     7858.07      628.370     6912.07     714.000     7854.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       7.000      737.240     5160.68      660.470     4623.29     737.000     5159.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      905.110     3620.44      856.560     3426.24     867.000     3468.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      944.300     4721.50      964.230     4821.15     906.000     4530.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1156.610     5783.05     1242.040     6210.20    1220.000     6100.00 
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522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1267.660     5070.64     1420.330     5681.32    1335.000     5340.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF        42.000       76.160     3198.72       65.850     2765.70      66.000     2772.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1123.940     2247.88     1209.940     2419.88    1090.000     2180.00 
550.0500   Pile Points                    EACH     118.000      100.000    11800.00      100.000    11800.00      85.000    10030.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3600.000       30.000   108000.00       30.000   108000.00      30.000   108000.00 
601.0120   Concrete Curb Type J           LF        78.000       20.000     1560.00       20.000     1560.00      20.000     1560.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       693.000       11.200     7761.60       11.200     7761.60      11.200     7761.60 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF        30.000       24.000      720.00       24.000      720.00      24.000      720.00 
           **P** 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      2606.000       16.250    42347.50       16.250    42347.50      16.250    42347.50 
           **P** 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      3475.000       14.200    49345.00       14.200    49345.00      14.200    49345.00 
           **P** 
601.0580   Conc C & G 4-In Sloped 36-In T LF       130.000       17.900     2327.00       17.900     2327.00      17.900     2327.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF     12665.000        3.700    46860.50        3.700    46860.50       3.700    46860.50 
           **P** 
603.8000   Concrete Barrier Temp Precast  LF     14423.000       19.000   274037.00       19.000   274037.00      18.000   259614.00 
603.8125   Concrete Barrier Temp Precast  LF     20823.000        4.530    94328.19        4.000    83292.00       4.000    83292.00 
604.0400   Slope Paving Concrete          SY       530.000       70.000    37100.00       55.000    29150.00      50.000    26500.00 
604.0500   Slope Paving Crushed Aggregate SY       270.000       18.000     4860.00       19.000     5130.00      18.000     4860.00 
606.0200   Riprap Medium                  CY       660.000       50.000    33000.00       35.000    23100.00      50.000    33000.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       170.000       41.970     7134.90       50.670     8613.90      50.500     8585.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       485.000       40.340    19564.90       53.130    25768.05      53.000    25705.00 
611.0624   Inlet Covers Type H            EACH       5.000      657.140     3285.70      530.510     2652.55     500.000     2500.00 
611.0627   Inlet Covers Type HM           EACH      16.000      657.140    10514.24      530.510     8488.16     500.000     8000.00 
611.3230   Inlets 2x3-FT                  EACH      21.000     1248.940    26227.74     1152.040    24192.84    1125.000    23625.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      686.910      686.91      991.540      991.54     500.000      500.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      480.600      961.20      991.540     1983.08     500.000     1000.00 
611.8120.S Cover Plates Temporary         EACH       3.000      297.860      893.58      200.000      600.00     150.000      450.00 
612.0106   Pipe Underdrain 6-Inch         LF      1439.000       17.030    24506.17        6.830     9828.37       6.500     9353.50 
612.0212   Pipe Underdrain Unperforated 1 LF       571.000       36.330    20744.43       31.690    18094.99      57.500    32832.50 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       320.000       31.940    10220.80        3.370     1078.40       4.250     1360.00 
612.0700   Drain Tile Exploration         LF       527.000        4.130     2176.51       10.000     5270.00      10.000     5270.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000       65.000      260.00       65.000      260.00     150.000      600.00 
614.0800   Crash Cushions Permanent       EACH       2.000    17000.000    34000.00    26500.000    53000.00   17000.000    34000.00 
614.0905   Crash Cushions Temporary       EACH      11.000     5500.000    60500.00     7650.000    84150.00    5500.000    60500.00 
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614.2300   MGS Guardrail 3                LF        25.000       18.000      450.00       16.000      400.00      18.000      450.00 
614.2500   MGS Thrie Beam Transition      LF        78.800       60.000     4728.00       59.000     4649.20      60.000     4728.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2495.000     4990.00    2500.000     5000.00 
616.0100   Fence Woven Wire (height)      LF     15838.000        4.500    71271.00        4.000    63352.00       4.500    71271.00 
           001. 4-Ft 
           **P** 
616.0700.S Fence Safety                   LF      1000.000        2.000     2000.00        2.150     2150.00       2.000     2000.00 
619.1000   Mobilization                   EACH       1.000   239000.000   239000.00   456000.000   456000.00  589000.000   589000.00 
620.0100   Concrete Corrugated Median     SF       970.000        8.200     7954.00        8.200     7954.00       8.200     7954.00 
           **P** 
620.0300   Concrete Median Sloped Nose    SF       765.000        6.110     4674.15        6.110     4674.15       6.110     4674.15 
           **P** 
624.0100   Water                          MGAL    2000.000       23.510    47020.00       25.000    50000.00      25.000    50000.00 
625.0500   Salvaged Topsoil               SY    309030.000        0.530   163785.90        1.210   373926.30       0.630   194688.90 
627.0200   Mulching                       SY    169069.000        0.120    20288.28        0.130    21978.97       0.120    20288.28 
628.1104   Erosion Bales                  EACH     963.000        8.000     7704.00        9.750     9389.25       8.000     7704.00 
628.1504   Silt Fence                     LF     10609.000        1.850    19626.65        1.250    13261.25       1.850    19626.65 
628.1520   Silt Fence Maintenance         LF     63653.000        0.010      636.53        0.010      636.53       0.010      636.53 
628.1905   Mobilizations Erosion Control  EACH      15.000        1.000       15.00        1.000       15.00       1.000       15.00 
628.1910   Mobilization Emergency Erosion EACH       7.000        1.000        7.00        1.000        7.00       1.000        7.00 
628.2004   Erosion Mat Class I Type B     SY    139960.000        0.850   118966.00        0.800   111968.00       0.850   118966.00 
628.6510   Soil Stabilizer Type B         ACRE      56.000      550.000    30800.00      475.000    26600.00     550.000    30800.00 
628.7005   Inlet Protection Type A        EACH      21.000       75.000     1575.00       95.000     1995.00      75.000     1575.00 
628.7015   Inlet Protection Type C        EACH      31.000       45.000     1395.00       39.000     1209.00      45.000     1395.00 
628.7555   Culvert Pipe Checks            EACH      29.000        8.000      232.00       15.000      435.00       8.000      232.00 
628.7560   Tracking Pads                  EACH       4.000      583.190     2332.76     1000.000     4000.00    4000.000    16000.00 
628.7570   Rock Bags                      EACH     189.000        8.000     1512.00       10.000     1890.00       8.000     1512.00 
629.0205   Fertilizer Type A              CWT      215.000       50.000    10750.00       45.000     9675.00      50.000    10750.00 
630.0110   Seeding Mixture No. 10         LB      2544.000        4.250    10812.00        3.950    10048.80       4.250    10812.00 
630.0170   Seeding Mixture No. 70         LB       609.000       45.000    27405.00       72.000    43848.00      45.000    27405.00 
630.0200   Seeding Temporary              LB       161.000        2.000      322.00        1.500      241.50       2.000      322.00 
631.1000   Sod Lawn                       SY      1907.000        4.000     7628.00        4.450     8486.15       4.000     7628.00 
633.0100   Delineator Posts Steel         EACH     163.000       18.000     2934.00       21.000     3423.00      18.000     2934.00 
633.0500   Delineator Reflectors          EACH     212.000        4.500      954.00        3.000      636.00       4.500      954.00 
633.5200   Markers Culvert End            EACH      41.000       45.000     1845.00       34.000     1394.00      45.000     1845.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00       57.000      228.00      50.000      200.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       55.000      660.00       56.000      672.00      55.000      660.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      61.000       60.000     3660.00       63.000     3843.00      60.000     3660.00 
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634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      30.000       75.000     2250.00       67.000     2010.00      75.000     2250.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       85.000      340.00       80.000      320.00      85.000      340.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       1.000       95.000       95.00      110.000      110.00      95.000       95.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       3.000      110.000      330.00      120.000      360.00     110.000      330.00 
635.0200   Sign Supports Structural Steel LB       586.000        3.000     1758.00        3.100     1816.60       3.000     1758.00 
636.0100   Sign Supports Concrete Masonry CY         3.200      850.000     2720.00      825.000     2640.00     850.000     2720.00 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.000      588.00        2.750      539.00       3.000      588.00 
637.2210   Signs Type II Reflective H     SF      1125.800       16.000    18012.80       14.750    16605.55      16.000    18012.80 
637.2215   Signs Type II Reflective H Fol SF        12.500       16.000      200.00       21.000      262.50      16.000      200.00 
637.2220   Signs Type II Reflective SH    SF         6.750       24.000      162.00       18.000      121.50      24.000      162.00 
637.2230   Signs Type II Reflective F     SF       115.750       18.000     2083.50       17.500     2025.63      18.000     2083.50 
638.2101   Moving Signs Type I            EACH       6.000      350.000     2100.00      400.000     2400.00     350.000     2100.00 
638.2102   Moving Signs Type II           EACH      19.000       50.000      950.00       35.000      665.00      50.000      950.00 
638.2602   Removing Signs Type II         EACH      85.000       15.000     1275.00       15.000     1275.00      15.000     1275.00 
638.3000   Removing Small Sign Supports   EACH      98.000       15.000     1470.00       17.000     1666.00      15.000     1470.00 
638.4000   Moving Small Sign Supports     EACH      14.000       50.000      700.00       50.000      700.00      50.000      700.00 
638.4100   Moving Structural Steel Sign S EACH       4.000      350.000     1400.00      275.000     1100.00     350.000     1400.00 
642.5201   Field Office Type C            EACH       1.000     9348.130     9348.13    15000.000    15000.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000   200600.000   200600.00   200600.000   200600.00  200600.000   200600.00 
           001. ID 1007-10-72 
643.0300   Traffic Control Drums          DAY    23918.000        0.450    10763.10        0.450    10763.10       0.450    10763.10 
643.0420   Traffic Control Barricades Typ DAY     1629.000        1.000     1629.00        1.000     1629.00       1.000     1629.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     149.000       28.000     4172.00       28.000     4172.00      28.000     4172.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     149.000        1.000      149.00        1.000      149.00       1.000      149.00 
643.0705   Traffic Control Warning Lights DAY     1414.000        0.500      707.00        0.500      707.00       0.500      707.00 
643.0715   Traffic Control Warning Lights DAY     1095.000        0.500      547.50        0.500      547.50       0.500      547.50 
643.0800   Traffic Control Arrow Boards   DAY       38.000      100.000     3800.00      100.000     3800.00     100.000     3800.00 
643.0900   Traffic Control Signs          DAY     6177.000        0.600     3706.20        0.600     3706.20       0.600     3706.20 
643.0910   Traffic Control Covering Signs EACH       5.000      500.000     2500.00      500.000     2500.00     500.000     2500.00 
643.0920   Traffic Control Covering Signs EACH      96.000       50.000     4800.00       50.000     4800.00      50.000     4800.00 
643.1050   Traffic Control Signs PCMS     DAY      386.000       50.000    19300.00       50.000    19300.00      50.000    19300.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00     6000.000     6000.00    6000.000     6000.00 
           001. ID 1007-10-72 
643.3000   Traffic Control Detour Signs   DAY     8925.000        0.300     2677.50        0.300     2677.50       0.300     2677.50 
645.0120   Geotextile Fabric Type HR      SY      2099.000        2.000     4198.00        3.350     7031.65       2.000     4198.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     57797.000        0.850    49127.45        0.850    49127.45       0.850    49127.45 
646.0126   Pavement Marking Epoxy 8-Inch  LF       943.000        1.600     1508.80        1.600     1508.80       1.600     1508.80 
646.0600   Removing Pavement Markings     LF     22653.000        2.000    45306.00        2.000    45306.00       2.000    45306.00 
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646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1395.000       10.100    14089.50        9.900    13810.50      10.100    14089.50 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF        63.000        4.600      289.80       25.000     1575.00       4.600      289.80 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      6448.000        8.250    53196.00        7.100    45780.80       8.250    53196.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      15.000      152.000     2280.00      152.000     2280.00     152.000     2280.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      160.000      800.00      160.000      800.00     160.000      800.00 
647.0456   Pavement Marking Curb Epoxy    LF       234.000        5.600     1310.40        5.600     1310.40       5.600     1310.40 
647.0566   Pavement Marking Stop Line Epo LF       211.000       10.650     2247.15       10.650     2247.15      10.650     2247.15 
647.0606   Pavement Marking Island Nose E EACH       8.000       80.000      640.00       80.000      640.00      80.000      640.00 
647.0726   Pavement Marking Diagonal Epox LF       230.000        3.500      805.00        3.500      805.00       3.500      805.00 
647.0746   Pavement Marking Diagonal Epox LF       558.000        5.400     3013.20        5.400     3013.20       5.400     3013.20 
647.0856   Pvt Marking Conc Corrugated Me SF       221.000        3.500      773.50        3.500      773.50       3.500      773.50 
648.0100   Locating No-Passing Zones      MI         2.000      270.000      540.00      270.000      540.00     270.000      540.00 
649.0400   Temp Pvt Marking Removable Tap LF     66964.000        0.800    53571.20        0.800    53571.20       0.800    53571.20 
649.0801   Temp Pvt Mking Removable Tape  LF       790.000        2.000     1580.00        2.000     1580.00       2.000     1580.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       189.000        4.000      756.00        4.000      756.00       4.000      756.00 
649.1600   Temp Pvt Marking Diagonal Rem  LF       108.000        4.000      432.00        4.000      432.00       4.000      432.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       7.000      250.000     1750.00      250.000     1750.00     250.000     1750.00 
649.2000   Temp Pvt Marking Words Removab EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF       100.000       40.000     4000.00       40.000     4000.00      35.000     3500.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      4164.000        4.250    17697.00        4.250    17697.00       4.150    17280.60 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5550.000        5.500    30525.00        5.500    30525.00       5.400    29970.00 
652.0800   Conduit Loop Detector          LF       466.000        4.000     1864.00        4.000     1864.00       3.900     1817.40 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      18.000      600.000    10800.00      600.000    10800.00     600.000    10800.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      16.000      625.000    10000.00      625.000    10000.00     625.000    10000.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1140.000     4560.00     1140.000     4560.00    1140.000     4560.00 
653.0905   Removing Pull Boxes            EACH      24.000      125.000     3000.00      125.000     3000.00     125.000     3000.00 
654.0101   Concrete Bases Type 1          EACH       3.000      575.000     1725.00      575.000     1725.00     575.000     1725.00 
654.0102   Concrete Bases Type 2          EACH       3.000      725.000     2175.00      725.000     2175.00     725.000     2175.00 
654.0105   Concrete Bases Type 5          EACH       6.000      650.000     3900.00      650.000     3900.00     650.000     3900.00 
654.0106   Concrete Bases Type 6          EACH       4.000      675.000     2700.00      675.000     2700.00     675.000     2700.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       572.000        0.950      543.40        0.950      543.40       0.950      543.40 
655.0250   Cable Traffic Signal 9-14 AWG  LF      2199.000        1.550     3408.45        1.550     3408.45       1.550     3408.45 
655.0510   Electrical Wire Traffic Signal LF       432.000        0.550      237.60        0.550      237.60       0.550      237.60 
655.0515   Electrical Wire Traffic Signal LF      1695.000        0.650     1101.75        0.650     1101.75       0.650     1101.75 
655.0610   Electrical Wire Lighting 12 AW LF      1728.000        0.550      950.40        0.550      950.40       0.550      950.40 
655.0615   Electrical Wire Lighting 10 AW LF       322.000        0.650      209.30        0.650      209.30       0.650      209.30 
655.0620   Electrical Wire Lighting 8 AWG LF     11172.000        0.750     8379.00        0.750     8379.00       0.750     8379.00 
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655.0635   Electrical Wire Lighting 2 AWG LF      1950.000        1.990     3880.50        1.990     3880.50       1.990     3880.50 
655.0700   Loop Detector Lead In Cable    LF      3473.000        0.950     3299.35        0.950     3299.35       0.950     3299.35 
655.0800   Loop Detector Wire             LF      2968.000        0.750     2226.00        0.750     2226.00       0.750     2226.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      975.000      975.00      975.000      975.00     950.000      950.00 
           001. L 13-0863 
657.0100   Pedestal Bases                 EACH       3.000      140.000      420.00      140.000      420.00     140.000      420.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      13.000      275.000     3575.00      275.000     3575.00     275.000     3575.00 
657.0310   Poles Type 3                   EACH       3.000     2210.000     6630.00     2210.000     6630.00    2210.000     6630.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000      825.000     3300.00      825.000     3300.00     825.000     3300.00 
657.0327   Poles Type 6-Aluminum          EACH       4.000      950.000     3800.00      950.000     3800.00     950.000     3800.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      430.000     1290.00      430.000     1290.00     430.000     1290.00 
657.0709   Lmnair Arm Truss Type 4-Inch C EACH       5.000      360.000     1800.00      360.000     1800.00     360.000     1800.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       4.000      380.000     1520.00      380.000     1520.00     380.000     1520.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      10.000      195.000     1950.00      195.000     1950.00     195.000     1950.00 
658.0215   Backplates Signal Face 3 Secti EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       4.000       51.000      204.00       51.000      204.00      51.000      204.00 
658.0610   Led Modules 12-Inch Green Ball EACH       2.000       52.000      104.00       52.000      104.00      52.000      104.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       50.000      300.00       50.000      300.00      50.000      300.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      12.000       51.000      612.00       51.000      612.00      51.000      612.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       52.000      104.00       52.000      104.00      52.000      104.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           001. Ush 51 & Albion Rd/Haugen Rd 
659.0802   Plaques Sequence Identificatio EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 
659.1120   Luminaires Utility LED B       EACH      11.000      650.000     7150.00      650.000     7150.00     625.000     6875.00 
659.1125   Luminaires Utility LED C       EACH       4.000      725.000     2900.00      725.000     2900.00     700.000     2800.00 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       1.000    10775.000    10775.00    10775.000    10775.00   10775.000    10775.00 
662.1040.S Ramp Closure Gates Hardwired 4 EACH       1.000    11050.000    11050.00    11050.000    11050.00   11050.000    11050.00 
662.3040.S Ramp Closure Gate Arms Stockpi EACH       1.000     2670.000     2670.00     2670.000     2670.00    2670.000     2670.00 
670.0100   Field System Integrator        LS         1.000     4800.000     4800.00     4800.000     4800.00    4300.000     4300.00 
670.0200   ITS Documentation              LS         1.000     1700.000     1700.00     1700.000     1700.00    1700.000     1700.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
673.0105   Communication Vault Type 1     EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
673.0225.S Install Pole Mounted Cabinet   EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
674.0200   Cable Microwave Detector       LF     14091.000        2.900    40863.90        2.900    40863.90       2.850    40159.35 
674.0300   Remove Cable                   LF       505.000        0.200      101.00        0.200      101.00       0.200      101.00 
675.0300   Install Mounted Contr Microwav EACH       6.000     2150.000    12900.00     2150.000    12900.00    2150.000    12900.00 
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675.0400.S Install Ethernet Switch        EACH       1.000      575.000      575.00      575.000      575.00     575.000      575.00 
677.0100   Install Camera Pole            EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
677.0200   Install Camera Assembly        EACH       1.000     2625.000     2625.00     2625.000     2625.00    2625.000     2625.00 
677.0300.S Install Video Encoder          EACH       1.000      600.000      600.00      600.000      600.00     600.000      600.00 
690.0150   Sawing Asphalt                 LF      3820.000        0.870     3323.40        0.870     3323.40       0.870     3323.40 
690.0250   Sawing Concrete                LF      4432.000        1.550     6869.60        1.550     6869.60       1.550     6869.60 
715.0415   Incentive Strength Conc Paveme DOL     1290.000        1.000     1290.00        1.000     1290.00       1.000     1290.00 
715.0502   Incentive Strength Conc Struct DOL     9780.000        1.000     9780.00        1.000     9780.00       1.000     9780.00 
SPV.0035   Special                        CY      1228.000      710.000   871880.00      710.000   871880.00     850.000  1043800.00 
           701. Hpc Masonry Structures 
SPV.0060   Special                        EACH       1.000     1649.670     1649.67    10000.000    10000.00    2000.000     2000.00 
           001. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       6.000     1099.780     6598.68      750.000     4500.00     500.000     3000.00 
           002. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000      500.000      500.00      300.000      300.00     300.000      300.00 
           003. Landmark Reference Monuments 
           Special 
SPV.0060   Special                        EACH      24.000     2000.000    48000.00     1500.000    36000.00    2000.000    48000.00 
           010. Care Cycles 
SPV.0060   Special                        EACH       4.000     7500.000    30000.00     1950.000     7800.00    7500.000    30000.00 
           101. Reinstall Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       4.000      250.000     1000.00      500.000     2000.00     250.000     1000.00 
           102. Salvage Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
           401. Fiber Tracer Marker Post 
SPV.0060   Special                        EACH       1.000      675.000      675.00      675.000      675.00     675.000      675.00 
           402. Install Cellular Modem 
SPV.0060   Special                        EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           403. Remove Poles Wood 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
           404. Remove Electrical Service Meter 
           Breaker Pedestal 
SPV.0060   Special                        EACH       3.000     1100.000     3300.00     1100.000     3300.00    1100.000     3300.00 
           602. Salvage Ramp Closure Gate 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      500.000     1500.00     500.000     1500.00 
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           604. Removing Light Poles 
SPV.0060   Special                        EACH       1.000     6500.000     6500.00     6500.000     6500.00    6500.000     6500.00 
           605. Lighting And Ramp Gate Control 
           Cabinent 120/240 30-Inch 
SPV.0060   Special                        EACH     216.000      140.000    30240.00      140.000    30240.00      50.000    10800.00 
           701. Grouted Bar Couplers 
SPV.0085   Special                        LB       301.000       74.000    22274.00      135.000    40635.00      74.000    22274.00 
           001. Wet Prairie Native Seed Mix 
SPV.0085   Special                        LB       240.000       10.000     2400.00        2.000      480.00      10.000     2400.00 
           002. Seeding Nurse Crop 
SPV.0085   Special                        LB      3335.000        3.750    12506.25        3.750    12506.25       3.500    11672.50 
           701. Bar Steel Reinforcement Hs 
           Stainless Bridges 
SPV.0090   Special                        LF      4860.000       11.000    53460.00       14.500    70470.00      11.000    53460.00 
           101. Reinstall High-Tension Cable Tl-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      4956.000        2.500    12390.00        2.950    14620.20       2.500    12390.00 
           102. Salvage High-Tension Cable TI-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      1987.500       30.000    59625.00       30.000    59625.00      25.000    49687.50 
           200. Concrete Barrier Temporary 
           Precast Left In Place 
SPV.0090   Special                        LF       108.000     1450.000   156600.00     1450.000   156600.00    1100.000   118800.00 
           701. Precast Pier Columns **P** 
SPV.0090   Special                        LF        91.000     1470.000   133770.00     1470.000   133770.00    1100.000   100100.00 
           702. Precast Pier Caps **P** 
SPV.0090   Special                        LF       571.000       38.180    21800.78       38.180    21800.78      40.630    23199.73 
           703. Fence Chain Link Polymer Coated 
           6-Ft 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00    1000.000     1000.00 
           001. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    42250.000    42250.00    59600.000    59600.00   59600.000    59600.00 
           003. Survey Project 
           1007-10-72 
SPV.0105   Special                        LS         1.000     2700.000     2700.00     2700.000     2700.00    2700.000     2700.00 
           401. Salvage ITS Equipment 
SPV.0105   Special                        LS         1.000     1800.000     1800.00     1800.000     1800.00    1800.000     1800.00 
           601. Partial Traffic Signal Removal, 
           Ush 51 & Albion Rd/Haugen Rd 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           602. Remove Loop Detector Wire And 
           Lead-In Cable, Ush 51 & Albion/Haugen Rd 
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SPV.0165   Special                        SF     26260.000        1.000    26260.00        1.000    26260.00       0.300     7878.00 
           701. Longitudinal Grooving Bridge Deck 
           **P** 
SPV.0195   Special                        TON    69324.000        0.460    31889.04        0.200    13864.80       0.480    33275.52 
           001. Qmp Base Agg Dense 1 1/4-Inch 
           Compaction 
501.1000.S Ice Hot Weather Concreting     LB     12225.000        0.750     9168.75        0.750     9168.75       0.750     9168.75 
502.3210.S Pigmented Protective Surface T SY       295.000       14.000     4130.00       14.000     4130.00       2.500      737.50 
 
                                      PROPOSAL TOTAL.......             12267931.35              12697114.99             12703317.49 
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   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  5:  H. JAMES & SONS, INC 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       75.000      368.690    27651.75      250.000    18750.00     365.000    27375.00 
201.0205   Grubbing                       STA       75.000      121.210     9090.75      250.000    18750.00     120.000     9000.00 
203.0100   Removing Small Pipe Culverts   EACH      15.000      318.890     4783.35      623.000     9345.00     750.000    11250.00 
203.0200   Removing Old Structure (statio LS         1.000   130000.000   130000.00   130000.000   130000.00  130000.000   130000.00 
           001. Sta. 49+70'T' 
203.0225.S Debris Containment (structure) LS         1.000     6000.000     6000.00     6000.000     6000.00    6000.000     6000.00 
           001. B-13-175 
204.0100   Removing Pavement              SY     19978.000        3.380    67525.64        3.020    60333.56       3.650    72919.70 
204.0110   Removing Asphaltic Surface     SY      1444.000        5.900     8519.60        2.030     2931.32       5.000     7220.00 
204.0120   Removing Asphaltic Surface Mil SY     15161.000        2.550    38660.55        2.550    38660.55       2.550    38660.55 
204.0150   Removing Curb & Gutter         LF      7526.000        3.240    24384.24        4.500    33867.00       3.500    26341.00 
204.0155   Removing Concrete Sidewalk     SY       862.000        4.570     3939.34        5.100     4396.20       5.000     4310.00 
204.0157   Removing Concrete Barrier      LF       374.000       45.610    17058.14       20.000     7480.00      20.000     7480.00 
204.0165   Removing Guardrail             LF      1430.000        2.000     2860.00        2.000     2860.00       1.000     1430.00 
204.0170   Removing Fence                 LF     16938.000        0.800    13550.40        0.800    13550.40       0.800    13550.40 
204.0180   Removing Delineators and Marke EACH      34.000       15.000      510.00       15.000      510.00      10.800      367.20 
204.0195   Removing Concrete Bases        EACH      12.000      383.390     4600.68      225.000     2700.00     352.000     4224.00 
204.0220   Removing Inlets                EACH       7.000      412.710     2888.97      275.000     1925.00     300.000     2100.00 
204.0245   Removing Storm Sewer (size)    LF        80.000       27.140     2171.20       10.000      800.00      20.000     1600.00 
           001. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       159.000       27.160     4318.44       10.000     1590.00      20.000     3180.00 
           002. 12-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000     1589.690     1589.69      750.000      750.00     750.000      750.00 
205.0100   Excavation Common              CY    364553.000        4.530  1651425.09        5.900  2150862.70       6.670  2431568.51 
205.0400   Excavation Marsh               CY     23920.000        6.070   145194.40        5.460   130603.20       4.940   118164.80 
206.1000   Exc for Structure Bridges (str LS         1.000    15966.800    15966.80   217500.000   217500.00   15000.000    15000.00 
           001. B-13-702 
208.0100   Borrow                         CY    110416.000        5.020   554288.32        6.450   712183.20       7.700   850203.20 
209.0100   Backfill Granular              CY     30153.000       10.470   315701.91        7.760   233987.28      14.080   424554.24 
210.0100   Backfill Structure             CY       780.000       31.830    24827.40       19.710    15373.80      30.000    23400.00 
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213.0100   Finishing Roadway (project)    EACH       1.000     6843.960     6843.96     5000.000     5000.00    2300.000     2300.00 
           001. ID 1007-10-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3208.000       23.930    76767.44       14.310    45906.48      15.230    48857.84 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    69924.000       13.190   922297.56       10.870   760073.88      11.930   834193.32 
305.0130   Base Aggregate Dense 3-Inch    TON    12430.000       12.980   161341.40        9.870   122684.10      10.430   129644.90 
312.0110   Select Crushed Material        TON   111810.000       10.670  1193012.70        9.870  1103564.70       0.010     1118.10 
405.0100   Coloring Concrete Red          CY        28.000       50.140     1403.92       50.140     1403.92     110.000     3080.00 
415.0080   Concrete Pavement 8-Inch       SY     19345.000       35.090   678816.05       35.090   678816.05      34.750   672238.75 
           **P** 
415.0210   Concrete Pavement Gaps         EACH       1.000     1000.000     1000.00     1000.000     1000.00     900.000      900.00 
415.0410   Concrete Pavement Approach Sla SY       200.000      142.330    28466.00      142.330    28466.00     132.000    26400.00 
           **P** 
415.6000.S Rout and Seal                  LF     12464.000        1.460    18197.44        1.600    19942.40       1.600    19942.40 
416.0180   Concrete Driveway 8-Inch       SY        85.000       46.750     3973.75       46.750     3973.75      34.000     2890.00 
416.0508   Conc Roundabout Truck Apron 8- SY       126.000       46.960     5916.96       46.960     5916.96      43.100     5430.60 
416.1010   Concrete Surface Drains        CY        16.000      450.000     7200.00      450.000     7200.00     420.000     6720.00 
440.4410.S Incentive IRI Ride             DOL     9000.000        1.000     9000.00        1.000     9000.00       1.000     9000.00 
455.0105   Asphaltic Material PG58-28     TON      434.000       10.000     4340.00       10.000     4340.00      10.000     4340.00 
455.0120   Asphaltic Material PG64-28     TON      665.000       50.000    33250.00       50.000    33250.00      50.000    33250.00 
455.0605   Tack Coat                      GAL     4027.000        2.000     8054.00        2.000     8054.00       2.000     8054.00 
460.1100   HMA Pavement Type E-0.3        TON     1730.000       58.250   100772.50       58.250   100772.50      58.250   100772.50 
460.1101   HMA Pavement Type E-1          TON      999.000       65.200    65134.80       65.200    65134.80      65.200    65134.80 
460.1103   HMA Pavement Type E-3          TON    11171.000       58.250   650710.75       58.250   650710.75      58.250   650710.75 
460.1132   HMA Pavement Type E-30X        TON     4354.000       66.300   288670.20       66.300   288670.20      66.300   288670.20 
460.2000   Incentive Density HMA Pavement DOL    11690.000        1.000    11690.00        1.000    11690.00       1.000    11690.00 
460.4000   HMA Cold Weather Paving        TON      130.000        5.000      650.00        5.000      650.00       5.000      650.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      3796.000        0.100      379.60        0.100      379.60       0.100      379.60 
465.0120   Asph Surface Driveways & Field TON      188.000      102.230    19219.24       75.000    14100.00      75.000    14100.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF      3075.000        0.800     2460.00        0.800     2460.00       0.800     2460.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      1461.000        0.800     1168.80        0.800     1168.80       0.800     1168.80 
502.0100   Concrete Masonry Bridges       CY       402.000      590.000   237180.00      590.000   237180.00     590.000   237180.00 
502.2000   Comp Joint Sealer Preformed El LF       296.000       40.000    11840.00       40.000    11840.00      40.000    11840.00 
           001. 3-Inch 
502.3200   Protective Surface Treatment   SY      3125.000        1.500     4687.50        1.500     4687.50       1.500     4687.50 
503.0155   Prestressed Girder Type I 54W- LF      3553.000      195.000   692835.00      195.000   692835.00     195.000   692835.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     25325.000        0.900    22792.50        0.900    22792.50       0.900    22792.50 
           **P** 
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505.0605   Bar Steel Reinf HS Coated Brid LB    280280.000        1.000   280280.00        1.000   280280.00       1.000   280280.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      56.000       45.000     2520.00       45.000     2520.00      45.000     2520.00 
506.4000   Steel Diaphragms (structure)   EACH      48.000      950.000    45600.00      950.000    45600.00     950.000    45600.00 
           001. B-13-702 
           **P** 
511.1200   Temporary Shoring (structure)  SF      1570.000       33.000    51810.00       33.000    51810.00      33.000    51810.00 
           001. B-13-702 
516.0500   Rubberized Membrane Waterproof SY        50.000        8.000      400.00        8.000      400.00       8.000      400.00 
517.1010.S Concrete Staining (structure)  SF     12455.000        1.150    14323.25        1.150    14323.25       1.150    14323.25 
           001. B-13-702 
517.1050.S Architecturl Surfce Treatmnt ( SF      3065.000       10.000    30650.00       10.000    30650.00      10.000    30650.00 
           001. B-13-702 
520.8000   Concrete Collars for Pipe      EACH      13.000      437.830     5691.79      500.000     6500.00     700.000     9100.00 
521.0118   Culvert Pipe Corrugated Steel  LF       242.000       35.810     8666.02       30.570     7397.94      32.250     7804.50 
521.0130   Culvert Pipe Corrugated Steel  LF       113.000       52.190     5897.47       50.580     5715.54      55.000     6215.00 
521.0136   Culvert Pipe Corrugated Steel  LF        16.000      180.760     2892.16       99.380     1590.08     102.500     1640.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      347.060     1388.24       89.470      357.88     250.000     1000.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      378.700     3787.00      118.200     1182.00     280.000     2800.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       1.000      600.420      600.42      244.290      244.29     400.000      400.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      724.650     1449.30      372.050      744.10     530.000     1060.00 
522.0118   Culv Pipe Reinf Concrete Class LF       262.000       52.030    13631.86       40.730    10671.26      40.500    10611.00 
522.0124   Culv Pipe Reinf Concrete Class LF       104.000       58.520     6086.08       44.000     4576.00      44.000     4576.00 
522.0130   Culv Pipe Reinf Concrete Class LF       115.000       65.930     7581.95       57.840     6651.60      56.000     6440.00 
522.0136   Culv Pipe Reinf Concrete Class LF        29.000       79.430     2303.47       82.000     2378.00      70.500     2044.50 
522.0312   Culv Pipe Reinf Concrete Class LF       283.000       47.770    13518.91       30.880     8739.04      32.500     9197.50 
522.0315   Culv Pipe Reinf Concrete Class LF        30.000       53.310     1599.30       34.850     1045.50      40.500     1215.00 
522.0330   Culv Pipe Reinf Concrete Class LF        41.000       72.360     2966.76       60.280     2471.48      66.000     2706.00 
522.0336   Culv Pipe Reinf Concrete Class LF       351.000       85.800    30115.80       77.690    27269.19      76.000    26676.00 
522.0342   Culv Pipe Reinf Concrete Class LF       376.000       98.780    37141.28       95.530    35919.28     120.000    45120.00 
522.0530   Culv Pipe Reinf Concrete Class LF       268.000       81.510    21844.68       68.580    18379.44     113.500    30418.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      11.000      776.050     8536.55      563.100     6194.10     585.000     6435.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       7.000      800.460     5603.22      585.260     4096.82     615.000     4305.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      873.680     3494.72      681.720     2726.88     720.000     2880.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      915.520     4577.60      720.000     3600.00     755.000     3775.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1142.140     5710.70      955.430     4777.15    1050.000     5250.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1260.670     5042.68     1148.040     4592.16    1185.000     4740.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF        42.000       83.270     3497.34       72.550     3047.10      82.500     3465.00 
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523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1107.280     2214.56      922.000     1844.00     990.000     1980.00 
550.0500   Pile Points                    EACH     118.000      100.000    11800.00      100.000    11800.00     100.000    11800.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3600.000       30.000   108000.00       30.000   108000.00      30.000   108000.00 
601.0120   Concrete Curb Type J           LF        78.000       39.670     3094.26       39.670     3094.26      20.000     1560.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       693.000       12.670     8780.31       12.670     8780.31      11.200     7761.60 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF        30.000       41.860     1255.80       41.860     1255.80      24.000      720.00 
           **P** 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      2606.000       17.390    45318.34       17.390    45318.34      16.250    42347.50 
           **P** 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      3475.000       16.740    58171.50       16.740    58171.50      14.200    49345.00 
           **P** 
601.0580   Conc C & G 4-In Sloped 36-In T LF       130.000       29.510     3836.30       29.510     3836.30      17.900     2327.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF     12665.000        3.900    49393.50        3.900    49393.50       3.700    46860.50 
           **P** 
603.8000   Concrete Barrier Temp Precast  LF     14423.000       19.000   274037.00       17.000   245191.00      19.000   274037.00 
603.8125   Concrete Barrier Temp Precast  LF     20823.000        4.000    83292.00        5.000   104115.00       4.000    83292.00 
604.0400   Slope Paving Concrete          SY       530.000       55.000    29150.00       55.000    29150.00      45.000    23850.00 
604.0500   Slope Paving Crushed Aggregate SY       270.000       18.000     4860.00       18.000     4860.00      20.500     5535.00 
606.0200   Riprap Medium                  CY       660.000       44.950    29667.00       50.000    33000.00      63.000    41580.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       170.000       47.800     8126.00       37.700     6409.00      51.000     8670.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       485.000       49.570    24041.45       41.000    19885.00      51.500    24977.50 
611.0624   Inlet Covers Type H            EACH       5.000      855.690     4278.45      518.000     2590.00     600.000     3000.00 
611.0627   Inlet Covers Type HM           EACH      16.000      859.180    13746.88      518.000     8288.00     600.000     9600.00 
611.3230   Inlets 2x3-FT                  EACH      21.000      763.190    16026.99     1067.000    22407.00    1525.000    32025.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      529.310      529.31      350.000      350.00    1000.000     1000.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      529.310     1058.62      300.000      600.00     500.000     1000.00 
611.8120.S Cover Plates Temporary         EACH       3.000      316.010      948.03      150.000      450.00     350.000     1050.00 
612.0106   Pipe Underdrain 6-Inch         LF      1439.000       18.010    25916.39        6.480     9324.72       5.600     8058.40 
612.0212   Pipe Underdrain Unperforated 1 LF       571.000       39.160    22360.36       35.760    20418.96      35.000    19985.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       320.000       23.840     7628.80        4.650     1488.00       7.000     2240.00 
612.0700   Drain Tile Exploration         LF       527.000       12.670     6677.09        2.000     1054.00       0.750      395.25 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      100.000      400.00       65.000      260.00      65.000      260.00 
614.0800   Crash Cushions Permanent       EACH       2.000    17000.000    34000.00    17000.000    34000.00   18187.000    36374.00 
614.0905   Crash Cushions Temporary       EACH      11.000     5500.000    60500.00     5500.000    60500.00    5750.000    63250.00 
614.2300   MGS Guardrail 3                LF        25.000       18.000      450.00       18.000      450.00      16.550      413.75 
614.2500   MGS Thrie Beam Transition      LF        78.800       60.000     4728.00       60.000     4728.00      51.700     4073.96 
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614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2300.000     4600.00 
616.0100   Fence Woven Wire (height)      LF     15838.000        4.500    71271.00        4.500    71271.00       4.350    68895.30 
           001. 4-Ft 
           **P** 
616.0700.S Fence Safety                   LF      1000.000        2.000     2000.00        2.000     2000.00       1.950     1950.00 
619.1000   Mobilization                   EACH       1.000   329514.070   329514.07   589345.000   589345.00 1824940.000  1824940.00 
620.0100   Concrete Corrugated Median     SF       970.000        7.740     7507.80        7.740     7507.80       8.200     7954.00 
           **P** 
620.0300   Concrete Median Sloped Nose    SF       765.000        8.740     6686.10        8.740     6686.10       6.110     4674.15 
           **P** 
624.0100   Water                          MGAL    2000.000       35.140    70280.00       29.840    59680.00      25.000    50000.00 
625.0500   Salvaged Topsoil               SY    309030.000        0.930   287397.90        0.800   247224.00       0.010     3090.30 
627.0200   Mulching                       SY    169069.000        0.120    20288.28        0.120    20288.28       0.180    30432.42 
628.1104   Erosion Bales                  EACH     963.000        8.000     7704.00        8.000     7704.00      10.300     9918.90 
628.1504   Silt Fence                     LF     10609.000        1.850    19626.65        1.850    19626.65       1.750    18565.75 
628.1520   Silt Fence Maintenance         LF     63653.000        0.010      636.53        0.010      636.53       0.010      636.53 
628.1905   Mobilizations Erosion Control  EACH      15.000        1.000       15.00        1.000       15.00       1.000       15.00 
628.1910   Mobilization Emergency Erosion EACH       7.000        1.000        7.00        1.000        7.00       1.000        7.00 
628.2004   Erosion Mat Class I Type B     SY    139960.000        0.850   118966.00        0.850   118966.00       0.810   113367.60 
628.6510   Soil Stabilizer Type B         ACRE      56.000      550.000    30800.00      550.000    30800.00     490.000    27440.00 
628.7005   Inlet Protection Type A        EACH      21.000       75.000     1575.00       75.000     1575.00      75.000     1575.00 
628.7015   Inlet Protection Type C        EACH      31.000       45.000     1395.00       45.000     1395.00      55.000     1705.00 
628.7555   Culvert Pipe Checks            EACH      29.000        8.000      232.00        8.000      232.00       9.150      265.35 
628.7560   Tracking Pads                  EACH       4.000     1758.890     7035.56     1750.000     7000.00    2000.000     8000.00 
628.7570   Rock Bags                      EACH     189.000        8.000     1512.00        8.000     1512.00       9.150     1729.35 
629.0205   Fertilizer Type A              CWT      215.000       50.000    10750.00       50.000    10750.00      33.500     7202.50 
630.0110   Seeding Mixture No. 10         LB      2544.000        4.250    10812.00        4.250    10812.00       4.650    11829.60 
630.0170   Seeding Mixture No. 70         LB       609.000       45.000    27405.00       45.000    27405.00     120.000    73080.00 
630.0200   Seeding Temporary              LB       161.000        2.000      322.00        2.000      322.00       2.680      431.48 
631.1000   Sod Lawn                       SY      1907.000        4.000     7628.00        4.000     7628.00       3.550     6769.85 
633.0100   Delineator Posts Steel         EACH     163.000       18.000     2934.00       18.000     2934.00      19.900     3243.70 
633.0500   Delineator Reflectors          EACH     212.000        4.500      954.00        4.500      954.00       4.400      932.80 
633.5200   Markers Culvert End            EACH      41.000       45.000     1845.00       45.000     1845.00      38.800     1590.80 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00       50.000      200.00      58.000      232.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       55.000      660.00       55.000      660.00      61.000      732.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      61.000       60.000     3660.00       60.000     3660.00      64.000     3904.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      30.000       75.000     2250.00       75.000     2250.00      67.000     2010.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       85.000      340.00       85.000      340.00      73.000      292.00 
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634.0812   Posts Tubular Steel 2x2-Inch X EACH       1.000       95.000       95.00       95.000       95.00     120.200      120.20 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       3.000      110.000      330.00      110.000      330.00     134.500      403.50 
635.0200   Sign Supports Structural Steel LB       586.000        3.000     1758.00        3.000     1758.00       3.000     1758.00 
636.0100   Sign Supports Concrete Masonry CY         3.200      850.000     2720.00      850.000     2720.00     810.000     2592.00 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.000      588.00        3.000      588.00       3.350      656.60 
637.2210   Signs Type II Reflective H     SF      1125.800       16.000    18012.80       16.000    18012.80      15.100    16999.58 
637.2215   Signs Type II Reflective H Fol SF        12.500       16.000      200.00       16.000      200.00      21.600      270.00 
637.2220   Signs Type II Reflective SH    SF         6.750       24.000      162.00       24.000      162.00      18.300      123.53 
637.2230   Signs Type II Reflective F     SF       115.750       18.000     2083.50       18.000     2083.50      18.400     2129.80 
638.2101   Moving Signs Type I            EACH       6.000      350.000     2100.00      350.000     2100.00     300.000     1800.00 
638.2102   Moving Signs Type II           EACH      19.000       50.000      950.00       50.000      950.00      50.000      950.00 
638.2602   Removing Signs Type II         EACH      85.000       15.000     1275.00       15.000     1275.00      15.000     1275.00 
638.3000   Removing Small Sign Supports   EACH      98.000       15.000     1470.00       15.000     1470.00      18.000     1764.00 
638.4000   Moving Small Sign Supports     EACH      14.000       50.000      700.00       50.000      700.00      50.000      700.00 
638.4100   Moving Structural Steel Sign S EACH       4.000      350.000     1400.00      350.000     1400.00     345.000     1380.00 
642.5201   Field Office Type C            EACH       1.000    17548.490    17548.49    13000.000    13000.00   16000.000    16000.00 
643.0100   Traffic Control (project)      EACH       1.000   200600.000   200600.00   200600.000   200600.00  200600.000   200600.00 
           001. ID 1007-10-72 
643.0300   Traffic Control Drums          DAY    23918.000        0.450    10763.10        0.450    10763.10       0.450    10763.10 
643.0420   Traffic Control Barricades Typ DAY     1629.000        1.000     1629.00        1.000     1629.00       1.000     1629.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     149.000       28.000     4172.00       28.000     4172.00      28.000     4172.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     149.000        1.000      149.00        1.000      149.00       1.000      149.00 
643.0705   Traffic Control Warning Lights DAY     1414.000        0.500      707.00        0.500      707.00       0.500      707.00 
643.0715   Traffic Control Warning Lights DAY     1095.000        0.500      547.50        0.500      547.50       0.500      547.50 
643.0800   Traffic Control Arrow Boards   DAY       38.000      100.000     3800.00      100.000     3800.00     100.000     3800.00 
643.0900   Traffic Control Signs          DAY     6177.000        0.600     3706.20        0.600     3706.20       0.600     3706.20 
643.0910   Traffic Control Covering Signs EACH       5.000      500.000     2500.00      500.000     2500.00     500.000     2500.00 
643.0920   Traffic Control Covering Signs EACH      96.000       50.000     4800.00       50.000     4800.00      50.000     4800.00 
643.1050   Traffic Control Signs PCMS     DAY      386.000       50.000    19300.00       50.000    19300.00      50.000    19300.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00     6000.000     6000.00    6000.000     6000.00 
           001. ID 1007-10-72 
643.3000   Traffic Control Detour Signs   DAY     8925.000        0.300     2677.50        0.300     2677.50       0.300     2677.50 
645.0120   Geotextile Fabric Type HR      SY      2099.000        2.810     5898.19        2.000     4198.00       2.450     5142.55 
646.0106   Pavement Marking Epoxy 4-Inch  LF     57797.000        0.850    49127.45        0.850    49127.45       0.850    49127.45 
646.0126   Pavement Marking Epoxy 8-Inch  LF       943.000        1.600     1508.80        1.600     1508.80       1.600     1508.80 
646.0600   Removing Pavement Markings     LF     22653.000        2.000    45306.00        2.000    45306.00       2.000    45306.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1395.000        9.900    13810.50        9.900    13810.50      10.100    14089.50 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF        63.000       25.000     1575.00       25.000     1575.00       4.600      289.80 
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646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      6448.000        7.100    45780.80        7.100    45780.80       8.250    53196.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      15.000      152.000     2280.00      152.000     2280.00     152.000     2280.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      160.000      800.00      160.000      800.00     160.000      800.00 
647.0456   Pavement Marking Curb Epoxy    LF       234.000        5.600     1310.40        5.600     1310.40       5.600     1310.40 
647.0566   Pavement Marking Stop Line Epo LF       211.000       10.650     2247.15       10.650     2247.15      10.650     2247.15 
647.0606   Pavement Marking Island Nose E EACH       8.000       80.000      640.00       80.000      640.00      80.000      640.00 
647.0726   Pavement Marking Diagonal Epox LF       230.000        3.500      805.00        3.500      805.00       3.500      805.00 
647.0746   Pavement Marking Diagonal Epox LF       558.000        5.400     3013.20        5.400     3013.20       5.400     3013.20 
647.0856   Pvt Marking Conc Corrugated Me SF       221.000        3.500      773.50        3.500      773.50       3.500      773.50 
648.0100   Locating No-Passing Zones      MI         2.000      270.000      540.00      270.000      540.00     270.000      540.00 
649.0400   Temp Pvt Marking Removable Tap LF     66964.000        0.800    53571.20        0.800    53571.20       0.800    53571.20 
649.0801   Temp Pvt Mking Removable Tape  LF       790.000        2.000     1580.00        2.000     1580.00       2.000     1580.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       189.000        4.000      756.00        4.000      756.00       4.000      756.00 
649.1600   Temp Pvt Marking Diagonal Rem  LF       108.000        4.000      432.00        4.000      432.00       4.000      432.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       7.000      250.000     1750.00      250.000     1750.00     250.000     1750.00 
649.2000   Temp Pvt Marking Words Removab EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF       100.000       40.000     4000.00       40.000     4000.00      11.150     1115.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      4164.000        4.250    17697.00        4.250    17697.00       4.030    16780.92 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5550.000        5.500    30525.00        5.500    30525.00       5.690    31579.50 
652.0800   Conduit Loop Detector          LF       466.000        4.000     1864.00        4.000     1864.00       5.020     2339.32 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      18.000      600.000    10800.00      600.000    10800.00     640.000    11520.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      16.000      625.000    10000.00      625.000    10000.00     699.000    11184.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1140.000     4560.00     1140.000     4560.00    1133.000     4532.00 
653.0905   Removing Pull Boxes            EACH      24.000      125.000     3000.00      125.000     3000.00     134.000     3216.00 
654.0101   Concrete Bases Type 1          EACH       3.000      575.000     1725.00      575.000     1725.00     538.000     1614.00 
654.0102   Concrete Bases Type 2          EACH       3.000      725.000     2175.00      725.000     2175.00     805.000     2415.00 
654.0105   Concrete Bases Type 5          EACH       6.000      650.000     3900.00      650.000     3900.00     735.000     4410.00 
654.0106   Concrete Bases Type 6          EACH       4.000      675.000     2700.00      675.000     2700.00     691.000     2764.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00    1107.000     1107.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       572.000        0.950      543.40        0.950      543.40       1.020      583.44 
655.0250   Cable Traffic Signal 9-14 AWG  LF      2199.000        1.550     3408.45        1.550     3408.45       1.470     3232.53 
655.0510   Electrical Wire Traffic Signal LF       432.000        0.550      237.60        0.550      237.60       0.660      285.12 
655.0515   Electrical Wire Traffic Signal LF      1695.000        0.650     1101.75        0.650     1101.75       0.830     1406.85 
655.0610   Electrical Wire Lighting 12 AW LF      1728.000        0.550      950.40        0.550      950.40       0.610     1054.08 
655.0615   Electrical Wire Lighting 10 AW LF       322.000        0.650      209.30        0.650      209.30       1.260      405.72 
655.0620   Electrical Wire Lighting 8 AWG LF     11172.000        0.750     8379.00        0.750     8379.00       1.110    12400.92 
655.0635   Electrical Wire Lighting 2 AWG LF      1950.000        1.990     3880.50        1.990     3880.50       2.490     4855.50 
655.0700   Loop Detector Lead In Cable    LF      3473.000        0.950     3299.35        0.950     3299.35       0.690     2396.37 
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655.0800   Loop Detector Wire             LF      2968.000        0.750     2226.00        0.750     2226.00       0.900     2671.20 
656.0200   Elec Service Meter Breaker Ped LS         1.000      975.000      975.00      975.000      975.00    1120.000     1120.00 
           001. L 13-0863 
657.0100   Pedestal Bases                 EACH       3.000      140.000      420.00      140.000      420.00     140.000      420.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      13.000      275.000     3575.00      275.000     3575.00     320.000     4160.00 
657.0310   Poles Type 3                   EACH       3.000     2210.000     6630.00     2210.000     6630.00    2243.000     6729.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000      825.000     3300.00      825.000     3300.00    1088.000     4352.00 
657.0327   Poles Type 6-Aluminum          EACH       4.000      950.000     3800.00      950.000     3800.00    1215.000     4860.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      430.000     1290.00      430.000     1290.00     405.000     1215.00 
657.0709   Lmnair Arm Truss Type 4-Inch C EACH       5.000      360.000     1800.00      360.000     1800.00     412.000     2060.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH       2.000      300.000      600.00      300.000      600.00     356.000      712.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       4.000      380.000     1520.00      380.000     1520.00     444.000     1776.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      10.000      195.000     1950.00      195.000     1950.00     321.000     3210.00 
658.0215   Backplates Signal Face 3 Secti EACH      10.000       50.000      500.00       50.000      500.00      61.000      610.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       4.000       50.000      200.00       50.000      200.00      68.000      272.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       4.000       51.000      204.00       51.000      204.00      70.000      280.00 
658.0610   Led Modules 12-Inch Green Ball EACH       2.000       52.000      104.00       52.000      104.00      71.000      142.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       50.000      300.00       50.000      300.00      68.000      408.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      12.000       51.000      612.00       51.000      612.00      70.000      840.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       52.000      104.00      582.000     1164.00      71.000      142.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1000.000     1000.00     1000.000     1000.00     775.000      775.00 
           001. Ush 51 & Albion Rd/Haugen Rd 
659.0802   Plaques Sequence Identificatio EACH       3.000       50.000      150.00       50.000      150.00      60.000      180.00 
659.1120   Luminaires Utility LED B       EACH      11.000      650.000     7150.00      650.000     7150.00     693.000     7623.00 
659.1125   Luminaires Utility LED C       EACH       4.000      725.000     2900.00      725.000     2900.00     776.000     3104.00 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       1.000    10775.000    10775.00    10775.000    10775.00    9918.000     9918.00 
662.1040.S Ramp Closure Gates Hardwired 4 EACH       1.000    11050.000    11050.00    11050.000    11050.00   10323.000    10323.00 
662.3040.S Ramp Closure Gate Arms Stockpi EACH       1.000     2670.000     2670.00     2670.000     2670.00    2507.000     2507.00 
670.0100   Field System Integrator        LS         1.000     4800.000     4800.00     4800.000     4800.00    4091.000     4091.00 
670.0200   ITS Documentation              LS         1.000     1700.000     1700.00     1700.000     1700.00    1613.000     1613.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1500.000     1500.00     1500.000     1500.00    2194.000     2194.00 
673.0105   Communication Vault Type 1     EACH       1.000     1500.000     1500.00     1500.000     1500.00    1299.000     1299.00 
673.0225.S Install Pole Mounted Cabinet   EACH       1.000     1200.000     1200.00     1200.000     1200.00     994.000      994.00 
674.0200   Cable Microwave Detector       LF     14091.000        2.900    40863.90        2.900    40863.90       2.970    41850.27 
674.0300   Remove Cable                   LF       505.000        0.200      101.00        0.200      101.00       1.290      651.45 
675.0300   Install Mounted Contr Microwav EACH       6.000     2150.000    12900.00     2150.000    12900.00    1817.000    10902.00 
675.0400.S Install Ethernet Switch        EACH       1.000      575.000      575.00      575.000      575.00     580.000      580.00 
677.0100   Install Camera Pole            EACH       1.000     1500.000     1500.00     1500.000     1500.00    1984.000     1984.00 
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677.0200   Install Camera Assembly        EACH       1.000     2625.000     2625.00     2625.000     2625.00    2070.000     2070.00 
677.0300.S Install Video Encoder          EACH       1.000      600.000      600.00      600.000      600.00     612.000      612.00 
690.0150   Sawing Asphalt                 LF      3820.000        0.750     2865.00        0.750     2865.00       0.870     3323.40 
690.0250   Sawing Concrete                LF      4432.000        1.750     7756.00        1.750     7756.00       1.550     6869.60 
715.0415   Incentive Strength Conc Paveme DOL     1290.000        1.000     1290.00        1.000     1290.00       1.000     1290.00 
715.0502   Incentive Strength Conc Struct DOL     9780.000        1.000     9780.00        1.000     9780.00       1.000     9780.00 
SPV.0035   Special                        CY      1228.000      710.000   871880.00      710.000   871880.00     710.000   871880.00 
           701. Hpc Masonry Structures 
SPV.0060   Special                        EACH       1.000     9594.790     9594.79    10000.000    10000.00    6000.000     6000.00 
           001. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       6.000     1243.630     7461.78     1750.000    10500.00     600.000     3600.00 
           002. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           003. Landmark Reference Monuments 
           Special 
SPV.0060   Special                        EACH      24.000     2000.000    48000.00     2000.000    48000.00    1700.000    40800.00 
           010. Care Cycles 
SPV.0060   Special                        EACH       4.000     7500.000    30000.00     7500.000    30000.00    2520.000    10080.00 
           101. Reinstall Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       4.000      250.000     1000.00      250.000     1000.00     785.000     3140.00 
           102. Salvage Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     500.000      500.00 
           401. Fiber Tracer Marker Post 
SPV.0060   Special                        EACH       1.000      675.000      675.00      675.000      675.00     722.000      722.00 
           402. Install Cellular Modem 
SPV.0060   Special                        EACH       1.000      500.000      500.00      500.000      500.00     315.000      315.00 
           403. Remove Poles Wood 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     128.000      128.00 
           404. Remove Electrical Service Meter 
           Breaker Pedestal 
SPV.0060   Special                        EACH       3.000     1100.000     3300.00     1100.000     3300.00     572.000     1716.00 
           602. Salvage Ramp Closure Gate 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      500.000     1500.00     315.000      945.00 
           604. Removing Light Poles 
SPV.0060   Special                        EACH       1.000     6500.000     6500.00     6500.000     6500.00    7264.000     7264.00 
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           605. Lighting And Ramp Gate Control 
           Cabinent 120/240 30-Inch 
SPV.0060   Special                        EACH     216.000      140.000    30240.00      140.000    30240.00     140.000    30240.00 
           701. Grouted Bar Couplers 
SPV.0085   Special                        LB       301.000       74.000    22274.00       74.000    22274.00     123.000    37023.00 
           001. Wet Prairie Native Seed Mix 
SPV.0085   Special                        LB       240.000       10.000     2400.00       10.000     2400.00       2.900      696.00 
           002. Seeding Nurse Crop 
SPV.0085   Special                        LB      3335.000        3.750    12506.25        3.750    12506.25       3.750    12506.25 
           701. Bar Steel Reinforcement Hs 
           Stainless Bridges 
SPV.0090   Special                        LF      4860.000       11.000    53460.00       11.000    53460.00      10.400    50544.00 
           101. Reinstall High-Tension Cable Tl-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      4956.000        2.500    12390.00        2.500    12390.00       0.820     4063.92 
           102. Salvage High-Tension Cable TI-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      1987.500       30.000    59625.00       24.000    47700.00      30.000    59625.00 
           200. Concrete Barrier Temporary 
           Precast Left In Place 
SPV.0090   Special                        LF       108.000     1450.000   156600.00     1450.000   156600.00    1450.000   156600.00 
           701. Precast Pier Columns **P** 
SPV.0090   Special                        LF        91.000     1470.000   133770.00     1470.000   133770.00    1470.000   133770.00 
           702. Precast Pier Caps **P** 
SPV.0090   Special                        LF       571.000       38.180    21800.78       40.630    23199.73      40.630    23199.73 
           703. Fence Chain Link Polymer Coated 
           6-Ft 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    2000.000     2000.00 
           001. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    59600.000    59600.00    59600.000    59600.00   59600.000    59600.00 
           003. Survey Project 
           1007-10-72 
SPV.0105   Special                        LS         1.000     2700.000     2700.00     2700.000     2700.00    2155.000     2155.00 
           401. Salvage ITS Equipment 
SPV.0105   Special                        LS         1.000     1800.000     1800.00     1800.000     1800.00    2617.000     2617.00 
           601. Partial Traffic Signal Removal, 
           Ush 51 & Albion Rd/Haugen Rd 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00    1028.000     1028.00 
           602. Remove Loop Detector Wire And 
           Lead-In Cable, Ush 51 & Albion/Haugen Rd 
SPV.0165   Special                        SF     26260.000        1.000    26260.00        1.000    26260.00       1.000    26260.00 
           701. Longitudinal Grooving Bridge Deck 
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           **P** 
SPV.0195   Special                        TON    69324.000        0.160    11091.84        0.300    20797.20       0.140     9705.36 
           001. Qmp Base Agg Dense 1 1/4-Inch 
           Compaction 
501.1000.S Ice Hot Weather Concreting     LB     12225.000        0.750     9168.75        0.750     9168.75       0.750     9168.75 
502.3210.S Pigmented Protective Surface T SY       295.000       14.000     4130.00       14.000     4130.00      14.000     4130.00 
 
                                      PROPOSAL TOTAL.......             13402828.23              13945045.41             14383132.01 
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  PROPOSAL: 20150310002 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  R.G. HUSTON COMPANY, INC. 
   BIDDER NO  5:  H. JAMES & SONS, INC 
   BIDDER NO  6:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       75.000      365.000    27375.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       75.000      120.000     9000.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      15.000     1600.000    24000.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000   130000.000   130000.00        0.000        0.00       0.000        0.00 
           001. Sta. 49+70'T' 
203.0225.S Debris Containment (structure) LS         1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
           001. B-13-175 
204.0100   Removing Pavement              SY     19978.000        3.000    59934.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1444.000        3.000     4332.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     15161.000        2.550    38660.55        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      7526.000        3.000    22578.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       862.000        3.000     2586.00        0.000        0.00       0.000        0.00 
204.0157   Removing Concrete Barrier      LF       374.000       10.000     3740.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      1430.000        2.000     2860.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF     16938.000        0.800    13550.40        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      34.000       15.000      510.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      12.000      200.000     2400.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       7.000      330.000     2310.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        80.000       13.000     1040.00        0.000        0.00       0.000        0.00 
           001. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       159.000       11.000     1749.00        0.000        0.00       0.000        0.00 
           002. 12-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY    364553.000        7.000  2551871.00        0.000        0.00       0.000        0.00 
205.0400   Excavation Marsh               CY     23920.000        5.000   119600.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000   500000.000   500000.00        0.000        0.00       0.000        0.00 
           001. B-13-702 
208.0100   Borrow                         CY    110416.000        0.010     1104.16        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY     30153.000       15.900   479432.70        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       780.000       25.000    19500.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           001. ID 1007-10-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3208.000       19.900    63839.20        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    69924.000       12.900   902019.60        0.000        0.00       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON    12430.000       10.900   135487.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON   111810.000        4.900   547869.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY        28.000      110.000     3080.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     19345.000       34.750   672238.75        0.000        0.00       0.000        0.00 
           **P** 
415.0210   Concrete Pavement Gaps         EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       200.000      132.000    26400.00        0.000        0.00       0.000        0.00 
           **P** 
415.6000.S Rout and Seal                  LF     12464.000        1.460    18197.44        0.000        0.00       0.000        0.00 
416.0180   Concrete Driveway 8-Inch       SY        85.000       34.000     2890.00        0.000        0.00       0.000        0.00 
416.0508   Conc Roundabout Truck Apron 8- SY       126.000       43.100     5430.60        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY        16.000      420.000     6720.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     9000.000        1.000     9000.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      434.000       10.000     4340.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      665.000       50.000    33250.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4027.000        2.000     8054.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     1730.000       58.250   100772.50        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON      999.000       65.200    65134.80        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    11171.000       58.250   650710.75        0.000        0.00       0.000        0.00 
460.1132   HMA Pavement Type E-30X        TON     4354.000       66.300   288670.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    11690.000        1.000    11690.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      130.000        5.000      650.00        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      3796.000        0.100      379.60        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      188.000       75.000    14100.00        0.000        0.00       0.000        0.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF      3075.000        0.800     2460.00        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      1461.000        0.800     1168.80        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       402.000      590.000   237180.00        0.000        0.00       0.000        0.00 
502.2000   Comp Joint Sealer Preformed El LF       296.000       40.000    11840.00        0.000        0.00       0.000        0.00 
           001. 3-Inch 
502.3200   Protective Surface Treatment   SY      3125.000        1.500     4687.50        0.000        0.00       0.000        0.00 
503.0155   Prestressed Girder Type I 54W- LF      3553.000      195.000   692835.00        0.000        0.00       0.000        0.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     25325.000        0.900    22792.50        0.000        0.00       0.000        0.00 
           **P** 
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505.0605   Bar Steel Reinf HS Coated Brid LB    280280.000        1.000   280280.00        0.000        0.00       0.000        0.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      56.000       45.000     2520.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      48.000      950.000    45600.00        0.000        0.00       0.000        0.00 
           001. B-13-702 
           **P** 
511.1200   Temporary Shoring (structure)  SF      1570.000       33.000    51810.00        0.000        0.00       0.000        0.00 
           001. B-13-702 
516.0500   Rubberized Membrane Waterproof SY        50.000        8.000      400.00        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF     12455.000        1.150    14323.25        0.000        0.00       0.000        0.00 
           001. B-13-702 
517.1050.S Architecturl Surfce Treatmnt ( SF      3065.000       10.000    30650.00        0.000        0.00       0.000        0.00 
           001. B-13-702 
520.8000   Concrete Collars for Pipe      EACH      13.000      800.000    10400.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       242.000       34.000     8228.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF       113.000       51.000     5763.00        0.000        0.00       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF        16.000       66.000     1056.00        0.000        0.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      210.000      840.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      250.000     2500.00        0.000        0.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       1.000      390.000      390.00        0.000        0.00       0.000        0.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      530.000     1060.00        0.000        0.00       0.000        0.00 
522.0118   Culv Pipe Reinf Concrete Class LF       262.000       38.000     9956.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       104.000       45.000     4680.00        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       115.000       57.000     6555.00        0.000        0.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        29.000       71.000     2059.00        0.000        0.00       0.000        0.00 
522.0312   Culv Pipe Reinf Concrete Class LF       283.000       35.000     9905.00        0.000        0.00       0.000        0.00 
522.0315   Culv Pipe Reinf Concrete Class LF        30.000       34.000     1020.00        0.000        0.00       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF        41.000       62.000     2542.00        0.000        0.00       0.000        0.00 
522.0336   Culv Pipe Reinf Concrete Class LF       351.000       81.000    28431.00        0.000        0.00       0.000        0.00 
522.0342   Culv Pipe Reinf Concrete Class LF       376.000       98.000    36848.00        0.000        0.00       0.000        0.00 
522.0530   Culv Pipe Reinf Concrete Class LF       268.000       79.000    21172.00        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      11.000      770.000     8470.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       7.000      780.000     5460.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      880.000     3520.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      930.000     4650.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1400.000     7000.00        0.000        0.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF        42.000       75.000     3150.00        0.000        0.00       0.000        0.00 
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523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
550.0500   Pile Points                    EACH     118.000      100.000    11800.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3600.000       30.000   108000.00        0.000        0.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF        78.000       20.000     1560.00        0.000        0.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       693.000       11.200     7761.60        0.000        0.00       0.000        0.00 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF        30.000       24.000      720.00        0.000        0.00       0.000        0.00 
           **P** 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      2606.000       16.250    42347.50        0.000        0.00       0.000        0.00 
           **P** 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      3475.000       14.200    49345.00        0.000        0.00       0.000        0.00 
           **P** 
601.0580   Conc C & G 4-In Sloped 36-In T LF       130.000       17.900     2327.00        0.000        0.00       0.000        0.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF     12665.000        3.700    46860.50        0.000        0.00       0.000        0.00 
           **P** 
603.8000   Concrete Barrier Temp Precast  LF     14423.000       19.000   274037.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF     20823.000        4.000    83292.00        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY       530.000       55.000    29150.00        0.000        0.00       0.000        0.00 
604.0500   Slope Paving Crushed Aggregate SY       270.000       18.000     4860.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       660.000       50.000    33000.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       170.000       32.000     5440.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       485.000       34.000    16490.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       5.000      660.000     3300.00        0.000        0.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH      16.000      660.000    10560.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      21.000     1340.000    28140.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF      1439.000        6.500     9353.50        0.000        0.00       0.000        0.00 
612.0212   Pipe Underdrain Unperforated 1 LF       571.000       26.000    14846.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       320.000        4.000     1280.00        0.000        0.00       0.000        0.00 
612.0700   Drain Tile Exploration         LF       527.000        4.000     2108.00        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000       65.000      260.00        0.000        0.00       0.000        0.00 
614.0800   Crash Cushions Permanent       EACH       2.000    17000.000    34000.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH      11.000     5500.000    60500.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        25.000       18.000      450.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF        78.800       60.000     4728.00        0.000        0.00       0.000        0.00 
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614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF     15838.000        4.500    71271.00        0.000        0.00       0.000        0.00 
           001. 4-Ft 
           **P** 
616.0700.S Fence Safety                   LF      1000.000        2.000     2000.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000  1985700.000  1985700.00        0.000        0.00       0.000        0.00 
620.0100   Concrete Corrugated Median     SF       970.000        8.200     7954.00        0.000        0.00       0.000        0.00 
           **P** 
620.0300   Concrete Median Sloped Nose    SF       765.000        6.110     4674.15        0.000        0.00       0.000        0.00 
           **P** 
624.0100   Water                          MGAL    2000.000        0.010       20.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    309030.000        0.010     3090.30        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY    169069.000        0.120    20288.28        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     963.000        8.000     7704.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     10609.000        1.850    19626.65        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     63653.000        0.010      636.53        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      15.000        1.000       15.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       7.000        1.000        7.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY    139960.000        0.850   118966.00        0.000        0.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE      56.000      550.000    30800.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      21.000       75.000     1575.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      31.000       45.000     1395.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      29.000        8.000      232.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     189.000        8.000     1512.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT      215.000       50.000    10750.00        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB      2544.000        4.250    10812.00        0.000        0.00       0.000        0.00 
630.0170   Seeding Mixture No. 70         LB       609.000       45.000    27405.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       161.000        2.000      322.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      1907.000        4.000     7628.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH     163.000       18.000     2934.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH     212.000        4.500      954.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      41.000       45.000     1845.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       55.000      660.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      61.000       60.000     3660.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      30.000       75.000     2250.00        0.000        0.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       85.000      340.00        0.000        0.00       0.000        0.00 
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634.0812   Posts Tubular Steel 2x2-Inch X EACH       1.000       95.000       95.00        0.000        0.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       3.000      110.000      330.00        0.000        0.00       0.000        0.00 
635.0200   Sign Supports Structural Steel LB       586.000        3.000     1758.00        0.000        0.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY         3.200      850.000     2720.00        0.000        0.00       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.000      588.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1125.800       16.000    18012.80        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        12.500       16.000      200.00        0.000        0.00       0.000        0.00 
637.2220   Signs Type II Reflective SH    SF         6.750       24.000      162.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       115.750       18.000     2083.50        0.000        0.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       6.000      350.000     2100.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      19.000       50.000      950.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      85.000       15.000     1275.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      98.000       15.000     1470.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      14.000       50.000      700.00        0.000        0.00       0.000        0.00 
638.4100   Moving Structural Steel Sign S EACH       4.000      350.000     1400.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   200600.000   200600.00        0.000        0.00       0.000        0.00 
           001. ID 1007-10-72 
643.0300   Traffic Control Drums          DAY    23918.000        0.450    10763.10        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1629.000        1.000     1629.00        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     149.000       28.000     4172.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     149.000        1.000      149.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1414.000        0.500      707.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1095.000        0.500      547.50        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       38.000      100.000     3800.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     6177.000        0.600     3706.20        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      96.000       50.000     4800.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      386.000       50.000    19300.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
           001. ID 1007-10-72 
643.3000   Traffic Control Detour Signs   DAY     8925.000        0.300     2677.50        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      2099.000        2.000     4198.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     57797.000        0.850    49127.45        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       943.000        1.600     1508.80        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     22653.000        2.000    45306.00        0.000        0.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1395.000       10.100    14089.50        0.000        0.00       0.000        0.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF        63.000        4.600      289.80        0.000        0.00       0.000        0.00 
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646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      6448.000        8.250    53196.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      15.000      152.000     2280.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      160.000      800.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       234.000        5.600     1310.40        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       211.000       10.650     2247.15        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       8.000       80.000      640.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       230.000        3.500      805.00        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       558.000        5.400     3013.20        0.000        0.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF       221.000        3.500      773.50        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         2.000      270.000      540.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     66964.000        0.800    53571.20        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       790.000        2.000     1580.00        0.000        0.00       0.000        0.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       189.000        4.000      756.00        0.000        0.00       0.000        0.00 
649.1600   Temp Pvt Marking Diagonal Rem  LF       108.000        4.000      432.00        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       7.000      250.000     1750.00        0.000        0.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH       3.000      250.000      750.00        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF       100.000       40.000     4000.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      4164.000        4.250    17697.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5550.000        5.500    30525.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       466.000        4.000     1864.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      18.000      600.000    10800.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      16.000      625.000    10000.00        0.000        0.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1140.000     4560.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      24.000      125.000     3000.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       3.000      575.000     1725.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       3.000      725.000     2175.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       6.000      650.000     3900.00        0.000        0.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH       4.000      675.000     2700.00        0.000        0.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       572.000        0.950      543.40        0.000        0.00       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      2199.000        1.550     3408.45        0.000        0.00       0.000        0.00 
655.0510   Electrical Wire Traffic Signal LF       432.000        0.550      237.60        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      1695.000        0.650     1101.75        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      1728.000        0.550      950.40        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF       322.000        0.650      209.30        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     11172.000        0.750     8379.00        0.000        0.00       0.000        0.00 
655.0635   Electrical Wire Lighting 2 AWG LF      1950.000        1.990     3880.50        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      3473.000        0.950     3299.35        0.000        0.00       0.000        0.00 
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655.0800   Loop Detector Wire             LF      2968.000        0.750     2226.00        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      975.000      975.00        0.000        0.00       0.000        0.00 
           001. L 13-0863 
657.0100   Pedestal Bases                 EACH       3.000      140.000      420.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      13.000      275.000     3575.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       3.000     2210.000     6630.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000      825.000     3300.00        0.000        0.00       0.000        0.00 
657.0327   Poles Type 6-Aluminum          EACH       4.000      950.000     3800.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      430.000     1290.00        0.000        0.00       0.000        0.00 
657.0709   Lmnair Arm Truss Type 4-Inch C EACH       5.000      360.000     1800.00        0.000        0.00       0.000        0.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH       4.000      380.000     1520.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      10.000      195.000     1950.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       4.000       51.000      204.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH       2.000       52.000      104.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       50.000      300.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      12.000       51.000      612.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       52.000      104.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           001. Ush 51 & Albion Rd/Haugen Rd 
659.0802   Plaques Sequence Identificatio EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
659.1120   Luminaires Utility LED B       EACH      11.000      650.000     7150.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH       4.000      725.000     2900.00        0.000        0.00       0.000        0.00 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       1.000    10775.000    10775.00        0.000        0.00       0.000        0.00 
662.1040.S Ramp Closure Gates Hardwired 4 EACH       1.000    11050.000    11050.00        0.000        0.00       0.000        0.00 
662.3040.S Ramp Closure Gate Arms Stockpi EACH       1.000     2670.000     2670.00        0.000        0.00       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     4800.000     4800.00        0.000        0.00       0.000        0.00 
670.0200   ITS Documentation              LS         1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
673.0105   Communication Vault Type 1     EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
673.0225.S Install Pole Mounted Cabinet   EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
674.0200   Cable Microwave Detector       LF     14091.000        2.900    40863.90        0.000        0.00       0.000        0.00 
674.0300   Remove Cable                   LF       505.000        0.200      101.00        0.000        0.00       0.000        0.00 
675.0300   Install Mounted Contr Microwav EACH       6.000     2150.000    12900.00        0.000        0.00       0.000        0.00 
675.0400.S Install Ethernet Switch        EACH       1.000      575.000      575.00        0.000        0.00       0.000        0.00 
677.0100   Install Camera Pole            EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
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677.0200   Install Camera Assembly        EACH       1.000     2625.000     2625.00        0.000        0.00       0.000        0.00 
677.0300.S Install Video Encoder          EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3820.000        0.870     3323.40        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      4432.000        1.550     6869.60        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1290.000        1.000     1290.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     9780.000        1.000     9780.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY      1228.000      710.000   871880.00        0.000        0.00       0.000        0.00 
           701. Hpc Masonry Structures 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           001. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       6.000      100.000      600.00        0.000        0.00       0.000        0.00 
           002. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           003. Landmark Reference Monuments 
           Special 
SPV.0060   Special                        EACH      24.000     2000.000    48000.00        0.000        0.00       0.000        0.00 
           010. Care Cycles 
SPV.0060   Special                        EACH       4.000     7500.000    30000.00        0.000        0.00       0.000        0.00 
           101. Reinstall Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
           102. Salvage Terminal High-Tension 
           Cable Tl-3 Gibraltar 
SPV.0060   Special                        EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
           401. Fiber Tracer Marker Post 
SPV.0060   Special                        EACH       1.000      675.000      675.00        0.000        0.00       0.000        0.00 
           402. Install Cellular Modem 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           403. Remove Poles Wood 
SPV.0060   Special                        EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
           404. Remove Electrical Service Meter 
           Breaker Pedestal 
SPV.0060   Special                        EACH       3.000     1100.000     3300.00        0.000        0.00       0.000        0.00 
           602. Salvage Ramp Closure Gate 
SPV.0060   Special                        EACH       3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
           604. Removing Light Poles 
SPV.0060   Special                        EACH       1.000     6500.000     6500.00        0.000        0.00       0.000        0.00 
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           605. Lighting And Ramp Gate Control 
           Cabinent 120/240 30-Inch 
SPV.0060   Special                        EACH     216.000      140.000    30240.00        0.000        0.00       0.000        0.00 
           701. Grouted Bar Couplers 
SPV.0085   Special                        LB       301.000       74.000    22274.00        0.000        0.00       0.000        0.00 
           001. Wet Prairie Native Seed Mix 
SPV.0085   Special                        LB       240.000       10.000     2400.00        0.000        0.00       0.000        0.00 
           002. Seeding Nurse Crop 
SPV.0085   Special                        LB      3335.000        3.750    12506.25        0.000        0.00       0.000        0.00 
           701. Bar Steel Reinforcement Hs 
           Stainless Bridges 
SPV.0090   Special                        LF      4860.000       11.000    53460.00        0.000        0.00       0.000        0.00 
           101. Reinstall High-Tension Cable Tl-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      4956.000        2.500    12390.00        0.000        0.00       0.000        0.00 
           102. Salvage High-Tension Cable TI-3 
           Socketed Gibraltar 
SPV.0090   Special                        LF      1987.500       30.000    59625.00        0.000        0.00       0.000        0.00 
           200. Concrete Barrier Temporary 
           Precast Left In Place 
SPV.0090   Special                        LF       108.000     1450.000   156600.00        0.000        0.00       0.000        0.00 
           701. Precast Pier Columns **P** 
SPV.0090   Special                        LF        91.000     1470.000   133770.00        0.000        0.00       0.000        0.00 
           702. Precast Pier Caps **P** 
SPV.0090   Special                        LF       571.000       24.720    14115.12        0.000        0.00       0.000        0.00 
           703. Fence Chain Link Polymer Coated 
           6-Ft 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           001. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    59600.000    59600.00        0.000        0.00       0.000        0.00 
           003. Survey Project 
           1007-10-72 
SPV.0105   Special                        LS         1.000     2700.000     2700.00        0.000        0.00       0.000        0.00 
           401. Salvage ITS Equipment 
SPV.0105   Special                        LS         1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
           601. Partial Traffic Signal Removal, 
           Ush 51 & Albion Rd/Haugen Rd 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           602. Remove Loop Detector Wire And 
           Lead-In Cable, Ush 51 & Albion/Haugen Rd 
SPV.0165   Special                        SF     26260.000        1.000    26260.00        0.000        0.00       0.000        0.00 
           701. Longitudinal Grooving Bridge Deck 
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  PROPOSAL: 20150310002 
 
           **P** 
SPV.0195   Special                        TON    69324.000        0.140     9705.36        0.000        0.00       0.000        0.00 
           001. Qmp Base Agg Dense 1 1/4-Inch 
           Compaction 
501.1000.S Ice Hot Weather Concreting     LB     12225.000        0.750     9168.75        0.000        0.00       0.000        0.00 
502.3210.S Pigmented Protective Surface T SY       295.000       14.000     4130.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......             14842199.04                     0.00                   0.000 
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  PROPOSAL: 20150310003 
 
               STATE PROJECT(S):  1009-11-94                            LOCATION  Southwest Regio COUNTY 
                                                                                  SW Region Pvmt Marking, Eastern Cntys 
                                                                                  Var Hwy 
                                                                                  SW Region Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     5000.000     5000.00    13100.000    13100.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     6000.000     6000.00    11500.000    11500.00       0.000        0.00 
           01. 1009-11-94 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1361467.000        0.175   238256.73        0.223   303607.14       0.000        0.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF      9259.000        0.270     2499.93        0.370     3425.83       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     65506.000        0.400    26202.40        0.740    48474.44       0.000        0.00 
646.0600   Removing Pavement Markings     LF       975.000        2.000     1950.00        1.500     1462.50       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      120.000      120.00      155.000      155.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      54.000      120.000     6480.00      155.000     8370.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      52.000      160.000     8320.00      155.000     8060.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      1126.000        5.800     6530.80       10.000    11260.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      2503.000        4.000    10012.00        6.000    15018.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               311371.86                424432.91                    0.00 
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  PROPOSAL: 20150310004 
 
               STATE PROJECT(S):  1009-11-95                            LOCATION  Southwest Regio COUNTY 
                                                                                  SW Region Pvmt Marking, Western Ctys 
                                                                                  Var Hwy 
                                                                                  SW Region Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     4000.000     4000.00     5814.000     5814.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00     5200.000     5200.00       0.000        0.00 
           01. 1009-11-95 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1234517.000        0.175   216040.48        0.196   241965.33       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     63406.000        0.400    25362.40        0.550    34873.30       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      44.000      120.000     5280.00      130.000     5720.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      12.000      120.000     1440.00      135.000     1620.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       802.000        5.800     4651.60        9.500     7619.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF      1493.000        4.000     5972.00        6.700    10003.10       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       8.000      100.000      800.00       65.000      520.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               267546.48                313334.73                    0.00 
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  PROPOSAL: 20150310005 
 
               STATE PROJECT(S):  5409-00-71                            LOCATION  Vernon          COUNTY 
                                                                                  Town Whitestown, 24 Valley Rd 
                                                                                  Town Rd 
                                                                                  Vernon County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  BRENNAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000       50.000       50.00       10.000       10.00      10.000       10.00 
201.0205   Grubbing                       STA        1.000       50.000       50.00       10.000       10.00      10.000       10.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    12200.000    12200.00    15100.000    15100.00    8150.000     8150.00 
           01. 10+00 
205.0100   Excavation Common              CY       111.000        7.000      777.00       15.000     1665.00      15.000     1665.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     9000.000     9000.00    10000.000    10000.00    3500.000     3500.00 
           01. B-62-0048 
210.0100   Backfill Structure             CY       280.000       24.000     6720.00       28.500     7980.00      23.000     6440.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      300.000      300.00     300.000      300.00 
           01. 5409-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       23.000       18.000      414.00       25.000      575.00      25.000      575.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      206.000       16.000     3296.00       18.000     3708.00      18.000     3708.00 
465.0105   Asphaltic Surface              TON       64.000      121.840     7797.76      121.840     7797.76     121.840     7797.76 
502.0100   Concrete Masonry Bridges       CY       200.000      434.000    86800.00      490.500    98100.00     610.000   122000.00 
502.3200   Protective Surface Treatment   SY       230.000        3.000      690.00        3.000      690.00       3.000      690.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6090.000        1.150     7003.50        0.980     5968.20       1.000     6090.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24360.000        1.150    28014.00        0.940    22898.40       1.100    26796.00 
513.4060   Railing Tubular Type M (struct LS         1.000    29000.000    29000.00    27900.000    27900.00   32000.000    32000.00 
           01. B-62-0048 
516.0500   Rubberized Membrane Waterproof SY        11.000       52.000      572.00       36.250      398.75      30.000      330.00 
550.0500   Pile Points                    EACH      17.000      110.000     1870.00      190.630     3240.71     100.000     1700.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       425.000       41.000    17425.00       41.000    17425.00      40.000    17000.00 
606.0400   Riprap Extra-Heavy             CY       155.000       55.000     8525.00       48.500     7517.50      45.000     6975.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        8.500     1360.00        6.000      960.00       7.000     1120.00 
619.1000   Mobilization                   EACH       1.000    28207.000    28207.00    35786.000    35786.00   32881.000    32881.00 
624.0100   Water                          MGAL       3.000       45.000      135.00        5.000       15.00       5.000       15.00 
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  PROPOSAL: 20150310005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
625.0500   Salvaged Topsoil               SY       120.000        1.500      180.00        4.000      480.00       4.000      480.00 
           **P** 
627.0200   Mulching                       SY       400.000        0.500      200.00        0.500      200.00       0.500      200.00 
           **P** 
628.1504   Silt Fence                     LF       300.000        3.000      900.00        3.000      900.00       3.000      900.00 
628.1520   Silt Fence Maintenance         LF       800.000        0.010        8.00        0.010        8.00       0.010        8.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      300.000      900.00      300.000      900.00     300.000      900.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 
628.2004   Erosion Mat Class I Type B     SY       120.000        2.000      240.00        2.000      240.00       2.000      240.00 
628.6005   Turbidity Barriers             SY       205.000       22.000     4510.00       22.000     4510.00      22.000     4510.00 
629.0210   Fertilizer Type B              CWT        0.400       80.000       32.00       80.000       32.00      80.000       32.00 
630.0110   Seeding Mixture No. 10         LB        13.000       10.000      130.00       10.000      130.00      10.000      130.00 
           **P** 
630.0200   Seeding Temporary              LB        13.000        8.000      104.00        8.000      104.00       8.000      104.00 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
637.2230   Signs Type II Reflective F     SF        12.000       27.000      324.00       27.000      324.00      27.000      324.00 
638.2602   Removing Signs Type II         EACH       4.000       50.000      200.00       30.000      120.00      15.000       60.00 
638.3000   Removing Small Sign Supports   EACH       4.000       50.000      200.00       30.000      120.00      15.000       60.00 
642.5001   Field Office Type B            EACH       1.000     1100.000     1100.00     1925.000     1925.00    1000.000     1000.00 
643.0100   Traffic Control (project)      EACH       1.000     1262.340     1262.34     1950.000     1950.00    1262.340     1262.34 
           01. 5409-00-71 
643.0420   Traffic Control Barricades Typ DAY     1458.000        0.480      699.84        0.300      437.40       0.480      699.84 
643.0705   Traffic Control Warning Lights DAY     2916.000        0.050      145.80        0.100      291.60       0.050      145.80 
643.0900   Traffic Control Signs          DAY     1134.000        0.560      635.04        0.250      283.50       0.560      635.04 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.500     1015.00        2.850      826.50       3.000      870.00 
650.4500   Construction Staking Subgrade  LF       133.000        0.010        1.33        2.610      347.13       2.610      347.13 
650.5000   Construction Staking Base      LF       133.000        2.000      266.00        2.610      347.13       2.610      347.13 
650.6500   Construction Staking Structure LS         1.000      802.670      802.67      956.280      956.28     956.280      956.28 
           01. B-62-0048 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      239.380      239.38     239.380      239.38 
           01. 5409-00-71 
650.9920   Construction Staking Slope Sta LF       133.000        1.000      133.00        1.460      194.18       1.460      194.18 
690.0150   Sawing Asphalt                 LF        45.000        4.000      180.00        2.500      112.50       4.000      180.00 
715.0502   Incentive Strength Conc Struct DOL     1200.000        1.000     1200.00        1.000     1200.00       1.000     1200.00 
SPV.0195   Special                        TON       94.000       35.000     3290.00       28.000     2632.00      15.000     1410.00 
           01. Select Crushed Material For Travel 
           Corridor Interstitial Space 
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  PROPOSAL: 20150310005 
 
 
                                      PROPOSAL TOTAL.......               269815.28                288305.92               297637.88 
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  PROPOSAL: 20150310005 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  BRENNAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000       10.000       10.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        1.000       10.000       10.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    17500.000    17500.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY       111.000       15.000     1665.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    12500.000    12500.00        0.000        0.00       0.000        0.00 
           01. B-62-0048 
210.0100   Backfill Structure             CY       280.000       25.000     7000.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 5409-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       23.000       25.000      575.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      206.000       18.000     3708.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       64.000      121.840     7797.76        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       200.000      650.000   130000.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       230.000        2.000      460.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6090.000        1.000     6090.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24360.000        1.100    26796.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           01. B-62-0048 
516.0500   Rubberized Membrane Waterproof SY        11.000       25.000      275.00        0.000        0.00       0.000        0.00 
550.0500   Pile Points                    EACH      17.000      100.000     1700.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       425.000       40.000    17000.00        0.000        0.00       0.000        0.00 
606.0400   Riprap Extra-Heavy             CY       155.000       50.000     7750.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        7.000     1120.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    62500.000    62500.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL       3.000        5.000       15.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       120.000        4.000      480.00        0.000        0.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY       400.000        0.750      300.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF       300.000        2.750      825.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       800.000        1.000      800.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150310005 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       3.000      300.000      900.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      250.000      750.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       120.000        2.800      336.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       205.000       55.000    11275.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.400      150.000       60.00        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        13.000       10.000      130.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        13.000        8.000      104.00        0.000        0.00       0.000        0.00 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       36.000      432.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       40.000      160.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       4.000       40.000      160.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     9000.000     9000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1262.340     1262.34        0.000        0.00       0.000        0.00 
           01. 5409-00-71 
643.0420   Traffic Control Barricades Typ DAY     1458.000        0.480      699.84        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2916.000        0.050      145.80        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1134.000        0.560      635.04        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       290.000        3.000      870.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       133.000        5.000      665.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       133.000        5.000      665.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. B-62-0048 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 5409-00-71 
650.9920   Construction Staking Slope Sta LF       133.000        2.000      266.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        45.000        1.000       45.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1200.000        1.000     1200.00        0.000        0.00       0.000        0.00 
SPV.0195   Special                        TON       94.000       60.000     5640.00        0.000        0.00       0.000        0.00 
           01. Select Crushed Material For Travel 
           Corridor Interstitial Space 
 
                                      PROPOSAL TOTAL.......               378977.78                     0.00                    0.00 
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  PROPOSAL: 20150310006 
 
               STATE PROJECT(S):  1706-00-72                            LOCATION  Rock            COUNTY 
                                  5569-00-73                                      Evansville - Janesville 
                                                                                  Ush 14 
                                                                                  Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000       50.000      100.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        2.000       50.000      100.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY       700.000        7.500     5250.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       825.000        4.750     3918.75        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       600.000        6.920     4152.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     13000.000        4.500    58500.00        0.000        0.00       0.000        0.00 
204.0130   Removing Curb                  LF       855.000        6.100     5215.50        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       356.000       12.000     4272.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       290.000        2.000      580.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       6.000      344.000     2064.00        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           001. Inlet Covers 
205.0100   Excavation Common              CY      8587.000       18.750   161006.25        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY      1122.000       21.000    23562.00        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY      2012.000       19.600    39435.20        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     1336.390     1336.39        0.000        0.00       0.000        0.00 
           001. 5569-00-73 
211.0400   Prepare Foundation for Aspht S STA        7.000      325.000     2275.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           001. 5569-00-73 
213.0100   Finishing Roadway (project)    EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           002. 1706-00-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1820.000       27.500    50050.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8405.000       17.500   147087.50        0.000        0.00       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON     5000.000       16.430    82150.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON      580.000       18.000    10440.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY        12.000       60.000      720.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY        52.000       52.000     2704.00        0.000        0.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY      1320.000       47.880    63201.60        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       5.000      850.000     4250.00        0.000        0.00       0.000        0.00 
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415.6000.S Rout and Seal                  LF      1175.000        3.400     3995.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    2250.000        5.950    13387.50        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH    7500.000        9.950    74625.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         5.000      900.000     4500.00        0.000        0.00       0.000        0.00 
416.1715   Concrete Pavement Repair SHES  SY      3000.000      105.000   315000.00        0.000        0.00       0.000        0.00 
416.1725   Concrete Pavement Replacement  SY      1010.000      107.000   108070.00        0.000        0.00       0.000        0.00 
420.1000.S Conc Pvmt Continuous Diamond G SY      4010.000        5.490    22014.90        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      275.000      575.000   158125.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       34.000      672.000    22848.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     2012.000        3.000     6036.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      415.000      140.000    58100.00        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     1357.000       75.000   101775.00        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON     3400.000       79.000   268600.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     3410.000        1.000     3410.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      110.000      158.240    17406.40        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        50.000       72.700     3635.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        64.000      125.000     8000.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      400.000      800.00        0.000        0.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF       900.000       19.000    17100.00        0.000        0.00       0.000        0.00 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF       590.000       20.000    11800.00        0.000        0.00       0.000        0.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       436.000       21.000     9156.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF       285.000        4.100     1168.50        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF       215.000        4.450      956.75        0.000        0.00       0.000        0.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF         7.000      275.000     1925.00        0.000        0.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
612.0506   Pipe Underdrain Wrapped and Pl LF       275.000       26.680     7337.00        0.000        0.00       0.000        0.00 
614.0115   Anchorages Stl Plt Beam Guard  EACH       1.000      700.000      700.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF        37.500       18.000      675.00        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF        31.250       21.000      656.25        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      1550.000       16.250    25187.50        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       160.000       60.000     9600.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       9.000     2300.000    20700.00        0.000        0.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      1000.000        2.000     2000.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           001. 5569-00-73 
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618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           002. 1706-00-72 
619.1000   Mobilization                   EACH       1.000   149000.000   149000.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       220.000        9.000     1980.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     480.000       42.000    20160.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      1325.000        4.800     6360.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      8940.000        1.900    16986.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      4050.000        0.120      486.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       935.000        2.000     1870.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       595.000        0.250      148.75        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      10.000        1.000       10.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      10.000        1.000       10.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      6920.000        0.900     6228.00        0.000        0.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE       2.000      850.000     1700.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       4.000       45.000      180.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       220.000        8.000     1760.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      25.000        8.000      200.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT       10.840       55.000      596.20        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       193.000        4.250      820.25        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        95.000        4.500      427.50        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       375.000        2.000      750.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      25.000       50.000     1250.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       55.000       55.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       120.750       20.000     2415.00        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        52.220       28.000     1462.16        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        79.000       20.000     1580.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      28.000       50.000     1400.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      19.000       20.000      380.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      20.000       20.000      400.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      29.000       50.000     1450.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     9778.910     9778.91        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           001. 5569-00-73 
643.0100   Traffic Control (project)      EACH       1.000   185500.000   185500.00        0.000        0.00       0.000        0.00 
           002. 1706-00-72 
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643.0300   Traffic Control Drums          DAY    24785.000        0.400     9914.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      764.000        1.000      764.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1428.000        0.500      714.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1000.000        0.500      500.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       60.000       30.000     1800.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3627.000        0.750     2720.25        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       126.000       25.000     3150.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      700.000       70.000    49000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     86350.000        0.380    32813.00        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      5350.000        0.900     4815.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     12500.000        3.000    37500.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       5.000      149.000      745.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      167.000      501.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF      3280.000        3.000     9840.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       330.000        8.000     2640.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       4.000       77.000      308.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1530.000        3.350     5125.50        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       315.000        7.250     2283.75        0.000        0.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF        80.000        3.500      280.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         3.620      613.000     2219.06        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     11650.000        1.000    11650.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       950.000        2.000     1900.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       770.000        0.500      385.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       705.000        0.500      352.50        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF        66.000        3.000      198.00        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF        65.000        3.000      195.00        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           01. 1706-00-72 
652.0220   Conduit Rigid Nonmetallic Sch  LF       606.000        4.590     2781.54        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1568.000        5.330     8357.44        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       464.000        9.740     4519.36        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       796.000       23.500    18706.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      1201.000        4.320     5188.32        0.000        0.00       0.000        0.00 
652.0900   Loop Detector Slots            LF        80.000       23.290     1863.20        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      11.000      648.000     7128.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      10.000      660.000     6600.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      12.000      126.000     1512.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       5.000      433.000     2165.00        0.000        0.00       0.000        0.00 
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654.0102   Concrete Bases Type 2          EACH       5.000      780.000     3900.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       2.000     5121.000    10242.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1238.000     1238.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1875.000        0.950     1781.25        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       707.000        1.230      869.61        0.000        0.00       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF       104.000        1.880      195.52        0.000        0.00       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       642.000        0.770      494.34        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      1363.000        0.820     1117.66        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       966.000        0.660      637.56        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      6357.000        0.630     4004.91        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      5274.000        1.020     5379.48        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF       947.000        1.330     1259.51        0.000        0.00       0.000        0.00 
657.0100   Pedestal Bases                 EACH       5.000      158.000      790.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      305.000     1220.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       4.000     2190.000     8760.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       1.000      333.000      333.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       4.000      352.000     1408.00        0.000        0.00       0.000        0.00 
657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       6.000      211.000     1266.00        0.000        0.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       1.000      892.000      892.00        0.000        0.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       1.000      892.000      892.00        0.000        0.00       0.000        0.00 
657.1540   Install Monotube Arms 40-FT    EACH       2.000      848.000     1696.00        0.000        0.00       0.000        0.00 
657.1808   Install Luminaire Arms Steel 8 EACH       1.000      251.000      251.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       8.000      296.000     2368.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      375.000     1500.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      446.000      892.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       8.000       52.000      416.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       4.000       58.000      232.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       65.000      130.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      11.000       66.000      726.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      11.000       68.000      748.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      11.000       70.000      770.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       3.000       67.000      201.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       69.000      552.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       70.000      420.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1550.000     1550.00        0.000        0.00       0.000        0.00 
           001. Ush 14 & Sth 11 
659.0802   Plaques Sequence Identificatio EACH       2.000       45.000       90.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH       7.000      788.000     5516.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
690.0150   Sawing Asphalt                 LF      7955.000        0.770     6125.35        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF     14417.000        1.500    21625.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000     1725.690     1725.69        0.000        0.00       0.000        0.00 
           001. Baseline Cpm Progress Schedule 
SPV.0060   Special                        EACH       1.000     1150.460     1150.46        0.000        0.00       0.000        0.00 
           002. Cpm Progress Schedule Updates And 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000       28.000       28.00        0.000        0.00       0.000        0.00 
           003. Salvage Inlet 
SPV.0060   Special                        EACH       2.000      925.000     1850.00        0.000        0.00       0.000        0.00 
           004. Inlet Cover Type H Modified 
SPV.0060   Special                        EACH       1.000      620.000      620.00        0.000        0.00       0.000        0.00 
           005. Salvage And Reinstall Type 2 Pole 
SPV.0060   Special                        EACH       1.000      456.000      456.00        0.000        0.00       0.000        0.00 
           400. Install Cellular Modem 
SPV.0060   Special                        EACH       1.000      281.000      281.00        0.000        0.00       0.000        0.00 
           450. Remove Existing Cabinet 
SPV.0060   Special                        EACH       4.000      281.000     1124.00        0.000        0.00       0.000        0.00 
           451. Remove Street Light 
SPV.0090   Special                        LF      3450.000        3.460    11937.00        0.000        0.00       0.000        0.00 
           001. Removing Hma Pavement Notched Wedge 
           Longitudinal Joint Milling 
SPV.0105   Special                        LS         1.000     5625.000     5625.00        0.000        0.00       0.000        0.00 
           001. Survey Project 5569-00-73 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           002. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     5863.000     5863.00        0.000        0.00       0.000        0.00 
           450. Install State Furnished Emergency 
           Veh Preemption Equipment Ush 14 & Sth 11 
 
                                      PROPOSAL TOTAL.......              2796939.52                     0.00                    0.00 
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  PROPOSAL: 20150310007 
 
               STATE PROJECT(S):  5720-00-73                            LOCATION  Lafayette       COUNTY 
                                                                                  Town Willow Springs, Ferndale Rd 
                                                                                  Town Road 
                                                                                  Lafayette County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  M-Z CONSTRUCTION, INC. 
   BIDDER NO  3:  NUGEN JOHNSON, LLC 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       1.000      150.000      150.00     2000.000     2000.00     150.000      150.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    22900.000    22900.00    38000.000    38000.00  112257.000   112257.00 
           01. Sta. 10+64 
205.0100   Excavation Common              CY       150.000       12.000     1800.00       10.000     1500.00      12.000     1800.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     2500.000     2500.00     4000.000     4000.00    2132.000     2132.00 
           01. P-33-0144 
210.0100   Backfill Structure             CY        85.000       20.000     1700.00       20.000     1700.00      15.000     1275.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2000.000     2000.00     500.000      500.00 
           01. 5720-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       17.000     1020.00       15.000      900.00      17.000     1020.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      200.000       13.000     2600.00       15.000     3000.00      13.000     2600.00 
311.0110   Breaker Run                    TON      360.000       12.000     4320.00       15.000     5400.00      12.000     4320.00 
455.0605   Tack Coat                      GAL       20.000       20.000      400.00       30.000      600.00      20.000      400.00 
465.0105   Asphaltic Surface              TON       75.000      125.000     9375.00      140.000    10500.00     125.000     9375.00 
502.0100   Concrete Masonry Bridges       CY        89.000     1200.000   106800.00      800.000    71200.00     803.000    71467.00 
502.3200   Protective Surface Treatment   SY       300.000        3.000      900.00       60.000    18000.00       4.900     1470.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      42.000       20.000      840.00       20.000      840.00      12.500      525.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     15690.000        1.200    18828.00        1.500    23535.00       1.140    17886.60 
506.0605   Structural Steel HS            LB     26850.000        2.300    61755.00        2.000    53700.00       1.510    40543.50 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000       75.000      900.00      300.000     3600.00     420.000     5040.00 
506.3015   Welded Stud Shear Connectors 7 EACH     680.000        5.000     3400.00        3.000     2040.00       4.620     3141.60 
509.1500   Concrete Surface Repair        SF         5.000      100.000      500.00      100.000      500.00     330.000     1650.00 
513.4060   Railing Tubular Type M (struct LS         1.000    40000.000    40000.00    40500.000    40500.00   40000.000    40000.00 
           01. P-33-0144 
516.0500   Rubberized Membrane Waterproof SY        15.000       30.000      450.00       30.000      450.00      35.000      525.00 
517.0600   Painting Epoxy System (structu LS         1.000     2500.000     2500.00     5000.000     5000.00    2500.000     2500.00 
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           01. P-33-0144 
517.0900.S Prep and Coat of Top Flanges ( LS         1.000     3500.000     3500.00      600.000      600.00    3500.000     3500.00 
           01. P-33-0144 
517.3000.S Struct Overcoating Cleaning an LS         1.000    18590.000    18590.00     3000.000     3000.00   18590.000    18590.00 
           01. P-33-0144 
517.4000.S Containment&Collection Waste M LS         1.000    11440.000    11440.00     5000.000     5000.00   11440.000    11440.00 
           01. P-33-0144 
517.6001.S Portable Decontamination Facil EACH       1.000     1500.000     1500.00     1000.000     1000.00    1500.000     1500.00 
521.0721   Pipe Arch Corrugated Steel 21x LF        50.000       35.000     1750.00       70.000     3500.00      35.000     1750.00 
521.1221   Apr Endwls for Pipe Arch Steel EACH       2.000      325.000      650.00      450.000      900.00     325.000      650.00 
606.0300   Riprap Heavy                   CY       135.000       45.000     6075.00       40.000     5400.00      45.000     6075.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        8.000     1200.00       30.000     4500.00       4.400      660.00 
614.0200   Steel Thrie Beam Structure App LF        21.000       54.000     1134.00       50.000     1050.00      54.000     1134.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       24.000      600.00      300.000     7500.00      24.000      600.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1400.000     1400.00      500.000      500.00    1400.000     1400.00 
614.0920   Salvaged Rail                  LF        52.000        5.000      260.00       40.000     2080.00       5.000      260.00 
619.1000   Mobilization                   EACH       1.000    33700.000    33700.00    28000.000    28000.00   34000.000    34000.00 
625.0500   Salvaged Topsoil               SY       370.000        1.500      555.00        5.000     1850.00       1.500      555.00 
           **P** 
627.0200   Mulching                       SY       800.000        0.350      280.00        3.000     2400.00       0.350      280.00 
           **P** 
628.1504   Silt Fence                     LF       530.000        2.000     1060.00        2.000     1060.00       2.000     1060.00 
628.1520   Silt Fence Maintenance         LF      1060.000        0.100      106.00        1.000     1060.00       0.100      106.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      600.000     1800.00     200.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      800.000     1600.00     250.000      500.00 
628.6005   Turbidity Barriers             SY       120.000       28.000     3360.00       40.000     4800.00      28.000     3360.00 
628.7555   Culvert Pipe Checks            EACH       3.000       10.000       30.00      200.000      600.00      10.000       30.00 
629.0210   Fertilizer Type B              CWT        1.000       90.000       90.00       50.000       50.00      90.000       90.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        20.000       25.000      500.00        7.000      140.00      25.000      500.00 
           **P** 
630.0200   Seeding Temporary              LB        10.000        5.000       50.00        7.000       70.00       5.000       50.00 
           **P** 
633.5100   Markers Row                    EACH      12.000       25.000      300.00      200.000     2400.00      25.000      300.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00      125.000      500.00      50.000      200.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       55.000      110.00      150.000      300.00      55.000      110.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       65.000      130.00      175.000      350.00      65.000      130.00 
637.2230   Signs Type II Reflective F     SF        50.500       20.250     1022.63       50.000     2525.00      20.250     1022.63 
638.2602   Removing Signs Type II         EACH      10.000       20.000      200.00      100.000     1000.00      20.000      200.00 
638.3000   Removing Small Sign Supports   EACH       8.000       20.000      160.00       50.000      400.00      20.000      160.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     2000.000     2000.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000     1831.680     1831.68     5000.000     5000.00    1832.000     1832.00 
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           01. 5720-00-73 
645.0120   Geotextile Fabric Type HR      SY       245.000        3.000      735.00        3.000      735.00       4.000      980.00 
645.0135   Geotextile Fabric Type SR      SY       590.000        4.000     2360.00        4.000     2360.00       4.000     2360.00 
650.4500   Construction Staking Subgrade  LF       115.000        0.010        1.15       10.000     1150.00       3.500      402.50 
650.5000   Construction Staking Base      LF       115.000        0.010        1.15       10.000     1150.00       3.500      402.50 
650.6000   Construction Staking Pipe Culv EACH       1.000      100.000      100.00      250.000      250.00     100.000      100.00 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      350.000      350.00     300.000      300.00 
           01. 5720-00-73 
650.9920   Construction Staking Slope Sta LF       115.000        2.000      230.00       10.000     1150.00       3.000      345.00 
690.0150   Sawing Asphalt                 LF        70.000        4.000      280.00        3.000      210.00       4.000      280.00 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     1000.000     1000.00    5000.000     5000.00 
           01. Cleaning And Painting Girder Ends 
 
                                      PROPOSAL TOTAL.......               389479.61                390255.00               427392.33 
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   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  M-Z CONSTRUCTION, INC. 
   BIDDER NO  3:  NUGEN JOHNSON, LLC 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    65000.000    65000.00        0.000        0.00       0.000        0.00 
           01. Sta. 10+64 
205.0100   Excavation Common              CY       150.000       12.000     1800.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. P-33-0144 
210.0100   Backfill Structure             CY        85.000       15.000     1275.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5720-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       17.000     1020.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      200.000       13.000     2600.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON      360.000       12.000     4320.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       20.000       20.000      400.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       75.000      125.000     9375.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY        89.000     1820.000   161980.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       300.000        2.510      753.00        0.000        0.00       0.000        0.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      42.000       22.760      955.92        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     15690.000        1.170    18357.30        0.000        0.00       0.000        0.00 
506.0605   Structural Steel HS            LB     26850.000        2.360    63366.00        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000       80.000      960.00        0.000        0.00       0.000        0.00 
506.3015   Welded Stud Shear Connectors 7 EACH     680.000        6.000     4080.00        0.000        0.00       0.000        0.00 
509.1500   Concrete Surface Repair        SF         5.000      345.000     1725.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    33000.000    33000.00        0.000        0.00       0.000        0.00 
           01. P-33-0144 
516.0500   Rubberized Membrane Waterproof SY        15.000       26.770      401.55        0.000        0.00       0.000        0.00 
517.0600   Painting Epoxy System (structu LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. P-33-0144 
517.0900.S Prep and Coat of Top Flanges ( LS         1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. P-33-0144 
517.3000.S Struct Overcoating Cleaning an LS         1.000    18590.000    18590.00        0.000        0.00       0.000        0.00 
           01. P-33-0144 
517.4000.S Containment&Collection Waste M LS         1.000    11440.000    11440.00        0.000        0.00       0.000        0.00 
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           01. P-33-0144 
517.6001.S Portable Decontamination Facil EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
521.0721   Pipe Arch Corrugated Steel 21x LF        50.000       35.000     1750.00        0.000        0.00       0.000        0.00 
521.1221   Apr Endwls for Pipe Arch Steel EACH       2.000      325.000      650.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       135.000       45.000     6075.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        7.000     1050.00        0.000        0.00       0.000        0.00 
614.0200   Steel Thrie Beam Structure App LF        21.000       54.000     1134.00        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       24.000      600.00        0.000        0.00       0.000        0.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF        52.000        5.000      260.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       370.000        1.500      555.00        0.000        0.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY       800.000        0.350      280.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF       530.000        2.000     1060.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1060.000        0.100      106.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       120.000       28.000     3360.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       3.000       10.000       30.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000       90.000       90.00        0.000        0.00       0.000        0.00 
           **P** 
630.0120   Seeding Mixture No. 20         LB        20.000       25.000      500.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        10.000        5.000       50.00        0.000        0.00       0.000        0.00 
           **P** 
633.5100   Markers Row                    EACH      12.000       25.000      300.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       2.000       55.000      110.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       65.000      130.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        50.500       20.250     1022.63        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      10.000       20.000      200.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       8.000       20.000      160.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     6500.000     6500.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1831.680     1831.68        0.000        0.00       0.000        0.00 
           01. 5720-00-73 
645.0120   Geotextile Fabric Type HR      SY       245.000        4.000      980.00        0.000        0.00       0.000        0.00 
645.0135   Geotextile Fabric Type SR      SY       590.000        4.000     2360.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       115.000        3.500      402.50        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       115.000        3.500      402.50        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150310007 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 5720-00-73 
650.9920   Construction Staking Slope Sta LF       115.000        3.000      345.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        70.000        2.500      175.00        0.000        0.00       0.000        0.00 
SPV.0105   Special                        LS         1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           01. Cleaning And Painting Girder Ends 
 
                                      PROPOSAL TOTAL.......               502118.08                     0.00                    0.00 
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  PROPOSAL: 20150310008 
 
               STATE PROJECT(S):  5730-01-61                            LOCATION  Vernon          COUNTY 
                                                                                  Genoa - Viroqua 
                                                                                  Sth 56 
                                                                                  Vernon County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0200   Removing Old Structure (statio LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. 30+50.58 
203.0200   Removing Old Structure (statio LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           02. 16+00 
203.0200   Removing Old Structure (statio LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           03. 229+62 
203.0200   Removing Old Structure (statio LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           04. 238+18 
203.0200   Removing Old Structure (statio LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           05. 209+61 
204.0165   Removing Guardrail             LF        78.000        3.000      234.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY       285.000       10.000     2850.00        0.000        0.00       0.000        0.00 
206.2000   Exc for Structures Culverts (s LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. C-62-1509 
206.2000   Exc for Structures Culverts (s LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           02. C-62-1514 
206.2000   Exc for Structures Culverts (s LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           03. C-62-1822 
206.2000   Exc for Structures Culverts (s LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           04. C-62-1824 
206.2000   Exc for Structures Culverts (s LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           05. C-62-1827 
208.0100   Borrow                         CY      1198.000       11.000    13178.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       915.000       16.000    14640.00        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 
           01. 5730-01-61 
213.0100   Finishing Roadway (project)    EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 5730-01-61 
305.0110   Base Aggregate Dense 3/4-Inch  TON      170.000       25.000     4250.00        0.000        0.00       0.000        0.00 
311.0115   Breaker Run                    CY       137.000       20.000     2740.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150310008 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
465.0105   Asphaltic Surface              TON       70.000      120.190     8413.30        0.000        0.00       0.000        0.00 
502.6105   Masonry Anchors Type S 5/8-Inc EACH     238.000       20.000     4760.00        0.000        0.00       0.000        0.00 
504.0100   Concrete Masonry Culverts      CY       188.000     1000.000   188000.00        0.000        0.00       0.000        0.00 
505.0410   Bar Steel Reinforcement HS Cul LB     17745.000        1.000    17745.00        0.000        0.00       0.000        0.00 
505.0610   Bar Steel Reinf HS Coated Culv LB      2975.000        1.200     3570.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        85.000       30.000     2550.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        74.000       64.000     4736.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF        33.000       16.350      539.55        0.000        0.00       0.000        0.00 
614.0340   St Plt Beam Gd Over Lowfill Cu LF        94.000       19.200     1804.80        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2450.000     2450.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       300.000       21.700     6510.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2450.000     4900.00        0.000        0.00       0.000        0.00 
616.0600.S Fence Temporary                LF        30.000       10.000      300.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 5730-01-61 
619.1000   Mobilization                   EACH       1.000    70610.000    70610.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      4330.000        1.200     5196.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      5420.000        0.220     1192.40        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       830.000        2.500     2075.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       830.000        0.100       83.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      400.000      800.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       105.000        1.500      157.50        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        8.750      437.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        6.250       57.000      356.25        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        12.000       64.000      768.00        0.000        0.00       0.000        0.00 
630.0300   Seeding Borrow Pit             LB        20.000        6.450      129.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2829.000     2829.00        0.000        0.00       0.000        0.00 
           01. 5730-01-61 
643.0300   Traffic Control Drums          DAY     2250.000        0.640     1440.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2100.000        0.420      882.00        0.000        0.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY       490.000        3.000     1470.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       235.000        2.500      587.50        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. C-62-1509 
650.6500   Construction Staking Structure LS         1.000      400.000      400.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150310008 
 
           02. C-62-1514 
650.6500   Construction Staking Structure LS         1.000      425.000      425.00        0.000        0.00       0.000        0.00 
           03. C-62-1822 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           04. C-62-1824 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           05. C-62-1827 
650.9920   Construction Staking Slope Sta LF       588.000        0.550      323.40        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       560.000        1.200      672.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000     1650.000     1650.00        0.000        0.00       0.000        0.00 
           01. Cleaning Box Culvert, C-62-1514 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. Cleaning Box Culvert, C-62-1509 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           03. Cleaning Box Culvert, C-62-1824 
SPV.0105   Special                        LS         1.000     3300.000     3300.00        0.000        0.00       0.000        0.00 
           01. Safety Grate Culvert 
 
                                      PROPOSAL TOTAL.......               416054.20                     0.00                    0.00 
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  PROPOSAL: 20150310009 
 
               STATE PROJECT(S):  5730-01-81                            LOCATION  Vernon          COUNTY 
                                                                                  Genoa - Romance 
                                                                                  Sth 56 
                                                                                  Vernon County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  2:  MINNOWA CONSTRUCTION, INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    75000.000    75000.00   121000.000   121000.00  122000.000   122000.00 
           01. 263+18 
204.0165   Removing Guardrail             LF       312.000        4.000     1248.00        1.750      546.00       4.000     1248.00 
204.0170   Removing Fence                 LF       350.000        1.250      437.50        1.250      437.50       1.250      437.50 
205.0100   Excavation Common              CY      1588.000        7.250    11513.00       12.750    20247.00       6.000     9528.00 
206.1000   Exc for Structure Bridges (str LS         1.000     9000.000     9000.00    25000.000    25000.00   55000.000    55000.00 
           01. B-62-0239 
208.0100   Borrow                         CY       472.000       10.000     4720.00        6.650     3138.80      12.000     5664.00 
210.0100   Backfill Structure             CY       260.000       24.000     6240.00       25.000     6500.00      20.000     5200.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1000.000     1000.00     500.000      500.00 
           01. 5730-01-81 
305.0110   Base Aggregate Dense 3/4-Inch  TON      172.000       17.000     2924.00       20.000     3440.00      20.000     3440.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1143.000       14.000    16002.00       20.000    22860.00      11.000    12573.00 
312.0110   Select Crushed Material        TON      520.000       17.000     8840.00       20.000    10400.00      10.250     5330.00 
415.0070   Concrete Pavement 7-Inch       SY        31.000       50.000     1550.00      115.000     3565.00      50.000     1550.00 
415.0410   Concrete Pavement Approach Sla SY       104.000      155.000    16120.00      185.000    19240.00     155.000    16120.00 
416.1010   Concrete Surface Drains        CY        16.000      450.000     7200.00      300.000     4800.00     450.000     7200.00 
465.0105   Asphaltic Surface              TON      536.000       88.020    47178.72       88.040    47189.44      88.020    47178.72 
502.0100   Concrete Masonry Bridges       CY       817.000      610.000   498370.00      465.000   379905.00     515.000   420755.00 
502.3200   Protective Surface Treatment   SY      1690.000        3.500     5915.00        3.050     5154.50       3.950     6675.50 
503.0137   Prestressed Girder Type I 36W- LF      1715.000      165.000   282975.00      190.000   325850.00     180.000   308700.00 
505.0405   Bar Steel Reinforcement HS Bri LB     15950.000        0.950    15152.50        1.000    15950.00       0.740    11803.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    129320.000        1.100   142252.00        1.000   129320.00       0.850   109922.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      40.000       50.000     2000.00      125.000     5000.00      81.000     3240.00 
506.4000   Steel Diaphragms (structure)   EACH      32.000      600.000    19200.00     1250.000    40000.00     850.000    27200.00 
           01. B-62-0239 
514.0450   Floor Drains Type WF           EACH       2.000     2700.000     5400.00     4950.000     9900.00    2100.000     4200.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
516.0500   Rubberized Membrane Waterproof SY        24.000        9.000      216.00       26.000      624.00      20.000      480.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      128.000      256.00      500.510     1001.02     160.000      320.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3920.000       36.000   141120.00       45.000   176400.00      39.500   154840.00 
606.0300   Riprap Heavy                   CY       565.000       48.000    27120.00       30.000    16950.00      53.000    29945.00 
612.0212   Pipe Underdrain Unperforated 1 LF       114.000       28.000     3192.00       10.000     1140.00      24.000     2736.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        8.500     1360.00        8.000     1280.00       9.250     1480.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000       75.000      300.00      250.000     1000.00     100.000      400.00 
614.2300   MGS Guardrail 3                LF        52.000       16.000      832.00       19.200      998.40      16.000      832.00 
614.2500   MGS Thrie Beam Transition      LF       160.000       58.000     9280.00       61.000     9760.00      58.000     9280.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2475.000     9900.00     2450.000     9800.00    2475.000     9900.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        1.000        1.00       1.000        1.00 
           01. 5731-01-81 
619.1000   Mobilization                   EACH       1.000   157200.000   157200.00    90000.000    90000.00  263904.000   263904.00 
624.0100   Water                          MGAL      44.000       45.000     1980.00      100.000     4400.00       8.000      352.00 
625.0500   Salvaged Topsoil               SY      6985.000        1.250     8731.25        3.000    20955.00       0.950     6635.75 
627.0200   Mulching                       SY      6460.000        0.200     1292.00        0.200     1292.00       0.200     1292.00 
628.1504   Silt Fence                     LF      3145.000        1.550     4874.75        1.800     5661.00       1.550     4874.75 
628.1520   Silt Fence Maintenance         LF      3145.000        0.010       31.45        0.010       31.45       0.010       31.45 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      350.000     1400.00     350.000     1400.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00      250.000      750.00       1.000        3.00 
628.2004   Erosion Mat Class I Type B     SY       655.000        1.100      720.50        1.000      655.00       1.100      720.50 
629.0210   Fertilizer Type B              CWT       10.000       55.000      550.00       27.000      270.00      55.000      550.00 
630.0110   Seeding Mixture No. 10         LB        82.000        4.700      385.40        7.450      610.90       4.700      385.40 
630.0160   Seeding Mixture No. 60         LB        54.000        7.500      405.00        7.800      421.20       7.500      405.00 
630.0200   Seeding Temporary              LB       270.000        2.500      675.00        2.390      645.30       2.500      675.00 
638.2602   Removing Signs Type II         EACH       4.000       25.000      100.00       20.000       80.00      25.000      100.00 
638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00       20.000       80.00      25.000      100.00 
642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00    10000.000    10000.00    4100.000     4100.00 
643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00     7500.000     7500.00    2000.000     2000.00 
           01. 5730-01-81 
643.0300   Traffic Control Drums          DAY     1500.000        0.500      750.00        0.500      750.00       0.500      750.00 
643.0420   Traffic Control Barricades Typ DAY     3295.000        0.750     2471.25        0.750     2471.25       0.750     2471.25 
643.0705   Traffic Control Warning Lights DAY     5190.000        0.100      519.00        0.500     2595.00       0.100      519.00 
643.0900   Traffic Control Signs          DAY     1650.000        1.000     1650.00        1.000     1650.00       1.000     1650.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      250.000     3500.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     6500.000     6500.00    4000.000     4000.00 
           01. 5730-01-81 
643.3000   Traffic Control Detour Signs   DAY    26460.000        0.250     6615.00        0.350     9261.00       0.250     6615.00 
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  PROPOSAL: 20150310009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
645.0120   Geotextile Fabric Type HR      SY       984.000        4.000     3936.00        3.000     2952.00       3.000     2952.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2133.000        1.500     3199.50        2.750     5865.75       1.500     3199.50 
650.4500   Construction Staking Subgrade  LF       608.000        0.010        6.08        0.750      456.00       0.010        6.08 
650.5000   Construction Staking Base      LF       608.000        0.180      109.44        0.900      547.20       0.150       91.20 
650.6500   Construction Staking Structure LS         1.000     2426.870     2426.87     1500.000     1500.00    2055.000     2055.00 
           01. B-62-0239 
650.9910   Const Staking Supplemental Con LS         1.000      649.530      649.53      275.000      275.00     550.000      550.00 
           01. 5730-01-81 
650.9920   Construction Staking Slope Sta LF      1216.000        0.060       72.96        0.800      972.80       0.050       60.80 
690.0150   Sawing Asphalt                 LF        46.000        4.000      184.00        5.000      230.00       2.500      115.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     4902.000        1.000     4902.00        1.000     4902.00       1.000     4902.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        5.000     4500.00       5.000     4500.00 
 
                                      PROPOSAL TOTAL.......              1604653.70               1619577.51              1725544.40 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   79 
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  PROPOSAL: 20150310009 
 
   BIDDER NO  1:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  2:  MINNOWA CONSTRUCTION, INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   217000.000   217000.00        0.000        0.00       0.000        0.00 
           01. 263+18 
204.0165   Removing Guardrail             LF       312.000        4.000     1248.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF       350.000        1.250      437.50        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY      1588.000        6.000     9528.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. B-62-0239 
208.0100   Borrow                         CY       472.000       12.000     5664.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       260.000       20.000     5200.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5730-01-81 
305.0110   Base Aggregate Dense 3/4-Inch  TON      172.000       20.000     3440.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1143.000       11.000    12573.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON      520.000       10.250     5330.00        0.000        0.00       0.000        0.00 
415.0070   Concrete Pavement 7-Inch       SY        31.000       50.000     1550.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       104.000      155.000    16120.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY        16.000      450.000     7200.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      536.000       88.020    47178.72        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       817.000      900.000   735300.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY      1690.000        2.500     4225.00        0.000        0.00       0.000        0.00 
503.0137   Prestressed Girder Type I 36W- LF      1715.000      155.000   265825.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     15950.000        0.850    13557.50        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    129320.000        1.000   129320.00        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      40.000       75.000     3000.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      32.000      600.000    19200.00        0.000        0.00       0.000        0.00 
           01. B-62-0239 
514.0450   Floor Drains Type WF           EACH       2.000     2000.000     4000.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        24.000       25.000      600.00        0.000        0.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      160.000      320.00        0.000        0.00       0.000        0.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      3920.000       46.000   180320.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       565.000       68.750    38843.75        0.000        0.00       0.000        0.00 
612.0212   Pipe Underdrain Unperforated 1 LF       114.000       24.000     2736.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000        9.250     1480.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150310009 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      125.000      500.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        52.000       16.000      832.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       160.000       58.000     9280.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2475.000     9900.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 5731-01-81 
619.1000   Mobilization                   EACH       1.000   130000.000   130000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      44.000        8.000      352.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      6985.000        0.950     6635.75        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      6460.000        0.200     1292.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      3145.000        1.550     4874.75        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      3145.000        0.010       31.45        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       655.000        1.100      720.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       10.000       55.000      550.00        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        82.000        4.700      385.40        0.000        0.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB        54.000        7.500      405.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       270.000        2.500      675.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       25.000      100.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           01. 5730-01-81 
643.0300   Traffic Control Drums          DAY     1500.000        0.500      750.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3295.000        0.750     2471.25        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     5190.000        0.100      519.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1650.000        1.000     1650.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. 5730-01-81 
643.3000   Traffic Control Detour Signs   DAY    26460.000        0.250     6615.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       984.000        5.000     4920.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2133.000        1.500     3199.50        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       608.000        0.990      601.92        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       608.000        0.990      601.92        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1842.750     1842.75        0.000        0.00       0.000        0.00 
           01. B-62-0239 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      316.750      316.75        0.000        0.00       0.000        0.00 
           01. 5730-01-81 
650.9920   Construction Staking Slope Sta LF      1216.000        0.810      984.96        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        46.000        2.500      115.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     4902.000        1.000     4902.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1967624.37                     0.00                    0.00 
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  PROPOSAL: 20150310010 
 
               STATE PROJECT(S):  5880-02-72                            LOCATION  Juneau          COUNTY 
                                  5880-02-73                                      City Mauston, E State St 
                                                                                  Ush 12 
                                                                                  Juneau County 
               TYPE OF WORK: 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4300   RBC Progress Schedule          EACH       1.000     1500.000     1500.00     1000.000     1000.00       0.000        0.00 
201.0120   Clearing                       ID        80.000       13.290     1063.20       10.000      800.00       0.000        0.00 
201.0220   Grubbing                       ID        80.000       11.980      958.40       10.000      800.00       0.000        0.00 
204.0100   Removing Pavement              SY       192.000        3.990      766.08       10.000     1920.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      2220.000        3.500     7770.00        3.500     7770.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      3830.000        1.800     6894.00        2.000     7660.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      3669.000        1.970     7227.93        6.000    22014.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      17.000      137.330     2334.61      170.000     2890.00       0.000        0.00 
204.0210   Removing Manholes              EACH      14.000      139.380     1951.32      420.000     5880.00       0.000        0.00 
204.0220   Removing Inlets                EACH      23.000      145.440     3345.12      210.000     4830.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       642.000        2.170     1393.14       12.000     7704.00       0.000        0.00 
           01. 12-Inch Or Less 
204.0245   Removing Storm Sewer (size)    LF      1091.000        4.350     4745.85       12.000    13092.00       0.000        0.00 
           02. 15 To 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        65.000       12.380      804.70       17.000     1105.00       0.000        0.00 
           03. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF       260.000       11.800     3068.00       19.000     4940.00       0.000        0.00 
           04. 48-Inch 
204.0291.S Abandoning Sewer               CY         0.550      756.530      416.09      800.000      440.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       1.000      250.000      250.00      275.000      275.00       0.000        0.00 
           01. Overhead Sign Supports, 
           Sta. 287+04 Rt. 
204.9060.S Removing (item description)    EACH       1.000      450.000      450.00      495.000      495.00       0.000        0.00 
           02. Overhead Sign Supports, 
           Sta. 289+75 Lt. 
204.9060.S Removing (item description)    EACH       1.000      450.000      450.00      495.000      495.00       0.000        0.00 
           03. Overhead Sign Supports, 
           Sta. 535+45 Rt. 
204.9060.S Removing (item description)    EACH      15.000      250.000     3750.00      275.000     4125.00       0.000        0.00 
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  PROPOSAL: 20150310010 
 
           04. Street Light Assembly 
204.9060.S Removing (item description)    EACH       2.000      450.000      900.00      495.000      990.00       0.000        0.00 
           05. Wood Planters 
204.9105.S Removing (item description)    LS         1.000     3500.000     3500.00     3850.000     3850.00       0.000        0.00 
           01. Traffic Signal Equipment, State St. 
           And Division St. Intersection 
205.0100   Excavation Common              CY      7432.000        8.750    65030.00       10.000    74320.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000    12160.000    12160.00      100.000      100.00       0.000        0.00 
           01. 5880-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON       20.000       35.860      717.20       34.000      680.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     5355.000       15.280    81824.40       18.000    96390.00       0.000        0.00 
312.0110   Select Crushed Material        TON     2170.000       15.050    32658.50       20.000    43400.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     10498.000       38.840   407742.32       39.000   409422.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       4.000     1200.000     4800.00     1500.000     6000.00       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY      1000.000       49.470    49470.00       43.000    43000.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY       570.000       38.500    21945.00       39.000    22230.00       0.000        0.00 
416.0270   Concrete Driveway HES 7-Inch   SY        55.000       73.000     4015.00       74.000     4070.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      40.000        8.650      346.00       12.000      480.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH       9.000       20.000      180.00       20.000      180.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       22.000      150.000     3300.00      165.000     3630.00       0.000        0.00 
455.0605   Tack Coat                      GAL      203.000        3.230      655.69        4.000      812.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      407.000       73.340    29849.38       74.000    30118.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      260.000        1.000      260.00        1.000      260.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       56.000      124.600     6977.60      127.000     7112.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       2.000      515.700     1031.40      700.000     1400.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        20.000       94.000     1880.00       94.000     1880.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      3580.000       12.500    44750.00       12.500    44750.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       105.000       23.250     2441.25       24.000     2520.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       103.000       37.500     3862.50       38.000     3914.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     22110.000        4.000    88440.00        4.000    88440.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       320.000       46.750    14960.00       47.000    15040.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1069.000       27.300    29183.70       44.000    47036.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       317.000       30.020     9516.34       47.000    14899.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       552.000       41.340    22819.68       59.000    32568.00       0.000        0.00 
608.0360   St Sewer Pipe Reinf Conc Class LF       246.000      150.900    37121.40      191.000    46986.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       156.000       27.310     4260.36       46.000     7176.00       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF        43.000       48.000     2064.00       67.000     2881.00       0.000        0.00 
610.0114   St Swr  Pip Reinf Conc H El HE LF       216.000       59.020    12748.32       75.000    16200.00       0.000        0.00 
610.0148   St Swr  Pip Reinf Conc H El HE LF        50.000      202.360    10118.00      242.000    12100.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      16.000      437.220     6995.52      460.000     7360.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      34.000      520.090    17683.06      543.000    18462.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1405.970     5623.88     1470.000     5880.00       0.000        0.00 
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611.2005   Manholes 5-FT Diameter         EACH       6.000     2668.140    16008.84     2910.000    17460.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2952.110     2952.11     3600.000     3600.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       2.000     7572.010    15144.02     8768.000    17536.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       5.000     1336.100     6680.50     1470.000     7350.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      29.000     1154.060    33467.74      986.000    28594.00       0.000        0.00 
616.0700.S Fence Safety                   LF      3500.000        2.200     7700.00        2.500     8750.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   338360.000   338360.00   196500.000   196500.00       0.000        0.00 
624.0100   Water                          MGAL      85.000       30.000     2550.00       28.000     2380.00       0.000        0.00 
625.0100   Topsoil                        SY       280.000        5.350     1498.00       10.000     2800.00       0.000        0.00 
628.1504   Silt Fence                     LF       250.000        3.500      875.00        3.500      875.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       500.000        0.500      250.00        0.500      250.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       9.000      350.000     3150.00      350.000     3150.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       5.000      250.000     1250.00      250.000     1250.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      71.000       75.000     5325.00       75.000     5325.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000     1181.140     2362.28      400.000      800.00       0.000        0.00 
631.0300   Sod Water                      MGAL      16.000       55.000      880.00       60.000      960.00       0.000        0.00 
631.1000   Sod Lawn                       SY       280.000        4.650     1302.00        6.000     1680.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       65.000      325.00       70.000      350.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      13.000      122.000     1586.00      125.000     1625.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       198.260       14.500     2874.77       15.000     2973.90       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        15.540       19.200      298.37       20.000      310.80       0.000        0.00 
638.2102   Moving Signs Type II           EACH       1.000       45.000       45.00       49.000       49.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      43.000       18.000      774.00       19.000      817.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       8.000       20.000      160.00       22.000      176.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       1.000       55.000       55.00       60.000       60.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    13725.000    13725.00    13825.000    13825.00       0.000        0.00 
           01. S-29-0009 
641.8100   Overhead Sign Support (structu LS         1.000    13725.000    13725.00    13825.000    13825.00       0.000        0.00 
           02. S-29-0010 
642.5401   Field Office Type D            EACH       1.000    14725.000    14725.00    10000.000    10000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     9500.000     9500.00    25500.000    25500.00       0.000        0.00 
           01. 5880-02-72 
643.0300   Traffic Control Drums          DAY      664.000        1.000      664.00        1.000      664.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     7009.000        1.500    10513.50        1.500    10513.50       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    10219.000        0.150     1532.85        0.150     1532.85       0.000        0.00 
643.0900   Traffic Control Signs          DAY     6443.000        1.000     6443.00        1.000     6443.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        90.500       15.000     1357.50       15.000     1357.50       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      100.000     2800.00      100.000     2800.00       0.000        0.00 
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643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00     6000.000     6000.00       0.000        0.00 
           01. 5880-02-72 
643.3000   Traffic Control Detour Signs   DAY    48018.000        0.350    16806.30        0.350    16806.30       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      4565.000        0.750     3423.75        0.750     3423.75       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       215.000        1.250      268.75        1.250      268.75       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      325.000     1300.00      325.000     1300.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       200.000        7.500     1500.00        7.500     1500.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        95.000        8.250      783.75        8.250      783.75       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF       790.000        5.750     4542.50        5.750     4542.50       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        95.000        7.500      712.50        7.500      712.50       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       985.000        6.250     6156.25        6.250     6156.25       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF      1185.000        7.500     8887.50        7.500     8887.50       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      50.000       55.000     2750.00       55.000     2750.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      2010.000        0.010       20.10        0.010       20.10       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      3930.000        0.010       39.30        0.010       39.30       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      2010.000        1.300     2613.00        1.300     2613.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      550.000      550.00      550.000      550.00       0.000        0.00 
           01. 5880-02-72 
650.9910   Const Staking Supplemental Con LS         1.000      550.000      550.00      550.000      550.00       0.000        0.00 
           01. 5880-02-72 
652.0225   Conduit Rigid Nonmetallic Sch  LF      3435.000        3.250    11163.75        3.250    11163.75       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       260.000        5.000     1300.00        5.000     1300.00       0.000        0.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF       661.000        3.750     2478.75        3.750     2478.75       0.000        0.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF       558.000        6.000     3348.00        6.000     3348.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       687.000        3.000     2061.00        3.000     2061.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       4.000      580.000     2320.00      580.000     2320.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      19.000      650.000    12350.00      650.000    12350.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       5.000      500.000     2500.00      500.000     2500.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      23.000      600.000    13800.00      600.000    13800.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       2.000     2350.000     4700.00     2350.000     4700.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1350.000     1350.00     1350.000     1350.00       0.000        0.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       144.000        1.000      144.00        1.000      144.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       306.000        1.000      306.00        1.000      306.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      1065.000        1.500     1597.50        1.500     1597.50       0.000        0.00 
655.0290   Cable Traffic Signal 21-14 AWG LF        45.000        2.000       90.00        2.000       90.00       0.000        0.00 
655.0310   Cable Type UF 2-12 AWG         LF       429.000        2.000      858.00        2.000      858.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      1541.000        0.650     1001.65        0.650     1001.65       0.000        0.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   86 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310010 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
655.0610   Electrical Wire Lighting 12 AW LF      2835.000        0.500     1417.50        0.500     1417.50       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      8205.000        0.650     5333.25        0.650     5333.25       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      2737.000        0.900     2463.30        0.900     2463.30       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     10622.000        1.150    12215.30        1.150    12215.30       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF       960.000        1.600     1536.00        1.600     1536.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      1387.000        1.250     1733.75        1.250     1733.75       0.000        0.00 
655.0800   Loop Detector Wire             LF      2108.000        0.600     1264.80        0.600     1264.80       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. Sta. 288+10, 38' Lt 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           02. Sta. 292+05, 41' Lt 
657.0100   Pedestal Bases                 EACH       4.000      220.000      880.00      220.000      880.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      390.000      390.00      390.000      390.00       0.000        0.00 
657.0315   Poles Type 4                   EACH       1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      390.000     1560.00      390.000     1560.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       3.000      220.000      660.00      220.000      660.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      11.000      245.000     2695.00      245.000     2695.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      11.000       50.000      550.00       50.000      550.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       6.000      200.000     1200.00      200.000     1200.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH       6.000      300.000     1800.00      300.000     1800.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       9.000       60.000      540.00       60.000      540.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       9.000       65.000      585.00       65.000      585.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH       9.000       66.000      594.00       66.000      594.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       2.000       65.000      130.00       65.000      130.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       4.000       66.000      264.00       66.000      264.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       6.000      220.000     1320.00      220.000     1320.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1750.000     1750.00     1750.000     1750.00       0.000        0.00 
           01. State Street & Division Street 
659.1120   Luminaires Utility LED B       EACH       3.000      525.000     1575.00      525.000     1575.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1143.000        0.930     1062.99        1.500     1714.50       0.000        0.00 
690.0250   Sawing Concrete                LF      4860.000        2.450    11907.00        3.000    14580.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     3150.000        1.000     3150.00        1.000     3150.00       0.000        0.00 
999.1000.S Seismograph                    LS         1.000    12700.000    12700.00      870.000      870.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000    16250.000    16250.00      812.000      812.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      990.000        5.000     4950.00        5.000     4950.00       0.000        0.00 
SPV.0045   Special                        DAY      159.000       53.610     8523.99        1.000      159.00       0.000        0.00 
           01. Temporary Crosswalk Access 
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SPV.0060   Special                        EACH      20.000      369.880     7397.60      240.000     4800.00       0.000        0.00 
           01. Utility Line Opening (Ulo) 
SPV.0060   Special                        EACH       4.000      305.740     1222.96      404.000     1616.00       0.000        0.00 
           02. Reconnect Storm Sewer 
           Laterals 
SPV.0060   Special                        EACH       3.000      305.740      917.22     1313.000     3939.00       0.000        0.00 
           03. Roof Drain Connection 
SPV.0060   Special                        EACH       3.000     9125.210    27375.63    10861.000    32583.00       0.000        0.00 
           04. Manholes 8x8-Ft Special 
SPV.0060   Special                        EACH       1.000     6950.000     6950.00     6950.000     6950.00       0.000        0.00 
           05. Lighting Control Cabinet 
SPV.0060   Special                        EACH      10.000      640.000     6400.00      640.000     6400.00       0.000        0.00 
           06. Led Retrofit Lamp Assembly 
SPV.0060   Special                        EACH      23.000     2450.000    56350.00     2450.000    56350.00       0.000        0.00 
           07. Decorative Luminaire And Pole 
           Assembly 15-Ft 
SPV.0060   Special                        EACH       1.000      235.000      235.00      250.000      250.00       0.000        0.00 
           08. Coring For Sign Posts 
SPV.0060   Special                        EACH       1.000    14500.000    14500.00    14500.000    14500.00       0.000        0.00 
           09. Traffic Signal Controller & 
           Cabinet, Fully Actuated 8 Phase 
SPV.0060   Special                        EACH       2.000     4250.000     8500.00     4250.000     8500.00       0.000        0.00 
           10. Poles Type 10 Special 
SPV.0060   Special                        EACH       2.000     1950.000     3900.00     1950.000     3900.00       0.000        0.00 
           11. Monotube Arm 25-Ft Special 
SPV.0060   Special                        EACH       6.000     3745.530    22473.18     3434.000    20604.00       0.000        0.00 
           12. Hydrant, Complete 
SPV.0060   Special                        EACH      50.000      931.210    46560.50      762.000    38100.00       0.000        0.00 
           13. Corporation, Curb Stop, And Box, 
           1.5-Inch 
SPV.0060   Special                        EACH       9.000     1202.570    10823.13     1339.000    12051.00       0.000        0.00 
           14. Water Valve And Box, 6-Inch 
           Complete 
SPV.0060   Special                        EACH      17.000      980.260    16664.42     1725.000    29325.00       0.000        0.00 
           15. Water Valve And Box, 8-Inch 
           Complete 
SPV.0060   Special                        EACH       3.000     2729.000     8187.00     2667.000     8001.00       0.000        0.00 
           16. Water Valve And Box, 12-Inch 
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           Complete 
SPV.0060   Special                        EACH       2.000      560.950     1121.90      443.000      886.00       0.000        0.00 
           17. Water Tee, 6-Inch 
SPV.0060   Special                        EACH       5.000      511.840     2559.20      556.000     2780.00       0.000        0.00 
           18. Water Tee, 6-Inch X 8-Inch 
SPV.0060   Special                        EACH       6.000      606.640     3639.84      649.000     3894.00       0.000        0.00 
           19. Water Tee, 8-Inch 
SPV.0060   Special                        EACH       1.000      701.140      701.14      953.000      953.00       0.000        0.00 
           20. Water Tee, 6-Inch X 12-Inch 
SPV.0060   Special                        EACH       1.000      756.400      756.40     1044.000     1044.00       0.000        0.00 
           21. Water Cross, 8-Inch 
SPV.0060   Special                        EACH       6.000      348.980     2093.88      264.000     1584.00       0.000        0.00 
           22. Ductile Iron 6-Inch, 45-Degree 
           Bend 
SPV.0060   Special                        EACH       1.000      412.030      412.03      305.000      305.00       0.000        0.00 
           23. Ductile Iron 6-Inch, 90-Degree 
           Bend 
SPV.0060   Special                        EACH       4.000      369.690     1478.76      368.000     1472.00       0.000        0.00 
           24. Ductile Iron 8-Inch, 22.5-Degree 
           Bend 
SPV.0060   Special                        EACH      12.000      433.430     5201.16      372.000     4464.00       0.000        0.00 
           25. Ductile Iron 8-Inch, 45-Degree 
           Bend 
SPV.0060   Special                        EACH       1.000      590.550      590.55      672.000      672.00       0.000        0.00 
           26. Ductile Iron 12-Inch, 11.25-Degree 
           Bend 
SPV.0060   Special                        EACH       1.000      606.290      606.29      722.000      722.00       0.000        0.00 
           27. Ductile Iron 12-Inch, 22.5-Degree 
           Bend 
SPV.0060   Special                        EACH       5.000      388.460     1942.30      794.000     3970.00       0.000        0.00 
           28. Ductile Iron 12-Inch, 45-Degree 
           Bend 
SPV.0060   Special                        EACH       1.000      239.910      239.91      204.000      204.00       0.000        0.00 
           29. Water Reducer, 4-Inch X 6-Inch 
SPV.0060   Special                        EACH       3.000      253.010      759.03      738.000     2214.00       0.000        0.00 
           30. Water Reducer, 6-Inch X 8-Inch 
SPV.0060   Special                        EACH       2.000      440.130      880.26      934.000     1868.00       0.000        0.00 
           31. Water Reducer, 8-Inch X 12-Inch 
SPV.0060   Special                        EACH      11.000      989.830    10888.13     1464.000    16104.00       0.000        0.00 
           32. Connect To Existing Water Main 
SPV.0060   Special                        EACH      42.000      363.200    15254.40      144.000     6048.00       0.000        0.00 
           33. Connect To Existing Water 
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           Service 
SPV.0060   Special                        EACH      70.000      240.940    16865.80      252.000    17640.00       0.000        0.00 
           34. Fluorocarbon Gaskets 
SPV.0060   Special                        EACH       8.000      294.690     2357.52      247.000     1976.00       0.000        0.00 
           35. Abandon Existing Water Service 
SPV.0060   Special                        EACH       2.000      384.810      769.62      169.000      338.00       0.000        0.00 
           36. Adjust Existing Water Valve Box 
SPV.0060   Special                        EACH       9.000     2782.930    25046.37     3811.000    34299.00       0.000        0.00 
           37. Type I Manhole, Complete 
SPV.0060   Special                        EACH       5.000      643.720     3218.60      900.000     4500.00       0.000        0.00 
           38. Connect To Existing Sanitary 
           Sewer Main 
SPV.0060   Special                        EACH       2.000      648.300     1296.60      532.000     1064.00       0.000        0.00 
           39. Adjust And Waterproof Existing 
           Sanitary Sewer Manhole 
SPV.0060   Special                        EACH      27.000      169.540     4577.58      164.000     4428.00       0.000        0.00 
           40. Abandon Existing Sanitary Sewer 
           Lateral 
SPV.0060   Special                        EACH      17.000      369.880     6287.96      142.000     2414.00       0.000        0.00 
           41. Sanitary Sewer Lateral 
           Verification 
SPV.0060   Special                        EACH       3.000      214.790      644.37      198.000      594.00       0.000        0.00 
           42. Water Main Plug, 8-Inch 
SPV.0090   Special                        LF       225.000       22.000     4950.00       23.000     5175.00       0.000        0.00 
           01. Concrete Curb & Gutter 30-Inch 
           Type A Special 
SPV.0090   Special                        LF       360.000       31.500    11340.00       32.000    11520.00       0.000        0.00 
           02. Concrete Curb & Gutter Hes 
           30-Inch Type A 
SPV.0090   Special                        LF       135.000       23.400     3159.00       54.000     7290.00       0.000        0.00 
           03. Storm Sewer, 8-Inch Pvc 
SPV.0090   Special                        LF      1809.000       26.550    48028.95       35.000    63315.00       0.000        0.00 
           04. Copper Water Service, 1.5-Inch 
SPV.0090   Special                        LF       201.000       39.490     7937.49       39.000     7839.00       0.000        0.00 
           05. Ductile Iron Water Main, 6-Inch 
SPV.0090   Special                        LF      2154.000       41.600    89606.40       44.000    94776.00       0.000        0.00 
           06. Ductile Iron Water Main, 8-Inch 
SPV.0090   Special                        LF       131.000       61.160     8011.96       56.000     7336.00       0.000        0.00 
           07. Ductile Iron Water Main, 12-Inch 
SPV.0090   Special                        LF      2500.000        1.010     2525.00        1.000     2500.00       0.000        0.00 
           08. Water Main Encasement 
SPV.0090   Special                        LF      2167.000       32.360    70124.12       33.000    71511.00       0.000        0.00 
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           09. Sanitary Sewer Lateral, 6-Inch 
SPV.0090   Special                        LF        10.000      124.110     1241.10       59.000      590.00       0.000        0.00 
           10. Sanitary Sewer Main, 8-Inch 
SPV.0090   Special                        LF        34.000       35.440     1204.96       61.000     2074.00       0.000        0.00 
           11. Sanitary Sewer Main, 10-Inch 
SPV.0090   Special                        LF        10.000       42.450      424.50       64.000      640.00       0.000        0.00 
           12. Sanitary Sewer Main, 12-Inch 
SPV.0090   Special                        LF      1825.000       51.060    93184.50       74.000   135050.00       0.000        0.00 
           13. Sanitary Sewer Main, 15-Inch 
SPV.0105   Special                        LS         1.000     1100.000     1100.00     1200.000     1200.00       0.000        0.00 
           01. Powder Coating Overhead Sign 
           Structure, S-29-0009 
SPV.0105   Special                        LS         1.000     1100.000     1100.00     1200.000     1200.00       0.000        0.00 
           02. Powder Coating Overhead Sign 
           Structure, S-29-0010 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     2530.000     2530.00       0.000        0.00 
           03. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2750.000     2750.00     3025.000     3025.00       0.000        0.00 
           04. Traffic Signal Equipment And 
           Hardware, Black Finish 
SPV.0105   Special                        LS         1.000     1045.360     1045.36     4300.000     4300.00       0.000        0.00 
           05. Remove Existing Water Main And 
           Services 
SPV.0105   Special                        LS         1.000     1454.490     1454.49     1600.000     1600.00       0.000        0.00 
           06. Abandon Existing Water Main 
SPV.0105   Special                        LS         1.000    15130.730    15130.73     9800.000     9800.00       0.000        0.00 
           07. Temporary Water Service 
SPV.0105   Special                        LS         1.000     7889.290     7889.29    15900.000    15900.00       0.000        0.00 
           08. Temporary Bypass Pumping 
           And Sewer Connections 
SPV.0165   Special                        SF      4665.000        8.000    37320.00        8.000    37320.00       0.000        0.00 
           01. Colored Concrete Pavement 
           8-Inch 
SPV.0165   Special                        SF     11040.000        5.500    60720.00        5.500    60720.00       0.000        0.00 
           02. Stamped Colored Concrete 
           Sidewalk 6-Inch 
SPV.0165   Special                        SF        80.000       31.270     2501.60       20.000     1600.00       0.000        0.00 
           03. Abandon Vault 
SPV.0165   Special                        SF       100.000       31.500     3150.00       70.000     7000.00       0.000        0.00 
           04. Vault Wall 
SPV.0165   Special                        SF        50.000       19.020      951.00        5.000      250.00       0.000        0.00 
           05. Abandoned Vault Wall Removal 
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           Masonry 
SPV.0165   Special                        SF        50.000       29.630     1481.50       10.000      500.00       0.000        0.00 
           06. Abandoned Vault Wall Removal 
           Reinforced Concrete 0" - 10" 
SPV.0165   Special                        SF        50.000       46.880     2344.00       15.000      750.00       0.000        0.00 
           07. Abandoned Vault Wall Removal 
           Reinforced Concrete 10"+ 
SPV.0165   Special                        SF      1212.000        2.840     3442.08        2.000     2424.00       0.000        0.00 
           08. Utility Insulation 
SPV.0180   Special                        SY        45.000        3.500      157.50        7.000      315.00       0.000        0.00 
           01. Shredded Hardwood Bark Mulch 
SPV.0195   Special                        TON      600.000       43.180    25908.00       25.000    15000.00       0.000        0.00 
           01. Excavation,Segregation,Hauling,& Dis 
           Posal Of Contaminated Soil & Groundwater 
SPV.0195   Special                        TON     1500.000        8.940    13410.00        0.010       15.00       0.000        0.00 
           02. Imported Granular Backfill 
SPV.0195   Special                        TON      500.000        7.100     3550.00        0.010        5.00       0.000        0.00 
           03. Special Trench Backfill 
 
                                      PROPOSAL TOTAL.......              2718641.42               2733444.30                    0.00 
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               STATE PROJECT(S):  5990-01-20                            LOCATION  Rock            COUNTY 
                                  5990-01-21                                      City Janesville, Main St 
                                                                                  Loc St 
                                                                                  Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  SPEEDWAY SAND & GRAVEL, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       365.000       11.000     4015.00       11.740     4285.10       0.000        0.00 
201.0220   Grubbing                       ID       417.000       11.000     4587.00       11.740     4895.58       0.000        0.00 
204.0100   Removing Pavement              SY      3587.000        5.450    19549.15        2.000     7174.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       192.000        7.780     1493.76        4.000      768.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY        87.000       21.860     1901.82       23.470     2041.89       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      6239.000        2.640    16470.96        4.000    24956.00       0.000        0.00 
204.0130   Removing Curb                  LF       495.000       12.160     6019.20        6.000     2970.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      3275.000        8.370    27411.75        3.000     9825.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      4950.000        9.380    46431.00        6.000    29700.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      24.000      350.000     8400.00      300.000     7200.00       0.000        0.00 
204.0210   Removing Manholes              EACH       2.000      415.220      830.44      300.000      600.00       0.000        0.00 
204.0220   Removing Inlets                EACH       6.000      415.220     2491.32      250.000     1500.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       200.000       22.310     4462.00       15.000     3000.00       0.000        0.00 
           01. 12-Inch Or Less 
204.0245   Removing Storm Sewer (size)    LF        45.000       22.310     1003.95       15.000      675.00       0.000        0.00 
           02. 15 To 18-Inch 
204.9060.S Removing (item description)    EACH      12.000      250.000     3000.00      250.000     3000.00       0.000        0.00 
           01. Luminaire And Mast Arm 
204.9060.S Removing (item description)    EACH       1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           02. Overhead Sign Support 
204.9060.S Removing (item description)    EACH      12.000      350.000     4200.00      350.000     4200.00       0.000        0.00 
           03. Roadway Light Pole 
204.9060.S Removing (item description)    EACH       9.000      100.000      900.00      100.000      900.00       0.000        0.00 
           04. Wall Mounted Benches 
204.9060.S Removing (item description)    EACH       3.000      150.000      450.00      150.000      450.00       0.000        0.00 
           05. Median Planters 
204.9060.S Removing (item description)    EACH       7.000      120.510      843.57       30.000      210.00       0.000        0.00 
           06. Precast Parking Curb 
204.9060.S Removing (item description)    EACH       1.000      545.000      545.00      545.000      545.00       0.000        0.00 
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           07. Transit Stop Shelter 
204.9060.S Removing (item description)    EACH       1.000       50.000       50.00       50.000       50.00       0.000        0.00 
           08. Cigarette Urn 
204.9105.S Removing (item description)    LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           01. Pedestrian Flasher 
205.0100   Excavation Common              CY      1816.000       25.260    45872.16       25.000    45400.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1812.260     1812.26     1000.000     1000.00       0.000        0.00 
           01. 5990-01-20 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1055.000       32.850    34656.75       20.000    21100.00       0.000        0.00 
340.0100   Cracking and Seating           SY      3205.000        2.090     6698.45        0.100      320.50       0.000        0.00 
390.0203   Base Patching Asphaltic        SY      3436.000       95.000   326420.00       95.000   326420.00       0.000        0.00 
390.0303   Base Patching Concrete         SY      3503.000       63.870   223736.61       43.650   152905.95       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY        55.000       58.770     3232.35       63.450     3489.75       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY        57.000       43.750     2493.75       39.600     2257.20       0.000        0.00 
416.0260   Concrete Driveway HES 6-Inch   SY       442.000       45.250    20000.50       47.700    21083.40       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      16.000       10.000      160.00       15.000      240.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      22.000       12.000      264.00       20.000      440.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       79.000       10.000      790.00      710.000    56090.00       0.000        0.00 
455.0605   Tack Coat                      GAL      791.000        4.000     3164.00        4.000     3164.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON     1433.000       76.000   108908.00       76.000   108908.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      920.000        1.000      920.00        1.000      920.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       46.000      200.000     9200.00      200.000     9200.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      134.000      150.000    20100.00      150.000    20100.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       325.000       22.550     7328.75       22.000     7150.00       0.000        0.00 
601.0417   Concrete Curb & Gutter 30-Inch LF        25.000       31.450      786.25       23.000      575.00       0.000        0.00 
601.0419   Concrete Curb & Gutter 30-Inch LF      2875.000       18.710    53791.25       22.000    63250.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     23400.000        3.640    85176.00        3.800    88920.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      5130.000        5.210    26727.30        4.600    23598.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       332.000       40.000    13280.00       45.000    14940.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       214.000       94.540    20231.56       74.470    15936.58       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        22.000       68.230     1501.06       77.260     1699.72       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        24.000      121.000     2904.00       80.090     1922.16       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        14.000      163.580     2290.12       74.470     1042.58       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1529.370     3058.74     1284.000     2568.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2813.910     2813.91     2703.000     2703.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     3691.410     3691.41     4104.000     4104.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       7.000     1350.640     9454.48     1064.000     7448.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      21.000      474.150     9957.15      400.000     8400.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      21.000      418.890     8796.69      300.000     6300.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       5.000      327.220     1636.10      150.000      750.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY        92.440       15.000     1386.60       20.000     1848.80       0.000        0.00 
           01. 2-Inch 
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616.0700.S Fence Safety                   LF      9508.000        2.450    23294.60        2.450    23294.60       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    77000.000    77000.00   637000.000   637000.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       100.000       11.900     1190.00        6.000      600.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     11000.000        0.310     3410.00        0.500     5500.00       0.000        0.00 
624.0100   Water                          MGAL      25.000       84.950     2123.75       50.000     1250.00       0.000        0.00 
625.0100   Topsoil                        SY       140.000        9.590     1342.60        7.350     1029.00       0.000        0.00 
627.0200   Mulching                       SY       115.000        1.400      161.00        1.400      161.00       0.000        0.00 
628.1504   Silt Fence                     LF       200.000        3.400      680.00        3.400      680.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        0.050       10.00        0.050       10.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       7.000        1.000        7.00        1.000        7.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       7.000        1.000        7.00        1.000        7.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       215.000        1.850      397.75        1.850      397.75       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      52.000       75.000     3900.00       75.000     3900.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       7.000      738.550     5169.85     1000.000     7000.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.100      400.000       40.00      400.000       40.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB         2.900       46.000      133.40       46.000      133.40       0.000        0.00 
631.1000   Sod Lawn                       SY       422.000        5.950     2510.90        5.950     2510.90       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       8.000      565.000     4520.00      565.000     4520.00       0.000        0.00 
           01. Ginko, Princeton Sentry, B&B, 
           2 1/2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      354.000      354.00      354.000      354.00       0.000        0.00 
           02. Hawthorn, Crusader, B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       2.000      568.000     1136.00      568.000     1136.00       0.000        0.00 
           03. Horsechestnut, Fruitless, B&B, 
           2 1/2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      439.000      439.00      439.000      439.00       0.000        0.00 
           04. Kentucky Coffeetree, Espresso, 
           B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       4.000      397.000     1588.00      397.000     1588.00       0.000        0.00 
           05. Lilac, Snowcap Japanese Tree, 
           B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      482.000     2410.00      482.000     2410.00       0.000        0.00 
           06. Pear, Autumn Blaze, B&B, 2 1/2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      438.000     3504.00      438.000     3504.00       0.000        0.00 
           07. Pear, Cleveland Select, B&B, 
           2 1/2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       9.000      453.000     4077.00      453.000     4077.00       0.000        0.00 
           08. Oak, Regal Prince, B&B, 2" Cal. 
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632.0101   Trees (species) (size) (root)  EACH       1.000      354.000      354.00      354.000      354.00       0.000        0.00 
           09. Elm, New Harmony, B&B, 2" Cal. 
632.0201   Shrubs (species) (size) (root) EACH      29.000       55.000     1595.00       55.000     1595.00       0.000        0.00 
           01. Coralberry, Hancock, Cg, #3 
632.0201   Shrubs (species) (size) (root) EACH      25.000       66.000     1650.00       66.000     1650.00       0.000        0.00 
           02. Honeysuckle, Northern Bush, Cg, 
           #3 
632.0201   Shrubs (species) (size) (root) EACH      64.000       65.000     4160.00       65.000     4160.00       0.000        0.00 
           03. Rose, Henry Hudson, Cg #3 
632.0201   Shrubs (species) (size) (root) EACH      36.000       66.000     2376.00       66.000     2376.00       0.000        0.00 
           04. Spirea, Magic Carpet, Cg #3 
632.0201   Shrubs (species) (size) (root) EACH      35.000       57.000     1995.00       57.000     1995.00       0.000        0.00 
           05. Sumac, Gro-Low Fragrant, Cg #5 
632.9101   Landscape Planting Surv & Care EACH      90.000        1.000       90.00        1.000       90.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      35.000      152.000     5320.00      152.000     5320.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      159.000      636.00      159.000      636.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       262.500       16.800     4410.00       16.800     4410.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        50.000       22.500     1125.00       22.500     1125.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       3.000       65.000      195.00       65.000      195.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      75.000       18.000     1350.00       18.000     1350.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      28.000       20.000      560.00       20.000      560.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    10269.470    10269.47    15000.000    15000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     6000.000     6000.00    12000.000    12000.00       0.000        0.00 
           01. 5990-01-20 
643.0300   Traffic Control Drums          DAY    15776.000        0.300     4732.80        0.300     4732.80       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3264.000        0.900     2937.60        0.900     2937.60       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    10880.000        0.150     1632.00        0.150     1632.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      544.000       20.000    10880.00       20.000    10880.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     7269.000        0.900     6542.10        0.900     6542.10       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       105.000       27.000     2835.00       27.000     2835.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      544.000       40.000    21760.00       40.000    21760.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     2000.000     2000.00       0.000        0.00 
           01. 5990-01-20 
643.3000   Traffic Control Detour Signs   DAY     8108.000        0.250     2027.00        0.250     2027.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      3785.000        1.550     5866.75        1.550     5866.75       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       370.000        1.750      647.50        1.750      647.50       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       4.000      141.000      564.00      141.000      564.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      143.000      572.00      143.000      572.00       0.000        0.00 
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647.0356   Pavement Marking Words Epoxy   EACH       8.000      161.000     1288.00      161.000     1288.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       265.000       10.050     2663.25       10.050     2663.25       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF      1095.000        3.100     3394.50        3.100     3394.50       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      1340.000        7.550    10117.00        7.550    10117.00       0.000        0.00 
647.0786   Pavement Marking Crosswalk Epo LF       150.000       12.600     1890.00       12.600     1890.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      11.000       60.000      660.00       95.000     1045.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      3720.000        0.540     2008.80        1.000     3720.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      2000.000        0.100      200.00        0.420      840.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     2900.000     2900.00       0.000        0.00 
           01. 5990-01-20 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      600.000      600.00       0.000        0.00 
           01. 5990-01-20 
650.9920   Construction Staking Slope Sta LF       290.000        1.000      290.00        0.500      145.00       0.000        0.00 
652.0210   Conduit Rigid Nonmetallic Sch  LF       408.000        5.000     2040.00        5.000     2040.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      3619.000        5.500    19904.50        5.500    19904.50       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       271.000        6.000     1626.00        6.000     1626.00       0.000        0.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF       655.000        6.000     3930.00        6.000     3930.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      1068.000       25.000    26700.00       25.000    26700.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH       5.000      150.000      750.00      150.000      750.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      1582.000        5.000     7910.00        5.000     7910.00       0.000        0.00 
653.0130   Pull Boxes Steel 18x36-Inch    EACH      49.000      650.000    31850.00      650.000    31850.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       7.000      750.000     5250.00      750.000     5250.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      17.000      810.000    13770.00      810.000    13770.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      53.000      100.000     5300.00      100.000     5300.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       8.000      625.000     5000.00      625.000     5000.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       3.000      800.000     2400.00      800.000     2400.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1250.000     2500.00     1250.000     2500.00       0.000        0.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       384.000        0.700      268.80        0.700      268.80       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       488.000        0.850      414.80        0.820      400.16       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      2266.000        1.400     3172.40        1.400     3172.40       0.000        0.00 
655.0310   Cable Type UF 2-12 AWG         LF       692.000        1.250      865.00        1.250      865.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      3275.000        0.750     2456.25        0.750     2456.25       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       702.000        0.650      456.30        0.650      456.30       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      6495.000        0.750     4871.25        0.750     4871.25       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      4845.000        0.800     3876.00        0.800     3876.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      1521.000        0.900     1368.90        0.900     1368.90       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF      1716.000        1.200     2059.20        1.200     2059.20       0.000        0.00 
655.0645   Electrical Wire Lighting 1/0 A LF     12888.000        2.200    28353.60        2.200    28353.60       0.000        0.00 
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655.0700   Loop Detector Lead In Cable    LF      3009.000        1.250     3761.25        1.250     3761.25       0.000        0.00 
655.0800   Loop Detector Wire             LF      4576.000        0.650     2974.40        0.650     2974.40       0.000        0.00 
657.0100   Pedestal Bases                 EACH       8.000      160.000     1280.00      160.000     1280.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       3.000      300.000      900.00      300.000      900.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       6.000      490.000     2940.00      490.000     2940.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      437.000      874.00      437.000      874.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      14.000      295.000     4130.00      295.000     4130.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      14.000       55.000      770.00       55.000      770.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      16.000      246.000     3936.00      246.000     3936.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      16.000      255.000     4080.00      255.000     4080.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      21.000       55.000     1155.00       55.000     1155.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      21.000       56.000     1176.00       56.000     1176.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      21.000       57.000     1197.00       57.000     1197.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       2.000       55.000      110.00       55.000      110.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       56.000      112.00       56.000      112.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      16.000      165.000     2640.00      165.000     2640.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1400.000     1400.00     1400.000     1400.00       0.000        0.00 
           01. Main Street And Court Street 
658.5069   Signal Mounting Hardware (loca LS         1.000     1100.000     1100.00     1100.000     1100.00       0.000        0.00 
           02. Main Street And Milwaukee Street 
670.0100   Field System Integrator        LS         1.000     3500.000     3500.00     3500.000     3500.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     2300.000     2300.00     2300.000     2300.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      2245.000        0.830     1863.35        0.950     2132.75       0.000        0.00 
690.0250   Sawing Concrete                LF      4930.000        1.550     7641.50        1.750     8627.50       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000    38500.000    38500.00    20000.000    20000.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      500.000        5.000     2500.00        5.000     2500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      350.000        5.000     1750.00        5.000     1750.00       0.000        0.00 
SPV.0035   Special                        CY      5055.000       16.000    80880.00        2.000    10110.00       0.000        0.00 
           01. Granular Backfill Special 
SPV.0035   Special                        CY       100.000       44.000     4400.00       25.000     2500.00       0.000        0.00 
           02. Excavation Below Subgrade (Ebs) 
SPV.0035   Special                        CY       593.000       78.000    46254.00       78.000    46254.00       0.000        0.00 
           03. Planting Soil Mix 
SPV.0045   Special                        DAY     1071.000       25.680    27503.28       10.000    10710.00       0.000        0.00 
           01. Temporary Crosswalk Access 
SPV.0060   Special                        EACH      16.000      900.000    14400.00      200.000     3200.00       0.000        0.00 
           01. Unknown Service Investigation 
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SPV.0060   Special                        EACH       4.000      469.390     1877.56      629.000     2516.00       0.000        0.00 
           02. Manhole Cover Type 
           Special Logo 
SPV.0060   Special                        EACH       7.000      605.770     4240.39      763.000     5341.00       0.000        0.00 
           03. Inlet Cover Type H 
           Special Logo 
SPV.0060   Special                        EACH      25.000      169.140     4228.50     1000.000    25000.00       0.000        0.00 
           04. Utility Line Opening (Ulo) 
SPV.0060   Special                        EACH       9.000     1200.000    10800.00     1200.000    10800.00       0.000        0.00 
           05. Concrete Base Type 3 Special 
SPV.0060   Special                        EACH       9.000     2000.000    18000.00     2000.000    18000.00       0.000        0.00 
           06. Roadway Light Pole 
SPV.0060   Special                        EACH       9.000     2000.000    18000.00     2000.000    18000.00       0.000        0.00 
           07. Decorative Luminaire 
SPV.0060   Special                        EACH       9.000      400.000     3600.00      400.000     3600.00       0.000        0.00 
           08. Decorative Mast Arm 
SPV.0060   Special                        EACH      34.000      260.000     8840.00      260.000     8840.00       0.000        0.00 
           09. Existing Pedestrian Light 
           Modifications 
SPV.0060   Special                        EACH      34.000     1800.000    61200.00     1100.000    37400.00       0.000        0.00 
           10. Reconnect Existing Service 
SPV.0060   Special                        EACH      13.000      250.000     3250.00      250.000     3250.00       0.000        0.00 
           11. Pedestrian Pole Bracket Arm 
SPV.0060   Special                        EACH      30.000       17.600      528.00       17.600      528.00       0.000        0.00 
           12. Perennials, Aster, Purple Dome, 
           Cg, #1 
SPV.0060   Special                        EACH     171.000       19.550     3343.05       19.550     3343.05       0.000        0.00 
           13. Perennials, Chive, Summer Beauty, 
           Cg, #1 
SPV.0060   Special                        EACH      48.000       28.350     1360.80       28.350     1360.80       0.000        0.00 
           14. Perennials, Coneflower, Little 
           Giant, Cg, #1 
SPV.0060   Special                        EACH      74.000       18.450     1365.30       18.450     1365.30       0.000        0.00 
           15. Perennials, Daylily, Happy 
           Returns, Cg, #1 
SPV.0060   Special                        EACH      64.000       19.550     1251.20       19.550     1251.20       0.000        0.00 
           16. Perennials, Dropseed, Prairie, 
           Cg, #1 
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SPV.0060   Special                        EACH      52.000       19.550     1016.60       19.550     1016.60       0.000        0.00 
           17. Perennials, Feather Reed Grass, 
           Karl Foerster, Cg, #1 
SPV.0060   Special                        EACH     180.000       10.950     1971.00       10.950     1971.00       0.000        0.00 
           18. Perennials, Lilyturf, Cg, #Sp04 
SPV.0060   Special                        EACH      33.000       17.600      580.80       17.600      580.80       0.000        0.00 
           19. Perennials, Milkweed, Butterfly, 
           Cg, #1 
SPV.0060   Special                        EACH     159.000       20.500     3259.50       20.500     3259.50       0.000        0.00 
           20. Perennials, Tufted Hairgrass, 
           Gold Dew, Cg, #1 
SPV.0060   Special                        EACH      27.000       24.450      660.15       24.450      660.15       0.000        0.00 
           21. Perennials, Switchgrass, 
           Shenahdoah, Cg, #1 
SPV.0060   Special                        EACH       8.000       50.000      400.00       50.000      400.00       0.000        0.00 
           22. Install City Supplied Street Name 
           Sign 
SPV.0060   Special                        EACH      40.000        2.900      116.00        2.900      116.00       0.000        0.00 
           23. Bulbs, Daffodil, Mixed 
SPV.0060   Special                        EACH      13.000      525.000     6825.00      525.000     6825.00       0.000        0.00 
           24. Bicycle Rack 
SPV.0060   Special                        EACH      21.000     1548.000    32508.00     1548.000    32508.00       0.000        0.00 
           25. Trash Receptacle 
SPV.0060   Special                        EACH      10.000      100.000     1000.00      100.000     1000.00       0.000        0.00 
           26. Trash Receptacle 
           (Salvage/Reinstall) 
SPV.0060   Special                        EACH       6.000     1973.000    11838.00     1973.000    11838.00       0.000        0.00 
           27. Bench, 6-Foot, Backed 
SPV.0060   Special                        EACH      27.000     1650.000    44550.00     1650.000    44550.00       0.000        0.00 
           28. Bench, 6-Foot, Backless 
SPV.0060   Special                        EACH       6.000      100.000      600.00      100.000      600.00       0.000        0.00 
           29. Bench, 6-Foot, Backed 
           (Salvage/Reinstall) 
SPV.0060   Special                        EACH       6.000     1100.000     6600.00     2000.000    12000.00       0.000        0.00 
           30. Abandon Existing Water Main 
SPV.0060   Special                        EACH       2.000     4300.000     8600.00     3140.000     6280.00       0.000        0.00 
           31. Water Main Offset 6-Inch 
SPV.0060   Special                        EACH       4.000     5800.000    23200.00     5269.000    21076.00       0.000        0.00 
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           32. Water Main Offset 12-Inch 
SPV.0060   Special                        EACH       8.000     5100.000    40800.00     3857.000    30856.00       0.000        0.00 
           33. New Hydrant 
SPV.0060   Special                        EACH       2.000     2700.000     5400.00     2135.000     4270.00       0.000        0.00 
           34. Gate Valve With Manhole 4-Inch 
SPV.0060   Special                        EACH       1.000     1700.000     1700.00     1184.000     1184.00       0.000        0.00 
           35. Gate Valve And Box 4-Inch 
SPV.0060   Special                        EACH       8.000     3400.000    27200.00     2265.000    18120.00       0.000        0.00 
           36. Gate Valve With Manhole 6-Inch 
SPV.0060   Special                        EACH       2.000     1800.000     3600.00     1318.000     2636.00       0.000        0.00 
           37. Gate Valve And Box 6-Inch 
SPV.0060   Special                        EACH       1.000     3900.000     3900.00     2629.000     2629.00       0.000        0.00 
           38. Gate Valve With Manhole 8-Inch 
SPV.0060   Special                        EACH       5.000     4700.000    23500.00     3790.000    18950.00       0.000        0.00 
           39. Gate Valve With Manhole 12-Inch 
SPV.0060   Special                        EACH      10.000     1600.000    16000.00     1480.000    14800.00       0.000        0.00 
           40. Water Service Replacement 
           Short 
SPV.0060   Special                        EACH      15.000     2200.000    33000.00     2060.000    30900.00       0.000        0.00 
           41. Water Service Replacement 
           Long 
SPV.0090   Special                        LF       495.000       40.180    19889.10       30.000    14850.00       0.000        0.00 
           01. Planter Curb Special 
SPV.0090   Special                        LF      1225.000        1.250     1531.25        4.000     4900.00       0.000        0.00 
           02. Planter Curb Sacked Rubbed 
           Surface Finish 
SPV.0090   Special                        LF       180.000        1.250      225.00        5.000      900.00       0.000        0.00 
           03. Planter Wall Sacked Rubbed 
           Surface Finish 
SPV.0090   Special                        LF       549.000      124.000    68076.00      124.000    68076.00       0.000        0.00 
           04. Pavement Marking, Special, 
           Preformed Thermoplastic 
SPV.0090   Special                        LF       573.000       84.000    48132.00      110.620    63385.26       0.000        0.00 
           05. Ductile Iron Water Main 
           4 Or 6-Inch 
SPV.0090   Special                        LF        30.000      135.000     4050.00      173.210     5196.30       0.000        0.00 
           06. Ductile Iron Water Main 8-Inch 
SPV.0090   Special                        LF      2240.000       97.000   217280.00      102.690   230025.60       0.000        0.00 
           07. Ductile Iron Water Main 12-Inch 
SPV.0090   Special                        LF      2000.000        4.960     9920.00        5.500    11000.00       0.000        0.00 
           08. Televising Sanitary & Storm 
           Sewer 
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SPV.0105   Special                        LS         1.000     9500.000     9500.00     9500.000     9500.00       0.000        0.00 
           01. Rectangular Rapid Flashing 
           Beacon (Rrfb) With Pedestrian Activation 
SPV.0105   Special                        LS         1.000    20000.000    20000.00    20000.000    20000.00       0.000        0.00 
           02. Remove, Salvage, And Reinstall 
           Traffic Signal Equipment (Main & Court) 
SPV.0105   Special                        LS         1.000    25000.000    25000.00    25000.000    25000.00       0.000        0.00 
           03. Remove, Salvage, And Reinstall 
           Traffic Signal Eqpmnt (Main & Milwaukee) 
SPV.0105   Special                        LS         1.000     9900.000     9900.00     9900.000     9900.00       0.000        0.00 
           04. Traffic Signal Cabinet And 
           Salvaged Controller (Main & Court) 
SPV.0105   Special                        LS         1.000     9900.000     9900.00     9900.000     9900.00       0.000        0.00 
           05. Traffic Signal Cabinet And 
           Salvaged Controller (Main & Milwaukee) 
SPV.0105   Special                        LS         1.000     1800.000     1800.00     1610.000     1610.00       0.000        0.00 
           06. Locate And Reference Property 
           Corners 
SPV.0105   Special                        LS         1.000     1800.000     1800.00      770.000      770.00       0.000        0.00 
           07. Reset Property Corners 
SPV.0105   Special                        LS         1.000     8950.000     8950.00     5500.000     5500.00       0.000        0.00 
           08. Sanitary Sewer Repair 
SPV.0105   Special                        LS         1.000     9000.000     9000.00     9000.000     9000.00       0.000        0.00 
           09. Emergency Vehicle Preemption 
           System (Main & Milwaukee) 
SPV.0165   Special                        SF     12070.000        6.540    78937.80        7.500    90525.00       0.000        0.00 
           01. Concrete Sidewalk, 4-Inch, 
           Colored 
SPV.0165   Special                        SF       125.000       13.000     1625.00       50.000     6250.00       0.000        0.00 
           02. Abandoned Vault Removal 
           Masonry, Depth To 5' 
SPV.0165   Special                        SF       125.000       16.000     2000.00       55.000     6875.00       0.000        0.00 
           03. Abandoned Vault Removal 
           Masonry, Depth Over 5' 
SPV.0165   Special                        SF       125.000       16.000     2000.00       60.000     7500.00       0.000        0.00 
           04. Abandoned Vault Removal 
           Reinforced Concrete 0"-10", Depth To 5' 
SPV.0165   Special                        SF        75.000       32.000     2400.00       65.000     4875.00       0.000        0.00 
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           05. Abandoned Vault Removal Reinforced 
           Concrete 0"-10", Depth Over 5' 
SPV.0165   Special                        SF        75.000       22.000     1650.00       70.000     5250.00       0.000        0.00 
           06. Abandoned Vault Removal Reinforced 
           Concrete 10"+, Depth To 5' 
SPV.0165   Special                        SF        75.000       32.000     2400.00       75.000     5625.00       0.000        0.00 
           07. Abandoned Vault Removal Reinforced 
           Concrete 10"+, Depth Over 5' 
SPV.0180   Special                        SY      1159.000        7.500     8692.50        7.500     8692.50       0.000        0.00 
           01. Shredded Hardwood Bark Mulch 
SPV.0180   Special                        SY       200.000       16.450     3290.00       16.450     3290.00       0.000        0.00 
           02. Gravel Mulch 
 
                                      PROPOSAL TOTAL.......              2940225.02               3345969.68                    0.00 
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               STATE PROJECT(S):  5991-08-09                            LOCATION  La Crosse       COUNTY 
                                                                                  City La Crosse, Gillette St 
                                                                                  Cth B 
                                                                                  La Crosse County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0200   Removing Old Structure (statio LS         1.000     2500.000     2500.00     4000.000     4000.00     900.000      900.00 
           01. 3+00 
204.0100   Removing Pavement              SY      1676.000        6.180    10357.68        5.000     8380.00       6.350    10642.60 
204.0110   Removing Asphaltic Surface     SY       166.000        2.140      355.24        3.000      498.00       3.400      564.40 
204.0150   Removing Curb & Gutter         LF       718.000        1.480     1062.64        2.800     2010.40       3.750     2692.50 
204.0155   Removing Concrete Sidewalk     SY       563.000        2.210     1244.23        3.800     2139.40       8.000     4504.00 
204.0170   Removing Fence                 LF       120.000        3.500      420.00        3.500      420.00       3.500      420.00 
204.0185   Removing Masonry               CY         2.000      150.730      301.46      200.000      400.00    1040.000     2080.00 
204.0190   Removing Surface Drains        EACH       1.000      301.450      301.45      300.000      300.00      70.000       70.00 
204.0220   Removing Inlets                EACH       2.000      150.730      301.46      350.000      700.00     450.000      900.00 
204.0245   Removing Storm Sewer (size)    LF        55.000        5.480      301.40       12.000      660.00      13.700      753.50 
           01. 12-Inch 
205.0100   Excavation Common              CY      7199.000        6.820    49097.18        5.900    42474.10       9.950    71630.05 
206.1000   Exc for Structure Bridges (str LS         1.000      500.000      500.00     2000.000     2000.00     450.000      450.00 
           01. B-32-0158 
209.0100   Backfill Granular              CY      5745.000       11.510    66124.95       14.000    80430.00      21.400   122943.00 
210.0100   Backfill Structure             CY         2.500      258.810      647.03       80.000      200.00      83.000      207.50 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     3500.000     3500.00    1500.000     1500.00 
           01. 5991-08-09 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1192.000       11.570    13791.44       11.400    13588.80      21.000    25032.00 
415.1090   Concrete Pavement HES 9-Inch   SY      2180.000       50.000   109000.00       58.000   126440.00      58.000   126440.00 
415.1410   Concrete Pavement Approach Sla SY       422.000      165.000    69630.00      135.000    56970.00     170.500    71951.00 
416.0160   Concrete Driveway 6-Inch       SY        17.000       45.000      765.00       45.000      765.00      52.500      892.50 
416.0610   Drilled Tie Bars               EACH     413.000       12.000     4956.00        7.000     2891.00       5.200     2147.60 
416.0620   Drilled Dowel Bars             EACH     122.000       16.500     2013.00       15.000     1830.00       8.600     1049.20 
416.1715   Concrete Pavement Repair SHES  SY       130.000       55.000     7150.00       82.000    10660.00      84.250    10952.50 
416.1725   Concrete Pavement Replacement  SY      1250.400       60.000    75024.00       78.000    97531.20      64.250    80338.20 
465.0105   Asphaltic Surface              TON       37.000      111.560     4127.72      111.560     4127.72     111.560     4127.72 
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502.0100   Concrete Masonry Bridges       CY         2.000     2500.000     5000.00     3000.000     6000.00     850.000     1700.00 
502.3200   Protective Surface Treatment   SY         3.500       30.000      105.00      120.000      420.00       8.750       30.63 
502.5002   Masonry Anchors Type L No. 4 B EACH      10.000       20.000      200.00       50.000      500.00      28.600      286.00 
505.0605   Bar Steel Reinf HS Coated Brid LB       190.000        2.000      380.00       10.000     1900.00       4.400      836.00 
516.0500   Rubberized Membrane Waterproof SY         2.000       20.000       40.00      300.000      600.00     450.000      900.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      358.050      358.05      400.000      400.00     685.000      685.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1303.000       21.000    27363.00       16.000    20848.00      17.150    22346.45 
601.0411   Concrete Curb & Gutter 30-Inch LF        32.000       21.000      672.00       26.000      832.00      16.600      531.20 
602.0405   Concrete Sidewalk 4-Inch       SF      1715.000        4.000     6860.00        4.100     7031.50       3.750     6431.25 
602.0410   Concrete Sidewalk 5-Inch       SF      3373.000        4.500    15178.50        4.550    15347.15       4.200    14166.60 
602.0505   Curb Ramp Detectable Warnng Fi SF        16.000       50.000      800.00       35.000      560.00      32.300      516.80 
603.1136   Concrete Barrier Type S36      LF        85.000      200.000    17000.00      140.000    11900.00      75.400     6409.00 
603.1332   Concrete Barrier Type S32B     LF         5.000      350.000     1750.00      255.000     1275.00     291.000     1455.00 
603.3111   Conc Barrier Trans Type NJ32SF EACH       1.000     6000.000     6000.00     4500.000     4500.00    4560.000     4560.00 
603.3113   Conc Barrier Trans Type NJ32SF EACH       1.000     6000.000     6000.00     4500.000     4500.00    4650.000     4650.00 
603.3513   Conc Barrier Trans Type S32 to EACH       1.000     5000.000     5000.00     4700.000     4700.00    3120.000     3120.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        58.000       36.490     2116.42       31.000     1798.00      49.000     2842.00 
611.0610   Inlet Covers Type BW           EACH       2.000      492.120      984.24      500.000     1000.00     545.000     1090.00 
611.3225   Inlets 2x2.5-FT                EACH       2.000     1155.740     2311.48     1000.000     2000.00    1200.000     2400.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      247.550      247.55      350.000      350.00     265.000      265.00 
614.0200   Steel Thrie Beam Structure App LF        20.600       61.000     1256.60       52.000     1071.20      61.000     1256.60 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2400.000     2400.00     2500.000     2500.00    2400.000     2400.00 
614.0805   Crash Cushions Perm Low Mainta EACH       1.000    23500.000    23500.00    29700.000    29700.00   29700.000    29700.00 
614.0920   Salvaged Rail                  LF       835.000        2.000     1670.00        2.500     2087.50       2.000     1670.00 
614.0925   Salvaged Guardrail End Treatme EACH       8.000      300.000     2400.00      250.000     2000.00     300.000     2400.00 
614.2300   MGS Guardrail 3                LF       139.500       15.850     2211.08       17.000     2371.50      15.850     2211.08 
614.2500   MGS Thrie Beam Transition      LF       157.600       61.000     9613.60       68.000    10716.80      61.000     9613.60 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2500.000    10000.00    2400.000     9600.00 
616.0204   Fence Chain Link 4-FT          LF       120.000       25.000     3000.00       25.000     3000.00      44.800     5376.00 
619.1000   Mobilization                   EACH       1.000    21375.600    21375.60    48000.000    48000.00   26000.000    26000.00 
624.0100   Water                          MGAL      12.000       41.430      497.16       10.000      120.00      50.000      600.00 
625.0500   Salvaged Topsoil               SY      1115.000        4.940     5508.10        2.000     2230.00       4.000     4460.00 
628.1504   Silt Fence                     LF      1650.000        1.750     2887.50        2.500     4125.00       1.750     2887.50 
628.1520   Silt Fence Maintenance         LF      3300.000        0.010       33.00        0.200      660.00       0.010       33.00 
628.1905   Mobilizations Erosion Control  EACH       8.000      250.000     2000.00      300.000     2400.00     250.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      250.000     1000.00      300.000     1200.00     250.000     1000.00 
628.2008   Erosion Mat Urban Class I Type SY      1115.000        1.750     1951.25        2.000     2230.00       1.750     1951.25 
628.7015   Inlet Protection Type C        EACH      14.000       38.000      532.00       50.000      700.00      38.000      532.00 
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629.0210   Fertilizer Type B              CWT        0.700      150.000      105.00      100.000       70.00     150.000      105.00 
630.0120   Seeding Mixture No. 20         LB        26.000        8.250      214.50       10.000      260.00       8.250      214.50 
630.0140   Seeding Mixture No. 40         LB         3.300       35.000      115.50       10.000       33.00      35.000      115.50 
630.0200   Seeding Temporary              LB        29.000        3.000       87.00       10.000      290.00       3.000       87.00 
634.0414   Posts Wood 4x4-Inch X 14-FT    EACH      13.000       50.000      650.00       60.000      780.00      50.000      650.00 
637.2210   Signs Type II Reflective H     SF        96.610       17.000     1642.37       25.000     2415.25      17.000     1642.37 
638.2602   Removing Signs Type II         EACH      19.000       20.000      380.00       25.000      475.00      20.000      380.00 
638.3000   Removing Small Sign Supports   EACH      17.000       20.000      340.00       25.000      425.00      20.000      340.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     7500.000     7500.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000     7400.000     7400.00     3000.000     3000.00    7400.000     7400.00 
           01. 5991-08-09 
643.0300   Traffic Control Drums          DAY     4650.000        0.350     1627.50        0.400     1860.00       0.350     1627.50 
643.0420   Traffic Control Barricades Typ DAY     1457.000        1.400     2039.80        1.500     2185.50       1.400     2039.80 
643.0705   Traffic Control Warning Lights DAY     1240.000        0.400      496.00        0.250      310.00       0.400      496.00 
643.0715   Traffic Control Warning Lights DAY      434.000        0.500      217.00        0.500      217.00       0.500      217.00 
643.0900   Traffic Control Signs          DAY     1116.000        0.850      948.60        1.000     1116.00       0.850      948.60 
643.0920   Traffic Control Covering Signs EACH      15.000       45.000      675.00       40.000      600.00      45.000      675.00 
643.1050   Traffic Control Signs PCMS     DAY      380.000       70.000    26600.00       50.000    19000.00      70.000    26600.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     4000.000     4000.00    1500.000     1500.00 
           01. 5991-08-09 
643.3000   Traffic Control Detour Signs   DAY     8370.000        0.450     3766.50        0.500     4185.00       0.450     3766.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1751.000        2.500     4377.50        2.500     4377.50       2.500     4377.50 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      148.000      296.00      148.000      296.00     148.000      296.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      150.000      300.00      150.000      300.00     150.000      300.00 
650.4000   Construction Staking Storm Sew EACH       2.000      100.000      200.00      125.000      250.00     100.000      200.00 
650.4500   Construction Staking Subgrade  LF       611.000        0.010        6.11        2.000     1222.00       4.000     2444.00 
650.5500   Construction Staking Curb Gutt LF        34.000        0.010        0.34        2.000       68.00       2.000       68.00 
650.7000   Construction Staking Conc Pave LF       611.000        0.100       61.10        2.000     1222.00       4.000     2444.00 
650.8000   Construction Staking Resurfaci LF      1403.000        0.100      140.30        0.100      140.30       0.300      420.90 
650.9910   Const Staking Supplemental Con LS         1.000      900.000      900.00     1000.000     1000.00    1000.000     1000.00 
           01. 5991-08-09 
650.9920   Construction Staking Slope Sta LF       611.000        0.150       91.65        1.000      611.00       4.000     2444.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       166.000       10.000     1660.00       10.000     1660.00      10.000     1660.00 
652.0800   Conduit Loop Detector          LF       178.000       15.610     2778.58       15.610     2778.58      15.600     2776.80 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       3.000      900.000     2700.00      900.000     2700.00     900.000     2700.00 
653.0905   Removing Pull Boxes            EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
655.0700   Loop Detector Lead In Cable    LF       795.000        2.500     1987.50        2.500     1987.50       2.500     1987.50 
655.0800   Loop Detector Wire             LF       644.000        3.160     2035.04        3.160     2035.04       3.160     2035.04 
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690.0150   Sawing Asphalt                 LF        32.000        2.000       64.00        1.770       56.64       2.000       64.00 
690.0250   Sawing Concrete                LF      1206.000        1.650     1989.90        1.770     2134.62       1.650     1989.90 
715.0415   Incentive Strength Conc Paveme DOL      800.000        1.000      800.00        1.000      800.00       1.000      800.00 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               695166.80                753050.20               809112.64 
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               STATE PROJECT(S):  6648-00-72                            LOCATION  Juneau          COUNTY 
                                  6648-00-73                                      Town Lemonweir, 19th Ave S 
                                                                                  Town Road 
                                                                                  Juneau County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  R & R WASH MATERIALS, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      253.830      253.83      253.830      253.83    1000.000     1000.00 
201.0205   Grubbing                       STA       30.000      426.850    12805.50      426.850    12805.50     200.000     6000.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      331.810     1990.86      331.810     1990.86     400.000     2400.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     6700.000     6700.00    42750.000    42750.00    6700.000     6700.00 
           01. Station 14+33.43 
204.0165   Removing Guardrail             LF      1227.000        1.250     1533.75        1.250     1533.75       1.250     1533.75 
204.9060.S Removing (item description)    EACH       4.000      650.000     2600.00      500.000     2000.00     700.000     2800.00 
           01. Steel Column 
205.0100   Excavation Common              CY     23386.000        4.090    95648.74        4.090    95648.74       7.030   164403.58 
205.0200   Excavation Rock                CY        30.000       76.380     2291.40       76.380     2291.40     100.000     3000.00 
206.1000   Exc for Structure Bridges (str LS         1.000    40000.000    40000.00    27000.000    27000.00   40000.000    40000.00 
           01. B-29-0144 
206.5000   Cofferdams (structure)         LS         1.000   155000.000   155000.00    45000.000    45000.00  155000.000   155000.00 
           01. B-29-0144 
208.0100   Borrow                         CY       806.000       10.250     8261.50       10.250     8261.50       1.000      806.00 
210.0100   Backfill Structure             CY       220.000       19.000     4180.00       18.070     3975.40      19.000     4180.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      850.000      850.00    2000.000     2000.00 
           01. 6648-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      825.000       18.530    15287.25       18.530    15287.25      19.750    16293.75 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12174.000       14.140   172140.36       14.140   172140.36      14.930   181757.82 
440.4410.S Incentive IRI Ride             DOL     3256.000        1.000     3256.00        1.000     3256.00       1.000     3256.00 
455.0105   Asphaltic Material PG58-28     TON      239.000      100.000    23900.00      100.000    23900.00     100.000    23900.00 
455.0605   Tack Coat                      GAL      771.000        2.230     1719.33        2.230     1719.33       2.250     1734.75 
460.1100   HMA Pavement Type E-0.3        TON     3451.000       50.020   172619.02       50.020   172619.02      50.200   173240.20 
460.2000   Incentive Density HMA Pavement DOL     2209.000        1.000     2209.00        1.000     2209.00       1.000     2209.00 
460.4000   HMA Cold Weather Paving        TON      863.000        1.000      863.00        1.000      863.00       1.000      863.00 
465.0120   Asph Surface Driveways & Field TON       63.000      121.830     7675.29      121.830     7675.29     125.000     7875.00 
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465.0315   Asphaltic Flumes               SY        31.000       50.330     1560.23       50.330     1560.23      51.000     1581.00 
502.0100   Concrete Masonry Bridges       CY       607.000      445.000   270115.00      675.000   409725.00     445.000   270115.00 
502.3200   Protective Surface Treatment   SY       121.000        5.000      605.00        4.000      484.00       5.000      605.00 
505.0405   Bar Steel Reinforcement HS Bri LB     10890.000        0.900     9801.00        1.120    12196.80       0.900     9801.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     78190.000        1.100    86009.00        1.150    89918.50       1.100    86009.00 
509.5100.S Polymer Overlay                SY       619.000       37.500    23212.50       41.540    25713.26      38.000    23522.00 
513.4060   Railing Tubular Type M (struct LS         1.000    70000.000    70000.00    74700.000    74700.00   70000.000    70000.00 
           01. B-29-0144 
516.0500   Rubberized Membrane Waterproof SY        21.000       50.000     1050.00       47.000      987.00      50.000     1050.00 
521.0124   Culvert Pipe Corrugated Steel  LF        25.000       28.490      712.25       28.490      712.25      39.000      975.00 
521.0136   Culvert Pipe Corrugated Steel  LF        43.000       41.050     1765.15       41.050     1765.15      55.000     2365.00 
521.0160   Culvert Pipe Corrugated Steel  LF        24.000       89.490     2147.76       89.490     2147.76     130.000     3120.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      352.450      704.90      352.450      704.90     220.000      440.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      556.930     1113.86      556.930     1113.86     580.000     1160.00 
521.1060   Apr Endwls for Culvert Pipe St EACH       4.000     1463.060     5852.24     1463.060     5852.24    1675.000     6700.00 
521.1264   Apr Endwls for Pipe Arch Steel EACH       2.000      962.500     1925.00      962.500     1925.00    1100.000     2200.00 
529.0364   Pipe Arch Corr Stl Aluminum Co LF        52.000       84.300     4383.60       84.300     4383.60     128.000     6656.00 
550.0020   Pre-Boring Rock or Consolidate LF        90.000      100.000     9000.00      200.000    18000.00     100.000     9000.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       955.000       35.000    33425.00       45.500    43452.50      35.000    33425.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       941.000       16.500    15526.50       16.500    15526.50      17.700    16655.70 
606.0300   Riprap Heavy                   CY      2043.000       37.880    77388.84       37.880    77388.84      49.000   100107.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       220.000        5.130     1128.60        5.130     1128.60       9.000     1980.00 
614.2300   MGS Guardrail 3                LF       475.000       16.500     7837.50       16.500     7837.50      16.500     7837.50 
614.2500   MGS Thrie Beam Transition      LF       157.600       60.000     9456.00       60.000     9456.00      60.000     9456.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00    2400.000     9600.00 
619.1000   Mobilization                   EACH       1.000   197000.000   197000.00   175190.250   175190.25  222222.000   222222.00 
624.0100   Water                          MGAL     677.000       20.500    13878.50       20.500    13878.50      20.000    13540.00 
625.0500   Salvaged Topsoil               SY     17044.000        0.930    15850.92        0.930    15850.92       1.090    18577.96 
627.0200   Mulching                       SY     16151.000        0.120     1938.12        0.120     1938.12       0.120     1938.12 
628.1504   Silt Fence                     LF      3642.000        1.850     6737.70        1.850     6737.70       1.850     6737.70 
628.1520   Silt Fence Maintenance         LF      3642.000        0.050      182.10        0.050      182.10       0.050      182.10 
628.1905   Mobilizations Erosion Control  EACH       6.000      200.000     1200.00      200.000     1200.00     200.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       5.000      250.000     1250.00      250.000     1250.00     250.000     1250.00 
628.2004   Erosion Mat Class I Type B     SY      2373.000        0.950     2254.35        0.950     2254.35       1.000     2373.00 
628.2027   Erosion Mat Class II Type C    SY       218.000        4.500      981.00        4.500      981.00       4.500      981.00 
628.6005   Turbidity Barriers             SY      1510.000       24.500    36995.00       24.500    36995.00      24.600    37146.00 
628.7504   Temporary Ditch Checks         LF       106.000        9.000      954.00        9.000      954.00       9.000      954.00 
628.7555   Culvert Pipe Checks            EACH      57.000        8.500      484.50        8.500      484.50       8.500      484.50 
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629.0210   Fertilizer Type B              CWT       13.510       54.000      729.54       54.000      729.54      55.000      743.05 
630.0120   Seeding Mixture No. 20         LB       350.000        5.750     2012.50        5.750     2012.50       5.750     2012.50 
630.0140   Seeding Mixture No. 40         LB        33.000        6.250      206.25        6.250      206.25       6.250      206.25 
630.0175   Seeding Mixture No. 75         LB        42.000       24.000     1008.00       24.000     1008.00      25.000     1050.00 
630.0200   Seeding Temporary              LB       579.000        3.000     1737.00        3.000     1737.00       3.000     1737.00 
633.5100   Markers Row                    EACH      28.000       22.000      616.00       22.000      616.00      22.000      616.00 
633.5200   Markers Culvert End            EACH      12.000       40.000      480.00       40.000      480.00      40.000      480.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       55.000      110.00       55.000      110.00      60.000      120.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      10.000       60.000      600.00       60.000      600.00      61.000      610.00 
637.2210   Signs Type II Reflective H     SF        26.360       16.250      428.35       16.250      428.35      16.500      434.94 
637.2230   Signs Type II Reflective F     SF        30.000       19.500      585.00       19.500      585.00      19.500      585.00 
638.2102   Moving Signs Type II           EACH       1.000       60.000       60.00       60.000       60.00      70.000       70.00 
638.2602   Removing Signs Type II         EACH      32.000       20.000      640.00      200.000     6400.00      20.000      640.00 
638.3000   Removing Small Sign Supports   EACH      32.000       20.000      640.00       20.000      640.00      20.000      640.00 
642.5001   Field Office Type B            EACH       1.000     8374.040     8374.04     3000.000     3000.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    2300.000     2300.00 
           01. 6648-00-73 
643.0300   Traffic Control Drums          DAY     3040.000        0.500     1520.00        0.500     1520.00       0.530     1611.20 
643.0420   Traffic Control Barricades Typ DAY     3040.000        1.500     4560.00        1.500     4560.00       0.750     2280.00 
643.0705   Traffic Control Warning Lights DAY     1824.000        0.200      364.80        0.200      364.80       0.270      492.48 
643.0900   Traffic Control Signs          DAY     3800.000        0.500     1900.00        0.500     1900.00       0.800     3040.00 
645.0120   Geotextile Fabric Type HR      SY      3355.000        2.070     6944.85        2.070     6944.85       2.880     9662.40 
646.0106   Pavement Marking Epoxy 4-Inch  LF     17884.000        0.300     5365.20        0.330     5901.72       0.310     5544.04 
648.0100   Locating No-Passing Zones      MI         0.840     1000.000      840.00     1761.910     1480.00    1000.000      840.00 
650.4500   Construction Staking Subgrade  LF      4630.000        0.010       46.30        0.010       46.30       0.010       46.30 
650.5000   Construction Staking Base      LF      4630.000        0.100      463.00        0.100      463.00       0.200      926.00 
650.5500   Construction Staking Curb Gutt LF       941.000        0.400      376.40        0.400      376.40       0.500      470.50 
650.6000   Construction Staking Pipe Culv EACH       3.000      100.000      300.00      100.000      300.00     110.000      330.00 
650.6500   Construction Staking Structure LS         1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
           01. B-29-0144 
650.9920   Construction Staking Slope Sta LF      4630.000        0.550     2546.50        0.550     2546.50       0.600     2778.00 
690.0150   Sawing Asphalt                 LF       436.000        1.200      523.20        2.390     1042.04       2.750     1199.00 
715.0502   Incentive Strength Conc Struct DOL     3642.000        1.000     3642.00        1.000     3642.00       1.000     3642.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0090   Special                        LF        52.000       85.470     4444.44       85.470     4444.44     140.000     7280.00 
           01. Culvert Pipe Corrugated Polyethylene 
           60-Inch 
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SPV.0090   Special                        LF        94.000      274.150    25770.10      274.150    25770.10     345.000    32430.00 
           02. Pipe Arch Corrugated Steel Aluminum 
           Coated 137x87-Inch 
SPV.0180   Special                        SY      1893.000        1.580     2990.94        1.580     2990.94       1.450     2744.85 
           01. Salvaged Marsh Topsoil 12-Inch 
SPV.0195   Special                        TON      552.000       22.970    12679.44       22.970    12679.44      15.500     8556.00 
           01. Select Crushed Material For Travel 
           Corridor Interstitial Space 
 
                                      PROPOSAL TOTAL.......              1763464.80               1827791.33              1898016.94 
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   BIDDER NO  1:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  R & R WASH MATERIALS, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      550.000      550.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       30.000      360.000    10800.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      430.000     2580.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    74000.000    74000.00        0.000        0.00       0.000        0.00 
           01. Station 14+33.43 
204.0165   Removing Guardrail             LF      1227.000        1.250     1533.75        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       4.000      400.000     1600.00        0.000        0.00       0.000        0.00 
           01. Steel Column 
205.0100   Excavation Common              CY     23386.000        6.750   157855.50        0.000        0.00       0.000        0.00 
205.0200   Excavation Rock                CY        30.000      115.000     3450.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    32000.000    32000.00        0.000        0.00       0.000        0.00 
           01. B-29-0144 
206.5000   Cofferdams (structure)         LS         1.000    95000.000    95000.00        0.000        0.00       0.000        0.00 
           01. B-29-0144 
208.0100   Borrow                         CY       806.000        8.000     6448.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       220.000       12.500     2750.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 6648-00-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      825.000       21.000    17325.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12174.000       16.000   194784.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     3256.000        1.000     3256.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      239.000      100.000    23900.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      771.000        2.230     1719.33        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     3451.000       50.020   172619.02        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     2209.000        1.000     2209.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      863.000        1.000      863.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       63.000      121.830     7675.29        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        31.000       50.330     1560.23        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       607.000      494.000   299858.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       121.000        6.300      762.30        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     10890.000        0.700     7623.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     78190.000        0.800    62552.00        0.000        0.00       0.000        0.00 
509.5100.S Polymer Overlay                SY       619.000       37.500    23212.50        0.000        0.00       0.000        0.00 
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513.4060   Railing Tubular Type M (struct LS         1.000    56500.000    56500.00        0.000        0.00       0.000        0.00 
           01. B-29-0144 
516.0500   Rubberized Membrane Waterproof SY        21.000       20.000      420.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        25.000       32.000      800.00        0.000        0.00       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF        43.000       45.000     1935.00        0.000        0.00       0.000        0.00 
521.0160   Culvert Pipe Corrugated Steel  LF        24.000      105.000     2520.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      195.000      390.00        0.000        0.00       0.000        0.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      425.000      850.00        0.000        0.00       0.000        0.00 
521.1060   Apr Endwls for Culvert Pipe St EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
521.1264   Apr Endwls for Pipe Arch Steel EACH       2.000     1150.000     2300.00        0.000        0.00       0.000        0.00 
529.0364   Pipe Arch Corr Stl Aluminum Co LF        52.000      100.000     5200.00        0.000        0.00       0.000        0.00 
550.0020   Pre-Boring Rock or Consolidate LF        90.000       97.000     8730.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       955.000       37.000    35335.00        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       941.000       16.500    15526.50        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY      2043.000       51.000   104193.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       220.000       11.000     2420.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       475.000       16.500     7837.50        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       60.000     9456.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   276229.000   276229.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     677.000       25.000    16925.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     17044.000        1.000    17044.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     16151.000        0.120     1938.12        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      3642.000        1.850     6737.70        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      3642.000        0.050      182.10        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      200.000     1200.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       5.000      250.000     1250.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      2373.000        0.980     2325.54        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       218.000        4.500      981.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY      1510.000       24.500    36995.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       106.000        9.000      954.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      57.000        8.500      484.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       13.510       54.000      729.54        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       350.000        5.750     2012.50        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        33.000        6.250      206.25        0.000        0.00       0.000        0.00 
630.0175   Seeding Mixture No. 75         LB        42.000       24.000     1008.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       579.000        3.000     1737.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH      28.000       22.000      616.00        0.000        0.00       0.000        0.00 
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633.5200   Markers Culvert End            EACH      12.000       40.000      480.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       55.000      110.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      10.000       60.000      600.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        26.360       16.250      428.35        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        30.000       19.500      585.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       1.000       60.000       60.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      32.000       20.000      640.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      32.000       20.000      640.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2250.000     2250.00        0.000        0.00       0.000        0.00 
           01. 6648-00-73 
643.0300   Traffic Control Drums          DAY     3040.000        0.500     1520.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3040.000        0.750     2280.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1824.000        0.250      456.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3800.000        0.800     3040.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      3355.000        2.500     8387.50        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     17884.000        0.300     5365.20        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         0.840     1000.000      840.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      4630.000        0.010       46.30        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      4630.000        0.100      463.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       941.000        0.400      376.40        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000      100.000      300.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. B-29-0144 
650.9920   Construction Staking Slope Sta LF      4630.000        0.550     2546.50        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       436.000        1.200      523.20        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     3642.000        1.000     3642.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0090   Special                        LF        52.000      135.000     7020.00        0.000        0.00       0.000        0.00 
           01. Culvert Pipe Corrugated Polyethylene 
           60-Inch 
SPV.0090   Special                        LF        94.000      302.000    28388.00        0.000        0.00       0.000        0.00 
           02. Pipe Arch Corrugated Steel Aluminum 
           Coated 137x87-Inch 
SPV.0180   Special                        SY      1893.000        2.150     4069.95        0.000        0.00       0.000        0.00 
           01. Salvaged Marsh Topsoil 12-Inch 
SPV.0195   Special                        TON      552.000       24.000    13248.00        0.000        0.00       0.000        0.00 
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           01. Select Crushed Material For Travel 
           Corridor Interstitial Space 
 
                                      PROPOSAL TOTAL.......              1953359.57                     0.00                    0.00 
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  PROPOSAL: 20150310014 
 
               STATE PROJECT(S):  1060-34-73                            LOCATION  Milwaukee       COUNTY 
                                                                                  Zoo IC, DPW Site Facilities 
                                                                                  USH 45 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM Progress Schedule          EACH       1.000     5000.000     5000.00     2000.000     2000.00       0.000        0.00 
201.0105   Clearing                       STA       10.000      179.000     1790.00      179.000     1790.00       0.000        0.00 
201.0205   Grubbing                       STA       10.000      179.000     1790.00      179.000     1790.00       0.000        0.00 
204.0100   Removing Pavement              SY      1580.000        4.000     6320.00        4.000     6320.00       0.000        0.00 
           **P** 
204.0110   Removing Asphaltic Surface     SY     28165.000        0.010      281.65        1.500    42247.50       0.000        0.00 
           **P** 
204.0150   Removing Curb & Gutter         LF      1380.000        4.000     5520.00        2.800     3864.00       0.000        0.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3865.000        4.000    15460.00        3.000    11595.00       0.000        0.00 
           **P** 
204.0170   Removing Fence                 LF      3429.000        1.450     4972.05        1.450     4972.05       0.000        0.00 
           **P** 
204.0175   Removing Concrete Slope Paving SY       416.000        5.000     2080.00        1.500      624.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      12.000      150.000     1800.00      100.000     1200.00       0.000        0.00 
204.0210   Removing Manholes              EACH       2.000      385.000      770.00      385.000      770.00       0.000        0.00 
204.0220   Removing Inlets                EACH      10.000      450.000     4500.00      450.000     4500.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        87.000       15.000     1305.00       15.000     1305.00       0.000        0.00 
           0001. 6-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       121.000       10.000     1210.00       10.000     1210.00       0.000        0.00 
           0002. 8-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF        97.000       25.000     2425.00       25.000     2425.00       0.000        0.00 
           0003. 10-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       700.000       10.000     7000.00       10.000     7000.00       0.000        0.00 
           0004. 12-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF        27.000       30.000      810.00       30.000      810.00       0.000        0.00 
           0005. 18-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       803.000       15.000    12045.00       15.000    12045.00       0.000        0.00 
           0006. 24-Inch **P** 
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204.0245   Removing Storm Sewer (size)    LF       238.000       20.000     4760.00       20.000     4760.00       0.000        0.00 
           0007. 30-Inch **P** 
204.0280   Sealing Pipes                  EACH       4.000      230.000      920.00      230.000      920.00       0.000        0.00 
205.0100   Excavation Common              CY     71711.000       15.000  1075665.00       16.000  1147376.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     5000.000     5000.00       0.000        0.00 
           0001. 1060-34-73 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    26593.000       10.350   275237.55       12.620   335603.66       0.000        0.00 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY     15601.000       38.000   592838.00       47.310   738083.31       0.000        0.00 
           **P** 
455.0105   Asphaltic Material PG58-28     TON      659.000       75.000    49425.00       75.000    49425.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4812.000        1.750     8421.00        1.750     8421.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    11980.000       49.600   594208.00       49.600   594208.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     7660.000        1.000     7660.00        1.000     7660.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      12.000      610.000     7320.00      610.000     7320.00       0.000        0.00 
601.0319   Concrete Curb & Gutter 19-Inch LF       799.000       28.000    22372.00       29.100    23250.90       0.000        0.00 
           **P** 
601.0331   Concrete Curb & Gutter 31-Inch LF      5241.000       16.020    83960.82       19.250   100889.25       0.000        0.00 
           **P** 
601.0600   Concrete Curb Pedestrian       LF        42.000      100.000     4200.00       25.000     1050.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      5982.000        6.600    39481.20        5.450    32601.90       0.000        0.00 
           **P** 
602.0515   Curb Ramp Detect Wrning Fld Na SF        64.000       30.000     1920.00       36.950     2364.80       0.000        0.00 
608.0236   St Sewer Pipe Reinf Conc Class LF       333.000      130.000    43290.00      110.000    36630.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       604.000       55.000    33220.00       50.000    30200.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       223.000       75.000    16725.00       75.000    16725.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       252.000       90.000    22680.00       90.000    22680.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       933.000       85.000    79305.00       75.000    69975.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       244.000      165.000    40260.00      145.000    35380.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       619.000       50.000    30950.00       50.000    30950.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       498.000       55.000    27390.00       55.000    27390.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       287.000       55.000    15785.00       55.000    15785.00       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       123.000      165.000    20295.00      165.000    20295.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000     1470.000     1470.00     1470.000     1470.00       0.000        0.00 
611.0545   Manhole Covers Type L          EACH       8.000      345.000     2760.00      345.000     2760.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH      15.000      390.000     5850.00      390.000     5850.00       0.000        0.00 
611.0630   Inlet Covers Type HM-GJ        EACH       4.000      570.000     2280.00      570.000     2280.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     2025.000     2025.00     2025.000     2025.00       0.000        0.00 
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611.1005   Catch Basins 5-FT Diameter     EACH       1.000     2475.000     2475.00     2475.000     2475.00       0.000        0.00 
611.2003   Manholes 3-FT Diameter         EACH       3.000     1275.000     3825.00     1275.000     3825.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1765.000     1765.00     1765.000     1765.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH      18.000     2520.000    45360.00     2520.000    45360.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     3355.000     3355.00     3355.000     3355.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     4970.000     4970.00     4970.000     4970.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH      20.000     1025.000    20500.00     1025.000    20500.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      14.000     1265.000    17710.00     1265.000    17710.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000       35.000     5250.00       35.000     5250.00       0.000        0.00 
616.0206   Fence Chain Link 6-FT          LF      2001.000       11.000    22011.00       11.000    22011.00       0.000        0.00 
616.0329   Gates Chain Link (width)       EACH       4.000     3340.000    13360.00     3340.000    13360.00       0.000        0.00 
           0001. 40 Feet 
616.0329   Gates Chain Link (width)       EACH       1.000     4785.000     4785.00     4785.000     4785.00       0.000        0.00 
           0002. 50 Feet 
619.1000   Mobilization                   EACH       1.000    33300.000    33300.00   698160.770   698160.77       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     63605.000        0.010      636.05        0.100     6360.50       0.000        0.00 
624.0100   Water                          MGAL     170.000        0.010        1.70       76.000    12920.00       0.000        0.00 
628.1504   Silt Fence                     LF      1946.000        1.600     3113.60        1.600     3113.60       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1946.000        0.010       19.46        0.010       19.46       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       8.000       50.000      400.00       50.000      400.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000       50.000      400.00       50.000      400.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      9421.000        0.950     8949.95        0.950     8949.95       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      2178.000        1.600     3484.80        1.600     3484.80       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      53.000       45.000     2385.00       45.000     2385.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      21.000       45.000      945.00       45.000      945.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      45.000       45.000     2025.00       45.000     2025.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       4.000     1000.000     4000.00     1300.000     5200.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       15.000       60.000      900.00       60.000      900.00       0.000        0.00 
630.0200   Seeding Temporary              LB       320.000        1.000      320.00        1.000      320.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH      18.000      500.000     9000.00      500.000     9000.00       0.000        0.00 
           0001. Bur Oak B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      390.000     2340.00      390.000     2340.00       0.000        0.00 
           0002. Common Hackberry B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      21.000      480.000    10080.00      480.000    10080.00       0.000        0.00 
           0003. Celebration Maple 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      36.000      500.000    18000.00      500.000    18000.00       0.000        0.00 
           0004. Expresso Coffeetree B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      12.000      500.000     6000.00      500.000     6000.00       0.000        0.00 
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           0005. London Plane Tree B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      380.000     1140.00      380.000     1140.00       0.000        0.00 
           0006. Sugar Maple B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      13.000      470.000     6110.00      470.000     6110.00       0.000        0.00 
           0007. Swamp White Oak B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       9.000      380.000     3420.00      380.000     3420.00       0.000        0.00 
           0008. Valley Forge Elm B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      370.000     2220.00      370.000     2220.00       0.000        0.00 
           0009. Adirondak Crabapple B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       8.000      480.000     3840.00      480.000     3840.00       0.000        0.00 
           0011. Corneliancherry Dogwood: Tree Form 
           B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      26.000      485.000    12610.00      485.000    12610.00       0.000        0.00 
           0013. Robin Hill Serviceberry: 
           Multi-Stem B&B 3-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      14.000      480.000     6720.00      480.000     6720.00       0.000        0.00 
           0014. Winter King Hawthorn B&B 3-Inch 
           Cal 
632.0101   Trees (species) (size) (root)  EACH      18.000      370.000     6660.00      370.000     6660.00       0.000        0.00 
           0015. Black Hill Spruce B&B 60-Inch Ht 
632.0101   Trees (species) (size) (root)  EACH      40.000      280.000    11200.00      280.000    11200.00       0.000        0.00 
           0016. Eastern Redcedar B&B 60-Inch Ht 
632.0201   Shrubs (species) (size) (root) EACH       3.000       40.000      120.00       40.000      120.00       0.000        0.00 
           0001. Blue Muffin Arrowwood Viburnum 
           Cont #2 
632.0201   Shrubs (species) (size) (root) EACH       9.000       40.000      360.00       40.000      360.00       0.000        0.00 
           0002. Dwarf Bush-Honeysuckle Cont #2 
632.0201   Shrubs (species) (size) (root) EACH       4.000       40.000      160.00       40.000      160.00       0.000        0.00 
           0003. Diablo Ninebark Cont #2 
632.0201   Shrubs (species) (size) (root) EACH      21.000       40.000      840.00       40.000      840.00       0.000        0.00 
           0004. Glossy Black Chokeberry Cont #2 
632.0201   Shrubs (species) (size) (root) EACH      65.000       38.000     2470.00       38.000     2470.00       0.000        0.00 
           0005. Gro-Low Sumac Cont #2 
632.0201   Shrubs (species) (size) (root) EACH      85.000       38.000     3230.00       38.000     3230.00       0.000        0.00 
           0006. Indiancurrant Coralberry Cont # 2 
632.0301   Vines (species) (size) (root)  EACH      43.000       20.000      860.00       20.000      860.00       0.000        0.00 
           0001. American Bittersweet Vine Cont # 2 
632.0301   Vines (species) (size) (root)  EACH      45.000       24.000     1080.00       24.000     1080.00       0.000        0.00 
           0002. Limber Honeysuckle Cont # 2 
632.9101   Landscape Planting Surv & Care EACH      24.000      300.000     7200.00      300.000     7200.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      32.000       55.000     1760.00       55.000     1760.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      23.000      130.000     2990.00      130.000     2990.00       0.000        0.00 
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635.0200   Sign Supports Structural Steel LB      2000.000        4.200     8400.00        4.200     8400.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY         3.000      800.000     2400.00      800.000     2400.00       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.100      607.60        3.100      607.60       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       289.000       22.000     6358.00       22.000     6358.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       297.640       13.900     4137.20       13.900     4137.20       0.000        0.00 
638.2102   Moving Signs Type II           EACH       4.000       30.000      120.00       30.000      120.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      12.000        5.000       60.00        5.000       60.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       9.000       10.000       90.00       10.000       90.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12383.000        3.500    43340.50        3.500    43340.50       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF        74.000        4.000      296.00        4.000      296.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH      10.000      185.000     1850.00      185.000     1850.00       0.000        0.00 
647.0256   Pavement Marking Symbols Epoxy EACH      15.000      120.000     1800.00      120.000     1800.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        87.000        9.000      783.00        9.000      783.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       230.000        5.000     1150.00        5.000     1150.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       195.000        7.000     1365.00        7.000     1365.00       0.000        0.00 
652.0145   Conduit Rigid Metallic 4-Inch  LF       125.000       89.010    11126.25       89.010    11126.25       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      7513.000        4.850    36438.05        4.850    36438.05       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       230.000        6.030     1386.90        6.030     1386.90       0.000        0.00 
652.0240   Conduit Rigid Nonmetallic Sch  LF       920.000        6.520     5998.40        6.520     5998.40       0.000        0.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF       710.000        5.020     3564.20        5.020     3564.20       0.000        0.00 
652.0340   Conduit Rigid Nonmetallic Sch  LF        86.000        7.500      645.00        7.500      645.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      17.000      733.630    12471.71      733.630    12471.71       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      25.000      650.350    16258.75      650.350    16258.75       0.000        0.00 
654.0108   Concrete Bases Type 8          EACH      12.000      944.430    11333.16      944.430    11333.16       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1675.290     1675.29     1675.290     1675.29       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF     10791.000        0.600     6474.60        0.600     6474.60       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      7991.000        0.930     7431.63        0.930     7431.63       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     23836.000        1.190    28364.84        1.190    28364.84       0.000        0.00 
656.0400   Elec Service Main Lugs Only Me LS         1.000     1180.820     1180.82     1180.820     1180.82       0.000        0.00 
           0001. N: 302250.842, E: 570148.891 
656.0400   Elec Service Main Lugs Only Me LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           0002. Salt Brine Building Room 301 
657.0210   Transf Base Brkawy 15-17 In Bo EACH      12.000      461.000     5532.00      461.000     5532.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      25.000      361.010     9025.25      361.010     9025.25       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH      25.000     1207.340    30183.50     1207.340    30183.50       0.000        0.00 
657.0375   Poles Type A                   EACH      12.000     2131.040    25572.48     2131.040    25572.48       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      35.000      213.510     7472.85      213.510     7472.85       0.000        0.00 
657.0620   Lum Arms Single Member 6-In Cl EACH      13.000      226.010     2938.13      226.010     2938.13       0.000        0.00 
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659.0802   Plaques Sequence Identificatio EACH      49.000       38.760     1899.24       38.760     1899.24       0.000        0.00 
659.1120   Luminaires Utility LED B       EACH      35.000      623.730    21830.55      623.730    21830.55       0.000        0.00 
659.1130   Luminaires Utility LED D       EACH      13.000      892.460    11601.98      892.460    11601.98       0.000        0.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000     8198.670     8198.67     8198.670     8198.67       0.000        0.00 
690.0150   Sawing Asphalt                 LF       716.000        1.250      895.00        1.250      895.00       0.000        0.00 
690.0250   Sawing Concrete                LF       198.000        3.000      594.00        3.000      594.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1038.000        1.000     1038.00        1.000     1038.00       0.000        0.00 
SPV.0035   Special                        CY       200.000       40.000     8000.00       35.000     7000.00       0.000        0.00 
           0100. Ebs Excavation 
SPV.0035   Special                        CY       200.000       40.000     8000.00      120.000    24000.00       0.000        0.00 
           0101. Ebs Backfill 
SPV.0060   Special                        EACH      27.000      505.000    13635.00      505.000    13635.00       0.000        0.00 
           0001. Inlet Covers Type 57 
SPV.0060   Special                        EACH       8.000      915.000     7320.00      915.000     7320.00       0.000        0.00 
           0002. Inlet Covers Type R Special 
SPV.0060   Special                        EACH       2.000     1120.000     2240.00     1120.000     2240.00       0.000        0.00 
           0004. Removing Sanitary Manholes 
SPV.0060   Special                        EACH       4.000     1000.000     4000.00     1000.000     4000.00       0.000        0.00 
           0005. Reconstructing Sanitary Manholes 
SPV.0060   Special                        EACH       2.000      700.000     1400.00      700.000     1400.00       0.000        0.00 
           0006. Adjusting Sanitary Manholes 
SPV.0060   Special                        EACH       1.000     4215.000     4215.00     4215.000     4215.00       0.000        0.00 
           0007. Connecting Sanitary Lateral 6-Inch 
SPV.0060   Special                        EACH      24.000      150.000     3600.00      415.000     9960.00       0.000        0.00 
           0010. Removing Existing Foundation 
SPV.0060   Special                        EACH       3.000       95.340      286.02       95.340      286.02       0.000        0.00 
           0011. Installing County Furnished Keypad 
SPV.0060   Special                        EACH     110.000      296.000    32560.00      495.000    54450.00       0.000        0.00 
           0019. Parking Lot Bollard 
SPV.0060   Special                        EACH       1.000     1760.000     1760.00     1760.000     1760.00       0.000        0.00 
           0020. Mayfair Pond Outlet Storm Sewer 
           Structure Reconstruction 
SPV.0060   Special                        EACH      12.000      307.600     3691.20      307.600     3691.20       0.000        0.00 
           0021. Removing And Stockpiling Light 
           Poles,  Arms & Luminaires 
SPV.0060   Special                        EACH       1.000   350000.000   350000.00   315640.000   315640.00       0.000        0.00 
           0101. Conveyor 
SPV.0060   Special                        EACH       4.000       50.000      200.00       50.000      200.00       0.000        0.00 
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           0102. Installing State Furnished Bike 
           Rack 
SPV.0060   Special                        EACH      19.000     2350.000    44650.00     2350.000    44650.00       0.000        0.00 
           7001. Gabion Pillars 
SPV.0060   Special                        EACH       2.000    12115.000    24230.00    12115.000    24230.00       0.000        0.00 
           7101. Hydrant Assembly 
SPV.0060   Special                        EACH       1.000     1590.000     1590.00     1590.000     1590.00       0.000        0.00 
           7102. Butterfly Valve, 12-Inch 
SPV.0060   Special                        EACH       1.000     1520.000     1520.00     1520.000     1520.00       0.000        0.00 
           7103. Resilient Wedge Gate Valve 8-Inch 
SPV.0060   Special                        EACH       1.000     1120.000     1120.00     1120.000     1120.00       0.000        0.00 
           7104. Resilient Wedge Gate Valve 6-Inch 
SPV.0060   Special                        EACH       4.000     2660.000    10640.00     2660.000    10640.00       0.000        0.00 
           7105. Cut And Cap Water Main 
SPV.0060   Special                        EACH       1.000      625.000      625.00      625.000      625.00       0.000        0.00 
           7106. Removing Hydrant 
SPV.0060   Special                        EACH       2.000     1880.000     3760.00     1880.000     3760.00       0.000        0.00 
           7107. Hydrant Assembly Relocation 
SPV.0060   Special                        EACH       1.000     1595.000     1595.00     1595.000     1595.00       0.000        0.00 
           7108. Air Release Valve 2-Inch 
SPV.0060   Special                        EACH       1.000      230.000      230.00      230.000      230.00       0.000        0.00 
           7109. Abandon Valve Boxes 
SPV.0060   Special                        EACH      11.000      145.000     1595.00      145.000     1595.00       0.000        0.00 
           7110. Adjusting Valve Boxes 
SPV.0060   Special                        EACH       1.000      460.000      460.00      460.000      460.00       0.000        0.00 
           7111. Adjusting Hydrant 
SPV.0060   Special                        EACH       2.000      230.000      460.00      230.000      460.00       0.000        0.00 
           7112. Removing Water Valve 
SPV.0085   Special                        LB       800.000        5.000     4000.00        5.000     4000.00       0.000        0.00 
           7001. No Mow Fescue Grass Seed 
SPV.0090   Special                        LF      1384.000       18.000    24912.00       19.450    26918.80       0.000        0.00 
           0001. Concrete Curb & Gutter 6-Inch 
           Sloped 31-Inch 
SPV.0090   Special                        LF       230.000       20.000     4600.00       20.000     4600.00       0.000        0.00 
           0002. Removing Sanitary Sewer 
SPV.0090   Special                        LF       366.000       50.000    18300.00       50.000    18300.00       0.000        0.00 
           0009. Storm Sewer Corrugated High 
           Density Polyethylene (Hdpe) 12-Inch 
SPV.0090   Special                        LF       357.000       35.000    12495.00       35.000    12495.00       0.000        0.00 
           0011. Storm Sewer Pvc Sdr 35 6-Inch 
SPV.0090   Special                        LF       347.000       60.000    20820.00       60.000    20820.00       0.000        0.00 
           0012. Storm Sewer Pvc Sdr 35 8-Inch 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF       276.000       80.000    22080.00       80.000    22080.00       0.000        0.00 
           0013. Storm Sewer Pvc Sdr 35 10-Inch 
SPV.0090   Special                        LF      3792.000       12.620    47855.04       12.620    47855.04       0.000        0.00 
           1035. Electrical Wiring Lighting 500 
           Kcmil 
SPV.0090   Special                        LF      1285.000        2.030     2608.55        2.030     2608.55       0.000        0.00 
           7001. Poly Edging Material 
SPV.0090   Special                        LF       181.000      134.050    24263.05       67.000    12127.00       0.000        0.00 
           7002. Decorative Steel Fence 
SPV.0090   Special                        LF       352.000      134.050    47185.60      174.000    61248.00       0.000        0.00 
           7003. Green Screen Fence 
SPV.0090   Special                        LF       479.000      150.000    71850.00      150.000    71850.00       0.000        0.00 
           7101. Ductile Iron (Di) Class 55 Water 
           Main 12-Inch 
SPV.0090   Special                        LF       185.000      145.000    26825.00      145.000    26825.00       0.000        0.00 
           7102. Ductile Iron (Di) Class 55 Water 
           Main 8-Inch 
SPV.0090   Special                        LF       214.000       90.000    19260.00       90.000    19260.00       0.000        0.00 
           7103. Copper Water Service 2-Inch 
SPV.0105   Special                        LS         1.000    26500.000    26500.00    26500.000    26500.00       0.000        0.00 
           0001. Survey Project 1060-34-73 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    28520.000    28520.00       0.000        0.00 
           0002. Pavement Cleanup Project 
           1060-34-73 
SPV.0105   Special                        LS         1.000    10000.000    10000.00     8600.000     8600.00       0.000        0.00 
           0003. Moving Salt 
SPV.0105   Special                        LS         1.000    25000.000    25000.00    31200.000    31200.00       0.000        0.00 
           0004. Moving State-Owned Materials 
SPV.0105   Special                        LS         1.000    82647.000    82647.00    73997.000    73997.00       0.000        0.00 
           0005. Static Scale System 
SPV.0105   Special                        LS         1.000    45300.000    45300.00    60000.000    60000.00       0.000        0.00 
           0006. Removing Former Sheriffs Building 
           Structure 
SPV.0105   Special                        LS         1.000  1239145.000  1239145.00  1098400.000  1098400.00       0.000        0.00 
           0101. Salt Dome 
SPV.0105   Special                        LS         1.000   797503.000   797503.00   775363.000   775363.00       0.000        0.00 
           0102. Storage Building 1 
SPV.0105   Special                        LS         1.000  1741195.000  1741195.00  1695660.000  1695660.00       0.000        0.00 
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           0103. Storage Building 2 
SPV.0105   Special                        LS         1.000   406515.000   406515.00   397665.000   397665.00       0.000        0.00 
           0104. Salt Brine Building 
SPV.0105   Special                        LS         1.000   486771.000   486771.00   466641.000   466641.00       0.000        0.00 
           0105. Bins 
SPV.0105   Special                        LS         1.000   477025.000   477025.00   457315.000   457315.00       0.000        0.00 
           0106. Dewatering Catch Basin 
SPV.0105   Special                        LS         1.000    58857.000    58857.00    58857.000    58857.00       0.000        0.00 
           1025. Common Electrical Work Storage 
           Building 1 
SPV.0105   Special                        LS         1.000   134343.000   134343.00   134343.000   134343.00       0.000        0.00 
           1026. Common Electrical Work Storage 
           Building 2 
SPV.0105   Special                        LS         1.000    54982.000    54982.00    54982.000    54982.00       0.000        0.00 
           1027. Common Electrical Work Salt Brine 
           Building 
SPV.0180   Special                        SY       515.000       55.000    28325.00       55.000    28325.00       0.000        0.00 
           0001. Insulation Board Polystyrene, 
           4-Inch 
SPV.0180   Special                        SY     23500.000        2.250    52875.00        3.500    82250.00       0.000        0.00 
           0007. Topsoil Special 
SPV.0195   Special                        TON     5690.000       43.000   244670.00       45.500   258895.00       0.000        0.00 
           0001. Management Of Solid Waste 
SPV.0195   Special                        TON       40.000       30.000     1200.00       30.000     1200.00       0.000        0.00 
           7001. River Stone 
 
                                      PROPOSAL TOTAL.......             10668086.84              11474517.61                    0.00 
 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  124 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310015 
 
               STATE PROJECT(S):  1100-37-70                            LOCATION  Waukesha        COUNTY 
                                  2720-10-70                                      Milwaukee - Fond Du Lac, Pilgrim Rd Bridges 
                                  2782-11-70                                      Ush 41/45, Loc St, Non Hwy, Sth 74 
                                  2782-11-71                                      Waukesha County 
               TYPE OF WORK: General8Constr0- No Dominate Work Type 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  3:  SUPER WESTERN, INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      912.000     2736.00      912.000     2736.00     240.000      720.00 
           **P** 
201.0110   Clearing                       SY       250.000        7.150     1787.50        7.150     1787.50       6.000     1500.00 
           **P** 
201.0120   Clearing                       ID       510.000       18.200     9282.00       18.200     9282.00      11.000     5610.00 
           **P** 
201.0205   Grubbing                       STA        3.000      555.000     1665.00      555.000     1665.00     200.000      600.00 
           **P** 
201.0210   Grubbing                       SY       250.000        4.750     1187.50        4.750     1187.50     250.000    62500.00 
           **P** 
201.0220   Grubbing                       ID       510.000       10.300     5253.00       10.300     5253.00       8.000     4080.00 
           **P** 
203.0200   Removing Old Structure (statio LS         1.000    90000.000    90000.00    90000.000    90000.00  200887.080   200887.08 
           0001. 218+81 
203.0200   Removing Old Structure (statio LS         1.000    80000.000    80000.00    80000.000    80000.00  200887.080   200887.08 
           0002. 218+77 
204.0100   Removing Pavement              SY     32431.000        3.500   113508.50        4.000   129724.00       3.440   111562.64 
           **P** 
204.0150   Removing Curb & Gutter         LF     10097.000        3.500    35339.50        0.700     7067.90       5.750    58057.75 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3517.000        3.500    12309.50        2.000     7034.00       5.750    20222.75 
           **P** 
204.0157   Removing Concrete Barrier      LF      1089.000       25.000    27225.00        8.000     8712.00      68.240    74313.36 
           **P** 
204.0165   Removing Guardrail             LF      1663.000        1.000     1663.00        1.250     2078.75       1.000     1663.00 
           **P** 
204.0170   Removing Fence                 LF      1104.000        1.500     1656.00        3.500     3864.00       1.500     1656.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0190   Removing Surface Drains        EACH       3.000      150.000      450.00       75.000      225.00     208.170      624.51 
204.0195   Removing Concrete Bases        EACH      27.000      200.000     5400.00       65.000     1755.00     175.000     4725.00 
204.0210   Removing Manholes              EACH      15.000      795.000    11925.00      763.570    11453.55     208.170     3122.55 
204.0220   Removing Inlets                EACH      83.000      440.000    36520.00      422.600    35075.80     185.640    15408.12 
204.0245   Removing Storm Sewer (size)    LF      2934.000       10.000    29340.00        9.600    28166.40      12.800    37555.20 
           0001. 12-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       338.000       15.000     5070.00       14.410     4870.58      12.800     4326.40 
           0002. 15-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       337.000       15.000     5055.00       14.410     4856.17      12.800     4313.60 
           0003. 18-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       195.000       20.000     3900.00       19.210     3745.95      12.800     2496.00 
           0004. 24-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF        64.000       15.000      960.00       14.410      922.24      12.800      819.20 
           0005. 27-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       496.000       15.000     7440.00       14.410     7147.36      12.800     6348.80 
           0006. 30-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       331.000       30.000     9930.00       28.810     9536.11      12.800     4236.80 
           0007. 36-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       201.000       20.000     4020.00       19.210     3861.21      12.790     2570.79 
           0008. 48-Inch 
           **P** 
204.0291.S Abandoning Sewer               CY        20.000      120.000     2400.00      115.260     2305.20     122.140     2442.80 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00     2400.000     2400.00    1500.000     1500.00 
           0001. Sand Barrels 
205.0100   Excavation Common              CY     52465.000        9.400   493171.00        8.900   466938.50      12.140   636925.10 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       85.000       75.000     6375.00       38.000     3230.00     159.180    13530.30 
206.1000   Exc for Structure Bridges (str LS         1.000    10000.000    10000.00    15000.000    15000.00   24833.500    24833.50 
           0001. B-67-337 
206.1000   Exc for Structure Bridges (str LS         1.000     6500.000     6500.00    12000.000    12000.00   24833.500    24833.50 
           0002. B-67-338 
208.0100   Borrow                         CY     36399.000        0.500    18199.50        0.100     3639.90      11.120   404756.88 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
210.0100   Backfill Structure             CY       650.000       30.000    19500.00       31.000    20150.00      27.450    17842.50 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    5699.200     5699.20 
           0001. 1100-37-70 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    4955.830     4955.83 
           0002. 2720-10-70 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    4955.830     4955.83 
           0003. 2782-11-70 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    4955.830     4955.83 
           0004. 2782-12-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1275.000       15.700    20017.50       28.000    35700.00      16.830    21458.25 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    32150.000       10.000   321500.00       12.000   385800.00      14.990   481928.50 
310.0110   Base Aggregate Open Graded     TON      370.000       25.000     9250.00       19.000     7030.00      18.970     7018.90 
311.0110   Breaker Run                    TON     2500.000       14.750    36875.00       15.000    37500.00      15.790    39475.00 
405.0100   Coloring Concrete Red          CY       979.000        1.000      979.00      108.000   105732.00     109.090   106799.11 
           **P** 
415.0060   Concrete Pavement 6-Inch       SY       107.000       55.000     5885.00       31.700     3391.90      32.020     3426.14 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY        63.000       60.000     3780.00       41.600     2620.80      42.020     2647.26 
           **P** 
415.0085   Concrete Pavement 8 1/2-Inch   SY      4916.000       43.000   211388.00       32.850   161490.60      33.180   163112.88 
           **P** 
415.0095   Concrete Pavement 9 1/2-Inch   SY     36428.000       40.250  1466227.00       35.950  1309586.60      36.310  1322700.68 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY       162.000       72.000    11664.00       40.500     6561.00      40.910     6627.42 
           **P** 
415.0105   Concrete Pavement 10 1/2-Inch  SY        49.000       75.000     3675.00       45.450     2227.05      45.910     2249.59 
           **P** 
415.0210   Concrete Pavement Gaps         EACH      33.000      500.000    16500.00     1000.000    33000.00    1010.100    33333.30 
415.0410   Concrete Pavement Approach Sla SY       242.000      140.000    33880.00      128.000    30976.00     129.290    31288.18 
           **P** 
415.1085   Concrete Pavement HES 8 1/2-In SY       568.000       54.000    30672.00       42.080    23901.44      42.510    24145.68 
           **P** 
415.1095   Concrete Pavement HES 9 1/2-In SY      3110.000       56.250   174937.50       42.180   131179.80      42.610   132517.10 
           **P** 
416.0260   Concrete Driveway HES 6-Inch   SY       224.000       68.000    15232.00       30.800     6899.20      31.110     6968.64 
           **P** 
416.0280   Concrete Driveway HES 8-Inch   SY       299.000       78.000    23322.00       35.300    10554.70      35.660    10662.34 
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           **P** 
416.0508   Conc Roundabout Truck Apron 8- SY       342.000       60.000    20520.00       42.700    14603.40      43.130    14750.46 
           **P** 
416.0610   Drilled Tie Bars               EACH     217.000       15.000     3255.00        7.200     1562.40       7.270     1577.59 
416.0620   Drilled Dowel Bars             EACH     255.000       35.000     8925.00       12.600     3213.00      12.730     3246.15 
416.1010   Concrete Surface Drains        CY         2.000     1200.000     2400.00      425.000      850.00     905.050     1810.10 
           **P** 
440.4410.S Incentive IRI Ride             DOL     4554.000        1.000     4554.00        1.000     4554.00       1.000     4554.00 
455.0120   Asphaltic Material PG64-28     TON      155.000       10.000     1550.00       10.000     1550.00      10.000     1550.00 
455.0605   Tack Coat                      GAL      660.000        2.000     1320.00        2.000     1320.00       2.000     1320.00 
460.1103   HMA Pavement Type E-3          TON     2143.000       75.500   161796.50       75.500   161796.50      75.500   161796.50 
460.1110   HMA Pavement Type E-10         TON      617.000       60.000    37020.00       60.000    37020.00      60.000    37020.00 
460.2000   Incentive Density HMA Pavement DOL     1690.000        1.000     1690.00        1.000     1690.00       1.000     1690.00 
460.4000   HMA Cold Weather Paving        TON      167.000        8.000     1336.00        8.000     1336.00       8.000     1336.00 
465.0120   Asph Surface Driveways & Field TON       22.000      200.000     4400.00      200.000     4400.00     200.000     4400.00 
465.0125   Asphaltic Surface Temporary    TON     1255.000       60.000    75300.00       60.000    75300.00      60.000    75300.00 
465.0315   Asphaltic Flumes               SY        23.000       50.000     1150.00       50.000     1150.00      50.000     1150.00 
502.0100   Concrete Masonry Bridges       CY      1759.000      690.000  1213710.00      690.000  1213710.00     685.000  1204915.00 
           **P** 
502.3200   Protective Surface Treatment   SY      3020.000        3.000     9060.00        3.000     9060.00       2.750     8305.00 
503.0146   Prestressed Girder Type I 45W- LF      3304.000      155.000   512120.00      155.000   512120.00     185.000   611240.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     19770.000        1.000    19770.00        1.000    19770.00       0.860    17002.20 
           **P** 
505.0605   Bar Steel Reinf HS Coated Brid LB    273700.000        1.050   287385.00        1.050   287385.00       1.000   273700.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      64.000       55.000     3520.00       55.000     3520.00     100.000     6400.00 
506.4000   Steel Diaphragms (structure)   EACH      28.000      350.000     9800.00      350.000     9800.00     650.000    18200.00 
           0001. B-67-337 
506.4000   Steel Diaphragms (structure)   EACH      28.000      350.000     9800.00      350.000     9800.00     650.000    18200.00 
           0002. B-67-338 
511.1200   Temporary Shoring (structure)  SF      2890.000       32.000    92480.00       32.000    92480.00      36.500   105485.00 
           0001. B-67-337 
511.1200   Temporary Shoring (structure)  SF      1100.000       32.000    35200.00       32.000    35200.00      30.000    33000.00 
           0002. B-67-338 
513.2000   Railing Pipe (structure)       LS         1.000    18000.000    18000.00    18000.000    18000.00   15000.000    15000.00 
           0001. R-67-121 
513.2000   Railing Pipe (structure)       LS         1.000    19000.000    19000.00    19000.000    19000.00   15000.000    15000.00 
           0002. R-67-122 
513.2050.S Railing Pipe                   LF         4.000      150.000      600.00      150.000      600.00     115.000      460.00 
513.4090   Railing Tubular Screening (str LS         1.000    44000.000    44000.00    44000.000    44000.00   35000.000    35000.00 
           0001. B-67-337 
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513.4090   Railing Tubular Screening (str LS         1.000    44000.000    44000.00    44000.000    44000.00   35000.000    35000.00 
           0002. B-67-338 
516.0500   Rubberized Membrane Waterproof SY        68.000       10.000      680.00       10.000      680.00      30.000     2040.00 
           **P** 
517.1010.S Concrete Staining (structure)  SF      5920.000        1.250     7400.00        1.250     7400.00       2.750    16280.00 
           0001. B-67-337 
           **P** 
517.1010.S Concrete Staining (structure)  SF      4940.000        1.250     6175.00        1.250     6175.00       2.750    13585.00 
           0002. B-67-338 
           **P** 
517.1010.S Concrete Staining (structure)  SF      2360.000        1.250     2950.00        1.250     2950.00       2.750     6490.00 
           0003. R-67-121 
           **P** 
517.1010.S Concrete Staining (structure)  SF      2530.000        1.250     3162.50        1.250     3162.50       2.750     6957.50 
           0004. R-67-122 
           **P** 
520.4018   Culvert Pipe Temporary 18-Inch LF        10.000      210.000     2100.00      201.700     2017.00      24.500      245.00 
520.4024   Culvert Pipe Temporary 24-Inch LF        48.000      135.000     6480.00      129.660     6223.68      11.490      551.52 
520.4048   Culvert Pipe Temporary 48-Inch LF        69.000      210.000    14490.00      201.700    13917.30      77.260     5330.94 
520.8000   Concrete Collars for Pipe      EACH      67.000      610.000    40870.00      585.880    39253.96     620.870    41598.29 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       5.000      860.000     4300.00      826.000     4130.00     875.320     4376.60 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       3.000      840.000     2520.00      806.790     2420.37     854.960     2564.88 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      975.000     1950.00      936.450     1872.90     992.370     1984.74 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1065.000     2130.00     1022.890     2045.78    1083.970     2167.94 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1250.000     6250.00     1200.580     6002.90    1272.260     6361.30 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1445.000     2890.00     1387.870     2775.74    1470.740     2941.48 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2265.000     2265.00     2175.450     2175.45    2305.340     2305.34 
522.1072   Apr Endwls Culv Pipe Reinf Con EACH       1.000     4395.000     4395.00     4221.230     4221.23    4473.280     4473.28 
550.1100   Piling Steel HP 10-Inch X 42 L LF      4840.000       40.000   193600.00       40.000   193600.00      39.920   193212.80 
601.0405   Concrete Curb & Gutter 18-Inch LF      2195.000       16.000    35120.00       13.700    30071.50      13.840    30378.80 
           **P** 
601.0407   Concrete Curb & Gutter 18-Inch LF       151.000       24.000     3624.00       14.200     2144.20      14.340     2165.34 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF     17023.000       18.600   316627.80       13.950   237470.85      14.090   239854.07 
           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF      3904.000       18.000    70272.00       12.650    49385.60      12.780    49893.12 
           **P** 
601.0501   Conc Curb/Guttr Integrl 4-In S LF       400.000       22.000     8800.00       18.110     7244.00      18.290     7316.00 
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           **P** 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF        89.000       31.000     2759.00       18.200     1619.80      18.380     1635.82 
           **P** 
601.0574   Conc C & G 4-In Sloped 30-In T LF       220.000       34.000     7480.00       15.400     3388.00      15.560     3423.20 
601.0576   Conc C & G 4-In Sloped 30-In T LF        52.000       36.000     1872.00       17.000      884.00      17.170      892.84 
601.0580   Conc C & G 4-In Sloped 36-In T LF       244.000       20.000     4880.00       18.300     4465.20      18.480     4509.12 
           **P** 
601.0600   Concrete Curb Pedestrian       LF       360.000       44.000    15840.00       17.800     6408.00      17.980     6472.80 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF     61237.000        4.000   244948.00        3.700   226576.90       3.740   229026.38 
           **P** 
602.0505   Curb Ramp Detectable Warnng Fi SF       824.000       48.000    39552.00       31.000    25544.00      31.310    25799.44 
           **P** 
602.1500   Concrete Steps                 SF        32.000      120.000     3840.00       50.000     1600.00      88.890     2844.48 
603.1132   Concrete Barrier Type S32      LF       191.000      100.000    19100.00       88.000    16808.00      88.890    16977.99 
           **P** 
603.1142   Concrete Barrier Type S42      LF       150.000       85.000    12750.00      107.000    16050.00     108.080    16212.00 
603.1236   Concrete Barrier Type S36A     LF       130.000      245.000    31850.00      150.000    19500.00     151.520    19697.60 
603.1442   Concrete Barrier Type S42C     LF       318.000      285.000    90630.00      135.000    42930.00     136.360    43362.48 
603.3111   Conc Barrier Trans Type NJ32SF EACH       1.000     6000.000     6000.00     5650.000     5650.00    5719.570     5719.57 
603.3313   Conc Barrier Trans Type NJ32DF EACH       1.000     6000.000     6000.00     5800.000     5800.00    5858.590     5858.59 
603.8000   Concrete Barrier Temp Precast  LF      2900.000       14.000    40600.00       14.000    40600.00      12.500    36250.00 
603.8125   Concrete Barrier Temp Precast  LF      3370.000        3.000    10110.00        4.500    15165.00       2.750     9267.50 
604.0400   Slope Paving Concrete          SY        72.000      135.000     9720.00      135.000     9720.00      60.000     4320.00 
           **P** 
606.0100   Riprap Light                   CY         4.000       80.000      320.00      125.000      500.00      80.000      320.00 
606.0200   Riprap Medium                  CY       144.000       70.000    10080.00       67.000     9648.00      70.000    10080.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2741.000       55.000   150755.00       52.830   144807.03      55.980   153441.18 
608.0315   St Sewer Pipe Reinf Conc Class LF       732.000       65.000    47580.00       62.430    45698.76      66.160    48429.12 
608.0318   St Sewer Pipe Reinf Conc Class LF       488.000       70.000    34160.00       67.230    32808.24      71.250    34770.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1183.000       95.000   112385.00       91.240   107936.92      96.690   114384.27 
608.0327   St Sewer Pipe Reinf Conc Class LF       123.000      120.000    14760.00      115.260    14176.98     122.140    15023.22 
608.0330   St Sewer Pipe Reinf Conc Class LF       599.000       85.000    50915.00       81.640    48902.36      86.510    51819.49 
608.0336   St Sewer Pipe Reinf Conc Class LF       404.000      170.000    68680.00      163.280    65965.12     173.030    69904.12 
608.0348   St Sewer Pipe Reinf Conc Class LF        82.000      215.000    17630.00      206.500    16933.00     218.830    17944.06 
608.0372   St Sewer Pipe Reinf Conc Class LF       135.000      270.000    36450.00      259.320    35008.20     274.810    37099.35 
611.0420   Reconstructing Manholes        EACH       4.000     1135.000     4540.00     1090.130     4360.52    1155.220     4620.88 
611.0430   Reconstructing Inlets          EACH       1.000     1685.000     1685.00     1618.380     1618.38    1715.010     1715.01 
611.0530   Manhole Covers Type J          EACH      14.000      425.000     5950.00      408.200     5714.80     432.570     6055.98 
611.0550   Manhole Covers Type M          EACH       1.000      655.000      655.00      629.100      629.10     666.670      666.67 
611.0610   Inlet Covers Type BW           EACH       6.000      530.000     3180.00      509.050     3054.30     539.440     3236.64 
611.0612   Inlet Covers Type C            EACH       1.000      570.000      570.00      547.460      547.46     580.150      580.15 
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611.0624   Inlet Covers Type H            EACH      98.000      525.000    51450.00      504.240    49415.52     534.350    52366.30 
611.0639   Inlet Covers Type H-S          EACH      20.000      550.000    11000.00      528.250    10565.00     559.800    11196.00 
611.0642   Inlet Covers Type MS           EACH       7.000      405.000     2835.00      388.990     2722.93     412.210     2885.47 
611.0652   Inlet Covers Type T            EACH       2.000      690.000     1380.00      662.720     1325.44     702.290     1404.58 
611.0666   Inlet Covers Type Z            EACH      21.000      535.000    11235.00      513.850    10790.85     544.530    11435.13 
611.1003   Catch Basins 3-FT Diameter     EACH      14.000     1165.000    16310.00     1118.940    15665.16    1185.750    16600.50 
611.1004   Catch Basins 4-FT Diameter     EACH       8.000     1620.000    12960.00     1555.950    12447.60    1648.860    13190.88 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     2070.000     4140.00     1988.160     3976.32    2106.870     4213.74 
611.1006   Catch Basins 6-FT Diameter     EACH       2.000     2925.000     5850.00     2809.350     5618.70    2977.100     5954.20 
611.1230   Catch Basins 2x3-FT            EACH      63.000     1230.000    77490.00     1181.370    74426.31    1251.910    78870.33 
611.2004   Manholes 4-FT Diameter         EACH       9.000     1795.000    16155.00     1724.030    15516.27    1826.970    16442.73 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2580.000    10320.00     2477.990     9911.96    2625.960    10503.84 
611.2006   Manholes 6-FT Diameter         EACH       5.000     2920.000    14600.00     2804.550    14022.75    2972.010    14860.05 
611.2007   Manholes 7-FT Diameter         EACH       2.000     4990.000     9980.00     4792.710     9585.42    5078.880    10157.76 
611.2008   Manholes 8-FT Diameter         EACH       1.000    12475.000    12475.00    11981.760    11981.76   12697.200    12697.20 
611.3003   Inlets 3-FT Diameter           EACH       4.000     1080.000     4320.00     1037.300     4149.20    1099.240     4396.96 
611.3004   Inlets 4-FT Diameter           EACH      10.000     1555.000    15550.00     1493.520    14935.20    1582.700    15827.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000      965.000      965.00      926.850      926.85     982.190      982.19 
611.3230   Inlets 2x3-FT                  EACH      35.000     1150.000    40250.00     1104.530    38658.55    1170.480    40966.80 
611.3901   Inlets Median 1 Grate          EACH       5.000     1310.000     6550.00     1258.210     6291.05    1333.330     6666.65 
611.3902   Inlets Median 2 Grate          EACH       1.000     1815.000     1815.00     1743.240     1743.24    1847.330     1847.33 
611.8110   Adjusting Manhole Covers       EACH      10.000      270.000     2700.00      259.330     2593.30     274.810     2748.10 
611.8115   Adjusting Inlet Covers         EACH       6.000      260.000     1560.00      249.720     1498.32     264.630     1587.78 
611.8120.S Cover Plates Temporary         EACH      29.000      215.000     6235.00      206.500     5988.50     218.830     6346.07 
611.9800.S Pipe Grates                    EACH       1.000     1155.000     1155.00     1109.330     1109.33    1175.570     1175.57 
612.0206   Pipe Underdrain Unperforated 6 LF        38.000       50.000     1900.00       12.000      456.00       6.960      264.48 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       808.000        5.000     4040.00       12.000     9696.00       7.240     5849.92 
614.0150   Anchor Assemblies Stl Plate Be EACH       2.000       70.000      140.00       70.000      140.00     250.000      500.00 
614.0396   Guardrail Mow Strip Asphalt    SY        76.000       28.000     2128.00       40.000     3040.00      31.000     2356.00 
614.0800   Crash Cushions Permanent       EACH       2.000    22000.000    44000.00    21000.000    42000.00   22000.000    44000.00 
614.0905   Crash Cushions Temporary       EACH       9.000     7000.000    63000.00     6000.000    54000.00    7000.000    63000.00 
614.2300   MGS Guardrail 3                LF       854.000       16.500    14091.00       16.500    14091.00      16.500    14091.00 
           **P** 
614.2500   MGS Thrie Beam Transition      LF       150.000       60.000     9000.00       65.000     9750.00      60.000     9000.00 
           **P** 
614.2610   MGS Guardrail Terminal EAT     EACH       3.000     2400.000     7200.00     2500.000     7500.00    2400.000     7200.00 
616.0206   Fence Chain Link 6-FT          LF      1118.000       12.870    14388.66       17.500    19565.00      12.870    14388.66 
           **P** 
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616.0700.S Fence Safety                   LF       200.000        3.500      700.00        2.500      500.00       3.500      700.00 
619.1000   Mobilization                   EACH       1.000   338000.000   338000.00   903000.000   903000.00  333172.310   333172.31 
620.0300   Concrete Median Sloped Nose    SF      1567.000       10.000    15670.00        6.100     9558.70       6.160     9652.72 
           **P** 
624.0100   Water                          MGAL     876.000        0.030       26.28       35.000    30660.00       3.390     2969.64 
625.0100   Topsoil                        SY      3526.000        1.750     6170.50        4.000    14104.00       6.860    24188.36 
625.0500   Salvaged Topsoil               SY     40782.000        1.750    71368.50        2.500   101955.00       1.920    78301.44 
627.0200   Mulching                       SY         8.000       25.000      200.00        5.000       40.00      25.000      200.00 
628.1104   Erosion Bales                  EACH     543.000        8.000     4344.00        7.600     4126.80       8.000     4344.00 
628.1504   Silt Fence                     LF      5937.000        2.400    14248.80        1.900    11280.30       2.400    14248.80 
628.1520   Silt Fence Maintenance         LF      5937.000        0.100      593.70        0.050      296.85       0.100      593.70 
628.1905   Mobilizations Erosion Control  EACH      34.000        1.000       34.00      100.000     3400.00       1.000       34.00 
628.1910   Mobilization Emergency Erosion EACH      26.000        1.000       26.00      150.000     3900.00       1.000       26.00 
628.1920   Cleaning Sediment Basins       CY        90.000       25.000     2250.00       35.000     3150.00     155.000    13950.00 
628.2004   Erosion Mat Class I Type B     SY     29644.000        0.900    26679.60        0.950    28161.80       0.900    26679.60 
628.2008   Erosion Mat Urban Class I Type SY      2229.000        1.400     3120.60        1.400     3120.60       1.400     3120.60 
628.2027   Erosion Mat Class II Type C    SY      6785.000        3.250    22051.25        3.900    26461.50       3.250    22051.25 
628.6510   Soil Stabilizer Type B         ACRE       6.100      700.000     4270.00      600.000     3660.00     700.000     4270.00 
628.7005   Inlet Protection Type A        EACH     191.000       75.000    14325.00       85.000    16235.00      75.000    14325.00 
628.7010   Inlet Protection Type B        EACH      19.000       40.000      760.00       50.000      950.00      40.000      760.00 
628.7015   Inlet Protection Type C        EACH     222.000       45.000     9990.00       50.000    11100.00      45.000     9990.00 
628.7020   Inlet Protection Type D        EACH      57.000       95.000     5415.00      115.000     6555.00      95.000     5415.00 
628.7504   Temporary Ditch Checks         LF        75.000        7.500      562.50        9.000      675.00       7.500      562.50 
628.7555   Culvert Pipe Checks            EACH      73.000       40.000     2920.00        9.000      657.00      40.000     2920.00 
628.7560   Tracking Pads                  EACH       5.000     1000.000     5000.00     1400.000     7000.00    1670.750     8353.75 
628.7570   Rock Bags                      EACH      20.000       10.000      200.00        9.000      180.00      10.000      200.00 
629.0210   Fertilizer Type B              CWT       26.600       55.000     1463.00       48.000     1276.80      55.000     1463.00 
630.0140   Seeding Mixture No. 40         LB       541.200        5.500     2976.60        6.250     3382.50       5.500     2976.60 
630.0160   Seeding Mixture No. 60         LB         1.000      250.000      250.00       50.000       50.00     250.000      250.00 
630.0175   Seeding Mixture No. 75         LB         8.800       45.000      396.00       50.000      440.00      45.000      396.00 
630.0200   Seeding Temporary              LB       440.700        2.000      881.40        3.000     1322.10       2.000      881.40 
631.0300   Sod Water                      MGAL      55.900       40.000     2236.00       32.000     1788.80      40.000     2236.00 
631.1000   Sod Lawn                       SY      9708.000        3.250    31551.00        3.250    31551.00       3.250    31551.00 
           **P** 
633.5200   Markers Culvert End            EACH      20.000       45.000      900.00       40.000      800.00      45.000      900.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      88.000       65.000     5720.00       65.000     5720.00      65.000     5720.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       6.000       75.000      450.00       90.000      540.00      75.000      450.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH     172.000      135.000    23220.00      115.000    19780.00     135.000    23220.00 
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637.1220   Signs Type I Reflective SH     SF       179.000       24.000     4296.00       22.250     3982.75      24.000     4296.00 
637.2210   Signs Type II Reflective H     SF      1929.240       17.500    33761.70       15.250    29420.91      17.500    33761.70 
637.2215   Signs Type II Reflective H Fol SF       316.340       21.000     6643.14       19.000     6010.46      21.000     6643.14 
637.2220   Signs Type II Reflective SH    SF         6.750       28.000      189.00       20.000      135.00      28.000      189.00 
637.2230   Signs Type II Reflective F     SF       558.750       17.500     9778.13       16.950     9470.81      17.500     9778.13 
638.2102   Moving Signs Type II           EACH      16.000      100.000     1600.00       60.000      960.00     100.000     1600.00 
638.2602   Removing Signs Type II         EACH     148.000       25.000     3700.00       20.000     2960.00      25.000     3700.00 
638.3000   Removing Small Sign Supports   EACH     127.000       25.000     3175.00       20.000     2540.00      25.000     3175.00 
640.1303.S Pond Liner Clay                CY      2068.000       14.000    28952.00       15.000    31020.00      17.900    37017.20 
           **P** 
641.8100   Overhead Sign Support (structu LS         1.000    19485.000    19485.00    19995.000    19995.00   19485.000    19485.00 
           0001. S-67-960 
641.8100   Overhead Sign Support (structu LS         1.000    21800.000    21800.00    22875.000    22875.00   21800.000    21800.00 
           0002. S-67-961 
641.8100   Overhead Sign Support (structu LS         1.000    24350.000    24350.00    23250.000    23250.00   24350.000    24350.00 
           0003. S-67-962 
643.0100   Traffic Control (project)      EACH       1.000   129271.000   129271.00   129271.000   129271.00  129271.000   129271.00 
           0001. 1100-37-70 
643.0100   Traffic Control (project)      EACH       1.000     9500.000     9500.00     9500.000     9500.00    9500.000     9500.00 
           0002. 2720-10-70 
643.0100   Traffic Control (project)      EACH       1.000    19165.000    19165.00    19165.000    19165.00   19165.000    19165.00 
           0003. 2782-11-70 
643.0100   Traffic Control (project)      EACH       1.000    10525.000    10525.00    10525.000    10525.00   10525.000    10525.00 
           0004. 2782-12-70 
643.0300   Traffic Control Drums          DAY   100085.000        0.250    25021.25        0.250    25021.25       0.250    25021.25 
643.0410   Traffic Control Barricades Typ DAY     1500.000        0.500      750.00        0.500      750.00       0.500      750.00 
643.0420   Traffic Control Barricades Typ DAY    16689.000        0.600    10013.40        0.600    10013.40       0.600    10013.40 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     218.000       20.000     4360.00       20.000     4360.00      20.000     4360.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     218.000        8.000     1744.00        8.000     1744.00       8.000     1744.00 
643.0705   Traffic Control Warning Lights DAY    11178.000        0.200     2235.60        0.200     2235.60       0.200     2235.60 
643.0715   Traffic Control Warning Lights DAY    24061.000        0.200     4812.20        0.200     4812.20       0.200     4812.20 
643.0800   Traffic Control Arrow Boards   DAY      309.000       15.000     4635.00       15.000     4635.00      15.000     4635.00 
643.0900   Traffic Control Signs          DAY    35160.000        0.500    17580.00        0.500    17580.00       0.500    17580.00 
643.0910   Traffic Control Covering Signs EACH      39.000       75.000     2925.00      900.000    35100.00      75.000     2925.00 
643.0920   Traffic Control Covering Signs EACH      62.000       75.000     4650.00       90.000     5580.00      75.000     4650.00 
643.1000   Traffic Control Signs Fixed Me SF      1345.000       18.000    24210.00       18.000    24210.00      18.000    24210.00 
643.1050   Traffic Control Signs PCMS     DAY       48.000       40.000     1920.00       40.000     1920.00      40.000     1920.00 
643.2000   Traffic Control Detour (projec EACH       1.000    21485.000    21485.00    21485.000    21485.00   21485.000    21485.00 
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           0001. 1100-37-70 
643.2000   Traffic Control Detour (projec EACH       1.000     9485.000     9485.00     9485.000     9485.00    9485.000     9485.00 
           0002. 2782-12-70 
643.3000   Traffic Control Detour Signs   DAY    17219.000        0.500     8609.50        0.500     8609.50       0.500     8609.50 
645.0120   Geotextile Fabric Type HR      SY       332.000        3.000      996.00        3.500     1162.00       3.000      996.00 
645.0130   Geotextile Fabric Type R       SY        32.000        5.000      160.00        6.500      208.00       5.000      160.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9514.000        1.700    16173.80        1.700    16173.80       1.700    16173.80 
           **P** 
646.0600   Removing Pavement Markings     LF     17138.000        0.450     7712.10        0.450     7712.10       0.450     7712.10 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     12927.000        8.100   104708.70        8.100   104708.70       6.400    82732.80 
           **P** 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      7945.000       10.500    83422.50       10.500    83422.50      15.100   119969.50 
           **P** 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       498.000        6.250     3112.50        6.250     3112.50       7.500     3735.00 
           **P** 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1175.000        7.400     8695.00        7.400     8695.00      15.000    17625.00 
           **P** 
647.0456   Pavement Marking Curb Epoxy    LF       243.000        7.500     1822.50        7.500     1822.50       7.500     1822.50 
           **P** 
647.0606   Pavement Marking Island Nose E EACH      21.000      110.000     2310.00      110.000     2310.00     110.000     2310.00 
647.0656   Pavement Marking Parking Stall LF       220.000        3.600      792.00        3.600      792.00       3.600      792.00 
           **P** 
647.0726   Pavement Marking Diagonal Epox LF       536.000        6.100     3269.60        6.100     3269.60       6.100     3269.60 
           **P** 
647.0796   Pavement Marking Crosswalk Epo LF       280.000       13.750     3850.00       13.750     3850.00      13.750     3850.00 
           **P** 
647.0955   Removing Pavement Markings Arr EACH       6.000      150.000      900.00      150.000      900.00     150.000      900.00 
647.0960   Removing Pavement Markings Sym EACH       4.000      175.000      700.00      175.000      700.00     175.000      700.00 
649.0100   Temporary Pavement Marking 4-I LF     26922.000        0.250     6730.50        0.250     6730.50       0.250     6730.50 
649.0400   Temp Pvt Marking Removable Tap LF     77424.000        0.720    55745.28        0.720    55745.28       0.720    55745.28 
649.0701   Temporary Pavement Marking 8-I LF      3628.000        0.500     1814.00        0.500     1814.00       0.500     1814.00 
649.0801   Temp Pvt Mking Removable Tape  LF      8870.000        1.440    12772.80        1.440    12772.80       1.440    12772.80 
652.0125   Conduit Rigid Metallic 2-Inch  LF        30.000       21.220      636.60       22.500      675.00      21.220      636.60 
           **P** 
652.0135   Conduit Rigid Metallic 3-Inch  LF       229.000       30.860     7066.94       34.000     7786.00      30.860     7066.94 
           **P** 
652.0225   Conduit Rigid Nonmetallic Sch  LF     18430.000        4.670    86068.10        3.750    69112.50       4.670    86068.10 
           **P** 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5914.000        5.610    33177.54        4.750    28091.50       5.610    33177.54 
           **P** 
652.0605   Conduit Special 2-Inch         LF       790.000       11.680     9227.20       14.500    11455.00      11.680     9227.20 
           **P** 
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652.0615   Conduit Special 3-Inch         LF       216.000       14.270     3082.32       18.000     3888.00      14.270     3082.32 
           **P** 
652.0700.S Install Conduit into Existing  EACH       3.000       74.000      222.00      300.000      900.00      74.000      222.00 
652.0800   Conduit Loop Detector          LF       244.000        4.450     1085.80        3.500      854.00       4.450     1085.80 
           **P** 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      75.000      697.000    52275.00      675.000    50625.00     697.000    52275.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      88.000      742.000    65296.00      725.000    63800.00     742.000    65296.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       2.000     1051.000     2102.00     1375.000     2750.00    1051.000     2102.00 
653.0905   Removing Pull Boxes            EACH      89.000       59.000     5251.00       45.000     4005.00      59.000     5251.00 
654.0101   Concrete Bases Type 1          EACH      21.000      552.000    11592.00      510.000    10710.00     552.000    11592.00 
654.0102   Concrete Bases Type 2          EACH      16.000      712.000    11392.00      795.000    12720.00     712.000    11392.00 
654.0105   Concrete Bases Type 5          EACH      63.000      615.000    38745.00      627.000    39501.00     615.000    38745.00 
654.0107   Concrete Bases Type 7          EACH       5.000      836.000     4180.00      950.000     4750.00     836.000     4180.00 
654.0110   Concrete Bases Type 10         EACH       1.000     2900.000     2900.00     1965.000     1965.00    2900.000     2900.00 
654.0113   Concrete Bases Type 13         EACH       4.000     5100.000    20400.00     4105.000    16420.00    5100.000    20400.00 
654.0215   Concrete Control Cabinet Bases EACH       1.000     1409.000     1409.00     1250.000     1250.00    1409.000     1409.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       3.000     1409.000     4227.00     1250.000     3750.00    1409.000     4227.00 
654.0220   Concrete Control Cabinet Bases EACH       7.000      590.000     4130.00      600.000     4200.00     590.000     4130.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      2765.000        0.830     2294.95        0.800     2212.00       0.830     2294.95 
           **P** 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1940.000        1.020     1978.80        1.000     1940.00       1.020     1978.80 
           **P** 
655.0260   Cable Traffic Signal 12-14 AWG LF      8784.000        1.410    12385.44        1.650    14493.60       1.410    12385.44 
           **P** 
655.0305   Cable Type UF 2-12 AWG Grounde LF      1631.000        0.900     1467.90        0.950     1549.45       0.900     1467.90 
           **P** 
655.0315   Cable Type UF 2-10 AWG         LF      1338.000        1.200     1605.60        1.000     1338.00       1.200     1605.60 
           **P** 
655.0515   Electrical Wire Traffic Signal LF      8984.000        0.670     6019.28        0.650     5839.60       0.670     6019.28 
           **P** 
655.0610   Electrical Wire Lighting 12 AW LF     14757.000        0.540     7968.78        0.550     8116.35       0.540     7968.78 
           **P** 
655.0615   Electrical Wire Lighting 10 AW LF      2155.000        0.610     1314.55        0.650     1400.75       0.610     1314.55 
           **P** 
655.0620   Electrical Wire Lighting 8 AWG LF      1440.000        0.760     1094.40        0.800     1152.00       0.760     1094.40 
           **P** 
655.0625   Electrical Wire Lighting 6 AWG LF     15045.000        0.900    13540.50        1.050    15797.25       0.900    13540.50 
           **P** 
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655.0630   Electrical Wire Lighting 4 AWG LF     18287.000        1.200    21944.40        1.450    26516.15       1.200    21944.40 
           **P** 
655.0635   Electrical Wire Lighting 2 AWG LF     17287.000        1.600    27659.20        2.000    34574.00       1.600    27659.20 
           **P** 
655.0700   Loop Detector Lead In Cable    LF      3458.000        1.200     4149.60        1.050     3630.90       1.200     4149.60 
           **P** 
655.0800   Loop Detector Wire             LF       944.000        0.780      736.32        0.750      708.00       0.780      736.32 
           **P** 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0001. Intersection Of Pilgrim Road & 
           Sth 74 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0002. Intersection Of Pilgrim Road & 
           Megal Drive 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0003. Lighting Control Cabinet 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0004. Rm-67-0092 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0201. 41/45 Sb Ramps And Pilgrim Rd 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00      995.000      995.00     860.000      860.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
656.0500   Elec Service Breaker Disconnec LS         1.000      605.000      605.00      650.000      650.00     605.000      605.00 
           0001. Rm-67-0092 
656.0500   Elec Service Breaker Disconnec LS         1.000      605.000      605.00      650.000      650.00     605.000      605.00 
           0002. Cctv-67-0102 
657.0100   Pedestal Bases                 EACH      15.000      158.000     2370.00      171.000     2565.00     158.000     2370.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      291.000     3492.00      341.000     4092.00     291.000     3492.00 
657.0305   Poles Type 2                   EACH       1.000     1201.000     1201.00     1127.000     1127.00    1201.000     1201.00 
657.0321   Poles Type 5-Steel             EACH       3.000     1293.000     3879.00     1276.000     3828.00    1293.000     3879.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000     1077.000     4308.00     1011.500     4046.00    1077.000     4308.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      300.000     1200.00      425.000     1700.00     300.000     1200.00 
657.0425   Traffic Signal Standards Alumi EACH       9.000      310.000     2790.00      437.000     3933.00     310.000     2790.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      248.000      496.00      363.000      726.00     248.000      496.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       2.000      145.000      290.00      202.000      404.00     145.000      290.00 
657.1350   Install Poles Type 10          EACH       1.000     1270.000     1270.00      725.000      725.00    1270.000     1270.00 
657.1360   Install Poles Type 13          EACH       4.000     1440.000     5760.00      800.000     3200.00    1440.000     5760.00 
657.1530   Install Monotube Arms 30-FT    EACH       1.000     1283.000     1283.00     1600.000     1600.00    1283.000     1283.00 
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657.1545   Install Monotube Arms 45-FT    EACH       1.000     1583.000     1583.00     1850.000     1850.00    1583.000     1583.00 
657.1550   Install Monotube Arms 50-FT    EACH       3.000     1973.000     5919.00     1850.000     5550.00    1973.000     5919.00 
657.1815   Install Luminaire Arms Steel 1 EACH       5.000      104.000      520.00      135.000      675.00     104.000      520.00 
657.6005.S Anchor Assembl Light Poles on  EACH       2.000      685.000     1370.00      550.000     1100.00     685.000     1370.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      48.000      394.000    18912.00      301.000    14448.00     394.000    18912.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      10.000      512.000     5120.00      364.000     3640.00     512.000     5120.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       8.000      394.000     3152.00      301.000     2408.00     394.000     3152.00 
658.0215   Backplates Signal Face 3 Secti EACH      56.000       91.000     5096.00       64.000     3584.00      91.000     5096.00 
658.0220   Backplates Signal Face 4 Secti EACH      10.000       96.000      960.00       79.000      790.00      96.000      960.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      26.000      259.000     6734.00      221.000     5746.00     259.000     6734.00 
658.0500   Pedestrian Push Buttons        EACH      28.000      278.000     7784.00      238.000     6664.00     278.000     7784.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      39.000       45.000     1755.00       42.000     1638.00      45.000     1755.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      39.000       46.000     1794.00       42.000     1638.00      46.000     1794.00 
658.0610   Led Modules 12-Inch Green Ball EACH      39.000       47.000     1833.00       44.000     1716.00      47.000     1833.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      27.000       45.000     1215.00       42.000     1134.00      45.000     1215.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      37.000       46.000     1702.00       42.000     1554.00      46.000     1702.00 
658.0625   Led Modules 12-Inch Green Arro EACH      27.000       47.000     1269.00       44.000     1188.00      47.000     1269.00 
658.0635   Led Modules Ped Countdwn Timer EACH      26.000      139.000     3614.00      153.000     3978.00     139.000     3614.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2410.000     2410.00     2046.000     2046.00    2410.000     2410.00 
           0001. Pilgrim Road & Sth 74 
658.5069   Signal Mounting Hardware (loca LS         1.000     2365.000     2365.00     2046.000     2046.00    2365.000     2365.00 
           0002. Pilgrim Road & Megal Drive 
658.5069   Signal Mounting Hardware (loca LS         1.000     3902.000     3902.00     3665.000     3665.00    3902.000     3902.00 
           0201. 41/45 Sb Ramps & Pilgrim Rd 
658.5069   Signal Mounting Hardware (loca LS         1.000     1372.000     1372.00     1068.000     1068.00    1372.000     1372.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
659.0600   Underdeck Lighting (location)  LS         1.000     5169.000     5169.00    10150.000    10150.00    5169.000     5169.00 
           0001. Pilgrim Road Structure B-67-337 
659.0600   Underdeck Lighting (location)  LS         1.000     5169.000     5169.00    10150.000    10150.00    5169.000     5169.00 
           0002. Pilgrim Road Structure B-67-338 
659.0802   Plaques Sequence Identificatio EACH       2.000       26.000       52.00       35.000       70.00      26.000       52.00 
659.1125   Luminaires Utility LED C       EACH      25.000      534.000    13350.00      637.000    15925.00     534.000    13350.00 
659.1130   Luminaires Utility LED D       EACH       4.000      731.000     2924.00      869.000     3476.00     731.000     2924.00 
659.1205   Luminaires Underdeck LED A     EACH       8.000      860.000     6880.00      824.000     6592.00     860.000     6880.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    35427.000    35427.00    36459.000    36459.00   35427.000    35427.00 
           0001. Pilgrim Road & Sth 74 
661.0200   Temp Traffic Signals for Inter LS         1.000    28788.000    28788.00    33486.000    33486.00   28788.000    28788.00 
           0002. Pilgrim Road & Megal Drive 
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661.0200   Temp Traffic Signals for Inter LS         1.000    26600.000    26600.00    35242.000    35242.00   26600.000    26600.00 
           0201. 41/45 Sb Ramps & Pilgrim Rd 
661.0200   Temp Traffic Signals for Inter LS         1.000    28088.000    28088.00    32544.000    32544.00   28088.000    28088.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
661.0300   Generators                     DAY        4.000      142.000      568.00      750.000     3000.00     142.000      568.00 
662.2028.S Ramp Closure Gates Solar 28-FT EACH       3.000    13034.000    39102.00    14850.000    44550.00   13034.000    39102.00 
662.2032.S Ramp Closure Gates Solar 32-FT EACH       3.000    13190.000    39570.00    14850.000    44550.00   13190.000    39570.00 
662.2037.S Ramp Closure Gates Solar 37-FT EACH       1.000    13736.000    13736.00    14850.000    14850.00   13736.000    13736.00 
670.0100   Field System Integrator        LS         1.000     3825.000     3825.00     4065.000     4065.00    3825.000     3825.00 
           0001. 2782-12-70 Ftms 
670.0100   Field System Integrator        LS         1.000     4705.000     4705.00     5098.000     5098.00    4705.000     4705.00 
           0002. Id 2782-12-70 Signals 
670.0200   ITS Documentation              LS         1.000     3120.000     3120.00     3098.000     3098.00    3120.000     3120.00 
           0001. 2782-12-70 Ftms 
670.0200   ITS Documentation              LS         1.000     3560.000     3560.00     3614.000     3614.00    3560.000     3560.00 
           0002. Id 2782-12-70 Signals 
671.0132   Conduit HDPE 3-Duct 2-Inch     LF      1500.000       11.890    17835.00        9.500    14250.00      11.890    17835.00 
           **P** 
671.0232   Conduit HDPE Dir Bore 3-Duct 2 LF       150.000       21.890     3283.50       29.500     4425.00      21.890     3283.50 
           **P** 
672.0100   Base ITS Controller Cabinet    EACH       1.000     1760.000     1760.00     1000.000     1000.00    1760.000     1760.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1995.000     1995.00     1350.000     1350.00    1995.000     1995.00 
673.0105   Communication Vault Type 1     EACH       4.000     1895.000     7580.00     1775.000     7100.00    1895.000     7580.00 
673.0200.S Install ITS Field Cabinet      EACH       1.000      988.000      988.00      950.000      950.00     988.000      988.00 
673.0225.S Install Pole Mounted Cabinet   EACH       1.000      758.000      758.00      775.000      775.00     758.000      758.00 
674.0200   Cable Microwave Detector       LF       795.000        3.270     2599.65        3.150     2504.25       3.270     2599.65 
           **P** 
674.0300   Remove Cable                   LF      3890.000        0.300     1167.00        0.450     1750.50       0.300     1167.00 
           **P** 
675.0100   Install Cont Ramp Meter Proces EACH       1.000     1040.000     1040.00      750.000      750.00    1040.000     1040.00 
675.0300   Install Mounted Contr Microwav EACH       6.000     1746.000    10476.00     1875.000    11250.00    1746.000    10476.00 
675.0400.S Install Ethernet Switch        EACH       2.000      562.000     1124.00      550.000     1100.00     562.000     1124.00 
676.0300   Signal Assembly Advance Flashe EACH       1.000     1139.000     1139.00      950.000      950.00    1139.000     1139.00 
676.9001.S Remov Adv Flasher Assemblies T EACH       1.000      396.000      396.00      135.000      135.00     396.000      396.00 
677.0100   Install Camera Pole            EACH       1.000     2153.000     2153.00     1650.000     1650.00    2153.000     2153.00 
677.0200   Install Camera Assembly        EACH       1.000     3253.000     3253.00     2165.000     2165.00    3253.000     3253.00 
677.0300.S Install Video Encoder          EACH       1.000      421.000      421.00      675.000      675.00     421.000      421.00 
677.9051.S Removing 50-FT Camera Pole     EACH       1.000     1062.000     1062.00      375.000      375.00    1062.000     1062.00 
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677.9200.S Removing CCTV Camera           EACH       1.000     1277.000     1277.00      750.000      750.00    1277.000     1277.00 
678.0006   Install Fbr Opt Cable Outdoor  LF      3430.000        1.410     4836.30        1.250     4287.50       1.410     4836.30 
           **P** 
678.0036   Install Fbr Opt Cable Outdoor  LF      2402.000        1.410     3386.82        1.250     3002.50       1.410     3386.82 
           **P** 
678.0200   Fiber Optic Splice Enclosure   EACH       3.000     1268.000     3804.00     1565.000     4695.00    1268.000     3804.00 
678.0300   Fiber Optic Splice             EACH      58.000       76.220     4420.76       89.000     5162.00      76.220     4420.76 
678.0400   Fiber Optic Termination        EACH      12.000       81.820      981.84       89.000     1068.00      81.820      981.84 
678.0500   Communication System Testing   LS         1.000     1835.000     1835.00     1650.000     1650.00    1835.000     1835.00 
           0001. 2782-12-70 Ftms 
678.0500   Communication System Testing   LS         1.000     2880.000     2880.00     2750.000     2750.00    2880.000     2880.00 
           0002. 2782-12-70 Signals 
690.0150   Sawing Asphalt                 LF      2108.000        0.570     1201.56        0.590     1243.72       0.570     1201.56 
690.0250   Sawing Concrete                LF      8600.000        1.300    11180.00        1.340    11524.00       1.300    11180.00 
715.0415   Incentive Strength Conc Paveme DOL     3929.000        1.000     3929.00        1.000     3929.00       1.000     3929.00 
715.0502   Incentive Strength Conc Struct DOL    10554.000        1.000    10554.00        1.000    10554.00       1.000    10554.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1600.000        5.000     8000.00        5.000     8000.00       5.000     8000.00 
SPV.0060   Special                        EACH       3.000      610.000     1830.00      610.000     1830.00     630.000     1890.00 
           0001. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 1 **P** 
SPV.0060   Special                        EACH      61.000      660.000    40260.00      660.000    40260.00     664.000    40504.00 
           0002. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 **P** 
SPV.0060   Special                        EACH       2.000      910.000     1820.00      910.000     1820.00     996.000     1992.00 
           0003. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 **P** 
SPV.0060   Special                        EACH      28.000      770.000    21560.00      770.000    21560.00     821.000    22988.00 
           0004. Pavement Marking Grooved Preformed 
           Thermoplastic Words **P** 
SPV.0060   Special                        EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           0005. Landmark Reference Monuments 
           Special 
SPV.0060   Special                        EACH       1.000      350.000      350.00      350.000      350.00    1000.000     1000.00 
           0006. Permanent Barricades Type Iii 
SPV.0060   Special                        EACH      12.000      260.000     3120.00      260.000     3120.00     264.630     3175.56 
           0007. Temporary Inlet Covers 
SPV.0060   Special                        EACH       2.000     8000.000    16000.00     8500.000    17000.00    7575.760    15151.52 
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           0009. Concrete Barrier Transition Type 
           Nj51df To V56 
SPV.0060   Special                        EACH      12.000      700.000     8400.00      700.000     8400.00    1550.000    18600.00 
           0010. Pile Dynamic Analyzer 
           (Pda) Testing 
SPV.0060   Special                        EACH      12.000      375.000     4500.00      375.000     4500.00     850.000    10200.00 
           0011. Pile Dynamic Analyzer 
           (Pda) Restrikes 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     2500.000     2500.00     740.000      740.00 
           0012. Pavement Marking Grooved Contrast 
           Preformed Thermplastic Arrows Type 5 **P 
SPV.0060   Special                        EACH      14.000      605.000     8470.00      581.080     8135.12     615.780     8620.92 
           0013. Adjusting Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       4.000     1200.000     4800.00     1200.000     4800.00     635.000     2540.00 
           0014. Pavement Marking Grooved 
           Preformed Thermoplastic Symbols **P** 
SPV.0060   Special                        EACH       1.000     1745.000     1745.00     1535.000     1535.00    1745.000     1745.00 
           0100. Concrete Control Cabinet Base Type 
           9 Special Modified 
SPV.0060   Special                        EACH      12.000      196.000     2352.00      216.000     2592.00     196.000     2352.00 
           0101. Pedestal Bases Black 
SPV.0060   Special                        EACH       7.000     1195.000     8365.00     1120.500     7843.50    1195.000     8365.00 
           0102. Poles Type 2 Black 
SPV.0060   Special                        EACH       1.000     2443.000     2443.00     2658.000     2658.00    2443.000     2443.00 
           0103. Poles Type 3 Black 
SPV.0060   Special                        EACH       6.000     1300.000     7800.00     1341.000     8046.00    1300.000     7800.00 
           0104. Poles Type 4 Black 
SPV.0060   Special                        EACH      42.000     1209.000    50778.00     1134.000    47628.00    1209.000    50778.00 
           0105. Poles Type 5 Aluminum Black 
SPV.0060   Special                        EACH       1.000      352.000      352.00      486.000      486.00     352.000      352.00 
           0106. Traffic Signal Standards Aluminum 
           9-Ft Black 
SPV.0060   Special                        EACH       8.000      398.000     3184.00      540.000     4320.00     398.000     3184.00 
           0107. Traffic Signal Standards Aluminum 
           13-Ft Black 
SPV.0060   Special                        EACH       3.000      422.000     1266.00      567.000     1701.00     422.000     1266.00 
           0108. Traffic Signal Standards Aluminum 
           15-Ft Black 
SPV.0060   Special                        EACH       5.000      980.000     4900.00     1331.560     6657.80     980.000     4900.00 
           0109. Trombone Arms 20-Ft Black 
SPV.0060   Special                        EACH       3.000     1178.000     3534.00     1564.000     4692.00    1178.000     3534.00 
           0110. Trombone Arms 25-Ft Black 
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SPV.0060   Special                        EACH      47.000      156.000     7332.00      215.000    10105.00     156.000     7332.00 
           0111. Luminaire Arms Single Member 
           4 1/2 Inch Clamp 6-Ft Black 
SPV.0060   Special                        EACH      56.000      295.000    16520.00      341.000    19096.00     295.000    16520.00 
           0112. Transformer Bases Tb6-9 Special 
SPV.0060   Special                        EACH       2.000    13859.000    27718.00    14716.000    29432.00   13859.000    27718.00 
           0113. Traffic Signal Cabinet 
SPV.0060   Special                        EACH       2.000     4999.000     9998.00     6500.000    13000.00    4999.000     9998.00 
           0114. Battery Backup System 
SPV.0060   Special                        EACH       2.000      494.000      988.00      435.000      870.00     494.000      988.00 
           0115. Video Detection Monitor 
SPV.0060   Special                        EACH       1.000    12385.000    12385.00    11895.320    11895.32   12605.600    12605.60 
           0116. Outlet Control Structure 
SPV.0060   Special                        EACH      44.000      308.000    13552.00      400.000    17600.00     308.000    13552.00 
           0117. Removing Existing Lighting 
           Assembly 
SPV.0060   Special                        EACH       8.000      539.000     4312.00      350.000     2800.00     539.000     4312.00 
           0118. Relocating Existing Single Arm 
           Lighting Assembly 
SPV.0060   Special                        EACH      56.000      540.000    30240.00      637.000    35672.00     540.000    30240.00 
           0119. Luminaires Utility Led C Black 
SPV.0060   Special                        EACH       1.000     8241.000     8241.00    10674.000    10674.00    8241.000     8241.00 
           0120. Lighting Control Cabinet 240/480 
           Special 
SPV.0060   Special                        EACH       1.000      892.000      892.00      500.000      500.00     892.000      892.00 
           0121. Removing Existing Lighting Control 
           Cabinet 
SPV.0060   Special                        EACH       3.000     1367.000     4101.00     1611.000     4833.00    1367.000     4101.00 
           0122. Local Municipal Luminaire 
SPV.0060   Special                        EACH       9.000      157.000     1413.00      215.000     1935.00     157.000     1413.00 
           0123. Luminaire Arms Single Member 
           4-Inch Clamp 6-Ft Black 
SPV.0060   Special                        EACH      22.000       45.000      990.00       35.000      770.00      45.000      990.00 
           0301. Removing Luminaires 
SPV.0060   Special                        EACH      26.000        4.000      104.00       15.000      390.00       4.000      104.00 
           0302. Lamp Disposal H.I.D. 
SPV.0060   Special                        EACH       7.000      198.000     1386.00      350.000     2450.00     198.000     1386.00 
           0303. Removing And Salvaging 
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           Lighting Units 
SPV.0060   Special                        EACH       7.000      479.000     3353.00      420.000     2940.00     479.000     3353.00 
           0304. Installing Salvaged Lighting Units 
SPV.0060   Special                        EACH       3.000     1040.000     3120.00     1350.000     4050.00    1040.000     3120.00 
           0305. Junction Boxes 12"X8"X6' 
SPV.0060   Special                        EACH       2.000     1020.000     2040.00      979.670     1959.34    1038.170     2076.34 
           0401. 4-Inch Water Service Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       2.000     1225.000     2450.00     1176.570     2353.14    1246.820     2493.64 
           0402. 6-Inch Water Service Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       5.000     1225.000     6125.00     1176.570     5882.85    1246.820     6234.10 
           0403. 6-Inch Hydrant Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       5.000     1650.000     8250.00     1584.760     7923.80    1679.390     8396.95 
           0404. 8-Inch Gate Valve 
           With Valve Box 
SPV.0060   Special                        EACH       5.000     1710.000     8550.00     1642.390     8211.95    1740.460     8702.30 
           0405. 12-Inch Butterfly Valve 
           With Valve Box 
SPV.0060   Special                        EACH       5.000     2915.000    14575.00     2799.750    13998.75    2966.920    14834.60 
           0406. 16-Inch Butterfly Valve 
           With Valve Box 
SPV.0060   Special                        EACH       1.000     8840.000     8840.00     8490.480     8490.48    8997.460     8997.46 
           0407. 16-Inch X 12-Inch Stainless Steel 
           Tapping Sleeve With Valve Box 
SPV.0060   Special                        EACH       6.000     4635.000    27810.00     4451.740    26710.44    4717.560    28305.36 
           0408. Hydrant 
SPV.0060   Special                        EACH       5.000     3155.000    15775.00     3030.260    15151.30    3211.200    16056.00 
           0409. Curb Stop 1-1/4 Inch And Box Incl. 
           Reconnection Of Exist. Service 
SPV.0060   Special                        EACH       1.000     2930.000     2930.00     2814.150     2814.15    2982.190     2982.19 
           0410. Reconnection Of Existing 
           6-Inch Service 
SPV.0060   Special                        EACH       1.000     3755.000     3755.00     3606.530     3606.53    3821.880     3821.88 
           0411. Reconnection Of Existing 
           4-Inch Service 
SPV.0060   Special                        EACH       4.000      735.000     2940.00      705.940     2823.76     748.090     2992.36 
           0412. Removing Existing Hydrant 
SPV.0060   Special                        EACH       1.000      225.000      225.00      350.000      350.00     225.000      225.00 
           0500. Removing Controller Cabinet Base 
SPV.0060   Special                        EACH       1.000      396.000      396.00      250.000      250.00     396.000      396.00 
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           0501. Removing Controller Cabinet 
SPV.0060   Special                        EACH       1.000      396.000      396.00      250.000      250.00     396.000      396.00 
           0502. Removing Electrical Service 
           Meter Breaker 
SPV.0060   Special                        EACH       5.000       79.000      395.00       75.000      375.00      79.000      395.00 
           0503. Ground Rod 
SPV.0085   Special                        LB      3760.000        3.600    13536.00        3.600    13536.00       4.000    15040.00 
           0001. Bar Steel Reinforcement 
           Hs Stainless Bridges **P** 
SPV.0090   Special                        LF       694.000       37.500    26025.00       37.500    26025.00      33.000    22902.00 
           0001. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch **P** 
SPV.0090   Special                        LF      3067.000       14.100    43244.70       14.100    43244.70      14.500    44471.50 
           0002. Pvmt Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch **P** 
SPV.0090   Special                        LF        87.000       38.900     3384.30       38.900     3384.30      42.500     3697.50 
           0003. Pavement Marking Grooved 
           Preformed Thermolastic 18-Inch **P** 
SPV.0090   Special                        LF        90.000      320.000    28800.00      118.000    10620.00     119.190    10727.10 
           0004. Concrete Barrier Nj51df 
SPV.0090   Special                        LF        31.000       80.000     2480.00      280.000     8680.00     100.000     3100.00 
           0005. Traffic Channelizing Curb System 
SPV.0090   Special                        LF        25.000       75.000     1875.00      200.000     5000.00     250.000     6250.00 
           0006. Fill Existing Rumble Strips 
SPV.0090   Special                        LF        25.000       50.000     1250.00      250.000     6250.00     250.000     6250.00 
           0007. Restore Existing Rumble Strips 
SPV.0090   Special                        LF       439.000       20.000     8780.00       14.500     6365.50      10.000     4390.00 
           0008. Temporary Crosswalk 
SPV.0090   Special                        LF      1290.000        0.300      387.00        0.450      580.50       0.300      387.00 
           0301. Removing Electrical Wire 
           From Conduit 
SPV.0090   Special                        LF        20.000       49.800      996.00       32.000      640.00      49.800      996.00 
           0302. Conduit Flexible Metallic 3-Inch 
SPV.0090   Special                        LF        44.000       85.000     3740.00       81.640     3592.16      86.510     3806.44 
           0401. 4-Inch Pvc Water Service With 
           Granular Backfill 
SPV.0090   Special                        LF        45.000       75.000     3375.00       72.030     3241.35      76.340     3435.30 
           0402. 6-Inch Pvc Water Service With 
           Granular Backfill 
SPV.0090   Special                        LF       104.000       85.000     8840.00       81.640     8490.56      86.510     8997.04 
           0403. 6-Inch Pvc Hydrant Lead With 
           Granular Backfill 
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SPV.0090   Special                        LF       341.000       90.000    30690.00       86.440    29476.04      91.600    31235.60 
           0404. 8-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF      1373.000       90.000   123570.00       86.440   118682.12      91.600   125766.80 
           0405. 12-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF        85.000       80.000     6800.00       76.840     6531.40      81.420     6920.70 
           0406. 12-Inch Pvc Water Main With 
           Spoil Backfill 
SPV.0090   Special                        LF      1221.000      135.000   164835.00      129.660   158314.86     137.400   167765.40 
           0407. 16-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF        90.000       65.000     5850.00       62.430     5618.70      66.160     5954.40 
           0408. 1-1/4 Inch Polyethylene Water 
           Service Lateral With Granular Backfill 
SPV.0105   Special                        LS         1.000     2930.000     2930.00     2814.150     2814.15    2982.190     2982.19 
           0001. Temporary Storm Sewer Connection 
           Stage 2 1100-37-70 
SPV.0105   Special                        LS         1.000     2930.000     2930.00     2814.150     2814.15    2982.190     2982.19 
           0002. Temporary Storm Sewer Connection 
           Stage 3 1100-37-70 
SPV.0105   Special                        LS         1.000     7495.000     7495.00     7495.000     7495.00    7495.000     7495.00 
           0003. Survey Project 1100-37-70 
SPV.0105   Special                        LS         1.000    11242.500    11242.50    11242.500    11242.50   11242.500    11242.50 
           0004. Survey Project 2720-10-70 
SPV.0105   Special                        LS         1.000    29980.000    29980.00    29980.000    29980.00   29980.000    29980.00 
           0005. Survey Project 2782-11-70 
SPV.0105   Special                        LS         1.000     7495.000     7495.00     7495.000     7495.00    7495.000     7495.00 
           0006. Survey Project 2782-11-71 
SPV.0105   Special                        LS         1.000    18737.500    18737.50    18737.500    18737.50   18737.500    18737.50 
           0007. Survey Project 2782-12-70 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    5050.510     5050.51 
           0008. Concrete Pavement Joint Layout 
           Project 2782-11-70 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    5050.510     5050.51 
           0009. Concrete Pavement Joint Layout 
           Project 2782-12-70 
SPV.0105   Special                        LS         1.000     3200.000     3200.00     1500.000     1500.00    5050.510     5050.51 
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           0010. Concrete Pavement Joint Layout 
           Project 2720-10-70 
SPV.0105   Special                        LS         1.000     2832.000     2832.00     2850.000     2850.00    2832.000     2832.00 
           0100. Remove Traffic Signal Intersection 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    11043.000    11043.00    13105.000    13105.00   11043.000    11043.00 
           0101. Temporary Vehicle Detection System 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    11043.000    11043.00    13105.000    13105.00   11043.000    11043.00 
           0102. Temporary Vehicle Detection System 
           Pilgrim Road & Megal Drive 
SPV.0105   Special                        LS         1.000    19573.000    19573.00    22815.000    22815.00   19573.000    19573.00 
           0103. Vehicular Video Detection System 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    19573.000    19573.00    22815.000    22815.00   19573.000    19573.00 
           0104. Vehicular Video Detection System 
           Pilgrim Road & Megal Drive 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0106. Install Fiber Optic Communication 
           In Cabinet, Pilgrim Rd & Sth 74 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0107. Install Fiber Optic Communication 
           In Cabinet, Pilgrim Rd & Megal Drive 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    13000.000    13000.00   50382.210    50382.21 
           0108. Dewatering For Detention Basin 
           Construction 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0201. Install Fiber Optic Communications 
           In Cabinet 41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0202. Install Fiber Optic Communications 
           In Cabinet 41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0203. Install Fiber Optic Communications 
           In Cabinet Sth 74(Main St) & Pilgrim R 
SPV.0105   Special                        LS         1.000     1599.000     1599.00     1265.000     1265.00    1599.000     1599.00 
           0204. Install Fiber Optic Communications 
           In Cabinet Pilgrim Rd & Megal Dr 
SPV.0105   Special                        LS         1.000      496.000      496.00     1065.000     1065.00     496.000      496.00 
           0205. Transporting Signal & Lighting 
           Materials 41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      496.000      496.00     1065.000     1065.00     496.000      496.00 
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           0206. Transporting Signal Lighting 
           Materials 41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2832.000     2832.00     2150.000     2150.00    2832.000     2832.00 
           0207. Remove Traffic Signals 41/45 Sb 
           Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2832.000     2832.00     2150.000     2150.00    2832.000     2832.00 
           0208. Remove Traffic Signals 41/45 Nb 
           Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      531.000      531.00      350.000      350.00     531.000      531.00 
           0209. Remove Loop Detector Wire & Lead- 
           In Cable  41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      531.000      531.00      350.000      350.00     531.000      531.00 
           0210. Remove Loop Detector Wire & Lead- 
           In Cable  41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2108.000     2108.00     3150.000     3150.00    2108.000     2108.00 
           0211. Transport & Install State Furn 
           Video Detect.  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2108.000     2108.00     3150.000     3150.00    2108.000     2108.00 
           0212. Transport & Install State Furn 
           Video Detect.  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2158.000     2158.00     1365.000     1365.00    2158.000     2158.00 
           0213. Transport & Inst State Furn Traf 
           Signal Cabinet  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2158.000     2158.00     1365.000     1365.00    2158.000     2158.00 
           0214. Transport & Inst State Furn Traf 
           Signal Cabinet  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    10780.000    10780.00    13105.000    13105.00   10780.000    10780.00 
           0215. Temp Non-Intrusive Vehic Det Sys 
           For Intersect  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    10780.000    10780.00    13105.000    13105.00   10780.000    10780.00 
           0216. Temp Non-Intrusive Vehic Det Sys 
           For Intersect  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    14488.000    14488.00     6500.000     6500.00   14488.000    14488.00 
           0301. Maintenance Of Lighting System 
SPV.0105   Special                        LS         1.000     2930.000     2930.00     2814.150     2814.15    2982.190     2982.19 
           0401. Cut And Cap Existing 12-Inch Main 
           At Existing Tee 
SPV.0120   Special                        MGAL     136.500       32.000     4368.00       35.000     4777.50      32.000     4368.00 
           0001. Water For Seeded Areas 
SPV.0165   Special                        SF     25054.000        5.000   125270.00        2.760    69149.04       2.790    69900.66 
           0100. Stamping Colored Concrete 
           **P** 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0165   Special                        SF      5160.000       69.000   356040.00       64.000   330240.00      84.470   435865.20 
           4710. Wall Concrete Panel Mechanically 
           Stabilized Earth Lrfd/Qmp **P** 
SPV.0165   Special                        SF      1250.000       52.000    65000.00       23.000    28750.00      89.860   112325.00 
           4740. Temp Wall Wire Face Mechanically 
           Stabilized Earth Lrfd/Qmp Pilot 
SPV.0180   Special                        SY       450.000        3.000     1350.00        5.000     2250.00       3.000     1350.00 
           0100. Geotextile Fabric Type Ff 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00     5000.000     5000.00   25000.000    25000.00 
           0015. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       7.000      500.000     3500.00      250.000     1750.00    1500.000    10500.00 
           0016. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000    60000.000    60000.00    65000.000    65000.00   50000.000    50000.00 
           0506. Field Office Fixed 
 
                                      PROPOSAL TOTAL.......             12597915.04              12741813.41             13597032.03 
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   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  3:  SUPER WESTERN, INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      912.000     2736.00        0.000        0.00       0.000        0.00 
           **P** 
201.0110   Clearing                       SY       250.000        7.150     1787.50        0.000        0.00       0.000        0.00 
           **P** 
201.0120   Clearing                       ID       510.000       18.200     9282.00        0.000        0.00       0.000        0.00 
           **P** 
201.0205   Grubbing                       STA        3.000      565.000     1695.00        0.000        0.00       0.000        0.00 
           **P** 
201.0210   Grubbing                       SY       250.000        4.750     1187.50        0.000        0.00       0.000        0.00 
           **P** 
201.0220   Grubbing                       ID       510.000       10.300     5253.00        0.000        0.00       0.000        0.00 
           **P** 
203.0200   Removing Old Structure (statio LS         1.000    90000.000    90000.00        0.000        0.00       0.000        0.00 
           0001. 218+81 
203.0200   Removing Old Structure (statio LS         1.000    80000.000    80000.00        0.000        0.00       0.000        0.00 
           0002. 218+77 
204.0100   Removing Pavement              SY     32431.000        5.330   172857.23        0.000        0.00       0.000        0.00 
           **P** 
204.0150   Removing Curb & Gutter         LF     10097.000        2.720    27463.84        0.000        0.00       0.000        0.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3517.000        4.840    17022.28        0.000        0.00       0.000        0.00 
           **P** 
204.0157   Removing Concrete Barrier      LF      1089.000       10.590    11532.51        0.000        0.00       0.000        0.00 
           **P** 
204.0165   Removing Guardrail             LF      1663.000        1.000     1663.00        0.000        0.00       0.000        0.00 
           **P** 
204.0170   Removing Fence                 LF      1104.000        1.500     1656.00        0.000        0.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       3.000      466.000     1398.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      27.000      166.000     4482.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      15.000      795.000    11925.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      83.000      440.000    36520.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF      2934.000       10.000    29340.00        0.000        0.00       0.000        0.00 
           0001. 12-Inch 
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           **P** 
204.0245   Removing Storm Sewer (size)    LF       338.000       15.000     5070.00        0.000        0.00       0.000        0.00 
           0002. 15-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       337.000       15.000     5055.00        0.000        0.00       0.000        0.00 
           0003. 18-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       195.000       20.000     3900.00        0.000        0.00       0.000        0.00 
           0004. 24-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF        64.000       15.000      960.00        0.000        0.00       0.000        0.00 
           0005. 27-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       496.000       15.000     7440.00        0.000        0.00       0.000        0.00 
           0006. 30-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       331.000       30.000     9930.00        0.000        0.00       0.000        0.00 
           0007. 36-Inch 
           **P** 
204.0245   Removing Storm Sewer (size)    LF       201.000       20.000     4020.00        0.000        0.00       0.000        0.00 
           0008. 48-Inch 
           **P** 
204.0291.S Abandoning Sewer               CY        20.000      120.000     2400.00        0.000        0.00       0.000        0.00 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           0001. Sand Barrels 
205.0100   Excavation Common              CY     52465.000       18.950   994211.75        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       85.000       68.930     5859.05        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           0001. B-67-337 
206.1000   Exc for Structure Bridges (str LS         1.000     6500.000     6500.00        0.000        0.00       0.000        0.00 
           0002. B-67-338 
208.0100   Borrow                         CY     36399.000        8.760   318855.24        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       650.000       34.860    22659.00        0.000        0.00       0.000        0.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           0001. 1100-37-70 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           0002. 2720-10-70 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           0003. 2782-11-70 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           0004. 2782-12-70 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1275.000       18.500    23587.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    32150.000       10.580   340147.00        0.000        0.00       0.000        0.00 
310.0110   Base Aggregate Open Graded     TON      370.000       17.310     6404.70        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON     2500.000       10.780    26950.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       979.000      108.000   105732.00        0.000        0.00       0.000        0.00 
           **P** 
415.0060   Concrete Pavement 6-Inch       SY       107.000       31.700     3391.90        0.000        0.00       0.000        0.00 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY        63.000       41.600     2620.80        0.000        0.00       0.000        0.00 
           **P** 
415.0085   Concrete Pavement 8 1/2-Inch   SY      4916.000       32.850   161490.60        0.000        0.00       0.000        0.00 
           **P** 
415.0095   Concrete Pavement 9 1/2-Inch   SY     36428.000       35.950  1309586.60        0.000        0.00       0.000        0.00 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY       162.000       40.500     6561.00        0.000        0.00       0.000        0.00 
           **P** 
415.0105   Concrete Pavement 10 1/2-Inch  SY        49.000       45.450     2227.05        0.000        0.00       0.000        0.00 
           **P** 
415.0210   Concrete Pavement Gaps         EACH      33.000     1000.000    33000.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       242.000      128.000    30976.00        0.000        0.00       0.000        0.00 
           **P** 
415.1085   Concrete Pavement HES 8 1/2-In SY       568.000       42.080    23901.44        0.000        0.00       0.000        0.00 
           **P** 
415.1095   Concrete Pavement HES 9 1/2-In SY      3110.000       42.180   131179.80        0.000        0.00       0.000        0.00 
           **P** 
416.0260   Concrete Driveway HES 6-Inch   SY       224.000       30.800     6899.20        0.000        0.00       0.000        0.00 
           **P** 
416.0280   Concrete Driveway HES 8-Inch   SY       299.000       35.300    10554.70        0.000        0.00       0.000        0.00 
           **P** 
416.0508   Conc Roundabout Truck Apron 8- SY       342.000       42.700    14603.40        0.000        0.00       0.000        0.00 
           **P** 
416.0610   Drilled Tie Bars               EACH     217.000        7.200     1562.40        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     255.000       12.600     3213.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         2.000      425.000      850.00        0.000        0.00       0.000        0.00 
           **P** 
440.4410.S Incentive IRI Ride             DOL     4554.000        1.000     4554.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      155.000       10.000     1550.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      660.000        2.000     1320.00        0.000        0.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.1103   HMA Pavement Type E-3          TON     2143.000       75.500   161796.50        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON      617.000       60.000    37020.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     1690.000        1.000     1690.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      167.000        8.000     1336.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       22.000      200.000     4400.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON     1255.000       60.000    75300.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        23.000       50.000     1150.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY      1759.000      690.000  1213710.00        0.000        0.00       0.000        0.00 
           **P** 
502.3200   Protective Surface Treatment   SY      3020.000        3.000     9060.00        0.000        0.00       0.000        0.00 
503.0146   Prestressed Girder Type I 45W- LF      3304.000      155.000   512120.00        0.000        0.00       0.000        0.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     19770.000        1.000    19770.00        0.000        0.00       0.000        0.00 
           **P** 
505.0605   Bar Steel Reinf HS Coated Brid LB    273700.000        1.050   287385.00        0.000        0.00       0.000        0.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      64.000       55.000     3520.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      28.000      350.000     9800.00        0.000        0.00       0.000        0.00 
           0001. B-67-337 
506.4000   Steel Diaphragms (structure)   EACH      28.000      350.000     9800.00        0.000        0.00       0.000        0.00 
           0002. B-67-338 
511.1200   Temporary Shoring (structure)  SF      2890.000       32.000    92480.00        0.000        0.00       0.000        0.00 
           0001. B-67-337 
511.1200   Temporary Shoring (structure)  SF      1100.000       32.000    35200.00        0.000        0.00       0.000        0.00 
           0002. B-67-338 
513.2000   Railing Pipe (structure)       LS         1.000    18000.000    18000.00        0.000        0.00       0.000        0.00 
           0001. R-67-121 
513.2000   Railing Pipe (structure)       LS         1.000    19000.000    19000.00        0.000        0.00       0.000        0.00 
           0002. R-67-122 
513.2050.S Railing Pipe                   LF         4.000      150.000      600.00        0.000        0.00       0.000        0.00 
513.4090   Railing Tubular Screening (str LS         1.000    44000.000    44000.00        0.000        0.00       0.000        0.00 
           0001. B-67-337 
513.4090   Railing Tubular Screening (str LS         1.000    44000.000    44000.00        0.000        0.00       0.000        0.00 
           0002. B-67-338 
516.0500   Rubberized Membrane Waterproof SY        68.000       10.000      680.00        0.000        0.00       0.000        0.00 
           **P** 
517.1010.S Concrete Staining (structure)  SF      5920.000        1.250     7400.00        0.000        0.00       0.000        0.00 
           0001. B-67-337 
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           **P** 
517.1010.S Concrete Staining (structure)  SF      4940.000        1.250     6175.00        0.000        0.00       0.000        0.00 
           0002. B-67-338 
           **P** 
517.1010.S Concrete Staining (structure)  SF      2360.000        1.250     2950.00        0.000        0.00       0.000        0.00 
           0003. R-67-121 
           **P** 
517.1010.S Concrete Staining (structure)  SF      2530.000        1.250     3162.50        0.000        0.00       0.000        0.00 
           0004. R-67-122 
           **P** 
520.4018   Culvert Pipe Temporary 18-Inch LF        10.000      210.000     2100.00        0.000        0.00       0.000        0.00 
520.4024   Culvert Pipe Temporary 24-Inch LF        48.000      135.000     6480.00        0.000        0.00       0.000        0.00 
520.4048   Culvert Pipe Temporary 48-Inch LF        69.000      210.000    14490.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      67.000      610.000    40870.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       5.000      860.000     4300.00        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       3.000      840.000     2520.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      975.000     1950.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1065.000     2130.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1250.000     6250.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1445.000     2890.00        0.000        0.00       0.000        0.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2265.000     2265.00        0.000        0.00       0.000        0.00 
522.1072   Apr Endwls Culv Pipe Reinf Con EACH       1.000     4395.000     4395.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      4840.000       40.000   193600.00        0.000        0.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      2195.000       13.700    30071.50        0.000        0.00       0.000        0.00 
           **P** 
601.0407   Concrete Curb & Gutter 18-Inch LF       151.000       14.200     2144.20        0.000        0.00       0.000        0.00 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF     17023.000       13.950   237470.85        0.000        0.00       0.000        0.00 
           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF      3904.000       12.650    49385.60        0.000        0.00       0.000        0.00 
           **P** 
601.0501   Conc Curb/Guttr Integrl 4-In S LF       400.000       18.110     7244.00        0.000        0.00       0.000        0.00 
           **P** 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF        89.000       18.200     1619.80        0.000        0.00       0.000        0.00 
           **P** 
601.0574   Conc C & G 4-In Sloped 30-In T LF       220.000       15.400     3388.00        0.000        0.00       0.000        0.00 
601.0576   Conc C & G 4-In Sloped 30-In T LF        52.000       17.000      884.00        0.000        0.00       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       244.000       18.300     4465.20        0.000        0.00       0.000        0.00 
           **P** 
601.0600   Concrete Curb Pedestrian       LF       360.000       17.800     6408.00        0.000        0.00       0.000        0.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF     61237.000        3.700   226576.90        0.000        0.00       0.000        0.00 
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           **P** 
602.0505   Curb Ramp Detectable Warnng Fi SF       824.000       31.000    25544.00        0.000        0.00       0.000        0.00 
           **P** 
602.1500   Concrete Steps                 SF        32.000      100.000     3200.00        0.000        0.00       0.000        0.00 
603.1132   Concrete Barrier Type S32      LF       191.000       88.000    16808.00        0.000        0.00       0.000        0.00 
           **P** 
603.1142   Concrete Barrier Type S42      LF       150.000      107.000    16050.00        0.000        0.00       0.000        0.00 
603.1236   Concrete Barrier Type S36A     LF       130.000      150.000    19500.00        0.000        0.00       0.000        0.00 
603.1442   Concrete Barrier Type S42C     LF       318.000      135.000    42930.00        0.000        0.00       0.000        0.00 
603.3111   Conc Barrier Trans Type NJ32SF EACH       1.000     5650.000     5650.00        0.000        0.00       0.000        0.00 
603.3313   Conc Barrier Trans Type NJ32DF EACH       1.000     5800.000     5800.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      2900.000       14.000    40600.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      3370.000        4.500    15165.00        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY        72.000      135.000     9720.00        0.000        0.00       0.000        0.00 
           **P** 
606.0100   Riprap Light                   CY         4.000       80.000      320.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       144.000       70.000    10080.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2741.000       55.000   150755.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       732.000       65.000    47580.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       488.000       70.000    34160.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1183.000       95.000   112385.00        0.000        0.00       0.000        0.00 
608.0327   St Sewer Pipe Reinf Conc Class LF       123.000      120.000    14760.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       599.000       85.000    50915.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       404.000      170.000    68680.00        0.000        0.00       0.000        0.00 
608.0348   St Sewer Pipe Reinf Conc Class LF        82.000      215.000    17630.00        0.000        0.00       0.000        0.00 
608.0372   St Sewer Pipe Reinf Conc Class LF       135.000      270.000    36450.00        0.000        0.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       4.000     1135.000     4540.00        0.000        0.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000     1685.000     1685.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      14.000      425.000     5950.00        0.000        0.00       0.000        0.00 
611.0550   Manhole Covers Type M          EACH       1.000      655.000      655.00        0.000        0.00       0.000        0.00 
611.0610   Inlet Covers Type BW           EACH       6.000      530.000     3180.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       1.000      570.000      570.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      98.000      525.000    51450.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      20.000      550.000    11000.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       7.000      405.000     2835.00        0.000        0.00       0.000        0.00 
611.0652   Inlet Covers Type T            EACH       2.000      690.000     1380.00        0.000        0.00       0.000        0.00 
611.0666   Inlet Covers Type Z            EACH      21.000      535.000    11235.00        0.000        0.00       0.000        0.00 
611.1003   Catch Basins 3-FT Diameter     EACH      14.000     1165.000    16310.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       8.000     1620.000    12960.00        0.000        0.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     2070.000     4140.00        0.000        0.00       0.000        0.00 
611.1006   Catch Basins 6-FT Diameter     EACH       2.000     2925.000     5850.00        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      63.000     1230.000    77490.00        0.000        0.00       0.000        0.00 
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611.2004   Manholes 4-FT Diameter         EACH       9.000     1795.000    16155.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2580.000    10320.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       5.000     2920.000    14600.00        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     4990.000     9980.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000    12475.000    12475.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       4.000     1080.000     4320.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      10.000     1555.000    15550.00        0.000        0.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000      965.000      965.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      35.000     1150.000    40250.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1310.000     6550.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1815.000     1815.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      10.000      270.000     2700.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       6.000      260.000     1560.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      29.000      215.000     6235.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       1.000     1155.000     1155.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        38.000       15.000      570.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       808.000        8.400     6787.20        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       2.000       70.000      140.00        0.000        0.00       0.000        0.00 
614.0396   Guardrail Mow Strip Asphalt    SY        76.000       28.000     2128.00        0.000        0.00       0.000        0.00 
614.0800   Crash Cushions Permanent       EACH       2.000    22000.000    44000.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       9.000     7000.000    63000.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       854.000       16.500    14091.00        0.000        0.00       0.000        0.00 
           **P** 
614.2500   MGS Thrie Beam Transition      LF       150.000       60.000     9000.00        0.000        0.00       0.000        0.00 
           **P** 
614.2610   MGS Guardrail Terminal EAT     EACH       3.000     2400.000     7200.00        0.000        0.00       0.000        0.00 
616.0206   Fence Chain Link 6-FT          LF      1118.000       17.000    19006.00        0.000        0.00       0.000        0.00 
           **P** 
616.0700.S Fence Safety                   LF       200.000        3.500      700.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   957516.000   957516.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF      1567.000        6.100     9558.70        0.000        0.00       0.000        0.00 
           **P** 
624.0100   Water                          MGAL     876.000       37.500    32850.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      3526.000        2.990    10542.74        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     40782.000        1.000    40782.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY         8.000       25.000      200.00        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     543.000        8.000     4344.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      5937.000        2.400    14248.80        0.000        0.00       0.000        0.00 
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628.1520   Silt Fence Maintenance         LF      5937.000        0.100      593.70        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      34.000       34.000     1156.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      26.000       26.000      676.00        0.000        0.00       0.000        0.00 
628.1920   Cleaning Sediment Basins       CY        90.000       98.300     8847.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     29644.000        0.900    26679.60        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      2229.000        1.400     3120.60        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY      6785.000        3.250    22051.25        0.000        0.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE       6.100      700.000     4270.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     191.000       75.000    14325.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      19.000       40.000      760.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     222.000       45.000     9990.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      57.000       95.000     5415.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        75.000        7.500      562.50        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      73.000       40.000     2920.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       5.000     2490.000    12450.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      20.000       10.000      200.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       26.600       55.000     1463.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       541.200        5.500     2976.60        0.000        0.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB         1.000      250.000      250.00        0.000        0.00       0.000        0.00 
630.0175   Seeding Mixture No. 75         LB         8.800       45.000      396.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       440.700        2.000      881.40        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL      55.900       40.000     2236.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      9708.000        3.250    31551.00        0.000        0.00       0.000        0.00 
           **P** 
633.5200   Markers Culvert End            EACH      20.000       45.000      900.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      88.000       65.000     5720.00        0.000        0.00       0.000        0.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       6.000       75.000      450.00        0.000        0.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH     172.000      135.000    23220.00        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       179.000       24.000     4296.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1929.240       17.500    33761.70        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       316.340       21.000     6643.14        0.000        0.00       0.000        0.00 
637.2220   Signs Type II Reflective SH    SF         6.750       28.000      189.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       558.750       17.500     9778.13        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      16.000      100.000     1600.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     148.000       25.000     3700.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     127.000       25.000     3175.00        0.000        0.00       0.000        0.00 
640.1303.S Pond Liner Clay                CY      2068.000       15.610    32281.48        0.000        0.00       0.000        0.00 
           **P** 
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641.8100   Overhead Sign Support (structu LS         1.000    19485.000    19485.00        0.000        0.00       0.000        0.00 
           0001. S-67-960 
641.8100   Overhead Sign Support (structu LS         1.000    21800.000    21800.00        0.000        0.00       0.000        0.00 
           0002. S-67-961 
641.8100   Overhead Sign Support (structu LS         1.000    24350.000    24350.00        0.000        0.00       0.000        0.00 
           0003. S-67-962 
643.0100   Traffic Control (project)      EACH       1.000   129271.000   129271.00        0.000        0.00       0.000        0.00 
           0001. 1100-37-70 
643.0100   Traffic Control (project)      EACH       1.000     9500.000     9500.00        0.000        0.00       0.000        0.00 
           0002. 2720-10-70 
643.0100   Traffic Control (project)      EACH       1.000    19165.000    19165.00        0.000        0.00       0.000        0.00 
           0003. 2782-11-70 
643.0100   Traffic Control (project)      EACH       1.000    10525.000    10525.00        0.000        0.00       0.000        0.00 
           0004. 2782-12-70 
643.0300   Traffic Control Drums          DAY   100085.000        0.250    25021.25        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     1500.000        0.500      750.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    16689.000        0.600    10013.40        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     218.000       20.000     4360.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     218.000        8.000     1744.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    11178.000        0.200     2235.60        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    24061.000        0.200     4812.20        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      309.000       15.000     4635.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    35160.000        0.500    17580.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH      39.000       75.000     2925.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      62.000       75.000     4650.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF      1345.000       18.000    24210.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       48.000       40.000     1920.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    21485.000    21485.00        0.000        0.00       0.000        0.00 
           0001. 1100-37-70 
643.2000   Traffic Control Detour (projec EACH       1.000     9485.000     9485.00        0.000        0.00       0.000        0.00 
           0002. 2782-12-70 
643.3000   Traffic Control Detour Signs   DAY    17219.000        0.500     8609.50        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       332.000        3.000      996.00        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY        32.000        5.000      160.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9514.000        1.700    16173.80        0.000        0.00       0.000        0.00 
           **P** 
646.0600   Removing Pavement Markings     LF     17138.000        0.450     7712.10        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     12927.000        6.400    82732.80        0.000        0.00       0.000        0.00 
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           **P** 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      7945.000       15.100   119969.50        0.000        0.00       0.000        0.00 
           **P** 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       498.000        7.500     3735.00        0.000        0.00       0.000        0.00 
           **P** 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1175.000       15.000    17625.00        0.000        0.00       0.000        0.00 
           **P** 
647.0456   Pavement Marking Curb Epoxy    LF       243.000        7.500     1822.50        0.000        0.00       0.000        0.00 
           **P** 
647.0606   Pavement Marking Island Nose E EACH      21.000      110.000     2310.00        0.000        0.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF       220.000        3.600      792.00        0.000        0.00       0.000        0.00 
           **P** 
647.0726   Pavement Marking Diagonal Epox LF       536.000        6.100     3269.60        0.000        0.00       0.000        0.00 
           **P** 
647.0796   Pavement Marking Crosswalk Epo LF       280.000       13.750     3850.00        0.000        0.00       0.000        0.00 
           **P** 
647.0955   Removing Pavement Markings Arr EACH       6.000      150.000      900.00        0.000        0.00       0.000        0.00 
647.0960   Removing Pavement Markings Sym EACH       4.000      175.000      700.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     26922.000        0.250     6730.50        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     77424.000        0.720    55745.28        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF      3628.000        0.500     1814.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      8870.000        1.440    12772.80        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        30.000       21.220      636.60        0.000        0.00       0.000        0.00 
           **P** 
652.0135   Conduit Rigid Metallic 3-Inch  LF       229.000       30.860     7066.94        0.000        0.00       0.000        0.00 
           **P** 
652.0225   Conduit Rigid Nonmetallic Sch  LF     18430.000        4.670    86068.10        0.000        0.00       0.000        0.00 
           **P** 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5914.000        5.610    33177.54        0.000        0.00       0.000        0.00 
           **P** 
652.0605   Conduit Special 2-Inch         LF       790.000       11.680     9227.20        0.000        0.00       0.000        0.00 
           **P** 
652.0615   Conduit Special 3-Inch         LF       216.000       14.270     3082.32        0.000        0.00       0.000        0.00 
           **P** 
652.0700.S Install Conduit into Existing  EACH       3.000       74.000      222.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       244.000        4.450     1085.80        0.000        0.00       0.000        0.00 
           **P** 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      75.000      697.000    52275.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      88.000      742.000    65296.00        0.000        0.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       2.000     1051.000     2102.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      89.000       59.000     5251.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      21.000      552.000    11592.00        0.000        0.00       0.000        0.00 
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654.0102   Concrete Bases Type 2          EACH      16.000      712.000    11392.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      63.000      615.000    38745.00        0.000        0.00       0.000        0.00 
654.0107   Concrete Bases Type 7          EACH       5.000      836.000     4180.00        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       1.000     2900.000     2900.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       4.000     5100.000    20400.00        0.000        0.00       0.000        0.00 
654.0215   Concrete Control Cabinet Bases EACH       1.000     1409.000     1409.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       3.000     1409.000     4227.00        0.000        0.00       0.000        0.00 
654.0220   Concrete Control Cabinet Bases EACH       7.000      590.000     4130.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      2765.000        0.830     2294.95        0.000        0.00       0.000        0.00 
           **P** 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1940.000        1.020     1978.80        0.000        0.00       0.000        0.00 
           **P** 
655.0260   Cable Traffic Signal 12-14 AWG LF      8784.000        1.410    12385.44        0.000        0.00       0.000        0.00 
           **P** 
655.0305   Cable Type UF 2-12 AWG Grounde LF      1631.000        0.900     1467.90        0.000        0.00       0.000        0.00 
           **P** 
655.0315   Cable Type UF 2-10 AWG         LF      1338.000        1.200     1605.60        0.000        0.00       0.000        0.00 
           **P** 
655.0515   Electrical Wire Traffic Signal LF      8984.000        0.670     6019.28        0.000        0.00       0.000        0.00 
           **P** 
655.0610   Electrical Wire Lighting 12 AW LF     14757.000        0.540     7968.78        0.000        0.00       0.000        0.00 
           **P** 
655.0615   Electrical Wire Lighting 10 AW LF      2155.000        0.610     1314.55        0.000        0.00       0.000        0.00 
           **P** 
655.0620   Electrical Wire Lighting 8 AWG LF      1440.000        0.760     1094.40        0.000        0.00       0.000        0.00 
           **P** 
655.0625   Electrical Wire Lighting 6 AWG LF     15045.000        0.900    13540.50        0.000        0.00       0.000        0.00 
           **P** 
655.0630   Electrical Wire Lighting 4 AWG LF     18287.000        1.200    21944.40        0.000        0.00       0.000        0.00 
           **P** 
655.0635   Electrical Wire Lighting 2 AWG LF     17287.000        1.600    27659.20        0.000        0.00       0.000        0.00 
           **P** 
655.0700   Loop Detector Lead In Cable    LF      3458.000        1.200     4149.60        0.000        0.00       0.000        0.00 
           **P** 
655.0800   Loop Detector Wire             LF       944.000        0.780      736.32        0.000        0.00       0.000        0.00 
           **P** 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0001. Intersection Of Pilgrim Road & 
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           Sth 74 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0002. Intersection Of Pilgrim Road & 
           Megal Drive 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0003. Lighting Control Cabinet 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0004. Rm-67-0092 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0201. 41/45 Sb Ramps And Pilgrim Rd 
656.0200   Elec Service Meter Breaker Ped LS         1.000      860.000      860.00        0.000        0.00       0.000        0.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
656.0500   Elec Service Breaker Disconnec LS         1.000      605.000      605.00        0.000        0.00       0.000        0.00 
           0001. Rm-67-0092 
656.0500   Elec Service Breaker Disconnec LS         1.000      605.000      605.00        0.000        0.00       0.000        0.00 
           0002. Cctv-67-0102 
657.0100   Pedestal Bases                 EACH      15.000      158.000     2370.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      291.000     3492.00        0.000        0.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       1.000     1201.000     1201.00        0.000        0.00       0.000        0.00 
657.0321   Poles Type 5-Steel             EACH       3.000     1293.000     3879.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       4.000     1077.000     4308.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       9.000      310.000     2790.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      248.000      496.00        0.000        0.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       2.000      145.000      290.00        0.000        0.00       0.000        0.00 
657.1350   Install Poles Type 10          EACH       1.000     1270.000     1270.00        0.000        0.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       4.000     1440.000     5760.00        0.000        0.00       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       1.000     1283.000     1283.00        0.000        0.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       1.000     1583.000     1583.00        0.000        0.00       0.000        0.00 
657.1550   Install Monotube Arms 50-FT    EACH       3.000     1973.000     5919.00        0.000        0.00       0.000        0.00 
657.1815   Install Luminaire Arms Steel 1 EACH       5.000      104.000      520.00        0.000        0.00       0.000        0.00 
657.6005.S Anchor Assembl Light Poles on  EACH       2.000      685.000     1370.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      48.000      394.000    18912.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      10.000      512.000     5120.00        0.000        0.00       0.000        0.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       8.000      394.000     3152.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      56.000       91.000     5096.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      10.000       96.000      960.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      26.000      259.000     6734.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      28.000      278.000     7784.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      39.000       45.000     1755.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      39.000       46.000     1794.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      39.000       47.000     1833.00        0.000        0.00       0.000        0.00 
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658.0615   Led Modules 12-Inch Red Arrow  EACH      27.000       45.000     1215.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      37.000       46.000     1702.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      27.000       47.000     1269.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      26.000      139.000     3614.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2410.000     2410.00        0.000        0.00       0.000        0.00 
           0001. Pilgrim Road & Sth 74 
658.5069   Signal Mounting Hardware (loca LS         1.000     2365.000     2365.00        0.000        0.00       0.000        0.00 
           0002. Pilgrim Road & Megal Drive 
658.5069   Signal Mounting Hardware (loca LS         1.000     3902.000     3902.00        0.000        0.00       0.000        0.00 
           0201. 41/45 Sb Ramps & Pilgrim Rd 
658.5069   Signal Mounting Hardware (loca LS         1.000     1372.000     1372.00        0.000        0.00       0.000        0.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
659.0600   Underdeck Lighting (location)  LS         1.000     5169.000     5169.00        0.000        0.00       0.000        0.00 
           0001. Pilgrim Road Structure B-67-337 
659.0600   Underdeck Lighting (location)  LS         1.000     5169.000     5169.00        0.000        0.00       0.000        0.00 
           0002. Pilgrim Road Structure B-67-338 
659.0802   Plaques Sequence Identificatio EACH       2.000       26.000       52.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      25.000      534.000    13350.00        0.000        0.00       0.000        0.00 
659.1130   Luminaires Utility LED D       EACH       4.000      731.000     2924.00        0.000        0.00       0.000        0.00 
659.1205   Luminaires Underdeck LED A     EACH       8.000      860.000     6880.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    35427.000    35427.00        0.000        0.00       0.000        0.00 
           0001. Pilgrim Road & Sth 74 
661.0200   Temp Traffic Signals for Inter LS         1.000    28788.000    28788.00        0.000        0.00       0.000        0.00 
           0002. Pilgrim Road & Megal Drive 
661.0200   Temp Traffic Signals for Inter LS         1.000    26600.000    26600.00        0.000        0.00       0.000        0.00 
           0201. 41/45 Sb Ramps & Pilgrim Rd 
661.0200   Temp Traffic Signals for Inter LS         1.000    28088.000    28088.00        0.000        0.00       0.000        0.00 
           0202. 41/45 Nb Ramps & Pilgrim Rd 
661.0300   Generators                     DAY        4.000      142.000      568.00        0.000        0.00       0.000        0.00 
662.2028.S Ramp Closure Gates Solar 28-FT EACH       3.000    13034.000    39102.00        0.000        0.00       0.000        0.00 
662.2032.S Ramp Closure Gates Solar 32-FT EACH       3.000    13190.000    39570.00        0.000        0.00       0.000        0.00 
662.2037.S Ramp Closure Gates Solar 37-FT EACH       1.000    13736.000    13736.00        0.000        0.00       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     3825.000     3825.00        0.000        0.00       0.000        0.00 
           0001. 2782-12-70 Ftms 
670.0100   Field System Integrator        LS         1.000     4705.000     4705.00        0.000        0.00       0.000        0.00 
           0002. Id 2782-12-70 Signals 
670.0200   ITS Documentation              LS         1.000     3120.000     3120.00        0.000        0.00       0.000        0.00 
           0001. 2782-12-70 Ftms 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  160 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310015 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
670.0200   ITS Documentation              LS         1.000     3560.000     3560.00        0.000        0.00       0.000        0.00 
           0002. Id 2782-12-70 Signals 
671.0132   Conduit HDPE 3-Duct 2-Inch     LF      1500.000       11.890    17835.00        0.000        0.00       0.000        0.00 
           **P** 
671.0232   Conduit HDPE Dir Bore 3-Duct 2 LF       150.000       21.890     3283.50        0.000        0.00       0.000        0.00 
           **P** 
672.0100   Base ITS Controller Cabinet    EACH       1.000     1760.000     1760.00        0.000        0.00       0.000        0.00 
672.0250   Base Camera Pole 50-FT         EACH       1.000     1995.000     1995.00        0.000        0.00       0.000        0.00 
673.0105   Communication Vault Type 1     EACH       4.000     1895.000     7580.00        0.000        0.00       0.000        0.00 
673.0200.S Install ITS Field Cabinet      EACH       1.000      988.000      988.00        0.000        0.00       0.000        0.00 
673.0225.S Install Pole Mounted Cabinet   EACH       1.000      758.000      758.00        0.000        0.00       0.000        0.00 
674.0200   Cable Microwave Detector       LF       795.000        3.270     2599.65        0.000        0.00       0.000        0.00 
           **P** 
674.0300   Remove Cable                   LF      3890.000        0.300     1167.00        0.000        0.00       0.000        0.00 
           **P** 
675.0100   Install Cont Ramp Meter Proces EACH       1.000     1040.000     1040.00        0.000        0.00       0.000        0.00 
675.0300   Install Mounted Contr Microwav EACH       6.000     1746.000    10476.00        0.000        0.00       0.000        0.00 
675.0400.S Install Ethernet Switch        EACH       2.000      562.000     1124.00        0.000        0.00       0.000        0.00 
676.0300   Signal Assembly Advance Flashe EACH       1.000     1139.000     1139.00        0.000        0.00       0.000        0.00 
676.9001.S Remov Adv Flasher Assemblies T EACH       1.000      396.000      396.00        0.000        0.00       0.000        0.00 
677.0100   Install Camera Pole            EACH       1.000     2153.000     2153.00        0.000        0.00       0.000        0.00 
677.0200   Install Camera Assembly        EACH       1.000     3253.000     3253.00        0.000        0.00       0.000        0.00 
677.0300.S Install Video Encoder          EACH       1.000      421.000      421.00        0.000        0.00       0.000        0.00 
677.9051.S Removing 50-FT Camera Pole     EACH       1.000     1062.000     1062.00        0.000        0.00       0.000        0.00 
677.9200.S Removing CCTV Camera           EACH       1.000     1277.000     1277.00        0.000        0.00       0.000        0.00 
678.0006   Install Fbr Opt Cable Outdoor  LF      3430.000        1.410     4836.30        0.000        0.00       0.000        0.00 
           **P** 
678.0036   Install Fbr Opt Cable Outdoor  LF      2402.000        1.410     3386.82        0.000        0.00       0.000        0.00 
           **P** 
678.0200   Fiber Optic Splice Enclosure   EACH       3.000     1268.000     3804.00        0.000        0.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH      58.000       76.220     4420.76        0.000        0.00       0.000        0.00 
678.0400   Fiber Optic Termination        EACH      12.000       81.820      981.84        0.000        0.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     1835.000     1835.00        0.000        0.00       0.000        0.00 
           0001. 2782-12-70 Ftms 
678.0500   Communication System Testing   LS         1.000     2880.000     2880.00        0.000        0.00       0.000        0.00 
           0002. 2782-12-70 Signals 
690.0150   Sawing Asphalt                 LF      2108.000        0.570     1201.56        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      8600.000        1.300    11180.00        0.000        0.00       0.000        0.00 
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715.0415   Incentive Strength Conc Paveme DOL     3929.000        1.000     3929.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL    10554.000        1.000    10554.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1600.000        5.000     8000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       3.000      630.000     1890.00        0.000        0.00       0.000        0.00 
           0001. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 1 **P** 
SPV.0060   Special                        EACH      61.000      664.000    40504.00        0.000        0.00       0.000        0.00 
           0002. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 **P** 
SPV.0060   Special                        EACH       2.000      996.000     1992.00        0.000        0.00       0.000        0.00 
           0003. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 **P** 
SPV.0060   Special                        EACH      28.000      821.000    22988.00        0.000        0.00       0.000        0.00 
           0004. Pavement Marking Grooved Preformed 
           Thermoplastic Words **P** 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           0005. Landmark Reference Monuments 
           Special 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           0006. Permanent Barricades Type Iii 
SPV.0060   Special                        EACH      12.000      260.000     3120.00        0.000        0.00       0.000        0.00 
           0007. Temporary Inlet Covers 
SPV.0060   Special                        EACH       2.000     3670.000     7340.00        0.000        0.00       0.000        0.00 
           0009. Concrete Barrier Transition Type 
           Nj51df To V56 
SPV.0060   Special                        EACH      12.000      700.000     8400.00        0.000        0.00       0.000        0.00 
           0010. Pile Dynamic Analyzer 
           (Pda) Testing 
SPV.0060   Special                        EACH      12.000      375.000     4500.00        0.000        0.00       0.000        0.00 
           0011. Pile Dynamic Analyzer 
           (Pda) Restrikes 
SPV.0060   Special                        EACH       1.000      740.000      740.00        0.000        0.00       0.000        0.00 
           0012. Pavement Marking Grooved Contrast 
           Preformed Thermplastic Arrows Type 5 **P 
SPV.0060   Special                        EACH      14.000      605.000     8470.00        0.000        0.00       0.000        0.00 
           0013. Adjusting Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       4.000      635.000     2540.00        0.000        0.00       0.000        0.00 
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           0014. Pavement Marking Grooved 
           Preformed Thermoplastic Symbols **P** 
SPV.0060   Special                        EACH       1.000     1745.000     1745.00        0.000        0.00       0.000        0.00 
           0100. Concrete Control Cabinet Base Type 
           9 Special Modified 
SPV.0060   Special                        EACH      12.000      196.000     2352.00        0.000        0.00       0.000        0.00 
           0101. Pedestal Bases Black 
SPV.0060   Special                        EACH       7.000     1195.000     8365.00        0.000        0.00       0.000        0.00 
           0102. Poles Type 2 Black 
SPV.0060   Special                        EACH       1.000     2443.000     2443.00        0.000        0.00       0.000        0.00 
           0103. Poles Type 3 Black 
SPV.0060   Special                        EACH       6.000     1300.000     7800.00        0.000        0.00       0.000        0.00 
           0104. Poles Type 4 Black 
SPV.0060   Special                        EACH      42.000     1209.000    50778.00        0.000        0.00       0.000        0.00 
           0105. Poles Type 5 Aluminum Black 
SPV.0060   Special                        EACH       1.000      352.000      352.00        0.000        0.00       0.000        0.00 
           0106. Traffic Signal Standards Aluminum 
           9-Ft Black 
SPV.0060   Special                        EACH       8.000      398.000     3184.00        0.000        0.00       0.000        0.00 
           0107. Traffic Signal Standards Aluminum 
           13-Ft Black 
SPV.0060   Special                        EACH       3.000      422.000     1266.00        0.000        0.00       0.000        0.00 
           0108. Traffic Signal Standards Aluminum 
           15-Ft Black 
SPV.0060   Special                        EACH       5.000      980.000     4900.00        0.000        0.00       0.000        0.00 
           0109. Trombone Arms 20-Ft Black 
SPV.0060   Special                        EACH       3.000     1178.000     3534.00        0.000        0.00       0.000        0.00 
           0110. Trombone Arms 25-Ft Black 
SPV.0060   Special                        EACH      47.000      156.000     7332.00        0.000        0.00       0.000        0.00 
           0111. Luminaire Arms Single Member 
           4 1/2 Inch Clamp 6-Ft Black 
SPV.0060   Special                        EACH      56.000      295.000    16520.00        0.000        0.00       0.000        0.00 
           0112. Transformer Bases Tb6-9 Special 
SPV.0060   Special                        EACH       2.000    13859.000    27718.00        0.000        0.00       0.000        0.00 
           0113. Traffic Signal Cabinet 
SPV.0060   Special                        EACH       2.000     4999.000     9998.00        0.000        0.00       0.000        0.00 
           0114. Battery Backup System 
SPV.0060   Special                        EACH       2.000      494.000      988.00        0.000        0.00       0.000        0.00 
           0115. Video Detection Monitor 
SPV.0060   Special                        EACH       1.000    12385.000    12385.00        0.000        0.00       0.000        0.00 
           0116. Outlet Control Structure 
SPV.0060   Special                        EACH      44.000      308.000    13552.00        0.000        0.00       0.000        0.00 
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           0117. Removing Existing Lighting 
           Assembly 
SPV.0060   Special                        EACH       8.000      539.000     4312.00        0.000        0.00       0.000        0.00 
           0118. Relocating Existing Single Arm 
           Lighting Assembly 
SPV.0060   Special                        EACH      56.000      540.000    30240.00        0.000        0.00       0.000        0.00 
           0119. Luminaires Utility Led C Black 
SPV.0060   Special                        EACH       1.000     8241.000     8241.00        0.000        0.00       0.000        0.00 
           0120. Lighting Control Cabinet 240/480 
           Special 
SPV.0060   Special                        EACH       1.000      892.000      892.00        0.000        0.00       0.000        0.00 
           0121. Removing Existing Lighting Control 
           Cabinet 
SPV.0060   Special                        EACH       3.000     1367.000     4101.00        0.000        0.00       0.000        0.00 
           0122. Local Municipal Luminaire 
SPV.0060   Special                        EACH       9.000      157.000     1413.00        0.000        0.00       0.000        0.00 
           0123. Luminaire Arms Single Member 
           4-Inch Clamp 6-Ft Black 
SPV.0060   Special                        EACH      22.000       45.000      990.00        0.000        0.00       0.000        0.00 
           0301. Removing Luminaires 
SPV.0060   Special                        EACH      26.000        4.000      104.00        0.000        0.00       0.000        0.00 
           0302. Lamp Disposal H.I.D. 
SPV.0060   Special                        EACH       7.000      198.000     1386.00        0.000        0.00       0.000        0.00 
           0303. Removing And Salvaging 
           Lighting Units 
SPV.0060   Special                        EACH       7.000      479.000     3353.00        0.000        0.00       0.000        0.00 
           0304. Installing Salvaged Lighting Units 
SPV.0060   Special                        EACH       3.000     1040.000     3120.00        0.000        0.00       0.000        0.00 
           0305. Junction Boxes 12"X8"X6' 
SPV.0060   Special                        EACH       2.000     1020.000     2040.00        0.000        0.00       0.000        0.00 
           0401. 4-Inch Water Service Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       2.000     1225.000     2450.00        0.000        0.00       0.000        0.00 
           0402. 6-Inch Water Service Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       5.000     1225.000     6125.00        0.000        0.00       0.000        0.00 
           0403. 6-Inch Hydrant Gate 
           Valve With Valve Box 
SPV.0060   Special                        EACH       5.000     1650.000     8250.00        0.000        0.00       0.000        0.00 
           0404. 8-Inch Gate Valve 
           With Valve Box 
SPV.0060   Special                        EACH       5.000     1710.000     8550.00        0.000        0.00       0.000        0.00 
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           0405. 12-Inch Butterfly Valve 
           With Valve Box 
SPV.0060   Special                        EACH       5.000     2915.000    14575.00        0.000        0.00       0.000        0.00 
           0406. 16-Inch Butterfly Valve 
           With Valve Box 
SPV.0060   Special                        EACH       1.000     8840.000     8840.00        0.000        0.00       0.000        0.00 
           0407. 16-Inch X 12-Inch Stainless Steel 
           Tapping Sleeve With Valve Box 
SPV.0060   Special                        EACH       6.000     4635.000    27810.00        0.000        0.00       0.000        0.00 
           0408. Hydrant 
SPV.0060   Special                        EACH       5.000     3155.000    15775.00        0.000        0.00       0.000        0.00 
           0409. Curb Stop 1-1/4 Inch And Box Incl. 
           Reconnection Of Exist. Service 
SPV.0060   Special                        EACH       1.000     2930.000     2930.00        0.000        0.00       0.000        0.00 
           0410. Reconnection Of Existing 
           6-Inch Service 
SPV.0060   Special                        EACH       1.000     3755.000     3755.00        0.000        0.00       0.000        0.00 
           0411. Reconnection Of Existing 
           4-Inch Service 
SPV.0060   Special                        EACH       4.000      735.000     2940.00        0.000        0.00       0.000        0.00 
           0412. Removing Existing Hydrant 
SPV.0060   Special                        EACH       1.000      225.000      225.00        0.000        0.00       0.000        0.00 
           0500. Removing Controller Cabinet Base 
SPV.0060   Special                        EACH       1.000      396.000      396.00        0.000        0.00       0.000        0.00 
           0501. Removing Controller Cabinet 
SPV.0060   Special                        EACH       1.000      396.000      396.00        0.000        0.00       0.000        0.00 
           0502. Removing Electrical Service 
           Meter Breaker 
SPV.0060   Special                        EACH       5.000       79.000      395.00        0.000        0.00       0.000        0.00 
           0503. Ground Rod 
SPV.0085   Special                        LB      3760.000        3.600    13536.00        0.000        0.00       0.000        0.00 
           0001. Bar Steel Reinforcement 
           Hs Stainless Bridges **P** 
SPV.0090   Special                        LF       694.000       33.000    22902.00        0.000        0.00       0.000        0.00 
           0001. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch **P** 
SPV.0090   Special                        LF      3067.000       14.500    44471.50        0.000        0.00       0.000        0.00 
           0002. Pvmt Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch **P** 
SPV.0090   Special                        LF        87.000       42.500     3697.50        0.000        0.00       0.000        0.00 
           0003. Pavement Marking Grooved 
           Preformed Thermolastic 18-Inch **P** 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF        90.000      118.000    10620.00        0.000        0.00       0.000        0.00 
           0004. Concrete Barrier Nj51df 
SPV.0090   Special                        LF        31.000      150.000     4650.00        0.000        0.00       0.000        0.00 
           0005. Traffic Channelizing Curb System 
SPV.0090   Special                        LF        25.000      100.000     2500.00        0.000        0.00       0.000        0.00 
           0006. Fill Existing Rumble Strips 
SPV.0090   Special                        LF        25.000      100.000     2500.00        0.000        0.00       0.000        0.00 
           0007. Restore Existing Rumble Strips 
SPV.0090   Special                        LF       439.000       20.000     8780.00        0.000        0.00       0.000        0.00 
           0008. Temporary Crosswalk 
SPV.0090   Special                        LF      1290.000        0.300      387.00        0.000        0.00       0.000        0.00 
           0301. Removing Electrical Wire 
           From Conduit 
SPV.0090   Special                        LF        20.000       49.800      996.00        0.000        0.00       0.000        0.00 
           0302. Conduit Flexible Metallic 3-Inch 
SPV.0090   Special                        LF        44.000       85.000     3740.00        0.000        0.00       0.000        0.00 
           0401. 4-Inch Pvc Water Service With 
           Granular Backfill 
SPV.0090   Special                        LF        45.000       75.000     3375.00        0.000        0.00       0.000        0.00 
           0402. 6-Inch Pvc Water Service With 
           Granular Backfill 
SPV.0090   Special                        LF       104.000       85.000     8840.00        0.000        0.00       0.000        0.00 
           0403. 6-Inch Pvc Hydrant Lead With 
           Granular Backfill 
SPV.0090   Special                        LF       341.000       90.000    30690.00        0.000        0.00       0.000        0.00 
           0404. 8-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF      1373.000       90.000   123570.00        0.000        0.00       0.000        0.00 
           0405. 12-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF        85.000       80.000     6800.00        0.000        0.00       0.000        0.00 
           0406. 12-Inch Pvc Water Main With 
           Spoil Backfill 
SPV.0090   Special                        LF      1221.000      135.000   164835.00        0.000        0.00       0.000        0.00 
           0407. 16-Inch Pvc Water Main With 
           Granular Backfill 
SPV.0090   Special                        LF        90.000       65.000     5850.00        0.000        0.00       0.000        0.00 
           0408. 1-1/4 Inch Polyethylene Water 
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           Service Lateral With Granular Backfill 
SPV.0105   Special                        LS         1.000     2930.000     2930.00        0.000        0.00       0.000        0.00 
           0001. Temporary Storm Sewer Connection 
           Stage 2 1100-37-70 
SPV.0105   Special                        LS         1.000     2930.000     2930.00        0.000        0.00       0.000        0.00 
           0002. Temporary Storm Sewer Connection 
           Stage 3 1100-37-70 
SPV.0105   Special                        LS         1.000     7495.000     7495.00        0.000        0.00       0.000        0.00 
           0003. Survey Project 1100-37-70 
SPV.0105   Special                        LS         1.000    11242.000    11242.00        0.000        0.00       0.000        0.00 
           0004. Survey Project 2720-10-70 
SPV.0105   Special                        LS         1.000    29980.000    29980.00        0.000        0.00       0.000        0.00 
           0005. Survey Project 2782-11-70 
SPV.0105   Special                        LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
           0006. Survey Project 2782-11-71 
SPV.0105   Special                        LS         1.000    18737.000    18737.00        0.000        0.00       0.000        0.00 
           0007. Survey Project 2782-12-70 
SPV.0105   Special                        LS         1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           0008. Concrete Pavement Joint Layout 
           Project 2782-11-70 
SPV.0105   Special                        LS         1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           0009. Concrete Pavement Joint Layout 
           Project 2782-12-70 
SPV.0105   Special                        LS         1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           0010. Concrete Pavement Joint Layout 
           Project 2720-10-70 
SPV.0105   Special                        LS         1.000     2832.000     2832.00        0.000        0.00       0.000        0.00 
           0100. Remove Traffic Signal Intersection 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    11043.000    11043.00        0.000        0.00       0.000        0.00 
           0101. Temporary Vehicle Detection System 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    11043.000    11043.00        0.000        0.00       0.000        0.00 
           0102. Temporary Vehicle Detection System 
           Pilgrim Road & Megal Drive 
SPV.0105   Special                        LS         1.000    19573.000    19573.00        0.000        0.00       0.000        0.00 
           0103. Vehicular Video Detection System 
           Pilgrim Road & Sth 74 
SPV.0105   Special                        LS         1.000    19573.000    19573.00        0.000        0.00       0.000        0.00 
           0104. Vehicular Video Detection System 
           Pilgrim Road & Megal Drive 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
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           0106. Install Fiber Optic Communication 
           In Cabinet, Pilgrim Rd & Sth 74 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
           0107. Install Fiber Optic Communication 
           In Cabinet, Pilgrim Rd & Megal Drive 
SPV.0105   Special                        LS         1.000     8200.000     8200.00        0.000        0.00       0.000        0.00 
           0108. Dewatering For Detention Basin 
           Construction 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
           0201. Install Fiber Optic Communications 
           In Cabinet 41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
           0202. Install Fiber Optic Communications 
           In Cabinet 41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
           0203. Install Fiber Optic Communications 
           In Cabinet Sth 74(Main St) & Pilgrim R 
SPV.0105   Special                        LS         1.000     1599.000     1599.00        0.000        0.00       0.000        0.00 
           0204. Install Fiber Optic Communications 
           In Cabinet Pilgrim Rd & Megal Dr 
SPV.0105   Special                        LS         1.000      496.000      496.00        0.000        0.00       0.000        0.00 
           0205. Transporting Signal & Lighting 
           Materials 41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      496.000      496.00        0.000        0.00       0.000        0.00 
           0206. Transporting Signal Lighting 
           Materials 41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2832.000     2832.00        0.000        0.00       0.000        0.00 
           0207. Remove Traffic Signals 41/45 Sb 
           Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2832.000     2832.00        0.000        0.00       0.000        0.00 
           0208. Remove Traffic Signals 41/45 Nb 
           Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      531.000      531.00        0.000        0.00       0.000        0.00 
           0209. Remove Loop Detector Wire & Lead- 
           In Cable  41/45 Sb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000      531.000      531.00        0.000        0.00       0.000        0.00 
           0210. Remove Loop Detector Wire & Lead- 
           In Cable  41/45 Nb Ramps & Pilgrim Rd 
SPV.0105   Special                        LS         1.000     2108.000     2108.00        0.000        0.00       0.000        0.00 
           0211. Transport & Install State Furn 
           Video Detect.  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2108.000     2108.00        0.000        0.00       0.000        0.00 
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           0212. Transport & Install State Furn 
           Video Detect.  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2158.000     2158.00        0.000        0.00       0.000        0.00 
           0213. Transport & Inst State Furn Traf 
           Signal Cabinet  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000     2158.000     2158.00        0.000        0.00       0.000        0.00 
           0214. Transport & Inst State Furn Traf 
           Signal Cabinet  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    10780.000    10780.00        0.000        0.00       0.000        0.00 
           0215. Temp Non-Intrusive Vehic Det Sys 
           For Intersect  41/45 Sb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    10780.000    10780.00        0.000        0.00       0.000        0.00 
           0216. Temp Non-Intrusive Vehic Det Sys 
           For Intersect  41/45 Nb Ramps & Pilgrim 
SPV.0105   Special                        LS         1.000    14488.000    14488.00        0.000        0.00       0.000        0.00 
           0301. Maintenance Of Lighting System 
SPV.0105   Special                        LS         1.000     2930.000     2930.00        0.000        0.00       0.000        0.00 
           0401. Cut And Cap Existing 12-Inch Main 
           At Existing Tee 
SPV.0120   Special                        MGAL     136.500       32.000     4368.00        0.000        0.00       0.000        0.00 
           0001. Water For Seeded Areas 
SPV.0165   Special                        SF     25054.000        2.760    69149.04        0.000        0.00       0.000        0.00 
           0100. Stamping Colored Concrete 
           **P** 
SPV.0165   Special                        SF      5160.000       62.000   319920.00        0.000        0.00       0.000        0.00 
           4710. Wall Concrete Panel Mechanically 
           Stabilized Earth Lrfd/Qmp **P** 
SPV.0165   Special                        SF      1250.000       25.000    31250.00        0.000        0.00       0.000        0.00 
           4740. Temp Wall Wire Face Mechanically 
           Stabilized Earth Lrfd/Qmp Pilot 
SPV.0180   Special                        SY       450.000        2.180      981.00        0.000        0.00       0.000        0.00 
           0100. Geotextile Fabric Type Ff 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           0015. Baseline CPM Progress Schedule 
SPV.0060   Special                        EACH       7.000     5000.000    35000.00        0.000        0.00       0.000        0.00 
           0016. CPM Progress Schedule Updates and 
           Accepted Revisions 
SPV.0060   Special                        EACH       1.000    75750.000    75750.00        0.000        0.00       0.000        0.00 
           0506. Field Office Fixed 
 
                                      PROPOSAL TOTAL.......             13623734.10                     0.00                    0.00 
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               STATE PROJECT(S):  2475-00-72                            LOCATION  Washington      COUNTY 
                                                                                  Orchard Rd, Village Germantown 
                                                                                  Sth 145 
                                                                                  Washington County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  2:  C.W. PURPERO, INC. 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  5:  SUPER WESTERN, INC. 
   BIDDER NO  6:  MUSSON BROS., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000      289.000     1156.00      700.000     2800.00     321.000     1284.00 
201.0205   Grubbing                       STA        4.000      289.000     1156.00      250.000     1000.00     321.000     1284.00 
205.0100   Excavation Common              CY      1245.000       15.000    18675.00       17.500    21787.50      20.000    24900.00 
           **P** 
305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       22.500     2250.00       22.500     2250.00      25.000     2500.00 
465.0120   Asph Surface Driveways & Field TON       15.000      240.000     3600.00      310.000     4650.00     264.000     3960.00 
521.0148   Culvert Pipe Corrugated Steel  LF        62.000      143.000     8866.00      125.000     7750.00     105.000     6510.00 
521.1548   Aprn End Cul Pipe Slp Side Drn EACH       1.000     4925.000     4925.00     5200.000     5200.00    6000.000     6000.00 
523.0543   Apr Edwls Culv Reinf Conc Hor  EACH       3.000     3192.000     9576.00     3500.000    10500.00    4000.000    12000.00 
606.0100   Riprap Light                   CY        15.000       55.000      825.00       88.000     1320.00      75.000     1125.00 
606.0200   Riprap Medium                  CY        65.000       55.000     3575.00       68.000     4420.00      55.000     3575.00 
610.0143   St Swr  Pip Reinf Conc H El HE LF        68.000      206.000    14008.00      274.000    18632.00     185.000    12580.00 
611.0530   Manhole Covers Type J          EACH       1.000      519.000      519.00      600.000      600.00     650.000      650.00 
619.1000   Mobilization                   EACH       1.000    35400.000    35400.00    20000.000    20000.00   10000.000    10000.00 
624.0100   Water                          MGAL      15.000       26.000      390.00       75.000     1125.00      27.500      412.50 
628.1104   Erosion Bales                  EACH     180.000        7.500     1350.00        7.500     1350.00      11.000     1980.00 
628.1504   Silt Fence                     LF      1000.000        2.000     2000.00        2.000     2000.00       1.320     1320.00 
628.1520   Silt Fence Maintenance         LF      1000.000        0.100      100.00        0.100      100.00       0.110      110.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      200.000      200.00      200.000      200.00     111.000      111.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      250.000      500.00     111.000      222.00 
628.2027   Erosion Mat Class II Type C    SY      3800.000        3.900    14820.00        3.900    14820.00       3.470    13186.00 
628.7020   Inlet Protection Type D        EACH       3.000      115.000      345.00      115.000      345.00      93.500      280.50 
628.7504   Temporary Ditch Checks         LF        40.000       10.000      400.00       10.000      400.00       6.270      250.80 
628.7560   Tracking Pads                  EACH       2.000     2175.000     4350.00     1500.000     3000.00    1200.000     2400.00 
632.0201   Shrubs (species) (size) (root) EACH      12.000       75.000      900.00       75.000      900.00      60.000      720.00 
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           01. Green Ice Boxwood CG #1 Cont 
632.0201   Shrubs (species) (size) (root) EACH       7.000       40.000      280.00       40.000      280.00      50.000      350.00 
           02. Royal Burgandy Barberry CG #1 Cont 
632.0201   Shrubs (species) (size) (root) EACH      25.000       40.000     1000.00       40.000     1000.00      53.350     1333.75 
           03. Redosier Dogwood CG #SP5 
643.0100   Traffic Control (project)      EACH       1.000     1241.000     1241.00     1241.000     1241.00    1365.000     1365.00 
           01. 2475-00-72 
643.0300   Traffic Control Drums          DAY      420.000        0.480      201.60        0.500      210.00       0.530      222.60 
643.0900   Traffic Control Signs          DAY      510.000        1.250      637.50        1.250      637.50       1.500      765.00 
645.0120   Geotextile Fabric Type HR      SY       195.000        4.000      780.00        4.000      780.00       5.000      975.00 
645.0130   Geotextile Fabric Type R       SY        45.000        3.250      146.25        4.500      202.50       5.000      225.00 
650.4000   Construction Staking Storm Sew EACH       4.000      100.000      400.00       62.500      250.00     111.000      444.00 
650.9910   Const Staking Supplemental Con LS         1.000     1080.000     1080.00     1000.000     1000.00    1200.000     1200.00 
           01. 2475-00-72 
650.9920   Construction Staking Slope Sta LF       400.000        1.000      400.00        3.500     1400.00       1.110      444.00 
SPV.0005   Special                        ACRE       0.022    10000.000      220.00    40000.000      880.00    3080.000       67.76 
           01. Seedbed Preparation 
SPV.0035   Special                        CY       600.000       25.000    15000.00       24.000    14400.00      22.440    13464.00 
           01. Topsoil Special 
SPV.0060   Special                        EACH      60.000       10.000      600.00       10.000      600.00      10.400      624.00 
           01. Sand Bags 
SPV.0060   Special                        EACH     435.000        4.500     1957.50        4.500     1957.50       7.370     3205.95 
           02. Rootstock Vegetation 
SPV.0060   Special                        EACH       1.000    12000.000    12000.00     9950.000     9950.00   18000.000    18000.00 
           03. Manhole 10-Feet 
SPV.0085   Special                        LB         5.000      150.000      750.00      150.000      750.00     114.400      572.00 
           01. Stream Bank Seeding 
SPV.0085   Special                        LB        10.000      150.000     1500.00      150.000     1500.00     134.200     1342.00 
           02. Wetland Seeding 
SPV.0085   Special                        LB        10.000       65.000      650.00       65.000      650.00      92.400      924.00 
           03. Upland Seeding 
SPV.0090   Special                        LF       200.000       10.000     2000.00        6.850     1370.00      11.770     2354.00 
           01. Biologs Delivered 
SPV.0090   Special                        LF       200.000        6.500     1300.00       12.000     2400.00       9.680     1936.00 
           02. Biologs Installed 
SPV.0105   Special                        LS         1.000     2160.000     2160.00     1200.000     1200.00    2400.000     2400.00 
           01. Construction Staking Stream 
SPV.0105   Special                        LS         1.000      800.000      800.00      800.000      800.00    5335.000     5335.00 
           02. Rootstock Protection 
SPV.0180   Special                        SY        60.000        4.500      270.00        4.500      270.00       5.610      336.60 
           01. Geotextile Fabric Type FF 
SPV.0180   Special                        SY      3800.000        0.200      760.00        0.200      760.00       0.200      760.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  171 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310016 
 
           02. Mulching Special 
SPV.0195   Special                        TON       50.000       55.000     2750.00      135.000     6750.00     173.000     8650.00 
           01. Field Stone Boulders 
SPV.0195   Special                        TON       35.000       55.000     1925.00       80.000     2800.00     173.000     6055.00 
           02. Cobble Field Stone Mix 
SPV.0195   Special                        TON       35.000       55.000     1925.00      110.000     3850.00     134.200     4697.00 
           03. Course Aggregate Mix 
 
                                      PROPOSAL TOTAL.......               182619.85                183538.00               185408.46 
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   BIDDER NO  1:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  2:  C.W. PURPERO, INC. 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  5:  SUPER WESTERN, INC. 
   BIDDER NO  6:  MUSSON BROS., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000      350.000     1400.00      300.000     1200.00     500.000     2000.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00      300.000     1200.00     500.000     2000.00 
205.0100   Excavation Common              CY      1245.000       15.000    18675.00       12.000    14940.00      19.500    24277.50 
           **P** 
305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       28.000     2800.00       48.910     4891.00      29.000     2900.00 
465.0120   Asph Surface Driveways & Field TON       15.000      240.000     3600.00      240.000     3600.00     240.000     3600.00 
521.0148   Culvert Pipe Corrugated Steel  LF        62.000      140.000     8680.00      133.000     8246.00     160.000     9920.00 
521.1548   Aprn End Cul Pipe Slp Side Drn EACH       1.000     4850.000     4850.00     6300.000     6300.00    5000.000     5000.00 
523.0543   Apr Edwls Culv Reinf Conc Hor  EACH       3.000     3000.000     9000.00     4400.000    13200.00    3300.000     9900.00 
606.0100   Riprap Light                   CY        15.000      120.000     1800.00       91.000     1365.00     150.000     2250.00 
606.0200   Riprap Medium                  CY        65.000       70.000     4550.00       91.000     5915.00     100.000     6500.00 
610.0143   St Swr  Pip Reinf Conc H El HE LF        68.000      225.000    15300.00      300.000    20400.00     280.000    19040.00 
611.0530   Manhole Covers Type J          EACH       1.000      400.000      400.00     1425.000     1425.00     500.000      500.00 
619.1000   Mobilization                   EACH       1.000    30000.000    30000.00    38800.000    38800.00   35000.000    35000.00 
624.0100   Water                          MGAL      15.000       30.000      450.00       48.000      720.00       5.000       75.00 
628.1104   Erosion Bales                  EACH     180.000       10.000     1800.00        7.500     1350.00      10.500     1890.00 
628.1504   Silt Fence                     LF      1000.000        2.000     2000.00        2.000     2000.00       1.260     1260.00 
628.1520   Silt Fence Maintenance         LF      1000.000        0.010       10.00        0.100      100.00       0.110      110.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      250.000      250.00      200.000      200.00     105.000      105.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      200.000      400.00      250.000      500.00     105.000      210.00 
628.2027   Erosion Mat Class II Type C    SY      3800.000        3.500    13300.00        3.900    14820.00       3.310    12578.00 
628.7020   Inlet Protection Type D        EACH       3.000      125.000      375.00      115.000      345.00      89.250      267.75 
628.7504   Temporary Ditch Checks         LF        40.000        8.500      340.00       10.000      400.00       5.990      239.60 
628.7560   Tracking Pads                  EACH       2.000     1250.000     2500.00     1629.300     3258.60    2000.000     4000.00 
632.0201   Shrubs (species) (size) (root) EACH      12.000       75.000      900.00       75.000      900.00      57.330      687.96 
           01. Green Ice Boxwood CG #1 Cont 
632.0201   Shrubs (species) (size) (root) EACH       7.000       45.000      315.00       40.000      280.00      47.250      330.75 
           02. Royal Burgandy Barberry CG #1 Cont 
632.0201   Shrubs (species) (size) (root) EACH      25.000       45.000     1125.00       40.000     1000.00      50.930     1273.25 
           03. Redosier Dogwood CG #SP5 
643.0100   Traffic Control (project)      EACH       1.000     8000.000     8000.00     1241.000     1241.00    1241.000     1241.00 
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           01. 2475-00-72 
643.0300   Traffic Control Drums          DAY      420.000        1.000      420.00        0.480      201.60       0.480      201.60 
643.0900   Traffic Control Signs          DAY      510.000        2.000     1020.00        1.250      637.50       1.250      637.50 
645.0120   Geotextile Fabric Type HR      SY       195.000        3.000      585.00        4.000      780.00       6.000     1170.00 
645.0130   Geotextile Fabric Type R       SY        45.000        3.000      135.00        7.000      315.00       5.000      225.00 
650.4000   Construction Staking Storm Sew EACH       4.000       50.000      200.00      100.000      400.00     100.000      400.00 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00     1080.000     1080.00    1080.000     1080.00 
           01. 2475-00-72 
650.9920   Construction Staking Slope Sta LF       400.000        1.500      600.00        1.000      400.00       1.000      400.00 
SPV.0005   Special                        ACRE       0.022    25000.000      550.00     2545.450       56.00   52500.000     1155.00 
           01. Seedbed Preparation 
SPV.0035   Special                        CY       600.000       16.000     9600.00       36.250    21750.00      21.420    12852.00 
           01. Topsoil Special 
SPV.0060   Special                        EACH      60.000       12.500      750.00       10.000      600.00       9.920      595.20 
           01. Sand Bags 
SPV.0060   Special                        EACH     435.000        4.500     1957.50        4.500     1957.50       7.040     3062.40 
           02. Rootstock Vegetation 
SPV.0060   Special                        EACH       1.000     9500.000     9500.00     7800.000     7800.00   17500.000    17500.00 
           03. Manhole 10-Feet 
SPV.0085   Special                        LB         5.000      750.000     3750.00      150.000      750.00     109.200      546.00 
           01. Stream Bank Seeding 
SPV.0085   Special                        LB        10.000      500.000     5000.00      150.000     1500.00     128.100     1281.00 
           02. Wetland Seeding 
SPV.0085   Special                        LB        10.000      350.000     3500.00       65.000      650.00      88.200      882.00 
           03. Upland Seeding 
SPV.0090   Special                        LF       200.000        8.000     1600.00       10.000     2000.00      11.240     2248.00 
           01. Biologs Delivered 
SPV.0090   Special                        LF       200.000        6.000     1200.00        6.500     1300.00       9.240     1848.00 
           02. Biologs Installed 
SPV.0105   Special                        LS         1.000     3300.000     3300.00     2160.000     2160.00    2160.000     2160.00 
           01. Construction Staking Stream 
SPV.0105   Special                        LS         1.000     2500.000     2500.00      800.000      800.00    5092.500     5092.50 
           02. Rootstock Protection 
SPV.0180   Special                        SY        60.000        3.000      180.00        4.500      270.00       5.360      321.60 
           01. Geotextile Fabric Type FF 
SPV.0180   Special                        SY      3800.000        0.400     1520.00        0.200      760.00       0.190      722.00 
           02. Mulching Special 
SPV.0195   Special                        TON       50.000       85.000     4250.00      105.000     5250.00     164.850     8242.50 
           01. Field Stone Boulders 
SPV.0195   Special                        TON       35.000       80.000     2800.00      122.000     4270.00     164.850     5769.75 
           02. Cobble Field Stone Mix 
SPV.0195   Special                        TON       35.000       50.000     1750.00       75.000     2625.00     128.100     4483.50 
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           03. Course Aggregate Mix 
 
                                      PROPOSAL TOTAL.......               190787.50                206909.20               220031.36 
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               STATE PROJECT(S):  2949-00-70                            LOCATION  Waukesha        COUNTY 
                                  3947-05-71                                      Mapleton Rd 
                                                                                  Cth Cw 
                                                                                  Waukesha County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  SUPER WESTERN, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        9.000      600.000     5400.00      329.000     2961.00     329.000     2961.00 
201.0120   Clearing                       ID       134.000       18.000     2412.00       19.000     2546.00      19.000     2546.00 
201.0205   Grubbing                       STA        9.000      200.000     1800.00      329.000     2961.00     329.000     2961.00 
201.0220   Grubbing                       ID       134.000       18.000     2412.00       19.000     2546.00      19.000     2546.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00       93.420      280.26     300.000      900.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    60000.000    60000.00     8000.000     8000.00   25000.000    25000.00 
           01. 16+56 
204.0165   Removing Guardrail             LF       259.000        1.000      259.00        1.000      259.00       1.000      259.00 
204.0170   Removing Fence                 LF       171.000        1.000      171.00        1.000      171.00       1.000      171.00 
205.0100   Excavation Common              CY     15986.000        3.500    55951.00        4.700    75134.20      10.000   159860.00 
205.0400   Excavation Marsh               CY      3428.000       11.000    37708.00        4.470    15323.16      12.000    41136.00 
206.1000   Exc for Structure Bridges (str LS         1.000    25000.000    25000.00    12000.000    12000.00   57250.000    57250.00 
           01. B-67-0346 
209.0100   Backfill Granular              CY        70.000       18.000     1260.00       63.090     4416.30      50.000     3500.00 
209.0200.S Backfill Controlled Low Streng CY       345.000       65.000    22425.00       65.000    22425.00      66.000    22770.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     5370.910     5370.91    2500.000     2500.00 
           01. 2949-00-70 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     2685.450     2685.45    2500.000     2500.00 
           02. 3947-05-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      401.000       16.000     6416.00       34.290    13750.29      30.000    12030.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     6951.000       13.500    93838.50       19.280   134015.28      20.000   139020.00 
312.0110   Select Crushed Material        TON     3757.000       13.500    50719.50       20.090    75478.13      20.000    75140.00 
415.0410   Concrete Pavement Approach Sla SY       211.000      138.280    29177.08      138.280    29177.08     138.280    29177.08 
455.0120   Asphaltic Material PG64-28     TON      144.000       10.000     1440.00       10.000     1440.00      10.000     1440.00 
455.0605   Tack Coat                      GAL      510.000        1.000      510.00        1.000      510.00       1.000      510.00 
460.1100   HMA Pavement Type E-0.3        TON     2577.000       58.000   149466.00       51.250   132071.25      51.250   132071.25 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
465.0120   Asph Surface Driveways & Field TON       78.000       78.000     6084.00       70.000     5460.00      70.000     5460.00 
502.0100   Concrete Masonry Bridges       CY       192.000      608.000   116736.00      608.000   116736.00     608.000   116736.00 
502.3200   Protective Surface Treatment   SY       195.000        3.000      585.00        3.000      585.00       3.000      585.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     27030.000        1.200    32436.00        1.200    32436.00       1.200    32436.00 
516.0500   Rubberized Membrane Waterproof SY        26.000       30.000      780.00       30.000      780.00      30.000      780.00 
521.0118   Culvert Pipe Corrugated Steel  LF       201.000       30.000     6030.00       43.570     8757.57      55.000    11055.00 
521.0124   Culvert Pipe Corrugated Steel  LF        78.000       35.000     2730.00       38.560     3007.68      65.000     5070.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      225.000     2250.00      346.360     3463.60     170.000     1700.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      260.000      520.00      698.940     1397.88     235.000      470.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       980.000       40.000    39200.00       40.000    39200.00      40.000    39200.00 
602.0410   Concrete Sidewalk 5-Inch       SF        23.000       15.000      345.00       15.000      345.00      15.000      345.00 
606.0100   Riprap Light                   CY         2.000       50.000      100.00       50.000      100.00     100.000      200.00 
606.0300   Riprap Heavy                   CY       165.000       58.000     9570.00       58.000     9570.00      58.000     9570.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       210.000        7.000     1470.00       24.510     5147.10      12.000     2520.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      125.000      500.00      200.000      800.00     125.000      500.00 
614.2300   MGS Guardrail 3                LF       813.500       14.650    11917.78       14.650    11917.78      14.650    11917.78 
614.2500   MGS Thrie Beam Transition      LF       160.000       59.000     9440.00       59.000     9440.00      59.000     9440.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2300.000     9200.00     2300.000     9200.00    2300.000     9200.00 
616.0100   Fence Woven Wire (height)      LF      1093.000        2.650     2896.45        2.650     2896.45       2.650     2896.45 
           01. 3-Ft 
616.0700.S Fence Safety                   LF       500.000        2.200     1100.00        2.200     1100.00       2.200     1100.00 
619.1000   Mobilization                   EACH       1.000    88000.000    88000.00   106000.000   106000.00   84200.000    84200.00 
625.0100   Topsoil                        SY      1330.000        3.450     4588.50        6.690     8897.70       4.000     5320.00 
625.0500   Salvaged Topsoil               SY     10828.000        1.000    10828.00        0.800     8662.40       2.750    29777.00 
628.1504   Silt Fence                     LF      1809.000        1.950     3527.55        1.950     3527.55       1.950     3527.55 
628.1520   Silt Fence Maintenance         LF      1809.000        0.050       90.45        0.050       90.45       0.050       90.45 
628.1905   Mobilizations Erosion Control  EACH       2.000      150.000      300.00      150.000      300.00     150.000      300.00 
628.1910   Mobilization Emergency Erosion EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
628.2006   Erosion Mat Urban Class I Type SY     12926.000        1.290    16674.54        1.290    16674.54       1.290    16674.54 
628.6005   Turbidity Barriers             SY       223.000       29.800     6645.40       29.800     6645.40      29.800     6645.40 
628.7504   Temporary Ditch Checks         LF       414.000        6.900     2856.60        6.900     2856.60       6.900     2856.60 
628.7555   Culvert Pipe Checks            EACH      20.000        9.000      180.00        9.000      180.00       9.000      180.00 
628.7570   Rock Bags                      EACH     658.000        9.000     5922.00        9.000     5922.00       9.000     5922.00 
629.0210   Fertilizer Type B              CWT        9.400       71.000      667.40       71.000      667.40      71.000      667.40 
630.0130   Seeding Mixture No. 30         LB       177.000        7.450     1318.65        7.450     1318.65       7.450     1318.65 
630.0200   Seeding Temporary              LB       158.000        3.550      560.90        3.550      560.90       3.550      560.90 
631.0300   Sod Water                      MGAL      47.000       38.000     1786.00       38.000     1786.00      38.000     1786.00 
631.1000   Sod Lawn                       SY      2058.000        3.300     6791.40        3.300     6791.40       3.300     6791.40 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310017 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
633.5200   Markers Culvert End            EACH       2.000       42.000       84.00       42.000       84.00      42.000       84.00 
642.5201   Field Office Type C            EACH       1.000    10000.000    10000.00    17885.430    17885.43    8000.000     8000.00 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 2949-00-70 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           02. 3947-05-71 
643.0420   Traffic Control Barricades Typ DAY     1464.000        0.700     1024.80        0.700     1024.80       0.700     1024.80 
643.0705   Traffic Control Warning Lights DAY     2928.000        0.150      439.20        0.150      439.20       0.150      439.20 
643.0900   Traffic Control Signs          DAY     1464.000        0.700     1024.80        0.700     1024.80       0.700     1024.80 
643.0920   Traffic Control Covering Signs EACH      40.000       30.000     1200.00       30.000     1200.00      30.000     1200.00 
643.1050   Traffic Control Signs PCMS     DAY      732.000       20.000    14640.00       20.000    14640.00      20.000    14640.00 
643.2000   Traffic Control Detour (projec EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 2949-00-70 
643.2000   Traffic Control Detour (projec EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           02. 3947-05-71 
643.3000   Traffic Control Detour Signs   DAY    30500.000        0.150     4575.00        0.150     4575.00       0.150     4575.00 
645.0120   Geotextile Fabric Type HR      SY       360.000        3.000     1080.00        3.000     1080.00       3.000     1080.00 
645.0130   Geotextile Fabric Type R       SY         4.000        4.500       18.00        4.500       18.00      10.000       40.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      8129.000        5.950    48367.55        5.950    48367.55       5.950    48367.55 
647.0566   Pavement Marking Stop Line Epo LF        38.000       14.000      532.00       14.000      532.00      14.000      532.00 
650.4500   Construction Staking Subgrade  LF      2049.000        0.010       20.49        0.010       20.49       0.010       20.49 
650.5000   Construction Staking Base      LF      2049.000        0.650     1331.85        0.650     1331.85       0.650     1331.85 
650.6000   Construction Staking Pipe Culv EACH       5.000       75.000      375.00       75.000      375.00      75.000      375.00 
650.6500   Construction Staking Structure LS         1.000     2200.000     2200.00      700.000      700.00     700.000      700.00 
           01. B-67-0346 
650.7000   Construction Staking Conc Pave LF        80.000        6.000      480.00        6.000      480.00       6.000      480.00 
650.9910   Const Staking Supplemental Con LS         1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           01. 3947-05-71 
650.9920   Construction Staking Slope Sta LF      2049.000        1.000     2049.00        1.000     2049.00       1.000     2049.00 
690.0150   Sawing Asphalt                 LF        73.000        2.500      182.50        2.500      182.50      15.000     1095.00 
715.0415   Incentive Strength Conc Paveme DOL      211.000        1.000      211.00        1.000      211.00       1.000      211.00 
715.0502   Incentive Strength Conc Struct DOL     1152.000        1.000     1152.00        1.000     1152.00       1.000     1152.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
208.0100   Borrow                         CY     17314.000        3.500    60599.00        9.250   160154.50      10.000   173140.00 
 
                                      PROPOSAL TOTAL.......              1122228.89               1243169.48              1414509.14 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310017 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  SUPER WESTERN, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        9.000      475.000     4275.00      557.740     5019.66       0.000        0.00 
201.0120   Clearing                       ID       134.000       30.000     4020.00       35.370     4739.58       0.000        0.00 
201.0205   Grubbing                       STA        9.000      350.000     3150.00      420.740     3786.66       0.000        0.00 
201.0220   Grubbing                       ID       134.000        7.500     1005.00       10.710     1435.14       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      400.000     1200.00      317.100      951.30       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     8000.000     8000.00     9102.200     9102.20       0.000        0.00 
           01. 16+56 
204.0165   Removing Guardrail             LF       259.000        1.000      259.00        1.000      259.00       0.000        0.00 
204.0170   Removing Fence                 LF       171.000        1.000      171.00        3.050      521.55       0.000        0.00 
205.0100   Excavation Common              CY     15986.000       12.600   201423.60        6.910   110463.26       0.000        0.00 
205.0400   Excavation Marsh               CY      3428.000        6.070    20807.96       17.060    58481.68       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    12000.000    12000.00    13486.130    13486.13       0.000        0.00 
           01. B-67-0346 
209.0100   Backfill Granular              CY        70.000       29.000     2030.00       50.210     3514.70       0.000        0.00 
209.0200.S Backfill Controlled Low Streng CY       345.000       65.000    22425.00       65.000    22425.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      725.000      725.00     2382.970     2382.97       0.000        0.00 
           01. 2949-00-70 
213.0100   Finishing Roadway (project)    EACH       1.000     1450.000     1450.00     2382.970     2382.97       0.000        0.00 
           02. 3947-05-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      401.000       22.440     8998.44       23.900     9583.90       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     6951.000       15.100   104960.10       13.550    94186.05       0.000        0.00 
312.0110   Select Crushed Material        TON     3757.000       12.880    48390.16       13.790    51809.03       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       211.000      138.280    29177.08      145.000    30595.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      144.000       10.000     1440.00       10.000     1440.00       0.000        0.00 
455.0605   Tack Coat                      GAL      510.000        1.000      510.00        1.000      510.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     2577.000       51.250   132071.25       51.250   132071.25       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       78.000       70.000     5460.00       70.000     5460.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       192.000      608.000   116736.00      608.000   116736.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       195.000        3.000      585.00        3.000      585.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     27030.000        1.200    32436.00        1.200    32436.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        26.000       30.000      780.00       30.000      780.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       201.000       50.000    10050.00       63.420    12747.42       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310017 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
521.0124   Culvert Pipe Corrugated Steel  LF        78.000       51.000     3978.00       29.150     2273.70       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      209.000     2090.00      571.120     5711.20       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      257.000      514.00      214.700      429.40       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       980.000       40.000    39200.00       40.000    39200.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF        23.000       15.000      345.00       15.000      345.00       0.000        0.00 
606.0100   Riprap Light                   CY         2.000       50.000      100.00      221.960      443.92       0.000        0.00 
606.0300   Riprap Heavy                   CY       165.000       58.000     9570.00       65.600    10824.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       210.000        8.250     1732.50        2.470      518.70       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      125.000      500.00      125.000      500.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       813.500       14.650    11917.78       14.650    11917.78       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       160.000       59.000     9440.00       59.000     9440.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2300.000     9200.00     2300.000     9200.00       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF      1093.000        2.650     2896.45        2.650     2896.45       0.000        0.00 
           01. 3-Ft 
616.0700.S Fence Safety                   LF       500.000        2.200     1100.00        2.200     1100.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   147909.000   147909.00   134132.360   134132.36       0.000        0.00 
625.0100   Topsoil                        SY      1330.000        3.450     4588.50        6.540     8698.20       0.000        0.00 
625.0500   Salvaged Topsoil               SY     10828.000        2.040    22089.12        1.180    12777.04       0.000        0.00 
628.1504   Silt Fence                     LF      1809.000        1.950     3527.55        1.950     3527.55       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1809.000        0.050       90.45        0.050       90.45       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      150.000      300.00      150.000      300.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      10.000       50.000      500.00       50.000      500.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     12926.000        1.290    16674.54        1.290    16674.54       0.000        0.00 
628.6005   Turbidity Barriers             SY       223.000       29.800     6645.40       34.160     7617.68       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       414.000        6.900     2856.60        6.900     2856.60       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      20.000        9.000      180.00        9.000      180.00       0.000        0.00 
628.7570   Rock Bags                      EACH     658.000        9.000     5922.00        9.000     5922.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        9.400       71.000      667.40       71.000      667.40       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       177.000        7.450     1318.65        7.450     1318.65       0.000        0.00 
630.0200   Seeding Temporary              LB       158.000        3.550      560.90        3.550      560.90       0.000        0.00 
631.0300   Sod Water                      MGAL      47.000       38.000     1786.00       38.000     1786.00       0.000        0.00 
631.1000   Sod Lawn                       SY      2058.000        3.300     6791.40        3.300     6791.40       0.000        0.00 
633.5200   Markers Culvert End            EACH       2.000       42.000       84.00       42.000       84.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     9000.000     9000.00     8400.000     8400.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 2949-00-70 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           02. 3947-05-71 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310017 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0420   Traffic Control Barricades Typ DAY     1464.000        0.700     1024.80        0.700     1024.80       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2928.000        0.150      439.20        0.150      439.20       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1464.000        0.700     1024.80        0.700     1024.80       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      40.000       30.000     1200.00       30.000     1200.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      732.000       20.000    14640.00       20.000    14640.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 2949-00-70 
643.2000   Traffic Control Detour (projec EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           02. 3947-05-71 
643.3000   Traffic Control Detour Signs   DAY    30500.000        0.150     4575.00        0.150     4575.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       360.000        3.000     1080.00        4.220     1519.20       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY         4.000        4.500       18.00       88.520      354.08       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      8129.000        5.950    48367.55        8.350    67877.15       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        38.000       14.000      532.00       77.000     2926.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      2049.000        0.010       20.49        0.010       20.49       0.000        0.00 
650.5000   Construction Staking Base      LF      2049.000        0.650     1331.85        0.650     1331.85       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       5.000       75.000      375.00       75.000      375.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      700.000      700.00       0.000        0.00 
           01. B-67-0346 
650.7000   Construction Staking Conc Pave LF        80.000        6.000      480.00        6.000      480.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           01. 3947-05-71 
650.9920   Construction Staking Slope Sta LF      2049.000        1.000     2049.00        1.000     2049.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        73.000        2.500      182.50        2.500      182.50       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      211.000        1.000      211.00        1.000      211.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1152.000        1.000     1152.00        1.000     1152.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      200.000        5.000     1000.00        5.000     1000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       0.000        0.00 
208.0100   Borrow                         CY     17314.000       13.840   239625.76       18.340   317538.76       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1426039.78               1463597.20                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310019 
 
               STATE PROJECT(S):  1110-10-71                            LOCATION  Fond Du Lac     COUNTY 
                                  1114-09-71                                      Waupun - Rosendale and N County Line 
                                  1114-10-71                                      STH 26 
                                                                                  Fond Du Lac County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  NORTHEAST ASPHALT, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA      111.000      444.000    49284.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID        30.000       31.750      952.50        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA      111.000      253.000    28083.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        30.000       15.850      475.50        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      80.000      250.000    20000.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           01. 168+02 
203.0200   Removing Old Structure (statio LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. 232+58 
203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           03. 238+35 
203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           04. 265+70 
204.0100   Removing Pavement              SY      8353.000        3.000    25059.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      2975.000        5.200    15470.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY    328550.000        0.010     3285.50        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      3190.000        3.000     9570.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       333.000        5.000     1665.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      3785.000        2.000     7570.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF      6461.000        1.250     8076.25        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      54.000       15.000      810.00        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY        13.000       60.000      780.00        0.000        0.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     46430.000        6.750   313402.50        0.000        0.00       0.000        0.00 
205.9010.S Grading & Shaping Intersection LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. Neitman Road 
205.9010.S Grading & Shaping Intersection LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           02 .Cth Tc West 
205.9010.S Grading & Shaping Intersection LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
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           03. Cth Tc East 
205.9010.S Grading & Shaping Intersection LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           04. Cth T West 
205.9010.S Grading & Shaping Intersection LS         1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 
           05. Cth T East 
205.9010.S Grading & Shaping Intersection LS         1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
           06. Bell School Road 
205.9010.S Grading & Shaping Intersection LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           07. Forest Avenue 
205.9010.S Grading & Shaping Intersection LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           08. Triple Kay Road 
205.9010.S Grading & Shaping Intersection LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           09. Marchant Drive 
205.9010.S Grading & Shaping Intersection LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           10. Rose Eld Road West 
205.9010.S Grading & Shaping Intersection LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           11. Fremont Road 
205.9010.S Grading & Shaping Intersection LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           12. Olden Road East 
205.9010.S Grading & Shaping Intersection LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           13. Olden Road West 
205.9010.S Grading & Shaping Intersection LS         1.000     1950.000     1950.00        0.000        0.00       0.000        0.00 
           14. Frank Road 
208.0100   Borrow                         CY      8765.000       11.750   102988.75        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY      7967.000       18.850   150177.95        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
211.0100   Prepare Foundation for Asphalt LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           03. 1114-10-71 
211.0400   Prepare Foundation for Aspht S STA       24.000       57.500     1380.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      775.000      775.00        0.000        0.00       0.000        0.00 
           01. 1110-10-71 
213.0100   Finishing Roadway (project)    EACH       1.000      775.000      775.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
213.0100   Finishing Roadway (project)    EACH       1.000      775.000      775.00        0.000        0.00       0.000        0.00 
           03. 1114-10-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON    28670.000       13.420   384751.40        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    34830.000       11.680   406814.40        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA     1412.000        5.700     8048.40        0.000        0.00       0.000        0.00 
325.0100   Pulverize and Relay            SY    322000.000        0.200    64400.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY        80.000       48.000     3840.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     116.000        8.000      928.00        0.000        0.00       0.000        0.00 
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416.0620   Drilled Dowel Bars             EACH      80.000       13.000     1040.00        0.000        0.00       0.000        0.00 
416.1710   Concrete Pavement Repair       SY         6.000       99.000      594.00        0.000        0.00       0.000        0.00 
416.1720   Concrete Pavement Replacement  SY       110.000       99.000    10890.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    73820.000        1.000    73820.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON     7260.000        5.000    36300.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      125.000      100.000    12500.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    51850.000        2.200   114070.00        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON   133470.000       45.300  6046191.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    93540.000        1.000    93540.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     5400.000        0.010       54.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       80.000      130.000    10400.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      646.000       92.700    59884.20        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY       419.000       29.200    12234.80        0.000        0.00       0.000        0.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF    142230.000        0.080    11378.40        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     71665.000        0.080     5733.20        0.000        0.00       0.000        0.00 
502.5010   Masonry Anchors Type L No. 6 B EACH      78.000       25.000     1950.00        0.000        0.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY        20.000      950.000    19000.00        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       4.000     1200.000     4800.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      22.000      750.000    16500.00        0.000        0.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF       374.000       35.000    13090.00        0.000        0.00       0.000        0.00 
521.0115   Culvert Pipe Corrugated Steel  LF       211.000       38.000     8018.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF      1564.000       39.000    60996.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       124.000       43.000     5332.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF       128.000      100.000    12800.00        0.000        0.00       0.000        0.00 
521.0342   Apr Endwls Slpd Cross Drn St 4 EACH       2.000     2200.000     4400.00        0.000        0.00       0.000        0.00 
521.0728   Pipe Arch Corrugated Steel 28x LF        26.000       75.000     1950.00        0.000        0.00       0.000        0.00 
521.0742   Pipe Arch Corrugated Steel 42x LF        22.000      113.000     2486.00        0.000        0.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH      26.000      232.000     6032.00        0.000        0.00       0.000        0.00 
521.1015   Apr Endwls for Culvert Pipe St EACH      16.000      244.000     3904.00        0.000        0.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH      10.000      381.000     3810.00        0.000        0.00       0.000        0.00 
521.1228   Apr Endwls for Pipe Arch Steel EACH       1.000      283.000      283.00        0.000        0.00       0.000        0.00 
521.1242   Apr Endwls for Pipe Arch Steel EACH       2.000      660.000     1320.00        0.000        0.00       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      96.000      584.000    56064.00        0.000        0.00       0.000        0.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       6.000      900.000     5400.00        0.000        0.00       0.000        0.00 
521.1728   Apr End Pipe Arc Slp Side Drn  EACH       2.000      900.000     1800.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       210.000       66.000    13860.00        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       148.000       78.000    11544.00        0.000        0.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        22.000       96.000     2112.00        0.000        0.00       0.000        0.00 
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522.0142   Culv Pipe Reinf Concrete Class LF       104.000       95.000     9880.00        0.000        0.00       0.000        0.00 
522.0324   Culv Pipe Reinf Concrete Class LF       238.000       62.000    14756.00        0.000        0.00       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF       192.000       75.000    14400.00        0.000        0.00       0.000        0.00 
522.0336   Culv Pipe Reinf Concrete Class LF       254.000       92.000    23368.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      825.000      825.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      28.000      920.000    25760.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       8.000      975.000     7800.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1355.000     6775.00        0.000        0.00       0.000        0.00 
523.0143   Culv Pipe Reinf Conc Hor El HE LF       378.000      165.000    62370.00        0.000        0.00       0.000        0.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        96.000       80.000     7680.00        0.000        0.00       0.000        0.00 
523.0424   Cp Rnf Conc Horz Ell Cl HE-IV  LF        70.000       96.000     6720.00        0.000        0.00       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1075.000     2150.00        0.000        0.00       0.000        0.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1310.000     2620.00        0.000        0.00       0.000        0.00 
523.0543   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     3300.000    13200.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       100.000       21.500     2150.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       600.000       20.000    12000.00        0.000        0.00       0.000        0.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      3410.000       13.000    44330.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        65.000       22.000     1430.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      1705.000        6.000    10230.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       112.000       28.000     3136.00        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY        25.000       38.750      968.75        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       135.000       38.750     5231.25        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       291.000       54.000    15714.00        0.000        0.00       0.000        0.00 
609.0124   Relaid Storm Sewer 24-Inch     LF       184.000       58.000    10672.00        0.000        0.00       0.000        0.00 
609.0130   Relaid Storm Sewer 30-Inch     LF         8.000      132.000     1056.00        0.000        0.00       0.000        0.00 
609.0136   Relaid Storm Sewer 36-Inch     LF        24.000       64.000     1536.00        0.000        0.00       0.000        0.00 
611.0535   Manhole Covers Type J-Special  EACH      19.000      325.000     6175.00        0.000        0.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      435.000      870.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2580.000     2580.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      350.000      700.00        0.000        0.00       0.000        0.00 
612.0204   Pipe Underdrain Unperforated 4 LF       230.000        6.000     1380.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF       230.000        6.000     1380.00        0.000        0.00       0.000        0.00 
612.0700   Drain Tile Exploration         LF      2300.000        0.100      230.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF       243.750       14.000     3412.50        0.000        0.00       0.000        0.00 
614.0340   St Plt Beam Gd Over Lowfill Cu LF       175.000       19.000     3325.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       4.000     2350.000     9400.00        0.000        0.00       0.000        0.00 
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614.2300   MGS Guardrail 3                LF      1912.500       14.750    28209.38        0.000        0.00       0.000        0.00 
614.2310   MGS Guardrail 3 HS             LF       225.000       23.750     5343.75        0.000        0.00       0.000        0.00 
614.2340   MGS Guardrail 3 L              LF       200.000       19.000     3800.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       315.200       56.000    17651.20        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      16.000     2375.000    38000.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      1190.000        2.150     2558.50        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1110-10-71 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           03. 1114-10-71 
619.1000   Mobilization                   EACH       1.000    65000.000    65000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL    2270.000       10.000    22700.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    226190.000        0.850   192261.50        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY    254240.000        0.120    30508.80        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     51600.000        1.350    69660.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     25800.000        0.010      258.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      24.000        1.000       24.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      15.000        1.000       15.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      1410.000        1.100     1551.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      4730.000        1.600     7568.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY      2045.000        3.950     8077.75        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000      110.000      110.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      54.000       42.000     2268.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      7740.000        6.000    46440.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     970.000        9.000     8730.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH    3390.000        9.000    30510.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT      154.000       50.000     7700.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB      3860.000        4.000    15440.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        12.000       15.000      180.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      3290.000        1.700     5593.00        0.000        0.00       0.000        0.00 
630.0300   Seeding Borrow Pit             LB       380.000        4.000     1520.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      89.000       39.000     3471.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      39.000       57.000     2223.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     236.000       60.000    14160.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      41.000       63.000     2583.00        0.000        0.00       0.000        0.00 
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637.2210   Signs Type II Reflective H     SF      1508.830       14.500    21878.04        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        14.920       22.000      328.24        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       549.250       17.500     9611.88        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     266.000       15.000     3990.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     269.000       15.000     4035.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           01. 1110-10-71 
643.0100   Traffic Control (project)      EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
643.0100   Traffic Control (project)      EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           03. 1114-10-71 
643.0300   Traffic Control Drums          DAY    74850.000        0.400    29940.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     1200.000        0.500      600.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    13050.000        0.750     9787.50        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    25500.000        0.050     1275.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     4350.000        0.200      870.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    17670.000        0.900    15903.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       8.000      500.000     4000.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      20.000       50.000     1000.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       165.750       25.000     4143.75        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       78.000      100.000     7800.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2220.000     2220.00        0.000        0.00       0.000        0.00 
           01. Id 1110-10-71, 1114-09-71, 1114-10-7 
643.3000   Traffic Control Detour Signs   DAY    39150.000        0.300    11745.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       271.000        2.000      542.00        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY        75.000        2.250      168.75        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    150450.000        0.350    52657.50        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      3870.000        0.800     3096.00        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF    157930.000        0.550    86861.50        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       4.000      130.000      520.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      150.000      450.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       580.000        6.000     3480.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       330.000        5.000     1650.00        0.000        0.00       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF       290.000        8.000     2320.00        0.000        0.00       0.000        0.00 
647.0803   Pvt Marking Aerial Enforce Bar LF        60.000       20.000     1200.00        0.000        0.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF      1420.000        3.000     4260.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI        16.180      150.000     2427.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      3240.000        0.400     1296.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      3240.000        0.600     1944.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      4175.000        0.450     1878.75        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      52.000       10.000      520.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     82750.000        0.030     2482.50        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      250.000      250.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           01. 1110-10-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           02. 1114-09-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           03. 1114-10-71 
650.9920   Construction Staking Slope Sta LF     75765.000        0.350    26517.75        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       100.000        6.000      600.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
654.0220   Concrete Control Cabinet Bases EACH       1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF       200.000        1.300      260.00        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF       700.000        0.550      385.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3110.000        0.970     3016.70        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1100.000        1.600     1760.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     4400.000        5.000    22000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH      19.000      475.000     9025.00        0.000        0.00       0.000        0.00 
           01. Adjusting Manhole Covers 
           With Rubber Rings 
SPV.0060   Special                        EACH      30.000       25.000      750.00        0.000        0.00       0.000        0.00 
           02. Construction Staking 
           Superelevation Transitions 
SPV.0090   Special                        LF      1190.000        0.250      297.50        0.000        0.00       0.000        0.00 
           01. Construction Staking Safety 
           Fence 
SPV.0090   Special                        LF    179340.000        0.950   170373.00        0.000        0.00       0.000        0.00 
           02. Pavement Marking Grooved Wet 
           Reflective Epoxy 4-Inch 
SPV.0170   Special                        STA      214.000       60.000    12840.00        0.000        0.00       0.000        0.00 
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           01. Test Rolling 
SPV.0180   Special                        SY    322000.000        0.010     3220.00        0.000        0.00       0.000        0.00 
           01. Qmp Pulverize And Relay 
           Compaction 
SPV.0195   Special                        TON      100.000       60.000     6000.00        0.000        0.00       0.000        0.00 
           01. Exc, Hauling, And Disp Of Cont. Soil 
           And Mngmt Of Contaminated Grndwtr 
SPV.0195   Special                        TON    34830.000        1.000    34830.00        0.000        0.00       0.000        0.00 
           02. Qmp Base Aggregate Dense 
           1 1/4-Inch Compaction 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. Hot Mix Asphalt Test Strip 
SPV.0195   Special                        TON    12660.000       43.800   554508.00        0.000        0.00       0.000        0.00 
           03. High Recycle HMA Pavement Type E-10 
 
                                      PROPOSAL TOTAL.......             10584590.49                     0.00                    0.00 
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               STATE PROJECT(S):  1133-04-73                            LOCATION  Brown           COUNTY 
                                                                                  De Pere - Suamico 
                                                                                  Ush 41 
                                                                                  Brown County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ARBOR GREEN, INC. 
   BIDDER NO  2:  HIGHWAY LANDSCAPERS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     3000.000     3000.00     2500.000     2500.00       0.000        0.00 
           01. 1133-04-73 
616.0406   Fence Chain Link Salvaged 6-FT LF        60.000       55.000     3300.00       50.000     3000.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     2500.000     2500.00        1.000        1.00       0.000        0.00 
           01. 1133-04-73 
619.1000   Mobilization                   EACH       1.000    30000.000    30000.00   182500.000   182500.00       0.000        0.00 
624.0100   Water                          MGAL    1608.000       10.000    16080.00       20.000    32160.00       0.000        0.00 
627.0200   Mulching                       SY     71535.000        0.150    10730.25        0.010      715.35       0.000        0.00 
628.1504   Silt Fence                     LF      1250.000        2.250     2812.50        2.000     2500.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1250.000        0.250      312.50        0.250      312.50       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      200.000      600.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      300.000      600.00      200.000      400.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY      1966.000        1.000     1966.00        1.100     2162.60       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      1357.000        1.400     1899.80        1.600     2171.20       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       313.000        9.500     2973.50        9.000     2817.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      13.000       10.000      130.00       25.000      325.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       3.000     1500.000     4500.00     1500.000     4500.00       0.000        0.00 
628.7570   Rock Bags                      EACH     100.000       10.000     1000.00        8.000      800.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       48.000       48.000     2304.00       55.000     2640.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB      1288.000        6.300     8114.40        5.500     7084.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH      36.000      225.000     8100.00      330.000    11880.00       0.000        0.00 
           01. Birch, River 'Heritage', 
           B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       1.000      600.000      600.00      330.000      330.00       0.000        0.00 
           02. Coffeetree, Kentucky 'Espresso', 
           B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      450.000     3600.00      320.000     2560.00       0.000        0.00 
           03. Elm, Accolade, B&B, 2 1/2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      12.000      825.000     9900.00      320.000     3840.00       0.000        0.00 
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           04. Hackberry, 'Prairie Pride', B&B, 
           2 1/2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       7.000      600.000     4200.00      300.000     2100.00       0.000        0.00 
           05. Honeylocust, Thornless 'Imperial', 
           B&B, 2 1/2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      13.000      280.000     3640.00      170.000     2210.00       0.000        0.00 
           06. Larch, American, B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      23.000      475.000    10925.00      320.000     7360.00       0.000        0.00 
           07. Maple, Freeman 'Sienna Glen', B&B, 
           2 1/2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       4.000      575.000     2300.00      320.000     1280.00       0.000        0.00 
           08. Maple, Red 'Northwood', B&B, 2-Inch 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      630.000     3780.00      342.000     2052.00       0.000        0.00 
           09. Oak, Bur, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      29.000      630.000    18270.00      320.000     9280.00       0.000        0.00 
           10. Oak, Swamp White, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      27.000      625.000    16875.00      120.000     3240.00       0.000        0.00 
           11. Birch, River 'Fox Valley', B&B, 
           4-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      13.000      260.000     3380.00      120.000     1560.00       0.000        0.00 
           12. Dogwood, Corneliancherry 'Golden Glo 
           Ry' (Shrub Form Tree), B&B, 4-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       3.000      475.000     1425.00      100.000      300.00       0.000        0.00 
           13. Hawthorn, Cockspur (Thornless) 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      28.000      575.000    16100.00      300.000     8400.00       0.000        0.00 
           14. Maple, Tatarian, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      27.000      445.000    12015.00      240.000     6480.00       0.000        0.00 
           15. Serviceberry, 'Princess Diana' 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      27.000      375.000    10125.00      160.000     4320.00       0.000        0.00 
           16. Viburnum, Blackhaw (Shrub Form Tree) 
           , B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       6.000      280.000     1680.00      150.000      900.00       0.000        0.00 
           17. Wayfaring Ash, B&B, 5-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      20.000      450.000     9000.00      160.000     3200.00       0.000        0.00 
           18. Eastern Redcedar, Hill Dundee, 
           6' Ht., B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      17.000      435.000     7395.00      240.000     4080.00       0.000        0.00 
           19. Spruce, Black Hills, 6' Ht., B&B 
           6-Foot Ht. 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
632.0101   Trees (species) (size) (root)  EACH      16.000      600.000     9600.00      320.000     5120.00       0.000        0.00 
           20. Spruce, Black Hills, 8' Ht., B&B 
           8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      22.000      495.000    10890.00      220.000     4840.00       0.000        0.00 
           21. Eastern Redcedar, Silver, B&B 
           6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      18.000      495.000     8910.00      220.000     3960.00       0.000        0.00 
           22. Eastern Redcedar, Canaert, B&B 
           6-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       5.000      175.000      875.00       60.000      300.00       0.000        0.00 
           01. Alder, Speckled, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      18.000      170.000     3060.00       40.000      720.00       0.000        0.00 
           02. Buttonbush, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      21.000       70.000     1470.00       34.000      714.00       0.000        0.00 
           03. Chokeberry, Black, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      16.000      160.000     2560.00       34.000      544.00       0.000        0.00 
           04. Dogwood, Silky, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      17.000      140.000     2380.00       34.000      578.00       0.000        0.00 
           05. Elderberry, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      19.000      120.000     2280.00       34.000      646.00       0.000        0.00 
           06. Ninebark Common, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      40.000       70.000     2800.00       34.000     1360.00       0.000        0.00 
           07. Viburnum, American Cranberrybush, 
           Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       9.000       70.000      630.00       34.000      306.00       0.000        0.00 
           08. Viburnum, Arrowwood (Autumn Jazz), 
           Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      15.000      120.000     1800.00       34.000      510.00       0.000        0.00 
           09. Willow, Pussy, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       8.000       70.000      560.00       42.000      336.00       0.000        0.00 
           10. Witchhazel, Common, Container, 
           3-Foot Ht. 
632.9101   Landscape Planting Surv & Care EACH      26.000     1250.000    32500.00     1000.000    26000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    25000.000    25000.00    15000.000    15000.00       0.000        0.00 
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           01. 1133-04-73 
SPV.0035   Special                        CY      1827.000       30.000    54810.00       45.000    82215.00       0.000        0.00 
           001. Topsoil Special 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      500.000     1500.00       0.000        0.00 
           001. Tracking Pad Maintenance 
SPV.0075   Special                        HRS       20.000      150.000     3000.00      150.000     3000.00       0.000        0.00 
           001. Street Sweeping 
SPV.0105   Special                        LS         1.000    10000.000    10000.00     5000.000     5000.00       0.000        0.00 
           001. Survey Project 1133-04-73 
 
                                      PROPOSAL TOTAL.......               410757.95                475209.65                    0.00 
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               STATE PROJECT(S):  1133-10-75                            LOCATION  Brown           COUNTY 
                                  1133-10-77                                      De Pere - Suamico 
                                                                                  USH 41 
                                                                                  Brown County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY     13757.000        1.090    14995.13        1.090    14995.13       1.090    14995.13 
201.0120   Clearing                       ID       396.000       16.800     6652.80       16.800     6652.80      16.800     6652.80 
201.0210   Grubbing                       SY     13757.000        0.620     8529.34        0.620     8529.34       0.620     8529.34 
201.0220   Grubbing                       ID       396.000        9.650     3821.40        9.650     3821.40       9.650     3821.40 
203.0100   Removing Small Pipe Culverts   EACH      19.000      866.000    16454.00     1500.000    28500.00     866.000    16454.00 
203.0200   Removing Old Structure (statio LS         1.000   145000.000   145000.00   145000.000   145000.00  145000.000   145000.00 
           001. 1194+00 NMC LT 
203.0200   Removing Old Structure (statio LS         1.000   100000.000   100000.00   100000.000   100000.00  100000.000   100000.00 
           002. 1185+25 NMC LT 
203.0200   Removing Old Structure (statio LS         1.000   125000.000   125000.00   125000.000   125000.00  125000.000   125000.00 
           003. 1173+00 SMC 
203.0200   Removing Old Structure (statio LS         1.000   100000.000   100000.00   100000.000   100000.00  100000.000   100000.00 
           004. 1185+40 SMC 
203.0200   Removing Old Structure (statio LS         1.000   145000.000   145000.00   145000.000   145000.00  145000.000   145000.00 
           005. 1194+00 SMC 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           701. B-05-673 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           705. B-05-668 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   165000.000   165000.00   165000.000   165000.00  165000.000   165000.00 
           700. 1212+00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   165000.000   165000.00   165000.000   165000.00  165000.000   165000.00 
           701. 1212+01 
204.0100   Removing Pavement              SY     99650.000        5.000   498250.00        2.350   234177.50       2.350   234177.50 
           **P** 
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204.0110   Removing Asphaltic Surface     SY      1500.000        5.000     7500.00        1.500     2250.00       1.500     2250.00 
           **P** 
204.0115   Removing Asphaltic Surface But SY        43.000       46.400     1995.20       46.400     1995.20      46.400     1995.20 
           **P** 
204.0120   Removing Asphaltic Surface Mil SY      2520.000        2.700     6804.00        2.700     6804.00       2.700     6804.00 
           **P** 
204.0150   Removing Curb & Gutter         LF      1420.000        5.000     7100.00        2.500     3550.00       2.500     3550.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      1410.000        5.000     7050.00        1.750     2467.50       1.750     2467.50 
           **P** 
204.0165   Removing Guardrail             LF      3455.000        1.500     5182.50        2.000     6910.00       2.000     6910.00 
           **P** 
204.0170   Removing Fence                 LF      4545.000        1.250     5681.25        1.500     6817.50       1.500     6817.50 
           **P** 
204.0175   Removing Concrete Slope Paving SY       540.000        5.000     2700.00        5.000     2700.00       6.000     3240.00 
204.0180   Removing Delineators and Marke EACH     429.000       10.000     4290.00       15.000     6435.00      15.000     6435.00 
204.0190   Removing Surface Drains        EACH      12.000      300.000     3600.00      100.000     1200.00     300.000     3600.00 
204.0195   Removing Concrete Bases        EACH      18.000      125.000     2250.00      150.000     2700.00     100.000     1800.00 
204.0210   Removing Manholes              EACH       1.000      650.000      650.00     1200.000     1200.00     650.000      650.00 
204.0220   Removing Inlets                EACH      41.000      450.000    18450.00      525.000    21525.00     450.000    18450.00 
204.0245   Removing Storm Sewer (size)    LF       584.000       14.100     8234.40       17.000     9928.00      14.100     8234.40 
           001. 10-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       389.000       15.100     5873.90       17.000     6613.00      15.100     5873.90 
           002. 12-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF      2259.000       10.400    23493.60       17.000    38403.00      10.400    23493.60 
           003. 18-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       445.000       35.000    15575.00       17.000     7565.00      35.000    15575.00 
           004. 24-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       165.000       40.000     6600.00       25.500     4207.50      40.000     6600.00 
           005. 36-Inch **P** 
204.0250   Abandoning Manholes            EACH       8.000      400.000     3200.00      560.000     4480.00     400.000     3200.00 
204.0270   Abandoning Culvert Pipes       EACH       3.000      800.000     2400.00      295.000      885.00     800.000     2400.00 
204.0280   Sealing Pipes                  EACH      21.000      410.000     8610.00      425.000     8925.00     410.000     8610.00 
204.0291.S Abandoning Sewer               CY       472.000      155.000    73160.00      195.000    92040.00     155.000    73160.00 
204.9060.S Removing (item description)    EACH       2.000     1500.000     3000.00      500.000     1000.00    1000.000     2000.00 
           203. Traffic Control Signs Fixed Message 
           Left In Place 
204.9090.S Removing (item description)    LF      3957.000        0.010       39.57       20.000    79140.00       1.000     3957.00 
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           001. Temporary Shoring Left In Place 
204.9090.S Removing (item description)    LF     39275.000        0.010      392.75        0.010      392.75       0.010      392.75 
           002. Concrete Barrier Temporary Precast 
           Left In Place 
204.9090.S Removing (item description)    LF        40.000       35.000     1400.00      125.000     5000.00      35.000     1400.00 
           003. Sanitary Sewer Pipe 12-Inch 
205.0100   Excavation Common              CY    193044.000        0.010     1930.44        4.000   772176.00       4.000   772176.00 
205.0300   Excavation Stone Piles and Sto CY       275.000       10.000     2750.00        5.000     1375.00       5.000     1375.00 
205.0400   Excavation Marsh               CY    228500.000        0.010     2285.00        8.000  1828000.00       8.000  1828000.00 
206.1000   Exc for Structure Bridges (str LS         1.000   250000.000   250000.00    90000.000    90000.00   90000.000    90000.00 
           001. B-05-668 
206.1000   Exc for Structure Bridges (str LS         1.000   250000.000   250000.00    90000.000    90000.00   90000.000    90000.00 
           002. B-05-672 
206.1000   Exc for Structure Bridges (str LS         1.000   250000.000   250000.00    90000.000    90000.00   90000.000    90000.00 
           004. B-05-673 
206.1000   Exc for Structure Bridges (str LS         1.000   250000.000   250000.00    90000.000    90000.00   90000.000    90000.00 
           007. B-05-676 
206.1000   Exc for Structure Bridges (str LS         1.000   300000.000   300000.00    90000.000    90000.00   90000.000    90000.00 
           008. B-05-682 
206.5000   Cofferdams (structure)         LS         1.000   180000.000   180000.00   180000.000   180000.00  180000.000   180000.00 
           001. B-05-682 
208.1100   Select Borrow                  CY     29000.000        0.010      290.00       16.250   471250.00      16.250   471250.00 
209.0300.S Backfill Coarse Aggregate (siz CY       112.000       22.700     2542.40       25.000     2800.00      22.700     2542.40 
           001. No 1 
210.0100   Backfill Structure             CY      3233.000       25.000    80825.00       21.000    67893.00      21.000    67893.00 
           **P** 
211.0100   Prepare Foundation for Asphalt LS         1.000     2800.000     2800.00     2800.000     2800.00    2800.000     2800.00 
           001. 1133-10-75 
211.0100   Prepare Foundation for Asphalt LS         1.000     6450.000     6450.00     6450.000     6450.00    6450.000     6450.00 
           002. 1133-10-77 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1500.000     1500.00    4000.000     4000.00 
           002. 1133-10-75 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1500.000     1500.00    6000.000     6000.00 
           003. 1133-10-77 
214.0100   Obliterating Old Road          STA        2.000     1000.000     2000.00      400.000      800.00     400.000      800.00 
           **P** 
305.0110   Base Aggregate Dense 3/4-Inch  TON     8500.000        0.010       85.00       16.830   143055.00      16.660   141610.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    94190.000       13.900  1309241.00       10.140   955086.60      11.000  1036090.00 
311.0110   Breaker Run                    TON   105632.000       13.900  1468284.80       10.220  1079559.04      11.000  1161952.00 
315.0100   Asphaltic Base                 TON    28502.000       53.000  1510606.00       53.000  1510606.00      53.000  1510606.00 
320.0145   Concrete Base 8-Inch           SY       490.000       38.000    18620.00       34.860    17081.40      38.000    18620.00 
           **P** 
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320.0150   Concrete Base 8 1/2-Inch       SY       861.000       38.500    33148.50       36.720    31615.92      38.500    33148.50 
           **P** 
325.0100   Pulverize and Relay            SY     13000.000        1.200    15600.00        1.200    15600.00       1.200    15600.00 
           **P** 
405.0100   Coloring Concrete Red          CY       410.000       60.000    24600.00       60.000    24600.00      60.000    24600.00 
415.0090   Concrete Pavement 9-Inch       SY     10276.000       37.160   381856.16       39.960   410628.96      37.160   381856.16 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY     15470.000       43.020   665519.40       42.180   652524.60      43.020   665519.40 
           **P** 
415.0105   Concrete Pavement 10 1/2-Inch  SY    147922.000       34.150  5051536.30       35.880  5307441.36      34.150  5051536.30 
           **P** 
415.0210   Concrete Pavement Gaps         EACH      16.000        0.010        0.16      795.000    12720.00       0.010        0.16 
415.0410   Concrete Pavement Approach Sla SY      2206.000      130.000   286780.00      130.000   286780.00     130.000   286780.00 
           **P** 
415.1100   Concrete Pavement HES 10-Inch  SY       500.000       46.000    23000.00       45.500    22750.00      46.000    23000.00 
           **P** 
416.0180   Concrete Driveway 8-Inch       SY       305.000       44.900    13694.50       44.900    13694.50      44.900    13694.50 
416.0190   Concrete Driveway 9-Inch       SY       190.000       46.700     8873.00       46.700     8873.00      46.700     8873.00 
416.0280   Concrete Driveway HES 8-Inch   SY       280.000       47.450    13286.00       47.450    13286.00      47.450    13286.00 
416.0290   Concrete Driveway HES 9-Inch   SY       100.000       49.250     4925.00       49.250     4925.00      49.250     4925.00 
416.0512   Conc Roundabout Truck Apron 12 SY      1220.000       51.500    62830.00       51.500    62830.00      51.500    62830.00 
416.0610   Drilled Tie Bars               EACH     580.000        7.000     4060.00        7.850     4553.00       7.000     4060.00 
416.0620   Drilled Dowel Bars             EACH     276.000       13.000     3588.00       12.650     3491.40      13.000     3588.00 
416.1010   Concrete Surface Drains        CY        19.100      400.000     7640.00      550.000    10505.00     400.000     7640.00 
           **P** 
416.1110   Conc Shoulder Rumble Strips    LF     61860.000        0.240    14846.40        0.300    18558.00       0.300    18558.00 
440.4410.S Incentive IRI Ride             DOL    30000.000        1.000    30000.00        1.000    30000.00       1.000    30000.00 
455.0105   Asphaltic Material PG58-28     TON      578.000      100.000    57800.00      100.000    57800.00     100.000    57800.00 
455.0605   Tack Coat                      GAL     4581.000        3.450    15804.45        0.500     2290.50       3.450    15804.45 
460.1100   HMA Pavement Type E-0.3        TON      958.000       61.100    58533.80       61.100    58533.80      64.300    61599.40 
460.1101   HMA Pavement Type E-1          TON     6307.000       54.600   344362.20       54.600   344362.20      57.800   364544.60 
460.1103   HMA Pavement Type E-3          TON     1110.000       55.600    61716.00       55.600    61716.00      58.800    65268.00 
460.1130   HMA Pavement Type E-30         TON      484.000       64.800    31363.20       64.800    31363.20      68.000    32912.00 
460.2000   Incentive Density HMA Pavement DOL     8900.000        1.000     8900.00        1.000     8900.00       1.000     8900.00 
460.4000   HMA Cold Weather Paving        TON     1902.000        3.800     7227.60        3.800     7227.60       3.800     7227.60 
465.0105   Asphaltic Surface              TON      938.000       79.800    74852.40       79.800    74852.40      79.800    74852.40 
465.0120   Asph Surface Driveways & Field TON      170.000      120.000    20400.00      120.000    20400.00     120.000    20400.00 
465.0125   Asphaltic Surface Temporary    TON      120.000      158.000    18960.00      158.000    18960.00     158.000    18960.00 
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465.0400   Asphaltic Shoulder Rumble Stri LF     19260.000        0.090     1733.40        0.080     1540.80       0.080     1540.80 
           **P** 
502.1100   Concrete Masonry Seal          CY       354.000      250.000    88500.00      250.000    88500.00     250.000    88500.00 
           **P** 
502.3100   Expansion Device (structure)   LS         1.000    15000.000    15000.00    15000.000    15000.00   15000.000    15000.00 
           001. B-05-672 **P** 
502.3110.S Expansion Device Modular (stru LS         1.000    40000.000    40000.00    40000.000    40000.00   40000.000    40000.00 
           001. B-05-672 **P** 
502.3200   Protective Surface Treatment   SY     47427.000        1.500    71140.50        1.500    71140.50       1.500    71140.50 
           **P** 
502.6110   Masonry Anchors Type S 3/4-Inc EACH      12.000       25.000      300.00       25.000      300.00      25.000      300.00 
           **P** 
503.0128   Prestressed Girder Type I 28-I LF      1314.000      140.000   183960.00      140.000   183960.00     140.000   183960.00 
           **P** 
503.0146   Prestressed Girder Type I 45W- LF      6082.000      165.000  1003530.00      165.000  1003530.00     165.000  1003530.00 
           **P** 
503.0155   Prestressed Girder Type I 54W- LF      5603.000      185.000  1036555.00      185.000  1036555.00     185.000  1036555.00 
           **P** 
503.0172   Prestressed Girder Type I 72W- LF      1937.000      195.000   377715.00      195.000   377715.00     195.000   377715.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY       574.000      500.000   287000.00      500.000   287000.00     500.000   287000.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     96377.000        0.900    86739.30        0.900    86739.30       0.900    86739.30 
505.0605   Bar Steel Reinf HS Coated Brid LB   1425618.000        0.950  1354337.10        0.950  1354337.10       0.950  1354337.10 
505.0615   Bar Steel Reinf HS Coated Reta LB     63020.000        0.950    59869.00        0.950    59869.00       0.950    59869.00 
506.2605   Bearing Pads Elastomeric Non-L EACH     254.000      100.000    25400.00      100.000    25400.00     100.000    25400.00 
           **P** 
506.2610   Bearing Pads Elastomeric Lamin EACH       6.000     1500.000     9000.00     1500.000     9000.00    1500.000     9000.00 
           **P** 
506.4000   Steel Diaphragms (structure)   EACH      24.000     1000.000    24000.00     1000.000    24000.00    1000.000    24000.00 
           001. B-05-668 **P** 
506.4000   Steel Diaphragms (structure)   EACH      90.000      700.000    63000.00      700.000    63000.00     700.000    63000.00 
           002. B-05-672 **P** 
506.4000   Steel Diaphragms (structure)   EACH      24.000      700.000    16800.00      700.000    16800.00     700.000    16800.00 
           003. B-05-673 **P** 
506.4000   Steel Diaphragms (structure)   EACH      16.000      900.000    14400.00      900.000    14400.00     900.000    14400.00 
           004. B-05-676 **P** 
506.4000   Steel Diaphragms (structure)   EACH      68.000      900.000    61200.00      900.000    61200.00     900.000    61200.00 
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           005. B-05-682 **P** 
506.6000   Bearing Assemblies Expansion ( EACH      18.000     1200.000    21600.00     1200.000    21600.00    1200.000    21600.00 
           001. B-05-672 **P** 
511.1200   Temporary Shoring (structure)  SF      1370.000        0.010       13.70       25.000    34250.00      25.000    34250.00 
           001. B-05-673 
511.1200   Temporary Shoring (structure)  SF      1170.000        0.010       11.70       40.000    46800.00       0.010       11.70 
           700. B-05-668 
513.2000   Railing Pipe (structure)       LS         1.000    15000.000    15000.00    15000.000    15000.00   15000.000    15000.00 
           001. R-5-259 
513.2000   Railing Pipe (structure)       LS         1.000    15000.000    15000.00    15000.000    15000.00   15000.000    15000.00 
           002. R-5-260 
514.0450   Floor Drains Type WF           EACH      11.000     2000.000    22000.00     2000.000    22000.00    2000.000    22000.00 
514.0460   Floor Drains Type H            EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 
516.0500   Rubberized Membrane Waterproof SY       296.000       20.000     5920.00       20.000     5920.00      20.000     5920.00 
           **P** 
520.0124   Culvert Pipe Class III 24-Inch LF       105.000       48.500     5092.50       82.000     8610.00      48.500     5092.50 
520.8000   Concrete Collars for Pipe      EACH      26.000      400.000    10400.00      450.000    11700.00     100.000     2600.00 
521.0118   Culvert Pipe Corrugated Steel  LF       112.000       44.300     4961.60      125.000    14000.00      44.300     4961.60 
521.0124   Culvert Pipe Corrugated Steel  LF        24.000       55.900     1341.60       56.000     1344.00      55.900     1341.60 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      210.000      840.00      390.000     1560.00     210.000      840.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      267.000      534.00      399.000      798.00     267.000      534.00 
521.1618   Aprn End Cul Pipe Slp Side Drn EACH       2.000      622.000     1244.00     1500.000     3000.00     622.000     1244.00 
522.0118   Culv Pipe Reinf Concrete Class LF       146.000       58.200     8497.20       56.000     8176.00      58.200     8497.20 
522.0124   Culv Pipe Reinf Concrete Class LF       386.000       66.400    25630.40       59.750    23063.50      66.400    25630.40 
522.0130   Culv Pipe Reinf Concrete Class LF       200.000       76.100    15220.00       79.820    15964.00      76.100    15220.00 
522.0136   Culv Pipe Reinf Concrete Class LF       106.000      133.400    14140.40      104.000    11024.00     133.400    14140.40 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      10.000      725.000     7250.00      820.000     8200.00     725.000     7250.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH      23.000      767.000    17641.00      777.000    17871.00     767.000    17641.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      888.000    16872.00      847.000    16093.00     888.000    16872.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      994.000     1988.00      965.000     1930.00     994.000     1988.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1343.000     1343.00     1575.000     1575.00    1343.000     1343.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        48.000      105.000     5040.00       69.750     3348.00     105.000     5040.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1037.000     2074.00     1275.000     2550.00    1037.000     2074.00 
524.0118   Culvert Pipe Salvaged 18-Inch  LF        40.000       60.000     2400.00       63.500     2540.00      60.000     2400.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       4.000      300.000     1200.00      410.000     1640.00     300.000     1200.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      500.000      500.00      510.000      510.00     500.000      500.00 
550.0500   Pile Points                    EACH     379.000      100.000    37900.00      100.000    37900.00     100.000    37900.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF     19484.000       39.000   759876.00       39.000   759876.00      39.000   759876.00 
550.1140   Piling Steel HP 14-Inch X 73 L LF      8106.000       49.000   397194.00       49.000   397194.00      49.000   397194.00 
601.0342   Concrete Curb & Gutter Integra LF      1840.000       10.000    18400.00        9.400    17296.00      10.000    18400.00 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF       140.000       23.200     3248.00       23.200     3248.00      23.200     3248.00 
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           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF       765.000       12.450     9524.25       12.450     9524.25      12.450     9524.25 
           **P** 
601.0600   Concrete Curb Pedestrian       LF       425.000       18.000     7650.00       18.000     7650.00      18.000     7650.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF    156850.000        3.190   500351.50        3.200   501920.00       3.190   500351.50 
           **P** 
602.0505   Curb Ramp Detectable Warnng Fi SF       608.000       30.000    18240.00       30.000    18240.00      30.000    18240.00 
           **P** 
603.1132   Concrete Barrier Type S32      LF      3330.000       35.100   116883.00       35.100   116883.00      35.100   116883.00 
           **P** 
603.1142   Concrete Barrier Type S42      LF      8320.000       40.800   339456.00       40.800   339456.00      40.800   339456.00 
           **P** 
603.1156   Concrete Barrier Type S56      LF     11850.000       44.520   527562.00       44.520   527562.00      44.520   527562.00 
           **P** 
603.1342   Concrete Barrier Type S42B     LF        80.000      160.000    12800.00      160.000    12800.00     160.000    12800.00 
           **P** 
603.1442   Concrete Barrier Type S42C     LF       330.000      140.000    46200.00      154.700    51051.00     140.000    46200.00 
           **P** 
603.1456   Concrete Barrier Type S56C     LF       475.000      155.800    74005.00      155.800    74005.00     155.800    74005.00 
           **P** 
603.3513   Conc Barrier Trans Type S32 to EACH       3.000     1980.000     5940.00     1980.000     5940.00    1980.000     5940.00 
603.3535   Conc Barrier Trans Type S36 to EACH       4.000     1980.000     7920.00     1980.000     7920.00    1980.000     7920.00 
603.3559   Conc Barrier Trans Type S42 to EACH       5.000     4150.000    20750.00     4150.000    20750.00    4150.000    20750.00 
603.8125   Concrete Barrier Temp Precast  LF      1380.000       10.000    13800.00       10.000    13800.00      10.000    13800.00 
604.0400   Slope Paving Concrete          SY       156.000       50.000     7800.00       50.000     7800.00      50.000     7800.00 
           **P** 
604.0600   Slope Paving Select Crushed Ma SY      3457.000       23.500    81239.50       19.000    65683.00      19.000    65683.00 
           **P** 
606.0200   Riprap Medium                  CY       921.000       48.000    44208.00       43.000    39603.00      43.000    39603.00 
606.0300   Riprap Heavy                   CY       263.000       45.000    11835.00       45.000    11835.00      45.000    11835.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1366.000       50.900    69529.40       48.250    65909.50      50.900    69529.40 
608.0315   St Sewer Pipe Reinf Conc Class LF      2664.000       51.500   137196.00       49.780   132613.92      51.500   137196.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      3059.000       58.400   178645.60       51.750   158303.25      58.400   178645.60 
608.0324   St Sewer Pipe Reinf Conc Class LF      3265.000       65.400   213531.00       72.500   236712.50      65.400   213531.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       367.000      110.000    40370.00      141.000    51747.00     110.000    40370.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       822.000      153.000   125766.00      159.500   131109.00     153.000   125766.00 
608.0354   St Sewer Pipe Reinf Conc Class LF       328.000      180.400    59171.20      225.000    73800.00     180.400    59171.20 
611.0430   Reconstructing Inlets          EACH       2.000     1580.000     3160.00     1575.000     3150.00    1580.000     3160.00 
611.0530   Manhole Covers Type J          EACH      11.000      271.000     2981.00      417.000     4587.00     271.000     2981.00 
611.0535   Manhole Covers Type J-Special  EACH      17.000      281.000     4777.00      419.000     7123.00     281.000     4777.00 
611.0606   Inlet Covers Type B            EACH       4.000      397.000     1588.00      549.000     2196.00     397.000     1588.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.0612   Inlet Covers Type C            EACH       2.000      271.000      542.00      415.000      830.00     271.000      542.00 
611.0615   Inlet Covers Type F            EACH       2.000      726.000     1452.00      885.000     1770.00     726.000     1452.00 
611.0624   Inlet Covers Type H            EACH      20.000      381.000     7620.00      550.000    11000.00     381.000     7620.00 
611.0639   Inlet Covers Type H-S          EACH      63.000      381.000    24003.00      570.000    35910.00     381.000    24003.00 
611.0642   Inlet Covers Type MS           EACH      20.000      241.000     4820.00      382.000     7640.00     241.000     4820.00 
611.0645   Inlet Covers Type MS-A         EACH       1.000      241.000      241.00      500.000      500.00     241.000      241.00 
611.0652   Inlet Covers Type T            EACH       6.000      492.000     2952.00      500.000     3000.00     492.000     2952.00 
611.0654   Inlet Covers Type V            EACH     163.000      360.000    58680.00      525.000    85575.00     360.000    58680.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     1407.000     1407.00     2200.000     2200.00    1407.000     1407.00 
611.2004   Manholes 4-FT Diameter         EACH      15.000     1940.000    29100.00     2100.000    31500.00    1940.000    29100.00 
611.2005   Manholes 5-FT Diameter         EACH      22.000     3184.000    70048.00     3725.000    81950.00    3184.000    70048.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     3592.000    10776.00     4900.000    14700.00    3592.000    10776.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     7090.000     7090.00     7750.000     7750.00    7090.000     7090.00 
611.2008   Manholes 8-FT Diameter         EACH       6.000     8935.000    53610.00     8975.000    53850.00    8935.000    53610.00 
611.3003   Inlets 3-FT Diameter           EACH       7.000     1391.000     9737.00     1475.000    10325.00    1391.000     9737.00 
611.3004   Inlets 4-FT Diameter           EACH      59.000     1666.000    98294.00     1797.000   106023.00    1666.000    98294.00 
611.3220   Inlets 2x2-FT                  EACH       1.000     1190.000     1190.00     1375.000     1375.00    1190.000     1190.00 
611.3225   Inlets 2x2.5-FT                EACH     100.000     1275.000   127500.00     1575.000   157500.00    1275.000   127500.00 
611.3230   Inlets 2x3-FT                  EACH      56.000     1245.000    69720.00     1525.000    85400.00    1245.000    69720.00 
611.3253   Inlets 2.5x3-FT                EACH       2.000     1388.000     2776.00     1680.000     3360.00    1388.000     2776.00 
611.3901   Inlets Median 1 Grate          EACH       7.000     1773.000    12411.00     1998.000    13986.00    1773.000    12411.00 
611.3902   Inlets Median 2 Grate          EACH       6.000     2433.000    14598.00     3200.000    19200.00    2433.000    14598.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      400.000      400.00     1500.000     1500.00     400.000      400.00 
611.9800.S Pipe Grates                    EACH       2.000      700.000     1400.00      950.000     1900.00     700.000     1400.00 
612.0106   Pipe Underdrain 6-Inch         LF      3250.000        7.200    23400.00        7.000    22750.00       7.200    23400.00 
612.0206   Pipe Underdrain Unperforated 6 LF       180.000       11.000     1980.00        7.750     1395.00      12.400     2232.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      3540.000        3.000    10620.00        7.000    24780.00       4.900    17346.00 
614.0010   Barrier System Grade Shape Fin EACH       2.000     3000.000     6000.00     3000.000     6000.00    3000.000     6000.00 
614.0397   Guardrail Mow Strip Emulsified SY       780.000       23.000    17940.00       22.500    17550.00      22.500    17550.00 
614.0805   Crash Cushions Perm Low Mainta EACH       2.000    27000.000    54000.00    27000.000    54000.00   27000.000    54000.00 
614.2300   MGS Guardrail 3                LF      1375.000       16.500    22687.50       16.050    22068.75      16.050    22068.75 
614.2500   MGS Thrie Beam Transition      LF       199.000       65.000    12935.00       60.000    11940.00      60.000    11940.00 
614.2610   MGS Guardrail Terminal EAT     EACH       8.000     2400.000    19200.00     2500.000    20000.00    2500.000    20000.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       2.000      900.000     1800.00      900.000     1800.00     900.000     1800.00 
616.0100   Fence Woven Wire (height)      LF     19247.000        5.500   105858.50        4.500    86611.50       4.500    86611.50 
           001. 4-Ft 
616.0206   Fence Chain Link 6-FT          LF      1243.000       13.920    17302.56       11.900    14791.70      16.930    21043.99 
616.0329   Gates Chain Link (width)       EACH       1.000     3797.340     3797.34     1125.000     1125.00    2616.000     2616.00 
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           001. 18-Ft 
616.0406   Fence Chain Link Salvaged 6-FT LF        30.000       22.670      680.10       32.000      960.00      10.000      300.00 
616.0700.S Fence Safety                   LF      1500.000        2.380     3570.00        3.000     4500.00       3.000     4500.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00      100.000      100.00       0.010        0.01 
           001. 1133-10-77 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00      100.000      100.00       0.010        0.01 
           002. 1133-10-75 
619.1000   Mobilization                   EACH       1.000  4566480.000  4566480.00  3539784.000  3539784.00 5150000.000  5150000.00 
620.0200   Concrete Median Blunt Nose     SF       440.000        6.800     2992.00        6.800     2992.00       6.800     2992.00 
           **P** 
620.0300   Concrete Median Sloped Nose    SF       675.000        6.800     4590.00        6.800     4590.00       6.800     4590.00 
           **P** 
621.0100   Landmark Reference Monuments   EACH      24.000      101.000     2424.00        1.000       24.00       1.000       24.00 
623.0200   Dust Control Surface Treatment SY     26800.000        0.010      268.00        0.010      268.00       0.010      268.00 
624.0100   Water                          MGAL    1550.000        0.010       15.50       25.000    38750.00      20.000    31000.00 
625.0100   Topsoil                        SY     21800.000        0.010      218.00        4.250    92650.00       4.250    92650.00 
625.0500   Salvaged Topsoil               SY    321663.000        0.010     3216.63        0.950   305579.85       0.950   305579.85 
627.0200   Mulching                       SY    175250.000        0.110    19277.50        0.120    21030.00       0.120    21030.00 
628.1504   Silt Fence                     LF      7125.000        1.700    12112.50        1.800    12825.00       1.800    12825.00 
628.1520   Silt Fence Maintenance         LF      7125.000        0.010       71.25        0.100      712.50       0.100      712.50 
628.1905   Mobilizations Erosion Control  EACH      17.000       50.000      850.00      300.000     5100.00     300.000     5100.00 
628.1910   Mobilization Emergency Erosion EACH      11.000       50.000      550.00      300.000     3300.00     300.000     3300.00 
628.2004   Erosion Mat Class I Type B     SY    126600.000        1.040   131664.00        0.880   111408.00       0.880   111408.00 
628.2008   Erosion Mat Urban Class I Type SY     39100.000        1.360    53176.00        1.540    60214.00       1.540    60214.00 
628.6005   Turbidity Barriers             SY      1600.000       29.000    46400.00       30.000    48000.00      30.000    48000.00 
628.7005   Inlet Protection Type A        EACH     330.000       99.000    32670.00       10.000     3300.00       0.400      132.00 
628.7010   Inlet Protection Type B        EACH     172.000       36.000     6192.00       10.000     1720.00      70.000    12040.00 
628.7015   Inlet Protection Type C        EACH      40.000       38.000     1520.00       10.000      400.00      70.000     2800.00 
628.7020   Inlet Protection Type D        EACH     125.000       95.000    11875.00       10.000     1250.00     110.000    13750.00 
628.7504   Temporary Ditch Checks         LF      1350.000        6.900     9315.00        9.000    12150.00       9.000    12150.00 
628.7555   Culvert Pipe Checks            EACH      50.000        9.000      450.00       50.000     2500.00      50.000     2500.00 
628.7560   Tracking Pads                  EACH       8.000      500.000     4000.00     2500.000    20000.00    2500.000    20000.00 
628.7570   Rock Bags                      EACH     325.000        8.500     2762.50       10.000     3250.00       8.000     2600.00 
629.0210   Fertilizer Type B              CWT      217.000       57.000    12369.00       55.000    11935.00      55.000    11935.00 
630.0120   Seeding Mixture No. 20         LB      7775.000        4.780    37164.50        1.000     7775.00       4.150    32266.25 
630.0140   Seeding Mixture No. 40         LB       390.000        6.120     2386.80        8.000     3120.00       8.000     3120.00 
630.0160   Seeding Mixture No. 60         LB       258.000        5.450     1406.10       10.000     2580.00      10.000     2580.00 
630.0200   Seeding Temporary              LB      6620.000        2.000    13240.00        2.000    13240.00       2.000    13240.00 
632.0101   Trees (species) (size) (root)  EACH       6.000      450.000     2700.00      300.000     1800.00     300.000     1800.00 
           01. Elm, Accolade, B&B, 2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      450.000     1350.00      320.000      960.00     320.000      960.00 
           02. Honeylocust, Thornless 'Imperial', 
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           B&B, 2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      14.000      450.000     6300.00      320.000     4480.00     320.000     4480.00 
           03. Honeylocust, Thornless 'Skyline', 
           B&B, 2.5-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      19.000      450.000     8550.00      300.000     5700.00     300.000     5700.00 
           04. Maple, Freeman 'Sienna Glen', B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      450.000     2700.00      300.000     1800.00     300.000     1800.00 
           05. Maple, State Street, B&B, 2.5-Inch 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH      18.000      450.000     8100.00      320.000     5760.00     320.000     5760.00 
           06. Oak, Bur, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      660.000      660.00      320.000      320.00     320.000      320.00 
           07. American Hornbeam (Shrub Form Tree), 
           B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       2.000      325.000      650.00      240.000      480.00     240.000      480.00 
           08. Crabapple, 'Donald Wyman', B&B, 
           2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      20.000      475.000     9500.00      260.000     5200.00     260.000     5200.00 
           09. Crabapple, 'Donald Wyman' (Shrub 
           Form Tree), B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       7.000      675.000     4725.00      300.000     2100.00     300.000     2100.00 
           10. Crabapple, 'Prairiefire' (Shrub 
           Form Tree), B&B, 10-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      13.000      400.000     5200.00      280.000     3640.00     280.000     3640.00 
           11. Hawthorn, 'Winter King', B&B, 2-Inch 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH      31.000      475.000    14725.00      280.000     8680.00     280.000     8680.00 
           12. Hawthorn, 'Winter King' (Shrub Form 
           Tree), B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       4.000      450.000     1800.00      300.000     1200.00     300.000     1200.00 
           13. Japanese Tree Lilac, 'Ivory Silk', 
           B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      10.000      450.000     4500.00      300.000     3000.00     300.000     3000.00 
           14. Japanese Tree Lilac, 'Ivory Silk' 
           (Shrub Form Tree), B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      12.000      450.000     5400.00      280.000     3360.00     280.000     3360.00 
           15. Maple, Tatarian, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      31.000      475.000    14725.00      250.000     7750.00     250.000     7750.00 
           16. Serviceberry, 'Princess Diana' 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      45.000      475.000    21375.00      170.000     7650.00     170.000     7650.00 
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           17. Viburnum, Blackhaw 'Forest Rouge' 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      18.000       45.000      810.00       36.000      648.00      36.000      648.00 
           18. Juniper, Pfitzer 'Kallay'S Compact', 
           Container, 2-Foot Sp. 
632.0101   Trees (species) (size) (root)  EACH      35.000      260.000     9100.00      150.000     5250.00     150.000     5250.00 
           19. Juniper, 'Mountbatten', B&B, 5-Foot 
           Ht. 
632.0101   Trees (species) (size) (root)  EACH       2.000      475.000      950.00      330.000      660.00     330.000      660.00 
           20. Pine, Limber 'Vanderwolf'S Pyramid', 
           B&B, 7-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       9.000      450.000     4050.00      240.000     2160.00     240.000     2160.00 
           21. Spruce, Black Hills, 6' Ht., B&B, 
           6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       7.000      475.000     3325.00      360.000     2520.00     360.000     2520.00 
           22. Spruce, Black Hills, 8' Ht., B&B, 
           8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       8.000      450.000     3600.00      200.000     1600.00     200.000     1600.00 
           23. Spruce, Serbian, B&B, 5-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      12.000      450.000     5400.00      180.000     2160.00     180.000     2160.00 
           24. Birch, River 'Heritage (Shrub Form 
           Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      21.000      450.000     9450.00       30.000      630.00      30.000      630.00 
           25. Hackberry, B&B, 2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      10.000      750.000     7500.00      400.000     4000.00     400.000     4000.00 
           26. Horsechestnut, 'Baumannii', B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      11.000      350.000     3850.00      320.000     3520.00     320.000     3520.00 
           27. Larch, American, B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      12.000      450.000     5400.00      320.000     3840.00     320.000     3840.00 
           28. Oak, Swamp White, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      600.000     3600.00      400.000     2400.00     400.000     2400.00 
           29. Shagbark Hickory, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      275.000     2200.00      200.000     1600.00     200.000     1600.00 
           30. Birch, River 'Fox Valley' (Shrub 
           Form Tree), B&B, 4-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      18.000      560.000    10080.00      320.000     5760.00     320.000     5760.00 
           31. Serviceberry, 'Princess Diana' 
           (Shrub Form Tree), B&B, 9-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       5.000      250.000     1250.00      150.000      750.00     150.000      750.00 
           01. Maple, Amur 'Bailey's Compact', 
           Container, 5-Foot Ht. 
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632.0201   Shrubs (species) (size) (root) EACH      38.000       40.000     1520.00       36.000     1368.00      36.000     1368.00 
           02. Ninebark, 'Summer Wine', Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      11.000       35.000      385.00       32.000      352.00      32.000      352.00 
           03. Rose, 'Dwarf Pavement', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH      36.000       35.000     1260.00       25.000      900.00      25.000      900.00 
           04. Spirea, 'Birchleaf', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH      66.000       35.000     2310.00       25.000     1650.00      25.000     1650.00 
           05. Spirea, 'Goldflame', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH       6.000       50.000      300.00       42.000      252.00      42.000      252.00 
           06. Spirea, 'Renaissance' Vanhoutte, 
           Container, 4-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      55.000       35.000     1925.00       30.000     1650.00      30.000     1650.00 
           07. Sumac, 'Gro-Low' Fragrant, 
           Container, 24-Inch Sp. 
632.0201   Shrubs (species) (size) (root) EACH       8.000       45.000      360.00       42.000      336.00      42.000      336.00 
           08. Viburnum, Arrowwood, Autumn Jazz, 
           Container, 4-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      12.000       45.000      540.00       35.000      420.00      35.000      420.00 
           09. American Hazelnut, Container, 3-Foot 
           Ht. 
632.0201   Shrubs (species) (size) (root) EACH      12.000       45.000      540.00      100.000     1200.00     100.000     1200.00 
           10. Alder, Speckled, Container, 3-Foot 
           Ht. 
632.0201   Shrubs (species) (size) (root) EACH       7.000       45.000      315.00       42.000      294.00      42.000      294.00 
           11. Buttonbush, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       4.000       45.000      180.00       48.000      192.00      48.000      192.00 
           12. Elderberry, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       2.000       45.000       90.00       52.000      104.00      52.000      104.00 
           13. Witchhazel, Common, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      13.000       40.000      520.00       52.000      676.00      52.000      676.00 
           14. Willow, Pussy, Container, 3-Foot Ht. 
632.9101   Landscape Planting Surv & Care EACH      52.000     1750.000    91000.00      800.000    41600.00     800.000    41600.00 
633.0100   Delineator Posts Steel         EACH      51.000       20.000     1020.00       24.000     1224.00      24.000     1224.00 
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633.0500   Delineator Reflectors          EACH     315.000        3.750     1181.25        4.000     1260.00       4.000     1260.00 
633.1000   Delineator Brackets            EACH     237.000       35.000     8295.00       44.000    10428.00      44.000    10428.00 
633.1100   Delineators Temporary          EACH      25.000       30.000      750.00       40.000     1000.00      40.000     1000.00 
633.5200   Markers Culvert End            EACH      37.000       40.000     1480.00       45.000     1665.00      45.000     1665.00 
634.0412   Posts Wood 4x4-Inch X 12-FT    EACH      11.000       50.000      550.00       50.000      550.00      50.000      550.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      38.000       50.000     1900.00       50.000     1900.00      50.000     1900.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      42.000       55.000     2310.00       52.000     2184.00      52.000     2184.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     140.000       60.000     8400.00       55.000     7700.00      55.000     7700.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      25.000       65.000     1625.00       58.000     1450.00      58.000     1450.00 
634.0808   Posts Tubular Steel 2x2-Inch X EACH     155.000      250.000    38750.00      191.000    29605.00     191.000    29605.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH      49.000      250.000    12250.00      191.000     9359.00     191.000     9359.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      20.000      125.000     2500.00       70.000     1400.00      70.000     1400.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      17.000      130.000     2210.00       75.000     1275.00      75.000     1275.00 
635.0200   Sign Supports Structural Steel LB      1900.000        3.750     7125.00        4.000     7600.00       4.000     7600.00 
636.0100   Sign Supports Concrete Masonry CY       451.200      700.000   315840.00      700.000   315840.00     700.000   315840.00 
           **P** 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.000      588.00        3.000      588.00       3.000      588.00 
636.1000   Sign Supports Steel Reinforcem LB      3570.000        1.500     5355.00        1.500     5355.00       1.500     5355.00 
636.1500   Sign Supports Steel Coated Rei LB     70439.000        2.000   140878.00        2.000   140878.00       2.000   140878.00 
637.1220   Signs Type I Reflective SH     SF      9619.500       21.750   209224.13       22.000   211629.00      22.000   211629.00 
637.2210   Signs Type II Reflective H     SF      4632.710       14.750    68332.47       17.000    78756.07      17.000    78756.07 
637.2215   Signs Type II Reflective H Fol SF        30.000       19.500      585.00       30.000      900.00      30.000      900.00 
637.2220   Signs Type II Reflective SH    SF        20.250       18.000      364.50       19.000      384.75      19.000      384.75 
637.2230   Signs Type II Reflective F     SF       754.000       17.500    13195.00       17.000    12818.00      17.000    12818.00 
638.2601   Removing Signs Type I          EACH      10.000      150.000     1500.00      350.000     3500.00     350.000     3500.00 
638.2602   Removing Signs Type II         EACH      70.000       20.000     1400.00       25.000     1750.00      25.000     1750.00 
638.3000   Removing Small Sign Supports   EACH      63.000       20.000     1260.00       25.000     1575.00      25.000     1575.00 
638.3100   Removing Structural Steel Sign EACH      10.000      225.000     2250.00      300.000     3000.00     300.000     3000.00 
638.3620   Erecting State Owned Signs Typ EACH      36.000       75.000     2700.00       40.000     1440.00      40.000     1440.00 
641.6600   Sign Bridge (structure)        LS         1.000    54875.000    54875.00    51250.000    51250.00   51250.000    51250.00 
           001. S-05-189 
641.6600   Sign Bridge (structure)        LS         1.000    59900.000    59900.00    67550.000    67550.00   67550.000    67550.00 
           002. S-05-192 
641.6600   Sign Bridge (structure)        LS         1.000    54875.000    54875.00    50500.000    50500.00   50500.000    50500.00 
           003. S-05-193 
641.6600   Sign Bridge (structure)        LS         1.000    54875.000    54875.00    50100.000    50100.00   50100.000    50100.00 
           004. S-05-194 
641.6600   Sign Bridge (structure)        LS         1.000    65100.000    65100.00    52650.000    52650.00   52650.000    52650.00 
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           005. S-05-196 
641.6600   Sign Bridge (structure)        LS         1.000    52900.000    52900.00    50100.000    50100.00   50100.000    50100.00 
           006. S-05-200 
641.6600   Sign Bridge (structure)        LS         1.000    66100.000    66100.00    64200.000    64200.00   64200.000    64200.00 
           007. S-05-201 
641.6600   Sign Bridge (structure)        LS         1.000    44900.000    44900.00    37500.000    37500.00   37500.000    37500.00 
           008. S-05-202 
641.8100   Overhead Sign Support (structu LS         1.000    23250.000    23250.00    25750.000    25750.00   25750.000    25750.00 
           001. S-05-254 
641.8100   Overhead Sign Support (structu LS         1.000    20600.000    20600.00    23700.000    23700.00   23700.000    23700.00 
           002. S-05-255 
641.8100   Overhead Sign Support (structu LS         1.000    49100.000    49100.00    47800.000    47800.00   47800.000    47800.00 
           003. S-05-258 
641.8100   Overhead Sign Support (structu LS         1.000    37600.000    37600.00    39200.000    39200.00   39200.000    39200.00 
           004. S-05-259 
641.8100   Overhead Sign Support (structu LS         1.000    17900.000    17900.00    22650.000    22650.00   22650.000    22650.00 
           009. S-05-263 
642.5401   Field Office Type D            EACH       1.000    20000.000    20000.00    26040.000    26040.00   20000.000    20000.00 
           01. Office 1 
642.5401   Field Office Type D            EACH       1.000    20000.000    20000.00    26040.000    26040.00   20000.000    20000.00 
           02. Office 2 
643.0200   Traffic Control Surv & Maint ( DAY       81.000      300.000    24300.00      250.000    20250.00     350.000    28350.00 
           001. 1133-10-75 
643.0200   Traffic Control Surv & Maint ( DAY      600.000      300.000   180000.00      450.000   270000.00     350.000   210000.00 
           002. 1133-10-77 
643.0300   Traffic Control Drums          DAY   291983.000        0.250    72995.75        0.650   189788.95       0.400   116793.20 
643.0410   Traffic Control Barricades Typ DAY      492.000        1.250      615.00        0.650      319.80       1.000      492.00 
643.0420   Traffic Control Barricades Typ DAY    15420.000        1.250    19275.00        0.850    13107.00       0.750    11565.00 
643.0705   Traffic Control Warning Lights DAY    27992.000        0.100     2799.20        0.250     6998.00       0.200     5598.40 
643.0715   Traffic Control Warning Lights DAY    81979.000        0.100     8197.90        0.250    20494.75       0.250    20494.75 
643.0800   Traffic Control Arrow Boards   DAY     1400.000       20.000    28000.00       30.000    42000.00      25.000    35000.00 
643.0900   Traffic Control Signs          DAY    95840.000        1.000    95840.00        0.850    81464.00       0.800    76672.00 
643.0910   Traffic Control Covering Signs EACH       7.000      750.000     5250.00      600.000     4200.00    1000.000     7000.00 
643.0920   Traffic Control Covering Signs EACH      12.000      200.000     2400.00       50.000      600.00      50.000      600.00 
643.1000   Traffic Control Signs Fixed Me SF       727.500       40.000    29100.00       25.000    18187.50      30.000    21825.00 
643.1050   Traffic Control Signs PCMS     DAY      986.000       50.000    49300.00      125.000   123250.00     100.000    98600.00 
643.2000   Traffic Control Detour (projec EACH       1.000    66000.000    66000.00    10000.000    10000.00   68110.000    68110.00 
           001. 1133-10-77 
643.3000   Traffic Control Detour Signs   DAY    48810.000        0.500    24405.00        0.650    31726.50       0.350    17083.50 
645.0111   Geotextile Fabric Type DF Sche SY      1430.000        2.600     3718.00        3.000     4290.00       2.600     3718.00 
645.0113   Geotextile Fabric Type DF Sche SY      1367.000        2.000     2734.00        4.000     5468.00       3.600     4921.20 
           **P** 
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645.0115   Geotextile Fabric Type ES      SY     13953.000       18.000   251154.00       17.210   240131.13      20.000   279060.00 
           **P** 
645.0120   Geotextile Fabric Type HR      SY      1883.000        3.250     6119.75        3.250     6119.75       3.250     6119.75 
645.0140   Geotextile Fabric Type SAS     SY      2360.000        2.000     4720.00        2.750     6490.00       3.500     8260.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    129875.000        0.600    77925.00        0.600    77925.00       0.600    77925.00 
646.0600   Removing Pavement Markings     LF    101730.000        1.000   101730.00        0.850    86470.50       0.750    76297.50 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     30133.000        6.250   188331.25        6.250   188331.25       6.250   188331.25 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     24660.000        8.750   215775.00        8.750   215775.00       8.750   215775.00 
647.0456   Pavement Marking Curb Epoxy    LF       140.000        5.000      700.00        5.000      700.00       5.000      700.00 
647.0566   Pavement Marking Stop Line Epo LF        54.000        8.000      432.00        8.000      432.00       8.000      432.00 
647.0606   Pavement Marking Island Nose E EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
647.0726   Pavement Marking Diagonal Epox LF       155.000        6.000      930.00        6.000      930.00       6.000      930.00 
647.0746   Pavement Marking Diagonal Epox LF      1355.000       10.000    13550.00       10.000    13550.00      10.000    13550.00 
647.0766   Pavement Marking Crosswalk Epo LF       290.000        5.000     1450.00        5.000     1450.00       5.000     1450.00 
649.0400   Temp Pvt Marking Removable Tap LF      6970.000        2.500    17425.00        1.000     6970.00       2.000    13940.00 
649.0801   Temp Pvt Mking Removable Tape  LF      2290.000        3.000     6870.00        1.850     4236.50       1.600     3664.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       5.000      400.000     2000.00       85.000      425.00     200.000     1000.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      500.000      500.00      135.000      135.00     250.000      250.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF      2432.000       20.000    48640.00       20.300    49369.60      20.000    48640.00 
           **P** 
652.0225   Conduit Rigid Nonmetallic Sch  LF     41526.000        5.000   207630.00        4.400   182714.40       5.000   207630.00 
           **P** 
652.0235   Conduit Rigid Nonmetallic Sch  LF      7910.000        6.000    47460.00        5.900    46669.00       6.000    47460.00 
           **P** 
652.0325   Conduit Rigid Nonmetallic Sch  LF       110.000        5.500      605.00        6.600      726.00       5.500      605.00 
           **P** 
652.0605   Conduit Special 2-Inch         LF       925.000       14.000    12950.00       14.500    13412.50      14.000    12950.00 
           **P** 
652.0615   Conduit Special 3-Inch         LF      2640.000       16.000    42240.00       16.400    43296.00      16.000    42240.00 
           **P** 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       5.000      600.000     3000.00      600.000     3000.00     600.000     3000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      95.000      625.000    59375.00      625.000    59375.00     625.000    59375.00 
653.0180   Pull Boxes Steel Communication EACH      35.000      600.000    21000.00      600.000    21000.00     600.000    21000.00 
           001.  24x36-Inch 
653.0220   Junction Boxes 18x6x6-Inch     EACH       1.000     1000.000     1000.00      800.000      800.00    1000.000     1000.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH      15.000     1250.000    18750.00     1190.000    17850.00    1250.000    18750.00 
653.0905   Removing Pull Boxes            EACH      16.000       50.000      800.00      115.000     1840.00      50.000      800.00 
654.0102   Concrete Bases Type 2          EACH       2.000      775.000     1550.00      760.000     1520.00     775.000     1550.00 
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654.0105   Concrete Bases Type 5          EACH      33.000      625.000    20625.00      700.000    23100.00     625.000    20625.00 
654.0107   Concrete Bases Type 7          EACH      56.000      775.000    43400.00      820.000    45920.00     775.000    43400.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1100.000     1100.00      900.000      900.00    1100.000     1100.00 
654.0220   Concrete Control Cabinet Bases EACH       2.000      675.000     1350.00      650.000     1300.00     675.000     1350.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
655.0610   Electrical Wire Lighting 12 AW LF     38460.000        0.500    19230.00        0.510    19614.60       0.500    19230.00 
           **P** 
655.0615   Electrical Wire Lighting 10 AW LF      6910.000        0.600     4146.00        0.530     3662.30       0.600     4146.00 
           **P** 
655.0620   Electrical Wire Lighting 8 AWG LF      8630.000        0.600     5178.00        0.690     5954.70       0.600     5178.00 
           **P** 
655.0630   Electrical Wire Lighting 4 AWG LF     79565.000        0.950    75586.75        1.150    91499.75       0.950    75586.75 
           **P** 
655.0635   Electrical Wire Lighting 2 AWG LF     71045.000        1.250    88806.25        1.540   109409.30       1.250    88806.25 
           **P** 
655.0640   Electrical Wire Lighting 1 AWG LF    139605.000        1.750   244308.75        1.900   265249.50       1.750   244308.75 
           **P** 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      900.000      900.00     850.000      850.00 
           001. CB 500 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      900.000      900.00     850.000      850.00 
           002. CB 600 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      750.000      750.00     800.000      800.00 
           001. CB 200 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      750.000      750.00     800.000      800.00 
           002. CB 300 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      750.000      750.00     800.000      800.00 
           003. CB 400 
656.0500   Elec Service Breaker Disconnec LS         1.000      800.000      800.00      900.000      900.00     800.000      800.00 
           001. CCTV-05-0046 
656.0500   Elec Service Breaker Disconnec LS         1.000      800.000      800.00      900.000      900.00     800.000      800.00 
           002. CCTV-05-0047 
657.0210   Transf Base Brkawy 15-17 In Bo EACH      56.000      350.000    19600.00      390.000    21840.00     350.000    19600.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      270.000     3240.00      390.000     4680.00     270.000     3240.00 
657.0310   Poles Type 3                   EACH       2.000     2000.000     4000.00     1100.000     2200.00    2000.000     4000.00 
657.0322   Poles Type 5-Aluminum          EACH      50.000      890.000    44500.00     1055.000    52750.00     890.000    44500.00 
657.0337   Poles Type 17-Aluminum         EACH     144.000     1095.000   157680.00     1240.000   178560.00    1095.000   157680.00 
657.0605   Lum Arms Singl Membr 4 1/2-In  EACH      44.000      150.000     6600.00      210.000     9240.00     150.000     6600.00 
657.0620   Lum Arms Single Member 6-In Cl EACH     116.000      160.000    18560.00      220.000    25520.00     160.000    18560.00 
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657.0730   Lum Arms Truss Type 6-In Clamp EACH      57.000      290.000    16530.00      430.000    24510.00     290.000    16530.00 
657.6005.S Anchor Assembl Light Poles on  EACH      10.000      450.000     4500.00      600.000     6000.00     450.000     4500.00 
659.0600   Underdeck Lighting (location)  LS         1.000    10000.000    10000.00     1150.000     1150.00   10000.000    10000.00 
           001. R-05-234 
659.0600   Underdeck Lighting (location)  LS         1.000    10000.000    10000.00     1150.000     1150.00   10000.000    10000.00 
           002. R-05-235 
659.0802   Plaques Sequence Identificatio EACH     229.000       30.000     6870.00       32.000     7328.00      30.000     6870.00 
659.1210   Luminaires Underdeck LED B     EACH       8.000      625.000     5000.00     1150.000     9200.00     625.000     5000.00 
670.0100   Field System Integrator        LS         1.000     3940.000     3940.00     3800.000     3800.00    3940.000     3940.00 
670.0200   ITS Documentation              LS         1.000     2900.000     2900.00     1800.000     1800.00    2900.000     2900.00 
671.0300   Fiber Optic Cable Marker       EACH     100.000       75.000     7500.00       65.000     6500.00      75.000     7500.00 
672.0250   Base Camera Pole 50-FT         EACH       2.000     2500.000     5000.00     2650.000     5300.00    2500.000     5000.00 
672.0280   Base Camera Pole 80-FT         EACH       1.000     4500.000     4500.00     3215.000     3215.00    4500.000     4500.00 
673.0105   Communication Vault Type 1     EACH      25.000     1500.000    37500.00     1375.000    34375.00    1500.000    37500.00 
673.0225.S Install Pole Mounted Cabinet   EACH       3.000     1430.000     4290.00      900.000     2700.00    1430.000     4290.00 
674.0200   Cable Microwave Detector       LF     10215.000        2.500    25537.50        3.000    30645.00       2.500    25537.50 
675.0300   Install Mounted Contr Microwav EACH       6.000     1625.000     9750.00     1500.000     9000.00    1625.000     9750.00 
675.0400.S Install Ethernet Switch        EACH       5.000      525.000     2625.00      600.000     3000.00     525.000     2625.00 
677.0100   Install Camera Pole            EACH       3.000     2530.000     7590.00     1925.000     5775.00    2530.000     7590.00 
677.0200   Install Camera Assembly        EACH       3.000     2100.000     6300.00     1550.000     4650.00    2100.000     6300.00 
677.0300.S Install Video Encoder          EACH       3.000      325.000      975.00      600.000     1800.00     325.000      975.00 
678.0006   Install Fbr Opt Cable Outdoor  LF      1835.000        2.000     3670.00        0.600     1101.00       2.000     3670.00 
678.0012   Install Fbr Opt Cable Outdoor  LF      4350.000        2.000     8700.00        0.480     2088.00       2.000     8700.00 
678.0036   Install Fbr Opt Cable Outdoor  LF     13205.000        2.000    26410.00        0.480     6338.40       2.000    26410.00 
678.0072   Install Fbr Opt Cable Outdoor  LF     52140.000        2.000   104280.00        0.480    25027.20       2.000   104280.00 
678.0200   Fiber Optic Splice Enclosure   EACH      12.000     1295.000    15540.00      420.000     5040.00    1295.000    15540.00 
678.0300   Fiber Optic Splice             EACH     873.000       32.950    28765.35       30.000    26190.00      32.950    28765.35 
678.0400   Fiber Optic Termination        EACH      66.000       59.000     3894.00       50.000     3300.00      59.000     3894.00 
678.0500   Communication System Testing   LS         1.000     2950.000     2950.00     2500.000     2500.00    2950.000     2950.00 
690.0150   Sawing Asphalt                 LF      1298.000        1.000     1298.00        1.000     1298.00       2.000     2596.00 
690.0250   Sawing Concrete                LF        96.000       10.000      960.00        5.000      480.00       5.000      480.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     5760.000        5.000    28800.00        5.000    28800.00       5.000    28800.00 
SPV.0035   Special                        CY     24961.000       40.000   998440.00       22.000   549142.00      22.000   549142.00 
           001. Drainage Blanket 
SPV.0035   Special                        CY    519410.000        0.010     5194.10       11.700  6077097.00      11.700  6077097.00 
           002. Roadway Embankment 
SPV.0035   Special                        CY      1155.000        0.010       11.55        8.500     9817.50       8.500     9817.50 
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           003. Excavation Of Phragmites Soil 
SPV.0035   Special                        CY      9302.000        0.010       93.02       16.250   151157.50      16.250   151157.50 
           004. Granular Material For ES Fabric 
SPV.0035   Special                        CY      1918.000       35.000    67130.00       45.500    87269.00      45.500    87269.00 
           500. Planting Mixture 
SPV.0035   Special                        CY      1465.000       35.000    51275.00       35.000    51275.00      35.000    51275.00 
           501. Topsoil Special 
SPV.0035   Special                        CY      8100.000      500.000  4050000.00      500.000  4050000.00     500.000  4050000.00 
           700. High Performance Concrete (HPC) 
           Masonry Structures **P** 
SPV.0060   Special                        EACH       2.000        1.000        2.00     1000.000     2000.00    5000.000    10000.00 
           001. CPM Baseline Schedule 
SPV.0060   Special                        EACH      49.000        1.000       49.00        1.000       49.00     200.000     9800.00 
           002. CPM Schedule Monthly Updates 
SPV.0060   Special                        EACH      12.000     3000.000    36000.00     1300.000    15600.00    1225.000    14700.00 
           003. Vibrating Wire Piezometer 
           Instrumentation System, Delivered 
SPV.0060   Special                        EACH      11.000      500.000     5500.00     1000.000    11000.00     905.000     9955.00 
           004. Settlement Gauges 
SPV.0060   Special                        EACH       1.000     7850.000     7850.00     7850.000     7850.00    7850.000     7850.00 
           005. Concrete Barrier Trans Type S56 
           (54-Inch Base) To S56 (36-Inch Base) 
SPV.0060   Special                        EACH       4.000      850.000     3400.00     2000.000     8000.00     850.000     3400.00 
           009. Utility Line Opening 
SPV.0060   Special                        EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
           010. Section Survey Monuments, 
           Reconstruct Project 
SPV.0060   Special                        EACH      14.000     1000.000    14000.00       50.000      700.00    1850.000    25900.00 
           012. Removing Traffic Control Type I 
           Sign Covering Other Contracts 
SPV.0060   Special                        EACH       1.000     2020.000     2020.00     4800.000     4800.00    2020.000     2020.00 
           100. Inlets 4-Ft Diameter Special 
SPV.0060   Special                        EACH       5.000     1570.000     7850.00     3500.000    17500.00    1570.000     7850.00 
           101. Inlets 2 X 2.5-Ft Special 
SPV.0060   Special                        EACH       1.000      717.000      717.00     1200.000     1200.00     717.000      717.00 
           103. Inlet Cover Type DW 
SPV.0060   Special                        EACH       7.000     2065.000    14455.00     1925.000    13475.00    2065.000    14455.00 
           104. Drain Slotted Vane Type A 3-Foot 
SPV.0060   Special                        EACH       8.000     2728.000    21824.00     2650.000    21200.00    2728.000    21824.00 
           105. Drain Slotted Vane Type B 6-Foot 
SPV.0060   Special                        EACH       1.000     3511.000     3511.00     3000.000     3000.00    3511.000     3511.00 
           110. Inlets Median 2 Grate Special 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       1.000      165.000      165.00      628.000      628.00     165.000      165.00 
           113. Apron Endwall for Culvert Pipe 
           Steel 10-Inch 
SPV.0060   Special                        EACH      10.000     1600.000    16000.00     5000.000    50000.00    1000.000    10000.00 
           151. Sedimentation Basin 
SPV.0060   Special                        EACH      11.000      400.000     4400.00      500.000     5500.00     500.000     5500.00 
           152. Temporary Stone Ditch Checks 
SPV.0060   Special                        EACH       2.000        1.000        2.00      200.000      400.00    1000.000     2000.00 
           153. Tracking Pad Maintenance 
SPV.0060   Special                        EACH       5.000     4000.000    20000.00     4000.000    20000.00    4000.000    20000.00 
           200. Maintenance And Removal Of Crash 
           Cushions Temp Left In Place By Others 
SPV.0060   Special                        EACH      37.000       55.000     2035.00       75.000     2775.00      75.000     2775.00 
           250. V-Loc Sign Anchors 
SPV.0060   Special                        EACH      23.000      600.000    13800.00      600.000    13800.00     600.000    13800.00 
           300. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH      16.000      700.000    11200.00      700.000    11200.00     700.000    11200.00 
           301. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       9.000      800.000     7200.00      800.000     7200.00     800.000     7200.00 
           302. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       7.000      750.000     5250.00      750.000     5250.00     750.000     5250.00 
           303. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2R 
SPV.0060   Special                        EACH       6.000      850.000     5100.00      850.000     5100.00     850.000     5100.00 
           304. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           305. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 6 
SPV.0060   Special                        EACH      33.000      700.000    23100.00      700.000    23100.00     700.000    23100.00 
           306. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      12.000      800.000     9600.00      800.000     9600.00     800.000     9600.00 
           310. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 5 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH      17.000      600.000    10200.00      400.000     6800.00     600.000    10200.00 
           351. Polymer Concrete Pullbox 
SPV.0060   Special                        EACH       2.000      335.000      670.00      540.000     1080.00     335.000      670.00 
           352. Luminaire Arms Truss Type 4-Inch 
           Clamp 12-Ft Black 
SPV.0060   Special                        EACH      37.000     1500.000    55500.00      810.000    29970.00    1500.000    55500.00 
           353. Concrete Bases Type 7 Median 
SPV.0060   Special                        EACH       9.000    14800.000   133200.00     6490.000    58410.00   14800.000   133200.00 
           354. Concrete Base Median Barrier Type 1 
SPV.0060   Special                        EACH       2.000    14800.000    29600.00     8100.000    16200.00   14800.000    29600.00 
           355. Concrete Base Median Barrier Type 2 
SPV.0060   Special                        EACH       8.000     9575.000    76600.00     5445.000    43560.00    9575.000    76600.00 
           356. Concrete Base Median Barrier 
           Type 3 
SPV.0060   Special                        EACH       3.000     2500.000     7500.00     1595.000     4785.00    2500.000     7500.00 
           357. Double Lighting Cabinet Base 
SPV.0060   Special                        EACH      13.000      950.000    12350.00     1010.000    13130.00     950.000    12350.00 
           358. Concrete Bases Type W 
SPV.0060   Special                        EACH      20.000      895.000    17900.00     1410.000    28200.00     895.000    17900.00 
           359. Poles Type 5-Aluminum Black 
SPV.0060   Special                        EACH      23.000      290.000     6670.00      370.000     8510.00     290.000     6670.00 
           360. Transformer Bases Breakaway 11 
           1/2-Inch Bolt Circle Black 
SPV.0060   Special                        EACH      22.000      310.000     6820.00      370.000     8140.00     310.000     6820.00 
           361. Luminaire Arms Truss 4 1/2-Inch 
           Clamp 12-Ft Black 
SPV.0060   Special                        EACH      24.000      525.000    12600.00      565.000    13560.00     525.000    12600.00 
           362. Luminaires Utility Led Category C 
           Black 
SPV.0060   Special                        EACH       6.000     6906.000    41436.00     7610.000    45660.00    6906.000    41436.00 
           363. Lighting Control Cabinet - Freeway 
SPV.0060   Special                        EACH       1.000     7569.000     7569.00     5800.000     5800.00    7569.000     7569.00 
           364. Lighting Control Cabinet - 
           Roundabout 
SPV.0060   Special                        EACH       5.000      150.000      750.00      125.000      625.00     150.000      750.00 
           365. Anchor Bolt Cover Shroud 
SPV.0060   Special                        EACH       1.000     7569.000     7569.00     6000.000     6000.00    7569.000     7569.00 
           366. Lighting Control Cabinet - Local 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH      13.000      300.000     3900.00      300.000     3900.00     300.000     3900.00 
           367. Fiberglass Street Light Pole - 
           Install Only 
SPV.0060   Special                        EACH      16.000       45.000      720.00       50.000      800.00      45.000      720.00 
           368. Street Light Mast Arm 10 Foot - 
           Install Only 
SPV.0060   Special                        EACH      16.000      120.000     1920.00      100.000     1600.00     120.000     1920.00 
           369. Box Style Luminaire Led - Install 
           Only 
SPV.0060   Special                        EACH       4.000       75.000      300.00       80.000      320.00      75.000      300.00 
           371. Remove Luminaire 
SPV.0060   Special                        EACH       1.000      525.000      525.00      575.000      575.00     525.000      525.00 
           403. Salvage Pole Mounted Cabinet 
SPV.0060   Special                        EACH      16.000       95.000     1520.00      770.000    12320.00      95.000     1520.00 
           404. Salvage IP Radio 
SPV.0060   Special                        EACH       1.000    13000.000    13000.00    13000.000    13000.00   13000.000    13000.00 
           405. Ramp Closure Gates Solar Powered 
           24-Ft 
SPV.0060   Special                        EACH       2.000    13250.000    26500.00    13300.000    26600.00   13250.000    26500.00 
           406. Ramp Closure Gates Solar Powered 
           30-Ft 
SPV.0060   Special                        EACH       2.000      165.000      330.00      250.000      500.00     165.000      330.00 
           407. Pedestal Bases Black 
SPV.0060   Special                        EACH       2.000      380.000      760.00      660.000     1320.00     380.000      760.00 
           409. Traffic Signal Standards Aluminum 
           15-Ft Black 
SPV.0060   Special                        EACH       9.000      125.000     1125.00      120.000     1080.00     125.000     1125.00 
           410. Tracer Test Station 
SPV.0060   Special                        EACH      10.000      950.000     9500.00     2000.000    20000.00     950.000     9500.00 
           411. Install Termination Panel 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     1200.000     1200.00    2500.000     2500.00 
           412. Salvage Camera Assembly 
SPV.0060   Special                        EACH       6.000      295.000     1770.00      500.000     3000.00     295.000     1770.00 
           413. Salvage Ethernet Switch 
SPV.0060   Special                        EACH       1.000      195.000      195.00      150.000      150.00     195.000      195.00 
           414. Salvage Video Encoder 
SPV.0060   Special                        EACH       1.000      350.000      350.00      500.000      500.00     350.000      350.00 
           415. Salvage Mounted Controller 
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           Microwave Detector Assembly 
SPV.0060   Special                        EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           416. Remove Wood Pole 
SPV.0060   Special                        EACH       1.000      900.000      900.00     1555.000     1555.00     900.000      900.00 
           417. Fusible Disconnect Box 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     1880.000     1880.00    1500.000     1500.00 
           418. Step Down 3KVA Control Transformer 
           480V PRI- 120/240V SEC 
SPV.0060   Special                        EACH       2.000     1700.000     3400.00      750.000     1500.00    1700.000     3400.00 
           419. Installing Pole Mounted Cabinet 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00      310.000      620.00    1500.000     3000.00 
           420. Installing Two Solar Panels On One 
           Bracket 
SPV.0060   Special                        EACH       2.000      750.000     1500.00       95.000      190.00     750.000     1500.00 
           421. Installing Wavetronix Click 200 
           Module 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00      725.000     1450.00    1500.000     3000.00 
           422. Installing Wavetronix Detector 
           Module 
SPV.0060   Special                        EACH       2.000      250.000      500.00      300.000      600.00     250.000      500.00 
           423. Concrete Maintenance Platform 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00      630.000     1260.00    1100.000     2200.00 
           424. Grading Shaping & Finishing For ATR 
           Site 
SPV.0060   Special                        EACH      94.000       15.000     1410.00       12.000     1128.00      12.000     1128.00 
           500. Perennials, Aster (Purple Dome), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH      44.000       15.000      660.00       12.000      528.00      12.000      528.00 
           501. Perennials, Bee Balm (Marshall's 
           Delight), Cg, 1 Gal 
SPV.0060   Special                        EACH     235.000       15.000     3525.00       12.000     2820.00      12.000     2820.00 
           502. Perennials, Black-Eyed-Susan (City 
           Garden), Cg, 1 Gal 
SPV.0060   Special                        EACH     142.000       15.000     2130.00       12.000     1704.00      12.000     1704.00 
           503. Perennials, Catmint (Walker'S Low), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH     135.000       15.000     2025.00       12.000     1620.00      12.000     1620.00 
           504. Perennials, Coneflower (White 
           Swan), Cg, 1 Gal 
SPV.0060   Special                        EACH      82.000       15.000     1230.00       16.000     1312.00      16.000     1312.00 
           505. Perennials, Daylily (Alabama 
           Jubilee), Cg, 1 Gal 
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SPV.0060   Special                        EACH      93.000       15.000     1395.00       16.000     1488.00      16.000     1488.00 
           506. Perennials, Daylily (Flava), Cg, 1 
           Gal 
SPV.0060   Special                        EACH       7.000       15.000      105.00       12.000       84.00      12.000       84.00 
           507. Perennials, Daylily (Hyperion), Cg, 
           1 Gal 
SPV.0060   Special                        EACH     201.000       15.000     3015.00       12.000     2412.00      12.000     2412.00 
           508. Perennials, Daylily (Pardon Me), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH     208.000       25.000     5200.00       30.000     6240.00      30.000     6240.00 
           509. Perennials, Feather Reed Grass 
           (Karl Foerster), Cg, 3 Gal 
SPV.0060   Special                        EACH      80.000       20.000     1600.00       12.000      960.00      12.000      960.00 
           510. Perennials, Gayfeather, Spiked 
           (Kobold), Cg, 1 Gal 
SPV.0060   Special                        EACH     284.000       20.000     5680.00       12.000     3408.00      12.000     3408.00 
           511. Perennials, Little Bluestem (The 
           Blues), Cg, 1 Gal 
SPV.0060   Special                        EACH       4.000       25.000      100.00       30.000      120.00      30.000      120.00 
           512. Perennials, Maidenhair Grass 
           (Zebra), Cg, 3 Gal 
SPV.0060   Special                        EACH      41.000       20.000      820.00       12.000      492.00      12.000      492.00 
           513. Perennials, Prairie Dropseed, Cg, 1 
           Gal 
SPV.0060   Special                        EACH     134.000       15.000     2010.00       12.000     1608.00      12.000     1608.00 
           514. Perennials, Salvia (May Night), Cg, 
           1 Gal 
SPV.0060   Special                        EACH      77.000       15.000     1155.00       12.000      924.00      12.000      924.00 
           515. Perennials, Sedum (Autumn Joy), Cg, 
           1 Gal 
SPV.0060   Special                        EACH       7.000       25.000      175.00       30.000      210.00      30.000      210.00 
           516. Perennials, Switchgrass 
           (Northwind), Cg, 3 Gal 
SPV.0060   Special                        EACH      94.000       10.000      940.00        6.000      564.00       6.000      564.00 
           517. Annuals, Canna (President), 
           Bulb/Cg, 4-Eye Minimum 
SPV.0060   Special                        EACH     300.000        6.000     1800.00        2.000      600.00       2.000      600.00 
           518. Bulbs, Daffodil 'Stainless', Bulb, 
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           DN 1 
SPV.0060   Special                        EACH     300.000        6.000     1800.00        2.000      600.00       2.000      600.00 
           519. Bulbs, Tulip 'American Dream', 
           Bulb, 12+cm 
SPV.0060   Special                        EACH     300.000        6.000     1800.00        2.000      600.00       2.000      600.00 
           520. Bulbs, Tulip, 'Jaap Groot', Bulb, 
           12+cm 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00     1200.000     3600.00    1200.000     3600.00 
           700. Pile Dynamic Analyzer (PDA) Testing 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00     1200.000     3600.00    1200.000     3600.00 
           701. Pile Dynamic Analyzer (PDA) 
           Restriking 
SPV.0060   Special                        EACH       1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           702. Case Pile Wave Analysis Program 
           (Capwap) Evaluation 
SPV.0060   Special                        EACH       1.000     6000.000     6000.00     6000.000     6000.00    6000.000     6000.00 
           703. Standpipe System 
SPV.0075   Special                        HRS      600.000        0.010        6.00       35.000    21000.00       0.010        6.00 
           150. Street Sweeping 
SPV.0075   Special                        HRS      150.000      150.000    22500.00       10.000     1500.00     200.000    30000.00 
           200. Truck Mounted Attenuator With 
           Operator 
SPV.0075   Special                        HRS      150.000       75.000    11250.00       10.000     1500.00     130.000    19500.00 
           201. Truck Mounted Attenuator Without 
           Operator 
SPV.0085   Special                        LB     13443.000        3.250    43689.75        3.250    43689.75       3.250    43689.75 
           700. Bar Steel Reinforcement HS 
           Stainless Bridges 
SPV.0090   Special                        LF       850.000       12.450    10582.50       12.450    10582.50      12.450    10582.50 
           001. Concrete Curb & Gutter 18-Inch Type 
           A Full Depth Reverse Slope Gutter **P** 
SPV.0090   Special                        LF      8737.000       12.550   109649.35       12.550   109649.35      12.550   109649.35 
           002. Concrete Curb & Gutter 30-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF       108.000       25.500     2754.00       25.500     2754.00      25.500     2754.00 
           003. Concrete Curb & Gutter 32-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF        40.000       47.000     1880.00       47.000     1880.00      47.000     1880.00 
           004. Concrete Curb & Gutter 54-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF        40.000       26.000     1040.00       26.000     1040.00      26.000     1040.00 
           006. Concrete Curb & Gutter 4-Inch 
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           Sloped 36-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF      1100.000       14.900    16390.00       14.900    16390.00      14.900    16390.00 
           007. Concrete Curb & Gutter 4-Inch 
           Sloped 36-Inch Type R Full Depth **P** 
SPV.0090   Special                        LF       333.000       21.820     7266.06       21.820     7266.06      21.820     7266.06 
           008. Concrete Curb & Gutter 6-Inch 
           Sloped 36-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF       486.000       42.740    20771.64       42.740    20771.64      42.740    20771.64 
           009. Concrete Curb & Gutter 6-Inch 
           Sloped 60-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF        50.000       62.000     3100.00       59.500     2975.00      75.700     3785.00 
           010. Fence Chain Link Polymer-Coated 
           4-Ft 
SPV.0090   Special                        LF      1107.000      161.550   178835.85      161.550   178835.85     161.550   178835.85 
           011. Pedestrian Railing 
SPV.0090   Special                        LF    321096.000        0.010     3210.96        0.620   199079.52       0.630   202290.48 
           012. Strip Drains 
SPV.0090   Special                        LF    238224.000       10.000  2382240.00        1.020   242988.48       1.050   250135.20 
           013. Pre-Bored Strip Drains 
SPV.0090   Special                        LF      2100.000       71.800   150780.00       71.800   150780.00      71.800   150780.00 
           014. Concrete Barrier Type S56 (36-Inch 
           Wide Base) **P** 
SPV.0090   Special                        LF      3495.000       79.600   278202.00       79.600   278202.00      79.600   278202.00 
           015. Concrete Barrier Type S56A (36-Inch 
           Wide Base) **P** 
SPV.0090   Special                        LF      2100.000        0.700     1470.00        0.700     1470.00       0.700     1470.00 
           016. Concrete Curb & Gutter And Barrier, 
           Cold Weather Covering, Plastic 1 Layer 
SPV.0090   Special                        LF       600.000        0.700      420.00        0.700      420.00       0.700      420.00 
           017. Concrete Curb & Gutter and Barrier, 
           Cold Weather Covering, Plastic 2 Layers 
SPV.0090   Special                        LF       600.000        0.010        6.00        0.010        6.00       0.010        6.00 
           018. Conc C&G and Barrier, Cold Weather 
           Covering, Plastic/Hay/Plastic or Blanket 
SPV.0090   Special                        LF       765.000       12.450     9524.25       12.450     9524.25      12.450     9524.25 
           019. Concrete Curb & Gutter 30-Inch Type 
           D HES **P** 
SPV.0090   Special                        LF       445.000       18.100     8054.50       18.100     8054.50      18.100     8054.50 
           020. Concrete Curb & Gutter 30-Inch Type 
           A Full Depth HES **P** 
SPV.0090   Special                        LF       670.000        9.000     6030.00        9.000     6030.00       9.000     6030.00 
           307. Pavement Marking Grooved Preformed 
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           Thermoplastic, Crosswalk 6-Inch 
SPV.0090   Special                        LF      1075.000       12.000    12900.00       12.000    12900.00      12.000    12900.00 
           308. Pavement Marking Grooved Preformed 
           Thermoplastic 8-Inch 
SPV.0090   Special                        LF       290.000       22.000     6380.00       22.000     6380.00      22.000     6380.00 
           309. Pavement Marking Grooved Preformed 
           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       755.000        4.000     3020.00        3.500     2642.50       4.000     3020.00 
           370. Pullbox Drain Duct 
SPV.0090   Special                        LF     13655.000       10.000   136550.00        6.750    92171.25      10.000   136550.00 
           400. Conduit HDPE 3-Duct 2-Inch 
SPV.0090   Special                        LF       105.000       22.000     2310.00       18.000     1890.00      22.000     2310.00 
           401. Conduit HDPE Directional Bore 
           3-Duct 2-Inch 
SPV.0090   Special                        LF      5725.000       12.000    68700.00        8.500    48662.50      12.000    68700.00 
           402. Conduit HDPE 4-Duct 2-Inch 
SPV.0090   Special                        LF       410.000        6.000     2460.00        7.000     2870.00       7.000     2870.00 
           500. Aluminum Edging 
SPV.0090   Special                        LF        32.000       60.000     1920.00       60.000     1920.00      60.000     1920.00 
           700. Downspout RTRP 6-Inch 
SPV.0090   Special                        LF       512.000      150.000    76800.00      150.000    76800.00     150.000    76800.00 
           701. Railing Steel Type C4 Galvanized 
           Pedestrian B-05-682 
SPV.0090   Special                        LF       110.000       70.000     7700.00       70.000     7700.00      70.000     7700.00 
           702. Downspout RTRP 8-Inch 
SPV.0105   Special                        LS         1.000    73369.590    73369.59    73369.590    73369.59   73369.590    73369.59 
           002. Survey Project 1133-10-75 
SPV.0105   Special                        LS         1.000    73369.590    73369.59    73369.590    73369.59   73369.590    73369.59 
           003. Survey Project 1133-10-77 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    55000.000    55000.00   49675.000    49675.00 
           004. Geotechnical Instrumentation 
SPV.0105   Special                        LS         1.000     5000.000     5000.00    50000.000    50000.00   40000.000    40000.00 
           005. Temporary Haul Road Access For 
           Construction Of Structure B-05-672 
SPV.0105   Special                        LS         1.000   135500.000   135500.00   135500.000   135500.00  143000.000   143000.00 
           006. Temporary Creek Access For Removal 
           And Construction Of Structures 
SPV.0105   Special                        LS         1.000     2420.000     2420.00     2000.000     2000.00    2420.000     2420.00 
           008. Connecting Existing Downspot to 
           Storm Sewer 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           009. Maintenance Road Excavation MR2 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           010. Maintenance Road Excavation MR3 
SPV.0105   Special                        LS         1.000     2000.000     2000.00      500.000      500.00    2000.000     2000.00 
           011. Concrete Pavement Joint Layout 
           Project 1133-10-75 
SPV.0105   Special                        LS         1.000     2000.000     2000.00      500.000      500.00    2000.000     2000.00 
           012. Concrete Pavement Joint Layout 
           Project 1133-10-77 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           200. Traffic Control For Duck Creek 
           Recreational Vehicles 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1800.000     1800.00    1500.000     1500.00 
           450. Removing Traffic Signals (USH 41 NB 
           and Velp Avenue) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1800.000     1800.00    1500.000     1500.00 
           451. Removing Traffic Signals (USH 41 SB 
           and Velp Avenue) 
SPV.0105   Special                        LS         1.000    28600.000    28600.00    35600.000    35600.00   35600.000    35600.00 
           950. Overhead Sign Support Black Finish 
           Structure S-05-256 
SPV.0105   Special                        LS         1.000    26800.000    26800.00    33100.000    33100.00   33100.000    33100.00 
           951. Overhead Sign Support Black Finish 
           Structure S-05-257 
SPV.0105   Special                        LS         1.000    18350.000    18350.00    23100.000    23100.00   23100.000    23100.00 
           952. Overhead Sign Support Black Finish 
           Structure S-05-261 
SPV.0105   Special                        LS         1.000    20250.000    20250.00    24100.000    24100.00   24100.000    24100.00 
           953. Overhead Sign Support Black Finish 
           Structure S-05-262 
SPV.0120   Special                        MGAL     160.000       25.000     4000.00       45.000     7200.00      45.000     7200.00 
           001. Water For Seeded Areas 
SPV.0165   Special                        SF      1260.000        4.300     5418.00        4.300     5418.00       4.300     5418.00 
           001. Concrete Sidewalk 8-Inch **P** 
SPV.0165   Special                        SF       730.000        4.840     3533.20        4.840     3533.20       4.840     3533.20 
           002. Concrete Sidewalk HES 8-Inch **P** 
SPV.0165   Special                        SF     26866.000        1.500    40299.00        1.500    40299.00       1.500    40299.00 
           700. Architectural Surface Treatment 
SPV.0165   Special                        SF     91562.000        0.700    64093.40        0.700    64093.40       0.700    64093.40 
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           701. Staining Concrete 
SPV.0165   Special                        SF     21746.000        1.500    32619.00        1.500    32619.00       1.500    32619.00 
           702. Staining Concrete Brick 
SPV.0165   Special                        SF    107695.000        0.290    31231.55        0.290    31231.55       0.290    31231.55 
           703. Longitudinal Grooving Bridge Deck 
           **P** 
SPV.0165   Special                        SF       820.000       25.000    20500.00       25.000    20500.00      25.000    20500.00 
           704. Temporary Shoring Railroad B-05-673 
SPV.0165   Special                        SF      8823.000        3.500    30880.50        3.500    30880.50       3.500    30880.50 
           708. Architectural Surface Treatment, 
           Special 
SPV.0165   Special                        SF     20127.000      100.000  2012700.00       62.000  1247874.00      62.000  1247874.00 
           850. Wall Wire Faced Mechanically 
           Stabilized Earth LRFD/QMP Pilot **P** 
SPV.0165   Special                        SF     20127.000       35.000   704445.00       35.000   704445.00      35.000   704445.00 
           851. Prestressed Precast Concrete Wall 
           Panel **P** 
SPV.0165   Special                        SF      1268.000       34.500    43746.00       42.000    53256.00      42.000    53256.00 
           852. Wall Modular Block Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0180   Special                        SY      2530.000       45.600   115368.00       45.600   115368.00      45.600   115368.00 
           001. Colored and Stamped Concrete 5-Inch 
SPV.0180   Special                        SY      1630.000       61.020    99462.60       61.020    99462.60      61.020    99462.60 
           002. Colored and Stamped Concrete 8-Inch 
SPV.0180   Special                        SY        44.000       81.000     3564.00       81.000     3564.00      81.000     3564.00 
           003. Colored and Stamped Concrete 9-Inch 
SPV.0180   Special                        SY        55.000       84.500     4647.50       84.500     4647.50      84.500     4647.50 
           004. Colored and Stamped Concrete 
           10-Inch 
SPV.0180   Special                        SY      1130.000       42.400    47912.00       42.400    47912.00      42.400    47912.00 
           005. Colored Concrete 6-Inch 
SPV.0180   Special                        SY       122.000       68.600     8369.20       68.600     8369.20      68.600     8369.20 
           006. Colored Concrete Pavement 9-Inch 
SPV.0180   Special                        SY       150.000       71.900    10785.00       71.900    10785.00      71.900    10785.00 
           007. Colored Concrete Pavement 10-Inch 
SPV.0180   Special                        SY       749.000       49.000    36701.00       49.000    36701.00      49.000    36701.00 
           008. Concrete Pavement Variable Depth 
SPV.0180   Special                        SY      5000.000        1.750     8750.00        1.000     5000.00       1.500     7500.00 
           009. Geogrid Reinforcement 
SPV.0180   Special                        SY     10100.000        0.010      101.00        0.010      101.00       0.010      101.00 
           011. Concrete Pavement, Cold Weather 
           Covering, Plastic 1 Layer 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0180   Special                        SY      5100.000        0.010       51.00        0.010       51.00       0.010       51.00 
           012. Concrete Pavement, Cold Weather 
           Covering, Plastic 2 Layers 
SPV.0180   Special                        SY      5100.000        0.010       51.00        0.010       51.00       0.010       51.00 
           013. Conc Pave, Cold Weather Covering, 
           Plastic/Hay/Plastic or Blankets 
SPV.0180   Special                        SY      1696.000        5.500     9328.00        6.000    10176.00       6.000    10176.00 
           500. Shredded Hardwood Bark Mulch 
SPV.0195   Special                        TON      500.000       16.900     8450.00       18.750     9375.00      11.750     5875.00 
           001. Base Aggregate Dense 3/4-Inch 
           Special 
SPV.0195   Special                        TON      500.000       16.900     8450.00       18.750     9375.00      11.750     5875.00 
           002. Breaker Run Special 
SPV.0195   Special                        TON      440.000       16.900     7436.00       19.220     8456.80      49.000    21560.00 
           004. Limestone Screenings 
SPV.0195   Special                        TON       10.000      580.000     5800.00      600.000     6000.00     580.000     5800.00 
           005. Cold Patch 
SPV.0200   Special                        VF        39.800      205.000     8159.00      435.000    17313.00     205.000     8159.00 
           100. Reconstructing Manhole 4-Ft 
           Diameter 
SPV.0200   Special                        VF        24.300      332.000     8067.60      465.000    11299.50     332.000     8067.60 
           101. Reconstructing Manhole 5-Ft 
           Diameter 
SPV.0200   Special                        VF         7.200      396.000     2851.20      495.000     3564.00     396.000     2851.20 
           102. Reconstructing Manhole 6-Ft 
           Diameter 
SPV.0200   Special                        VF         5.400      949.000     5124.60      975.000     5265.00     949.000     5124.60 
           103. Reconstructing Manhole 6x6-Ft 
659.1115   Luminaires Utility LED A       EACH      40.000      460.000    18400.00      560.000    22400.00     460.000    18400.00 
659.1125   Luminaires Utility LED C       EACH      84.000      545.000    45780.00      630.000    52920.00     545.000    45780.00 
659.1130   Luminaires Utility LED D       EACH      97.000      680.000    65960.00      815.000    79055.00     680.000    65960.00 
SPV.0060   Special                        EACH       5.000     2760.000    13800.00     1500.000     7500.00    1500.000     7500.00 
           013. Gates Pipe Double Leaf 18-Ft 
SPV.0165   Special                        SF       385.000       15.000     5775.00      112.500    43312.50     112.500    43312.50 
           251. Storm Drain Inlet Marking 
 
                                      PROPOSAL TOTAL.......             48224779.54              52631493.80             53998973.38 
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   BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY     13757.000        1.090    14995.13        1.090    14995.13       1.090    14995.13 
201.0120   Clearing                       ID       396.000       16.800     6652.80       16.800     6652.80      16.800     6652.80 
201.0210   Grubbing                       SY     13757.000        0.620     8529.34        0.620     8529.34       0.620     8529.34 
201.0220   Grubbing                       ID       396.000        9.650     3821.40        9.650     3821.40       9.650     3821.40 
203.0100   Removing Small Pipe Culverts   EACH      19.000      866.000    16454.00      866.000    16454.00       1.000       19.00 
203.0200   Removing Old Structure (statio LS         1.000   145000.000   145000.00   145000.000   145000.00  125000.000   125000.00 
           001. 1194+00 NMC LT 
203.0200   Removing Old Structure (statio LS         1.000   100000.000   100000.00   100000.000   100000.00   75000.000    75000.00 
           002. 1185+25 NMC LT 
203.0200   Removing Old Structure (statio LS         1.000   125000.000   125000.00   125000.000   125000.00  100000.000   100000.00 
           003. 1173+00 SMC 
203.0200   Removing Old Structure (statio LS         1.000   100000.000   100000.00   100000.000   100000.00   77000.000    77000.00 
           004. 1185+40 SMC 
203.0200   Removing Old Structure (statio LS         1.000   145000.000   145000.00   145000.000   145000.00  125000.000   125000.00 
           005. 1194+00 SMC 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      500.000      500.00   10000.000    10000.00 
           701. B-05-673 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00      500.000      500.00   10000.000    10000.00 
           705. B-05-668 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   165000.000   165000.00   165000.000   165000.00  125000.000   125000.00 
           700. 1212+00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   165000.000   165000.00   165000.000   165000.00  125000.000   125000.00 
           701. 1212+01 
204.0100   Removing Pavement              SY     99650.000        4.760   474334.00        2.350   234177.50       4.760   474334.00 
           **P** 
204.0110   Removing Asphaltic Surface     SY      1500.000        5.000     7500.00        1.500     2250.00       5.000     7500.00 
           **P** 
204.0115   Removing Asphaltic Surface But SY        43.000       46.400     1995.20       46.400     1995.20      46.400     1995.20 
           **P** 
204.0120   Removing Asphaltic Surface Mil SY      2520.000        2.700     6804.00        2.700     6804.00       2.700     6804.00 
           **P** 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0150   Removing Curb & Gutter         LF      1420.000        5.000     7100.00        2.500     3550.00       5.000     7100.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      1410.000        5.000     7050.00        1.750     2467.50       5.000     7050.00 
           **P** 
204.0165   Removing Guardrail             LF      3455.000        2.000     6910.00        2.000     6910.00       2.000     6910.00 
           **P** 
204.0170   Removing Fence                 LF      4545.000        1.500     6817.50        1.500     6817.50       1.500     6817.50 
           **P** 
204.0175   Removing Concrete Slope Paving SY       540.000        5.000     2700.00        5.000     2700.00      10.000     5400.00 
204.0180   Removing Delineators and Marke EACH     429.000       15.000     6435.00       15.000     6435.00      15.000     6435.00 
204.0190   Removing Surface Drains        EACH      12.000      100.000     1200.00      500.000     6000.00     100.000     1200.00 
204.0195   Removing Concrete Bases        EACH      18.000      150.000     2700.00      500.000     9000.00     125.000     2250.00 
204.0210   Removing Manholes              EACH       1.000      650.000      650.00      650.000      650.00    1000.000     1000.00 
204.0220   Removing Inlets                EACH      41.000      450.000    18450.00      450.000    18450.00     500.000    20500.00 
204.0245   Removing Storm Sewer (size)    LF       584.000       14.100     8234.40       14.100     8234.40      12.000     7008.00 
           001. 10-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       389.000       15.100     5873.90       15.100     5873.90      12.000     4668.00 
           002. 12-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF      2259.000       10.400    23493.60       10.400    23493.60      16.000    36144.00 
           003. 18-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       445.000       35.000    15575.00       35.000    15575.00      18.000     8010.00 
           004. 24-Inch **P** 
204.0245   Removing Storm Sewer (size)    LF       165.000       40.000     6600.00       40.000     6600.00      24.000     3960.00 
           005. 36-Inch **P** 
204.0250   Abandoning Manholes            EACH       8.000      400.000     3200.00      400.000     3200.00     500.000     4000.00 
204.0270   Abandoning Culvert Pipes       EACH       3.000      800.000     2400.00      800.000     2400.00     300.000      900.00 
204.0280   Sealing Pipes                  EACH      21.000      410.000     8610.00      410.000     8610.00     350.000     7350.00 
204.0291.S Abandoning Sewer               CY       472.000      155.000    73160.00      155.000    73160.00     200.000    94400.00 
204.9060.S Removing (item description)    EACH       2.000      500.000     1000.00     3000.000     6000.00    1000.000     2000.00 
           203. Traffic Control Signs Fixed Message 
           Left In Place 
204.9090.S Removing (item description)    LF      3957.000        1.000     3957.00        1.000     3957.00      21.000    83097.00 
           001. Temporary Shoring Left In Place 
204.9090.S Removing (item description)    LF     39275.000        0.010      392.75        0.010      392.75       4.500   176737.50 
           002. Concrete Barrier Temporary Precast 
           Left In Place 
204.9090.S Removing (item description)    LF        40.000       35.000     1400.00       35.000     1400.00      50.000     2000.00 
           003. Sanitary Sewer Pipe 12-Inch 
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205.0100   Excavation Common              CY    193044.000        7.410  1430456.04        4.000   772176.00       5.410  1044368.04 
205.0300   Excavation Stone Piles and Sto CY       275.000       20.000     5500.00        5.000     1375.00      20.000     5500.00 
205.0400   Excavation Marsh               CY    228500.000       11.330  2588905.00        8.000  1828000.00      11.330  2588905.00 
206.1000   Exc for Structure Bridges (str LS         1.000     4200.000     4200.00    90000.000    90000.00    4200.000     4200.00 
           001. B-05-668 
206.1000   Exc for Structure Bridges (str LS         1.000     6000.000     6000.00    90000.000    90000.00   37000.000    37000.00 
           002. B-05-672 
206.1000   Exc for Structure Bridges (str LS         1.000     6500.000     6500.00    90000.000    90000.00   12000.000    12000.00 
           004. B-05-673 
206.1000   Exc for Structure Bridges (str LS         1.000     5000.000     5000.00    90000.000    90000.00    5044.620     5044.62 
           007. B-05-676 
206.1000   Exc for Structure Bridges (str LS         1.000     8000.000     8000.00    90000.000    90000.00   25000.000    25000.00 
           008. B-05-682 
206.5000   Cofferdams (structure)         LS         1.000   180000.000   180000.00   180000.000   180000.00  140000.000   140000.00 
           001. B-05-682 
208.1100   Select Borrow                  CY     29000.000       13.000   377000.00       16.250   471250.00      13.000   377000.00 
209.0300.S Backfill Coarse Aggregate (siz CY       112.000       22.700     2542.40       22.700     2542.40      30.000     3360.00 
           001. No 1 
210.0100   Backfill Structure             CY      3233.000       25.000    80825.00       21.000    67893.00      25.000    80825.00 
           **P** 
211.0100   Prepare Foundation for Asphalt LS         1.000     2800.000     2800.00     2800.000     2800.00    2800.000     2800.00 
           001. 1133-10-75 
211.0100   Prepare Foundation for Asphalt LS         1.000     6450.000     6450.00     6450.000     6450.00    6450.000     6450.00 
           002. 1133-10-77 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     5000.000     5000.00    6500.000     6500.00 
           002. 1133-10-75 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     5000.000     5000.00    7000.000     7000.00 
           003. 1133-10-77 
214.0100   Obliterating Old Road          STA        2.000     1000.000     2000.00      400.000      800.00    1000.000     2000.00 
           **P** 
305.0110   Base Aggregate Dense 3/4-Inch  TON     8500.000       18.410   156485.00       17.310   147135.00      18.410   156485.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    94190.000       12.670  1193387.30       11.130  1048334.70      12.670  1193387.30 
311.0110   Breaker Run                    TON   105632.000       11.240  1187303.68       11.130  1175684.16      11.240  1187303.68 
315.0100   Asphaltic Base                 TON    28502.000       53.000  1510606.00       53.000  1510606.00      53.000  1510606.00 
320.0145   Concrete Base 8-Inch           SY       490.000       38.000    18620.00       38.000    18620.00      38.000    18620.00 
           **P** 
320.0150   Concrete Base 8 1/2-Inch       SY       861.000       38.500    33148.50       38.500    33148.50      38.500    33148.50 
           **P** 
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325.0100   Pulverize and Relay            SY     13000.000        1.200    15600.00        1.200    15600.00       1.200    15600.00 
           **P** 
405.0100   Coloring Concrete Red          CY       410.000       60.000    24600.00       60.000    24600.00      60.000    24600.00 
415.0090   Concrete Pavement 9-Inch       SY     10276.000       37.160   381856.16       37.160   381856.16      37.160   381856.16 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY     15470.000       43.020   665519.40       43.020   665519.40      43.020   665519.40 
           **P** 
415.0105   Concrete Pavement 10 1/2-Inch  SY    147922.000       34.150  5051536.30       34.150  5051536.30      34.150  5051536.30 
           **P** 
415.0210   Concrete Pavement Gaps         EACH      16.000        0.010        0.16        0.010        0.16       0.010        0.16 
415.0410   Concrete Pavement Approach Sla SY      2206.000      130.000   286780.00      130.000   286780.00     130.000   286780.00 
           **P** 
415.1100   Concrete Pavement HES 10-Inch  SY       500.000       46.000    23000.00       46.000    23000.00      46.000    23000.00 
           **P** 
416.0180   Concrete Driveway 8-Inch       SY       305.000       44.900    13694.50       44.900    13694.50      44.900    13694.50 
416.0190   Concrete Driveway 9-Inch       SY       190.000       46.700     8873.00       46.700     8873.00      46.700     8873.00 
416.0280   Concrete Driveway HES 8-Inch   SY       280.000       47.450    13286.00       47.450    13286.00      47.450    13286.00 
416.0290   Concrete Driveway HES 9-Inch   SY       100.000       49.250     4925.00       49.250     4925.00      49.250     4925.00 
416.0512   Conc Roundabout Truck Apron 12 SY      1220.000       51.500    62830.00       51.500    62830.00      51.500    62830.00 
416.0610   Drilled Tie Bars               EACH     580.000        7.000     4060.00        7.000     4060.00       7.000     4060.00 
416.0620   Drilled Dowel Bars             EACH     276.000       13.000     3588.00       13.000     3588.00      13.000     3588.00 
416.1010   Concrete Surface Drains        CY        19.100      400.000     7640.00      400.000     7640.00     400.000     7640.00 
           **P** 
416.1110   Conc Shoulder Rumble Strips    LF     61860.000        0.300    18558.00        0.240    14846.40       0.300    18558.00 
440.4410.S Incentive IRI Ride             DOL    30000.000        1.000    30000.00        1.000    30000.00       1.000    30000.00 
455.0105   Asphaltic Material PG58-28     TON      578.000      100.000    57800.00      100.000    57800.00     100.000    57800.00 
455.0605   Tack Coat                      GAL     4581.000        3.450    15804.45        3.450    15804.45       3.450    15804.45 
460.1100   HMA Pavement Type E-0.3        TON      958.000       61.100    58533.80       61.100    58533.80      61.100    58533.80 
460.1101   HMA Pavement Type E-1          TON     6307.000       54.600   344362.20       54.600   344362.20      54.600   344362.20 
460.1103   HMA Pavement Type E-3          TON     1110.000       55.600    61716.00       55.600    61716.00      55.600    61716.00 
460.1130   HMA Pavement Type E-30         TON      484.000       64.800    31363.20       64.800    31363.20      64.800    31363.20 
460.2000   Incentive Density HMA Pavement DOL     8900.000        1.000     8900.00        1.000     8900.00       1.000     8900.00 
460.4000   HMA Cold Weather Paving        TON     1902.000        3.800     7227.60        3.800     7227.60       3.800     7227.60 
465.0105   Asphaltic Surface              TON      938.000       79.800    74852.40       79.800    74852.40      79.800    74852.40 
465.0120   Asph Surface Driveways & Field TON      170.000      120.000    20400.00      120.000    20400.00     120.000    20400.00 
465.0125   Asphaltic Surface Temporary    TON      120.000      158.000    18960.00      158.000    18960.00     158.000    18960.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     19260.000        0.080     1540.80        0.090     1733.40       0.080     1540.80 
           **P** 
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502.1100   Concrete Masonry Seal          CY       354.000      250.000    88500.00      250.000    88500.00     177.000    62658.00 
           **P** 
502.3100   Expansion Device (structure)   LS         1.000    15000.000    15000.00    15000.000    15000.00   17000.000    17000.00 
           001. B-05-672 **P** 
502.3110.S Expansion Device Modular (stru LS         1.000    40000.000    40000.00    40000.000    40000.00   55000.000    55000.00 
           001. B-05-672 **P** 
502.3200   Protective Surface Treatment   SY     47427.000        1.500    71140.50        1.500    71140.50       2.550   120938.85 
           **P** 
502.6110   Masonry Anchors Type S 3/4-Inc EACH      12.000       25.000      300.00       25.000      300.00      20.000      240.00 
           **P** 
503.0128   Prestressed Girder Type I 28-I LF      1314.000      140.000   183960.00      140.000   183960.00     155.000   203670.00 
           **P** 
503.0146   Prestressed Girder Type I 45W- LF      6082.000      165.000  1003530.00      165.000  1003530.00     167.000  1015694.00 
           **P** 
503.0155   Prestressed Girder Type I 54W- LF      5603.000      185.000  1036555.00      185.000  1036555.00     177.000   991731.00 
           **P** 
503.0172   Prestressed Girder Type I 72W- LF      1937.000      195.000   377715.00      195.000   377715.00     187.000   362219.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY       574.000      500.000   287000.00      500.000   287000.00     870.000   499380.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     96377.000        0.900    86739.30        0.900    86739.30       0.770    74210.29 
505.0605   Bar Steel Reinf HS Coated Brid LB   1425618.000        0.950  1354337.10        0.950  1354337.10       0.900  1283056.20 
505.0615   Bar Steel Reinf HS Coated Reta LB     63020.000        0.950    59869.00        0.950    59869.00       1.040    65540.80 
506.2605   Bearing Pads Elastomeric Non-L EACH     254.000      100.000    25400.00      100.000    25400.00      80.000    20320.00 
           **P** 
506.2610   Bearing Pads Elastomeric Lamin EACH       6.000     1500.000     9000.00     1500.000     9000.00    1377.000     8262.00 
           **P** 
506.4000   Steel Diaphragms (structure)   EACH      24.000     1000.000    24000.00     1000.000    24000.00    1200.000    28800.00 
           001. B-05-668 **P** 
506.4000   Steel Diaphragms (structure)   EACH      90.000      700.000    63000.00      700.000    63000.00     475.000    42750.00 
           002. B-05-672 **P** 
506.4000   Steel Diaphragms (structure)   EACH      24.000      700.000    16800.00      700.000    16800.00     435.000    10440.00 
           003. B-05-673 **P** 
506.4000   Steel Diaphragms (structure)   EACH      16.000      900.000    14400.00      900.000    14400.00     777.000    12432.00 
           004. B-05-676 **P** 
506.4000   Steel Diaphragms (structure)   EACH      68.000      900.000    61200.00      900.000    61200.00     777.000    52836.00 
           005. B-05-682 **P** 
506.6000   Bearing Assemblies Expansion ( EACH      18.000     1200.000    21600.00     1200.000    21600.00    1227.000    22086.00 
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           001. B-05-672 **P** 
511.1200   Temporary Shoring (structure)  SF      1370.000       25.000    34250.00       25.000    34250.00       0.010       13.70 
           001. B-05-673 
511.1200   Temporary Shoring (structure)  SF      1170.000        0.010       11.70        0.010       11.70      45.000    52650.00 
           700. B-05-668 
513.2000   Railing Pipe (structure)       LS         1.000    15000.000    15000.00    15000.000    15000.00   17000.000    17000.00 
           001. R-5-259 
513.2000   Railing Pipe (structure)       LS         1.000    15000.000    15000.00    15000.000    15000.00   17000.000    17000.00 
           002. R-5-260 
514.0450   Floor Drains Type WF           EACH      11.000     2000.000    22000.00     2000.000    22000.00    2100.000    23100.00 
514.0460   Floor Drains Type H            EACH       2.000     2000.000     4000.00     2000.000     4000.00    2200.000     4400.00 
516.0500   Rubberized Membrane Waterproof SY       296.000       20.000     5920.00       20.000     5920.00      27.000     7992.00 
           **P** 
520.0124   Culvert Pipe Class III 24-Inch LF       105.000       48.500     5092.50       48.500     5092.50      70.000     7350.00 
520.8000   Concrete Collars for Pipe      EACH      26.000      400.000    10400.00      400.000    10400.00     550.000    14300.00 
521.0118   Culvert Pipe Corrugated Steel  LF       112.000       44.300     4961.60       44.300     4961.60      55.000     6160.00 
521.0124   Culvert Pipe Corrugated Steel  LF        24.000       55.900     1341.60       55.900     1341.60      65.000     1560.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      210.000      840.00      210.000      840.00     370.000     1480.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      267.000      534.00      267.000      534.00     410.000      820.00 
521.1618   Aprn End Cul Pipe Slp Side Drn EACH       2.000      622.000     1244.00      622.000     1244.00    1450.000     2900.00 
522.0118   Culv Pipe Reinf Concrete Class LF       146.000       58.200     8497.20       58.200     8497.20      52.000     7592.00 
522.0124   Culv Pipe Reinf Concrete Class LF       386.000       66.400    25630.40       66.400    25630.40      63.000    24318.00 
522.0130   Culv Pipe Reinf Concrete Class LF       200.000       76.100    15220.00       76.100    15220.00      78.000    15600.00 
522.0136   Culv Pipe Reinf Concrete Class LF       106.000      133.400    14140.40      133.400    14140.40      97.000    10282.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      10.000      725.000     7250.00      725.000     7250.00     730.000     7300.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH      23.000      767.000    17641.00      767.000    17641.00     755.000    17365.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      888.000    16872.00      888.000    16872.00     870.000    16530.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      994.000     1988.00      994.000     1988.00     920.000     1840.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1343.000     1343.00     1343.000     1343.00    1230.000     1230.00 
523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF        48.000      105.000     5040.00      105.000     5040.00      90.000     4320.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1037.000     2074.00     1037.000     2074.00    1160.000     2320.00 
524.0118   Culvert Pipe Salvaged 18-Inch  LF        40.000       60.000     2400.00       60.000     2400.00      60.000     2400.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      500.000      500.00      500.000      500.00     400.000      400.00 
550.0500   Pile Points                    EACH     379.000      100.000    37900.00      100.000    37900.00     110.000    41690.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF     19484.000       39.000   759876.00       39.000   759876.00      40.000   779360.00 
550.1140   Piling Steel HP 14-Inch X 73 L LF      8106.000       49.000   397194.00       49.000   397194.00      52.000   421512.00 
601.0342   Concrete Curb & Gutter Integra LF      1840.000       10.000    18400.00       10.000    18400.00      10.000    18400.00 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF       140.000       23.200     3248.00       23.200     3248.00      23.200     3248.00 
           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF       765.000       12.450     9524.25       12.450     9524.25      12.450     9524.25 
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           **P** 
601.0600   Concrete Curb Pedestrian       LF       425.000       18.000     7650.00       18.000     7650.00      18.000     7650.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF    156850.000        3.190   500351.50        3.190   500351.50       3.190   500351.50 
           **P** 
602.0505   Curb Ramp Detectable Warnng Fi SF       608.000       30.000    18240.00       30.000    18240.00      30.000    18240.00 
           **P** 
603.1132   Concrete Barrier Type S32      LF      3330.000       35.100   116883.00       35.100   116883.00      35.100   116883.00 
           **P** 
603.1142   Concrete Barrier Type S42      LF      8320.000       40.800   339456.00       40.800   339456.00      40.800   339456.00 
           **P** 
603.1156   Concrete Barrier Type S56      LF     11850.000       44.520   527562.00       44.520   527562.00      44.520   527562.00 
           **P** 
603.1342   Concrete Barrier Type S42B     LF        80.000      160.000    12800.00      160.000    12800.00     160.000    12800.00 
           **P** 
603.1442   Concrete Barrier Type S42C     LF       330.000      140.000    46200.00      140.000    46200.00     140.000    46200.00 
           **P** 
603.1456   Concrete Barrier Type S56C     LF       475.000      155.800    74005.00      155.800    74005.00     155.800    74005.00 
           **P** 
603.3513   Conc Barrier Trans Type S32 to EACH       3.000     1980.000     5940.00     1980.000     5940.00    1980.000     5940.00 
603.3535   Conc Barrier Trans Type S36 to EACH       4.000     1980.000     7920.00     1980.000     7920.00    1980.000     7920.00 
603.3559   Conc Barrier Trans Type S42 to EACH       5.000     4150.000    20750.00     4150.000    20750.00    4150.000    20750.00 
603.8125   Concrete Barrier Temp Precast  LF      1380.000       10.000    13800.00       10.000    13800.00       4.000     5520.00 
604.0400   Slope Paving Concrete          SY       156.000       50.000     7800.00       50.000     7800.00     143.710    22418.76 
           **P** 
604.0600   Slope Paving Select Crushed Ma SY      3457.000       19.000    65683.00       19.000    65683.00      56.000   193592.00 
           **P** 
606.0200   Riprap Medium                  CY       921.000       43.000    39603.00       43.000    39603.00      43.000    39603.00 
606.0300   Riprap Heavy                   CY       263.000       45.000    11835.00       45.000    11835.00      60.000    15780.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1366.000       44.000    60104.00       50.900    69529.40      44.000    60104.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      2664.000       48.000   127872.00       51.500   137196.00      48.000   127872.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      3059.000       58.400   178645.60       58.400   178645.60      52.000   159068.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      3265.000       65.400   213531.00       65.400   213531.00      70.000   228550.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       367.000      110.000    40370.00      110.000    40370.00     130.000    47710.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       822.000      153.000   125766.00      153.000   125766.00     162.000   133164.00 
608.0354   St Sewer Pipe Reinf Conc Class LF       328.000      180.400    59171.20      180.400    59171.20     216.000    70848.00 
611.0430   Reconstructing Inlets          EACH       2.000     1580.000     3160.00     1580.000     3160.00    1000.000     2000.00 
611.0530   Manhole Covers Type J          EACH      11.000      271.000     2981.00      271.000     2981.00     420.000     4620.00 
611.0535   Manhole Covers Type J-Special  EACH      17.000      281.000     4777.00      281.000     4777.00     430.000     7310.00 
611.0606   Inlet Covers Type B            EACH       4.000      397.000     1588.00      397.000     1588.00     550.000     2200.00 
611.0612   Inlet Covers Type C            EACH       2.000      271.000      542.00      271.000      542.00     420.000      840.00 
611.0615   Inlet Covers Type F            EACH       2.000      726.000     1452.00      726.000     1452.00     875.000     1750.00 
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611.0624   Inlet Covers Type H            EACH      20.000      381.000     7620.00      381.000     7620.00     530.000    10600.00 
611.0639   Inlet Covers Type H-S          EACH      63.000      381.000    24003.00      381.000    24003.00     530.000    33390.00 
611.0642   Inlet Covers Type MS           EACH      20.000      241.000     4820.00      241.000     4820.00     390.000     7800.00 
611.0645   Inlet Covers Type MS-A         EACH       1.000      241.000      241.00      241.000      241.00     390.000      390.00 
611.0652   Inlet Covers Type T            EACH       6.000      492.000     2952.00      492.000     2952.00     490.000     2940.00 
611.0654   Inlet Covers Type V            EACH     163.000      360.000    58680.00      360.000    58680.00     510.000    83130.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     1407.000     1407.00     1407.000     1407.00    1800.000     1800.00 
611.2004   Manholes 4-FT Diameter         EACH      15.000     1940.000    29100.00     1940.000    29100.00    1800.000    27000.00 
611.2005   Manholes 5-FT Diameter         EACH      22.000     3184.000    70048.00     3184.000    70048.00    3600.000    79200.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     3592.000    10776.00     3592.000    10776.00    3670.000    11010.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     7090.000     7090.00     7090.000     7090.00    7250.000     7250.00 
611.2008   Manholes 8-FT Diameter         EACH       6.000     8935.000    53610.00     8935.000    53610.00    9250.000    55500.00 
611.3003   Inlets 3-FT Diameter           EACH       7.000     1391.000     9737.00     1391.000     9737.00    1300.000     9100.00 
611.3004   Inlets 4-FT Diameter           EACH      59.000     1666.000    98294.00     1666.000    98294.00    1750.000   103250.00 
611.3220   Inlets 2x2-FT                  EACH       1.000     1190.000     1190.00     1190.000     1190.00    1210.000     1210.00 
611.3225   Inlets 2x2.5-FT                EACH     100.000     1275.000   127500.00     1275.000   127500.00    1400.000   140000.00 
611.3230   Inlets 2x3-FT                  EACH      56.000     1245.000    69720.00     1245.000    69720.00    1400.000    78400.00 
611.3253   Inlets 2.5x3-FT                EACH       2.000     1388.000     2776.00     1388.000     2776.00    1510.000     3020.00 
611.3901   Inlets Median 1 Grate          EACH       7.000     1773.000    12411.00     1773.000    12411.00    2050.000    14350.00 
611.3902   Inlets Median 2 Grate          EACH       6.000     2433.000    14598.00     2433.000    14598.00    2860.000    17160.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      400.000      400.00      400.000      400.00     772.590      772.59 
611.9800.S Pipe Grates                    EACH       2.000      700.000     1400.00      700.000     1400.00     750.000     1500.00 
612.0106   Pipe Underdrain 6-Inch         LF      3250.000        7.200    23400.00        7.000    22750.00      21.480    69810.00 
612.0206   Pipe Underdrain Unperforated 6 LF       180.000        5.000      900.00       12.000     2160.00      17.980     3236.40 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      3540.000        6.000    21240.00        7.000    24780.00      18.980    67189.20 
614.0010   Barrier System Grade Shape Fin EACH       2.000     3000.000     6000.00     3000.000     6000.00    5000.000    10000.00 
614.0397   Guardrail Mow Strip Emulsified SY       780.000       22.500    17550.00       22.500    17550.00      20.000    15600.00 
614.0805   Crash Cushions Perm Low Mainta EACH       2.000    27000.000    54000.00    27000.000    54000.00   27000.000    54000.00 
614.2300   MGS Guardrail 3                LF      1375.000       16.050    22068.75       16.050    22068.75      16.050    22068.75 
614.2500   MGS Thrie Beam Transition      LF       199.000       60.000    11940.00       60.000    11940.00      60.000    11940.00 
614.2610   MGS Guardrail Terminal EAT     EACH       8.000     2500.000    20000.00     2500.000    20000.00    2500.000    20000.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       2.000      900.000     1800.00      900.000     1800.00     900.000     1800.00 
616.0100   Fence Woven Wire (height)      LF     19247.000        4.500    86611.50        4.500    86611.50       4.500    86611.50 
           001. 4-Ft 
616.0206   Fence Chain Link 6-FT          LF      1243.000       11.900    14791.70       11.900    14791.70      11.900    14791.70 
616.0329   Gates Chain Link (width)       EACH       1.000     1125.000     1125.00     1125.000     1125.00    1125.000     1125.00 
           001. 18-Ft 
616.0406   Fence Chain Link Salvaged 6-FT LF        30.000       32.000      960.00       32.000      960.00      32.000      960.00 
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616.0700.S Fence Safety                   LF      1500.000        3.000     4500.00        3.000     4500.00       3.000     4500.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
           001. 1133-10-77 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
           002. 1133-10-75 
619.1000   Mobilization                   EACH       1.000  5539892.000  5539892.00  7646000.000  7646000.00 6600000.000  6600000.00 
620.0200   Concrete Median Blunt Nose     SF       440.000        6.800     2992.00        6.800     2992.00       6.800     2992.00 
           **P** 
620.0300   Concrete Median Sloped Nose    SF       675.000        6.800     4590.00        6.800     4590.00       6.800     4590.00 
           **P** 
621.0100   Landmark Reference Monuments   EACH      24.000        1.000       24.00        1.000       24.00       1.000       24.00 
623.0200   Dust Control Surface Treatment SY     26800.000        0.050     1340.00        2.000    53600.00       0.250     6700.00 
624.0100   Water                          MGAL    1550.000       25.000    38750.00       25.000    38750.00      25.000    38750.00 
625.0100   Topsoil                        SY     21800.000        2.170    47306.00        4.250    92650.00       2.170    47306.00 
625.0500   Salvaged Topsoil               SY    321663.000        0.010     3216.63        0.950   305579.85       0.100    32166.30 
627.0200   Mulching                       SY    175250.000        0.120    21030.00        0.120    21030.00       0.120    21030.00 
628.1504   Silt Fence                     LF      7125.000        1.800    12825.00        1.800    12825.00       1.800    12825.00 
628.1520   Silt Fence Maintenance         LF      7125.000        0.100      712.50        0.100      712.50       0.100      712.50 
628.1905   Mobilizations Erosion Control  EACH      17.000      300.000     5100.00      300.000     5100.00     300.000     5100.00 
628.1910   Mobilization Emergency Erosion EACH      11.000      300.000     3300.00      300.000     3300.00     300.000     3300.00 
628.2004   Erosion Mat Class I Type B     SY    126600.000        0.880   111408.00        0.880   111408.00       0.880   111408.00 
628.2008   Erosion Mat Urban Class I Type SY     39100.000        1.540    60214.00        1.540    60214.00       1.540    60214.00 
628.6005   Turbidity Barriers             SY      1600.000       30.000    48000.00       30.000    48000.00      30.000    48000.00 
628.7005   Inlet Protection Type A        EACH     330.000       40.000    13200.00       40.000    13200.00      40.000    13200.00 
628.7010   Inlet Protection Type B        EACH     172.000       70.000    12040.00       70.000    12040.00      70.000    12040.00 
628.7015   Inlet Protection Type C        EACH      40.000       70.000     2800.00       70.000     2800.00      70.000     2800.00 
628.7020   Inlet Protection Type D        EACH     125.000      110.000    13750.00      110.000    13750.00     110.000    13750.00 
628.7504   Temporary Ditch Checks         LF      1350.000        9.000    12150.00        9.000    12150.00       9.000    12150.00 
628.7555   Culvert Pipe Checks            EACH      50.000       50.000     2500.00       50.000     2500.00      50.000     2500.00 
628.7560   Tracking Pads                  EACH       8.000     1500.000    12000.00     2500.000    20000.00    1500.000    12000.00 
628.7570   Rock Bags                      EACH     325.000        8.000     2600.00        8.000     2600.00       8.000     2600.00 
629.0210   Fertilizer Type B              CWT      217.000       55.000    11935.00       55.000    11935.00      55.000    11935.00 
630.0120   Seeding Mixture No. 20         LB      7775.000        4.150    32266.25        4.150    32266.25       4.150    32266.25 
630.0140   Seeding Mixture No. 40         LB       390.000        8.000     3120.00        8.000     3120.00       8.000     3120.00 
630.0160   Seeding Mixture No. 60         LB       258.000       10.000     2580.00       10.000     2580.00      10.000     2580.00 
630.0200   Seeding Temporary              LB      6620.000        2.000    13240.00        2.000    13240.00       2.000    13240.00 
632.0101   Trees (species) (size) (root)  EACH       6.000      300.000     1800.00      300.000     1800.00     300.000     1800.00 
           01. Elm, Accolade, B&B, 2.5-Inch Cal. 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  231 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310023 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
632.0101   Trees (species) (size) (root)  EACH       3.000      320.000      960.00      320.000      960.00     320.000      960.00 
           02. Honeylocust, Thornless 'Imperial', 
           B&B, 2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      14.000      320.000     4480.00      320.000     4480.00     320.000     4480.00 
           03. Honeylocust, Thornless 'Skyline', 
           B&B, 2.5-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      19.000      300.000     5700.00      300.000     5700.00     300.000     5700.00 
           04. Maple, Freeman 'Sienna Glen', B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      300.000     1800.00      300.000     1800.00     300.000     1800.00 
           05. Maple, State Street, B&B, 2.5-Inch 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH      18.000      320.000     5760.00      320.000     5760.00     320.000     5760.00 
           06. Oak, Bur, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      320.000      320.00      320.000      320.00     320.000      320.00 
           07. American Hornbeam (Shrub Form Tree), 
           B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       2.000      240.000      480.00      240.000      480.00     240.000      480.00 
           08. Crabapple, 'Donald Wyman', B&B, 
           2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      20.000      260.000     5200.00      260.000     5200.00     260.000     5200.00 
           09. Crabapple, 'Donald Wyman' (Shrub 
           Form Tree), B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       7.000      300.000     2100.00      300.000     2100.00     300.000     2100.00 
           10. Crabapple, 'Prairiefire' (Shrub 
           Form Tree), B&B, 10-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      13.000      280.000     3640.00      280.000     3640.00     280.000     3640.00 
           11. Hawthorn, 'Winter King', B&B, 2-Inch 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH      31.000      280.000     8680.00      280.000     8680.00     280.000     8680.00 
           12. Hawthorn, 'Winter King' (Shrub Form 
           Tree), B&B, 8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
           13. Japanese Tree Lilac, 'Ivory Silk', 
           B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      10.000      300.000     3000.00      300.000     3000.00     300.000     3000.00 
           14. Japanese Tree Lilac, 'Ivory Silk' 
           (Shrub Form Tree), B&B, 8-Foot Ht. 
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632.0101   Trees (species) (size) (root)  EACH      12.000      280.000     3360.00      280.000     3360.00     280.000     3360.00 
           15. Maple, Tatarian, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      31.000      250.000     7750.00      250.000     7750.00     250.000     7750.00 
           16. Serviceberry, 'Princess Diana' 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      45.000      170.000     7650.00      170.000     7650.00     170.000     7650.00 
           17. Viburnum, Blackhaw 'Forest Rouge' 
           (Shrub Form Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      18.000       36.000      648.00       36.000      648.00      36.000      648.00 
           18. Juniper, Pfitzer 'Kallay'S Compact', 
           Container, 2-Foot Sp. 
632.0101   Trees (species) (size) (root)  EACH      35.000      150.000     5250.00      150.000     5250.00     150.000     5250.00 
           19. Juniper, 'Mountbatten', B&B, 5-Foot 
           Ht. 
632.0101   Trees (species) (size) (root)  EACH       2.000      330.000      660.00      330.000      660.00     330.000      660.00 
           20. Pine, Limber 'Vanderwolf'S Pyramid', 
           B&B, 7-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       9.000      240.000     2160.00      240.000     2160.00     240.000     2160.00 
           21. Spruce, Black Hills, 6' Ht., B&B, 
           6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       7.000      360.000     2520.00      360.000     2520.00     360.000     2520.00 
           22. Spruce, Black Hills, 8' Ht., B&B, 
           8-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH       8.000      200.000     1600.00      200.000     1600.00     200.000     1600.00 
           23. Spruce, Serbian, B&B, 5-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      12.000      180.000     2160.00      180.000     2160.00     180.000     2160.00 
           24. Birch, River 'Heritage (Shrub Form 
           Tree), B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      21.000       30.000      630.00       30.000      630.00      30.000      630.00 
           25. Hackberry, B&B, 2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      10.000      400.000     4000.00      400.000     4000.00     400.000     4000.00 
           26. Horsechestnut, 'Baumannii', B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH      11.000      320.000     3520.00      320.000     3520.00     320.000     3520.00 
           27. Larch, American, B&B, 6-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      12.000      320.000     3840.00      320.000     3840.00     320.000     3840.00 
           28. Oak, Swamp White, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      400.000     2400.00      400.000     2400.00     400.000     2400.00 
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           29. Shagbark Hickory, B&B, 2-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      200.000     1600.00      200.000     1600.00     200.000     1600.00 
           30. Birch, River 'Fox Valley' (Shrub 
           Form Tree), B&B, 4-Foot Ht. 
632.0101   Trees (species) (size) (root)  EACH      18.000      320.000     5760.00      320.000     5760.00     320.000     5760.00 
           31. Serviceberry, 'Princess Diana' 
           (Shrub Form Tree), B&B, 9-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       5.000      150.000      750.00      150.000      750.00     150.000      750.00 
           01. Maple, Amur 'Bailey's Compact', 
           Container, 5-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      38.000       36.000     1368.00       36.000     1368.00      36.000     1368.00 
           02. Ninebark, 'Summer Wine', Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      11.000       32.000      352.00       32.000      352.00      32.000      352.00 
           03. Rose, 'Dwarf Pavement', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH      36.000       25.000      900.00       25.000      900.00      25.000      900.00 
           04. Spirea, 'Birchleaf', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH      66.000       25.000     1650.00       25.000     1650.00      25.000     1650.00 
           05. Spirea, 'Goldflame', Container, 
           18-Inch Ht. 
632.0201   Shrubs (species) (size) (root) EACH       6.000       42.000      252.00       42.000      252.00      42.000      252.00 
           06. Spirea, 'Renaissance' Vanhoutte, 
           Container, 4-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      55.000       30.000     1650.00       30.000     1650.00      30.000     1650.00 
           07. Sumac, 'Gro-Low' Fragrant, 
           Container, 24-Inch Sp. 
632.0201   Shrubs (species) (size) (root) EACH       8.000       42.000      336.00       42.000      336.00      42.000      336.00 
           08. Viburnum, Arrowwood, Autumn Jazz, 
           Container, 4-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      12.000       35.000      420.00       35.000      420.00      35.000      420.00 
           09. American Hazelnut, Container, 3-Foot 
           Ht. 
632.0201   Shrubs (species) (size) (root) EACH      12.000      100.000     1200.00      100.000     1200.00     100.000     1200.00 
           10. Alder, Speckled, Container, 3-Foot 
           Ht. 
632.0201   Shrubs (species) (size) (root) EACH       7.000       42.000      294.00       42.000      294.00      42.000      294.00 
           11. Buttonbush, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       4.000       48.000      192.00       48.000      192.00      48.000      192.00 
           12. Elderberry, Container, 3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH       2.000       52.000      104.00       52.000      104.00      52.000      104.00 
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           13. Witchhazel, Common, Container, 
           3-Foot Ht. 
632.0201   Shrubs (species) (size) (root) EACH      13.000       52.000      676.00       52.000      676.00      52.000      676.00 
           14. Willow, Pussy, Container, 3-Foot Ht. 
632.9101   Landscape Planting Surv & Care EACH      52.000      800.000    41600.00      800.000    41600.00     800.000    41600.00 
633.0100   Delineator Posts Steel         EACH      51.000       24.000     1224.00       24.000     1224.00      24.000     1224.00 
633.0500   Delineator Reflectors          EACH     315.000        4.000     1260.00        4.000     1260.00       4.000     1260.00 
633.1000   Delineator Brackets            EACH     237.000       44.000    10428.00       44.000    10428.00      44.000    10428.00 
633.1100   Delineators Temporary          EACH      25.000       40.000     1000.00       40.000     1000.00      65.000     1625.00 
633.5200   Markers Culvert End            EACH      37.000       45.000     1665.00       45.000     1665.00      45.000     1665.00 
634.0412   Posts Wood 4x4-Inch X 12-FT    EACH      11.000       50.000      550.00       50.000      550.00      50.000      550.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      38.000       50.000     1900.00       50.000     1900.00      50.000     1900.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      42.000       52.000     2184.00       52.000     2184.00      52.000     2184.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     140.000       55.000     7700.00       55.000     7700.00      55.000     7700.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      25.000       58.000     1450.00       58.000     1450.00      58.000     1450.00 
634.0808   Posts Tubular Steel 2x2-Inch X EACH     155.000      191.000    29605.00      191.000    29605.00     191.000    29605.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH      49.000      191.000     9359.00      191.000     9359.00     191.000     9359.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      20.000       70.000     1400.00       70.000     1400.00      70.000     1400.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      17.000       75.000     1275.00       75.000     1275.00      75.000     1275.00 
635.0200   Sign Supports Structural Steel LB      1900.000        4.000     7600.00        4.000     7600.00       4.000     7600.00 
636.0100   Sign Supports Concrete Masonry CY       451.200      700.000   315840.00      700.000   315840.00     837.000   377654.40 
           **P** 
636.0500   Sign Supports Steel Reinforcem LB       196.000        3.000      588.00        3.000      588.00       1.000      196.00 
636.1000   Sign Supports Steel Reinforcem LB      3570.000        1.500     5355.00        1.500     5355.00       2.920    10424.40 
636.1500   Sign Supports Steel Coated Rei LB     70439.000        2.000   140878.00        2.000   140878.00       1.040    73256.56 
637.1220   Signs Type I Reflective SH     SF      9619.500       22.000   211629.00       22.000   211629.00      22.000   211629.00 
637.2210   Signs Type II Reflective H     SF      4632.710       17.000    78756.07       17.000    78756.07      17.000    78756.07 
637.2215   Signs Type II Reflective H Fol SF        30.000       30.000      900.00       30.000      900.00      30.000      900.00 
637.2220   Signs Type II Reflective SH    SF        20.250       19.000      384.75       19.000      384.75      19.000      384.75 
637.2230   Signs Type II Reflective F     SF       754.000       17.000    12818.00       17.000    12818.00      17.000    12818.00 
638.2601   Removing Signs Type I          EACH      10.000      350.000     3500.00      350.000     3500.00     350.000     3500.00 
638.2602   Removing Signs Type II         EACH      70.000       25.000     1750.00       25.000     1750.00      25.000     1750.00 
638.3000   Removing Small Sign Supports   EACH      63.000       25.000     1575.00       25.000     1575.00      25.000     1575.00 
638.3100   Removing Structural Steel Sign EACH      10.000      300.000     3000.00      300.000     3000.00     300.000     3000.00 
638.3620   Erecting State Owned Signs Typ EACH      36.000       40.000     1440.00       40.000     1440.00      40.000     1440.00 
641.6600   Sign Bridge (structure)        LS         1.000    51250.000    51250.00    51250.000    51250.00   51250.000    51250.00 
           001. S-05-189 
641.6600   Sign Bridge (structure)        LS         1.000    67550.000    67550.00    67550.000    67550.00   67550.000    67550.00 
           002. S-05-192 
641.6600   Sign Bridge (structure)        LS         1.000    50500.000    50500.00    50500.000    50500.00   50500.000    50500.00 
           003. S-05-193 
641.6600   Sign Bridge (structure)        LS         1.000    50100.000    50100.00    50100.000    50100.00   50100.000    50100.00 
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           004. S-05-194 
641.6600   Sign Bridge (structure)        LS         1.000    52650.000    52650.00    52650.000    52650.00   52650.000    52650.00 
           005. S-05-196 
641.6600   Sign Bridge (structure)        LS         1.000    50100.000    50100.00    50100.000    50100.00   50100.000    50100.00 
           006. S-05-200 
641.6600   Sign Bridge (structure)        LS         1.000    64200.000    64200.00    64200.000    64200.00   64200.000    64200.00 
           007. S-05-201 
641.6600   Sign Bridge (structure)        LS         1.000    37500.000    37500.00    37500.000    37500.00   37500.000    37500.00 
           008. S-05-202 
641.8100   Overhead Sign Support (structu LS         1.000    25750.000    25750.00    25750.000    25750.00   25750.000    25750.00 
           001. S-05-254 
641.8100   Overhead Sign Support (structu LS         1.000    23700.000    23700.00    23700.000    23700.00   23700.000    23700.00 
           002. S-05-255 
641.8100   Overhead Sign Support (structu LS         1.000    47800.000    47800.00    47800.000    47800.00   47800.000    47800.00 
           003. S-05-258 
641.8100   Overhead Sign Support (structu LS         1.000    39200.000    39200.00    39200.000    39200.00   39200.000    39200.00 
           004. S-05-259 
641.8100   Overhead Sign Support (structu LS         1.000    22650.000    22650.00    22650.000    22650.00   22650.000    22650.00 
           009. S-05-263 
642.5401   Field Office Type D            EACH       1.000    45000.000    45000.00    30000.000    30000.00   22000.000    22000.00 
           01. Office 1 
642.5401   Field Office Type D            EACH       1.000    45000.000    45000.00    30000.000    30000.00   22000.000    22000.00 
           02. Office 2 
643.0200   Traffic Control Surv & Maint ( DAY       81.000      350.000    28350.00      350.000    28350.00     350.000    28350.00 
           001. 1133-10-75 
643.0200   Traffic Control Surv & Maint ( DAY      600.000      350.000   210000.00      350.000   210000.00     350.000   210000.00 
           002. 1133-10-77 
643.0300   Traffic Control Drums          DAY   291983.000        0.400   116793.20        0.400   116793.20       0.400   116793.20 
643.0410   Traffic Control Barricades Typ DAY      492.000        1.000      492.00        1.000      492.00       1.000      492.00 
643.0420   Traffic Control Barricades Typ DAY    15420.000        0.750    11565.00        0.750    11565.00       0.750    11565.00 
643.0705   Traffic Control Warning Lights DAY    27992.000        0.200     5598.40        0.200     5598.40       0.200     5598.40 
643.0715   Traffic Control Warning Lights DAY    81979.000        0.250    20494.75        0.250    20494.75       0.250    20494.75 
643.0800   Traffic Control Arrow Boards   DAY     1400.000       25.000    35000.00       25.000    35000.00      25.000    35000.00 
643.0900   Traffic Control Signs          DAY    95840.000        0.800    76672.00        0.800    76672.00       0.800    76672.00 
643.0910   Traffic Control Covering Signs EACH       7.000     1000.000     7000.00     1000.000     7000.00    1000.000     7000.00 
643.0920   Traffic Control Covering Signs EACH      12.000       50.000      600.00       50.000      600.00      50.000      600.00 
643.1000   Traffic Control Signs Fixed Me SF       727.500       30.000    21825.00       30.000    21825.00      30.000    21825.00 
643.1050   Traffic Control Signs PCMS     DAY      986.000      100.000    98600.00      100.000    98600.00     100.000    98600.00 
643.2000   Traffic Control Detour (projec EACH       1.000    68110.000    68110.00    68110.000    68110.00   68110.000    68110.00 
           001. 1133-10-77 
643.3000   Traffic Control Detour Signs   DAY    48810.000        0.350    17083.50        0.350    17083.50       0.350    17083.50 
645.0111   Geotextile Fabric Type DF Sche SY      1430.000        2.600     3718.00        3.000     4290.00       2.500     3575.00 
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645.0113   Geotextile Fabric Type DF Sche SY      1367.000        3.500     4784.50        2.000     2734.00       3.500     4784.50 
           **P** 
645.0115   Geotextile Fabric Type ES      SY     13953.000       16.000   223248.00        3.000    41859.00      21.300   297198.90 
           **P** 
645.0120   Geotextile Fabric Type HR      SY      1883.000        3.250     6119.75        3.250     6119.75       4.870     9170.21 
645.0140   Geotextile Fabric Type SAS     SY      2360.000        2.500     5900.00        5.000    11800.00       2.500     5900.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    129875.000        0.600    77925.00        0.600    77925.00       0.600    77925.00 
646.0600   Removing Pavement Markings     LF    101730.000        0.750    76297.50        0.750    76297.50       0.750    76297.50 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     30133.000        6.250   188331.25        6.250   188331.25       6.250   188331.25 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     24660.000        8.750   215775.00        8.750   215775.00       8.750   215775.00 
647.0456   Pavement Marking Curb Epoxy    LF       140.000        5.000      700.00        5.000      700.00       5.000      700.00 
647.0566   Pavement Marking Stop Line Epo LF        54.000        8.000      432.00        8.000      432.00       8.000      432.00 
647.0606   Pavement Marking Island Nose E EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
647.0726   Pavement Marking Diagonal Epox LF       155.000        6.000      930.00        6.000      930.00       6.000      930.00 
647.0746   Pavement Marking Diagonal Epox LF      1355.000       10.000    13550.00       10.000    13550.00      10.000    13550.00 
647.0766   Pavement Marking Crosswalk Epo LF       290.000        5.000     1450.00        5.000     1450.00       5.000     1450.00 
649.0400   Temp Pvt Marking Removable Tap LF      6970.000        2.000    13940.00        2.000    13940.00       2.000    13940.00 
649.0801   Temp Pvt Mking Removable Tape  LF      2290.000        1.600     3664.00        1.600     3664.00       1.600     3664.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       5.000      200.000     1000.00      200.000     1000.00     200.000     1000.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF      2432.000       20.000    48640.00       20.000    48640.00      20.000    48640.00 
           **P** 
652.0225   Conduit Rigid Nonmetallic Sch  LF     41526.000        5.000   207630.00        5.000   207630.00       5.000   207630.00 
           **P** 
652.0235   Conduit Rigid Nonmetallic Sch  LF      7910.000        6.000    47460.00        6.000    47460.00       6.000    47460.00 
           **P** 
652.0325   Conduit Rigid Nonmetallic Sch  LF       110.000        5.500      605.00        5.500      605.00       5.500      605.00 
           **P** 
652.0605   Conduit Special 2-Inch         LF       925.000       14.000    12950.00       14.000    12950.00      14.000    12950.00 
           **P** 
652.0615   Conduit Special 3-Inch         LF      2640.000       16.000    42240.00       16.000    42240.00      16.000    42240.00 
           **P** 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       5.000      600.000     3000.00      600.000     3000.00     600.000     3000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      95.000      625.000    59375.00      625.000    59375.00     625.000    59375.00 
653.0180   Pull Boxes Steel Communication EACH      35.000      600.000    21000.00      600.000    21000.00     600.000    21000.00 
           001.  24x36-Inch 
653.0220   Junction Boxes 18x6x6-Inch     EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH      15.000     1250.000    18750.00     1250.000    18750.00    1250.000    18750.00 
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653.0905   Removing Pull Boxes            EACH      16.000       50.000      800.00       50.000      800.00      50.000      800.00 
654.0102   Concrete Bases Type 2          EACH       2.000      775.000     1550.00      775.000     1550.00     775.000     1550.00 
654.0105   Concrete Bases Type 5          EACH      33.000      625.000    20625.00      625.000    20625.00     625.000    20625.00 
654.0107   Concrete Bases Type 7          EACH      56.000      775.000    43400.00      775.000    43400.00     775.000    43400.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1100.000     1100.00     1100.000     1100.00    1100.000     1100.00 
654.0220   Concrete Control Cabinet Bases EACH       2.000      675.000     1350.00      675.000     1350.00     675.000     1350.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
655.0610   Electrical Wire Lighting 12 AW LF     38460.000        0.500    19230.00        0.500    19230.00       0.500    19230.00 
           **P** 
655.0615   Electrical Wire Lighting 10 AW LF      6910.000        0.600     4146.00        0.600     4146.00       0.600     4146.00 
           **P** 
655.0620   Electrical Wire Lighting 8 AWG LF      8630.000        0.600     5178.00        0.600     5178.00       0.600     5178.00 
           **P** 
655.0630   Electrical Wire Lighting 4 AWG LF     79565.000        0.950    75586.75        0.950    75586.75       0.950    75586.75 
           **P** 
655.0635   Electrical Wire Lighting 2 AWG LF     71045.000        1.250    88806.25        1.250    88806.25       1.250    88806.25 
           **P** 
655.0640   Electrical Wire Lighting 1 AWG LF    139605.000        1.750   244308.75        1.750   244308.75       1.750   244308.75 
           **P** 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           001. CB 500 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           002. CB 600 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           001. CB 200 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           002. CB 300 
656.0400   Elec Service Main Lugs Only Me LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           003. CB 400 
656.0500   Elec Service Breaker Disconnec LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           001. CCTV-05-0046 
656.0500   Elec Service Breaker Disconnec LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           002. CCTV-05-0047 
657.0210   Transf Base Brkawy 15-17 In Bo EACH      56.000      350.000    19600.00      350.000    19600.00     350.000    19600.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      270.000     3240.00      270.000     3240.00     270.000     3240.00 
657.0310   Poles Type 3                   EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 
657.0322   Poles Type 5-Aluminum          EACH      50.000      890.000    44500.00      890.000    44500.00     890.000    44500.00 
657.0337   Poles Type 17-Aluminum         EACH     144.000     1095.000   157680.00     1095.000   157680.00    1095.000   157680.00 
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657.0605   Lum Arms Singl Membr 4 1/2-In  EACH      44.000      150.000     6600.00      150.000     6600.00     150.000     6600.00 
657.0620   Lum Arms Single Member 6-In Cl EACH     116.000      160.000    18560.00      160.000    18560.00     160.000    18560.00 
657.0730   Lum Arms Truss Type 6-In Clamp EACH      57.000      290.000    16530.00      290.000    16530.00     290.000    16530.00 
657.6005.S Anchor Assembl Light Poles on  EACH      10.000      450.000     4500.00      450.000     4500.00     450.000     4500.00 
659.0600   Underdeck Lighting (location)  LS         1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           001. R-05-234 
659.0600   Underdeck Lighting (location)  LS         1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           002. R-05-235 
659.0802   Plaques Sequence Identificatio EACH     229.000       30.000     6870.00       30.000     6870.00      30.000     6870.00 
659.1210   Luminaires Underdeck LED B     EACH       8.000      625.000     5000.00      625.000     5000.00     625.000     5000.00 
670.0100   Field System Integrator        LS         1.000     3940.000     3940.00     3940.000     3940.00    3940.000     3940.00 
670.0200   ITS Documentation              LS         1.000     2900.000     2900.00     2900.000     2900.00    2900.000     2900.00 
671.0300   Fiber Optic Cable Marker       EACH     100.000       75.000     7500.00       75.000     7500.00      75.000     7500.00 
672.0250   Base Camera Pole 50-FT         EACH       2.000     2500.000     5000.00     2500.000     5000.00    2500.000     5000.00 
672.0280   Base Camera Pole 80-FT         EACH       1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
673.0105   Communication Vault Type 1     EACH      25.000     1500.000    37500.00     1500.000    37500.00    1500.000    37500.00 
673.0225.S Install Pole Mounted Cabinet   EACH       3.000     1430.000     4290.00     1430.000     4290.00    1430.000     4290.00 
674.0200   Cable Microwave Detector       LF     10215.000        2.500    25537.50        2.500    25537.50       2.500    25537.50 
675.0300   Install Mounted Contr Microwav EACH       6.000     1625.000     9750.00     1625.000     9750.00    1625.000     9750.00 
675.0400.S Install Ethernet Switch        EACH       5.000      525.000     2625.00      525.000     2625.00     525.000     2625.00 
677.0100   Install Camera Pole            EACH       3.000     2530.000     7590.00     2530.000     7590.00    2530.000     7590.00 
677.0200   Install Camera Assembly        EACH       3.000     2100.000     6300.00     2100.000     6300.00    2100.000     6300.00 
677.0300.S Install Video Encoder          EACH       3.000      325.000      975.00      325.000      975.00     325.000      975.00 
678.0006   Install Fbr Opt Cable Outdoor  LF      1835.000        2.000     3670.00        2.000     3670.00       2.000     3670.00 
678.0012   Install Fbr Opt Cable Outdoor  LF      4350.000        2.000     8700.00        2.000     8700.00       2.000     8700.00 
678.0036   Install Fbr Opt Cable Outdoor  LF     13205.000        2.000    26410.00        2.000    26410.00       2.000    26410.00 
678.0072   Install Fbr Opt Cable Outdoor  LF     52140.000        2.000   104280.00        2.000   104280.00       2.000   104280.00 
678.0200   Fiber Optic Splice Enclosure   EACH      12.000     1295.000    15540.00     1295.000    15540.00    1295.000    15540.00 
678.0300   Fiber Optic Splice             EACH     873.000       32.950    28765.35       32.950    28765.35      32.950    28765.35 
678.0400   Fiber Optic Termination        EACH      66.000       59.000     3894.00       59.000     3894.00      59.000     3894.00 
678.0500   Communication System Testing   LS         1.000     2950.000     2950.00     2950.000     2950.00    2950.000     2950.00 
690.0150   Sawing Asphalt                 LF      1298.000        1.000     1298.00        1.000     1298.00       1.000     1298.00 
690.0250   Sawing Concrete                LF        96.000       10.000      960.00        1.750      168.00      10.000      960.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     5760.000        5.000    28800.00        5.000    28800.00       5.000    28800.00 
SPV.0035   Special                        CY     24961.000       24.150   602808.15       22.000   549142.00      24.150   602808.15 
           001. Drainage Blanket 
SPV.0035   Special                        CY    519410.000       11.430  5936856.30       11.700  6077097.00      11.430  5936856.30 
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           002. Roadway Embankment 
SPV.0035   Special                        CY      1155.000       12.000    13860.00        8.500     9817.50      12.000    13860.00 
           003. Excavation Of Phragmites Soil 
SPV.0035   Special                        CY      9302.000       17.500   162785.00       16.250   151157.50      17.500   162785.00 
           004. Granular Material For ES Fabric 
SPV.0035   Special                        CY      1918.000       45.500    87269.00       45.500    87269.00      45.500    87269.00 
           500. Planting Mixture 
SPV.0035   Special                        CY      1465.000       35.000    51275.00       35.000    51275.00      35.000    51275.00 
           501. Topsoil Special 
SPV.0035   Special                        CY      8100.000      500.000  4050000.00      500.000  4050000.00     587.000  4754700.00 
           700. High Performance Concrete (HPC) 
           Masonry Structures **P** 
SPV.0060   Special                        EACH       2.000     5000.000    10000.00     2000.000     4000.00    1200.000     2400.00 
           001. CPM Baseline Schedule 
SPV.0060   Special                        EACH      49.000      100.000     4900.00      100.000     4900.00     125.000     6125.00 
           002. CPM Schedule Monthly Updates 
SPV.0060   Special                        EACH      12.000     3000.000    36000.00     5500.000    66000.00    1225.000    14700.00 
           003. Vibrating Wire Piezometer 
           Instrumentation System, Delivered 
SPV.0060   Special                        EACH      11.000     2000.000    22000.00      750.000     8250.00    1000.000    11000.00 
           004. Settlement Gauges 
SPV.0060   Special                        EACH       1.000     7850.000     7850.00     7850.000     7850.00    7850.000     7850.00 
           005. Concrete Barrier Trans Type S56 
           (54-Inch Base) To S56 (36-Inch Base) 
SPV.0060   Special                        EACH       4.000      850.000     3400.00      850.000     3400.00    1500.000     6000.00 
           009. Utility Line Opening 
SPV.0060   Special                        EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
           010. Section Survey Monuments, 
           Reconstruct Project 
SPV.0060   Special                        EACH      14.000     1850.000    25900.00     1850.000    25900.00    1850.000    25900.00 
           012. Removing Traffic Control Type I 
           Sign Covering Other Contracts 
SPV.0060   Special                        EACH       1.000     2020.000     2020.00     2020.000     2020.00    2580.000     2580.00 
           100. Inlets 4-Ft Diameter Special 
SPV.0060   Special                        EACH       5.000     1570.000     7850.00     1570.000     7850.00    2000.000    10000.00 
           101. Inlets 2 X 2.5-Ft Special 
SPV.0060   Special                        EACH       1.000      717.000      717.00      717.000      717.00     930.000      930.00 
           103. Inlet Cover Type DW 
SPV.0060   Special                        EACH       7.000     2065.000    14455.00     2065.000    14455.00    2500.000    17500.00 
           104. Drain Slotted Vane Type A 3-Foot 
SPV.0060   Special                        EACH       8.000     2728.000    21824.00     2728.000    21824.00    2728.000    21824.00 
           105. Drain Slotted Vane Type B 6-Foot 
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SPV.0060   Special                        EACH       1.000     3511.000     3511.00     3511.000     3511.00    2500.000     2500.00 
           110. Inlets Median 2 Grate Special 
SPV.0060   Special                        EACH       1.000      165.000      165.00      165.000      165.00     500.000      500.00 
           113. Apron Endwall for Culvert Pipe 
           Steel 10-Inch 
SPV.0060   Special                        EACH      10.000      100.000     1000.00     5000.000    50000.00    5000.000    50000.00 
           151. Sedimentation Basin 
SPV.0060   Special                        EACH      11.000      500.000     5500.00      500.000     5500.00     500.000     5500.00 
           152. Temporary Stone Ditch Checks 
SPV.0060   Special                        EACH       2.000      100.000      200.00     2500.000     5000.00    5000.000    10000.00 
           153. Tracking Pad Maintenance 
SPV.0060   Special                        EACH       5.000     4000.000    20000.00     4000.000    20000.00    4000.000    20000.00 
           200. Maintenance And Removal Of Crash 
           Cushions Temp Left In Place By Others 
SPV.0060   Special                        EACH      37.000       75.000     2775.00       75.000     2775.00      75.000     2775.00 
           250. V-Loc Sign Anchors 
SPV.0060   Special                        EACH      23.000      600.000    13800.00      600.000    13800.00     600.000    13800.00 
           300. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH      16.000      700.000    11200.00      700.000    11200.00     700.000    11200.00 
           301. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       9.000      800.000     7200.00      800.000     7200.00     800.000     7200.00 
           302. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       7.000      750.000     5250.00      750.000     5250.00     750.000     5250.00 
           303. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2R 
SPV.0060   Special                        EACH       6.000      850.000     5100.00      850.000     5100.00     850.000     5100.00 
           304. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           305. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 6 
SPV.0060   Special                        EACH      33.000      700.000    23100.00      700.000    23100.00     700.000    23100.00 
           306. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      12.000      800.000     9600.00      800.000     9600.00     800.000     9600.00 
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           310. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 5 
SPV.0060   Special                        EACH      17.000      600.000    10200.00      600.000    10200.00     600.000    10200.00 
           351. Polymer Concrete Pullbox 
SPV.0060   Special                        EACH       2.000      335.000      670.00      335.000      670.00     335.000      670.00 
           352. Luminaire Arms Truss Type 4-Inch 
           Clamp 12-Ft Black 
SPV.0060   Special                        EACH      37.000     1500.000    55500.00     1500.000    55500.00    1500.000    55500.00 
           353. Concrete Bases Type 7 Median 
SPV.0060   Special                        EACH       9.000    14800.000   133200.00    14800.000   133200.00   14800.000   133200.00 
           354. Concrete Base Median Barrier Type 1 
SPV.0060   Special                        EACH       2.000    14800.000    29600.00    14800.000    29600.00   14800.000    29600.00 
           355. Concrete Base Median Barrier Type 2 
SPV.0060   Special                        EACH       8.000     9575.000    76600.00     9575.000    76600.00    9575.000    76600.00 
           356. Concrete Base Median Barrier 
           Type 3 
SPV.0060   Special                        EACH       3.000     2500.000     7500.00     2500.000     7500.00    2500.000     7500.00 
           357. Double Lighting Cabinet Base 
SPV.0060   Special                        EACH      13.000      950.000    12350.00      950.000    12350.00     950.000    12350.00 
           358. Concrete Bases Type W 
SPV.0060   Special                        EACH      20.000      895.000    17900.00      895.000    17900.00     895.000    17900.00 
           359. Poles Type 5-Aluminum Black 
SPV.0060   Special                        EACH      23.000      290.000     6670.00      290.000     6670.00     290.000     6670.00 
           360. Transformer Bases Breakaway 11 
           1/2-Inch Bolt Circle Black 
SPV.0060   Special                        EACH      22.000      310.000     6820.00      310.000     6820.00     310.000     6820.00 
           361. Luminaire Arms Truss 4 1/2-Inch 
           Clamp 12-Ft Black 
SPV.0060   Special                        EACH      24.000      525.000    12600.00      525.000    12600.00     525.000    12600.00 
           362. Luminaires Utility Led Category C 
           Black 
SPV.0060   Special                        EACH       6.000     6906.000    41436.00     6906.000    41436.00    6906.000    41436.00 
           363. Lighting Control Cabinet - Freeway 
SPV.0060   Special                        EACH       1.000     7569.000     7569.00     7569.000     7569.00    7569.000     7569.00 
           364. Lighting Control Cabinet - 
           Roundabout 
SPV.0060   Special                        EACH       5.000      150.000      750.00      150.000      750.00     150.000      750.00 
           365. Anchor Bolt Cover Shroud 
SPV.0060   Special                        EACH       1.000     7569.000     7569.00     7569.000     7569.00    7569.000     7569.00 
           366. Lighting Control Cabinet - Local 
SPV.0060   Special                        EACH      13.000      300.000     3900.00      300.000     3900.00     300.000     3900.00 
           367. Fiberglass Street Light Pole - 
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           Install Only 
SPV.0060   Special                        EACH      16.000       45.000      720.00       45.000      720.00      45.000      720.00 
           368. Street Light Mast Arm 10 Foot - 
           Install Only 
SPV.0060   Special                        EACH      16.000      120.000     1920.00      120.000     1920.00     120.000     1920.00 
           369. Box Style Luminaire Led - Install 
           Only 
SPV.0060   Special                        EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
           371. Remove Luminaire 
SPV.0060   Special                        EACH       1.000      525.000      525.00      525.000      525.00     525.000      525.00 
           403. Salvage Pole Mounted Cabinet 
SPV.0060   Special                        EACH      16.000       95.000     1520.00       95.000     1520.00      95.000     1520.00 
           404. Salvage IP Radio 
SPV.0060   Special                        EACH       1.000    13000.000    13000.00    13000.000    13000.00   13000.000    13000.00 
           405. Ramp Closure Gates Solar Powered 
           24-Ft 
SPV.0060   Special                        EACH       2.000    13250.000    26500.00    13250.000    26500.00   13250.000    26500.00 
           406. Ramp Closure Gates Solar Powered 
           30-Ft 
SPV.0060   Special                        EACH       2.000      165.000      330.00      165.000      330.00     165.000      330.00 
           407. Pedestal Bases Black 
SPV.0060   Special                        EACH       2.000      380.000      760.00      380.000      760.00     380.000      760.00 
           409. Traffic Signal Standards Aluminum 
           15-Ft Black 
SPV.0060   Special                        EACH       9.000      125.000     1125.00      125.000     1125.00     125.000     1125.00 
           410. Tracer Test Station 
SPV.0060   Special                        EACH      10.000      950.000     9500.00      950.000     9500.00     950.000     9500.00 
           411. Install Termination Panel 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           412. Salvage Camera Assembly 
SPV.0060   Special                        EACH       6.000      295.000     1770.00      295.000     1770.00     295.000     1770.00 
           413. Salvage Ethernet Switch 
SPV.0060   Special                        EACH       1.000      195.000      195.00      195.000      195.00     195.000      195.00 
           414. Salvage Video Encoder 
SPV.0060   Special                        EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           415. Salvage Mounted Controller 
           Microwave Detector Assembly 
SPV.0060   Special                        EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           416. Remove Wood Pole 
SPV.0060   Special                        EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           417. Fusible Disconnect Box 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
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           418. Step Down 3KVA Control Transformer 
           480V PRI- 120/240V SEC 
SPV.0060   Special                        EACH       2.000     1700.000     3400.00     1700.000     3400.00    1700.000     3400.00 
           419. Installing Pole Mounted Cabinet 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00    1500.000     3000.00 
           420. Installing Two Solar Panels On One 
           Bracket 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      750.000     1500.00     750.000     1500.00 
           421. Installing Wavetronix Click 200 
           Module 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00    1500.000     3000.00 
           422. Installing Wavetronix Detector 
           Module 
SPV.0060   Special                        EACH       2.000      250.000      500.00      250.000      500.00    1250.000     2500.00 
           423. Concrete Maintenance Platform 
SPV.0060   Special                        EACH       2.000      350.000      700.00     1100.000     2200.00    1100.000     2200.00 
           424. Grading Shaping & Finishing For ATR 
           Site 
SPV.0060   Special                        EACH      94.000       12.000     1128.00       12.000     1128.00      12.000     1128.00 
           500. Perennials, Aster (Purple Dome), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH      44.000       12.000      528.00       12.000      528.00      12.000      528.00 
           501. Perennials, Bee Balm (Marshall's 
           Delight), Cg, 1 Gal 
SPV.0060   Special                        EACH     235.000       12.000     2820.00       12.000     2820.00      12.000     2820.00 
           502. Perennials, Black-Eyed-Susan (City 
           Garden), Cg, 1 Gal 
SPV.0060   Special                        EACH     142.000       12.000     1704.00       12.000     1704.00      12.000     1704.00 
           503. Perennials, Catmint (Walker'S Low), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH     135.000       12.000     1620.00       12.000     1620.00      12.000     1620.00 
           504. Perennials, Coneflower (White 
           Swan), Cg, 1 Gal 
SPV.0060   Special                        EACH      82.000       16.000     1312.00       16.000     1312.00      16.000     1312.00 
           505. Perennials, Daylily (Alabama 
           Jubilee), Cg, 1 Gal 
SPV.0060   Special                        EACH      93.000       16.000     1488.00       16.000     1488.00      16.000     1488.00 
           506. Perennials, Daylily (Flava), Cg, 1 
           Gal 
SPV.0060   Special                        EACH       7.000       12.000       84.00       12.000       84.00      12.000       84.00 
           507. Perennials, Daylily (Hyperion), Cg, 
           1 Gal 
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SPV.0060   Special                        EACH     201.000       12.000     2412.00       12.000     2412.00      12.000     2412.00 
           508. Perennials, Daylily (Pardon Me), 
           Cg, 1 Gal 
SPV.0060   Special                        EACH     208.000       30.000     6240.00       30.000     6240.00      30.000     6240.00 
           509. Perennials, Feather Reed Grass 
           (Karl Foerster), Cg, 3 Gal 
SPV.0060   Special                        EACH      80.000       12.000      960.00       12.000      960.00      12.000      960.00 
           510. Perennials, Gayfeather, Spiked 
           (Kobold), Cg, 1 Gal 
SPV.0060   Special                        EACH     284.000       12.000     3408.00       12.000     3408.00      12.000     3408.00 
           511. Perennials, Little Bluestem (The 
           Blues), Cg, 1 Gal 
SPV.0060   Special                        EACH       4.000       30.000      120.00       30.000      120.00      30.000      120.00 
           512. Perennials, Maidenhair Grass 
           (Zebra), Cg, 3 Gal 
SPV.0060   Special                        EACH      41.000       12.000      492.00       12.000      492.00      12.000      492.00 
           513. Perennials, Prairie Dropseed, Cg, 1 
           Gal 
SPV.0060   Special                        EACH     134.000       12.000     1608.00       12.000     1608.00      12.000     1608.00 
           514. Perennials, Salvia (May Night), Cg, 
           1 Gal 
SPV.0060   Special                        EACH      77.000       12.000      924.00       12.000      924.00      12.000      924.00 
           515. Perennials, Sedum (Autumn Joy), Cg, 
           1 Gal 
SPV.0060   Special                        EACH       7.000       30.000      210.00       30.000      210.00      30.000      210.00 
           516. Perennials, Switchgrass 
           (Northwind), Cg, 3 Gal 
SPV.0060   Special                        EACH      94.000        6.000      564.00        6.000      564.00       6.000      564.00 
           517. Annuals, Canna (President), 
           Bulb/Cg, 4-Eye Minimum 
SPV.0060   Special                        EACH     300.000        2.000      600.00        2.000      600.00       2.000      600.00 
           518. Bulbs, Daffodil 'Stainless', Bulb, 
           DN 1 
SPV.0060   Special                        EACH     300.000        2.000      600.00        2.000      600.00       2.000      600.00 
           519. Bulbs, Tulip 'American Dream', 
           Bulb, 12+cm 
SPV.0060   Special                        EACH     300.000        2.000      600.00        2.000      600.00       2.000      600.00 
           520. Bulbs, Tulip, 'Jaap Groot', Bulb, 
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           12+cm 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00     1200.000     3600.00    2200.000     6600.00 
           700. Pile Dynamic Analyzer (PDA) Testing 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00     1200.000     3600.00    2000.000     6000.00 
           701. Pile Dynamic Analyzer (PDA) 
           Restriking 
SPV.0060   Special                        EACH       1.000      800.000      800.00      800.000      800.00    4000.000     4000.00 
           702. Case Pile Wave Analysis Program 
           (Capwap) Evaluation 
SPV.0060   Special                        EACH       1.000     6000.000     6000.00     6000.000     6000.00   15000.000    15000.00 
           703. Standpipe System 
SPV.0075   Special                        HRS      600.000        0.010        6.00      120.000    72000.00     150.000    90000.00 
           150. Street Sweeping 
SPV.0075   Special                        HRS      150.000      200.000    30000.00      200.000    30000.00     200.000    30000.00 
           200. Truck Mounted Attenuator With 
           Operator 
SPV.0075   Special                        HRS      150.000      130.000    19500.00      130.000    19500.00     130.000    19500.00 
           201. Truck Mounted Attenuator Without 
           Operator 
SPV.0085   Special                        LB     13443.000        3.250    43689.75        3.250    43689.75       2.950    39656.85 
           700. Bar Steel Reinforcement HS 
           Stainless Bridges 
SPV.0090   Special                        LF       850.000       12.450    10582.50       12.450    10582.50      12.450    10582.50 
           001. Concrete Curb & Gutter 18-Inch Type 
           A Full Depth Reverse Slope Gutter **P** 
SPV.0090   Special                        LF      8737.000       12.550   109649.35       12.550   109649.35      12.550   109649.35 
           002. Concrete Curb & Gutter 30-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF       108.000       25.500     2754.00       25.500     2754.00      25.500     2754.00 
           003. Concrete Curb & Gutter 32-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF        40.000       47.000     1880.00       47.000     1880.00      47.000     1880.00 
           004. Concrete Curb & Gutter 54-Inch Type 
           A Full Depth **P** 
SPV.0090   Special                        LF        40.000       26.000     1040.00       26.000     1040.00      26.000     1040.00 
           006. Concrete Curb & Gutter 4-Inch 
           Sloped 36-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF      1100.000       14.900    16390.00       14.900    16390.00      14.900    16390.00 
           007. Concrete Curb & Gutter 4-Inch 
           Sloped 36-Inch Type R Full Depth **P** 
SPV.0090   Special                        LF       333.000       21.820     7266.06       21.820     7266.06      21.820     7266.06 
           008. Concrete Curb & Gutter 6-Inch 
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           Sloped 36-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF       486.000       42.740    20771.64       42.740    20771.64      42.740    20771.64 
           009. Concrete Curb & Gutter 6-Inch 
           Sloped 60-Inch Type A Full Depth **P** 
SPV.0090   Special                        LF        50.000       59.500     2975.00       59.500     2975.00      59.500     2975.00 
           010. Fence Chain Link Polymer-Coated 
           4-Ft 
SPV.0090   Special                        LF      1107.000      161.550   178835.85      161.550   178835.85     135.000   149445.00 
           011. Pedestrian Railing 
SPV.0090   Special                        LF    321096.000        0.750   240822.00        0.630   202290.48       0.630   202290.48 
           012. Strip Drains 
SPV.0090   Special                        LF    238224.000        1.000   238224.00        1.050   250135.20       1.050   250135.20 
           013. Pre-Bored Strip Drains 
SPV.0090   Special                        LF      2100.000       71.800   150780.00       71.800   150780.00      71.800   150780.00 
           014. Concrete Barrier Type S56 (36-Inch 
           Wide Base) **P** 
SPV.0090   Special                        LF      3495.000       79.600   278202.00       79.600   278202.00      79.600   278202.00 
           015. Concrete Barrier Type S56A (36-Inch 
           Wide Base) **P** 
SPV.0090   Special                        LF      2100.000        0.700     1470.00        0.700     1470.00       0.700     1470.00 
           016. Concrete Curb & Gutter And Barrier, 
           Cold Weather Covering, Plastic 1 Layer 
SPV.0090   Special                        LF       600.000        0.700      420.00        0.700      420.00       0.700      420.00 
           017. Concrete Curb & Gutter and Barrier, 
           Cold Weather Covering, Plastic 2 Layers 
SPV.0090   Special                        LF       600.000        0.010        6.00        0.010        6.00       0.010        6.00 
           018. Conc C&G and Barrier, Cold Weather 
           Covering, Plastic/Hay/Plastic or Blanket 
SPV.0090   Special                        LF       765.000       12.450     9524.25       12.450     9524.25      12.450     9524.25 
           019. Concrete Curb & Gutter 30-Inch Type 
           D HES **P** 
SPV.0090   Special                        LF       445.000       18.100     8054.50       18.100     8054.50      18.100     8054.50 
           020. Concrete Curb & Gutter 30-Inch Type 
           A Full Depth HES **P** 
SPV.0090   Special                        LF       670.000        9.000     6030.00        9.000     6030.00       9.000     6030.00 
           307. Pavement Marking Grooved Preformed 
           Thermoplastic, Crosswalk 6-Inch 
SPV.0090   Special                        LF      1075.000       12.000    12900.00       12.000    12900.00      12.000    12900.00 
           308. Pavement Marking Grooved Preformed 
           Thermoplastic 8-Inch 
SPV.0090   Special                        LF       290.000       22.000     6380.00       22.000     6380.00      22.000     6380.00 
           309. Pavement Marking Grooved Preformed 
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           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       755.000        4.000     3020.00        4.000     3020.00       4.000     3020.00 
           370. Pullbox Drain Duct 
SPV.0090   Special                        LF     13655.000       10.000   136550.00       10.000   136550.00      10.000   136550.00 
           400. Conduit HDPE 3-Duct 2-Inch 
SPV.0090   Special                        LF       105.000       22.000     2310.00       22.000     2310.00      22.000     2310.00 
           401. Conduit HDPE Directional Bore 
           3-Duct 2-Inch 
SPV.0090   Special                        LF      5725.000       12.000    68700.00       12.000    68700.00      12.000    68700.00 
           402. Conduit HDPE 4-Duct 2-Inch 
SPV.0090   Special                        LF       410.000        7.000     2870.00        7.000     2870.00       7.000     2870.00 
           500. Aluminum Edging 
SPV.0090   Special                        LF        32.000       60.000     1920.00       60.000     1920.00     195.000     6240.00 
           700. Downspout RTRP 6-Inch 
SPV.0090   Special                        LF       512.000      150.000    76800.00      150.000    76800.00     117.000    59904.00 
           701. Railing Steel Type C4 Galvanized 
           Pedestrian B-05-682 
SPV.0090   Special                        LF       110.000       70.000     7700.00       70.000     7700.00     125.000    13750.00 
           702. Downspout RTRP 8-Inch 
SPV.0105   Special                        LS         1.000    83369.590    83369.59    73369.590    73369.59   73400.000    73400.00 
           002. Survey Project 1133-10-75 
SPV.0105   Special                        LS         1.000    73369.590    73369.59    73369.590    73369.59   73400.000    73400.00 
           003. Survey Project 1133-10-77 
SPV.0105   Special                        LS         1.000    75000.000    75000.00    20000.000    20000.00   50000.000    50000.00 
           004. Geotechnical Instrumentation 
SPV.0105   Special                        LS         1.000   174000.000   174000.00     7500.000     7500.00  125000.000   125000.00 
           005. Temporary Haul Road Access For 
           Construction Of Structure B-05-672 
SPV.0105   Special                        LS         1.000   135500.000   135500.00   143000.000   143000.00  125000.000   125000.00 
           006. Temporary Creek Access For Removal 
           And Construction Of Structures 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     2420.000     2420.00    1500.000     1500.00 
           008. Connecting Existing Downspot to 
           Storm Sewer 
SPV.0105   Special                        LS         1.000    12200.000    12200.00     2500.000     2500.00   12200.000    12200.00 
           009. Maintenance Road Excavation MR2 
SPV.0105   Special                        LS         1.000     9500.000     9500.00     2500.000     2500.00    9500.000     9500.00 
           010. Maintenance Road Excavation MR3 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           011. Concrete Pavement Joint Layout 
           Project 1133-10-75 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
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           012. Concrete Pavement Joint Layout 
           Project 1133-10-77 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00   12000.000    12000.00 
           200. Traffic Control For Duck Creek 
           Recreational Vehicles 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           450. Removing Traffic Signals (USH 41 NB 
           and Velp Avenue) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           451. Removing Traffic Signals (USH 41 SB 
           and Velp Avenue) 
SPV.0105   Special                        LS         1.000    35600.000    35600.00    35600.000    35600.00   35600.000    35600.00 
           950. Overhead Sign Support Black Finish 
           Structure S-05-256 
SPV.0105   Special                        LS         1.000    33100.000    33100.00    33100.000    33100.00   33100.000    33100.00 
           951. Overhead Sign Support Black Finish 
           Structure S-05-257 
SPV.0105   Special                        LS         1.000    23100.000    23100.00    23100.000    23100.00   23100.000    23100.00 
           952. Overhead Sign Support Black Finish 
           Structure S-05-261 
SPV.0105   Special                        LS         1.000    24100.000    24100.00    24100.000    24100.00   24100.000    24100.00 
           953. Overhead Sign Support Black Finish 
           Structure S-05-262 
SPV.0120   Special                        MGAL     160.000       45.000     7200.00       45.000     7200.00      45.000     7200.00 
           001. Water For Seeded Areas 
SPV.0165   Special                        SF      1260.000        4.300     5418.00        4.300     5418.00       4.300     5418.00 
           001. Concrete Sidewalk 8-Inch **P** 
SPV.0165   Special                        SF       730.000        4.840     3533.20        4.840     3533.20       4.840     3533.20 
           002. Concrete Sidewalk HES 8-Inch **P** 
SPV.0165   Special                        SF     26866.000        2.450    65821.70        1.500    40299.00       2.400    64478.40 
           700. Architectural Surface Treatment 
SPV.0165   Special                        SF     91562.000        0.700    64093.40        0.700    64093.40       0.730    66840.26 
           701. Staining Concrete 
SPV.0165   Special                        SF     21746.000        1.500    32619.00        1.500    32619.00       1.940    42187.24 
           702. Staining Concrete Brick 
SPV.0165   Special                        SF    107695.000        0.290    31231.55        0.290    31231.55       0.500    53847.50 
           703. Longitudinal Grooving Bridge Deck 
           **P** 
SPV.0165   Special                        SF       820.000       25.000    20500.00       25.000    20500.00      31.000    25420.00 
           704. Temporary Shoring Railroad B-05-673 
SPV.0165   Special                        SF      8823.000        3.500    30880.50        3.500    30880.50       6.500    57349.50 
           708. Architectural Surface Treatment, 
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           Special 
SPV.0165   Special                        SF     20127.000       93.500  1881874.50       62.000  1247874.00      93.500  1881874.50 
           850. Wall Wire Faced Mechanically 
           Stabilized Earth LRFD/QMP Pilot **P** 
SPV.0165   Special                        SF     20127.000       35.000   704445.00       35.000   704445.00      47.000   945969.00 
           851. Prestressed Precast Concrete Wall 
           Panel **P** 
SPV.0165   Special                        SF      1268.000       42.000    53256.00       42.000    53256.00      42.000    53256.00 
           852. Wall Modular Block Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0180   Special                        SY      2530.000       45.600   115368.00       45.600   115368.00      45.600   115368.00 
           001. Colored and Stamped Concrete 5-Inch 
SPV.0180   Special                        SY      1630.000       61.020    99462.60       61.020    99462.60      61.020    99462.60 
           002. Colored and Stamped Concrete 8-Inch 
SPV.0180   Special                        SY        44.000       81.000     3564.00       81.000     3564.00      81.000     3564.00 
           003. Colored and Stamped Concrete 9-Inch 
SPV.0180   Special                        SY        55.000       84.500     4647.50       84.500     4647.50      84.500     4647.50 
           004. Colored and Stamped Concrete 
           10-Inch 
SPV.0180   Special                        SY      1130.000       42.400    47912.00       42.400    47912.00      42.400    47912.00 
           005. Colored Concrete 6-Inch 
SPV.0180   Special                        SY       122.000       68.600     8369.20       68.600     8369.20      68.600     8369.20 
           006. Colored Concrete Pavement 9-Inch 
SPV.0180   Special                        SY       150.000       71.900    10785.00       71.900    10785.00      71.900    10785.00 
           007. Colored Concrete Pavement 10-Inch 
SPV.0180   Special                        SY       749.000       49.000    36701.00       49.000    36701.00      49.000    36701.00 
           008. Concrete Pavement Variable Depth 
SPV.0180   Special                        SY      5000.000        2.000    10000.00        0.010       50.00       2.000    10000.00 
           009. Geogrid Reinforcement 
SPV.0180   Special                        SY     10100.000        0.010      101.00        0.010      101.00       0.010      101.00 
           011. Concrete Pavement, Cold Weather 
           Covering, Plastic 1 Layer 
SPV.0180   Special                        SY      5100.000        0.010       51.00        0.010       51.00       0.010       51.00 
           012. Concrete Pavement, Cold Weather 
           Covering, Plastic 2 Layers 
SPV.0180   Special                        SY      5100.000        0.010       51.00        0.010       51.00       0.010       51.00 
           013. Conc Pave, Cold Weather Covering, 
           Plastic/Hay/Plastic or Blankets 
SPV.0180   Special                        SY      1696.000        6.000    10176.00        6.000    10176.00       6.000    10176.00 
           500. Shredded Hardwood Bark Mulch 
SPV.0195   Special                        TON      500.000       16.000     8000.00       18.750     9375.00      16.000     8000.00 
           001. Base Aggregate Dense 3/4-Inch 
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           Special 
SPV.0195   Special                        TON      500.000       12.000     6000.00       18.750     9375.00      12.000     6000.00 
           002. Breaker Run Special 
SPV.0195   Special                        TON      440.000       28.000    12320.00       49.000    21560.00      28.000    12320.00 
           004. Limestone Screenings 
SPV.0195   Special                        TON       10.000      580.000     5800.00      580.000     5800.00     580.000     5800.00 
           005. Cold Patch 
SPV.0200   Special                        VF        39.800      205.000     8159.00      205.000     8159.00     400.000    15920.00 
           100. Reconstructing Manhole 4-Ft 
           Diameter 
SPV.0200   Special                        VF        24.300      332.000     8067.60      332.000     8067.60     445.000    10813.50 
           101. Reconstructing Manhole 5-Ft 
           Diameter 
SPV.0200   Special                        VF         7.200      396.000     2851.20      396.000     2851.20     472.000     3398.40 
           102. Reconstructing Manhole 6-Ft 
           Diameter 
SPV.0200   Special                        VF         5.400      949.000     5124.60      949.000     5124.60     520.000     2808.00 
           103. Reconstructing Manhole 6x6-Ft 
659.1115   Luminaires Utility LED A       EACH      40.000      460.000    18400.00      460.000    18400.00     460.000    18400.00 
659.1125   Luminaires Utility LED C       EACH      84.000      545.000    45780.00      545.000    45780.00     545.000    45780.00 
659.1130   Luminaires Utility LED D       EACH      97.000      680.000    65960.00      680.000    65960.00     680.000    65960.00 
SPV.0060   Special                        EACH       5.000     1500.000     7500.00     5150.000    25750.00    5150.000    25750.00 
           013. Gates Pipe Double Leaf 18-Ft 
SPV.0165   Special                        SF       385.000      112.500    43312.50      112.500    43312.50     112.500    43312.50 
           251. Storm Drain Inlet Marking 
 
                                      PROPOSAL TOTAL.......             56170207.94              56480865.93             58577892.09 
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               STATE PROJECT(S):  1440-13-71                            LOCATION  Sheboygan       COUNTY 
                                  1440-13-74                                      Fond Du Lac - Plymouth 
                                                                                  Sth 23 
                                                                                  Sheboygan County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  H. JAMES & SONS, INC 
   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  3:  MASHUDA CONTRACTORS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA      120.000      250.000    30000.00      400.000    48000.00     400.000    48000.00 
201.0120   Clearing                       ID       782.000        5.000     3910.00       20.000    15640.00      20.000    15640.00 
201.0205   Grubbing                       STA      120.000      250.000    30000.00       85.000    10200.00      85.000    10200.00 
201.0220   Grubbing                       ID       782.000        5.000     3910.00        5.000     3910.00       5.000     3910.00 
203.0100   Removing Small Pipe Culverts   EACH      57.000      805.000    45885.00      500.000    28500.00     480.000    27360.00 
203.0200   Removing Old Structure (statio LS         1.000     4000.000     4000.00     1000.000     1000.00    2000.000     2000.00 
           01. 848+78, 60" Cmcp 
203.0200   Removing Old Structure (statio LS         1.000    21800.000    21800.00     5000.000     5000.00   21800.000    21800.00 
           01. 979+49.38 
204.0150   Removing Curb & Gutter         LF       715.000        4.000     2860.00        5.000     3575.00       3.000     2145.00 
204.0165   Removing Guardrail             LF      2175.000        2.000     4350.00        2.000     4350.00       1.700     3697.50 
204.0170   Removing Fence                 LF      4670.000        1.250     5837.50        1.250     5837.50       1.000     4670.00 
204.0190   Removing Surface Drains        EACH       2.000      300.000      600.00      500.000     1000.00     500.000     1000.00 
204.9105.S Removing (item description)    LS         1.000     2000.000     2000.00     2500.000     2500.00    2000.000     2000.00 
           01. Billboard 
205.0100   Excavation Common              CY    738615.000        3.130  2311864.95        3.750  2769806.25       7.120  5258938.80 
205.0400   Excavation Marsh               CY     17000.000        3.530    60010.00        3.750    63750.00       8.080   137360.00 
206.1000   Exc for Structure Bridges (str LS         1.000     2160.000     2160.00     3000.000     3000.00    1000.000     1000.00 
           02. B-59-0316 
206.2000   Exc for Structures Culverts (s LS         1.000    25000.000    25000.00    15000.000    15000.00   48500.000    48500.00 
           01. B-59-0099 
208.0100   Borrow                         CY    417000.000        4.700  1959900.00        0.010     4170.00       0.010     4170.00 
208.1100   Select Borrow                  CY     25000.000        6.200   155000.00        8.750   218750.00      11.240   281000.00 
210.0100   Backfill Structure             CY      1755.000       13.000    22815.00       15.750    27641.25      15.000    26325.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      100.000      100.00    1800.000     1800.00 
           01. 1440-13-71 
214.0100   Obliterating Old Road          STA       16.000      885.000    14160.00      100.000     1600.00     600.000     9600.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1100.000       14.150    15565.00       23.900    26290.00      20.110    22121.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    26300.000        9.840   258792.00       13.900   365570.00      10.900   286670.00 
311.0115   Breaker Run                    CY       211.000       21.000     4431.00       20.000     4220.00      20.000     4220.00 
313.0110   Pit Run                        TON   103400.000        4.210   435314.00        5.750   594550.00       7.030   726902.00 
455.0105   Asphaltic Material PG58-28     TON      190.000      545.000   103550.00      545.000   103550.00     545.000   103550.00 
455.0605   Tack Coat                      GAL      910.000        3.900     3549.00        3.900     3549.00       3.900     3549.00 
460.1100   HMA Pavement Type E-0.3        TON     3500.000       47.400   165900.00       47.400   165900.00      47.400   165900.00 
460.2000   Incentive Density HMA Pavement DOL     2270.000        1.000     2270.00        1.000     2270.00       1.000     2270.00 
465.0120   Asph Surface Driveways & Field TON       62.000      124.000     7688.00      124.000     7688.00     124.000     7688.00 
465.0315   Asphaltic Flumes               SY        16.000       48.200      771.20       48.200      771.20      48.200      771.20 
502.0100   Concrete Masonry Bridges       CY       316.000      480.000   151680.00      550.000   173800.00     480.000   151680.00 
502.3200   Protective Surface Treatment   SY       245.000        4.700     1151.50        3.000      735.00       4.700     1151.50 
502.6105   Masonry Anchors Type S 5/8-Inc EACH      72.000       18.500     1332.00       25.000     1800.00      18.500     1332.00 
504.0100   Concrete Masonry Culverts      CY       544.000      444.000   241536.00      575.000   312800.00     444.000   241536.00 
504.0900   Concrete Masonry Endwalls      CY        34.000      937.000    31858.00      750.000    25500.00     937.000    31858.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6440.000        1.000     6440.00        1.000     6440.00       1.000     6440.00 
505.0410   Bar Steel Reinforcement HS Cul LB     61680.000        0.770    47493.60        1.000    61680.00       0.770    47493.60 
505.0605   Bar Steel Reinf HS Coated Brid LB     36540.000        1.100    40194.00        1.100    40194.00       1.100    40194.00 
505.0610   Bar Steel Reinf HS Coated Culv LB      1270.000        1.050     1333.50        1.250     1587.50       1.050     1333.50 
516.0500   Rubberized Membrane Waterproof SY        68.000       40.250     2737.00       35.000     2380.00      40.200     2733.60 
520.4024   Culvert Pipe Temporary 24-Inch LF      1778.000       33.500    59563.00       30.000    53340.00       0.010       17.78 
520.8000   Concrete Collars for Pipe      EACH      17.000      580.000     9860.00     1000.000    17000.00     500.000     8500.00 
521.0112   Culvert Pipe Corrugated Steel  LF        46.000       34.300     1577.80       30.000     1380.00      25.000     1150.00 
521.0124   Culvert Pipe Corrugated Steel  LF      1990.000       33.650    66963.50       32.000    63680.00      36.500    72635.00 
521.0136   Culvert Pipe Corrugated Steel  LF       142.000       54.300     7710.60       52.000     7384.00      51.500     7313.00 
521.0142   Culvert Pipe Corrugated Steel  LF        52.000       69.800     3629.60       82.000     4264.00      72.000     3744.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      147.000      294.00      300.000      600.00     252.000      504.00 
521.1024   Apr Endwls for Culvert Pipe St EACH      88.000      212.500    18700.00      300.000    26400.00     306.000    26928.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       3.000      506.500     1519.50      700.000     2100.00     522.000     1566.00 
521.1042   Apr Endwls for Culvert Pipe St EACH       2.000      883.000     1766.00     1100.000     2200.00     785.000     1570.00 
522.0124   Culv Pipe Reinf Concrete Class LF      3471.000       47.290   164143.59       50.000   173550.00      44.000   152724.00 
522.0130   Culv Pipe Reinf Concrete Class LF       282.000       58.640    16536.48       60.000    16920.00      55.000    15510.00 
522.0136   Culv Pipe Reinf Concrete Class LF       306.000       82.740    25318.44       80.000    24480.00      70.500    21573.00 
522.0142   Culv Pipe Reinf Concrete Class LF       662.000       93.330    61784.46      100.000    66200.00      86.000    56932.00 
522.0148   Culv Pipe Reinf Concrete Class LF       517.000      118.560    61295.52      130.000    67210.00     105.000    54285.00 
522.0154   Culv Pipe Reinf Concrete Class LF       302.000      153.920    46483.84      160.000    48320.00     141.000    42582.00 
522.0160   Culv Pipe Reinf Concrete Class LF       158.000      276.790    43732.82      180.000    28440.00     165.000    26070.00 
522.0324   Culv Pipe Reinf Concrete Class LF        92.000       56.130     5163.96       60.000     5520.00      47.500     4370.00 
522.0330   Culv Pipe Reinf Concrete Class LF       283.000       67.480    19096.84       80.000    22640.00      61.500    17404.50 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
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522.1024   Apr Endwls Culv Pipe Reinf Con EACH      61.000      773.560    47187.16     1000.000    61000.00     801.000    48861.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      849.200     4246.00     1100.000     5500.00     851.000     4255.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       6.000     1148.500     6891.00     1400.000     8400.00    1148.000     6888.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1341.980     5367.92     2000.000     8000.00    1291.000     5164.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1476.700     4430.10     3000.000     9000.00    1429.000     4287.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       2.000     2730.780     5461.56     4000.000     8000.00    2581.000     5162.00 
550.0500   Pile Points                    EACH      18.000      130.000     2340.00      115.000     2070.00     130.000     2340.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       540.000       46.000    24840.00       45.000    24300.00      46.000    24840.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF        80.000       40.000     3200.00       44.000     3520.00      44.000     3520.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        75.000       55.000     4125.00       44.000     3300.00      44.000     3300.00 
604.0600   Slope Paving Select Crushed Ma SY       250.000       17.000     4250.00       17.000     4250.00      22.000     5500.00 
606.0100   Riprap Light                   CY      2300.000       37.000    85100.00       37.000    85100.00      30.000    69000.00 
606.0200   Riprap Medium                  CY      2350.000       40.750    95762.50       40.750    95762.50      40.000    94000.00 
606.0300   Riprap Heavy                   CY        28.000       72.500     2030.00       95.000     2660.00      75.000     2100.00 
606.0400   Riprap Extra-Heavy             CY      1670.000       43.000    71810.00       43.000    71810.00      40.000    66800.00 
611.0612   Inlet Covers Type C            EACH       8.000      494.000     3952.00      500.000     4000.00     419.000     3352.00 
611.0642   Inlet Covers Type MS           EACH      44.000      319.000    14036.00      400.000    17600.00     350.000    15400.00 
611.2007   Manholes 7-FT Diameter         EACH       4.000     5009.800    20039.20     6000.000    24000.00    6640.000    26560.00 
611.2008   Manholes 8-FT Diameter         EACH       4.000     6359.140    25436.56     7000.000    28000.00    7857.000    31428.00 
611.3902   Inlets Median 2 Grate          EACH      22.000     2269.840    49936.48     3000.000    66000.00    2529.000    55638.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       200.000        8.000     1600.00        5.000     1000.00       5.000     1000.00 
612.0700   Drain Tile Exploration         LF      3020.000        1.500     4530.00        1.000     3020.00       1.500     4530.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      180.000      720.00      250.000     1000.00     180.000      720.00 
614.0305   Steel Plate Beam Guard Class A LF       175.000       14.500     2537.50       14.500     2537.50      21.910     3834.25 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      275.000      550.00      275.000      550.00     452.250      904.50 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00      100.000      100.00       1.000        1.00 
           01. 1440-13-71 
619.1000   Mobilization                   EACH       1.000   698010.260   698010.26  3306650.000  3306650.00  732382.000   732382.00 
624.0100   Water                          MGAL    2550.000       24.000    61200.00        5.000    12750.00      30.000    76500.00 
625.0500   Salvaged Topsoil               SY    580575.000        0.630   365762.25        0.500   290287.50       1.510   876668.25 
627.0200   Mulching                       SY    567000.000        0.120    68040.00        0.120    68040.00       0.150    85050.00 
628.1504   Silt Fence                     LF     37275.000        1.350    50321.25        1.350    50321.25       1.380    51439.50 
628.1520   Silt Fence Maintenance         LF     10475.000        0.010      104.75        0.010      104.75       0.070      733.25 
628.1905   Mobilizations Erosion Control  EACH      28.000      200.000     5600.00      200.000     5600.00      50.000     1400.00 
628.1910   Mobilization Emergency Erosion EACH      10.000        1.000       10.00        1.000       10.00      10.000      100.00 
628.2004   Erosion Mat Class I Type B     SY    330405.000        0.800   264324.00        0.800   264324.00       0.800   264324.00 
628.2006   Erosion Mat Urban Class I Type SY     67180.000        1.400    94052.00        1.400    94052.00       1.000    67180.00 
628.2027   Erosion Mat Class II Type C    SY     47861.000        3.750   179478.75        3.750   179478.75       3.400   162727.40 
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628.6510   Soil Stabilizer Type B         ACRE      43.000      475.000    20425.00      475.000    20425.00     420.000    18060.00 
628.7005   Inlet Protection Type A        EACH      30.000       97.000     2910.00       97.000     2910.00      65.000     1950.00 
628.7504   Temporary Ditch Checks         LF      3730.000        6.100    22753.00        6.100    22753.00       5.600    20888.00 
628.7555   Culvert Pipe Checks            EACH     350.000        9.500     3325.00        9.500     3325.00      41.000    14350.00 
628.7560   Tracking Pads                  EACH       7.000     1200.000     8400.00     3000.000    21000.00    2000.000    14000.00 
628.7570   Rock Bags                      EACH     440.000        9.500     4180.00        9.500     4180.00       6.500     2860.00 
629.0210   Fertilizer Type B              CWT      375.000       45.000    16875.00       45.000    16875.00      70.000    26250.00 
630.0120   Seeding Mixture No. 20         LB      8100.000        3.250    26325.00        3.250    26325.00       3.400    27540.00 
630.0130   Seeding Mixture No. 30         LB      5045.000        4.250    21441.25        4.250    21441.25       3.500    17657.50 
630.0200   Seeding Temporary              LB      6450.000        1.500     9675.00        1.500     9675.00       2.000    12900.00 
633.5200   Markers Culvert End            EACH     120.000       38.000     4560.00       38.000     4560.00      29.100     3492.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      18.000       58.000     1044.00       58.000     1044.00      42.190      759.42 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       7.000       60.000      420.00       60.000      420.00      44.900      314.30 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       6.000       63.000      378.00       63.000      378.00      51.000      306.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       70.000       70.00       70.000       70.00      60.000       60.00 
637.2210   Signs Type II Reflective H     SF        97.640       14.750     1440.19       14.750     1440.19      14.900     1454.84 
637.2220   Signs Type II Reflective SH    SF        13.500       17.000      229.50       17.000      229.50      13.500      182.25 
637.2230   Signs Type II Reflective F     SF       106.250       17.750     1885.94       17.750     1885.94      17.900     1901.88 
638.2602   Removing Signs Type II         EACH      18.000       15.000      270.00       15.000      270.00      14.500      261.00 
638.3000   Removing Small Sign Supports   EACH      20.000       17.000      340.00       17.000      340.00      15.000      300.00 
640.0200.S Placing Industrial (byproduct) CY     27450.000        2.420    66429.00        4.750   130387.50       2.000    54900.00 
           01. Foundry Sand 
640.0250.S Hauling Industrial (byproduct) TON    43250.000        8.650   374112.50        8.750   378437.50       5.250   227062.50 
           01. Foundry Sand 
642.5201   Field Office Type C            EACH       1.000    12500.000    12500.00    10000.000    10000.00   12000.000    12000.00 
643.0100   Traffic Control (project)      EACH       1.000    43000.000    43000.00    43000.000    43000.00   43000.000    43000.00 
           01. 1440-13-71 
643.0300   Traffic Control Drums          DAY   141796.000        0.250    35449.00        0.250    35449.00       0.250    35449.00 
643.0420   Traffic Control Barricades Typ DAY    70745.000        0.550    38909.75        0.550    38909.75       0.550    38909.75 
643.0705   Traffic Control Warning Lights DAY   141490.000        0.200    28298.00        0.200    28298.00       0.200    28298.00 
643.0900   Traffic Control Signs          DAY    31495.000        0.650    20471.75        0.650    20471.75       0.650    20471.75 
643.1050   Traffic Control Signs PCMS     DAY      234.000       55.000    12870.00       55.000    12870.00      55.000    12870.00 
645.0105   Geotextile Fabric Type C       SY       904.000        4.000     3616.00        3.000     2712.00       4.000     3616.00 
645.0120   Geotextile Fabric Type HR      SY      7895.000        2.400    18948.00        2.400    18948.00       2.500    19737.50 
645.0130   Geotextile Fabric Type R       SY     13750.000        1.750    24062.50        1.750    24062.50       2.000    27500.00 
650.4500   Construction Staking Subgrade  LF    119300.000        0.010     1193.00        0.010     1193.00       0.060     7158.00 
650.5000   Construction Staking Base      LF      5300.000        1.000     5300.00        1.000     5300.00       1.000     5300.00 
650.5500   Construction Staking Curb Gutt LF        80.000        0.450       36.00        0.450       36.00       0.450       36.00 
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650.6000   Construction Staking Pipe Culv EACH      72.000       65.000     4680.00       65.000     4680.00      65.000     4680.00 
650.6500   Construction Staking Structure LS         1.000     3690.000     3690.00     3690.000     3690.00    3690.000     3690.00 
           01. B-59-0099 
650.6500   Construction Staking Structure LS         1.000     3900.000     3900.00     3900.000     3900.00    3900.000     3900.00 
           02. B-59-0316 
650.9910   Const Staking Supplemental Con LS         1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           01. 1440-13-71 
650.9920   Construction Staking Slope Sta LF    119300.000        0.160    19088.00        0.160    19088.00       0.160    19088.00 
690.0150   Sawing Asphalt                 LF       491.000        1.000      491.00        1.000      491.00       1.000      491.00 
690.0250   Sawing Concrete                LF         3.000       20.000       60.00       20.000       60.00      20.000       60.00 
715.0502   Incentive Strength Conc Struct DOL     5160.000        1.000     5160.00        1.000     5160.00       1.000     5160.00 
999.1000.S Seismograph                    LS         1.000      100.000      100.00     3000.000     3000.00    3000.000     3000.00 
SPV.0060   Special                        EACH      18.000      375.000     6750.00      375.000     6750.00     400.000     7200.00 
           01. Temporary Stone Ditch Checks 
SPV.0060   Special                        EACH       1.000     4000.000     4000.00     2000.000     2000.00    1750.000     1750.00 
           02. Temporary Slope Drain 
SPV.0060   Special                        EACH       2.000      285.000      570.00      500.000     1000.00     285.000      570.00 
           03. Culvert Pipe Plug 
SPV.0085   Special                        LB       195.000       26.000     5070.00       26.000     5070.00      19.800     3861.00 
           01. Seeding Upland Buffer Mix 
SPV.0085   Special                        LB       480.000      102.000    48960.00      102.000    48960.00      67.100    32208.00 
           02. Seeding Wet Meadow Mix 
SPV.0090   Special                        LF      1770.000        1.500     2655.00        1.000     1770.00       1.000     1770.00 
           01. Drain Tile Disablement 
SPV.0105   Special                        LS         1.000      750.000      750.00     1000.000     1000.00    2500.000     2500.00 
           01. Removing Old Structure Sta 1102+50 
           GABIAN BASKETS 
SPV.0105   Special                        LS         1.000      500.000      500.00     1000.000     1000.00    8000.000     8000.00 
           02. Construction Staking Wetland Site 
SPV.0120   Special                        MGAL     405.000        1.000      405.00        1.000      405.00      10.000     4050.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY      2400.000        2.740     6576.00        3.000     7200.00       1.500     3600.00 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY    367295.000        0.760   279144.20        0.500   183647.50       0.010     3672.95 
           02. Salvaged Topsoil 12-Inch 
 
                                      PROPOSAL TOTAL.......             10350362.02              11789824.33             11897823.77 
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               STATE PROJECT(S):  1517-75-71                            LOCATION  Winnebago       COUNTY 
                                                                                  Ush 10 - Ush 10/Sth 441 
                                                                                  Ush 10 
                                                                                  Winnebago County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  RELYCO, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  5:  MASHUDA CONTRACTORS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       15.000      400.000     6000.00      825.000    12375.00     244.110     3661.65 
           **P** 
201.0205   Grubbing                       STA       15.000      400.000     6000.00      478.000     7170.00     347.110     5206.65 
           **P** 
203.0100   Removing Small Pipe Culverts   EACH       1.000      750.000      750.00     9375.000     9375.00     100.000      100.00 
204.0100   Removing Pavement              SY      2367.000        1.500     3550.50        3.250     7692.75       1.100     2603.70 
           **P** 
204.0165   Removing Guardrail             LF       100.000        5.000      500.00        4.000      400.00       5.000      500.00 
           **P** 
204.0170   Removing Fence                 LF      1178.000        1.250     1472.50        1.500     1767.00       1.250     1472.50 
           **P** 
204.0180   Removing Delineators and Marke EACH       8.000       25.000      200.00       20.000      160.00      25.000      200.00 
204.0220   Removing Inlets                EACH       6.000      250.000     1500.00      384.850     2309.10      50.000      300.00 
204.0245   Removing Storm Sewer (size)    LF       872.000       12.000    10464.00       19.590    17082.48      18.090    15774.48 
           01. 12 To 18 Inch 
204.9060.S Removing (item description)    EACH       1.000      200.000      200.00      217.750      217.75     250.000      250.00 
           01. Removing Apron Endwalls 
205.0100   Excavation Common              CY     11609.000        2.900    33666.10        4.350    50499.15       2.220    25771.98 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    1000.000     1000.00 
           01. Project 1517-75-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON        7.000       35.000      245.00      100.000      700.00      16.000      112.00 
455.0605   Tack Coat                      GAL       12.000       15.000      180.00       15.000      180.00      15.000      180.00 
465.0125   Asphaltic Surface Temporary    TON       32.000      280.000     8960.00      280.000     8960.00     280.000     8960.00 
520.8000   Concrete Collars for Pipe      EACH       4.000      750.000     3000.00      800.000     3200.00     500.000     2000.00 
522.0324   Culv Pipe Reinf Concrete Class LF        86.000       59.000     5074.00       58.360     5018.96      62.130     5343.18 
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------------------------------------------------------------------------------------------------------------------------------------ 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      820.000      820.00      785.220      785.22     848.720      848.72 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      875.000     1750.00      899.640     1799.28     900.870     1801.74 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      970.000     1940.00     1000.190     2000.38    1132.500     2265.00 
603.8000   Concrete Barrier Temp Precast  LF      1238.000       17.000    21046.00       17.000    21046.00      17.200    21293.60 
603.8125   Concrete Barrier Temp Precast  LF      1238.000        4.000     4952.00        4.000     4952.00       4.050     5013.90 
606.0100   Riprap Light                   CY       113.000       65.000     7345.00       67.000     7571.00      52.000     5876.00 
606.0200   Riprap Medium                  CY         7.000      100.000      700.00      150.000     1050.00      52.000      364.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        13.000       95.000     1235.00       59.250      770.25      42.700      555.10 
608.0318   St Sewer Pipe Reinf Conc Class LF       322.000       65.000    20930.00       80.890    26046.58      46.500    14973.00 
611.0530   Manhole Covers Type J          EACH       1.000      500.000      500.00      469.010      469.01     700.000      700.00 
611.0642   Inlet Covers Type MS           EACH       1.000      475.000      475.00      445.280      445.28     700.000      700.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2900.000     2900.00     1901.970     1901.97    2044.400     2044.40 
611.3901   Inlets Median 1 Grate          EACH       1.000     2000.000     2000.00     2187.040     2187.04    1859.670     1859.67 
612.0106   Pipe Underdrain 6-Inch         LF       110.000        7.500      825.00        8.000      880.00      19.140     2105.40 
612.0806   Apr Endwls Underdrain Reinf Co EACH       2.000      200.000      400.00      250.000      500.00     155.000      310.00 
616.0700.S Fence Safety                   LF      1000.000        2.250     2250.00        0.250      250.00       2.250     2250.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00       1.000        1.00 
           01. Project 1517-75-71 
619.1000   Mobilization                   EACH       1.000   175000.000   175000.00   343315.000   343315.00  185780.000   185780.00 
625.0500   Salvaged Topsoil               SY     62540.000        0.850    53159.00        0.700    43778.00       0.420    26266.80 
627.0200   Mulching                       SY     51662.000        0.130     6716.06        0.480    24797.76       0.130     6716.06 
628.1104   Erosion Bales                  EACH     500.000       10.000     5000.00       12.000     6000.00      10.000     5000.00 
628.1504   Silt Fence                     LF      1560.000        1.950     3042.00        2.000     3120.00       1.950     3042.00 
628.1520   Silt Fence Maintenance         LF      1560.000        0.010       15.60        0.150      234.00       0.010       15.60 
628.1905   Mobilizations Erosion Control  EACH       4.000      500.000     2000.00        1.000        4.00     500.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        1.000        3.00       1.000        3.00 
628.2023   Erosion Mat Class II Type B    SY     10880.000        2.370    25785.60        1.800    19584.00       2.370    25785.60 
628.6510   Soil Stabilizer Type B         ACRE      13.000      450.000     5850.00      750.000     9750.00     450.000     5850.00 
628.7005   Inlet Protection Type A        EACH       5.000      100.000      500.00      100.000      500.00     100.000      500.00 
628.7010   Inlet Protection Type B        EACH      10.000       40.000      400.00       50.000      500.00      40.000      400.00 
628.7504   Temporary Ditch Checks         LF       160.000        7.250     1160.00        9.000     1440.00       7.250     1160.00 
628.7560   Tracking Pads                  EACH       8.000     1750.000    14000.00      100.000      800.00    1500.000    12000.00 
628.7570   Rock Bags                      EACH      15.000       13.000      195.00        8.000      120.00      13.000      195.00 
629.0210   Fertilizer Type B              CWT       39.400       48.000     1891.20       52.000     2048.80      48.000     1891.20 
630.0200   Seeding Temporary              LB      1688.000        3.500     5908.00        2.000     3376.00       3.500     5908.00 
637.2210   Signs Type II Reflective H     SF        61.190       21.000     1284.99       20.000     1223.80      21.000     1284.99 
638.2601   Removing Signs Type I          EACH       2.000      350.000      700.00      300.000      600.00     350.000      700.00 
638.2602   Removing Signs Type II         EACH       1.000       50.000       50.00       30.000       30.00      50.000       50.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0200   Traffic Control Surv & Maint ( DAY      105.000      150.000    15750.00      250.000    26250.00     105.000    11025.00 
           01. Project 1517-75-71 
643.0300   Traffic Control Drums          DAY     8573.000        0.450     3857.85        0.850     7287.05       0.450     3857.85 
643.0420   Traffic Control Barricades Typ DAY     1115.000        0.750      836.25        1.150     1282.25       0.750      836.25 
643.0705   Traffic Control Warning Lights DAY     2230.000        0.350      780.50        0.250      557.50       0.350      780.50 
643.0715   Traffic Control Warning Lights DAY     1251.000        0.350      437.85        0.250      312.75       0.350      437.85 
643.0900   Traffic Control Signs          DAY     1252.000        0.900     1126.80        1.000     1252.00       0.900     1126.80 
643.1000   Traffic Control Signs Fixed Me SF       192.000       28.750     5520.00       25.000     4800.00      28.750     5520.00 
643.1050   Traffic Control Signs PCMS     DAY       72.000      100.000     7200.00      115.000     8280.00     100.000     7200.00 
645.0120   Geotextile Fabric Type HR      SY        90.000        4.000      360.00        0.010        0.90      10.000      900.00 
           **P** 
645.0130   Geotextile Fabric Type R       SY      3020.000        2.000     6040.00        0.010       30.20       3.000     9060.00 
           **P** 
646.0106   Pavement Marking Epoxy 4-Inch  LF       680.000        4.450     3026.00        4.450     3026.00       4.450     3026.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       435.000        5.850     2544.75        5.850     2544.75       5.850     2544.75 
646.0600   Removing Pavement Markings     LF       160.000        2.500      400.00        2.000      320.00       5.850      936.00 
690.0250   Sawing Concrete                LF       113.000        5.000      565.00        2.500      282.50       2.000      226.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY    275904.000        7.100  1958918.40        6.890  1900978.56       7.850  2165846.40 
           001. Roadway Embankment 
SPV.0035   Special                        CY     38407.000       24.640   946348.48       22.640   869534.48      23.500   902564.50 
           002. Drainage Blanket 
SPV.0060   Special                        EACH       9.000     1300.000    11700.00     1300.000    11700.00    1444.000    12996.00 
           001. Virbrating Wire Piezometer 
           Instrumentation System Delivered 
SPV.0060   Special                        EACH      11.000      395.000     4345.00     1045.000    11495.00     500.000     5500.00 
           002. Settlement Gauges 
SPV.0060   Special                        EACH      10.000      225.000     2250.00      200.000     2000.00     225.000     2250.00 
           004. Traffic Control Signs Left 
           In Place 
SPV.0060   Special                        EACH      20.000       75.000     1500.00       75.000     1500.00      75.000     1500.00 
           005. Traffic Control Drums Left 
           In Place 
SPV.0060   Special                        EACH       5.000      325.000     1625.00      259.000     1295.00     325.000     1625.00 
           006. Traffic Control Barricades 
           Type III Left In Place 
SPV.0060   Special                        EACH      10.000       25.000      250.00       10.000      100.00      25.000      250.00 
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           007. Traffic Control Warning 
           Lights Type A Left In Place 
SPV.0060   Special                        EACH      10.000       25.000      250.00       10.000      100.00      25.000      250.00 
           008. Traffic Control Warning 
           Lights Type C Left In Place 
SPV.0060   Special                        EACH       2.000    22000.000    44000.00    15000.000    30000.00   18000.000    36000.00 
           009. Crash Cushions Temporary 
           Left In Place 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      750.000     2250.00     500.000     1500.00 
           010. Permanent Covering Signs 
           Type I 
SPV.0060   Special                        EACH       4.000      250.000     1000.00      300.000     1200.00     250.000     1000.00 
           011. Permanent Covering Signs 
           Type II 
SPV.0075   Special                        HRS       40.000      100.000     4000.00      115.000     4600.00     150.000     6000.00 
           001. Street Sweeping 
SPV.0090   Special                        LF    330787.000        0.630   208395.81        0.620   205087.94       0.640   211703.68 
           001. Prefabricated Vertical 
           Drains 
SPV.0090   Special                        LF    297662.000        1.050   312545.10        1.020   303615.24       1.060   315521.72 
           002. Prebored Prefabricated 
           Vertical Drains 
SPV.0090   Special                        LF      1238.000       21.000    25998.00       21.000    25998.00       8.100    10027.80 
           003. Concrete Barrier Temporary 
           Precast Left In Place 
SPV.0105   Special                        LS         1.000    40500.000    40500.00    37650.000    37650.00   32000.000    32000.00 
           001. Geotechnical 
           Instrumentation 
SPV.0105   Special                        LS         1.000    18900.000    18900.00    18900.000    18900.00   19000.000    19000.00 
           002. Survey Project 1517-75-71 
SPV.0120   Special                        MGAL    1410.000        1.000     1410.00        2.000     2820.00       1.000     1410.00 
           150. Water For Seeded Areas 
643.0800   Traffic Control Arrow Boards   DAY       15.000       35.000      525.00       30.000      450.00      35.000      525.00 
 
                                      PROPOSAL TOTAL.......              4113897.34               4173085.68              4218393.02 
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   BIDDER NO  1:  RELYCO, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  5:  MASHUDA CONTRACTORS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       15.000      300.000     4500.00      300.000     4500.00       0.000        0.00 
           **P** 
201.0205   Grubbing                       STA       15.000      200.000     3000.00      200.000     3000.00       0.000        0.00 
           **P** 
203.0100   Removing Small Pipe Culverts   EACH       1.000      150.000      150.00      250.000      250.00       0.000        0.00 
204.0100   Removing Pavement              SY      2367.000        1.500     3550.50        3.500     8284.50       0.000        0.00 
           **P** 
204.0165   Removing Guardrail             LF       100.000        5.000      500.00        5.000      500.00       0.000        0.00 
           **P** 
204.0170   Removing Fence                 LF      1178.000        1.250     1472.50        1.250     1472.50       0.000        0.00 
           **P** 
204.0180   Removing Delineators and Marke EACH       8.000       25.000      200.00       25.000      200.00       0.000        0.00 
204.0220   Removing Inlets                EACH       6.000      350.000     2100.00      250.000     1500.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       872.000       15.000    13080.00       10.000     8720.00       0.000        0.00 
           01. 12 To 18 Inch 
204.9060.S Removing (item description)    EACH       1.000      200.000      200.00      100.000      100.00       0.000        0.00 
           01. Removing Apron Endwalls 
205.0100   Excavation Common              CY     11609.000        2.500    29022.50        4.250    49338.25       0.000        0.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000      150.000      150.00     1500.000     1500.00       0.000        0.00 
           01. Project 1517-75-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON        7.000      150.000     1050.00       22.000      154.00       0.000        0.00 
455.0605   Tack Coat                      GAL       12.000       15.000      180.00       15.000      180.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON       32.000      280.000     8960.00      280.000     8960.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       4.000      550.000     2200.00        0.010        0.04       0.000        0.00 
522.0324   Culv Pipe Reinf Concrete Class LF        86.000       65.450     5628.70       65.600     5641.60       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      589.000      589.00      650.000      650.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      649.000     1298.00      700.000     1400.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      759.000     1518.00      700.000     1400.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      1238.000       16.000    19808.00       10.000    12380.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1238.000        2.000     2476.00        3.000     3714.00       0.000        0.00 
606.0100   Riprap Light                   CY       113.000      100.000    11300.00       70.000     7910.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0200   Riprap Medium                  CY         7.000       60.000      420.00      150.000     1050.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        13.000       59.200      769.60       54.000      702.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       322.000       61.800    19899.60       66.000    21252.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       1.000      425.000      425.00      420.000      420.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      470.000      470.00      390.000      390.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2800.000     2800.00     3650.000     3650.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1700.000     1700.00     2050.000     2050.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       110.000       12.000     1320.00       18.500     2035.00       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       2.000      291.000      582.00      250.000      500.00       0.000        0.00 
616.0700.S Fence Safety                   LF      1000.000        2.250     2250.00        2.250     2250.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      150.000      150.00        0.010        0.01       0.000        0.00 
           01. Project 1517-75-71 
619.1000   Mobilization                   EACH       1.000   389600.000   389600.00   143490.000   143490.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     62540.000        0.500    31270.00        0.750    46905.00       0.000        0.00 
627.0200   Mulching                       SY     51662.000        0.130     6716.06        0.130     6716.06       0.000        0.00 
628.1104   Erosion Bales                  EACH     500.000       10.000     5000.00       10.000     5000.00       0.000        0.00 
628.1504   Silt Fence                     LF      1560.000        1.950     3042.00        1.950     3042.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1560.000        0.010       15.60        0.010       15.60       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      500.000     2000.00      500.000     2000.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        1.000        3.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY     10880.000        2.370    25785.60        2.370    25785.60       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE      13.000      450.000     5850.00      450.000     5850.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       5.000      100.000      500.00      100.000      500.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      10.000       40.000      400.00       40.000      400.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       160.000        7.250     1160.00        7.250     1160.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       8.000     5000.000    40000.00        1.000        8.00       0.000        0.00 
628.7570   Rock Bags                      EACH      15.000       13.000      195.00       13.000      195.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       39.400       48.000     1891.20       48.000     1891.20       0.000        0.00 
630.0200   Seeding Temporary              LB      1688.000        3.500     5908.00        3.500     5908.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        61.190       21.000     1284.99       21.000     1284.99       0.000        0.00 
638.2601   Removing Signs Type I          EACH       2.000      350.000      700.00      350.000      700.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       1.000       50.000       50.00       50.000       50.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      105.000      150.000    15750.00      275.000    28875.00       0.000        0.00 
           01. Project 1517-75-71 
643.0300   Traffic Control Drums          DAY     8573.000        0.450     3857.85        0.350     3000.55       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1115.000        0.750      836.25        0.700      780.50       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2230.000        0.350      780.50        0.200      446.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1251.000        0.350      437.85        0.200      250.20       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   Traffic Control Signs          DAY     1252.000        0.900     1126.80        1.000     1252.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       192.000       28.750     5520.00       25.000     4800.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       72.000      100.000     7200.00       75.000     5400.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        90.000        4.700      423.00        0.010        0.90       0.000        0.00 
           **P** 
645.0130   Geotextile Fabric Type R       SY      3020.000        0.500     1510.00        0.010       30.20       0.000        0.00 
           **P** 
646.0106   Pavement Marking Epoxy 4-Inch  LF       680.000        4.450     3026.00        4.450     3026.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       435.000        5.850     2544.75        5.850     2544.75       0.000        0.00 
646.0600   Removing Pavement Markings     LF       160.000        2.500      400.00        5.000      800.00       0.000        0.00 
690.0250   Sawing Concrete                LF       113.000        5.000      565.00        0.010        1.13       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       0.000        0.00 
SPV.0035   Special                        CY    275904.000       10.500  2896992.00       14.640  4039234.56       0.000        0.00 
           001. Roadway Embankment 
SPV.0035   Special                        CY     38407.000       35.500  1363448.50       19.140   735109.98       0.000        0.00 
           002. Drainage Blanket 
SPV.0060   Special                        EACH       9.000     4511.000    40599.00     1800.000    16200.00       0.000        0.00 
           001. Virbrating Wire Piezometer 
           Instrumentation System Delivered 
SPV.0060   Special                        EACH      11.000      500.000     5500.00     1000.000    11000.00       0.000        0.00 
           002. Settlement Gauges 
SPV.0060   Special                        EACH      10.000      225.000     2250.00      250.000     2500.00       0.000        0.00 
           004. Traffic Control Signs Left 
           In Place 
SPV.0060   Special                        EACH      20.000       75.000     1500.00       65.000     1300.00       0.000        0.00 
           005. Traffic Control Drums Left 
           In Place 
SPV.0060   Special                        EACH       5.000      325.000     1625.00      350.000     1750.00       0.000        0.00 
           006. Traffic Control Barricades 
           Type III Left In Place 
SPV.0060   Special                        EACH      10.000       25.000      250.00       25.000      250.00       0.000        0.00 
           007. Traffic Control Warning 
           Lights Type A Left In Place 
SPV.0060   Special                        EACH      10.000       25.000      250.00       25.000      250.00       0.000        0.00 
           008. Traffic Control Warning 
           Lights Type C Left In Place 
SPV.0060   Special                        EACH       2.000    15000.000    30000.00    22000.000    44000.00       0.000        0.00 
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           009. Crash Cushions Temporary 
           Left In Place 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      500.000     1500.00       0.000        0.00 
           010. Permanent Covering Signs 
           Type I 
SPV.0060   Special                        EACH       4.000      250.000     1000.00       60.000      240.00       0.000        0.00 
           011. Permanent Covering Signs 
           Type II 
SPV.0075   Special                        HRS       40.000      150.000     6000.00        0.010        0.40       0.000        0.00 
           001. Street Sweeping 
SPV.0090   Special                        LF    330787.000        0.630   208395.81        0.750   248090.25       0.000        0.00 
           001. Prefabricated Vertical 
           Drains 
SPV.0090   Special                        LF    297662.000        1.050   312545.10        1.000   297662.00       0.000        0.00 
           002. Prebored Prefabricated 
           Vertical Drains 
SPV.0090   Special                        LF      1238.000       10.000    12380.00       24.000    29712.00       0.000        0.00 
           003. Concrete Barrier Temporary 
           Precast Left In Place 
SPV.0105   Special                        LS         1.000     1000.000     1000.00    45000.000    45000.00       0.000        0.00 
           001. Geotechnical 
           Instrumentation 
SPV.0105   Special                        LS         1.000    18900.000    18900.00    18900.000    18900.00       0.000        0.00 
           002. Survey Project 1517-75-71 
SPV.0120   Special                        MGAL    1410.000        1.000     1410.00        1.000     1410.00       0.000        0.00 
           150. Water For Seeded Areas 
643.0800   Traffic Control Arrow Boards   DAY       15.000       35.000      525.00      100.000     1500.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              5637639.26               5976274.77                    0.00 
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               STATE PROJECT(S):  1517-75-78                            LOCATION  Winnebago       COUNTY 
                                  1517-75-81                                      Ush 10 - Ush 10/Sth 441 
                                                                                  Sth 47, Off Sys 
                                                                                  Winnebago County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       40.000      186.000     7440.00      187.500     7500.00     469.000    18760.00 
201.0120   Clearing                       ID        19.000       40.000      760.00       20.000      380.00      25.000      475.00 
201.0205   Grubbing                       STA       40.000      186.000     7440.00      187.500     7500.00     265.000    10600.00 
201.0220   Grubbing                       ID        19.000       40.000      760.00       20.000      380.00      12.500      237.50 
203.0100   Removing Small Pipe Culverts   EACH      23.000      440.000    10120.00      350.000     8050.00     355.000     8165.00 
203.0200   Removing Old Structure (statio LS         1.000   178400.000   178400.00   178400.000   178400.00  178400.000   178400.00 
           001.Station 288eb+34 
203.0200   Removing Old Structure (statio LS         1.000   178400.000   178400.00   178400.000   178400.00  178400.000   178400.00 
           002. Station 288wb+34 
204.0100   Removing Pavement              SY     34069.000        1.000    34069.00        1.000    34069.00       3.100   105613.90 
204.0105   Removing Pavement Butt Joints  SY      1156.000        6.000     6936.00       12.000    13872.00      12.800    14796.80 
204.0110   Removing Asphaltic Surface     SY      2468.000        1.500     3702.00        1.040     2566.72       2.250     5553.00 
204.0150   Removing Curb & Gutter         LF       280.000        2.000      560.00        2.500      700.00       3.000      840.00 
204.0155   Removing Concrete Sidewalk     SY      3318.000        3.000     9954.00        2.500     8295.00       3.150    10451.70 
204.0170   Removing Fence                 LF       670.000        1.750     1172.50        1.750     1172.50       2.000     1340.00 
204.0175   Removing Concrete Slope Paving SY       622.000        4.000     2488.00        5.000     3110.00       5.750     3576.50 
204.0180   Removing Delineators and Marke EACH      62.000       15.000      930.00       15.000      930.00      20.000     1240.00 
204.0190   Removing Surface Drains        EACH       6.000      100.000      600.00      400.000     2400.00     250.000     1500.00 
204.0195   Removing Concrete Bases        EACH      32.000      100.000     3200.00      200.000     6400.00     160.000     5120.00 
204.0210   Removing Manholes              EACH      12.000      534.000     6408.00      375.000     4500.00     500.000     6000.00 
204.0220   Removing Inlets                EACH      50.000      318.000    15900.00      300.000    15000.00     250.000    12500.00 
204.0245   Removing Storm Sewer (size)    LF       621.000       17.270    10724.67       10.000     6210.00      27.000    16767.00 
           01.12-15 Inch 
204.0245   Removing Storm Sewer (size)    LF       415.000       21.590     8959.85       11.000     4565.00      32.000    13280.00 
           02. 18-21 Inch 
204.0245   Removing Storm Sewer (size)    LF       872.000       34.000    29648.00       12.000    10464.00      48.000    41856.00 
           03. 24-30 Inch 
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204.0245   Removing Storm Sewer (size)    LF       525.000       30.000    15750.00       16.500     8662.50      55.000    28875.00 
           04. 36-42 Inch 
204.0245   Removing Storm Sewer (size)    LF       558.000       53.700    29964.60       22.000    12276.00      57.000    31806.00 
           05. 48-54 Inch 
204.0245   Removing Storm Sewer (size)    LF        40.000       12.500      500.00       10.000      400.00      35.000     1400.00 
           06. 10-Inch 
204.9090.S Removing (item description)    LF     11735.000        0.650     7627.75        1.440    16898.40       1.000    11735.00 
           01.Underdrain 
205.0100   Excavation Common              CY     82464.000        7.580   625077.12        5.520   455201.28       6.740   555807.36 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     5900.000     5900.00     5900.000     5900.00    5900.000     5900.00 
           001. B-70-113 
206.1000   Exc for Structure Bridges (str LS         1.000     5900.000     5900.00     5900.000     5900.00    5900.000     5900.00 
           002. B-70-114 
209.0100   Backfill Granular              CY      1480.000       24.830    36748.40       21.410    31686.80      28.770    42579.60 
210.0100   Backfill Structure             CY       160.000       26.000     4160.00       22.000     3520.00      35.000     5600.00 
211.0400   Prepare Foundation for Aspht S STA       81.000      485.000    39285.00       51.000     4131.00      50.000     4050.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2500.000     2500.00    1500.000     1500.00 
           01. 1517-75-78 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00      500.000      500.00    1500.000     1500.00 
           02. 1517-75-81 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2734.000       17.300    47298.20       14.450    39506.30      18.700    51125.80 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    29879.000        9.700   289826.30       10.560   315522.24       7.700   230068.30 
310.0110   Base Aggregate Open Graded     TON      358.000       14.500     5191.00       16.170     5788.86      15.950     5710.10 
311.0110   Breaker Run                    TON    49618.000        8.800   436638.40        8.620   427707.16       7.040   349310.72 
405.0100   Coloring Concrete Red          CY       303.000       56.000    16968.00       62.000    18786.00      62.000    18786.00 
415.1090   Concrete Pavement HES 9-Inch   SY      3085.000       38.540   118895.90       47.000   144995.00      47.000   144995.00 
416.0160   Concrete Driveway 6-Inch       SY       270.000       36.400     9828.00       36.400     9828.00      36.400     9828.00 
416.0190   Concrete Driveway 9-Inch       SY       174.000       57.000     9918.00       57.000     9918.00      57.000     9918.00 
416.0270   Concrete Driveway HES 7-Inch   SY        42.000       49.500     2079.00       49.500     2079.00      49.500     2079.00 
416.0512   Conc Roundabout Truck Apron 12 SY       910.000       49.000    44590.00       49.250    44817.50      49.250    44817.50 
416.0610   Drilled Tie Bars               EACH     440.000        7.000     3080.00        7.750     3410.00       7.750     3410.00 
416.0620   Drilled Dowel Bars             EACH     430.000       13.000     5590.00       12.690     5456.70      12.690     5456.70 
416.1010   Concrete Surface Drains        CY        10.000      360.000     3600.00      360.000     3600.00     360.000     3600.00 
455.0605   Tack Coat                      GAL      173.000       10.000     1730.00       10.000     1730.00      10.000     1730.00 
465.0105   Asphaltic Surface              TON     6643.000       79.500   528118.50       79.500   528118.50      79.500   528118.50 
465.0120   Asph Surface Driveways & Field TON      184.000      142.000    26128.00      142.000    26128.00     142.000    26128.00 
465.0315   Asphaltic Flumes               SY        61.000       48.500     2958.50       53.500     3263.50      48.500     2958.50 
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465.0400   Asphaltic Shoulder Rumble Stri LF      7235.000        0.650     4702.75        0.650     4702.75       0.650     4702.75 
502.3200   Protective Surface Treatment   SY      2700.000        4.800    12960.00        4.800    12960.00       4.800    12960.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     132.000       19.000     2508.00       19.000     2508.00      19.000     2508.00 
502.5010   Masonry Anchors Type L No. 6 B EACH     104.000       21.000     2184.00       21.000     2184.00      21.000     2184.00 
503.0145   Prestressed Girder Type I 45-I LF      1314.000      170.000   223380.00      170.000   223380.00     170.000   223380.00 
505.0405   Bar Steel Reinforcement HS Bri LB      3860.000        0.960     3705.60        0.960     3705.60       0.960     3705.60 
505.0605   Bar Steel Reinf HS Coated Brid LB    190100.000        1.100   209110.00        1.100   209110.00       1.100   209110.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      32.000       79.000     2528.00       79.000     2528.00      79.000     2528.00 
506.4000   Steel Diaphragms (structure)   EACH      12.000      990.000    11880.00      990.000    11880.00     990.000    11880.00 
           001. B-70-113 
506.4000   Steel Diaphragms (structure)   EACH      12.000      990.000    11880.00      990.000    11880.00     990.000    11880.00 
           002. B-70-114 
509.1500   Concrete Surface Repair        SF        15.000      120.000     1800.00      120.000     1800.00     120.000     1800.00 
511.1200   Temporary Shoring (structure)  SF       350.000       19.000     6650.00       19.000     6650.00      19.000     6650.00 
           001. B-70-113 
511.1200   Temporary Shoring (structure)  SF       390.000       19.000     7410.00       19.000     7410.00      19.000     7410.00 
           002. B-70-114 
511.1200   Temporary Shoring (structure)  SF       275.000       22.000     6050.00       22.000     6050.00       0.010        2.75 
           003. S-70-230 
516.0500   Rubberized Membrane Waterproof SY        20.000       48.000      960.00       48.000      960.00      48.000      960.00 
517.1010.S Concrete Staining (structure)  SF      4795.000        1.000     4795.00        1.000     4795.00       1.000     4795.00 
           001. B-70-113 
517.1010.S Concrete Staining (structure)  SF      5045.000        1.000     5045.00        1.000     5045.00       1.000     5045.00 
           002. B-70-114 
517.1050.S Architecturl Surfce Treatmnt ( SF       460.000       14.000     6440.00       14.000     6440.00      14.000     6440.00 
           001. B-70-113 
517.1050.S Architecturl Surfce Treatmnt ( SF       460.000       14.000     6440.00       14.000     6440.00      14.000     6440.00 
           002. B-70-114 
520.8000   Concrete Collars for Pipe      EACH       5.000      320.000     1600.00      600.000     3000.00     350.000     1750.00 
521.2005.S Surface Drain Pipe Corr Metal  LF       890.000       92.000    81880.00      125.000   111250.00     100.000    89000.00 
           01.18 Inch 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      693.000      693.00      780.000      780.00     785.000      785.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      716.000      716.00      825.000      825.00     810.000      810.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH      10.000      784.000     7840.00      860.000     8600.00     899.000     8990.00 
522.1021   Apr Endwls Culv Pipe Reinf Con EACH       1.000      837.000      837.00      900.000      900.00     975.000      975.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      888.000     4440.00      977.000     4885.00    1000.000     5000.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1228.000     3684.00     1400.000     4200.00    1411.000     4233.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1438.000     1438.00     1620.000     1620.00    1546.000     1546.00 
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523.0134   Culv Pipe Reinf Conc Hor El HE LF       305.000       70.000    21350.00      127.400    38857.00     160.000    48800.00 
525.0118   Culvert Pipe Corrugated Alumin LF       350.000       37.700    13195.00       35.700    12495.00      41.000    14350.00 
525.0318   Alum Apron Endwalls for Alum C EACH       2.000      319.000      638.00      160.000      320.00     231.000      462.00 
550.0500   Pile Points                    EACH      52.000      120.000     6240.00      120.000     6240.00     120.000     6240.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      4448.000       35.000   155680.00       35.000   155680.00      35.000   155680.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      1694.000       11.950    20243.30       11.950    20243.30      11.950    20243.30 
601.0409   Concrete Curb & Gutter 30-Inch LF     11901.000        9.350   111274.35       13.350   158878.35      13.350   158878.35 
601.0411   Concrete Curb & Gutter 30-Inch LF      1203.000       10.650    12811.95       10.650    12811.95      10.650    12811.95 
601.0452   Concrete Curb & Gutter Integra LF       692.000       14.000     9688.00       18.000    12456.00      18.000    12456.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       732.000       22.500    16470.00       15.500    11346.00      15.500    11346.00 
601.0600   Concrete Curb Pedestrian       LF       441.000       19.000     8379.00       19.000     8379.00      19.000     8379.00 
602.0405   Concrete Sidewalk 4-Inch       SF      4451.000        3.550    15801.05        3.550    15801.05       3.550    15801.05 
602.0410   Concrete Sidewalk 5-Inch       SF     45053.000        3.750   168948.75        3.750   168948.75       3.750   168948.75 
602.0415   Concrete Sidewalk 6-Inch       SF       989.000        4.250     4203.25        4.250     4203.25       4.250     4203.25 
602.0515   Curb Ramp Detect Wrning Fld Na SF       594.000       30.000    17820.00       30.000    17820.00      30.000    17820.00 
603.1456   Concrete Barrier Type S56C     LF       136.000      240.000    32640.00      180.000    24480.00     180.000    24480.00 
603.8000   Concrete Barrier Temp Precast  LF      6017.000        4.000    24068.00       20.000   120340.00      20.000   120340.00 
603.8125   Concrete Barrier Temp Precast  LF      6017.000       20.000   120340.00       13.000    78221.00      13.000    78221.00 
604.0400   Slope Paving Concrete          SY       936.000       48.000    44928.00       53.000    49608.00      67.000    62712.00 
606.0200   Riprap Medium                  CY      1982.000       45.000    89190.00       45.000    89190.00      45.000    89190.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       363.000       46.860    17010.18       61.000    22143.00      60.000    21780.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       190.000       49.240     9355.60       62.550    11884.50      62.000    11780.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1073.000       54.450    58424.85       56.000    60088.00      68.000    72964.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       113.000       70.210     7933.73       80.500     9096.50      82.000     9266.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       498.000       66.270    33002.46       77.500    38595.00      96.000    47808.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       105.000       81.150     8520.75       81.900     8599.50      92.000     9660.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       449.000       94.060    42232.94      102.000    45798.00     108.000    48492.00 
608.0412   St Sewer Pipe Reinf Conc Class LF      1532.000       48.060    73627.92       74.500   114134.00      61.000    93452.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       526.000       50.680    26657.68       66.000    34716.00      78.000    41028.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       593.000       56.830    33700.19       70.000    41510.00      85.000    50405.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       270.000       78.250    21127.50       96.250    25987.50      95.000    25650.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       105.000       86.850     9119.25       95.000     9975.00     110.000    11550.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       142.000      106.260    15088.92      126.500    17963.00     125.000    17750.00 
608.0442   St Sewer Pipe Reinf Conc Class LF       546.000      132.340    72257.64      145.500    79443.00     150.000    81900.00 
608.0448   St Sewer Pipe Reinf Conc Class LF       532.000      161.060    85683.92      164.500    87514.00     165.000    87780.00 
611.0530   Manhole Covers Type J          EACH      27.000      320.000     8640.00      680.000    18360.00     450.000    12150.00 
611.0612   Inlet Covers Type C            EACH       2.000      320.000      640.00      680.000     1360.00     590.000     1180.00 
611.0624   Inlet Covers Type H            EACH      83.000      440.000    36520.00      500.000    41500.00     625.000    51875.00 
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611.0639   Inlet Covers Type H-S          EACH       8.000      440.000     3520.00      500.000     4000.00     700.000     5600.00 
611.0642   Inlet Covers Type MS           EACH       5.000      268.000     1340.00      300.000     1500.00     525.000     2625.00 
611.0652   Inlet Covers Type T            EACH      10.000      540.000     5400.00      610.000     6100.00     800.000     8000.00 
611.1004   Catch Basins 4-FT Diameter     EACH       2.000     1743.000     3486.00     1300.000     2600.00    2300.000     4600.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     2593.000     5186.00     2450.000     4900.00    3900.000     7800.00 
611.2004   Manholes 4-FT Diameter         EACH      15.000     1688.000    25320.00     1570.000    23550.00    2950.000    44250.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     3753.000     3753.00     2570.000     2570.00    5700.000     5700.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     3618.000    14472.00     3380.000    13520.00    6950.000    27800.00 
611.2007   Manholes 7-FT Diameter         EACH       4.000     5335.000    21340.00     5495.000    21980.00    6200.000    24800.00 
611.2008   Manholes 8-FT Diameter         EACH       4.000     5335.000    21340.00     8355.000    33420.00    7100.000    28400.00 
611.2066   Manholes 6x6-FT                EACH       1.000     4577.000     4577.00     6345.000     6345.00    8500.000     8500.00 
611.3004   Inlets 4-FT Diameter           EACH      65.000     1633.000   106145.00     1300.000    84500.00    2300.000   149500.00 
611.3230   Inlets 2x3-FT                  EACH      33.000     1298.000    42834.00     1090.000    35970.00    1800.000    59400.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1294.000     6470.00     1420.000     7100.00    2200.000    11000.00 
611.8110   Adjusting Manhole Covers       EACH       6.000      250.000     1500.00      350.000     2100.00     500.000     3000.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      250.000     2500.00      350.000     3500.00     550.000     5500.00 
611.9800.S Pipe Grates                    EACH       2.000      700.000     1400.00     1120.000     2240.00    2100.000     4200.00 
612.0204   Pipe Underdrain Unperforated 4 LF       408.000       10.000     4080.00       10.000     4080.00      10.000     4080.00 
612.0206   Pipe Underdrain Unperforated 6 LF        37.000       10.000      370.00       10.000      370.00      10.000      370.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       979.000        7.000     6853.00       10.000     9790.00       5.900     5776.10 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
614.0010   Barrier System Grade Shape Fin EACH       4.000     1770.000     7080.00     1770.000     7080.00    2350.000     9400.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       3.000      160.000      480.00      160.000      480.00     160.000      480.00 
614.0400   Adjusting Steel Plate Beam Gua LF       610.000        8.000     4880.00        8.000     4880.00       8.000     4880.00 
614.0905   Crash Cushions Temporary       EACH       2.000    11000.000    22000.00     6000.000    12000.00   26000.000    52000.00 
614.0920   Salvaged Rail                  LF       915.000        2.000     1830.00        2.000     1830.00       3.000     2745.00 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      300.000      600.00      300.000      600.00     250.000      500.00 
614.1100   MGS Guardrail Temp Thrie Beam  LF        60.000       62.000     3720.00       62.000     3720.00      60.000     3600.00 
614.2300   MGS Guardrail 3                LF       610.000       16.000     9760.00       16.000     9760.00      15.250     9302.50 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2495.000     4990.00 
616.0100   Fence Woven Wire (height)      LF       670.000        5.000     3350.00        5.000     3350.00      10.000     6700.00 
           01. 6 Ft 
616.0700.S Fence Safety                   LF      2579.000        4.000    10316.00        4.000    10316.00       2.150     5544.85 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01      250.000      250.00       1.000        1.00 
           01. 1517-75-78 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01      250.000      250.00       1.000        1.00 
           02. 1517-75-81 
619.1000   Mobilization                   EACH       1.000   360000.000   360000.00   671605.000   671605.00  658489.000   658489.00 
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620.0300   Concrete Median Sloped Nose    SF       461.000        7.000     3227.00        7.000     3227.00       7.000     3227.00 
624.0100   Water                          MGAL     482.000        5.000     2410.00       22.000    10604.00      30.000    14460.00 
625.0100   Topsoil                        SY     13822.000        4.250    58743.50        3.620    50035.64       3.250    44921.50 
625.0500   Salvaged Topsoil               SY     24062.000        1.080    25986.96        1.420    34168.04       0.700    16843.40 
627.0200   Mulching                       SY     32323.000        0.140     4525.22        0.140     4525.22       0.230     7434.29 
628.1504   Silt Fence                     LF       181.000        2.000      362.00        2.000      362.00       2.250      407.25 
628.1520   Silt Fence Maintenance         LF       181.000        1.000      181.00        1.000      181.00       0.010        1.81 
628.1905   Mobilizations Erosion Control  EACH       7.000      150.000     1050.00      150.000     1050.00     400.000     2800.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      150.000      600.00      150.000      600.00       1.000        4.00 
628.2002   Erosion Mat Class I Type A     SY      1366.000        0.890     1215.74        0.890     1215.74       1.500     2049.00 
628.2004   Erosion Mat Class I Type B     SY       395.000        1.110      438.45        1.110      438.45       1.500      592.50 
628.2006   Erosion Mat Urban Class I Type SY     15988.000        1.660    26540.08        1.660    26540.08       1.950    31176.60 
628.2008   Erosion Mat Urban Class I Type SY       990.000        1.710     1692.90        1.710     1692.90       1.950     1930.50 
628.2023   Erosion Mat Class II Type B    SY      1920.000        1.810     3475.20        1.810     3475.20       1.950     3744.00 
628.7005   Inlet Protection Type A        EACH     113.000       90.000    10170.00       90.000    10170.00      95.000    10735.00 
628.7010   Inlet Protection Type B        EACH      11.000       45.000      495.00       45.000      495.00      40.000      440.00 
628.7015   Inlet Protection Type C        EACH     111.000       45.000     4995.00       45.000     4995.00      40.000     4440.00 
628.7020   Inlet Protection Type D        EACH       2.000      125.000      250.00      125.000      250.00     110.000      220.00 
628.7555   Culvert Pipe Checks            EACH      64.000       15.000      960.00       15.000      960.00      12.000      768.00 
628.7560   Tracking Pads                  EACH       5.000        0.010        0.05     2500.000    12500.00     300.000     1500.00 
628.7570   Rock Bags                      EACH     219.000        8.000     1752.00        8.000     1752.00      12.000     2628.00 
629.0210   Fertilizer Type B              CWT       24.270       55.000     1334.85       55.000     1334.85      48.000     1164.96 
630.0130   Seeding Mixture No. 30         LB       866.000        5.000     4330.00        5.000     4330.00       5.350     4633.10 
630.0140   Seeding Mixture No. 40         LB       497.000        5.000     2485.00        5.000     2485.00      10.250     5094.25 
630.0200   Seeding Temporary              LB       680.000        2.000     1360.00        2.000     1360.00       1.750     1190.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      525.000     2100.00      525.000     2100.00     450.000     1800.00 
           0001. Coffeetree, Alder, Black B&B 2 1/2 
           -Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      11.000      875.000     9625.00      875.000     9625.00     650.000     7150.00 
           0003. Buckeye,Sunset B&B 2 1/2 - Inch Ca 
632.0101   Trees (species) (size) (root)  EACH       2.000      962.500     1925.00      962.000     1924.00     875.000     1750.00 
           0005. Gingko, Princeton Sentry B&B 2 1/2 
           - Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      525.000     3150.00      525.000     3150.00     500.000     3000.00 
           0007. Maple, State Street Miyabei B&B 2 
           1/2 - Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      437.500     1312.50      437.500     1312.50     250.000      750.00 
           0009. Crabapple, 'Spring Snow' B&B 
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           2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      560.000     3360.00      560.000     3360.00     450.000     2700.00 
           0011., Musclewood, Multi-Stem B&B 2-Inch 
           Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      490.000     3430.00      490.000     3430.00     450.000     3150.00 
           0013. Pear, Autumn Blaze B&B 2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      10.000       52.500      525.00       52.500      525.00      50.000      500.00 
           0017. Honeysuckle, Dwarf Bush Cont 18-24 
           Inch Ht 
632.0101   Trees (species) (size) (root)  EACH      16.000       52.500      840.00       52.500      840.00      50.000      800.00 
           0019. Sumac, Gro Low Cont. 18-24 Inch Ht 
632.9101   Landscape Planting Surv & Care EACH      24.000      750.000    18000.00      750.000    18000.00    1000.000    24000.00 
633.0100   Delineator Posts Steel         EACH      62.000       35.000     2170.00       35.000     2170.00      22.000     1364.00 
633.0500   Delineator Reflectors          EACH      62.000        5.000      310.00        5.000      310.00       3.000      186.00 
633.5200   Markers Culvert End            EACH      22.000       45.000      990.00       45.000      990.00      39.000      858.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       6.000       53.000      318.00       53.000      318.00      58.000      348.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      60.000       55.000     3300.00       55.000     3300.00      60.000     3600.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      17.000       57.000      969.00       57.000      969.00      63.000     1071.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       60.000      720.00       60.000      720.00      66.000      792.00 
636.0100   Sign Supports Concrete Masonry CY        46.000      800.000    36800.00      800.000    36800.00     825.000    37950.00 
636.1000   Sign Supports Steel Reinforcem LB      3460.000        3.000    10380.00        3.000    10380.00       2.950    10207.00 
636.1500   Sign Supports Steel Coated Rei LB      1460.000        3.000     4380.00        3.000     4380.00       2.950     4307.00 
637.1220   Signs Type I Reflective SH     SF      1373.750       22.000    30222.50       22.000    30222.50      20.000    27475.00 
637.2210   Signs Type II Reflective H     SF       948.610       15.000    14229.15       15.000    14229.15      14.750    13992.00 
637.2215   Signs Type II Reflective H Fol SF       130.760       20.000     2615.20       20.000     2615.20      20.500     2680.58 
637.2230   Signs Type II Reflective F     SF        24.500       19.000      465.50       19.000      465.50      18.000      441.00 
638.2101   Moving Signs Type I            EACH       2.000       75.000      150.00       75.000      150.00     350.000      700.00 
638.2602   Removing Signs Type II         EACH      70.000       25.000     1750.00       25.000     1750.00      15.000     1050.00 
638.3000   Removing Small Sign Supports   EACH      52.000       25.000     1300.00       25.000     1300.00      17.000      884.00 
638.3100   Removing Structural Steel Sign EACH       2.000      500.000     1000.00      500.000     1000.00     300.000      600.00 
641.6600   Sign Bridge (structure)        LS         1.000    42500.000    42500.00    42500.000    42500.00   40000.000    40000.00 
           001. S-70-229 
641.6600   Sign Bridge (structure)        LS         1.000    42500.000    42500.00    42500.000    42500.00   40000.000    40000.00 
           002. S-70-230 
641.8100   Overhead Sign Support (structu LS         1.000    28900.000    28900.00    28900.000    28900.00   24450.000    24450.00 
           001. S-70-228 
641.8100   Overhead Sign Support (structu LS         1.000    31500.000    31500.00    31500.000    31500.00   27650.000    27650.00 
           002. S-70-231 
641.8100   Overhead Sign Support (structu LS         1.000    28750.000    28750.00    28750.000    28750.00   25150.000    25150.00 
           003. S-70-232 
641.8100   Overhead Sign Support (structu LS         1.000    28750.000    28750.00    28750.000    28750.00   24450.000    24450.00 
           004. S-70-233 
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643.0100   Traffic Control (project)      EACH       1.000   200000.000   200000.00   122500.000   122500.00   20000.000    20000.00 
           01. 1517-75-78 
643.0100   Traffic Control (project)      EACH       1.000    56630.000    56630.00     8575.000     8575.00    5000.000     5000.00 
           02. 1517-75-81 
643.0300   Traffic Control Drums          DAY    10897.000        0.300     3269.10        1.000    10897.00       0.650     7083.05 
643.0410   Traffic Control Barricades Typ DAY      865.000        1.000      865.00        2.000     1730.00       0.650      562.25 
643.0420   Traffic Control Barricades Typ DAY     4165.000        0.750     3123.75        1.000     4165.00       1.000     4165.00 
643.0705   Traffic Control Warning Lights DAY     5856.000        0.200     1171.20        0.500     2928.00       0.250     1464.00 
643.0715   Traffic Control Warning Lights DAY    10222.000        0.200     2044.40        0.500     5111.00       0.250     2555.50 
643.0800   Traffic Control Arrow Boards   DAY      321.000       25.000     8025.00       50.000    16050.00      30.000     9630.00 
643.0900   Traffic Control Signs          DAY     4389.000        0.800     3511.20        1.000     4389.00       1.000     4389.00 
643.0910   Traffic Control Covering Signs EACH       7.000      500.000     3500.00      500.000     3500.00     400.000     2800.00 
643.0920   Traffic Control Covering Signs EACH       6.000       50.000      300.00      100.000      600.00      85.000      510.00 
643.1050   Traffic Control Signs PCMS     DAY       58.000      100.000     5800.00      100.000     5800.00      65.000     3770.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6500.000     6500.00    42500.000    42500.00    2500.000     2500.00 
           01. 1517-75-78 
643.3000   Traffic Control Detour Signs   DAY    14511.000        0.250     3627.75        0.500     7255.50       0.650     9432.15 
645.0120   Geotextile Fabric Type HR      SY      1077.000        4.000     4308.00        4.000     4308.00       4.000     4308.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21427.000        0.700    14998.90        0.700    14998.90       0.700    14998.90 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2864.000        1.200     3436.80        1.200     3436.80       1.200     3436.80 
646.0600   Removing Pavement Markings     LF     37898.000        0.750    28423.50        0.750    28423.50       1.150    43582.70 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1362.000        9.900    13483.80        9.900    13483.80       9.900    13483.80 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3574.000       12.700    45389.80       12.700    45389.80      12.700    45389.80 
647.0166   Pavement Marking Arrows Epoxy  EACH      16.000      305.000     4880.00      305.000     4880.00     305.000     4880.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000      115.000     1380.00      115.000     1380.00     115.000     1380.00 
647.0306   Pavement Marking Symbols Bike  EACH      12.000      185.000     2220.00      185.000     2220.00     185.000     2220.00 
647.0356   Pavement Marking Words Epoxy   EACH       8.000      355.000     2840.00      355.000     2840.00     355.000     2840.00 
647.0566   Pavement Marking Stop Line Epo LF       216.000        8.500     1836.00        8.500     1836.00       8.500     1836.00 
647.0766   Pavement Marking Crosswalk Epo LF      1797.000        6.750    12129.75        6.750    12129.75       6.750    12129.75 
649.0100   Temporary Pavement Marking 4-I LF     21046.000        0.200     4209.20        0.320     6734.72       0.320     6734.72 
649.0701   Temporary Pavement Marking 8-I LF     13760.000        0.300     4128.00        0.450     6192.00       0.450     6192.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        40.000       20.000      800.00       20.000      800.00      18.000      720.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      6608.000        5.000    33040.00        5.000    33040.00       4.500    29736.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      2934.000        6.000    17604.00        6.000    17604.00       5.700    16723.80 
652.0615   Conduit Special 3-Inch         LF      1220.000       14.000    17080.00       14.000    17080.00      16.500    20130.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      600.000     3600.00      600.000     3600.00     450.000     2700.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      600.000    31800.00      600.000    31800.00     530.000    28090.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       1.000     1250.000     1250.00     1250.000     1250.00    1100.000     1100.00 
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653.0905   Removing Pull Boxes            EACH      38.000       50.000     1900.00       50.000     1900.00      45.000     1710.00 
654.0101   Concrete Bases Type 1          EACH      17.000      575.000     9775.00      575.000     9775.00     500.000     8500.00 
654.0105   Concrete Bases Type 5          EACH      52.000      600.000    31200.00      600.000    31200.00     600.000    31200.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00     1200.000     2400.00    1100.000     2200.00 
654.0220   Concrete Control Cabinet Bases EACH       2.000      675.000     1350.00      675.000     1350.00     630.000     1260.00 
654.0230   Concrete Control Cabinet Bases EACH       2.000     1000.000     2000.00     1000.000     2000.00     850.000     1700.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      4730.000        1.000     4730.00        1.000     4730.00       1.100     5203.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1020.000        1.250     1275.00        1.250     1275.00       1.300     1326.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      2820.000        2.500     7050.00        2.500     7050.00       2.300     6486.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       480.000        0.600      288.00        0.600      288.00       1.000      480.00 
655.0515   Electrical Wire Traffic Signal LF      9885.000        0.600     5931.00        0.600     5931.00       0.600     5931.00 
655.0610   Electrical Wire Lighting 12 AW LF      2671.000        0.500     1335.50        0.500     1335.50       0.500     1335.50 
655.0620   Electrical Wire Lighting 8 AWG LF     16752.000        0.850    14239.20        0.850    14239.20       0.750    12564.00 
655.0625   Electrical Wire Lighting 6 AWG LF     27150.000        0.900    24435.00        0.900    24435.00       1.000    27150.00 
655.0700   Loop Detector Lead In Cable    LF       500.000        1.300      650.00        1.300      650.00       0.950      475.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     840.000      840.00 
           001. Cb-100 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     840.000      840.00 
           002. (Cb-200) 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     840.000      840.00 
           003. STH 47 And CTH AP 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     840.000      840.00 
           004. STH 47 And CTH P 
657.0100   Pedestal Bases                 EACH      19.000      125.000     2375.00      125.000     2375.00     120.000     2280.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      52.000      270.000    14040.00      270.000    14040.00     240.000    12480.00 
657.0322   Poles Type 5-Aluminum          EACH      48.000      875.000    42000.00      875.000    42000.00     825.000    39600.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      275.000      825.00      275.000      825.00     300.000      900.00 
657.0425   Traffic Signal Standards Alumi EACH       7.000      285.000     1995.00      285.000     1995.00     310.000     2170.00 
657.0430   Traffic Signal Standards Alumi EACH       9.000      225.000     2025.00      225.000     2025.00     250.000     2250.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      48.000      300.000    14400.00      300.000    14400.00     310.000    14880.00 
657.1355   Install Poles Type 12          EACH       4.000     1600.000     6400.00     1600.000     6400.00    1000.000     4000.00 
657.1360   Install Poles Type 13          EACH       4.000     1600.000     6400.00     1600.000     6400.00    1100.000     4400.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000      750.000      750.00      750.000      750.00     280.000      280.00 
657.1540   Install Monotube Arms 40-FT    EACH       1.000      750.000      750.00      750.000      750.00     280.000      280.00 
657.1545   Install Monotube Arms 45-FT    EACH       2.000      750.000     1500.00      750.000     1500.00     280.000      560.00 
657.1550   Install Monotube Arms 50-FT    EACH       1.000      750.000      750.00      750.000      750.00     300.000      300.00 
657.1555   Install Monotube Arms 55-FT    EACH       3.000      750.000     2250.00      750.000     2250.00     300.000      900.00 
657.1812   Install Luminaire Arms Steel 1 EACH       4.000      175.000      700.00      175.000      700.00     250.000     1000.00 
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658.0110   Traffic Signal Face 3-12 Inch  EACH      26.000      260.000     6760.00      260.000     6760.00     230.000     5980.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      10.000      295.000     2950.00      295.000     2950.00     245.000     2450.00 
658.0215   Backplates Signal Face 3 Secti EACH      26.000       40.000     1040.00       40.000     1040.00      40.000     1040.00 
658.0220   Backplates Signal Face 4 Secti EACH      10.000       45.000      450.00       45.000      450.00      40.000      400.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      14.000      205.000     2870.00      205.000     2870.00     160.000     2240.00 
658.0500   Pedestrian Push Buttons        EACH      14.000      175.000     2450.00      175.000     2450.00     250.000     3500.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       40.000      960.00       40.000      960.00      40.000      960.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       40.000      960.00       40.000      960.00      40.000      960.00 
658.0610   Led Modules 12-Inch Green Ball EACH      24.000       40.000      960.00       40.000      960.00      40.000      960.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       40.000      480.00       40.000      480.00      40.000      480.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      24.000       40.000      960.00       40.000      960.00      40.000      960.00 
658.0625   Led Modules 12-Inch Green Arro EACH      10.000       40.000      400.00       40.000      400.00      40.000      400.00 
658.0635   Led Modules Ped Countdwn Timer EACH      14.000      145.000     2030.00      145.000     2030.00     230.000     3220.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3480.000     3480.00     3480.000     3480.00    3200.000     3200.00 
           001. Sth 47 And Cth Ap 
658.5069   Signal Mounting Hardware (loca LS         1.000     3480.000     3480.00     3480.000     3480.00    3200.000     3200.00 
           002.Sth 47 And Cth P 
659.0600   Underdeck Lighting (location)  LS         1.000     4400.000     4400.00     4400.000     4400.00    1100.000     1100.00 
           001. B-70-113 
659.0600   Underdeck Lighting (location)  LS         1.000     4400.000     4400.00     4400.000     4400.00    1100.000     1100.00 
           002. B-70-114 
659.0802   Plaques Sequence Identificatio EACH      48.000       30.000     1440.00       30.000     1440.00      28.000     1344.00 
659.1120   Luminaires Utility LED B       EACH      48.000      450.000    21600.00      450.000    21600.00     380.000    18240.00 
659.1125   Luminaires Utility LED C       EACH       4.000      525.000     2100.00      525.000     2100.00     460.000     1840.00 
659.1210   Luminaires Underdeck LED B     EACH       4.000      550.000     2200.00      550.000     2200.00     500.000     2000.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    15000.000    15000.00    15000.000    15000.00   18000.000    18000.00 
           001. Midway Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    15000.000    15000.00    15000.000    15000.00   18000.000    18000.00 
           002. Valley Road 
662.2024.S Ramp Closure Gates Solar 24-FT EACH       2.000    12250.000    24500.00    12250.000    24500.00   12300.000    24600.00 
662.2040.S Ramp Closure Gates Solar 40-FT EACH       2.000    12750.000    25500.00    12750.000    25500.00   12500.000    25000.00 
670.0100   Field System Integrator        LS         1.000     1250.000     1250.00     1250.000     1250.00    3700.000     3700.00 
670.0200   ITS Documentation              LS         1.000     2495.000     2495.00     2495.000     2495.00    2800.000     2800.00 
671.0212   Conduit HDPE Dir Bore 1-Duct 2 LF       138.000       10.000     1380.00       10.000     1380.00      18.000     2484.00 
672.0100   Base ITS Controller Cabinet    EACH       2.000     1500.000     3000.00     1500.000     3000.00    1350.000     2700.00 
690.0150   Sawing Asphalt                 LF       592.000        1.000      592.00        0.950      562.40       0.950      562.40 
690.0250   Sawing Concrete                LF      4784.000        1.550     7415.20        1.500     7176.00       1.550     7415.20 
715.0415   Incentive Strength Conc Paveme DOL     2401.000        1.000     2401.00        1.000     2401.00       1.000     2401.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
715.0502   Incentive Strength Conc Struct DOL     5268.000        1.000     5268.00        1.000     5268.00       1.000     5268.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2500.000        5.000    12500.00        5.000    12500.00       5.000    12500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     3280.000        5.000    16400.00        5.000    16400.00       5.000    16400.00 
SPV.0035   Special                        CY       630.000       45.000    28350.00       45.000    28350.00      55.000    34650.00 
           501. Planting Mix 
SPV.0035   Special                        CY       878.000      470.000   412660.00      470.000   412660.00     470.000   412660.00 
           700. High Performance Concrete (HPC) 
           Masonry Bridges 
SPV.0045   Special                        DAY      225.000        1.000      225.00      225.000    50625.00     100.000    22500.00 
           016. Temporary Crosswalk Access 
SPV.0060   Special                        EACH       3.000     2000.000     6000.00     2300.000     6900.00    2300.000     6900.00 
           004. Colored Concrete Foundation 6-Inch 
           Special 
SPV.0060   Special                        EACH       8.000     6000.000    48000.00     6000.000    48000.00    1850.000    14800.00 
           005. Concrete Bases Type 13 
SPV.0060   Special                        EACH       8.000      250.000     2000.00      250.000     2000.00     225.000     1800.00 
           010. Remove And Deliver Existing Ramp 
           Gate 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00     1500.000     1500.00    2500.000     2500.00 
           018. Temporary Curb Ramp 
SPV.0060   Special                        EACH      10.000     1297.000    12970.00     1150.000    11500.00     750.000     7500.00 
           100. Inlet Type 2 Special 
SPV.0060   Special                        EACH       3.000      100.000      300.00      150.000      450.00     500.000     1500.00 
           103. Emergency Street Sweeping 
           Mobilization 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00     1500.000     1500.00    2000.000     2000.00 
           105. Removal Of Large Inlet Structure 
           105ASB+61 
SPV.0060   Special                        EACH       2.000    13000.000    26000.00    15000.000    30000.00   15000.000    30000.00 
           200. Crash Cushion Temporary Left In 
           Place 
SPV.0060   Special                        EACH      12.000      730.000     8760.00      730.000     8760.00     730.000     8760.00 
           300. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH      12.000      852.000    10224.00      852.000    10224.00     852.000    10224.00 
           301. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       4.000      895.000     3580.00      895.000     3580.00     895.000     3580.00 
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           302. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2R 
SPV.0060   Special                        EACH       3.000     1105.000     3315.00     1105.000     3315.00    1105.000     3315.00 
           303. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       8.000     1160.000     9280.00     1160.000     9280.00    1160.000     9280.00 
           304. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      22.000     1020.000    22440.00     1020.000    22440.00    1020.000    22440.00 
           305. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows- Words 
SPV.0060   Special                        EACH       1.000     5583.000     5583.00     5583.000     5583.00    3700.000     3700.00 
           351. Lighting Control Cabinet - 
           Roundabout 
SPV.0060   Special                        EACH       1.000     5583.000     5583.00     5583.000     5583.00    3900.000     3900.00 
           352. Lighting Control Cabinet - Menasha 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     3500.000     7000.00    1800.000     3600.00 
           450. Modify Traffic Signals Intersection 
           Appleton Road And Valley Road 
SPV.0060   Special                        EACH     453.000       21.000     9513.00       21.000     9513.00      18.000     8154.00 
           501. Aster, Professor Kippenburg Cont #1 
SPV.0060   Special                        EACH      86.000       21.000     1806.00       21.000     1806.00      18.000     1548.00 
           502. Coneflower, Purple Cont #1 
SPV.0060   Special                        EACH     117.000       21.000     2457.00       21.000     2457.00      18.000     2106.00 
           503. Coreopis, 'Sienna Sunset' Cont #1 
SPV.0060   Special                        EACH      47.000       21.000      987.00       21.000      987.00      18.000      846.00 
           504. Goldenrod, Stiff Cont #1 
SPV.0060   Special                        EACH      16.000       24.500      392.00       24.500      392.00      18.000      288.00 
           505. Grass, Blue Moor 
SPV.0060   Special                        EACH     154.000       21.000     3234.00       21.000     3234.00      18.000     2772.00 
           506. Grass, Karl Forester Reed Cont #1 
SPV.0060   Special                        EACH     112.000       21.000     2352.00       21.000     2352.00      18.000     2016.00 
           507. Grass, Dropseed Prairie Cont #1 
SPV.0060   Special                        EACH     167.000       24.500     4091.50       24.500     4091.50      18.000     3006.00 
           508. Grass, Little Bluestem Cont #1 
SPV.0060   Special                        EACH      48.000       21.000     1008.00       21.000     1008.00      18.000      864.00 
           509. Salvia, Perennial Cont #1 
SPV.0060   Special                        EACH     111.000       21.000     2331.00       21.000     2331.00      18.000     1998.00 
           510. Sedum, Autumn Joy Cont #1 
SPV.0060   Special                        EACH     107.000       21.000     2247.00       21.000     2247.00      18.000     1926.00 
           511. Susan, Black Eyed Cont #1 
SPV.0060   Special                        EACH      95.000       45.000     4275.00       45.000     4275.00      18.000     1710.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  276 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310026 
 
           512. Yarrow, Walter Funcke Cont#1 
SPV.0060   Special                        EACH       3.000     2500.000     7500.00     2500.000     7500.00     985.000     2955.00 
           513. Bike Rack 
SPV.0060   Special                        EACH       3.000     2700.000     8100.00     2700.000     8100.00    2000.000     6000.00 
           514. Trash Receptacle 
SPV.0060   Special                        EACH       2.000     3450.000     6900.00     3450.000     6900.00    2850.000     5700.00 
           515. Backed Bench (3) Seats 
SPV.0060   Special                        EACH       1.000     5350.000     5350.00     5350.000     5350.00    4250.000     4250.00 
           516. Backed Bench (5) Seats 
SPV.0060   Special                        EACH       2.000    49500.000    99000.00    49500.000    99000.00   55150.000   110300.00 
           517. Bus Shelter - Small 
SPV.0060   Special                        EACH       1.000    57100.000    57100.00    57100.000    57100.00   67120.000    67120.00 
           518. Bus Shelter - Large 
SPV.0075   Special                        HRS       80.000        0.010        0.80      120.000     9600.00     100.000     8000.00 
           101. Street Sweeping 
SPV.0075   Special                        HRS       20.000      120.000     2400.00      150.000     3000.00     150.000     3000.00 
           102. Emergency Street Sweeping 
SPV.0090   Special                        LF      1813.000       31.000    56203.00       31.690    57453.97      31.690    57453.97 
           005. Concrete Curb & Gutter 78-Inch 
           Integral Type A 
SPV.0090   Special                        LF       201.000       20.000     4020.00       17.950     3607.95      17.950     3607.95 
           006. Concrete Curb & Gutter 30-Inch HES 
           Type A 
SPV.0090   Special                        LF      4000.000        5.250    21000.00        1.000     4000.00       1.000     4000.00 
           201. Concrete Barrier Temporary Precast 
           Left In Place 
SPV.0090   Special                        LF      1410.000        1.000     1410.00        1.000     1410.00       3.000     4230.00 
           204. Install Microwave Detector Cable 
SPV.0090   Special                        LF       270.000       38.700    10449.00       38.700    10449.00      38.700    10449.00 
           306. Pavement Marking Grooved Contrast 
           PreformThermoplastic Yield Line 18-Inch 
SPV.0090   Special                        LF       613.000       15.700     9624.10       15.700     9624.10      15.700     9624.10 
           307. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic 8-Inch 
SPV.0090   Special                        LF       553.000       18.100    10009.30       18.100    10009.30      18.100    10009.30 
           308. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       425.000        8.000     3400.00        8.000     3400.00       6.000     2550.00 
           501. Aluminum Edging 
SPV.0105   Special                        LS         1.000    59900.000    59900.00    59900.000    59900.00   59900.000    59900.00 
           012. Survey Project1517-75-78 
SPV.0105   Special                        LS         1.000     2900.000     2900.00     2900.000     2900.00    2900.000     2900.00 
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           013. Survey Project 1517-75-81 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1500.000     1500.00    1500.000     1500.00 
           019. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    1200.000     1200.00 
           202. Remove Traffic Signals 
           Sth 47 And Cth Ap 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    1200.000     1200.00 
           203. Remove Traffic Signals 
           Sth 47 And Cth P 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    1200.000     1200.00 
           204. REMOVE TRAFFIC SIGNAL 
           STH 47 AND USH10EB/STH 441 NB 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    1200.000     1200.00 
           205. REMOVE TRAFFIC SIGNAL 
           STH 47 AND USH 10 WB/ STH 441 SB 
SPV.0120   Special                        MGAL     851.000        0.010        8.51        0.010        8.51       1.000      851.00 
           104. Water for Seeded Areas 
SPV.0165   Special                        SF       532.000        5.300     2819.60        5.300     2819.60       5.300     2819.60 
           007.Concrete Sidewalk 7-Inch HES 
SPV.0165   Special                        SF      5910.000        4.900    28959.00        3.540    20921.40       3.500    20685.00 
           017. Temporary Sidewalk Or Walkway 
SPV.0165   Special                        SF      5000.000        5.250    26250.00        5.250    26250.00       5.000    25000.00 
           501. Stone Mulch Epoxied 
SPV.0165   Special                        SF      8500.000        0.750     6375.00        0.750     6375.00       0.350     2975.00 
           502. Mulch Shredded Bark 
SPV.0180   Special                        SY     30592.000       35.540  1087239.68       39.200  1199206.40      39.200  1199206.40 
           003. Modified High Performance Concrete 
           (HPC) Pavement 9-Inch 
SPV.0180   Special                        SY      3131.000       48.750   152636.25       48.750   152636.25      48.750   152636.25 
           008. Colored And Stamped Concrete 5-Inch 
SPV.0180   Special                        SY        61.000       82.000     5002.00       82.000     5002.00      82.000     5002.00 
           009. Colored And Stamped Concrete 9-Inch 
SPV.0180   Special                        SY      1430.000       32.000    45760.00       32.000    45760.00      32.000    45760.00 
           010. Colored Concrete 5-Inch 
SPV.0180   Special                        SY       249.000       73.750    18363.75       73.750    18363.75      73.750    18363.75 
           011. Colored Concrete 9-Inch 
SPV.0180   Special                        SY     16525.000        1.500    24787.50        2.280    37677.00       1.300    21482.50 
           014. Geogrid Reinforcement 
           1517-75-78 
SPV.0180   Special                        SY      2416.000        1.500     3624.00        2.530     6112.48       2.570     6209.12 
           015. Geogrid Reinforcement 
SPV.0180   Special                        SY         7.000       50.000      350.00       50.000      350.00      30.000      210.00 
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           503.Mulch, Mississippi River Gravel 1 
           1/2- Inch 
108.4400   CPM Progress Schedule          EACH       4.000      100.000      400.00      750.000     3000.00     750.000     3000.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00     7500.000     7500.00    7000.000     7000.00 
 
                                      PROPOSAL TOTAL.......              9554300.08              10018137.01             10056894.68 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  279 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310026 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       40.000      250.000    10000.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID        19.000       12.000      228.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       40.000      250.000    10000.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        19.000       12.000      228.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      23.000     1000.000    23000.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000   178400.000   178400.00        0.000        0.00       0.000        0.00 
           001.Station 288eb+34 
203.0200   Removing Old Structure (statio LS         1.000   178400.000   178400.00        0.000        0.00       0.000        0.00 
           002. Station 288wb+34 
204.0100   Removing Pavement              SY     34069.000        5.000   170345.00        0.000        0.00       0.000        0.00 
204.0105   Removing Pavement Butt Joints  SY      1156.000       20.000    23120.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      2468.000        5.000    12340.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       280.000        5.000     1400.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      3318.000        5.000    16590.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF       670.000        1.750     1172.50        0.000        0.00       0.000        0.00 
204.0175   Removing Concrete Slope Paving SY       622.000        5.000     3110.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      62.000       15.000      930.00        0.000        0.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       6.000      300.000     1800.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      32.000      150.000     4800.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      12.000      470.000     5640.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      50.000      470.000    23500.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       621.000       17.000    10557.00        0.000        0.00       0.000        0.00 
           01.12-15 Inch 
204.0245   Removing Storm Sewer (size)    LF       415.000       17.000     7055.00        0.000        0.00       0.000        0.00 
           02. 18-21 Inch 
204.0245   Removing Storm Sewer (size)    LF       872.000       22.000    19184.00        0.000        0.00       0.000        0.00 
           03. 24-30 Inch 
204.0245   Removing Storm Sewer (size)    LF       525.000       33.000    17325.00        0.000        0.00       0.000        0.00 
           04. 36-42 Inch 
204.0245   Removing Storm Sewer (size)    LF       558.000       33.000    18414.00        0.000        0.00       0.000        0.00 
           05. 48-54 Inch 
204.0245   Removing Storm Sewer (size)    LF        40.000       17.000      680.00        0.000        0.00       0.000        0.00 
           06. 10-Inch 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.9090.S Removing (item description)    LF     11735.000       11.000   129085.00        0.000        0.00       0.000        0.00 
           01.Underdrain 
205.0100   Excavation Common              CY     82464.000       10.000   824640.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
206.1000   Exc for Structure Bridges (str LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
209.0100   Backfill Granular              CY      1480.000       35.000    51800.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       160.000       50.000     8000.00        0.000        0.00       0.000        0.00 
211.0400   Prepare Foundation for Aspht S STA       81.000      485.000    39285.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 1517-75-78 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. 1517-75-81 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2734.000       24.900    68076.60        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    29879.000       10.900   325681.10        0.000        0.00       0.000        0.00 
310.0110   Base Aggregate Open Graded     TON      358.000       18.900     6766.20        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON    49618.000       14.900   739308.20        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       303.000       40.490    12268.47        0.000        0.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY      3085.000       46.000   141910.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       270.000       39.120    10562.40        0.000        0.00       0.000        0.00 
416.0190   Concrete Driveway 9-Inch       SY       174.000       52.350     9108.90        0.000        0.00       0.000        0.00 
416.0270   Concrete Driveway HES 7-Inch   SY        42.000       50.050     2102.10        0.000        0.00       0.000        0.00 
416.0512   Conc Roundabout Truck Apron 12 SY       910.000       53.100    48321.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     440.000       10.000     4400.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     430.000       12.000     5160.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY        10.000      450.000     4500.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      173.000       10.000     1730.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     6643.000       79.500   528118.50        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      184.000      142.000    26128.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        61.000       48.500     2958.50        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      7235.000        0.650     4702.75        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY      2700.000        4.800    12960.00        0.000        0.00       0.000        0.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     132.000       19.000     2508.00        0.000        0.00       0.000        0.00 
502.5010   Masonry Anchors Type L No. 6 B EACH     104.000       21.000     2184.00        0.000        0.00       0.000        0.00 
503.0145   Prestressed Girder Type I 45-I LF      1314.000      170.000   223380.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      3860.000        0.960     3705.60        0.000        0.00       0.000        0.00 
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505.0605   Bar Steel Reinf HS Coated Brid LB    190100.000        1.100   209110.00        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      32.000       79.000     2528.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      12.000      990.000    11880.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
506.4000   Steel Diaphragms (structure)   EACH      12.000      990.000    11880.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
509.1500   Concrete Surface Repair        SF        15.000      120.000     1800.00        0.000        0.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF       350.000       19.000     6650.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
511.1200   Temporary Shoring (structure)  SF       390.000       19.000     7410.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
511.1200   Temporary Shoring (structure)  SF       275.000       22.000     6050.00        0.000        0.00       0.000        0.00 
           003. S-70-230 
516.0500   Rubberized Membrane Waterproof SY        20.000       48.000      960.00        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF      4795.000        1.000     4795.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
517.1010.S Concrete Staining (structure)  SF      5045.000        1.000     5045.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
517.1050.S Architecturl Surfce Treatmnt ( SF       460.000       14.000     6440.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
517.1050.S Architecturl Surfce Treatmnt ( SF       460.000       14.000     6440.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
520.8000   Concrete Collars for Pipe      EACH       5.000     1200.000     6000.00        0.000        0.00       0.000        0.00 
521.2005.S Surface Drain Pipe Corr Metal  LF       890.000       93.000    82770.00        0.000        0.00       0.000        0.00 
           01.18 Inch 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      925.000      925.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH      10.000      965.000     9650.00        0.000        0.00       0.000        0.00 
522.1021   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1100.000     5500.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1600.000     4800.00        0.000        0.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
523.0134   Culv Pipe Reinf Conc Hor El HE LF       305.000      150.000    45750.00        0.000        0.00       0.000        0.00 
525.0118   Culvert Pipe Corrugated Alumin LF       350.000       50.000    17500.00        0.000        0.00       0.000        0.00 
525.0318   Alum Apron Endwalls for Alum C EACH       2.000      380.000      760.00        0.000        0.00       0.000        0.00 
550.0500   Pile Points                    EACH      52.000      120.000     6240.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      4448.000       35.000   155680.00        0.000        0.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      1694.000       15.660    26528.04        0.000        0.00       0.000        0.00 
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601.0409   Concrete Curb & Gutter 30-Inch LF     11901.000       15.990   190296.99        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      1203.000       17.360    20884.08        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF       692.000       15.560    10767.52        0.000        0.00       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       732.000       23.430    17150.76        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       441.000       34.070    15024.87        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      4451.000        3.320    14777.32        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     45053.000        3.870   174355.11        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF       989.000        5.070     5014.23        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       594.000       40.000    23760.00        0.000        0.00       0.000        0.00 
603.1456   Concrete Barrier Type S56C     LF       136.000      180.000    24480.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      6017.000       20.000   120340.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      6017.000       13.000    78221.00        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY       936.000       48.000    44928.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY      1982.000       45.000    89190.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       363.000       40.000    14520.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       190.000       41.000     7790.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1073.000       46.000    49358.00        0.000        0.00       0.000        0.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       113.000       51.000     5763.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       498.000       56.000    27888.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       105.000       60.000     6300.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       449.000       90.000    40410.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF      1532.000       40.000    61280.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       526.000       42.000    22092.00        0.000        0.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       593.000       48.000    28464.00        0.000        0.00       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       270.000       53.000    14310.00        0.000        0.00       0.000        0.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       105.000       78.000     8190.00        0.000        0.00       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       142.000      101.000    14342.00        0.000        0.00       0.000        0.00 
608.0442   St Sewer Pipe Reinf Conc Class LF       546.000      124.000    67704.00        0.000        0.00       0.000        0.00 
608.0448   St Sewer Pipe Reinf Conc Class LF       532.000      154.000    81928.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      27.000      550.000    14850.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       2.000      550.000     1100.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      83.000      600.000    49800.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       8.000      700.000     5600.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
611.0652   Inlet Covers Type T            EACH      10.000      825.000     8250.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       2.000     1900.000     3800.00        0.000        0.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     3000.000     6000.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      15.000     1950.000    29250.00        0.000        0.00       0.000        0.00 
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611.2005   Manholes 5-FT Diameter         EACH       1.000     3200.000     3200.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     4000.000    16000.00        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       4.000     5100.000    20400.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       4.000     7900.000    31600.00        0.000        0.00       0.000        0.00 
611.2066   Manholes 6x6-FT                EACH       1.000     6300.000     6300.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      65.000     1800.000   117000.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      33.000     1500.000    49500.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     2300.000    11500.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       6.000     1000.000     6000.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      10.000     1000.000    10000.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       2.000     1400.000     2800.00        0.000        0.00       0.000        0.00 
612.0204   Pipe Underdrain Unperforated 4 LF       408.000       13.000     5304.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        37.000       18.000      666.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       979.000        4.000     3916.00        0.000        0.00       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       4.000     1750.000     7000.00        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       3.000      160.000      480.00        0.000        0.00       0.000        0.00 
614.0400   Adjusting Steel Plate Beam Gua LF       610.000        8.000     4880.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       2.000     6000.000    12000.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       915.000        2.000     1830.00        0.000        0.00       0.000        0.00 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
614.1100   MGS Guardrail Temp Thrie Beam  LF        60.000       62.000     3720.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       610.000       16.000     9760.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF       670.000        5.000     3350.00        0.000        0.00       0.000        0.00 
           01. 6 Ft 
616.0700.S Fence Safety                   LF      2579.000        4.000    10316.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 1517-75-78 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           02. 1517-75-81 
619.1000   Mobilization                   EACH       1.000   796830.340   796830.34        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       461.000       10.740     4951.14        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     482.000        0.010        4.82        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     13822.000        0.010      138.22        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     24062.000        3.000    72186.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     32323.000        0.140     4525.22        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       181.000        2.000      362.00        0.000        0.00       0.000        0.00 
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628.1520   Silt Fence Maintenance         LF       181.000        1.000      181.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      150.000     1050.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY      1366.000        0.890     1215.74        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       395.000        1.110      438.45        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     15988.000        1.660    26540.08        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       990.000        1.710     1692.90        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      1920.000        1.810     3475.20        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     113.000       90.000    10170.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      11.000       45.000      495.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     111.000       45.000     4995.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       2.000      125.000      250.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      64.000       15.000      960.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     219.000        8.000     1752.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       24.270       55.000     1334.85        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       866.000        5.000     4330.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       497.000        5.000     2485.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       680.000        2.000     1360.00        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      525.000     2100.00        0.000        0.00       0.000        0.00 
           0001. Coffeetree, Alder, Black B&B 2 1/2 
           -Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      11.000      875.000     9625.00        0.000        0.00       0.000        0.00 
           0003. Buckeye,Sunset B&B 2 1/2 - Inch Ca 
632.0101   Trees (species) (size) (root)  EACH       2.000      962.500     1925.00        0.000        0.00       0.000        0.00 
           0005. Gingko, Princeton Sentry B&B 2 1/2 
           - Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      525.000     3150.00        0.000        0.00       0.000        0.00 
           0007. Maple, State Street Miyabei B&B 2 
           1/2 - Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      437.500     1312.50        0.000        0.00       0.000        0.00 
           0009. Crabapple, 'Spring Snow' B&B 
           2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       6.000      560.000     3360.00        0.000        0.00       0.000        0.00 
           0011., Musclewood, Multi-Stem B&B 2-Inch 
           Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      490.000     3430.00        0.000        0.00       0.000        0.00 
           0013. Pear, Autumn Blaze B&B 2-Inch Cal 
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632.0101   Trees (species) (size) (root)  EACH      10.000       52.500      525.00        0.000        0.00       0.000        0.00 
           0017. Honeysuckle, Dwarf Bush Cont 18-24 
           Inch Ht 
632.0101   Trees (species) (size) (root)  EACH      16.000       52.500      840.00        0.000        0.00       0.000        0.00 
           0019. Sumac, Gro Low Cont. 18-24 Inch Ht 
632.9101   Landscape Planting Surv & Care EACH      24.000      750.000    18000.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH      62.000       35.000     2170.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH      62.000        5.000      310.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      22.000       45.000      990.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       6.000       53.000      318.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      60.000       55.000     3300.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      17.000       57.000      969.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       60.000      720.00        0.000        0.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY        46.000      800.000    36800.00        0.000        0.00       0.000        0.00 
636.1000   Sign Supports Steel Reinforcem LB      3460.000        3.000    10380.00        0.000        0.00       0.000        0.00 
636.1500   Sign Supports Steel Coated Rei LB      1460.000        3.000     4380.00        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF      1373.750       22.000    30222.50        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       948.610       15.000    14229.15        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       130.760       20.000     2615.20        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        24.500       19.000      465.50        0.000        0.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      70.000       25.000     1750.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      52.000       25.000     1300.00        0.000        0.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
641.6600   Sign Bridge (structure)        LS         1.000    42500.000    42500.00        0.000        0.00       0.000        0.00 
           001. S-70-229 
641.6600   Sign Bridge (structure)        LS         1.000    42500.000    42500.00        0.000        0.00       0.000        0.00 
           002. S-70-230 
641.8100   Overhead Sign Support (structu LS         1.000    28900.000    28900.00        0.000        0.00       0.000        0.00 
           001. S-70-228 
641.8100   Overhead Sign Support (structu LS         1.000    31500.000    31500.00        0.000        0.00       0.000        0.00 
           002. S-70-231 
641.8100   Overhead Sign Support (structu LS         1.000    28750.000    28750.00        0.000        0.00       0.000        0.00 
           003. S-70-232 
641.8100   Overhead Sign Support (structu LS         1.000    28750.000    28750.00        0.000        0.00       0.000        0.00 
           004. S-70-233 
643.0100   Traffic Control (project)      EACH       1.000   122500.000   122500.00        0.000        0.00       0.000        0.00 
           01. 1517-75-78 
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643.0100   Traffic Control (project)      EACH       1.000     8575.000     8575.00        0.000        0.00       0.000        0.00 
           02. 1517-75-81 
643.0300   Traffic Control Drums          DAY    10897.000        1.000    10897.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      865.000        2.000     1730.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     4165.000        1.000     4165.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     5856.000        0.500     2928.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    10222.000        0.500     5111.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      321.000       50.000    16050.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     4389.000        1.000     4389.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       7.000      500.000     3500.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       6.000      100.000      600.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       58.000      100.000     5800.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    42500.000    42500.00        0.000        0.00       0.000        0.00 
           01. 1517-75-78 
643.3000   Traffic Control Detour Signs   DAY    14511.000        0.500     7255.50        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      1077.000        4.000     4308.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21427.000        0.700    14998.90        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2864.000        1.200     3436.80        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     37898.000        0.750    28423.50        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1362.000        9.900    13483.80        0.000        0.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3574.000       12.700    45389.80        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      16.000      305.000     4880.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000      115.000     1380.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      12.000      185.000     2220.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       8.000      355.000     2840.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       216.000        8.500     1836.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      1797.000        6.750    12129.75        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     21046.000        0.320     6734.72        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF     13760.000        0.450     6192.00        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        40.000       20.000      800.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      6608.000        5.000    33040.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      2934.000        6.000    17604.00        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      1220.000       14.000    17080.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      600.000     3600.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      600.000    31800.00        0.000        0.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      38.000       50.000     1900.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      17.000      575.000     9775.00        0.000        0.00       0.000        0.00 
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654.0105   Concrete Bases Type 5          EACH      52.000      600.000    31200.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
654.0220   Concrete Control Cabinet Bases EACH       2.000      675.000     1350.00        0.000        0.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      4730.000        1.000     4730.00        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1020.000        1.250     1275.00        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      2820.000        2.500     7050.00        0.000        0.00       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       480.000        0.600      288.00        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      9885.000        0.600     5931.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      2671.000        0.500     1335.50        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     16752.000        0.850    14239.20        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     27150.000        0.900    24435.00        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF       500.000        1.300      650.00        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           001. Cb-100 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           002. (Cb-200) 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           003. STH 47 And CTH AP 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           004. STH 47 And CTH P 
657.0100   Pedestal Bases                 EACH      19.000      125.000     2375.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      52.000      270.000    14040.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH      48.000      875.000    42000.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      275.000      825.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       7.000      285.000     1995.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       9.000      225.000     2025.00        0.000        0.00       0.000        0.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      48.000      300.000    14400.00        0.000        0.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       4.000     1600.000     6400.00        0.000        0.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       4.000     1600.000     6400.00        0.000        0.00       0.000        0.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
657.1540   Install Monotube Arms 40-FT    EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       2.000      750.000     1500.00        0.000        0.00       0.000        0.00 
657.1550   Install Monotube Arms 50-FT    EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
657.1555   Install Monotube Arms 55-FT    EACH       3.000      750.000     2250.00        0.000        0.00       0.000        0.00 
657.1812   Install Luminaire Arms Steel 1 EACH       4.000      175.000      700.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      26.000      260.000     6760.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      10.000      295.000     2950.00        0.000        0.00       0.000        0.00 
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658.0215   Backplates Signal Face 3 Secti EACH      26.000       40.000     1040.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      10.000       45.000      450.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      14.000      205.000     2870.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      14.000      175.000     2450.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       40.000      960.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       40.000      960.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      24.000       40.000      960.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       40.000      480.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      24.000       40.000      960.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      10.000       40.000      400.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      14.000      145.000     2030.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3480.000     3480.00        0.000        0.00       0.000        0.00 
           001. Sth 47 And Cth Ap 
658.5069   Signal Mounting Hardware (loca LS         1.000     3480.000     3480.00        0.000        0.00       0.000        0.00 
           002.Sth 47 And Cth P 
659.0600   Underdeck Lighting (location)  LS         1.000     4400.000     4400.00        0.000        0.00       0.000        0.00 
           001. B-70-113 
659.0600   Underdeck Lighting (location)  LS         1.000     4400.000     4400.00        0.000        0.00       0.000        0.00 
           002. B-70-114 
659.0802   Plaques Sequence Identificatio EACH      48.000       30.000     1440.00        0.000        0.00       0.000        0.00 
659.1120   Luminaires Utility LED B       EACH      48.000      450.000    21600.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH       4.000      525.000     2100.00        0.000        0.00       0.000        0.00 
659.1210   Luminaires Underdeck LED B     EACH       4.000      550.000     2200.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           001. Midway Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           002. Valley Road 
662.2024.S Ramp Closure Gates Solar 24-FT EACH       2.000    12250.000    24500.00        0.000        0.00       0.000        0.00 
662.2040.S Ramp Closure Gates Solar 40-FT EACH       2.000    12750.000    25500.00        0.000        0.00       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
670.0200   ITS Documentation              LS         1.000     2495.000     2495.00        0.000        0.00       0.000        0.00 
671.0212   Conduit HDPE Dir Bore 1-Duct 2 LF       138.000       10.000     1380.00        0.000        0.00       0.000        0.00 
672.0100   Base ITS Controller Cabinet    EACH       2.000     1500.000     3000.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       592.000        0.950      562.40        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      4784.000        1.500     7176.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     2401.000        1.000     2401.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     5268.000        1.000     5268.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2500.000        5.000    12500.00        0.000        0.00       0.000        0.00 
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ASP.1T0G   On-the-Job Training Graduate a HRS     3280.000        5.000    16400.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       630.000       45.000    28350.00        0.000        0.00       0.000        0.00 
           501. Planting Mix 
SPV.0035   Special                        CY       878.000      470.000   412660.00        0.000        0.00       0.000        0.00 
           700. High Performance Concrete (HPC) 
           Masonry Bridges 
SPV.0045   Special                        DAY      225.000       50.000    11250.00        0.000        0.00       0.000        0.00 
           016. Temporary Crosswalk Access 
SPV.0060   Special                        EACH       3.000     2300.000     6900.00        0.000        0.00       0.000        0.00 
           004. Colored Concrete Foundation 6-Inch 
           Special 
SPV.0060   Special                        EACH       8.000     6000.000    48000.00        0.000        0.00       0.000        0.00 
           005. Concrete Bases Type 13 
SPV.0060   Special                        EACH       8.000      250.000     2000.00        0.000        0.00       0.000        0.00 
           010. Remove And Deliver Existing Ramp 
           Gate 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           018. Temporary Curb Ramp 
SPV.0060   Special                        EACH      10.000      900.000     9000.00        0.000        0.00       0.000        0.00 
           100. Inlet Type 2 Special 
SPV.0060   Special                        EACH       3.000     1000.000     3000.00        0.000        0.00       0.000        0.00 
           103. Emergency Street Sweeping 
           Mobilization 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           105. Removal Of Large Inlet Structure 
           105ASB+61 
SPV.0060   Special                        EACH       2.000    15000.000    30000.00        0.000        0.00       0.000        0.00 
           200. Crash Cushion Temporary Left In 
           Place 
SPV.0060   Special                        EACH      12.000      730.000     8760.00        0.000        0.00       0.000        0.00 
           300. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH      12.000      852.000    10224.00        0.000        0.00       0.000        0.00 
           301. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       4.000      895.000     3580.00        0.000        0.00       0.000        0.00 
           302. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2R 
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SPV.0060   Special                        EACH       3.000     1105.000     3315.00        0.000        0.00       0.000        0.00 
           303. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       8.000     1160.000     9280.00        0.000        0.00       0.000        0.00 
           304. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      22.000     1020.000    22440.00        0.000        0.00       0.000        0.00 
           305. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows- Words 
SPV.0060   Special                        EACH       1.000     5583.000     5583.00        0.000        0.00       0.000        0.00 
           351. Lighting Control Cabinet - 
           Roundabout 
SPV.0060   Special                        EACH       1.000     5583.000     5583.00        0.000        0.00       0.000        0.00 
           352. Lighting Control Cabinet - Menasha 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00        0.000        0.00       0.000        0.00 
           450. Modify Traffic Signals Intersection 
           Appleton Road And Valley Road 
SPV.0060   Special                        EACH     453.000       21.000     9513.00        0.000        0.00       0.000        0.00 
           501. Aster, Professor Kippenburg Cont #1 
SPV.0060   Special                        EACH      86.000       21.000     1806.00        0.000        0.00       0.000        0.00 
           502. Coneflower, Purple Cont #1 
SPV.0060   Special                        EACH     117.000       21.000     2457.00        0.000        0.00       0.000        0.00 
           503. Coreopis, 'Sienna Sunset' Cont #1 
SPV.0060   Special                        EACH      47.000       21.000      987.00        0.000        0.00       0.000        0.00 
           504. Goldenrod, Stiff Cont #1 
SPV.0060   Special                        EACH      16.000       24.500      392.00        0.000        0.00       0.000        0.00 
           505. Grass, Blue Moor 
SPV.0060   Special                        EACH     154.000       21.000     3234.00        0.000        0.00       0.000        0.00 
           506. Grass, Karl Forester Reed Cont #1 
SPV.0060   Special                        EACH     112.000       21.000     2352.00        0.000        0.00       0.000        0.00 
           507. Grass, Dropseed Prairie Cont #1 
SPV.0060   Special                        EACH     167.000       24.500     4091.50        0.000        0.00       0.000        0.00 
           508. Grass, Little Bluestem Cont #1 
SPV.0060   Special                        EACH      48.000       21.000     1008.00        0.000        0.00       0.000        0.00 
           509. Salvia, Perennial Cont #1 
SPV.0060   Special                        EACH     111.000       21.000     2331.00        0.000        0.00       0.000        0.00 
           510. Sedum, Autumn Joy Cont #1 
SPV.0060   Special                        EACH     107.000       21.000     2247.00        0.000        0.00       0.000        0.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  291 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310026 
 
           511. Susan, Black Eyed Cont #1 
SPV.0060   Special                        EACH      95.000       45.000     4275.00        0.000        0.00       0.000        0.00 
           512. Yarrow, Walter Funcke Cont#1 
SPV.0060   Special                        EACH       3.000     2500.000     7500.00        0.000        0.00       0.000        0.00 
           513. Bike Rack 
SPV.0060   Special                        EACH       3.000     2700.000     8100.00        0.000        0.00       0.000        0.00 
           514. Trash Receptacle 
SPV.0060   Special                        EACH       2.000     3450.000     6900.00        0.000        0.00       0.000        0.00 
           515. Backed Bench (3) Seats 
SPV.0060   Special                        EACH       1.000     5350.000     5350.00        0.000        0.00       0.000        0.00 
           516. Backed Bench (5) Seats 
SPV.0060   Special                        EACH       2.000    49500.000    99000.00        0.000        0.00       0.000        0.00 
           517. Bus Shelter - Small 
SPV.0060   Special                        EACH       1.000    57100.000    57100.00        0.000        0.00       0.000        0.00 
           518. Bus Shelter - Large 
SPV.0075   Special                        HRS       80.000       50.000     4000.00        0.000        0.00       0.000        0.00 
           101. Street Sweeping 
SPV.0075   Special                        HRS       20.000      150.000     3000.00        0.000        0.00       0.000        0.00 
           102. Emergency Street Sweeping 
SPV.0090   Special                        LF      1813.000       34.090    61805.17        0.000        0.00       0.000        0.00 
           005. Concrete Curb & Gutter 78-Inch 
           Integral Type A 
SPV.0090   Special                        LF       201.000       18.290     3676.29        0.000        0.00       0.000        0.00 
           006. Concrete Curb & Gutter 30-Inch HES 
           Type A 
SPV.0090   Special                        LF      4000.000        1.000     4000.00        0.000        0.00       0.000        0.00 
           201. Concrete Barrier Temporary Precast 
           Left In Place 
SPV.0090   Special                        LF      1410.000        1.000     1410.00        0.000        0.00       0.000        0.00 
           204. Install Microwave Detector Cable 
SPV.0090   Special                        LF       270.000       38.700    10449.00        0.000        0.00       0.000        0.00 
           306. Pavement Marking Grooved Contrast 
           PreformThermoplastic Yield Line 18-Inch 
SPV.0090   Special                        LF       613.000       15.700     9624.10        0.000        0.00       0.000        0.00 
           307. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic 8-Inch 
SPV.0090   Special                        LF       553.000       18.100    10009.30        0.000        0.00       0.000        0.00 
           308. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       425.000        8.000     3400.00        0.000        0.00       0.000        0.00 
           501. Aluminum Edging 
SPV.0105   Special                        LS         1.000    59900.000    59900.00        0.000        0.00       0.000        0.00 
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           012. Survey Project1517-75-78 
SPV.0105   Special                        LS         1.000     2900.000     2900.00        0.000        0.00       0.000        0.00 
           013. Survey Project 1517-75-81 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           019. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           202. Remove Traffic Signals 
           Sth 47 And Cth Ap 
SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           203. Remove Traffic Signals 
           Sth 47 And Cth P 
SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           204. REMOVE TRAFFIC SIGNAL 
           STH 47 AND USH10EB/STH 441 NB 
SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           205. REMOVE TRAFFIC SIGNAL 
           STH 47 AND USH 10 WB/ STH 441 SB 
SPV.0120   Special                        MGAL     851.000        0.010        8.51        0.000        0.00       0.000        0.00 
           104. Water for Seeded Areas 
SPV.0165   Special                        SF       532.000        6.070     3229.24        0.000        0.00       0.000        0.00 
           007.Concrete Sidewalk 7-Inch HES 
SPV.0165   Special                        SF      5910.000        4.000    23640.00        0.000        0.00       0.000        0.00 
           017. Temporary Sidewalk Or Walkway 
SPV.0165   Special                        SF      5000.000        5.250    26250.00        0.000        0.00       0.000        0.00 
           501. Stone Mulch Epoxied 
SPV.0165   Special                        SF      8500.000        0.750     6375.00        0.000        0.00       0.000        0.00 
           502. Mulch Shredded Bark 
SPV.0180   Special                        SY     30592.000       43.070  1317597.44        0.000        0.00       0.000        0.00 
           003. Modified High Performance Concrete 
           (HPC) Pavement 9-Inch 
SPV.0180   Special                        SY      3131.000       52.920   165692.52        0.000        0.00       0.000        0.00 
           008. Colored And Stamped Concrete 5-Inch 
SPV.0180   Special                        SY        61.000       72.810     4441.41        0.000        0.00       0.000        0.00 
           009. Colored And Stamped Concrete 9-Inch 
SPV.0180   Special                        SY      1430.000       46.040    65837.20        0.000        0.00       0.000        0.00 
           010. Colored Concrete 5-Inch 
SPV.0180   Special                        SY       249.000       75.760    18864.24        0.000        0.00       0.000        0.00 
           011. Colored Concrete 9-Inch 
SPV.0180   Special                        SY     16525.000        2.000    33050.00        0.000        0.00       0.000        0.00 
           014. Geogrid Reinforcement 
           1517-75-78 
SPV.0180   Special                        SY      2416.000        4.000     9664.00        0.000        0.00       0.000        0.00 
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           015. Geogrid Reinforcement 
SPV.0180   Special                        SY         7.000       50.000      350.00        0.000        0.00       0.000        0.00 
           503.Mulch, Mississippi River Gravel 1 
           1/2- Inch 
108.4400   CPM Progress Schedule          EACH       4.000        1.000        4.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......             11386315.34                     0.00                    0.00 
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               STATE PROJECT(S):  4160-05-71                            LOCATION  Outagamie       COUNTY 
                                  4160-05-73                                      College Ave & Eisenhower Dr, Town Buchannan 
                                                                                  Cth Ce, Loc St 
                                                                                  Outagamie County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  PETERS CONCRETE COMPANY 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  RC EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      100.000      200.00      300.000      600.00     350.000      700.00 
201.0120   Clearing                       ID        47.000       10.000      470.00       12.000      564.00      15.000      705.00 
201.0205   Grubbing                       STA        2.000      100.000      200.00      300.000      600.00     350.000      700.00 
201.0220   Grubbing                       ID        47.000       10.000      470.00       12.000      564.00      15.000      705.00 
203.0100   Removing Small Pipe Culverts   EACH       4.000      200.000      800.00      150.000      600.00     150.000      600.00 
204.0100   Removing Pavement              SY     12315.000        1.000    12315.00        4.450    54801.75       3.500    43102.50 
204.0110   Removing Asphaltic Surface     SY       255.000        1.500      382.50        2.500      637.50      10.000     2550.00 
204.0150   Removing Curb & Gutter         LF      3500.000        1.000     3500.00        2.000     7000.00       1.750     6125.00 
204.0155   Removing Concrete Sidewalk     SY         6.000        4.500       27.00       10.000       60.00      60.000      360.00 
204.0185   Removing Masonry               CY         4.000       50.000      200.00      250.000     1000.00     250.000     1000.00 
204.0190   Removing Surface Drains        EACH       1.000       50.000       50.00      250.000      250.00     250.000      250.00 
204.0195   Removing Concrete Bases        EACH      27.000       50.000     1350.00      100.000     2700.00     100.000     2700.00 
204.0210   Removing Manholes              EACH       1.000      300.000      300.00      500.000      500.00     700.000      700.00 
204.0220   Removing Inlets                EACH      25.000      185.000     4625.00      150.000     3750.00     150.000     3750.00 
204.0245   Removing Storm Sewer (size)    LF       640.000        9.900     6336.00       17.700    11328.00      10.000     6400.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       220.000       11.000     2420.00       17.700     3894.00      12.000     2640.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       14.000     7840.00       17.700     9912.00      16.000     8960.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       145.000       15.000     2175.00       21.200     3074.00      20.000     2900.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       150.000       17.000     2550.00       21.200     3180.00      25.000     3750.00 
           05. 30-Inch 
205.0100   Excavation Common              CY     21341.000        8.930   190575.13        9.400   200605.40       7.050   150454.05 
           **P** 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     1500.000     1500.00    1500.000     1500.00 
           01. 4160-05-71 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1500.000     1500.00    1500.000     1500.00 
           02. 4160-05-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1900.000       10.500    19950.00       14.000    26600.00      22.620    42978.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    16500.000        9.250   152625.00       10.900   179850.00       8.030   132495.00 
305.0130   Base Aggregate Dense 3-Inch    TON    14250.000       10.500   149625.00       11.000   156750.00       8.100   115425.00 
310.0115   Base Aggregate Open Graded     CY         2.200       50.000      110.00       50.000      110.00     100.000      220.00 
405.0100   Coloring Concrete Red          CY       304.000       55.000    16720.00       55.000    16720.00      62.000    18848.00 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY      3429.000       38.500   132016.50       38.500   132016.50      49.500   169735.50 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY     19960.000       40.500   808380.00       40.500   808380.00      43.720   872651.20 
           **P** 
416.0180   Concrete Driveway 8-Inch       SY       247.000       46.000    11362.00       45.000    11115.00      45.000    11115.00 
416.0512   Conc Roundabout Truck Apron 12 SY       914.000       48.000    43872.00       48.000    43872.00      49.250    45014.50 
           **P** 
416.0610   Drilled Tie Bars               EACH     647.000        7.000     4529.00        7.000     4529.00       7.500     4852.50 
416.0620   Drilled Dowel Bars             EACH      80.000       14.000     1120.00       14.000     1120.00      15.500     1240.00 
455.0105   Asphaltic Material PG58-28     TON       50.000      100.000     5000.00      100.000     5000.00     100.000     5000.00 
455.0605   Tack Coat                      GAL      480.000        2.500     1200.00        2.500     1200.00       2.500     1200.00 
460.1100   HMA Pavement Type E-0.3        TON      175.000       70.600    12355.00       70.600    12355.00      70.600    12355.00 
460.1103   HMA Pavement Type E-3          TON      729.000       60.450    44068.05       60.450    44068.05      60.450    44068.05 
460.2000   Incentive Density HMA Pavement DOL      620.000        1.000      620.00        1.000      620.00       1.000      620.00 
465.0105   Asphaltic Surface              TON      207.000       77.500    16042.50       77.500    16042.50      77.500    16042.50 
465.0120   Asph Surface Driveways & Field TON      484.000       87.500    42350.00       87.500    42350.00      87.500    42350.00 
465.0125   Asphaltic Surface Temporary    TON      531.000       79.000    41949.00       79.000    41949.00      79.000    41949.00 
465.0310   Asphaltic Curb                 LF        10.000       35.000      350.00       35.000      350.00      35.000      350.00 
465.0315   Asphaltic Flumes               SY        20.000       58.000     1160.00       58.000     1160.00      58.000     1160.00 
520.1015   Apron Endwalls for Culvert Pip EACH       1.000      206.000      206.00      125.000      125.00     575.000      575.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      350.000     1050.00      250.000      750.00     550.000     1650.00 
521.0115   Culvert Pipe Corrugated Steel  LF        36.000       39.000     1404.00       25.000      900.00      33.000     1188.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      592.000     1776.00      580.000     1740.00     450.000     1350.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      613.000      613.00      600.000      600.00     497.000      497.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      670.000      670.00      650.000      650.00     660.000      660.00 
522.1021   Apr Endwls Culv Pipe Reinf Con EACH       4.000      720.000     2880.00      715.000     2860.00     750.000     3000.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      792.000      792.00      850.000      850.00    1050.000     1050.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       547.000       12.950     7083.65       12.950     7083.65      12.950     7083.65 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
601.0409   Concrete Curb & Gutter 30-Inch LF      9332.000       14.250   132981.00       14.250   132981.00      14.250   132981.00 
           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF      1139.000       17.200    19590.80       17.200    19590.80      17.200    19590.80 
           **P** 
601.0452   Concrete Curb & Gutter Integra LF       725.000       14.000    10150.00       14.000    10150.00      16.770    12158.25 
           **P** 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       350.000       15.000     5250.00       15.000     5250.00      15.000     5250.00 
           **P** 
601.0580   Conc C & G 4-In Sloped 36-In T LF       839.000       15.150    12710.85       15.150    12710.85      15.150    12710.85 
           **P** 
601.0600   Concrete Curb Pedestrian       LF       466.000       20.500     9553.00       20.500     9553.00      20.500     9553.00 
602.0405   Concrete Sidewalk 4-Inch       SF     25355.000        3.700    93813.50        3.550    90010.25       3.550    90010.25 
           **P** 
602.0515   Curb Ramp Detect Wrning Fld Na SF       568.000       28.000    15904.00       28.000    15904.00      28.000    15904.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1054.000       46.900    49432.60       53.000    55862.00      39.000    41106.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       460.000       48.900    22494.00       48.800    22448.00      41.500    19090.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       217.000       53.100    11522.70       53.150    11533.55      47.000    10199.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       231.000       58.150    13432.65       67.000    15477.00      51.000    11781.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       654.000       66.000    43164.00       63.000    41202.00      57.000    37278.00 
611.0530   Manhole Covers Type J          EACH       7.000      390.000     2730.00      300.000     2100.00     460.000     3220.00 
611.0624   Inlet Covers Type H            EACH      21.000      390.000     8190.00      415.000     8715.00     400.000     8400.00 
611.0639   Inlet Covers Type H-S          EACH      17.000      270.000     4590.00      415.000     7055.00     400.000     6800.00 
611.0642   Inlet Covers Type MS           EACH       2.000      240.000      480.00      275.000      550.00     250.000      500.00 
611.0652   Inlet Covers Type T            EACH       4.000      490.000     1960.00      715.000     2860.00     495.000     1980.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1438.000     1438.00     1335.000     1335.00    2100.000     2100.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2521.000    10084.00     2365.000     9460.00    2300.000     9200.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2719.000     8157.00     2775.000     8325.00    2550.000     7650.00 
611.3230   Inlets 2x3-FT                  EACH      35.000      936.000    32760.00      890.000    31150.00    1750.000    61250.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1910.000     1910.00     2275.000     2275.00    1700.000     1700.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      350.000      350.00      250.000      250.00     300.000      300.00 
611.8120.S Cover Plates Temporary         EACH       6.000      100.000      600.00      200.000     1200.00     100.000      600.00 
611.9710   Salvaged Inlet Covers          EACH       2.000      350.000      700.00      200.000      400.00     300.000      600.00 
612.0106   Pipe Underdrain 6-Inch         LF        60.000       12.000      720.00       15.000      900.00      10.000      600.00 
619.1000   Mobilization                   EACH       1.000   100000.000   100000.00   165210.000   165210.00  293908.000   293908.00 
620.0300   Concrete Median Sloped Nose    SF       592.000        7.000     4144.00        7.000     4144.00       7.000     4144.00 
624.0100   Water                          MGAL     200.000        5.000     1000.00       25.000     5000.00      38.000     7600.00 
625.0100   Topsoil                        SY     31850.000        1.000    31850.00        2.430    77395.50       3.250   103512.50 
625.0105   Topsoil                        CY       374.000        3.520     1316.48       15.000     5610.00      20.250     7573.50 
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           **P** 
628.1504   Silt Fence                     LF      1900.000        1.900     3610.00        1.900     3610.00       2.000     3800.00 
628.1520   Silt Fence Maintenance         LF      1900.000        0.010       19.00        0.010       19.00       0.250      475.00 
628.1905   Mobilizations Erosion Control  EACH      14.000       75.000     1050.00       75.000     1050.00       1.000       14.00 
628.1910   Mobilization Emergency Erosion EACH       7.000       75.000      525.00       75.000      525.00       1.000        7.00 
628.2004   Erosion Mat Class I Type B     SY      2000.000        1.090     2180.00        1.090     2180.00       1.140     2280.00 
628.2006   Erosion Mat Urban Class I Type SY     29850.000        1.320    39402.00        1.320    39402.00       1.450    43282.50 
628.7005   Inlet Protection Type A        EACH      59.000       85.000     5015.00       85.000     5015.00      90.000     5310.00 
628.7015   Inlet Protection Type C        EACH      53.000       39.000     2067.00       39.000     2067.00      45.000     2385.00 
628.7020   Inlet Protection Type D        EACH       4.000      100.000      400.00      100.000      400.00     125.000      500.00 
628.7504   Temporary Ditch Checks         LF        90.000        6.700      603.00        6.700      603.00      10.000      900.00 
628.7555   Culvert Pipe Checks            EACH      30.000        8.500      255.00        8.500      255.00      15.000      450.00 
629.0210   Fertilizer Type B              CWT       21.000       55.000     1155.00       55.000     1155.00      55.000     1155.00 
630.0130   Seeding Mixture No. 30         LB       130.000        5.500      715.00        5.500      715.00       5.750      747.50 
630.0140   Seeding Mixture No. 40         LB       445.000        6.120     2723.40        6.120     2723.40       5.250     2336.25 
630.0200   Seeding Temporary              LB       435.000        1.950      848.25        1.950      848.25       2.000      870.00 
633.5200   Markers Culvert End            EACH      12.000       42.000      504.00       42.000      504.00      50.000      600.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      28.000       55.000     1540.00       55.000     1540.00      52.000     1456.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      45.000       60.000     2700.00       60.000     2700.00      54.000     2430.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      14.000       65.000      910.00       65.000      910.00      57.000      798.00 
637.2210   Signs Type II Reflective H     SF       558.520       15.750     8796.69       15.750     8796.69      17.000     9494.84 
637.2230   Signs Type II Reflective F     SF       152.500       18.900     2882.25       18.900     2882.25      18.000     2745.00 
638.2102   Moving Signs Type II           EACH      10.000       75.000      750.00       75.000      750.00      75.000      750.00 
638.2602   Removing Signs Type II         EACH      51.000       20.000     1020.00       20.000     1020.00      25.000     1275.00 
638.3000   Removing Small Sign Supports   EACH      29.000       20.000      580.00       20.000      580.00      25.000      725.00 
638.4000   Moving Small Sign Supports     EACH       8.000       75.000      600.00       75.000      600.00      75.000      600.00 
641.8100   Overhead Sign Support (structu LS         1.000    20000.000    20000.00    21950.000    21950.00   19100.000    19100.00 
           01. S-44-0129 
641.8100   Overhead Sign Support (structu LS         1.000    17000.000    17000.00    19100.000    19100.00   17500.000    17500.00 
           02. S-44-0130 
641.8100   Overhead Sign Support (structu LS         1.000    20000.000    20000.00    22250.000    22250.00   19500.000    19500.00 
           03. S-44-0131 
642.5401   Field Office Type D            EACH       1.000     6500.000     6500.00     5500.000     5500.00    6800.000     6800.00 
643.0100   Traffic Control (project)      EACH       1.000    43000.000    43000.00    43000.000    43000.00   32500.000    32500.00 
           01. 4160-05-71 
643.0100   Traffic Control (project)      EACH       1.000    20000.000    20000.00    20000.000    20000.00   14500.000    14500.00 
           02. 4160-05-73 
643.0300   Traffic Control Drums          DAY    42873.000        0.400    17149.20        0.400    17149.20       0.400    17149.20 
643.0420   Traffic Control Barricades Typ DAY     4285.000        0.700     2999.50        0.700     2999.50       0.750     3213.75 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     187.000       25.000     4675.00       25.000     4675.00      31.000     5797.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     187.000        1.000      187.00        1.000      187.00       7.500     1402.50 
643.0705   Traffic Control Warning Lights DAY     8569.000        0.100      856.90        0.100      856.90       0.250     2142.25 
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643.0715   Traffic Control Warning Lights DAY     9724.000        0.150     1458.60        0.150     1458.60       0.250     2431.00 
643.0800   Traffic Control Arrow Boards   DAY      160.000       25.000     4000.00       25.000     4000.00      25.000     4000.00 
643.0900   Traffic Control Signs          DAY    12519.000        0.650     8137.35        0.650     8137.35       0.750     9389.25 
643.0920   Traffic Control Covering Signs EACH       2.000       50.000      100.00       50.000      100.00     150.000      300.00 
643.1000   Traffic Control Signs Fixed Me SF        59.000       30.000     1770.00       30.000     1770.00      26.000     1534.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00     100.000     7000.00 
645.0111   Geotextile Fabric Type DF Sche SY        34.000        5.000      170.00        2.000       68.00       5.000      170.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10974.000        2.500    27435.00        2.500    27435.00       2.150    23594.10 
646.0126   Pavement Marking Epoxy 8-Inch  LF       348.000        3.250     1131.00        3.250     1131.00       4.000     1392.00 
646.0600   Removing Pavement Markings     LF      3621.000        1.000     3621.00        1.000     3621.00       2.000     7242.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      365.000     2555.00      365.000     2555.00     190.000     1330.00 
647.0606   Pavement Marking Island Nose E EACH       3.000      155.000      465.00      155.000      465.00     100.000      300.00 
647.0726   Pavement Marking Diagonal Epox LF        36.000       10.500      378.00       10.500      378.00       6.000      216.00 
649.0100   Temporary Pavement Marking 4-I LF      6822.000        0.500     3411.00        0.500     3411.00       0.390     2660.58 
649.0400   Temp Pvt Marking Removable Tap LF      9664.000        0.800     7731.20        0.800     7731.20       0.980     9470.72 
649.0801   Temp Pvt Mking Removable Tape  LF       363.000        1.600      580.80        1.600      580.80       2.500      907.50 
649.1100   Temp Pvt Marking Stop Line 18- LF        48.000       10.000      480.00       10.000      480.00       2.000       96.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        36.000       10.000      360.00       10.000      360.00       5.000      180.00 
649.1700   Temporary Pavement Marking Arr EACH       2.000       75.000      150.00       75.000      150.00     150.000      300.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       7.000      200.000     1400.00      200.000     1400.00     250.000     1750.00 
650.4000   Construction Staking Storm Sew EACH      62.000       55.000     3410.00       55.000     3410.00      55.000     3410.00 
650.4500   Construction Staking Subgrade  LF      9433.000        0.010       94.33        0.010       94.33       0.010       94.33 
650.5000   Construction Staking Base      LF      2202.000        0.300      660.60        0.300      660.60       0.300      660.60 
650.5500   Construction Staking Curb Gutt LF      1441.000        0.500      720.50        0.500      720.50       0.500      720.50 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           01. S-44-0129 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           02. S-44-0130 
650.6500   Construction Staking Structure LS         1.000      150.000      150.00      150.000      150.00     150.000      150.00 
           03. S-44-0131 
650.7000   Construction Staking Conc Pave LF      7231.000        0.750     5423.25        0.750     5423.25       0.750     5423.25 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4160-05-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           02. 4160-05-73 
650.9920   Construction Staking Slope Sta LF     10268.000        0.500     5134.00        0.500     5134.00       0.500     5134.00 
653.0905   Removing Pull Boxes            EACH      27.000       60.000     1620.00       60.000     1620.00      40.000     1080.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    35750.000    35750.00    35750.000    35750.00   19500.000    19500.00 
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           01. Cth Ce & Eisenhower Dr 
690.0150   Sawing Asphalt                 LF      2527.000        0.930     2350.11        0.750     1895.25       0.750     1895.25 
690.0250   Sawing Concrete                LF      1108.000        1.750     1939.00        1.750     1939.00       1.750     1939.00 
715.0415   Incentive Strength Conc Paveme DOL     1970.000        1.000     1970.00        1.000     1970.00       1.000     1970.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       5.000     6600.00 
SPV.0060   Special                        EACH      22.000      919.000    20218.00      919.000    20218.00     919.000    20218.00 
           02. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Words 
SPV.0060   Special                        EACH      13.000      730.000     9490.00      730.000     9490.00     730.000     9490.00 
           03. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH       5.000      850.000     4250.00      850.000     4250.00     850.000     4250.00 
           04. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       2.000      905.000     1810.00      905.000     1810.00     905.000     1810.00 
           05. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2r 
SPV.0060   Special                        EACH      16.000     1100.000    17600.00     1100.000    17600.00    1100.000    17600.00 
           06. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       9.000     1155.000    10395.00     1155.000    10395.00    1155.000    10395.00 
           07. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3r 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           08. Pavement Marking Grooved Contrast 
           Prfrmd Thrmplstc Arrws Type 6 Modified 
SPV.0060   Special                        EACH       4.000     1117.000     4468.00      950.000     3800.00    1800.000     7200.00 
           09. Inlets 2x2.5-Ft Special 
SPV.0060   Special                        EACH       1.000     1195.000     1195.00     1195.000     1195.00    1195.000     1195.00 
           10. Pavement Marking Grooved Contrast 
           Prfrmd Thrmoplstc Arrws Type 2r Modified 
SPV.0060   Special                        EACH      23.000      320.000     7360.00      320.000     7360.00     320.000     7360.00 
           11. Pavement Marking Grooved Contrast 
           Prfrmd Thermoplastic Yield Line 18-Inch 
SPV.0075   Special                        HRS       20.000      120.000     2400.00      125.000     2500.00     200.000     4000.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       246.000       16.650     4095.90       16.650     4095.90      16.650     4095.90 
           01. Concrete Curb And Gutter 24-Inch 
           Type A 
SPV.0090   Special                        LF       355.000       16.650     5910.75       16.650     5910.75      16.650     5910.75 
           02. Concrete Curb And Gutter 24-Inch 
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           Type D 
SPV.0090   Special                        LF       325.000       29.500     9587.50       29.500     9587.50      29.500     9587.50 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       880.000       17.950    15796.00       17.950    15796.00      17.950    15796.00 
           04. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF      4083.000       12.600    51445.80       12.600    51445.80      12.600    51445.80 
           05. Pavement Marking Contrast Grooved 
           Performed Thermoplastic 8-Inch 
SPV.0090   Special                        LF       150.000       35.000     5250.00       25.000     3750.00      22.350     3352.50 
           06. Culvert Pipe Temporary 12-Inch 
SPV.0090   Special                        LF       220.000       15.000     3300.00       18.000     3960.00      27.250     5995.00 
           07. Pipe Underdrain Unperforated 
           Temporary 8-Inch 
SPV.0090   Special                        LF         4.000       35.000      140.00       70.000      280.00      41.000      164.00 
           08. Storm Sewer Pipe Pvc 10-Inch 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     5000.000     5000.00    6750.000     6750.00 
           01. Crossover Restoration Sta 1210+00 
SPV.0105   Special                        LS         1.000     3500.000     3500.00     2500.000     2500.00    4999.000     4999.00 
           02. Crossover Restoration Sta 1232+00 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           03. Concrete Pavement Joint Layout Cth 
           Ce & Eisenhower Dr Rab 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00    1000.000     1000.00 
           04. Concrete Pavement Joint Layout 
           Eisenhower Dr & Van Roy Rd Rab 
SPV.0105   Special                        LS         1.000     3400.000     3400.00     3400.000     3400.00     950.000      950.00 
           05. Remove Traffic Signal Cth Ce & 
           Eisenhower Dr 
SPV.0105   Special                        LS         1.000     2780.000     2780.00     2780.000     2780.00    2780.000     2780.00 
           06. Construction Staging Staking 
SPV.0180   Special                        SY     23389.000        0.900    21050.10        0.900    21050.10       1.210    28300.69 
           01. Concrete Joint Sealing 
SPV.0180   Special                        SY      1122.000        4.500     5049.00        4.500     5049.00       6.000     6732.00 
           02. Shredded Hardwood Bark Mulch 
           **P** 
 
                                      PROPOSAL TOTAL.......              3012627.89               3249903.42              3370352.61 
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   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  PETERS CONCRETE COMPANY 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  RC EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      270.000      540.00      305.000      610.00       0.000        0.00 
201.0120   Clearing                       ID        47.000       18.000      846.00       12.000      564.00       0.000        0.00 
201.0205   Grubbing                       STA        2.000      210.000      420.00      305.000      610.00       0.000        0.00 
201.0220   Grubbing                       ID        47.000        8.000      376.00       12.000      564.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       4.000      150.000      600.00      305.000     1220.00       0.000        0.00 
204.0100   Removing Pavement              SY     12315.000        3.500    43102.50        3.000    36945.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       255.000        5.000     1275.00        5.000     1275.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      3500.000        4.200    14700.00        2.300     8050.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY         6.000        5.000       30.00       55.500      333.00       0.000        0.00 
204.0185   Removing Masonry               CY         4.000       58.000      232.00      225.000      900.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       1.000      280.000      280.00      250.000      250.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      27.000      180.000     4860.00       85.000     2295.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      400.000      400.00      355.000      355.00       0.000        0.00 
204.0220   Removing Inlets                EACH      25.000      150.000     3750.00      255.000     6375.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       640.000       10.000     6400.00       18.000    11520.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       220.000       12.000     2640.00       19.000     4180.00       0.000        0.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       16.000     8960.00       23.000    12880.00       0.000        0.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       145.000       20.000     2900.00       26.000     3770.00       0.000        0.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       150.000       25.000     3750.00       27.000     4050.00       0.000        0.00 
           05. 30-Inch 
205.0100   Excavation Common              CY     21341.000        6.500   138716.50       10.000   213410.00       0.000        0.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     2800.000     2800.00     2500.000     2500.00       0.000        0.00 
           01. 4160-05-71 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           02. 4160-05-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1900.000       15.000    28500.00       22.400    42560.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    16500.000       12.000   198000.00       13.000   214500.00       0.000        0.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  302 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310027 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0130   Base Aggregate Dense 3-Inch    TON    14250.000       10.000   142500.00       13.000   185250.00       0.000        0.00 
310.0115   Base Aggregate Open Graded     CY         2.200       34.000       74.80       50.000      110.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       304.000       70.000    21280.00       55.500    16872.00       0.000        0.00 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY      3429.000       45.470   155916.63       39.000   133731.00       0.000        0.00 
           **P** 
415.0100   Concrete Pavement 10-Inch      SY     19960.000       39.810   794607.60       41.000   818360.00       0.000        0.00 
           **P** 
416.0180   Concrete Driveway 8-Inch       SY       247.000       48.420    11959.74       45.500    11238.50       0.000        0.00 
416.0512   Conc Roundabout Truck Apron 12 SY       914.000       46.670    42656.38       48.500    44329.00       0.000        0.00 
           **P** 
416.0610   Drilled Tie Bars               EACH     647.000        7.000     4529.00        7.100     4593.70       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      80.000       12.000      960.00       14.150     1132.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       50.000      100.000     5000.00      105.000     5250.00       0.000        0.00 
455.0605   Tack Coat                      GAL      480.000        2.500     1200.00        2.750     1320.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      175.000       70.600    12355.00       72.000    12600.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      729.000       60.450    44068.05       61.500    44833.50       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      620.000        1.000      620.00        1.000      620.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      207.000       77.500    16042.50       78.500    16249.50       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      484.000       87.500    42350.00       89.000    43076.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      531.000       79.000    41949.00       80.000    42480.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF        10.000       35.000      350.00       50.000      500.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        20.000       58.000     1160.00       65.000     1300.00       0.000        0.00 
520.1015   Apron Endwalls for Culvert Pip EACH       1.000      575.000      575.00      250.000      250.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      550.000     1650.00      350.000     1050.00       0.000        0.00 
521.0115   Culvert Pipe Corrugated Steel  LF        36.000       33.000     1188.00       50.000     1800.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      450.000     1350.00      800.000     2400.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      497.000      497.00      825.000      825.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      660.000      660.00      850.000      850.00       0.000        0.00 
522.1021   Apr Endwls Culv Pipe Reinf Con EACH       4.000      750.000     3000.00     1000.000     4000.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1050.000     1050.00     1050.000     1050.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       547.000       30.000    16410.00       13.100     7165.70       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      9332.000       12.670   118236.44       14.500   135314.00       0.000        0.00 
           **P** 
601.0411   Concrete Curb & Gutter 30-Inch LF      1139.000       15.700    17882.30       17.500    19932.50       0.000        0.00 
           **P** 
601.0452   Concrete Curb & Gutter Integra LF       725.000       37.800    27405.00       14.250    10331.25       0.000        0.00 
           **P** 
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601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       350.000       30.000    10500.00       15.150     5302.50       0.000        0.00 
           **P** 
601.0580   Conc C & G 4-In Sloped 36-In T LF       839.000       24.250    20345.75       15.300    12836.70       0.000        0.00 
           **P** 
601.0600   Concrete Curb Pedestrian       LF       466.000       30.000    13980.00       20.750     9669.50       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     25355.000        3.150    79868.25        3.600    91278.00       0.000        0.00 
           **P** 
602.0515   Curb Ramp Detect Wrning Fld Na SF       568.000       30.000    17040.00       28.500    16188.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1054.000       39.000    41106.00       57.000    60078.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       460.000       41.500    19090.00       58.000    26680.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       217.000       47.000    10199.00       62.000    13454.00       0.000        0.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       231.000       51.000    11781.00       64.000    14784.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       654.000       57.000    37278.00       70.000    45780.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       7.000      460.000     3220.00      400.000     2800.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      21.000      400.000     8400.00      500.000    10500.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      17.000      400.000     6800.00      500.000     8500.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      250.000      500.00      400.000      800.00       0.000        0.00 
611.0652   Inlet Covers Type T            EACH       4.000      495.000     1980.00      750.000     3000.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2100.000     2100.00     1700.000     1700.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2300.000     9200.00     2850.000    11400.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2550.000     7650.00     3500.000    10500.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      35.000     1750.000    61250.00     1100.000    38500.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1700.000     1700.00     2200.000     2200.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      300.000      300.00      350.000      350.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       6.000      100.000      600.00      350.000     2100.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH       2.000      300.000      600.00      200.000      400.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF        60.000       12.000      720.00       25.000     1500.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   160800.000   160800.00   200000.000   200000.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       592.000        7.000     4144.00        7.100     4203.20       0.000        0.00 
624.0100   Water                          MGAL     200.000       50.000    10000.00       30.000     6000.00       0.000        0.00 
625.0100   Topsoil                        SY     31850.000        5.000   159250.00        4.100   130585.00       0.000        0.00 
625.0105   Topsoil                        CY       374.000       10.000     3740.00       35.000    13090.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF      1900.000        1.900     3610.00        2.000     3800.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1900.000        0.010       19.00        0.010       19.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      14.000       75.000     1050.00       76.000     1064.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       7.000       75.000      525.00       76.000      532.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      2000.000        1.090     2180.00        1.100     2200.00       0.000        0.00 
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628.2006   Erosion Mat Urban Class I Type SY     29850.000        1.320    39402.00        1.350    40297.50       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      59.000       85.000     5015.00       86.000     5074.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      53.000       39.000     2067.00       40.000     2120.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       4.000      100.000      400.00      105.000      420.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        90.000        6.700      603.00        7.000      630.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      30.000        8.500      255.00        8.600      258.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       21.000       55.000     1155.00       56.000     1176.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       130.000        5.500      715.00        5.600      728.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       445.000        6.120     2723.40        6.200     2759.00       0.000        0.00 
630.0200   Seeding Temporary              LB       435.000        1.950      848.25        2.000      870.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      12.000       42.000      504.00       45.000      540.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      28.000       55.000     1540.00       56.000     1568.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      45.000       60.000     2700.00       61.000     2745.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      14.000       65.000      910.00       66.000      924.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       558.520       15.750     8796.69       16.000     8936.32       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       152.500       18.900     2882.25       19.250     2935.63       0.000        0.00 
638.2102   Moving Signs Type II           EACH      10.000       75.000      750.00       76.000      760.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      51.000       20.000     1020.00       21.000     1071.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      29.000       20.000      580.00       21.000      609.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       8.000       75.000      600.00       76.000      608.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    21950.000    21950.00    22250.000    22250.00       0.000        0.00 
           01. S-44-0129 
641.8100   Overhead Sign Support (structu LS         1.000    19100.000    19100.00    19300.000    19300.00       0.000        0.00 
           02. S-44-0130 
641.8100   Overhead Sign Support (structu LS         1.000    22250.000    22250.00    22500.000    22500.00       0.000        0.00 
           03. S-44-0131 
642.5401   Field Office Type D            EACH       1.000    12000.000    12000.00    10000.000    10000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    43000.000    43000.00    43500.000    43500.00       0.000        0.00 
           01. 4160-05-71 
643.0100   Traffic Control (project)      EACH       1.000    20000.000    20000.00    20200.000    20200.00       0.000        0.00 
           02. 4160-05-73 
643.0300   Traffic Control Drums          DAY    42873.000        0.400    17149.20        0.400    17149.20       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     4285.000        0.700     2999.50        0.710     3042.35       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     187.000       25.000     4675.00       25.500     4768.50       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     187.000        1.000      187.00        1.010      188.87       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     8569.000        0.100      856.90        0.100      856.90       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     9724.000        0.150     1458.60        0.150     1458.60       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      160.000       25.000     4000.00       25.500     4080.00       0.000        0.00 
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643.0900   Traffic Control Signs          DAY    12519.000        0.650     8137.35        0.660     8262.54       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       2.000       50.000      100.00       55.000      110.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        59.000       30.000     1770.00       30.500     1799.50       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      105.000     7350.00       0.000        0.00 
645.0111   Geotextile Fabric Type DF Sche SY        34.000       20.000      680.00        5.050      171.70       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10974.000        2.150    23594.10        2.550    27983.70       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       348.000        4.000     1392.00        3.300     1148.40       0.000        0.00 
646.0600   Removing Pavement Markings     LF      3621.000        1.000     3621.00        1.050     3802.05       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      190.000     1330.00      370.000     2590.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       3.000      100.000      300.00      160.000      480.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        36.000        6.000      216.00       11.000      396.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF      6822.000        0.500     3411.00        0.510     3479.22       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      9664.000        0.800     7731.20        0.810     7827.84       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       363.000        1.600      580.80        1.650      598.95       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        48.000       10.000      480.00       10.500      504.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        36.000       10.000      360.00       10.500      378.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH       2.000       75.000      150.00       76.000      152.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       7.000      200.000     1400.00      205.000     1435.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      62.000       55.000     3410.00       65.000     4030.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      9433.000        0.010       94.33        0.010       94.33       0.000        0.00 
650.5000   Construction Staking Base      LF      2202.000        0.300      660.60        1.000     2202.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      1441.000        0.500      720.50        2.500     3602.50       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      500.000      500.00       0.000        0.00 
           01. S-44-0129 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      500.000      500.00       0.000        0.00 
           02. S-44-0130 
650.6500   Construction Staking Structure LS         1.000      150.000      150.00      500.000      500.00       0.000        0.00 
           03. S-44-0131 
650.7000   Construction Staking Conc Pave LF      7231.000        0.750     5423.25        1.100     7954.10       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      300.000      300.00       0.000        0.00 
           01. 4160-05-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      300.000      300.00       0.000        0.00 
           02. 4160-05-73 
650.9920   Construction Staking Slope Sta LF     10268.000        0.500     5134.00        0.600     6160.80       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      27.000       60.000     1620.00       65.000     1755.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    35750.000    35750.00    36500.000    36500.00       0.000        0.00 
           01. Cth Ce & Eisenhower Dr 
690.0150   Sawing Asphalt                 LF      2527.000        0.930     2350.11        1.000     2527.00       0.000        0.00 
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690.0250   Sawing Concrete                LF      1108.000        1.750     1939.00        2.000     2216.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1970.000        1.000     1970.00        1.000     1970.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       0.000        0.00 
SPV.0060   Special                        EACH      22.000      919.000    20218.00      930.000    20460.00       0.000        0.00 
           02. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Words 
SPV.0060   Special                        EACH      13.000      730.000     9490.00      740.000     9620.00       0.000        0.00 
           03. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH       5.000      850.000     4250.00      860.000     4300.00       0.000        0.00 
           04. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       2.000      905.000     1810.00      915.000     1830.00       0.000        0.00 
           05. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 2r 
SPV.0060   Special                        EACH      16.000     1100.000    17600.00     1115.000    17840.00       0.000        0.00 
           06. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       9.000     1155.000    10395.00     1170.000    10530.00       0.000        0.00 
           07. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Arrows Type 3r 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     1515.000     1515.00       0.000        0.00 
           08. Pavement Marking Grooved Contrast 
           Prfrmd Thrmplstc Arrws Type 6 Modified 
SPV.0060   Special                        EACH       4.000     1365.000     5460.00     1220.000     4880.00       0.000        0.00 
           09. Inlets 2x2.5-Ft Special 
SPV.0060   Special                        EACH       1.000     1195.000     1195.00     1210.000     1210.00       0.000        0.00 
           10. Pavement Marking Grooved Contrast 
           Prfrmd Thrmoplstc Arrws Type 2r Modified 
SPV.0060   Special                        EACH      23.000      320.000     7360.00      325.000     7475.00       0.000        0.00 
           11. Pavement Marking Grooved Contrast 
           Prfrmd Thermoplastic Yield Line 18-Inch 
SPV.0075   Special                        HRS       20.000      220.000     4400.00      185.000     3700.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       246.000       30.000     7380.00       17.000     4182.00       0.000        0.00 
           01. Concrete Curb And Gutter 24-Inch 
           Type A 
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SPV.0090   Special                        LF       355.000       30.000    10650.00       17.000     6035.00       0.000        0.00 
           02. Concrete Curb And Gutter 24-Inch 
           Type D 
SPV.0090   Special                        LF       325.000       29.500     9587.50       30.000     9750.00       0.000        0.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       880.000       17.950    15796.00       18.250    16060.00       0.000        0.00 
           04. Pavement Marking Grooved Contrast 
           Preformed Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF      4083.000       12.600    51445.80       12.750    52058.25       0.000        0.00 
           05. Pavement Marking Contrast Grooved 
           Performed Thermoplastic 8-Inch 
SPV.0090   Special                        LF       150.000       39.000     5850.00       55.000     8250.00       0.000        0.00 
           06. Culvert Pipe Temporary 12-Inch 
SPV.0090   Special                        LF       220.000       20.000     4400.00       39.000     8580.00       0.000        0.00 
           07. Pipe Underdrain Unperforated 
           Temporary 8-Inch 
SPV.0090   Special                        LF         4.000       41.000      164.00       65.000      260.00       0.000        0.00 
           08. Storm Sewer Pipe Pvc 10-Inch 
SPV.0105   Special                        LS         1.000    30000.000    30000.00     5750.000     5750.00       0.000        0.00 
           01. Crossover Restoration Sta 1210+00 
SPV.0105   Special                        LS         1.000    30000.000    30000.00     5750.000     5750.00       0.000        0.00 
           02. Crossover Restoration Sta 1232+00 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1010.000     1010.00       0.000        0.00 
           03. Concrete Pavement Joint Layout Cth 
           Ce & Eisenhower Dr Rab 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      505.000      505.00       0.000        0.00 
           04. Concrete Pavement Joint Layout 
           Eisenhower Dr & Van Roy Rd Rab 
SPV.0105   Special                        LS         1.000     3400.000     3400.00     3500.000     3500.00       0.000        0.00 
           05. Remove Traffic Signal Cth Ce & 
           Eisenhower Dr 
SPV.0105   Special                        LS         1.000     2780.000     2780.00     2000.000     2000.00       0.000        0.00 
           06. Construction Staging Staking 
SPV.0180   Special                        SY     23389.000        1.000    23389.00        1.250    29236.25       0.000        0.00 
           01. Concrete Joint Sealing 
SPV.0180   Special                        SY      1122.000        4.500     5049.00        4.750     5329.50       0.000        0.00 
           02. Shredded Hardwood Bark Mulch 
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           **P** 
 
                                      PROPOSAL TOTAL.......              3374943.77               3534944.05                    0.00 
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               STATE PROJECT(S):  4321-02-71                            LOCATION  Manitowoc       COUNTY 
                                                                                  Village Reedsville, Manitowoc St 
                                                                                  Loc St 
                                                                                  Manitowoc County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    25000.000    25000.00    83500.000    83500.00       0.000        0.00 
           01. Station 10+00 
204.0110   Removing Asphaltic Surface     SY       600.000        2.000     1200.00        2.000     1200.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       132.000        4.000      528.00        4.000      528.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       135.000        5.400      729.00        5.400      729.00       0.000        0.00 
205.0100   Excavation Common              CY       177.000       18.500     3274.50       18.500     3274.50       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    15250.000    15250.00    76955.560    76955.56       0.000        0.00 
           01. B-36-213 
206.5000   Cofferdams (structure)         LS         1.000    18850.000    18850.00    87255.550    87255.55       0.000        0.00 
           01. B-36-213 
210.0100   Backfill Structure             CY       395.000       26.000    10270.00       25.600    10112.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      800.000      800.00      800.000      800.00       0.000        0.00 
           01. 4321-02-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      145.000       11.500     1667.50       11.500     1667.50       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON      165.000       11.500     1897.50       11.500     1897.50       0.000        0.00 
416.0610   Drilled Tie Bars               EACH       8.000       10.000       80.00       10.000       80.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       11.000      100.000     1100.00      100.000     1100.00       0.000        0.00 
455.0605   Tack Coat                      GAL       44.000        4.250      187.00        4.250      187.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      200.000       74.400    14880.00       74.400    14880.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      128.000        1.000      128.00        1.000      128.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       363.000      460.000   166980.00      400.000   145200.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       380.000        3.500     1330.00        4.200     1596.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     13000.000        1.100    14300.00        0.940    12220.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     33210.000        1.150    38191.50        1.100    36531.00       0.000        0.00 
513.7005   Railing Steel Type C1 (structu LS         1.000    18600.000    18600.00    27900.000    27900.00       0.000        0.00 
           01. B-36-213 
516.0500   Rubberized Membrane Waterproof SY        32.000       37.000     1184.00       50.000     1600.00       0.000        0.00 
517.1050.S Architecturl Surfce Treatmnt ( SF      1230.000       14.500    17835.00       12.000    14760.00       0.000        0.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  310 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310028 
 
           01. B-36-213 
550.1100   Piling Steel HP 10-Inch X 42 L LF      2040.000       32.250    65790.00       35.000    71400.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       124.000       30.000     3720.00       30.000     3720.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1130.000        5.500     6215.00        5.500     6215.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       110.000       48.500     5335.00       81.000     8910.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       210.000        5.650     1186.50        3.800      798.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF         7.000      200.000     1400.00      435.000     3045.00       0.000        0.00 
616.0700.S Fence Safety                   LF       200.000        5.750     1150.00        5.650     1130.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    50350.000    50350.00     9725.330     9725.33       0.000        0.00 
624.0100   Water                          MGAL       4.000       30.000      120.00       30.000      120.00       0.000        0.00 
625.0100   Topsoil                        SY       170.000        6.700     1139.00        6.700     1139.00       0.000        0.00 
628.1504   Silt Fence                     LF       120.000        4.500      540.00        2.000      240.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       240.000        0.010        2.40        2.000      480.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      200.000     1000.00      125.000      625.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       50.000      100.00      125.000      250.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       170.000        3.000      510.00        1.650      280.50       0.000        0.00 
628.6005   Turbidity Barriers             SY       200.000       22.000     4400.00       32.000     6400.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       5.000       60.000      300.00       45.000      225.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000       80.000       80.00      100.000      100.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        30.000       10.000      300.00        9.330      279.90       0.000        0.00 
630.0200   Seeding Temporary              LB         4.000       10.000       40.00        2.000        8.00       0.000        0.00 
631.1000   Sod Lawn                       SY        40.000       10.000      400.00        6.000      240.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       80.000      320.00       60.000      240.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       27.000      324.00       20.000      240.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     2100.000     2100.00     3000.000     3000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000      500.000      500.00     1200.000     1200.00       0.000        0.00 
           01. 4321-02-71 
643.0410   Traffic Control Barricades Typ DAY      324.000        1.000      324.00        0.350      113.40       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1620.000        1.000     1620.00        0.750     1215.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2430.000        0.500     1215.00        0.250      607.50       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1134.000        1.000     1134.00        0.650      737.10       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       245.000        2.900      710.50        4.600     1127.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF        62.000        1.000       62.00        0.010        0.62       0.000        0.00 
650.5000   Construction Staking Base      LF        62.000        0.300       18.60        0.300       18.60       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF        62.000        0.450       27.90        0.450       27.90       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2900.000     2900.00     2900.000     2900.00       0.000        0.00 
           01. B-36-213 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00       0.000        0.00 
           01. 4321-02-71 
650.9920   Construction Staking Slope Sta LF        62.000        0.350       21.70        0.350       21.70       0.000        0.00 
690.0150   Sawing Asphalt                 LF        76.000        2.500      190.00        2.500      190.00       0.000        0.00 
690.0250   Sawing Concrete                LF        43.000        2.500      107.50        2.500      107.50       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
715.0502   Incentive Strength Conc Struct DOL     2178.000        1.000     2178.00        1.000     2178.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000     1414.000     1414.00     2800.000     2800.00       0.000        0.00 
SPV.0060   Special                        EACH       3.000      650.000     1950.00     3500.000    10500.00       0.000        0.00 
           01. Utility Line Opening 
 
                                      PROPOSAL TOTAL.......               515467.10                666666.66                    0.00 
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               STATE PROJECT(S):  4550-06-71                            LOCATION  Sheboygan       COUNTY 
                                  4560-05-73                                      City Plymouth 
                                                                                  Sth 67 
                                                                                  Sheboygan County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  DENNY RAHN EXCAVATING, INC. 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        26.000       19.000      494.00       20.000      520.00      25.000      650.00 
201.0220   Grubbing                       ID        26.000       19.000      494.00       20.000      520.00      25.000      650.00 
203.0100   Removing Small Pipe Culverts   EACH      11.000      150.000     1650.00      300.000     3300.00     300.000     3300.00 
204.0100   Removing Pavement              SY      3280.000        0.750     2460.00        3.500    11480.00       3.040     9971.20 
204.0120   Removing Asphaltic Surface Mil SY      8920.000        2.170    19356.40        2.170    19356.40       3.100    27652.00 
204.0150   Removing Curb & Gutter         LF       264.300        2.000      528.60        2.000      528.60       5.000     1321.50 
204.0170   Removing Fence                 LF       656.000        1.750     1148.00        3.500     2296.00       3.500     2296.00 
205.0100   Excavation Common              CY     20124.000        6.100   122756.40        8.310   167230.44       7.820   157369.68 
213.0100   Finishing Roadway (project)    EACH       1.000      250.000      250.00     1000.000     1000.00    2200.000     2200.00 
           01. 4550-06-71 
213.0100   Finishing Roadway (project)    EACH       1.000      250.000      250.00     1000.000     1000.00    2200.000     2200.00 
           02. 4560-05-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      501.000       15.720     7875.72       17.400     8717.40      29.200    14629.20 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     9097.000        9.740    88604.78       10.020    91151.94      10.820    98429.54 
305.0500   Shaping Shoulders              STA       42.000       25.000     1050.00       42.500     1785.00      42.500     1785.00 
311.0110   Breaker Run                    TON     5361.300        7.050    37797.17       14.950    80151.44      11.780    63156.11 
416.0160   Concrete Driveway 6-Inch       SY        85.700       50.000     4285.00       45.000     3856.50      60.750     5206.28 
440.4410.S Incentive IRI Ride             DOL     1600.000        1.000     1600.00        1.000     1600.00       1.000     1600.00 
455.0105   Asphaltic Material PG58-28     TON      231.000       10.000     2310.00       10.000     2310.00     545.000   125895.00 
455.0605   Tack Coat                      GAL     1049.000        3.000     3147.00        3.000     3147.00       3.900     4091.10 
460.1101   HMA Pavement Type E-1          TON     4200.000       57.700   242340.00       57.700   242340.00      50.800   213360.00 
460.2000   Incentive Density HMA Pavement DOL     2700.000        1.000     2700.00        1.000     2700.00       1.000     2700.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      3417.000        0.100      341.70        0.100      341.70       0.550     1879.35 
465.0120   Asph Surface Driveways & Field TON      214.000       90.180    19298.52       90.180    19298.52     135.000    28890.00 
465.0315   Asphaltic Flumes               SY        28.400       38.000     1079.20       38.000     1079.20      49.500     1405.80 
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521.0118   Culvert Pipe Corrugated Steel  LF        46.000       47.610     2190.06       50.400     2318.40      29.550     1359.30 
521.0124   Culvert Pipe Corrugated Steel  LF        52.000       51.940     2700.88       67.800     3525.60      33.450     1739.40 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       2.000      663.000     1326.00      818.000     1636.00     703.500     1407.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       4.000      990.000     3960.00     1078.000     4312.00     952.000     3808.00 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       8.000     2391.000    19128.00     3147.000    25176.00    2996.000    23968.00 
522.0324   Culv Pipe Reinf Concrete Class LF        76.000       69.160     5256.16       73.500     5586.00      53.530     4068.28 
522.0336   Culv Pipe Reinf Concrete Class LF       214.000      125.100    26771.40      101.600    21742.40      98.000    20972.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1012.200     2024.40      953.000     1906.00     750.680     1501.36 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1506.800     3013.60     1374.000     2748.00    1158.000     2316.00 
523.0414   Cp Rnf Conc Horz Ell Cl HE-IV  LF        34.000       92.220     3135.48       86.500     2941.00      85.000     2890.00 
523.0514   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1070.800     2141.60     1157.000     2314.00     673.130     1346.26 
524.0124   Culvert Pipe Salvaged 24-Inch  LF        82.500       58.000     4785.00       60.000     4950.00      40.280     3323.10 
601.0409   Concrete Curb & Gutter 30-Inch LF        90.000       35.000     3150.00       25.000     2250.00      21.000     1890.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       306.000       19.000     5814.00       25.000     7650.00      18.500     5661.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        17.000       65.000     1105.00       60.000     1020.00      43.620      741.54 
608.0436   St Sewer Pipe Reinf Conc Class LF       174.000      109.000    18966.00      126.600    22028.40      98.000    17052.00 
611.0530   Manhole Covers Type J          EACH       1.000      506.000      506.00      320.000      320.00     375.000      375.00 
611.0624   Inlet Covers Type H            EACH       2.000      694.000     1388.00      440.000      880.00     478.000      956.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     3265.000     6530.00     3250.000     6500.00    3004.000     6008.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1342.000     1342.00     1526.000     1526.00    1218.000     1218.00 
614.0010   Barrier System Grade Shape Fin EACH       6.000      500.000     3000.00     1000.000     6000.00    1800.000    10800.00 
614.0920   Salvaged Rail                  LF      1100.000        2.000     2200.00        1.500     1650.00       1.500     1650.00 
614.2300   MGS Guardrail 3                LF       781.500       16.280    12722.82       16.950    13246.43      16.950    13246.43 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2462.250    14773.50     2400.000    14400.00    2400.000    14400.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01     541.800      541.80 
           01. 4550-06-71 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01     541.800      541.80 
           02. 4560-05-73 
619.1000   Mobilization                   EACH       1.000    60842.000    60842.00     8500.000     8500.00   14500.000    14500.00 
624.0100   Water                          MGAL     129.200       24.000     3100.80       20.000     2584.00      25.000     3230.00 
625.0500   Salvaged Topsoil               SY     13874.000        0.750    10405.50        0.850    11792.90       0.830    11515.42 
627.0200   Mulching                       SY     10952.000        0.200     2190.40        0.140     1533.28       0.140     1533.28 
628.1504   Silt Fence                     LF      3021.000        1.400     4229.40        1.850     5588.85       1.850     5588.85 
628.1520   Silt Fence Maintenance         LF      3021.000        0.100      302.10        0.100      302.10       0.100      302.10 
628.1905   Mobilizations Erosion Control  EACH       5.000       80.000      400.00      200.000     1000.00     200.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       10.000       30.00      250.000      750.00     250.000      750.00 
628.2004   Erosion Mat Class I Type B     SY      1949.000        0.950     1851.55        1.000     1949.00       1.000     1949.00 
628.2008   Erosion Mat Urban Class I Type SY      1739.000        1.150     1999.85        1.400     2434.60       1.400     2434.60 
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628.7005   Inlet Protection Type A        EACH       3.000       70.000      210.00       85.000      255.00      85.000      255.00 
628.7015   Inlet Protection Type C        EACH       1.000       40.000       40.00       60.000       60.00      60.000       60.00 
628.7504   Temporary Ditch Checks         LF       279.000        7.050     1966.95        8.750     2441.25       8.750     2441.25 
628.7555   Culvert Pipe Checks            EACH      92.000       48.500     4462.00        8.500      782.00       8.500      782.00 
628.7560   Tracking Pads                  EACH       2.000     1200.000     2400.00        0.010        0.02    1500.000     3000.00 
629.0210   Fertilizer Type B              CWT        8.750       72.100      630.88       54.000      472.50      54.000      472.50 
630.0130   Seeding Mixture No. 30         LB       250.000        4.000     1000.00        6.250     1562.50       6.250     1562.50 
630.0200   Seeding Temporary              LB       125.000        3.250      406.25        3.000      375.00       3.000      375.00 
633.5200   Markers Culvert End            EACH       4.000       31.100      124.40       40.000      160.00      40.000      160.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      24.000       47.860     1148.64       55.000     1320.00      55.000     1320.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       6.000       53.250      319.50       60.000      360.00      60.000      360.00 
637.2210   Signs Type II Reflective H     SF       200.460       15.100     3026.95       15.250     3057.02      15.250     3057.02 
637.2230   Signs Type II Reflective F     SF        26.500       14.900      394.85       17.250      457.13      17.250      457.13 
638.2602   Removing Signs Type II         EACH      28.000       15.000      420.00       20.000      560.00      20.000      560.00 
638.3000   Removing Small Sign Supports   EACH      32.000       16.000      512.00       20.000      640.00      20.000      640.00 
642.5001   Field Office Type B            EACH       1.000     3180.000     3180.00     6500.000     6500.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           01. 4550-06-71 
643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           02. 4560-05-73 
643.0300   Traffic Control Drums          DAY     1100.000        0.300      330.00        0.300      330.00       0.300      330.00 
643.0420   Traffic Control Barricades Typ DAY     2064.000        1.000     2064.00        1.000     2064.00       1.000     2064.00 
643.0705   Traffic Control Warning Lights DAY     2519.000        0.300      755.70        0.300      755.70       0.300      755.70 
643.0715   Traffic Control Warning Lights DAY        1.000        5.000        5.00        5.000        5.00       5.000        5.00 
643.0900   Traffic Control Signs          DAY     1512.000        1.000     1512.00        1.000     1512.00       1.000     1512.00 
643.0920   Traffic Control Covering Signs EACH       3.000       30.000       90.00       30.000       90.00      30.000       90.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
           01. 4550-06-71 
643.3000   Traffic Control Detour Signs   DAY     8174.000        0.300     2452.20        0.300     2452.20       0.300     2452.20 
646.0106   Pavement Marking Epoxy 4-Inch  LF     14972.000        0.310     4641.32        0.310     4641.32       0.310     4641.32 
646.0126   Pavement Marking Epoxy 8-Inch  LF       596.000        0.800      476.80        0.800      476.80       0.850      506.60 
648.0100   Locating No-Passing Zones      MI         0.650     1650.000     1072.50     1650.000     1072.50    2405.000     1563.25 
650.4000   Construction Staking Storm Sew EACH       3.000      250.000      750.00       35.000      105.00      35.000      105.00 
650.4500   Construction Staking Subgrade  LF      1749.000        0.010       17.49        0.010       17.49       0.100      174.90 
650.5000   Construction Staking Base      LF      1749.000        0.500      874.50        0.390      682.11       0.390      682.11 
650.5500   Construction Staking Curb Gutt LF       396.000        1.000      396.00        0.470      186.12       0.470      186.12 
650.6000   Construction Staking Pipe Culv EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.8000   Construction Staking Resurfaci LF      2110.000        0.100      211.00        0.070      147.70       0.070      147.70 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      350.000      350.00     700.000      700.00 
           01. 4550-06-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      350.000      350.00     700.000      700.00 
           02. 4560-05-73 
650.9920   Construction Staking Slope Sta LF      1749.000        0.750     1311.75        0.540      944.46       0.540      944.46 
690.0150   Sawing Asphalt                 LF       846.000        1.380     1167.48        1.420     1201.32       1.000      846.00 
690.0250   Sawing Concrete                LF        85.000        2.380      202.30        2.000      170.00       5.000      425.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0105   Special                        LS         1.000       50.000       50.00      195.000      195.00     500.000      500.00 
           01. Removing Boulder 
 
                                      PROPOSAL TOTAL.......               848942.45                910722.26              1012255.04 
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   CERTIFIED BY- 
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  PROPOSAL: 20150310029 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  DENNY RAHN EXCAVATING, INC. 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        26.000       25.000      650.00      650.000    16900.00      30.000      780.00 
201.0220   Grubbing                       ID        26.000       25.000      650.00      650.000    16900.00      30.000      780.00 
203.0100   Removing Small Pipe Culverts   EACH      11.000      225.000     2475.00      198.180     2179.98     250.000     2750.00 
204.0100   Removing Pavement              SY      3280.000        3.000     9840.00        3.510    11512.80       8.000    26240.00 
204.0120   Removing Asphaltic Surface Mil SY      8920.000        2.170    19356.40        3.100    27652.00       4.650    41478.00 
204.0150   Removing Curb & Gutter         LF       264.300        5.000     1321.50        3.460      914.48       4.500     1189.35 
204.0170   Removing Fence                 LF       656.000        2.500     1640.00        2.000     1312.00       2.000     1312.00 
205.0100   Excavation Common              CY     20124.000        9.950   200233.80        9.030   181719.72       9.500   191178.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00      910.000      910.00    2000.000     2000.00 
           01. 4550-06-71 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     1125.000     1125.00    2000.000     2000.00 
           02. 4560-05-73 
305.0110   Base Aggregate Dense 3/4-Inch  TON      501.000       18.000     9018.00       17.130     8582.13      18.150     9093.15 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     9097.000       12.800   116441.60       12.870   117078.39      10.150    92334.55 
305.0500   Shaping Shoulders              STA       42.000       42.500     1785.00       42.500     1785.00      42.500     1785.00 
311.0110   Breaker Run                    TON     5361.300       12.200    65407.86       12.630    67713.22      15.000    80419.50 
416.0160   Concrete Driveway 6-Inch       SY        85.700       50.000     4285.00       50.000     4285.00      50.000     4285.00 
440.4410.S Incentive IRI Ride             DOL     1600.000        1.000     1600.00        1.000     1600.00       1.000     1600.00 
455.0105   Asphaltic Material PG58-28     TON      231.000       10.000     2310.00      545.000   125895.00     545.000   125895.00 
455.0605   Tack Coat                      GAL     1049.000        3.000     3147.00        3.900     4091.10       3.900     4091.10 
460.1101   HMA Pavement Type E-1          TON     4200.000       57.700   242340.00       48.400   203280.00      51.300   215460.00 
460.2000   Incentive Density HMA Pavement DOL     2700.000        1.000     2700.00        1.000     2700.00       1.000     2700.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      3417.000        0.100      341.70        0.550     1879.35       0.550     1879.35 
465.0120   Asph Surface Driveways & Field TON      214.000       90.180    19298.52      135.000    28890.00     135.000    28890.00 
465.0315   Asphaltic Flumes               SY        28.400       38.000     1079.20       49.500     1405.80      49.500     1405.80 
521.0118   Culvert Pipe Corrugated Steel  LF        46.000       41.000     1886.00       53.670     2468.82      44.000     2024.00 
521.0124   Culvert Pipe Corrugated Steel  LF        52.000       47.000     2444.00       60.090     3124.68      54.000     2808.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       2.000      700.000     1400.00      751.130     1502.26     535.000     1070.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       4.000      900.000     3600.00      999.050     3996.20     755.000     3020.00 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       8.000     2150.000    17200.00     2734.530    21876.24    2000.000    16000.00 
522.0324   Culv Pipe Reinf Concrete Class LF        76.000       62.000     4712.00       77.680     5903.68      87.000     6612.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
522.0336   Culv Pipe Reinf Concrete Class LF       214.000       90.000    19260.00       99.580    21310.12     128.000    27392.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1375.000     2750.00      772.480     1544.96     784.000     1568.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1750.000     3500.00     1143.540     2287.08    1175.000     2350.00 
523.0414   Cp Rnf Conc Horz Ell Cl HE-IV  LF        34.000       71.000     2414.00      130.420     4434.28      84.500     2873.00 
523.0514   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1100.000     2200.00      910.940     1821.88     810.000     1620.00 
524.0124   Culvert Pipe Salvaged 24-Inch  LF        82.500       55.000     4537.50       53.850     4442.63      36.000     2970.00 
601.0409   Concrete Curb & Gutter 30-Inch LF        90.000       35.000     3150.00       35.000     3150.00      35.000     3150.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       306.000       19.000     5814.00       19.000     5814.00      19.000     5814.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        17.000       61.000     1037.00       45.000      765.00      60.000     1020.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       174.000      110.000    19140.00      110.000    19140.00     128.000    22272.00 
611.0530   Manhole Covers Type J          EACH       1.000      550.000      550.00      475.000      475.00     369.000      369.00 
611.0624   Inlet Covers Type H            EACH       2.000      500.000     1000.00      525.000     1050.00     489.000      978.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     3750.000     7500.00     2950.000     5900.00    2875.000     5750.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     2100.000     2100.00     1100.000     1100.00    1450.000     1450.00 
614.0010   Barrier System Grade Shape Fin EACH       6.000     2000.000    12000.00     1965.000    11790.00    1200.000     7200.00 
614.0920   Salvaged Rail                  LF      1100.000        3.000     3300.00        1.500     1650.00       1.500     1650.00 
614.2300   MGS Guardrail 3                LF       781.500       16.000    12504.00       16.000    12504.00      16.000    12504.00 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2500.000    15000.00     2500.000    15000.00    2500.000    15000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01     1031.000     1031.00    1000.000     1000.00 
           01. 4550-06-71 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01     1817.000     1817.00    1000.000     1000.00 
           02. 4560-05-73 
619.1000   Mobilization                   EACH       1.000    75000.000    75000.00    63914.000    63914.00   36175.000    36175.00 
624.0100   Water                          MGAL     129.200       35.000     4522.00       28.530     3686.08      50.000     6460.00 
625.0500   Salvaged Topsoil               SY     13874.000        1.150    15955.10        1.210    16787.54       3.300    45784.20 
627.0200   Mulching                       SY     10952.000        0.130     1423.76        0.130     1423.76       0.130     1423.76 
628.1504   Silt Fence                     LF      3021.000        1.450     4380.45        1.600     4833.60       1.600     4833.60 
628.1520   Silt Fence Maintenance         LF      3021.000        0.010       30.21        0.010       30.21       0.010       30.21 
628.1905   Mobilizations Erosion Control  EACH       5.000      400.000     2000.00       50.000      250.00      50.000      250.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00       50.000      150.00      50.000      150.00 
628.2004   Erosion Mat Class I Type B     SY      1949.000        0.900     1754.10        0.990     1929.51       0.990     1929.51 
628.2008   Erosion Mat Urban Class I Type SY      1739.000        1.600     2782.40        1.200     2086.80       1.200     2086.80 
628.7005   Inlet Protection Type A        EACH       3.000       98.000      294.00       45.000      135.00      45.000      135.00 
628.7015   Inlet Protection Type C        EACH       1.000       48.000       48.00       45.000       45.00      45.000       45.00 
628.7504   Temporary Ditch Checks         LF       279.000        7.750     2162.25        6.800     1897.20       6.800     1897.20 
628.7555   Culvert Pipe Checks            EACH      92.000       12.000     1104.00       15.000     1380.00      15.000     1380.00 
628.7560   Tracking Pads                  EACH       2.000     2000.000     4000.00     2980.000     5960.00    1250.000     2500.00 
629.0210   Fertilizer Type B              CWT        8.750       49.000      428.75       60.000      525.00      60.000      525.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
630.0130   Seeding Mixture No. 30         LB       250.000        4.450     1112.50        5.000     1250.00       5.000     1250.00 
630.0200   Seeding Temporary              LB       125.000        2.000      250.00        1.000      125.00       1.000      125.00 
633.5200   Markers Culvert End            EACH       4.000       45.000      180.00       40.000      160.00      40.000      160.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      24.000       60.000     1440.00       52.000     1248.00      52.000     1248.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       6.000       65.000      390.00       55.000      330.00      55.000      330.00 
637.2210   Signs Type II Reflective H     SF       200.460       15.250     3057.02       15.000     3006.90      15.000     3006.90 
637.2230   Signs Type II Reflective F     SF        26.500       19.000      503.50       18.000      477.00      18.000      477.00 
638.2602   Removing Signs Type II         EACH      28.000       15.000      420.00       10.000      280.00      10.000      280.00 
638.3000   Removing Small Sign Supports   EACH      32.000       17.000      544.00       12.000      384.00      12.000      384.00 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     3085.000     3085.00    7000.000     7000.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00     3000.000     3000.00    3000.000     3000.00 
           01. 4550-06-71 
643.0100   Traffic Control (project)      EACH       1.000     3500.000     3500.00     2000.000     2000.00    2000.000     2000.00 
           02. 4560-05-73 
643.0300   Traffic Control Drums          DAY     1100.000        0.400      440.00        0.300      330.00       0.300      330.00 
643.0420   Traffic Control Barricades Typ DAY     2064.000        0.700     1444.80        1.000     2064.00       1.000     2064.00 
643.0705   Traffic Control Warning Lights DAY     2519.000        0.250      629.75        0.300      755.70       0.300      755.70 
643.0715   Traffic Control Warning Lights DAY        1.000        0.250        0.25        5.000        5.00       5.000        5.00 
643.0900   Traffic Control Signs          DAY     1512.000        0.900     1360.80        1.000     1512.00       1.000     1512.00 
643.0920   Traffic Control Covering Signs EACH       3.000      150.000      450.00       30.000       90.00      30.000       90.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     7500.000     7500.00     4000.000     4000.00    4000.000     4000.00 
           01. 4550-06-71 
643.3000   Traffic Control Detour Signs   DAY     8174.000        0.320     2615.68        0.300     2452.20       0.300     2452.20 
646.0106   Pavement Marking Epoxy 4-Inch  LF     14972.000        0.310     4641.32        0.310     4641.32       0.310     4641.32 
646.0126   Pavement Marking Epoxy 8-Inch  LF       596.000        0.800      476.80        0.800      476.80       0.850      506.60 
648.0100   Locating No-Passing Zones      MI         0.650     1650.000     1072.50     1650.000     1072.50    2405.000     1563.25 
650.4000   Construction Staking Storm Sew EACH       3.000      250.000      750.00      250.000      750.00      35.000      105.00 
650.4500   Construction Staking Subgrade  LF      1749.000        0.010       17.49        0.700     1224.30       0.450      787.05 
650.5000   Construction Staking Base      LF      1749.000        0.500      874.50        0.500      874.50       0.390      682.11 
650.5500   Construction Staking Curb Gutt LF       396.000        1.000      396.00        1.000      396.00       0.470      186.12 
650.6000   Construction Staking Pipe Culv EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
650.8000   Construction Staking Resurfaci LF      2110.000        0.100      211.00        0.100      211.00       0.070      147.70 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     350.000      350.00 
           01. 4550-06-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     350.000      350.00 
           02. 4560-05-73 
650.9920   Construction Staking Slope Sta LF      1749.000        0.750     1311.75        0.750     1311.75       0.540      944.46 
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------------------------------------------------------------------------------------------------------------------------------------ 
690.0150   Sawing Asphalt                 LF       846.000        1.000      846.00        1.100      930.60       1.400     1184.40 
690.0250   Sawing Concrete                LF        85.000        2.000      170.00        3.000      255.00       2.400      204.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0105   Special                        LS         1.000      500.000      500.00     1791.000     1791.00    1000.000     1000.00 
           01. Removing Boulder 
 
                                      PROPOSAL TOTAL.......              1028132.78               1137953.07              1143936.89 
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               STATE PROJECT(S):  9180-19-71                            LOCATION  Oconto          COUNTY 
                                                                                  City Oconto Falls 
                                                                                  STH 22 
                                                                                  Oconto County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  DEGROOT, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  BARLEY TRUCKING & EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       810.000       14.000    11340.00       14.000    11340.00      23.000    18630.00 
201.0220   Grubbing                       ID      1665.000       10.000    16650.00       14.000    23310.00       7.000    11655.00 
204.0100   Removing Pavement              SY     15130.000        4.350    65815.50        3.510    53106.30       3.250    49172.50 
204.0150   Removing Curb & Gutter         LF      5800.000        2.000    11600.00        3.510    20358.00       2.000    11600.00 
204.0155   Removing Concrete Sidewalk     SY      5300.000        5.000    26500.00        3.510    18603.00       2.000    10600.00 
204.0195   Removing Concrete Bases        EACH      29.000      100.000     2900.00      100.000     2900.00     100.000     2900.00 
204.0210   Removing Manholes              EACH      16.000      200.000     3200.00      350.000     5600.00     350.000     5600.00 
204.0220   Removing Inlets                EACH      30.000      100.000     3000.00      250.000     7500.00     300.000     9000.00 
204.0245   Removing Storm Sewer (size)    LF        30.000        5.000      150.00        5.000      150.00       6.150      184.50 
           01. 4-Inch 
204.0245   Removing Storm Sewer (size)    LF        20.000       10.000      200.00        5.000      100.00       6.150      123.00 
           02. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       10.000      250.00        5.000      125.00       6.150      153.75 
           03. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF        70.000        8.000      560.00        6.840      478.80       8.200      574.00 
           04. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       970.000       12.000    11640.00        7.680     7449.60       9.200     8924.00 
           05. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF      1010.000       12.000    12120.00        9.080     9170.80       9.200     9292.00 
           06. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       845.000        7.500     6337.50        8.480     7165.60      10.200     8619.00 
           07. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       630.000        7.500     4725.00        8.570     5399.10      10.200     6426.00 
           08. 21-Inch 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0245   Removing Storm Sewer (size)    LF        45.000       25.000     1125.00       15.000      675.00      11.250      506.25 
           09. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       10.000      250.00       15.000      375.00      12.250      306.25 
           10. 36-Inch 
204.0280   Sealing Pipes                  EACH       2.000      250.000      500.00      200.000      400.00     350.000      700.00 
204.9060.S Removing (item description)    EACH       3.000      100.000      300.00      200.000      600.00     105.000      315.00 
           01. Bollard 
204.9060.S Removing (item description)    EACH       1.000      100.000      100.00      600.000      600.00     201.000      201.00 
           02. Concrete Anchor 
204.9105.S Removing (item description)    LS         1.000      200.000      200.00     1500.000     1500.00     402.000      402.00 
           01. Removing Retaining Wall 
           Station 443+25 
204.9105.S Removing (item description)    LS         1.000      200.000      200.00     1500.000     1500.00     310.000      310.00 
           02. Removing Retaining Wall 
           Station 19+50 
205.0100   Excavation Common              CY     31000.000        7.550   234050.00        8.090   250790.00      10.500   325500.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1415.000       42.500    60137.50       49.030    69377.45      49.000    69335.00 
209.0300.S Backfill Coarse Aggregate (siz CY         3.000       50.000      150.00       28.000       84.00     100.000      300.00 
           01. No 2 
213.0100   Finishing Roadway (project)    EACH       1.000     4000.000     4000.00     2400.000     2400.00    5000.000     5000.00 
           01. 9180-19-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       20.000     2000.00       16.000     1600.00      18.000     1800.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    16250.000        9.780   158925.00       10.480   170300.00      10.500   170625.00 
311.0110   Breaker Run                    TON    20000.000        9.250   185000.00       10.200   204000.00      10.250   205000.00 
405.0100   Coloring Concrete Red          CY       200.000       55.000    11000.00       55.000    11000.00      56.100    11220.00 
415.0080   Concrete Pavement 8-Inch       SY     31175.000       34.520  1076161.00       34.520  1076161.00      35.200  1097360.00 
415.0210   Concrete Pavement Gaps         EACH       5.000     1000.000     5000.00     1000.000     5000.00    1020.000     5100.00 
415.1080   Concrete Pavement HES 8-Inch   SY      1820.000       39.520    71926.40       39.520    71926.40      40.300    73346.00 
416.0160   Concrete Driveway 6-Inch       SY      1010.000       37.450    37824.50       37.450    37824.50      38.200    38582.00 
416.0610   Drilled Tie Bars               EACH     145.000        7.000     1015.00        7.000     1015.00       7.150     1036.75 
416.0620   Drilled Dowel Bars             EACH    1900.000       10.000    19000.00       10.000    19000.00      10.200    19380.00 
416.1710   Concrete Pavement Repair       SY       200.000       70.000    14000.00       70.000    14000.00      71.400    14280.00 
440.4410.S Incentive IRI Ride             DOL     4900.000        1.000     4900.00        1.000     4900.00       1.000     4900.00 
455.0120   Asphaltic Material PG64-28     TON       30.000      680.000    20400.00      680.000    20400.00     694.000    20820.00 
455.0605   Tack Coat                      GAL      127.000        7.300      927.10        7.300      927.10       7.450      946.15 
460.1101   HMA Pavement Type E-1          TON      520.000       74.400    38688.00       74.400    38688.00      75.900    39468.00 
460.2000   Incentive Density HMA Pavement DOL      360.000        1.000      360.00        1.000      360.00       1.000      360.00 
460.4000   HMA Cold Weather Paving        TON      255.000        3.750      956.25        3.750      956.25       4.000     1020.00 
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465.0120   Asph Surface Driveways & Field TON      170.000      165.700    28169.00      165.700    28169.00     169.000    28730.00 
465.0315   Asphaltic Flumes               SY         4.000       56.200      224.80       56.200      224.80      60.000      240.00 
520.8000   Concrete Collars for Pipe      EACH      13.000      250.000     3250.00      500.000     6500.00    1020.000    13260.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      650.000      650.00      834.860      834.86     995.000      995.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      895.000     1790.00      977.680     1955.36    1020.000     2040.00 
532.0200.S Wall Modular Block Gravity     SF      1320.000       44.000    58080.00       44.000    58080.00      44.900    59268.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       120.000       24.700     2964.00       24.700     2964.00      25.200     3024.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     12175.000       11.000   133925.00       11.000   133925.00      11.200   136360.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       750.000       22.100    16575.00       22.100    16575.00      22.550    16912.50 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF       530.000       22.900    12137.00       22.900    12137.00      23.400    12402.00 
601.0600   Concrete Curb Pedestrian       LF        15.000       23.500      352.50       23.500      352.50      24.000      360.00 
602.0405   Concrete Sidewalk 4-Inch       SF     62550.000        3.490   218299.50        3.490   218299.50       3.600   225180.00 
602.0415   Concrete Sidewalk 6-Inch       SF     14200.000        4.300    61060.00        4.300    61060.00       4.400    62480.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       560.000       30.000    16800.00       30.000    16800.00      30.600    17136.00 
602.1500   Concrete Steps                 SF        86.000       35.000     3010.00       35.000     3010.00      35.700     3070.20 
606.0200   Riprap Medium                  CY         6.000       50.000      300.00       65.000      390.00      61.200      367.20 
608.0312   St Sewer Pipe Reinf Conc Class LF      2366.000       42.000    99372.00       45.890   108575.74      49.500   117117.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        38.000       49.000     1862.00       48.190     1831.22      47.950     1822.10 
608.0318   St Sewer Pipe Reinf Conc Class LF       280.000       50.000    14000.00       52.540    14711.20      43.350    12138.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      3691.000       50.100   184919.10       55.470   204739.77      51.000   188241.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        46.000      122.000     5612.00      104.430     4803.78      90.000     4140.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        21.000      179.000     3759.00      121.360     2548.56     104.000     2184.00 
611.0535   Manhole Covers Type J-Special  EACH      19.000      300.000     5700.00      522.800     9933.20     400.000     7600.00 
611.0624   Inlet Covers Type H            EACH      36.000      410.000    14760.00      496.590    17877.24     450.000    16200.00 
611.0639   Inlet Covers Type H-S          EACH      21.000      410.000     8610.00      496.590    10428.39     450.000     9450.00 
611.1004   Catch Basins 4-FT Diameter     EACH       3.000     1600.000     4800.00     1528.920     4586.76    2245.000     6735.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     2725.000     5450.00     2517.260     5034.52    3570.000     7140.00 
611.1230   Catch Basins 2x3-FT            EACH      57.000     1100.000    62700.00     1003.290    57187.53    1400.000    79800.00 
611.2004   Manholes 4-FT Diameter         EACH      12.000     1320.000    15840.00     1660.520    19926.24    2040.000    24480.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2560.000    10240.00     2992.260    11969.04    3333.350    13333.40 
611.2006   Manholes 6-FT Diameter         EACH       1.000     4850.000     4850.00     8982.200     8982.20    4270.000     4270.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     4115.000     4115.00     4630.920     4630.92    4655.000     4655.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      250.000     1250.00      250.000     1250.00     255.000     1275.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      250.000     2500.00      250.000     2500.00     255.000     2550.00 
611.9800.S Pipe Grates                    EACH       2.000      600.000     1200.00      880.880     1761.76     632.400     1264.80 
612.0206   Pipe Underdrain Unperforated 6 LF        85.000       15.000     1275.00        4.000      340.00      27.800     2363.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       510.000       12.000     6120.00        4.000     2040.00      26.300    13413.00 
612.0902.S Insulation Board Polystyrene ( SY        60.000       12.000      720.00       18.520     1111.20      34.700     2082.00 
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           01. 2-Inch 
616.0700.S Fence Safety                   LF      4000.000        2.300     9200.00        2.300     9200.00       2.500    10000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        1.000        1.00    4500.000     4500.00 
           01. 9180-19-71 
619.1000   Mobilization                   EACH       1.000   136840.000   136840.00   236000.000   236000.00  160000.000   160000.00 
623.0200   Dust Control Surface Treatment SY     50000.000        0.100     5000.00        0.010      500.00       0.250    12500.00 
624.0100   Water                          MGAL     365.000       30.000    10950.00       23.000     8395.00      30.000    10950.00 
625.0100   Topsoil                        SY     11550.000        5.150    59482.50        3.390    39154.50       4.000    46200.00 
627.0200   Mulching                       SY      2500.000        0.180      450.00        0.180      450.00       0.180      450.00 
628.1504   Silt Fence                     LF      1500.000        2.000     3000.00        2.000     3000.00       2.050     3075.00 
628.1520   Silt Fence Maintenance         LF      3000.000        1.000     3000.00        1.000     3000.00       1.020     3060.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      100.000      600.00      100.000      600.00     102.000      612.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      100.000      300.00      100.000      300.00     102.000      306.00 
628.2004   Erosion Mat Class I Type B     SY       800.000        1.250     1000.00        1.250     1000.00       1.300     1040.00 
628.2006   Erosion Mat Urban Class I Type SY     12000.000        1.380    16560.00        1.380    16560.00       1.400    16800.00 
628.7005   Inlet Protection Type A        EACH      67.000       95.000     6365.00       95.000     6365.00      96.900     6492.30 
628.7010   Inlet Protection Type B        EACH       5.000       35.000      175.00       35.000      175.00      35.700      178.50 
628.7015   Inlet Protection Type C        EACH      90.000       42.000     3780.00       42.000     3780.00      42.850     3856.50 
628.7020   Inlet Protection Type D        EACH      12.000      100.000     1200.00      100.000     1200.00     102.000     1224.00 
628.7560   Tracking Pads                  EACH       6.000      750.000     4500.00     1200.000     7200.00    1000.000     6000.00 
628.7570   Rock Bags                      EACH      50.000        8.500      425.00        8.500      425.00       8.700      435.00 
629.0210   Fertilizer Type B              CWT        9.000       59.000      531.00       59.000      531.00      60.200      541.80 
630.0120   Seeding Mixture No. 20         LB        15.000       14.500      217.50       14.500      217.50      14.800      222.00 
630.0140   Seeding Mixture No. 40         LB       235.000        6.120     1438.20        6.120     1438.20       6.250     1468.75 
630.0200   Seeding Temporary              LB        50.000        2.000      100.00        2.000      100.00       2.050      102.50 
632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00      400.000     1600.00     408.000     1632.00 
           01. Hot Wings Maple, B&B, 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      650.000     1950.00      650.000     1950.00     663.000     1989.00 
           02. White Oak, B&B, 2.5" Cal 
632.0201   Shrubs (species) (size) (root) EACH      29.000       45.000     1305.00       45.000     1305.00      45.900     1331.10 
           01. Nearly Wild Rose, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH      25.000       45.000     1125.00       45.000     1125.00      45.900     1147.50 
           02. Sundrop Spriea, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       3.000       45.000      135.00       45.000      135.00      45.900      137.70 
           03. Fritsch Spires, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       2.000       45.000       90.00       45.000       90.00      45.900       91.80 
           04. Neon Flash Spirea, CG, #5 
632.9101   Landscape Planting Surv & Care EACH      15.000      900.000    13500.00      900.000    13500.00     918.000    13770.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      34.000       59.000     2006.00       59.000     2006.00      60.200     2046.80 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      48.000       63.000     3024.00       63.000     3024.00      64.250     3084.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       64.000     1216.00       64.000     1216.00      65.300     1240.70 
637.2210   Signs Type II Reflective H     SF       573.570       19.000    10897.83       19.000    10897.83      19.400    11127.26 
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637.2230   Signs Type II Reflective F     SF       130.140       21.850     2843.56       21.850     2843.56      22.300     2902.12 
638.2102   Moving Signs Type II           EACH       6.000       50.000      300.00       50.000      300.00      51.000      306.00 
638.2602   Removing Signs Type II         EACH     107.000       16.000     1712.00       16.000     1712.00      16.350     1749.45 
638.3000   Removing Small Sign Supports   EACH      66.000       16.000     1056.00       16.000     1056.00      16.350     1079.10 
638.4000   Moving Small Sign Supports     EACH       6.000       50.000      300.00       50.000      300.00      51.000      306.00 
642.5001   Field Office Type B            EACH       1.000     5500.000     5500.00     9000.000     9000.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000    66000.000    66000.00     2000.000     2000.00   10000.000    10000.00 
           01. 9180-19-71 
643.0300   Traffic Control Drums          DAY    40200.000        0.500    20100.00        0.250    10050.00       0.260    10452.00 
643.0410   Traffic Control Barricades Typ DAY     4920.000        0.800     3936.00        0.300     1476.00       0.310     1525.20 
643.0420   Traffic Control Barricades Typ DAY    10640.000        0.800     8512.00        0.450     4788.00       0.460     4894.40 
643.0705   Traffic Control Warning Lights DAY    20760.000        0.150     3114.00        0.100     2076.00       0.100     2076.00 
643.0715   Traffic Control Warning Lights DAY     8640.000        0.200     1728.00        0.100      864.00       0.100      864.00 
643.0900   Traffic Control Signs          DAY    22872.000        0.750    17154.00        0.450    10292.40       0.460    10521.12 
643.0920   Traffic Control Covering Signs EACH       1.000      100.000      100.00       30.000       30.00      30.600       30.60 
643.1050   Traffic Control Signs PCMS     DAY      100.000      100.000    10000.00      100.000    10000.00     102.000    10200.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3560.000     3560.00     2500.000     2500.00    2555.000     2555.00 
           01. 9180-19-71 
643.3000   Traffic Control Detour Signs   DAY    12076.000        0.500     6038.00        0.140     1690.64       0.140     1690.64 
645.0112   Geotextile Fabric Type DF Sche SY        40.000        3.000      120.00       10.000      400.00       2.000       80.00 
645.0120   Geotextile Fabric Type HR      SY         8.000        6.000       48.00       25.000      200.00       3.000       24.00 
645.0140   Geotextile Fabric Type SAS     SY      5000.000        1.100     5500.00        1.700     8500.00       2.000    10000.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18140.000        0.450     8163.00        0.450     8163.00       0.460     8344.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF       470.000        0.750      352.50        0.750      352.50       0.770      361.90 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      525.000     1050.00      525.000     1050.00     535.500     1071.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      285.000      570.00      285.000      570.00     290.700      581.40 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      310.000     2480.00      310.000     2480.00     316.200     2529.60 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      355.000     1420.00      355.000     1420.00     362.100     1448.40 
647.0456   Pavement Marking Curb Epoxy    LF      2830.000        8.750    24762.50        8.750    24762.50       8.950    25328.50 
647.0566   Pavement Marking Stop Line Epo LF       475.000        9.500     4512.50        9.500     4512.50       9.700     4607.50 
647.0653   Pavement Marking Parking Stall LF        60.000        3.500      210.00        3.500      210.00       3.600      216.00 
647.0726   Pavement Marking Diagonal Epox LF        80.000        8.250      660.00        8.250      660.00       8.450      676.00 
647.0766   Pavement Marking Crosswalk Epo LF      3245.000        6.500    21092.50        6.500    21092.50       6.650    21579.25 
650.4000   Construction Staking Storm Sew EACH      80.000       60.000     4800.00       60.000     4800.00      75.000     6000.00 
650.4500   Construction Staking Subgrade  LF      7800.000        0.010       78.00        0.010       78.00       0.010       78.00 
650.5000   Construction Staking Base      LF       593.000        0.300      177.90        0.300      177.90       1.250      741.25 
650.5500   Construction Staking Curb Gutt LF     13352.000        0.050      667.60        0.050      667.60       0.600     8011.20 
650.7000   Construction Staking Conc Pave LF      7207.000        1.000     7207.00        1.000     7207.00       1.000     7207.00 
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650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00    1150.000     1150.00 
           01. 9180-19-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     500.000      500.00 
           01. 9180-19-71 
650.9920   Construction Staking Slope Sta LF      7800.000        0.750     5850.00        0.750     5850.00       0.750     5850.00 
654.0105   Concrete Bases Type 5          EACH      29.000      650.000    18850.00      650.000    18850.00     665.000    19285.00 
690.0150   Sawing Asphalt                 LF      2400.000        1.000     2400.00        1.000     2400.00       1.100     2640.00 
690.0250   Sawing Concrete                LF      7865.000        2.000    15730.00        2.000    15730.00       2.100    16516.50 
715.0415   Incentive Strength Conc Paveme DOL     2589.000        1.000     2589.00        1.000     2589.00       1.000     2589.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY       190.000       30.000     5700.00       50.000     9500.00      51.000     9690.00 
           01. Planting Mixture 
SPV.0035   Special                        CY        21.000       25.000      525.00      100.000     2100.00      75.000     1575.00 
           02. Topsoil Special 
SPV.0060   Special                        EACH       5.000      450.000     2250.00      503.000     2515.00     400.000     2000.00 
           01. Inlet Covers Type BH 
SPV.0060   Special                        EACH       1.000      475.000      475.00      540.000      540.00     400.000      400.00 
           02. Inlet Covers Type H-D 
SPV.0060   Special                        EACH      10.000      500.000     5000.00      600.000     6000.00    1500.000    15000.00 
           03. Utility Line Opening 
SPV.0060   Special                        EACH      32.000      340.000    10880.00      250.000     8000.00     255.000     8160.00 
           04. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH      64.000      100.000     6400.00      100.000     6400.00     150.000     9600.00 
           05. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH     100.000       75.000     7500.00       76.620     7662.00     100.000    10000.00 
           06. Adjusting Water Service Curb 
           Stop 
SPV.0060   Special                        EACH      10.000      250.000     2500.00      200.000     2000.00    1000.000    10000.00 
           07. Temporary Curb Ramp 
SPV.0060   Special                        EACH       5.000     2300.000    11500.00     2300.000    11500.00    2350.000    11750.00 
           08. Concrete Bench 
SPV.0060   Special                        EACH       4.000     1600.000     6400.00     1600.000     6400.00    1650.000     6600.00 
           09. Concrete Trash Receptacle 
SPV.0060   Special                        EACH       1.000     2800.000     2800.00     2800.000     2800.00    2900.000     2900.00 
           10. Concrete Pedestal Fountain 
SPV.0060   Special                        EACH       3.000      250.000      750.00      300.000      900.00     360.000     1080.00 
           11. Pedestrian Crosswalk Sign 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH      45.000       17.000      765.00       17.000      765.00      17.350      780.75 
           12. Blue Ice Amsonia, CG, #1 
SPV.0060   Special                        EACH      46.000       17.000      782.00       17.000      782.00      17.350      798.10 
           13. Cardinal Flower, CG, #1 
SPV.0060   Special                        EACH      47.000       17.000      799.00       17.000      799.00      17.350      815.45 
           14. Volcano Red Phlox, CG, #1 
SPV.0060   Special                        EACH      66.000       17.000     1122.00       17.000     1122.00      17.350     1145.10 
           15. Blue Hill Salvia, CG, #1 
SPV.0060   Special                        EACH      53.000       20.000     1060.00       20.000     1060.00      20.400     1081.20 
           16. Fall Blooming Feather Reed Grass, 
           CG, #1 
SPV.0060   Special                        EACH      34.000       20.000      680.00       20.000      680.00      20.400      693.60 
           17. Tufted Hair Grass, CG, #1 
SPV.0060   Special                        EACH      41.000       20.000      820.00       20.000      820.00      20.400      836.40 
           18. Flame Grass, CG, #1 
SPV.0060   Special                        EACH      27.000       20.000      540.00       20.000      540.00      20.400      550.80 
           19. Prairie Dropseed, CG, #1 
SPV.0075   Special                        HRS      100.000      125.000    12500.00      150.000    15000.00     184.000    18400.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       155.000       25.000     3875.00       25.000     3875.00      25.500     3952.50 
           01. Concrete Curb & Gutter SHES 30-Inch 
           Type A 
SPV.0090   Special                        LF        57.000       26.000     1482.00       36.340     2071.38      33.700     1920.90 
           02. Storm Sewer PVC Pipe 6-Inch 
SPV.0090   Special                        LF        26.000       30.000      780.00       36.890      959.14      34.750      903.50 
           03. Storm Sewer PVC Pipe 8-Inch 
SPV.0090   Special                        LF        21.000       50.000     1050.00       42.890      900.69      51.000     1071.00 
           04. Storm Sewer PVC Pipe 12-Inch 
SPV.0090   Special                        LF      3000.000        3.300     9900.00        3.300     9900.00       3.400    10200.00 
           05. Temporary Pedestrian Fence Safety 
SPV.0090   Special                        LF       170.000       24.500     4165.00       24.500     4165.00      25.000     4250.00 
           06. Remove And Reinstall Chain Link 
           Fence 
SPV.0090   Special                        LF       430.000       19.100     8213.00       19.100     8213.00      19.500     8385.00 
           07. Concrete Curb And Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF        40.000       24.500      980.00       24.500      980.00      25.000     1000.00 
           08. Concrete Curb And Gutter HES 30-Inch 
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           Type D 
SPV.0090   Special                        LF        45.000       21.900      985.50       21.900      985.50      22.350     1005.75 
           09. Concrete Curb And Gutter 24-Inch 
           Type D 
SPV.0090   Special                        LF       400.000        6.250     2500.00        6.250     2500.00      28.100    11240.00 
           11. Concrete Landscaping Curb 
SPV.0090   Special                        LF        50.000        6.250      312.50        6.250      312.50      57.400     2870.00 
           12. Concrete Paver Edge 
SPV.0090   Special                        LF       200.000        5.000     1000.00        5.000     1000.00       5.100     1020.00 
           13. Concrete Joint And Crack Cleaning 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    1020.000     1020.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL     260.000       30.000     7800.00       30.000     7800.00      30.600     7956.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF      1000.000        2.650     2650.00        2.650     2650.00       2.700     2700.00 
           01. Remove And Salvage Brick Pavers 
SPV.0165   Special                        SF       225.000       18.200     4095.00       18.200     4095.00      18.600     4185.00 
           02. Install Salvaged Brick Pavers 
SPV.0165   Special                        SF      1165.000        5.250     6116.25        5.250     6116.25       5.350     6232.75 
           03. Concrete Sidewalk SHES 6-Inch 
SPV.0180   Special                        SY       350.000       43.520    15232.00       43.520    15232.00      44.400    15540.00 
           01. Concrete Pavement SHES 8-Inch 
SPV.0180   Special                        SY        15.000       46.700      700.50       46.700      700.50      47.680      715.20 
           02. Concrete Driveway SHES 6-Inch 
SPV.0180   Special                        SY       385.000        5.500     2117.50        5.500     2117.50       5.600     2156.00 
           03. Shredded Hardwood Bark Mulch 
460.1103   HMA Pavement Type E-3          TON       60.000       98.000     5880.00       98.000     5880.00     100.000     6000.00 
465.0105   Asphaltic Surface              TON       40.000      122.000     4880.00      122.000     4880.00     124.500     4980.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000      750.000      750.00      927.360      927.36    2500.000     2500.00 
SPV.0090   Special                        LF       115.000       18.000     2070.00        9.000     1035.00      28.050     3225.75 
           10. Pipe Underdrain Railroad 6-Inch 
SPV.0105   Special                        LS         1.000     2200.000     2200.00     2200.000     2200.00    2500.000     2500.00 
           02. Construction Staking Railroad 
           Crossing 
SPV.0105   Special                        LS         1.000     5800.000     5800.00     5000.000     5000.00   20000.000    20000.00 
           03. Grading and Shaping Railroad 
           Crossing 
SPV.0060   Special                        EACH       4.000      315.000     1260.00      450.000     1800.00     325.000     1300.00 
           20. Installing Pullbox 
SPV.0090   Special                        LF      3415.000        4.000    13660.00        3.250    11098.75       4.100    14001.50 
           14. Installing Conduit 1 1/2-Inch 
SPV.0090   Special                        LF       440.000        4.000     1760.00        3.250     1430.00       4.100     1804.00 
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           15. Installing Conduit 2-Inch 
 
                                      PROPOSAL TOTAL.......              3945103.99               4028523.89              4188822.34 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  DEGROOT, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  BARLEY TRUCKING & EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       810.000       40.000    32400.00       19.010    15398.10      16.000    12960.00 
201.0220   Grubbing                       ID      1665.000       10.000    16650.00       11.720    19513.80       8.000    13320.00 
204.0100   Removing Pavement              SY     15130.000        2.100    31773.00        4.970    75196.10       3.280    49626.40 
204.0150   Removing Curb & Gutter         LF      5800.000        1.500     8700.00        2.020    11716.00       4.750    27550.00 
204.0155   Removing Concrete Sidewalk     SY      5300.000        1.650     8745.00        5.000    26500.00       4.000    21200.00 
204.0195   Removing Concrete Bases        EACH      29.000      150.000     4350.00      202.000     5858.00     170.000     4930.00 
204.0210   Removing Manholes              EACH      16.000      200.000     3200.00      303.000     4848.00     920.000    14720.00 
204.0220   Removing Inlets                EACH      30.000      175.000     5250.00      277.750     8332.50     300.000     9000.00 
204.0245   Removing Storm Sewer (size)    LF        30.000        8.000      240.00        6.060      181.80       6.000      180.00 
           01. 4-Inch 
204.0245   Removing Storm Sewer (size)    LF        20.000        8.000      160.00        6.060      121.20       6.000      120.00 
           02. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000        8.000      200.00        6.060      151.50       6.000      150.00 
           03. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF        70.000        8.000      560.00        8.080      565.60       8.000      560.00 
           04. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       970.000       10.000     9700.00        9.090     8817.30      10.000     9700.00 
           05. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF      1010.000       11.000    11110.00        9.090     9180.90      12.000    12120.00 
           06. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       845.000       11.000     9295.00       10.100     8534.50      17.000    14365.00 
           07. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       630.000       12.000     7560.00       10.100     6363.00      18.000    11340.00 
           08. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF        45.000       15.000      675.00       11.110      499.95      25.000     1125.00 
           09. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       15.000      375.00       12.120      303.00      26.000      650.00 
           10. 36-Inch 
204.0280   Sealing Pipes                  EACH       2.000      300.000      600.00      303.000      606.00     500.000     1000.00 
204.9060.S Removing (item description)    EACH       3.000      150.000      450.00      151.500      454.50     200.000      600.00 
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           01. Bollard 
204.9060.S Removing (item description)    EACH       1.000      150.000      150.00      252.500      252.50    1500.000     1500.00 
           02. Concrete Anchor 
204.9105.S Removing (item description)    LS         1.000      750.000      750.00     2525.000     2525.00    3200.000     3200.00 
           01. Removing Retaining Wall 
           Station 443+25 
204.9105.S Removing (item description)    LS         1.000      750.000      750.00     2020.000     2020.00    3200.000     3200.00 
           02. Removing Retaining Wall 
           Station 19+50 
205.0100   Excavation Common              CY     31000.000       10.250   317750.00        5.540   171740.00       6.000   186000.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1415.000       50.000    70750.00       43.430    61453.45      40.000    56600.00 
209.0300.S Backfill Coarse Aggregate (siz CY         3.000       75.000      225.00       25.250       75.75      21.000       63.00 
           01. No 2 
213.0100   Finishing Roadway (project)    EACH       1.000     4000.000     4000.00     7575.000     7575.00    2500.000     2500.00 
           01. 9180-19-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       30.000     3000.00       24.750     2475.00      16.000     1600.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    16250.000       11.000   178750.00       11.620   188825.00       9.800   159250.00 
311.0110   Breaker Run                    TON    20000.000       10.350   207000.00       11.620   232400.00       8.800   176000.00 
405.0100   Coloring Concrete Red          CY       200.000       45.000     9000.00       57.770    11554.00      60.000    12000.00 
415.0080   Concrete Pavement 8-Inch       SY     31175.000       36.130  1126352.75       35.920  1119806.00      38.040  1185897.00 
415.0210   Concrete Pavement Gaps         EACH       5.000     1000.000     5000.00     1040.300     5201.50    1200.000     6000.00 
415.1080   Concrete Pavement HES 8-Inch   SY      1820.000       39.000    70980.00       41.120    74838.40      43.500    79170.00 
416.0160   Concrete Driveway 6-Inch       SY      1010.000       36.720    37087.20       43.880    44318.80      37.450    37824.50 
416.0610   Drilled Tie Bars               EACH     145.000       10.000     1450.00        7.280     1055.60       7.750     1123.75 
416.0620   Drilled Dowel Bars             EACH    1900.000        8.750    16625.00       10.400    19760.00      13.250    25175.00 
416.1710   Concrete Pavement Repair       SY       200.000       65.770    13154.00       87.970    17594.00     130.000    26000.00 
440.4410.S Incentive IRI Ride             DOL     4900.000        1.000     4900.00        1.000     4900.00       1.000     4900.00 
455.0120   Asphaltic Material PG64-28     TON       30.000      680.000    20400.00      707.400    21222.00     680.000    20400.00 
455.0605   Tack Coat                      GAL      127.000        7.300      927.10        7.600      965.20       7.300      927.10 
460.1101   HMA Pavement Type E-1          TON      520.000       74.400    38688.00      109.230    56799.60      74.400    38688.00 
460.2000   Incentive Density HMA Pavement DOL      360.000        1.000      360.00        1.000      360.00       1.000      360.00 
460.4000   HMA Cold Weather Paving        TON      255.000        3.750      956.25        3.900      994.50       3.750      956.25 
465.0120   Asph Surface Driveways & Field TON      170.000      165.700    28169.00      205.380    34914.60     165.700    28169.00 
465.0315   Asphaltic Flumes               SY         4.000       56.200      224.80       60.600      242.40      56.200      224.80 
520.8000   Concrete Collars for Pipe      EACH      13.000      550.000     7150.00      959.500    12473.50     800.000    10400.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1175.000     1175.00      978.690      978.69     957.000      957.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1275.000     2550.00     1013.790     2027.58    1100.000     2200.00 
532.0200.S Wall Modular Block Gravity     SF      1320.000       44.000    58080.00       54.740    72256.80      36.100    47652.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       120.000       26.490     3178.80       25.950     3114.00      24.000     2880.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     12175.000       11.490   139890.75       11.550   140621.25      12.540   152674.50 
601.0411   Concrete Curb & Gutter 30-Inch LF       750.000       11.340     8505.00       23.440    17580.00      22.100    16575.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF       530.000       29.040    15391.20       24.290    12873.70      22.900    12137.00 
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601.0600   Concrete Curb Pedestrian       LF        15.000       24.800      372.00       23.840      357.60      23.500      352.50 
602.0405   Concrete Sidewalk 4-Inch       SF     62550.000        3.110   194530.50        4.170   260833.50       3.520   220176.00 
602.0415   Concrete Sidewalk 6-Inch       SF     14200.000        4.050    57510.00        4.970    70574.00       4.280    60776.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       560.000       35.000    19600.00       31.510    17645.60      30.000    16800.00 
602.1500   Concrete Steps                 SF        86.000       65.000     5590.00       36.760     3161.36      44.500     3827.00 
606.0200   Riprap Medium                  CY         6.000      100.000      600.00       60.600      363.60     100.000      600.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2366.000       44.000   104104.00       48.410   114538.06      59.000   139594.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        38.000       51.500     1957.00       46.930     1783.34      67.000     2546.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       280.000       56.500    15820.00       42.580    11922.40      87.000    24360.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      3691.000       60.500   223305.50       49.920   184254.72      77.100   284576.10 
608.0330   St Sewer Pipe Reinf Conc Class LF        46.000      105.000     4830.00       88.220     4058.12     110.570     5086.22 
608.0336   St Sewer Pipe Reinf Conc Class LF        21.000      125.000     2625.00      102.630     2155.23     189.000     3969.00 
611.0535   Manhole Covers Type J-Special  EACH      19.000      425.000     8075.00      311.370     5916.03     460.000     8740.00 
611.0624   Inlet Covers Type H            EACH      36.000      550.000    19800.00      424.320    15275.52     672.000    24192.00 
611.0639   Inlet Covers Type H-S          EACH      21.000      550.000    11550.00      424.320     8910.72     681.000    14301.00 
611.1004   Catch Basins 4-FT Diameter     EACH       3.000     2100.000     6300.00     2197.760     6593.28    1900.000     5700.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     3300.000     6600.00     3488.850     6977.70    2500.000     5000.00 
611.1230   Catch Basins 2x3-FT            EACH      57.000     1750.000    99750.00     1369.400    78055.80    2200.000   125400.00 
611.2004   Manholes 4-FT Diameter         EACH      12.000     1950.000    23400.00     1985.390    23824.68    2600.000    31200.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     4300.000    17200.00     3268.500    13074.00    3300.000    13200.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     7350.000     7350.00     4181.940     4181.94    5500.000     5500.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     5400.000     5400.00     4563.980     4563.98    7200.000     7200.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      315.000     1575.00      260.080     1300.40     500.000     2500.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      315.000     3150.00      505.000     5050.00     500.000     5000.00 
611.9800.S Pipe Grates                    EACH       2.000      985.000     1970.00      619.410     1238.82    1500.000     3000.00 
612.0206   Pipe Underdrain Unperforated 6 LF        85.000        7.000      595.00       27.270     2317.95      10.000      850.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       510.000        7.500     3825.00       25.700    13107.00      10.000     5100.00 
612.0902.S Insulation Board Polystyrene ( SY        60.000       20.000     1200.00       33.840     2030.40       2.500      150.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF      4000.000        2.300     9200.00        2.440     9760.00       1.000     4000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     4545.000     4545.00    2600.000     2600.00 
           01. 9180-19-71 
619.1000   Mobilization                   EACH       1.000   293125.000   293125.00   155000.000   155000.00  294263.000   294263.00 
623.0200   Dust Control Surface Treatment SY     50000.000        0.290    14500.00        0.450    22500.00       0.010      500.00 
624.0100   Water                          MGAL     365.000       25.000     9125.00      101.000    36865.00      35.000    12775.00 
625.0100   Topsoil                        SY     11550.000        4.500    51975.00        5.170    59713.50       2.100    24255.00 
627.0200   Mulching                       SY      2500.000        0.180      450.00        0.190      475.00       0.300      750.00 
628.1504   Silt Fence                     LF      1500.000        2.000     3000.00        2.080     3120.00       2.000     3000.00 
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628.1520   Silt Fence Maintenance         LF      3000.000        1.000     3000.00        1.040     3120.00       0.250      750.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      100.000      600.00      104.030      624.18       1.000        6.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      100.000      300.00      104.030      312.09       1.000        3.00 
628.2004   Erosion Mat Class I Type B     SY       800.000        1.250     1000.00        1.300     1040.00       1.280     1024.00 
628.2006   Erosion Mat Urban Class I Type SY     12000.000        1.380    16560.00        1.430    17160.00       1.780    21360.00 
628.7005   Inlet Protection Type A        EACH      67.000       95.000     6365.00       98.830     6621.61      95.000     6365.00 
628.7010   Inlet Protection Type B        EACH       5.000       35.000      175.00       36.410      182.05      50.000      250.00 
628.7015   Inlet Protection Type C        EACH      90.000       42.000     3780.00       43.690     3932.10      50.000     4500.00 
628.7020   Inlet Protection Type D        EACH      12.000      100.000     1200.00      104.030     1248.36     150.000     1800.00 
628.7560   Tracking Pads                  EACH       6.000     1800.000    10800.00      757.500     4545.00    1400.000     8400.00 
628.7570   Rock Bags                      EACH      50.000        8.500      425.00        8.850      442.50       8.000      400.00 
629.0210   Fertilizer Type B              CWT        9.000       59.000      531.00       61.380      552.42      60.000      540.00 
630.0120   Seeding Mixture No. 20         LB        15.000       14.500      217.50       15.090      226.35      10.000      150.00 
630.0140   Seeding Mixture No. 40         LB       235.000        6.120     1438.20        6.360     1494.60       6.000     1410.00 
630.0200   Seeding Temporary              LB        50.000        2.000      100.00        2.020      101.00       2.000      100.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00      416.120     1664.48     600.000     2400.00 
           01. Hot Wings Maple, B&B, 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      650.000     1950.00      676.200     2028.60     600.000     1800.00 
           02. White Oak, B&B, 2.5" Cal 
632.0201   Shrubs (species) (size) (root) EACH      29.000       45.000     1305.00       46.810     1357.49      60.000     1740.00 
           01. Nearly Wild Rose, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH      25.000       45.000     1125.00       46.810     1170.25      60.000     1500.00 
           02. Sundrop Spriea, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       3.000       45.000      135.00       46.810      140.43      60.000      180.00 
           03. Fritsch Spires, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       2.000       45.000       90.00       46.810       93.62      53.000      106.00 
           04. Neon Flash Spirea, CG, #5 
632.9101   Landscape Planting Surv & Care EACH      15.000      900.000    13500.00      936.270    14044.05     800.000    12000.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      34.000       59.000     2006.00       61.380     2086.92      55.000     1870.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      48.000       63.000     3024.00       65.540     3145.92      57.000     2736.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       64.000     1216.00       66.580     1265.02      59.000     1121.00 
637.2210   Signs Type II Reflective H     SF       573.570       19.000    10897.83       19.770    11339.48      17.000     9750.69 
637.2230   Signs Type II Reflective F     SF       130.140       21.850     2843.56       22.740     2959.38      20.000     2602.80 
638.2102   Moving Signs Type II           EACH       6.000       50.000      300.00       54.100      324.60      75.000      450.00 
638.2602   Removing Signs Type II         EACH     107.000       16.000     1712.00       16.640     1780.48      25.000     2675.00 
638.3000   Removing Small Sign Supports   EACH      66.000       16.000     1056.00       16.640     1098.24      25.000     1650.00 
638.4000   Moving Small Sign Supports     EACH       6.000       50.000      300.00       52.020      312.12      75.000      450.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00    12625.000    12625.00    8620.000     8620.00 
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643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00    68659.800    68659.80   43000.000    43000.00 
           01. 9180-19-71 
643.0300   Traffic Control Drums          DAY    40200.000        0.250    10050.00        0.530    21306.00       0.400    16080.00 
643.0410   Traffic Control Barricades Typ DAY     4920.000        0.300     1476.00        0.830     4083.60       0.500     2460.00 
643.0420   Traffic Control Barricades Typ DAY    10640.000        0.450     4788.00        0.830     8831.20       0.750     7980.00 
643.0705   Traffic Control Warning Lights DAY    20760.000        0.100     2076.00        0.150     3114.00       0.250     5190.00 
643.0715   Traffic Control Warning Lights DAY     8640.000        0.100      864.00        0.210     1814.40       0.250     2160.00 
643.0900   Traffic Control Signs          DAY    22872.000        0.450    10292.40        0.780    17840.16       0.700    16010.40 
643.0920   Traffic Control Covering Signs EACH       1.000       30.000       30.00      111.100      111.10     150.000      150.00 
643.1050   Traffic Control Signs PCMS     DAY      100.000      100.000    10000.00      104.030    10403.00      75.000     7500.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     3703.470     3703.47   13500.000    13500.00 
           01. 9180-19-71 
643.3000   Traffic Control Detour Signs   DAY    12076.000        0.140     1690.64        0.540     6521.04       0.430     5192.68 
645.0112   Geotextile Fabric Type DF Sche SY        40.000       50.000     2000.00        5.050      202.00       5.000      200.00 
645.0120   Geotextile Fabric Type HR      SY         8.000        5.000       40.00       10.100       80.80       5.000       40.00 
645.0140   Geotextile Fabric Type SAS     SY      5000.000        1.350     6750.00        2.120    10600.00       2.750    13750.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18140.000        0.450     8163.00        0.460     8344.40       0.450     8163.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       470.000        0.750      352.50        0.780      366.60       0.750      352.50 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      525.000     1050.00      546.160     1092.32     525.000     1050.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      285.000      570.00      296.490      592.98     285.000      570.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      310.000     2480.00      322.490     2579.92     310.000     2480.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      355.000     1420.00      369.310     1477.24     355.000     1420.00 
647.0456   Pavement Marking Curb Epoxy    LF      2830.000        8.750    24762.50        9.100    25753.00       8.750    24762.50 
647.0566   Pavement Marking Stop Line Epo LF       475.000        9.500     4512.50        9.890     4697.75       9.500     4512.50 
647.0653   Pavement Marking Parking Stall LF        60.000        3.500      210.00        3.650      219.00       3.500      210.00 
647.0726   Pavement Marking Diagonal Epox LF        80.000        8.250      660.00        8.590      687.20       8.250      660.00 
647.0766   Pavement Marking Crosswalk Epo LF      3245.000        6.500    21092.50        6.770    21968.65       6.500    21092.50 
650.4000   Construction Staking Storm Sew EACH      80.000       60.000     4800.00       88.430     7074.40      60.000     4800.00 
650.4500   Construction Staking Subgrade  LF      7800.000        0.010       78.00        0.300     2340.00       0.010       78.00 
650.5000   Construction Staking Base      LF       593.000        0.300      177.90        0.310      183.83       0.300      177.90 
650.5500   Construction Staking Curb Gutt LF     13352.000        0.050      667.60        0.050      667.60       0.050      667.60 
650.7000   Construction Staking Conc Pave LF      7207.000        1.000     7207.00        1.040     7495.28       1.000     7207.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1111.000     1111.00    1000.000     1000.00 
           01. 9180-19-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       11.110       11.11      10.000       10.00 
           01. 9180-19-71 
650.9920   Construction Staking Slope Sta LF      7800.000        0.750     5850.00        0.780     6084.00       0.750     5850.00 
654.0105   Concrete Bases Type 5          EACH      29.000      600.000    17400.00      676.200    19609.80     650.000    18850.00 
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690.0150   Sawing Asphalt                 LF      2400.000        1.000     2400.00        1.040     2496.00       1.000     2400.00 
690.0250   Sawing Concrete                LF      7865.000        2.000    15730.00        3.090    24302.85       2.000    15730.00 
715.0415   Incentive Strength Conc Paveme DOL     2589.000        1.000     2589.00        1.000     2589.00       1.000     2589.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY       190.000       50.000     9500.00       52.020     9883.80      50.000     9500.00 
           01. Planting Mixture 
SPV.0035   Special                        CY        21.000       50.000     1050.00       40.400      848.40      65.000     1365.00 
           02. Topsoil Special 
SPV.0060   Special                        EACH       5.000      490.000     2450.00      349.540     1747.70     470.000     2350.00 
           01. Inlet Covers Type BH 
SPV.0060   Special                        EACH       1.000      530.000      530.00      385.950      385.95     473.000      473.00 
           02. Inlet Covers Type H-D 
SPV.0060   Special                        EACH      10.000      750.000     7500.00     1515.000    15150.00     700.000     7000.00 
           03. Utility Line Opening 
SPV.0060   Special                        EACH      32.000      400.000    12800.00      303.000     9696.00     500.000    16000.00 
           04. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH      64.000      225.000    14400.00      126.250     8080.00     175.000    11200.00 
           05. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH     100.000      125.000    12500.00      126.250    12625.00      75.000     7500.00 
           06. Adjusting Water Service Curb 
           Stop 
SPV.0060   Special                        EACH      10.000       50.000      500.00     1212.000    12120.00    2500.000    25000.00 
           07. Temporary Curb Ramp 
SPV.0060   Special                        EACH       5.000     2650.000    13250.00     2392.690    11963.45    1200.000     6000.00 
           08. Concrete Bench 
SPV.0060   Special                        EACH       4.000     2100.000     8400.00     1664.480     6657.92    2000.000     8000.00 
           09. Concrete Trash Receptacle 
SPV.0060   Special                        EACH       1.000     3750.000     3750.00     2912.840     2912.84    3500.000     3500.00 
           10. Concrete Pedestal Fountain 
SPV.0060   Special                        EACH       3.000      350.000     1050.00     2525.000     7575.00     300.000      900.00 
           11. Pedestrian Crosswalk Sign 
SPV.0060   Special                        EACH      45.000       17.000      765.00       17.690      796.05      24.500     1102.50 
           12. Blue Ice Amsonia, CG, #1 
SPV.0060   Special                        EACH      46.000       17.000      782.00       17.690      813.74      21.000      966.00 
           13. Cardinal Flower, CG, #1 
SPV.0060   Special                        EACH      47.000       17.000      799.00       17.690      831.43      24.500     1151.50 
           14. Volcano Red Phlox, CG, #1 
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SPV.0060   Special                        EACH      66.000       17.000     1122.00       17.690     1167.54      21.000     1386.00 
           15. Blue Hill Salvia, CG, #1 
SPV.0060   Special                        EACH      53.000       20.000     1060.00       20.810     1102.93      24.500     1298.50 
           16. Fall Blooming Feather Reed Grass, 
           CG, #1 
SPV.0060   Special                        EACH      34.000       20.000      680.00       20.810      707.54      21.000      714.00 
           17. Tufted Hair Grass, CG, #1 
SPV.0060   Special                        EACH      41.000       20.000      820.00       20.810      853.21      21.000      861.00 
           18. Flame Grass, CG, #1 
SPV.0060   Special                        EACH      27.000       20.000      540.00       20.810      561.87      21.000      567.00 
           19. Prairie Dropseed, CG, #1 
SPV.0075   Special                        HRS      100.000      100.000    10000.00      111.100    11110.00     115.000    11500.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       155.000       12.610     1954.55       26.260     4070.30      26.750     4146.25 
           01. Concrete Curb & Gutter SHES 30-Inch 
           Type A 
SPV.0090   Special                        LF        57.000       40.000     2280.00       32.830     1871.31      49.000     2793.00 
           02. Storm Sewer PVC Pipe 6-Inch 
SPV.0090   Special                        LF        26.000       44.000     1144.00       33.330      866.58      57.000     1482.00 
           03. Storm Sewer PVC Pipe 8-Inch 
SPV.0090   Special                        LF        21.000       41.000      861.00       50.500     1060.50      61.000     1281.00 
           04. Storm Sewer PVC Pipe 12-Inch 
SPV.0090   Special                        LF      3000.000       10.500    31500.00        6.060    18180.00      10.000    30000.00 
           05. Temporary Pedestrian Fence Safety 
SPV.0090   Special                        LF       170.000       24.500     4165.00       25.490     4333.30      18.000     3060.00 
           06. Remove And Reinstall Chain Link 
           Fence 
SPV.0090   Special                        LF       430.000       28.600    12298.00       19.870     8544.10      19.100     8213.00 
           07. Concrete Curb And Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF        40.000       28.600     1144.00       25.490     1019.60      24.500      980.00 
           08. Concrete Curb And Gutter HES 30-Inch 
           Type D 
SPV.0090   Special                        LF        45.000       26.990     1214.55       22.790     1025.55      21.900      985.50 
           09. Concrete Curb And Gutter 24-Inch 
           Type D 
SPV.0090   Special                        LF       400.000        6.250     2500.00       22.160     8864.00      21.300     8520.00 
           11. Concrete Landscaping Curb 
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SPV.0090   Special                        LF        50.000        6.250      312.50       52.020     2601.00      50.000     2500.00 
           12. Concrete Paver Edge 
SPV.0090   Special                        LF       200.000       22.600     4520.00        5.200     1040.00      22.600     4520.00 
           13. Concrete Joint And Crack Cleaning 
SPV.0105   Special                        LS         1.000     3000.000     3000.00     1111.000     1111.00    1500.000     1500.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL     260.000       30.000     7800.00       31.210     8114.60       1.000      260.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF      1000.000        2.650     2650.00        2.760     2760.00       8.000     8000.00 
           01. Remove And Salvage Brick Pavers 
SPV.0165   Special                        SF       225.000       18.200     4095.00       18.940     4261.50      10.000     2250.00 
           02. Install Salvaged Brick Pavers 
SPV.0165   Special                        SF      1165.000        4.340     5056.10        6.020     7013.30       5.250     6116.25 
           03. Concrete Sidewalk SHES 6-Inch 
SPV.0180   Special                        SY       350.000       45.000    15750.00       45.280    15848.00      46.000    16100.00 
           01. Concrete Pavement SHES 8-Inch 
SPV.0180   Special                        SY        15.000       41.320      619.80       54.110      811.65      46.700      700.50 
           02. Concrete Driveway SHES 6-Inch 
SPV.0180   Special                        SY       385.000        5.500     2117.50        5.730     2206.05       9.000     3465.00 
           03. Shredded Hardwood Bark Mulch 
460.1103   HMA Pavement Type E-3          TON       60.000       98.000     5880.00      120.670     7240.20      98.000     5880.00 
465.0105   Asphaltic Surface              TON       40.000      122.000     4880.00      148.760     5950.40     122.000     4880.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     1500.000     1500.00     1464.500     1464.50    1700.000     1700.00 
SPV.0090   Special                        LF       115.000       10.000     1150.00       32.760     3767.40      27.500     3162.50 
           10. Pipe Underdrain Railroad 6-Inch 
SPV.0105   Special                        LS         1.000     2200.000     2200.00     2288.660     2288.66    2200.000     2200.00 
           02. Construction Staking Railroad 
           Crossing 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     8332.500     8332.50    2500.000     2500.00 
           03. Grading and Shaping Railroad 
           Crossing 
SPV.0060   Special                        EACH       4.000      300.000     1200.00      327.690     1310.76     450.000     1800.00 
           20. Installing Pullbox 
SPV.0090   Special                        LF      3415.000        4.000    13660.00        4.160    14206.40       3.250    11098.75 
           14. Installing Conduit 1 1/2-Inch 
SPV.0090   Special                        LF       440.000        4.000     1760.00        4.160     1830.40       3.250     1430.00 
           15. Installing Conduit 2-Inch 
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                                      PROPOSAL TOTAL.......              4316524.48               4385116.59              4509172.44 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  RELYCO, INC. 
   BIDDER NO  5:  DEGROOT, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  BARLEY TRUCKING & EXCAVATING, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0120   Clearing                       ID       810.000       19.110    15479.10        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID      1665.000       19.110    31818.15        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     15130.000        7.390   111810.70        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      5800.000        2.900    16820.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      5300.000        4.300    22790.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      29.000      159.210     4617.09        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      16.000      636.840    10189.44        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      30.000      191.050     5731.50        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        30.000        6.370      191.10        0.000        0.00       0.000        0.00 
           01. 4-Inch 
204.0245   Removing Storm Sewer (size)    LF        20.000        6.370      127.40        0.000        0.00       0.000        0.00 
           02. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000        6.370      159.25        0.000        0.00       0.000        0.00 
           03. 8-Inch 
204.0245   Removing Storm Sewer (size)    LF        70.000        7.640      534.80        0.000        0.00       0.000        0.00 
           04. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       970.000        9.960     9661.20        0.000        0.00       0.000        0.00 
           05. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF      1010.000       12.620    12746.20        0.000        0.00       0.000        0.00 
           06. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       845.000       15.860    13401.70        0.000        0.00       0.000        0.00 
           07. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       630.000       19.480    12272.40        0.000        0.00       0.000        0.00 
           08. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF        45.000       19.110      859.95        0.000        0.00       0.000        0.00 
           09. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       29.290      732.25        0.000        0.00       0.000        0.00 
           10. 36-Inch 
204.0280   Sealing Pipes                  EACH       2.000      127.360      254.72        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       3.000       63.690      191.07        0.000        0.00       0.000        0.00 
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           01. Bollard 
204.9060.S Removing (item description)    EACH       1.000      254.740      254.74        0.000        0.00       0.000        0.00 
           02. Concrete Anchor 
204.9105.S Removing (item description)    LS         1.000      764.220      764.22        0.000        0.00       0.000        0.00 
           01. Removing Retaining Wall 
           Station 443+25 
204.9105.S Removing (item description)    LS         1.000     1146.320     1146.32        0.000        0.00       0.000        0.00 
           02. Removing Retaining Wall 
           Station 19+50 
205.0100   Excavation Common              CY     31000.000        7.550   234050.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1415.000       67.380    95342.70        0.000        0.00       0.000        0.00 
209.0300.S Backfill Coarse Aggregate (siz CY         3.000       63.690      191.07        0.000        0.00       0.000        0.00 
           01. No 2 
213.0100   Finishing Roadway (project)    EACH       1.000    12736.960    12736.96        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       17.900     1790.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    16250.000       14.810   240662.50        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON    20000.000       12.780   255600.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       200.000       70.060    14012.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     31175.000       43.970  1370764.75        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       5.000     1273.700     6368.50        0.000        0.00       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY      1820.000       50.340    91618.80        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1010.000       47.700    48177.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     145.000        8.920     1293.40        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH    1900.000       12.740    24206.00        0.000        0.00       0.000        0.00 
416.1710   Concrete Pavement Repair       SY       200.000       89.160    17832.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     4900.000        1.000     4900.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       30.000      866.110    25983.30        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      127.000        9.300     1181.10        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON      520.000       94.760    49275.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      360.000        1.000      360.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      255.000        4.780     1218.90        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      170.000      211.050    35878.50        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY         4.000       71.590      286.36        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      13.000      382.100     4967.30        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1228.960     1228.96        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1355.270     2710.54        0.000        0.00       0.000        0.00 
532.0200.S Wall Modular Block Gravity     SF      1320.000       40.120    52958.40        0.000        0.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       120.000       31.460     3775.20        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     12175.000       14.010   170571.75        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       750.000       28.140    21105.00        0.000        0.00       0.000        0.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF       530.000       29.160    15454.80        0.000        0.00       0.000        0.00 
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601.0600   Concrete Curb Pedestrian       LF        15.000       29.930      448.95        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     62550.000        4.450   278347.50        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF     14200.000        5.480    77816.00        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       560.000       38.210    21397.60        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF        86.000       44.580     3833.88        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY         6.000       56.890      341.34        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2366.000       50.060   118441.96        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        38.000       55.930     2125.34        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       280.000       58.340    16335.20        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      3691.000       62.990   232496.09        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        46.000      206.740     9510.04        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        21.000      264.530     5555.13        0.000        0.00       0.000        0.00 
611.0535   Manhole Covers Type J-Special  EACH      19.000      486.080     9235.52        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      36.000      637.370    22945.32        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      21.000      637.370    13384.77        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       3.000     2028.390     6085.17        0.000        0.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     3526.890     7053.78        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      57.000     1401.920    79909.44        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      12.000     1942.170    23306.04        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     5659.650    22638.60        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000    10986.010    10986.01        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       1.000     7710.070     7710.07        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      299.090     1495.45        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      329.980     3299.80        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       2.000     1034.410     2068.82        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        85.000        9.690      823.65        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       510.000       10.130     5166.30        0.000        0.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY        60.000       16.650      999.00        0.000        0.00       0.000        0.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF      4000.000        3.250    13000.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000    19105.450    19105.45        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
619.1000   Mobilization                   EACH       1.000   215254.720   215254.72        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     50000.000        0.450    22500.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     365.000       44.580    16271.70        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     11550.000        4.040    46662.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      2500.000        0.200      500.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1500.000        2.100     3150.00        0.000        0.00       0.000        0.00 
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628.1520   Silt Fence Maintenance         LF      3000.000        0.130      390.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      159.210      955.26        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      159.210      477.63        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       800.000        1.250     1000.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     12000.000        1.710    20520.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      67.000       95.530     6400.51        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       5.000       50.950      254.75        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      90.000       53.500     4815.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      12.000      111.450     1337.40        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       6.000     1273.700     7642.20        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      50.000       11.470      573.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        9.000       66.870      601.83        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        15.000        5.730       85.95        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       235.000        9.240     2171.40        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        50.000        2.550      127.50        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      503.110     2012.44        0.000        0.00       0.000        0.00 
           01. Hot Wings Maple, B&B, 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      503.110     1509.33        0.000        0.00       0.000        0.00 
           02. White Oak, B&B, 2.5" Cal 
632.0201   Shrubs (species) (size) (root) EACH      29.000       47.760     1385.04        0.000        0.00       0.000        0.00 
           01. Nearly Wild Rose, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH      25.000       47.760     1194.00        0.000        0.00       0.000        0.00 
           02. Sundrop Spriea, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       3.000       47.760      143.28        0.000        0.00       0.000        0.00 
           03. Fritsch Spires, CG, #5 
632.0201   Shrubs (species) (size) (root) EACH       2.000       47.760       95.52        0.000        0.00       0.000        0.00 
           04. Neon Flash Spirea, CG, #5 
632.9101   Landscape Planting Surv & Care EACH      15.000      490.370     7355.55        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      34.000       61.780     2100.52        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      48.000       63.690     3057.12        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       69.420     1318.98        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       573.570       18.790    10777.38        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       130.140       22.930     2984.11        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       6.000       53.500      321.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     107.000       20.380     2180.66        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      66.000       20.380     1345.08        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       6.000       61.780      370.68        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    10194.670    10194.67        0.000        0.00       0.000        0.00 
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643.0100   Traffic Control (project)      EACH       1.000    84063.970    84063.97        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
643.0300   Traffic Control Drums          DAY    40200.000        0.640    25728.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     4920.000        1.020     5018.40        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    10640.000        1.020    10852.80        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    20760.000        0.190     3944.40        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     8640.000        0.250     2160.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    22872.000        0.960    21957.12        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       1.000      127.360      127.36        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      100.000      127.360    12736.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4534.360     4534.36        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
643.3000   Traffic Control Detour Signs   DAY    12076.000        0.640     7728.64        0.000        0.00       0.000        0.00 
645.0112   Geotextile Fabric Type DF Sche SY        40.000        6.370      254.80        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY         8.000       11.470       91.76        0.000        0.00       0.000        0.00 
645.0140   Geotextile Fabric Type SAS     SY      5000.000        2.060    10300.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18140.000        0.570    10339.80        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       470.000        0.960      451.20        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      668.690     1337.38        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      363.010      726.02        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      394.840     3158.72        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      452.160     1808.64        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF      2830.000       11.150    31554.50        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       475.000       12.100     5747.50        0.000        0.00       0.000        0.00 
647.0653   Pavement Marking Parking Stall LF        60.000        4.460      267.60        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        80.000       10.510      840.80        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      3245.000        8.280    26868.60        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      80.000       38.210     3056.80        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      7800.000        0.170     1326.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       593.000        0.640      379.52        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     13352.000        0.760    10147.52        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      7207.000        0.640     4612.48        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      636.840      636.84        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
650.9910   Const Staking Supplemental Con LS         1.000     1273.700     1273.70        0.000        0.00       0.000        0.00 
           01. 9180-19-71 
650.9920   Construction Staking Slope Sta LF      7800.000        0.640     4992.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      29.000      827.910    24009.39        0.000        0.00       0.000        0.00 
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690.0150   Sawing Asphalt                 LF      2400.000        1.400     3360.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      7865.000        2.550    20055.75        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     2589.000        1.000     2589.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       190.000       47.760     9074.40        0.000        0.00       0.000        0.00 
           01. Planting Mixture 
SPV.0035   Special                        CY        21.000       38.210      802.41        0.000        0.00       0.000        0.00 
           02. Topsoil Special 
SPV.0060   Special                        EACH       5.000      654.020     3270.10        0.000        0.00       0.000        0.00 
           01. Inlet Covers Type BH 
SPV.0060   Special                        EACH       1.000      701.050      701.05        0.000        0.00       0.000        0.00 
           02. Inlet Covers Type H-D 
SPV.0060   Special                        EACH      10.000      636.840     6368.40        0.000        0.00       0.000        0.00 
           03. Utility Line Opening 
SPV.0060   Special                        EACH      32.000      490.140    15684.48        0.000        0.00       0.000        0.00 
           04. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH      64.000      127.360     8151.04        0.000        0.00       0.000        0.00 
           05. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH     100.000       50.950     5095.00        0.000        0.00       0.000        0.00 
           06. Adjusting Water Service Curb 
           Stop 
SPV.0060   Special                        EACH      10.000      891.580     8915.80        0.000        0.00       0.000        0.00 
           07. Temporary Curb Ramp 
SPV.0060   Special                        EACH       5.000     1910.540     9552.70        0.000        0.00       0.000        0.00 
           08. Concrete Bench 
SPV.0060   Special                        EACH       4.000     1783.180     7132.72        0.000        0.00       0.000        0.00 
           09. Concrete Trash Receptacle 
SPV.0060   Special                        EACH       1.000     4457.940     4457.94        0.000        0.00       0.000        0.00 
           10. Concrete Pedestal Fountain 
SPV.0060   Special                        EACH       3.000      388.470     1165.41        0.000        0.00       0.000        0.00 
           11. Pedestrian Crosswalk Sign 
SPV.0060   Special                        EACH      45.000       17.200      774.00        0.000        0.00       0.000        0.00 
           12. Blue Ice Amsonia, CG, #1 
SPV.0060   Special                        EACH      46.000       17.200      791.20        0.000        0.00       0.000        0.00 
           13. Cardinal Flower, CG, #1 
SPV.0060   Special                        EACH      47.000       17.200      808.40        0.000        0.00       0.000        0.00 
           14. Volcano Red Phlox, CG, #1 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0060   Special                        EACH      66.000       17.200     1135.20        0.000        0.00       0.000        0.00 
           15. Blue Hill Salvia, CG, #1 
SPV.0060   Special                        EACH      53.000       17.200      911.60        0.000        0.00       0.000        0.00 
           16. Fall Blooming Feather Reed Grass, 
           CG, #1 
SPV.0060   Special                        EACH      34.000       19.110      649.74        0.000        0.00       0.000        0.00 
           17. Tufted Hair Grass, CG, #1 
SPV.0060   Special                        EACH      41.000       19.110      783.51        0.000        0.00       0.000        0.00 
           18. Flame Grass, CG, #1 
SPV.0060   Special                        EACH      27.000       17.200      464.40        0.000        0.00       0.000        0.00 
           19. Prairie Dropseed, CG, #1 
SPV.0075   Special                        HRS      100.000      140.100    14010.00        0.000        0.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       155.000       31.840     4935.20        0.000        0.00       0.000        0.00 
           01. Concrete Curb & Gutter SHES 30-Inch 
           Type A 
SPV.0090   Special                        LF        57.000       39.670     2261.19        0.000        0.00       0.000        0.00 
           02. Storm Sewer PVC Pipe 6-Inch 
SPV.0090   Special                        LF        26.000       41.060     1067.56        0.000        0.00       0.000        0.00 
           03. Storm Sewer PVC Pipe 8-Inch 
SPV.0090   Special                        LF        21.000       61.970     1301.37        0.000        0.00       0.000        0.00 
           04. Storm Sewer PVC Pipe 12-Inch 
SPV.0090   Special                        LF      3000.000        3.820    11460.00        0.000        0.00       0.000        0.00 
           05. Temporary Pedestrian Fence Safety 
SPV.0090   Special                        LF       170.000       31.200     5304.00        0.000        0.00       0.000        0.00 
           06. Remove And Reinstall Chain Link 
           Fence 
SPV.0090   Special                        LF       430.000       24.330    10461.90        0.000        0.00       0.000        0.00 
           07. Concrete Curb And Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF        40.000       31.200     1248.00        0.000        0.00       0.000        0.00 
           08. Concrete Curb And Gutter HES 30-Inch 
           Type D 
SPV.0090   Special                        LF        45.000       27.890     1255.05        0.000        0.00       0.000        0.00 
           09. Concrete Curb And Gutter 24-Inch 
           Type D 
SPV.0090   Special                        LF       400.000       27.130    10852.00        0.000        0.00       0.000        0.00 
           11. Concrete Landscaping Curb 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0090   Special                        LF        50.000       63.690     3184.50        0.000        0.00       0.000        0.00 
           12. Concrete Paver Edge 
SPV.0090   Special                        LF       200.000        6.370     1274.00        0.000        0.00       0.000        0.00 
           13. Concrete Joint And Crack Cleaning 
SPV.0105   Special                        LS         1.000     1273.700     1273.70        0.000        0.00       0.000        0.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL     260.000       31.840     8278.40        0.000        0.00       0.000        0.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF      1000.000        2.550     2550.00        0.000        0.00       0.000        0.00 
           01. Remove And Salvage Brick Pavers 
SPV.0165   Special                        SF       225.000        4.780     1075.50        0.000        0.00       0.000        0.00 
           02. Install Salvaged Brick Pavers 
SPV.0165   Special                        SF      1165.000        6.690     7793.85        0.000        0.00       0.000        0.00 
           03. Concrete Sidewalk SHES 6-Inch 
SPV.0180   Special                        SY       350.000       55.430    19400.50        0.000        0.00       0.000        0.00 
           01. Concrete Pavement SHES 8-Inch 
SPV.0180   Special                        SY        15.000       59.480      892.20        0.000        0.00       0.000        0.00 
           02. Concrete Driveway SHES 6-Inch 
SPV.0180   Special                        SY       385.000        9.850     3792.25        0.000        0.00       0.000        0.00 
           03. Shredded Hardwood Bark Mulch 
460.1103   HMA Pavement Type E-3          TON       60.000      124.830     7489.80        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       40.000      155.390     6215.60        0.000        0.00       0.000        0.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     1206.080     1206.08        0.000        0.00       0.000        0.00 
SPV.0090   Special                        LF       115.000       31.090     3575.35        0.000        0.00       0.000        0.00 
           10. Pipe Underdrain Railroad 6-Inch 
SPV.0105   Special                        LS         1.000     1783.180     1783.18        0.000        0.00       0.000        0.00 
           02. Construction Staking Railroad 
           Crossing 
SPV.0105   Special                        LS         1.000     4491.220     4491.22        0.000        0.00       0.000        0.00 
           03. Grading and Shaping Railroad 
           Crossing 
SPV.0060   Special                        EACH       4.000      401.210     1604.84        0.000        0.00       0.000        0.00 
           20. Installing Pullbox 
SPV.0090   Special                        LF      3415.000        5.100    17416.50        0.000        0.00       0.000        0.00 
           14. Installing Conduit 1 1/2-Inch 
SPV.0090   Special                        LF       440.000        5.100     2244.00        0.000        0.00       0.000        0.00 
           15. Installing Conduit 2-Inch 
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                                      PROPOSAL TOTAL.......              5112877.83                     0.00                   0.000 
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               STATE PROJECT(S):  1009-42-41                            LOCATION  North Central R COUNTY 
                                                                                  NC Region Wide Epoxy Pavement Marking 
                                                                                  Var Hwy 
                                                                                  NC Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     6000.000     6000.00    19375.000    19375.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    15000.000    15000.00    14565.000    14565.00       0.000        0.00 
           01. 1009-42-41 
643.0300   Traffic Control Drums          DAY      150.000        4.000      600.00        0.850      127.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY        2.000       10.000       20.00       17.500       35.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY        3.000       50.000      150.00       40.000      120.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY       21.000        5.000      105.00        2.000       42.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       48.000      100.000     4800.00      100.000     4800.00       0.000        0.00 
643.1055.S Truck or Trailer Mounted Atten DAY        6.000      250.000     1500.00       90.000      540.00       0.000        0.00 
           01.1009-42-41 
646.0106   Pavement Marking Epoxy 4-Inch  LF   2115320.000        0.170   359604.40        0.184   389218.88       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     50138.000        0.390    19553.82        0.700    35096.60       0.000        0.00 
646.0146   Pavement Marking Epoxy 16-Inch LF        90.000        5.000      450.00        6.000      540.00       0.000        0.00 
646.0156   Pavement Marking Epoxy 18-Inch LF        95.000        6.000      570.00        9.000      855.00       0.000        0.00 
647.0146   Pavement Marking Arrows Epoxy  EACH       2.000      500.000     1000.00      275.000      550.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       3.000      120.000      360.00      135.000      405.00       0.000        0.00 
647.0160   Pavement Marking Arrows Epoxy  EACH       2.000      130.000      260.00      140.000      280.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      73.000      120.000     8760.00      135.000     9855.00       0.000        0.00 
647.0170   Pvt Mrkg Arrows Epoxy Type 3R  EACH       2.000      205.000      410.00      215.000      430.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH      12.000      195.000     2340.00      215.000     2580.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      39.000      150.000     5850.00      140.000     5460.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       116.000        3.000      348.00        6.000      696.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       451.000        6.000     2706.00        9.000     4059.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      100.000      500.00       65.000      325.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF        56.000        5.000      280.00        2.000      112.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      4246.000        4.000    16984.00        2.500    10615.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF      1503.000        7.000    10521.00        4.000     6012.00       0.000        0.00 
647.0803   Pvt Marking Aerial Enforce Bar LF        60.000       40.000     2400.00       21.000     1260.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF      1795.000        2.450     4397.75        3.750     6731.25       0.000        0.00 
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                                      PROPOSAL TOTAL.......               465469.97                514685.23                    0.00 
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               STATE PROJECT(S):  6414-01-72                            LOCATION  Portage         COUNTY 
                                  6414-01-73                                      Plover - Waupaca 
                                                                                  Sth 54 
                                                                                  Portage County 
               TYPE OF WORK: 
 
   BIDDER NO  1:  A-1 EXCAVATING INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  S & N INCORPORATED 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        28.000       10.000      280.00       17.850      499.80      15.000      420.00 
201.0205   Grubbing                       STA        5.000      590.000     2950.00      230.000     1150.00     400.000     2000.00 
201.0220   Grubbing                       ID        28.000       20.000      560.00       17.850      499.80      15.000      420.00 
202.0105   Roadside Clearing              STA        5.000      370.000     1850.00      230.000     1150.00     380.000     1900.00 
203.0100   Removing Small Pipe Culverts   EACH       4.000      534.000     2136.00      611.000     2444.00     300.000     1200.00 
204.0100   Removing Pavement              SY     18250.000        0.010      182.50        0.010      182.50       0.010      182.50 
204.0150   Removing Curb & Gutter         LF      1840.000        2.000     3680.00        2.270     4176.80       4.850     8924.00 
204.0155   Removing Concrete Sidewalk     SY        16.000       15.000      240.00        5.000       80.00      20.000      320.00 
204.0215   Removing Catch Basins          EACH       5.000      300.000     1500.00      250.000     1250.00     400.000     2000.00 
204.0245   Removing Storm Sewer (size)    LF        60.000       32.000     1920.00       10.000      600.00      20.000     1200.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        28.000       34.000      952.00       10.000      280.00      20.000      560.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        50.000       36.000     1800.00       10.000      500.00      28.000     1400.00 
           03. 21-Inch 
205.0100   Excavation Common              CY     14220.000        6.400    91008.00        4.440    63136.80       4.400    62568.00 
213.0100   Finishing Roadway (project)    EACH       1.000      100.000      100.00     2870.000     2870.00    1000.000     1000.00 
           01. 6414-01-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1355.000       15.000    20325.00       17.480    23685.40      15.600    21138.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    17870.000       11.000   196570.00        9.880   176555.60      10.010   178878.70 
405.0100   Coloring Concrete Red          CY       400.000       79.000    31600.00       76.500    30600.00      75.000    30000.00 
416.0160   Concrete Driveway 6-Inch       SY       145.000       41.000     5945.00       40.860     5924.70      40.150     5821.75 
416.0512   Conc Roundabout Truck Apron 12 SY       570.000       59.000    33630.00       56.100    31977.00      55.500    31635.00 
455.0120   Asphaltic Material PG64-28     TON      210.000      220.000    46200.00      204.000    42840.00     200.000    42000.00 
455.0140   Asphaltic Material PG64-28P    TON       85.000      260.000    22100.00      244.800    20808.00     240.000    20400.00 
455.0605   Tack Coat                      GAL      815.000        5.000     4075.00        4.340     3537.10       4.250     3463.75 
460.1110   HMA Pavement Type E-10         TON     5060.000       78.000   394680.00       79.100   400246.00      77.550   392403.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.2000   Incentive Density HMA Pavement DOL     3240.000        1.000     3240.00        1.000     3240.00       1.000     3240.00 
465.0120   Asph Surface Driveways & Field TON       15.000      189.000     2835.00      188.700     2830.50     215.000     3225.00 
465.0315   Asphaltic Flumes               SY        64.000       50.000     3200.00       49.980     3198.72      55.000     3520.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      600.000     1800.00      734.000     2202.00     500.000     1500.00 
522.0115   Culv Pipe Reinf Concrete Class LF       123.000       34.000     4182.00       46.370     5703.51      31.750     3905.25 
522.0324   Culv Pipe Reinf Concrete Class LF        64.000       55.000     3520.00       67.240     4303.36      54.650     3497.60 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      813.000      813.00      817.740      817.74     990.000      990.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       9.000      847.000     7623.00      842.600     7583.40    1015.000     9135.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      996.000     3984.00     1031.830     4127.32    1145.000     4580.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1095.000     5475.00     1141.500     5707.50    1215.000     6075.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       1.000     3361.000     3361.00     3325.800     3325.80    3400.000     3400.00 
601.0105   Concrete Curb Type A           LF       195.000       18.000     3510.00       18.360     3580.20      18.500     3607.50 
601.0411   Concrete Curb & Gutter 30-Inch LF      6533.000       11.000    71863.00       11.220    73300.26      11.500    75129.50 
601.0580   Conc C & G 4-In Sloped 36-In T LF       310.000       15.000     4650.00       15.300     4743.00      15.500     4805.00 
602.0405   Concrete Sidewalk 4-Inch       SF     33900.000        3.350   113565.00        3.420   115938.00       3.450   116955.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1280.000        4.450     5696.00        4.540     5811.20       4.550     5824.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       304.000       28.000     8512.00       28.560     8682.24      28.000     8512.00 
606.0200   Riprap Medium                  CY        80.000       48.000     3840.00       89.470     7157.60      75.000     6000.00 
606.0300   Riprap Heavy                   CY       190.000       54.000    10260.00       49.420     9389.80      48.000     9120.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       499.000       37.000    18463.00       55.040    27464.96      46.850    23378.15 
608.0315   St Sewer Pipe Reinf Conc Class LF       316.000       41.000    12956.00       57.040    18024.64      44.000    13904.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       648.000       64.000    41472.00       71.650    46429.20      70.550    45716.40 
608.0360   St Sewer Pipe Reinf Conc Class LF        14.000      250.000     3500.00      278.670     3901.38     195.000     2730.00 
611.0530   Manhole Covers Type J          EACH       3.000      423.000     1269.00      518.420     1555.26     335.000     1005.00 
611.0624   Inlet Covers Type H            EACH      20.000      549.000    10980.00      567.190    11343.80     485.000     9700.00 
611.0639   Inlet Covers Type H-S          EACH      24.000      549.000    13176.00      567.190    13612.56     485.000    11640.00 
611.0642   Inlet Covers Type MS           EACH       1.000      393.000      393.00      304.070      304.07     296.000      296.00 
611.0652   Inlet Covers Type T            EACH       2.000      654.000     1308.00      687.250     1374.50     610.000     1220.00 
611.1230   Catch Basins 2x3-FT            EACH      38.000     1152.000    43776.00     1064.490    40450.62    1220.000    46360.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1487.000     1487.00     1611.220     1611.22    1470.000     1470.00 
611.2005   Manholes 5-FT Diameter         EACH       8.000     2556.000    20448.00     2709.860    21678.88    2385.000    19080.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     3858.000     3858.00     4085.700     4085.70    3600.000     3600.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     7906.000     7906.00     8345.480     8345.48    8500.000     8500.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2246.000     2246.00     2113.380     2113.38    1900.000     1900.00 
611.8105   Adjusting Catch Basin Covers   EACH       2.000      292.000      584.00      370.620      741.24     400.000      800.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      292.000     1168.00      336.140     1344.56     350.000     1400.00 
611.8120.S Cover Plates Temporary         EACH       1.000      292.000      292.00      300.000      300.00     700.000      700.00 
612.0902.S Insulation Board Polystyrene ( SY        85.000       18.000     1530.00       27.460     2334.10      26.000     2210.00 
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           01. 2-Inch 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00     1000.000     1000.00       1.000        1.00 
           01. 6414-01-72 
619.1000   Mobilization                   EACH       1.000   133500.000   133500.00    87765.500    87765.50  131000.000   131000.00 
620.0300   Concrete Median Sloped Nose    SF       475.000        7.250     3443.75        7.400     3515.00       7.350     3491.25 
624.0100   Water                          MGAL     395.000        1.000      395.00       30.000    11850.00       1.000      395.00 
625.0100   Topsoil                        SY     18210.000        1.000    18210.00        1.910    34781.10       3.250    59182.50 
627.0200   Mulching                       SY     13610.000        0.120     1633.20        0.510     6941.10       0.120     1633.20 
628.1104   Erosion Bales                  EACH     100.000        7.500      750.00        9.690      969.00       7.500      750.00 
628.1504   Silt Fence                     LF      2400.000        1.850     4440.00        1.890     4536.00       1.850     4440.00 
628.1520   Silt Fence Maintenance         LF      2400.000        0.050      120.00        0.020       48.00       0.010       24.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      200.000     1400.00      408.000     2856.00     200.000     1400.00 
628.1910   Mobilization Emergency Erosion EACH       5.000      250.000     1250.00        1.020        5.10     250.000     1250.00 
628.2008   Erosion Mat Urban Class I Type SY      4590.000        1.400     6426.00        2.500    11475.00       1.500     6885.00 
628.7005   Inlet Protection Type A        EACH       1.000       85.000       85.00       99.960       99.96      85.000       85.00 
628.7015   Inlet Protection Type C        EACH      57.000       55.000     3135.00       40.800     2325.60      55.000     3135.00 
628.7504   Temporary Ditch Checks         LF       140.000        8.750     1225.00        7.090      992.60       9.000     1260.00 
628.7555   Culvert Pipe Checks            EACH      25.000        8.500      212.50       12.240      306.00       8.500      212.50 
628.7560   Tracking Pads                  EACH       2.000      800.000     1600.00     1200.000     2400.00     750.000     1500.00 
628.7570   Rock Bags                      EACH      50.000        8.500      425.00       12.240      612.00       8.500      425.00 
629.0210   Fertilizer Type B              CWT       10.200       48.000      489.60       45.900      468.18      48.000      489.60 
630.0120   Seeding Mixture No. 20         LB       299.000        5.750     1719.25        4.340     1297.66       5.750     1719.25 
630.0140   Seeding Mixture No. 40         LB        32.000        6.250      200.00       12.240      391.68       6.500      208.00 
630.0200   Seeding Temporary              LB        50.000        3.000      150.00        2.300      115.00       3.250      162.50 
631.0300   Sod Water                      MGAL       7.000       35.000      245.00       20.400      142.80      35.000      245.00 
631.1000   Sod Lawn                       SY        31.000       15.000      465.00       15.300      474.30      15.000      465.00 
633.5100   Markers Row                    EACH      17.000       24.000      408.00       35.700      606.90      24.000      408.00 
633.5200   Markers Culvert End            EACH      12.000       40.000      480.00       38.760      465.12      40.000      480.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       6.000       50.000      300.00       59.160      354.96      50.000      300.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      41.000       55.000     2255.00       61.200     2509.20      55.000     2255.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       60.000      480.00       64.260      514.08      60.000      480.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       65.000      130.00       69.360      138.72      65.000      130.00 
634.0809   Posts Tubular Steel 2x2-Inch X EACH      10.000      115.000     1150.00      107.100     1071.00     115.000     1150.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH       9.000      115.000     1035.00      107.100      963.90     115.000     1035.00 
634.0811   Posts Tubular Steel 2x2-Inch X EACH       3.000      120.000      360.00      112.200      336.60     120.000      360.00 
637.2210   Signs Type II Reflective H     SF       480.060       16.500     7920.99       16.070     7714.56      16.500     7920.99 
637.2230   Signs Type II Reflective F     SF       143.250       17.500     2506.88       18.360     2630.07      17.500     2506.88 
638.2102   Moving Signs Type II           EACH       7.000       60.000      420.00       35.700      249.90      75.000      525.00 
638.2602   Removing Signs Type II         EACH      39.000       18.000      702.00       15.300      596.70      18.000      702.00 
638.3000   Removing Small Sign Supports   EACH      40.000       18.000      720.00       17.340      693.60      18.000      720.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00     6000.000     6000.00    8000.000     8000.00 
643.0200   Traffic Control Surv & Maint ( DAY      124.000      100.000    12400.00      102.000    12648.00     100.000    12400.00 
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           01. 6414-01-02 
643.0300   Traffic Control Drums          DAY     3945.000        0.500     1972.50        0.510     2011.95       0.500     1972.50 
643.0420   Traffic Control Barricades Typ DAY     4796.000        1.000     4796.00        0.770     3692.92       0.750     3597.00 
643.0715   Traffic Control Warning Lights DAY     4142.000        0.500     2071.00        0.360     1491.12       0.350     1449.70 
643.0900   Traffic Control Signs          DAY     2161.000        1.000     2161.00        0.770     1663.97       0.750     1620.75 
643.0910   Traffic Control Covering Signs EACH       8.000      275.000     2200.00      255.000     2040.00     250.000     2000.00 
643.0920   Traffic Control Covering Signs EACH       8.000       27.000      216.00       25.500      204.00      25.000      200.00 
643.1050   Traffic Control Signs PCMS     DAY       44.000      110.000     4840.00      102.000     4488.00     105.000     4620.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3960.000     3960.00     2652.000     2652.00    3600.000     3600.00 
           01. 6414-01-72 
643.3000   Traffic Control Detour Signs   DAY    39894.000        0.200     7978.80        0.190     7579.86       0.180     7180.92 
645.0120   Geotextile Fabric Type HR      SY       560.000        3.000     1680.00        3.000     1680.00       3.750     2100.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5660.000        1.500     8490.00        1.530     8659.80       1.500     8490.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF        50.000        3.000      150.00        3.060      153.00       3.000      150.00 
646.0600   Removing Pavement Markings     LF       352.000        1.000      352.00        0.720      253.44       0.700      246.40 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      125.000      875.00      127.500      892.50     155.000     1085.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      150.000      600.00      153.000      612.00     150.000      600.00 
647.0456   Pavement Marking Curb Epoxy    LF       120.000        5.000      600.00        5.100      612.00       5.000      600.00 
647.0566   Pavement Marking Stop Line Epo LF       194.000        8.000     1552.00        8.160     1583.04       8.000     1552.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      100.000      500.00      102.000      510.00     100.000      500.00 
647.0726   Pavement Marking Diagonal Epox LF       130.000        6.000      780.00        6.120      795.60       6.000      780.00 
647.0766   Pavement Marking Crosswalk Epo LF       120.000        4.000      480.00        4.080      489.60       4.000      480.00 
649.0400   Temp Pvt Marking Removable Tap LF       730.000        1.000      730.00        0.870      635.10       0.850      620.50 
650.4000   Construction Staking Storm Sew EACH      61.000       70.000     4270.00       86.700     5288.70      70.000     4270.00 
650.4500   Construction Staking Subgrade  LF      6616.000        0.200     1323.20        0.020      132.32       0.300     1984.80 
650.5000   Construction Staking Base      LF      6616.000        0.400     2646.40        0.430     2844.88       0.400     2646.40 
650.5500   Construction Staking Curb Gutt LF      6533.000        0.500     3266.50        0.460     3005.18       0.500     3266.50 
650.7000   Construction Staking Conc Pave LF       322.000        1.000      322.00        1.020      328.44       1.000      322.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00      918.000      918.00    1000.000     1000.00 
           01. 6414-01-72 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00      510.000      510.00    1000.000     1000.00 
           01. 6414-01-72 
650.9920   Construction Staking Slope Sta LF      6616.000        0.350     2315.60        0.440     2911.04       0.350     2315.60 
652.0225   Conduit Rigid Nonmetallic Sch  LF     12720.000        3.300    41976.00        3.370    42866.40       3.300    41976.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      600.000     3600.00      612.000     3672.00     600.000     3600.00 
654.0101   Concrete Bases Type 1          EACH       6.000      500.000     3000.00      510.000     3060.00     500.000     3000.00 
654.0102   Concrete Bases Type 2          EACH       4.000      700.000     2800.00      714.000     2856.00     700.000     2800.00 
654.0106   Concrete Bases Type 6          EACH      19.000      620.000    11780.00      632.400    12015.60     620.000    11780.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1100.000     2200.00     1122.000     2244.00    1100.000     2200.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1100.000     1100.00     1122.000     1122.00    1100.000     1100.00 
655.0610   Electrical Wire Lighting 12 AW LF      3230.000        0.500     1615.00        0.510     1647.30       0.500     1615.00 
655.0620   Electrical Wire Lighting 8 AWG LF     18080.000        0.900    16272.00        0.920    16633.60       0.900    16272.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1122.000     1122.00    1100.000     1100.00 
           01. Sta. 11+79 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1122.000     1122.00    1100.000     1100.00 
           02. Sta. 21+23 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1122.000     1122.00    1100.000     1100.00 
           03. Sta. 4006+40 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      19.000      390.000     7410.00      397.800     7558.20     390.000     7410.00 
657.0327   Poles Type 6-Aluminum          EACH      19.000     1250.000    23750.00     1275.000    24225.00    1250.000    23750.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH      19.000      475.000     9025.00      484.500     9205.50     475.000     9025.00 
659.1125   Luminaires Utility LED C       EACH      19.000      675.000    12825.00      688.500    13081.50     675.000    12825.00 
659.2130   Lighting Control Cabinets 120/ EACH       1.000     6500.000     6500.00     6630.000     6630.00    6500.000     6500.00 
690.0150   Sawing Asphalt                 LF      1037.000        1.500     1555.50        1.280     1327.36       2.660     2758.42 
690.0250   Sawing Concrete                LF       439.000        3.000     1317.00        2.300     1009.70       2.750     1207.25 
715.0415   Incentive Strength Conc Paveme DOL      285.000        1.000      285.00        1.000      285.00       1.000      285.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0030   Special                        CWT        1.700       75.000      127.50      102.000      173.40     100.000      170.00 
           01. Fertilizer For Lawn Type Turf 
SPV.0060   Special                        EACH       2.000     2000.000     4000.00     2040.000     4080.00    2000.000     4000.00 
           01. Temporary Signal Control Cabinet 
SPV.0060   Special                        EACH       6.000      500.000     3000.00      510.000     3060.00     500.000     3000.00 
           02. Pull Boxes Polymer Concrete 
           18x18x24 Inch 
SPV.0060   Special                        EACH       2.000     1295.000     2590.00     2272.940     4545.88     400.000      800.00 
           03. Salvage Hydrant And Valve 
SPV.0060   Special                        EACH       9.000      101.000      909.00      100.000      900.00     155.000     1395.00 
           04. Adjust Water Main Valve Box 
SPV.0060   Special                        EACH       1.000      550.000      550.00      700.000      700.00     400.000      400.00 
           05. Abandon Sanitary Manhole 
SPV.0060   Special                        EACH       1.000     2722.000     2722.00     3901.410     3901.41    2160.000     2160.00 
           06. Watermain Tapping Sleeve 8 X 6-Inch 
SPV.0060   Special                        EACH       1.000      491.000      491.00      214.840      214.84     500.000      500.00 
           07. Cap Watermain To Remain In Service 
SPV.0060   Special                        EACH       3.000      432.000     1296.00      285.000      855.00     550.000     1650.00 
           08. Cap Sanitary Sewer To Remain 
           In Service 
SPV.0060   Special                        EACH       1.000      431.000      431.00      532.780      532.78     500.000      500.00 
           09. Sanitary Manhole Casting 
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SPV.0060   Special                        EACH       2.000      203.000      406.00      389.760      779.52     300.000      600.00 
           10. Sanitary Cleanout 
SPV.0060   Special                        EACH       4.000      101.000      404.00       27.410      109.64      80.000      320.00 
           11. Tracer Wire Access Box 
SPV.0060   Special                        EACH       4.000      800.000     3200.00      816.000     3264.00     800.000     3200.00 
           12. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       5.000     1289.000     6445.00     1444.640     7223.20    1270.000     6350.00 
           14. Pipe Grates 30-Inch 
SPV.0060   Special                        EACH       1.000     2999.000     2999.00     3388.440     3388.44    3000.000     3000.00 
           15. Pipes Grates 60-Inch 
SPV.0090   Special                        LF        50.000       58.000     2900.00       74.000     3700.00      55.000     2750.00 
           01. Watermain 6-Inch 
SPV.0090   Special                        LF       421.000        6.000     2526.00        3.000     1263.00       4.000     1684.00 
           02. Abandon Sanitary Sewer 
SPV.0090   Special                        LF       841.000        1.000      841.00        2.310     1942.71       3.000     2523.00 
           03. Sanitary Sewer Televising 
SPV.0090   Special                        LF       109.000      119.000    12971.00      167.950    18306.55      32.000     3488.00 
           04. Sanitary Sewer 8-Inch 
SPV.0090   Special                        LF       732.000      157.000   114924.00      231.070   169143.24     205.380   150338.16 
           05. Sanitary Sewer 27-Inch 
SPV.0090   Special                        LF      1141.000        0.010       11.41        0.010       11.41      12.000    13692.00 
           06. Class B Bedding 
SPV.0090   Special                        LF       300.000      121.000    36300.00       39.880    11964.00      41.500    12450.00 
           07. Sanitary Lateral 6-Inch 
SPV.0090   Special                        LF       300.000       37.000    11100.00       55.430    16629.00      35.750    10725.00 
           08. Water Service 2-Inch 
SPV.0090   Special                        LF       330.000        8.000     2640.00        8.160     2692.80       8.000     2640.00 
           09. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       235.000       12.000     2820.00       12.240     2876.40      12.000     2820.00 
           10. Grooved Pavement Marking Preformed 
           Thermoplastic 8-Inch 
SPV.0090   Special                        LF        92.000       25.000     2300.00       25.500     2346.00      25.000     2300.00 
           11. Pavement Marking Grooved 
           Preformed Thermoplastic 18-Inch 
SPV.0105   Special                        LS         1.000    30000.000    30000.00    30090.000    30090.00   30000.000    30000.00 
           01. Span Wire Traffic Signals For 
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           Intersections 
SPV.0105   Special                        LS         1.000     1900.000     1900.00     1500.000     1500.00     750.000      750.00 
           02. Removing Utility Vault 12x6x7 
SPV.0120   Special                        MGAL     407.000        0.010        4.07        1.020      415.14       5.000     2035.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY      1605.000        0.600      963.00        0.110      176.55       0.600      963.00 
           01. Preparing Topsoil For Lawn 
           Type Turf 
SPV.0200   Special                        VF        18.520      298.000     5518.96      385.510     7139.65     232.000     4296.64 
           01. Sanitary Drop Manhole 
SPV.0200   Special                        VF         2.540      193.000      490.22      351.280      892.25     645.000     1638.30 
           02. Reconstruct Sanitary Manhole 
SPV.0200   Special                        VF        73.500      121.000     8893.50       40.240     2957.64     170.000    12495.00 
           03. Sanitary Riser 
 
                                      PROPOSAL TOTAL.......              2023023.83               2034730.16              2044483.61 
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   BIDDER NO  1:  A-1 EXCAVATING INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  S & N INCORPORATED 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        28.000       20.000      560.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        5.000      300.000     1500.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        28.000       20.000      560.00        0.000        0.00       0.000        0.00 
202.0105   Roadside Clearing              STA        5.000      300.000     1500.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       4.000      350.000     1400.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     18250.000        0.010      182.50        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1840.000        3.510     6458.40        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        16.000       10.000      160.00        0.000        0.00       0.000        0.00 
204.0215   Removing Catch Basins          EACH       5.000      350.000     1750.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        60.000       13.000      780.00        0.000        0.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        28.000       17.000      476.00        0.000        0.00       0.000        0.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        50.000       20.000     1000.00        0.000        0.00       0.000        0.00 
           03. 21-Inch 
205.0100   Excavation Common              CY     14220.000        8.810   125278.20        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 6414-01-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1355.000       23.040    31219.20        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    17870.000       14.220   254111.40        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       400.000       75.000    30000.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       145.000       40.050     5807.25        0.000        0.00       0.000        0.00 
416.0512   Conc Roundabout Truck Apron 12 SY       570.000       55.000    31350.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      210.000      200.000    42000.00        0.000        0.00       0.000        0.00 
455.0140   Asphaltic Material PG64-28P    TON       85.000      240.000    20400.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      815.000        4.250     3463.75        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON     5060.000       77.540   392352.40        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     3240.000        1.000     3240.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       15.000      185.000     2775.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        64.000       49.000     3136.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       3.000     1050.000     3150.00        0.000        0.00       0.000        0.00 
522.0115   Culv Pipe Reinf Concrete Class LF       123.000       33.510     4121.73        0.000        0.00       0.000        0.00 
522.0324   Culv Pipe Reinf Concrete Class LF        64.000       66.230     4238.72        0.000        0.00       0.000        0.00 
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522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      730.330      730.33        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       9.000      754.290     6788.61        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       4.000      957.310     3829.24        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1152.480     5762.40        0.000        0.00       0.000        0.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       1.000     3705.040     3705.04        0.000        0.00       0.000        0.00 
601.0105   Concrete Curb Type A           LF       195.000       18.000     3510.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      6533.000       11.000    71863.00        0.000        0.00       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       310.000       15.000     4650.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     33900.000        3.350   113565.00        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1280.000        4.450     5696.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       304.000       28.000     8512.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        80.000       55.000     4400.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       190.000       62.710    11914.90        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       499.000       44.900    22405.10        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       316.000       47.600    15041.60        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       648.000       86.470    56032.56        0.000        0.00       0.000        0.00 
608.0360   St Sewer Pipe Reinf Conc Class LF        14.000      316.500     4431.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       3.000      406.680     1220.04        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      20.000      528.010    10560.20        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      24.000      528.010    12672.24        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      309.370      309.37        0.000        0.00       0.000        0.00 
611.0652   Inlet Covers Type T            EACH       2.000      628.230     1256.46        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      38.000     1144.790    43502.02        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1445.960     1445.96        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       8.000     2264.140    18113.12        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     3332.680     3332.68        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     7621.190     7621.19        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2133.950     2133.95        0.000        0.00       0.000        0.00 
611.8105   Adjusting Catch Basin Covers   EACH       2.000     1382.420     2764.84        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       4.000     1726.560     6906.24        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY        85.000       25.000     2125.00        0.000        0.00       0.000        0.00 
           01. 2-Inch 
618.0100   Maintenance And Repair of Haul EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 6414-01-72 
619.1000   Mobilization                   EACH       1.000   150571.720   150571.72        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       475.000        7.250     3443.75        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     395.000       20.000     7900.00        0.000        0.00       0.000        0.00 
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625.0100   Topsoil                        SY     18210.000        2.370    43157.70        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     13610.000        0.500     6805.00        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     100.000        9.500      950.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      2400.000        1.850     4440.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2400.000        0.010       24.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      400.000     2800.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       5.000        1.000        5.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      4590.000        2.450    11245.50        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000       98.000       98.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      57.000       40.000     2280.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       140.000        6.950      973.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      25.000       12.000      300.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      50.000       12.000      600.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       10.200       45.000      459.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       299.000        4.250     1270.75        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        32.000       12.000      384.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        50.000        2.250      112.50        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL       7.000       20.000      140.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY        31.000       15.000      465.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH      17.000       35.000      595.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      12.000       38.000      456.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       6.000       58.000      348.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      41.000       60.000     2460.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       63.000      504.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       68.000      136.00        0.000        0.00       0.000        0.00 
634.0809   Posts Tubular Steel 2x2-Inch X EACH      10.000      105.000     1050.00        0.000        0.00       0.000        0.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH       9.000      105.000      945.00        0.000        0.00       0.000        0.00 
634.0811   Posts Tubular Steel 2x2-Inch X EACH       3.000      110.000      330.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       480.060       15.750     7560.95        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       143.250       18.000     2578.50        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       7.000       35.000      245.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      39.000       15.000      585.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      40.000       17.000      680.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      124.000      100.000    12400.00        0.000        0.00       0.000        0.00 
           01. 6414-01-02 
643.0300   Traffic Control Drums          DAY     3945.000        0.500     1972.50        0.000        0.00       0.000        0.00 
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643.0420   Traffic Control Barricades Typ DAY     4796.000        0.750     3597.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     4142.000        0.350     1449.70        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2161.000        0.750     1620.75        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       8.000      250.000     2000.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       8.000       25.000      200.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       44.000      100.000     4400.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 
           01. 6414-01-72 
643.3000   Traffic Control Detour Signs   DAY    39894.000        0.180     7180.92        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       560.000        3.000     1680.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5660.000        1.500     8490.00        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF        50.000        3.000      150.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       352.000        0.700      246.40        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       7.000      125.000      875.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       120.000        5.000      600.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       194.000        8.000     1552.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      100.000      500.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       130.000        6.000      780.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       120.000        4.000      480.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF       730.000        0.850      620.50        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      61.000       70.000     4270.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      6616.000        0.010       66.16        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      6616.000        0.400     2646.40        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      6533.000        0.500     3266.50        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF       322.000        1.000      322.00        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 6414-01-72 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 6414-01-72 
650.9920   Construction Staking Slope Sta LF      6616.000        0.350     2315.60        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF     12720.000        3.300    41976.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      600.000     3600.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       4.000      700.000     2800.00        0.000        0.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH      19.000      620.000    11780.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
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655.0610   Electrical Wire Lighting 12 AW LF      3230.000        0.500     1615.00        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     18080.000        0.900    16272.00        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           01. Sta. 11+79 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           02. Sta. 21+23 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           03. Sta. 4006+40 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      19.000      390.000     7410.00        0.000        0.00       0.000        0.00 
657.0327   Poles Type 6-Aluminum          EACH      19.000     1250.000    23750.00        0.000        0.00       0.000        0.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH      19.000      475.000     9025.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      19.000      675.000    12825.00        0.000        0.00       0.000        0.00 
659.2130   Lighting Control Cabinets 120/ EACH       1.000     6500.000     6500.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1037.000        1.250     1296.25        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       439.000        2.250      987.75        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      285.000        1.000      285.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0030   Special                        CWT        1.700      100.000      170.00        0.000        0.00       0.000        0.00 
           01. Fertilizer For Lawn Type Turf 
SPV.0060   Special                        EACH       2.000     2000.000     4000.00        0.000        0.00       0.000        0.00 
           01. Temporary Signal Control Cabinet 
SPV.0060   Special                        EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
           02. Pull Boxes Polymer Concrete 
           18x18x24 Inch 
SPV.0060   Special                        EACH       2.000     1295.000     2590.00        0.000        0.00       0.000        0.00 
           03. Salvage Hydrant And Valve 
SPV.0060   Special                        EACH       9.000      101.000      909.00        0.000        0.00       0.000        0.00 
           04. Adjust Water Main Valve Box 
SPV.0060   Special                        EACH       1.000      550.000      550.00        0.000        0.00       0.000        0.00 
           05. Abandon Sanitary Manhole 
SPV.0060   Special                        EACH       1.000     2722.000     2722.00        0.000        0.00       0.000        0.00 
           06. Watermain Tapping Sleeve 8 X 6-Inch 
SPV.0060   Special                        EACH       1.000      491.000      491.00        0.000        0.00       0.000        0.00 
           07. Cap Watermain To Remain In Service 
SPV.0060   Special                        EACH       3.000      432.000     1296.00        0.000        0.00       0.000        0.00 
           08. Cap Sanitary Sewer To Remain 
           In Service 
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SPV.0060   Special                        EACH       1.000      431.000      431.00        0.000        0.00       0.000        0.00 
           09. Sanitary Manhole Casting 
SPV.0060   Special                        EACH       2.000      203.000      406.00        0.000        0.00       0.000        0.00 
           10. Sanitary Cleanout 
SPV.0060   Special                        EACH       4.000      101.000      404.00        0.000        0.00       0.000        0.00 
           11. Tracer Wire Access Box 
SPV.0060   Special                        EACH       4.000      800.000     3200.00        0.000        0.00       0.000        0.00 
           12. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       5.000     1178.960     5894.80        0.000        0.00       0.000        0.00 
           14. Pipe Grates 30-Inch 
SPV.0060   Special                        EACH       1.000     2764.740     2764.74        0.000        0.00       0.000        0.00 
           15. Pipes Grates 60-Inch 
SPV.0090   Special                        LF        50.000       58.000     2900.00        0.000        0.00       0.000        0.00 
           01. Watermain 6-Inch 
SPV.0090   Special                        LF       421.000        6.000     2526.00        0.000        0.00       0.000        0.00 
           02. Abandon Sanitary Sewer 
SPV.0090   Special                        LF       841.000        1.000      841.00        0.000        0.00       0.000        0.00 
           03. Sanitary Sewer Televising 
SPV.0090   Special                        LF       109.000      119.000    12971.00        0.000        0.00       0.000        0.00 
           04. Sanitary Sewer 8-Inch 
SPV.0090   Special                        LF       732.000      157.000   114924.00        0.000        0.00       0.000        0.00 
           05. Sanitary Sewer 27-Inch 
SPV.0090   Special                        LF      1141.000        0.010       11.41        0.000        0.00       0.000        0.00 
           06. Class B Bedding 
SPV.0090   Special                        LF       300.000      121.000    36300.00        0.000        0.00       0.000        0.00 
           07. Sanitary Lateral 6-Inch 
SPV.0090   Special                        LF       300.000       37.000    11100.00        0.000        0.00       0.000        0.00 
           08. Water Service 2-Inch 
SPV.0090   Special                        LF       330.000        8.000     2640.00        0.000        0.00       0.000        0.00 
           09. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       235.000       12.000     2820.00        0.000        0.00       0.000        0.00 
           10. Grooved Pavement Marking Preformed 
           Thermoplastic 8-Inch 
SPV.0090   Special                        LF        92.000       25.000     2300.00        0.000        0.00       0.000        0.00 
           11. Pavement Marking Grooved 
           Preformed Thermoplastic 18-Inch 
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  PROPOSAL: 20150310033 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000    29500.000    29500.00        0.000        0.00       0.000        0.00 
           01. Span Wire Traffic Signals For 
           Intersections 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           02. Removing Utility Vault 12x6x7 
SPV.0120   Special                        MGAL     407.000        1.000      407.00        0.000        0.00       0.000        0.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY      1605.000        0.100      160.50        0.000        0.00       0.000        0.00 
           01. Preparing Topsoil For Lawn 
           Type Turf 
SPV.0200   Special                        VF        18.520      298.000     5518.96        0.000        0.00       0.000        0.00 
           01. Sanitary Drop Manhole 
SPV.0200   Special                        VF         2.540      193.000      490.22        0.000        0.00       0.000        0.00 
           02. Reconstruct Sanitary Manhole 
SPV.0200   Special                        VF        73.500      121.000     8893.50        0.000        0.00       0.000        0.00 
           03. Sanitary Riser 
 
                                      PROPOSAL TOTAL.......              2199754.57                     0.00                    0.00 
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  PROPOSAL: 20150310034 
 
               STATE PROJECT(S):  6910-00-70                            LOCATION  Waushara        COUNTY 
                                                                                  Cth W - Pine River 
                                                                                  Cth H 
                                                                                  Waushara County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN 
   BIDDER NO  2:  NORTHEAST ASPHALT, INC 
   BIDDER NO  3:  MCC, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       10.000     1400.000    14000.00      300.000     3000.00     635.000     6350.00 
201.0220   Grubbing                       ID        24.000       15.000      360.00       68.000     1632.00     130.000     3120.00 
204.0115   Removing Asphaltic Surface But SY       225.000        1.000      225.00        2.750      618.75      15.000     3375.00 
204.9060.S Removing (item description)    EACH       6.000      300.000     1800.00      660.000     3960.00      50.000      300.00 
           01. Removing Existing Pipe End 
205.0100   Excavation Common              CY      3037.000        9.110    27667.07       12.000    36444.00      24.500    74406.50 
           **P** 
211.0100   Prepare Foundation for Asphalt LS         1.000     4000.000     4000.00    31003.350    31003.35   22500.000    22500.00 
           01. 6910-00-70 
213.0100   Finishing Roadway (project)    EACH       1.000      100.000      100.00     1200.000     1200.00    9500.000     9500.00 
           01. 6910-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      825.000       18.250    15056.25       20.750    17118.75      20.300    16747.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      475.000       14.250     6768.75       25.000    11875.00      17.500     8312.50 
325.0100   Pulverize and Relay            SY     40600.000        0.687    27892.20        0.100     4060.00       0.900    36540.00 
           **P** 
416.1010   Concrete Surface Drains        CY         6.000      425.000     2550.00      425.000     2550.00     350.000     2100.00 
440.4410.S Incentive IRI Ride             DOL     7950.000        1.000     7950.00        1.000     7950.00       1.000     7950.00 
455.0105   Asphaltic Material PG58-28     TON      180.000      100.000    18000.00      100.000    18000.00     565.000   101700.00 
460.1100   HMA Pavement Type E-0.3        TON     3150.000       56.590   178258.50       52.400   165060.00      39.250   123637.50 
460.2000   Incentive Density HMA Pavement DOL     2010.000        1.000     2010.00        1.000     2010.00       1.000     2010.00 
465.0120   Asph Surface Driveways & Field TON       13.000       95.000     1235.00      212.000     2756.00     255.000     3315.00 
521.0115   Culvert Pipe Corrugated Steel  LF       307.000       28.000     8596.00       48.500    14889.50      32.000     9824.00 
521.0118   Culvert Pipe Corrugated Steel  LF        18.000       40.000      720.00       71.000     1278.00      50.000      900.00 
521.1015   Apr Endwls for Culvert Pipe St EACH      22.000      185.000     4070.00      205.000     4510.00     225.000     4950.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      200.000      800.00      350.000     1400.00     260.000     1040.00 
522.0112   Culv Pipe Reinf Concrete Class LF        58.000       38.000     2204.00       85.000     4930.00      87.000     5046.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      900.000     1800.00      615.000     1230.00     390.000      780.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1910.000       14.000    26740.00       14.000    26740.00      12.400    23684.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0200   Riprap Medium                  CY        38.000       37.000     1406.00       72.000     2736.00      65.000     2470.00 
619.1000   Mobilization                   EACH       1.000    22350.000    22350.00    16000.000    16000.00   30000.000    30000.00 
621.0100   Landmark Reference Monuments   EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
624.0100   Water                          MGAL     200.000       10.000     2000.00       10.000     2000.00      31.500     6300.00 
625.0500   Salvaged Topsoil               SY     32450.000        0.920    29854.00        1.250    40562.50       3.000    97350.00 
           **P** 
627.0200   Mulching                       SY     25500.000        0.150     3825.00        0.150     3825.00       0.150     3825.00 
           **P** 
628.1504   Silt Fence                     LF      1200.000        2.000     2400.00        2.000     2400.00       2.000     2400.00 
628.1520   Silt Fence Maintenance         LF       150.000        0.500       75.00        0.500       75.00       0.500       75.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      200.000      600.00     200.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 
628.2004   Erosion Mat Class I Type B     SY      7025.000        0.950     6673.75        0.950     6673.75       0.950     6673.75 
628.7555   Culvert Pipe Checks            EACH      24.000        8.500      204.00        8.500      204.00       8.500      204.00 
628.7570   Rock Bags                      EACH     470.000        8.500     3995.00        8.500     3995.00       8.500     3995.00 
629.0210   Fertilizer Type B              CWT       26.000       54.000     1404.00       54.000     1404.00      54.000     1404.00 
           **P** 
630.0130   Seeding Mixture No. 30         LB       750.000        5.950     4462.50        5.950     4462.50       5.950     4462.50 
           **P** 
630.0200   Seeding Temporary              LB       560.000        3.000     1680.00        3.000     1680.00       3.000     1680.00 
           **P** 
633.5200   Markers Culvert End            EACH      12.000       40.000      480.00       40.000      480.00      40.000      480.00 
642.5001   Field Office Type B            EACH       1.000     3500.000     3500.00     4650.000     4650.00    6500.000     6500.00 
643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00     1800.000     1800.00    1800.000     1800.00 
           01. 6910-00-70 
643.0900   Traffic Control Signs          DAY      900.000        0.750      675.00        1.000      900.00       1.000      900.00 
645.0120   Geotextile Fabric Type HR      SY       180.000        3.200      576.00        5.410      973.80       4.250      765.00 
646.0103   Pavement Marking Paint 4-Inch  LF     34240.000        0.185     6334.40        0.190     6505.60       0.190     6505.60 
648.0100   Locating No-Passing Zones      MI         2.000      510.000     1020.00      510.000     1020.00     510.000     1020.00 
649.0100   Temporary Pavement Marking 4-I LF       836.000        2.300     1922.80        2.000     1672.00       2.300     1922.80 
650.5500   Construction Staking Curb Gutt LF      1910.000        0.550     1050.50        0.550     1050.50       0.550     1050.50 
650.8000   Construction Staking Resurfaci LF     10450.000        0.050      522.50        0.050      522.50       0.050      522.50 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 6910-00-70 
650.9920   Construction Staking Slope Sta LF     10450.000        0.450     4702.50        0.450     4702.50       0.450     4702.50 
690.0150   Sawing Asphalt                 LF       260.000        4.000     1040.00        2.500      650.00       2.750      715.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           01. Reestablish Section Corner 
           Monuments 
SPV.0120   Special                        MGAL     200.000       35.000     7000.00       35.000     7000.00      35.000     7000.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY     40600.000        0.040     1624.00        0.130     5278.00       0.150     6090.00 
           01. QMP Pulverize And Relay 
           Compaction 
 
                                      PROPOSAL TOTAL.......               475839.72                498498.00               679961.15 
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  PROPOSAL: 20150310035 
 
               STATE PROJECT(S):  7090-05-65                            LOCATION  Dunn            COUNTY 
                                                                                  Baldwin - Menomonie 
                                                                                  Ush 12 
                                                                                  St Croix, Dunn County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MONARCH PAVING COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       30.000        1.000       30.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       30.000        1.000       30.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       5.000      455.000     2275.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000    13000.000    13000.00        0.000        0.00       0.000        0.00 
           01. 568+01.91 
204.0100   Removing Pavement              SY       570.000       24.270    13833.90        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       962.000       12.800    12313.60        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      5000.000        7.690    38450.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY    257571.000        1.830   471354.93        0.000        0.00       0.000        0.00 
204.0125   Removing Asphaltic Surface Mil TON     7100.000       14.560   103376.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       913.000        5.000     4565.00        0.000        0.00       0.000        0.00 
204.0160   Removing Lip Curb              LF       537.000        4.000     2148.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY      3255.000       12.000    39060.00        0.000        0.00       0.000        0.00 
206.2000   Exc for Structures Culverts (s LS         1.000    16000.000    16000.00        0.000        0.00       0.000        0.00 
           01. C-17-5038 
208.0100   Borrow                         CY      2275.000       11.500    26162.50        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY        93.000       13.950     1297.35        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     6084.000     6084.00        0.000        0.00       0.000        0.00 
           01. 7090-05-65 
305.0110   Base Aggregate Dense 3/4-Inch  TON     8625.000       17.450   150506.25        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1680.000       16.500    27720.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA     1469.000       20.000    29380.00        0.000        0.00       0.000        0.00 
311.0115   Breaker Run                    CY        27.000       63.000     1701.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    56690.000        1.000    56690.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    17633.000        4.020    70884.66        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    18463.000        1.000    18463.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     8599.000       69.400   596770.60        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       50.000      197.100     9855.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      107.000      224.380    24008.66        0.000        0.00       0.000        0.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      26.000       22.000      572.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
504.0100   Concrete Masonry Culverts      CY        56.000     1475.000    82600.00        0.000        0.00       0.000        0.00 
505.0410   Bar Steel Reinforcement HS Cul LB      5090.000        3.000    15270.00        0.000        0.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF       600.000       44.370    26622.00        0.000        0.00       0.000        0.00 
           01. C-17-5038 
516.0500   Rubberized Membrane Waterproof SY        21.000       45.000      945.00        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH      21.000     1517.000    31857.00        0.000        0.00       0.000        0.00 
522.0318   Culv Pipe Reinf Concrete Class LF       116.000       79.520     9224.32        0.000        0.00       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF       118.000      132.160    15594.88        0.000        0.00       0.000        0.00 
522.0342   Culv Pipe Reinf Concrete Class LF        66.000      182.440    12041.04        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1128.070     4512.28        0.000        0.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1816.150     3632.30        0.000        0.00       0.000        0.00 
523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF        54.000      215.970    11662.38        0.000        0.00       0.000        0.00 
523.0434   Cp Rnf Conc Horz Ell Cl HE-IV  LF        62.000      229.120    14205.44        0.000        0.00       0.000        0.00 
523.0529   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1851.290     3702.58        0.000        0.00       0.000        0.00 
523.0534   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     2423.710     4847.42        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       110.000       35.000     3850.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        52.000       58.000     3016.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF         3.000       50.000      150.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF        71.000        8.000      568.00        0.000        0.00       0.000        0.00 
614.0200   Steel Thrie Beam Structure App LF       252.000       38.000     9576.00        0.000        0.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF       150.000       15.000     2250.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF      2025.000       16.500    33412.50        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF       120.000       18.000     2160.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH      17.000     2800.000    47600.00        0.000        0.00       0.000        0.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       3.000     1300.000     3900.00        0.000        0.00       0.000        0.00 
614.0396   Guardrail Mow Strip Asphalt    SY      1225.000       37.800    46305.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF      8350.000        1.380    11523.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      3700.000        0.010       37.00        0.000        0.00       0.000        0.00 
614.2340   MGS Guardrail 3 L              LF       225.000       18.000     4050.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       113.000       45.000     5085.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      25.000     3000.000    75000.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 7090-05-65 
619.1000   Mobilization                   EACH       1.000   328914.000   328914.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      8105.000        3.000    24315.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      9274.000        0.150     1391.10        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      9835.000        1.150    11310.25        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      9835.000        0.010       98.35        0.000        0.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      8000.000        1.650    13200.00        0.000        0.00       0.000        0.00 
628.6505   Soil Stabilizer Type A         ACRE       1.600     3000.000     4800.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        70.000        5.000      350.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      56.000        6.000      336.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        5.100       38.000      193.80        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       253.000        5.500     1391.50        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       253.000        2.670      675.51        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      68.000       25.000     1700.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      39.000       30.000     1170.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     172.000       40.000     6880.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      42.000       44.000     1848.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       6.000       50.840      305.04        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1103.680       13.000    14347.84        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       653.390       15.000     9800.85        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     218.000       10.000     2180.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     229.000       10.000     2290.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    10750.000    10750.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    11200.000    11200.00        0.000        0.00       0.000        0.00 
           01. 7090-05-65 
643.0300   Traffic Control Drums          DAY     4510.000        0.500     2255.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       20.000       10.000      200.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       40.000       10.000      400.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      280.000        1.000      280.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     8348.000        1.000     8348.00        0.000        0.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY        88.000        3.000      264.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        79.000        3.000      237.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    149860.000        0.230    34467.80        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       400.000        1.250      500.00        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF    149860.000        0.400    59944.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        83.000        9.000      747.00        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF        41.000       14.000      574.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI        14.170       70.000      991.90        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF    150060.000        0.160    24009.60        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       110.000        1.750      192.50        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       7.000       75.000      525.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      750.000      750.00        0.000        0.00       0.000        0.00 
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           01. C-17-5038 
650.8000   Construction Staking Resurfaci LF     74828.000        0.059     4414.85        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      125.000      125.00        0.000        0.00       0.000        0.00 
           01. 7090-05-65 
650.9920   Construction Staking Slope Sta LF      3650.000        0.380     1387.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1744.000        1.250     2180.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        58.000        4.000      232.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      990.000        5.000     4950.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       6.000      950.000     5700.00        0.000        0.00       0.000        0.00 
           01. Utility Line Opening 
SPV.0090   Special                        LF       200.000       20.000     4000.00        0.000        0.00       0.000        0.00 
           01. Regrade Ditch 
SPV.0090   Special                        LF       270.000       20.000     5400.00        0.000        0.00       0.000        0.00 
           02. Clean Ditch 
SPV.0090   Special                        LF       110.000        1.000      110.00        0.000        0.00       0.000        0.00 
           03. Concrete Curb And Gutter Cure And 
           Seal Treatment 
SPV.0105   Special                        LS         1.000    66020.000    66020.00        0.000        0.00       0.000        0.00 
           01. Prepare Foundation For Asphaltic 
           Paving 
SPV.0105   Special                        LS         1.000    32000.000    32000.00        0.000        0.00       0.000        0.00 
           02. Material Transfer Vehicle Special 
SPV.0170   Special                        STA      747.000       11.720     8754.84        0.000        0.00       0.000        0.00 
           01. Reheating Hma Pavement Longitudinal 
           Joints Special 
SPV.0195   Special                        TON    28848.000       73.990  2134463.52        0.000        0.00       0.000        0.00 
           01. Hma Pavement Type E-3 Special 
205.0200   Excavation Rock                CY        30.000       60.000     1800.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH      35.000      250.000     8750.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF      2500.000       26.000    65000.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       97.000      100.000     9700.00        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY       97.000       25.000     2425.00        0.000        0.00       0.000        0.00 
           01. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
 
                                      PROPOSAL TOTAL.......              5176279.84                     0.00                    0.00 
 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  370 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310036 
 
               STATE PROJECT(S):  7220-01-71                            LOCATION  Dunn            COUNTY 
                                  7600-02-70                                      City Menomonie, Broadway St and Stout Rd 
                                  7600-02-71                                      STH 25 
                                                                                  Dunn County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  HAAS SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      6188.000        6.000    37128.00        6.000    37128.00      12.000    74256.00 
204.0105   Removing Pavement Butt Joints  SY       338.000       10.300     3481.40       10.290     3478.02      11.000     3718.00 
204.0109.S Removing Conc Surface Partial  SF    226056.000        0.370    83640.72        0.049    11189.77       0.500   113028.00 
204.0110   Removing Asphaltic Surface     SY        70.000       10.000      700.00       10.000      700.00      30.000     2100.00 
204.0150   Removing Curb & Gutter         LF      1954.000        6.500    12701.00        4.500     8793.00      10.000    19540.00 
204.0155   Removing Concrete Sidewalk     SY       785.000        7.000     5495.00        7.000     5495.00      15.000    11775.00 
204.0165   Removing Guardrail             LF       525.000        2.250     1181.25        2.250     1181.25       3.000     1575.00 
204.0195   Removing Concrete Bases        EACH       5.000      125.000      625.00      400.000     2000.00    1000.000     5000.00 
204.0220   Removing Inlets                EACH       8.000      300.000     2400.00      300.000     2400.00     500.000     4000.00 
204.0245   Removing Storm Sewer (size)    LF        58.000       20.000     1160.00       20.000     1160.00      20.000     1160.00 
           01. 12-Inch 
205.0100   Excavation Common              CY      3718.000        8.250    30673.50       10.950    40712.10      20.000    74360.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    1000.000     1000.00 
           01. 7220-01-71 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    1000.000     1000.00 
           02. 7600-02-70 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2000.000     2000.00    1000.000     1000.00 
           03. 7600-02-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      259.000       18.000     4662.00       18.000     4662.00      40.000    10360.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2714.000       15.500    42067.00       15.500    42067.00      26.000    70564.00 
312.0110   Select Crushed Material        TON      240.000       13.250     3180.00       13.250     3180.00      40.000     9600.00 
390.0303   Base Patching Concrete         SY       230.000       60.000    13800.00      520.000   119600.00      60.000    13800.00 
390.0403   Base Patching Concrete Shes    SY        10.000       80.000      800.00      125.000     1250.00      80.000      800.00 
416.0610   Drilled Tie Bars               EACH    1469.000        8.000    11752.00        6.160     9049.04       8.000    11752.00 
416.0620   Drilled Dowel Bars             EACH    3782.000       11.000    41602.00        9.860    37290.52      11.000    41602.00 
455.0145   Asphaltic Material PG64-34P    TON      230.000      250.000    57500.00      250.000    57500.00     250.000    57500.00 
455.0605   Tack Coat                      GAL     3015.000        2.470     7447.05        2.470     7447.05       2.470     7447.05 
460.1110   HMA Pavement Type E-10         TON     3685.000       86.790   319821.15       86.790   319821.15      86.790   319821.15 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.2000   Incentive Density HMA Pavement DOL     2360.000        1.000     2360.00        1.000     2360.00       1.000     2360.00 
465.0105   Asphaltic Surface              TON        7.000      119.770      838.39      119.770      838.39     119.770      838.39 
465.0110   Asphaltic Surface Patching     TON       40.000      135.080     5403.20      135.080     5403.20     135.080     5403.20 
465.0125   Asphaltic Surface Temporary    TON      280.000      144.610    40490.80      144.610    40490.80     144.610    40490.80 
520.8000   Concrete Collars for Pipe      EACH       8.000      520.000     4160.00      520.000     4160.00     750.000     6000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      3437.000       21.500    73895.50       14.410    49527.17      22.000    75614.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        62.000       30.000     1860.00       26.000     1612.00      30.000     1860.00 
601.0600   Concrete Curb Pedestrian       LF       149.000       20.000     2980.00       24.000     3576.00      20.000     2980.00 
602.0405   Concrete Sidewalk 4-Inch       SF      9902.000        4.500    44559.00        4.240    41984.48       4.500    44559.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       520.000       40.000    20800.00       33.000    17160.00      40.000    20800.00 
602.2400   Concrete Safety Islands        SF       995.000        6.500     6467.50        8.450     8407.75       6.500     6467.50 
603.8000   Concrete Barrier Temp Precast  LF       750.000       15.000    11250.00       13.000     9750.00      15.000    11250.00 
603.8125   Concrete Barrier Temp Precast  LF      1000.000        5.000     5000.00        4.000     4000.00       5.000     5000.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        64.000       90.000     5760.00       90.000     5760.00     100.000     6400.00 
611.0430   Reconstructing Inlets          EACH      13.000      700.000     9100.00      700.000     9100.00    1000.000    13000.00 
611.0624   Inlet Covers Type H            EACH      16.000      640.000    10240.00      640.000    10240.00     600.000     9600.00 
611.0639   Inlet Covers Type H-S          EACH       2.000      640.000     1280.00      640.000     1280.00     600.000     1200.00 
611.3230   Inlets 2x3-FT                  EACH       8.000     1500.000    12000.00     1500.000    12000.00    1200.000     9600.00 
611.8110   Adjusting Manhole Covers       EACH      29.000      345.000    10005.00      375.000    10875.00     650.000    18850.00 
611.8115   Adjusting Inlet Covers         EACH      19.000      250.000     4750.00      325.000     6175.00     150.000     2850.00 
611.8120.S Cover Plates Temporary         EACH      37.000      125.000     4625.00      190.000     7030.00     400.000    14800.00 
614.0396   Guardrail Mow Strip Asphalt    SY       380.000       44.660    16970.80       17.500     6650.00      27.160    10320.80 
614.0905   Crash Cushions Temporary       EACH       2.000     4000.000     8000.00      475.000      950.00    4000.000     8000.00 
614.2300   MGS Guardrail 3                LF       850.000       15.750    13387.50       15.750    13387.50      16.500    14025.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2400.000     2400.00     2400.000     2400.00    2500.000     2500.00 
616.0700.S Fence Safety                   LF       660.000        3.100     2046.00        3.100     2046.00       3.500     2310.00 
619.1000   Mobilization                   EACH       1.000   164669.000   164669.00   168733.000   168733.00  200420.000   200420.00 
620.0300   Concrete Median Sloped Nose    SF        36.000        7.000      252.00       10.000      360.00       7.000      252.00 
624.0100   Water                          MGAL      61.000       30.000     1830.00       20.000     1220.00     100.000     6100.00 
625.0100   Topsoil                        SY      4847.000        4.000    19388.00        4.000    19388.00       5.000    24235.00 
628.1905   Mobilizations Erosion Control  EACH      26.000        1.000       26.00        1.000       26.00     250.000     6500.00 
628.1910   Mobilization Emergency Erosion EACH       8.000        1.000        8.00        1.000        8.00     250.000     2000.00 
628.2006   Erosion Mat Urban Class I Type SY      4847.000        1.600     7755.20        1.600     7755.20       2.000     9694.00 
628.7005   Inlet Protection Type A        EACH      10.000      100.000     1000.00      100.000     1000.00      85.000      850.00 
628.7015   Inlet Protection Type C        EACH      73.000       37.000     2701.00       37.000     2701.00      40.000     2920.00 
629.0210   Fertilizer Type B              CWT        3.000      100.000      300.00      100.000      300.00      75.000      225.00 
630.0140   Seeding Mixture No. 40         LB        88.000       17.000     1496.00       17.000     1496.00      10.000      880.00 
630.0200   Seeding Temporary              LB       131.000        2.250      294.75        2.250      294.75      10.000     1310.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       55.000      220.00       55.000      220.00      50.000      200.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       60.000      300.00       60.000      300.00      50.000      250.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      30.000      150.000     4500.00      150.000     4500.00     125.000     3750.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       1.000      200.000      200.00      200.000      200.00     125.000      125.00 
637.2210   Signs Type II Reflective H     SF       130.000       14.000     1820.00       14.000     1820.00      20.000     2600.00 
637.2215   Signs Type II Reflective H Fol SF        40.200       25.000     1005.00       25.000     1005.00      25.000     1005.00 
637.2230   Signs Type II Reflective F     SF       102.000       18.750     1912.50       18.750     1912.50      20.000     2040.00 
638.2102   Moving Signs Type II           EACH      16.000      100.000     1600.00      100.000     1600.00     160.000     2560.00 
638.2602   Removing Signs Type II         EACH      24.000       16.000      384.00       16.000      384.00      25.000      600.00 
638.3000   Removing Small Sign Supports   EACH      22.000       16.000      352.00       16.000      352.00      25.000      550.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     7500.000     7500.00    8500.000     8500.00 
643.0200   Traffic Control Surv & Maint ( DAY      106.000      120.000    12720.00      120.000    12720.00     120.000    12720.00 
           01. 7220-01-71 
643.0200   Traffic Control Surv & Maint ( DAY       33.000       60.000     1980.00       60.000     1980.00      60.000     1980.00 
           02. 7600-02-70 
643.0200   Traffic Control Surv & Maint ( DAY       47.000       60.000     2820.00       60.000     2820.00      60.000     2820.00 
           03. 7600-02-71 
643.0300   Traffic Control Drums          DAY    25818.000        0.750    19363.50        0.750    19363.50       0.750    19363.50 
643.0420   Traffic Control Barricades Typ DAY     4307.000        1.000     4307.00        1.000     4307.00       1.000     4307.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     298.000       30.000     8940.00       30.000     8940.00      30.000     8940.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     298.000        8.000     2384.00        8.000     2384.00       8.000     2384.00 
643.0705   Traffic Control Warning Lights DAY     1122.000        0.500      561.00        0.500      561.00       0.500      561.00 
643.0715   Traffic Control Warning Lights DAY     4094.000        0.500     2047.00        0.500     2047.00       0.500     2047.00 
643.0800   Traffic Control Arrow Boards   DAY      187.000       20.000     3740.00       20.000     3740.00      20.000     3740.00 
643.0900   Traffic Control Signs          DAY     9730.000        1.000     9730.00        1.000     9730.00       1.000     9730.00 
643.0920   Traffic Control Covering Signs EACH      34.000       20.000      680.00       20.000      680.00      20.000      680.00 
643.1050   Traffic Control Signs PCMS     DAY       40.000      150.000     6000.00      150.000     6000.00     150.000     6000.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           03. 7600-02-71 
643.3000   Traffic Control Detour Signs   DAY     6450.000        0.300     1935.00        0.300     1935.00       0.300     1935.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21600.000        0.980    21168.00        0.980    21168.00       0.980    21168.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1210.000        1.650     1996.50        1.650     1996.50       1.650     1996.50 
646.0600   Removing Pavement Markings     LF      5520.000        0.500     2760.00        0.800     4416.00       0.750     4140.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      139.000      139.00      139.000      139.00     139.000      139.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      40.000      141.000     5640.00      141.000     5640.00     141.000     5640.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       4.000      282.000     1128.00      282.000     1128.00     282.000     1128.00 
647.0256   Pavement Marking Symbols Epoxy EACH       6.000      211.000     1266.00      211.000     1266.00     211.000     1266.00 
647.0306   Pavement Marking Symbols Bike  EACH       2.000       69.000      138.00       69.000      138.00      69.000      138.00 
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647.0336   Pvmt Mrkg Symb Bike Shared Lan EACH      25.000      199.000     4975.00      199.000     4975.00     199.000     4975.00 
647.0356   Pavement Marking Words Epoxy   EACH      19.000      146.000     2774.00      146.000     2774.00     146.000     2774.00 
647.0456   Pavement Marking Curb Epoxy    LF       890.000        5.900     5251.00        5.900     5251.00       5.900     5251.00 
647.0526   Pvmt Mark Yield Line Symb Epox EACH      36.000       16.750      603.00       16.750      603.00      16.750      603.00 
647.0566   Pavement Marking Stop Line Epo LF       781.000        8.750     6833.75        8.750     6833.75       8.750     6833.75 
647.0606   Pavement Marking Island Nose E EACH       5.000       72.500      362.50       72.500      362.50      72.500      362.50 
647.0726   Pavement Marking Diagonal Epox LF       289.000        3.250      939.25        3.250      939.25       3.250      939.25 
647.0796   Pavement Marking Crosswalk Epo LF      2638.000       11.750    30996.50       11.750    30996.50      11.750    30996.50 
649.0100   Temporary Pavement Marking 4-I LF     21393.000        0.300     6417.90        0.300     6417.90       0.300     6417.90 
649.0400   Temp Pvt Marking Removable Tap LF     32558.000        0.800    26046.40        0.800    26046.40       0.800    26046.40 
649.1100   Temp Pvt Marking Stop Line 18- LF        84.000        4.250      357.00        4.250      357.00       4.250      357.00 
650.4000   Construction Staking Storm Sew EACH       2.000      125.000      250.00      125.000      250.00    1000.000     2000.00 
650.5500   Construction Staking Curb Gutt LF      1758.000        1.750     3076.50        1.750     3076.50       0.900     1582.20 
650.7000   Construction Staking Conc Pave LF      2055.000        2.000     4110.00        2.000     4110.00       3.000     6165.00 
650.8000   Construction Staking Resurfaci LF      4530.000        0.300     1359.00        0.300     1359.00       1.500     6795.00 
650.8500   Const Staking Elec Install (pr LS         1.000      750.000      750.00      750.000      750.00    1000.000     1000.00 
           01. 7600-02-70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1250.000     1250.00    3000.000     3000.00 
           01. 7220-01-71 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00      500.000      500.00    3000.000     3000.00 
           02. 7600-02-70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1000.000     1000.00    3000.000     3000.00 
           03. 7600-02-71 
652.0225   Conduit Rigid Nonmetallic Sch  LF       686.000        4.200     2881.20        4.200     2881.20       4.200     2881.20 
652.0235   Conduit Rigid Nonmetallic Sch  LF       100.000        6.000      600.00        6.000      600.00       6.000      600.00 
652.0800   Conduit Loop Detector          LF      1439.000        4.950     7123.05        4.950     7123.05       4.950     7123.05 
652.0900   Loop Detector Slots            LF       595.000       30.000    17850.00       30.000    17850.00      30.000    17850.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      655.000     2620.00      655.000     2620.00     655.000     2620.00 
653.0900   Adjusting Pull Boxes           EACH      28.000      200.000     5600.00      200.000     5600.00     200.000     5600.00 
653.0905   Removing Pull Boxes            EACH       9.000      150.000     1350.00      150.000     1350.00     150.000     1350.00 
654.0101   Concrete Bases Type 1          EACH      16.000      515.000     8240.00      515.000     8240.00     515.000     8240.00 
654.0113   Concrete Bases Type 13         EACH       2.000     6500.000    13000.00     8015.000    16030.00    8015.000    16030.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000      825.000      825.00      825.000      825.00     825.000      825.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1823.000        1.050     1914.15        1.050     1914.15       1.050     1914.15 
655.0240   Cable Traffic Signal 7-14 AWG  LF       108.000        1.250      135.00        1.250      135.00       1.250      135.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       920.000        1.850     1702.00        1.850     1702.00       1.850     1702.00 
655.0410   Communication Cable Installed  LF      1800.000        2.500     4500.00        2.500     4500.00       2.500     4500.00 
655.0515   Electrical Wire Traffic Signal LF       878.000        0.850      746.30        0.850      746.30       0.850      746.30 
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655.0630   Electrical Wire Lighting 4 AWG LF      6450.000        1.400     9030.00        1.400     9030.00       1.400     9030.00 
655.0700   Loop Detector Lead In Cable    LF      3540.000        0.800     2832.00        0.800     2832.00       0.800     2832.00 
655.0800   Loop Detector Wire             LF      5874.000        0.850     4992.90        0.850     4992.90       0.850     4992.90 
655.0900   Traffic Signal EVP Detector Ca LF       440.000        1.000      440.00        1.000      440.00       1.000      440.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           01. Cb1 
657.0100   Pedestal Bases                 EACH      16.000      182.000     2912.00      182.000     2912.00     182.000     2912.00 
657.0415   Traffic Signal Standards Alumi EACH       1.000      420.000      420.00      420.000      420.00     420.000      420.00 
657.0420   Traffic Signal Standards Alumi EACH      11.000      500.000     5500.00      500.000     5500.00     500.000     5500.00 
657.0425   Traffic Signal Standards Alumi EACH       4.000      515.000     2060.00      515.000     2060.00     515.000     2060.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      12.000      242.000     2904.00      242.000     2904.00     242.000     2904.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       6.000      282.000     1692.00      282.000     1692.00     282.000     1692.00 
658.0215   Backplates Signal Face 3 Secti EACH      12.000      115.000     1380.00      115.000     1380.00     115.000     1380.00 
658.0220   Backplates Signal Face 4 Secti EACH       6.000      122.000      732.00      122.000      732.00     122.000      732.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      10.000      210.000     2100.00      210.000     2100.00     210.000     2100.00 
658.0500   Pedestrian Push Buttons        EACH      20.000      235.000     4700.00      235.000     4700.00     235.000     4700.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000      101.000     1212.00      101.000     1212.00     101.000     1212.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000      105.000     1260.00      105.000     1260.00     105.000     1260.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000      109.000     1308.00      109.000     1308.00     109.000     1308.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000      101.000      606.00      101.000      606.00     101.000      606.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      12.000      105.000     1260.00      105.000     1260.00     105.000     1260.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000      109.000      654.00      109.000      654.00     109.000      654.00 
658.0635   Led Modules Ped Countdwn Timer EACH      10.000      255.000     2550.00      255.000     2550.00     255.000     2550.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2648.000     2648.00     2648.000     2648.00    2648.000     2648.00 
           01. Ush 12/Sth 29 & Red Cedar Street 
690.0150   Sawing Asphalt                 LF       312.000        1.770      552.24      177.000    55224.00       2.000      624.00 
690.0250   Sawing Concrete                LF     16874.000        1.770    29866.98        1.770    29866.98       2.000    33748.00 
715.0415   Incentive Strength Conc Paveme DOL     2360.000        1.000     2360.00        1.000     2360.00       1.000     2360.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
SPV.0060   Special                        EACH       1.000      575.000      575.00      575.000      575.00    1200.000     1200.00 
           01. Removing Hydrant 
SPV.0060   Special                        EACH       2.000     4175.000     8350.00     4175.000     8350.00    4500.000     9000.00 
           02. Hydrant 
SPV.0060   Special                        EACH       2.000     1740.000     3480.00     1740.000     3480.00    2000.000     4000.00 
           03. Gate Valve, 6-Inch 
SPV.0060   Special                        EACH       1.000     2200.000     2200.00     2200.000     2200.00    4000.000     4000.00 
           04. Gate Valve, 8-Inch 
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SPV.0060   Special                        EACH       8.000      345.000     2760.00      350.000     2800.00     450.000     3600.00 
           05. Adjusting Sanitary Manhole Covers 
           Special 
SPV.0060   Special                        EACH      25.000      215.000     5375.00      200.000     5000.00     400.000    10000.00 
           06. Adjusting Water Gate Valve Boxes 
SPV.0060   Special                        EACH       4.000     1400.000     5600.00     1400.000     5600.00    2500.000    10000.00 
           07. Abandon Water Lateral 
SPV.0060   Special                        EACH       4.000     1200.000     4800.00     1200.000     4800.00    1500.000     6000.00 
           08. Remove Overhead Sign 
SPV.0060   Special                        EACH       4.000      375.000     1500.00      375.000     1500.00     375.000     1500.00 
           09. Remove Street Light 
SPV.0060   Special                        EACH       3.000      965.000     2895.00      965.000     2895.00     965.000     2895.00 
           10. Install Salvaged Street Light And 
           Concrete Base 
SPV.0060   Special                        EACH       6.000      140.000      840.00      140.000      840.00     140.000      840.00 
           11. Remove Pedestrian Signal Head 
SPV.0060   Special                        EACH       6.000       70.000      420.00       70.000      420.00      70.000      420.00 
           12. Remove Pedestrian Push Button 
SPV.0060   Special                        EACH       1.000      675.000      675.00      675.000      675.00     675.000      675.00 
           13. Remove, Salvage And Reinstall 
           Traffic Signal Assembly 
SPV.0060   Special                        EACH       1.000     1075.000     1075.00     1075.000     1075.00    1075.000     1075.00 
           14. Concrete Bases Type 1 With Spread 
           Footing 
SPV.0060   Special                        EACH       4.000      825.000     3300.00      825.000     3300.00     825.000     3300.00 
           15. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Words 
SPV.0060   Special                        EACH       4.000      823.000     3292.00      823.000     3292.00     823.000     3292.00 
           16. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Symbols 
SPV.0060   Special                        EACH      24.000       84.000     2016.00       84.000     2016.00      84.000     2016.00 
           17. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Yield Line 18-In 
SPV.0060   Special                        EACH       2.000     2755.000     5510.00     2755.000     5510.00    2755.000     5510.00 
           18. Furnish And Install Street Light And 
           Concrete Base 
SPV.0060   Special                        EACH       8.000      100.000      800.00      100.000      800.00     100.000      800.00 
           19. Remove Inlet Casting 
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SPV.0060   Special                        EACH       5.000      550.000     2750.00      550.000     2750.00     500.000     2500.00 
           20. Temporary Inlet Casting 
SPV.0060   Special                        EACH       2.000     8940.000    17880.00     8940.000    17880.00    8940.000    17880.00 
           21. Furnish And Install Poles Type 12 
SPV.0060   Special                        EACH       2.000     5675.000    11350.00     5675.000    11350.00    5675.000    11350.00 
           22. Furnish And Install Monotube Arms 
           40-Ft 
SPV.0090   Special                        LF        30.000       55.000     1650.00       55.000     1650.00      60.000     1800.00 
           01. Watermain Ductile Iron 6-Inch 
SPV.0090   Special                        LF        54.000      125.000     6750.00      125.000     6750.00     100.000     5400.00 
           02. Watermain Ductile Iron 8-Inch 
SPV.0090   Special                        LF        20.000      120.000     2400.00      120.000     2400.00     400.000     8000.00 
           03. Sanitary Sewer 8-Inch Pvc 
SPV.0090   Special                        LF      3648.000        0.500     1824.00        0.550     2006.40       0.500     1824.00 
           04. Concrete Curb And Gutter Cure And 
           Seal Treatment 
SPV.0090   Special                        LF       240.000        6.250     1500.00        6.250     1500.00       6.250     1500.00 
           05. Locate And Lower Existing Conduit 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1248.000     1248.00    1250.000     1250.00 
           01. Milling And Removing Temporary Joint 
SPV.0105   Special                        LS         1.000    40748.000    40748.00    40748.000    40748.00   40748.000    40748.00 
           02. Prepare Foundation For Asphaltic 
           Paving - Special 
SPV.0105   Special                        LS         1.000    11175.000    11175.00    11175.000    11175.00   11175.000    11175.00 
           03. Rectangular Rapid Flashing Beacon 
           System, Sth 25 & 17th Avenue 
SPV.0105   Special                        LS         1.000    11175.000    11175.00    11175.000    11175.00   11175.000    11175.00 
           04. Rectangular Rapid Flashing Beacon 
           System, Sth 25 & 10th Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    3200.000     3200.00 
           05. Remove, Salvage And Reinstall Sign 
           Support Assembly 
SPV.0105   Special                        LS         1.000    16055.000    16055.00    16055.000    16055.00   16055.000    16055.00 
           06. Furnish And Install Traffic Signal 
           Cabinet (Ush 12 & Red Cedar St) 
SPV.0105   Special                        LS         1.000      800.000      800.00     1500.000     1500.00    1000.000     1000.00 
           07. Temporary Crosswalk Access, Sth 25 
           & 24th Avenue 
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SPV.0105   Special                        LS         1.000     1600.000     1600.00     1500.000     1500.00    1000.000     1000.00 
           08. Temporary Crosswalk Access, Sth 25 
           & 21st Avenue 
SPV.0105   Special                        LS         1.000      800.000      800.00     1500.000     1500.00    1000.000     1000.00 
           09. Temporary Crosswalk Access, Sth 25 
           & 20th Avenue 
SPV.0105   Special                        LS         1.000     1600.000     1600.00     1500.000     1500.00    1000.000     1000.00 
           10. Temporary Crosswalk Access, Sth 25 
           & 17th Avenue 
SPV.0105   Special                        LS         1.000     1600.000     1600.00     1500.000     1500.00    1000.000     1000.00 
           11. Temporary Crosswalk Access, Sth 25 
           & 13th Avenue 
SPV.0105   Special                        LS         1.000     1600.000     1600.00     1500.000     1500.00    1000.000     1000.00 
           12. Temporary Crosswalk Access, Sth 25 
           & 12th Avenue 
SPV.0105   Special                        LS         1.000     6815.000     6815.00     6815.000     6815.00    6815.000     6815.00 
           13. Bike Box Pavement Marking 
SPV.0105   Special                        LS         1.000      500.000      500.00     2000.000     2000.00     500.000      500.00 
           15. Project Concrete Crack Mitigation 
           And Repair Special 7220-01-71 
SPV.0105   Special                        LS         1.000      500.000      500.00     2000.000     2000.00     500.000      500.00 
           16. Project Concrete Crack Mitigation 
           And Repair Special 7600-02-70 
SPV.0105   Special                        LS         1.000      500.000      500.00     2000.000     2000.00     500.000      500.00 
           17. Project Concrete Crack Mitigation 
           And Repair Special 7600-02-71 
SPV.0165   Special                        SF      9902.000        0.100      990.20        0.100      990.20      10.000    99020.00 
           01. Concrete Sidewalk Cure And Seal 
           Treatment 
SPV.0170   Special                        STA       90.500       39.910     3611.86       39.910     3611.86      39.910     3611.86 
           01. Reheating Hma Pavement Longitudinal 
           Joints Special 
SPV.0180   Special                        SY      5352.000       36.000   192672.00       37.600   201235.20      36.000   192672.00 
           01. Concrete Pavement 8-Inch Special 
SPV.0180   Special                        SY       607.000       68.000    41276.00       55.450    33658.15      68.000    41276.00 
           02. Concrete Pavement 10-Inch Special 
SPV.0180   Special                        SY       388.000       60.000    23280.00       51.910    20141.08      60.000    23280.00 
           03. Concrete Pavement Repair Special 
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SPV.0180   Special                        SY       455.000       65.000    29575.00       55.770    25375.35      65.000    29575.00 
           04. Concrete Pavement Replacement 
           Special 
SPV.0180   Special                        SY      3220.000       60.000   193200.00       58.000   186760.00      60.000   193200.00 
           05. Base Patching Concrete Special 
SPV.0180   Special                        SY       100.000       80.000     8000.00       74.000     7400.00      80.000     8000.00 
           06. Base Patching Concrete Shes Special 
650.8500   Const Staking Elec Install (pr LS         1.000     1250.000     1250.00     1000.000     1000.00    1000.000     1000.00 
           01. 7220-01-71 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00     1000.000     1000.00    1000.000     1000.00 
           02. 7600-02-71 
SPV.0045   Special                        DAY       12.000       30.000      360.00       30.000      360.00      30.000      360.00 
           01. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
 
                                      PROPOSAL TOTAL.......              2305362.89               2349766.26              2686705.85 
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               STATE PROJECT(S):  7826-05-70                            LOCATION  Eau Claire      COUNTY 
                                                                                  Sth 93 - Ush 53 
                                                                                  Cth Ii 
                                                                                  Eau Claire County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  HAAS SONS, INC. 
   BIDDER NO  4:  H. JAMES & SONS, INC 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  ANTCZAK CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       61.000      339.000    20679.00      200.000    12200.00     300.000    18300.00 
201.0205   Grubbing                       STA       61.000      257.000    15677.00      300.000    18300.00     275.000    16775.00 
203.0100   Removing Small Pipe Culverts   EACH      21.000       75.000     1575.00      180.000     3780.00     250.000     5250.00 
204.0100   Removing Pavement              SY       141.000        4.000      564.00        6.000      846.00       6.000      846.00 
204.0110   Removing Asphaltic Surface     SY     11170.000        0.450     5026.50        1.200    13404.00       0.500     5585.00 
204.0170   Removing Fence                 LF      3021.000        1.000     3021.00        1.500     4531.50       1.000     3021.00 
204.0180   Removing Delineators and Marke EACH      20.000       10.000      200.00       15.000      300.00      10.000      200.00 
204.0185   Removing Masonry               CY         2.000      100.000      200.00      100.000      200.00     250.000      500.00 
204.9090.S Removing (item description)    LF       175.000        3.000      525.00        3.000      525.00       1.000      175.00 
           01. Pipe Underdrain 
205.0100   Excavation Common              CY     72346.000        3.300   238741.80        3.900   282149.40       4.430   320492.78 
205.0200   Excavation Rock                CY      6492.000        5.000    32460.00        4.900    31810.80       5.630    36549.96 
208.0100   Borrow                         CY      2936.000        6.000    17616.00        1.000     2936.00       9.630    28273.68 
209.0100   Backfill Granular              CY      6605.000        6.000    39630.00        1.000     6605.00      12.200    80581.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00      100.000      100.00     500.000      500.00 
           01. 7826-05-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1285.000       17.000    21845.00       15.000    19275.00      13.790    17720.15 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    26100.000       13.000   339300.00       12.000   313200.00      11.490   299889.00 
312.0110   Select Crushed Material        TON      280.000       16.500     4620.00       17.000     4760.00      20.280     5678.40 
416.0160   Concrete Driveway 6-Inch       SY        29.000       48.000     1392.00       80.000     2320.00      48.000     1392.00 
440.4410.S Incentive IRI Ride             DOL     5952.000        1.000     5952.00        1.000     5952.00       1.000     5952.00 
455.0110   Asphaltic Material PG58-34     TON      377.000      150.000    56550.00      150.000    56550.00     150.000    56550.00 
455.0605   Tack Coat                      GAL     1840.000        2.250     4140.00        2.250     4140.00       2.250     4140.00 
460.1100   HMA Pavement Type E-0.3        TON     6845.000       47.840   327464.80       48.000   328560.00      47.840   327464.80 
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460.2000   Incentive Density HMA Pavement DOL     4390.000        1.000     4390.00        1.000     4390.00       1.000     4390.00 
460.4000   HMA Cold Weather Paving        TON      428.000        2.830     1211.24        3.000     1284.00       2.830     1211.24 
465.0105   Asphaltic Surface              TON       32.000      144.550     4625.60      145.000     4640.00     144.550     4625.60 
465.0120   Asph Surface Driveways & Field TON      170.000       87.440    14864.80       88.000    14960.00      87.440    14864.80 
465.0315   Asphaltic Flumes               SY       170.000       16.690     2837.30       17.000     2890.00      16.690     2837.30 
520.7000   Cleaning Culvert Pipes         EACH       1.000      930.000      930.00      800.000      800.00     500.000      500.00 
521.0118   Culvert Pipe Corrugated Steel  LF       390.000       23.000     8970.00       29.000    11310.00      27.750    10822.50 
521.0124   Culvert Pipe Corrugated Steel  LF       574.000       29.000    16646.00       34.000    19516.00      31.500    18081.00 
521.0130   Culvert Pipe Corrugated Steel  LF        22.000       41.000      902.00       62.000     1364.00      42.750      940.50 
521.1018   Apr Endwls for Culvert Pipe St EACH       6.000      162.000      972.00      125.000      750.00     335.000     2010.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      194.000     1552.00      167.000     1336.00     375.000     3000.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      16.000      327.000     5232.00      382.000     6112.00     500.000     8000.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      10.000      620.000     6200.00      730.000     7300.00     825.000     8250.00 
521.1530   Aprn End Cul Pipe Slp Side Drn EACH       2.000     1720.000     3440.00     1852.000     3704.00    1835.000     3670.00 
522.0124   Culv Pipe Reinf Concrete Class LF        84.000       36.000     3024.00       46.000     3864.00      35.500     2982.00 
522.0130   Culv Pipe Reinf Concrete Class LF       366.000       47.000    17202.00       58.000    21228.00      47.350    17330.10 
522.0330   Culv Pipe Reinf Concrete Class LF       162.000       55.500     8991.00       66.000    10692.00      53.550     8675.10 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      641.000     1282.00      951.000     1902.00     695.000     1390.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH      14.000      782.000    10948.00     1035.000    14490.00     875.000    12250.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      2014.000       13.000    26182.00       15.000    30210.00      13.200    26584.80 
606.0200   Riprap Medium                  CY       332.000       50.000    16600.00       50.000    16600.00      45.770    15195.64 
606.0300   Riprap Heavy                   CY        95.000       51.000     4845.00       50.000     4750.00      45.770     4348.15 
619.1000   Mobilization                   EACH       1.000     9400.000     9400.00    99020.000    99020.00   11205.000    11205.00 
624.0100   Water                          MGAL     700.000       25.000    17500.00        5.000     3500.00      40.000    28000.00 
625.0500   Salvaged Topsoil               SY     62189.000        0.500    31094.50        0.750    46641.75       0.600    37313.40 
627.0200   Mulching                       SY     41700.000        0.130     5421.00        0.150     6255.00       0.130     5421.00 
628.1504   Silt Fence                     LF      4250.000        1.500     6375.00        1.550     6587.50       1.500     6375.00 
628.1520   Silt Fence Maintenance         LF      4250.000        0.010       42.50        0.010       42.50       0.010       42.50 
628.1905   Mobilizations Erosion Control  EACH       6.000       25.000      150.00      400.000     2400.00      25.000      150.00 
628.1910   Mobilization Emergency Erosion EACH       4.000       50.000      200.00        1.000        4.00      50.000      200.00 
628.2004   Erosion Mat Class I Type B     SY     27400.000        0.900    24660.00        0.880    24112.00       0.900    24660.00 
628.2023   Erosion Mat Class II Type B    SY      8580.000        1.500    12870.00        1.400    12012.00       1.500    12870.00 
628.7504   Temporary Ditch Checks         LF       590.000        7.100     4189.00        6.450     3805.50       7.100     4189.00 
628.7555   Culvert Pipe Checks            EACH      85.000       18.000     1530.00       10.000      850.00      18.000     1530.00 
628.7570   Rock Bags                      EACH     210.000        8.000     1680.00       10.000     2100.00       8.000     1680.00 
629.0210   Fertilizer Type B              CWT       49.000       46.000     2254.00       45.000     2205.00      46.000     2254.00 
630.0120   Seeding Mixture No. 20         LB      2100.000        4.500     9450.00        3.450     7245.00       4.500     9450.00 
630.0140   Seeding Mixture No. 40         LB       525.000        6.000     3150.00        8.750     4593.75       6.000     3150.00 
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630.0200   Seeding Temporary              LB      2100.000        2.100     4410.00        1.650     3465.00       2.100     4410.00 
633.5200   Markers Culvert End            EACH       8.000       50.000      400.00       38.000      304.00      50.000      400.00 
638.2602   Removing Signs Type II         EACH      28.000       20.000      560.00       15.000      420.00      20.000      560.00 
638.3000   Removing Small Sign Supports   EACH      24.000       20.000      480.00       17.000      408.00      20.000      480.00 
642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     6000.000     6000.00    7500.000     7500.00 
643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. 7826-05-70 
643.0300   Traffic Control Drums          DAY     1720.000        0.500      860.00        0.500      860.00       0.500      860.00 
643.0420   Traffic Control Barricades Typ DAY     1135.000        1.000     1135.00        1.000     1135.00       1.000     1135.00 
643.0705   Traffic Control Warning Lights DAY     2255.000        0.250      563.75        0.250      563.75       0.250      563.75 
643.0900   Traffic Control Signs          DAY     1550.000        0.600      930.00        0.600      930.00       0.600      930.00 
643.0920   Traffic Control Covering Signs EACH       4.000       20.000       80.00       20.000       80.00      20.000       80.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 7826-05-70 
643.3000   Traffic Control Detour Signs   DAY    15995.000        0.170     2719.15        0.170     2719.15       0.170     2719.15 
645.0112   Geotextile Fabric Type DF Sche SY       500.000        1.450      725.00        2.000     1000.00       2.150     1075.00 
645.0120   Geotextile Fabric Type HR      SY      1316.000        2.700     3553.20        2.500     3290.00       2.750     3619.00 
645.0140   Geotextile Fabric Type SAS     SY      3000.000        1.350     4050.00        2.000     6000.00       2.100     6300.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21580.000        0.300     6474.00        0.300     6474.00       0.300     6474.00 
648.0100   Locating No-Passing Zones      MI         1.500      340.000      510.00      340.000      510.00     340.000      510.00 
650.4500   Construction Staking Subgrade  LF      8577.000        0.500     4288.50        0.300     2573.10       0.300     2573.10 
650.5000   Construction Staking Base      LF      8577.000        0.400     3430.80        0.400     3430.80       0.400     3430.80 
650.5500   Construction Staking Curb Gutt LF      2014.000        0.550     1107.70        0.550     1107.70       0.550     1107.70 
650.6000   Construction Staking Pipe Culv EACH      11.000       93.000     1023.00       93.000     1023.00      93.000     1023.00 
650.9910   Const Staking Supplemental Con LS         1.000     1155.000     1155.00     1154.520     1154.52    1154.520     1154.52 
           01. 7826-05-70 
650.9920   Construction Staking Slope Sta LF      8976.000        0.380     3410.88        0.430     3859.68       0.380     3410.88 
690.0150   Sawing Asphalt                 LF       706.000        1.250      882.50        3.000     2118.00       1.750     1235.50 
690.0250   Sawing Concrete                LF        40.000        4.000      160.00        5.000      200.00       2.750      110.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
 
                                      PROPOSAL TOTAL.......              1497250.52               1584386.40              1624795.80 
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   BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  HAAS SONS, INC. 
   BIDDER NO  4:  H. JAMES & SONS, INC 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  ANTCZAK CONSTRUCTION, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       61.000      245.000    14945.00      600.000    36600.00     600.000    36600.00 
201.0205   Grubbing                       STA       61.000      245.000    14945.00      100.000     6100.00     100.000     6100.00 
203.0100   Removing Small Pipe Culverts   EACH      21.000      350.000     7350.00      225.000     4725.00     200.000     4200.00 
204.0100   Removing Pavement              SY       141.000        7.500     1057.50        5.000      705.00       6.000      846.00 
204.0110   Removing Asphaltic Surface     SY     11170.000        0.980    10946.60        5.100    56967.00       0.430     4803.10 
204.0170   Removing Fence                 LF      3021.000        1.250     3776.25        1.250     3776.25       1.250     3776.25 
204.0180   Removing Delineators and Marke EACH      20.000       20.000      400.00       20.000      400.00      20.000      400.00 
204.0185   Removing Masonry               CY         2.000       75.000      150.00       50.000      100.00     200.000      400.00 
204.9090.S Removing (item description)    LF       175.000        2.500      437.50        5.000      875.00      10.000     1750.00 
           01. Pipe Underdrain 
205.0100   Excavation Common              CY     72346.000        2.870   207633.02        4.660   337132.36       4.020   290830.92 
205.0200   Excavation Rock                CY      6492.000       21.850   141850.20        5.720    37134.24       9.870    64076.04 
208.0100   Borrow                         CY      2936.000        0.010       29.36        8.250    24222.00      12.230    35907.28 
209.0100   Backfill Granular              CY      6605.000        7.000    46235.00       11.210    74042.05      13.760    90884.80 
213.0100   Finishing Roadway (project)    EACH       1.000      100.000      100.00     1000.000     1000.00    1500.000     1500.00 
           01. 7826-05-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1285.000       17.620    22641.70       15.450    19853.25      18.820    24183.70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    26100.000       13.800   360180.00       11.300   294930.00      11.420   298062.00 
312.0110   Select Crushed Material        TON      280.000       20.550     5754.00       19.670     5507.60      21.680     6070.40 
416.0160   Concrete Driveway 6-Inch       SY        29.000       75.000     2175.00       75.000     2175.00      75.000     2175.00 
440.4410.S Incentive IRI Ride             DOL     5952.000        1.000     5952.00        1.000     5952.00       1.000     5952.00 
455.0110   Asphaltic Material PG58-34     TON      377.000      150.000    56550.00      150.000    56550.00     150.000    56550.00 
455.0605   Tack Coat                      GAL     1840.000        2.250     4140.00        2.250     4140.00       2.250     4140.00 
460.1100   HMA Pavement Type E-0.3        TON     6845.000       47.840   327464.80       47.840   327464.80      47.840   327464.80 
460.2000   Incentive Density HMA Pavement DOL     4390.000        1.000     4390.00        1.000     4390.00       1.000     4390.00 
460.4000   HMA Cold Weather Paving        TON      428.000        2.830     1211.24        2.830     1211.24       2.830     1211.24 
465.0105   Asphaltic Surface              TON       32.000      144.550     4625.60      144.550     4625.60     144.550     4625.60 
465.0120   Asph Surface Driveways & Field TON      170.000       87.440    14864.80       87.440    14864.80      87.440    14864.80 
465.0315   Asphaltic Flumes               SY       170.000       16.690     2837.30       16.690     2837.30      16.690     2837.30 
520.7000   Cleaning Culvert Pipes         EACH       1.000      610.000      610.00     1500.000     1500.00     500.000      500.00 
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521.0118   Culvert Pipe Corrugated Steel  LF       390.000       32.500    12675.00       28.500    11115.00      39.810    15525.90 
521.0124   Culvert Pipe Corrugated Steel  LF       574.000       42.500    24395.00       34.200    19630.80      53.180    30525.32 
521.0130   Culvert Pipe Corrugated Steel  LF        22.000       54.160     1191.52       42.300      930.60      50.460     1110.12 
521.1018   Apr Endwls for Culvert Pipe St EACH       6.000      165.000      990.00      122.000      732.00     408.780     2452.68 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      245.000     1960.00      183.000     1464.00     440.280     3522.24 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      16.000      405.000     6480.00      285.000     4560.00     574.430     9190.88 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      10.000      725.000     7250.00      605.000     6050.00     869.160     8691.60 
521.1530   Aprn End Cul Pipe Slp Side Drn EACH       2.000     1880.000     3760.00     1570.000     3140.00    1882.770     3765.54 
522.0124   Culv Pipe Reinf Concrete Class LF        84.000       55.000     4620.00       54.130     4546.92      61.600     5174.40 
522.0130   Culv Pipe Reinf Concrete Class LF       366.000       70.000    25620.00       61.720    22589.52      80.450    29444.70 
522.0330   Culv Pipe Reinf Concrete Class LF       162.000       78.000    12636.00       69.440    11249.28      73.460    11900.52 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      875.000     1750.00      888.250     1776.50    1093.070     2186.14 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH      14.000      932.000    13048.00      945.750    13240.50    1150.310    16104.34 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      2014.000       15.000    30210.00       15.000    30210.00      15.000    30210.00 
606.0200   Riprap Medium                  CY       332.000       40.000    13280.00       47.500    15770.00      60.000    19920.00 
606.0300   Riprap Heavy                   CY        95.000       45.000     4275.00       47.500     4512.50      60.000     5700.00 
619.1000   Mobilization                   EACH       1.000    67770.000    67770.00    71020.000    71020.00  112234.340   112234.34 
624.0100   Water                          MGAL     700.000       18.000    12600.00       20.000    14000.00      20.000    14000.00 
625.0500   Salvaged Topsoil               SY     62189.000        0.750    46641.75        0.810    50373.09       1.510    93905.39 
627.0200   Mulching                       SY     41700.000        0.150     6255.00        0.150     6255.00       0.150     6255.00 
628.1504   Silt Fence                     LF      4250.000        1.550     6587.50        1.550     6587.50       1.550     6587.50 
628.1520   Silt Fence Maintenance         LF      4250.000        0.010       42.50        0.010       42.50       0.010       42.50 
628.1905   Mobilizations Erosion Control  EACH       6.000      400.000     2400.00      400.000     2400.00     400.000     2400.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.2004   Erosion Mat Class I Type B     SY     27400.000        0.880    24112.00        0.880    24112.00       0.880    24112.00 
628.2023   Erosion Mat Class II Type B    SY      8580.000        1.400    12012.00        1.400    12012.00       1.400    12012.00 
628.7504   Temporary Ditch Checks         LF       590.000        6.450     3805.50        6.450     3805.50       6.450     3805.50 
628.7555   Culvert Pipe Checks            EACH      85.000       10.000      850.00       10.000      850.00      10.000      850.00 
628.7570   Rock Bags                      EACH     210.000       10.000     2100.00       10.000     2100.00      10.000     2100.00 
629.0210   Fertilizer Type B              CWT       49.000       45.000     2205.00       45.000     2205.00      45.000     2205.00 
630.0120   Seeding Mixture No. 20         LB      2100.000        3.450     7245.00        3.450     7245.00       3.450     7245.00 
630.0140   Seeding Mixture No. 40         LB       525.000        8.750     4593.75        8.750     4593.75       8.750     4593.75 
630.0200   Seeding Temporary              LB      2100.000        1.650     3465.00        1.650     3465.00       1.650     3465.00 
633.5200   Markers Culvert End            EACH       8.000       38.000      304.00       38.000      304.00      38.000      304.00 
638.2602   Removing Signs Type II         EACH      28.000       15.000      420.00       15.000      420.00      15.000      420.00 
638.3000   Removing Small Sign Supports   EACH      24.000       17.000      408.00       17.000      408.00      17.000      408.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     4800.000     4800.00    8000.000     8000.00 
643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
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           01. 7826-05-70 
643.0300   Traffic Control Drums          DAY     1720.000        0.500      860.00        0.500      860.00       0.500      860.00 
643.0420   Traffic Control Barricades Typ DAY     1135.000        1.000     1135.00        1.000     1135.00       1.000     1135.00 
643.0705   Traffic Control Warning Lights DAY     2255.000        0.250      563.75        0.250      563.75       0.250      563.75 
643.0900   Traffic Control Signs          DAY     1550.000        0.600      930.00        0.600      930.00       0.600      930.00 
643.0920   Traffic Control Covering Signs EACH       4.000       20.000       80.00       20.000       80.00      20.000       80.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 7826-05-70 
643.3000   Traffic Control Detour Signs   DAY    15995.000        0.170     2719.15        0.170     2719.15       0.170     2719.15 
645.0112   Geotextile Fabric Type DF Sche SY       500.000        3.000     1500.00        2.360     1180.00       2.500     1250.00 
645.0120   Geotextile Fabric Type HR      SY      1316.000        3.000     3948.00        2.500     3290.00       3.000     3948.00 
645.0140   Geotextile Fabric Type SAS     SY      3000.000        2.750     8250.00        2.070     6210.00       2.500     7500.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21580.000        0.300     6474.00        0.300     6474.00       0.300     6474.00 
648.0100   Locating No-Passing Zones      MI         1.500      340.000      510.00        3.400        5.10     340.000      510.00 
650.4500   Construction Staking Subgrade  LF      8577.000        0.300     2573.10        0.010       85.77       0.010       85.77 
650.5000   Construction Staking Base      LF      8577.000        0.400     3430.80        0.400     3430.80       0.450     3859.65 
650.5500   Construction Staking Curb Gutt LF      2014.000        0.550     1107.70        0.550     1107.70       0.750     1510.50 
650.6000   Construction Staking Pipe Culv EACH      11.000       93.000     1023.00       93.000     1023.00     100.000     1100.00 
650.9910   Const Staking Supplemental Con LS         1.000     1154.520     1154.52     1154.520     1154.52    1000.000     1000.00 
           01. 7826-05-70 
650.9920   Construction Staking Slope Sta LF      8976.000        0.380     3410.88        0.380     3410.88       0.450     4039.20 
690.0150   Sawing Asphalt                 LF       706.000        1.250      882.50        1.250      882.50       1.250      882.50 
690.0250   Sawing Concrete                LF        40.000        4.000      160.00        4.000      160.00       4.000      160.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
 
                                      PROPOSAL TOTAL.......              1696775.79               1749852.62              1850932.11 
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   BIDDER NO  1:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  HAAS SONS, INC. 
   BIDDER NO  4:  H. JAMES & SONS, INC 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  ANTCZAK CONSTRUCTION, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       61.000      500.000    30500.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       61.000      500.000    30500.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      21.000      330.000     6930.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY       141.000        8.000     1128.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY     11170.000        1.510    16866.70        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF      3021.000        1.000     3021.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH      20.000       10.000      200.00        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY         2.000      200.000      400.00        0.000        0.00       0.000        0.00 
204.9090.S Removing (item description)    LF       175.000        3.500      612.50        0.000        0.00       0.000        0.00 
           01. Pipe Underdrain 
205.0100   Excavation Common              CY     72346.000        3.700   267680.20        0.000        0.00       0.000        0.00 
205.0200   Excavation Rock                CY      6492.000       10.440    67776.48        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY      2936.000       17.350    50939.60        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY      6605.000       17.350   114596.75        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 7826-05-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1285.000       17.650    22680.25        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    26100.000       13.000   339300.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON      280.000       30.500     8540.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY        29.000       52.000     1508.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5952.000        1.000     5952.00        0.000        0.00       0.000        0.00 
455.0110   Asphaltic Material PG58-34     TON      377.000      150.000    56550.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     1840.000        2.250     4140.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     6845.000       47.840   327464.80        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     4390.000        1.000     4390.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      428.000        2.830     1211.24        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       32.000      144.550     4625.60        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      170.000       87.440    14864.80        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY       170.000       16.690     2837.30        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 



  DATE 07/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  386 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310037 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
521.0118   Culvert Pipe Corrugated Steel  LF       390.000       25.350     9886.50        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       574.000       27.940    16037.56        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        22.000       40.980      901.56        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       6.000      140.000      840.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      170.000     1360.00        0.000        0.00       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      16.000      315.000     5040.00        0.000        0.00       0.000        0.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      10.000      635.000     6350.00        0.000        0.00       0.000        0.00 
521.1530   Aprn End Cul Pipe Slp Side Drn EACH       2.000     1805.000     3610.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF        84.000       57.310     4814.04        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       366.000       75.220    27530.52        0.000        0.00       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF       162.000       83.530    13531.86        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      525.000     1050.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH      14.000      675.000     9450.00        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      2014.000       13.350    26886.90        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       332.000       65.000    21580.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        95.000       60.000     5700.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    29520.000    29520.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     700.000       35.000    24500.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     62189.000        2.000   124378.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     41700.000        0.130     5421.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      4250.000        1.500     6375.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      4250.000        0.010       42.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000       25.000      150.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     27400.000        0.900    24660.00        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      8580.000        1.500    12870.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       590.000        7.100     4189.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      85.000       18.000     1530.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     210.000        8.000     1680.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       49.000       46.000     2254.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      2100.000        4.500     9450.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       525.000        6.000     3150.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2100.000        2.100     4410.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      28.000       20.000      560.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      24.000       20.000      480.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
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           01. 7826-05-70 
643.0300   Traffic Control Drums          DAY     1720.000        0.500      860.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1135.000        1.000     1135.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2255.000        0.250      563.75        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1550.000        0.600      930.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       4.000       20.000       80.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 7826-05-70 
643.3000   Traffic Control Detour Signs   DAY    15995.000        0.170     2719.15        0.000        0.00       0.000        0.00 
645.0112   Geotextile Fabric Type DF Sche SY       500.000        2.000     1000.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY      1316.000        2.000     2632.00        0.000        0.00       0.000        0.00 
645.0140   Geotextile Fabric Type SAS     SY      3000.000        1.750     5250.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     21580.000        0.300     6474.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         1.500      340.000      510.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      8577.000        0.450     3859.65        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      8577.000        0.550     4717.35        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      2014.000        1.000     2014.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      11.000      190.000     2090.00        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 7826-05-70 
650.9920   Construction Staking Slope Sta LF      8976.000        0.350     3141.60        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       706.000        2.500     1765.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        40.000        5.000      200.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1862595.16                     0.00                   0.000 
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  PROPOSAL: 20150310038 
 
               STATE PROJECT(S):  7857-00-70                            LOCATION  Clark           COUNTY 
                                                                                  Town Dewhurst, Riviera Ave 
                                                                                  Town Road 
                                                                                  Clark County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      450.000     1350.00      450.000     1350.00     450.000     1350.00 
201.0205   Grubbing                       STA        3.000      450.000     1350.00      450.000     1350.00     450.000     1350.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    11895.000    11895.00    10400.000    10400.00    3500.000     3500.00 
           01. 19+88 
205.0100   Excavation Common              CY       774.000       12.000     9288.00       12.000     9288.00      12.000     9288.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     8250.000     8250.00     8750.000     8750.00    4500.000     4500.00 
           01. B-10-0224 
210.0100   Backfill Structure             CY       285.000       18.000     5130.00       18.000     5130.00      18.000     5130.00 
213.0100   Finishing Roadway (project)    EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           01. 7857-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       70.000       28.000     1960.00       28.000     1960.00      28.000     1960.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      765.000       17.300    13234.50       17.300    13234.50      17.300    13234.50 
415.0120   Concrete Pavement 12-Inch      SY        22.000      168.000     3696.00      168.000     3696.00     168.000     3696.00 
415.0410   Concrete Pavement Approach Sla SY       125.000      193.000    24125.00      193.000    24125.00     193.000    24125.00 
455.0605   Tack Coat                      GAL       77.000       18.000     1386.00       18.000     1386.00      18.000     1386.00 
465.0105   Asphaltic Surface              TON      260.000      131.850    34281.00      131.850    34281.00     131.850    34281.00 
502.0100   Concrete Masonry Bridges       CY       204.000      386.000    78744.00      485.000    98940.00     600.000   122400.00 
502.3200   Protective Surface Treatment   SY       205.000        3.100      635.50        3.000      615.00       3.000      615.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5510.000        1.200     6612.00        0.970     5344.70       1.000     5510.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24240.000        1.200    29088.00        0.940    22785.60       1.100    26664.00 
513.4060   Railing Tubular Type M (struct LS         1.000    33000.000    33000.00    27100.000    27100.00   31000.000    31000.00 
           01. B-10-0224 
516.0500   Rubberized Membrane Waterproof SY        22.000       40.000      880.00       37.000      814.00      30.000      660.00 
517.1015.S Concrete Staining Multi-Color  SF       505.000        8.400     4242.00        7.400     3737.00       7.400     3737.00 
           01. B-10-0224 
517.1050.S Architecturl Surfce Treatmnt ( SF       505.000       17.000     8585.00       13.000     6565.00      20.000    10100.00 
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           01. B-10-0224 
520.0112   Culvert Pipe Class III 12-Inch LF       110.000       29.000     3190.00       29.000     3190.00      29.000     3190.00 
550.0020   Pre-Boring Rock or Consolidate LF       120.000      165.000    19800.00      187.000    22440.00     200.000    24000.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       144.000       41.000     5904.00       38.500     5544.00      40.000     5760.00 
606.0300   Riprap Heavy                   CY       165.000       37.500     6187.50       47.000     7755.00      45.000     7425.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       170.000        7.000     1190.00        7.000     1190.00       7.000     1190.00 
614.0920   Salvaged Rail                  LF       135.000        3.000      405.00        3.000      405.00       3.000      405.00 
619.1000   Mobilization                   EACH       1.000    38135.000    38135.00    40385.000    40385.00   22585.000    22585.00 
625.0500   Salvaged Topsoil               SY      1220.000        2.500     3050.00        2.500     3050.00       2.500     3050.00 
627.0200   Mulching                       SY      1230.000        0.150      184.50        0.150      184.50       0.150      184.50 
628.1504   Silt Fence                     LF      1095.000        2.000     2190.00        2.000     2190.00       2.000     2190.00 
628.1520   Silt Fence Maintenance         LF      2190.000        0.010       21.90        0.010       21.90       0.010       21.90 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00       15.000       30.00      15.000       30.00 
628.2027   Erosion Mat Class II Type C    SY       880.000        4.500     3960.00        4.500     3960.00       4.500     3960.00 
628.6005   Turbidity Barriers             SY       105.000       25.000     2625.00       25.000     2625.00      25.000     2625.00 
628.7504   Temporary Ditch Checks         LF        50.000        8.000      400.00        8.000      400.00       8.000      400.00 
629.0210   Fertilizer Type B              CWT        1.500      150.000      225.00      150.000      225.00     150.000      225.00 
630.0120   Seeding Mixture No. 20         LB        65.000        5.000      325.00        5.000      325.00       5.000      325.00 
630.0200   Seeding Temporary              LB        40.000        2.000       80.00        2.000       80.00       2.000       80.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       55.000      220.00       55.000      220.00      55.000      220.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00       25.000      300.00      25.000      300.00 
638.2102   Moving Signs Type II           EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
638.2602   Removing Signs Type II         EACH       6.000       40.000      240.00       40.000      240.00      40.000      240.00 
638.3000   Removing Small Sign Supports   EACH       6.000       20.000      120.00       20.000      120.00      20.000      120.00 
642.5001   Field Office Type B            EACH       1.000      950.000      950.00     1925.000     1925.00    1000.000     1000.00 
643.0100   Traffic Control (project)      EACH       1.000     1974.080     1974.08     1974.080     1974.08    1974.000     1974.00 
           01. 7857-00-70 
645.0120   Geotextile Fabric Type HR      SY       330.000        3.000      990.00        2.900      957.00       3.000      990.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1800.000        1.840     3312.00        1.840     3312.00       1.840     3312.00 
650.4500   Construction Staking Subgrade  LF       399.000        0.010        3.99        0.010        3.99       0.010        3.99 
650.5000   Construction Staking Base      LF       399.000        0.750      299.25        0.750      299.25       0.750      299.25 
650.6000   Construction Staking Pipe Culv EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
650.6500   Construction Staking Structure LS         1.000      959.560      959.56      959.560      959.56     959.560      959.56 
           01. B-10-0224 
650.9910   Const Staking Supplemental Con LS         1.000      338.000      338.00      338.000      338.00     388.000      388.00 
           01. 7857-00-70 
650.9920   Construction Staking Slope Sta LF       399.000        0.800      319.20        0.800      319.20       0.800      319.20 
690.0150   Sawing Asphalt                 LF        41.000        4.000      164.00        4.000      164.00       4.000      164.00 
690.0250   Sawing Concrete                LF        42.000        4.000      168.00        4.000      168.00       4.000      168.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     1224.000        1.000     1224.00        1.000     1224.00       1.000     1224.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310038 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               387366.98                397526.28               403964.90 
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  PROPOSAL: 20150310038 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      450.000     1350.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000      450.000     1350.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    69800.000    69800.00        0.000        0.00       0.000        0.00 
           01. 19+88 
205.0100   Excavation Common              CY       774.000       12.000     9288.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     9200.000     9200.00        0.000        0.00       0.000        0.00 
           01. B-10-0224 
210.0100   Backfill Structure             CY       285.000       18.000     5130.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           01. 7857-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON       70.000       28.000     1960.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      765.000       17.300    13234.50        0.000        0.00       0.000        0.00 
415.0120   Concrete Pavement 12-Inch      SY        22.000      168.000     3696.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       125.000      193.000    24125.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       77.000       18.000     1386.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      260.000      131.850    34281.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       204.000      400.000    81600.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       205.000        3.000      615.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5510.000        0.950     5234.50        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24240.000        1.100    26664.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    41000.000    41000.00        0.000        0.00       0.000        0.00 
           01. B-10-0224 
516.0500   Rubberized Membrane Waterproof SY        22.000       50.000     1100.00        0.000        0.00       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF       505.000        7.400     3737.00        0.000        0.00       0.000        0.00 
           01. B-10-0224 
517.1050.S Architecturl Surfce Treatmnt ( SF       505.000       13.000     6565.00        0.000        0.00       0.000        0.00 
           01. B-10-0224 
520.0112   Culvert Pipe Class III 12-Inch LF       110.000       29.000     3190.00        0.000        0.00       0.000        0.00 
550.0020   Pre-Boring Rock or Consolidate LF       120.000      700.000    84000.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       144.000       45.000     6480.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       165.000       95.000    15675.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       170.000        7.000     1190.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310038 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.0920   Salvaged Rail                  LF       135.000        3.000      405.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    22475.000    22475.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1220.000        2.500     3050.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      1230.000        0.150      184.50        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1095.000        2.000     2190.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2190.000        0.010       21.90        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       880.000        4.500     3960.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       105.000       25.000     2625.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        8.000      400.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.500      150.000      225.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        65.000        5.000      325.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        40.000        2.000       80.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       55.000      220.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       6.000       40.000      240.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       6.000       20.000      120.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2050.000     2050.00        0.000        0.00       0.000        0.00 
           01. 7857-00-70 
645.0120   Geotextile Fabric Type HR      SY       330.000        3.000      990.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1800.000        1.840     3312.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       399.000        4.000     1596.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       399.000        4.000     1596.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000      200.000      600.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. B-10-0224 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 7857-00-70 
650.9920   Construction Staking Slope Sta LF       399.000        1.000      399.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        41.000        4.000      164.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        42.000        4.000      168.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1224.000        1.000     1224.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20150310038 
 
 
                                      PROPOSAL TOTAL.......               517651.40                     0.00                    0.00 
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   CERTIFIED BY- 
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                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/10/15 
 
 
  PROPOSAL: 20150310039 
 
               STATE PROJECT(S):  8396-00-72                            LOCATION  Douglas         COUNTY 
                                                                                  Town Wascott, Smith Bridge Rd 
                                                                                  Town Road 
                                                                                  Douglas County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      150.000      750.00      150.000      750.00       0.000        0.00 
201.0205   Grubbing                       STA        5.000      150.000      750.00      150.000      750.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    24500.000    24500.00    68000.000    68000.00       0.000        0.00 
           01. 10+00 
204.0165   Removing Guardrail             LF        64.000        5.000      320.00        5.000      320.00       0.000        0.00 
205.0100   Excavation Common              CY       280.000       15.000     4200.00       15.000     4200.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    60550.000    60550.00    42000.000    42000.00       0.000        0.00 
           01. B-16-0135 
208.0100   Borrow                         CY      2187.000       10.020    21913.74       10.020    21913.74       0.000        0.00 
210.0100   Backfill Structure             CY       220.000       15.000     3300.00       15.000     3300.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 8396-00-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      175.000       21.000     3675.00       18.750     3281.25       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      695.000       17.150    11919.25       17.250    11988.75       0.000        0.00 
455.0605   Tack Coat                      GAL       75.000        9.250      693.75        9.250      693.75       0.000        0.00 
465.0105   Asphaltic Surface              TON      250.000      131.070    32767.50      131.070    32767.50       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       504.000      536.000   270144.00      675.000   340200.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       565.000        3.000     1695.00        3.000     1695.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      7320.000        1.030     7539.60        1.000     7320.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     80570.000        1.000    80570.00        1.100    88627.00       0.000        0.00 
513.4065   Railing Tubular Type PF (struc LS         1.000    42650.000    42650.00    30000.000    30000.00       0.000        0.00 
           01. B-16-0135 
516.0500   Rubberized Membrane Waterproof SY        22.000       36.000      792.00       10.480      230.56       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF      2810.000        3.000     8430.00        1.850     5198.50       0.000        0.00 
           01. B-16-0135 
517.1050.S Architecturl Surfce Treatmnt ( SF      1730.000       13.500    23355.00        3.000     5190.00       0.000        0.00 
           01. B-16-0135 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      950.000      950.00      950.000      950.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
550.2124   Piling CIP Concrete 12 3/4 X 0 LF      1665.000       36.850    61355.25       37.000    61605.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       540.000       15.200     8208.00       15.200     8208.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      3575.000        4.750    16981.25        4.750    16981.25       0.000        0.00 
606.0200   Riprap Medium                  CY         8.000      100.000      800.00      100.000      800.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       270.000       90.500    24435.00       70.000    18900.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        42.000       70.000     2940.00       70.000     2940.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       2.000      670.000     1340.00      500.000     1000.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       2.000     1320.000     2640.00      500.000     1000.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        6.500      975.00        6.500      975.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      120.500      482.00       73.940      295.76       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       62.000     9771.20       62.000     9771.20       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    94610.000    94610.00    89000.000    89000.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1885.000        2.250     4241.25        2.250     4241.25       0.000        0.00 
627.0200   Mulching                       SY      1340.000        0.350      469.00        0.350      469.00       0.000        0.00 
628.1504   Silt Fence                     LF       545.000        2.000     1090.00        2.000     1090.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1090.000        0.010       10.90        0.010       10.90       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      385.000     1540.00      385.000     1540.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00       15.000       30.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      1120.000        1.850     2072.00        1.850     2072.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       600.000       24.000    14400.00       24.000    14400.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       2.000       40.000       80.00       40.000       80.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        40.000        8.000      320.00        8.000      320.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.000      100.000      200.00      100.000      200.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        80.000       15.000     1200.00       15.000     1200.00       0.000        0.00 
630.0200   Seeding Temporary              LB        50.000        4.000      200.00        4.000      200.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      12.000       55.000      660.00       55.000      660.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        12.000       20.000      240.00      200.000     2400.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        34.500       24.000      828.00      200.000     6900.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       2.000       60.000      120.00       60.000      120.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      10.000       29.000      290.00       29.000      290.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      10.000       15.000      150.00       15.000      150.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3200.000     3200.00     2500.000     2500.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     3000.000     3000.00     3589.000     3589.00       0.000        0.00 
           01. 8396-00-72 
645.0120   Geotextile Fabric Type HR      SY       467.000        2.850     1330.95        2.000      934.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2200.000        1.550     3410.00        1.550     3410.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20150310039 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       2.000      205.000      410.00      205.000      410.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       432.000        0.750      324.00        0.750      324.00       0.000        0.00 
650.5000   Construction Staking Base      LF       432.000        0.850      367.20        0.850      367.20       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       540.000        0.900      486.00        0.900      486.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2080.800     2080.80     2080.800     2080.80       0.000        0.00 
           01. B-16-0135 
650.9910   Const Staking Supplemental Con LS         1.000      450.000      450.00      450.000      450.00       0.000        0.00 
           01. 8396-00-72 
650.9920   Construction Staking Slope Sta LF       432.000        1.000      432.00        1.000      432.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        43.000        4.000      172.00        4.000      172.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     3024.000        1.000     3024.00        1.000     3024.00       0.000        0.00 
SPV.0090   Special                        LF       450.000       11.000     4950.00        7.000     3150.00       0.000        0.00 
           01. Heavy Duty Silt Fence 
SPV.0105   Special                        LS         1.000     1800.000     1800.00     3000.000     3000.00       0.000        0.00 
           01. Assemble And Install Dry Hydrant 
 
                                      PROPOSAL TOTAL.......               889780.64                951754.41                    0.00 
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  PROPOSAL: 20150310040 
 
               STATE PROJECT(S):  8880-00-70                            LOCATION  Clark           COUNTY 
                                                                                  Town Mayville, Division Ave 
                                                                                  Town Road 
                                                                                  Clark County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000        1.000        4.00        1.000        4.00       1.000        4.00 
201.0205   Grubbing                       STA        4.000        1.000        4.00        1.000        4.00       1.000        4.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    11500.000    11500.00    12275.000    12275.00   10000.000    10000.00 
           01. 10+00 
205.0100   Excavation Common              CY      1170.000        9.150    10705.50        9.150    10705.50       9.150    10705.50 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     7800.000     7800.00    10750.000    10750.00    5000.000     5000.00 
           01. B-10-0227 
210.0100   Backfill Structure             CY       160.000       19.600     3136.00       19.600     3136.00      19.600     3136.00 
213.0100   Finishing Roadway (project)    EACH       1.000      650.000      650.00      650.000      650.00     650.000      650.00 
           01. 8880-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      135.000       30.000     4050.00       30.000     4050.00      30.000     4050.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      770.000       18.550    14283.50       18.550    14283.50      18.550    14283.50 
311.0110   Breaker Run                    TON      890.000       17.750    15797.50       17.750    15797.50      17.750    15797.50 
455.0605   Tack Coat                      GAL      105.000       21.000     2205.00       21.000     2205.00      21.000     2205.00 
465.0105   Asphaltic Surface              TON      350.000      131.170    45909.50      131.170    45909.50     131.170    45909.50 
502.0100   Concrete Masonry Bridges       CY       188.000      433.000    81404.00      490.000    92120.00     700.000   131600.00 
502.3200   Protective Surface Treatment   SY       255.000        3.000      765.00        3.000      765.00       3.000      765.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5210.000        0.900     4689.00        1.040     5418.40       1.000     5210.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24280.000        0.900    21852.00        0.990    24037.20       1.100    26708.00 
513.4060   Railing Tubular Type M (struct LS         1.000    30000.000    30000.00    30700.000    30700.00   42000.000    42000.00 
           01. B-10-0227 
516.0500   Rubberized Membrane Waterproof SY        18.000       42.000      756.00       37.000      666.00      30.000      540.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       640.000       36.000    23040.00       36.000    23040.00      40.000    25600.00 
606.0300   Riprap Heavy                   CY       160.000       51.000     8160.00       49.000     7840.00      45.000     7200.00 
606.1100.S Transition Mat                 SY       405.000       67.550    27357.75       67.550    27357.75      23.000     9315.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       130.000        7.000      910.00        7.000      910.00       7.000      910.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    53500.000    53500.00    50950.000    50950.00   52500.000    52500.00 
625.0500   Salvaged Topsoil               SY      2745.000        2.250     6176.25        2.250     6176.25       2.250     6176.25 
627.0200   Mulching                       SY      4270.000        0.200      854.00        0.200      854.00       0.250     1067.50 
628.1504   Silt Fence                     LF      1775.000        2.000     3550.00        2.000     3550.00       2.000     3550.00 
628.1520   Silt Fence Maintenance         LF      3550.000        0.010       35.50        0.010       35.50       0.250      887.50 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      350.000     1400.00     300.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00       15.000       30.00     200.000      400.00 
628.2023   Erosion Mat Class II Type B    SY       405.000        1.000      405.00        1.000      405.00       1.800      729.00 
628.2033   Erosion Mat Class III Type B   SY       445.000        8.500     3782.50        8.500     3782.50       6.000     2670.00 
628.6005   Turbidity Barriers             SY       300.000       24.000     7200.00       24.000     7200.00      32.000     9600.00 
628.7504   Temporary Ditch Checks         LF        50.000        8.000      400.00        8.000      400.00      10.000      500.00 
629.0210   Fertilizer Type B              CWT        3.000       75.000      225.00       75.000      225.00      70.000      210.00 
630.0120   Seeding Mixture No. 20         LB       130.000       10.000     1300.00       10.000     1300.00       6.000      780.00 
630.0200   Seeding Temporary              LB       115.000        3.000      345.00        3.000      345.00       3.000      345.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       65.000      260.00       65.000      260.00      75.000      300.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00       25.000      300.00      25.000      300.00 
638.2602   Removing Signs Type II         EACH       4.000       50.000      200.00       50.000      200.00      30.000      120.00 
642.5001   Field Office Type B            EACH       1.000      800.000      800.00     1815.000     1815.00    1000.000     1000.00 
643.0100   Traffic Control (project)      EACH       1.000     1893.000     1893.00     1912.000     1912.00    1893.000     1893.00 
           01. 8880-00-70 
645.0120   Geotextile Fabric Type HR      SY       320.000        2.750      880.00        2.350      752.00       3.000      960.00 
650.4500   Construction Staking Subgrade  LF       678.000        0.100       67.80        0.750      508.50       0.100       67.80 
650.5000   Construction Staking Base      LF       678.000        0.500      339.00        0.900      610.20       0.500      339.00 
650.6500   Construction Staking Structure LS         1.000      934.200      934.20     1500.000     1500.00     934.200      934.20 
           01. B-10-0227 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      275.000      275.00     300.000      300.00 
           01. 8880-00-70 
650.9920   Construction Staking Slope Sta LF       678.000        0.500      339.00        0.800      542.40       0.500      339.00 
715.0502   Incentive Strength Conc Struct DOL     1128.000        1.000     1128.00        1.000     1128.00       1.000     1128.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
 
                                      PROPOSAL TOTAL.......               409123.00                426580.70               457389.25 
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   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000        1.000        4.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        4.000        1.000        4.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    84500.000    84500.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY      1170.000        9.150    10705.50        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    18400.000    18400.00        0.000        0.00       0.000        0.00 
           01. B-10-0227 
210.0100   Backfill Structure             CY       160.000       19.600     3136.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      650.000      650.00        0.000        0.00       0.000        0.00 
           01. 8880-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      135.000       30.000     4050.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      770.000       18.550    14283.50        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON      890.000       17.750    15797.50        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      105.000       21.000     2205.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      350.000      131.170    45909.50        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       188.000      500.000    94000.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       255.000        3.000      765.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5210.000        1.000     5210.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     24280.000        1.100    26708.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    38400.000    38400.00        0.000        0.00       0.000        0.00 
           01. B-10-0227 
516.0500   Rubberized Membrane Waterproof SY        18.000       46.000      828.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       640.000       44.000    28160.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       160.000       91.000    14560.00        0.000        0.00       0.000        0.00 
606.1100.S Transition Mat                 SY       405.000       67.550    27357.75        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       130.000        7.000      910.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    24718.770    24718.77        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      2745.000        2.250     6176.25        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      4270.000        0.200      854.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1775.000        2.000     3550.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      3550.000        0.010       35.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00        0.000        0.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1910   Mobilization Emergency Erosion EACH       2.000       15.000       30.00        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY       405.000        1.000      405.00        0.000        0.00       0.000        0.00 
628.2033   Erosion Mat Class III Type B   SY       445.000        8.500     3782.50        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       300.000       24.000     7200.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        8.000      400.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        3.000       75.000      225.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       130.000       10.000     1300.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       115.000        3.000      345.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       65.000      260.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1893.000     1893.00        0.000        0.00       0.000        0.00 
           01. 8880-00-70 
645.0120   Geotextile Fabric Type HR      SY       320.000        3.800     1216.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       678.000        0.750      508.50        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       678.000        0.900      610.20        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. B-10-0227 
650.9910   Const Staking Supplemental Con LS         1.000      275.000      275.00        0.000        0.00       0.000        0.00 
           01. 8880-00-70 
650.9920   Construction Staking Slope Sta LF       678.000        0.800      542.40        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1128.000        1.000     1128.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               505898.87                     0.00                    0.00 
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