



Wisconsin Department of Transportation

September 8, 2015

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #07: 1440-18-71, WISC 2015 489
Plymouth – Sheboygan Falls
STH 67 – STH 32
STH 23
Sheboygan County

Letting of September 15, 2015

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress (Add language about Northern Long-eared Bat)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1440-18-71

September 8, 2015

Special Provisions

3. Prosecution and Progress

Add the following:

Northern Long-eared Bats (*Myotis septentrionalis*)

Northern Long-eared Bats (NLEB) have potential to inhabit the project limits.

There shall be no Clearing (per bid item or associated with fence installation) for this contract, from April 1 to September 30 both dates inclusive, in order to avoid adverse impacts upon the NLEBs.

Notify Project Leader 14 days in advance of any work on box culverts or bridges to allow time for department to complete the Bats Presence Structure Inspection Form.

Submit a schedule and description of Clearing and Grubbing operations to the department 14 days prior to any Clearing operations. The department will determine, based on schedule and scope of work, what erosion control shall be implemented for the Clearing operations.

END OF ADDENDUM