

Wisconsin Department of Transportation

January 6, 2016

Division of Transportation Systems Development

Bureau of Project Development 4802 Sheboygan Avenue, Rm 601 P O Box 7916 Madison, WI 53707-7916

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #06: 7371-00-70, WISC 2016 004

CTH OT – CTH MH

Halfway Creek Bridge B-32-0229

CTH XX

La Crosse County

Letting of January 12, 2016

This is Addendum No. 01, which provides for the following:

Special Provisions

| Revised Special Provisions | | | | | | |
|----------------------------|--|--|--|--|--|--|
| Article | Description | | | | | |
| No. | Description | | | | | |
| 05 | Revised the Village of Holmen subsection of the Utilities special provision to leave the | | | | | |
| | underground storm sewer outfall pipe in place. | | | | | |

Schedule of Items

| Added Bid Item Quantities | | | | | | | | |
|---------------------------|-------------------|------|-----------------|---------------------|-------------------|--|--|--|
| Bid Item | Item Description | Unit | Old Quantity | Revised Quantity | Proposal Total | | | |
| 511.1100 | Temporary Shoring | SF | 0 | 267 | 267 | | | |

Plan Sheets

| Revised Plan Sheets | | | | | |
|---------------------|---|--|--|--|--|
| Plan | Plan Sheet Title (brief description of changes to sheet) | | | | |
| Sheet | Fight Sheet Title (bilet description of changes to sheet) | | | | |
| 52 | Added Temporary Shoring at Pier | | | | |
| 53 | Added Quantity for Temporary Shoring; Revised Backfill Structure Note | | | | |
| 55 | Modified Wing 2 for Sanitary Sewer Outfall Pipe | | | | |
| 56 | Modified Wing 2 for Sanitary Sewer Outfall Pipe | | | | |

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

ADDENDUM NO. 01 7371-00-70 January 6, 2016

Special Provisions

5. Utilities

Replace entire section titled Village of Holmen with the following:

Village of Holmen

The Village of Holmen has an underground sanitary sewer discharge line running parallel to CTH XX on the western side of the roadway from a manhole at State 26+31, 25' LT to an outfall at the southwest bridge wing wall.

This line will remain in place, and part of the line will run below the bottom outside corner of wing 2 as shown on the plans. Use caution to avoid damage to the existing pipe during construction.

Schedule of Items

Attached, dated January 6, 2016, are the revised Schedule of Items Page 7.


Plan Sheets


The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:


Revised: 52, 53, 55 and 56.


Added: None.

END OF ADDENDUM









Wisconsin Department of Transportation PAGE: 7 DATE: 01/06/16

SCHEDULE OF ITEMS REVISED:

CONTRACT: PROJECT(S): FEDERAL ID(S): 20160112006 7371-00-70 WISC 2016004

| | ACTOR : | | | | |
|------------|--|-----------------------|---------------|------------------------|--|
| LINE | ITEM DESCRIPTION | APPROX. | UNIT PRICE | BID AMOUNT | |
| NO | | QUANTITY AND UNITS | DOLLARS CTS | DOLLARS CTS | |
| 0650 | ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR | 300.000 HRS | 5.00000 | 1500.00 | |
| 0660 | ASP.1T0G On-the-Job Training Graduate at \$5. 00/HR | 300.000 HRS | 5.00000 | 1500.00 | |
| 0670 | SPV.0060 Special 01. Utility Line Opening (ULO) | 2.000 EACH | | | |
| 0680 | 511.1100 Temporary Shoring | 267.000 SF | | | |
| | SECTION 0001 TOTAL | | | · | |
| _ . | TOTAL BID | | | · | |