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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 5, 2018 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #17: 1550-04-60   

Cumberland - Spooner  
CTH B E. Junction To Green Valley Road  
USH 63     
Washburn County 

   
  
     
   
  
 

Letting of April 10, 2018 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

650.9920 Construction Staking Slope Stakes LF 11,473 -9,594 1,879 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

25 Quantity of Item 650.9920 is changed from 11,473 LF to 1,879 LF 
 

Schedule of Items 
Attached, dated April 5, 2018, are the revised Schedule of Items Page 4. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised:  25 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 04/05/2018 15:18:14

Proposal ID: 20180410017 Project(s): 1550-04-60

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0098 646.1020

Marking Line Epoxy 4-Inch LF

1,788.000

_________._____ _________._____

0100 650.6000

Construction Staking Pipe Culverts EACH

9.000

_________._____ _________._____

0102 650.9910

Construction Staking Supplemental
Control (project) 01.1550-04-60

LUMP SUM _________._____LS

0104 650.9920

Construction Staking Slope Stakes LF

1,879.000

_________._____ _________._____

0106 690.0150

Sawing Asphalt LF

480.000

_________._____ _________._____

0108 690.0250

Sawing Concrete LF

320.000

_________._____ _________._____

0110 SPV.0060

Special 01. Salvage & Reset 2 Culvert
Sections

EACH

2.000

_________._____ _________._____

0112 SPV.0060

Special 02. Salvage & Reset 3 Culvert
Sections

EACH

6.000

_________._____ _________._____

0114 SPV.0090

Special 01. Regrading Ditch LF

572.000

_________._____ _________._____

0116 SPV.0105

Special 01. Cattle Pass Liner 24-Inch LUMP SUM _________._____LS

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 4 of 4
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