

# **Wisconsin Department of Transportation**

March 22, 2018

#### Development Bureau of Project Development

4822 Madison Yards Way, 4th Floor South Madison, WI 53705

**Division of Transportation Systems** 

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

### **NOTICE TO ALL CONTRACTORS:**

Proposal #18: 8120-04-73, WISC 2018 199

C Rice Lake, Knapp Street

**Bear Paw Avenue to Hammond Avenue** 

**STH 48** 

**Barron County** 

8120-04-74, WISC 2018 200 C Rice Lake, Knapp Street

**CTH SS East Junction Intersection** 

**STH 48** 

**Barron County** 

8120-04-75, WISC 2018 201 C Rice Lake, Knapp Street Wisconsin Avenue Intersection **STH 48** 

**Barron County** 

## Letting of April 10, 2018

This is Addendum No. 01, which provides for the following:

### **Plan Sheets:**

Revised Plan Sheets	
Plan	Plan Sheet Title (brief description of changes to sheet)
Sheet	` ' '
	Sequence of Operations (replaced sheet 43 with STH 48 & Hammond Ave Intersection
43	Sequence of Operations – the STH 48 & Wisconsin Avenue Intersection Sequence of
	Operations sheet was inadvertently originally included as sheet 43)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

# Mike Coleman

Proposal Development Specialist **Proposal Management Section** 

**END OF ADDENDUM** 

