FDM 19-10 Attachment 20.1 Sample of Form DT 25, Governor’s Approval Form

RECOMMENDATION TO GOVERNOR Wisconsin Department of Transportation
FOR CONTRACT AND BOND APPROVAL
DT25  2/2005 Let Proposal Number
Project ID(s) Organization - Division Bureau
1100-10-71 1100-10-73 Transportation System Development Project Development
1100-11-91 1100-11-93 Originator Name Title
Scott J. Lawry, P.E. Chief Proposal Management Engineer
Contract Amount WisDOT Confidential Estimate
$ $
Contract With Contract Type
[ Let Construction [ LFA (State) [ LFA (Local) [JRazing [ Emergency Construction
of [ Traffic Mitigation [ Local Construction [ Construction Eng [ Design Eng [J Survey
[ ridge Design O Environmental [ Railroads Other:
Project Description/Location
Z0oo Freeway (NB) Z00 Freeway (NB) Zoo Freeway (NB) Zoo Freeway (NB)
Belton Line Overpass to Zoo Zoo |/C Capitol Dr. Intelligent Transportation Intelligent Transportation
USH 45 Interchange USH 45 Systems (ITS) USH 45 Systems (ITS) USH 45
Milwaukee County Milwaukee County Milwaukee County Milwaukee County
Date Let Date Awarded [0 Bond Required [0 Bond Not Required

Project Requested By or Purpose
The Department of Transportation in cooperation with the Federal Highway Administration
under a federally funded program to rehabilitate the roadway pavement and structures.

Work Consists of

Deck Replacement and Widening B-40-95, 99, 127, 100, 101,357, 359,334; Asphaltic Milling and Pavement,
Base Patching, Sewer Rehabilitation and Lighting, Signing and Safety Improvements.

Consequences - If Not Approved
This project is needed to preserve the pavement and bridges for the future. Failure to construct will
cause further deterioration of the freeway surface.

PROJECT FUNDING PERCENTAGES
STATE |.D. STATE FUNDS FEDERAL FUNDS LOCAL FUNDS OTHER
1100-10-71

1100-10-73

1100-11-91

1100-11-93

Contract Authority

| certify that this contract is financially and programmatically consistent with the approved annual operating budget or facilities program. | further certify that
this request for Governor's approval meets all applicable state and federal statutes, rules, regulations, and guidelines. This certification is based upon a
thorough and complete analysis of this request.

X

Forward to Department Secretary (Contract Authority) (Date)
Y

Forward to Office of the Governor (Department Secretary / Deputy Secretary) (Date)
X

Return to Contract Authority (Governor - Approval and Authorization) (Date)
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