Tabulation of Bids

Awarded to:

Wood Sewer & Excavating, Inc.

Date Awarded:

11/01/21

Amount Awarded
(includes Base Bid - No Alternates)
$1,511,450.69

Project Manager: Andrew Trimble Consultant: Westwood Infrastructure
State of Wisconsin Airport: ATW - Appleton International Airport Bid Date: 10/21/2021
Department of Transportation Project: ATW1003.c4 / AIP-55 / 0744-40-55 Bid Time: 2:00 P.M.
Bureau of Aeronautics Bid for: Watermain Loop DBE Goals: 0.0%
DESCRIPTION: Wood Sewer & Excavating, Inc. Donald Hietpas & Sons Inc. Dorner Inc. [Jossart Brothers, Inc. De Groot, Inc. PTS Contractors, Inc. [Vinton Construction Company Veit & Company, Inc. [James Peterson Sons, Inc. [Advance Construction, Inc.
E9238 Cty X P.O. Box 166 E506 Luxemburg Road 1682 Swan Road 4201 Champion Rd. 4075 Eaton Road P.O. Box 1987 2445 S 179th Street, Suite E IN2251 Gibson Drive 2141 Woodale Ave.
New London, WI 54961 1450 E. North Ave PO Box 129 De Pere, WI 54115 Green Bay, WI 54311 Green Bay, WI 54311 2705 N. Rapids Road New Berlin, WI 53146 Medofrd, WI 54451 Green Bay, WI 54313
BASE BID - WATERMAIN CONSTRUCTION Little Chute, W1 54140 Luxemburg, WI 54217 Manitowoc, WI 54220
Bid Item Description Quantity Unit Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
C-102-5.1A  EROSION CONTROL MOBILIZATION 5 EACH $354.75 $1,773.75 $455.00 $2,275.00 $528.00 $2,640.00 $500.00 $2,500.00 $202.00 $1,010.00 $460.00 $2,300.00 $450.00 $2,250.00 $495.00 $2,475.00 $450.00 $2,250.00 $115.00 $575.00
C-102-5.1B  EMERGENCY EROSION CONTROL MOBILIZATION 2 EACH $354.75 $709.50 $355.00 $710.00 $1,056.00 $2,112.00 $400.00 $800.00 $505.00 $1,010.00 $360.00 $720.00 $350.00 $700.00 $385.00 $770.00 $350.00 $700.00 $140.00 $280.00
C-102-5.1C  EROSION MAT URBAN CLASS |, TYPE B 1,450 SY $3.29 $4,770.50 $3.30 $4,785.00 $3.20 $4,640.00 $3.50 $5,075.00 $3.03 $4,393.50 $3.30 $4,785.00 $3.25 $4,712.50 $3.58 $5,191.00 $3.25 $4,712.50 $1.90 $2,755.00
C-102-5.1D  INSTALLATION AND REMOVAL OF SILT FENCE 5,700 LF $2.53 $14,421.00 $2.55 $14,535.00 $2.60 $14,820.00 $2.75 $15,675.00 $3.03 $17,271.00 $2.60 $14,820.00 $2.50 $14,250.00 $2.75 $15,675.00 $2.50 $14,250.00 $2.75 $15,675.00
C-102-5.1E  INLET PROTECTION TYPE A 2 EACH $141.92 $283.84 $141.50 $283.00 $121.00 $242.00 $150.00 $300.00 $202.00 $404.00 $144.00 $288.00 $140.00 $280.00 $154.00 $308.00 $140.00 $280.00 $138.00 $276.00
C-102-5.1F TEMPORARY DITCH CHECKS 108 LF $10.14 $1,095.12 $10.10 $1,090.80 $16.00 $1,728.00 $15.00 $1,620.00 $20.20 $2,181.60 $10.00 $1,080.00 $10.00 $1,080.00 $11.00 $1,188.00 $10.00 $1,080.00 $14.00 $1,512.00
C-102-5.1G  ROCK BAGS 20 EACH $25.34 $506.80 $25.25 $505.00 $26.00 $520.00 $28.00 $560.00 $15.15 $303.00 $26.00 $520.00 $25.00 $500.00 $27.50 $550.00 $25.00 $500.00 $9.00 $180.00
C-102-5.1H  SOIL STABILIZER TYPE B 10 ACRE $1,110.00 $11,100.00 $1,106.00 $11,060.00 $1,056.00 $10,560.00 $1,400.00 $14,000.00 $2,020.00 $20,200.00 $1,125.00 $11,250.00 $1,095.00 $10,950.00 $1,204.50 $12,045.00 $1,095.00 $10,950.00 $2,000.00 $20,000.00
C-012-5.11 EROSION CONTROL TEMPORARY SEEDING 1,400 LB $3.55 $4,970.00 $3.55 $4,970.00 $3.70 $5,180.00 $3.75 $5,250.00 $9.09 $12,726.00 $3.60 $5,040.00 $3.50 $4,900.00 $3.85 $5,390.00 $3.50 $4,900.00 $4.00 $5,600.00
C-105.1 MOBILIZATION 1Ls $21,820.69 $21,820.69 $10,000.00 $10,000.00 $17,806.00 $17,806.00 $30,000.00 $30,000.00 $12,120.00 $12,120.00 $43,631.00 $43,631.00 $59,000.00 $59,000.00 $37,019.00 $37,019.00 $16,416.00 $16,416.00 $146,000.00 $146,000.00
C-105.2  FIELD OFFICE TYPE C 11LsS $8,109.59 $8,109.59 $5,050.00 $5,050.00 $10,000.00 $10,000.00 $12,000.00 $12,000.00 $15,150.00 $15,150.00 $5,740.00 $5,740.00 $7,500.00 $7,500.00 $8,910.00 $8,910.00 $10,500.00 $10,500.00 $13,000.00 $13,000.00
P159.010  SITE FINISHING 1Ls $1,520.55 $1,520.55 $4,500.00 $4,500.00 $16,918.00 $16,918.00 $182,000.00 $182,000.00 $8,585.00 $8,585.00 $128,550.00 $128,550.00 $84,000.00 $84,000.00 $97,072.00 $97,072.00 $1,000.00 $1,000.00 $67,800.00 $67,800.00
P643.010 AIRPORT CONSTRUCTION TRAFFIC CONTROL 1Ls $20,273.98 $20,273.98 $14,746.00 $14,746.00 $18,820.00 $18,820.00 $17,000.00 $17,000.00 $21,210.00 $21,210.00 $23,500.00 $23,500.00 $17,826.00 $17,826.00 $19,800.00 $19,800.00 $17,826.00 $17,826.00 $44,000.00 $44,000.00
P646.010 MAINTENANCE AND REPAIR OF HAUL ROADS 1Ls $1.00 $1.00 $3,500.00 $3,500.00 $5,000.00 $5,000.00 $7,000.00 $7,000.00 $3,535.00 $3,535.00 $1.00 $1.00 $1.00 $1.00 $4,481.00 $4,481.00 $1.00 $1.00 $40,000.00 $40,000.00
P646.020 MAINTENANCE AND REPAIR OF AIRPORT HAUL ROADS 1Ls $1.00 $1.00 $3,500.00 $3,500.00 $12,815.00 $12,815.00 $10,000.00 $10,000.00 $5,555.00 $5,555.00 $7,500.00 $7,500.00 $1.00 $1.00 $1,867.00 $1,867.00 $12,000.00 $12,000.00 $50,000.00 $50,000.00
305.0110 BASE AGGREGATE DENSE 3/4-INCH 100 TON $18.62 $1,862.00 $18.00 $1,800.00 $23.00 $2,300.00 $15.00 $1,500.00 $17.17 $1,717.00 $20.00 $2,000.00 $25.00 $2,500.00 $15.13 $1,513.00 $15.95 $1,595.00 $25.00 $2,500.00
311.0110 BREAKER RUN 100 TON $18.62 $1,862.00 $18.00 $1,800.00 $23.00 $2,300.00 $15.00 $1,500.00 $17.17 $1,717.00 $20.00 $2,000.00 $25.00 $2,500.00 $22.44 $2,244.00 $20.40 $2,040.00 $25.00 $2,500.00
X162080 | EMPORARY CHAIN LINK FENCE GATE, 10"HEIGHT, 30' 118 $20,273.98 $20,273.98 $2,000.00 $2,000.00 $25,250.00 $25,250.00 $25,000.00 $25,000.00 $23,230.00 $23,230.00 $20,500.00 $20,500.00 $19,870.00 $19,870.00 $21,857.00 $21,857.00 $19,870.00 $19,870.00 $22,860.00 $22,860.00
SPV.0060.01 CONNECTION TO EXISTING 10-INCH WATERMAIN 2 EACH $3,804.35 $7,608.70 $6,000.00 $12,000.00 $3,200.00 $6,400.00 $2,000.00 $4,000.00 $4,682.36 $9,364.72 $5,050.00 $10,100.00 $5,173.00 $10,346.00 $9,448.50 $18,897.00 $2,727.11 $5,454.22 $4,000.00 $8,000.00
SPV.0060.02 GATE VALVE 12-INCH 18 EACH $4,218.00 $75,924.00 $4,250.00 $76,500.00 $3,767.00 $67,806.00 $4,100.00 $73,800.00 $4,713.34 $84,840.12 $4,300.00 $77,400.00 $4,077.00 $73,386.00 $4,200.00 $75,600.00 $3,640.98 $65,537.64 $3,650.00 $65,700.00
SPV.0060.03 El‘?‘lp:\l%NsT COMPLETE, AUXILIARY VALVE, LATERAL & ALL 17 EACH $8,699.58 $147,892.86 $8,800.00 $149,600.00 $8,080.00 $137,360.00 $8,500.00 $144,500.00 $9,158.97 $155,702.49 $9,700.00 $164,900.00 $7,972.00 $135,524.00 $7,978.00 $135,626.00 $8,404.68 $142,879.56 $8,800.00 $149,600.00
SPV.0060.04 SALAGE & RELOCATE HYDRANT 1 EACH $5,384.45 $5,384.45 $2,500.00 $2,500.00 $4,347.00 $4,347.00 $1,500.00 $1,500.00 $1,515.00 $1,515.00 $5,250.00 $5,250.00 $2,288.00 $2,288.00 $2,518.00 $2,518.00 $1,500.00 $1,500.00 $4,500.00 $4,500.00
SPV.0060.05  10-INCH CHECK VALVE WITH VAULT MANHOLE 3 EACH $14,720.21 $44,160.63 $13,140.00 $39,420.00 $14,355.00 $43,065.00 $17,500.00 $52,500.00 $16,462.64 $49,387.92 $20,125.00 $60,375.00 $20,194.00 $60,582.00 $13,560.00 $40,680.00 $19,927.66 $59,782.98 $15,000.00 $45,000.00
SPV.0090.01 WATERMAIN, OPEN CUT, 12-INCH 11,900 LF $71.33 $848,827.00 $78.50 $934,150.00 $90.00 $1,071,000.00 $80.00 $952,000.00 $91.47 $1,088,493.00 $90.00 $1,071,000.00 $89.40 $1,063,860.00 $88.27 $1,050,413.00 $93.99 $1,118,481.00 $165.00 $1,963,500.00
SPV.0090.02 WATERMAIN, DIRECTIONALLY BORED, 12-INCH 2,170 LF $121.55 $263,763.50 $119.00 $258,230.00 $131.00 $284,270.00 $120.00 $260,400.00 $135.67 $294,403.90 $125.00 $271,250.00 $175.00 $379,750.00 $212.40 $460,908.00 $238.52 $517,588.40 $230.00 $499,100.00
L108.101 LOCATE AND PROTECT EXISTING CIRCUITS 1Ls $2,534.25 $2,534.25 $16,867.00 $16,867.00 $20,000.00 $20,000.00 $8,000.00 $8,000.00 $3,535.00 $3,535.00 $20,500.00 $20,500.00 $13,167.00 $13,167.00 $14,268.00 $14,268.00 $21,166.05 $21,166.05 $48,800.00 $48,800.00
BASE BID - WATERMAIN CONSTRUCTION $1,511,450.69 $1,576,376.80 $1,787,899.00 $1,828,480.00 $1,839,560.25 $1,955,000.00 $1,971,723.50 $2,037,265.00 $2,053,260.35 $3,219,713.00
TOTAL BASE BID - WATERMAIN CONSTRUCTION $1,511,450.69 $1,576,376.80 $1,787,899.00 $1,828,480.00 $1,839,560.25 $1,955,000.00 $1,971,723.50 $2,037,265.00 $2,053,260.35 $3,219,713.00
GRAND TOTAL (Includes Base Bid - No Alternates) $1,511,450.69 $1,576,376.80 $1,787,899.00 $1,828,480.00 $1,839,560.25 $1,955,000.00 $1,971,723.50 $2,037,265.00 $2,053,260.35 $3,219,713.00
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