Let Date: 07/09/2024	NW REGION	
Proposal Number	004	005
DBE Goal	6%	2%
County	St Croix	Douglas
Road work Asphalt Paving/Tack Aggregate Concrete Paving * Stamped/Colored Concrete *Base Patching; Flumes; Removals	Х	Х
Bridge Work /Approaches/Deck Repair-Overlay/ *Pile Driving *Concrete Masonry / Retaining Walls *Slope Paving	Х	X/*X
Iron work BarSteel/Reinforcing Steel- Rebar DrilledTie- Dowel Bars	х	
Structures *BarSteel; Diaphragms; Girders *Railing *Cofferdams/Temp Shoring *Debris containment system/Removals	X/*X	
SurfaceTreatment/Sealer	Х	
BridgePainting/Staining *Pigmented Surface Sealer	*Х	
Excavation/Grading *Marsh Excavation *Excavation for Structures/Culverts	х	X/*X
Milling/Pulverize and Relay/Rumble Strips	Х	Х
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work - Driveways * Colored Concrete/Stamping	х	х
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains Pipe Underdrain	х	х

Let Date: 07/09/2024	NW REGION continued	
Proposal Number	004	005
DBE Goal	6%	2%
County	St Croix	Douglas
ElectricalWork/Lighting/TrafficSignals/Poles Pedestals/Bases/LoopDetector/Removals FiberOptic *ITS (temp SignalsInstall and/or Supplier)		*X
Beam Guard/Cable Barrier/Removals	Х	x
Erosion Control/Dust Control/Riprap Turbity barrier Tracking Pads	Х	х
Clearing and Grubbing	Х	x
Gates/Fence/Removal	Х	
_andscaping	Х	х
Field Office	Х	x
Pavement Cutting/Drilling/Sawing	х	X
Pavement Marking/Temporary Marking /Locating No Passing Zones/Removals	Х	x
Signs/Posts Markers/Removals	Х	x
QMP/Material Testing	х	x
Construction Staking	Х	X
Traffic Control Temporary Tape Temporary Concrete Barrier Temp Pedestrian	X/*X	X/*X
Material Supplier	Х	x
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals	x	X
* Contaminated soil hauling		

Let Date: 07/09/2024	NE REGION	
Proposal Number	002	003
DBE Goal	9%	8%
County	Door	Outagamie
Road work Asphalt Paving/Tack Aggregate Concrete Paving * Stamped/Colored Concrete Base Patching; Flumes; Removals	x	x
Bridge Work /Approaches//Deck Repair-Overlay/Pile Driving Surface Repair *Slope Paving	x	x
Iron work BarSteel/Reinforcing Steel- Rebar DrilledTie- Dowel Bars	x	x
Structures *BarSteel; Diaphragms; Girders *Railing *Cofferdams/Temp Shoring *Debris containment system/Removals	X/*X	*X
SurfaceTreatment/Sealer	x	
Excavation/Grading *Marsh Excavation *Excavation for Structures/Culverts	X/*X	X/*X
Milling/Pulverize and Relay/Rumble Strips		x
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work - Driveways * Colored Concrete/Stamping	x	x
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains Pipe Underdrain	x	x
Beam Guard/Cable Barrier/Removals	x	x
Erosion Control/Dust Control/Riprap *Turbity barrier *Tracking Pads	x	X/*X
Clearing and Grubbing	X	x

Let Date: 07/09/2024	NE REGION continued		
Proposal Number	002	003	
DBE Goal	9%	8%	
County	Door	Outagamie	
Landscaping	x	x	
Pavement Cutting/Drilling/Sawing	X	x	
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X	x	
Signs/PostsMarkers/Removals	x	x	
QMP/Material Testing	x	x	
Construction Staking	x	x	
Traffic Control Temporary Tape *Temporary Concrete Barrier *Temp Pedestrian	x	X/*X	
Material Supplier	X	x	
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Removals * Contaminated soil hauling	x	x	
X/*X/**X Indicates specialty item on this project in addition to typical bid items			