

2020 - 2021 WisDOT Construction Packages Addendum #1 - Posted 10/12/2020

Reg	Pkg	Project ID	Hwy	Limits	County	Const. Leader	DBE Goal	Selected Firm
Changes/Revisions								
None								
Delayed/Canceled								
NC	18	9911-00-70	Local Road	Rehabilitation - Bridge replacement	Florence	Consultant		Cancelled
SW	07	5415-00-71	Local Road	Rehabilitation - Bridge replacement	Crawford	Consultant		Cancelled
SW	11	7117-00-60	Local Road	Perpetuation - Operations improvement	Monroe	Consultant		Cancelled
SW	26	1204-05-76	US 18	Median improvement	Dane	Consultant		Cancelled
Added								
SW	68	5120-03-72	STH 33	Perpetuation - Resurfacing	La Crosse	Consultant		I & S Group, Inc.