
March 9, 2020 

Updated solicitations: 

SE-02: Interview date updated 

SE-17: Interview date updated 



Transportation 
Region/Bureau :

Bureau of Structures Solicitation ID : BOS-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Provide structure inspection services including: Structures Inspection (SI), Underwater Dive (UWD), Ancillary 
Sign/Signal/HML Inspection (AS), Ancillary Small Bridge/Wall Inspection (ACW), Non-Destructive Evaluation and 
Testing Inspection (NDT). Approx. 4000 structures: NW - 6%, NC - 3%, NE - 16%, SW - 17%, SE - 58%.

Project Description : SI: Routine, initial, fracture critical, in-depth, movable and damage/interim bridge inspections. UWD: Dive and 
underwater structure inspections for bridge and other structures with internal staff. AS: Structure inspection of wind 
loaded structures over roadways with internal weld inspection certified staff, NDT and with knowledge of rope access. 
ACW: Structure inspection of bridge, retaining wall and noise wall structures. NDT: NDT evaluations as needed to 
supplement structure inspections.

Master Group Id : March 2020 Structure Inspection Master Group Type : Structure Inspection

Items

All: Lists of structures for inspection

Department Provides

Schedule Item Due Date

All: Complete and update Inspection procedures

All: Perform initial, routine, in-depth inspections

All: Perform fracture critical, damage, movable inspections

All: Provide element based inspection reports in HSIS

All: Verify GPS coordinates and structure locations

All: Provide photos for CS3/4 defects

All: Report critical findings when discovered

All: Provide Structural Review and document if needed

All: Provide traffic control conforming to MUTCD/WMUTCD

All: Input traffic control into LCS system

All: Coordinate with project staff in construction zones

All: Provide lists for maint and repair recommendations

All: Original field reports for region office file

All: Provide WisDOT policy review and input as needed

All: Provide NDT as needed

SI UWD NDT: Provide SI&A inspections, review and update

All but AS: Assess channel/streambed deficiencies

UWD: Provide diving services for new and existing structures

UWD: Inspect with certified bridge&dive inspectors

All but AS: Develop UW profiles, provide hydrographic survey

Schedule for Deliverables
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Advertised Fixed Fee % : 7.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

All: Provide minimum (2) qualified inspection team leads or provide a plan to complete inspections in the event of loss of qualified personnel to 
complete inspections as required

ALL: Structure inspections must be completed by a WisDOT qualified Inspection Team Leader and must be on site at all times during the inspection

ALL: Bridge inspection Team Leader qualifications are in accordance with the NBIS and Wisconsin Bridge Inspection Manual

ALL: Any deficiencies discovered during an inspection that poses an imminent or actual danger to the public must be reported to WisDOT

All: Provided up to date certification for training as required

All: Structural Reviews need to be completed by a professional engineering registered in Wisconsin

SI/NDT/AS: The NDT must be completed under an ASNT Level II in the NDE being performed, onsite at all times during the inspection

SI/NDT: Fracture Critical Inspections must be completed by a bridge inspection Team Leader with the Fracture Critical NHI course Certificate

UWD: The UW dive Inspections must be completed by a certified diver and shall be onsite at all times during the inspection

UWD: Inspection Team Leader for UW dive inspection shall perform 50 percent or more of the diving to ensure detection of defects and assessments

UWD: Inspection Team Leader for UW dive inspection shall perform 50 percent or more of the diving to ensure detection of defects and assess

UWD: Inspection diver: (1) certified by a nationally recognized diver-training program (2) complete an FHWA-approved bridge inspection training or 
other FHWA underwater dive bridge inspection training

AS: Certified Welding Inspector

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

ALL: Possess skills in providing detailed structure inspection, reporting & entering inspection data and supporting documentation into HSIS

ALL: Familiar with work zone safety and the LCS, Manual on Uniform Traffic Control Devices and the WMUTCD

All but UWD: Possess certification and extensive experience in non-destructive testing

UWD: Possess certificiation and extensive experience in underwater bridge inspections

FC/NDT/AS: Possess experience in inspecting connections and structures that include bolted, welded, and fatique or fracture critical type details

ASI: Experience in Overhead Sign, Signal Monotube Inspections, and High Mast Lighting Inspections

All: Provide Inspection Procedures along quality control and safety plans

All: Provide details for specialized equipment necessary to perfom inspections

All but UWD: Provide experience and certification for rope access and self rescue

Consultant Requirements ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. This solicitation will consolidate three existing structure inspection master contracts. A consultant need not 
provide all services but should indicate in the NOI which services it is able to provide from the services listed in the 
"Project Purpose and Need." Include other services as appropriate.

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 04/02/2020

Interview Place : Hill Farms State Office Building; Madison, WI 

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management– What are your 
team’s quals from the past decade, capacity to deliver over the next two years, and strategies for success on this 
project? 2. Structures Inspection Experience (types from Project Purpose and Need and locations)– What are your 
team’s quals from the past decade, capacity to deliver over the next two years, and strategies for success on this 
project? 3. Inspection Teams –How many qualified team leaders and members does your firm have for each of the 
inspection types listed in the Project Purpose and Need? Explain how this contributes to project success. 4. Inspection 
Equipment–What equipment is owned/rented and is equipment shared between teams? Explain how this contributes to 
project success. 5. Resilience– What is your team’s plan to complete assignments if staff or equipment unexpectedly 
becomes unavailable? Explain how this contributes to project success. 6. Innovation–What has your team applied in the 
past decade and what potential innovations could your team apply to improve efficiency, effectiveness, and/or quality? 
List details (scope; WisDOT savings of cost and/or time) as well as noting ideas not implemented. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Bureau of Structures Solicitation ID : BOS-02

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

08/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Assess bridge deck conditions to assist in determining deck replacements and/or deck repair strategies, along with 
assessment of substructures units.

Project Description : Perform infrared thermographic bridge deck surveys and analysis, ground penetrating radar surveys and analysis and 
other surveys, coring, chloride testing, compressive strength testing along with other testing; preparing condition 
reports, preparing maps, tabular summaries and graphs of bridge deck deficiencies, providing visual and in-depth 
inspection and plan preparation for deck improvements.

Master Group Id : March 2020 Solicitation Bridge Deck Survey 
Services

Master Group Type : Bridge Deck Survey

Items

List of bridges for deck survey

Bridge as-built plans where available

Latest structure inspection reports

Department Provides

Schedule Item Due Date

Bridge Deck Condition Report

Underside deck inspection report, where requested

Provide traffic control and coordinate with County Dept.

Perform Non-Destructive testing as necessary per WisDOT Proc

Provide detailed hard/electronic copy reports to region PM

Input fully detailed inspections into HSIS

Input relevant data into HSIS

report any critical conditions and corrective actions

Include routine maintenance and prev. maint. actions reques

Review existing written procedures research existing reports

Research other agencies policies and provide recommendations

Deck survey inspection, chloride testing.

Maps showing plan view of delaminated and deteriorated area

Tabular summaries depicting delaminated and deteriorated are

Plan sheets showing plan view of proposed deck rehabilitatio

GPR values used to determine delam&deteriorated area

average GPR reading per structure

Upload Bridge deck survey into HSIS

Schedule for Deliverables
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DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.75

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Experience and a good working knowledge in the design of bridges

Qualified Bridge Inspector in the State of Wisconsin

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Firms with extensive experience in structure/bridge inspection

infrared thermographic survey equipment

knowledge and experience using infrared thermographic equipment to survey bridge decks and substructure units

Ground Penetrating radar equipment

knowledge and experience using ground penetrating radar equipment to survey bridge decks

Knowledge and skills involving traffic control and input of lane/shoulder closures into the WisDOT Lane Closure System (LCS).

Ability to produce quality reports and bridge plan sheets along with entering data and supporting documentation into HSIS.

Cartography skills

Familiarity with material testing of concrete and steel

Project Management skills

Consultant Requirements ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 04/03/2020

Interview Place : Hill Farms; 4822 Madison Yards Way, Madison, WI 

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management– What are your 
team’s quals from the past decade, capacity to deliver over the next two years, and strategies for success on this 
project? 2. Experience with NDT Methods (thermography (IR), ground penetrating radar (GPR), chloride ion testing, 
etc.) on Bridge Decks– What are your team’s quals from the past decade, capacity to deliver over the next two years, 
and strategies for success on this project? 3. Thermography scans –What types/levels of thermography scans does 
your team provide, and what are the most significant factors affecting reliability? Explain how this contributes to project 
success. 4. GPR Reliability–What is your team’s percent reliability when using GPR to determine deck prep quantities, 
overlay thickness, and average depth of rebar? Can defect/deterioration thresholds be reported in decibels? Explain 
how this contributes to project success. 5. Resilience– What is your team’s plan to complete assignments if staff or 
equipment unexpectedly becomes unavailable? Explain how this contributes to project success. 6. Innovation–What 
has your team applied in the past decade and what potential innovations could your team apply to improve efficiency, 
effectiveness, and/or quality? List details (scope; WisDOT savings of cost and/or time) as well as noting ideas not 
implemented. In addition to completing the Consultant Notice of Interest, you may attach an answer to the following 
question to your NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, 
answer the above question in 500 words or less, and attach your answer as a word or pdf document to your 
submission. Your answer should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Bureau of Project Development Solicitation ID : BPD-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Perform Value Engineering (VE) studies on highway and structure improvement projects with estimated costs of $50 
million and $40 million, respectively in accordance with FHWA requirements. WisDOT may also seek VE studies for 
projects with lower estimates if appropriate.

Project Description : Services include providing a VE team leader to schedule, organize and facilitate VE studies and supplying team 
members to participate in studies. Studies are expected to closely follow the standard VE six step job plan phases: 
Information, Function Analysis, Creative, Evaluation, Development and Presentation. WisDOT encourages the use of a 
weighted matrix or other ranking methodology, and analysis of life-cycle costs. 

Master Group Id : March 2020 Solicitation Value Engineering 
Services

Master Group Type : Value Engineering Services

Special Skills Certification License

Ability to assemble and manage/engage a multi-disciplined VE team

Experience performing a life cycle cost analysis in accordance with FHWA guidelines

Familiarity with Wisconsin transportation laws and policies

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

SAVE International Certification as a CVS (or VE team leader)

Experience leading VE studies

Experience with WisDOT projects

Civil Engineering background with transportation/highway experience, preferably P.E. license

Access to skilled team members in relevant fields, including national experts as needed

Consultant Requirements ( Listed in approximate order of importance) :

Items

Preliminary plans

Cost estimates

Project reports

Traffic projections

Other design information

Department Provides

Schedule Item Due Date

Value Engineering report for each study

WisDOT form 1342 and attachments

Schedule for Deliverables
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Transportation 
Region/Bureau :

Bureau of Technical Services Solicitation ID : BTS-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Assist WisDOT with geodetic services to support the Wisconsin Height Modernization Program.

Project Description : Perform geodetic services shall including geodetic leveling, static GNSS survey, technical activities, geodetic survey 
control station installation and WISCORS construction.

Master Group Id : March 2020 Solicitation Geodetic Services Master Group Type : Geodetic Services

Consultants Requirements

Knowledge and skills to operate Static GNSS surveying equipment and software for acquiring, processing and analyzing observational data.

Knowledge and skills to operate and maintain precise digital levels, invar rods and related software for acquiring, processing and analyzing leveling 
data.

Knowledge and ability to perform advanced analysis of horizontal and vertical geodetic survey adjustments.

Knowledge of the CORS installation process.

Knowledge of space and physical geometric positioning with various functions of the transportation improvement projects.

Knowledge of WisDOT and Federal Geodetic Control Subcommittee (FGCS) geodetic control survey standards and specifications.

Knowledge of the NGS “bluebook” process.

Knowledge of the hardware, firmware and software associated with physical and space positioning techniques.

Provide all equipment and supplies needed to perform specified tasks.

Perform any traffic control as necessary.

Obtain permission to travel across land by other than the owner of the land at the location of the Geodetic Survey Control Station(s).

Knowledge in computer systems and environments associated with Microsoft Windows operating system software.

Inform the Regional Maintenance Engineer when working along a state or federal highway right-of-way.

Inform local, county and state law enforcement when constructing Geodetic Survey Control Station(s) along highway or road right-of-way.

Arrange for identifying any underground obstructions in the proposed construction area by contacting Diggers Hotline and others that have facility 
utilities in the proposed construction area.

Knowledge to develop a station description or station recovery note or both for each station according to NGS and WisDOT guidelines.

Notify and coordinate accessibility to station(s) with an airport manager or a duly appointed representative prior to entering airport facilities (i.e. any 
area within the airport property boundaries)

Consultant Requirements ( Listed in approximate order of importance) :

Items

The scope of specific project information and materials.

Department Provides

Schedule Item Due Date

To be identified and specified in each work order.

Schedule for Deliverables
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit.

Special Skills Certification License

Ability to perform complex field and office activities of geodetic surveying.

Ability to develop and provide innovative ways to accelerate geodetic survey activities.

Special Skills/Certification License ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Transportation 
Region/Bureau :

Bureau of Technical Services Solicitation ID : BTS-02

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Outside fee appraisers are needed to assist with establishing an opinion of value for real estate acquisitions. Appraiser 
applicants can be Certified Residential or Certified General and should be well versed in eminent domain processes. 

Project Description : Perform appraisals including typical residential property, small strip-takings, varying specialty, complex commercial, 
industrial, agricultural and unique. Only those individuals selected and approved through this solicitation will be 
considered to participate in the bidding processes. Prior to being invited to bid on certain projects, appraisers may be 
asked to provide one or more finished examples of their work.

Master Group Id : March 2020 Solicitation Real Estate 
Appraisal Services

Master Group Type : Real Estate Appraisal Services

Special Skills Certification License

Understanding of and adherence to federal right of way acquisition regulations and procedures under the Uniform Relocation Assistance and Real 
Property Acquisition Act of 1970 (as amended).

Understanding of and adherence to Wisconsin Statutes (Chapter 32).

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Must be at either a Certified Residential or Certified General Appraiser level

Standards of the appraisal and conduct of the appraiser are as governed by USPAP, according to generally accepted professional appraiser 
standards and WisDOT procedures

An understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines

Consultant Requirements ( Listed in approximate order of importance) :

Items

Appraisal forms/formats (templates)

READS access

Bid Tabulation (Tab) sheet

Minimum scope of work requirements

Property title information

Appraisal scope of work process

Online access to Real Estate Program Manual (REPM)

Project and parcel information

Department Provides

Schedule Item Due Date

To be determined in each work order

Schedule for Deliverables

Report Generated on 03/03/2020 2:59 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 2

Solicitation Scope Of Service - DETAILS REPORT



Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. All appraisers must be named in this NOI and each individual must have their knowledge, skills and abilities 
described individually. Subconsultants must be clearly noted as a “sub.” Describe any area(s) of specialty or specific 
area(s) of expertise you have in appraisal skills and services.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Individual work orders are drafted as needed and issued to the lowest qualified bidder.

Basis of Payment Notification

Advertised Fixed Fee % : 0.00

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Understanding of and adherence to WisDOT’s online Real Estate Program Manual (REPM).

Understanding of and adherence to WisDOT prescribed appraisal formats.

Understanding of and adherence to Uniform Standards of Professional Appraisal Practice (USPAP).

Understanding of and adherence to READS entry as appropriate.

Ability to meet project deadlines.

Show willingness and be responsive to suggested training as appropriate.

Ability to perform eminent domain appraisals.

Fixed Fee Notification

Individual work orders are drafted as needed and issued to the lowest qualified bidder.

Basis of Payment Notification

Fixed Fee Notification
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Transportation 
Region/Bureau :

Bureau of Technical Services Solicitation ID : BTS-03

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Provide advanced level Geotechnical Engineering evaluations, analyses, computations, recommendations, 
conclusions, reviews, reports, draft manuals/documents to assist WisDOT with improvement projects and the 
geotechnical program.

Project Description : Services may be for improvement projects or for the geotechnical program. Geotechnical program services include 
assistance with creating/reviewing documents, policies, manuals, guidance, plan/report reviews, studies, oversight and 
research assistance.

Master Group Id : March 2020 Solicitation Geotechnical 
Engineering

Master Group Type : Geotechnical Engineering

Consultants Requirements

Qualified Geotech Eng staff with WI PE

Engineers with WisDOT and FHWA-design experience with transportion projects

Experience with WisDOT projects with complex Geotechnical needs

Experience with LRFD Geotechnical design methodologies

Experience with transportation structures with shallow and deep foundation designs

Consultant Requirements ( Listed in approximate order of importance) :

Items

Laboratory test resulsts as appropriate

Field soil boring logs for project

Varies, dependent on project task

Project design file with site/background info

CADD sheets and gINT logs of soil borings

Appropriate Geotech reference locations

Other background info as needed for requested task

Department Provides

Schedule Item Due Date

Perform design anlayses of field and laboratory data

Final Site Investigation Reports in standard WisDOT format

All computations, software outputs, worksheets, etc.

Detailed design drawings/specifications, etc.

Geotech documents, manuals, reports, etc.

Other Geotech information, data, analyses, etc.

Other Geotech statewide assistance, tasks

Schedule for Deliverables

Report Generated on 03/03/2020 2:58 PM
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Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Multiple Geotechncial Engineers with Wisconsin PE

Thorough knowledge of Geotechnical applications and soil mechanics

Knowledge of Wisconsin soil/bedrock condtiions and characteristics, geology, glaciation, etc.

Field investigation/instrumentation programs and use

Geotechnical data evaluation and analysis methods

Subusrface investigation methods, tests, and equipment

Geotechnical laboratory tests, procedures and analyses

Experience with drafting Geotechnical reports for transportation projects

Knowledge of WisDOT manuals, policies, guidance, standards, etc.

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience with WisDOT retaining wall selection/analyses/design

Experience with WisDOT stability/consolidation analyses methods and treatments

Knowledge of Wisconsin glaciation, geology and soils

Knowledge of WisDOT/FHWA design methods and manuals

Advanced Geotechnical Engineering degree(s) desireable

Ability to effectively coordinate with WisDOT staff in different Regions/Statewide Bureaus

Knowledge of AASHTO/ASTM field and laboratory test methods

Expereience with WisDOT geosynthetica design mehodology

Expereience with other Geotechnical aspects of transportation projects and policy

Use of sub-consultants will not be allowed

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 2:58 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Solicitation Scope Of Service - DETAILS REPORT



Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: "Can your firm offer any efficiencies to the delivery of this project?". If applicable, answer the above 
question in 500 words or less, and attach your answer to the NOI submission, as a Word or pdf document. Your answer 
may be different for each NOI you submit.

Report Generated on 03/03/2020 2:58 PM
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Transportation 
Region/Bureau :

Bureau of Technical Services Solicitation ID : BTS-04

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Obtain data to facilitate engineering of: bridge and structure foundation design, culvert foundation design, retaining wall 
stability, pavement recycling/rehabilitation design, new pavement thickness verification, roadway embankment 
elevation, marsh removal/settlement evaluation, roadway cut evaluation.

Project Description : Investigation of subsurface soils for: foundations of proposed bridges, retaining walls, box culvert, or other structures; 
marsh boring/probes; roadway embankment evaluations; roadway cut evaluation; investigation methods including 
Auger, SPT, DCP, DCP and Vane Shear testing pavement investigation; coring of newly constructed or existing 
pavement; provide staff to supplement WISDOT drill crews.

Master Group Id : March 2020 Solicitation Subsurface 
Exploration Drilling

Master Group Type : Subsurface Exploration

Consultant Requirements ( Listed in approximate order of importance) :

Items

Project Schedule

Project Location map

Field layout of borings/cores

Number of borings/cores

Estimated depth of borings/diameter of cores

Sampling methods/instructions

WISDOT Forms:Field Logs, Daily Drilling Report

Department Provides

Schedule Item Due Date

Field cone penetrometer logs

Field coring logs

Field drilling logs

Field soil samples

Field Survey, as needed

gINT boring logs

Pavement cores

Bedrock cores/samples

Time accounting documentation (Daily Drilling Report)

Coordinates of as drilled bore hole locations in WCCS

Google Earth image with coord. correct as drilled locations

Schedule for Deliverables

Report Generated on 03/03/2020 2:57 PM
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Notification pertaining to 
DBE goals :

N/A

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 8.00

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Knowledge of split spoon sampling (AASHTO T-206 Standard Penetration Test)

Knowledge oand understanding of station, offset, and elevation

The ability to recalculate station, offset, and elevations

Ability and knowledge to obtain bedrock cores

Ability to collect coordinates

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Work Zone traffic control experience and capabilities.

Qualifications of field staff to field classify soils/samples.

Qualifications for performing the Geotechnical drilling and sampling as identified in the project description.

Drilling/coring experience.

Availability of support equipment for drilling/coring operations.

Service providers base of operation in relationship to various project locations

Drill site access and site preparation capabilities

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: "Can your firm offer any efficiencies to the delivery of this project?" If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit.
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Transportation 
Region/Bureau :

Bureau of Technical Services Solicitation ID : BTS-05

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

10/01/2020 Anticipated Project 
Completion Date :

06/30/2022

Project Purpose and Need 
:

Inspect prestressed concrete including bridge girders, bridge substructure components, deck panels, wall panels and 
other items.

Project Description : Selected consultants will be assigned to one or more primary inspection locations. Consultants may be requested to 
provide inspection services at additional locations.

Master Group Id : March 2020 Solicitation In-Plant QV 
Inspection at Prestress Plants

Master Group Type : Prestressed Girder Inspection

Consultants Requirements

Ability to provide these inspection and engineering services on a regular basis at one or more of the prestress plant locations that provide products for 
WisDOT projects

Ability to provide these inspection and engineering services at additional locations on an intermittent as-needed basis

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Good organizational and communication skills.

Appropriate usage of consultant provided PPE and safety equipment

Availability of qualified staff and equipment.

Effective communication and computer skills

A PCI Level II certified inspector for all on-site inspection of prestressed products

Consultant Requirements ( Listed in approximate order of importance) :

Items

Shop drawings

WisDOT Prestress Plant Certification Program documents

Prestress Product Inspection Job Guide

Feedback and performance monitoring

Project specific contract documents and plans(thru producer)

WisDOT Standard Specifications for Highway & Structure Const

WisDOT Construction & Materials Manual

Department Provides

Schedule Item Due Date

Perform daily inspection of critical fabrication processes

Monitor required QC records

Submit weekly summary report to BTS and Region contacts

Provide other miscellaneous reporting as requested

Schedule for Deliverables

Report Generated on 03/03/2020 2:56 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Specific Rate

Lump Sum

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Ability to read and understand shop drawings

Ability to read and understand WisDOT specifications and guidelines

Ability to provide and operate a digital camera to document product defects and incorporate photos into weekly reports

Ability to provide and operate a laptop computer, prepare spreadsheets for weekly reports and and e-mail correspondence as needed

Special Skills/Certification License ( Listed in approximate order of importance) :

Availability of a back-up PCI Level II certified inspector to cover absences

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 2:56 PM
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: "Can your firm offer any efficiencies to the delivery of this project?" If applicable, answer the above 
question in 500 words or less, and attach your answer as a Word or PDF document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit.
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Transportation 
Region/Bureau :

North Central Region Solicitation ID : NC-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

11/01/2020

Project Purpose and Need 
:

Under the direction of the WisDOT lab coordinator, provide HTCP certified materials testing services on various North 
Central Region construction projects, assist with region testing equipment maintenance/calibration, and help the region 
material laboratories remain qualified to perform the work.

Project Description : Provide materials (aggregate, concrete, and asphalt) testing assistance to the North Central region material laboratory 
located at 501 Hansen Lake Road in Rhinelander. It is anticipated for one person to perform approximately 24 hours 
per week of laboratory assistance for approximately 600 hours.

Project ID Project Name Route County

1009-41-27 REDISTRIBUTION CONTRACT NON HWY 84 - North Central Region Wide

Project ID(s)

Items

Testing laboratory and equipment

Access to AASHTO and ASTM test specifications

Access to computer for entry of test reports on MTS

Related manuals and guidance documents

Office space and related equipment for onsite personnel

Access to project related documents/plans

Feedback and performance monitoring

Department Provides

Schedule Item Due Date

Logging in samples

Test specimen preparation

Construction materials testing

Documenting of test data on Department-provided worksheets

Documenting test results in Materials Tracking System (MTS)

Notifying project staff of test results

Coordinating external lab testing (if needed)

Maintaining a clean & organized laboratory

Maintenance materials testing

Tracking laboratory equipment and supplies

Maintaining/calibrating/Repairing testing equipment

Assisting with Lab Manual preparation

Schedule for Deliverables

Report Generated on 03/03/2020 3:07 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Solicitation Scope Of Service - DETAILS REPORT



Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 6.75

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

HTCP - Concrete strength tester (CST)

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Able to lift 75 pounds.

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration 
procedures.

Good organizational and communication skills

Familiarity with the WisDOT laboratory qualification program

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Analytical and problem solving skills and techniques

Ability to work in a multi-disciplinary team environment

Appropriate usage of consultant provided PPE and safety equipment

Consultant Requirements ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:07 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Northeast Region Solicitation ID : NE-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/01/2025

Project Purpose and Need 
:

USH 8 pavement is nearing the end of its useful service life. In addition, drainage facilities and roadside safety features 
require maintenance.

Project Description : The USH 8 perpetuation design project extends from S JCT US 141 to Menominee River (8.2 miles). Major tasks 
include preliminary design, review of environmental impacts, final design, and PS&E preparation. Project deliverables 
include preliminary plans, environmental document, design study report, and PS&E.

Project ID Project Name Route County

9560-06-00 PEMBINE - MICHIGAN STATE 
LINE

USH 008E 38 - Marinette County

Project ID(s)

Items

As built plans

Pavement design

Existing Right of Way Plats

Department Provides

Schedule Item Due Date

DNR Coordination 07/15/2020 12:00 AM

Utility and topographic surveys, as needed 08/01/2020 12:00 AM

Roadside Hazard Analysis 09/01/2020 12:00 AM

30% plans 06/01/2021 12:00 AM

Traffic Management Plan 01/01/2022 12:00 AM

60% plans 02/15/2022 12:00 AM

Storm Water Report 02/15/2022 12:00 AM

Design Study Report 04/01/2022 12:00 AM

Environmental report (CEC) 04/01/2022 12:00 AM

Preliminary TPP submittal 11/01/2022 12:00 AM

DT1078 utility submittal 03/01/2023 12:00 AM

Final DNR/401 water quality certification 02/01/2024 12:00 AM

404 wetland permit 02/01/2024 12:00 AM

90% Plans 03/01/2024 12:00 AM

Draft roadway PS&E 03/01/2024 12:00 AM

PS&E package 05/01/2024 12:00 AM

Advanceable PS&E 05/01/2024 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:06 PM
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Consultants Requirements

Capacity to accomplish the work within the required timeframe/schedule

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of WisDOT FDM and PS&E process

Good organizational and communication skills.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with agency coordination, including railroads

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Availability of qualified staff and equipment.

Ability to work with the public and local agencies.

Ability to work with public and local officials

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Knowledge of Wisconsin geology and soils

Have worked on WisDOT Projects in last 5 years

Experience with Civil3D, required design software for all project design activities

Experience with public involvement process, local official coordination and agencies coordination process

Skills, experience and knowledge of Civil3D and converting Microstation into Civil3D.

Knowledge and experience in rural and urban roadway and intersection design.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Understanding and knowledge of the WisDOT/WDNR Cooperative Agreement.

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.

Work Zone traffic control experience and capabilities.

Understanding of horizontal datum, vertical datum, coordinate systems and zones, units, and coordinate conversions.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

Experience with preliminary and/or final mapping surveys.

Experience in data acquisition (total station, GPS, leveling, etc.)

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Knowledge of WisDOT’s policies and procedures as they pertain to providing on-site consultant support (e.g. overhead rates, work rules, ethics, 
confidentiality, etc.)

Liaison between WisDOT and other state agencies including local government and businesses

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic 
Control Devices, and the AASHTO Roadside Design Guide

Experience with WisDOT projects

Consultant Requirements ( Listed in approximate order of importance) :
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Special Skills/Certification License ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$40,000,000-$44,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

08/01/2022

Project Purpose and Need 
:

These perpetuation projects require a mill and overlay with spot concrete base patching and other incidental work.

Project Description : This segment of IH 41/IH 43/IH 94 is approximately 6 miles in length & extends from Rawson Ave to the south, Howard 
Ave to the north & 35th St to the west in the City of Milwaukee & City of Greenfield within Milwaukee County. This 
project is located on an urban freeway with multiple interchanges. Work on this project will include design reports, 
environmental documentation, agency & local coordination, utility coordination, public involvement, surveying, plan 
production, & project delivery docs.

Project ID Project Name Route County

1030-43-01 IH 41 MITCHELL I/C IH 041N 40 - Milwaukee County

1030-43-02 IH 41 MITCHELL I/C IH 043N 40 - Milwaukee County

Project ID(s)

Items

Concept Definition Report

Meta Manager Data

Existing Traffic Volumes & Traffic Forecast

Existing Roadway As built plans

Department Provides

Schedule Item Due Date

1077 Submittal 06/15/2020 12:00 AM

Safety Certification Document 08/01/2020 12:00 AM

OPM 08/15/2020 12:00 AM

30% Plan 09/01/2020 12:00 AM

Final Scoping Certification 11/01/2020 12:00 AM

50% TMP Meeting 01/01/2021 12:00 AM

Environmental Document 02/01/2021 12:00 AM

60% Plan 04/01/2021 12:00 AM

60% TMP 05/15/2021 12:00 AM

Design Study Report 06/01/2021 12:00 AM

1078 Plan 07/01/2021 12:00 AM

Draft PSE submittal 02/01/2022 12:00 AM

90% TMP 04/01/2022 12:00 AM

Advance PS&E 05/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:17 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

A thorough working knowledge of WisDOT’s project delivery process.

Experience delivering project with expedited design schedule.

Experience with urban stakeholders & business coordination.

Experience with urban traffic control staging, stakeholder construction staging coordination and WisDOT's Traffic Management Plan process.

Experience with environmental documentation and agency coordination required.

Experience with Trans 220 utility coordination process.

Experience with WisDOT Facilities Development Manual (FDM) and State of Wisconsin Standard Specifications for Highway and Structure 
Construction

Consultant Requirements ( Listed in approximate order of importance) :

Existing Right of Way Plats

Existing topography & DTM (partial)

Wetland Delineations

HAZMAT Phase 1 Report

Pavement Design Report

Final permanent signing plans

Utility Contact List

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:17 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 03/31/2020

Interview Place : Southeast Region Office; Waukesha, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Design 
Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Interchange and adjacent road projects – What are your team’s qualifications 
from the past decade, capacity to deliver over the next two years, and strategies for success on this project? 3. 
Construction staging, scheduling, estimating - What are your team’s qualifications from the past decade, capacity to 
deliver over the next two years, and strategies for success on this project? 4. Public and Business Involvement – What 
are your team’s qualifications from the past decade, capacity to deliver over the next two years, and strategies for 
success on this project? 5. Innovation – What has your team applied in the past decade and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details 
(scope; Department savings of cost and/or time) as well as noting those ideas not implemented. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/03/2020 3:17 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-02

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$35,000,000-$39,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/01/2022

Project Purpose and Need 
:

Interstate resurfacing, shoulder reconstruction and barrier wall replacement. This perpetuation project includes a three-
mile segment of 894 and adds auxiliary lanes within the existing right of way. Noise evaluation, environmental, 
drainage, geotechnical investigations and report and traffic analysis are also included.

Project Description : Interstate resurfacing work includes a 2” mill and 4” overlay of mainline & ramps, shoulders. Inside & outside shoulders 
will be reconstructed to facilitate stage construction, & the median barrier walls will be replaced with a single barrier 
wall. It also includes a PPC overlay of mainline structures, which are designed outside of this solicitation. Noise wall 
analysis and design will be completed with this solicitation. Noise walls may be constructed in a separate project if 
needed.

Project ID Project Name Route County

1100-45-00 AIRPORT FREEWAY IH 043N 40 - Milwaukee County

Project ID(s)

Items

Existing traffic data

Structure Survey Report

Traffic data, counts, projections

Department Provides

Schedule Item Due Date

Survey

Section 106 Coordination

Environmental Document 08/28/2020 12:00 AM

30% Plan

Exception to Standards Report

Preliminary TPP

TMP

DSR-Design Study Report 12/04/2020 12:00 AM

60% Plan 10/01/2020 12:00 AM

Preliminary Structure Plan

Final TPP

DT1078 Utility Submittal 12/04/2020 12:00 AM

Final Structure Plan

90% Plan

Draft PS&E package 02/01/2022 12:00 AM

PS&E Submittal 05/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 03/09/2020 2:12 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Engineer in Training

Structural Engineer

Professional Traffic Operations Engineer

Professional Soil Scientist

Professional Geologist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

ITS infrastructure asset management and monitoring

Intelligent Transportation Systems design and policy

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete Topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Pre-60% roadway plans

Pavement design

Utility contacts and task list

Signing plans

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/09/2020 2:12 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 04/01/2020

Interview Place : SE Region Office; Waukesha, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Design 
Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Interchange and adjacent road projects – What are your team’s qualifications 
from the past decade, capacity to deliver over the next two years, and strategies for success on this project? 3. 
Construction staging, scheduling, estimating - What are your team’s qualifications from the past decade, capacity to 
deliver over the next two years, and strategies for success on this project? 4. Public and Business Involvement – What 
are your team’s qualifications from the past decade, capacity to deliver over the next two years, and strategies for 
success on this project? 5. Innovation – What has your team applied in the past decade and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details 
(scope; Department savings of cost and/or time) as well as noting those ideas not implemented. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/09/2020 2:12 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-03

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$45,000,000 OR GREATER NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

07/01/2020 Anticipated Project 
Completion Date :

04/01/2024

Project Purpose and Need 
:

Reconstruct & modernize the I-43 freeway from Silver Spring Dr. to STH 60 in Milwaukee & Ozaukee counties. Mainline 
expanded from 2 to 3 travel lanes in each direction, 5 existing interchanges will be reconfigured, 1 new IC will be 
added, & safety & congestion concerns will be addressed. A section of Port Washington Rd in Glendale will be 
expanded from 2 to 4 lanes, & the UPRR bridge over I-43 will be replaced; 9 other bridges will be reconstructed; 4 
widened; & multiple retaining walls done.

Project Description : This solicitation is for Final Design of the I-43 corridor. Design through the 60% plan level has been completed under a 
previous contract. This includes staged reconstruction of approximately 13.4 miles of I-43, as well as six interchanges 
(Good Hope Rd, Brown Deer Rd, County Line Rd, Mequon Rd, Highland Rd and CTH C). The reconstruction work 
includes grading, mainline and ramp pavement, new bridges and new retaining walls. 

Project ID Project Name Route County

1229-04-02 I-43 NORTH SOUTH FREEWAY IH 043N 40 - Milwaukee County, 45 - 
Ozaukee County

Project ID(s)

Items

Existing traffic data

Structure Survey Report

Geotechnical Report

Bridge as-built plans

Right of way plat that includes affected parcel.

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Traffic Analysis

Soils/geotechnical investigation

Pavement design

Meta Manager information

Environmental Document

Department Provides

Schedule Item Due Date

DT1078 Utility Submittal 01/01/2021 12:00 AM

Final Structure Plan (first submittal) 06/01/2021 12:00 AM

90% Plan (first submittal) 06/01/2021 12:00 AM

Draft PS&E package (first submittal) 06/01/2021 12:00 AM

PS&E Submittal (first submittal) 08/01/2021 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:20 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 8.00

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in structure load rating calculations

Experience in preliminary and final bridge design.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Working knowledge of the AASHTO LRFD Bridge Design Specification and apply AASHTO LRFD

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Design Study Report

Base mapping

Wetland Delineation

Utility contacts and task list

Signing plans

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:20 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 04/01/2020

Interview Place : SE Region Office; Waukesha, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Design 
Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next four years, and 
strategies for success on this project? 2. Interchange and adjacent road projects – What are your team’s qualifications 
from the past decade, capacity to deliver over the next four years, and strategies for success on this project? 3. 
Construction staging, scheduling, estimating - What are your team’s qualifications from the past decade, capacity to 
deliver over the next four years, and strategies for success on this project? 4. Public and Business Involvement – What 
are your team’s qualifications from the past decade, capacity to deliver over the next four years, and strategies for 
success on this project? 5. Innovation – What has your team applied in the past decade and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details 
(scope; Department savings of cost and/or time) as well as noting those ideas not implemented. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/03/2020 3:20 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-04

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

10/01/2023

Project Purpose and Need 
:

Five urban structures require improvements including a bridge replacement and four bridge deck overlays. The bridges 
are B-40,250, 251, and 252 which are Good Hope and 107th St. Bridges over STH 145. The bridge deck replacements 
are B-40-253, 254, 255, and 256. These are Silver Spring Dr and 76th St.

Project Description : Bridge replacement includes structure replacement, grading, base aggregate dense, asphaltic surface erosion control, 
environmental documentation, preparation of a right of way plat, traffic management plan, public involvement, local 
coordination and plan preparation. Four bridge deck overlays include environmental documentation, traffic 
management plan, public involvement, local coordination and plan preparation.

Project ID Project Name Route County

1360-12-00 FOND DU LAC, CITY OF 
MILWAUKEE

STH 145N 40 - Milwaukee County

1360-13-00 FOND DU LAC, CITY OF 
MILWAUKEE

STH 145N 40 - Milwaukee County

Project ID(s)

Items

Existing traffic data

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Photo log of project limits

Department Provides

Schedule Item Due Date

Survey 10/01/2020 12:00 AM

Environmental Document 02/01/2021 12:00 AM

Preliminary TPP 02/01/2021 12:00 AM

TMP 02/01/2021 12:00 AM

DSR-Design Study Report 03/01/2021 12:00 AM

60% Plan 02/01/2021 12:00 AM

Final TPP 03/25/2021 12:00 AM

DT1078 Utility Submittal 04/01/2021 12:00 AM

Final Structure Plan 02/01/2022 12:00 AM

90% Plan 02/01/2022 12:00 AM

Draft PS&E package 02/01/2022 12:00 AM

PS&E Submittal 05/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:21 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

Pre-30% roadway plans

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:21 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/03/2020 3:21 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-05

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2024

Project Purpose and Need 
:

This perpetuation project is to resurface the existing roadway to address pavement deterioration. The project is on STH 
33 from Poplar Rd to CTHY for about 3.5 miles. 

Project Description : Mill and overlay including curb ramps; right of way (~4 parcels;) survey for spot topo/dtm at curb ramps, utilities, 
property pipes, section corners, appraisal staking and final right of way monumentation; public involvement meetings 
and local official meetings. The project is at 30% design completion.

Project ID Project Name Route County

1410-00-03 WEST BEND TO NEWBURG, T OF 
TRENTON

STH 033E 66 - Washington County

Project ID(s)

Items

Existing traffic data

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Meta Manager information

Base mapping

Utility contacts and task list

Department Provides

Schedule Item Due Date

Survey (various times throughout the project)

Environmental Document 03/01/2021 12:00 AM

Preliminary TPP 09/01/2021 12:00 AM

Preliminary TMP 08/01/2021 12:00 AM

Final TMP 04/01/2023 12:00 AM

DSR-Design Study Report 09/01/2021 12:00 AM

60% Plan 07/01/2021 12:00 AM

Final TPP 12/01/2021 12:00 AM

DT1078 Utility Submittal 04/01/2022 12:00 AM

90% Plan 02/01/2023 12:00 AM

Draft PS&E package 03/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:22 PM
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Professional Traffic Operations Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Signing plans

Concept Definition Report

Safety certification, scoping certfication and 30% plan

30% Plan

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/03/2020 3:22 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-06

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$10,000,000-$10,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

09/10/2024

Project Purpose and Need 
:

The purpose of the project is to rehabilitate the existing STH 190 roadway corridor. The existing pavement requires a 
new riding surface with areas of base patch repair. Sections of concrete curb and gutter need to be replaced along with 
analyzing curb ramps for ADA compliance. 

Project Description : This project extends from Brookfield Road to 124th Street, a length of 4.2 miles, and is an urban resurfacing consisting 
of: milling the existing asphalt, concrete base patching, asphalt overlay, replacing curb ramps to meet ADA 
requirements, replacing sections of curb and gutter, adding cameras to the traffic signals, traffic control, erosion control, 
signing, and pavement marking. Other tasks include environmental documentation, public involvement, local 
coordination, and utility coordination

Project ID Project Name Route County

2025-03-03 CAPITOL DR, CITY OF 
BROOKFIELD

STH 190E 40 - Milwaukee County, 67 - 
Waukesha County

Project ID(s)

Items

Safety Certification Document

Scoping Certification Document

Department Provides

Schedule Item Due Date

DT 1077 Utility Request 07/01/2020 12:00 AM

OPM 08/01/2020 12:00 AM

30% Plan 12/01/2020 12:00 AM

Public Involvement Meeting #1 12/01/2020 12:00 AM

60% Plan 04/01/2021 12:00 AM

60% TMP 04/01/2021 12:00 AM

CEC Environmental Document 04/01/2021 12:00 AM

Design Study Report 06/01/2021 12:00 AM

Preliminary TPP Submittal – by WisDOT 07/01/2021 12:00 AM

Final TPP submittal – by WisDOT 10/01/2021 12:00 AM

Real Estate Acquisition Complete 10/01/2022 12:00 AM

1078 Plan submittal 03/01/2022 12:00 AM

1078 Plan complete 10/01/2022 12:00 AM

90% TMP 02/01/2023 12:00 AM

Draft PS&E 02/01/2023 12:00 AM

PS&E 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:24 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic 
Control Devices, and the AASHTO Roadside Design Guide

Availability of qualified staff and equipment.

A thorough working knowledge of WisDOT’s project delivery process.

Good organizational and communication skills.

Experience in Public Relations coordination in urban areas

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience with Civil3D including Lidar point clouds (required design software for all project design activities)

Consultant Requirements ( Listed in approximate order of importance) :

Traffic data, counts, projections

STN Meta Manager information

Base mapping

Crash rate data

Mobil Lidar Survey

Existing Right of Way Plats & existing Right Of Way CAD File

Existing Signals/Lighting As Built Plans

Existing Horizontal Alignment

As built plans

Pavement Design

Utility contact list

Permanent Signing Plans

Traditional Plat completed by WisDOT

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:24 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Report Generated on 03/03/2020 3:24 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-07

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$8,000,000-$8,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2024

Project Purpose and Need 
:

This resurfacing project is to improve the riding surface, safety and operations, and to extend the pavement life of this 
stretch of highway. The existing pavement is deteriorated and in poor conditions.

Project Description : This is a resurfacing project of a 1.67 mile stretch on a 4-lane divided highway. Within this segment on the west end of 
the project limit, there is a section of existing concrete pavement that would require a concrete pavement replacement. 
other work consists of: common excavation, base patch, curb ramps update to meet ADA requirements, grading, base 
aggregate dense, HMA pavement, erosion control and possible additional right of way needs. 

Project ID Project Name Route County

2025-07-03 CAPITOL DRIVE STH 190E 67 - Waukesha County

Project ID(s)

Items

Existing traffic data

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Meta Manager information

Base mapping

Wetland Delineation

Department Provides

Schedule Item Due Date

Environmental Document 02/01/2021 12:00 AM

30% Plan 11/01/2020 12:00 AM

Preliminary TPP 07/25/2021 12:00 AM

TMP (50%) 03/01/2021 12:00 AM

TMP (90%) 11/01/2022 12:00 AM

DSR-Design Study Report 08/01/2021 12:00 AM

60% Plan 05/01/2021 12:00 AM

Final TPP 10/25/2021 12:00 AM

DT1078 Utility Submittal 05/01/2022 12:00 AM

90% Plan 12/01/2023 12:00 AM

Draft PS&E package 02/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:25 PM
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DBE goal on project : No

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Engineer in Training

Professional Soil Scientist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

Utility contacts and task list

Signing plans

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:25 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:25 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-08

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$13,000,000-$13,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

04/01/2025

Project Purpose and Need 
:

The purpose of the project is to extend the useful life of the existing roadway USH 18 (Bluemound Road) from IH 94 to 
Waukesha East County Line in Waukesha County. The existing pavement requires a mill and overlay to improve the 
ride.

Project Description : An urban resurface project along USH 18 (Bluemound Road) from IH 94 to East County Line (5.33 miles) consisting of 
milling and overlaying the roadway, curb ramp replacement to meet ADA requirements, monotube signals at 
Underwood Crossing Pkwy, and pavement marking. The project will be at 30% design when handed off to the 
consultant. 

Project ID Project Name Route County

2200-20-00 BLUEMOUND ROAD USH 018E 40 - Milwaukee County, 67 - 
Waukesha County

Project ID(s)

Items

Existing traffic data

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Meta Manager information

Base mapping

Department Provides

Schedule Item Due Date

Survey (Supplemental as needed)

Environmental Document 03/01/2021 12:00 AM

Preliminary TPP 09/01/2021 12:00 AM

Preliminary TMP 08/01/2021 12:00 AM

Final TMP 04/01/2023 12:00 AM

DSR-Design Study Report 09/01/2020 12:00 AM

60% Plan 07/01/2021 12:00 AM

Final TPP 12/01/2021 12:00 AM

DT1078 Utility Submittal 04/01/2022 12:00 AM

90% Plan 02/01/2023 12:00 AM

Draft PS&E package 03/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:27 PM
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Professional Traffic Operations Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

Safety Certifcate, Final Scoping Certificate, and 30% Plan

30% Plans

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:27 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:27 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-09

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2024

Project Purpose and Need 
:

This modernization project is a 1.3 mile of reconstruction in urban environment. This 1.3 mile reconstruction is from 
Edgewood Ave to Kensington Blvd on STH 32 in the Village of Shorewood.

Project Description : Roadway reconstruction in urban environment to include full pavement removal, common excavation, base aggregate, 
concrete pavement, etc. Also, to include full survey, potential real estate acquisition with plat for curb ramps 
replacement, environmental document to be ER and perform necessary all agencies coordination. 

Project ID Project Name Route County

2225-13-00 LAKE DR, VILLAGE OF 
SHOREWOOD

STH 032N 40 - Milwaukee County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Pavement design

Utility contacts and task list

Signing plans

Concept Definition Report

Department Provides

Schedule Item Due Date

Survey 08/01/2020 12:00 AM

Environmental Document 09/01/2021 12:00 AM

30% Plan 06/01/2021 12:00 AM

Preliminary TPP 08/01/2021 12:00 AM

TMP 08/01/2022 12:00 AM

DSR-Design Study Report 02/01/2022 12:00 AM

60% Plan 04/01/2022 12:00 AM

Final TPP 07/01/2022 12:00 AM

DT1078 Utility Submittal 09/01/2022 12:00 AM

90% Plan 12/01/2022 12:00 AM

Draft PS&E package 06/01/2023 12:00 AM

PS&E Submittal 05/01/2024 12:00 AM

Real Estate Start (12 months) 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Solicitation Scope Of Service - DETAILS REPORT



Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:29 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-10

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$11,000,000-$11,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

09/10/2024

Project Purpose and Need 
:

This perpetuation project is a 5.3 mile project is from STH 100 to 51st St. on STH 36.

Project Description : Highway resurfacing project with base patching, sidewalk upgrades, bridge painting and culvert repair. 

Project ID Project Name Route County

2240-00-08 W LOOMIS ROAD STH 036N 40 - Milwaukee County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Department Provides

Schedule Item Due Date

Survey 12/01/2020 12:00 AM

Section 106 Coordination 12/01/2020 12:00 AM

Environmental Document 12/01/2020 12:00 AM

30% Plan 12/01/2020 12:00 AM

Preliminary TPP submittal 12/01/2020 12:00 AM

TMP 02/01/2022 12:00 AM

DSR-Design Study Report 02/01/2022 12:00 AM

60% Plan 12/01/2020 12:00 AM

Preliminary Structure Plan 12/01/2020 12:00 AM

Final TPP 02/01/2022 12:00 AM

DT1078 Utility Submittal 02/01/2022 12:00 AM

Final Structure Plan 03/01/2023 12:00 AM

90% Plan 02/01/2023 12:00 AM

Draft PS&E package 02/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:30 PM
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Structural Engineer

Historian

Archaeologist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Staking R/W and providing CSMs or Plat of Surveys.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Consultant Requirements ( Listed in approximate order of importance) :

Pavement Design

Asbestos reports

Utility contacts and task list

Signing plans

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:30 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:30 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-11

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

10/01/2024

Project Purpose and Need 
:

The purpose of this perpetuation project is to extend the life of the existing pavement, improve safety at intersections 
and repair existing culvert pipes. The culverts are C-51,0004, 0005, 0007, 0008, 0009, and 0010. They are located on 
STH 38 within a 8.5 miles corridor between Dunkelow Rd and Oakwood Rd.

Project Description : Project includes environmental documentation, preparation of a right of way plat, traffic management plan, public 
involvement, local coordination and plan development including repair work at six box culverts. 

Project ID Project Name Route County

2290-24-00 CALEDONIA - OAK CREEK STH 038N 40 - Milwaukee County, 51 - Racine 
County

Project ID(s)

Items

Existing traffic data

Title searches

Aerial Mapping and survey

Photo log of project limits

Pavement design

Meta Manager information

Department Provides

Schedule Item Due Date

Survey 01/01/2021 12:00 AM

Environmental Document 11/01/2021 12:00 AM

30% Plan 04/01/2021 12:00 AM

Preliminary TPP 08/01/2021 12:00 AM

TMP 11/01/2021 12:00 AM

DSR-Design Study Report 12/01/2021 12:00 AM

60% Plan 05/01/2021 12:00 AM

Preliminary Structure Plan 05/01/2021 12:00 AM

Final TPP 12/25/2021 12:00 AM

DT1078 Utility Submittal 07/01/2022 12:00 AM

Final Structure Plan 05/01/2023 12:00 AM

90% Plan 05/01/2023 12:00 AM

Draft PS&E package 05/01/2023 12:00 AM

PS&E Submittal 08/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:47 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Structural Engineer

Professional Soil Scientist

Professional Land Surveyor

Historian

Archaeologist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Box Culverts/wingwall repair

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Utility contacts

Signing Plans

Concept Definition Report

Existing R/W Plat & Roadway As-builts

Traffic projections

Box Culvert inspection reports

Box Culvert as-built plans

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:47 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:47 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-12

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

09/10/2024

Project Purpose and Need 
:

This perpetuation project would improve the riding the surface and increase the longevity of the highway. The 12 mile 
resurfacing project extends from STH 50 to STH 20 on STH 75.

Project Description : The project would consist of milling and paving the existing roadway and some shoulder work. 

Project ID Project Name Route County

2420-00-00 S BEAUMONT AVE - TOWN OF 
DOVER

STH 075N 30 - Kenosha County, 51 - Racine 
County

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Photo log of project limits

Pavement design

Meta Manager information

Wetland Delineation

Signing plans

Concept Definition Report

Department Provides

Schedule Item Due Date

Survey 12/01/2020 12:00 AM

Section 106 Coordination 12/01/2020 12:00 AM

Environmental Document 12/01/2020 12:00 AM

30% plans 12/01/2020 12:00 AM

Preliminary TPP submittal 12/01/2020 12:00 AM

Traffic Management Plan (TMP) 02/01/2022 12:00 AM

DSR-Design Study Report 02/01/2022 12:00 AM

60% plans 12/01/2020 12:00 AM

Final TPP 02/01/2022 12:00 AM

DT1078 utility submittal 02/01/2022 12:00 AM

90% Plans 02/01/2023 12:00 AM

Draft PS&E 02/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:49 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:49 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:49 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-13

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

06/01/2025

Project Purpose and Need 
:

The subject section of STH 32 can no longer be economically maintained and rehabilitation is needed on both the 
roadway and structure to extend the service life. This 3.2 mile project running from Illinois State Line to 91st St. on STH 
32. The Culvert carries Barnes Creek under STH 32.

Project Description : The existing pavement is in poor condition and will require milling, base patching, crown correction and some shoulder 
repairs, including beam guard improvements. In addition, 1 Box culvert replacement. Field survey will be required and a 
ROW plat.

Project ID Project Name Route County

3240-16-00 SHERIDAN RD - VIL PLEASANT 
PRAIRIE

STH 032N 30 - Kenosha County

Project ID(s)

Items

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Department Provides

Schedule Item Due Date

Survey 07/01/2020 12:00 AM

Section 106 Coordination 01/01/2021 12:00 AM

Environmental Document 02/01/2021 12:00 AM

30% Plan 11/01/2020 12:00 AM

Exception to Standards Report 01/01/2021 12:00 AM

Preliminary TPP 11/01/2021 12:00 AM

TMP 01/01/2021 12:00 AM

DSR-Design Study Report 02/01/2021 12:00 AM

60% Plan 02/01/2021 12:00 AM

Preliminary Structure Plan 01/01/2021 12:00 AM

Final TPP 01/01/2021 12:00 AM

DT1078 Utility Submittal 01/01/2021 12:00 AM

Final Structure Plan 07/01/2022 12:00 AM

90% Plan 08/01/2022 12:00 AM

Draft PS&E package 08/01/2022 12:00 AM

PS&E Submittal 11/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Solicitation Scope Of Service - DETAILS REPORT



Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Engineer in Training

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specification and apply AASHTO LRFD

Experience in structure load rating calculations

Experience in preliminary and final bridge design

Experience in hydrologic/hydraulic analysis, and hydraulic modeling, including structure sizing

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required docs

Experience completing the PS&E process as described in WisDOT FDM

Knowledge and skills to complete topo

Staking R/W and providing plats

Knowledge of Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Base mapping

Wetland Delineation

Utility contacts and task list

Signing plans

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Report Generated on 03/03/2020 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-14

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

09/10/2024

Project Purpose and Need 
:

This perpetuation project would improve the riding the surface and increase the longevity of the highway. The 5.1 mile 
project runs between IL State Line to STH 50 on STH 83.

Project Description : The project would consist of milling and paving the existing roadway and some crosswalk improvements.

Project ID Project Name Route County

3380-06-00 ANTIOCH RD, ANTIOCH-
BURLINGTON

STH 083N 30 - Kenosha County, 51 - Racine 
County

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Photo log of project limits

Pavement design

Meta Manager information

Wetland Delineation

Department Provides

Schedule Item Due Date

Survey 12/01/2020 12:00 AM

Section 106 Coordination 12/01/2020 12:00 AM

Environmental Document 12/01/2020 12:00 AM

30% Plan 12/01/2020 12:00 AM

Preliminary TPP 12/01/2020 12:00 AM

TMP 02/01/2022 12:00 AM

DSR-Design Study Report 02/01/2022 12:00 AM

60% Plan 12/01/2020 12:00 AM

Preliminary Structure Plan 12/01/2020 12:00 AM

Final TPP 02/01/2021 12:00 AM

DT1078 Utility Submittal 02/01/2022 12:00 AM

Final Structure Plan 03/01/2023 12:00 AM

90% Plan 02/01/2023 12:00 AM

Draft PS&E package 02/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:51 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:51 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:51 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-15

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2023

Project Purpose and Need 
:

Mill and resurfacing project for roadway perpetuation. The 7-mile project runs from CTH A to Willis Ray Road on STH 
89. 

Project Description : This project extends from CTH A to USH 12 and is a mill and resurfacing project (RSRF30 – resurfacing, overlay >= 4 
inches), on a minor arterial undivided, 2 – 12-foot lanes, with 8-foot shoulders (3 foot paved), for approximately 7.5 
miles. The project will include asphaltic base patching, and review of the existing beam guard and drainage culverts for 
possible upgrades. The project has no signals, lighting or numbered structures. 

Project ID Project Name Route County

3390-04-00 RICHMOND-WHITEWATER STH 089N 64 - Walworth County

Project ID(s)

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Aerial Mapping and survey

Pavement design

Meta Manager information

Utility contacts and task list

Signing plans

Concept Definition Report

Department Provides

Schedule Item Due Date

Environmental Document 04/05/2021 12:00 AM

DSR-Design Study Report 09/01/2021 12:00 AM

DT 1078 Utility Submittal 07/01/2021 12:00 AM

Draft PS&E package 09/01/2022 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:52 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Knowledge of the Departments current engineering platform (Civil 3D)

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:52 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Solicitation Scope Of Service - DETAILS REPORT



Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/03/2020 3:52 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 3

Solicitation Scope Of Service - DETAILS REPORT



Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-16

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$7,000,000-$7,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2023

Project Purpose and Need 
:

Mill and resurfacing project for roadway perpetuation. This 9-mile project runs between STH 36 and O'Leary LN on STH 
120. 

Project Description : This project extends from STH 36 to O’Leary Lane (just South of I-43) and is a mill and resurfacing project (RSRF20 – 
resurfacing, overlay >= 2.5 inches and < 4.0 inches), on a minor arterial undivided, 2 – 12-foot lanes, with 6-foot 
shoulders (5 foot paved), for approximately 9.0 miles. The northern half mile (0.5 mile) is divided with 2 varying width 
lanes and 10-foot paved shoulders.

Project ID Project Name Route County

3694-00-01 HEBRON - EAST TROY STH 120N 64 - Walworth County

Project ID(s)

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Aerial Mapping and survey

Pavement design

Meta Manager information

Utility contacts and task list

Signing plans

Concept Definition Report

Department Provides

Schedule Item Due Date

Environmental Document 04/01/2021 12:00 AM

DSR-Design Study Report 09/01/2021 12:00 AM

Preliminary Structure Plan 07/01/2021 12:00 AM

DT1078 Utility Submittal 06/01/2022 12:00 AM

Final Structure Plan 09/01/2022 12:00 AM

Draft PS&E package 06/01/2022 12:00 AM

PS&E Submittal 02/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:54 PM
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge of the Departments current engineering platform (Civil 3D)

Experience in preliminary and final retaining wall design

Staking R/W and providing plats

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:54 PM
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Name Email

No records to display

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-17

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

$45,000,000 OR GREATER NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/31/2023

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Project Purpose and Need 
:

1060-38-90 - Traffic mitigation (1.5 FTE) & PI (1.5 FTE) services for Zoo North Leg construction project. 1000-07-08 - 
Traffic mitigation (0.5 FTE) & PI (0.5 FTE) services for various Backbone freeway construction projects. Consultants 
may be located at designated field offices.

Project Description : Provide traffic technical assistance/analysis; construction coordination; business/neighborhood coordination; and 
special event coordination. Additional traffic modeling, signal design and graphics staff may be needed. Exact staffing 
levels will be determined during the scoping of the consultant contract.

Project ID Project Name Route County

1000-07-08 SE REGION FREEWAYS NON HWY 82 - Southeast Region Wide

1060-38-90 ZOO IC, TM & PI CONSULTANT NON HWY 40 - Milwaukee County

Project ID(s)

Special Skills Certification License

Experience with Mega project traffic mitigation deliverables, timelines and expectations

Experience with Mega project public information deliverables, timelines and expectations

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Consultant staff will seamlessly interact with the WISDOT and consultant oversight team

Consultant Requirements ( Listed in approximate order of importance) :

Items

Field Office

Overall project management

Existing traffic data

Technical input and assistance

Department Provides

Schedule Item Due Date

Schedule for Deliverables

Basis of Payment Notification

Report Generated on 03/09/2020 2:14 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 03/31/2020

Interview Place : SE Region Office; Waukesha, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

Actual Cost Plus Fixed Fee

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 03/09/2020 2:14 PM
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Other Information : Please be prepared to answer the following questions (in the order presented) during your interview: 1. Traffic 
Mitigation: Technical Assistance and Coordination during Construction - What are your team’s technical qualifications 
from the past decade, capacity to deliver over the project term, and strategies for success on this project? 2. 
Stakeholders: Coordination and Outreach during Construction - What are your team’s technical qualifications from the 
past decade, capacity to deliver over the project term, roles/responsibilities, and strategies for success on this project? 
3. Interface with Department and Consultant Staff – What are your team’s qualifications from the past decade, capacity 
to deliver over the project term, and strategies for success on this project? 4. Management of Scope, Schedule, 
Budget, & Quality – What are your team’s qualifications from the past decade, capacity to deliver over the project term, 
and strategies for success on this project? 5. Innovation – What has your team applied in the past decade and what 
potential innovations could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please 
provide details (scope; Department savings of cost and/or time) as well as noting those ideas not implemented. In 
addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/09/2020 2:14 PM
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-18

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

10/01/2023

Project Purpose and Need 
:

This modernization project is 0.4 miles along STH 241 and 0.3 miles of new construction extending Elm Rd to the east 
from STH 241. Remove and Replace 4” of deteriorated asphalt pavement along STH 241. For new development, add 
an additional concrete lane WB on Elm Road from IH 94 to STH 241.

Project Description : Remove and replace 4” asphalt pavement on 0.4 miles of STH 241. Construct new concrete WB lane on Elm Road. 
Replace Bridge deck on STH 241 over the Root River. Plat/TLEs required for grading on Elm Road and for ditches on 
structure approaches. BOS to complete structure work.

Project ID Project Name Route County

2265-10-02 27TH STREET STH 241N 40 - Milwaukee County

Project ID(s)

Items

Existing traffic data

Structure Survey Report

Geotechnical Report

Bridge inspection reports

Bridge as-built plans

Department Provides

Schedule Item Due Date

Survey 05/01/2020 12:00 AM

Section 106 Coordination (complete)

Environmental Document 07/01/2020 12:00 AM

30% Plan 04/01/2020 12:00 AM

Preliminary TPP 12/01/2020 12:00 AM

TMP 08/15/2020 12:00 AM

DSR-Design Study Report 08/15/2020 12:00 AM

60% Plan 08/15/2020 12:00 AM

Preliminary Structure Plan 08/15/2020 12:00 AM

Final TPP 04/01/2021 12:00 AM

DT1078 Utility Submittal 09/07/2020 12:00 AM

Final Structure Plan 06/01/2021 12:00 AM

90% Plan 12/01/2021 12:00 AM

Draft PS&E package 05/01/2022 12:00 AM

PS&E Submittal 08/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 3:57 PM
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Engineer in Training

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats

Consultant Requirements ( Listed in approximate order of importance) :

Title searches

Traffic data, counts, projections

Soils/geotechnical investigation

Pavement design

Meta Manager information

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 3:57 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-19

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

04/30/2021

Project Purpose and Need 
:

The Southeast Region requires additional resources to complete highway design

Project Description : Provide one part-time engineer (ideally 5-12 years design experience) to work on final design tasks 16-20 hours per 
week at WisDOT’s Southeast Region office.

Project ID Project Name Route County

1000-00-72 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide

Project ID(s)

Consultants Requirements

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Extensive skills, experience, and knowledge of Civil 3D/Auto CAD 2018

Consultant Requirements ( Listed in approximate order of importance) :

Items

Access to DOT files

Work area, chair, desk, computer, phone, email and server

Related manuals and guidance documents

Technical and advisory groups

Office space at Southeast Region Barstow Office in Waukesha

Department Provides

Schedule Item Due Date

Environmental documentation

Preliminary Design Work

Public Information Meeting and individual meetings

Utilities coordination

Geometric roadway design with Civil 3D/AutoCAD 2018

Construction staging/traffic control design

Agency coordination

Quantities/Estimates

Storm Sewer/Storm Water Design

DSR

Curb Ramp Design

Schedule for Deliverables

Report Generated on 03/03/2020 3:58 PM
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Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 6.75

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Interpersonal communication skills

Effective written and oral communication skills

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public

Conflict resolution and negotiation skills

Problem solving techniques

Proficient computer skills for programs used by WisDOT

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Special Skills/Certification License ( Listed in approximate order of importance) :

Knowledge and experience with WisDOT project development process and construction

Skills, experience, and knowledge of public involvement process

Knowledge and experience with the NEPA environmental documentation process

Experience with traffic control staging design, coordination, and construction

Knowledge and experience in intersection design

Experience completing the PS&E process as described in the WisDOT FDM and C&M Manual

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-20

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

04/30/2021

Project Purpose and Need 
:

The Southeast Region requires additional resources to complete highway design

Project Description : Provide one part-time engineer (ideally 5-12 years design experience) to work on final design tasks 16-20 hours per 
week at WisDOT’s Southeast Region office.

Project ID Project Name Route County

1000-00-72 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide

Project ID(s)

Consultants Requirements

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Extensive skills, experience, and knowledge of Civil 3D/Auto CAD 2018

Consultant Requirements ( Listed in approximate order of importance) :

Items

Access to DOT files

Work area, chair, desk, computer, phone, email and server

Related manuals and guidance documents

Technical and advisory groups

Office space at Southeast Region Barstow Office in Waukesha

Department Provides

Schedule Item Due Date

Environmental documentation

Preliminary Design Work

Public Information Meeting and individual meetings

Utilities coordination

Geometric roadway design with Civil 3D/AutoCAD 2018

Construction staging/traffic control design

Agency coordination

Quantities/Estimates

Storm Sewer/Storm Water Design

DSR

Curb Ramp Design

Schedule for Deliverables

Report Generated on 03/03/2020 4:00 PM
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Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 6.75

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Interpersonal communication skills

Effective written and oral communication skills

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public

Conflict resolution and negotiation skills

Problem solving techniques

Proficient computer skills for programs used by WisDOT

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Special Skills/Certification License ( Listed in approximate order of importance) :

Knowledge and experience with WisDOT project development process and construction

Skills, experience, and knowledge of public involvement process

Knowledge and experience with the NEPA environmental documentation process

Experience with traffic control staging design, coordination, and construction

Knowledge and experience in intersection design

Experience completing the PS&E process as described in the WisDOT FDM and C&M Manual

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-01

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$12,000,000-$12,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/01/2022

Project Purpose and Need 
:

This pavement was rubblized and overlaid in 2009-2010. The pavement exhibits longitudinal cracking, transverse 
cracking, alligator cracking, and rutting. 

Project Description : Perpetuate the pavement by repairing the underlying joints. Mill and overlay the HMA surface, Eastbound and 
Westbound. No structure work is planned as part of the project. The project has 9.7 centerline miles; CTH N to Airport 
Road, in the Town of Sun Prairie, the Town of Cottage Grove, the Town of Medina, the Town of Deerfield, the Town of 
Waterloo, the Town of Lake Mills, Dane and Jefferson County. 

Project ID Project Name Route County

1066-03-05 MADISON - LAKE MILLS IH 094E 13 - Dane County, 28 - Jefferson 
County

Project ID(s)

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Aerial Mapping and survey

Traffic data, counts, projections

Base mapping

Utility contacts and task list

Concept Definition Report

Department Provides

Schedule Item Due Date

Environmental report (CEC) 02/01/2021 12:00 AM

Traffic Management Plan (TMP) 04/01/2021 12:00 AM

Design Study Report 04/01/2021 12:00 AM

60% plans 05/01/2021 12:00 AM

DT1078 utility submittal 05/01/2021 12:00 AM

90% Plans 11/01/2021 12:00 AM

Draft PS&E 02/01/2022 12:00 AM

Schedule for Deliverables
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-02

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$20,000,000-$24,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

07/01/2026

Project Purpose and Need 
:

Rehabilitate and replace the Westbound bridges B-28-0584, B-28-0585 and Eastbound bridges B-28-0044, B-28-0047. 
The Westbound bridges were built in 1936, they received new superstructures in 1965 and new decks in 1990. The 
Eastbound bridges were built in 1964, decks were replaced in 1989. All four bridges are at risk for a 100-year flood. The 
2008 flood closed the westbound roadway for two weeks. Segments of roadway near the bridges are also at risk for a 
100-year flood.

Project Description : Design to replace all four structures and pavement at risk for a 100-year flood. This project will be designed on an 
advanceable schedule. The project has 4 centerline miles; Rock River and Crawfish River bridges, in the Town of 
Milford, Town of Aztalan, Town of Farmington, Village of Johnson Creek in Jefferson County. Structures will be 
designed by WisDOT.

Project ID Project Name Route County

1067-02-07 LAKE MILLS - OCONOMOWOC IH 094E 28 - Jefferson County

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Aerial Mapping and survey

Traffic data, counts, projections

Utility contacts and task list

Concept Definition Report

Department Provides

Schedule Item Due Date

Environmental report (CEC) 07/01/2022 12:00 AM

30% plans 09/01/2022 12:00 AM

Traffic Management Plan (TMP) 09/01/2024 12:00 AM

Design Study Report 10/01/2024 12:00 AM

60% plans 11/01/2024 12:00 AM

DT1078 utility submittal 12/01/2024 12:00 AM

90% Plans 11/01/2026 12:00 AM

Draft PS&E 11/01/2026 12:00 AM

PS&E package 02/01/2026 12:00 AM

Schedule for Deliverables

Report Generated on 03/04/2020 4:01 PM
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Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in structure load rating calculations

Experience in preliminary and final bridge design.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/04/2020 4:01 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 04/03/2020

Interview Place : Southwest Region Office; Madison, WI 

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Design 
Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Rural Interstate projects – What are your team’s qualifications from the past 
decade, capacity to deliver over the next two years, and strategies for success on this project? 3. Construction staging, 
scheduling, estimating - What are your team’s qualifications from the past decade, capacity to deliver over the next two 
years, and strategies for success on this project? 4. Innovation – What has your team applied in the past decade and 
what potential innovations could your team apply to improve efficiency, effectiveness, and/or quality for this project? 
Please provide details (scope; Department savings of cost and/or time) as well as noting those ideas not implemented. 
In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 03/04/2020 4:01 PM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-03

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

04/01/2024

Project Purpose and Need 
:

The roadway surface is aged and deteriorated with cracking and a rough ride. The pavement was overlaid in 
2001.Treatment is needed to extend the pavement service life.

Project Description : Perpetuation of 11 miles to mill and overlay the existing asphalt pavement. Replace guardrail, culvert pipes and curb 
ramps as needed. Consultant will perform structure design to replace one box culvert and repair 8 other boxes or 
bridges. Replace: C-41-0015. Repair: C-41-0016, 0019, 0021, 0022, 0052; B-41-0025, 0159, 0161.

Project ID Project Name Route County

5510-00-00 SPARTA - ELROY STH 071E 41 - Monroe County

Project ID(s)

Special Skills Certification License
No records to display

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Ability to meet all milestone dates for the project

Successful completion of similar WisDOT designs

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Consultant Requirements ( Listed in approximate order of importance) :

Items

• As-built plans and historic right of way plats

• Structure and small culvert pipe inspection records

• Aerial photographs and county lidar data

• Scoping notes

Department Provides

Schedule Item Due Date

DSR 07/01/2021 12:00 AM

60% Plans 02/01/2022 12:00 AM

PS&E package 05/01/2023 12:00 AM

No records to display

Schedule for Deliverables

Basis of Payment Notification

Report Generated on 03/03/2020 4:05 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 03/03/2020 4:05 PM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-04

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/01/2025

Project Purpose and Need 
:

Replace pavement to address deterioration pavement conditions and update curb ramps to ADA on STH 73. Rutting 
and alligator cracking present in portions of the wheel paths with the worst areas being north of railroad tracks.

Project Description : This is a 1.36 mile perpetuation project on STH 73 from STH 19 to Converse Avenue in the Village of Marshall in Dane 
County. Pavement replacement project includes HMA Removal, HMA Pavement, concrete sidewalk, curb ramp 
improvements, traffic control, pavement marking, erosion control, concrete pavement approach slabs, structure curb 
repair and bridge railing.

Project ID Project Name Route County

3060-03-01 I39 - COLUMBUS STH 073N 13 - Dane County

Project ID(s)

Items

Bridge inspection reports

Bridge as-built plans

Title searches

Asbestos reports

Department Provides

Schedule Item Due Date

30% plans 01/01/2021 12:00 AM

60% plans 05/01/2022 12:00 AM

90% Plans 04/01/2024 12:00 AM

Design Study Report 05/01/2022 12:00 AM

DT1078 utility submittal 08/01/2022 12:00 AM

Environmental Document(s) (including factor sheets) 04/01/2021 12:00 AM

Draft PS&E 06/01/2024 12:00 AM

Final Structure Plans 04/01/2024 12:00 AM

Preliminary TPP submittal 12/01/2021 12:00 AM

Preliminary Road and Structure Plans 07/01/2022 12:00 AM

PS&E package 08/01/2024 12:00 AM

Section 106 Coordination 10/01/2020 12:00 AM

Survey tasks as assigned 08/01/2020 12:00 AM

Traffic Management Plan (TMP) 04/01/2024 12:00 AM

Final TPP 05/01/2022 12:00 AM

Railroad Coordination 06/01/2024 12:00 AM

Schedule for Deliverables

Report Generated on 03/03/2020 4:07 PM
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Professional Soil Scientist

Engineer in Training

Structural Engineer

Historian

Archaeologist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience in preliminary and final bridge design.

Experience in structure load rating calculations

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Staking R/W and providing CSMs or Plat of Surveys.

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Consultant Requirements ( Listed in approximate order of importance) :

Wetland Delineation

Utility contacts and task list

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-05

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/01/2024

Project Purpose and Need 
:

Both project roadway surfaces are in need of maintenance. A 2” mill and overlay treatment is needed to extend 
pavement life.

Project Description : 5606-03-00: 13-mile perpetuation including add centerline rumble strips, update beam guard sections and replace curb 
ramps. WisDOT designed the curb ramps. Potential historic properties may be located within limits. No structure work is 
needed. 5926-05-30: Replace guardrail end terminals, culvert pipe near the STH 92/STH 69 intersection. No structure 
work is needed

Project ID Project Name Route County

5606-03-00 MT HOREB - BROOKLYN STH 092E 13 - Dane County, 23 - Green 
County

5926-05-30 MT HOREB - BROOKLYN STH 092E 13 - Dane County

Project ID(s)

Schedule Item Due Date

5606-03-00 - 30% Plan 09/01/2020 12:00 AM

5606-03-00 - 60% Plan 07/01/2021 12:00 AM

5606-03-00 - 90% Plan 01/01/2023 12:00 AM

5606-03-00 - Draft PS&E package 01/01/2023 12:00 AM

5606-03-00 - DSR-Design Study Report 07/01/2021 12:00 AM

5606-03-00 - DT 1078 Utility Submittal 07/01/2021 12:00 AM

5606-03-00 - Environmental Document 10/01/2020 12:00 AM

5606-03-00 - Final TPP 07/01/2021 12:00 AM

5606-03-00 PS&E Submittal 07/15/2023 12:00 AM

5606-03-00 - Section 106 Coordination 10/01/2020 12:00 AM

5606-03-00 TMP 01/01/2023 12:00 AM

5926-05-30 - 30% Plan 10/01/2020 12:00 AM

5926-05-30 - 60% Plan 05/01/2021 12:00 AM

5926-05-30 90% Plan 11/01/2021 12:00 AM

5926-05-30 - Draft PS&E Package 11/01/2021 12:00 AM

5926-05-30 - DSR - Design Study Report 06/01/2021 12:00 AM

5926-05-30 - DT1078 Utility Submittal 07/01/2021 12:00 AM

5926-05-30 - Environmental Document 11/01/2020 12:00 AM

5926-05-30 - PS&E Submittal 07/15/2022 12:00 AM

5926-05-30 - TMP 11/01/2021 12:00 AM

5926-05-30 Early PSE 8-1-22; Latest PSE 5-1-23

Schedule for Deliverables

Report Generated on 03/03/2020 4:08 PM
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the Departments current engineering platform (Civil 3D)

Staking R/W and providing CSMs or Plat of Surveys.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing incident and emergency data

Existing traffic data

Geotechnical Report

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Soils/geotechnical investigation

Photo log of project limits

Pavement design

Wetland Delineation

Utility contacts and task list

Concept Definition Report

Survey and Mapping Photos

Department Provides

5606-03-00 Early PSE 8-1-23 Latest 5-1-24

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 3

Solicitation Scope Of Service - DETAILS REPORT



Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-06

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2020

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Project Purpose and Need 
:

Increasing traffic volumes and freight movements are projected to result in moderate to severe traffic congestion on 
several segments of the interstate system in the Madison area. 

Project Description : This assignment to develop traffic simulation models to support a planning study for a modernization, reconstruction of 
I39/90/94. The 4 scenarios: existing condition, no-build and 2 build alternatives.

Project ID Project Name Route County

1010-11-00 MADISON - PORTAGE IH 039N 11 - Columbia County, 13 - Dane 
County

Project ID(s)

Special Skills Certification License

Professional Engineer

Professional Traffic Operations Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Traffic & Safety Analysis and VISSIM modeling

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Existing incident and emergency data

Traffic data, counts, projections

Department Provides

Schedule Item Due Date

VISSIM Model

Schedule for Deliverables

Basis of Payment Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-07

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2022

Project Purpose and Need 
:

1706-02-34 - The pavement is deteriorated with longitudinal and transverse cracking. Treatment needed to extend the 
pavement service life. 5590-00-02 - The existing pavement is deteriorated with extensive cracking and rutting. 
Treatment needed to extend the pavement service life. 

Project Description : 1706-02-34 - Project will receive a 2” mill and overlay with some spot culvert replacements/maintenance. No beam 
guard, curb ramp or structure work associated with this project. Survey work will be needed. This perpetuation project is 
11.78 miles in length. 5590-00-02 - Treat the pavement with a 3.5” mill and overlay. Sidewalk and curb ramps through 
Wiota will need to be replaced. No structure work or beam guard work. Existing culvert pipes in need of m This 
perpetuation project is 6.45 miles. 

Project ID Project Name Route County

1706-02-34 SHULLSBURG - MONROE STH 011E 33 - Lafayette County

5590-00-02 WARREN - ARGYLE STH 078N 33 - Lafayette County

Project ID(s)

Items

Existing incident and emergency data

Department Provides

Schedule Item Due Date

1706-02-34 30% Plans 09/01/2020 12:00 AM

1706-02-34 60% Plans/DSR 04/01/2021 12:00 AM

1706-02-34 90% Plans/Draft PS&E 09/01/2021 12:00 AM

1706-02-34 DT1078 Utility Submittal 04/01/2021 12:00 AM

1706-02-34 Environmental Document 11/01/2020 12:00 AM

1706-02-34 Survey 06/01/2020 12:00 AM

1706-02-34 TMP 04/01/2021 12:00 AM

1706-02-34 PS&E 10/15/2021 12:00 AM

5590-00-02 30% Plan 09/01/2020 12:00 AM

5590-00-02 60% Plan/DSR/DT1078 12/01/2021 12:00 AM

5590-00-02 90% Plan/Draft PS&E 01/01/2022 12:00 AM

5590-00-02 Environmental Document/Section 106 10/01/2020 12:00 AM

5590-00-02 Final TPP 12/01/2020 12:00 AM

5590-00-02 TMP 01/01/2022 12:00 AM

5590-00-02 PS&E 04/15/2022 12:00 AM

1706-02-34 Earlies PSE 11-1-21 Latest 5-1-25

5590-00-02 Earlies PSE 5-1-22 Latest PSE 5-1-24

Schedule for Deliverables
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement process

Knowledge and experience with the environmental documentation and coordination

Experience in preparing the SSR/TMP/DSR environmental documentation and othe required documents

Experience completing the PS&E process as described in WisDOT FDM

Knowledge of Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

Existing traffic data

Geotechnical report

traffic data counts

Soils/geotechnical investigation

Photo log of project limits

Pavement design

Wetland delineation

Utility contacts/task list

Concept definition report

Title searches

Aerial mapping and survey

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/03/2020 4:10 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-08

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$4,000,000-$4,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/01/2022

Project Purpose and Need 
:

The roadway surface is aged and deteriorated with alligator cracking. Treatment is needed to extend the pavement 
service life. Project ID 5215-03-00 is located within this project limit and is designed by others. These two projects may 
be constructed together so some coordination between them may be needed.

Project Description : This is a 8.88 mile resurfacing, perpetuation project from the Town of Cassville to Lancaster on STH 81 in Grant 
County. The rural areas mill 2.5" and in urban areas mill 3.5". Centerline rumble strips will be placed and guardrail will 
be replaced. Many culvert pipes are undersized and/or in poor condition and need replacement. No structure work 
associated with this project.

Project ID Project Name Route County

5215-02-04 CASSVILLE - LANCASTER STH 081E 22 - Grant County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Geotechnical Report

Photo log of project limits

Pavement design

Traffic data, counts, projections

Soils/geotechnical investigation

Wetland Delineation

Concept Definition Report

Department Provides

Schedule Item Due Date

30% plans 01/01/2021 12:00 AM

60% plans 07/01/2021 12:00 AM

90% Plans 02/01/2022 12:00 AM

Draft PS&E 02/01/2022 12:00 AM

Design Study Report 07/01/2021 12:00 AM

DT1078 utility submittal 07/01/2021 12:00 AM

Environmental Document(s) (including factor sheets) 03/01/2021 12:00 AM

PS&E package 04/15/2022 12:00 AM

Survey tasks as assigned 10/01/2020 12:00 AM

Traffic Management Plan (TMP) 02/01/2022 12:00 AM

Schedule for Deliverables
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Notification pertaining to 
DBE goals :

N/A

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Surveyor

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Consultant Requirements ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-09

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$8,000,000-$8,999,999 NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

02/01/2026

Project Purpose and Need 
:

Both projects have roadway surface in need of maintenance. A mill and overlay treatment is needed to extend 
pavement life. Multiple culvert pipes will be replaced. 

Project Description : 1690-04-32: 12-mile perpetuation including paved shoulder widening to 5 feet, add rumble strips and replace culvert 
pipes as needed. No structures work required. 5970-02-04: 11-mile perpetuation to investigate safety improvements at 
cattle passes and curves. Replace/extend culvert pipes as needed. R/E acquisition as needed depending on culvert 
pipe treatments. No structures work required.

Project ID Project Name Route County

1690-04-32 MONROE - NEW GLARUS STH 069N 23 - Green County

5970-02-04 HOLLANDALE - NEW GLARUS STH 039E 23 - Green County, 25 - Iowa 
County

Project ID(s)

Schedule Item Due Date

1690-04-32 - 30% Plan 10/01/2020 12:00 AM

1690-04-32 - 60% Plan 01/15/2021 12:00 AM

1690-04-32 - 90% Plan 09/15/2022 12:00 AM

1690-04-32 - Draft PS&E package 09/01/2022 12:00 AM

1690-04-32 - DSR-Design Study Report 02/15/2021 12:00 AM

1690-04-32 - DT 1078 Utility Submittal 03/01/2021 12:00 AM

1690-04-32 - Environmental Document 10/15/2020 12:00 AM

1690-04-32 - PS&E Submittal 11/01/2022 12:00 AM

1690-04-32 - Survey Due Date 07/01/2020 12:00 AM

1690-04-32 - TMP 02/15/2021 12:00 AM

5970-02-04 - 30% Plan 10/01/2020 12:00 AM

5970-02-04 - 60% Plan 01/15/2021 12:00 AM

5970-02-04 - 90% Plan 09/15/2022 12:00 AM

5970-02-04 - Draft PS&E Package 09/01/2022 12:00 AM

5970-02-04 - DSR - Design Study Report 02/15/2021 12:00 AM

5970-02-04 - DT 1078 Utility Submittal 03/01/2021 12:00 AM

5970-02-04 - Environmental Document 10/15/2020 12:00 AM

5970-02-04 - PS&E Submittal 11/01/2022 12:00 AM

5970-02-04 - Survey Due Date 07/01/2020 12:00 AM

5970-02-04 TMP 02/15/2021 12:00 AM

ID 1690-04-32 Early PSE 11-1-22; Latest PSE 5-1-25

Schedule for Deliverables
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with public involvement.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of the Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing incident and emergency data

Existing traffic data

Geotechnical Report

Traffic data, counts, projections

Soils/geotechnical investigation

Photo log of project limits

Pavement design

Wetland Delineation

Utility contacts and task list

Concept Definition Report

Department Provides

5970-02-04 Earlies PSE 11-1-22 Latest 5-1-24

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-10

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/30/2021

Project Purpose and Need 
:

The Southwest Region requires assistance for a Survey Plat Coordinator to help the SW Region with management and 
oversite of survey data collection and right-of-way plats. 

Project Description : Provide one State of Wisconsin Professional Land Surveyor to work 16 - 40 hours per week on Survey Plat 
Coordination activities from the Madison Region Office. The coordinator will manage project team members, direct 
work, provide technical expertise, and ensure quality standards are achieved for all Exhibits, Traditional Right of Way 
Plats and Transportation Project Plats. Be the point of contact for all questions from project staff and coordinate with 
the Central Office Plat Coordinator.

Project ID Project Name Route County

1009-20-97 SW REGION MADISON SURVEY 
PLAT COORD

VAR HWY 81 - Southwest Region Wide

Project ID(s)

Special Skills Certification License

Professional Land Surveyor

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Extensive knowledge of WisDOT FDM right of way plat procedures, practices and guidelines

Ability to accept, fill and transmit right of way information requests to internal and external customers including utilities, surveyors, other government 
agencies and the general public

Knowledge of Region right of way plat information on previously closed right of way projects

Fundamental knowledge of highway laws, codes standards and practices pertaining to right of way plats

Professional Land Surveyor's License is required to include knowlege of land surveying principles and platting statures as they relate to plat 
production

Fundamental knowledge of highway engineering and acquisition procedures, and the ability to effectively cross-communicate between these 
professions

Knowledge of coordinate geometry commands necessary to compute right of way information

Ability to establish and maintain effective working relationships

Strong communication, coordination, and conflict resolution skills

Consultant Requirements ( Listed in approximate order of importance) :

Items

Office space in the Madison, Wright Street Office

Computer, Phone, email, and server connection

Department Provides

Schedule Item Due Date

Schedule for Deliverables
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The Department will negotiate 1 one-year contract with the option of 2 one-year renewals. To eliminate conflict of 
interest, the selected consultant will not oversee any review involving the same consultant firm. Also, the Consultant 
firm will be required to execute an agreement protecting privileged and confidential information from being shared. Do 
not include an information that meets the definition of "trade scerets" as that term is defined in s.134.90(1)(c),Wis.Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Basis of Payment Notification

Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-11

Solicitation Month and 
Year :

March 2020 Solicitation Type
(Roster/Open) :

Open

Anticipated Construction 
Cost :

N/A NOI Due Date : 03/18/2020

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

05/30/2021

Project Purpose and Need 
:

The Southwest Region requires assistance for a Survey Plat Coordinator to help the SW Region with management and 
oversite of survey data collection and right-of-way plats.

Project Description : Provide one State of Wisconsin Professional Land Surveyor to work 16 - 40 hours per week on Survey Plat 
Coordination activities from the La Crosse Region Office. The coordinator will manage project team members, direct 
work, provide technical expertise, and ensure quality standards are achieved for all Exhibits, Traditional Right of Way 
Plats and Transportation Project Plats. Be the point of contact for all questions from project staff and coordinate with 
the Central Office Plat Coordinator.

Project ID Project Name Route County

1009-20-98 SW REGION LACROSSE PLAT 
DATA COORD

VAR HWY 81 - Southwest Region Wide

Project ID(s)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Extensive knowlege of WisDOT right of way plat procedure, practices and guidelines

Ability to accept, fill and transmit right of way information requiest to internal and external customers including utilities, surveyors, other government 
agencies and the general public

Knowledge of Region right of way plat information on previously closed right of way projects

Fundamental knowledge of highway laws, codes standards and practices pertaining to right of way plats

Professional Land Surveyor's License is required to include knowlege of land surveying principles and platting statures as they relate to plat 
production

Fundamental knowledge of highway engineering and acquisition procedures, and the ability to effectively corss-communicate between these 
professions

Knowledge of coordinate geometry commands necessary to compute right of way information

Ability to establish and maintain effective working relationships

Strong communication, coordination, and conflict resoulutions skills

Consultant Requirements ( Listed in approximate order of importance) :

Items

Office space in the LaCrosse Office

Computer, Phone, email, and server connection

Department Provides

Schedule Item Due Date

N/A

Schedule for Deliverables
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : The Department will negotiate 1 one-year contract with the option of 2 one-year renewals. To eliminate conflict of 
interest, the selected consultant will not oversee any review involving the same consultant firm. Also, the Consultant 
firm will be required to execute an agreement protecting privileged and confidential information from being shared. Do 
not include any information that meets the definition of "trade secrets" as that term is defined in s.134.90(1)(c), 
Wis.Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Basis of Payment Notification

Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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