

## May 2020 Solicitation Questions and Responses

Solicitation	Project	Question	Response
NC-01	1600-02-00	Is the PS&E schedule advanceable?	No
NE-01	4110-33-00	Will the selected design consultant be selected for construction oversight?	Separate construction solicitation