
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 11/30/2022

Master Group Id: September 2020 
LiDAR/Photogrammetry/UAS Services

Master Group Type: LiDAR/Photogrmmetry/UAS 
Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be identified and specified in each Work Order

DEPARTMENT PROVIDES

Items

To be specified in each Work Order

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Respond to any or all the services identified in this NOI and indicate the categories of work they are qualified to perform.

Indicate if sub consultants are to complete part of the work; clearly identify the name and responsibility of the sub consultant.

Identify subconsultants by name, and responsibility in each location.

Subconsultants cannot perform more than 50% of the work for each Work Order

Subconsultant usage is subject to approval by the Department on each Work Order

Consultants do not need to provide all of the services listed in this solicitation.

Consultants do not need to list a subconsultant to be considered for a master contract.

Ability and experience capturing and processing digital aerial imagery utilizing fixed wing, helicopter, and/or unmanned aircraft

Ability and experience acquiring and processing aerial LiDAR data utilizing fixed wing, helicopter, and/or unmanned aircraft

Ability and experience acquiring and processing LiDAR data utilizing mobile and/or static LiDAR equipment

Ability and experience performing analytical triangulation from aerial imagery and LiDAR data

Ability and experience producing orthoimagery, georeferenced imagery, and oblique imagery

Ability and experience compiling mapping and digital terrain data in MicroStation 3D files

Project details will vary with the workload and will include one or more of the following: vertical aerial imagery acquisition; aerial and/or mobile LiDAR acquisition; 
analytical triangulation computation; planimetric mapping and digital terrain model data compilation. Work may also include capturing oblique aerial imagery or 
video; acquisition of static LiDAR; creation of georeferenced or ortho imagery; merging new data with existing mapping and/or digital terrain models; placing and 
surveying ground control; map checks; and miscellaneous field survey.

PROJECT DESCRIPTION

LiDAR, Photogrammetry and UAS services. The Department is seeking qualified consultants to complete various surveying and mapping projects throughout the 
state. Work may include capturing aerial imagery; acquiring aerial and/or ground based LiDAR; processing / merging data to create imagery, mapping, and digital 
terrain model products; and surveying. Multiple master contracts will be awarded for a 2-year period for transportation facility planning, design, construction, and 
maintenance.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in % 0.00

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Work Orders may be processed as a redistribution contract with invoices allocating actual costs to WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Knowledge of photogrammetric engineering principles, methods, techniques, and standards

Knowledge and skills to stereo-compile large-scale mapping and digital terrain data using digital aerial imagery and/or LiDAR data

Knowledge and experience conforming to WisDOT AT and compilation standards

Knowledge and skills to merge data from multiple sources, including aerial imagery, LiDAR, and conventional survey

Knowledge and skills to perform QA/QC on product deliverables

Knowledge and skills to edit mapping and digital terrain modeling data in MicroStation files (indicate blunder detection method)

Knowledge and skills to produce vertical clearance data for bridges from LiDAR data

Knowledge and skills to place and survey hard and soft surface targets for ground control

Knowledge and skills to perform survey for map checks

Knowledge of configuration and significance of ground control

Knowledge and skills to perform survey for miscellaneous features

Ability to produce Wisconsin Summary Index files containing survey data

Ability to deliver miscellaneous survey data in MicroStation and AutoCAD files

UAS Part 107 Pilots must be certified by FAA and conform to all Part 107 small UAS rules

Oversight of surveying activities must be provided by a Professional Land Surveyor licensed in Wisconsin 
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Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information: List key staff past experience/ability to perform each task listed in Consultant Requirements Section. List the 
number of staff for each task and total number of staff; i.e., a firm may have 2 staff who compile mapping and 2 
staff who perform AT and have a total of 2 staff. If applicable, list number of sensors, type, model and/or version 
of equipment used for capturing the imagery or data and software used for processing the data or imagery. 
State where the sensors and aircraft are based. Clearly indicate if the staff, hardware or software belong to 
subconsultants. Include only projects from past 5 years. Include size of project, method, accuracy, and 
GSD/PPSM of deliverables. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: $25,000,000-$29,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 01/04/2021 Anticipated Project Completion Date: 05/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1146-75-10 STH 76-NEW LONDON STH 015E 44 - Outagamie County CTH JJ-WI 
CENTRAL RR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Survey and necessary equipment 05/01/2025

Design Surface Checks 05/01/2025

General Survey Support to Construction Management Team 05/01/2025

DEPARTMENT PROVIDES

Items

Field office

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban roadways.

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Qualified firms will possess skills and extensive experience in non-destructive evaluation and testing along with structure inspection, structural design, bridge 
rehabilitation and bridge maintenance.

Experience with construction borrow pit surveying.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

This modernization project in Outagamie County expands 3.6 miles of WIS 15 to a 4-lane facility between the City of New London and the Town of Greenville with 
a bypass of the Village of Hortonville. 

These positions will work under WisDOT project manager direction to provide full-time construction survey services over multiple projects.  The positions will 
provide technical expertise to the various construction teams (both WisDOT and consultant) to maintain quality and consistency on project details on the WIS 15 
construction program. In close coordination with the NE Region’s project manager and survey coordinator, this 2-person team will provide all necessary 
construction field survey support to all project construction teams working along the WIS 15 corridor.

Deliverables by Stage: 
Stage 1 - 12/31/22
Stage 2 - 12/ 31/23
Stage 3 - 5/1/25

PROJECT DESCRIPTION

The purpose of this solicitation is to provide full-time construction corridor survey services for the WIS 15 construction program.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The selected firm will negotiate a staged contract with WisDOT that will be based upon the completion schedule 
of the STH 15 project. Given satisfactory performance by the selected consultant(s), additional stages may be 
negotiated. Related to this STH 15 majors solicitation, project IDs may be added, removed, or combined with 
other IDs. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/16/2020 Anticipated Project Completion Date: 09/01/2021

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1220-21-30 IH 43, CITY OF GREEN BAY IH 043N 05 - Brown County LEO FRIGO 
BRIDGE, B050158

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

LC 11 Complete 03/01/2021

LC 15 Complete 05/01/2021

PS&E package 08/01/2025

Final Structure Painting Plan 08/01/2021

Final Lighting Plan 08/01/2021

Early PS&E package 08/01/2021

DEPARTMENT PROVIDES

Items

Design PM for project oversight

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT steel bridge painting

Experience with electrical/lighting systems and design

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with WisDOT design process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

The 0.04 mile long project on the I-43 Leo Frigo Bridge in Brown County will abrasive blast the existing paint system, repaint the bridge arch, and construct lighting 
inside of the arch for bridge inspections.

PROJECT DESCRIPTION

The purpose of this rehabilitation project is to extend the service life of the steel bridge arch and provide improved inspection visibility.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 05/03/2021 Anticipated Project Completion Date: 12/31/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

8010-01-09 SIREN - DANBURY STH 035N 07 - Burnett County LANQUIST ST TO 
STH 70 E

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Drainage Design Report 09/01/2021

Environmental report (CEC) 04/01/2022

Design Study Report 09/01/2022

Draft roadway PS&E 03/01/2024

Advanceable PS&E 05/01/2024

PS&E package 05/01/2025

DEPARTMENT PROVIDES

Items

Concept Definition Report

Photo log of project limits

Base mapping

Pavement design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with urban stormwater management and storm sewer system design

Traffic signal design

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

The perpetuation project is a resurface type project with a pavement replacement within the Village of Siren.  Major construction work includes the pavement 
rehabilitation/replacement, replacement of the existing storm sewer system in the Village and evaluating and providing low cost upgrades to the traffic signal 
system at the intersection of STH 35/STH 70.  Other work includes ADA compliance for curb ramps and spot sidewalk replacement. Extensive coordination with 
the Village of Siren will be required.  There are 2.56 miles associated with this project.  Location:  STH 35, Lanquist St to STH 70 E, Burnett County.

PROJECT DESCRIPTION

The project purpose is to address the existing  deteriorated pavement condition, the frequent flooding of the highway facility, and the mobility restrictions at the 
STH 35/STH 70 intersection.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/16/2020 Anticipated Project Completion Date: 11/15/2021

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-72 NW REGION, VAR HWY 
REAL ESTATE SRVC

VAR HWY 85 - Northwest Region Wide REAL ESTATE 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Negotiations

Project Data Books or Sales Studies

Property management, such as: lease management

Real estate acquisitions

Work with project staff to meet project deliverables.

DEPARTMENT PROVIDES

Items

Guidance as described in Real Estate Program Manual (REPM)

Office space and related equipment for onsite personnel

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Property management and surplus land disposal, which may include specialized services, such as: razing, removal and demolition oversight; real estate marketing 
activities; and, leasing activities.

Acquisition services and negotiation activities.

Knowledge, skills and/or training specific to real estate eminent domain processes.

Relocation assistance services.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

State of WI Notary

Extensive Knowledge of the Real Estate Program Manual (REPM).

Provide one full time Advanced Real Estate Specialist (ideally with 5-10 years of experience) to work 32-40 hours per week out of the Eau Claire State Office 
Building. Duties include: provide a full array of real estate services in support of Northwest Region improvement projects requiring right of way acquisition.  Service 
will consist of parcel acquisition, READS data entry, project and parcel management, and parcel appraisal services, and surplus parcel management. This position 
will provide training and mentoring to other Northwest Region real estate staff. 

PROJECT DESCRIPTION

The Northwest Region requires staffing assistance with in-house Real Estate services.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 09/01/2020 2:36 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/16/2020 Anticipated Project Completion Date: 04/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1320-07-03 STH 11 STH 011E 51 - Racine County CTH J

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 08/01/2020

Final Environmental Document 05/01/2021

Preliminary TPP submittal 04/25/2022

Design Study Report 01/29/2022

60% plans 09/01/2021

DT1078 utility submittal 09/01/2022

90% Plans 07/01/2023

Draft PS&E 10/01/2023

60% TMP 08/01/2021

90% TMP 04/01/2023

Final TPP 07/25/2022

PS&E Submittal 11/01/2023

Survey 05/01/2021

DEPARTMENT PROVIDES

Items

Existing traffic data

Geotechnical Report

Title searches

Traffic data, counts, projections

Soils/geotechnical investigation

Pre-60% roadway plans

Pavement design

Base mapping

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

This is a intersection at the intersection of STH 11 and CTH J (English Settlement Avenue) in the City of Burlington in Racine County.  Other work consists of: 
common excavation, curb ramps, grading, base aggregate dense, HMA pavement, erosion control and possible additional right of way needs.

PROJECT DESCRIPTION

This modernization project is a reconstruct of the existing two-way stop-control to a roundabout intersection. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Historian

Archaeologist

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 11/30/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

2390-08-00 STH 31 GREEN BAY ROAD STH 031N 30 - Kenosha County IL STATE LINE TO 
STH 50

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 05/31/2021

Final Environmental Document 05/31/2021

Traffic Management Plan (TMP) 08/31/2022

Design Study Report 05/31/2021

60% plans 05/31/2021

DT1078 utility submittal 05/31/2021

90% Plans 05/31/2022

Draft PS&E 05/31/2022

PS&E Submittal 08/31/2022

Survey 02/26/2021

DEPARTMENT PROVIDES

Items

Existing traffic data

Traffic data, counts, projections

Pavement design

Base mapping

Wetland Delineation

Signing plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Pavement and restoration work includes seal coat/crack fill/joint, crack or spot repair.  Culvert maintenance.  The 5 mile corridor is along STH 31 from IL State Line 
to STH 50 in the Village Pleasant Prairie in Kenosha County.

PROJECT DESCRIPTION

This perpetuation project is required to extend the life of this 5 mile corridor.  There is also a culvert at Jelly Belly Lane and STH 31 that is need of maintenance.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/02/2020 Anticipated Project Completion Date: 10/29/2021

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-00-72 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide VARIOUS 
PROJECTS WITHIN 
SE REGION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed

DEPARTMENT PROVIDES

Items

Office space and related equipment for onsite personnel

Access to project related documents/plans

Access technical advisory groups

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Good organizational and communication skills.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with agency coordination, including railroads

Ability to work with the public and local agencies.

Ability to perform field survey

A thorough working knowledge of WisDOT’s project delivery process.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

N/A

General duties will include monitoring the 6 year design/construction program, answer inquiries from the public and various agencies, provide railroad expertise to 
other region staff, address general complaints specific to railroad issues and field survey of rail crossings.  The person will also attend various meetings throughout 
the region to provide updates railroad impacts on improvement projects.

PROJECT DESCRIPTION

The Southeast Region Technical Services Section is looking for a full time (40 hours) Railroad Coordinator.  The preferred level of experience for this technician 
position is 8-12 years. This position would be on-site at the Southeast Region Office. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/02/2020 Anticipated Project Completion Date: 10/29/2021

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-00-72 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide VARIOUS 
PROJECTS WITHIN 
SE REGION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental documentation

Preliminary Design Work

Public Information Meetings and individual meetings with p

Utilities coordination

Geometric roadway design with Civil 3D/AutoCAD 2018

Construction staging/traffic control design

Agency coordination

Quantities/Estimates

Storm Sewer/Storm Water Design

DSR

Curb Ramp Design

DEPARTMENT PROVIDES

Items

Access to DOT files

Work area, chair, desk, computer, phone, email, and server

Related manuals and guidance documents

Technical and advisory groups

Office space at Southeast Region Barstow Office in Waukesha

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Extensive skills, experience, and knowledge of Civil 3D/Auto CAD 2018

Knowledge and experience with WisDOT project development process and construction

Skills, experience, and knowledge of public involvement process

Knowledge and experience with the NEPA environmental documentation process

Experience with traffic control staging design, coordination, and construction

Knowledge and experience in intersection design

Experience completing the PS&E process as described in the WisDOT FDM and C&M Manual

Provide one full-time engineer (ideally 5-12 years design experience) to work on final design tasks 40 hours per week at WisDOT’s Southeast Region office.

PROJECT DESCRIPTION

The Southeast Region requires additional resources to complete highway design.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Interpersonal communication skills

Effective written and oral communication skills

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public

Conflict resolution and negotiation skills

Problem solving techniques

Proficient computer skills for programs used by WisDOT

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/02/2020 Anticipated Project Completion Date: 12/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

5820-01-38 COON VALLEY - BANGOR STH 162N 32 - La Crosse County, 62 - Vernon 
County

USH 14 TO STH 33

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% Plans 05/01/2021

CEC 10/09/2021

60% Plans 02/01/2022

DSR & Plat 03/01/2022

90% Plans 03/01/2024

PS&E 05/01/2024

LET 08/13/2024

No records to display

DEPARTMENT PROVIDES

Items

Preliminary & Final Structure Plans

Bare Earth Lidar Data & High Resolution Orthography

Title Searches

Crash Data & Asbuilts

Pavement Design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Transportation Plat Development Experience

Experience in rural roadway resurfacing projects

Experience coordinating with BOS regarding structure designs

Tran 2020 and Utility Coordination Experience

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

No records to display

Project 5820-01-38 will replace the asphalt pavement with a mill and relay operation.  The perpetuation project is 4 miles in length.  The final pavement design will 
be performed by WisDOT.  Structures B-62-987 and B-62-988 will be replaced with new bridges designed by WisDOT Bureau Of Structures.  The roadway 
approaches will be reconstructed.  The consultant will prepare the necessary plat for the structure replacements.  Beam guard along the project will be upgraded.  
Sections of curb and gutter will added to the west side of the highway in the steep hill section.  Several culverts will be replaced.  The project is on the Screening 
list for History only.  The consultant will perform a Phase 1 Arch investigation as there are several arch sites along the corridor.  Additionally, the consultant will 
perform the necessary 4f/6f coordination as park land borders the project's southern portion. 

PROJECT DESCRIPTION

The roadway surface is aged and deteriorated.  B-62-987 and B-62-988 are aged and deteriorated as well. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/02/2020 Anticipated Project Completion Date: 08/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

5710-00-02 LAFARGE - HILLSBORO STH 082E 62 - Vernon County KICKAPOO RIVER 
TO STH 33

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% Plans 06/01/2021

CEC 03/05/2022

60% Plans 07/01/2022

DSR and Plat 08/01/2022

90% Plans 05/01/2024

PS&E 08/01/2024

No records to display

DEPARTMENT PROVIDES

Items

Preliminary & Final Structure Plans

Bare Earth Lidar Data & High Resolution Orthography

Title Searches

Crash Data & Asbuilts

Pavement Design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Transportation Plat Development Experience

Experience in curb ramp and ADA design

Experience in rural roadway resurfacing projects

Experience in designing concrete overlays

Tran 2020 and Utility Coordination Experience

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

No records to display

The perpetuation project is 16 miles in length on STH 82 from La Farge to Hillsboro in Vernon County.  The proposed project begins at the west approach of B-62-
51 on the west side of La Farge and continues easterly to STH 33.  The project will replace the asphalt pavement with a mill and overlay operation.  The final 
pavement design will be performed by WisDOT.  Structure B-62-51 will received a concrete overlay designed by the consultant.  The curb ramps in La Farge will be 
upgraded to current standards.  Beam guard along the project will be upgraded as necessary.  Multiple culverts in the rural section will be replaced.  The project is 
on the Screening list for History only.  The consultant will perform a Phase 1 Arch and Historical investigation as there are several arch sites along the corridor and 
historical buildings in La Farge.  

PROJECT DESCRIPTION

The roadway and bridge surfaces are deteriorated with alligator cracking, rutting, and potholes. Treatment is needed to extend the pavement service life. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: September 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 09/16/2020

Anticipated Project Start Date: 11/16/2020 Anticipated Project Completion Date: 08/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

5780-03-02 WAUZEKA - SOLDIERS 
GROVE

STH 131N 12 - Crawford County SUNNY RIDGE 
ROAD TO 
PLEASANT STREET

5780-03-31 WAUZEKA - SOLDIERS 
GROVE

STH 131N 12 - Crawford County STH 60 TO SUNNY 
RIDGE RD B-12-817

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document 02/01/2022

DSR 08/01/2022

Plat 08/01/2022

1078's 04/01/2023

PS&E Documents 07/01/2024

No records to display

DEPARTMENT PROVIDES

Items

Asbuilt Plans

Pavement design report

CDR

Safety Certification

Scoping notes

survey data -C/L and EOP

Ortho photos

Title searches

Crash data

Project 5780-03-02: Treat the pavement with a mill and relay with a 3.5” overlay. Update curb ramps as needed to meet ADA requirements. Investigate R/W 
requirements. Replace guard rail and terminals as needed. Polymer Overlay B-12-0079. Replace asphalt curb in Soldiers Grove with concrete curb and gutter and 
investigate drainage needs.  The perpetuation project is 14.5 miles in length.
Project 5780-03-31: Treat the pavement with a mill and relay with a 3.5” overlay. Update curb ramps as needed to meet ADA requirements. Investigate R/W 
requirements. Replace guard rail and terminals as needed. Replace structures B-12-817, B-12-697, and B-12-698 and C-12-1792. Typical section will change 
throughout corridor and curb will be utilized to provide shoulder width. Arch and history investigation will be required. The perpetuation project is 12 miles in length.

PROJECT DESCRIPTION

Project 5780-03-02: The roadway surface is aged and deteriorated with extensive alligator cracking. Treatment is needed to extend the pavement service life. 
Structure  B-12-0079 has some deck deterioration.
Project 5780-03-31: The roadway surface is aged and deteriorated with extensive alligator cracking. Treatment is needed to extend the pavement service life. 
Structures B-12-817, B-12-697, and B-12-698 have deterioration on their timber abutments.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with project type (rural resurface)

Knowledge of Hydraulics

Survey and Plat capability

Experience in curb ramp and ADA design

Trans 220 and Utility coordination experience

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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