
November 2025 Solicitation Questions and Responses
Solicitation Project Question Response
NE-01 6430-23-00 Is an ICE Phase II anticipated for the CTH II intersection? Multiple alternatives will be investigated at this intersection, but a formal Phase II ICE is 

not required.
NE-01 6430-23-00 In the NOI experience  preparing SSR is listed, is there only secondary structure work 

anticipated?
Yes

NE-02 9130-06-00 What is the “primary structure work” and “secondary structure work” required for this 
project?

The primary structure will include a concrete deck overlay at B-42-25 and box culvert 
replacement at C-42-113. Secondary structure work will include concrete surface repair 
at B-42-28 and C-42-02.

NE-02 9130-06-00 Please clarify the limits. The north limits of the project will end 100' west of the intersection of STH 32 and Big Hill 
Road. Emma Lea Lane also intersects at this location on the north side of STH 32. Big Hill 
Road intersects STH 32 from the south.

NE-03 1223-19-00, 
1224-26-00, 
1224-28-00

What is the "primary and secondary bridge work". Project has approximately 35 structures with primary or secondary work.  Breakout of 
primary works is 4 deck overlays, 6 wingwall repairs, 3 polymer overlays, 8 FRP wraps. 
Secondary work consists of surface repairs, spot painting, pigmented surface re-seal, and 
crack injection.

NE-03 1223-19-00, 
1224-26-00, 
1224-28-00

Can you verify that an interview will not be required for this project? Interviews will not be held.

NW-03 1530-01-07 What is the extent of coordination with MnDOT on this project? Extensive coordination will be done with MnDOT. This will be done via WisDOT.

NW-03 1530-01-07 What extent do you see us coordinating directly with the railroad vs the RRC? Any railroad coordination will be done via the region’s RRC.
NW-03 1530-01-07 Do you want partial or full load rating?  Full load rating is necessary.
NW-03 1530-01-07 Do you want an in-depth inspection as a part of the scope of this project? An in-depth inspection report was completed as part of the scoping process to provide 

the necessary information. An additional inspection should not be necessary; however, 
the consultant will have to do their own verification/survey of the information. 

NW-05 8150-00-03 What is the traffic control- either full closure or staged construction? The bridge will be fully closed for this structure overlay. It will be concurrent with the 
required detour for SBR (Stabilized Base Reclamation) operations (pulverizing/oil inject).

NW-05 8150-00-03 Will approach work included in the contract or will work be constrained to the structure? Approach slabs will be milled with the bridge mill but overlayed during HMA operations 
to meet the new grade of the bridge PCC overlay. Approach design work (including any 
guardrail needs) is not a part of the solicitation.
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