

January 2026 WisDOT Consultant Solicitation
Transportation Regions & Statewide Bureaus

WisDOT Regions and Bureaus

North Central Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|------------------------------------|----------------|---|---------------|--------------------|
| NC-01 | 6140-00-18 | Rehabilitation: Resurfacing | STH 13 | OUNDVIEW DRIVE TO STH 21 | Adams | Roster |
| NC-02 | 6140-01-05 | Rehabilitation: Resurfacing | STH 13 | GILLETTE DRIVE TO CTH E WCL RR BRIDGE TO W JEANNE | Adams | Roster |
| NC-03 | 6220-04-07 | Perpetuation: Resurfacing | STH 54 | STREET N WESTERN AVENUE TO NORTH | Waupaca | Roster |
| NC-04 | 6420-00-04 | Perpetuation: Pavement Replacement | STH 49 | STREET | Waupaca | Roster |
| NC-05 | 6600-00-04 | Perpetuation: Resurfacing | STH 153 | N CTH J TO CROOKED LAKE ROAD | Marathon | Roster |
| NC-06 | 6999-03-19 | Perpetuation: Resurfacing | STH 54 | SENECA ROAD TO STH 13 | Wood | Roster |
| NC-07 | 9000-10-04 | Curb Ramps | STH 64 | STH 64 CURB RAMP IMPROVEMENTS | Lincoln | Roster |
| NC-08 | 9070-07-30 | Perpetuation: Resurfacing | STH 70 | SAWYER COUNTY LINE TO STH 13 | Price | Roster |
| NC-09 | 9155-13-31 | Perpetuation: Resurfacing | STH 55 | CTH T TO FOREST COUNTY LINE KENT ROAD TO FOREST COUNTY | Langlade | Roster |
| NC-10 | 9175-10-31 | Perpetuation: Resurfacing | STH 52 | LINE | Langlade | Roster |
| NC-11 | 9311-00-01 | Perpetuation: Resurfacing | STH 169 | ASHLAND COUNTY LINE TO USH 2 | Iron | Roster |
| NC-12 | 9532-02-02 | Perpetuation: Resurfacing | STH 160 | STH 29 TO BROWN COUNTY LINE | Shawano | Roster |
| NC-13 | 9000-12-01 | Perpetuation: Resurfacing | STH 64 | GLEN DRIVE TO STH 107 NORTH | Lincoln | Roster |

Northeast Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|-----------------------------|----------------|-----------------------|---------------|--------------------|
| NE-01 | 4080-07-00 | Rehabilitation: Resurfacing | USH 45 | SCL-ELM ST | Fond du Lac | Roster |

Northwest Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|-------------------------------|----------------|-----------------------|---------------|--------------------|
| NW-01 | 1000-18-91 | Full Time Project Coordinator | Various | NW Region Wide | Various | Roster |

Northeast Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|--------------------------------------|----------------|-----------------------|---------------|--------------------|
| NW-02 | 1000-18-54 | Full Time Quality Assurance Engineer | Various | NW Region Wide | Various | Roster |

Southeast Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|--------------------------------------|----------------|--|---------------|--------------------|
| SE-01 | 2010-05-02 | Perpetuation: Pavement Replacement | STH 175 | W LISBON AVE TO W BURLEIGH ST VARIOUS PROJECTS WITHIN SE REGION | Milwaukee | Roster |
| SE-02 | 1000-00-54 | Materials Testing at West Allis Lab | N/A | | Various | Roster |
| SE-03 | 3325-08-04 | Rehabilitation: Pavement Replacement | STH 67 | USH 14 TO MAIN ST STH 83 TO CTH K; CTH CC TO STH 164 | Walworth | Roster |
| SE-04 | 2300-09-01 | Rehabilitation: Pavement Replacement | STH 167 | | Washington | Roster |

Southwest Region

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|---|----------------|---|---------------|--------------------|
| SW-01 | 5105-00-33 | Perpetuation: HISP Rumble Strip | USH 18 | VAR HWY/ USH 12, USH 18 | Various | Roster |
| SW-02 | 1630-09-02 | Rehabilitation: Pavement Replacement | USH 53 | STH 35 TO CLINTON STREET | La Crosse | Roster |
| SW-03 | 1016-08-00 | Perpetuation: Resurfacing Merrimac Ferry Environmental | IH 90 | 24TH AVENUE TO USH 12/16/EXIT 85 PERFORMANCE & RELIABILITY | Juneau | Roster |
| SW-04 | 5640-01-08 | Document | STH 113 | STUDY | Various | Roster |
| SW-05 | 3050-04-00 | Rehabilitation: Reconstruction | STH 19 | MARKET STREET TO IRENE STREET REDISTRIBUTE-VAR SW REGION | Jefferson | Roster |
| SW-06 | 1009-26-05 | 1.5 FTE Utility Coordinator | Various | COUNTIES | Various | Roster |
| SW-07 | 1009-26-70 | Part Time Project Coordinator Modernization: HISP Intersection Improvement | Various | REDISTRIBUTION CONTRACT CONST | Various | Roster |
| SW-08 | 1370-00-08 | | STH 16 | HUSTISFORD ROAD INTERSECTION | Jefferson | Roster |

Bureau of Project Development

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|--|----------------|--|---------------|--------------------|
| BPD-01 | N/A | Engineering Opportunity Day; Master Contract: Full Service Engineering | Non-Hwy | Engineering Opportunity Day; Master Contract: Full Service Engineering | Statewide | Roster |

Bureau of Technical Services

| <u>Solicitation No.</u> | <u>Project ID</u> | <u>Project description</u> | <u>Highway</u> | <u>Project Limits</u> | <u>County</u> | <u>Roster/Open</u> |
|-------------------------|-------------------|--|----------------|-----------------------|---------------|--------------------|
| BTS-01 | 0657-45-04 | Off Site Concrete Testing | Non-Hwy | N/A | Statewide | Open |
| BTS-02 | 0657-45-04 | Off Site Soil Testing | Non-Hwy | N/A | Statewide | Open |
| BTS-03 | 0657-45-04 | 2.5 Full-Time Hybrid AASHTOWare Implementation Support | Non-Hwy | N/A | Statewide | Open |
| BTS-04 | N/A | Master Contract: In-Plant Prestress | Non-Hwy | N/A | Statewide | Open |
| BTS-05 | 0657-45-04 | Concrete QV Inspection | Non-Hwy | N/A | Statewide | Roster |
| | | 1 Full-Time Hybrid Concrete Engineer | Non-Hwy | N/A | | |

Bureau of Highway Maintenance

Bureau of Planning and Economic Development

Bureau State Highway Programs

Bureau of Structures

Bureau Traffic Operations

Bureau of Transit, Local Roads, Railroads, and Harbors

Division of Budget and Strategic Initiatives

Division of Business Management

Office of Business Opportunity and Equity Compliance

Office of Asset Management

Office of Workforce, Innovation and Budget

No Solicitations