
Reg Pkg Project ID Hwy Limits County Proj Leader

Changes/Revisions

See project questions and responses

Delayed/Canceled

NC 56 1170-19-73 USH 51 ONEIDA STREET TO MANITOU PARK DRIVE Oneida Consultant

NE 28 9077-04-70 Smyth Rd N BRANCH OCONTO RIVER BRIDGE Oconto Consultant

SW 82 7323-00-72 CTH M FLEMING CREEK BRIDGE  B-32-0252 La Crosse Consultant
Added

SW 98 1007-09-82 IH 39 BR OVER FEMRITE DR B-13-463 Dane Consultant
SW 99 1071-01-82 IH 90 THEATER RD TO CTH C/B32-23-28,53,54 La Crosse WisDOT

SW 99 1074-00-61 IH 90 CTH C STRUCTURE B-32-57 La Crosse WisDOT

SW 100 5992-10-20 Local Street USH 12 TO HIGH POINT ROAD Dane Consultant
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