
PROPOSAL STATUS FOR  LETTING:

May 12, 2015

AWARDED:

WITHDRAWN:

DEFERRED:

REJECTED:

UNDER FURTHER REVIEW:

NO BIDS RECEIVED:

0015/15/2015 006 008 009 013 015

018 019 020 024 026 030

033 034 035 036 037 040

041 042 043 044 045 048

049 052

0035/18/2015 023 025

0025/27/2015 012 016 017 021 031

032 038 039 051

0045/29/2015 005 014 053

010 029

0075/27/2015 022 027

0465/29/2015 050

011 028 047

Report Created: 5/29/2015



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512001 
 
               STATE PROJECT(S):  1000-20-73                            LOCATION  Southwest Regio COUNTY 
                                                                                  Statewide Type 1 Sign Replacement 
                                                                                  Non Hwy 
                                                                                  Statewide 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ARBOR GREEN, INC. 
   BIDDER NO  2:  HIGHWAY LANDSCAPERS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    45000.000    45000.00   100000.000   100000.00       0.000        0.00 
635.0200   Sign Supports Structural Steel LB     20960.510        3.900    81745.99        3.500    73361.79       0.000        0.00 
635.0300   Sign Supports Replac Base Conn EACH      86.000      150.000    12900.00      200.000    17200.00       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY        39.600      800.000    31680.00      850.000    33660.00       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB      2372.000        2.750     6523.00        3.500     8302.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF     14127.500       22.250   314336.88       24.000   339060.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        45.000       17.000      765.00       24.000     1080.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       7.000      495.000     3465.00      350.000     2450.00       0.000        0.00 
638.2601   Removing Signs Type I          EACH      91.000      150.000    13650.00      350.000    31850.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       50.000      200.00       25.000      100.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      11.000       50.000      550.00       25.000      275.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH      38.000      250.000     9500.00      350.000    13300.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   150000.000   150000.00   100000.000   100000.00       0.000        0.00 
           01. 1000-20-73 
 
                                      PROPOSAL TOTAL.......               670315.87                720638.79                    0.00 
 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512002 
 
               STATE PROJECT(S):  1111-05-62                            LOCATION  Columbia        COUNTY 
                                                                                  Sun Prairie - Beaver Dam 
                                                                                  USH 151 
                                                                                  Columbia County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0200   Removing Old Structure (statio LS         1.000    92000.000    92000.00        0.000        0.00       0.000        0.00 
           01. 1411+44.28 
203.0225.S Debris Containment (structure) LS         1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 
           01. B-11-0083 
204.0100   Removing Pavement              SY      1350.000        8.000    10800.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      1660.000        4.100     6806.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       802.000        1.000      802.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF       160.000        1.000      160.00        0.000        0.00       0.000        0.00 
204.0175   Removing Concrete Slope Paving SY       572.000        5.000     2860.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH       2.000       15.000       30.00        0.000        0.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. B-11-0083 
208.0100   Borrow                         CY         6.000       25.000      150.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       123.000       18.000     2214.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 1111-05-62 
305.0110   Base Aggregate Dense 3/4-Inch  TON      428.000       17.000     7276.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      104.000       13.000     1352.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA       36.000      100.000     3600.00        0.000        0.00       0.000        0.00 
415.0105   Concrete Pavement 10 1/2-Inch  SY       895.000       64.000    57280.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       176.000      175.000    30800.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      46.000       30.000     1380.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         4.000      450.000     1800.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       20.000      550.000    11000.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL        2.000       50.000      100.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      320.000       46.850    14992.00        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF      2140.000        1.000     2140.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       255.000     1290.000   328950.00        0.000        0.00       0.000        0.00 
502.3100   Expansion Device (structure)   LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512002 
 
           01. B-11-0083 
502.3200   Protective Surface Treatment   SY       981.000        2.690     2638.89        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     65464.000        1.010    66118.64        0.000        0.00       0.000        0.00 
505.0904   Bar Couplers No. 4             EACH      16.000       16.780      268.48        0.000        0.00       0.000        0.00 
505.0905   Bar Couplers No. 5             EACH     616.000       20.580    12677.28        0.000        0.00       0.000        0.00 
505.0906   Bar Couplers No. 6             EACH       6.000       25.060      150.36        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      24.000     1200.000    28800.00        0.000        0.00       0.000        0.00 
           01. B-11-0083 
506.7050.S Removing Bearings (structure)  EACH       7.000      500.000     3500.00        0.000        0.00       0.000        0.00 
           01. B-11-0083 
603.8000   Concrete Barrier Temp Precast  LF       765.000       18.000    13770.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1460.000        3.500     5110.00        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY       572.000       45.000    25740.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY         3.000       61.000      183.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       260.000        9.000     2340.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       4.000     1650.000     6600.00        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      175.000      700.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       518.000        1.500      777.00        0.000        0.00       0.000        0.00 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      1040.000       15.300    15912.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF        79.000       56.400     4455.60        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2325.000    13950.00        0.000        0.00       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF       160.000        8.500     1360.00        0.000        0.00       0.000        0.00 
           01. 4-FT 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1111-05-62 
619.1000   Mobilization                   EACH       1.000    88000.000    88000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL       2.000       40.000       80.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       425.000        0.450      191.25        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      40.000       10.000      400.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1155.000        1.950     2252.25        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1155.000        0.100      115.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY       600.000        1.000      600.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000      140.000      140.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        50.000        7.400      370.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH       2.000       19.350       38.70        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH       2.000        4.500        9.00        0.000        0.00       0.000        0.00 
633.1000   Delineator Brackets            EACH       2.000       26.900       53.80        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    45000.000    45000.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512002 
 
           01. 1111-05-62 
643.0300   Traffic Control Drums          DAY     5688.000        0.500     2844.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      468.000        1.000      468.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      936.000        0.500      468.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     2356.000        0.500     1178.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       96.000       40.000     3840.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2644.000        1.000     2644.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       141.000       40.000     5640.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      112.000       75.000     8400.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1025.000     1025.00        0.000        0.00       0.000        0.00 
           01. 1111-05-62 
643.3000   Traffic Control Detour Signs   DAY     4992.000        0.300     1497.60        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY        28.000        2.500       70.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      3205.000        2.100     6730.50        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      2980.000        1.000     2980.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      5960.000        1.000     5960.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        25.000        1.000       25.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       605.000        1.900     1149.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      900.000        1.000      900.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     2550.000        1.000     2550.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      275.000        5.000     1375.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       7.000      650.000     4550.00        0.000        0.00       0.000        0.00 
           01. Bearing Pads Elastomeric Laminated 
           Anchored 
SPV.0060   Special                        EACH      14.000       70.000      980.00        0.000        0.00       0.000        0.00 
           02. Masonry Anchors Type L 1-Inch 
SPV.0060   Special                        EACH       6.000      300.000     1800.00        0.000        0.00       0.000        0.00 
           03. Utility Line Opening (ULO) 
SPV.0165   Special                        SF        77.000      162.000    12474.00        0.000        0.00       0.000        0.00 
           01. Fiber Wrap Girder Reinforcing 
 
                                      PROPOSAL TOTAL.......              1015994.35                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512003 
 
               STATE PROJECT(S):  1202-00-73                            LOCATION  Grant           COUNTY 
                                                                                  Dubuque - Platteville 
                                                                                  USH 151 
                                                                                  Grant County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  PEMBER COMPANIES, INC. 
   BIDDER NO  2:  MAAS BROS. CONSTRUCTION CO., INC. 
   BIDDER NO  3:  M-Z CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    14575.000    14575.00    35000.000    35000.00   40000.000    40000.00 
SPV.0105   Special                        LS         1.000   535000.000   535000.00   820000.000   820000.00  846743.000   846743.00 
           01. Salt Storage Building 
 
                                      PROPOSAL TOTAL.......               549575.00                855000.00               886743.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512004 
 
               STATE PROJECT(S):  1670-01-75                            LOCATION  Sauk            COUNTY 
                                                                                  Baraboo - Sauk City 
                                                                                  USH 12 
                                                                                  Sauk County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  MEISE CONSTRUCTION INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      750.000     2250.00     1150.000     3450.00     650.000     1950.00 
201.0120   Clearing                       ID       210.000       15.000     3150.00       38.000     7980.00      15.000     3150.00 
201.0205   Grubbing                       STA        3.000      350.000     1050.00      715.000     2145.00     700.000     2100.00 
201.0220   Grubbing                       ID       210.000       15.000     3150.00       15.000     3150.00      15.000     3150.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      250.000     1500.00      375.000     2250.00     450.000     2700.00 
203.0200   Removing Old Structure (statio LS         1.000      750.000      750.00     2000.000     2000.00     850.000      850.00 
           02. 431+28 
204.0100   Removing Pavement              SY      1176.000        3.500     4116.00        5.000     5880.00       3.750     4410.00 
204.0110   Removing Asphaltic Surface     SY     16924.000        0.010      169.24        1.470    24878.28       1.500    25386.00 
204.0120   Removing Asphaltic Surface Mil SY      7524.000        1.350    10157.40        1.910    14370.84       1.660    12489.84 
204.0150   Removing Curb & Gutter         LF       989.000        2.500     2472.50        3.000     2967.00       3.000     2967.00 
204.0170   Removing Fence                 LF       697.000        2.500     1742.50        1.250      871.25       1.250      871.25 
204.0195   Removing Concrete Bases        EACH       3.000      250.000      750.00      200.000      600.00     250.000      750.00 
204.0220   Removing Inlets                EACH       4.000      250.000     1000.00      325.000     1300.00     400.000     1600.00 
204.0235   Removing Buildings (parcel)    LS         1.000     3500.000     3500.00     5000.000     5000.00    4500.000     4500.00 
           01. Parcel 7 
204.0245   Removing Storm Sewer (size)    LF        57.000       10.000      570.00       16.500      940.50      10.000      570.00 
           01. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       248.000       10.000     2480.00       18.500     4588.00      15.000     3720.00 
           02. 18-Inch 
204.0280   Sealing Pipes                  EACH       3.000      400.000     1200.00      400.000     1200.00     550.000     1650.00 
204.9060.S Removing (item description)    EACH       1.000      150.000      150.00      250.000      250.00     250.000      250.00 
           01. Apron End Wall 30-Inch 
204.9060.S Removing (item description)    EACH       4.000      200.000      800.00      350.000     1400.00     200.000      800.00 
           02. Apron End Wall 42-Inch 
205.0100   Excavation Common              CY     13459.000        5.500    74024.50        8.700   117093.30       9.600   129206.40 
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  PROPOSAL: 20150512004 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
208.1100   Select Borrow                  CY     14202.000        7.700   109355.40        9.420   133782.84       9.600   136339.20 
209.0100   Backfill Granular              CY       485.000        6.000     2910.00        9.420     4568.70      20.000     9700.00 
209.0200.S Backfill Controlled Low Streng CY        55.000      110.000     6050.00      158.600     8723.00     150.000     8250.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     5000.000     5000.00     7500.000     7500.00    5000.000     5000.00 
           01. 1670-01-75 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     5000.000     5000.00    1480.000     1480.00 
           01. 1670-01-75 
214.0100   Obliterating Old Road          STA        1.850      200.000      370.00      650.000     1202.50     400.000      740.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1363.000       13.500    18400.50       14.070    19177.41      16.000    21808.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    22839.000       11.930   272469.27       11.900   271784.10      12.800   292339.20 
440.4410.S Incentive IRI Ride             DOL     5276.000        1.000     5276.00        1.000     5276.00       1.000     5276.00 
455.0105   Asphaltic Material PG58-28     TON      418.000      100.000    41800.00      100.000    41800.00     100.000    41800.00 
455.0605   Tack Coat                      GAL     3626.000        2.470     8956.22        2.470     8956.22       2.470     8956.22 
460.1100   HMA Pavement Type E-0.3        TON      965.000       45.870    44264.55       45.870    44264.55      45.870    44264.55 
460.1103   HMA Pavement Type E-3          TON     6635.000       45.870   304347.45       45.870   304347.45      45.870   304347.45 
460.4000   HMA Cold Weather Paving        TON      694.000        1.000      694.00        1.000      694.00       1.000      694.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      6519.000        0.250     1629.75        0.250     1629.75       0.250     1629.75 
465.0120   Asph Surface Driveways & Field TON      281.000       80.410    22595.21       80.410    22595.21      80.410    22595.21 
465.0125   Asphaltic Surface Temporary    TON      637.000       61.530    39194.61       61.530    39194.61      61.530    39194.61 
465.0315   Asphaltic Flumes               SY        49.000       48.000     2352.00       48.000     2352.00      48.000     2352.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF      5870.000        0.650     3815.50        0.670     3932.90       0.650     3815.50 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      1881.000        0.890     1674.09        0.910     1711.71       0.890     1674.09 
520.4030   Culvert Pipe Temporary 30-Inch LF        72.000       50.000     3600.00       67.030     4826.16      56.100     4039.20 
520.8000   Concrete Collars for Pipe      EACH       4.000       50.000      200.00      650.000     2600.00     600.000     2400.00 
521.0112   Culvert Pipe Corrugated Steel  LF       106.000       28.000     2968.00       27.070     2869.42      29.000     3074.00 
521.0118   Culvert Pipe Corrugated Steel  LF        76.000       32.000     2432.00       32.290     2454.04      36.000     2736.00 
521.0124   Culvert Pipe Corrugated Steel  LF       184.000       35.000     6440.00       38.240     7036.16      41.250     7590.00 
521.0136   Culvert Pipe Corrugated Steel  LF       184.000       47.000     8648.00       53.690     9878.96      58.000    10672.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      175.000      700.00      135.000      540.00     260.000     1040.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      210.000      420.00      190.000      380.00     278.000      556.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       2.000      800.000     1600.00      730.000     1460.00     900.000     1800.00 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       2.000     2900.000     5800.00     2410.000     4820.00    2650.000     5300.00 
522.0142   Culv Pipe Reinf Concrete Class LF        80.000      104.000     8320.00       90.000     7200.00      97.000     7760.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       9.000      820.000     7380.00      574.000     5166.00     430.000     3870.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      875.000      875.00      631.000      631.00     550.000      550.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1700.000     6800.00     1313.000     5252.00    1075.000     4300.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       974.000       15.000    14610.00       13.000    12662.00      13.000    12662.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF      1868.000       18.000    33624.00       14.350    26805.80      14.350    26805.80 
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601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       924.000       22.000    20328.00       15.650    14460.60      15.650    14460.60 
602.0405   Concrete Sidewalk 4-Inch       SF      9037.000        4.000    36148.00        3.150    28466.55       3.150    28466.55 
606.0300   Riprap Heavy                   CY       189.000       50.000     9450.00       60.000    11340.00      60.000    11340.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       387.000       55.000    21285.00       54.440    21068.28      44.050    17047.35 
608.0418   St Sewer Pipe Reinf Conc Class LF       418.000       56.000    23408.00       63.710    26630.78      53.250    22258.50 
611.0550   Manhole Covers Type M          EACH       1.000      625.000      625.00      625.000      625.00     590.000      590.00 
611.0615   Inlet Covers Type F            EACH       4.000      975.000     3900.00      963.000     3852.00     900.000     3600.00 
611.0630   Inlet Covers Type HM-GJ        EACH      11.000      510.000     5610.00      518.000     5698.00     570.000     6270.00 
611.0642   Inlet Covers Type MS           EACH       1.000      450.000      450.00      320.000      320.00     500.000      500.00 
611.0666   Inlet Covers Type Z            EACH       4.000      510.000     2040.00      504.000     2016.00     560.000     2240.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1300.000     1300.00     1616.000     1616.00    2081.000     2081.00 
611.3003   Inlets 3-FT Diameter           EACH       4.000      950.000     3800.00      850.000     3400.00    1150.000     4600.00 
611.3230   Inlets 2x3-FT                  EACH      11.000     1050.000    11550.00     1110.000    12210.00    1490.000    16390.00 
611.3253   Inlets 2.5x3-FT                EACH       4.000      950.000     3800.00      803.000     3212.00     900.000     3600.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1300.000     1300.00     1570.000     1570.00    1620.000     1620.00 
616.0700.S Fence Safety                   LF       191.000        5.000      955.00        2.500      477.50       2.500      477.50 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      500.000      500.00       1.000        1.00 
           01. 1670-01-75 
619.1000   Mobilization                   EACH       1.000    85450.000    85450.00   112000.000   112000.00   95355.000    95355.00 
620.0200   Concrete Median Blunt Nose     SF        84.000        9.000      756.00        6.500      546.00       6.500      546.00 
620.0300   Concrete Median Sloped Nose    SF       147.000        9.000     1323.00        6.500      955.50       6.500      955.50 
624.0100   Water                          MGAL     461.000       22.000    10142.00       22.000    10142.00      20.000     9220.00 
625.0500   Salvaged Topsoil               SY     38077.000        0.750    28557.75        1.130    43027.01       1.670    63588.59 
627.0200   Mulching                       SY     38077.000        0.150     5711.55        0.150     5711.55       0.150     5711.55 
628.1504   Silt Fence                     LF      2203.000        2.000     4406.00        1.750     3855.25       1.750     3855.25 
628.1520   Silt Fence Maintenance         LF      8812.000        0.050      440.60        0.010       88.12       0.010       88.12 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00      200.000     1200.00     200.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00        1.000        4.00       1.000        4.00 
628.2004   Erosion Mat Class I Type B     SY       136.000        1.000      136.00        1.500      204.00       1.500      204.00 
628.7005   Inlet Protection Type A        EACH       1.000       90.000       90.00      100.000      100.00     100.000      100.00 
628.7015   Inlet Protection Type C        EACH       4.000       60.000      240.00       45.000      180.00      45.000      180.00 
628.7504   Temporary Ditch Checks         LF       160.000        9.500     1520.00        7.500     1200.00       7.500     1200.00 
628.7555   Culvert Pipe Checks            EACH      61.000       10.000      610.00       12.000      732.00      12.000      732.00 
628.7560   Tracking Pads                  EACH       1.000      900.000      900.00     3000.000     3000.00    2000.000     2000.00 
629.0210   Fertilizer Type B              CWT       23.900       48.000     1147.20       50.000     1195.00      50.000     1195.00 
630.0110   Seeding Mixture No. 10         LB       515.000        6.500     3347.50        4.950     2549.25       4.950     2549.25 
630.0200   Seeding Temporary              LB       339.000        3.000     1017.00        2.000      678.00       2.000      678.00 
631.1100   Sod Erosion Control            SY        15.000       50.000      750.00       10.000      150.00      10.000      150.00 
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633.5200   Markers Culvert End            EACH       8.000       40.000      320.00       40.000      320.00      40.000      320.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      16.000       55.000      880.00       60.000      960.00      60.000      960.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      20.000       60.000     1200.00       63.000     1260.00      63.000     1260.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       65.000      780.00       66.000      792.00      66.000      792.00 
637.2210   Signs Type II Reflective H     SF       444.070       15.950     7082.92       15.900     7060.71      15.900     7060.71 
637.2230   Signs Type II Reflective F     SF        82.500       19.000     1567.50       18.500     1526.25      18.500     1526.25 
638.2602   Removing Signs Type II         EACH      25.000       20.000      500.00       16.000      400.00      16.000      400.00 
638.3000   Removing Small Sign Supports   EACH      33.000       20.000      660.00       18.000      594.00      18.000      594.00 
642.5201   Field Office Type C            EACH       1.000     5500.000     5500.00     7500.000     7500.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000     5727.150     5727.15     5727.150     5727.15    8300.000     8300.00 
           01. 1670-01-75 
643.0300   Traffic Control Drums          DAY    10700.000        0.350     3745.00        0.350     3745.00       0.330     3531.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     221.000       20.000     4420.00       20.000     4420.00      22.000     4862.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     221.000        8.000     1768.00        8.000     1768.00       6.000     1326.00 
643.0900   Traffic Control Signs          DAY     1192.000        1.220     1454.24        1.220     1454.24       1.000     1192.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     2000.000     2000.00    2200.000     2200.00 
           01. 1670-01-75 
643.3000   Traffic Control Detour Signs   DAY    10125.000        0.320     3240.00        0.320     3240.00       0.330     3341.25 
645.0120   Geotextile Fabric Type HR      SY       282.000        4.000     1128.00        3.500      987.00       3.250      916.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10946.000        0.570     6239.22        0.360     3940.56       0.360     3940.56 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1692.000        0.800     1353.60        0.840     1421.28       0.840     1421.28 
646.0136   Pavement Marking Epoxy 12-Inch LF      1335.000        3.350     4472.25        5.200     6942.00       5.200     6942.00 
646.0406   Pavement Marking Same Day Epox LF      8070.000        0.680     5487.60        0.530     4277.10       0.530     4277.10 
646.0600   Removing Pavement Markings     LF     16347.000        0.350     5721.45        0.350     5721.45       0.990    16183.53 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      151.000     1208.00      150.000     1200.00     150.000     1200.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      214.000      214.00      188.000      188.00     188.000      188.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      185.000      925.00      155.000      775.00     155.000      775.00 
647.0456   Pavement Marking Curb Epoxy    LF        93.000        7.750      720.75        8.000      744.00       8.000      744.00 
647.0566   Pavement Marking Stop Line Epo LF        45.000        9.300      418.50        6.900      310.50       6.900      310.50 
647.0606   Pavement Marking Island Nose E EACH       2.000       77.000      154.00      200.000      400.00     200.000      400.00 
649.0200   Temp Pvt Marking Reflective Pa LF     36663.000        0.100     3666.30        0.100     3666.30       0.300    10998.90 
649.0400   Temp Pvt Marking Removable Tap LF      6073.000        1.150     6983.95        1.150     6983.95       1.000     6073.00 
650.4000   Construction Staking Storm Sew EACH      19.000       50.000      950.00       49.000      931.00      49.000      931.00 
650.4500   Construction Staking Subgrade  LF      4957.000        0.010       49.57        0.010       49.57       0.010       49.57 
650.5000   Construction Staking Base      LF      4957.000        0.200      991.40        0.450     2230.65       0.450     2230.65 
650.5500   Construction Staking Curb Gutt LF      3766.000        0.500     1883.00        0.450     1694.70       0.450     1694.70 
650.6000   Construction Staking Pipe Culv EACH      24.000       27.000      648.00       50.000     1200.00      50.000     1200.00 
650.8000   Construction Staking Resurfaci LF      4930.000        0.100      493.00        0.090      443.70       0.090      443.70 
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650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      400.000      400.00     400.000      400.00 
           01. 1670-01-75 
650.9910   Const Staking Supplemental Con LS         1.000     4000.000     4000.00       50.000       50.00      50.000       50.00 
           01. 1670-01-75 
650.9920   Construction Staking Slope Sta LF      4957.000        0.500     2478.50        0.420     2081.94       0.420     2081.94 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1786.000        3.990     7126.14        3.750     6697.50       4.500     8037.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      12.000      599.000     7188.00      580.000     6960.00     780.000     9360.00 
654.0106   Concrete Bases Type 6          EACH       9.000      700.000     6300.00      695.000     6255.00     625.000     5625.00 
654.0224   Concrete Control Cabinet Bases EACH       1.000      750.000      750.00      725.000      725.00    1200.000     1200.00 
655.0610   Electrical Wire Lighting 12 AW LF      2640.000        0.590     1557.60        0.550     1452.00       0.600     1584.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6462.000        0.950     6138.90        0.900     5815.80       0.900     5815.80 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1150.000     1150.00     1100.000     1100.00    1500.000     1500.00 
           01. 426+76 EB RT. 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       9.000      299.000     2691.00      290.000     2610.00     310.000     2790.00 
657.0327   Poles Type 6-Aluminum          EACH       9.000     1150.000    10350.00     1100.000     9900.00    1285.000    11565.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      16.000      325.000     5200.00      315.000     5040.00     285.000     4560.00 
659.1125   Luminaires Utility LED C       EACH      16.000      685.000    10960.00      675.000    10800.00     510.000     8160.00 
659.2124   Lighting Control Cabinets 120/ EACH       1.000     5499.000     5499.00     5400.000     5400.00    6010.000     6010.00 
690.0150   Sawing Asphalt                 LF       509.000        1.000      509.00        1.000      509.00       1.000      509.00 
690.0250   Sawing Concrete                LF       813.000        1.850     1504.05        2.250     1829.25       2.250     1829.25 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0090   Special                        LF      6519.000        4.130    26923.47        4.850    31617.15       4.530    29531.07 
           01. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
511.2300   Temp Shoring Left in Place (lo SF        61.000       45.000     2745.00       65.000     3965.00     136.520     8327.72 
           01. Sta. 298+16"A" To Sta. 298+22"A" 
521.0130   Culvert Pipe Corrugated Steel  LF       138.000       53.440     7374.72       50.000     6900.00      56.100     7741.80 
521.0148   Culvert Pipe Corrugated Steel  LF        92.000       80.570     7412.44       79.000     7268.00      85.250     7843.00 
521.0757   Pipe Arch Corrugated Steel 57x LF       162.000       84.000    13608.00       84.000    13608.00      90.300    14628.60 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      225.000      450.00      250.000      500.00     307.000      614.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      310.000      620.00      324.000      648.00     384.000      768.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      470.000      940.00      467.000      934.00     518.500     1037.00 
521.1048   Apr Endwls for Culvert Pipe St EACH       4.000      850.000     3400.00     1091.000     4364.00     887.000     3548.00 
521.1257   Apr Endwls for Pipe Arch Steel EACH       2.000      750.000     1500.00     1045.000     2090.00     750.000     1500.00 
521.1757   Apr End Pipe Arc Slp Side Drn  EACH       2.000     4200.000     8400.00     3935.000     7870.00    3905.000     7810.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       125.000       55.000     6875.00       62.350     7793.75      44.050     5506.25 
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                                      PROPOSAL TOTAL.......              1653951.51               1801426.55              1853053.66 
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   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  MEISE CONSTRUCTION INC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      500.000     1500.00     1150.000     3450.00       0.000        0.00 
201.0120   Clearing                       ID       210.000       10.000     2100.00       38.000     7980.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000      500.000     1500.00      715.000     2145.00       0.000        0.00 
201.0220   Grubbing                       ID       210.000       10.000     2100.00       15.000     3150.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      250.000     1500.00      350.000     2100.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     7490.060     7490.06      950.000      950.00       0.000        0.00 
           02. 431+28 
204.0100   Removing Pavement              SY      1176.000        5.000     5880.00        5.500     6468.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY     16924.000        3.600    60926.40        3.250    55003.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      7524.000        1.330    10006.92        1.330    10006.92       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       989.000        3.000     2967.00        2.500     2472.50       0.000        0.00 
204.0170   Removing Fence                 LF       697.000        1.250      871.25        1.250      871.25       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       3.000      250.000      750.00      250.000      750.00       0.000        0.00 
204.0220   Removing Inlets                EACH       4.000      250.000     1000.00      250.000     1000.00       0.000        0.00 
204.0235   Removing Buildings (parcel)    LS         1.000    10562.810    10562.81     7000.000     7000.00       0.000        0.00 
           01. Parcel 7 
204.0245   Removing Storm Sewer (size)    LF        57.000       12.000      684.00       16.000      912.00       0.000        0.00 
           01. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       248.000       12.000     2976.00       16.000     3968.00       0.000        0.00 
           02. 18-Inch 
204.0280   Sealing Pipes                  EACH       3.000      500.000     1500.00      425.000     1275.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       1.000      691.540      691.54      300.000      300.00       0.000        0.00 
           01. Apron End Wall 30-Inch 
204.9060.S Removing (item description)    EACH       4.000      691.540     2766.16      300.000     1200.00       0.000        0.00 
           02. Apron End Wall 42-Inch 
205.0100   Excavation Common              CY     13459.000       10.980   147779.82        7.000    94213.00       0.000        0.00 
208.1100   Select Borrow                  CY     14202.000        8.870   125971.74       12.360   175536.72       0.000        0.00 
209.0100   Backfill Granular              CY       485.000       12.000     5820.00       21.000    10185.00       0.000        0.00 
209.0200.S Backfill Controlled Low Streng CY        55.000      100.000     5500.00       90.000     4950.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     5000.000     5000.00    40000.000    40000.00       0.000        0.00 
           01. 1670-01-75 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     5000.000     5000.00       0.000        0.00 
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           01. 1670-01-75 
214.0100   Obliterating Old Road          STA        1.850      400.000      740.00      600.000     1110.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1363.000       19.740    26905.62       20.000    27260.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    22839.000       12.020   274524.78       14.000   319746.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5276.000        1.000     5276.00        1.000     5276.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      418.000      100.000    41800.00      100.000    41800.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3626.000        2.470     8956.22        2.470     8956.22       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      965.000       45.870    44264.55       45.870    44264.55       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     6635.000       45.870   304347.45       45.870   304347.45       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      694.000        1.000      694.00        1.000      694.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      6519.000        0.250     1629.75        0.250     1629.75       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      281.000       80.410    22595.21       80.410    22595.21       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      637.000       61.530    39194.61       61.530    39194.61       0.000        0.00 
465.0315   Asphaltic Flumes               SY        49.000       48.000     2352.00       50.000     2450.00       0.000        0.00 
465.0425   Asphalt Shoulder Rmble Strp 2- LF      5870.000        0.650     3815.50        0.650     3815.50       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      1881.000        0.890     1674.09        0.890     1674.09       0.000        0.00 
520.4030   Culvert Pipe Temporary 30-Inch LF        72.000       64.030     4610.16       50.000     3600.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       4.000      541.080     2164.32      435.000     1740.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF       106.000       41.260     4373.56       29.000     3074.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        76.000       43.920     3337.92       35.000     2660.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       184.000       46.810     8613.04       40.000     7360.00       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF       184.000       85.330    15700.72       57.000    10488.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      431.370     1725.48      175.000      700.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      455.340      910.68      200.000      400.00       0.000        0.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       2.000     1121.390     2242.78      800.000     1600.00       0.000        0.00 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       2.000     3479.690     6959.38     2600.000     5200.00       0.000        0.00 
522.0142   Culv Pipe Reinf Concrete Class LF        80.000      195.690    15655.20       93.000     7440.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       9.000     1129.950    10169.55      720.000     6480.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1199.870     1199.87      725.000      725.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1969.120     7876.48     1550.000     6200.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       974.000       13.000    12662.00       13.500    13149.00       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF      1868.000       14.350    26805.80       14.500    27086.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       924.000       15.650    14460.60       14.500    13398.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      9037.000        3.150    28466.55        4.000    36148.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       189.000       47.610     8998.29       55.000    10395.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       387.000       55.010    21288.87       45.000    17415.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       418.000       60.850    25435.30       48.000    20064.00       0.000        0.00 
611.0550   Manhole Covers Type M          EACH       1.000      882.260      882.26      620.000      620.00       0.000        0.00 
611.0615   Inlet Covers Type F            EACH       4.000     1432.090     5728.36     1310.000     5240.00       0.000        0.00 
611.0630   Inlet Covers Type HM-GJ        EACH      11.000      939.580    10335.38      545.000     5995.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      719.640      719.64      370.000      370.00       0.000        0.00 
611.0666   Inlet Covers Type Z            EACH       4.000      924.080     3696.32      555.000     2220.00       0.000        0.00 
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611.2004   Manholes 4-FT Diameter         EACH       1.000     2716.810     2716.81     1675.000     1675.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       4.000     1569.130     6276.52      950.000     3800.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      11.000     1626.350    17889.85     1000.000    11000.00       0.000        0.00 
611.3253   Inlets 2.5x3-FT                EACH       4.000     1536.490     6145.96      900.000     3600.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     2228.770     2228.77     1350.000     1350.00       0.000        0.00 
616.0700.S Fence Safety                   LF       191.000        2.500      477.50        2.650      506.15       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     2000.000     2000.00     1200.000     1200.00       0.000        0.00 
           01. 1670-01-75 
619.1000   Mobilization                   EACH       1.000    75415.000    75415.00   152000.000   152000.00       0.000        0.00 
620.0200   Concrete Median Blunt Nose     SF        84.000        6.500      546.00       10.000      840.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       147.000        6.500      955.50       10.000     1470.00       0.000        0.00 
624.0100   Water                          MGAL     461.000       25.000    11525.00       25.000    11525.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     38077.000        1.080    41123.16        1.500    57115.50       0.000        0.00 
627.0200   Mulching                       SY     38077.000        0.150     5711.55        0.150     5711.55       0.000        0.00 
628.1504   Silt Fence                     LF      2203.000        1.750     3855.25        1.750     3855.25       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      8812.000        0.010       88.12        0.010       88.12       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      200.000     1200.00      200.000     1200.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       136.000        1.500      204.00        1.500      204.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00      100.000      100.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       4.000       45.000      180.00       45.000      180.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       160.000        7.500     1200.00        7.500     1200.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      61.000       12.000      732.00       12.000      732.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       1.000     3000.000     3000.00     1105.460     1105.46       0.000        0.00 
629.0210   Fertilizer Type B              CWT       23.900       50.000     1195.00       50.000     1195.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB       515.000        4.950     2549.25        4.950     2549.25       0.000        0.00 
630.0200   Seeding Temporary              LB       339.000        2.000      678.00        2.000      678.00       0.000        0.00 
631.1100   Sod Erosion Control            SY        15.000       10.000      150.00       10.000      150.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       8.000       40.000      320.00       40.000      320.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      16.000       60.000      960.00       60.000      960.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      20.000       63.000     1260.00       63.000     1260.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       66.000      792.00       66.000      792.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       444.070       15.900     7060.71       15.900     7060.71       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        82.500       18.500     1526.25       18.500     1526.25       0.000        0.00 
638.2602   Removing Signs Type II         EACH      25.000       16.000      400.00       16.000      400.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      33.000       18.000      594.00       18.000      594.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00    12000.000    12000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     5727.150     5727.15    70000.000    70000.00       0.000        0.00 
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           01. 1670-01-75 
643.0300   Traffic Control Drums          DAY    10700.000        0.350     3745.00        0.500     5350.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     221.000       20.000     4420.00       28.000     6188.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     221.000        8.000     1768.00        1.000      221.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1192.000        1.220     1454.24        1.000     1192.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     8175.000     8175.00       0.000        0.00 
           01. 1670-01-75 
643.3000   Traffic Control Detour Signs   DAY    10125.000        0.320     3240.00        0.500     5062.50       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       282.000        3.000      846.00        3.050      860.10       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10946.000        0.570     6239.22        0.570     6239.22       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1692.000        0.800     1353.60        0.800     1353.60       0.000        0.00 
646.0136   Pavement Marking Epoxy 12-Inch LF      1335.000        3.350     4472.25        3.350     4472.25       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF      8070.000        0.680     5487.60        0.680     5487.60       0.000        0.00 
646.0600   Removing Pavement Markings     LF     16347.000        0.350     5721.45        0.800    13077.60       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      151.000     1208.00      151.000     1208.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      214.000      214.00      214.000      214.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      185.000      925.00      185.000      925.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        93.000        7.750      720.75        7.750      720.75       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        45.000        9.300      418.50        9.300      418.50       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       2.000       77.000      154.00       77.000      154.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     36663.000        0.100     3666.30        0.500    18331.50       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      6073.000        1.150     6983.95        1.000     6073.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      19.000       49.000      931.00       49.000      931.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      4957.000        0.010       49.57        1.000     4957.00       0.000        0.00 
650.5000   Construction Staking Base      LF      4957.000        0.450     2230.65        0.450     2230.65       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      3766.000        0.450     1694.70        0.450     1694.70       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      24.000       50.000     1200.00       50.000     1200.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      4930.000        0.090      443.70        0.090      443.70       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           01. 1670-01-75 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00       50.000       50.00       0.000        0.00 
           01. 1670-01-75 
650.9920   Construction Staking Slope Sta LF      4957.000        0.420     2081.94        0.420     2081.94       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1786.000        4.500     8037.00        4.500     8037.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      12.000      780.000     9360.00      780.000     9360.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH       9.000      625.000     5625.00      625.000     5625.00       0.000        0.00 
654.0224   Concrete Control Cabinet Bases EACH       1.000     1200.000     1200.00     1200.000     1200.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      2640.000        0.600     1584.00        0.600     1584.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6462.000        0.900     5815.80        0.900     5815.80       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 426+76 EB RT. 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       9.000      310.000     2790.00      310.000     2790.00       0.000        0.00 
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657.0327   Poles Type 6-Aluminum          EACH       9.000     1285.000    11565.00     1285.000    11565.00       0.000        0.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      16.000      285.000     4560.00      285.000     4560.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      16.000      510.000     8160.00      510.000     8160.00       0.000        0.00 
659.2124   Lighting Control Cabinets 120/ EACH       1.000     6010.000     6010.00     6010.000     6010.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       509.000        1.000      509.00        1.250      636.25       0.000        0.00 
690.0250   Sawing Concrete                LF       813.000        2.250     1829.25        2.250     1829.25       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       0.000        0.00 
SPV.0090   Special                        LF      6519.000        4.130    26923.47        4.130    26923.47       0.000        0.00 
           01. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
511.2300   Temp Shoring Left in Place (lo SF        61.000       30.000     1830.00      200.000    12200.00       0.000        0.00 
           01. Sta. 298+16"A" To Sta. 298+22"A" 
521.0130   Culvert Pipe Corrugated Steel  LF       138.000       97.230    13417.74       53.000     7314.00       0.000        0.00 
521.0148   Culvert Pipe Corrugated Steel  LF        92.000      140.410    12917.72       83.000     7636.00       0.000        0.00 
521.0757   Pipe Arch Corrugated Steel 57x LF       162.000      125.090    20264.58       83.000    13446.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      498.640      997.28      235.000      470.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      933.410     1866.82      335.000      670.00       0.000        0.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000     1048.380     2096.76      475.000      950.00       0.000        0.00 
521.1048   Apr Endwls for Culvert Pipe St EACH       4.000     1574.140     6296.56      865.000     3460.00       0.000        0.00 
521.1257   Apr Endwls for Pipe Arch Steel EACH       2.000     1547.770     3095.54      765.000     1530.00       0.000        0.00 
521.1757   Apr End Pipe Arc Slp Side Drn  EACH       2.000     3195.290     6390.58     3950.000     7900.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       125.000       50.940     6367.50       40.000     5000.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1892048.36               2100298.39                    0.00 
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  PROPOSAL: 20150512005 
 
               STATE PROJECT(S):  3632-00-71                            LOCATION  Jefferson       COUNTY 
                                                                                  W River Rd Bridge & Apps 
                                                                                  TOWN ROAD 
                                                                                  JEFFERSON COUNTY 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000       50.000       50.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        1.000       50.000       50.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY        98.000       10.000      980.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 
           01. B-28-0123 
208.0100   Borrow                         CY       126.000       15.000     1890.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       250.000       18.000     4500.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 3632-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       20.000       20.000      400.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      195.000       16.000     3120.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       23.000        5.000      115.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       65.000      115.000     7475.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       167.000      600.000   100200.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       230.000        3.000      690.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5200.000        1.000     5200.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     21330.000        1.100    23463.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           01. B-28-0123 
516.0500   Rubberized Membrane Waterproof SY        16.000       30.000      480.00        0.000        0.00       0.000        0.00 
550.0500   Pile Points                    EACH      16.000      200.000     3200.00        0.000        0.00       0.000        0.00 
550.2108   Piling CIP Concrete 10 3/4 X 0 LF       590.000       50.000    29500.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       190.000       55.000    10450.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       140.000        7.000      980.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    69500.000    69500.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       275.000        2.000      550.00        0.000        0.00       0.000        0.00 
           **P** 
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   CERTIFIED BY- 
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  PROPOSAL: 20150512005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   Mulching                       SY       490.000        0.600      294.00        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF       355.000        2.750      976.25        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       710.000        0.100       71.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       120.000        3.900      468.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       195.000       30.200     5889.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        9.200      460.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.600      125.000       75.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        20.000       19.000      380.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        20.000       13.000      260.00        0.000        0.00       0.000        0.00 
           **P** 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.800      446.40        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        12.000       16.200      194.40        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       18.500      222.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       9.000       20.000      180.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       8.000       20.000      160.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2997.000     2997.00        0.000        0.00       0.000        0.00 
           01. 3632-00-71 
645.0120   Geotextile Fabric Type HR      SY       355.000        3.000     1065.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       134.000        0.010        1.34        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       134.000        0.010        1.34        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. B-28-0123 
650.9910   Const Staking Supplemental Con LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           01. 3632-00-71 
650.9920   Construction Staking Slope Sta LF       134.000        1.000      134.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        36.000        5.000      180.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1002.000        1.000     1002.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               346599.73                     0.00                    0.00 
 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   19 
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  PROPOSAL: 20150512006 
 
               STATE PROJECT(S):  5105-00-61                            LOCATION  Southwest Regio COUNTY 
                                                                                  Southwest Region Const/Crack Sealing 
                                                                                  Various State Highways 
                                                                                  Various Counties 
               TYPE OF WORK: Asphalt Pavement Seal Work 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  AMERICAN PAVEMENT SOLUTIONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    15000.000    15000.00    45000.000    45000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    22500.000    22500.00    30000.000    30000.00       0.000        0.00 
           01. 5105-00-61 
646.0103   Pavement Marking Paint 4-Inch  LF   1214788.000        0.110   133626.68        0.095   115404.86       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    693510.000        0.220   152572.20        0.195   135234.45       0.000        0.00 
646.0123   Pavement Marking Paint 8-Inch  LF     10750.000        0.180     1935.00        0.280     3010.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      6890.000        0.680     4685.20        0.550     3789.50       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     72905.000        0.360    26245.80        0.030     2187.15       0.000        0.00 
SPV.0125   Special                        MI        15.380    21787.000   335084.06    18300.000   281454.00       0.000        0.00 
           01. Sealing Asphaltic Pavement Cracks 
           STH 60, Columbia County 
SPV.0125   Special                        MI        14.120     8198.000   115755.76    18300.000   258396.00       0.000        0.00 
           02. Sealing Asphaltic Pavement Cracks 
           STH 16, Dodge County 
SPV.0125   Special                        MI        15.330    13113.000   201022.29    18300.000   280539.00       0.000        0.00 
           03. Sealing Asphaltic Pavement Cracks 
           STH 19, Dane, Jefferson & Dodge Counties 
SPV.0125   Special                        MI        12.960     7660.000    99273.60    18300.000   237168.00       0.000        0.00 
           04. Sealing Asphaltic Pavement Cracks 
           STH 49, Dodge County 
SPV.0125   Special                        MI         9.160     8559.000    78400.44    18300.000   167628.00       0.000        0.00 
           05. Sealing Asphaltic Pavement Cracks 
           STH 67, Dodge County 
SPV.0125   Special                        MI        19.880    11118.000   221025.84    18300.000   363804.00       0.000        0.00 
           06. Sealing Asphaltic Pavement Cracks 
           STH 73, Dodge And Columbia Counties 
SPV.0125   Special                        MI        14.250     6827.000    97284.75    18300.000   260775.00       0.000        0.00 
           07. Sealing Asphaltic Pavement Cracks 
           USH 18, Iowa County 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512006 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0125   Special                        MI         4.020    12981.000    52183.62    18300.000    73566.00       0.000        0.00 
           08. Sealing Asphaltic Pavement Cracks 
           STH 23, Iowa County 
SPV.0125   Special                        MI         5.820     8747.000    50907.54    18300.000   106506.00       0.000        0.00 
           09. Sealing Asphaltic Pavement Cracks 
           USH 14, Rock And Dane Counties 
SPV.0125   Special                        MI         6.800    23751.000   161506.80    18300.000   124440.00       0.000        0.00 
           10. Sealing Asphaltic Pavement Cracks 
           STH 23, Sauk County 
 
                                      PROPOSAL TOTAL.......              1769009.58               2488901.96                    0.00 
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  PROPOSAL: 20150512008 
 
               STATE PROJECT(S):  5388-00-70                            LOCATION  Vernon          COUNTY 
                                                                                  Town Hamburg, Peterson Ln 
                                                                                  Town Rd 
                                                                                  Vernon County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY       281.000       10.000     2810.00        0.000        0.00       0.000        0.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. B-62-0244 
210.0100   Backfill Structure             CY       150.000       24.000     3600.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. 5388-00-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      420.000       15.000     6300.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON      150.000       14.000     2100.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       170.000      600.000   102000.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       180.000        3.000      540.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      3100.000        1.000     3100.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     22220.000        1.100    24442.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           01. B-62-0244 
516.0500   Rubberized Membrane Waterproof SY        13.000       15.000      195.00        0.000        0.00       0.000        0.00 
526.0100   Temporary Structure (station)  LS         1.000    19800.000    19800.00        0.000        0.00       0.000        0.00 
           01. 'B' 10+00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       480.000       40.000    19200.00        0.000        0.00       0.000        0.00 
606.0400   Riprap Extra-Heavy             CY       100.000       45.000     4500.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       140.000       10.000     1400.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL       6.000      100.000      600.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       332.000        1.400      464.80        0.000        0.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY      1473.000        0.250      368.25        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF       560.000        2.500     1400.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150512008 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1520   Silt Fence Maintenance         LF       760.000        0.100       76.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      350.000     2100.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      150.000      900.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       548.000        1.100      602.80        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       380.000       29.700    11286.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.930      105.000       97.65        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        20.000       13.200      264.00        0.000        0.00       0.000        0.00 
           **P** 
630.0160   Seeding Mixture No. 60         LB        12.000       12.900      154.80        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        25.000       13.900      347.50        0.000        0.00       0.000        0.00 
           **P** 
633.1100   Delineators Temporary          EACH      28.000       15.000      420.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       58.300      233.20        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       19.150      229.80        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       20.000       80.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       4.000       20.000       80.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1484.000     1484.00        0.000        0.00       0.000        0.00 
           01. 5388-00-70 
643.0300   Traffic Control Drums          DAY     2590.000        0.250      647.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1480.000        0.490      725.20        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      592.000        0.350      207.20        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1332.000        0.160      213.12        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2220.000        0.650     1443.00        0.000        0.00       0.000        0.00 
645.0105   Geotextile Fabric Type C       SY       800.000        1.800     1440.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       160.000        3.000      480.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       465.000        1.000      465.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       465.000        1.000      465.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. B-62-0244 
650.9910   Const Staking Supplemental Con LS         1.000      450.000      450.00        0.000        0.00       0.000        0.00 
           01. 5388-00-70 
650.9920   Construction Staking Slope Sta LF       465.000        1.500      697.50        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1020.000        1.000     1020.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               316729.32                     0.00                    0.00 
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  PROPOSAL: 20150512009 
 
               STATE PROJECT(S):  5410-01-72                            LOCATION  Dane            COUNTY 
                                                                                  Madison - DeForest 
                                                                                  USH 51 
                                                                                  Dane County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  PAYNE AND DOLAN, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0105   Removing Pavement Butt Joints  SY      1520.000       20.000    30400.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       440.000       20.000     8800.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     58700.000        2.930   171991.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       615.000        2.000     1230.00        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           01. Apron Endwall for Culvert Pipe 
           Reinforced Concrete 
204.9105.S Removing (item description)    LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. Crash Cushion 
208.0100   Borrow                         CY       484.000       20.000     9680.00        0.000        0.00       0.000        0.00 
           *P* 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. 5410-01-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3590.000       15.000    53850.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1631.000       11.800    19245.80        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      283.000       45.000    12735.00        0.000        0.00       0.000        0.00 
305.0504.S Hauling Excess Shoulder Materi CY       149.000       30.000     4470.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     9924.000        1.000     9924.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      757.000      100.000    75700.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4443.000        2.000     8886.00        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON    13770.000       71.000   977670.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     8820.000        1.000     8820.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      400.000       90.000    36000.00        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     25620.000        0.290     7429.80        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF         7.000      150.000     1050.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      950.000      950.00        0.000        0.00       0.000        0.00 
614.0800   Crash Cushions Permanent       EACH       1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       125.000       16.500     2062.50        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       750.000       21.000    15750.00        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150512009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.2500   MGS Thrie Beam Transition      LF        78.800       90.000     7092.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2400.000     4800.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 5410-01-72 
619.1000   Mobilization                   EACH       1.000    89000.000    89000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      61.000       50.000     3050.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      6040.000        1.250     7550.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      2425.000        2.000     4850.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2425.000        0.250      606.25        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY      6040.000        0.900     5436.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       8.000       75.000      600.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       2.000       45.000       90.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      10.000       75.000      750.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      12.000       10.000      120.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       10.330       50.000      516.50        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       294.000        4.500     1323.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       161.000        2.000      322.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       4.000       65.000      260.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      22.000       75.000     1650.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       171.500       17.000     2915.50        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       105.000       19.000     1995.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      19.000       20.000      380.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      21.000       20.000      420.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           01. 5410-01-72 
643.0300   Traffic Control Drums          DAY    15990.000        1.000    15990.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      967.000        2.000     1934.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1918.000        1.000     1918.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      952.000        2.000     1904.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       68.000       25.000     1700.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2371.000        2.000     4742.00        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       1.000     2800.000     2800.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       5.000       35.000      175.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     32875.000        0.750    24656.25        0.000        0.00       0.000        0.00 
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  PROPOSAL: 20150512009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1380.000        1.250     1725.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     12204.000        1.000    12204.00        0.000        0.00       0.000        0.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       300.000        7.200     2160.00        0.000        0.00       0.000        0.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1820.000        8.400    15288.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      275.000     1100.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      325.000     1300.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        45.000        9.750      438.75        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       115.000       10.500     1207.50        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       215.000        7.500     1612.50        0.000        0.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF      1380.000        0.750     1035.00        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF      1820.000        1.250     2275.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       1.000        0.010        0.01        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     15512.000        0.050      775.60        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000       20.000       20.00        0.000        0.00       0.000        0.00 
           01. 5410-01-72 
650.9920   Construction Staking Slope Sta LF     15512.000        0.300     4653.60        0.000        0.00       0.000        0.00 
SPV.0090   Special                        LF     12799.000        1.350    17278.65        0.000        0.00       0.000        0.00 
           01. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
 
                                      PROPOSAL TOTAL.......              1774369.21                     0.00                    0.00 
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  PROPOSAL: 20150512012 
 
               STATE PROJECT(S):  5845-01-61                            LOCATION  Dane            COUNTY 
                                                                                  Stoughton - Madison 
                                                                                  USH 51 
                                                                                  Dane County 
               TYPE OF WORK: Significant Asphalt 
 
   BIDDER NO  1:  PAYNE AND DOLAN, INC 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0105   Removing Pavement Butt Joints  SY       780.000       15.000    11700.00       12.000     9360.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       280.000       15.000     4200.00        9.000     2520.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       460.000        6.000     2760.00        6.000     2760.00       0.000        0.00 
204.0220   Removing Inlets                EACH       1.000      450.000      450.00      500.000      500.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     3400.000     3400.00       0.000        0.00 
           01. 5845-01-61 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1600.000       22.000    35200.00       19.000    30400.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON       70.000       25.000     1750.00       19.000     1330.00       0.000        0.00 
390.0203   Base Patching Asphaltic        SY       365.000      150.000    54750.00      145.000    52925.00       0.000        0.00 
390.0303   Base Patching Concrete         SY      1830.000       54.500    99735.00       54.960   100576.80       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     384.000        8.000     3072.00        7.000     2688.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     378.000       12.500     4725.00       12.000     4536.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      250.000      150.000    37500.00      300.000    75000.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4550.000        2.500    11375.00        3.000    13650.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     4580.000       70.000   320600.00       65.000   297700.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     2940.000        1.000     2940.00        1.000     2940.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      480.000        4.000     1920.00       20.000     9600.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       22.000      400.000     8800.00      120.000     2640.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON       75.000      110.000     8250.00       85.000     6375.00       0.000        0.00 
601.0574   Conc C & G 4-In Sloped 30-In T LF       460.000       17.000     7820.00       26.000    11960.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1300.000     1300.00     1600.000     1600.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH       1.000      200.000      200.00      250.000      250.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    78000.000    78000.00    79900.000    79900.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000        1.000        4.00        1.000        4.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       3.000      110.000      330.00      110.000      330.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       6.000       65.000      390.00       65.000      390.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      14.000       61.750      864.50       61.750      864.50       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      34.000       64.350     2187.90       64.350     2187.90       0.000        0.00 
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  PROPOSAL: 20150512012 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      10.000       67.150      671.50       67.150      671.50       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       588.960       14.650     8628.26       14.050     8274.89       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        67.500       18.500     1248.75       18.500     1248.75       0.000        0.00 
638.2102   Moving Signs Type II           EACH      16.000       45.000      720.00       45.000      720.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      45.000       15.000      675.00       15.000      675.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      49.000       18.000      882.00       18.000      882.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      20.000       55.000     1100.00       55.000     1100.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     6900.000     6900.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     9900.000     9900.00     9900.000     9900.00       0.000        0.00 
           01. 5845-01-61 
643.0300   Traffic Control Drums          DAY     6518.000        1.000     6518.00        1.000     6518.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1694.000        1.000     1694.00        1.000     1694.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     122.000       21.000     2562.00       21.000     2562.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     122.000        7.000      854.00        7.000      854.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2323.000        0.500     1161.50        0.500     1161.50       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1168.000        0.500      584.00        0.500      584.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1889.000        1.000     1889.00        1.000     1889.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       1.000       25.000       25.00       25.000       25.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       102.000       21.000     2142.00       21.000     2142.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      100.000     2800.00      100.000     2800.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     15850.000        0.480     7608.00        0.450     7132.50       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2100.000        1.280     2688.00        0.750     1575.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF      1590.000        3.000     4770.00        0.600      954.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      1010.000        1.000     1010.00        1.000     1010.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       8.000      170.000     1360.00      285.000     2280.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      16.000      195.000     3120.00      310.000     4960.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       3.000      260.000      780.00      375.000     1125.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH       3.000       90.000      270.00      125.000      375.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH       3.000      130.000      390.00      175.000      525.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       8.000      185.000     1480.00      345.000     2760.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       185.000        7.000     1295.00        9.750     1803.75       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      140.000      280.00      145.000      290.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF       350.000        6.250     2187.50        8.250     2887.50       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       360.000        6.500     2340.00        9.000     3240.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       540.000        6.500     3510.00        7.500     4050.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     12550.000        0.500     6275.00        0.500     6275.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
649.0400   Temp Pvt Marking Removable Tap LF     14200.000        1.000    14200.00        1.000    14200.00       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF       135.000        2.000      270.00        2.000      270.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       115.000        5.000      575.00        5.000      575.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       1.000      100.000      100.00      100.000      100.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      3788.000        0.150      568.20        0.150      568.20       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 5845-01-61 
690.0150   Sawing Asphalt                 LF       130.000        1.500      195.00        1.250      162.50       0.000        0.00 
690.0250   Sawing Concrete                LF      2000.000        1.500     3000.00        3.000     6000.00       0.000        0.00 
SPV.0090   Special                        LF     10500.000        4.000    42000.00        9.900   103950.00       0.000        0.00 
           01. Concrete Joint and Crack Cleaning 
 
                                      PROPOSAL TOTAL.......               857452.11                934859.29                    0.00 
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  PROPOSAL: 20150512013 
 
               STATE PROJECT(S):  5992-06-64                            LOCATION  Dane            COUNTY 
                                  5992-06-74                                      City Madison, Mineral Point Rd 
                                                                                  Loc St 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        28.000       20.000      560.00       40.500     1134.00      15.000      420.00 
201.0220   Grubbing                       ID        28.000       20.000      560.00       40.500     1134.00      10.000      280.00 
204.0115   Removing Asphaltic Surface But SY         6.000       45.000      270.00       45.500      273.00      50.000      300.00 
204.0150   Removing Curb & Gutter         LF      3000.000        4.000    12000.00        3.700    11100.00       5.000    15000.00 
204.0155   Removing Concrete Sidewalk     SY       855.000        8.000     6840.00       11.000     9405.00       8.000     6840.00 
204.0195   Removing Concrete Bases        EACH      11.000      250.000     2750.00      250.000     2750.00     600.000     6600.00 
204.0210   Removing Manholes              EACH       2.000      400.000      800.00      600.000     1200.00     600.000     1200.00 
204.0220   Removing Inlets                EACH       9.000      350.000     3150.00      600.000     5400.00     300.000     2700.00 
204.0245   Removing Storm Sewer (size)    LF       295.000       16.000     4720.00       21.750     6416.25      10.000     2950.00 
           01. 12-Inch Or Less 
204.0245   Removing Storm Sewer (size)    LF       187.000       16.000     2992.00       22.750     4254.25      15.000     2805.00 
           02. 15-Inch To 30-Inch 
205.0100   Excavation Common              CY      7005.000       18.170   127280.85       25.250   176876.25      25.000   175125.00 
211.0100   Prepare Foundation for Asphalt LS         1.000    28377.630    28377.63     4900.000     4900.00   20000.000    20000.00 
           01. 5992-06-64 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     1000.000     1000.00    3000.000     3000.00 
           01. 5992-06-64 
305.0110   Base Aggregate Dense 3/4-Inch  TON       98.000       30.470     2986.06       21.000     2058.00      40.000     3920.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     4125.000       15.880    65505.00       16.750    69093.75      13.500    55687.50 
305.0130   Base Aggregate Dense 3-Inch    TON     4038.000       15.880    64123.44       10.500    42399.00      13.500    54513.00 
416.0170   Concrete Driveway 7-Inch       SY       164.000       40.500     6642.00       45.500     7462.00      65.000    10660.00 
455.0120   Asphaltic Material PG64-28     TON      170.000       15.000     2550.00       15.250     2592.50      15.000     2550.00 
455.0605   Tack Coat                      GAL      374.000        2.500      935.00        2.500      935.00       2.500      935.00 
460.1103   HMA Pavement Type E-3          TON     2715.000       76.000   206340.00       77.000   209055.00      76.000   206340.00 
460.2000   Incentive Density HMA Pavement DOL     1740.000        1.000     1740.00        1.000     1740.00       1.000     1740.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      1234.000        2.000     2468.00        2.000     2468.00       2.000     2468.00 
465.0120   Asph Surface Driveways & Field TON        1.000      350.000      350.00     1000.000     1000.00     350.000      350.00 
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465.0125   Asphaltic Surface Temporary    TON      128.000       85.000    10880.00       86.000    11008.00      85.000    10880.00 
602.0410   Concrete Sidewalk 5-Inch       SF      5475.000        4.500    24637.50        5.300    29017.50       6.000    32850.00 
602.0420   Concrete Sidewalk 7-Inch       SF      1555.000        5.100     7930.50        6.300     9796.50       7.000    10885.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       112.000       30.000     3360.00       44.750     5012.00      72.250     8092.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       228.000       85.480    19489.44       67.000    15276.00      67.490    15387.72 
608.0315   St Sewer Pipe Reinf Conc Class LF       115.000       77.250     8883.75       69.000     7935.00      70.000     8050.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       125.000       84.290    10536.25      110.000    13750.00      77.980     9747.50 
608.0330   St Sewer Pipe Reinf Conc Class LF        16.000      106.440     1703.04      115.000     1840.00      93.110     1489.76 
611.0410   Reconstructing Catch Basins    EACH       1.000     1191.540     1191.54     1500.000     1500.00    1200.000     1200.00 
611.2033   Manholes 3x3-FT                EACH       2.000     3468.160     6936.32     2900.000     5800.00    2750.000     5500.00 
611.2044   Manholes 4x4-FT                EACH       2.000     3468.160     6936.32     3900.000     7800.00    3000.000     6000.00 
611.3230   Inlets 2x3-FT                  EACH      12.000     1476.970    17723.64     1500.000    18000.00    2500.000    30000.00 
611.8105   Adjusting Catch Basin Covers   EACH       1.000      768.660      768.66      360.000      360.00     350.000      350.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      664.930     3324.65      360.000     1800.00     350.000     1750.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      664.930      664.93      360.000      360.00     400.000      400.00 
611.8120.S Cover Plates Temporary         EACH       2.000      300.000      600.00      210.000      420.00     600.000     1200.00 
619.1000   Mobilization                   EACH       1.000   143769.000   143769.00   147000.000   147000.00   92000.000    92000.00 
620.0300   Concrete Median Sloped Nose    SF       295.000        6.500     1917.50        9.700     2861.50       7.000     2065.00 
624.0100   Water                          MGAL     116.000       40.000     4640.00       35.250     4089.00      25.000     2900.00 
625.0100   Topsoil                        SY      1756.000        4.900     8604.40        6.200    10887.20       4.000     7024.00 
628.1905   Mobilizations Erosion Control  EACH       1.000        1.000        1.00        1.000        1.00     350.000      350.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00     450.000      900.00 
628.2006   Erosion Mat Urban Class I Type SY      1756.000        1.360     2388.16        1.400     2458.40       1.600     2809.60 
628.7015   Inlet Protection Type C        EACH      11.000       65.000      715.00       67.000      737.00      55.000      605.00 
628.7020   Inlet Protection Type D        EACH      27.000       85.000     2295.00       86.000     2322.00      75.000     2025.00 
628.7560   Tracking Pads                  EACH       6.000      750.000     4500.00      590.000     3540.00    1000.000     6000.00 
629.0210   Fertilizer Type B              CWT        1.110      340.000      377.40      340.000      377.40      60.000       66.60 
630.0140   Seeding Mixture No. 40         LB        32.000       27.500      880.00       27.750      888.00       8.000      256.00 
637.2210   Signs Type II Reflective H     SF       129.500       16.350     2117.33       16.500     2136.75      24.000     3108.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     8400.000     8400.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000    14000.000    14000.00    14100.000    14100.00   14000.000    14000.00 
           01. 5992-06-64 
643.0300   Traffic Control Drums          DAY    15326.000        0.330     5057.58        0.350     5364.10       0.330     5057.58 
643.0420   Traffic Control Barricades Typ DAY     1063.000        1.000     1063.00        1.000     1063.00       1.000     1063.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     128.000       21.000     2688.00       21.250     2720.00      21.000     2688.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     128.000        7.000      896.00        7.100      908.80       7.000      896.00 
643.0705   Traffic Control Warning Lights DAY     8040.000        0.300     2412.00        0.300     2412.00       0.300     2412.00 
643.0715   Traffic Control Warning Lights DAY     7286.000        0.300     2185.80        0.300     2185.80       0.300     2185.80 
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643.0800   Traffic Control Arrow Boards   DAY      533.000       25.000    13325.00       25.250    13458.25      25.000    13325.00 
643.0900   Traffic Control Signs          DAY     2166.000        1.000     2166.00        1.000     2166.00       1.000     2166.00 
643.1050   Traffic Control Signs PCMS     DAY      154.000       50.000     7700.00       51.000     7854.00      50.000     7700.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       732.000        1.650     1207.80        1.100      805.20       1.100      805.20 
646.0116   Pavement Marking Epoxy 6-Inch  LF      1206.000        2.000     2412.00        1.900     2291.40       1.900     2291.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF       723.000        2.500     1807.50        2.800     2024.40       2.800     2024.40 
646.0600   Removing Pavement Markings     LF       471.000        2.000      942.00        2.000      942.00       2.000      942.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      170.000      340.00      180.000      360.00     180.000      360.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      220.000      440.00      180.000      360.00     180.000      360.00 
647.0456   Pavement Marking Curb Epoxy    LF        30.000        8.000      240.00       10.250      307.50      10.100      303.00 
647.0576   Pavement Marking Stop Line Epo LF       159.000       11.000     1749.00        9.100     1446.90       9.000     1431.00 
647.0606   Pavement Marking Island Nose E EACH       3.000       95.000      285.00      210.000      630.00     210.000      630.00 
647.0716   Pavement Marking Diagonal Epox LF        40.000        4.500      180.00        7.700      308.00       7.600      304.00 
647.0766   Pavement Marking Crosswalk Epo LF        55.000        6.500      357.50        7.100      390.50       7.000      385.00 
647.0776   Pavement Marking Crosswalk Epo LF       552.000        9.000     4968.00        8.500     4692.00       8.400     4636.80 
649.0100   Temporary Pavement Marking 4-I LF      4198.000        0.300     1259.40        0.350     1469.30       0.300     1259.40 
649.0400   Temp Pvt Marking Removable Tap LF     11565.000        1.000    11565.00        1.050    12143.25       1.000    11565.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       159.000        3.000      477.00        3.050      484.95       3.000      477.00 
650.4000   Construction Staking Storm Sew EACH      23.000       45.000     1035.00       51.000     1173.00      50.000     1150.00 
650.4500   Construction Staking Subgrade  LF      2815.000        1.000     2815.00        0.010       28.15       0.010       28.15 
650.5000   Construction Staking Base      LF      2815.000        1.000     2815.00        0.500     1407.50       0.500     1407.50 
650.5500   Construction Staking Curb Gutt LF      3000.000        0.600     1800.00        0.500     1500.00       0.500     1500.00 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      450.000      450.00     450.000      450.00 
           01. 5992-06-64 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00       20.250       20.25      20.000       20.00 
           01. 5992-06-64 
650.9920   Construction Staking Slope Sta LF      2455.000        0.600     1473.00        0.500     1227.50       0.500     1227.50 
652.0215   Conduit Rigid Nonmetallic Sch  LF       217.000        5.000     1085.00        5.100     1106.70       5.000     1085.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       696.000        5.500     3828.00        5.600     3897.60       5.500     3828.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1323.000        6.000     7938.00        6.100     8070.30       6.000     7938.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF        60.000        6.000      360.00        6.100      366.00       6.000      360.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1228.000        6.500     7982.00        6.600     8104.80       6.500     7982.00 
652.0800   Conduit Loop Detector          LF       962.500        4.500     4331.25        4.600     4427.50       4.500     4331.25 
653.0905   Removing Pull Boxes            EACH       9.000       75.000      675.00       76.000      684.00      75.000      675.00 
654.0110   Concrete Bases Type 10         EACH       4.000     5000.000    20000.00     5100.000    20400.00    5000.000    20000.00 
654.0113   Concrete Bases Type 13         EACH       1.000     7500.000     7500.00     7600.000     7600.00    7500.000     7500.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF        43.000        0.750       32.25        0.750       32.25       0.750       32.25 
655.0230   Cable Traffic Signal 5-14 AWG  LF       685.000        0.900      616.50        0.900      616.50       0.900      616.50 
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655.0240   Cable Traffic Signal 7-14 AWG  LF       120.000        0.950      114.00        0.950      114.00       0.950      114.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1003.000        1.100     1103.30        1.100     1103.30       1.100     1103.30 
655.0260   Cable Traffic Signal 12-14 AWG LF       569.000        1.300      739.70        1.300      739.70       1.300      739.70 
655.0615   Electrical Wire Lighting 10 AW LF      1488.000        0.650      967.20        0.650      967.20       0.650      967.20 
655.0620   Electrical Wire Lighting 8 AWG LF       446.000        0.750      334.50        0.750      334.50       0.750      334.50 
655.0625   Electrical Wire Lighting 6 AWG LF      1338.000        0.900     1204.20        0.900     1204.20       0.900     1204.20 
655.0800   Loop Detector Wire             LF      2957.000        0.600     1774.20        0.600     1774.20       0.600     1774.20 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. Midvale-Mineral Point 
657.0100   Pedestal Bases                 EACH       4.000      136.000      544.00      140.000      560.00     136.000      544.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      163.000      163.00      160.000      160.00     163.000      163.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      435.000     1305.00      440.000     1320.00     435.000     1305.00 
658.0500   Pedestrian Push Buttons        EACH      10.000      225.000     2250.00      230.000     2300.00     225.000     2250.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3500.000     3500.00     3500.000     3500.00    3500.000     3500.00 
           01. Midvale-Mineral Point 
690.0150   Sawing Asphalt                 LF      2463.000        1.000     2463.00        2.000     4926.00       0.950     2339.85 
690.0250   Sawing Concrete                LF        20.000        3.000       60.00       50.000     1000.00      10.000      200.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      280.000        5.000     1400.00        5.000     1400.00       5.000     1400.00 
SPV.0060   Special                        EACH       1.000      500.000      500.00      150.000      150.00    1000.000     1000.00 
           01. Root Pruning Existing Terrace 
           Trees 
SPV.0060   Special                        EACH      21.000      145.000     3045.00      150.000     3150.00     150.000     3150.00 
           02. Precast Sign Post Base 
SPV.0060   Special                        EACH      14.000       65.000      910.00       66.000      924.00     125.000     1750.00 
           03. Erecting City-Owned Signs Type II 
SPV.0060   Special                        EACH       1.000      750.000      750.00     1200.000     1200.00     600.000      600.00 
           04. Storm Sewer Tap 
SPV.0060   Special                        EACH       7.000       13.780       96.46      100.000      700.00      50.000      350.00 
           05. Sewer Electronic Markers 
SPV.0060   Special                        EACH       1.000     3191.540     3191.54     3800.000     3800.00    4000.000     4000.00 
           06. Manhole 3X3-Ft Special 
SPV.0060   Special                        EACH       1.000     2304.160     2304.16     2500.000     2500.00    3000.000     3000.00 
           07. Inlet 2X3-Ft Special 
SPV.0060   Special                        EACH      11.000      447.430     4921.73      650.000     7150.00     535.000     5885.00 
           08. Manhole Cover Type J Special 
SPV.0060   Special                        EACH      12.000      565.090     6781.08      780.000     9360.00     657.000     7884.00 
           09. Inlet Cover Type H Special 
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SPV.0060   Special                        EACH       4.000      565.090     2260.36      780.000     3120.00     657.000     2628.00 
           10. Inlet Cover Type H-S Special 
SPV.0060   Special                        EACH       3.000      691.540     2074.62      580.000     1740.00    5000.000    15000.00 
           11. Remove Sanitary Sewer Structure 
SPV.0060   Special                        EACH       1.000      345.770      345.77      500.000      500.00     900.000      900.00 
           12. Abandon Sanitary Sewer - Pipe Plug 
SPV.0060   Special                        EACH       1.000      889.660      889.66      150.000      150.00     900.000      900.00 
           13. Install Compression Coupling 
SPV.0060   Special                        EACH       3.000      903.540     2710.62     4500.000    13500.00    3000.000     9000.00 
           14. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       1.000     3674.720     3674.72     6300.000     6300.00    7062.000     7062.00 
           15. Sanitary Sewer Access Structure 
           (5-Foot Diameter) 
SPV.0060   Special                        EACH       2.000     3434.420     6868.84     4800.000     9600.00    3724.000     7448.00 
           16. Sanitary Sewer Access Structure 
           (4-Foot Diameter) 
SPV.0060   Special                        EACH       1.000      595.770      595.77      360.000      360.00    2000.000     2000.00 
           17. Adjust Sewer Access Structure 
           Special 
SPV.0060   Special                        EACH       6.000      414.930     2489.58     2600.000    15600.00    1200.000     7200.00 
           18. Sanitary Sewer Tap 
SPV.0060   Special                        EACH       4.000      800.000     3200.00      750.000     3000.00     900.000     3600.00 
           19. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       4.000     1684.660     6738.64     2100.000     8400.00    2171.000     8684.00 
           20. Furnish and Install 6-Inch Valve 
SPV.0060   Special                        EACH       1.000     2108.660     2108.66     2600.000     2600.00    2636.000     2636.00 
           21. Furnish and Install 8-Inch Valve 
SPV.0060   Special                        EACH       3.000     2779.230     8337.69     3200.000     9600.00    3359.000    10077.00 
           22. Furnish and Install 10-Inch Valve 
SPV.0060   Special                        EACH       4.000     3378.390    13513.56     4300.000    17200.00    3911.000    15644.00 
           23. Furnish and Install 12-Inch Valve 
SPV.0060   Special                        EACH       2.000     4139.080     8278.16     3800.000     7600.00    5944.000    11888.00 
           24. Furnish and Install Hydrant 
SPV.0060   Special                        EACH       4.000      935.850     3743.40     1400.000     5600.00    1120.000     4480.00 
           25. Disconnect/Reconnect 1-Inch Service 
           Lateral 
SPV.0060   Special                        EACH       6.000     1383.080     8298.48     2100.000    12600.00    2814.000    16884.00 
           26. Cut-In or Connect-To Existing Water 
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SPV.0060   Special                        EACH       1.000     1383.080     1383.08     2100.000     2100.00    1000.000     1000.00 
           27. Furnish Excavation and Ditch for 
           Live Tap 
SPV.0060   Special                        EACH       2.000     1383.080     2766.16     2100.000     4200.00    1200.000     2400.00 
           28. Cut Off Existing Water Main 
SPV.0060   Special                        EACH       8.000     1037.310     8298.48      300.000     2400.00     250.000     2000.00 
           29. Abandon Water Valve Box 
SPV.0060   Special                        EACH       2.000     1037.310     2074.62      530.000     1060.00    2000.000     4000.00 
           30. Abandon Hydrant 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      730.000      730.00    1350.000     1350.00 
           31. Concrete Pipe Support 
SPV.0060   Special                        EACH       3.000      450.000     1350.00      450.000     1350.00     450.000     1350.00 
           32. Remove Street Light 
SPV.0060   Special                        EACH       2.000      988.000     1976.00     1000.000     2000.00     988.000     1976.00 
           33. LED Luminaire Type 1 
SPV.0060   Special                        EACH       2.000      988.000     1976.00     1000.000     2000.00     988.000     1976.00 
           34. LED Luminaire Type 2 
SPV.0060   Special                        EACH       4.000     1075.000     4300.00     1100.000     4400.00    1075.000     4300.00 
           35. Pole 30-Foot, 11 Gauge 
SPV.0060   Special                        EACH       5.000      700.000     3500.00      710.000     3550.00     700.000     3500.00 
           36. Electrical Pullbox Type 1 
SPV.0060   Special                        EACH       7.000      400.000     2800.00      400.000     2800.00     400.000     2800.00 
           37. Electrical Pullbox Type 3 
SPV.0060   Special                        EACH       7.000      938.000     6566.00      950.000     6650.00     938.000     6566.00 
           38. Electrical Pullbox Type 5 
SPV.0060   Special                        EACH       1.000     1700.000     1700.00     1700.000     1700.00    1700.000     1700.00 
           39. Electrical Pullbox Type 7 
SPV.0060   Special                        EACH       3.000     3500.000    10500.00     3500.000    10500.00    3500.000    10500.00 
           40. Electrical Utility Access Structure 
SPV.0060   Special                        EACH       4.000      550.000     2200.00      560.000     2240.00     550.000     2200.00 
           41. Concrete Base Type G 
SPV.0060   Special                        EACH       4.000      550.000     2200.00      560.000     2240.00     550.000     2200.00 
           42. Concrete Base Type LB-3 
SPV.0060   Special                        EACH       1.000     1250.000     1250.00     1300.000     1300.00    1250.000     1250.00 
           43. Concrete Base Type P 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           44. Concrete Base Offset 
SPV.0060   Special                        EACH       3.000      767.000     2301.00      770.000     2310.00     767.000     2301.00 
           45. Transformer Base Steel, 16-Inch 
SPV.0060   Special                        EACH       4.000     5000.000    20000.00     5100.000    20400.00    5000.000    20000.00 
           46. Monotube Pole, Type 9 
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SPV.0060   Special                        EACH       1.000     8900.000     8900.00     9000.000     9000.00    8900.000     8900.00 
           47. Monotube Pole, Type 12 
SPV.0060   Special                        EACH       1.000     3250.000     3250.00     3300.000     3300.00    3250.000     3250.00 
           48. Monotube Arm, 20-Foot 
SPV.0060   Special                        EACH       1.000     3800.000     3800.00     3800.000     3800.00    3800.000     3800.00 
           49. Monotube Arm, 30-Foot 
SPV.0060   Special                        EACH       3.000     6000.000    18000.00     6100.000    18300.00    6000.000    18000.00 
           50. Monotube Arm, 35-Foot 
SPV.0060   Special                        EACH       1.000     9100.000     9100.00     9200.000     9200.00    9100.000     9100.00 
           51. Traffic Signal Control Cabinet 
SPV.0060   Special                        EACH       1.000     8000.000     8000.00     8100.000     8100.00    8000.000     8000.00 
           52. Traffic Signal Controller 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           53. Malfunction Management Unit (MMU) 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           54. Traffic Signal Ethernet Switch 
SPV.0060   Special                        EACH      12.000      505.000     6060.00      510.000     6120.00     505.000     6060.00 
           55. Traffic Signal Heads 12-Inch, 
           3-Section 
SPV.0060   Special                        EACH      10.000      600.000     6000.00      610.000     6100.00     600.000     6000.00 
           56. Traffic Signal Heads 12-Inch, 
           4-Section 
SPV.0060   Special                        EACH      12.000      375.000     4500.00      380.000     4560.00     375.000     4500.00 
           57. Traffic Signal Heads 12-Inch, 
           Pedestrian 
SPV.0060   Special                        EACH      12.000      250.000     3000.00      250.000     3000.00     250.000     3000.00 
           58. Traffic Signal Heads 12-Inch, 
           Pedestrian Countdown 
SPV.0060   Special                        EACH      12.000       65.000      780.00       66.000      792.00      65.000      780.00 
           59. Backplates Signal Face 3-Section, 
           12-Inch 
SPV.0060   Special                        EACH      10.000       70.000      700.00       71.000      710.00      70.000      700.00 
           60. Backplates Signal Face 4-Section, 
           12-Inch 
SPV.0060   Special                        EACH       1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
           61. Driver Feedback Radar LED Speed Sign 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00     5100.000     5100.00    5000.000     5000.00 
           62. Reduce Speed LED Sign, 72" X 12" 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF      1604.000       16.000    25664.00       15.750    25263.00      27.000    43308.00 
           01. Concrete Curb and Gutter 
           24-Inch Type D Special 
SPV.0090   Special                        LF      1125.000       16.000    18000.00       17.000    19125.00      27.000    30375.00 
           02. Concrete Curb and Gutter 
           30-Inch Type D Special 
SPV.0090   Special                        LF        29.000       22.000      638.00       71.000     2059.00      36.000     1044.00 
           03. Concrete Curb and Gutter 
           24-Inch Type X Special 
SPV.0090   Special                        LF        40.000       22.000      880.00       54.000     2160.00      37.000     1480.00 
           04. Concrete Curb and Gutter 
           30-Inch Type X Special 
SPV.0090   Special                        LF       202.000       16.000     3232.00       25.000     5050.00      35.000     7070.00 
           05. Concrete Curb and Gutter 
           24-Inch Type E Special 
SPV.0090   Special                        LF       198.500       11.850     2352.23       12.000     2382.00      35.000     6947.50 
           06. Reflective Sign Post 
SPV.0090   Special                        LF       110.000      169.820    18680.20      130.000    14300.00      60.000     6600.00 
           07. Utility Trench Patch Type III 
SPV.0090   Special                        LF        31.000      100.000     3100.00        1.000       31.00       1.000       31.00 
           08. Select Fill for Sanitary Sewer 
SPV.0090   Special                        LF         7.000      106.210      743.47      170.000     1190.00     100.000      700.00 
           09. Sanitary Sewer Pipe PVC, 6-Inch 
SPV.0090   Special                        LF        24.000       88.770     2130.48      120.000     2880.00     100.000     2400.00 
           10. Sanitary Sewer Lateral 
SPV.0090   Special                        LF        62.000      125.800     7799.60      110.000     6820.00      89.630     5557.06 
           11. Furnish & Install 6-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        24.000      160.960     3863.04      130.000     3120.00     119.760     2874.24 
           12. Furnish & Install 8-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        28.000      244.370     6842.36      160.000     4480.00     303.550     8499.40 
           13. Furnish & Install 10-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF       843.000      160.400   135217.20      110.000    92730.00     116.190    97948.17 
           14. Furnish & Install 12-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        54.000       76.710     4142.34      230.000    12420.00      67.000     3618.00 
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           15. Extend and Reconnect 1-Inch 
           Service Lateral 
SPV.0090   Special                        LF       957.000        0.010        9.57        1.000      957.00       0.100       95.70 
           16. Select Fill for Water Main 
SPV.0090   Special                        LF        40.000        5.000      200.00       23.250      930.00      30.000     1200.00 
           17. Furnish and Install 2-Inch Foam 
           Board Insulation 
SPV.0090   Special                        LF      3550.000        1.550     5502.50        1.600     5680.00       1.550     5502.50 
           18. Loop Detector Lead-In Cable Special 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     1500.000     1500.00    5000.000     5000.00 
           01. Wastewater Control 
SPV.0105   Special                        LS         1.000      550.000      550.00      400.000      400.00     400.000      400.00 
           02. Construction Staking Sanitary Sewer 
SPV.0105   Special                        LS         1.000     1050.000     1050.00      910.000      910.00     900.000      900.00 
           03. Construction Staking Water Main 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     7600.000     7600.00    7500.000     7500.00 
           04. Optical Signal Preempt 
SPV.0105   Special                        LS         1.000    33000.000    33000.00    33300.000    33300.00   33000.000    33000.00 
           05. Temporary Traffic Signals 
           (Midvale-Mineral Point) 
SPV.0105   Special                        LS         1.000    13000.000    13000.00    13100.000    13100.00   13000.000    13000.00 
           06. Temporary Vehicle Detection 
           (Midvale-Mineral Point) 
SPV.0200   Special                        VF         7.040      105.760      744.55      300.000     2112.00    3065.000    21577.60 
           01. Construct Inside Drop 
 
                                      PROPOSAL TOTAL.......              1583846.37               1615338.75              1626349.53 
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   BIDDER NO  1:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  2:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  3:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  4:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        28.000       60.000     1680.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        28.000       60.000     1680.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY         6.000       45.000      270.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      3000.000        4.970    14910.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       855.000        7.260     6207.30        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      11.000      323.100     3554.10        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       2.000      588.350     1176.70        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       9.000      469.450     4225.05        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       295.000       18.180     5363.10        0.000        0.00       0.000        0.00 
           01. 12-Inch Or Less 
204.0245   Removing Storm Sewer (size)    LF       187.000       21.160     3956.92        0.000        0.00       0.000        0.00 
           02. 15-Inch To 30-Inch 
205.0100   Excavation Common              CY      7005.000       24.620   172463.10        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000    11184.690    11184.69        0.000        0.00       0.000        0.00 
           01. 5992-06-64 
213.0100   Finishing Roadway (project)    EACH       1.000     1375.190     1375.19        0.000        0.00       0.000        0.00 
           01. 5992-06-64 
305.0110   Base Aggregate Dense 3/4-Inch  TON       98.000       57.260     5611.48        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     4125.000       15.900    65587.50        0.000        0.00       0.000        0.00 
305.0130   Base Aggregate Dense 3-Inch    TON     4038.000       14.380    58066.44        0.000        0.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY       164.000       40.500     6642.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      170.000       15.000     2550.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      374.000        2.500      935.00        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     2715.000       76.000   206340.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     1740.000        1.000     1740.00        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      1234.000        2.000     2468.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON        1.000      527.650      527.65        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      128.000       85.000    10880.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      5475.000        4.500    24637.50        0.000        0.00       0.000        0.00 
602.0420   Concrete Sidewalk 7-Inch       SF      1555.000        5.100     7930.50        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       112.000       60.000     6720.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       228.000       91.770    20923.56        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       115.000       97.000    11155.00        0.000        0.00       0.000        0.00 
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608.0321   St Sewer Pipe Reinf Conc Class LF       125.000      100.510    12563.75        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        16.000      123.740     1979.84        0.000        0.00       0.000        0.00 
611.0410   Reconstructing Catch Basins    EACH       1.000     1802.150     1802.15        0.000        0.00       0.000        0.00 
611.2033   Manholes 3x3-FT                EACH       2.000     2514.170     5028.34        0.000        0.00       0.000        0.00 
611.2044   Manholes 4x4-FT                EACH       2.000     3601.250     7202.50        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      12.000     1597.020    19164.24        0.000        0.00       0.000        0.00 
611.8105   Adjusting Catch Basin Covers   EACH       1.000      531.770      531.77        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      385.640     1928.20        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      385.640      385.64        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       2.000      356.450      712.90        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    81769.300    81769.30        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       295.000        6.500     1917.50        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     116.000       60.880     7062.08        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      1756.000        5.670     9956.52        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      1756.000        1.360     2388.16        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      11.000       65.000      715.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      27.000       85.000     2295.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       6.000     2269.660    13617.96        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.110      340.000      377.40        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        32.000       27.500      880.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       129.500       16.350     2117.33        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    11207.030    11207.03        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    14000.000    14000.00        0.000        0.00       0.000        0.00 
           01. 5992-06-64 
643.0300   Traffic Control Drums          DAY    15326.000        0.330     5057.58        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1063.000        1.000     1063.00        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     128.000       21.000     2688.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     128.000        7.000      896.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     8040.000        0.300     2412.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     7286.000        0.300     2185.80        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      533.000       25.000    13325.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2166.000        1.000     2166.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      154.000       50.000     7700.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       732.000        1.100      805.20        0.000        0.00       0.000        0.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF      1206.000        1.900     2291.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       723.000        2.800     2024.40        0.000        0.00       0.000        0.00 
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646.0600   Removing Pavement Markings     LF       471.000        2.000      942.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      180.000      360.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      180.000      360.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        30.000       10.100      303.00        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF       159.000        9.000     1431.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       3.000      210.000      630.00        0.000        0.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF        40.000        7.600      304.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF        55.000        7.000      385.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF       552.000        8.400     4636.80        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF      4198.000        0.300     1259.40        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     11565.000        1.000    11565.00        0.000        0.00       0.000        0.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       159.000        3.000      477.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      23.000       50.000     1150.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      2815.000        0.010       28.15        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      2815.000        0.500     1407.50        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      3000.000        0.500     1500.00        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      450.000      450.00        0.000        0.00       0.000        0.00 
           01. 5992-06-64 
650.9910   Const Staking Supplemental Con LS         1.000       20.000       20.00        0.000        0.00       0.000        0.00 
           01. 5992-06-64 
650.9920   Construction Staking Slope Sta LF      2455.000        0.500     1227.50        0.000        0.00       0.000        0.00 
652.0215   Conduit Rigid Nonmetallic Sch  LF       217.000        5.000     1085.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       696.000        5.500     3828.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1323.000        6.000     7938.00        0.000        0.00       0.000        0.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF        60.000        6.000      360.00        0.000        0.00       0.000        0.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1228.000        6.500     7982.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       962.500        4.500     4331.25        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       9.000       75.000      675.00        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       4.000     5000.000    20000.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF        43.000        0.750       32.25        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       685.000        0.900      616.50        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       120.000        0.950      114.00        0.000        0.00       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1003.000        1.100     1103.30        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       569.000        1.300      739.70        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      1488.000        0.650      967.20        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF       446.000        0.750      334.50        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      1338.000        0.900     1204.20        0.000        0.00       0.000        0.00 
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655.0800   Loop Detector Wire             LF      2957.000        0.600     1774.20        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. Midvale-Mineral Point 
657.0100   Pedestal Bases                 EACH       4.000      136.000      544.00        0.000        0.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      163.000      163.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       3.000      435.000     1305.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      10.000      225.000     2250.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. Midvale-Mineral Point 
690.0150   Sawing Asphalt                 LF      2463.000        1.000     2463.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        20.000        3.000       60.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      280.000        5.000     1400.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. Root Pruning Existing Terrace 
           Trees 
SPV.0060   Special                        EACH      21.000      145.000     3045.00        0.000        0.00       0.000        0.00 
           02. Precast Sign Post Base 
SPV.0060   Special                        EACH      14.000       65.000      910.00        0.000        0.00       0.000        0.00 
           03. Erecting City-Owned Signs Type II 
SPV.0060   Special                        EACH       1.000     1737.200     1737.20        0.000        0.00       0.000        0.00 
           04. Storm Sewer Tap 
SPV.0060   Special                        EACH       7.000       51.490      360.43        0.000        0.00       0.000        0.00 
           05. Sewer Electronic Markers 
SPV.0060   Special                        EACH       1.000     2934.460     2934.46        0.000        0.00       0.000        0.00 
           06. Manhole 3X3-Ft Special 
SPV.0060   Special                        EACH       1.000     1962.890     1962.89        0.000        0.00       0.000        0.00 
           07. Inlet 2X3-Ft Special 
SPV.0060   Special                        EACH      11.000      721.840     7940.24        0.000        0.00       0.000        0.00 
           08. Manhole Cover Type J Special 
SPV.0060   Special                        EACH      12.000      859.600    10315.20        0.000        0.00       0.000        0.00 
           09. Inlet Cover Type H Special 
SPV.0060   Special                        EACH       4.000      859.600     3438.40        0.000        0.00       0.000        0.00 
           10. Inlet Cover Type H-S Special 
SPV.0060   Special                        EACH       3.000     1271.110     3813.33        0.000        0.00       0.000        0.00 
           11. Remove Sanitary Sewer Structure 
SPV.0060   Special                        EACH       1.000     1454.690     1454.69        0.000        0.00       0.000        0.00 
           12. Abandon Sanitary Sewer - Pipe Plug 
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SPV.0060   Special                        EACH       1.000      871.020      871.02        0.000        0.00       0.000        0.00 
           13. Install Compression Coupling 
SPV.0060   Special                        EACH       3.000     2649.440     7948.32        0.000        0.00       0.000        0.00 
           14. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       1.000     4958.880     4958.88        0.000        0.00       0.000        0.00 
           15. Sanitary Sewer Access Structure 
           (5-Foot Diameter) 
SPV.0060   Special                        EACH       2.000     3336.170     6672.34        0.000        0.00       0.000        0.00 
           16. Sanitary Sewer Access Structure 
           (4-Foot Diameter) 
SPV.0060   Special                        EACH       1.000      385.640      385.64        0.000        0.00       0.000        0.00 
           17. Adjust Sewer Access Structure 
           Special 
SPV.0060   Special                        EACH       6.000      977.810     5866.86        0.000        0.00       0.000        0.00 
           18. Sanitary Sewer Tap 
SPV.0060   Special                        EACH       4.000      616.650     2466.60        0.000        0.00       0.000        0.00 
           19. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       4.000     1387.430     5549.72        0.000        0.00       0.000        0.00 
           20. Furnish and Install 6-Inch Valve 
SPV.0060   Special                        EACH       1.000     1859.070     1859.07        0.000        0.00       0.000        0.00 
           21. Furnish and Install 8-Inch Valve 
SPV.0060   Special                        EACH       3.000     2598.650     7795.95        0.000        0.00       0.000        0.00 
           22. Furnish and Install 10-Inch Valve 
SPV.0060   Special                        EACH       4.000     3159.670    12638.68        0.000        0.00       0.000        0.00 
           23. Furnish and Install 12-Inch Valve 
SPV.0060   Special                        EACH       2.000     3488.870     6977.74        0.000        0.00       0.000        0.00 
           24. Furnish and Install Hydrant 
SPV.0060   Special                        EACH       4.000      917.850     3671.40        0.000        0.00       0.000        0.00 
           25. Disconnect/Reconnect 1-Inch Service 
           Lateral 
SPV.0060   Special                        EACH       6.000     2058.820    12352.92        0.000        0.00       0.000        0.00 
           26. Cut-In or Connect-To Existing Water 
           System 
SPV.0060   Special                        EACH       1.000     1194.080     1194.08        0.000        0.00       0.000        0.00 
           27. Furnish Excavation and Ditch for 
           Live Tap 
SPV.0060   Special                        EACH       2.000     1478.910     2957.82        0.000        0.00       0.000        0.00 
           28. Cut Off Existing Water Main 
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SPV.0060   Special                        EACH       8.000      143.280     1146.24        0.000        0.00       0.000        0.00 
           29. Abandon Water Valve Box 
SPV.0060   Special                        EACH       2.000      503.690     1007.38        0.000        0.00       0.000        0.00 
           30. Abandon Hydrant 
SPV.0060   Special                        EACH       1.000     2991.210     2991.21        0.000        0.00       0.000        0.00 
           31. Concrete Pipe Support 
SPV.0060   Special                        EACH       3.000      450.000     1350.00        0.000        0.00       0.000        0.00 
           32. Remove Street Light 
SPV.0060   Special                        EACH       2.000      988.000     1976.00        0.000        0.00       0.000        0.00 
           33. LED Luminaire Type 1 
SPV.0060   Special                        EACH       2.000      988.000     1976.00        0.000        0.00       0.000        0.00 
           34. LED Luminaire Type 2 
SPV.0060   Special                        EACH       4.000     1075.000     4300.00        0.000        0.00       0.000        0.00 
           35. Pole 30-Foot, 11 Gauge 
SPV.0060   Special                        EACH       5.000      700.000     3500.00        0.000        0.00       0.000        0.00 
           36. Electrical Pullbox Type 1 
SPV.0060   Special                        EACH       7.000      400.000     2800.00        0.000        0.00       0.000        0.00 
           37. Electrical Pullbox Type 3 
SPV.0060   Special                        EACH       7.000      938.000     6566.00        0.000        0.00       0.000        0.00 
           38. Electrical Pullbox Type 5 
SPV.0060   Special                        EACH       1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 
           39. Electrical Pullbox Type 7 
SPV.0060   Special                        EACH       3.000     3500.000    10500.00        0.000        0.00       0.000        0.00 
           40. Electrical Utility Access Structure 
SPV.0060   Special                        EACH       4.000      550.000     2200.00        0.000        0.00       0.000        0.00 
           41. Concrete Base Type G 
SPV.0060   Special                        EACH       4.000      550.000     2200.00        0.000        0.00       0.000        0.00 
           42. Concrete Base Type LB-3 
SPV.0060   Special                        EACH       1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           43. Concrete Base Type P 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           44. Concrete Base Offset 
SPV.0060   Special                        EACH       3.000      767.000     2301.00        0.000        0.00       0.000        0.00 
           45. Transformer Base Steel, 16-Inch 
SPV.0060   Special                        EACH       4.000     5000.000    20000.00        0.000        0.00       0.000        0.00 
           46. Monotube Pole, Type 9 
SPV.0060   Special                        EACH       1.000     8900.000     8900.00        0.000        0.00       0.000        0.00 
           47. Monotube Pole, Type 12 
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SPV.0060   Special                        EACH       1.000     3250.000     3250.00        0.000        0.00       0.000        0.00 
           48. Monotube Arm, 20-Foot 
SPV.0060   Special                        EACH       1.000     3800.000     3800.00        0.000        0.00       0.000        0.00 
           49. Monotube Arm, 30-Foot 
SPV.0060   Special                        EACH       3.000     6000.000    18000.00        0.000        0.00       0.000        0.00 
           50. Monotube Arm, 35-Foot 
SPV.0060   Special                        EACH       1.000     9100.000     9100.00        0.000        0.00       0.000        0.00 
           51. Traffic Signal Control Cabinet 
SPV.0060   Special                        EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
           52. Traffic Signal Controller 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           53. Malfunction Management Unit (MMU) 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           54. Traffic Signal Ethernet Switch 
SPV.0060   Special                        EACH      12.000      505.000     6060.00        0.000        0.00       0.000        0.00 
           55. Traffic Signal Heads 12-Inch, 
           3-Section 
SPV.0060   Special                        EACH      10.000      600.000     6000.00        0.000        0.00       0.000        0.00 
           56. Traffic Signal Heads 12-Inch, 
           4-Section 
SPV.0060   Special                        EACH      12.000      375.000     4500.00        0.000        0.00       0.000        0.00 
           57. Traffic Signal Heads 12-Inch, 
           Pedestrian 
SPV.0060   Special                        EACH      12.000      250.000     3000.00        0.000        0.00       0.000        0.00 
           58. Traffic Signal Heads 12-Inch, 
           Pedestrian Countdown 
SPV.0060   Special                        EACH      12.000       65.000      780.00        0.000        0.00       0.000        0.00 
           59. Backplates Signal Face 3-Section, 
           12-Inch 
SPV.0060   Special                        EACH      10.000       70.000      700.00        0.000        0.00       0.000        0.00 
           60. Backplates Signal Face 4-Section, 
           12-Inch 
SPV.0060   Special                        EACH       1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
           61. Driver Feedback Radar LED Speed Sign 
SPV.0060   Special                        EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           62. Reduce Speed LED Sign, 72" X 12" 
SPV.0090   Special                        LF      1604.000       16.000    25664.00        0.000        0.00       0.000        0.00 
           01. Concrete Curb and Gutter 
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           24-Inch Type D Special 
SPV.0090   Special                        LF      1125.000       16.000    18000.00        0.000        0.00       0.000        0.00 
           02. Concrete Curb and Gutter 
           30-Inch Type D Special 
SPV.0090   Special                        LF        29.000       22.000      638.00        0.000        0.00       0.000        0.00 
           03. Concrete Curb and Gutter 
           24-Inch Type X Special 
SPV.0090   Special                        LF        40.000       22.000      880.00        0.000        0.00       0.000        0.00 
           04. Concrete Curb and Gutter 
           30-Inch Type X Special 
SPV.0090   Special                        LF       202.000       16.000     3232.00        0.000        0.00       0.000        0.00 
           05. Concrete Curb and Gutter 
           24-Inch Type E Special 
SPV.0090   Special                        LF       198.500       11.850     2352.23        0.000        0.00       0.000        0.00 
           06. Reflective Sign Post 
SPV.0090   Special                        LF       110.000       77.800     8558.00        0.000        0.00       0.000        0.00 
           07. Utility Trench Patch Type III 
SPV.0090   Special                        LF        31.000       10.070      312.17        0.000        0.00       0.000        0.00 
           08. Select Fill for Sanitary Sewer 
SPV.0090   Special                        LF         7.000       64.040      448.28        0.000        0.00       0.000        0.00 
           09. Sanitary Sewer Pipe PVC, 6-Inch 
SPV.0090   Special                        LF        24.000       56.890     1365.36        0.000        0.00       0.000        0.00 
           10. Sanitary Sewer Lateral 
SPV.0090   Special                        LF        62.000      143.320     8885.84        0.000        0.00       0.000        0.00 
           11. Furnish & Install 6-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        24.000      147.980     3551.52        0.000        0.00       0.000        0.00 
           12. Furnish & Install 8-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        28.000      339.140     9495.92        0.000        0.00       0.000        0.00 
           13. Furnish & Install 10-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF       843.000      209.540   176642.22        0.000        0.00       0.000        0.00 
           14. Furnish & Install 12-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        54.000      250.100    13505.40        0.000        0.00       0.000        0.00 
           15. Extend and Reconnect 1-Inch 
           Service Lateral 
SPV.0090   Special                        LF       957.000        0.020       19.14        0.000        0.00       0.000        0.00 
           16. Select Fill for Water Main 
SPV.0090   Special                        LF        40.000       12.600      504.00        0.000        0.00       0.000        0.00 
           17. Furnish and Install 2-Inch Foam 
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           Board Insulation 
SPV.0090   Special                        LF      3550.000        1.550     5502.50        0.000        0.00       0.000        0.00 
           18. Loop Detector Lead-In Cable Special 
SPV.0105   Special                        LS         1.000     6339.240     6339.24        0.000        0.00       0.000        0.00 
           01. Wastewater Control 
SPV.0105   Special                        LS         1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           02. Construction Staking Sanitary Sewer 
SPV.0105   Special                        LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           03. Construction Staking Water Main 
SPV.0105   Special                        LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
           04. Optical Signal Preempt 
SPV.0105   Special                        LS         1.000    33000.000    33000.00        0.000        0.00       0.000        0.00 
           05. Temporary Traffic Signals 
           (Midvale-Mineral Point) 
SPV.0105   Special                        LS         1.000    13000.000    13000.00        0.000        0.00       0.000        0.00 
           06. Temporary Vehicle Detection 
           (Midvale-Mineral Point) 
SPV.0200   Special                        VF         7.040      303.020     2133.26        0.000        0.00       0.000        0.00 
           01. Construct Inside Drop 
 
                                      PROPOSAL TOTAL.......              1626949.01                     0.00                    0.00 
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               STATE PROJECT(S):  5992-09-69                            LOCATION  Dane            COUNTY 
                                  5992-09-71                                      Milwaukee St, City Madison 
                                                                                  Local St 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  SPEEDWAY SAND & GRAVEL, INC. 
   BIDDER NO  2:  PARISI CONSTRUCTION CO., INC. 
   BIDDER NO  3:  R.G. HUSTON COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000     3500.000     3500.00     1600.000     1600.00    2750.000     2750.00 
201.0205   Grubbing                       STA        1.000     3500.000     3500.00     1600.000     1600.00    2750.000     2750.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   175000.000   175000.00   158989.000   158989.00  165000.000   165000.00 
           01. Station 10+00 
204.0100   Removing Pavement              SY      2973.000        6.000    17838.00        2.400     7135.20       8.620    25627.26 
204.0150   Removing Curb & Gutter         LF      1246.000        5.000     6230.00        2.800     3488.80       6.330     7887.18 
204.0155   Removing Concrete Sidewalk     SY       603.000       12.000     7236.00       15.250     9195.75      11.020     6645.06 
204.0195   Removing Concrete Bases        EACH      10.000      350.000     3500.00       77.000      770.00     505.050     5050.50 
204.0210   Removing Manholes              EACH       8.000      500.000     4000.00      630.000     5040.00    1001.010     8008.08 
204.0220   Removing Inlets                EACH      10.000      375.000     3750.00      630.000     6300.00     509.440     5094.40 
204.0245   Removing Storm Sewer (size)    LF       438.000       15.000     6570.00       18.500     8103.00      24.160    10582.08 
           01. 12-Inch Or Less 
204.0245   Removing Storm Sewer (size)    LF       395.000       18.000     7110.00       17.750     7011.25      26.540    10483.30 
           02. 15 to 18-Inch 
204.0291.S Abandoning Sewer               CY         2.780      400.000     1112.00      260.000      722.80     506.810     1408.93 
205.0100   Excavation Common              CY      5212.000       21.000   109452.00       26.500   138118.00      21.110   110025.32 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      400.000       35.000    14000.00       59.000    23600.00      82.470    32988.00 
206.1000   Exc for Structure Bridges (str LS         1.000    25000.000    25000.00     6500.000     6500.00   23184.540    23184.54 
           01. B-13-0677 
210.0100   Backfill Structure             CY       510.000       40.000    20400.00       18.500     9435.00      33.730    17202.30 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     2500.000     2500.00    1651.190     1651.19 
           01. 5992-09-69 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     2500.000     2500.00    1651.190     1651.19 
           02. 5992-09-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     5635.000       14.500    81707.50       15.500    87342.50      19.980   112587.30 
311.0110   Breaker Run                    TON     1595.000       13.000    20735.00       13.500    21532.50      17.090    27258.55 
415.0410   Concrete Pavement Approach Sla SY       210.000       90.000    18900.00      160.000    33600.00     170.500    35805.00 
416.0170   Concrete Driveway 7-Inch       SY       110.000       60.000     6600.00       50.000     5500.00      63.800     7018.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
455.0120   Asphaltic Material PG64-28     TON      112.000       15.000     1680.00       16.000     1792.00      16.500     1848.00 
455.0605   Tack Coat                      GAL      272.200        2.500      680.50        2.700      734.94       2.750      748.55 
460.1103   HMA Pavement Type E-3          TON     2035.000       74.650   151912.75       79.000   160765.00      82.120   167114.20 
460.2000   Incentive Density HMA Pavement DOL     1310.000        1.000     1310.00        1.000     1310.00       1.000     1310.00 
460.4000   HMA Cold Weather Paving        TON      509.000       10.000     5090.00       10.500     5344.50      11.000     5599.00 
502.0100   Concrete Masonry Bridges       CY       471.000      750.000   353250.00      790.000   372090.00     825.000   388575.00 
502.3200   Protective Surface Treatment   SY       485.000        3.000     1455.00        3.200     1552.00       3.300     1600.50 
505.0405   Bar Steel Reinforcement HS Bri LB     16420.000        1.100    18062.00        1.200    19704.00       1.210    19868.20 
505.0605   Bar Steel Reinf HS Coated Brid LB     56040.000        1.200    67248.00        1.270    71170.80       1.320    73972.80 
516.0500   Rubberized Membrane Waterproof SY        42.000       30.000     1260.00       31.750     1333.50      33.000     1386.00 
517.1015.S Concrete Staining Multi-Color  SF      1025.000        5.570     5709.25        4.400     4510.00       6.130     6283.25 
           01. B-13-0677 
517.1050.S Architecturl Surfce Treatmnt ( SF       599.000       25.000    14975.00       26.500    15873.50      27.500    16472.50 
           01. B-13-0677 
517.1050.S Architecturl Surfce Treatmnt ( SF       426.000       40.000    17040.00       42.500    18105.00      44.000    18744.00 
           02. Traffic Face B-13-0677 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      667.000     1334.00     1700.000     3400.00     941.130     1882.26 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      2580.000       36.000    92880.00       38.250    98685.00      39.600   102168.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      1140.000       21.000    23940.00       14.250    16245.00      35.200    40128.00 
601.0600   Concrete Curb Pedestrian       LF        72.000       30.000     2160.00       30.500     2196.00      27.280     1964.16 
602.0410   Concrete Sidewalk 5-Inch       SF      6150.000        5.250    32287.50        6.000    36900.00       5.670    34870.50 
602.0415   Concrete Sidewalk 6-Inch       SF       740.000        7.000     5180.00        7.800     5772.00       6.600     4884.00 
602.0420   Concrete Sidewalk 7-Inch       SF       685.000        6.000     4110.00        7.100     4863.50       6.770     4637.45 
602.0515   Curb Ramp Detect Wrning Fld Na SF       208.000       45.000     9360.00       48.750    10140.00      38.500     8008.00 
606.0300   Riprap Heavy                   CY       350.000       80.000    28000.00       87.000    30450.00     102.160    35756.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       164.000       79.560    13047.84       78.000    12792.00      86.820    14238.48 
608.0315   St Sewer Pipe Reinf Conc Class LF       218.000       82.580    18002.44      100.000    21800.00      78.410    17093.38 
608.0318   St Sewer Pipe Reinf Conc Class LF       338.000       85.450    28882.10       82.000    27716.00      86.750    29321.50 
608.0412   St Sewer Pipe Reinf Conc Class LF       179.000       79.560    14241.24      110.000    19690.00     120.150    21506.85 
608.0418   St Sewer Pipe Reinf Conc Class LF        70.000       86.050     6023.50       77.000     5390.00     121.430     8500.10 
611.0624   Inlet Covers Type H            EACH      12.000      807.000     9684.00      820.000     9840.00     995.430    11945.16 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2000.000     2000.00     4100.000     4100.00    4578.170     4578.17 
611.2044   Manholes 4x4-FT                EACH       1.000     2400.000     2400.00     4100.000     4100.00    4578.270     4578.27 
611.3004   Inlets 4-FT Diameter           EACH       3.000     1800.000     5400.00     4100.000    12300.00    4226.110    12678.33 
611.3230   Inlets 2x3-FT                  EACH       8.000     1750.000    14000.00     2200.000    17600.00    1870.400    14963.20 
611.8110   Adjusting Manhole Covers       EACH       1.000      450.000      450.00      370.000      370.00     456.990      456.99 
611.8115   Adjusting Inlet Covers         EACH       2.000      450.000      900.00      390.000      780.00     456.980      913.96 
611.9800.S Pipe Grates                    EACH       2.000      518.000     1036.00      600.000     1200.00     754.060     1508.12 
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612.0406   Pipe Underdrain Wrapped 6-Inch LF       310.000       15.000     4650.00       15.750     4882.50      20.790     6444.90 
616.0700.S Fence Safety                   LF      1500.000        2.000     3000.00        2.700     4050.00       2.200     3300.00 
619.1000   Mobilization                   EACH       1.000   480400.000   480400.00   565000.000   565000.00  581809.440   581809.44 
620.0300   Concrete Median Sloped Nose    SF       440.000        7.000     3080.00        9.400     4136.00       8.580     3775.20 
623.0200   Dust Control Surface Treatment SY     13210.000        0.100     1321.00        0.450     5944.50       0.080     1056.80 
625.0100   Topsoil                        SY      2154.000        4.000     8616.00        4.500     9693.00       7.690    16564.26 
628.1504   Silt Fence                     LF       700.000        2.000     1400.00        2.400     1680.00       2.200     1540.00 
628.1520   Silt Fence Maintenance         LF      1400.000        0.250      350.00        0.010       14.00       0.280      392.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      210.000      840.00     385.000     1540.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      350.000     2800.00      100.000      800.00     385.000     3080.00 
628.2006   Erosion Mat Urban Class I Type SY      2154.000        1.500     3231.00        2.000     4308.00       1.650     3554.10 
628.6005   Turbidity Barriers             SY       150.000       38.000     5700.00       31.750     4762.50      41.800     6270.00 
628.7020   Inlet Protection Type D        EACH      24.000       75.000     1800.00      110.000     2640.00      82.500     1980.00 
628.7560   Tracking Pads                  EACH       5.000     1000.000     5000.00      610.000     3050.00    2104.680    10523.40 
629.0210   Fertilizer Type B              CWT        1.350       75.000      101.25      110.000      148.50      82.500      111.38 
630.0140   Seeding Mixture No. 40         LB        39.000        5.000      195.00       26.500     1033.50       5.500      214.50 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00    11700.000    11700.00   13195.950    13195.95 
643.0100   Traffic Control (project)      EACH       1.000    10000.000    10000.00    10600.000    10600.00   11000.000    11000.00 
           01. 5992-09-69 
643.0100   Traffic Control (project)      EACH       1.000    10000.000    10000.00    10600.000    10600.00   11000.000    11000.00 
           02. 5992-09-71 
643.0300   Traffic Control Drums          DAY     3274.000        1.000     3274.00        1.100     3601.40       1.100     3601.40 
643.0420   Traffic Control Barricades Typ DAY     1931.000        1.000     1931.00        1.100     2124.10       1.100     2124.10 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     123.000       21.000     2583.00       22.250     2736.75      23.100     2841.30 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     123.000        7.000      861.00        7.400      910.20       7.700      947.10 
643.0705   Traffic Control Warning Lights DAY     3886.000        0.760     2953.36        0.800     3108.80       0.840     3264.24 
643.0715   Traffic Control Warning Lights DAY      794.000        1.000      794.00        1.100      873.40       1.100      873.40 
643.0900   Traffic Control Signs          DAY     3318.000        1.000     3318.00        1.100     3649.80       1.100     3649.80 
643.0920   Traffic Control Covering Signs EACH       1.000       50.000       50.00       53.000       53.00      55.000       55.00 
643.1000   Traffic Control Signs Fixed Me SF       272.000       19.000     5168.00       20.250     5508.00      20.900     5684.80 
643.1050   Traffic Control Signs PCMS     DAY       35.000      100.000     3500.00      110.000     3850.00     110.000     3850.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2600.000     2600.00    2750.000     2750.00 
           01. 5992-09-69 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2600.000     2600.00    2750.000     2750.00 
           02. 5992-09-71 
643.3000   Traffic Control Detour Signs   DAY     5451.000        1.000     5451.00        1.100     5996.10       1.100     5996.10 
645.0120   Geotextile Fabric Type HR      SY       735.000        4.000     2940.00        4.400     3234.00       6.250     4593.75 
646.0106   Pavement Marking Epoxy 4-Inch  LF      4400.000        1.000     4400.00        1.100     4840.00       1.100     4840.00 
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646.0126   Pavement Marking Epoxy 8-Inch  LF       555.000        2.800     1554.00        3.000     1665.00       3.080     1709.40 
646.0600   Removing Pavement Markings     LF      3100.000        0.990     3069.00        1.100     3410.00       1.090     3379.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      190.000      380.00      200.000      400.00     209.000      418.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       6.000      195.000     1170.00      210.000     1260.00     214.500     1287.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       3.000      280.000      840.00      300.000      900.00     308.000      924.00 
647.0206   Pavement Marking Arrows Bike L EACH       8.000      110.000      880.00      120.000      960.00     121.000      968.00 
647.0306   Pavement Marking Symbols Bike  EACH      11.000      143.000     1573.00      150.000     1650.00     157.300     1730.30 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      210.000      630.00      220.000      660.00     231.000      693.00 
647.0556   Pavement Marking Stop Line Epo LF       175.000        9.100     1592.50        9.700     1697.50      10.010     1751.75 
647.0606   Pavement Marking Island Nose E EACH      12.000       89.000     1068.00       94.000     1128.00      97.900     1174.80 
647.0766   Pavement Marking Crosswalk Epo LF       785.000        7.800     6123.00        8.300     6515.50       8.580     6735.30 
647.0786   Pavement Marking Crosswalk Epo LF        80.000       12.000      960.00       12.750     1020.00      13.200     1056.00 
647.0955   Removing Pavement Markings Arr EACH       4.000       50.000      200.00       53.000      212.00      55.000      220.00 
647.0965   Removing Pavement Markings Wor EACH       4.000       70.000      280.00       74.000      296.00      77.000      308.00 
649.0200   Temp Pvt Marking Reflective Pa LF      2430.000        0.501     1217.43        0.550     1336.50       0.550     1336.50 
649.0400   Temp Pvt Marking Removable Tap LF      1860.000        1.000     1860.00        1.100     2046.00       1.100     2046.00 
649.1000   Temp Pvt Marking Stop Line Rem LF       161.000        3.000      483.00        3.200      515.20       3.300      531.30 
650.4000   Construction Staking Storm Sew EACH      16.000       50.000      800.00       53.000      848.00      55.000      880.00 
650.4500   Construction Staking Subgrade  LF      1100.000        0.010       11.00        1.000     1100.00       3.660     4026.00 
650.5000   Construction Staking Base      LF      1100.000        0.800      880.00        0.850      935.00       4.520     4972.00 
650.5500   Construction Staking Curb Gutt LF      1660.000        0.900     1494.00        0.950     1577.00       0.990     1643.40 
650.6500   Construction Staking Structure LS         1.000      900.000      900.00      950.000      950.00     990.000      990.00 
           01. B-13-0677 
650.8500   Const Staking Elec Install (pr LS         1.000      250.000      250.00      260.000      260.00     275.000      275.00 
           01. 5992-09-69 
650.8500   Const Staking Elec Install (pr LS         1.000      250.000      250.00      260.000      260.00     275.000      275.00 
           02. 5992-09-71 
650.9910   Const Staking Supplemental Con LS         1.000       20.000       20.00       21.250       21.25      22.000       22.00 
           01. 5992-09-69 
650.9910   Const Staking Supplemental Con LS         1.000       20.000       20.00       21.250       21.25      22.000       22.00 
           02. 5992-09-71 
650.9920   Construction Staking Slope Sta LF      1100.000        0.800      880.00        0.850      935.00       4.520     4972.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        12.000       20.000      240.00       21.250      255.00      22.000      264.00 
652.0135   Conduit Rigid Metallic 3-Inch  LF        24.000       35.000      840.00       37.000      888.00      38.500      924.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       831.000        5.000     4155.00        5.300     4404.30       5.500     4570.50 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1122.000        5.750     6451.50        6.100     6844.20       6.330     7102.26 
652.0325   Conduit Rigid Nonmetallic Sch  LF       265.000        5.000     1325.00        5.300     1404.50       5.500     1457.50 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1520.000        6.450     9804.00        6.800    10336.00       7.100    10792.00 
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652.0605   Conduit Special 2-Inch         LF        40.000       30.000     1200.00       31.750     1270.00      33.000     1320.00 
652.0800   Conduit Loop Detector          LF       661.000        3.500     2313.50        3.700     2445.70       3.850     2544.85 
653.0905   Removing Pull Boxes            EACH       6.000      125.000      750.00      130.000      780.00     137.500      825.00 
654.0110   Concrete Bases Type 10         EACH       3.000     3800.000    11400.00     4000.000    12000.00    4180.000    12540.00 
655.0800   Loop Detector Wire             LF      1704.000        0.700     1192.80        0.750     1278.00       0.770     1312.08 
690.0150   Sawing Asphalt                 LF       740.000        1.000      740.00        2.000     1480.00       1.100      814.00 
690.0250   Sawing Concrete                LF      1610.000        1.500     2415.00        2.500     4025.00       1.650     2656.50 
715.0502   Incentive Strength Conc Struct DOL     2826.000        1.000     2826.00        1.000     2826.00       1.000     2826.00 
SPV.0045   Special                        DAY      138.000       25.000     3450.00      210.000    28980.00      13.790     1903.02 
           01. Temporary Crosswalk Access 
SPV.0060   Special                        EACH      16.000      600.000     9600.00      780.000    12480.00     740.430    11846.88 
           01. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       1.000     5500.000     5500.00     5600.000     5600.00    5849.210     5849.21 
           02. Catch Basin 6x6-Ft Special 
SPV.0060   Special                        EACH       4.000      735.000     2940.00      650.000     2600.00     921.160     3684.64 
           03. Manhole Cover Type Special Logo 
SPV.0060   Special                        EACH       1.000     2895.000     2895.00     3300.000     3300.00    2517.870     2517.87 
           04. Sanitary Sewer Access Structure, 
           4-Foot Diameter 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00     2900.000     5800.00    1647.830     3295.66 
           05. Sanitary Sewer Tap 
SPV.0060   Special                        EACH      28.000       60.000     1680.00       55.000     1540.00      61.950     1734.60 
           06. Sewer Electronic Markers 
SPV.0060   Special                        EACH      14.000     2000.000    28000.00     3200.000    44800.00    3949.080    55287.12 
           07. Sanitary Lateral Reconnect 
SPV.0060   Special                        EACH       2.000      800.000     1600.00      620.000     1240.00     794.620     1589.24 
           08. Remove Sanitary Sewer Structure 
SPV.0060   Special                        EACH       4.000      500.000     2000.00     1600.000     6400.00     502.860     2011.44 
           09. Abandon Sanitary Sewer - Pipe Plug 
SPV.0060   Special                        EACH       1.000     3420.000     3420.00     2700.000     2700.00    5006.520     5006.52 
           10. Water Valve Access Structure 
SPV.0060   Special                        EACH       4.000     1736.000     6944.00     2300.000     9200.00    1588.850     6355.40 
           11. Furnish & Install 6-Inch Valve 
SPV.0060   Special                        EACH       6.000     2450.000    14700.00     2800.000    16800.00    2124.640    12747.84 
           12. Furnish & Install 8-Inch Valve 
SPV.0060   Special                        EACH       2.000     3498.000     6996.00     3700.000     7400.00    3169.960     6339.92 
           13. Furnish & Install 10-Inch Valve 
SPV.0060   Special                        EACH       2.000     4476.000     8952.00     4600.000     9200.00    3604.970     7209.94 
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           14. Furnish & Install 12-Inch Valve 
SPV.0060   Special                        EACH       3.000     4983.000    14949.00     4000.000    12000.00    4126.250    12378.75 
           15. Furnish and Install Hydrant 
SPV.0060   Special                        EACH       5.000     1142.000     5710.00      960.000     4800.00    2085.780    10428.90 
           16. Disconnect and Reconnect 1-Inch 
           Service Lateral 
SPV.0060   Special                        EACH       5.000     1880.000     9400.00     2700.000    13500.00    2996.670    14983.35 
           17. Cut-In or Connect-To Existing Water 
           System 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     2300.000     2300.00    1432.490     1432.49 
           18. Furnish Excavation and Ditch for 
           Live Tap 
SPV.0060   Special                        EACH       1.000     3000.000     3000.00     2300.000     2300.00    1443.070     1443.07 
           19. Cut Off Existing Water Main 
SPV.0060   Special                        EACH       9.000      300.000     2700.00       86.000      774.00     171.890     1547.01 
           20. Abandon Water Valve Box 
SPV.0060   Special                        EACH       1.000      500.000      500.00      620.000      620.00     958.030      958.03 
           21. Abandon Water Valve Access Structure 
SPV.0060   Special                        EACH       3.000      750.000     2250.00     1200.000     3600.00     636.640     1909.92 
           22. Remove and Salvage Existing Hydrant 
SPV.0060   Special                        EACH       1.000     1300.000     1300.00     1400.000     1400.00    1430.000     1430.00 
           23. Concrete Base Offset 
SPV.0060   Special                        EACH       7.000      850.000     5950.00      900.000     6300.00     935.000     6545.00 
           24. Electrical Pullbox Type I 
SPV.0060   Special                        EACH       5.000      600.000     3000.00      640.000     3200.00     660.000     3300.00 
           25. Electrical Pullbox Type III 
SPV.0060   Special                        EACH       5.000     1100.000     5500.00     1200.000     6000.00    1210.000     6050.00 
           26. Electrical Pullbox Type V 
SPV.0060   Special                        EACH       1.000      600.000      600.00      640.000      640.00     660.000      660.00 
           27. Concrete Base Type G 
SPV.0060   Special                        EACH       6.000      850.000     5100.00      900.000     5400.00     935.000     5610.00 
           28. Concrete Base Type LB-3 
SPV.0060   Special                        EACH       2.000      875.000     1750.00      930.000     1860.00     962.500     1925.00 
           29. Concrete Base Type LB-8 
SPV.0060   Special                        EACH       2.000     1250.000     2500.00     1300.000     2600.00    1375.000     2750.00 
           30. Concrete Base Type P 
SPV.0090   Special                        LF       425.000       22.000     9350.00       20.500     8712.50      35.200    14960.00 
           01. Concrete Curb and Gutter 24-Inch 
           Special, City of Madison Type H 
SPV.0090   Special                        LF        95.000       25.000     2375.00       28.000     2660.00      35.310     3354.45 
           02. Concrete Curb and Gutter 30-Inch 
           Special, City of Madison Type X 
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SPV.0090   Special                        LF       408.000      145.930    59539.44      150.000    61200.00     146.660    59837.28 
           03. Sanitary Sewer Pipe PVC, 8-Inch 
SPV.0090   Special                        LF       405.000      125.860    50973.30       24.000     9720.00      27.600    11178.00 
           04. Sanitary Sewer Lateral 
SPV.0090   Special                        LF       813.000        0.100       81.30        1.000      813.00       0.040       32.52 
           05. Select Fill For Sanitary Sewer 
SPV.0090   Special                        LF        10.000       35.000      350.00       58.000      580.00     132.670     1326.70 
           06. Remove Sanitary Sewer Pipe 
SPV.0090   Special                        LF       195.000       67.000    13065.00      120.000    23400.00     101.160    19726.20 
           07. Utility Trench Patch Type III 
SPV.0090   Special                        LF        56.000      141.750     7938.00      140.000     7840.00     192.170    10761.52 
           08. Furnish & Install 6-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF       574.000      145.120    83298.88      110.000    63140.00     193.360   110988.64 
           09. Furnish & Install 8-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        44.000      252.020    11088.88      130.000     5720.00     385.670    16969.48 
           10. Furnish & Install 10-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF       512.000      196.090   100398.08      150.000    76800.00     199.890   102343.68 
           11. Furnish & Install 12-Inch Pipe & 
           Fittings 
SPV.0090   Special                        LF        81.000      293.000    23733.00      420.000    34020.00     305.900    24777.90 
           12. Horizontal Directional Drill Water 
           12-Inch Pipe 
SPV.0090   Special                        LF       125.000      118.990    14873.75      130.000    16250.00     273.710    34213.75 
           13. Extend and Reconnect 1-Inch Service 
           Lateral 
SPV.0090   Special                        LF        25.000      151.160     3779.00      210.000     5250.00     229.400     5735.00 
           14. Extend and Reconnect 1.5-Inch 
           Service Lateral 
SPV.0090   Special                        LF        20.000      180.090     3601.80      240.000     4800.00     295.010     5900.20 
           15. Extend and Reconnect 2-Inch Service 
           Lateral 
SPV.0090   Special                        LF      1186.000        0.100      118.60        1.000     1186.00       0.020       23.72 
           16. Select Fill for Water Main 
SPV.0090   Special                        LF        48.000       20.000      960.00       24.250     1164.00      14.890      714.72 
           17. Furnish and Install 2-Inch Foam 
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           Board Insulation 
SPV.0105   Special                        LS         1.000     5100.000     5100.00    26500.000    26500.00   27500.000    27500.00 
           01. Removing Steel Sheet Piling 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1500.000     1500.00    4882.240     4882.24 
           02. Wastewater Control 150 GPM 
SPV.0105   Special                        LS         1.000      500.000      500.00      530.000      530.00     550.000      550.00 
           03. Construction Staking Sanitary Sewer 
SPV.0105   Special                        LS         1.000      800.000      800.00      850.000      850.00     880.000      880.00 
           04. Construction Staking Water Main 
SPV.0105   Special                        LS         1.000    21000.000    21000.00     1500.000     1500.00     663.120      663.12 
           05. Project Dewatering 
SPV.0165   Special                        SF       540.000       55.000    29700.00      160.000    86400.00     213.070   115057.80 
           01. Cut-Stone Boulders 
SPV.0180   Special                        SY        50.000       75.000     3750.00       82.000     4100.00     100.100     5005.00 
           01. Concrete Speed Hump 
SPV.0195   Special                        TON       55.000       40.000     2200.00       13.500      742.50      66.490     3656.95 
           01. Select Crushed Material For Travel 
           Corridor Interstitial Space 
SPV.0195   Special                        TON      350.000       85.000    29750.00      120.000    42000.00     151.450    53007.50 
           02. Sediment Excavation 
 
                                      PROPOSAL TOTAL.......              2808346.99               3048294.49              3355005.61 
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               STATE PROJECT(S):  6207-03-73                            LOCATION  Dodge           COUNTY 
                                  6207-03-74                                      Dodge County Safety Improvements 
                                                                                  Various Highways 
                                                                                  Dodge County 
               TYPE OF WORK: Drainage 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  R & R WASH MATERIALS, INC. 
   BIDDER NO  3:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  4:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  5:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      500.000      500.00      500.000      500.00     400.000      400.00 
201.0205   Grubbing                       STA        1.000      250.000      250.00     2000.000     2000.00     400.000      400.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      650.000      650.00      225.000      225.00    1500.000     1500.00 
204.9060.S Removing (item description)    EACH     215.000       85.000    18275.00       42.000     9030.00     125.000    26875.00 
           01. Endwalls 
205.0100   Excavation Common              CY      2303.000       10.000    23030.00        8.250    18999.75      20.000    46060.00 
           **P** 
208.0100   Borrow                         CY       399.000        0.010        3.99        5.000     1995.00      20.000     7980.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1300.000     1300.00     500.000      500.00 
           01. 6207-03-73 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1300.000     1300.00     500.000      500.00 
           02. 6207-03-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       65.000       18.000     1170.00       16.000     1040.00      30.000     1950.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1020.000       13.250    13515.00        9.930    10128.60      17.000    17340.00 
311.0110   Breaker Run                    TON      730.000       12.500     9125.00        9.930     7248.90      14.000    10220.00 
415.0080   Concrete Pavement 8-Inch       SY       365.000       69.950    25531.75       52.500    19162.50      52.000    18980.00 
416.0610   Drilled Tie Bars               EACH     115.000       10.000     1150.00        9.000     1035.00       9.000     1035.00 
455.0605   Tack Coat                      GAL        8.000       50.000      400.00       12.500      100.00      50.000      400.00 
465.0105   Asphaltic Surface              TON       35.000      235.000     8225.00      240.000     8400.00     235.000     8225.00 
520.0115   Culvert Pipe Class III 15-Inch LF        24.000       50.000     1200.00       24.000      576.00      57.000     1368.00 
520.0118   Culvert Pipe Class III 18-Inch LF       592.000       35.000    20720.00       29.000    17168.00      59.000    34928.00 
520.0124   Culvert Pipe Class III 24-Inch LF       236.000       38.000     8968.00       32.000     7552.00      66.000    15576.00 
520.0130   Culvert Pipe Class III 30-Inch LF         8.000       75.000      600.00       50.000      400.00      83.000      664.00 
520.0136   Culvert Pipe Class III 36-Inch LF        36.000       80.000     2880.00       55.000     1980.00      89.000     3204.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.0142   Culvert Pipe Class III 42-Inch LF         8.000      110.000      880.00      110.000      880.00     150.000     1200.00 
520.0148   Culvert Pipe Class III 48-Inch LF         2.000      120.000      240.00      600.000     1200.00     200.000      400.00 
520.1024   Apron Endwalls for Culvert Pip EACH      16.000      250.000     4000.00      250.000     4000.00     300.000     4800.00 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      365.000      730.00      340.000      680.00     375.000      750.00 
520.8000   Concrete Collars for Pipe      EACH      22.000       10.000      220.00      200.000     4400.00     375.000     8250.00 
521.0342   Apr Endwls Slpd Cross Drn St 4 EACH       2.000     2400.000     4800.00     1900.000     3800.00    2625.000     5250.00 
521.0348   Apr Endwls Slpd Cross Drn St 4 EACH       2.000     2800.000     5600.00     2680.000     5360.00    3275.000     6550.00 
521.0728   Pipe Arch Corrugated Steel 28x LF        23.000       50.000     1150.00       31.000      713.00      70.000     1610.00 
521.1228   Apr Endwls for Pipe Arch Steel EACH       4.000      265.000     1060.00      250.000     1000.00     300.000     1200.00 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       8.000      385.000     3080.00      395.000     3160.00     450.000     3600.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH     153.000      435.000    66555.00      655.000   100215.00     500.000    76500.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      14.000      550.000     7700.00      880.000    12320.00     900.000    12600.00 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       6.000     2600.000    15600.00     2650.000    15900.00    2550.000    15300.00 
521.1542   Aprn End Cul Pipe Slp Side Drn EACH       2.000     2800.000     5600.00     2900.000     5800.00    3350.000     6700.00 
522.0184   Culv Pipe Reinf Concrete Class LF        38.000      600.000    22800.00      715.000    27170.00     475.000    18050.00 
522.1084   Apr Endwls Culv Pipe Reinf Con EACH       2.000     5500.000    11000.00     5850.000    11700.00    4250.000     8500.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF        14.000       32.000      448.00       41.000      574.00      39.000      546.00 
606.0200   Riprap Medium                  CY        84.000       50.000     4200.00       63.000     5292.00      75.000     6300.00 
611.0642   Inlet Covers Type MS           EACH       2.000      450.000      900.00      400.000      800.00     400.000      800.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1400.000     2800.00     1700.000     3400.00    2000.000     4000.00 
619.1000   Mobilization                   EACH       1.000    45000.000    45000.00    38800.000    38800.00   63700.000    63700.00 
625.0500   Salvaged Topsoil               SY     11460.000        1.500    17190.00        1.160    13293.60       2.000    22920.00 
           **P** 
627.0200   Mulching                       SY     11460.000        0.180     2062.80        0.180     2062.80       0.250     2865.00 
           **P** 
628.1504   Silt Fence                     LF       375.000        2.000      750.00        2.000      750.00       2.000      750.00 
628.1520   Silt Fence Maintenance         LF       375.000        0.500      187.50        0.500      187.50       0.250       93.75 
628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00      200.000      800.00       1.000        4.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      250.000      500.00       1.000        2.00 
628.2004   Erosion Mat Class I Type B     SY       100.000        2.000      200.00        2.250      225.00       2.000      200.00 
628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
628.7504   Temporary Ditch Checks         LF      1675.000        9.000    15075.00        9.030    15125.25      10.000    16750.00 
628.7555   Culvert Pipe Checks            EACH     410.000        9.000     3690.00        9.000     3690.00       8.000     3280.00 
629.0210   Fertilizer Type B              CWT        7.000       54.000      378.00       55.000      385.00      50.000      350.00 
630.0120   Seeding Mixture No. 20         LB       336.000        6.500     2184.00        6.500     2184.00       4.500     1512.00 
630.0200   Seeding Temporary              LB       336.000        3.000     1008.00        3.000     1008.00       2.000      672.00 
633.5200   Markers Culvert End            EACH      32.000       40.000     1280.00       40.000     1280.00      50.000     1600.00 
643.0100   Traffic Control (project)      EACH       1.000    15000.000    15000.00    52000.000    52000.00   50000.000    50000.00 
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           01. 6207-03-73 
645.0120   Geotextile Fabric Type HR      SY       160.000        5.000      800.00        4.000      640.00       3.000      480.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       391.000        2.750     1075.25        2.800     1094.80       2.750     1075.25 
646.0126   Pavement Marking Epoxy 8-Inch  LF       220.000        4.500      990.00        4.500      990.00       4.500      990.00 
690.0150   Sawing Asphalt                 LF       115.000        1.250      143.75        1.250      143.75       1.000      115.00 
690.0250   Sawing Concrete                LF       345.000        1.750      603.75        2.250      776.25       1.900      655.50 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       8.000      350.000     2800.00      385.000     3080.00     750.000     6000.00 
           01. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       2.000     3000.000     6000.00     3000.000     6000.00    7500.000    15000.00 
           02. Pipe Grate Special 
SPV.0060   Special                        EACH      64.000       50.000     3200.00       88.000     5632.00      50.000     3200.00 
           03. Field Verify Extensions 
 
                                      PROPOSAL TOTAL.......               418174.79                469852.70               573925.50 
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   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  R & R WASH MATERIALS, INC. 
   BIDDER NO  3:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  4:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  5:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000     1000.000     1000.00     1500.000     1500.00    2168.000     2168.00 
201.0205   Grubbing                       STA        1.000     1000.000     1000.00     1500.000     1500.00    2168.000     2168.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      200.000      200.00      350.000      350.00    1877.040     1877.04 
204.9060.S Removing (item description)    EACH     215.000      100.000    21500.00      100.000    21500.00     105.000    22575.00 
           01. Endwalls 
205.0100   Excavation Common              CY      2303.000       18.000    41454.00       18.000    41454.00      23.330    53728.99 
           **P** 
208.0100   Borrow                         CY       399.000        8.000     3192.00       24.000     9576.00      18.930     7553.07 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     2500.000     2500.00    5000.000     5000.00 
           01. 6207-03-73 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     2500.000     2500.00    5000.000     5000.00 
           02. 6207-03-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       65.000       25.000     1625.00       24.000     1560.00      45.000     2925.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1020.000       11.000    11220.00       18.000    18360.00      10.600    10812.00 
311.0110   Breaker Run                    TON      730.000       11.000     8030.00       20.000    14600.00      11.890     8679.70 
415.0080   Concrete Pavement 8-Inch       SY       365.000       49.000    17885.00       50.000    18250.00      52.960    19330.40 
416.0610   Drilled Tie Bars               EACH     115.000        8.000      920.00       10.000     1150.00       8.450      971.75 
455.0605   Tack Coat                      GAL        8.000      125.000     1000.00      100.000      800.00      50.000      400.00 
465.0105   Asphaltic Surface              TON       35.000      238.500     8347.50      400.000    14000.00     235.000     8225.00 
520.0115   Culvert Pipe Class III 15-Inch LF        24.000       50.000     1200.00       60.000     1440.00      32.000      768.00 
520.0118   Culvert Pipe Class III 18-Inch LF       592.000       50.440    29860.48       55.000    32560.00      28.880    17096.96 
520.0124   Culvert Pipe Class III 24-Inch LF       236.000       53.030    12515.08       60.000    14160.00      36.030     8503.08 
520.0130   Culvert Pipe Class III 30-Inch LF         8.000       75.000      600.00      100.000      800.00      67.400      539.20 
520.0136   Culvert Pipe Class III 36-Inch LF        36.000       80.000     2880.00       95.000     3420.00      78.770     2835.72 
520.0142   Culvert Pipe Class III 42-Inch LF         8.000       95.000      760.00      150.000     1200.00     124.730      997.84 
520.0148   Culvert Pipe Class III 48-Inch LF         2.000      100.000      200.00      150.000      300.00     142.230      284.46 
520.1024   Apron Endwalls for Culvert Pip EACH      16.000      725.000    11600.00      275.000     4400.00     259.660     4154.56 
520.1030   Apron Endwalls for Culvert Pip EACH       2.000      925.000     1850.00      500.000     1000.00     466.810      933.62 
520.8000   Concrete Collars for Pipe      EACH      22.000       50.000     1100.00      350.000     7700.00    1259.850    27716.70 
521.0342   Apr Endwls Slpd Cross Drn St 4 EACH       2.000     3150.000     6300.00     3200.000     6400.00    5735.890    11471.78 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
521.0348   Apr Endwls Slpd Cross Drn St 4 EACH       2.000     3975.000     7950.00     3500.000     7000.00    7512.680    15025.36 
521.0728   Pipe Arch Corrugated Steel 28x LF        23.000       60.000     1380.00       75.000     1725.00      41.140      946.22 
521.1228   Apr Endwls for Pipe Arch Steel EACH       4.000      725.000     2900.00      350.000     1400.00     259.660     1038.64 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       8.000      800.000     6400.00      600.000     4800.00     240.700     1925.60 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH     153.000      856.000   130968.00      475.000    72675.00     627.270    95972.31 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH      14.000     1200.000    16800.00      800.000    11200.00    1575.470    22056.58 
521.1536   Aprn End Cul Pipe Slp Side Drn EACH       6.000     3150.000    18900.00     2500.000    15000.00    5893.000    35358.00 
521.1542   Aprn End Cul Pipe Slp Side Drn EACH       2.000     3975.000     7950.00     1000.000     2000.00    2474.000     4948.00 
522.0184   Culv Pipe Reinf Concrete Class LF        38.000      500.000    19000.00      400.000    15200.00    1146.590    43570.42 
522.1084   Apr Endwls Culv Pipe Reinf Con EACH       2.000    15473.000    30946.00      500.000     1000.00   13581.170    27162.34 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF        14.000       45.000      630.00       40.000      560.00      40.000      560.00 
606.0200   Riprap Medium                  CY        84.000       75.000     6300.00       75.000     6300.00      55.000     4620.00 
611.0642   Inlet Covers Type MS           EACH       2.000      300.000      600.00      325.000      650.00     270.000      540.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1200.000     2400.00     1800.000     3600.00    1100.000     2200.00 
619.1000   Mobilization                   EACH       1.000    24500.000    24500.00   100000.000   100000.00  128000.000   128000.00 
625.0500   Salvaged Topsoil               SY     11460.000        2.000    22920.00        5.000    57300.00       1.560    17877.60 
           **P** 
627.0200   Mulching                       SY     11460.000        0.180     2062.80        0.250     2865.00       0.180     2062.80 
           **P** 
628.1504   Silt Fence                     LF       375.000        2.000      750.00        2.000      750.00       2.000      750.00 
628.1520   Silt Fence Maintenance         LF       375.000        0.500      187.50        0.250       93.75       0.500      187.50 
628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00        1.000        4.00     200.000      800.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00        1.000        2.00     250.000      500.00 
628.2004   Erosion Mat Class I Type B     SY       100.000        2.000      200.00        2.000      200.00       2.000      200.00 
628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
628.7504   Temporary Ditch Checks         LF      1675.000        9.000    15075.00       10.000    16750.00       9.000    15075.00 
628.7555   Culvert Pipe Checks            EACH     410.000        9.000     3690.00        8.000     3280.00       9.000     3690.00 
629.0210   Fertilizer Type B              CWT        7.000       54.000      378.00       50.000      350.00      54.000      378.00 
630.0120   Seeding Mixture No. 20         LB       336.000        6.500     2184.00        4.500     1512.00       6.500     2184.00 
630.0200   Seeding Temporary              LB       336.000        3.000     1008.00        2.000      672.00       3.000     1008.00 
633.5200   Markers Culvert End            EACH      32.000       40.000     1280.00       50.000     1600.00      40.000     1280.00 
643.0100   Traffic Control (project)      EACH       1.000    50000.000    50000.00    50000.000    50000.00   50000.000    50000.00 
           01. 6207-03-73 
645.0120   Geotextile Fabric Type HR      SY       160.000        3.000      480.00        3.000      480.00      11.940     1910.40 
646.0106   Pavement Marking Epoxy 4-Inch  LF       391.000        2.750     1075.25        0.500      195.50       4.050     1583.55 
646.0126   Pavement Marking Epoxy 8-Inch  LF       220.000        4.500      990.00        1.000      220.00       4.500      990.00 
690.0150   Sawing Asphalt                 LF       115.000        2.000      230.00        2.000      230.00       1.000      115.00 
690.0250   Sawing Concrete                LF       345.000        3.000     1035.00        2.500      862.50       1.900      655.50 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       8.000      410.000     3280.00      325.000     2600.00     391.910     3135.28 
           01. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     2500.000     5000.00     365.000      730.00 
           02. Pipe Grate Special 
SPV.0060   Special                        EACH      64.000       70.000     4480.00      125.000     8000.00     256.520    16417.28 
           03. Field Verify Extensions 
 
                                      PROPOSAL TOTAL.......               586168.61                619756.75               732869.25 
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               STATE PROJECT(S):  1000-20-67                            LOCATION  Southeast Regio COUNTY 
                                                                                  Sign Bridge Repair, Replace 2015 
                                                                                  Var Hwy 
                                                                                  SE Wide 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  2:  ARBOR GREEN, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.0010   Barrier System Grade Shape Fin EACH       1.000     1800.000     1800.00     4000.000     4000.00       0.000        0.00 
614.0396   Guardrail Mow Strip Asphalt    SY        77.000       30.000     2310.00       30.000     2310.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       250.000       17.000     4250.00       18.000     4500.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2500.000     2500.00     2600.000     2600.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      850.000      850.00     1000.000     1000.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   150000.000   150000.00    60000.000    60000.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF        62.000       28.000     1736.00       28.000     1736.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       5.000      350.000     1750.00      550.000     2750.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       3.000       50.000      150.00       75.000      225.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       3.000       50.000      150.00       50.000      150.00       0.000        0.00 
641.6600   Sign Bridge (structure)        LS         1.000    32000.000    32000.00    39900.000    39900.00       0.000        0.00 
           01. S-67-312 
641.8100   Overhead Sign Support (structu LS         1.000    28000.000    28000.00    26875.000    26875.00       0.000        0.00 
           01. S-67-966 
641.8100   Overhead Sign Support (structu LS         1.000    32000.000    32000.00    30300.000    30300.00       0.000        0.00 
           02. S-67-967 
643.0100   Traffic Control (project)      EACH       1.000    55000.000    55000.00    74000.000    74000.00       0.000        0.00 
           01. 1000-20-67 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00      875.000      875.00       0.000        0.00 
           01. S-67-966 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00      875.000      875.00       0.000        0.00 
           02. S-67-967 
SPV.0060   Special                        EACH       1.000      250.000      250.00     1000.000     1000.00       0.000        0.00 
           01. FILL EROSION 
SPV.0060   Special                        EACH       1.000      350.000      350.00      350.000      350.00       0.000        0.00 
           02. INSTALL U-BOLT 
SPV.0060   Special                        EACH       8.000      450.000     3600.00      600.000     4800.00       0.000        0.00 
           03. SIGN STRUCTURE ANCHOR ROD REPAIR 
SPV.0060   Special                        EACH       1.000      300.000      300.00      600.000      600.00       0.000        0.00 
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           04. REMOVE GROUT PAD 
SPV.0060   Special                        EACH      56.000      350.000    19600.00      750.000    42000.00       0.000        0.00 
           05. INSTALL NEW POST TO CHORD BOLT 
           CONNECTION 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00       0.000        0.00 
           06. REPLACE DISHED WASHER 
SPV.0060   Special                        EACH       2.000      250.000      500.00      200.000      400.00       0.000        0.00 
           07. REPLACE MISSING HANDHOLE COVER 
SPV.0060   Special                        EACH      37.000      200.000     7400.00      300.000    11100.00       0.000        0.00 
           08. REPLACE RODENT SCREEN 
SPV.0060   Special                        EACH       1.000      300.000      300.00      500.000      500.00       0.000        0.00 
           09. REPLACE SAFETY CHAIN 
SPV.0060   Special                        EACH       6.000      125.000      750.00      150.000      900.00       0.000        0.00 
           10. REPLACE SIGN BRIDGE ID PLAQUE 
SPV.0060   Special                        EACH      12.000      200.000     2400.00      750.000     9000.00       0.000        0.00 
           11. REPLACE SIGN CONNECTION ASSEMBLY 
SPV.0060   Special                        EACH     101.000       25.000     2525.00       80.000     8080.00       0.000        0.00 
           12. REPLACE SIGN PANEL CONNECTORS 
SPV.0060   Special                        EACH      16.000      200.000     3200.00      800.000    12800.00       0.000        0.00 
           13. SPLICE CONNECTION BOLT REPLACEMENT 
SPV.0060   Special                        EACH       1.000      500.000      500.00     2500.000     2500.00       0.000        0.00 
           14. REPLACE TRUSS MEMBER 
SPV.0060   Special                        EACH       9.000      200.000     1800.00      150.000     1350.00       0.000        0.00 
           15. SECURE LUMINAIRE COVER 
SPV.0060   Special                        EACH       1.000      200.000      200.00      500.000      500.00       0.000        0.00 
           16. SECURE/REPLACE POST CAP 
SPV.0060   Special                        EACH      79.000      350.000    27650.00      500.000    39500.00       0.000        0.00 
           17. SLOTTED VERTICAL SIGN SUPPORT REPAIR 
SPV.0060   Special                        EACH       4.000      200.000      800.00     1000.000     4000.00       0.000        0.00 
           18. TENSION ANCHOR RODS 
SPV.0060   Special                        EACH       9.000      200.000     1800.00     1000.000     9000.00       0.000        0.00 
           19. TENSION POST TO TRUSS CONNECTION 
           BOLT 
SPV.0060   Special                        EACH       1.000      250.000      250.00      300.000      300.00       0.000        0.00 
           20. TIGHTEN LOOSE U-BOLT 
SPV.0060   Special                        EACH       1.000      200.000      200.00      200.000      200.00       0.000        0.00 
           21. TIGHTEN / REPLACE HANDHOLE COVER 
           BOLT 
SPV.0060   Special                        EACH       3.000      500.000     1500.00     1000.000     3000.00       0.000        0.00 
           22. REPAIR FOUNDATION 
SPV.0060   Special                        EACH       1.000      200.000      200.00      500.000      500.00       0.000        0.00 
           23. ALIGN LOCKING PIN 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       1.000      350.000      350.00     1000.000     1000.00       0.000        0.00 
           24. INSTALL VERTICAL SIGN SUPPORT 
SPV.0060   Special                        EACH       1.000      200.000      200.00      500.000      500.00       0.000        0.00 
           25. TENSION TRUSS GUSSET CONNECTION BOLT 
SPV.0060   Special                        EACH       1.000      250.000      250.00      200.000      200.00       0.000        0.00 
           26. REPLACE CONDUIT PLUG 
SPV.0090   Special                        LF        22.000       55.000     1210.00      300.000     6600.00       0.000        0.00 
           01. INSTALL/REPLACE CATWALK HANDRAIL 
SPV.0105   Special                        LS         1.000    10000.000    10000.00     7000.000     7000.00       0.000        0.00 
           01. REMOVING SIGN BRIDGE S-67-312 
SPV.0105   Special                        LS         1.000    10000.000    10000.00     4500.000     4500.00       0.000        0.00 
           02. REMOVING OVERHEAD SIGN SUPPORT 
           S-67-015 
SPV.0105   Special                        LS         1.000    10000.000    10000.00     6000.000     6000.00       0.000        0.00 
           03. REMOVING OVERHEAD SIGN SUPPORT 
           S-67-273 
 
                                      PROPOSAL TOTAL.......               425731.00                430426.00                    0.00 
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               STATE PROJECT(S):  1000-68-90                            LOCATION  Southeast Regio COUNTY 
                                                                                  Highway Lighting Maintenance 2015 
                                                                                  Var Hwy 
                                                                                  SE Wide 
               TYPE OF WORK: Electrical Work 
 
   BIDDER NO  1:  OUTDOOR LIGHTING CONST CO INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0195   Removing Concrete Bases        EACH      11.000      175.000     1925.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    29995.000    29995.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   112025.000   112025.00        0.000        0.00       0.000        0.00 
           01. 1000-68-90 
643.0300   Traffic Control Drums          DAY      200.000        1.750      350.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       25.000        2.100       52.50        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       20.000        1.250       25.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY       20.000        1.250       25.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       65.000       40.000     2600.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      150.000        1.750      262.50        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       10.000       70.000      700.00        0.000        0.00       0.000        0.00 
643.1055.S Truck or Trailer Mounted Atten DAY       55.000      198.400    10912.00        0.000        0.00       0.000        0.00 
           01. 1000-68-90 
654.0107   Concrete Bases Type 7          EACH       1.000     1120.500     1120.50        0.000        0.00       0.000        0.00 
654.0108   Concrete Bases Type 8          EACH      10.000     1329.800    13298.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       200.000        0.740      148.00        0.000        0.00       0.000        0.00 
659.0125   Luminaires Utility HPS 250 Wat EACH       4.000      393.000     1572.00        0.000        0.00       0.000        0.00 
659.0802   Plaques Sequence Identificatio EACH      27.000       41.000     1107.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      40.000      818.500    32740.00        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY        2.000      201.500      403.00        0.000        0.00       0.000        0.00 
           02. ZONE 2 DISTANCE PREMIUM 
SPV.0060   Special                        EACH    1926.000        3.400     6548.40        0.000        0.00       0.000        0.00 
           01. LAMP DISPOSAL HIGH INTENSITY 
           DISCHARGE 
SPV.0060   Special                        EACH      20.000       41.000      820.00        0.000        0.00       0.000        0.00 
           02. LIGHT TOWER RAT SCREENS 
SPV.0060   Special                        EACH      52.000       89.900     4674.80        0.000        0.00       0.000        0.00 
           03. REMOVING LUMINAIRES 
SPV.0060   Special                        EACH       1.000      446.400      446.40        0.000        0.00       0.000        0.00 
           04. REMOVING LIGHTING UNITS 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   65 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512017 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH      20.000       82.000     1640.00        0.000        0.00       0.000        0.00 
           05. FUSE HOLDERS 
SPV.0060   Special                        EACH      90.000       38.900     3501.00        0.000        0.00       0.000        0.00 
           06. FUSE TYPE FNQ 
SPV.0060   Special                        EACH       1.000      148.300      148.30        0.000        0.00       0.000        0.00 
           07. INSTALLING STATE FURNISHED 
           LUMINAIRES UTILITY HPS 
SPV.0060   Special                        EACH       1.000     1146.000     1146.00        0.000        0.00       0.000        0.00 
           08. INSTALLING STATE FURNISHED LIGHTING 
           UNITS 
SPV.0060   Special                        EACH       1.000       52.500       52.50        0.000        0.00       0.000        0.00 
           09. PLUMBING LIGHT POLES 
SPV.0060   Special                        EACH      36.000      484.500    17442.00        0.000        0.00       0.000        0.00 
           10. DISTRIBUTION CENTER PREVENTIVE 
           MAINTENANCE 
SPV.0060   Special                        EACH      24.000      100.850     2420.40        0.000        0.00       0.000        0.00 
           11. GROUP LUMINAIRE MAINTENANCE 
           UNDERDECK 70 W HPS 
SPV.0060   Special                        EACH     112.000      100.850    11295.20        0.000        0.00       0.000        0.00 
           12. GROUP LUMINAIRE MAINTENANCE 
           UNDERDECK 100 W HPS 
SPV.0060   Special                        EACH       6.000       73.850      443.10        0.000        0.00       0.000        0.00 
           13. GROUP LUMINAIRE MAINTENANCE SIGN 
           LIGHT 175 W MV 
SPV.0060   Special                        EACH      78.000       74.100     5779.80        0.000        0.00       0.000        0.00 
           14. GROUP LUMINAIRE MAINTENANCE SIGN 
           LIGHT 250 W MV 
SPV.0060   Special                        EACH      12.000       94.650     1135.80        0.000        0.00       0.000        0.00 
           15. GROUP LUMINAIRE MAINTENANCE PROBEAM 
           150 W HPS 
SPV.0060   Special                        EACH       4.000       72.950      291.80        0.000        0.00       0.000        0.00 
           16. GROUP LUMINAIRE MAINTENANCE 20-FOOT 
           150 W HPS 
SPV.0060   Special                        EACH       6.000       73.400      440.40        0.000        0.00       0.000        0.00 
           17. GROUP LUMINAIRE MAINTENANCE 20-FOOT 
           400 W HPS 
SPV.0060   Special                        EACH     117.000       79.150     9260.55        0.000        0.00       0.000        0.00 
           18. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
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           100 W HPS 
SPV.0060   Special                        EACH       8.000       79.150      633.20        0.000        0.00       0.000        0.00 
           19. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           150 W HPS 
SPV.0060   Special                        EACH      42.000       80.900     3397.80        0.000        0.00       0.000        0.00 
           20. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           200 W HPS 
SPV.0060   Special                        EACH      39.000       79.500     3100.50        0.000        0.00       0.000        0.00 
           21. GROUP LUMINAIRE MAINTENANCE 30-FOOT 
           250 W HPS 
SPV.0060   Special                        EACH      10.000       91.550      915.50        0.000        0.00       0.000        0.00 
           22. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           100 W HPS 
SPV.0060   Special                        EACH       2.000       91.550      183.10        0.000        0.00       0.000        0.00 
           23. GROUP LUMINIARE MAINTENANCE 40-FOOT 
           150 W HPS 
SPV.0060   Special                        EACH      51.000       93.300     4758.30        0.000        0.00       0.000        0.00 
           24. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           200 W HPS 
SPV.0060   Special                        EACH     146.000       91.900    13417.40        0.000        0.00       0.000        0.00 
           25. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           250 W HPS 
SPV.0060   Special                        EACH       4.000       97.750      391.00        0.000        0.00       0.000        0.00 
           26. GROUP LUMINAIRE MAINTENANCE 40-FOOT 
           310 W HPS 
SPV.0060   Special                        EACH     299.000       95.000    28405.00        0.000        0.00       0.000        0.00 
           27. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           250 W HPS 
SPV.0060   Special                        EACH     178.000      100.850    17951.30        0.000        0.00       0.000        0.00 
           28. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           310 W HPS 
SPV.0060   Special                        EACH      54.000       95.100     5135.40        0.000        0.00       0.000        0.00 
           29. GROUP LUMINAIRE MAINTENANCE 50-FOOT 
           400 W HPS 
SPV.0060   Special                        EACH      31.000       69.850     2165.35        0.000        0.00       0.000        0.00 
           30. TUNNEL LUMINAIRE MAINTENANCE 150 
           WATT HPS 
SPV.0060   Special                        EACH      22.000       71.600     1575.20        0.000        0.00       0.000        0.00 
           31. TUNNEL LUMINAIRE MAINTENANCE 200 
           WATT HPS 
SPV.0060   Special                        EACH       3.000       70.200      210.60        0.000        0.00       0.000        0.00 
           32. TUNNEL LUMINAIRE MAINTENANCE 250 
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           WATT HPS 
SPV.0060   Special                        EACH     626.000       70.300    44007.80        0.000        0.00       0.000        0.00 
           33. TUNNEL LUMINAIRE MAINTENANCE 400 
           WATT HPS 
SPV.0060   Special                        EACH    2726.000       24.370    66432.62        0.000        0.00       0.000        0.00 
           34. GROUP CLEAN TUNNEL LUMINAIRES 
SPV.0060   Special                        EACH       2.000     2242.200     4484.40        0.000        0.00       0.000        0.00 
           35. LUMINAIRE PROBEAM LED 
SPV.0060   Special                        EACH      10.000     1943.000    19430.00        0.000        0.00       0.000        0.00 
           36. LUMINAIRES HIGHMAST LIGHTING LED 
SPV.0090   Special                        LF       400.000        5.980     2392.00        0.000        0.00       0.000        0.00 
           01. INSTALLING STATE FURNISHED CABLE IN 
           DUCT 
SPV.0090   Special                        LF       400.000        4.680     1872.00        0.000        0.00       0.000        0.00 
           02. INSTALLING STATE FURNISHED MEDIAN 
           CABLE IN DUCT 
SPV.0090   Special                        LF       350.000        1.240      434.00        0.000        0.00       0.000        0.00 
           03. REMOVING MEDIAN CABLE IN DUCT 
SPV.0090   Special                        LF       250.000        1.670      417.50        0.000        0.00       0.000        0.00 
           04. REMOVING TEMPORARY OVERHEAD LINES 
 
                                      PROPOSAL TOTAL.......               498456.92                     0.00                    0.00 
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               STATE PROJECT(S):  1000-77-14                            LOCATION  Southeast Regio COUNTY 
                                                                                  Special Pavement Marking - 2015 
                                                                                  Var Hwy 
                                                                                  SE Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    22360.000    22360.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    38300.000    38300.00        0.000        0.00       0.000        0.00 
           001. 1000-77-14 
646.0106   Pavement Marking Epoxy 4-Inch  LF      6444.000        0.850     5477.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1849.000        1.600     2958.40        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH      18.000      175.000     3150.00        0.000        0.00       0.000        0.00 
647.0160   Pavement Marking Arrows Epoxy  EACH       3.000      175.000      525.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH     132.000      175.000    23100.00        0.000        0.00       0.000        0.00 
647.0170   Pvt Mrkg Arrows Epoxy Type 3R  EACH       2.000      245.000      490.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH     112.000      245.000    27440.00        0.000        0.00       0.000        0.00 
647.0186   Pavement Marking Arrows Epoxy  EACH      43.000      210.000     9030.00        0.000        0.00       0.000        0.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       8.000      300.000     2400.00        0.000        0.00       0.000        0.00 
647.0256   Pavement Marking Symbols Epoxy EACH      52.000      210.000    10920.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH     189.000      210.000    39690.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      2232.000        9.000    20088.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1150.000        4.500     5175.00        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF      8390.000        6.550    54954.50        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      2825.000        6.850    19351.25        0.000        0.00       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF       272.000       14.000     3808.00        0.000        0.00       0.000        0.00 
SPV.0090   Special                        LF        42.000       27.000     1134.00        0.000        0.00       0.000        0.00 
           01. PAVEMENT MARKING EPOXY YIELD 
           LINE 24" X24" 
 
                                      PROPOSAL TOTAL.......               290351.55                     0.00                    0.00 
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               STATE PROJECT(S):  1060-33-83                            LOCATION  Milwaukee       COUNTY 
                                                                                  Zoo IC, Ped Bridge over USH 45 
                                                                                  USH 45 
                                                                                  Milwaukee County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM Progress Schedule          EACH       1.000     1056.000     1056.00     5000.000     5000.00    1500.000     1500.00 
201.0105   Clearing                       STA       22.000      480.000    10560.00      338.000     7436.00     480.000    10560.00 
201.0205   Grubbing                       STA       22.000      125.000     2750.00      338.000     7436.00     125.000     2750.00 
203.0200   Removing Old Structure (statio LS         1.000    75000.000    75000.00    75000.000    75000.00   75000.000    75000.00 
           0001. 466+40NS 
203.0210.S Abatement  Asbestos Material ( LS         1.000     1300.000     1300.00     1300.000     1300.00    1300.000     1300.00 
           0001. B-40-384 
203.0225.S Debris Containment (structure) LS         1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
           0001. B-40-384 
204.0100   Removing Pavement              SY        69.000       35.000     2415.00       20.000     1380.00       7.960      549.24 
204.0110   Removing Asphaltic Surface     SY      2442.000        4.800    11721.60        3.000     7326.00       3.050     7448.10 
204.0120   Removing Asphaltic Surface Mil SY     45788.000        3.050   139653.40        3.050   139653.40       3.050   139653.40 
204.0155   Removing Concrete Sidewalk     SY       480.000        8.000     3840.00        5.000     2400.00       9.160     4396.80 
204.0157   Removing Concrete Barrier      LF       250.000       29.000     7250.00       20.000     5000.00      43.950    10987.50 
204.0165   Removing Guardrail             LF        87.000        5.000      435.00        5.000      435.00       3.000      261.00 
204.0170   Removing Fence                 LF      1634.000        4.500     7353.00        4.500     7353.00       2.000     3268.00 
204.0195   Removing Concrete Bases        EACH       2.000      300.000      600.00      125.000      250.00     125.000      250.00 
204.0210   Removing Manholes              EACH       1.000     2355.000     2355.00     2355.000     2355.00    2245.720     2245.72 
204.0220   Removing Inlets                EACH       2.000      862.000     1724.00      862.000     1724.00    1403.610     2807.22 
204.0245   Removing Storm Sewer (size)    LF        36.000       29.000     1044.00       29.000     1044.00      23.540      847.44 
           0001. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        10.000      106.000     1060.00      106.000     1060.00      42.370      423.70 
           0002. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       112.000       23.000     2576.00       23.000     2576.00      19.250     2156.00 
           0003. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        24.000       46.000     1104.00       46.000     1104.00      35.300      847.20 
           0005. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       110.000       52.000     5720.00       52.000     5720.00     105.910    11650.10 
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           0010. 54-Inch 
204.0280   Sealing Pipes                  EACH       5.000      387.000     1935.00      387.000     1935.00     862.230     4311.15 
204.9060.S Removing (item description)    EACH       2.000     1956.490     3912.98      500.000     1000.00     635.000     1270.00 
           0001. Basketball Pole Assembly And Base 
205.0100   Excavation Common              CY     39561.000       12.000   474732.00       14.000   553854.00      27.470  1086740.67 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000    11450.000    11450.00     5000.000     5000.00   43945.190    43945.19 
           0001. B-40-881 
206.3000   Exc for Struct Retaining Walls LS         1.000     7800.000     7800.00     5000.000     5000.00    8239.760     8239.76 
           0001. R-40-624 
206.3000   Exc for Struct Retaining Walls LS         1.000     8700.000     8700.00     2500.000     2500.00    8239.760     8239.76 
           0002. R-40-625 
206.3000   Exc for Struct Retaining Walls LS         1.000     3600.000     3600.00     2500.000     2500.00    8239.760     8239.76 
           0003. R-40-626 
209.0200.S Backfill Controlled Low Streng CY        10.000      230.000     2300.00      150.000     1500.00      78.890      788.90 
210.0100   Backfill Structure             CY       475.000       47.000    22325.00       40.000    19000.00      57.550    27336.25 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000    12000.000    12000.00     5000.000     5000.00   10986.310    10986.31 
           0001. 1060-33-83 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2046.000       18.600    38055.60       16.500    33759.00      18.000    36828.00 
312.0110   Select Crushed Material        TON       60.000       55.600     3336.00       40.000     2400.00      22.000     1320.00 
312.0115   Select Crushed Material        CY         2.000      294.000      588.00       50.000      100.00      88.000      176.00 
390.0403   Base Patching Concrete Shes    SY       280.000      152.000    42560.00      157.000    43960.00     214.700    60116.00 
415.0090   Concrete Pavement 9-Inch       SY       180.000       81.000    14580.00       85.000    15300.00      82.200    14796.00 
416.0610   Drilled Tie Bars               EACH     844.000        9.000     7596.00       10.000     8440.00       9.200     7764.80 
416.0620   Drilled Dowel Bars             EACH     800.000       14.000    11200.00       20.000    16000.00      15.000    12000.00 
416.1715   Concrete Pavement Repair SHES  SY      2574.000      148.250   381595.50      157.000   404118.00     177.150   455984.10 
455.0105   Asphaltic Material PG58-28     TON       31.000       10.000      310.00       10.000      310.00      10.000      310.00 
455.0120   Asphaltic Material PG64-28     TON      302.000       10.000     3020.00       10.000     3020.00      10.000     3020.00 
455.0605   Tack Coat                      GAL     1201.000        2.250     2702.25        2.250     2702.25       2.250     2702.25 
460.1101   HMA Pavement Type E-1          TON      569.000       68.750    39118.75       68.750    39118.75      68.750    39118.75 
460.1110   HMA Pavement Type E-10         TON     5495.000       75.900   417070.50       75.900   417070.50      75.900   417070.50 
460.2000   Incentive Density HMA Pavement DOL     3890.000        1.000     3890.00        1.000     3890.00       1.000     3890.00 
465.0105   Asphaltic Surface              TON      267.000      105.000    28035.00      105.000    28035.00     105.000    28035.00 
465.0310   Asphaltic Curb                 LF        15.000       29.000      435.00       29.000      435.00      29.000      435.00 
465.0315   Asphaltic Flumes               SY        12.000       67.000      804.00       67.000      804.00      67.000      804.00 
502.0100   Concrete Masonry Bridges       CY       723.000     1100.000   795300.00     1100.000   795300.00    1100.000   795300.00 
           **P** 
502.2000   Comp Joint Sealer Preformed El LF         6.000       75.000      450.00       75.000      450.00      75.000      450.00 
           **P** 
502.3100   Expansion Device (structure)   LS         1.000    18000.000    18000.00    18000.000    18000.00   18000.000    18000.00 
           0001. B-40-881 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3200   Protective Surface Treatment   SY       979.000        2.500     2447.50        2.500     2447.50       2.500     2447.50 
           **P** 
502.5005   Masonry Anchors Type L No. 5 B EACH      26.000       22.000      572.00       22.000      572.00      22.000      572.00 
           **P** 
503.0137   Prestressed Girder Type I 36W- LF       922.000      210.000   193620.00      210.000   193620.00     210.000   193620.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY       143.000     1100.000   157300.00     1100.000   157300.00    1100.000   157300.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB      7355.000        1.000     7355.00        1.000     7355.00       1.000     7355.00 
           **P** 
505.0605   Bar Steel Reinf HS Coated Brid LB    126045.000        1.100   138649.50        1.100   138649.50       1.100   138649.50 
           **P** 
505.0615   Bar Steel Reinf HS Coated Reta LB     15150.000        1.320    19998.00        1.320    19998.00       1.320    19998.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000       75.000      600.00       75.000      600.00      75.000      600.00 
           **P** 
506.4000   Steel Diaphragms (structure)   EACH      10.000      600.000     6000.00      600.000     6000.00     600.000     6000.00 
           0001. B-40-881 **P** 
506.6000   Bearing Assemblies Expansion ( EACH      12.000     1200.000    14400.00     1200.000    14400.00    1200.000    14400.00 
           0001. B-40-881 **P** 
511.1200   Temporary Shoring (structure)  SF       460.000       40.280    18528.80        1.000      460.00       1.000      460.00 
           0001. B-40-881 **P** 
514.0445   Floor Drains Type GC           EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
514.2625   Downspout 6-Inch               LF        15.000      250.000     3750.00      250.000     3750.00     250.000     3750.00 
           **P** 
516.0500   Rubberized Membrane Waterproof SY        86.000       25.000     2150.00       25.000     2150.00      25.000     2150.00 
           **P** 
517.1050.S Architecturl Surfce Treatmnt ( SF      2108.000        0.010       21.08        0.010       21.08      12.000    25296.00 
           0001. R-40-624 **P** 
517.1050.S Architecturl Surfce Treatmnt ( SF      1870.000        0.010       18.70        0.010       18.70      12.000    22440.00 
           0002. R-40-625 **P** 
517.1050.S Architecturl Surfce Treatmnt ( SF       978.000        0.010        9.78        0.010        9.78      12.000    11736.00 
           0003. R-40-626 **P** 
520.8000   Concrete Collars for Pipe      EACH       8.000     1571.000    12568.00     1571.000    12568.00     735.450     5883.60 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1494.000     1494.00     1494.000     1494.00     796.930      796.93 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1910.000     1910.00     1910.000     1910.00    1322.790     1322.79 
550.0500   Pile Points                    EACH      97.000      100.000     9700.00      100.000     9700.00     100.000     9700.00 
           **P** 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
550.1100   Piling Steel HP 10-Inch X 42 L LF      3840.000       41.000   157440.00       41.000   157440.00      41.000   157440.00 
           **P** 
602.0410   Concrete Sidewalk 5-Inch       SF      2169.000        5.250    11387.25       10.000    21690.00       5.150    11170.35 
602.0420   Concrete Sidewalk 7-Inch       SF       136.000        6.250      850.00       12.000     1632.00       6.600      897.60 
602.0505   Curb Ramp Detectable Warnng Fi SF        48.000       40.000     1920.00       30.000     1440.00      42.000     2016.00 
602.1500   Concrete Steps                 SF        74.000       26.000     1924.00      200.000    14800.00      48.000     3552.00 
603.8000   Concrete Barrier Temp Precast  LF      1275.000       18.000    22950.00       18.000    22950.00      18.000    22950.00 
603.8125   Concrete Barrier Temp Precast  LF      3050.000        3.000     9150.00        3.000     9150.00       3.000     9150.00 
604.0400   Slope Paving Concrete          SY         5.000      100.000      500.00      100.000      500.00     100.000      500.00 
           **P** 
606.0200   Riprap Medium                  CY         3.000      200.000      600.00      200.000      600.00      75.210      225.63 
           **P** 
608.0315   St Sewer Pipe Reinf Conc Class LF        37.000       64.000     2368.00       64.000     2368.00      82.030     3035.11 
608.0324   St Sewer Pipe Reinf Conc Class LF       247.000       87.000    21489.00       87.000    21489.00      98.480    24324.56 
608.0336   St Sewer Pipe Reinf Conc Class LF        36.000      161.000     5796.00      161.000     5796.00     166.410     5990.76 
608.0342   St Sewer Pipe Reinf Conc Class LF       528.000      193.000   101904.00      193.000   101904.00     224.670   118625.76 
608.0424   St Sewer Pipe Reinf Conc Class LF       147.000       72.000    10584.00       72.000    10584.00     105.220    15467.34 
608.0436   St Sewer Pipe Reinf Conc Class LF         9.000      234.000     2106.00      234.000     2106.00     383.690     3453.21 
608.0554   Storm Sewer Pipe Reinf Conc Cl LF        78.000      184.000    14352.00      184.000    14352.00     411.140    32068.92 
610.0148   St Swr  Pip Reinf Conc H El HE LF       160.000      407.000    65120.00      407.000    65120.00     334.370    53499.20 
611.0535   Manhole Covers Type J-Special  EACH       7.000      498.000     3486.00      498.000     3486.00     448.400     3138.80 
611.0642   Inlet Covers Type MS           EACH       1.000      530.000      530.00      530.000      530.00     404.300      404.30 
611.0663   Inlet Covers Type X            EACH       3.000      623.000     1869.00      623.000     1869.00     589.950     1769.85 
611.2005   Manholes 5-FT Diameter         EACH       1.000     2375.000     2375.00     2375.000     2375.00    6053.920     6053.92 
611.2007   Manholes 7-FT Diameter         EACH       3.000     6666.000    19998.00     6666.000    19998.00   11167.580    33502.74 
611.2008   Manholes 8-FT Diameter         EACH       3.000     8540.000    25620.00     8540.000    25620.00   14270.570    42811.71 
611.3003   Inlets 3-FT Diameter           EACH       1.000      951.000      951.00      951.000      951.00    2531.770     2531.77 
611.3901   Inlets Median 1 Grate          EACH       1.000     1951.000     1951.00     1951.000     1951.00    1852.190     1852.19 
611.8115   Adjusting Inlet Covers         EACH       1.000      307.000      307.00      307.000      307.00     665.780      665.78 
611.9800.S Pipe Grates                    EACH       2.000      754.000     1508.00      754.000     1508.00    1191.090     2382.18 
612.0206   Pipe Underdrain Unperforated 6 LF        20.000       34.000      680.00       10.000      200.00      29.220      584.40 
           **P** 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       581.000        9.200     5345.20        8.000     4648.00       8.510     4944.31 
           **P** 
614.0905   Crash Cushions Temporary       EACH       2.000     8500.000    17000.00     8500.000    17000.00    8000.000    16000.00 
616.0206   Fence Chain Link 6-FT          LF      1114.000       13.900    15484.60       13.370    14894.18      13.370    14894.18 
616.0329   Gates Chain Link (width)       EACH       1.000      900.000      900.00      733.000      733.00     733.000      733.00 
           0001. 6-Ft 
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------------------------------------------------------------------------------------------------------------------------------------ 
616.0406   Fence Chain Link Salvaged 6-FT LF       370.000        8.920     3300.40       17.340     6415.80      17.340     6415.80 
616.0700.S Fence Safety                   LF       800.000        2.500     2000.00        2.500     2000.00       2.500     2000.00 
619.1000   Mobilization                   EACH       1.000   340000.000   340000.00   412300.000   412300.00  592184.350   592184.35 
623.0200   Dust Control Surface Treatment SY     42961.000        0.010      429.61        0.010      429.61       0.010      429.61 
627.0200   Mulching                       SY     16247.000        0.140     2274.58        0.140     2274.58       0.150     2437.05 
628.1104   Erosion Bales                  EACH      31.000        9.000      279.00        9.000      279.00      10.000      310.00 
628.1504   Silt Fence                     LF      1951.000        2.000     3902.00        2.000     3902.00       2.400     4682.40 
628.1520   Silt Fence Maintenance         LF      1951.000        0.100      195.10        0.100      195.10       0.100      195.10 
628.1905   Mobilizations Erosion Control  EACH       7.000      200.000     1400.00      200.000     1400.00     200.000     1400.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
628.2004   Erosion Mat Class I Type B     SY      8954.000        0.980     8774.92        0.980     8774.92       1.000     8954.00 
628.2008   Erosion Mat Urban Class I Type SY     14408.000        1.600    23052.80        1.600    23052.80       1.500    21612.00 
628.2027   Erosion Mat Class II Type C    SY       377.000        4.500     1696.50        4.500     1696.50       3.600     1357.20 
628.6505   Soil Stabilizer Type A         ACRE       3.400     3500.000    11900.00     3500.000    11900.00    2800.000     9520.00 
628.7005   Inlet Protection Type A        EACH       6.000       85.000      510.00       85.000      510.00      75.000      450.00 
628.7010   Inlet Protection Type B        EACH       8.000       55.000      440.00       55.000      440.00      45.000      360.00 
628.7015   Inlet Protection Type C        EACH       4.000       55.000      220.00       55.000      220.00      50.000      200.00 
628.7020   Inlet Protection Type D        EACH      63.000      115.000     7245.00      115.000     7245.00     125.000     7875.00 
628.7504   Temporary Ditch Checks         LF       113.000        9.250     1045.25        9.250     1045.25       8.000      904.00 
628.7555   Culvert Pipe Checks            EACH       3.000       15.000       45.00       15.000       45.00      50.000      150.00 
628.7560   Tracking Pads                  EACH       5.000     2068.000    10340.00     1000.000     5000.00    2500.000    12500.00 
628.7570   Rock Bags                      EACH      25.000       10.000      250.00       10.000      250.00      10.000      250.00 
629.0205   Fertilizer Type A              CWT       10.200       48.000      489.60       48.000      489.60      65.000      663.00 
629.0210   Fertilizer Type B              CWT       17.200       54.000      928.80       54.000      928.80      65.000     1118.00 
630.0130   Seeding Mixture No. 30         LB       474.000        6.250     2962.50        6.250     2962.50       8.000     3792.00 
630.0140   Seeding Mixture No. 40         LB       288.000        6.500     1872.00        6.500     1872.00      10.500     3024.00 
630.0200   Seeding Temporary              LB      1144.000        3.000     3432.00        3.000     3432.00       2.000     2288.00 
631.0300   Sod Water                      MGAL      11.000       50.000      550.00       50.000      550.00      28.000      308.00 
631.1000   Sod Lawn                       SY       605.000        3.500     2117.50        3.500     2117.50      12.000     7260.00 
633.5200   Markers Culvert End            EACH       2.000       40.000       80.00       40.000       80.00      60.000      120.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       3.000       65.000      195.00       65.000      195.00      80.000      240.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      11.000      115.000     1265.00      115.000     1265.00     135.000     1485.00 
635.0200   Sign Supports Structural Steel LB       600.000        3.950     2370.00        3.950     2370.00       3.200     1920.00 
636.0100   Sign Supports Concrete Masonry CY         1.200     1000.000     1200.00     1000.000     1200.00    1250.000     1500.00 
636.0500   Sign Supports Steel Reinforcem LB        68.000        2.800      190.40        2.800      190.40       3.000      204.00 
637.2210   Signs Type II Reflective H     SF        35.220       15.750      554.72       15.750      554.72      25.000      880.50 
637.2230   Signs Type II Reflective F     SF        15.000       19.500      292.50       19.500      292.50      30.000      450.00 
638.2101   Moving Signs Type I            EACH       1.000      550.000      550.00      550.000      550.00     950.000      950.00 
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638.3100   Removing Structural Steel Sign EACH       2.000      250.000      500.00      250.000      500.00     350.000      700.00 
643.0200   Traffic Control Surv & Maint ( DAY      175.000      450.000    78750.00      450.000    78750.00     450.000    78750.00 
           0001. 1060-33-83 
643.0300   Traffic Control Drums          DAY    13833.000        0.500     6916.50        0.500     6916.50       0.500     6916.50 
643.0420   Traffic Control Barricades Typ DAY     2415.000        1.000     2415.00        1.000     2415.00       1.000     2415.00 
643.0705   Traffic Control Warning Lights DAY     4494.000        0.250     1123.50        0.250     1123.50       0.250     1123.50 
643.0715   Traffic Control Warning Lights DAY     4788.000        0.250     1197.00        0.250     1197.00       0.250     1197.00 
643.0800   Traffic Control Arrow Boards   DAY      266.000       15.000     3990.00       15.000     3990.00      15.000     3990.00 
643.0900   Traffic Control Signs          DAY    11978.000        0.750     8983.50        0.750     8983.50       0.750     8983.50 
643.0920   Traffic Control Covering Signs EACH      72.000       75.000     5400.00       75.000     5400.00      75.000     5400.00 
643.1050   Traffic Control Signs PCMS     DAY       48.000       35.000     1680.00       35.000     1680.00      35.000     1680.00 
643.1055.S Truck or Trailer Mounted Atten DAY       20.000      500.000    10000.00      500.000    10000.00     500.000    10000.00 
           0001. 1060-33-83 
643.2000   Traffic Control Detour (projec EACH       1.000    13500.000    13500.00    13500.000    13500.00   13500.000    13500.00 
           0001. 1060-33-83 
643.3000   Traffic Control Detour Signs   DAY      892.000        1.000      892.00        1.000      892.00       1.000      892.00 
645.0120   Geotextile Fabric Type HR      SY        15.000       10.000      150.00       10.000      150.00      12.000      180.00 
           **P** 
645.0140   Geotextile Fabric Type SAS     SY         7.000       25.000      175.00       10.000       70.00      50.000      350.00 
           **P** 
646.0106   Pavement Marking Epoxy 4-Inch  LF     42079.000        1.300    54702.70        1.300    54702.70       1.300    54702.70 
646.0126   Pavement Marking Epoxy 8-Inch  LF      5224.000        2.000    10448.00        2.000    10448.00       2.000    10448.00 
646.0600   Removing Pavement Markings     LF      6820.000        0.950     6479.00        0.950     6479.00       0.950     6479.00 
647.0656   Pavement Marking Parking Stall LF      2599.000        5.150    13384.85        5.150    13384.85       5.150    13384.85 
647.0746   Pavement Marking Diagonal Epox LF       474.000        8.000     3792.00        8.000     3792.00       8.000     3792.00 
649.0200   Temp Pvt Marking Reflective Pa LF      7453.000        0.400     2981.20        0.400     2981.20       0.400     2981.20 
649.2100   Temporary Raised Pavement Mark EACH     118.000       10.000     1180.00       10.000     1180.00      10.000     1180.00 
652.0115   Conduit Rigid Metallic 1 1/4-I LF        60.000        4.000      240.00        4.000      240.00       4.000      240.00 
           **P** 
652.0210   Conduit Rigid Nonmetallic Sch  LF        20.000        3.000       60.00        3.000       60.00       3.000       60.00 
652.0215   Conduit Rigid Nonmetallic Sch  LF       700.000        3.250     2275.00        3.250     2275.00       3.250     2275.00 
           **P** 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2235.000        3.680     8224.80        3.680     8224.80       3.680     8224.80 
652.0700.S Install Conduit into Existing  EACH       1.000      200.000      200.00      200.000      200.00     200.000      200.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       3.000      712.000     2136.00      712.000     2136.00     712.000     2136.00 
654.0111   Concrete Bases Type 11         EACH      16.000      510.000     8160.00      510.000     8160.00     510.000     8160.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
655.0610   Electrical Wire Lighting 12 AW LF      1503.000        0.500      751.50        0.500      751.50       0.500      751.50 
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655.0620   Electrical Wire Lighting 8 AWG LF      3160.000        0.890     2812.40        0.890     2812.40       0.890     2812.40 
655.0625   Electrical Wire Lighting 6 AWG LF      8160.000        1.000     8160.00        1.000     8160.00       1.000     8160.00 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        3.050       54.90        3.050       54.90       3.050       54.90 
656.0400   Elec Service Main Lugs Only Me LS         1.000     1099.000     1099.00     1099.000     1099.00    1099.000     1099.00 
           0001. 1060-33-83 
657.0322   Poles Type 5-Aluminum          EACH       2.000      995.000     1990.00      995.000     1990.00     995.000     1990.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       2.000      175.000      350.00      175.000      350.00     175.000      350.00 
659.0600   Underdeck Lighting (location)  LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           0001. 1060-33-83 
659.1125   Luminaires Utility LED C       EACH       2.000      520.000     1040.00      520.000     1040.00     520.000     1040.00 
670.0100   Field System Integrator        LS         1.000     2200.000     2200.00     2200.000     2200.00    2200.000     2200.00 
           0001. FTMS 
670.0200   ITS Documentation              LS         1.000     1550.000     1550.00     1550.000     1550.00    1550.000     1550.00 
           0001. FTMS 
671.0132   Conduit HDPE 3-Duct 2-Inch     LF      2050.000        9.250    18962.50        9.250    18962.50       9.250    18962.50 
673.0105   Communication Vault Type 1     EACH       1.000     1600.000     1600.00     1600.000     1600.00    1600.000     1600.00 
674.0300   Remove Cable                   LF      2250.000        0.250      562.50        0.250      562.50       0.250      562.50 
678.0300   Fiber Optic Splice             EACH       2.000      125.000      250.00      125.000      250.00     125.000      250.00 
678.0500   Communication System Testing   LS         1.000     1100.000     1100.00     1100.000     1100.00    1100.000     1100.00 
           0001. FTMS 
690.0150   Sawing Asphalt                 LF       257.000        1.000      257.00        1.000      257.00       0.970      249.29 
690.0250   Sawing Concrete                LF      4607.000        1.400     6449.80        1.400     6449.80       1.750     8062.25 
715.0502   Incentive Strength Conc Struct DOL     5196.000        1.000     5196.00        1.000     5196.00       1.000     5196.00 
SPV.0045   Special                        DAY      350.000       20.000     7000.00       20.000     7000.00      20.000     7000.00 
           0001. Portable Speed Trailer 
SPV.0060   Special                        EACH       3.000     7700.000    23100.00     8000.000    24000.00    8050.000    24150.00 
           0001. Mobilizations Emergency Pavement 
           Repair 
SPV.0060   Special                        EACH      60.000      400.000    24000.00      400.000    24000.00     400.000    24000.00 
           0002. Traffic Control Close-Open Freeway 
           Entrance Ramp 
SPV.0060   Special                        EACH      30.000      600.000    18000.00      600.000    18000.00     600.000    18000.00 
           0003. Traffic Control Interim Freeway 
           Lane Closure 
SPV.0060   Special                        EACH       1.000    27500.000    27500.00    27500.000    27500.00   12000.000    12000.00 
           0004. Crash Cushion Temporary Left In 
           Place 
SPV.0060   Special                        EACH      70.000      900.000    63000.00      900.000    63000.00     900.000    63000.00 
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           0005. Traffic Control Interim Freeway 
           Two Lane Closure 
SPV.0060   Special                        EACH       2.000      350.000      700.00      350.000      700.00     350.000      700.00 
           1001. Removing Lighting Units 
SPV.0060   Special                        EACH       2.000        7.500       15.00        7.500       15.00       7.500       15.00 
           1002. Lamp Disposal High Intensity 
           Discharge 
SPV.0060   Special                        EACH       2.000      625.000     1250.00      625.000     1250.00     625.000     1250.00 
           1003. Concrete Bases Type 5 Special 
SPV.0060   Special                        EACH      16.000     1100.000    17600.00     1100.000    17600.00    1100.000    17600.00 
           1004. Lighting Units Walkway LED 
SPV.0060   Special                        EACH      11.000      600.000     6600.00      600.000     6600.00     600.000     6600.00 
           1005. Luminaires Utility LED And 
           Mounting Arm 
SPV.0060   Special                        EACH       1.000    15500.000    15500.00    15500.000    15500.00   15500.000    15500.00 
           1006. Lighting Control Cabinet 240/480 - 
           Wauwatosa 
SPV.0060   Special                        EACH       2.000      555.000     1110.00      555.000     1110.00     555.000     1110.00 
           1007. Luminaires LED 
SPV.0060   Special                        EACH       1.000     1805.000     1805.00     1805.000     1805.00    8128.240     8128.24 
           5000. Reconstruct Sanitary Manhole 
SPV.0060   Special                        EACH       2.000    15263.000    30526.00    15263.000    30526.00   20828.510    41657.02 
           8012. Manholes 9-Ft Special 
SPV.0090   Special                        LF      1775.000       25.000    44375.00       25.000    44375.00      25.000    44375.00 
           0001. Concrete Barrier Temporary Precast 
           Delivered Special 
SPV.0090   Special                        LF        20.000      150.000     3000.00      150.000     3000.00     150.000     3000.00 
           0002. Galvanized Pipe Railing 
SPV.0090   Special                        LF      1050.000      265.000   278250.00      265.000   278250.00     265.000   278250.00 
           4001. Fence Decorative Bridge 
           B-40-881 **P** 
SPV.0090   Special                        LF       180.000      355.000    63900.00      355.000    63900.00     355.000    63900.00 
           4002. Fence Decorative Bridge Stair 
           B-40-881 **P** 
SPV.0090   Special                        LF       119.000      275.000    32725.00      275.000    32725.00     275.000    32725.00 
           4003. Fence Decorative Retaining Wall 
           R-40-624 **P** 
SPV.0090   Special                        LF       240.000      275.000    66000.00      275.000    66000.00     275.000    66000.00 
           4004. Fence Decorative Retaining Wall 
           R-40-625 **P** 
SPV.0090   Special                        LF       130.000      275.000    35750.00      275.000    35750.00     275.000    35750.00 
           4005. Fence Decorative Retaining Wall 
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           R-40-626 **P** 
SPV.0105   Special                        LS         1.000    11500.000    11500.00    11500.000    11500.00   11500.000    11500.00 
           0001. Survey Project 1060-33-83 
SPV.0105   Special                        LS         1.000    30000.000    30000.00    10000.000    10000.00   25000.000    25000.00 
           0002. Pavement Cleanup Project 
           1060-33-83 
SPV.0105   Special                        LS         1.000     5000.000     5000.00     2500.000     2500.00    2500.000     2500.00 
           1001. Lighting System Survey 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           1002. Lighting System Integrator 
SPV.0105   Special                        LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           1003. Maintenance of Lighting Systems 
SPV.0105   Special                        LS         1.000   100000.000   100000.00   100000.000   100000.00  100000.000   100000.00 
           4001. Precast Concrete Stair 
SPV.0105   Special                        LS         1.000    61353.610    61353.61    20000.000    20000.00   35000.000    35000.00 
           8098. Control Of Water 
SPV.0135   Special                        MON        4.000     2866.260    11465.04     2640.000    10560.00   11220.000    44880.00 
           0001. Vibration Monitoring 
SPV.0165   Special                        SF      4956.000       51.400   254738.40       61.000   302316.00      55.450   274810.20 
           4001. Wall Concrete Panel Mechanically 
           Stabilized Earth LRFD/QMP **P** 
SPV.0180   Special                        SY       215.000      155.600    33454.00      150.000    32250.00     179.700    38635.50 
           0001. Concrete Pavement Repair Special 
SPV.0180   Special                        SY     42964.000        5.250   225561.00        2.500   107410.00      12.000   515568.00 
           0002. Topsoil Special 
SPV.0195   Special                        TON        2.000      500.000     1000.00     2000.000     4000.00     500.000     1000.00 
           0001. Cold Patch 
SPV.0195   Special                        TON       96.000      330.000    31680.00      330.000    31680.00     330.000    31680.00 
           0002. HMA Longitudinal Joint Repair 
 
                                      PROPOSAL TOTAL.......              6036885.87               6046832.87              7460536.82 
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               STATE PROJECT(S):  1060-35-93                            LOCATION  Milwaukee       COUNTY 
                                                                                  Zoo IC, TMP 2015 
                                                                                  I 94 
                                                                                  Milwaukee County 
               TYPE OF WORK: 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4400   CPM Progress Schedule          EACH       1.000     5000.000     5000.00     2500.000     2500.00       0.000        0.00 
201.0110   Clearing                       SY      2498.000        1.470     3672.06        4.000     9992.00       0.000        0.00 
201.0210   Grubbing                       SY      2498.000        1.490     3722.02        4.000     9992.00       0.000        0.00 
204.0100   Removing Pavement              SY       341.000       20.000     6820.00       30.000    10230.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1606.000       13.000    20878.00       30.000    48180.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      1130.000       20.000    22600.00       28.000    31640.00       0.000        0.00 
204.0170   Removing Fence                 LF       182.000        4.500      819.00        5.000      910.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      58.000      200.000    11600.00      150.000     8700.00       0.000        0.00 
205.0100   Excavation Common              CY       884.000       51.000    45084.00       45.000    39780.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      205.000      100.000    20500.00      150.000    30750.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00    85000.000    85000.00       0.000        0.00 
           0001. 1060-35-93 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1123.000       30.000    33690.00       40.000    44920.00       0.000        0.00 
320.0145   Concrete Base 8-Inch           SY      1483.000       97.000   143851.00       72.000   106776.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     874.000       10.000     8740.00       10.000     8740.00       0.000        0.00 
455.0140   Asphaltic Material PG64-28P    TON       16.000       10.000      160.00       10.000      160.00       0.000        0.00 
455.0605   Tack Coat                      GAL       33.000        2.000       66.00        2.000       66.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON      266.000      135.500    36043.00      135.000    35910.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON       13.000      227.000     2951.00      227.000     2951.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF      1180.000       40.000    47200.00       50.000    59000.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       337.000       47.000    15839.00       50.000    16850.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       324.000       47.000    15228.00       48.000    15552.00       0.000        0.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF        24.000       47.000     1128.00       60.000     1440.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF         8.000       70.000      560.00       45.000      360.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2140.000       13.000    27820.00        6.600    14124.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      7196.000       13.500    97146.00        7.000    50372.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF        96.000       16.000     1536.00        8.000      768.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       456.000       50.000    22800.00       48.000    21888.00       0.000        0.00 
603.1436   Concrete Barrier Type S36C     LF       320.000      250.000    80000.00      345.000   110400.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
608.0312   St Sewer Pipe Reinf Conc Class LF        74.000      150.000    11100.00      137.430    10169.82       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       2.000     1000.000     2000.00     1500.000     3000.00       0.000        0.00 
611.0540   Manhole Covers Type K          EACH       2.000     1100.000     2200.00      868.820     1737.64       0.000        0.00 
611.0600   Inlet Covers Type A            EACH       3.000      700.000     2100.00      617.490     1852.47       0.000        0.00 
611.0610   Inlet Covers Type BW           EACH       1.000     1100.000     1100.00      625.940      625.94       0.000        0.00 
611.3220   Inlets 2x2-FT                  EACH       3.000     2500.000     7500.00     2637.960     7913.88       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000     1100.000     1100.00      700.000      700.00       0.000        0.00 
614.0200   Steel Thrie Beam Structure App LF        49.000       62.000     3038.00       62.000     3038.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       571.000       17.000     9707.00       17.000     9707.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      950.000      950.00      950.000      950.00       0.000        0.00 
616.0206   Fence Chain Link 6-FT          LF       182.000       23.780     4327.96       20.000     3640.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01    65000.000    65000.00       0.000        0.00 
           0001. 1060-35-93 
619.1000   Mobilization                   EACH       1.000   247750.000   247750.00   275000.000   275000.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       269.000       20.000     5380.00        7.500     2017.50       0.000        0.00 
624.0100   Water                          MGAL      18.000        0.010        0.18       25.000      450.00       0.000        0.00 
628.1504   Silt Fence                     LF      1050.000        3.000     3150.00        3.000     3150.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1050.000        0.500      525.00        0.500      525.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      250.000     1000.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00      300.000     1200.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY       405.000        1.000      405.00        1.000      405.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       470.000        1.600      752.00        1.600      752.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       800.000        1.700     1360.00        1.700     1360.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       8.000       90.000      720.00       90.000      720.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      35.000       60.000     2100.00       60.000     2100.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000       56.000       56.00       56.000       56.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        24.000       20.000      480.00       20.000      480.00       0.000        0.00 
630.0200   Seeding Temporary              LB        24.000       20.000      480.00       20.000      480.00       0.000        0.00 
631.0300   Sod Water                      MGAL      21.000       40.000      840.00       40.000      840.00       0.000        0.00 
631.1000   Sod Lawn                       SY       931.000        4.500     4189.50        4.500     4189.50       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      67.000       65.000     4355.00       65.000     4355.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      16.000      120.000     1920.00      120.000     1920.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1098.510       16.500    18125.42       16.500    18125.42       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       343.160       22.000     7549.52       22.000     7549.52       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       134.000       19.500     2613.00       19.500     2613.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       5.000       75.000      375.00       75.000      375.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     135.000       20.000     2700.00       20.000     2700.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH      57.000       20.000     1140.00       20.000     1140.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    19350.000    19350.00    22000.000    22000.00       0.000        0.00 
           0001. S-40-937 
643.0100   Traffic Control (project)      EACH       1.000   138340.720   138340.72   180000.000   180000.00       0.000        0.00 
           0001. 1060-35-93 
643.0300   Traffic Control Drums          DAY     9048.000        0.600     5428.80        0.800     7238.40       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     2761.000        0.750     2070.75        0.750     2070.75       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      150.000        1.200      180.00        1.200      180.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     5822.000        0.250     1455.50        0.300     1746.60       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     5981.000        0.250     1495.25        0.250     1495.25       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      111.000       18.000     1998.00       18.000     1998.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     5922.000        1.000     5922.00        1.000     5922.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1705.000        2.100     3580.50        4.500     7672.50       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1522.000        3.250     4946.50        5.500     8371.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       791.000        9.250     7316.75       12.450     9847.95       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      310.000      310.00      250.000      250.00       0.000        0.00 
647.0168   Pvmt Mrkg Arrow Preform Thermp EACH       3.000      705.000     2115.00      750.000     2250.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       1.000      375.000      375.00      250.000      250.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       505.000       10.500     5302.50        8.400     4242.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       774.000       10.250     7933.50       13.500    10449.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      37.000      155.000     5735.00      130.000     4810.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       200.000        9.750     1950.00        7.000     1400.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      2735.000        7.500    20512.50        9.500    25982.50       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH       5.000      250.000     1250.00      250.000     1250.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       3.000      250.000      750.00      250.000      750.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      2476.000        0.950     2352.20        1.000     2476.00       0.000        0.00 
649.0900   Temp Pvt Marking Stop Line 12- LF        20.000        5.000      100.00        5.000      100.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        15.000        6.000       90.00        6.000       90.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1613.000        4.000     6452.00        4.000     6452.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      3715.000        5.000    18575.00        5.000    18575.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF        51.000       20.000     1020.00       20.000     1020.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      4292.000       21.000    90132.00       21.000    90132.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH      26.000      350.000     9100.00      350.000     9100.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      53.000      750.000    39750.00      750.000    39750.00       0.000        0.00 
653.0900   Adjusting Pull Boxes           EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      26.000       50.000     1300.00       50.000     1300.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      17.000      550.000     9350.00      550.000     9350.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       5.000      825.000     4125.00      825.000     4125.00       0.000        0.00 
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654.0105   Concrete Bases Type 5          EACH       5.000      675.000     3375.00      675.000     3375.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH      10.000     2655.000    26550.00     2655.000    26550.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH      10.000     4345.000    43450.00     4345.000    43450.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       3.000     1250.000     3750.00     1250.000     3750.00       0.000        0.00 
655.0124   Cable In Duct 3-4 AWG          LF        25.000       10.000      250.00       10.000      250.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      3189.000        1.000     3189.00        1.000     3189.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1511.000        1.200     1813.20        1.200     1813.20       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF       890.000        1.480     1317.20        1.480     1317.20       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      7337.000        1.880    13793.56        1.880    13793.56       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      1533.000        2.300     3525.90        2.300     3525.90       0.000        0.00 
655.0310   Cable Type UF 2-12 AWG         LF       305.000        1.000      305.00        1.000      305.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF      3719.000        1.150     4276.85        1.150     4276.85       0.000        0.00 
655.0510   Electrical Wire Traffic Signal LF      1055.000        0.600      633.00        0.600      633.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      8691.000        0.650     5649.15        0.650     5649.15       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      3465.000        0.650     2252.25        0.650     2252.25       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      2095.000        0.850     1780.75        0.850     1780.75       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF       480.000        1.510      724.80        1.510      724.80       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     19465.000        1.000    19465.00        1.000    19465.00       0.000        0.00 
655.0800   Loop Detector Wire             LF     19342.000        0.750    14506.50        0.750    14506.50       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      5615.000        1.500     8422.50        1.500     8422.50       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00      995.000      995.00       0.000        0.00 
           3002. STH 59 & CTH O 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00      995.000      995.00       0.000        0.00 
           3003. STH 59 & S. Sunnyslope Road 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00      995.000      995.00       0.000        0.00 
           3004. STH 59 & S. Elm Grove Road 
657.0100   Pedestal Bases                 EACH      18.000      178.000     3204.00      178.000     3204.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       3.000      370.000     1110.00      370.000     1110.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       2.000     1175.000     2350.00     1175.000     2350.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       1.000     1050.000     1050.00     1050.000     1050.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      445.000     1780.00      445.000     1780.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH      10.000      465.000     4650.00      465.000     4650.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       6.000      405.000     2430.00      405.000     2430.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       1.000      225.000      225.00      225.000      225.00       0.000        0.00 
657.1350   Install Poles Type 10          EACH      10.000     1065.000    10650.00     1065.000    10650.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       4.000     1285.000     5140.00     1285.000     5140.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       6.000     1285.000     7710.00     1285.000     7710.00       0.000        0.00 
657.1520   Install Monotube Arms 20-FT    EACH       4.000     1535.000     6140.00     2500.000    10000.00       0.000        0.00 
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657.1525   Install Monotube Arms 25-FT    EACH       1.000     1635.000     1635.00     2600.000     2600.00       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       5.000     1635.000     8175.00     2600.000    13000.00       0.000        0.00 
657.1540   Install Monotube Arms 40-FT    EACH       9.000     1875.000    16875.00     2800.000    25200.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       1.000     1875.000     1875.00     2800.000     2800.00       0.000        0.00 
657.1815   Install Luminaire Arms Steel 1 EACH      24.000      175.000     4200.00      175.000     4200.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      70.000      345.000    24150.00      345.000    24150.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      22.000      475.000    10450.00      475.000    10450.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      70.000       66.000     4620.00       66.000     4620.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      22.000       82.000     1804.00       82.000     1804.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      28.000      227.000     6356.00      227.000     6356.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      26.000      245.000     6370.00      245.000     6370.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      54.000       55.000     2970.00       55.000     2970.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      52.000       55.000     2860.00       55.000     2860.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      52.000       55.000     2860.00       55.000     2860.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      38.000       55.000     2090.00       55.000     2090.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      62.000       55.000     3410.00       55.000     3410.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      40.000       55.000     2200.00       55.000     2200.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      28.000      160.000     4480.00      160.000     4480.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3580.000     3580.00     3580.000     3580.00       0.000        0.00 
           3001. CTH 59 & S. Calhoun Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     5150.000     5150.00     5150.000     5150.00       0.000        0.00 
           3002. STH 59 & CTH O 
658.5069   Signal Mounting Hardware (loca LS         1.000     3550.000     3550.00     3550.000     3550.00       0.000        0.00 
           3003. STH 59 & S. Sunnyslope Road 
658.5069   Signal Mounting Hardware (loca LS         1.000     3200.000     3200.00     3200.000     3200.00       0.000        0.00 
           3004. STH 59 & S. Elm Grove Road 
659.1125   Luminaires Utility LED C       EACH      25.000      675.000    16875.00      675.000    16875.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    49450.000    49450.00    58000.000    58000.00       0.000        0.00 
           3001. STH 59 & Cth O 
661.0200   Temp Traffic Signals for Inter LS         1.000    46750.000    46750.00    56000.000    56000.00       0.000        0.00 
           3002. STH 59 & S. Sunnyslope Road 
661.0200   Temp Traffic Signals for Inter LS         1.000    46775.000    46775.00    56000.000    56000.00       0.000        0.00 
           3003. STH 59 & S. Elm Grove Road 
661.0300   Generators                     DAY        6.000      750.000     4500.00      750.000     4500.00       0.000        0.00 
661.0700   Temporary Ramp Meter (location LS         1.000    14500.000    14500.00    18000.000    18000.00       0.000        0.00 
           2001. 15+62 
662.1032.S Ramp Closure Gates Hardwired 3 EACH       2.000    13450.000    26900.00    15000.000    30000.00       0.000        0.00 
670.0100   Field System Integrator        LS         1.000     9985.000     9985.00    10000.000    10000.00       0.000        0.00 
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           2001. FTMS 
670.0100   Field System Integrator        LS         1.000     5127.000     5127.00     6000.000     6000.00       0.000        0.00 
           3001. STH 59 
670.0100   Field System Integrator        LS         1.000     3778.000     3778.00     4000.000     4000.00       0.000        0.00 
           3002. IH 894/USH 45 
670.0200   ITS Documentation              LS         1.000     2295.000     2295.00     2500.000     2500.00       0.000        0.00 
           2001. FTMS 
670.0200   ITS Documentation              LS         1.000     1485.000     1485.00     2500.000     2500.00       0.000        0.00 
           3001. STH 59 
670.0200   ITS Documentation              LS         1.000     1485.000     1485.00     2000.000     2000.00       0.000        0.00 
           3002. IH 894/USH 45 
674.0300   Remove Cable                   LF      1195.000        0.500      597.50        0.500      597.50       0.000        0.00 
674.0400   Reinstall Cable                LF       210.000        1.500      315.00        1.500      315.00       0.000        0.00 
675.0400.S Install Ethernet Switch        EACH       1.000      710.000      710.00      710.000      710.00       0.000        0.00 
676.0100   Signal Assembly Ramp Control S EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
676.0105   Signal Assembly Ramp Control O EACH       2.000     1775.000     3550.00     1775.000     3550.00       0.000        0.00 
676.0300   Signal Assembly Advance Flashe EACH       2.000     1275.000     2550.00     1275.000     2550.00       0.000        0.00 
676.9001.S Remov Adv Flasher Assemblies T EACH       1.000      195.000      195.00      195.000      195.00       0.000        0.00 
676.9002.S Remov Adv Flasher Assemblies T EACH       1.000      195.000      195.00      195.000      195.00       0.000        0.00 
678.0006   Install Fbr Opt Cable Outdoor  LF       480.000        2.000      960.00        2.000      960.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH     112.000       93.000    10416.00       93.000    10416.00       0.000        0.00 
678.0400   Fiber Optic Termination        EACH       6.000      116.000      696.00      116.000      696.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     1890.000     1890.00     1890.000     1890.00       0.000        0.00 
           2001. FTMS 
678.0500   Communication System Testing   LS         1.000     1890.000     1890.00     1890.000     1890.00       0.000        0.00 
           3001. STH 59 
678.0500   Communication System Testing   LS         1.000     1890.000     1890.00     1890.000     1890.00       0.000        0.00 
           3002. IH 894/USH 45 
690.0150   Sawing Asphalt                 LF       362.000        1.500      543.00        2.000      724.00       0.000        0.00 
690.0250   Sawing Concrete                LF      2331.000        1.800     4195.80        2.500     5827.50       0.000        0.00 
SPV.0060   Special                        EACH     296.000      350.000   103600.00      350.000   103600.00       0.000        0.00 
           0001. Traffic Control Local Road Lane 
           Closures 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00     1396.000     1396.00       0.000        0.00 
           0003. Adjusting Sanitary Manhole 
SPV.0060   Special                        EACH       1.000    15000.000    15000.00    12200.000    12200.00       0.000        0.00 
           0004. Replace Sanitary Manhole 
SPV.0060   Special                        EACH       4.000      705.000     2820.00      800.000     3200.00       0.000        0.00 
           0005. Grooved Prefomed Thermoplastic 
           Arrows Type 2 White 
SPV.0060   Special                        EACH       2.000      900.000     1800.00      900.000     1800.00       0.000        0.00 
           0006. Grooved Preformed Thermoplastic 
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           Words White 
SPV.0060   Special                        EACH       5.000      375.000     1875.00      375.000     1875.00       0.000        0.00 
           1002. Removing Lighting Units 
SPV.0060   Special                        EACH      16.000       10.000      160.00       10.000      160.00       0.000        0.00 
           1010. Lamp Disposal High Intensity 
           Discharge 
SPV.0060   Special                        EACH       7.000      675.000     4725.00      700.000     4900.00       0.000        0.00 
           1020. Relocating Light Poles Luminaires 
           And Arms 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      750.000     1500.00       0.000        0.00 
           1050. Pull Boxes Steel 24x36-Inch 
           Grounded 
SPV.0060   Special                        EACH       2.000     1650.000     3300.00     1650.000     3300.00       0.000        0.00 
           2001. Install  Contact Closure Radio 
           System 
SPV.0060   Special                        EACH      15.000     1150.000    17250.00     1150.000    17250.00       0.000        0.00 
           2002. Wireless Traffic Sensor 
SPV.0060   Special                        EACH       2.000     3245.000     6490.00     3245.000     6490.00       0.000        0.00 
           2003. Install Wireless Traffic Sensor 
           Access Point 
SPV.0060   Special                        EACH       1.000     2345.000     2345.00     2345.000     2345.00       0.000        0.00 
           2004. Install Wireless Traffic Sensor 
           Repeater 
SPV.0060   Special                        EACH       1.000     1450.000     1450.00     1450.000     1450.00       0.000        0.00 
           2005. Wireless Traffic Sensor Contact 
           Closure Module 
SPV.0060   Special                        EACH       5.000     1250.000     6250.00     1250.000     6250.00       0.000        0.00 
           2006. Wireless Traffic Sensor Contact 
           Closure Extension Card 
SPV.0060   Special                        EACH       1.000     2100.000     2100.00     2100.000     2100.00       0.000        0.00 
           2007. Install Portable Video 
           Surveillance System 
SPV.0060   Special                        EACH       2.000     2300.000     4600.00     2300.000     4600.00       0.000        0.00 
           2008. Relocating Portable Video 
           Surveillance System 
SPV.0060   Special                        EACH       1.000     3500.000     3500.00     3500.000     3500.00       0.000        0.00 
           2009. Install Temporary Vehicle Detector 
           Assembly 
SPV.0060   Special                        EACH       2.000     1250.000     2500.00     1250.000     2500.00       0.000        0.00 
           2010. Refocusing Vehicle 
           Detector Assembly 
SPV.0060   Special                        EACH       2.000      195.000      390.00      195.000      390.00       0.000        0.00 
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           2012. Removing Ramp Control Signal 
           Assembly Sidemount 
SPV.0060   Special                        EACH       1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           2013. Install Wireless Modem 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     1000.000     2000.00       0.000        0.00 
           2014. Bury Existing Manhole 
SPV.0090   Special                        LF      2572.000        4.550    11702.60        4.550    11702.60       0.000        0.00 
           0001. Removing Pavement Markings Water 
           Blasting 
SPV.0090   Special                        LF       209.000       19.250     4023.25       22.000     4598.00       0.000        0.00 
           0002. Grooved Preformed Thermoplastic 
           Crosswalk 6-Inch 
SPV.0090   Special                        LF        92.000       31.500     2898.00       57.000     5244.00       0.000        0.00 
           0003. Grooved Preformed Thermoplastic 
           Stop Line 18-Inch 
SPV.0090   Special                        LF       140.000       26.600     3724.00       45.000     6300.00       0.000        0.00 
           0004. Grooved Preformed Thermoplastic 
           Diagonal 12-Inch White 
SPV.0090   Special                        LF      5615.000        1.000     5615.00        1.000     5615.00       0.000        0.00 
           3001. Cable Type UF 2-14 Awg 
SPV.0090   Special                        LF      4869.000        2.500    12172.50        2.500    12172.50       0.000        0.00 
           3002. Install Camera Power Cable 
SPV.0090   Special                        LF      5361.000        2.500    13402.50        2.500    13402.50       0.000        0.00 
           3003. Install Cat-5e Cable 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    85000.000    85000.00       0.000        0.00 
           0001. Pavement Cleanup Project 
           1060-35-93 
SPV.0105   Special                        LS         1.000    15250.000    15250.00    18000.000    18000.00       0.000        0.00 
           0002. Survey Project 1060-35-93 
SPV.0105   Special                        LS         1.000     6500.000     6500.00     7500.000     7500.00       0.000        0.00 
           1006. Maintenance Of Lighting Systems 
SPV.0105   Special                        LS         1.000     3250.000     3250.00     3250.000     3250.00       0.000        0.00 
           2002. Relocate Existing CCTV Camera 
SPV.0105   Special                        LS         1.000      995.000      995.00      995.000      995.00       0.000        0.00 
           2003. Relocate Existing Bluetooth 
           Detector 
SPV.0105   Special                        LS         1.000     2235.000     2235.00     2500.000     2500.00       0.000        0.00 
           3001. Remove Traffic Signals STH 59 & S. 
           Calhoun Road 
SPV.0105   Special                        LS         1.000     2545.000     2545.00     2600.000     2600.00       0.000        0.00 
           3002. Remove Traffic Signals STH 59 & 
           CTH O 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000     2135.000     2135.00     2400.000     2400.00       0.000        0.00 
           3003. Remove Traffic Signals STH 59 & S. 
           Sunnyslope Road 
SPV.0105   Special                        LS         1.000     1955.000     1955.00     2200.000     2200.00       0.000        0.00 
           3004. Remove Traffic Signals STH 59 & S. 
           Elm Grove Road 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1800.000     1800.00       0.000        0.00 
           3005. Remove Traffic Signals IH 94 EB 
           Off Ramp & Cth O 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1800.000     1800.00       0.000        0.00 
           3006. Remove Traffic Signals IH 894/USH 
           45 Ramps & W. Oklahoma Avenue 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00       0.000        0.00 
           3011. Remove Loop Detector Wire And Lead 
           -In Cable STH 59 & CTH O 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00       0.000        0.00 
           3012. Remove Loop Detector Wire And Lead 
           -In Cable STH 59 & S. Sunnyslope Road 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00       0.000        0.00 
           3013. Remove Loop Detecotr Wire And Lead 
           -In Cable STH 59 & S. Elm Grove Road 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3021. Install State Furnished Traffic 
           Signal Cabinet STH 59 & S. Calhoun Road 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3022. Install State Furnished Traffic 
           Signal Cabinet STH 59 & CTH O 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3023. Install State Furnished Traffic 
           Signal Cabinet STH 59 & S. Sunnyslope Rd 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3024. Install State Furnished Traffic 
           Signal Cabinet STH 59 & S. Elm Grove Rd 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3025. Install State Furnished Traffic 
           Signal Cabinet Ih 94 EB Off Ramp & CTH O 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           3026. Inst St Furn Traffic Sig Cabinet 
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           IH 894/USH 45 Ramp & W Oklohoma Ave 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           3031. Transporting Signal And Lighting 
           Materials STH 59 & S. Calhoun Road 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           3032. Transporting Signal And Lighting 
           Materials STH 59 & CTH O 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           3033. Transporting Signal And Lighting 
           Materials STH 59 & S. Sunnyslope Road 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           3034. Transporting Signal And Lighting 
           Materials STH 59 & S. Elm Grove Road 
SPV.0105   Special                        LS         1.000     6575.000     6575.00     6575.000     6575.00       0.000        0.00 
           3041. Transporting And Installing State 
           Furnished Adaptable Traffic Signal 
SPV.0105   Special                        LS         1.000     6575.000     6575.00     6575.000     6575.00       0.000        0.00 
           3042. Transporting And Installing State 
           Furnished Adaptable Traffic Signal 
SPV.0105   Special                        LS         1.000     7575.000     7575.00     7575.000     7575.00       0.000        0.00 
           3043. Transporting And Installing State 
           Furnished Adaptable Traffic Signal 
SPV.0105   Special                        LS         1.000     6575.000     6575.00     6575.000     6575.00       0.000        0.00 
           3044. Transporting And Installing State 
           Furnished Adaptable Traffic Signal 
SPV.0105   Special                        LS         1.000     3850.000     3850.00     3850.000     3850.00       0.000        0.00 
           3051. Install State Furnished EVP 
           Detector Heads STH 59 & S. Calhoun Road 
SPV.0105   Special                        LS         1.000     3850.000     3850.00     3850.000     3850.00       0.000        0.00 
           3052. Install State Furnished EVP 
           Detector Heads STH 59 & CTH O 
SPV.0105   Special                        LS         1.000     3850.000     3850.00     3850.000     3850.00       0.000        0.00 
           3053. Install State Furnished EVP 
           Detector Heads STH 59 & S. Sunnyslope Rd 
SPV.0105   Special                        LS         1.000     3850.000     3850.00     3850.000     3850.00       0.000        0.00 
           3054. Install State Furnished EVP 
           Detector Heads STH 59 & S. Elm Grove Rd 
SPV.0105   Special                        LS         1.000     6750.000     6750.00     6750.000     6750.00       0.000        0.00 
           3061. Temporary EVP System STH 59 & 
           CTH O 
SPV.0105   Special                        LS         1.000     6750.000     6750.00     6750.000     6750.00       0.000        0.00 
           3062. Temporary EVP System STH 59 & 
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           S. Sunnyslope Road 
SPV.0105   Special                        LS         1.000     6750.000     6750.00     6750.000     6750.00       0.000        0.00 
           3063. Temporary EVP System STH 59 & 
           S. Elm Grove Road 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3071. Install Fiber Optic Communications 
           In Cabinet STH 59 & S. Calhoun Road 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3072. Install Fiber Optic Communications 
           In Cabinet STH 59 & CTH O 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3073. Install Fiber Optic Communications 
           In Cabinet STH 59 & S. Sunnyslope Road 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3074. Install Fiber Optic Communications 
           In Cabinet STH 59 & S. Elm Grove Road 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3075. Install Fiber Optic Communications 
           In Cabinet IH 94 EB Off Ramp & CTH O 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           3076. Install Fiber Optic Comm in Cab 
           IH 894/USH 45 Ramps & W. Oklahoma Ave 
SPV.0105   Special                        LS         1.000     4500.000     4500.00     4500.000     4500.00       0.000        0.00 
           3081. Transport and Install State Furn 
           Radar Det Sys IH 94 EB Off Ramp & CTH O 
SPV.0165   Special                        SF       267.000       25.000     6675.00       10.000     2670.00       0.000        0.00 
           0001. Concrete Sidewalk 5-Inch (High 
           Early Strength) 
SPV.0180   Special                        SY      1972.000        8.000    15776.00       10.000    19720.00       0.000        0.00 
           0001. Topsoil Special 
204.0220   Removing Inlets                EACH       3.000      350.000     1050.00      850.000     2550.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        50.000       10.000      500.00       35.000     1750.00       0.000        0.00 
           01. 12-Inch 
520.8000   Concrete Collars for Pipe      EACH       1.000     1000.000     1000.00      900.000      900.00       0.000        0.00 
606.0100   Riprap Light                   CY         7.000      100.000      700.00       60.000      420.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF         5.000      200.000     1000.00      150.800      754.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      600.000      600.00      700.000      700.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000     3000.000     3000.00     2685.480     2685.48       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     3500.000     3500.00     2689.700     2689.70       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY         9.000       50.000      450.00        6.000       54.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              2473576.95               2845758.08                    0.00 
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               STATE PROJECT(S):  1090-34-70                            LOCATION  Waukesha        COUNTY 
                                                                                  Round-Abouts & App @ CTH Y 
                                                                                  I 43 
                                                                                  Waukesha County 
               TYPE OF WORK: 
 
   BIDDER NO  1:  RAM CONSTRUCTION SERVICES OF MICHIGAN, I 
   BIDDER NO  2:  NORCON CORPORATION 
   BIDDER NO  3:  TRUESDELL CORPORATION OF WISCONSIN, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     5000.000     5000.00       1.000        1.00 
           01. 1090-34-70 
619.1000   Mobilization                   EACH       1.000    49500.000    49500.00    58500.000    58500.00   61341.500    61341.50 
628.1905   Mobilizations Erosion Control  EACH       1.000      250.000      250.00     1000.000     1000.00     150.000      150.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      250.000      250.00      300.000      300.00     150.000      150.00 
628.7015   Inlet Protection Type C        EACH      50.000       80.000     4000.00       50.000     2500.00      50.000     2500.00 
643.0100   Traffic Control (project)      EACH       1.000    14500.000    14500.00    16000.000    16000.00   18900.000    18900.00 
           01. 1090-34-70 
643.0300   Traffic Control Drums          DAY      750.000        2.000     1500.00        0.250      187.50       0.300      225.00 
643.0420   Traffic Control Barricades Typ DAY      140.000        2.000      280.00        1.000      140.00       1.200      168.00 
643.0705   Traffic Control Warning Lights DAY      170.000        1.000      170.00        0.500       85.00       0.600      102.00 
643.0900   Traffic Control Signs          DAY      280.000        3.000      840.00        1.000      280.00       1.200      336.00 
643.1050   Traffic Control Signs PCMS     DAY       36.000      300.000    10800.00       75.000     2700.00      90.000     3240.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     4400.000     4400.00    5250.000     5250.00 
           01. 1090-34-70 
643.3000   Traffic Control Detour Signs   DAY      296.000        2.000      592.00        0.150       44.40       1.000      296.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      3910.000        5.800    22678.00        5.800    22678.00       6.500    25415.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       460.000       13.000     5980.00       13.000     5980.00      15.400     7084.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1615.000       20.300    32784.50       20.300    32784.50      24.000    38760.00 
647.0726   Pavement Marking Diagonal Epox LF        65.000        5.000      325.00        5.000      325.00       6.000      390.00 
649.0100   Temporary Pavement Marking 4-I LF      3910.000        0.500     1955.00        0.500     1955.00       0.600     2346.00 
649.0701   Temporary Pavement Marking 8-I LF      1615.000        0.750     1211.25        0.750     1211.25       0.900     1453.50 
649.1700   Temporary Pavement Marking Arr EACH      35.000       45.000     1575.00       45.000     1575.00      65.000     2275.00 
649.1900   Temporary Pavement Marking Wor EACH      22.000       45.000      990.00       45.000      990.00      55.000     1210.00 
SPV.0060   Special                        EACH      14.000      785.000    10990.00      785.000    10990.00     930.000    13020.00 
           01. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Arrows Type 1 
SPV.0060   Special                        EACH      11.000      775.000     8525.00      775.000     8525.00     920.000    10120.00 
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           02. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       6.000     1275.000     7650.00     1275.000     7650.00    1500.000     9000.00 
           03. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       4.000     1380.000     5520.00     1380.000     5520.00    1635.000     6540.00 
           04. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      22.000     1250.000    27500.00     1250.000    27500.00    1350.000    29700.00 
           05. Pavement Marking Contrast Grooved 
           Preformed Thermoplastic Words 
SPV.0090   Special                        LF        45.000       29.000     1305.00       29.000     1305.00      35.000     1575.00 
           01. Pavement Marking Contrast Grooved 
           Preformed Thermoplstc 8-Inch 
SPV.0090   Special                        LF       395.000       70.000    27650.00       70.000    27650.00      75.000    29625.00 
           02. Pavement Marking Contrast 
           Preformed Thermoplstc 18-Inch Yield Line 
SPV.0180   Special                        SY      6495.000       29.750   193226.25       37.000   240315.00      35.000   227325.00 
           01. Resin Binder High Friction Surface 
           Treatment 
 
                                      PROPOSAL TOTAL.......               434547.00                488090.65               498498.00 
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               STATE PROJECT(S):  2070-09-70                            LOCATION  Milwaukee       COUNTY 
                                                                                  CTH Y 
                                                                                  Loc St 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  A.W. OAKES & SON, INC. 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY       140.000       25.000     3500.00       10.340     1447.60       0.000        0.00 
201.0210   Grubbing                       SY       140.000       15.000     2100.00       10.340     1447.60       0.000        0.00 
204.0100   Removing Pavement              SY       370.000       10.000     3700.00       25.000     9250.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       750.000       10.000     7500.00       20.000    15000.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        70.000       12.000      840.00       12.000      840.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      21.000      200.000     4200.00      125.000     2625.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        16.000       35.000      560.00       10.000      160.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        16.000       35.000      560.00       10.000      160.00       0.000        0.00 
           02. 24-Inch 
205.0100   Excavation Common              CY       150.000       35.000     5250.00       50.000     7500.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00    25000.000    25000.00       0.000        0.00 
           01. 2070-09-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      250.000       18.000     4500.00       30.000     7500.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY       270.000       40.000    10800.00       75.000    20250.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     290.000       11.000     3190.00       10.000     2900.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      77.000       17.000     1309.00       20.000     1540.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       4.000      500.000     2000.00      250.000     1000.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF       900.000       19.000    17100.00       45.000    40500.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF      2410.000        5.500    13255.00        6.000    14460.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF        32.000       35.000     1120.00       50.000     1600.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        16.000      250.000     4000.00      150.000     2400.00       0.000        0.00 
608.0512   Storm Sewer Pipe Reinf Conc Cl LF        16.000      250.000     4000.00      125.000     2000.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       1.000     2500.000     2500.00     3000.000     3000.00       0.000        0.00 
611.3220   Inlets 2x2-FT                  EACH       1.000     2500.000     2500.00     2800.000     2800.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      850.000      850.00      600.000      600.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      850.000      850.00      600.000      600.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    74500.000    74500.00    65000.000    65000.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       350.000       15.000     5250.00        8.000     2800.00       0.000        0.00 
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624.0100   Water                          MGAL       0.500      350.000      175.00        5.000        2.50       0.000        0.00 
625.0100   Topsoil                        SY       330.000       10.000     3300.00       10.000     3300.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      300.000      600.00      250.000      500.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      300.000      600.00      300.000      600.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      20.000       75.000     1500.00       55.000     1100.00       0.000        0.00 
631.1100   Sod Erosion Control            SY       330.000        7.000     2310.00       10.500     3465.00       0.000        0.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH      14.000      175.000     2450.00      125.000     1750.00       0.000        0.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       6.000      200.000     1200.00      135.000      810.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       156.180       21.000     3279.78       19.500     3045.51       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        89.520       30.000     2685.60       22.500     2014.20       0.000        0.00 
638.2602   Removing Signs Type II         EACH      17.000       15.000      255.00       30.000      510.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      11.000       15.000      165.00       30.000      330.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY       14.000      350.000     4900.00      750.000    10500.00       0.000        0.00 
           01. 2070-09-70 
643.0300   Traffic Control Drums          DAY     1410.000        0.650      916.50        0.500      705.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      168.000        2.000      336.00        1.000      168.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      185.000        0.600      111.00        0.500       92.50       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      510.000        0.600      306.00        0.500      255.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       36.000       35.000     1260.00       20.000      720.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      690.000        1.000      690.00        0.900      621.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       800.000        4.500     3600.00        4.150     3320.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1000.000        5.250     5250.00        5.000     5000.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      1900.000        1.000     1900.00        1.000     1900.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      200.000      600.00      171.000      513.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      200.000      600.00      189.000      567.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       170.000       15.000     2550.00       13.150     2235.50       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       730.000        8.000     5840.00        8.000     5840.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      8800.000        1.250    11000.00        1.000     8800.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1150.000        4.000     4600.00        3.750     4312.50       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       430.000        5.000     2150.00        5.000     2150.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF       370.000       21.000     7770.00       20.000     7400.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       740.000       25.500    18870.00       25.000    18500.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      13.000      750.000     9750.00      725.000     9425.00       0.000        0.00 
653.0180   Pull Boxes Steel Communication EACH       2.000      750.000     1500.00      725.000     1450.00       0.000        0.00 
           01. 24 X 42 -Inch 
653.0905   Removing Pull Boxes            EACH      25.000       50.000     1250.00       45.000     1125.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       7.000      550.000     3850.00      510.000     3570.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       6.000      810.000     4860.00      785.000     4710.00       0.000        0.00 
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654.0110   Concrete Bases Type 10         EACH       2.000     2350.000     4700.00     2275.000     4550.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       2.000     4250.000     8500.00     4175.000     8350.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1300.000     1300.00     1175.000     1175.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       750.000        1.000      750.00        0.950      712.50       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       840.000        1.300     1092.00        1.200     1008.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      1240.000        1.500     1860.00        1.400     1736.00       0.000        0.00 
655.0280   Cable Traffic Signal 19-14 AWG LF       240.000        3.000      720.00        2.750      660.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      2160.000        1.000     2160.00        0.650     1404.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      1000.000        1.500     1500.00        1.350     1350.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00      995.000      995.00       0.000        0.00 
           01. S 60TH ST & W Layton AVE (CTH Y) 
657.0100   Pedestal Bases                 EACH       7.000      200.000     1400.00      172.000     1204.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      210.000      210.00      193.000      193.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       4.000      450.000     1800.00      425.000     1700.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      400.000      800.00      376.000      752.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      12.000      350.000     4200.00      332.000     3984.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       8.000      550.000     4400.00      519.000     4152.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      12.000       75.000      900.00       64.000      768.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       8.000      100.000      800.00       87.000      696.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      240.000     1920.00      221.000     1768.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       60.000      720.00       55.000      660.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       60.000      720.00       55.000      660.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       60.000      720.00       55.000      660.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       8.000       60.000      480.00       55.000      440.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       60.000      960.00       55.000      880.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       8.000       60.000      480.00       55.000      440.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      175.000     1400.00      153.000     1224.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     4000.000     4000.00     3750.000     3750.00       0.000        0.00 
           01. S 60TH ST & W Layton AVE (CTH Y) 
661.0200   Temp Traffic Signals for Inter LS         1.000    43500.000    43500.00    68000.000    68000.00       0.000        0.00 
           01. S 60TH ST & W Layton AVE (CTH Y) 
678.0200   Fiber Optic Splice Enclosure   EACH       2.000     2300.000     4600.00     2260.000     4520.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH      48.000      100.000     4800.00       91.000     4368.00       0.000        0.00 
678.0400   Fiber Optic Termination        EACH       4.000      150.000      600.00      126.000      504.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1210.000        2.500     3025.00        1.500     1815.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      100.000        5.000      500.00        5.000      500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      100.000        5.000      500.00        5.000      500.00       0.000        0.00 
SPV.0060   Special                        EACH       5.000      125.000      625.00      500.000     2500.00       0.000        0.00 
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           01. Inlet Covers Type 57 
SPV.0060   Special                        EACH       3.000     1650.000     4950.00     1500.000     4500.00       0.000        0.00 
           02. Communication Vault 24 X 36 
           X 39 - Inch 
SPV.0060   Special                        EACH       2.000     5000.000    10000.00     4760.000     9520.00       0.000        0.00 
           03. Poles Type 10 
SPV.0060   Special                        EACH       2.000     9000.000    18000.00     8750.000    17500.00       0.000        0.00 
           04. Poles Type 12 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     5000.000    10000.00       0.000        0.00 
           05. Monotube Arms 30-FT 
SPV.0060   Special                        EACH       1.000     7400.000     7400.00    10000.000    10000.00       0.000        0.00 
           06. Monotube Arms 45-FT 
SPV.0060   Special                        EACH       1.000     9500.000     9500.00    12000.000    12000.00       0.000        0.00 
           07. Monotube Arms 55-FT 
SPV.0060   Special                        EACH       1.000      850.000      850.00      400.000      400.00       0.000        0.00 
           08. Internal Sanitary Manhole Seals 
SPV.0060   Special                        EACH       4.000      900.000     3600.00      950.000     3800.00       0.000        0.00 
           09. Utility Line Opening 
SPV.0090   Special                        LF      1070.000        3.600     3852.00        3.250     3477.50       0.000        0.00 
           01. Furnish and Install 12SM/12MM 
           Fiber Optic Communicans Cable 
SPV.0090   Special                        LF       840.000        1.000      840.00        0.650      546.00       0.000        0.00 
           02. Tracer Wire 
SPV.0105   Special                        LS         1.000     7900.000     7900.00     7765.000     7765.00       0.000        0.00 
           01. Battery Backup System 
SPV.0105   Special                        LS         1.000    17500.000    17500.00    16900.000    16900.00       0.000        0.00 
           02. Traffic Signal Controller and 
           Cabinet Fully Actuated 16-Phase 
SPV.0105   Special                        LS         1.000     7000.000     7000.00     6850.000     6850.00       0.000        0.00 
           03. Emergency Vehicle Preemption 
           System 
SPV.0105   Special                        LS         1.000    33500.000    33500.00    40000.000    40000.00       0.000        0.00 
           04 Vehicular Video Detection System 
           S 60TH ST & W Layton AVE (4 Cameras) 
SPV.0105   Special                        LS         1.000     3500.000     3500.00     3100.000     3100.00       0.000        0.00 
           05. Fiber Optic Communication System 
           Intregation Documentation and Test 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2250.000     2250.00       0.000        0.00 
           06. Removing Traffic Signal 
           Equiptment S 60TH ST & W Layton AVE 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     6950.000     6950.00       0.000        0.00 
           07. Accessible Pedestrian 
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           Push Button System 
642.5001   Field Office Type B            EACH       1.000     6800.000     6800.00     6815.850     6815.85       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       900.000        2.000     1800.00        2.000     1800.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      750.000      750.00    35000.000    35000.00       0.000        0.00 
           01. 2070-09-70 
650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00     7500.000     7500.00       0.000        0.00 
           01. 2070-09-70 
SPV.0060   Special                        EACH       8.000      100.000      800.00      150.000     1200.00       0.000        0.00 
           10. Construction Staking Curb Ramps 
SPV.0090   Special                        LF       430.000        1.000      430.00        2.000      860.00       0.000        0.00 
           03. Construction Staking Concrete 
           Sidewalk 
 
                                      PROPOSAL TOTAL.......               554977.88                680999.76                    0.00 
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               STATE PROJECT(S):  2070-10-70                            LOCATION  Milwaukee       COUNTY 
                                                                                  E Layton Ave 
                                                                                  Local St 
                                                                                  Milwaukee County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  PAYNE AND DOLAN, INC 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  STARK ASPHALT, A DIVISION OF NORTHWEST A 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      2780.000        4.000    11120.00        2.310     6421.80       7.300    20294.00 
204.0105   Removing Pavement Butt Joints  SY      1200.000        8.160     9792.00        8.160     9792.00      11.100    13320.00 
204.0109.S Removing Conc Surface Partial  SF    555000.000        0.190   105450.00        0.190   105450.00       0.260   144300.00 
204.0110   Removing Asphaltic Surface     SY      6130.000        2.460    15079.80        2.170    13302.10       6.600    40458.00 
204.0120   Removing Asphaltic Surface Mil SY      3800.000        2.660    10108.00        2.660    10108.00       5.600    21280.00 
204.0150   Removing Curb & Gutter         LF      3640.000        3.540    12885.60        4.760    17326.40       5.400    19656.00 
204.0155   Removing Concrete Sidewalk     SY      2108.000        4.730     9970.84        5.040    10624.32       6.500    13702.00 
204.0165   Removing Guardrail             LF       992.000        1.000      992.00        1.000      992.00       1.050     1041.60 
204.0195   Removing Concrete Bases        EACH      22.000      125.000     2750.00      125.000     2750.00     132.560     2916.32 
205.0100   Excavation Common              CY       870.000       19.680    17121.60       19.510    16973.70      34.600    30102.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       10.000       75.000      750.00      110.000     1100.00     250.000     2500.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1590.000       17.530    27872.70       15.950    25360.50      18.600    29574.00 
320.0150   Concrete Base 8 1/2-Inch       SY       570.000       35.790    20400.30       38.400    21888.00      36.000    20520.00 
390.0303   Base Patching Concrete         SY       492.000       35.790    17608.68       51.260    25219.92      48.000    23616.00 
390.0403   Base Patching Concrete Shes    SY       739.000       62.660    46305.74      129.970    96047.83      72.000    53208.00 
415.0120   Concrete Pavement 12-Inch      SY       410.000       68.200    27962.00       64.950    26629.50      54.000    22140.00 
416.0170   Concrete Driveway 7-Inch       SY      1230.000       51.700    63591.00       37.000    45510.00      40.000    49200.00 
416.0270   Concrete Driveway HES 7-Inch   SY       100.000       60.000     6000.00       40.000     4000.00      45.000     4500.00 
416.0610   Drilled Tie Bars               EACH    2189.000        7.000    15323.00        6.450    14119.05       6.000    13134.00 
416.0620   Drilled Dowel Bars             EACH     935.000       19.000    17765.00       12.250    11453.75      11.000    10285.00 
416.0750.S Conc Pvt Ptl Depth Repair Join LF       500.000       25.000    12500.00       22.000    11000.00      20.000    10000.00 
416.0752.S Conc Pvt Ptl Depth Repair Crac LF       500.000       25.000    12500.00       22.000    11000.00      20.000    10000.00 
440.4410.S Incentive IRI Ride             DOL    10000.000        1.000    10000.00        1.000    10000.00       1.000    10000.00 
455.0120   Asphaltic Material PG64-28     TON      700.000        1.000      700.00        1.000      700.00     200.000   140000.00 
455.0605   Tack Coat                      GAL     3100.000        2.070     6417.00        2.070     6417.00       2.000     6200.00 
460.1110   HMA Pavement Type E-10         TON    13700.000       59.780   818986.00       59.780   818986.00      53.600   734320.00 
460.2000   Incentive Density HMA Pavement DOL     8770.000        1.000     8770.00        1.000     8770.00       1.000     8770.00 
465.0105   Asphaltic Surface              TON       70.500      219.610    15482.51      232.370    16382.09     220.000    15510.00 
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601.0331   Concrete Curb & Gutter 31-Inch LF      3080.000       30.180    92954.40       26.950    83006.00      28.400    87472.00 
601.0600   Concrete Curb Pedestrian       LF       330.000       20.000     6600.00       24.000     7920.00      20.000     6600.00 
602.0410   Concrete Sidewalk 5-Inch       SF     53630.000        3.300   176979.00        3.150   168934.50       3.600   193068.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       312.000       30.000     9360.00       32.000     9984.00      30.000     9360.00 
603.8000   Concrete Barrier Temp Precast  LF       640.000       24.000    15360.00       12.700     8128.00      30.000    19200.00 
603.8125   Concrete Barrier Temp Precast  LF       740.000       10.000     7400.00        8.000     5920.00      10.000     7400.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        14.000      102.800     1439.20      102.800     1439.20     113.400     1587.60 
611.0420   Reconstructing Manholes        EACH       5.000     1100.000     5500.00     1100.000     5500.00    1155.000     5775.00 
611.0430   Reconstructing Inlets          EACH      10.000     1000.000    10000.00     1000.000    10000.00     920.000     9200.00 
611.0612   Inlet Covers Type C            EACH       2.000      592.610     1185.22      592.610     1185.22     575.000     1150.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     3990.780     3990.78     3990.780     3990.78    2600.000     2600.00 
611.8110   Adjusting Manhole Covers       EACH      49.000      389.000    19061.00      389.000    19061.00     420.000    20580.00 
611.8115   Adjusting Inlet Covers         EACH     106.000      336.000    35616.00      336.000    35616.00     439.000    46534.00 
611.8120.S Cover Plates Temporary         EACH      71.000      150.000    10650.00      150.000    10650.00     175.000    12425.00 
611.9710   Salvaged Inlet Covers          EACH     116.000      270.000    31320.00      270.000    31320.00      25.000     2900.00 
612.0106   Pipe Underdrain 6-Inch         LF       413.000       51.000    21063.00       51.000    21063.00      20.000     8260.00 
612.0206   Pipe Underdrain Unperforated 6 LF        42.000       65.000     2730.00       65.000     2730.00      20.000      840.00 
614.0905   Crash Cushions Temporary       EACH       3.000     2500.000     7500.00     2500.000     7500.00    2550.000     7650.00 
614.2300   MGS Guardrail 3                LF       234.000       16.300     3814.20       16.300     3814.20      16.300     3814.20 
614.2330   MGS Guardrail 3 K              LF       798.000       23.330    18617.34       23.330    18617.34      23.330    18617.34 
614.2500   MGS Thrie Beam Transition      LF        82.000       65.000     5330.00       65.000     5330.00      65.000     5330.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2700.000     2700.00     2700.000     2700.00    2700.000     2700.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      850.000      850.00      850.000      850.00     850.000      850.00 
619.1000   Mobilization                   EACH       1.000    64024.060    64024.06   157500.000   157500.00  158000.000   158000.00 
620.0300   Concrete Median Sloped Nose    SF       650.000        7.000     4550.00        8.200     5330.00       7.700     5005.00 
625.0100   Topsoil                        SY      1080.000        3.590     3877.20        3.590     3877.20       3.770     4071.60 
627.0200   Mulching                       SY       395.000        6.250     2468.75        6.250     2468.75       6.250     2468.75 
628.1905   Mobilizations Erosion Control  EACH       3.000      110.000      330.00      110.000      330.00     110.000      330.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      111.000      222.00      111.000      222.00     111.000      222.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
628.7015   Inlet Protection Type C        EACH     123.000       49.000     6027.00       49.000     6027.00      49.000     6027.00 
630.0200   Seeding Temporary              LB        28.000        4.000      112.00        4.000      112.00       4.000      112.00 
631.0300   Sod Water                      MGAL      18.000       25.000      450.00       25.000      450.00      25.000      450.00 
631.1000   Sod Lawn                       SY       870.000        3.500     3045.00        3.500     3045.00       3.500     3045.00 
632.0201   Shrubs (species) (size) (root) EACH       8.000       47.500      380.00       47.500      380.00      47.500      380.00 
           01. Arctic Blue Willow - Salix Purpurea 
           18-Inch #3 Pot 
632.0201   Shrubs (species) (size) (root) EACH      11.000       47.500      522.50       47.500      522.50      47.500      522.50 
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           02. Diablo Ninebark - Physocarpus 
           'Diablo' 24-Inch #5 Pot 
632.0201   Shrubs (species) (size) (root) EACH      10.000       47.500      475.00       47.500      475.00      47.500      475.00 
           03. Tigers Eye Sumac - Rhus Species 
           18-Inch #3 Pot 
632.0201   Shrubs (species) (size) (root) EACH      12.000       50.000      600.00       50.000      600.00      50.000      600.00 
           04. Grow Low Sumac - Rhus Aromatica 
           "Grow Low" 18-Inch #3 Pot 
632.0201   Shrubs (species) (size) (root) EACH      15.000       47.000      705.00       47.000      705.00      47.000      705.00 
           05. Red Twig Dogwood - Cornus Species 
           24-Inch #5 Pot 
632.0201   Shrubs (species) (size) (root) EACH      11.000       55.000      605.00       55.000      605.00      55.000      605.00 
           06. Black Lace Elderberry - Sambucas 
           Canadensis 24-Inch #5 Pot 
632.0201   Shrubs (species) (size) (root) EACH      16.000       55.000      880.00       55.000      880.00      55.000      880.00 
           07. Rugosa Rose - Rosa Species 
           18-Inch #3 Pot 
632.0301   Vines (species) (size) (root)  EACH     110.000       29.000     3190.00       29.000     3190.00      29.000     3190.00 
           01. Black Eyed Susan - Rudbeckia Hirta 
           #1 Pot 
632.0301   Vines (species) (size) (root)  EACH     114.000       25.000     2850.00       25.000     2850.00      25.000     2850.00 
           02. Catmint - Nepeta 
           #1 Pot 
632.0301   Vines (species) (size) (root)  EACH     196.000       25.000     4900.00       25.000     4900.00      25.000     4900.00 
           03. Dward Daylilies - Hemerocallis 
           "Stella Doro" #1 Pot 
632.0301   Vines (species) (size) (root)  EACH      12.000       35.000      420.00       35.000      420.00      35.000      420.00 
           04. Russian Sage - Perovskia 
           #1 Pot 
632.0301   Vines (species) (size) (root)  EACH     114.000       25.000     2850.00       25.000     2850.00      25.000     2850.00 
           05. Shasta Daisy - Leucanthemum 
           #1 Pot 
632.0301   Vines (species) (size) (root)  EACH      32.000       35.000     1120.00       35.000     1120.00      35.000     1120.00 
           06. Karl Foerster Grass - Calamogrostis 
           Acutiflora #1 Pot 
632.0301   Vines (species) (size) (root)  EACH      12.000       35.000      420.00       35.000      420.00      35.000      420.00 
           07. Northwind Switchgrass - Panicum 
           Virgatum #1 Pot 
632.0301   Vines (species) (size) (root)  EACH      36.000       35.000     1260.00       35.000     1260.00      35.000     1260.00 
           08. Red Flame Grass - Miscanthus 
           Purpurscens #1 Pot 
632.9101   Landscape Planting Surv & Care EACH      30.000      360.000    10800.00      360.000    10800.00     360.000    10800.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
634.0412   Posts Wood 4x4-Inch X 12-FT    EACH      74.000       52.000     3848.00       52.000     3848.00      52.000     3848.00 
637.2210   Signs Type II Reflective H     SF       477.000       15.150     7226.55       15.150     7226.55      15.150     7226.55 
637.2230   Signs Type II Reflective F     SF        50.000       25.000     1250.00       25.000     1250.00      25.000     1250.00 
638.2602   Removing Signs Type II         EACH      42.000       10.000      420.00       10.000      420.00      10.000      420.00 
638.3000   Removing Small Sign Supports   EACH      42.000       10.000      420.00       10.000      420.00      10.000      420.00 
642.5001   Field Office Type B            EACH       1.000     7779.730     7779.73     8500.000     8500.00    8980.000     8980.00 
643.0100   Traffic Control (project)      EACH       1.000    30000.000    30000.00        1.000        1.00   30000.000    30000.00 
           01. 2070-10-70 
643.0300   Traffic Control Drums          DAY    42000.000        0.250    10500.00        0.250    10500.00       0.250    10500.00 
643.0410   Traffic Control Barricades Typ DAY     2500.000        0.200      500.00        0.200      500.00       0.200      500.00 
643.0420   Traffic Control Barricades Typ DAY     4020.000        0.500     2010.00        0.500     2010.00       0.500     2010.00 
643.0705   Traffic Control Warning Lights DAY     2000.000        0.200      400.00        0.200      400.00       0.200      400.00 
643.0715   Traffic Control Warning Lights DAY     2000.000        0.200      400.00        0.200      400.00       0.200      400.00 
643.0800   Traffic Control Arrow Boards   DAY      120.000       25.000     3000.00       25.000     3000.00      25.000     3000.00 
643.0900   Traffic Control Signs          DAY     9560.000        0.500     4780.00        0.500     4780.00       0.500     4780.00 
643.0920   Traffic Control Covering Signs EACH       5.000      100.000      500.00      100.000      500.00     100.000      500.00 
643.1055.S Truck or Trailer Mounted Atten DAY        3.000      500.000     1500.00      500.000     1500.00     500.000     1500.00 
           01. 2070-10-70 
645.0112   Geotextile Fabric Type DF Sche SY        95.000        5.000      475.00        8.000      760.00       5.000      475.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     15920.000        0.720    11462.40        0.720    11462.40       0.720    11462.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2030.000        1.000     2030.00        1.000     2030.00       1.000     2030.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      166.000      664.00      166.000      664.00     166.000      664.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      185.000      740.00      185.000      740.00     185.000      740.00 
647.0566   Pavement Marking Stop Line Epo LF       185.000       11.250     2081.25       11.250     2081.25      11.250     2081.25 
647.0766   Pavement Marking Crosswalk Epo LF      1400.000        7.450    10430.00        7.450    10430.00       7.450    10430.00 
649.0200   Temp Pvt Marking Reflective Pa LF      3000.000        2.000     6000.00        1.500     4500.00       1.000     3000.00 
649.0300   Temp Pvt Marking Reflective Ta LF       500.000        1.000      500.00        1.000      500.00       1.000      500.00 
649.0400   Temp Pvt Marking Removable Tap LF       700.000        1.000      700.00        1.000      700.00       1.000      700.00 
650.5500   Construction Staking Curb Gutt LF      3470.000        0.600     2082.00        0.600     2082.00       0.600     2082.00 
650.8000   Construction Staking Resurfaci LF      6820.000        0.100      682.00        0.100      682.00       0.100      682.00 
650.8500   Const Staking Elec Install (pr LS         1.000     4000.000     4000.00     1000.000     1000.00    1000.000     1000.00 
           01. 2070-10-70 
650.9910   Const Staking Supplemental Con LS         1.000     2600.000     2600.00      600.000      600.00     600.000      600.00 
           01. 2070-10-70 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1415.000        3.750     5306.25        3.750     5306.25       3.790     5362.85 
652.0235   Conduit Rigid Nonmetallic Sch  LF       535.000        4.750     2541.25        4.750     2541.25       4.800     2568.00 
652.0605   Conduit Special 2-Inch         LF       125.000       16.500     2062.50       16.500     2062.50      16.670     2083.75 
652.0615   Conduit Special 3-Inch         LF      1310.000       19.750    25872.50       19.750    25872.50      19.950    26134.50 
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652.0700.S Install Conduit into Existing  EACH       2.000      375.000      750.00      375.000      750.00     378.750      757.50 
652.0800   Conduit Loop Detector          LF       868.000        3.500     3038.00        3.500     3038.00       3.540     3072.72 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       7.000      725.000     5075.00      725.000     5075.00     732.250     5125.75 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      18.000      750.000    13500.00      750.000    13500.00     757.500    13635.00 
653.0905   Removing Pull Boxes            EACH      25.000       45.000     1125.00       45.000     1125.00      45.450     1136.25 
654.0101   Concrete Bases Type 1          EACH      15.000      525.000     7875.00      525.000     7875.00     530.250     7953.75 
654.0102   Concrete Bases Type 2          EACH       6.000      800.000     4800.00      800.000     4800.00     808.000     4848.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1150.000     2300.00     1150.000     2300.00    1161.500     2323.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       820.000        0.950      779.00        0.950      779.00       0.960      787.20 
655.0240   Cable Traffic Signal 7-14 AWG  LF        80.000        1.150       92.00        1.150       92.00       1.160       92.80 
655.0260   Cable Traffic Signal 12-14 AWG LF      3670.000        1.450     5321.50        1.450     5321.50       1.460     5358.20 
655.0515   Electrical Wire Traffic Signal LF      3800.000        0.650     2470.00        0.650     2470.00       0.660     2508.00 
655.0700   Loop Detector Lead In Cable    LF      4220.000        1.050     4431.00        1.050     4431.00       1.060     4473.20 
655.0800   Loop Detector Wire             LF      3675.000        0.750     2756.25        0.750     2756.25       0.760     2793.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1010.000     1010.00     1010.000     1010.00    1020.100     1020.10 
           01. Layton Avenue & Pine Street 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1010.000     1010.00     1010.000     1010.00    1020.100     1020.10 
           02. Layton Avenue & Brust Avenue 
657.0100   Pedestal Bases                 EACH      15.000      180.000     2700.00      180.000     2700.00     181.800     2727.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       6.000      355.000     2130.00      355.000     2130.00     358.550     2151.30 
657.0305   Poles Type 2                   EACH       6.000     1565.000     9390.00     1565.000     9390.00    1580.650     9483.90 
657.0425   Traffic Signal Standards Alumi EACH      13.000      455.000     5915.00      455.000     5915.00     459.550     5974.15 
657.0430   Traffic Signal Standards Alumi EACH       2.000      415.000      830.00      415.000      830.00     419.150      838.30 
657.0585   Trombone Arms 15-FT            EACH       2.000     1150.000     2300.00     1150.000     2300.00    1161.500     2323.00 
657.0595   Trombone Arms 25-FT            EACH       4.000     1475.000     5900.00     1475.000     5900.00    1489.750     5959.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      21.000      355.000     7455.00      355.000     7455.00     358.550     7529.55 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      455.000     1820.00      455.000     1820.00     459.550     1838.20 
658.0215   Backplates Signal Face 3 Secti EACH      21.000       66.000     1386.00       66.000     1386.00      66.660     1399.86 
658.0220   Backplates Signal Face 4 Secti EACH       4.000       82.000      328.00       82.000      328.00      82.820      331.28 
658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      227.000     2724.00      227.000     2724.00     229.270     2751.24 
658.0600   Led Modules 12-Inch Red Ball   EACH      21.000       53.000     1113.00       53.000     1113.00      53.530     1124.13 
658.0605   Led Modules 12-Inch Yellow Bal EACH      21.000       53.000     1113.00       53.000     1113.00      53.530     1124.13 
658.0610   Led Modules 12-Inch Green Ball EACH      19.000       53.000     1007.00       53.000     1007.00      53.530     1017.07 
658.0615   Led Modules 12-Inch Red Arrow  EACH       4.000       53.000      212.00       53.000      212.00      53.530      214.12 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       53.000      424.00       53.000      424.00      53.530      428.24 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       53.000      318.00       53.000      318.00      53.530      321.18 
658.0635   Led Modules Ped Countdwn Timer EACH      12.000      160.000     1920.00      160.000     1920.00     161.600     1939.20 
658.5069   Signal Mounting Hardware (loca LS         1.000     2735.000     2735.00     2735.000     2735.00    2762.350     2762.35 
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           01. Layton Avenue & Pine Street 
658.5069   Signal Mounting Hardware (loca LS         1.000     1885.000     1885.00     1885.000     1885.00    1903.850     1903.85 
           02. Layton Avenue & Brust Avenue 
661.0200   Temp Traffic Signals for Inter LS         1.000    27555.000    27555.00    27555.000    27555.00   27830.550    27830.55 
           01. Layton Avenue & Pine Street 
661.0300   Generators                     DAY        2.000      750.000     1500.00      750.000     1500.00     757.500     1515.00 
690.0150   Sawing Asphalt                 LF      1127.000        0.900     1014.30        1.600     1803.20       0.900     1014.30 
690.0250   Sawing Concrete                LF      7272.000        1.350     9817.20        1.600    11635.20       1.350     9817.20 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      800.000        5.000     4000.00        5.000     4000.00       5.000     4000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        5.000     4500.00       5.000     4500.00 
SPV.0035   Special                        CY       280.000       55.550    15554.00       55.550    15554.00      55.550    15554.00 
           01. Engineered Soil 
SPV.0035   Special                        CY        39.000       35.000     1365.00       30.000     1170.00      40.000     1560.00 
           02. Bedding Layer 
SPV.0035   Special                        CY       125.000       35.000     4375.00       30.000     3750.00      40.000     5000.00 
           03. Storage Layer 
SPV.0060   Special                        EACH      12.000      235.000     2820.00      235.000     2820.00     237.350     2848.20 
           01. Pedestrian Push Buttons Special 
SPV.0060   Special                        EACH       3.000     7445.000    22335.00     7445.000    22335.00    7519.450    22558.35 
           02. Microwave Vehicle Detector 
SPV.0060   Special                        EACH       6.000      600.000     3600.00      600.000     3600.00     600.000     3600.00 
           03. Informational Signs 
SPV.0060   Special                        EACH      17.000      880.000    14960.00      880.000    14960.00     150.000     2550.00 
           04. 6-Inch Cleanout 
SPV.0060   Special                        EACH       6.000      851.950     5111.70      851.950     5111.70     900.000     5400.00 
           05. Stand Pipe With Grate 
SPV.0060   Special                        EACH     116.000      652.800    75724.80      652.800    75724.80     395.000    45820.00 
           06. Inlet Covers Type 57 
SPV.0060   Special                        EACH       1.000     1608.720     1608.72     1608.720     1608.72    2100.000     2100.00 
           07. Inlets Type 45a 
SPV.0060   Special                        EACH      41.000      180.000     7380.00      110.000     4510.00     100.000     4100.00 
           08. Adjusting Water Box 
SPV.0060   Special                        EACH      74.000       60.000     4440.00       60.000     4440.00      60.000     4440.00 
           09. Construction Staking Curb Ramps 
SPV.0060   Special                        EACH      15.000      370.000     5550.00      370.000     5550.00     400.000     6000.00 
           10. Internal Sanitary Manhole Seal 
SPV.0060   Special                        EACH       7.000      935.000     6545.00     2950.000    20650.00     650.000     4550.00 
           11. Temporary Curb Ramp 
SPV.0090   Special                        LF      9520.000        0.500     4760.00        0.500     4760.00       0.500     4760.00 
           01. Construction Staking Concrete 
           Sidewalk 
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SPV.0090   Special                        LF       300.000        7.500     2250.00        7.500     2250.00       7.580     2274.00 
           02. Multicell Conduit and Cable 
           Adjustment 
SPV.0105   Special                        LS         1.000     2150.000     2150.00     2150.000     2150.00    2171.500     2171.50 
           01. Remove Traffic Signals Intersection 
           Of Layton Avenue & Pine Street 
SPV.0105   Special                        LS         1.000     2150.000     2150.00     2150.000     2150.00    2171.500     2171.50 
           02. Remove Traffic Signals Intersection 
           Of Layton Avenue & Brust Avenue 
SPV.0105   Special                        LS         1.000     6500.000     6500.00     6500.000     6500.00    6565.000     6565.00 
           03. Modify Traffic Signals Intersection 
           Of Layton Avenue & Pine Street 
SPV.0105   Special                        LS         1.000     6500.000     6500.00     6500.000     6500.00    6565.000     6565.00 
           04. Modify Traffic Signals Intersection 
           Of Layton Avenue & Brust Avenue 
SPV.0105   Special                        LS         1.000    11575.000    11575.00    11575.000    11575.00   11690.750    11690.75 
           05. Temp Non-Intrusive Veh Detect Sys 
           For Intersections Layton Ave & Pine St 
SPV.0165   Special                        SF         8.000       40.000      320.00       35.000      280.00      35.000      280.00 
           01. Temporary Detectable Warning Field 
SPV.0165   Special                        SF       120.000       27.510     3301.20       47.000     5640.00      70.000     8400.00 
           02. Temporary Pedestrian Surface Asphalt 
SPV.0165   Special                        SF       120.000       20.000     2400.00       17.000     2040.00      70.000     8400.00 
           03. Temporary Pedestrian Surface Plywood 
SPV.0195   Special                        TON        6.000      275.000     1650.00      275.000     1650.00     275.000     1650.00 
           01. Cobblestones 
 
                                      PROPOSAL TOTAL.......              2459920.52               2533002.72              2645830.18 
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               STATE PROJECT(S):  2080-00-71                            LOCATION  Milwaukee       COUNTY 
                                                                                  N Teutonia  Ave 
                                                                                  Loc St 
                                                                                  Milwaukee County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       347.000        3.980     1381.06        3.980     1381.06       3.980     1381.06 
201.0220   Grubbing                       ID       347.000       19.680     6828.96       19.680     6828.96      19.680     6828.96 
204.0100   Removing Pavement              SY     27970.000        1.840    51464.80        1.000    27970.00       2.120    59296.40 
204.0115   Removing Asphaltic Surface But SY       700.000       16.900    11830.00       18.490    12943.00      18.490    12943.00 
204.0150   Removing Curb & Gutter         LF       250.000        4.840     1210.00        7.060     1765.00       5.000     1250.00 
204.0155   Removing Concrete Sidewalk     SY      6950.000        4.350    30232.50        4.060    28217.00       4.000    27800.00 
204.0210   Removing Manholes              EACH       1.000      450.000      450.00      450.000      450.00     450.000      450.00 
204.0220   Removing Inlets                EACH      23.000      300.000     6900.00      300.000     6900.00     300.000     6900.00 
204.0260   Abandoning Inlets              EACH      33.000      300.000     9900.00      300.000     9900.00     300.000     9900.00 
205.0100   Excavation Common              CY     19352.000       11.790   228160.08       15.820   306148.64      17.000   328984.00 
           **P** 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      242.000       60.000    14520.00       65.000    15730.00      80.000    19360.00 
209.0100   Backfill Granular              CY        30.000       40.000     1200.00       35.000     1050.00      50.000     1500.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2620.000     2620.00     6500.000     6500.00    5000.000     5000.00 
           01. 2080-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      790.000       15.730    12426.70       16.100    12719.00      15.000    11850.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    11330.000       13.130   148762.90       12.100   137093.00      10.000   113300.00 
320.0145   Concrete Base 8-Inch           SY        42.000       36.370     1527.54       42.000     1764.00      50.000     2100.00 
415.0070   Concrete Pavement 7-Inch       SY       100.000       35.000     3500.00       30.740     3074.00      40.000     4000.00 
415.0080   Concrete Pavement 8-Inch       SY     29500.000       27.030   797385.00       30.740   906830.00      32.000   944000.00 
415.0210   Concrete Pavement Gaps         EACH       4.000      333.330     1333.32     1135.000     4540.00    1000.000     4000.00 
416.0170   Concrete Driveway 7-Inch       SY      1080.000       39.090    42217.20       38.430    41504.40      41.000    44280.00 
416.0610   Drilled Tie Bars               EACH     100.000        8.000      800.00        6.750      675.00      10.000     1000.00 
440.4410.S Incentive IRI Ride             DOL     5600.000        1.000     5600.00        1.000     5600.00       1.000     5600.00 
455.0605   Tack Coat                      GAL       10.000       20.000      200.00       20.000      200.00      20.000      200.00 
465.0105   Asphaltic Surface              TON      140.000      136.450    19103.00      136.450    19103.00     136.450    19103.00 
601.0322   Concrete Curb & Gutter 22-Inch LF       170.000       27.630     4697.10       26.140     4443.80      25.000     4250.00 
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601.0331   Concrete Curb & Gutter 31-Inch LF      5830.000       12.540    73108.20       15.320    89315.60      18.200   106106.00 
601.0452   Concrete Curb & Gutter Integra LF      3080.000        8.830    27196.40       11.780    36282.40      14.880    45830.40 
602.0410   Concrete Sidewalk 5-Inch       SF     42700.000        3.410   145607.00        3.870   165249.00       4.600   196420.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       300.000       30.000     9000.00       32.000     9600.00      30.000     9000.00 
602.1000   Concrete Loading Zone          SF      3020.000        5.090    15371.80        8.110    24492.20       8.000    24160.00 
608.0412   St Sewer Pipe Reinf Conc Class LF      1420.000       69.000    97980.00       69.000    97980.00      69.000    97980.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     6170.000     6170.00     6170.000     6170.00    6170.000     6170.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000    11165.000    22330.00    11165.000    22330.00   11165.000    22330.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000    18539.000    55617.00    18539.000    55617.00   18539.000    55617.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000     2018.000     2018.00     2018.000     2018.00    2018.000     2018.00 
611.9705   Salvaged Manhole Covers        EACH      89.000      516.000    45924.00      516.000    45924.00     516.000    45924.00 
611.9710   Salvaged Inlet Covers          EACH      32.000      402.000    12864.00      402.000    12864.00     402.000    12864.00 
619.1000   Mobilization                   EACH       1.000    79035.000    79035.00    66500.000    66500.00   51300.000    51300.00 
620.0300   Concrete Median Sloped Nose    SF       180.000        6.760     1216.80       10.000     1800.00      15.000     2700.00 
623.0200   Dust Control Surface Treatment SY     29600.000        0.050     1480.00        0.100     2960.00       0.010      296.00 
625.0100   Topsoil                        SY      9350.000        4.000    37400.00        4.000    37400.00       4.950    46282.50 
629.0210   Fertilizer Type B              CWT        6.000       65.000      390.00       65.000      390.00      65.000      390.00 
631.1000   Sod Lawn                       SY      9350.000        4.500    42075.00        4.500    42075.00       3.950    36932.50 
632.0101   Trees (species) (size) (root)  EACH       5.000      425.000     2125.00      425.000     2125.00     400.000     2000.00 
           01. Freeman Maple, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      425.000     1275.00      425.000     1275.00     400.000     1200.00 
           02. Sunburst Honeylocust B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       7.000      425.000     2975.00      425.000     2975.00     400.000     2800.00 
           03. Callery Pear B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      425.000     1275.00      425.000     1275.00     400.000     1200.00 
           04. Regal Elm, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       4.000      425.000     1700.00      425.000     1700.00     400.000     1600.00 
           05. Ivory Silk Lilac, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      450.000     1350.00      450.000     1350.00     400.000     1200.00 
           06. Eastern Redbud, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      450.000     1350.00      450.000     1350.00     400.000     1200.00 
           07. Sweet Gum Tree, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      450.000     1350.00      450.000     1350.00     400.000     1200.00 
           08. Bald Cypress, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       5.000      450.000     2250.00      450.000     2250.00     400.000     2000.00 
           09. Tulip Tree, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      450.000     1350.00      450.000     1350.00     500.000     1500.00 
           10. English Oak, B&B, 3" 
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632.9101   Landscape Planting Surv & Care EACH      26.000      300.000     7800.00      300.000     7800.00     500.000    13000.00 
642.5401   Field Office Type D            EACH       1.000     7700.000     7700.00    17380.000    17380.00   20000.000    20000.00 
643.0100   Traffic Control (project)      EACH       1.000    17000.000    17000.00    17000.000    17000.00   17000.000    17000.00 
           01. 2080-00-71 
643.0300   Traffic Control Drums          DAY    28575.000        0.250     7143.75        0.250     7143.75       0.250     7143.75 
643.0420   Traffic Control Barricades Typ DAY     6797.000        0.500     3398.50        0.500     3398.50       0.500     3398.50 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     556.000       24.000    13344.00       24.000    13344.00      24.000    13344.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     556.000        8.000     4448.00        8.000     4448.00       8.000     4448.00 
643.0705   Traffic Control Warning Lights DAY    13594.000        0.200     2718.80        0.200     2718.80       0.200     2718.80 
643.0715   Traffic Control Warning Lights DAY    28575.000        0.200     5715.00        0.200     5715.00       0.200     5715.00 
643.0900   Traffic Control Signs          DAY     7350.000        0.500     3675.00        0.500     3675.00       0.500     3675.00 
643.1000   Traffic Control Signs Fixed Me SF        52.500       24.000     1260.00       24.000     1260.00      24.000     1260.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      8999.000        1.450    13048.55        1.450    13048.55       1.450    13048.55 
646.0116   Pavement Marking Epoxy 6-Inch  LF      2645.000        1.850     4893.25        1.850     4893.25       1.850     4893.25 
646.0126   Pavement Marking Epoxy 8-Inch  LF       604.000        2.200     1328.80        2.200     1328.80       2.200     1328.80 
646.0600   Removing Pavement Markings     LF      6803.000        1.000     6803.00        1.000     6803.00       1.000     6803.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      325.000     1300.00      325.000     1300.00     325.000     1300.00 
647.0206   Pavement Marking Arrows Bike L EACH      13.000      115.000     1495.00      115.000     1495.00     115.000     1495.00 
647.0306   Pavement Marking Symbols Bike  EACH      13.000      185.000     2405.00      185.000     2405.00     185.000     2405.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      375.000     1500.00      375.000     1500.00     375.000     1500.00 
647.0456   Pavement Marking Curb Epoxy    LF       381.000        9.750     3714.75        9.750     3714.75       9.750     3714.75 
647.0576   Pavement Marking Stop Line Epo LF       290.000       12.100     3509.00       12.100     3509.00      12.100     3509.00 
647.0776   Pavement Marking Crosswalk Epo LF      1396.000        9.500    13262.00        9.500    13262.00       9.500    13262.00 
649.0100   Temporary Pavement Marking 4-I LF     10424.000        1.000    10424.00        1.000    10424.00       1.000    10424.00 
649.0400   Temp Pvt Marking Removable Tap LF     11977.000        1.000    11977.00        1.000    11977.00       1.000    11977.00 
649.1700   Temporary Pavement Marking Arr EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
649.1900   Temporary Pavement Marking Wor EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
650.4000   Construction Staking Storm Sew EACH     160.000       55.000     8800.00       55.000     8800.00      55.000     8800.00 
650.4500   Construction Staking Subgrade  LF      3390.000        0.010       33.90        0.010       33.90       0.010       33.90 
650.5500   Construction Staking Curb Gutt LF      5830.000        0.530     3089.90        0.530     3089.90       0.530     3089.90 
650.7000   Construction Staking Conc Pave LF      3510.000        3.400    11934.00        3.400    11934.00       3.400    11934.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00     1900.000     1900.00    1900.000     1900.00 
           01. 2080-00-71 
650.9910   Const Staking Supplemental Con LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           01. 2080-00-71 
652.0220   Conduit Rigid Nonmetallic Sch  LF       115.000        4.500      517.50        3.550      408.25       3.550      408.25 
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652.0225   Conduit Rigid Nonmetallic Sch  LF       440.000        5.500     2420.00        3.450     1518.00       3.450     1518.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF      8735.000        5.000    43675.00        4.350    37997.25       4.350    37997.25 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5790.000        5.250    30397.50        4.550    26344.50       4.550    26344.50 
690.0150   Sawing Asphalt                 LF       880.000        1.100      968.00        0.900      792.00       0.900      792.00 
690.0250   Sawing Concrete                LF       180.000        2.750      495.00        2.000      360.00       2.000      360.00 
715.0415   Incentive Strength Conc Paveme DOL     8867.000        1.000     8867.00        1.000     8867.00       1.000     8867.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1800.000        5.000     9000.00        5.000     9000.00       5.000     9000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1800.000        5.000     9000.00        5.000     9000.00       5.000     9000.00 
SPV.0045   Special                        DAY       89.000       20.560     1829.84       55.000     4895.00     100.000     8900.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH      24.000      498.000    11952.00      498.000    11952.00     498.000    11952.00 
           01. Inlet Covers Type 57 
SPV.0060   Special                        EACH       1.000      536.000      536.00      536.000      536.00     536.000      536.00 
           02. Manhole Covers Type 58A 
SPV.0060   Special                        EACH      54.000     1650.000    89100.00     1650.000    89100.00    1650.000    89100.00 
           03. Inlets Type 45A 
SPV.0060   Special                        EACH     104.000       75.000     7800.00       75.000     7800.00     185.000    19240.00 
           04. Inlet Screen Type M 
SPV.0060   Special                        EACH      93.000       75.000     6975.00       75.000     6975.00     185.000    17205.00 
           05. Inlet Screen Type R 
SPV.0060   Special                        EACH      43.000      335.000    14405.00      335.000    14405.00     335.000    14405.00 
           06. Internal Sanitary Manhole Seal 
SPV.0060   Special                        EACH      12.000      500.000     6000.00      500.000     6000.00     500.000     6000.00 
           07. Adjusting Tes Manhole Cover 
SPV.0060   Special                        EACH      60.000       70.000     4200.00       60.000     3600.00     120.000     7200.00 
           08. Adjusting Water Box 
SPV.0060   Special                        EACH      48.000      635.000    30480.00      585.000    28080.00     585.000    28080.00 
           09. Rectangular Polymer Concrete Vault 
           13-Inch X 24-Inch  X 18-Inch 
SPV.0060   Special                        EACH      38.000      685.000    26030.00      640.000    24320.00     640.000    24320.00 
           10. Rectangular Polymer Concrete Vault 
           17-Inch X 30-Inch X 18-Inch 
SPV.0060   Special                        EACH      20.000      325.000     6500.00      250.000     5000.00     250.000     5000.00 
           11. Install Traffic Signal Bases 
SPV.0060   Special                        EACH       6.000     1250.000     7500.00     1000.000     6000.00    1250.000     7500.00 
           12. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       3.000      459.000     1377.00      459.000     1377.00     459.000     1377.00 
           13. Inlet Covers Type 55 
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SPV.0060   Special                        EACH       6.000      834.000     5004.00      834.000     5004.00     834.000     5004.00 
           14. Concrete Collar Modified 
SPV.0060   Special                        EACH       9.000      505.000     4545.00      505.000     4545.00     505.000     4545.00 
           15. Water Main Protection 
SPV.0060   Special                        EACH      33.000      360.000    11880.00      100.000     3300.00     100.000     3300.00 
           16. 18" Diameter x 6 ft. 
           Cylindrical Column Form 
SPV.0060   Special                        EACH      47.000       50.000     2350.00       50.000     2350.00      50.000     2350.00 
           17. Construction Staking Curb Ramp 
SPV.0090   Special                        LF      7330.000        0.450     3298.50        0.450     3298.50       0.450     3298.50 
           01. Construction Staking 
           Concrete Sidewalk 
SPV.0165   Special                        SF      1850.000        7.260    13431.00       16.000    29600.00      12.000    22200.00 
           01. Colored Stamped 
           Concrete Sidewalk 5-Inch 
SPV.0170   Special                        STA       74.000       13.780     1019.72       50.000     3700.00       0.010        0.74 
           01. Test Rolling 
SPV.0180   Special                        SY     29460.000        0.990    29165.40        0.880    25924.80       0.650    19149.00 
           01. Joint Sealing 
SPV.0180   Special                        SY      3430.000       10.160    34848.80       19.710    67605.30      10.000    34300.00 
           02. Track Zone Removal 
SPV.0195   Special                        TON       43.000       58.000     2494.00       58.000     2494.00      58.000     2494.00 
           01. Management Of Solid Waste 
 
                                      PROPOSAL TOTAL.......              2701565.82               2938596.86              3040211.26 
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   BIDDER NO  1:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       347.000        3.980     1381.06        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       347.000       19.680     6828.96        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     27970.000        3.950   110481.50        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       700.000       16.900    11830.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       250.000        8.510     2127.50        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      6950.000        2.920    20294.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      23.000      300.000     6900.00        0.000        0.00       0.000        0.00 
204.0260   Abandoning Inlets              EACH      33.000      300.000     9900.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     19352.000       15.530   300536.56        0.000        0.00       0.000        0.00 
           **P** 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      242.000       74.610    18055.62        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY        30.000       30.000      900.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 2080-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      790.000       15.000    11850.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    11330.000       12.060   136639.80        0.000        0.00       0.000        0.00 
320.0145   Concrete Base 8-Inch           SY        42.000       63.000     2646.00        0.000        0.00       0.000        0.00 
415.0070   Concrete Pavement 7-Inch       SY       100.000       44.000     4400.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     29500.000       38.830  1145485.00        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       4.000     1200.000     4800.00        0.000        0.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY      1080.000       40.000    43200.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     100.000       12.000     1200.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5600.000        1.000     5600.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       10.000       20.000      200.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      140.000      181.000    25340.00        0.000        0.00       0.000        0.00 
601.0322   Concrete Curb & Gutter 22-Inch LF       170.000       22.000     3740.00        0.000        0.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF      5830.000       15.500    90365.00        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF      3080.000       12.500    38500.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     42700.000        3.750   160125.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       300.000       45.000    13500.00        0.000        0.00       0.000        0.00 
602.1000   Concrete Loading Zone          SF      3020.000       10.000    30200.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF      1420.000       69.000    97980.00        0.000        0.00       0.000        0.00 
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611.2004   Manholes 4-FT Diameter         EACH       1.000     6170.000     6170.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000    11165.000    22330.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000    18539.000    55617.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000     2018.000     2018.00        0.000        0.00       0.000        0.00 
611.9705   Salvaged Manhole Covers        EACH      89.000      516.000    45924.00        0.000        0.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH      32.000      402.000    12864.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   453027.750   453027.75        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       180.000       10.000     1800.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     29600.000        0.260     7696.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      9350.000        4.950    46282.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        6.000      650.000     3900.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      9350.000        3.950    36932.50        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       5.000      400.000     2000.00        0.000        0.00       0.000        0.00 
           01. Freeman Maple, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
           02. Sunburst Honeylocust B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       7.000      400.000     2800.00        0.000        0.00       0.000        0.00 
           03. Callery Pear B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
           04. Regal Elm, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00        0.000        0.00       0.000        0.00 
           05. Ivory Silk Lilac, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
           06. Eastern Redbud, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
           07. Sweet Gum Tree, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
           08. Bald Cypress, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       5.000      400.000     2000.00        0.000        0.00       0.000        0.00 
           09. Tulip Tree, B&B, 3" 
632.0101   Trees (species) (size) (root)  EACH       3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
           10. English Oak, B&B, 3" 
632.9101   Landscape Planting Surv & Care EACH      26.000      500.000    13000.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000    11530.000    11530.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    17000.000    17000.00        0.000        0.00       0.000        0.00 
           01. 2080-00-71 
643.0300   Traffic Control Drums          DAY    28575.000        0.250     7143.75        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     6797.000        0.500     3398.50        0.000        0.00       0.000        0.00 
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643.0500   Traffic Cntrl Flex Tubular Mar EACH     556.000       24.000    13344.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     556.000        8.000     4448.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    13594.000        0.200     2718.80        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    28575.000        0.200     5715.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     7350.000        0.500     3675.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        52.500       24.000     1260.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      8999.000        1.450    13048.55        0.000        0.00       0.000        0.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF      2645.000        1.850     4893.25        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       604.000        2.200     1328.80        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      6803.000        1.000     6803.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      325.000     1300.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      13.000      115.000     1495.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      13.000      185.000     2405.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      375.000     1500.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       381.000        9.750     3714.75        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF       290.000       12.100     3509.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF      1396.000        9.500    13262.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     10424.000        1.000    10424.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     11977.000        1.000    11977.00        0.000        0.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
649.1900   Temporary Pavement Marking Wor EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     160.000       55.000     8800.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      3390.000        0.010       33.90        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      5830.000        0.530     3089.90        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      3510.000        3.400    11934.00        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           01. 2080-00-71 
650.9910   Const Staking Supplemental Con LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           01. 2080-00-71 
652.0220   Conduit Rigid Nonmetallic Sch  LF       115.000        3.550      408.25        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       440.000        3.450     1518.00        0.000        0.00       0.000        0.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF      8735.000        4.350    37997.25        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      5790.000        4.550    26344.50        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       880.000        1.100      968.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       180.000        2.750      495.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     8867.000        1.000     8867.00        0.000        0.00       0.000        0.00 
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ASP.1T0A   On-the-Job Training Apprentice HRS     1800.000        5.000     9000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1800.000        5.000     9000.00        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY       89.000       62.500     5562.50        0.000        0.00       0.000        0.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH      24.000      498.000    11952.00        0.000        0.00       0.000        0.00 
           01. Inlet Covers Type 57 
SPV.0060   Special                        EACH       1.000      536.000      536.00        0.000        0.00       0.000        0.00 
           02. Manhole Covers Type 58A 
SPV.0060   Special                        EACH      54.000     1650.000    89100.00        0.000        0.00       0.000        0.00 
           03. Inlets Type 45A 
SPV.0060   Special                        EACH     104.000      185.000    19240.00        0.000        0.00       0.000        0.00 
           04. Inlet Screen Type M 
SPV.0060   Special                        EACH      93.000      185.000    17205.00        0.000        0.00       0.000        0.00 
           05. Inlet Screen Type R 
SPV.0060   Special                        EACH      43.000      335.000    14405.00        0.000        0.00       0.000        0.00 
           06. Internal Sanitary Manhole Seal 
SPV.0060   Special                        EACH      12.000      500.000     6000.00        0.000        0.00       0.000        0.00 
           07. Adjusting Tes Manhole Cover 
SPV.0060   Special                        EACH      60.000      120.000     7200.00        0.000        0.00       0.000        0.00 
           08. Adjusting Water Box 
SPV.0060   Special                        EACH      48.000      585.000    28080.00        0.000        0.00       0.000        0.00 
           09. Rectangular Polymer Concrete Vault 
           13-Inch X 24-Inch  X 18-Inch 
SPV.0060   Special                        EACH      38.000      640.000    24320.00        0.000        0.00       0.000        0.00 
           10. Rectangular Polymer Concrete Vault 
           17-Inch X 30-Inch X 18-Inch 
SPV.0060   Special                        EACH      20.000      250.000     5000.00        0.000        0.00       0.000        0.00 
           11. Install Traffic Signal Bases 
SPV.0060   Special                        EACH       6.000      375.000     2250.00        0.000        0.00       0.000        0.00 
           12. Utility Line Opening (ULO) 
SPV.0060   Special                        EACH       3.000      459.000     1377.00        0.000        0.00       0.000        0.00 
           13. Inlet Covers Type 55 
SPV.0060   Special                        EACH       6.000      834.000     5004.00        0.000        0.00       0.000        0.00 
           14. Concrete Collar Modified 
SPV.0060   Special                        EACH       9.000      505.000     4545.00        0.000        0.00       0.000        0.00 
           15. Water Main Protection 
SPV.0060   Special                        EACH      33.000      424.250    14000.25        0.000        0.00       0.000        0.00 
           16. 18" Diameter x 6 ft. 
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           Cylindrical Column Form 
SPV.0060   Special                        EACH      47.000       50.000     2350.00        0.000        0.00       0.000        0.00 
           17. Construction Staking Curb Ramp 
SPV.0090   Special                        LF      7330.000        0.450     3298.50        0.000        0.00       0.000        0.00 
           01. Construction Staking 
           Concrete Sidewalk 
SPV.0165   Special                        SF      1850.000        9.500    17575.00        0.000        0.00       0.000        0.00 
           01. Colored Stamped 
           Concrete Sidewalk 5-Inch 
SPV.0170   Special                        STA       74.000       80.000     5920.00        0.000        0.00       0.000        0.00 
           01. Test Rolling 
SPV.0180   Special                        SY     29460.000        0.650    19149.00        0.000        0.00       0.000        0.00 
           01. Joint Sealing 
SPV.0180   Special                        SY      3430.000       16.940    58104.20        0.000        0.00       0.000        0.00 
           02. Track Zone Removal 
SPV.0195   Special                        TON       43.000      119.370     5132.91        0.000        0.00       0.000        0.00 
           01. Management Of Solid Waste 
 
                                      PROPOSAL TOTAL.......              3667273.31                     0.00                    0.00 
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               STATE PROJECT(S):  2310-19-70                            LOCATION  Washington      COUNTY 
                                                                                  Sumner St, City Hartford 
                                                                                  STH 60 
                                                                                  Washington County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  PAYNE AND DOLAN, INC 
   BIDDER NO  2:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1226.000        5.500     6743.00        6.850     8398.10       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY     13013.000        4.220    54914.86        4.350    56606.55       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      3433.000        8.090    27772.97        8.950    30725.35       0.000        0.00 
204.0125   Removing Asphaltic Surface Mil TON    14100.000       12.560   177096.00        7.990   112659.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      4923.000        3.500    17230.50        5.000    24615.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      2017.000        6.000    12102.00        4.000     8068.00       0.000        0.00 
204.0185   Removing Masonry               CY        35.000       75.000     2625.00      150.000     5250.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      20.000      150.000     3000.00      250.000     5000.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      450.000      450.00     2500.000     2500.00       0.000        0.00 
204.0220   Removing Inlets                EACH      25.000      250.000     6250.00     1256.240    31406.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       355.000       10.000     3550.00       14.610     5186.55       0.000        0.00 
           12. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       147.000       10.000     1470.00       17.260     2537.22       0.000        0.00 
           18. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        11.000       10.000      110.00       31.770      349.47       0.000        0.00 
           24. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF         4.000       20.000       80.00       94.980      379.92       0.000        0.00 
           30. 30-Inch 
204.0250   Abandoning Manholes            EACH      10.000      400.000     4000.00     1250.000    12500.00       0.000        0.00 
205.0100   Excavation Common              CY      6046.000       13.000    78598.00       13.040    78839.84       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       40.000       70.000     2800.00      100.000     4000.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3700.000     3700.00     2500.000     2500.00       0.000        0.00 
           01. 2310-19-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      607.000       15.000     9105.00       24.000    14568.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     4386.000       14.100    61842.60       14.210    62325.06       0.000        0.00 
310.0110   Base Aggregate Open Graded     TON     1611.000       16.000    25776.00       15.150    24406.65       0.000        0.00 
311.0110   Breaker Run                    TON     4365.000       13.500    58927.50       10.880    47491.20       0.000        0.00 
415.0100   Concrete Pavement 10-Inch      SY      1051.000       50.200    52760.20       48.690    51173.19       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY       800.000       41.390    33112.00       50.000    40000.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
416.0610   Drilled Tie Bars               EACH    1265.000        5.000     6325.00        7.690     9727.85       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH    2024.000       14.000    28336.00       11.890    24065.36       0.000        0.00 
416.1710   Concrete Pavement Repair       SY       786.000       57.790    45422.94       92.690    72854.34       0.000        0.00 
416.1715   Concrete Pavement Repair SHES  SY       375.000       94.410    35403.75      114.690    43008.75       0.000        0.00 
416.1720   Concrete Pavement Replacement  SY        32.000       68.890     2204.48      110.120     3523.84       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    15740.000        1.000    15740.00        1.000    15740.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      990.000        1.000      990.00        5.000     4950.00       0.000        0.00 
455.0605   Tack Coat                      GAL    10146.000        2.000    20292.00        1.490    15117.54       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON    17854.000       57.360  1024105.44       57.400  1024819.60       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    11500.000        1.000    11500.00        1.000    11500.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     2100.000        1.030     2163.00        1.880     3948.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      218.000       95.750    20873.50       65.400    14257.20       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON     1800.000       90.710   163278.00       86.000   154800.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       20.000       90.650     1813.00      100.000     2000.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      230.000       61.600    14168.00       59.600    13708.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       7.000      350.000     2450.00      713.640     4995.48       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      2049.000       18.340    37578.66       19.950    40877.55       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      5047.000       16.370    82619.39       19.950   100687.65       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       453.000       20.000     9060.00       21.000     9513.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     32362.000        3.300   106794.60        5.000   161810.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       992.000       35.000    34720.00       32.000    31744.00       0.000        0.00 
602.1500   Concrete Steps                 SF        17.000       80.000     1360.00       75.000     1275.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF         3.000      250.000      750.00      489.810     1469.43       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       632.000       65.000    41080.00       61.570    38912.24       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        33.000       60.000     1980.00       94.750     3126.75       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       192.000       70.000    13440.00       80.440    15444.48       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF        10.000      120.000     1200.00      161.130     1611.30       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       9.000      525.000     4725.00      395.440     3558.96       0.000        0.00 
611.0610   Inlet Covers Type BW           EACH       2.000      625.000     1250.00      500.940     1001.88       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      25.000      525.000    13125.00      515.710    12892.75       0.000        0.00 
611.0666   Inlet Covers Type Z            EACH      10.000      525.000     5250.00      505.160     5051.60       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       9.000     1400.000    12600.00     3201.200    28810.80       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       4.000     2400.000     9600.00     5899.200    23596.80       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2700.000     5400.00     8069.480    16138.96       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      16.000     1150.000    18400.00     2712.840    43405.44       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      13.000     1050.000    13650.00     1997.270    25964.51       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      13.000      250.000     3250.00      738.610     9601.93       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       9.000      250.000     2250.00      495.910     4463.19       0.000        0.00 
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612.0104   Pipe Underdrain 4-Inch         LF      4610.000        5.500    25355.00        4.560    21021.60       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       493.000        5.750     2834.75        6.010     2962.93       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       234.000        8.000     1872.00        6.770     1584.18       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   372862.780   372862.78   354464.600   354464.60       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       491.000        8.000     3928.00        9.000     4419.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     26059.000        0.100     2605.90        0.010      260.59       0.000        0.00 
625.0100   Topsoil                        SY      5720.000        3.400    19448.00        3.400    19448.00       0.000        0.00 
627.0200   Mulching                       SY      1300.000        0.100      130.00        0.100      130.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     500.000        4.000     2000.00        4.000     2000.00       0.000        0.00 
628.1504   Silt Fence                     LF      2770.000        1.650     4570.50        1.650     4570.50       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       700.000        0.010        7.00        0.010        7.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      20.000       20.000      400.00       20.000      400.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      10.000       20.000      200.00       20.000      200.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY      2180.000        1.100     2398.00        1.100     2398.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE       0.500      500.000      250.00      500.000      250.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      42.000       35.000     1470.00       35.000     1470.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      23.000       35.000      805.00       35.000      805.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     151.000       35.000     5285.00       35.000     5285.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      44.000       87.000     3828.00       87.000     3828.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       100.000        5.000      500.00        5.000      500.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       5.000       35.000      175.00      100.000      500.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        4.170       60.000      250.20       60.000      250.20       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        90.000        4.000      360.00       10.000      900.00       0.000        0.00 
630.0200   Seeding Temporary              LB        75.000        1.000       75.00       10.000      750.00       0.000        0.00 
631.1000   Sod Lawn                       SY      5720.000        3.380    19333.60        3.380    19333.60       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     130.000       58.000     7540.00       58.000     7540.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      90.000       62.000     5580.00       62.000     5580.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       3.000      100.000      300.00      100.000      300.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1851.450       15.000    27771.75       15.000    27771.75       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       193.960       22.000     4267.12       22.000     4267.12       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       153.750       17.000     2613.75       17.000     2613.75       0.000        0.00 
638.2102   Moving Signs Type II           EACH       3.000       75.000      225.00       75.000      225.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     154.000       10.000     1540.00       10.000     1540.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     141.000       15.000     2115.00       15.000     2115.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     8712.700     8712.70    10020.000    10020.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    60714.000    60714.00    27000.000    27000.00       0.000        0.00 
           01. 2310-19-70 
643.0300   Traffic Control Drums          DAY   108910.000        0.240    26138.40        0.240    26138.40       0.000        0.00 
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643.0420   Traffic Control Barricades Typ DAY    10090.000        0.700     7063.00        0.700     7063.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      43.000       20.000      860.00       20.000      860.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      43.000       10.000      430.00       10.000      430.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    20180.000        0.100     2018.00        0.100     2018.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     3106.000        0.500     1553.00        0.500     1553.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      222.000       25.000     5550.00       25.000     5550.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    20678.000        0.500    10339.00        0.500    10339.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        32.000       34.000     1088.00       34.000     1088.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      306.000       50.000    15300.00       50.000    15300.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     42051.000        0.750    31538.25        0.750    31538.25       0.000        0.00 
646.0600   Removing Pavement Markings     LF       345.000        5.000     1725.00        5.000     1725.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2490.000        8.750    21787.50        8.750    21787.50       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1015.000       10.950    11114.25       10.950    11114.25       0.000        0.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      5855.000        5.800    33959.00        5.800    33959.00       0.000        0.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      3800.000        7.700    29260.00        7.700    29260.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       715.000        9.750     6971.25        9.750     6971.25       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      25.000      145.000     3625.00      145.000     3625.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF       255.000       10.500     2677.50       10.500     2677.50       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     27549.000        0.330     9091.17        0.330     9091.17       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     41971.000        1.000    41971.00        1.000    41971.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF       800.000        1.000      800.00        1.000      800.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      2780.000        2.000     5560.00        2.000     5560.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        66.000        6.000      396.00        6.000      396.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      24.000      110.000     2640.00      110.000     2640.00       0.000        0.00 
649.1900   Temporary Pavement Marking Wor EACH       2.000       90.000      180.00       90.000      180.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH      14.000      180.000     2520.00      180.000     2520.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      44.000       55.000     2420.00       55.000     2420.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1598.000        0.010       15.98        0.010       15.98       0.000        0.00 
650.5000   Construction Staking Base      LF      1598.000        0.800     1278.40        0.800     1278.40       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      7096.000        0.500     3548.00        0.500     3548.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. Grand Avenue Modular Block Gravity 
           Wall SW 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. Sell Drive Modular Block Gravity 
           Wall SE 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
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           02. Grand Avenue Modular Block Gravity 
           Wall NW 
650.7000   Construction Staking Conc Pave LF       654.000        2.000     1308.00        2.000     1308.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     10388.000        0.110     1142.68        0.110     1142.68       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 2310-19-70 
650.9910   Const Staking Supplemental Con LS         1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           01. 2310-19-70 
650.9920   Construction Staking Slope Sta LF     15060.000        0.340     5120.40        0.340     5120.40       0.000        0.00 
652.0210   Conduit Rigid Nonmetallic Sch  LF        30.000        3.500      105.00        5.000      150.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       481.000        4.500     2164.50        5.000     2405.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       776.000        5.000     3880.00        6.000     4656.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF        61.000       19.000     1159.00       15.000      915.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      1160.000       25.000    29000.00       25.000    29000.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       739.000        3.750     2771.25        4.500     3325.50       0.000        0.00 
652.0900   Loop Detector Slots            LF       652.000       15.000     9780.00       15.000     9780.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       3.000      725.000     2175.00      750.000     2250.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      21.000      750.000    15750.00      780.000    16380.00       0.000        0.00 
653.0900   Adjusting Pull Boxes           EACH       2.000      165.000      330.00      150.000      300.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      31.000       75.000     2325.00       75.000     2325.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       9.000      550.000     4950.00      600.000     5400.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       7.000      850.000     5950.00      775.000     5425.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       2.000     2675.000     5350.00     4500.000     9000.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       2.000     4435.000     8870.00     7500.000    15000.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1250.000     2500.00     1250.000     2500.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1094.000        1.500     1641.00        0.800      875.20       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1160.000        1.250     1450.00        0.950     1102.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      3285.000        1.550     5091.75        1.300     4270.50       0.000        0.00 
655.0265   Cable Traffic Signal 15-12 AWG LF       275.000        2.450      673.75        2.250      618.75       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       666.000        1.050      699.30        1.250      832.50       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      3061.000        0.650     1989.65        0.700     2142.70       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       536.000        0.600      321.60        0.650      348.40       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF       728.000        1.100      800.80        1.250      910.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      2376.000        0.850     2019.60        0.600     1425.60       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. STH 60 & Grand Avenue 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           02. STH 60 & CTH K (Lone Oak Lane) 
657.0100   Pedestal Bases                 EACH       9.000      177.000     1593.00      145.000     1305.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       7.000      375.000     2625.00      295.000     2065.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       4.000     2425.000     9700.00     2385.000     9540.00       0.000        0.00 
657.0315   Poles Type 4                   EACH       2.000     1675.000     3350.00     1275.000     2550.00       0.000        0.00 
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657.0420   Traffic Signal Standards Alumi EACH       5.000      445.000     2225.00      435.000     2175.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       2.000      465.000      930.00      445.000      890.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       2.000      425.000      850.00      410.000      820.00       0.000        0.00 
657.0585   Trombone Arms 15-FT            EACH       2.000     1200.000     2400.00      988.000     1976.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       2.000     1475.000     2950.00     1250.000     2500.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       6.000      245.000     1470.00      175.000     1050.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      26.000      350.000     9100.00      300.000     7800.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       4.000      500.000     2000.00      400.000     1600.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      26.000       66.000     1716.00       50.000     1300.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       4.000       90.000      360.00       65.000      260.00       0.000        0.00 
658.0412   Pedestrian Signal Face 12-Inch EACH      16.000      227.000     3632.00      225.000     3600.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      18.000      250.000     4500.00      235.000     4230.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      30.000       58.000     1740.00       66.000     1980.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      30.000       58.000     1740.00       67.000     2010.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      30.000       58.000     1740.00       68.000     2040.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       4.000       58.000      232.00       66.000      264.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       4.000       58.000      232.00       67.000      268.00       0.000        0.00 
658.0660   Led Modules Countdwn Timer 12- EACH      16.000      160.000     2560.00      160.000     2560.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2995.000     2995.00     2400.000     2400.00       0.000        0.00 
           01. STH 60 & Grand Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000     2995.000     2995.00     2400.000     2400.00       0.000        0.00 
           02. STH 60 & CTH K (Lone Oak Lane) 
659.1125   Luminaires Utility LED C       EACH       4.000      665.000     2660.00      510.000     2040.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    26000.000    26000.00    20000.000    20000.00       0.000        0.00 
           01. STH 60 & Grand Avenue 
661.0200   Temp Traffic Signals for Inter LS         1.000    25500.000    25500.00    20000.000    20000.00       0.000        0.00 
           02. STH 60 & CTH K (Lone Oak Lane) 
690.0150   Sawing Asphalt                 LF     26635.000        0.700    18644.50        0.750    19976.25       0.000        0.00 
690.0250   Sawing Concrete                LF      5076.000        1.250     6345.00        1.650     8375.40       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1100.000        5.000     5500.00        5.000     5500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1600.000        5.000     8000.00        5.000     8000.00       0.000        0.00 
SPV.0060   Special                        EACH      25.000      810.000    20250.00      810.000    20250.00       0.000        0.00 
           01. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH      48.000      725.000    34800.00      725.000    34800.00       0.000        0.00 
           02. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
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SPV.0060   Special                        EACH       5.000      890.000     4450.00      890.000     4450.00       0.000        0.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00       0.000        0.00 
           04. Concrete Maintenance Platform 48" X 
           36" X 4" 
SPV.0060   Special                        EACH       1.000      275.000      275.00      250.000      250.00       0.000        0.00 
           05. Installing Wavetronix Mini Power 
           Module 
SPV.0060   Special                        EACH       1.000      145.000      145.00      110.000      110.00       0.000        0.00 
           06. Installing Wavetronix Click 200 
           Module 
SPV.0060   Special                        EACH       1.000     1975.000     1975.00     2000.000     2000.00       0.000        0.00 
           07. Installing Wavetronix Detector 
           (HD 125) Module & Cable 
SPV.0060   Special                        EACH       1.000      475.000      475.00     1400.000     1400.00       0.000        0.00 
           08. Installing Cabinet Heater & 
           Thermostat 
SPV.0060   Special                        EACH       1.000      375.000      375.00      450.000      450.00       0.000        0.00 
           09. Installing Poles Type 2 
SPV.0060   Special                        EACH       1.000      650.000      650.00     1600.000     1600.00       0.000        0.00 
           10. Installing CCTV Pole Mounted Cabinet 
           24" X 51" 
SPV.0060   Special                        EACH      25.000      200.000     5000.00     1076.160    26904.00       0.000        0.00 
           11. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       8.000      350.000     2800.00      981.190     7849.52       0.000        0.00 
           12. Adjusting Water Manhole Covers 
SPV.0060   Special                        EACH       1.000     4375.000     4375.00     4800.000     4800.00       0.000        0.00 
           13. Poles Type 9 
SPV.0060   Special                        EACH       1.000     4950.000     4950.00     5200.000     5200.00       0.000        0.00 
           14. Poles Type 10 
SPV.0060   Special                        EACH       1.000     9050.000     9050.00     8810.000     8810.00       0.000        0.00 
           15. Poles Type 12 
SPV.0060   Special                        EACH       1.000    10700.000    10700.00    10310.000    10310.00       0.000        0.00 
           16. Poles Type 13 
SPV.0060   Special                        EACH       1.000     3250.000     3250.00     3265.000     3265.00       0.000        0.00 
           17. Monotube Arms 25-Ft 
SPV.0060   Special                        EACH       1.000     3395.000     3395.00     3380.000     3380.00       0.000        0.00 
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           18. Monotube Arms 30-Ft 
SPV.0060   Special                        EACH       1.000     5875.000     5875.00     6000.000     6000.00       0.000        0.00 
           19. Monotube Arms 35-Ft 
SPV.0060   Special                        EACH       1.000     6575.000     6575.00     6500.000     6500.00       0.000        0.00 
           20. Monotube Arms 40-Ft 
SPV.0060   Special                        EACH      27.000      350.000     9450.00      717.440    19370.88       0.000        0.00 
           21. Adjusting Sanitary Sewer Manhole 
           Covers 
SPV.0060   Special                        EACH       2.000      600.000     1200.00      555.000     1110.00       0.000        0.00 
           22. Luminaire Arms Steel 15-Ft 
SPV.0060   Special                        EACH       8.000      675.000     5400.00      600.000     4800.00       0.000        0.00 
           23. Temporary Traffic Signal Controller 
           Programming 
SPV.0060   Special                        EACH     162.000      300.000    48600.00     2310.790   374347.98       0.000        0.00 
           24. Drainage Structure Repair and 
           Cleaning 
SPV.0090   Special                        LF       869.000       31.100    27025.90       31.100    27025.90       0.000        0.00 
           01. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Bar 18-Inch 
SPV.0090   Special                        LF      3546.000        8.950    31736.70        8.950    31736.70       0.000        0.00 
           02. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0105   Special                        LS         1.000      500.000      500.00     5000.000     5000.00       0.000        0.00 
           01. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2750.000     2750.00     3500.000     3500.00       0.000        0.00 
           02. Remove Traffic Signals STH 60 & 
           Grand Avenue 
SPV.0105   Special                        LS         1.000     2750.000     2750.00     3500.000     3500.00       0.000        0.00 
           03. Remove Traffic Signals STH 60 & CTH 
           K (Lone Oak Lane) 
SPV.0105   Special                        LS         1.000    24100.000    24100.00    24000.000    24000.00       0.000        0.00 
           04. Video Vehicle Detection System STH 
           60 & Grand Avenue 
SPV.0105   Special                        LS         1.000    24100.000    24100.00    24000.000    24000.00       0.000        0.00 
           05. Video Vehicle Detection System STH 
           60 & CTH K (Lone Oak Lane) 
SPV.0105   Special                        LS         1.000    21500.000    21500.00    20000.000    20000.00       0.000        0.00 
           06. Traffic Signal Cabinet, Controller, 
           and Battery Backup STH 60 & Grand Avenue 
SPV.0105   Special                        LS         1.000    21500.000    21500.00    20000.000    20000.00       0.000        0.00 
           07. Traffic Signal Cabinet, Controller, 
           and Battery Backup STH 60 & CTH K (Lone 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  122 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512026 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           08. Remove Loop Detector Wire & Lead-In 
           Cable STH 60 & Grand Avenue 
SPV.0105   Special                        LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           09. Remove Loop Detector Wire & Lead-In 
           Cable STH 60 & CTH K (Lone Oak Lane) 
SPV.0165   Special                        SF       705.000       35.100    24745.50       35.100    24745.50       0.000        0.00 
           01. Wall Modular Block Gravity LRFD 
SPV.0195   Special                        TON       40.000       65.000     2600.00      100.000     4000.00       0.000        0.00 
           01. Management of Solid Waste 
 
                                      PROPOSAL TOTAL.......              3984980.02               4464586.16                    0.00 
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               STATE PROJECT(S):  3700-20-71                            LOCATION  Kenosha         COUNTY 
                                                                                  STH 50 
                                                                                  STH 50 
                                                                                  Kenosha County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  A.W. OAKES & SON, INC. 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1157.000        4.750     5495.75        4.750     5495.75       4.750     5495.75 
204.0220   Removing Inlets                EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
204.0245   Removing Storm Sewer (size)    LF        29.000       10.000      290.00       10.000      290.00      10.000      290.00 
           01. 18-Inch 
205.0100   Excavation Common              CY      1829.000       13.500    24691.50       13.500    24691.50      13.500    24691.50 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2500.000     2500.00     500.000      500.00 
           01. 3700-20-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       26.000       25.000      650.00       25.000      650.00      25.000      650.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1251.000       14.700    18389.70       14.700    18389.70      14.700    18389.70 
310.0110   Base Aggregate Open Graded     TON     1227.000       17.500    21472.50       17.500    21472.50      17.500    21472.50 
415.0090   Concrete Pavement 9-Inch       SY      3195.000       42.810   136777.95       39.500   126202.50      39.500   126202.50 
416.0610   Drilled Tie Bars               EACH    1010.000        5.000     5050.00        5.750     5807.50       5.750     5807.50 
416.0620   Drilled Dowel Bars             EACH     100.000       10.000     1000.00       11.500     1150.00      11.500     1150.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      785.000      785.00      785.000      785.00     785.000      785.00 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF      2590.000       21.500    55685.00       14.740    38176.60      14.740    38176.60 
602.0410   Concrete Sidewalk 5-Inch       SF      3755.000        4.400    16522.00        4.240    15921.20       4.240    15921.20 
608.0312   St Sewer Pipe Reinf Conc Class LF       613.000       53.000    32489.00       53.000    32489.00      53.000    32489.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       474.000       49.500    23463.00       49.500    23463.00      49.500    23463.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        29.000       65.000     1885.00       65.000     1885.00      65.000     1885.00 
611.0627   Inlet Covers Type HM           EACH      18.000      565.000    10170.00      565.000    10170.00     565.000    10170.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      565.000     1130.00      565.000     1130.00     565.000     1130.00 
611.1005   Catch Basins 5-FT Diameter     EACH       1.000     2600.000     2600.00     2600.000     2600.00    2600.000     2600.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     2200.000     4400.00     2200.000     4400.00    2200.000     4400.00 
611.3230   Inlets 2x3-FT                  EACH      17.000      950.000    16150.00      950.000    16150.00     950.000    16150.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
612.0106   Pipe Underdrain 6-Inch         LF      1800.000        3.000     5400.00        3.000     5400.00       3.000     5400.00 
619.1000   Mobilization                   EACH       1.000    14000.000    14000.00    82000.000    82000.00   99500.000    99500.00 
620.0300   Concrete Median Sloped Nose    SF       216.000       15.000     3240.00        9.000     1944.00       9.000     1944.00 
625.0500   Salvaged Topsoil               SY      3490.000        1.750     6107.50        1.750     6107.50       1.750     6107.50 
628.1504   Silt Fence                     LF       560.000        1.950     1092.00        1.950     1092.00       2.500     1400.00 
628.1520   Silt Fence Maintenance         LF       560.000        1.000      560.00        1.000      560.00       0.250      140.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      225.000      450.00      225.000      450.00     300.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      285.000      570.00      285.000      570.00     500.000     1000.00 
628.2002   Erosion Mat Class I Type A     SY      3490.000        1.300     4537.00        1.300     4537.00       1.000     3490.00 
628.7005   Inlet Protection Type A        EACH      20.000      110.000     2200.00      110.000     2200.00      80.000     1600.00 
628.7015   Inlet Protection Type C        EACH      20.000       55.000     1100.00       55.000     1100.00      55.000     1100.00 
628.7555   Culvert Pipe Checks            EACH      50.000       35.000     1750.00       35.000     1750.00      40.000     2000.00 
629.0210   Fertilizer Type B              CWT        2.000      150.000      300.00      150.000      300.00     100.000      200.00 
630.0130   Seeding Mixture No. 30         LB        64.000        9.950      636.80        9.950      636.80      25.000     1600.00 
630.0200   Seeding Temporary              LB       128.000        2.500      320.00        2.500      320.00       8.000     1024.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       3.000       85.000      255.00       85.000      255.00      70.000      210.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       95.000     1140.00       95.000     1140.00      75.000      900.00 
637.2210   Signs Type II Reflective H     SF       272.500       19.500     5313.75       19.500     5313.75      21.000     5722.50 
637.2215   Signs Type II Reflective H Fol SF        59.680       24.500     1462.16       24.500     1462.16      24.000     1432.32 
638.2102   Moving Signs Type II           EACH       1.000       85.000       85.00       85.000       85.00     150.000      150.00 
638.2602   Removing Signs Type II         EACH      12.000       25.000      300.00       25.000      300.00      35.000      420.00 
638.3000   Removing Small Sign Supports   EACH      11.000       25.000      275.00       25.000      275.00      40.000      440.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     8000.000     8000.00    4500.000     4500.00 
643.0100   Traffic Control (project)      EACH       1.000    19500.000    19500.00    18300.000    18300.00   18300.000    18300.00 
           01. 3700-20-71 
643.0300   Traffic Control Drums          DAY     5333.000        1.000     5333.00        0.250     1333.25       0.250     1333.25 
643.0420   Traffic Control Barricades Typ DAY       76.000       10.000      760.00        1.000       76.00       1.000       76.00 
643.0715   Traffic Control Warning Lights DAY     5333.000        0.500     2666.50        0.200     1066.60       0.200     1066.60 
643.0800   Traffic Control Arrow Boards   DAY       76.000       50.000     3800.00       25.000     1900.00      25.000     1900.00 
643.0900   Traffic Control Signs          DAY      608.000        2.000     1216.00        0.500      304.00       0.500      304.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5000.000     5000.00     1500.000     1500.00    1500.000     1500.00 
           01. 3700-20-71 
643.3000   Traffic Control Detour Signs   DAY     2432.000        1.000     2432.00        0.150      364.80       0.150      364.80 
645.0111   Geotextile Fabric Type DF Sche SY      1200.000        3.500     4200.00        3.500     4200.00       3.500     4200.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      7798.000        0.950     7408.10        0.950     7408.10       0.950     7408.10 
646.0600   Removing Pavement Markings     LF      1691.000        2.000     3382.00        1.500     2536.50       1.000     1691.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1063.000        7.350     7813.05        7.350     7813.05       8.950     9513.85 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1708.000        9.900    16909.20        9.900    16909.20      11.250    19215.00 
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647.0456   Pavement Marking Curb Epoxy    LF        20.000        6.350      127.00        6.350      127.00      10.750      215.00 
647.0606   Pavement Marking Island Nose E EACH       2.000       92.000      184.00       92.000      184.00     175.000      350.00 
647.0726   Pavement Marking Diagonal Epox LF       360.000        5.100     1836.00        5.100     1836.00       9.500     3420.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       988.000        5.270     5206.76        5.270     5206.76       5.270     5206.76 
652.0235   Conduit Rigid Nonmetallic Sch  LF       555.000        6.560     3640.80        6.560     3640.80       6.560     3640.80 
652.0615   Conduit Special 3-Inch         LF       752.000       17.470    13137.44       17.470    13137.44      17.470    13137.44 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      14.000      811.050    11354.70      811.050    11354.70     811.050    11354.70 
654.0101   Concrete Bases Type 1          EACH       4.000      603.820     2415.28      603.820     2415.28     603.820     2415.28 
654.0102   Concrete Bases Type 2          EACH       2.000      921.570     1843.14      921.570     1843.14     921.570     1843.14 
654.0105   Concrete Bases Type 5          EACH       7.000      736.420     5154.94      736.420     5154.94     736.420     5154.94 
654.0110   Concrete Bases Type 10         EACH       2.000     4190.980     8381.96     4190.980     8381.96    4190.980     8381.96 
654.0113   Concrete Bases Type 13         EACH       2.000     7446.950    14893.90     7446.950    14893.90    7446.950    14893.90 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1645.150     1645.15     1645.150     1645.15    1645.150     1645.15 
655.0230   Cable Traffic Signal 5-14 AWG  LF       441.000        1.180      520.38        1.180      520.38       1.180      520.38 
655.0240   Cable Traffic Signal 7-14 AWG  LF       778.000        1.350     1050.30        1.350     1050.30       1.350     1050.30 
655.0260   Cable Traffic Signal 12-14 AWG LF      2001.000        1.970     3941.97        1.970     3941.97       1.970     3941.97 
655.0320   Cable Type UF 2-10 AWG Grounde LF      1845.000        1.270     2343.15        1.270     2343.15       1.270     2343.15 
655.0515   Electrical Wire Traffic Signal LF      1968.000        0.840     1653.12        0.840     1653.12       0.840     1653.12 
655.0615   Electrical Wire Lighting 10 AW LF      1512.000        0.840     1270.08        0.840     1270.08       0.840     1270.08 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1285.260     1285.26     1285.260     1285.26    1285.260     1285.26 
           01. Sth 50 & Cth O 
657.0100   Pedestal Bases                 EACH       4.000      258.380     1033.52      258.380     1033.52     258.380     1033.52 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       9.000      422.030     3798.27      422.030     3798.27     422.030     3798.27 
657.0305   Poles Type 2                   EACH       1.000     1419.100     1419.10     1419.100     1419.10    1419.100     1419.10 
657.0310   Poles Type 3                   EACH       1.000     2912.410     2912.41     2912.410     2912.41    2912.410     2912.41 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1357.140     9499.98     1357.140     9499.98    1357.140     9499.98 
657.0420   Traffic Signal Standards Alumi EACH       2.000      623.140     1246.28      623.140     1246.28     623.140     1246.28 
657.0425   Traffic Signal Standards Alumi EACH       2.000      636.780     1273.56      636.780     1273.56     636.780     1273.56 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       2.000      302.010      604.02      302.010      604.02     302.010      604.02 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       8.000      281.550     2252.40      281.550     2252.40     281.550     2252.40 
657.1350   Install Poles Type 10          EACH       2.000     1063.340     2126.68     1063.340     2126.68    1063.340     2126.68 
657.1355   Install Poles Type 12          EACH       2.000     1393.790     2787.58     1393.790     2787.58    1393.790     2787.58 
657.1520   Install Monotube Arms 20-FT    EACH       2.000      920.290     1840.58      920.290     1840.58     920.290     1840.58 
657.1540   Install Monotube Arms 40-FT    EACH       2.000     1148.450     2296.90     1148.450     2296.90    1148.450     2296.90 
657.1808   Install Luminaire Arms Steel 8 EACH       2.000      114.080      228.16      114.080      228.16     114.080      228.16 
658.0110   Traffic Signal Face 3-12 Inch  EACH      12.000      480.530     5766.36      480.530     5766.36     480.530     5766.36 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      611.330     2445.32      611.330     2445.32     611.330     2445.32 
658.0215   Backplates Signal Face 3 Secti EACH      12.000      104.770     1257.24      104.770     1257.24     104.770     1257.24 
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658.0220   Backplates Signal Face 4 Secti EACH       4.000      111.590      446.36      111.590      446.36     111.590      446.36 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       61.370      736.44       61.370      736.44      61.370      736.44 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       62.730      752.76       62.730      752.76      62.730      752.76 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       64.100      769.20       64.100      769.20      64.100      769.20 
658.0615   Led Modules 12-Inch Red Arrow  EACH       4.000       61.370      245.48       61.370      245.48      61.370      245.48 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       62.730      501.84       62.730      501.84      62.730      501.84 
658.0625   Led Modules 12-Inch Green Arro EACH       4.000       64.100      256.40       64.100      256.40      64.100      256.40 
658.5069   Signal Mounting Hardware (loca LS         1.000     3060.560     3060.56     3060.560     3060.56    3060.560     3060.56 
           01. Sth 50 & Cth O 
659.1125   Luminaires Utility LED C       EACH      12.000      782.320     9387.84      782.320     9387.84     782.320     9387.84 
690.0150   Sawing Asphalt                 LF        12.000        5.000       60.00        1.600       19.20       1.650       19.80 
690.0250   Sawing Concrete                LF      1120.000        1.500     1680.00        1.600     1792.00       1.650     1848.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       2.000      597.000     1194.00      597.000     1194.00     705.000     1410.00 
           01. Grooved Contrast Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       2.000      824.000     1648.00      824.000     1648.00     840.000     1680.00 
           02. Grooved Contrast Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       1.000      148.180      148.18      148.180      148.18     148.180      148.18 
           03. Install Wireless Modem 
           Sth 50 & Cth O 
SPV.0090   Special                        LF       141.000       39.000     5499.00       39.000     5499.00      32.000     4512.00 
           01. Grooved Contrast Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0105   Special                        LS         1.000     2380.590     2380.59     2380.590     2380.59    2380.590     2380.59 
           01. Transporting Signal And Lighting 
           Materials 
SPV.0105   Special                        LS         1.000     2370.280     2370.28     2370.280     2370.28    2370.280     2370.28 
           02. Install State Furnished Traffic 
           Signal Cabinet 
SPV.0105   Special                        LS         1.000     4199.790     4199.79     4199.790     4199.79    4199.790     4199.79 
           03. Transporting And Installing State 
           Furnished Radar Detection System 
SPV.0105   Special                        LS         1.000     9500.000     9500.00     9500.000     9500.00    9500.000     9500.00 
           04. Survey Project 3700-20-71 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      100.000      100.00     500.000      500.00 
           05. Concrete Pavement Joint Layout 
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                                      PROPOSAL TOTAL.......               692470.87                714360.57               732159.38 
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  PROPOSAL: 20150512030 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  MCGUIRE INC 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  5:  A.W. OAKES & SON, INC. 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1157.000        7.020     8122.14        7.000     8099.00      13.000    15041.00 
204.0220   Removing Inlets                EACH       2.000      181.500      363.00      150.000      300.00     250.000      500.00 
204.0245   Removing Storm Sewer (size)    LF        29.000       28.000      812.00       20.000      580.00      28.000      812.00 
           01. 18-Inch 
205.0100   Excavation Common              CY      1829.000       22.990    42048.71       21.000    38409.00      32.000    58528.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2160.000     2160.00     2500.000     2500.00   43000.000    43000.00 
           01. 3700-20-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       26.000       31.500      819.00       30.000      780.00      32.000      832.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1251.000       16.000    20016.00       13.600    17013.60      22.000    27522.00 
310.0110   Base Aggregate Open Graded     TON     1227.000       18.380    22552.26       25.000    30675.00      22.000    26994.00 
415.0090   Concrete Pavement 9-Inch       SY      3195.000       49.250   157353.75       40.000   127800.00      54.000   172530.00 
416.0610   Drilled Tie Bars               EACH    1010.000        7.360     7433.60        8.000     8080.00       8.000     8080.00 
416.0620   Drilled Dowel Bars             EACH     100.000       16.000     1600.00       15.000     1500.00      14.000     1400.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      643.000      643.00      500.000      500.00     700.000      700.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1288.000     1288.00      575.000      575.00    1500.000     1500.00 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF      2590.000       17.710    45868.90       17.000    44030.00      16.500    42735.00 
602.0410   Concrete Sidewalk 5-Inch       SF      3755.000        4.330    16259.15        4.650    17460.75       5.250    19713.75 
608.0312   St Sewer Pipe Reinf Conc Class LF       613.000       45.000    27585.00       65.000    39845.00      45.000    27585.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       474.000       45.000    21330.00       61.000    28914.00      45.000    21330.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        29.000      101.000     2929.00      126.000     3654.00     125.000     3625.00 
611.0627   Inlet Covers Type HM           EACH      18.000      589.000    10602.00      540.000     9720.00     650.000    11700.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      645.000     1290.00      540.000     1080.00     700.000     1400.00 
611.1005   Catch Basins 5-FT Diameter     EACH       1.000     3518.000     3518.00     3900.000     3900.00    4000.000     4000.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1229.000     2458.00     2750.000     5500.00    1400.000     2800.00 
611.3230   Inlets 2x3-FT                  EACH      17.000      972.000    16524.00     1250.000    21250.00     980.000    16660.00 
612.0106   Pipe Underdrain 6-Inch         LF      1800.000       10.000    18000.00       10.000    18000.00      10.000    18000.00 
619.1000   Mobilization                   EACH       1.000    39610.000    39610.00    52000.000    52000.00   75000.000    75000.00 
620.0300   Concrete Median Sloped Nose    SF       216.000        9.490     2049.84        9.000     1944.00       7.500     1620.00 
625.0500   Salvaged Topsoil               SY      3490.000        1.900     6631.00        3.650    12738.50       5.000    17450.00 
628.1504   Silt Fence                     LF       560.000        1.950     1092.00        3.000     1680.00       2.500     1400.00 
628.1520   Silt Fence Maintenance         LF       560.000        1.000      560.00        1.000      560.00       0.250      140.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20150512030 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       2.000      225.000      450.00      300.000      600.00     300.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      285.000      570.00      300.000      600.00     500.000     1000.00 
628.2002   Erosion Mat Class I Type A     SY      3490.000        1.300     4537.00        1.300     4537.00       1.000     3490.00 
628.7005   Inlet Protection Type A        EACH      20.000      110.000     2200.00       70.000     1400.00      80.000     1600.00 
628.7015   Inlet Protection Type C        EACH      20.000       55.000     1100.00       40.000      800.00      55.000     1100.00 
628.7555   Culvert Pipe Checks            EACH      50.000       35.000     1750.00       30.000     1500.00      40.000     2000.00 
629.0210   Fertilizer Type B              CWT        2.000      150.000      300.00      150.000      300.00     100.000      200.00 
630.0130   Seeding Mixture No. 30         LB        64.000        9.950      636.80       10.000      640.00      25.000     1600.00 
630.0200   Seeding Temporary              LB       128.000        2.500      320.00        3.500      448.00       8.000     1024.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       3.000       85.000      255.00      100.000      300.00      70.000      210.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      12.000       95.000     1140.00      110.000     1320.00      75.000      900.00 
637.2210   Signs Type II Reflective H     SF       272.500       19.500     5313.75       20.000     5450.00      21.000     5722.50 
637.2215   Signs Type II Reflective H Fol SF        59.680       24.500     1462.16       25.000     1492.00      24.000     1432.32 
638.2102   Moving Signs Type II           EACH       1.000       85.000       85.00      100.000      100.00     150.000      150.00 
638.2602   Removing Signs Type II         EACH      12.000       25.000      300.00       35.000      420.00      35.000      420.00 
638.3000   Removing Small Sign Supports   EACH      11.000       25.000      275.00       35.000      385.00      40.000      440.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     5500.000     5500.00    4288.890     4288.89 
643.0100   Traffic Control (project)      EACH       1.000    19500.000    19500.00    22000.000    22000.00   24000.000    24000.00 
           01. 3700-20-71 
643.0300   Traffic Control Drums          DAY     5333.000        1.000     5333.00        1.000     5333.00       0.350     1866.55 
643.0420   Traffic Control Barricades Typ DAY       76.000       10.000      760.00       10.000      760.00       1.000       76.00 
643.0715   Traffic Control Warning Lights DAY     5333.000        0.500     2666.50        0.500     2666.50       0.200     1066.60 
643.0800   Traffic Control Arrow Boards   DAY       76.000       50.000     3800.00       50.000     3800.00      25.000     1900.00 
643.0900   Traffic Control Signs          DAY      608.000        2.000     1216.00        2.000     1216.00       0.500      304.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5000.000     5000.00     7500.000     7500.00    1500.000     1500.00 
           01. 3700-20-71 
643.3000   Traffic Control Detour Signs   DAY     2432.000        1.000     2432.00        1.000     2432.00       0.150      364.80 
645.0111   Geotextile Fabric Type DF Sche SY      1200.000        1.000     1200.00        5.000     6000.00       1.500     1800.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      7798.000        0.950     7408.10        1.000     7798.00       0.950     7408.10 
646.0600   Removing Pavement Markings     LF      1691.000        2.000     3382.00        1.700     2874.70       1.000     1691.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1063.000        7.350     7813.05        7.500     7972.50       8.950     9513.85 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1708.000        9.900    16909.20       10.000    17080.00      11.250    19215.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000        6.350      127.00       10.000      200.00      10.750      215.00 
647.0606   Pavement Marking Island Nose E EACH       2.000       92.000      184.00      100.000      200.00     175.000      350.00 
647.0726   Pavement Marking Diagonal Epox LF       360.000        5.100     1836.00        5.500     1980.00       9.500     3420.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       988.000        5.270     5206.76        5.300     5236.40       5.270     5206.76 
652.0235   Conduit Rigid Nonmetallic Sch  LF       555.000        6.560     3640.80        7.000     3885.00       6.560     3640.80 
652.0615   Conduit Special 3-Inch         LF       752.000       17.470    13137.44       18.000    13536.00      17.470    13137.44 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      14.000      811.050    11354.70      825.000    11550.00     811.050    11354.70 
654.0101   Concrete Bases Type 1          EACH       4.000      603.820     2415.28      650.000     2600.00     603.820     2415.28 
654.0102   Concrete Bases Type 2          EACH       2.000      921.570     1843.14      950.000     1900.00     921.570     1843.14 
654.0105   Concrete Bases Type 5          EACH       7.000      736.420     5154.94      750.000     5250.00     736.420     5154.94 
654.0110   Concrete Bases Type 10         EACH       2.000     4190.980     8381.96     4200.000     8400.00    4500.000     9000.00 
654.0113   Concrete Bases Type 13         EACH       2.000     7446.950    14893.90     7500.000    15000.00    7600.000    15200.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1645.150     1645.15     1750.000     1750.00    1800.000     1800.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       441.000        1.180      520.38        1.250      551.25       1.180      520.38 
655.0240   Cable Traffic Signal 7-14 AWG  LF       778.000        1.350     1050.30        1.450     1128.10       1.350     1050.30 
655.0260   Cable Traffic Signal 12-14 AWG LF      2001.000        1.970     3941.97        2.000     4002.00       1.970     3941.97 
655.0320   Cable Type UF 2-10 AWG Grounde LF      1845.000        1.270     2343.15        1.350     2490.75       1.270     2343.15 
655.0515   Electrical Wire Traffic Signal LF      1968.000        0.840     1653.12        1.000     1968.00       0.840     1653.12 
655.0615   Electrical Wire Lighting 10 AW LF      1512.000        0.840     1270.08        1.000     1512.00       0.840     1270.08 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1285.260     1285.26     1300.000     1300.00    1285.260     1285.26 
           01. Sth 50 & Cth O 
657.0100   Pedestal Bases                 EACH       4.000      258.380     1033.52      300.000     1200.00     258.380     1033.52 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       9.000      422.030     3798.27      440.000     3960.00     422.030     3798.27 
657.0305   Poles Type 2                   EACH       1.000     1419.100     1419.10     1500.000     1500.00    1419.100     1419.10 
657.0310   Poles Type 3                   EACH       1.000     2912.410     2912.41     3000.000     3000.00    2912.410     2912.41 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1357.140     9499.98     1400.000     9800.00    1357.140     9499.98 
657.0420   Traffic Signal Standards Alumi EACH       2.000      623.140     1246.28      650.000     1300.00     623.140     1246.28 
657.0425   Traffic Signal Standards Alumi EACH       2.000      636.780     1273.56      680.000     1360.00     636.780     1273.56 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       2.000      302.010      604.02      320.000      640.00     302.010      604.02 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       8.000      281.550     2252.40      300.000     2400.00     281.550     2252.40 
657.1350   Install Poles Type 10          EACH       2.000     1063.340     2126.68     1100.000     2200.00    1063.340     2126.68 
657.1355   Install Poles Type 12          EACH       2.000     1393.790     2787.58     1400.000     2800.00    1393.790     2787.58 
657.1520   Install Monotube Arms 20-FT    EACH       2.000      920.290     1840.58      950.000     1900.00    1200.000     2400.00 
657.1540   Install Monotube Arms 40-FT    EACH       2.000     1148.450     2296.90     1200.000     2400.00    1400.000     2800.00 
657.1808   Install Luminaire Arms Steel 8 EACH       2.000      114.080      228.16      125.000      250.00     114.080      228.16 
658.0110   Traffic Signal Face 3-12 Inch  EACH      12.000      480.530     5766.36      500.000     6000.00     480.530     5766.36 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      611.330     2445.32      625.000     2500.00     611.330     2445.32 
658.0215   Backplates Signal Face 3 Secti EACH      12.000      104.770     1257.24      125.000     1500.00     104.770     1257.24 
658.0220   Backplates Signal Face 4 Secti EACH       4.000      111.590      446.36      125.000      500.00     111.590      446.36 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       61.370      736.44       75.000      900.00      61.370      736.44 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       62.730      752.76       75.000      900.00      62.730      752.76 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       64.100      769.20       80.000      960.00      64.100      769.20 
658.0615   Led Modules 12-Inch Red Arrow  EACH       4.000       61.370      245.48       75.000      300.00      61.370      245.48 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       62.730      501.84       75.000      600.00      62.730      501.84 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
658.0625   Led Modules 12-Inch Green Arro EACH       4.000       64.100      256.40       80.000      320.00      64.100      256.40 
658.5069   Signal Mounting Hardware (loca LS         1.000     3060.560     3060.56     3500.000     3500.00    3600.000     3600.00 
           01. Sth 50 & Cth O 
659.1125   Luminaires Utility LED C       EACH      12.000      782.320     9387.84      800.000     9600.00     782.320     9387.84 
690.0150   Sawing Asphalt                 LF        12.000        1.000       12.00        2.000       24.00       1.000       12.00 
690.0250   Sawing Concrete                LF      1120.000        1.750     1960.00        1.650     1848.00       1.750     1960.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
SPV.0060   Special                        EACH       2.000      597.000     1194.00      600.000     1200.00     705.000     1410.00 
           01. Grooved Contrast Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       2.000      824.000     1648.00      850.000     1700.00     840.000     1680.00 
           02. Grooved Contrast Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       1.000      148.180      148.18      250.000      250.00     148.180      148.18 
           03. Install Wireless Modem 
           Sth 50 & Cth O 
SPV.0090   Special                        LF       141.000       39.000     5499.00       50.000     7050.00      32.000     4512.00 
           01. Grooved Contrast Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0105   Special                        LS         1.000     2380.590     2380.59     2500.000     2500.00    2380.590     2380.59 
           01. Transporting Signal And Lighting 
           Materials 
SPV.0105   Special                        LS         1.000     2370.280     2370.28     2500.000     2500.00    2370.280     2370.28 
           02. Install State Furnished Traffic 
           Signal Cabinet 
SPV.0105   Special                        LS         1.000     4199.790     4199.79     4500.000     4500.00    4500.000     4500.00 
           03. Transporting And Installing State 
           Furnished Radar Detection System 
SPV.0105   Special                        LS         1.000     9500.000     9500.00     6500.000     6500.00    9500.000     9500.00 
           04. Survey Project 3700-20-71 
SPV.0105   Special                        LS         1.000      640.000      640.00     1000.000     1000.00     342.770      342.77 
           05. Concrete Pavement Joint Layout 
 
                                      PROPOSAL TOTAL.......               758515.32                788614.05               894146.70 
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  PROPOSAL: 20150512031 
 
               STATE PROJECT(S):  3700-20-72                            LOCATION  Walworth        COUNTY 
                                                                                  I 43 
                                                                                  STH 67 
                                                                                  Walworth County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  OUTDOOR LIGHTING CONST CO INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY       135.000       57.160     7716.60        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000    16892.800    16892.80        0.000        0.00       0.000        0.00 
           01. 3700-20-72 
305.0120   Base Aggregate Dense 1 1/4-Inc TON        5.000      423.700     2118.50        0.000        0.00       0.000        0.00 
465.0305   Asphaltic Surface Safety Islan TON       30.000      279.110     8373.30        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    29672.800    29672.80        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY       600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       835.000        1.900     1586.50        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       835.000        0.500      417.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      201.000      201.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY       720.000        1.900     1368.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       3.000       75.000      225.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.410      500.000      205.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        13.100       10.000      131.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        26.200        5.000      131.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       9.000       70.000      630.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      21.000       75.000     1575.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       368.920       16.100     5939.61        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        59.680       25.000     1492.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      13.000       70.000      910.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      30.000       15.000      450.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      26.000       15.000      390.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    12223.600    12223.60        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    44244.800    44244.80        0.000        0.00       0.000        0.00 
           01. 3700-20-72 
643.0300   Traffic Control Drums          DAY     4914.000        1.500     7371.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     4914.000        0.500     2457.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       52.000       50.000     2600.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      624.000        1.500      936.00        0.000        0.00       0.000        0.00 
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646.0106   Pavement Marking Epoxy 4-Inch  LF     11121.000        0.500     5560.50        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF        79.000        0.700       55.30        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       119.000        6.000      714.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       5.000       80.000      400.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       241.000        3.500      843.50        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH       6.000       70.000      420.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       165.000        8.240     1359.60        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       731.000        9.620     7032.22        0.000        0.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF       270.000       20.070     5418.90        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      1520.000       24.610    37407.20        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      23.000      982.680    22601.64        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       6.000      779.640     4677.84        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       3.000      994.500     2983.50        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       7.000      900.100     6300.70        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       3.000     3908.000    11724.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       1.000     7380.000     7380.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1894.300     3788.60        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       517.000        1.320      682.44        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       484.000        1.500      726.00        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      2715.000        1.950     5294.25        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF       115.000        2.170      249.55        0.000        0.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF      1472.000        1.750     2576.00        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      3070.000        1.040     3192.80        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      1854.000        1.350     2502.90        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      1598.000        1.920     3068.16        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1128.000     1128.00        0.000        0.00       0.000        0.00 
           01. Ih 43 Nb & Sth 67 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1128.000     1128.00        0.000        0.00       0.000        0.00 
           02. Ih 43 Sb & Sth 67 
657.0100   Pedestal Bases                 EACH       6.000      218.500     1311.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      402.080     4020.80        0.000        0.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       2.000     1477.000     2954.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       1.000     2842.200     2842.20        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1307.300     9151.10        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      359.800     1439.20        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       2.000      371.800      743.60        0.000        0.00       0.000        0.00 
657.0585   Trombone Arms 15-FT            EACH       1.000      973.600      973.60        0.000        0.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       2.000      198.800      397.60        0.000        0.00       0.000        0.00 
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657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       9.000      210.800     1897.20        0.000        0.00       0.000        0.00 
657.1345   Install Poles Type 9           EACH       1.000     1657.000     1657.00        0.000        0.00       0.000        0.00 
657.1350   Install Poles Type 10          EACH       2.000     1657.000     3314.00        0.000        0.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       1.000     1745.000     1745.00        0.000        0.00       0.000        0.00 
657.1525   Install Monotube Arms 25-FT    EACH       1.000     2256.400     2256.40        0.000        0.00       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       2.000     2256.400     4512.80        0.000        0.00       0.000        0.00 
657.1540   Install Monotube Arms 40-FT    EACH       1.000     2738.400     2738.40        0.000        0.00       0.000        0.00 
657.1808   Install Luminaire Arms Steel 8 EACH       3.000      197.000      591.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      18.000      614.700    11064.60        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       4.000      821.600     3286.40        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      18.000      158.200     2847.60        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       4.000      164.200      656.80        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      18.000       89.400     1609.20        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      18.000       90.400     1627.20        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      18.000       91.400     1645.20        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       4.000       89.400      357.60        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       90.400      723.20        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       4.000       91.400      365.60        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2677.000     2677.00        0.000        0.00       0.000        0.00 
           01. Ih 43 Nb & Sth 67 
658.5069   Signal Mounting Hardware (loca LS         1.000     2677.000     2677.00        0.000        0.00       0.000        0.00 
           02. Ih 43 Sb & Sth 67 
659.1125   Luminaires Utility LED C       EACH      14.000      670.200     9382.80        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       110.000        4.930      542.30        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       7.000      500.000     3500.00        0.000        0.00       0.000        0.00 
           01. Grooved Preformed Thermoplastic 
           Arrows Type 2 
SPV.0060   Special                        EACH       2.000      750.000     1500.00        0.000        0.00       0.000        0.00 
           02. Grooved Preformed Thermoplastic 
           Arrows Type 3 
SPV.0060   Special                        EACH       4.000      660.000     2640.00        0.000        0.00       0.000        0.00 
           03. Grooved Preformed Thermoplastic 
           Words 
SPV.0060   Special                        EACH       1.000     2174.800     2174.80        0.000        0.00       0.000        0.00 
           04. Install Wireless Modem 
           Ih 43 Nb & Sth 67 
SPV.0060   Special                        EACH       1.000     2174.800     2174.80        0.000        0.00       0.000        0.00 
           05. Install Wireless Modem 
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           Ih 43 Sb & Sth 67 
SPV.0090   Special                        LF       928.000        9.250     8584.00        0.000        0.00       0.000        0.00 
           01. Grooved Preformed Plastic Tape 
           8-Inch 
SPV.0090   Special                        LF       380.000       27.000    10260.00        0.000        0.00       0.000        0.00 
           02. Grooved Thermoplastic Stop Line 
           18-Inch 
SPV.0105   Special                        LS         1.000     1040.160     1040.16        0.000        0.00       0.000        0.00 
           01. Transporting Signal And Lighting 
           Materials Ih 43 Nb & Sth 67 
SPV.0105   Special                        LS         1.000     1040.160     1040.16        0.000        0.00       0.000        0.00 
           02. Transporting Signal And Lighting 
           Materials Ih 43 Sb & Sth 67 
SPV.0105   Special                        LS         1.000     5616.000     5616.00        0.000        0.00       0.000        0.00 
           03. Install State Furnished Traffic 
           Signal Cabinet Ih 43 Nb & Sth 67 
SPV.0105   Special                        LS         1.000     5616.000     5616.00        0.000        0.00       0.000        0.00 
           04. Install State Furnished Traffic 
           Signal Cabinet Ih 43 Sb & Sth 67 
SPV.0105   Special                        LS         1.000     6623.600     6623.60        0.000        0.00       0.000        0.00 
           05. Transport & Install State Furnished 
           Radar Detection System Ih 43 Nb & Sth 67 
SPV.0105   Special                        LS         1.000     6623.600     6623.60        0.000        0.00       0.000        0.00 
           06. Transport & Install State Furnished 
           Radar Detection System Ih 43 Sb & Sth 67 
SPV.0105   Special                        LS         1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           07. Survey Project 3700-20-72 
SPV.0105   Special                        LS         1.000     5873.600     5873.60        0.000        0.00       0.000        0.00 
           08. Install State Furnished EVP Detector 
           Heads IH 43 NB 
SPV.0105   Special                        LS         1.000     5873.600     5873.60        0.000        0.00       0.000        0.00 
           09. Install State Furnished EVP Detector 
           Heads IH 43 SB 
 
                                      PROPOSAL TOTAL.......               449521.33                     0.00                    0.00 
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               STATE PROJECT(S):  3700-20-74                            LOCATION  Milwaukee       COUNTY 
                                                                                  Replace Existing Signals 
                                                                                  Var Hwy 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY       611.000       10.000     6110.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       199.000       10.000     1990.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       223.000       20.000     4460.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      62.000      125.000     7750.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       1.000     2360.000     2360.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY        16.000       50.000      800.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      100.000       47.000     4700.00        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY        72.000       40.000     2880.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      300.000       25.000     7500.00        0.000        0.00       0.000        0.00 
390.0403   Base Patching Concrete Shes    SY       362.000      140.000    50680.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      80.000       10.000      800.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     432.000       14.000     6048.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       18.000        2.000       36.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      149.000      190.000    28310.00        0.000        0.00       0.000        0.00 
502.5010   Masonry Anchors Type L No. 6 B EACH      14.000       35.000      490.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        24.000      113.000     2712.00        0.000        0.00       0.000        0.00 
521.0749   Pipe Arch Corrugated Steel 49x LF         6.000      176.000     1056.00        0.000        0.00       0.000        0.00 
521.1530   Aprn End Cul Pipe Slp Side Drn EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
521.1630   Aprn End Cul Pipe Slp Side Drn EACH       1.000     3110.000     3110.00        0.000        0.00       0.000        0.00 
601.0105   Concrete Curb Type A           LF       100.000       40.000     4000.00        0.000        0.00       0.000        0.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF       240.000       40.000     9600.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2050.000        7.000    14350.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        14.000       35.000      490.00        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY         5.000      100.000      500.00        0.000        0.00       0.000        0.00 
611.0545   Manhole Covers Type L          EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      380.000      760.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     4230.000     4230.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     3725.000     3725.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   387000.000   387000.00        0.000        0.00       0.000        0.00 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  137 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512032 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
625.0500   Salvaged Topsoil               SY       550.000        4.000     2200.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       200.000        2.000      400.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        2.000      400.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      250.000     1250.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       5.000      251.000     1255.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       400.000        3.500     1400.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       3.000      100.000      300.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      25.000       79.000     1975.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       5.000       75.000      375.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.400      700.000      280.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        10.000       10.000      100.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY       180.000       12.000     2160.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      49.000       59.600     2920.40        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      80.000       65.000     5200.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1647.210       15.550    25614.12        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF       246.180       24.000     5908.32        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       228.670       17.550     4013.16        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       5.000       59.000      295.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     123.000        9.000     1107.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      58.000        9.000      522.00        0.000        0.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      230.000      175.000    40250.00        0.000        0.00       0.000        0.00 
           01. 3700-20-74 
643.0300   Traffic Control Drums          DAY    25250.000        0.500    12625.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      920.000        1.000      920.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1840.000        0.250      460.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     5500.000        0.250     1375.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     5680.000        0.750     4260.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       90.000       40.000     3600.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       4.000       94.500      378.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       470.000        0.010        4.70        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       470.000        0.800      376.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       232.000        0.950      220.40        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     4150.000     4150.00        0.000        0.00       0.000        0.00 
           01. 3700-20-74 
650.9910   Const Staking Supplemental Con LS         1.000     1635.000     1635.00        0.000        0.00       0.000        0.00 
           01. 3700-20-74 
652.0215   Conduit Rigid Nonmetallic Sch  LF        10.000        3.500       35.00        0.000        0.00       0.000        0.00 
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652.0225   Conduit Rigid Nonmetallic Sch  LF      1158.000        3.750     4342.50        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1875.000        4.750     8906.25        0.000        0.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF       150.000       17.500     2625.00        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      7659.000       19.500   149350.50        0.000        0.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH       7.000      425.000     2975.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       740.000        3.500     2590.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      11.000      725.000     7975.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      62.000      750.000    46500.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      71.000       45.000     3195.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      24.000      515.000    12360.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       1.000      625.000      625.00        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH      10.000     2345.000    23450.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH      13.000     4325.000    56225.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       6.000     1250.000     7500.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      3869.000        0.950     3675.55        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      4333.000        1.150     4982.95        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      6831.000        1.850    12637.35        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      2079.000        2.250     4677.75        0.000        0.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF      3049.000        1.200     3658.80        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF     11104.000        0.650     7217.60        0.000        0.00       0.000        0.00 
655.0520   Electrical Wire Traffic Signal LF       555.000        0.800      444.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      2962.000        0.550     1629.10        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     11494.000        1.050    12068.70        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      2458.000        0.750     1843.50        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      4935.000        1.350     6662.25        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00        0.000        0.00       0.000        0.00 
           01. STH 59 & CTH D 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00        0.000        0.00       0.000        0.00 
           02. STH 59 & Sunset Dr. 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00        0.000        0.00       0.000        0.00 
           03. STH 83 & CTH ES 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00        0.000        0.00       0.000        0.00 
           04. STH 100/Brown Deer Rd & STH 181 
           Ramps 
656.0200   Elec Service Meter Breaker Ped LS         1.000      995.000      995.00        0.000        0.00       0.000        0.00 
           05. STH 100/Ryan Rd & 76th St 
657.0100   Pedestal Bases                 EACH      23.000      172.000     3956.00        0.000        0.00       0.000        0.00 
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657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      343.000     1372.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       1.000     2475.000     2475.00        0.000        0.00       0.000        0.00 
657.0315   Poles Type 4                   EACH       2.000     1125.000     2250.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      199.000      199.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH      12.000      425.000     5100.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       7.000      437.000     3059.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       3.000      395.000     1185.00        0.000        0.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       1.000     1415.000     1415.00        0.000        0.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       4.000      225.000      900.00        0.000        0.00       0.000        0.00 
657.1345   Install Poles Type 9           EACH       2.000     1065.000     2130.00        0.000        0.00       0.000        0.00 
657.1350   Install Poles Type 10          EACH       8.000     1065.000     8520.00        0.000        0.00       0.000        0.00 
657.1355   Install Poles Type 12          EACH       4.000     1285.000     5140.00        0.000        0.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       9.000     1285.000    11565.00        0.000        0.00       0.000        0.00 
657.1515   Install Monotube Arms 15-FT    EACH       3.000     1300.000     3900.00        0.000        0.00       0.000        0.00 
657.1525   Install Monotube Arms 25-FT    EACH       4.000     1635.000     6540.00        0.000        0.00       0.000        0.00 
657.1530   Install Monotube Arms 30-FT    EACH       3.000     1635.000     4905.00        0.000        0.00       0.000        0.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000     1735.000     1735.00        0.000        0.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       4.000     1875.000     7500.00        0.000        0.00       0.000        0.00 
657.1550   Install Monotube Arms 50-FT    EACH       1.000     1950.000     1950.00        0.000        0.00       0.000        0.00 
657.1555   Install Monotube Arms 55-FT    EACH       7.000     1950.000    13650.00        0.000        0.00       0.000        0.00 
657.1815   Install Luminaire Arms Steel 1 EACH      18.000      175.000     3150.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      70.000      335.000    23450.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      25.000      420.000    10500.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       4.000      495.000     1980.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      70.000       65.000     4550.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      25.000       80.000     2000.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       4.000       93.000      372.00        0.000        0.00       0.000        0.00 
658.0412   Pedestrian Signal Face 12-Inch EACH      12.000      225.000     2700.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       2.000      225.000      450.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      14.000      235.000     3290.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      76.000       55.000     4180.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      76.000       55.000     4180.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      76.000       55.000     4180.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      23.000       55.000     1265.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      45.000       55.000     2475.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      34.000       55.000     1870.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       2.000      155.000      310.00        0.000        0.00       0.000        0.00 
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658.0660   Led Modules Countdwn Timer 12- EACH      12.000      315.000     3780.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3250.000     3250.00        0.000        0.00       0.000        0.00 
           01. STH 59 & CTH D 
658.5069   Signal Mounting Hardware (loca LS         1.000     3050.000     3050.00        0.000        0.00       0.000        0.00 
           02. STH 59 & Sunset Dr. 
658.5069   Signal Mounting Hardware (loca LS         1.000     2150.000     2150.00        0.000        0.00       0.000        0.00 
           03. STH 83 & CTH ES 
658.5069   Signal Mounting Hardware (loca LS         1.000     5050.000     5050.00        0.000        0.00       0.000        0.00 
           04. STH 100/Brown Deer Rd & STH 181 
           Ramps 
658.5069   Signal Mounting Hardware (loca LS         1.000     1750.000     1750.00        0.000        0.00       0.000        0.00 
           05. STH 100/Ryan Rd & 76th St 
659.1125   Luminaires Utility LED C       EACH      22.000      625.000    13750.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    34025.000    34025.00        0.000        0.00       0.000        0.00 
           01. STH 59 & CTH D 
661.0200   Temp Traffic Signals for Inter LS         1.000    34865.000    34865.00        0.000        0.00       0.000        0.00 
           02. STH 59 & Sunset Dr. 
661.0200   Temp Traffic Signals for Inter LS         1.000    28450.000    28450.00        0.000        0.00       0.000        0.00 
           03. STH 83 & CTH ES 
661.0200   Temp Traffic Signals for Inter LS         1.000    24210.000    24210.00        0.000        0.00       0.000        0.00 
           04. STH 100/Brown Deer Rd & STH 181 SB 
           Ramps 
661.0200   Temp Traffic Signals for Inter LS         1.000    24210.000    24210.00        0.000        0.00       0.000        0.00 
           05. STH 100/Brown Deer Rd & STH 181 NB 
           Ramps 
661.0200   Temp Traffic Signals for Inter LS         1.000    28450.000    28450.00        0.000        0.00       0.000        0.00 
           06. STH 100/Ryan Rd & 76th St 
674.0300   Remove Cable                   LF       150.000        1.000      150.00        0.000        0.00       0.000        0.00 
674.0400   Reinstall Cable                LF       150.000        1.500      225.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       675.000        5.000     3375.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       940.000        5.000     4700.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH      47.000      125.000     5875.00        0.000        0.00       0.000        0.00 
           01. Abandon Pull Boxes 
SPV.0090   Special                        LF       156.000        0.750      117.00        0.000        0.00       0.000        0.00 
           01. Fiber Optic Warning Tape 
SPV.0105   Special                        LS         1.000     2345.000     2345.00        0.000        0.00       0.000        0.00 
           01. Remove Traffic Signals STH 59 & 
           CTH D 
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SPV.0105   Special                        LS         1.000     2135.000     2135.00        0.000        0.00       0.000        0.00 
           02. Remove Traffic Signals 
           STH 59 & Sunset Dr 
SPV.0105   Special                        LS         1.000     1995.000     1995.00        0.000        0.00       0.000        0.00 
           03. Remove Traffic Signals 
           STH 83 & CTH ES 
SPV.0105   Special                        LS         1.000     2655.000     2655.00        0.000        0.00       0.000        0.00 
           04. Remove Traffic Signals 
           STH 100/Brown Deer Rd & STH 181 
SPV.0105   Special                        LS         1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           05. Remove Traffic Signals 
           STH 100/Ryan Rd & 76th St 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           06. Install State Furnished Traffic Sgnl 
           Cabinet STH 59 & CTH D 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           07. Install State Furnished Traffic Sgnl 
           Cabinet STH 59 & Sunset Dr. 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           08. Install State Furnished Traffic Sgnl 
           Cabinet STH 83 & CTH ES 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           09. Inst State Furn Traffic Sgnl Cabinet 
           STH 100/Brwn Deer Rd & SB STH 181 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           10. Inst State Furn Traffic Sgnl Cabinet 
           STH 100/Brwn Deer Rd & NB STH 181 
SPV.0105   Special                        LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           11. Install State Furnished Traffic Sgnl 
           Cabinet STH 100 / Ryan Rd & 76th St 
SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           12. Transporting Signal and Lighting 
           Materials STH 59 & CTH D 
SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           13. Transporting Signal and Lighting 
           Materials STH 59 & Sunset Dr. 
SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           14. Transporting Signal and Lighting 
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           Materials STH 83 & CTH ES 
SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           15. Transporting Signal and Lighting 
           Materials STH 100/Brown Deer & STH 181 
SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           16. Transporting Signal and Lighting 
           Materials STH 100/Ryan Rd & 76th St 
SPV.0105   Special                        LS         1.000     2650.000     2650.00        0.000        0.00       0.000        0.00 
           17. Transport and Install State Furnshed 
           Video Detection System STH 59 & CTH D 
SPV.0105   Special                        LS         1.000     2650.000     2650.00        0.000        0.00       0.000        0.00 
           18. Transport and Install State Furnshed 
           Video Detection Sys STH 59 & Sunset Dr 
SPV.0105   Special                        LS         1.000     2650.000     2650.00        0.000        0.00       0.000        0.00 
           19. Transport and Install State Furnshed 
           Video Detection System STH 83 & CTH ES 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           20. Install State Furnished EVP Detector 
           Heads STH 59 & CTH D 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           21. Install State Furnished EVP Detector 
           Heads STH 59 & Sunset Dr 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           22. Install State Furnished EVP Detector 
           Heads STH 83 & STH ES 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           23. Install State Furnished EVP Detector 
           Heads STH 100 & S. 76th St 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           24. Temporary Infrared EVP System 
           STH 59 & CTH D 
SPV.0105   Special                        LS         1.000     3865.000     3865.00        0.000        0.00       0.000        0.00 
           25. Temporary Infrared EVP System 
           STH 59 & Sunset Dr 
SPV.0105   Special                        LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           26. Remove Loop Detector Wire & Lead-in 
           Cable STH 59 & CTH D 
SPV.0105   Special                        LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           27. Remove Loop Detector Wire & Lead-in 
           Cable STH 59 & Sunset Dr. 
SPV.0105   Special                        LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           28. Remove Loop Detector Wire & Lead-in 
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           Cable STH 83 & CTH ES 
SPV.0105   Special                        LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           29. Remove Loop Detector Wire & Lead-in 
           Cable STH 100/Brown Deer Rd & STH 181 
SPV.0105   Special                        LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           30. Remove Loop Detector Wire & Lead-in 
           Cable STH 100/Ryan Rd & 76th Street 
SPV.0105   Special                        LS         1.000     9750.000     9750.00        0.000        0.00       0.000        0.00 
           31. Temporary Vehicle Detection STH 59/ 
           164 & CTH D 
SPV.0105   Special                        LS         1.000     9750.000     9750.00        0.000        0.00       0.000        0.00 
           32. Temporary Vehicle Detection 
           STH 59 & Sunset Dr. 
SPV.0105   Special                        LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
           33. Temporary Vehicle Detection STH 
           100/Brown Deer Rd & STH 181 SB Ramps 
SPV.0105   Special                        LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
           34. Temporary Vehicle Detection STH 
           100/Brown Deer Rd & STH 181 NB Ramps 
SPV.0105   Special                        LS         1.000     2250.000     2250.00        0.000        0.00       0.000        0.00 
           35. Install Fiber Optic Comm in 
           Cabinet STH 100/Brown Deer Rd & STH 181 
SPV.0105   Special                        LS         1.000     6575.000     6575.00        0.000        0.00       0.000        0.00 
           36. Rmv Slvg & Reinstall InSync Adptv 
           Trffc Sgnl Equip STH 100 & STH 181 
SPV.0105   Special                        LS         1.000     4275.000     4275.00        0.000        0.00       0.000        0.00 
           37. Transport and Install State Furnshed 
           Radar Detect System STH 59  & CTH D 
SPV.0105   Special                        LS         1.000     4275.000     4275.00        0.000        0.00       0.000        0.00 
           38. Transport and Install State Furnshed 
           Radar Detect Syst STH100/Ryan Rd&76thSt 
 
                                      PROPOSAL TOTAL.......              1577127.90                     0.00                    0.00 
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  PROPOSAL: 20150512033 
 
               STATE PROJECT(S):  1009-32-33                            LOCATION  Brown           COUNTY 
                                                                                  Oneida Wetland Mitigation Bank 
                                                                                  Non Highway 
                                                                                  Brown County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RELYCO, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0115   Clearing                       ACRE       0.090     4500.000      405.00    10000.000      900.00    5000.000      450.00 
201.0215   Grubbing                       ACRE       0.090     4500.000      405.00    10000.000      900.00    5000.000      450.00 
205.0100   Excavation Common              CY    156000.000        3.000   468000.00        3.340   521040.00       3.150   491400.00 
311.0115   Breaker Run                    CY       105.000       20.000     2100.00       26.560     2788.80      25.000     2625.00 
522.0112   Culv Pipe Reinf Concrete Class LF        55.000       30.000     1650.00       42.620     2344.10      45.000     2475.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      432.000      864.00      771.400     1542.80     900.000     1800.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00       0.010        0.01 
           01. 1009-32-33 
619.1000   Mobilization                   EACH       1.000    39000.000    39000.00    78628.000    78628.00  215000.000   215000.00 
624.0100   Water                          MGAL    1676.000        0.010       16.76        0.010       16.76       3.500     5866.00 
625.0500   Salvaged Topsoil               SY    222000.000        0.500   111000.00        0.810   179820.00       0.550   122100.00 
627.0200   Mulching                       SY    124300.000        0.120    14916.00        0.120    14916.00       0.120    14916.00 
628.1504   Silt Fence                     LF     10650.000        1.720    18318.00        1.700    18105.00       1.700    18105.00 
628.1520   Silt Fence Maintenance         LF      1065.000        0.010       10.65        0.010       10.65       0.010       10.65 
628.1905   Mobilizations Erosion Control  EACH       8.000       50.500      404.00       50.000      400.00      50.000      400.00 
628.1910   Mobilization Emergency Erosion EACH       4.000       50.500      202.00       50.000      200.00      50.000      200.00 
628.2008   Erosion Mat Urban Class I Type SY     87374.000        1.270   110964.98        1.260   110091.24       1.260   110091.24 
628.7504   Temporary Ditch Checks         LF        50.000        7.050      352.50        7.000      350.00       7.000      350.00 
628.7560   Tracking Pads                  EACH       2.000      750.000     1500.00     2000.000     4000.00    1850.000     3700.00 
628.7570   Rock Bags                      EACH     375.000        8.050     3018.75        8.000     3000.00       8.000     3000.00 
630.0160   Seeding Mixture No. 60         LB       460.000        5.400     2484.00        5.380     2474.80       5.380     2474.80 
630.0200   Seeding Temporary              LB      3500.000        1.770     6195.00        1.750     6125.00       1.750     6125.00 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           01. Acer Negundo, Cg, 1" Cal. 
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   CERTIFIED BY- 
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  PROPOSAL: 20150512033 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           02. Acer Rubrum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           03. Acer Saccharinum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           04. Alnus Incana, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           05. Betula Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           06. Betula Alleghaniensis, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           07. Larix Laricina, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           08. Quercus Bicolor, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           09. Salix Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           10. Ulmus Americana, Cg, 1" Cal. 
632.9101   Landscape Planting Surv & Care EACH      15.000     1800.000    27000.00     1800.000    27000.00    1800.000    27000.00 
633.5200   Markers Culvert End            EACH       4.000       35.000      140.00       35.000      140.00      35.000      140.00 
642.5201   Field Office Type C            EACH       1.000     3500.000     3500.00     5000.000     5000.00    3500.000     3500.00 
645.0120   Geotextile Fabric Type HR      SY       400.000        1.600      640.00        4.000     1600.00       2.250      900.00 
650.6000   Construction Staking Pipe Culv EACH       4.000       65.000      260.00      300.000     1200.00      85.000      340.00 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      200.000      200.00      30.000       30.00 
           01. 1009-32-33 
SPV.0060   Special                        EACH   15180.000        3.480    52826.40        3.450    52371.00       3.450    52371.00 
           02. Deep Marsh Root Stock/Seed 
SPV.0060   Special                        EACH       2.000      750.000     1500.00     1400.000     2800.00     450.000      900.00 
           03. ANTI-SEEP COLLAR 
SPV.0085   Special                        LB       150.000      116.000    17400.00      115.000    17250.00     115.000    17250.00 
           01. Seeding Upland Buffer Mix 
SPV.0085   Special                        LB       175.000      161.000    28175.00      160.000    28000.00     160.000    28000.00 
           02. Seeding Wet Meadow And Shallow Marsh 
           Mix 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     5000.000     5000.00    1950.000     1950.00 
           01. In Line Control Structure 
SPV.0120   Special                        MGAL    6705.000        2.000    13410.00        0.010       67.05       0.010       67.05 
           01. Water For Seeded Areas 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0180   Special                        SY       424.000      140.000    59360.00      134.850    57176.40     160.000    67840.00 
           01. Interlocking Concrete Block 
           Revetment System 
633.0200   Delineators Flexible           EACH      32.000       42.500     1360.00       42.000     1344.00      42.000     1344.00 
 
                                      PROPOSAL TOTAL.......              1082479.04               1239802.60              1296170.75 
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  PROPOSAL: 20150512033 
 
   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RELYCO, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0115   Clearing                       ACRE       0.090     5000.000      450.00    15954.540     1435.91   92363.330     8312.70 
201.0215   Grubbing                       ACRE       0.090     5000.000      450.00     6724.860      605.24   44630.330     4016.73 
205.0100   Excavation Common              CY    156000.000        3.180   496080.00        4.930   769080.00       3.430   535080.00 
311.0115   Breaker Run                    CY       105.000       35.000     3675.00       34.340     3605.70      26.720     2805.60 
522.0112   Culv Pipe Reinf Concrete Class LF        55.000       46.500     2557.50       74.930     4121.15     369.480    20321.40 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      650.000     1300.00      838.430     1676.86     724.510     1449.02 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     4348.010     4348.01       1.000        1.00 
           01. 1009-32-33 
619.1000   Mobilization                   EACH       1.000    95000.000    95000.00    26708.440    26708.44  239360.000   239360.00 
624.0100   Water                          MGAL    1676.000        0.010       16.76       15.270    25592.52       1.000     1676.00 
625.0500   Salvaged Topsoil               SY    222000.000        1.130   250860.00        0.280    62160.00       0.640   142080.00 
627.0200   Mulching                       SY    124300.000        0.120    14916.00        0.120    14916.00       0.400    49720.00 
628.1504   Silt Fence                     LF     10650.000        1.700    18105.00        1.700    18105.00       1.500    15975.00 
628.1520   Silt Fence Maintenance         LF      1065.000        0.010       10.65        0.010       10.65       0.100      106.50 
628.1905   Mobilizations Erosion Control  EACH       8.000       50.000      400.00       50.000      400.00     340.000     2720.00 
628.1910   Mobilization Emergency Erosion EACH       4.000       50.000      200.00       50.000      200.00     400.000     1600.00 
628.2008   Erosion Mat Urban Class I Type SY     87374.000        1.260   110091.24        1.260   110091.24       1.400   122323.60 
628.7504   Temporary Ditch Checks         LF        50.000        7.000      350.00        7.000      350.00      50.000     2500.00 
628.7560   Tracking Pads                  EACH       2.000     1750.000     3500.00     2573.050     5146.10    2500.000     5000.00 
628.7570   Rock Bags                      EACH     375.000        8.000     3000.00        8.000     3000.00      20.000     7500.00 
630.0160   Seeding Mixture No. 60         LB       460.000        5.380     2474.80        5.380     2474.80      10.000     4600.00 
630.0200   Seeding Temporary              LB      3500.000        1.750     6125.00        1.750     6125.00       2.000     7000.00 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           01. Acer Negundo, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           02. Acer Rubrum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           03. Acer Saccharinum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           04. Alnus Incana, Cg, 1" Cal. 
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  PROPOSAL: 20150512033 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           05. Betula Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           06. Betula Alleghaniensis, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           07. Larix Laricina, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           08. Quercus Bicolor, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           09. Salix Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000       75.000     9300.00       75.000     9300.00     146.000    18104.00 
           10. Ulmus Americana, Cg, 1" Cal. 
632.9101   Landscape Planting Surv & Care EACH      15.000     1800.000    27000.00     1800.000    27000.00     825.000    12375.00 
633.5200   Markers Culvert End            EACH       4.000       35.000      140.00       35.000      140.00      35.000      140.00 
642.5201   Field Office Type C            EACH       1.000     7500.000     7500.00     3224.250     3224.25   10000.000    10000.00 
645.0120   Geotextile Fabric Type HR      SY       400.000        4.000     1600.00        3.600     1440.00       5.000     2000.00 
650.6000   Construction Staking Pipe Culv EACH       4.000       85.000      340.00       85.000      340.00     300.000     1200.00 
650.9910   Const Staking Supplemental Con LS         1.000       30.000       30.00       30.000       30.00     200.000      200.00 
           01. 1009-32-33 
SPV.0060   Special                        EACH   15180.000        3.450    52371.00        3.450    52371.00       8.390   127360.20 
           02. Deep Marsh Root Stock/Seed 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      925.040     1850.08     520.510     1041.02 
           03. ANTI-SEEP COLLAR 
SPV.0085   Special                        LB       150.000      115.000    17250.00      115.000    17250.00     143.000    21450.00 
           01. Seeding Upland Buffer Mix 
SPV.0085   Special                        LB       175.000      160.000    28000.00      160.000    28000.00     148.500    25987.50 
           02. Seeding Wet Meadow And Shallow Marsh 
           Mix 
SPV.0105   Special                        LS         1.000     3000.000     3000.00     2096.200     2096.20    2368.310     2368.31 
           01. In Line Control Structure 
SPV.0120   Special                        MGAL    6705.000        0.010       67.05       14.450    96887.25       0.010       67.05 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY       424.000      200.000    84800.00      115.570    49001.68     195.000    82680.00 
           01. Interlocking Concrete Block 
           Revetment System 
633.0200   Delineators Flexible           EACH      32.000       42.000     1344.00       42.000     1344.00      41.500     1328.00 
 
                                      PROPOSAL TOTAL.......              1327505.00               1434127.08              1643384.63 
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  PROPOSAL: 20150512033 
 
   BIDDER NO  1:  RC EXCAVATING, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RELYCO, INC. 
   BIDDER NO  4:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0115   Clearing                       ACRE       0.090    10000.000      900.00        0.000        0.00       0.000        0.00 
201.0215   Grubbing                       ACRE       0.090    10000.000      900.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY    156000.000        3.000   468000.00        0.000        0.00       0.000        0.00 
311.0115   Breaker Run                    CY       105.000       30.000     3150.00        0.000        0.00       0.000        0.00 
522.0112   Culv Pipe Reinf Concrete Class LF        55.000       72.000     3960.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. 1009-32-33 
619.1000   Mobilization                   EACH       1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL    1676.000       30.000    50280.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    222000.000        2.030   450660.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY    124300.000        0.350    43505.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     10650.000        1.000    10650.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1065.000        0.050       53.25        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY     87374.000        0.940    82131.56        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        5.000      250.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     375.000       10.000     3750.00        0.000        0.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB       460.000        6.000     2760.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      3500.000        2.000     7000.00        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           01. Acer Negundo, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           02. Acer Rubrum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           03. Acer Saccharinum, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           04. Alnus Incana, Cg, 1" Cal. 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           05. Betula Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           06. Betula Alleghaniensis, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           07. Larix Laricina, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           08. Quercus Bicolor, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           09. Salix Nigra, Cg, 1" Cal. 
632.0101   Trees (species) (size) (root)  EACH     124.000      146.000    18104.00        0.000        0.00       0.000        0.00 
           10. Ulmus Americana, Cg, 1" Cal. 
632.9101   Landscape Planting Surv & Care EACH      15.000      500.000     7500.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       4.000       35.000      140.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     4400.000     4400.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       400.000        1.300      520.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       4.000       40.000      160.00        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. 1009-32-33 
SPV.0060   Special                        EACH   15180.000        5.500    83490.00        0.000        0.00       0.000        0.00 
           02. Deep Marsh Root Stock/Seed 
SPV.0060   Special                        EACH       2.000      330.000      660.00        0.000        0.00       0.000        0.00 
           03. ANTI-SEEP COLLAR 
SPV.0085   Special                        LB       150.000      150.000    22500.00        0.000        0.00       0.000        0.00 
           01. Seeding Upland Buffer Mix 
SPV.0085   Special                        LB       175.000      150.000    26250.00        0.000        0.00       0.000        0.00 
           02. Seeding Wet Meadow And Shallow Marsh 
           Mix 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. In Line Control Structure 
SPV.0120   Special                        MGAL    6705.000       22.000   147510.00        0.000        0.00       0.000        0.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY       424.000      122.500    51940.00        0.000        0.00       0.000        0.00 
           01. Interlocking Concrete Block 
           Revetment System 
633.0200   Delineators Flexible           EACH      32.000       50.000     1600.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1706659.81                     0.00                   0.000 
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  PROPOSAL: 20150512034 
 
               STATE PROJECT(S):  1009-33-12                            LOCATION  Northeast Regio COUNTY 
                                                                                  Region Wide Deck Sealing STH-USH 
                                                                                  Var Hwy 
                                                                                  NE Wide 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  NORCON CORPORATION 
   BIDDER NO  3:  TRUESDELL CORPORATION OF WISCONSIN, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3215.S Protective Surface Treatment R SY    149943.000        2.040   305883.72        1.500   224914.50       1.750   262400.25 
619.1000   Mobilization                   EACH       1.000    61000.000    61000.00    60000.000    60000.00  124817.750   124817.75 
643.0100   Traffic Control (project)      EACH       1.000   240000.000   240000.00   375000.000   375000.00  321000.000   321000.00 
           01. 1009-33-12 
643.1050   Traffic Control Signs PCMS     DAY       70.000      300.000    21000.00      210.000    14700.00     150.000    10500.00 
 
                                      PROPOSAL TOTAL.......               627883.72                674614.50               718718.00 
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  PROPOSAL: 20150512035 
 
               STATE PROJECT(S):  4085-43-71                            LOCATION  Brown           COUNTY 
                                                                                  City De Pere, STH 32/57 
                                                                                  STH 32 
                                                                                  Brown County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  PETERS CONCRETE COMPANY 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000     1000.000     3000.00      350.000     1050.00     450.000     1350.00 
201.0120   Clearing                       ID        18.000       15.000      270.00       12.000      216.00      22.000      396.00 
201.0205   Grubbing                       STA        3.000      350.000     1050.00      300.000      900.00     355.000     1065.00 
201.0220   Grubbing                       ID        18.000       15.000      270.00       12.000      216.00      17.000      306.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      850.000     5100.00      100.000      600.00     125.000      750.00 
203.0200   Removing Old Structure (statio LS         1.000      500.000      500.00     2500.000     2500.00     500.000      500.00 
           01. STA 13+17 LT 
204.0100   Removing Pavement              SY      6950.000        1.000     6950.00        2.350    16332.50       2.700    18765.00 
204.0115   Removing Asphaltic Surface But SY        18.000       43.100      775.80       43.100      775.80      45.000      810.00 
204.0120   Removing Asphaltic Surface Mil SY       275.000        7.200     1980.00        7.200     1980.00       7.300     2007.50 
204.0150   Removing Curb & Gutter         LF      1840.000        2.000     3680.00        3.000     5520.00       1.900     3496.00 
204.0195   Removing Concrete Bases        EACH       2.000      100.000      200.00      300.000      600.00     108.000      216.00 
204.0220   Removing Inlets                EACH       8.000      340.000     2720.00      200.000     1600.00     305.000     2440.00 
204.0245   Removing Storm Sewer (size)    LF       203.000       18.900     3836.70        7.500     1522.50      17.500     3552.50 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF         6.000       25.000      150.00       25.000      150.00      80.000      480.00 
           02. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF         8.000       40.000      320.00       50.000      400.00      51.000      408.00 
           03. 48-Inch 
205.0100   Excavation Common              CY     23675.000        7.420   175668.50        6.040   142997.00       6.000   142050.00 
211.0100   Prepare Foundation for Asphalt LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           01. 4085-43-71 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1500.000     1500.00    1550.000     1550.00 
           01. 4085-43-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      540.000       17.000     9180.00       16.000     8640.00      15.000     8100.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7556.000        9.150    69137.40       10.160    76768.96      10.000    75560.00 
305.0500   Shaping Shoulders              STA       13.000       52.000      676.00       15.000      195.00     150.000     1950.00 
311.0110   Breaker Run                    TON    17985.000        8.700   156469.50        8.390   150894.15       9.600   172656.00 
405.0100   Coloring Concrete Red          CY       365.000       56.500    20622.50       56.500    20622.50      57.000    20805.00 
415.0085   Concrete Pavement 8 1/2-Inch   SY      1230.000       48.850    60085.50       48.850    60085.50      49.000    60270.00 
416.0160   Concrete Driveway 6-Inch       SY       121.000       36.000     4356.00       36.000     4356.00      36.250     4386.25 
416.0512   Conc Roundabout Truck Apron 12 SY       447.000       53.600    23959.20       53.600    23959.20      53.750    24026.25 
416.0610   Drilled Tie Bars               EACH       6.000        8.000       48.00        8.000       48.00       8.000       48.00 
416.0620   Drilled Dowel Bars             EACH      24.000       14.000      336.00       14.000      336.00      14.150      339.60 
455.0105   Asphaltic Material PG58-28     TON      268.000      520.000   139360.00      520.000   139360.00     525.000   140700.00 
455.0120   Asphaltic Material PG64-28     TON       85.000      620.000    52700.00      620.000    52700.00     625.000    53125.00 
455.0605   Tack Coat                      GAL     1653.000        3.900     6446.70        3.900     6446.70       3.950     6529.35 
460.1110   HMA Pavement Type E-10         TON     6413.000       33.550   215156.15       30.900   198161.70      31.000   198803.00 
460.2000   Incentive Density HMA Pavement DOL     4100.000        1.000     4100.00        1.000     4100.00       1.000     4100.00 
465.0120   Asph Surface Driveways & Field TON       42.000      189.450     7956.90       78.400     3292.80      80.000     3360.00 
520.8000   Concrete Collars for Pipe      EACH       6.000      450.000     2700.00      400.000     2400.00     565.000     3390.00 
522.0336   Culv Pipe Reinf Concrete Class LF       189.000       98.750    18663.75      107.440    20306.16     138.500    26176.50 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      729.000     2187.00      481.150     1443.45     775.000     2325.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       3.000      943.000     2829.00      650.340     1951.02     925.000     2775.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1343.000     2686.00     1062.280     2124.56    1355.000     2710.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       230.000       11.950     2748.50       11.950     2748.50      12.000     2760.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       509.000       10.750     5471.75       10.750     5471.75      10.800     5497.20 
601.0411   Concrete Curb & Gutter 30-Inch LF      3158.000       10.750    33948.50       10.750    33948.50      10.800    34106.40 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      2420.000       12.250    29645.00       12.250    29645.00      12.300    29766.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       394.000       13.250     5220.50       13.250     5220.50      13.300     5240.20 
601.0600   Concrete Curb Pedestrian       LF       102.000       20.000     2040.00       20.000     2040.00      20.500     2091.00 
602.0405   Concrete Sidewalk 4-Inch       SF     17438.000        3.300    57545.40        3.300    57545.40       3.350    58417.30 
602.0410   Concrete Sidewalk 5-Inch       SF     10155.000        3.650    37065.75        3.650    37065.75       3.700    37573.50 
602.0415   Concrete Sidewalk 6-Inch       SF       140.000        4.000      560.00        4.000      560.00       4.050      567.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       288.000       28.000     8064.00       28.000     8064.00      28.500     8208.00 
606.0200   Riprap Medium                  CY        20.000       70.000     1400.00       60.000     1200.00      55.000     1100.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        96.000       56.900     5462.40       60.510     5808.96      63.500     6096.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       823.000       68.600    56457.80       64.960    53462.08      50.500    41561.50 
608.0412   St Sewer Pipe Reinf Conc Class LF       644.000       58.200    37480.80       47.590    30647.96      58.000    37352.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       146.000       60.900     8891.40       64.480     9414.08      60.000     8760.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       117.000       66.600     7792.20       69.310     8109.27      65.000     7605.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       347.000       75.800    26302.60       71.960    24970.12      77.500    26892.50 
611.0530   Manhole Covers Type J          EACH       4.000      321.000     1284.00      538.050     2152.20     305.000     1220.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
611.0624   Inlet Covers Type H            EACH      23.000      442.000    10166.00      600.000    13800.00     440.000    10120.00 
611.0627   Inlet Covers Type HM           EACH       9.000      442.000     3978.00      600.000     5400.00     440.000     3960.00 
611.0642   Inlet Covers Type MS           EACH       1.000      291.000      291.00      481.080      481.08     285.000      285.00 
611.0652   Inlet Covers Type T            EACH       2.000      542.000     1084.00      981.150     1962.30     550.000     1100.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000     1271.000     1271.00      971.030      971.03    1130.000     1130.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2696.000     2696.00     1495.880     1495.88    2455.000     2455.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2456.000     4912.00     1779.500     3559.00    2600.000     5200.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2953.000     2953.00     2416.570     2416.57    3300.000     3300.00 
611.3004   Inlets 4-FT Diameter           EACH       4.000     1670.000     6680.00      962.310     3849.24    1800.000     7200.00 
611.3230   Inlets 2x3-FT                  EACH      27.000     1370.000    36990.00      922.780    24915.06    1200.000    32400.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1282.000     1282.00     1175.020     1175.02    1400.000     1400.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00     500.000      500.00 
           01. 4085-43-71 
619.1000   Mobilization                   EACH       1.000     1000.000     1000.00    72000.000    72000.00   55000.000    55000.00 
620.0300   Concrete Median Sloped Nose    SF       264.000        8.000     2112.00        8.000     2112.00       8.100     2138.40 
624.0100   Water                          MGAL      89.000       20.000     1780.00       23.000     2047.00      29.000     2581.00 
625.0500   Salvaged Topsoil               SY     18700.000        1.000    18700.00        0.990    18513.00       0.800    14960.00 
627.0200   Mulching                       SY     15571.000        0.180     2802.78        0.180     2802.78       0.180     2802.78 
628.1504   Silt Fence                     LF      2179.000        2.000     4358.00        2.000     4358.00       2.020     4401.58 
628.1520   Silt Fence Maintenance         LF       545.000        0.010        5.45        0.010        5.45       0.010        5.45 
628.1905   Mobilizations Erosion Control  EACH       6.000       75.000      450.00       75.000      450.00      75.750      454.50 
628.1910   Mobilization Emergency Erosion EACH       3.000       75.000      225.00       75.000      225.00      75.750      227.25 
628.2004   Erosion Mat Class I Type B     SY       914.000        1.250     1142.50        1.250     1142.50       1.260     1151.64 
628.2008   Erosion Mat Urban Class I Type SY      2271.000        1.400     3179.40        1.400     3179.40       1.410     3202.11 
628.6510   Soil Stabilizer Type B         ACRE       1.500      750.000     1125.00      750.000     1125.00     755.000     1132.50 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00      100.000      400.00     101.000      404.00 
628.7010   Inlet Protection Type B        EACH       8.000       30.000      240.00       30.000      240.00      30.500      244.00 
628.7015   Inlet Protection Type C        EACH      42.000       38.000     1596.00       38.000     1596.00      38.500     1617.00 
628.7504   Temporary Ditch Checks         LF       240.000        7.100     1704.00        7.100     1704.00       7.200     1728.00 
628.7555   Culvert Pipe Checks            EACH      10.000        9.500       95.00        9.500       95.00       9.600       96.00 
628.7570   Rock Bags                      EACH      70.000        9.500      665.00        9.500      665.00       9.600      672.00 
629.0210   Fertilizer Type B              CWT       12.000       57.000      684.00       57.000      684.00      57.600      691.20 
630.0130   Seeding Mixture No. 30         LB       158.000        4.980      786.84        4.980      786.84       5.000      790.00 
630.0140   Seeding Mixture No. 40         LB       179.000        6.250     1118.75        6.250     1118.75       6.300     1127.70 
630.0200   Seeding Temporary              LB       252.000        2.000      504.00        2.000      504.00       2.020      509.04 
632.9101   Landscape Planting Surv & Care EACH      15.000      425.000     6375.00      425.000     6375.00     430.000     6450.00 
633.5200   Markers Culvert End            EACH      10.000       42.500      425.00       42.500      425.00      43.000      430.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      35.000       60.000     2100.00       60.000     2100.00      61.000     2135.00 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  156 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512035 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      10.000       62.000      620.00       62.000      620.00      63.000      630.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       70.000      140.00       70.000      140.00      71.000      142.00 
635.0200   Sign Supports Structural Steel LB      1089.000        4.000     4356.00        4.000     4356.00       4.050     4410.45 
636.0100   Sign Supports Concrete Masonry CY         2.400      850.000     2040.00      850.000     2040.00     860.000     2064.00 
636.0500   Sign Supports Steel Reinforcem LB       136.000        3.000      408.00        3.000      408.00       3.050      414.80 
637.1220   Signs Type I Reflective SH     SF       147.000       24.000     3528.00       24.000     3528.00      24.250     3564.75 
637.2210   Signs Type II Reflective H     SF       311.970       17.090     5331.57       17.090     5331.57      17.250     5381.48 
637.2230   Signs Type II Reflective F     SF        85.000       24.000     2040.00       24.000     2040.00      24.250     2061.25 
638.2602   Removing Signs Type II         EACH      13.000       25.000      325.00       25.000      325.00      25.250      328.25 
638.3000   Removing Small Sign Supports   EACH      14.000       25.000      350.00       25.000      350.00      25.250      353.50 
642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     5000.000     5000.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00     5000.000     5000.00    5050.000     5050.00 
           01. 4085-43-71 
643.0300   Traffic Control Drums          DAY     2487.000        1.000     2487.00        1.000     2487.00       1.010     2511.87 
643.0420   Traffic Control Barricades Typ DAY     3241.000        1.000     3241.00        1.000     3241.00       1.010     3273.41 
643.0705   Traffic Control Warning Lights DAY     2650.000        0.250      662.50        0.250      662.50       0.260      689.00 
643.0900   Traffic Control Signs          DAY     1995.000        1.000     1995.00        1.000     1995.00       1.010     2014.95 
643.0920   Traffic Control Covering Signs EACH       8.000      100.000      800.00      100.000      800.00     101.000      808.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      125.000     3500.00      125.000     3500.00     126.000     3528.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00     6000.000     6000.00    6060.000     6060.00 
           01. 4085-43-71 
643.3000   Traffic Control Detour Signs   DAY    28246.000        0.200     5649.20        0.200     5649.20       0.200     5649.20 
645.0120   Geotextile Fabric Type HR      SY        39.000       10.000      390.00       10.000      390.00       5.000      195.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10386.000        0.480     4985.28        0.480     4985.28       0.480     4985.28 
647.0526   Pvmt Mark Yield Line Symb Epox EACH      38.000       26.000      988.00       26.000      988.00      26.250      997.50 
647.0606   Pavement Marking Island Nose E EACH       6.000       77.000      462.00       77.000      462.00      78.000      468.00 
647.0726   Pavement Marking Diagonal Epox LF       293.000        3.450     1010.85        3.450     1010.85       3.500     1025.50 
650.4000   Construction Staking Storm Sew EACH      47.000       55.000     2585.00       55.000     2585.00      50.000     2350.00 
650.4500   Construction Staking Subgrade  LF      4651.000        0.010       46.51        0.010       46.51       0.010       46.51 
650.5000   Construction Staking Base      LF      4651.000        0.300     1395.30        0.300     1395.30       0.100      465.10 
650.5500   Construction Staking Curb Gutt LF      6673.000        0.650     4337.45        0.650     4337.45       0.500     3336.50 
650.8000   Construction Staking Resurfaci LF        70.000        0.100        7.00        0.100        7.00       4.200      294.00 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      500.000      500.00    1000.000     1000.00 
           01. 4085-43-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     300.000      300.00 
           01. 4085-43-71 
650.9920   Construction Staking Slope Sta LF      4543.000        0.460     2089.78        0.460     2089.78       0.500     2271.50 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2060.000        4.500     9270.00        4.500     9270.00       4.300     8858.00 
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652.0235   Conduit Rigid Nonmetallic Sch  LF        20.000        6.000      120.00        6.000      120.00       5.550      111.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 
654.0105   Concrete Bases Type 5          EACH      13.000      575.000     7475.00      575.000     7475.00     605.000     7865.00 
654.0224   Concrete Control Cabinet Bases EACH       1.000      800.000      800.00      800.000      800.00    1010.000     1010.00 
655.0610   Electrical Wire Lighting 12 AW LF      1950.000        0.500      975.00        0.500      975.00       0.530     1033.50 
655.0615   Electrical Wire Lighting 10 AW LF      8625.000        0.600     5175.00        0.600     5175.00       0.750     6468.75 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     935.000      935.00 
           01. Roundabout Lighting 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      13.000      265.000     3445.00      265.000     3445.00     300.000     3900.00 
657.0322   Poles Type 5-Aluminum          EACH      13.000      850.000    11050.00      850.000    11050.00     985.000    12805.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      13.000      280.000     3640.00      280.000     3640.00     300.000     3900.00 
659.1115   Luminaires Utility LED A       EACH      13.000      475.000     6175.00      475.000     6175.00     540.000     7020.00 
659.2124   Lighting Control Cabinets 120/ EACH       1.000     5250.000     5250.00     5250.000     5250.00    6175.000     6175.00 
690.0150   Sawing Asphalt                 LF       188.000        2.000      376.00        1.750      329.00       2.000      376.00 
690.0250   Sawing Concrete                LF       151.000        3.000      453.00        1.750      264.25       2.000      302.00 
715.0415   Incentive Strength Conc Paveme DOL      369.000        1.000      369.00        1.000      369.00       1.000      369.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0035   Special                        CY        84.000       45.000     3780.00       45.000     3780.00      45.500     3822.00 
           01. Planting Mix 
SPV.0060   Special                        EACH       2.000     1535.000     3070.00      991.250     1982.50    1350.000     2700.00 
           01. Inlets 2x2.5-Ft Special 
SPV.0060   Special                        EACH       2.000     2393.000     4786.00     1709.400     3418.80    2400.000     4800.00 
           02. Manhole 5-Ft Diameter Flat Top W/ 
           Inlet Opening 
SPV.0060   Special                        EACH       1.000      418.000      418.00      793.000      793.00     415.000      415.00 
           03. Inlet Cover Special Driveway 
SPV.0060   Special                        EACH       1.000      447.000      447.00      793.000      793.00     450.000      450.00 
           04. Inlet Cover Beehive 
SPV.0060   Special                        EACH      14.000       45.000      630.00       45.000      630.00      45.500      637.00 
           05. Barberry, Rose Glow, Container 
           15-Inch Ht 
SPV.0060   Special                        EACH      10.000       45.000      450.00       45.000      450.00      45.500      455.00 
           06. Hydrangea, Limelight, Container 
           10-Inch Ht 
SPV.0060   Special                        EACH      10.000       55.000      550.00       55.000      550.00      55.500      555.00 
           07. Juniper, Kallays Compact Pfitzer 
           Container 18-Inch Sp 
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SPV.0060   Special                        EACH       6.000       45.000      270.00       45.000      270.00      45.500      273.00 
           08. Spirea Goldflame, Container 
           18-Inch Ht 
SPV.0060   Special                        EACH      11.000       45.000      495.00       45.000      495.00      45.500      500.50 
           09. Sprea Goldmound, Container 
           18-Inch Ht 
SPV.0060   Special                        EACH      34.000       25.000      850.00       25.000      850.00      25.500      867.00 
           10. Daylilly Beckylynn, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      25.500      484.50 
           11. Daylilly Chicago Apache, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      18.000       25.000      450.00       25.000      450.00      25.500      459.00 
           12. Daylilly Happy Returns, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      15.000       25.000      375.00       25.000      375.00      25.500      382.50 
           13.Daylilly Indian Paintbrush, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      48.000       25.000     1200.00       25.000     1200.00      25.500     1224.00 
           14. Daylilly Joan Senior, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      25.500      484.50 
           15. Daylilly Little Business Dwarf, 
           Container 6-Inch Pot 
SPV.0060   Special                        EACH      51.000       25.000     1275.00       25.000     1275.00      25.500     1300.50 
           16. Daylilly Little Wine, Containter 
           6-Inch Pot 
SPV.0060   Special                        EACH      14.000       25.000      350.00       25.000      350.00      25.500      357.00 
           17. Daylilly Mary Todd, Container 6-Inch 
           Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      25.500      484.50 
           18. Daylilly Mini Pearl Dwarf, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH       3.000      100.000      300.00      325.000      975.00     150.000      450.00 
           19. Adjusting Water Servie Curb Stop 
SPV.0060   Special                        EACH       3.000      150.000      450.00      325.000      975.00     125.000      375.00 
           20. Adjusting Water Valve Box 
SPV.0090   Special                        LF       340.000       11.000     3740.00       11.000     3740.00      11.100     3774.00 
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           01. Landscape Edging 
SPV.0105   Special                        LS         1.000     6035.000     6035.00     5500.000     5500.00    5000.000     5000.00 
           01. Irrigation System 
SPV.0105   Special                        LS         1.000      400.000      400.00      400.000      400.00     860.000      860.00 
           02. Electric Service Meter Socket 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00     860.000      860.00 
           03. Breaker Disconnect Box Service 
SPV.0105   Special                        LS         1.000      100.000      100.00      700.000      700.00     710.000      710.00 
           04. Concrete Joint Layout 
SPV.0165   Special                        SF      1559.000        1.500     2338.50        1.500     2338.50       1.550     2416.45 
           01. Mulch Mississippi River Gravel 
SPV.0165   Special                        SF      2254.000        0.850     1915.90        0.850     1915.90       0.900     2028.60 
           02. Mulch Shredded Bark 
SPV.0165   Special                        SF     17438.000        1.000    17438.00        1.950    34004.10       1.960    34178.48 
           03. Stamping Concrete Sidewalk 
 
                                      PROPOSAL TOTAL.......              1657776.76               1672058.96              1698093.28 
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   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  PETERS CONCRETE COMPANY 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  MICHELS CORPORATION 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      200.000      600.00      400.000     1200.00     350.000     1050.00 
201.0120   Clearing                       ID        18.000       15.000      270.00       25.000      450.00      30.000      540.00 
201.0205   Grubbing                       STA        3.000      200.000      600.00      400.000     1200.00     350.000     1050.00 
201.0220   Grubbing                       ID        18.000       15.000      270.00       25.000      450.00      30.000      540.00 
203.0100   Removing Small Pipe Culverts   EACH       6.000      475.000     2850.00      175.000     1050.00     400.000     2400.00 
203.0200   Removing Old Structure (statio LS         1.000      450.000      450.00     1250.000     1250.00    4860.000     4860.00 
           01. STA 13+17 LT 
204.0100   Removing Pavement              SY      6950.000        1.000     6950.00        2.000    13900.00       1.000     6950.00 
204.0115   Removing Asphaltic Surface But SY        18.000       43.100      775.80       43.100      775.80      43.100      775.80 
204.0120   Removing Asphaltic Surface Mil SY       275.000        7.200     1980.00        7.200     1980.00       7.200     1980.00 
204.0150   Removing Curb & Gutter         LF      1840.000        2.200     4048.00        2.500     4600.00       2.000     3680.00 
204.0195   Removing Concrete Bases        EACH       2.000      100.000      200.00      150.000      300.00     200.000      400.00 
204.0220   Removing Inlets                EACH       8.000      150.000     1200.00      250.000     2000.00     400.000     3200.00 
204.0245   Removing Storm Sewer (size)    LF       203.000        8.000     1624.00       10.000     2030.00      15.000     3045.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF         6.000       40.000      240.00       20.000      120.00      30.000      180.00 
           02. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF         8.000       50.000      400.00       20.000      160.00      50.000      400.00 
           03. 48-Inch 
205.0100   Excavation Common              CY     23675.000        7.780   184191.50        7.600   179930.00       7.950   188216.25 
211.0100   Prepare Foundation for Asphalt LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           01. 4085-43-71 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     2500.000     2500.00    1500.000     1500.00 
           01. 4085-43-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      540.000       15.000     8100.00       16.500     8910.00      28.270    15265.80 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7556.000        9.100    68759.60       12.000    90672.00      12.410    93769.96 
305.0500   Shaping Shoulders              STA       13.000      120.000     1560.00       50.000      650.00     150.000     1950.00 
311.0110   Breaker Run                    TON    17985.000       10.600   190641.00        9.550   171756.75      10.280   184885.80 
405.0100   Coloring Concrete Red          CY       365.000       56.500    20622.50       56.500    20622.50      56.500    20622.50 
415.0085   Concrete Pavement 8 1/2-Inch   SY      1230.000       48.850    60085.50       48.850    60085.50      48.850    60085.50 
416.0160   Concrete Driveway 6-Inch       SY       121.000       36.000     4356.00       36.000     4356.00      36.000     4356.00 
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416.0512   Conc Roundabout Truck Apron 12 SY       447.000       53.600    23959.20       53.600    23959.20      53.600    23959.20 
416.0610   Drilled Tie Bars               EACH       6.000        8.000       48.00        8.000       48.00       8.000       48.00 
416.0620   Drilled Dowel Bars             EACH      24.000       14.000      336.00       14.000      336.00      14.000      336.00 
455.0105   Asphaltic Material PG58-28     TON      268.000      520.000   139360.00      520.000   139360.00     520.000   139360.00 
455.0120   Asphaltic Material PG64-28     TON       85.000      620.000    52700.00      620.000    52700.00     620.000    52700.00 
455.0605   Tack Coat                      GAL     1653.000        3.900     6446.70        3.900     6446.70       3.900     6446.70 
460.1110   HMA Pavement Type E-10         TON     6413.000       33.550   215156.15       30.900   198161.70      30.900   198161.70 
460.2000   Incentive Density HMA Pavement DOL     4100.000        1.000     4100.00        1.000     4100.00       1.000     4100.00 
465.0120   Asph Surface Driveways & Field TON       42.000       89.450     3756.90       78.400     3292.80      78.400     3292.80 
520.8000   Concrete Collars for Pipe      EACH       6.000      300.000     1800.00      450.000     2700.00     400.000     2400.00 
522.0336   Culv Pipe Reinf Concrete Class LF       189.000       95.000    17955.00       81.500    15403.50     109.000    20601.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      700.000     2100.00      760.000     2280.00     475.000     1425.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       3.000      900.000     2700.00      905.000     2715.00     665.000     1995.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1550.000     3100.00     1250.000     2500.00    1050.000     2100.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       230.000       11.950     2748.50       11.950     2748.50      11.950     2748.50 
601.0409   Concrete Curb & Gutter 30-Inch LF       509.000       10.750     5471.75       10.750     5471.75      10.750     5471.75 
601.0411   Concrete Curb & Gutter 30-Inch LF      3158.000       10.750    33948.50       10.750    33948.50      10.750    33948.50 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      2420.000       12.250    29645.00       12.250    29645.00      12.250    29645.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       394.000       13.250     5220.50       13.250     5220.50      13.250     5220.50 
601.0600   Concrete Curb Pedestrian       LF       102.000       20.000     2040.00       20.000     2040.00      20.000     2040.00 
602.0405   Concrete Sidewalk 4-Inch       SF     17438.000        3.300    57545.40        3.300    57545.40       3.300    57545.40 
602.0410   Concrete Sidewalk 5-Inch       SF     10155.000        3.650    37065.75        3.650    37065.75       3.650    37065.75 
602.0415   Concrete Sidewalk 6-Inch       SF       140.000        4.000      560.00        4.000      560.00       4.000      560.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       288.000       28.000     8064.00       28.000     8064.00      28.000     8064.00 
606.0200   Riprap Medium                  CY        20.000       40.000      800.00       85.000     1700.00      85.000     1700.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        96.000       59.000     5664.00       43.000     4128.00      52.000     4992.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       823.000       72.800    59914.40       65.000    53495.00      75.000    61725.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       644.000       56.000    36064.00       44.500    28658.00      52.000    33488.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       146.000       52.500     7665.00       48.000     7008.00      55.500     8103.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       117.000       64.850     7587.45       51.500     6025.50      62.500     7312.50 
608.0424   St Sewer Pipe Reinf Conc Class LF       347.000       79.000    27413.00       68.500    23769.50      81.000    28107.00 
611.0530   Manhole Covers Type J          EACH       4.000      300.000     1200.00      460.000     1840.00     370.000     1480.00 
611.0624   Inlet Covers Type H            EACH      23.000      415.000     9545.00      590.000    13570.00     495.000    11385.00 
611.0627   Inlet Covers Type HM           EACH       9.000      415.000     3735.00      590.000     5310.00     495.000     4455.00 
611.0642   Inlet Covers Type MS           EACH       1.000      300.000      300.00      430.000      430.00     345.000      345.00 
611.0652   Inlet Covers Type T            EACH       2.000      600.000     1200.00      700.000     1400.00     595.000     1190.00 
611.2003   Manholes 3-FT Diameter         EACH       1.000      920.000      920.00     1250.000     1250.00     950.000      950.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1845.000     1845.00     3700.000     3700.00    1500.000     1500.00 
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611.2005   Manholes 5-FT Diameter         EACH       2.000     2170.000     4340.00     2800.000     5600.00    1950.000     3900.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2650.000     2650.00     3650.000     3650.00    2400.000     2400.00 
611.3004   Inlets 4-FT Diameter           EACH       4.000     1225.000     4900.00     1750.000     7000.00    1100.000     4400.00 
611.3230   Inlets 2x3-FT                  EACH      27.000      950.000    25650.00     1570.000    42390.00     850.000    22950.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1300.000     1300.00     1800.000     1800.00    1200.000     1200.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01       1.000        1.00 
           01. 4085-43-71 
619.1000   Mobilization                   EACH       1.000    52750.000    52750.00    93400.000    93400.00   93750.000    93750.00 
620.0300   Concrete Median Sloped Nose    SF       264.000        8.000     2112.00        8.000     2112.00       8.000     2112.00 
624.0100   Water                          MGAL      89.000       28.000     2492.00       40.000     3560.00      85.000     7565.00 
625.0500   Salvaged Topsoil               SY     18700.000        1.840    34408.00        0.900    16830.00       0.700    13090.00 
627.0200   Mulching                       SY     15571.000        0.180     2802.78        0.180     2802.78       0.200     3114.20 
628.1504   Silt Fence                     LF      2179.000        2.000     4358.00        2.000     4358.00       2.000     4358.00 
628.1520   Silt Fence Maintenance         LF       545.000        0.010        5.45        0.010        5.45       0.500      272.50 
628.1905   Mobilizations Erosion Control  EACH       6.000       75.000      450.00       75.000      450.00     200.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       75.000      225.00       75.000      225.00     200.000      600.00 
628.2004   Erosion Mat Class I Type B     SY       914.000        1.250     1142.50        1.250     1142.50       1.000      914.00 
628.2008   Erosion Mat Urban Class I Type SY      2271.000        1.400     3179.40        1.400     3179.40       1.800     4087.80 
628.6510   Soil Stabilizer Type B         ACRE       1.500      750.000     1125.00      750.000     1125.00    1000.000     1500.00 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00      100.000      400.00     125.000      500.00 
628.7010   Inlet Protection Type B        EACH       8.000       30.000      240.00       30.000      240.00      75.000      600.00 
628.7015   Inlet Protection Type C        EACH      42.000       38.000     1596.00       38.000     1596.00      50.000     2100.00 
628.7504   Temporary Ditch Checks         LF       240.000        7.100     1704.00        7.100     1704.00       9.000     2160.00 
628.7555   Culvert Pipe Checks            EACH      10.000        9.500       95.00        9.500       95.00      50.000      500.00 
628.7570   Rock Bags                      EACH      70.000        9.500      665.00        9.500      665.00       8.000      560.00 
629.0210   Fertilizer Type B              CWT       12.000       57.000      684.00       57.000      684.00      55.000      660.00 
630.0130   Seeding Mixture No. 30         LB       158.000        4.980      786.84        4.980      786.84       5.500      869.00 
630.0140   Seeding Mixture No. 40         LB       179.000        6.250     1118.75        6.250     1118.75       5.500      984.50 
630.0200   Seeding Temporary              LB       252.000        2.000      504.00        2.000      504.00       2.000      504.00 
632.9101   Landscape Planting Surv & Care EACH      15.000      425.000     6375.00      425.000     6375.00     800.000    12000.00 
633.5200   Markers Culvert End            EACH      10.000       42.500      425.00       42.500      425.00      50.000      500.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      35.000       60.000     2100.00       60.000     2100.00      55.000     1925.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      10.000       62.000      620.00       62.000      620.00      57.000      570.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       70.000      140.00       70.000      140.00      60.000      120.00 
635.0200   Sign Supports Structural Steel LB      1089.000        4.000     4356.00        4.000     4356.00       4.000     4356.00 
636.0100   Sign Supports Concrete Masonry CY         2.400      850.000     2040.00      850.000     2040.00     950.000     2280.00 
636.0500   Sign Supports Steel Reinforcem LB       136.000        3.000      408.00        3.000      408.00       3.000      408.00 
637.1220   Signs Type I Reflective SH     SF       147.000       24.000     3528.00       24.000     3528.00      25.100     3689.70 
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637.2210   Signs Type II Reflective H     SF       311.970       17.090     5331.57       17.090     5331.57      18.000     5615.46 
637.2230   Signs Type II Reflective F     SF        85.000       24.000     2040.00       24.000     2040.00      19.000     1615.00 
638.2602   Removing Signs Type II         EACH      13.000       25.000      325.00       25.000      325.00      25.000      325.00 
638.3000   Removing Small Sign Supports   EACH      14.000       25.000      350.00       25.000      350.00      25.000      350.00 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     7500.000     7500.00    7860.000     7860.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00     5550.000     5550.00    5000.000     5000.00 
           01. 4085-43-71 
643.0300   Traffic Control Drums          DAY     2487.000        1.000     2487.00        0.500     1243.50       1.000     2487.00 
643.0420   Traffic Control Barricades Typ DAY     3241.000        1.000     3241.00        0.750     2430.75       1.000     3241.00 
643.0705   Traffic Control Warning Lights DAY     2650.000        0.250      662.50        0.300      795.00       0.250      662.50 
643.0900   Traffic Control Signs          DAY     1995.000        1.000     1995.00        0.800     1596.00       1.000     1995.00 
643.0920   Traffic Control Covering Signs EACH       8.000      100.000      800.00      150.000     1200.00     100.000      800.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      125.000     3500.00      100.000     2800.00     125.000     3500.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6000.000     6000.00     6000.000     6000.00    6000.000     6000.00 
           01. 4085-43-71 
643.3000   Traffic Control Detour Signs   DAY    28246.000        0.200     5649.20        0.390    11015.94       0.200     5649.20 
645.0120   Geotextile Fabric Type HR      SY        39.000        3.000      117.00        5.000      195.00       5.000      195.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10386.000        0.480     4985.28        0.480     4985.28       0.480     4985.28 
647.0526   Pvmt Mark Yield Line Symb Epox EACH      38.000       26.000      988.00       26.000      988.00      26.000      988.00 
647.0606   Pavement Marking Island Nose E EACH       6.000       77.000      462.00       77.000      462.00      77.000      462.00 
647.0726   Pavement Marking Diagonal Epox LF       293.000        3.450     1010.85        3.450     1010.85       3.450     1010.85 
650.4000   Construction Staking Storm Sew EACH      47.000       55.000     2585.00       55.000     2585.00      55.000     2585.00 
650.4500   Construction Staking Subgrade  LF      4651.000        0.010       46.51        0.010       46.51       0.010       46.51 
650.5000   Construction Staking Base      LF      4651.000        0.300     1395.30        0.300     1395.30       0.300     1395.30 
650.5500   Construction Staking Curb Gutt LF      6673.000        0.650     4337.45        0.650     4337.45       0.650     4337.45 
650.8000   Construction Staking Resurfaci LF        70.000        0.100        7.00        0.100        7.00       0.100        7.00 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 4085-43-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4085-43-71 
650.9920   Construction Staking Slope Sta LF      4543.000        0.460     2089.78        0.460     2089.78       0.460     2089.78 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2060.000        4.500     9270.00        4.500     9270.00       4.500     9270.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF        20.000        6.000      120.00        6.000      120.00       6.000      120.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 
654.0105   Concrete Bases Type 5          EACH      13.000      575.000     7475.00      575.000     7475.00     575.000     7475.00 
654.0224   Concrete Control Cabinet Bases EACH       1.000      800.000      800.00      800.000      800.00     800.000      800.00 
655.0610   Electrical Wire Lighting 12 AW LF      1950.000        0.500      975.00        0.500      975.00       0.500      975.00 
655.0615   Electrical Wire Lighting 10 AW LF      8625.000        0.600     5175.00        0.600     5175.00       0.600     5175.00 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  164 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512035 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00     850.000      850.00 
           01. Roundabout Lighting 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      13.000      265.000     3445.00      265.000     3445.00     265.000     3445.00 
657.0322   Poles Type 5-Aluminum          EACH      13.000      850.000    11050.00      850.000    11050.00     850.000    11050.00 
657.0710   Lum Arms Truss Type 4 1/2-In C EACH      13.000      280.000     3640.00      280.000     3640.00     280.000     3640.00 
659.1115   Luminaires Utility LED A       EACH      13.000      475.000     6175.00      475.000     6175.00     475.000     6175.00 
659.2124   Lighting Control Cabinets 120/ EACH       1.000     5250.000     5250.00     5250.000     5250.00    5250.000     5250.00 
690.0150   Sawing Asphalt                 LF       188.000        1.750      329.00        1.750      329.00       1.500      282.00 
690.0250   Sawing Concrete                LF       151.000        1.750      264.25        1.750      264.25       3.500      528.50 
715.0415   Incentive Strength Conc Paveme DOL      369.000        1.000      369.00        1.000      369.00       1.000      369.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0035   Special                        CY        84.000       45.000     3780.00       45.000     3780.00      45.000     3780.00 
           01. Planting Mix 
SPV.0060   Special                        EACH       2.000     1115.000     2230.00     1650.000     3300.00     900.000     1800.00 
           01. Inlets 2x2.5-Ft Special 
SPV.0060   Special                        EACH       2.000     2170.000     4340.00     2350.000     4700.00    1650.000     3300.00 
           02. Manhole 5-Ft Diameter Flat Top W/ 
           Inlet Opening 
SPV.0060   Special                        EACH       1.000      400.000      400.00      575.000      575.00     470.000      470.00 
           03. Inlet Cover Special Driveway 
SPV.0060   Special                        EACH       1.000      425.000      425.00      420.000      420.00     500.000      500.00 
           04. Inlet Cover Beehive 
SPV.0060   Special                        EACH      14.000       45.000      630.00       45.000      630.00      48.000      672.00 
           05. Barberry, Rose Glow, Container 
           15-Inch Ht 
SPV.0060   Special                        EACH      10.000       45.000      450.00       45.000      450.00      52.000      520.00 
           06. Hydrangea, Limelight, Container 
           10-Inch Ht 
SPV.0060   Special                        EACH      10.000       55.000      550.00       55.000      550.00      45.000      450.00 
           07. Juniper, Kallays Compact Pfitzer 
           Container 18-Inch Sp 
SPV.0060   Special                        EACH       6.000       45.000      270.00       45.000      270.00      41.000      246.00 
           08. Spirea Goldflame, Container 
           18-Inch Ht 
SPV.0060   Special                        EACH      11.000       45.000      495.00       45.000      495.00      41.000      451.00 
           09. Sprea Goldmound, Container 
           18-Inch Ht 
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SPV.0060   Special                        EACH      34.000       25.000      850.00       25.000      850.00      22.000      748.00 
           10. Daylilly Beckylynn, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      22.000      418.00 
           11. Daylilly Chicago Apache, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      18.000       25.000      450.00       25.000      450.00      19.000      342.00 
           12. Daylilly Happy Returns, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      15.000       25.000      375.00       25.000      375.00      19.000      285.00 
           13.Daylilly Indian Paintbrush, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      48.000       25.000     1200.00       25.000     1200.00      19.000      912.00 
           14. Daylilly Joan Senior, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      19.000      361.00 
           15. Daylilly Little Business Dwarf, 
           Container 6-Inch Pot 
SPV.0060   Special                        EACH      51.000       25.000     1275.00       25.000     1275.00      19.000      969.00 
           16. Daylilly Little Wine, Containter 
           6-Inch Pot 
SPV.0060   Special                        EACH      14.000       25.000      350.00       25.000      350.00      19.000      266.00 
           17. Daylilly Mary Todd, Container 6-Inch 
           Pot 
SPV.0060   Special                        EACH      19.000       25.000      475.00       25.000      475.00      19.000      361.00 
           18. Daylilly Mini Pearl Dwarf, Container 
           6-Inch Pot 
SPV.0060   Special                        EACH       3.000      100.000      300.00      600.000     1800.00     500.000     1500.00 
           19. Adjusting Water Servie Curb Stop 
SPV.0060   Special                        EACH       3.000      100.000      300.00      450.000     1350.00     500.000     1500.00 
           20. Adjusting Water Valve Box 
SPV.0090   Special                        LF       340.000       11.000     3740.00       11.000     3740.00       8.000     2720.00 
           01. Landscape Edging 
SPV.0105   Special                        LS         1.000     4835.000     4835.00     4835.000     4835.00   15000.000    15000.00 
           01. Irrigation System 
SPV.0105   Special                        LS         1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           02. Electric Service Meter Socket 
SPV.0105   Special                        LS         1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
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           03. Breaker Disconnect Box Service 
SPV.0105   Special                        LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           04. Concrete Joint Layout 
SPV.0165   Special                        SF      1559.000        1.500     2338.50        1.500     2338.50       1.250     1948.75 
           01. Mulch Mississippi River Gravel 
SPV.0165   Special                        SF      2254.000        0.850     1915.90        0.850     1915.90       1.300     2930.20 
           02. Mulch Shredded Bark 
SPV.0165   Special                        SF     17438.000        1.950    34004.10        1.950    34004.10       1.950    34004.10 
           03. Stamping Concrete Sidewalk 
 
                                      PROPOSAL TOTAL.......              1752412.01               1786266.26              1822191.49 
 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  167 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512036 
 
               STATE PROJECT(S):  4430-13-71                            LOCATION  Door            COUNTY 
                                                                                  Algoma - S Jct 42/57 
                                                                                  STH 42 
                                                                                  Door County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      255.000      255.00      500.000      500.00     255.000      255.00 
201.0205   Grubbing                       STA        1.000      255.000      255.00      500.000      500.00     255.000      255.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      350.000     1050.00      250.000      750.00     350.000     1050.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    49900.000    49900.00    39900.000    39900.00   48000.000    48000.00 
           01. 4+00.32 
204.0100   Removing Pavement              SY       680.000        3.000     2040.00        3.500     2380.00       3.000     2040.00 
204.0150   Removing Curb & Gutter         LF        16.000       10.000      160.00       10.000      160.00      10.000      160.00 
204.0165   Removing Guardrail             LF       210.000        2.500      525.00        2.500      525.00       2.500      525.00 
204.0185   Removing Masonry               CY         2.000       29.000       58.00       50.000      100.00      29.000       58.00 
204.0210   Removing Manholes              EACH       2.000      489.000      978.00      320.000      640.00     489.000      978.00 
204.0245   Removing Storm Sewer (size)    LF        64.000       20.000     1280.00       23.000     1472.00      20.000     1280.00 
           01. 15-Inch 
205.0100   Excavation Common              CY       579.000       12.980     7515.42       12.700     7353.30      12.980     7515.42 
206.1000   Exc for Structure Bridges (str LS         1.000    12500.000    12500.00    12500.000    12500.00    3000.000     3000.00 
           01. B-15-0024 
210.0100   Backfill Structure             CY       476.000       23.110    11000.36       21.000     9996.00      23.110    11000.36 
213.0100   Finishing Roadway (project)    EACH       1.000     2215.000     2215.00     1000.000     1000.00    2215.000     2215.00 
           01. 4430-13-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       32.110     1926.60       25.310     1518.60      32.110     1926.60 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      630.000       14.000     8820.00       12.630     7956.90      14.000     8820.00 
415.0410   Concrete Pavement Approach Sla SY        84.000      130.000    10920.00      160.000    13440.00     130.000    10920.00 
455.0105   Asphaltic Material PG58-28     TON       13.000      535.000     6955.00      535.000     6955.00     535.000     6955.00 
455.0605   Tack Coat                      GAL       45.000        9.500      427.50        9.500      427.50       9.500      427.50 
460.1101   HMA Pavement Type E-1          TON      226.000       84.200    19029.20       84.200    19029.20      84.200    19029.20 
460.2000   Incentive Density HMA Pavement DOL      160.000        1.000      160.00        1.000      160.00       1.000      160.00 
465.0120   Asph Surface Driveways & Field TON       22.000      190.000     4180.00      190.000     4180.00     190.000     4180.00 
502.0100   Concrete Masonry Bridges       CY       288.000      410.000   118080.00      410.000   118080.00     600.000   172800.00 
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502.3200   Protective Surface Treatment   SY       278.000        4.400     1223.20        4.400     1223.20       3.000      834.00 
505.0405   Bar Steel Reinforcement HS Bri LB      7120.000        0.960     6835.20        0.960     6835.20       1.000     7120.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     35480.000        1.100    39028.00        1.100    39028.00       1.150    40802.00 
513.4055   Railing Tubular Type H (struct LS         1.000    20000.000    20000.00    20000.000    20000.00   22400.000    22400.00 
           01. B-15-0024 
516.0500   Rubberized Membrane Waterproof SY        26.000       48.000     1248.00       48.000     1248.00      25.000      650.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000      185.000      555.00      758.000     2274.00     185.000      555.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       298.000       54.000    16092.00       54.000    16092.00      35.000    10430.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       499.000       17.650     8807.35       19.000     9481.00      17.650     8807.35 
606.0100   Riprap Light                   CY        37.000       65.000     2405.00       58.000     2146.00      60.000     2220.00 
606.0300   Riprap Heavy                   CY       202.000       66.000    13332.00       66.000    13332.00      50.000    10100.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        34.000       51.000     1734.00       65.000     2210.00      51.000     1734.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        70.000       51.000     3570.00       65.500     4585.00      51.000     3570.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       220.000       54.000    11880.00       66.000    14520.00      54.000    11880.00 
611.0530   Manhole Covers Type J          EACH       1.000      430.000      430.00      321.000      321.00     430.000      430.00 
611.0600   Inlet Covers Type A            EACH       1.000      600.000      600.00      418.000      418.00     600.000      600.00 
611.0612   Inlet Covers Type C            EACH       2.000      440.000      880.00      321.000      642.00     440.000      880.00 
611.0624   Inlet Covers Type H            EACH       3.000      575.000     1725.00      442.000     1326.00     575.000     1725.00 
611.1003   Catch Basins 3-FT Diameter     EACH       4.000     1386.000     5544.00     2470.000     9880.00    1386.980     5547.92 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1775.000     3550.00     2085.000     4170.00    1775.000     3550.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     4300.000     4300.00     3789.000     3789.00    4300.000     4300.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000       10.000     1600.00        6.000      960.00      10.000     1600.00 
619.1000   Mobilization                   EACH       1.000    16618.740    16618.74    28000.000    28000.00   63500.000    63500.00 
624.0100   Water                          MGAL       7.000       21.000      147.00       30.000      210.00      40.000      280.00 
625.0500   Salvaged Topsoil               SY      1397.000        4.000     5588.00        1.500     2095.50       4.000     5588.00 
628.1504   Silt Fence                     LF       933.000        2.000     1866.00        2.000     1866.00       2.000     1866.00 
628.1520   Silt Fence Maintenance         LF       933.000        0.010        9.33        0.010        9.33       0.010        9.33 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00      250.000     1500.00     250.000     1500.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 
628.2008   Erosion Mat Urban Class I Type SY       255.000        1.700      433.50        1.700      433.50       1.700      433.50 
628.7005   Inlet Protection Type A        EACH       3.000      110.000      330.00      110.000      330.00     110.000      330.00 
628.7015   Inlet Protection Type C        EACH       6.000       42.000      252.00       42.000      252.00      42.000      252.00 
628.7504   Temporary Ditch Checks         LF        35.000        7.250      253.75        7.250      253.75       7.250      253.75 
628.7555   Culvert Pipe Checks            EACH       5.000       12.000       60.00       12.000       60.00      12.000       60.00 
629.0210   Fertilizer Type B              CWT        0.900       65.000       58.50       65.000       58.50      65.000       58.50 
630.0140   Seeding Mixture No. 40         LB        25.000        8.000      200.00        8.000      200.00       8.000      200.00 
630.0200   Seeding Temporary              LB        38.000        2.000       76.00        2.000       76.00       2.000       76.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       3.000       75.000      225.00       75.000      225.00      75.000      225.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512036 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
637.2210   Signs Type II Reflective H     SF         9.000       21.000      189.00       21.000      189.00      21.000      189.00 
637.2230   Signs Type II Reflective F     SF        11.000       28.000      308.00       28.000      308.00      28.000      308.00 
638.2102   Moving Signs Type II           EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
638.2602   Removing Signs Type II         EACH       3.000       25.000       75.00       25.000       75.00      25.000       75.00 
638.3000   Removing Small Sign Supports   EACH       3.000       40.000      120.00       40.000      120.00      40.000      120.00 
642.5401   Field Office Type D            EACH       1.000     2900.000     2900.00     3000.000     3000.00    3000.000     3000.00 
643.0100   Traffic Control (project)      EACH       1.000     9500.000     9500.00    15000.000    15000.00    9500.000     9500.00 
           01. 4430-13-71 
643.0420   Traffic Control Barricades Typ DAY     1062.000        0.750      796.50        0.500      531.00       0.750      796.50 
643.0705   Traffic Control Warning Lights DAY     2124.000        0.300      637.20        0.500     1062.00       0.300      637.20 
643.0900   Traffic Control Signs          DAY      708.000        0.800      566.40        1.000      708.00       0.800      566.40 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      300.000     4200.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     6500.000     6500.00     2500.000     2500.00    6500.000     6500.00 
           01. 4430-13-71 
643.3000   Traffic Control Detour Signs   DAY     5841.000        0.390     2277.99        0.050      292.05       0.390     2277.99 
645.0120   Geotextile Fabric Type HR      SY       342.000        3.700     1265.40        3.700     1265.40       3.500     1197.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       843.000        4.100     3456.30        4.100     3456.30       4.100     3456.30 
650.4000   Construction Staking Storm Sew EACH      10.000       55.000      550.00       55.000      550.00      55.000      550.00 
650.4500   Construction Staking Subgrade  LF       215.000        1.750      376.25        0.010        2.15       1.750      376.25 
650.5000   Construction Staking Base      LF       215.000        1.750      376.25        1.750      376.25       1.750      376.25 
650.5500   Construction Staking Curb Gutt LF       500.000        1.200      600.00        1.200      600.00       1.200      600.00 
650.6500   Construction Staking Structure LS         1.000     1100.000     1100.00     1100.000     1100.00    1100.000     1100.00 
           01. B-15-0024 
650.9910   Const Staking Supplemental Con LS         1.000       75.000       75.00       75.000       75.00      75.000       75.00 
           01. 4430-13-71 
650.9920   Construction Staking Slope Sta LF       215.000        1.500      322.50        1.500      322.50       1.500      322.50 
690.0150   Sawing Asphalt                 LF        40.000        1.750       70.00        3.000      120.00       3.500      140.00 
690.0250   Sawing Concrete                LF       182.000        2.750      500.50        4.000      728.00       6.000     1092.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     1728.000        1.000     1728.00        1.000     1728.00       1.000     1728.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0120   Special                        MGAL      31.400       35.000     1099.00       35.000     1099.00      35.000     1099.00 
           01. Water for Seeding Areas 
 
                                      PROPOSAL TOTAL.......               475775.94                484781.13               561199.82 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512036 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        1.000      255.000      255.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        1.000      255.000      255.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    15510.260    15510.26        0.000        0.00       0.000        0.00 
           01. 4+00.32 
204.0100   Removing Pavement              SY       680.000        3.000     2040.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF        16.000       10.000      160.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       210.000        3.000      630.00        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY         2.000       29.000       58.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       2.000      489.000      978.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        64.000       20.000     1280.00        0.000        0.00       0.000        0.00 
           01. 15-Inch 
205.0100   Excavation Common              CY       579.000       12.980     7515.42        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    19311.090    19311.09        0.000        0.00       0.000        0.00 
           01. B-15-0024 
210.0100   Backfill Structure             CY       476.000       30.530    14532.28        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2215.000     2215.00        0.000        0.00       0.000        0.00 
           01. 4430-13-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       32.110     1926.60        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      630.000       14.000     8820.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY        84.000      130.000    10920.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       13.000      535.000     6955.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       45.000        9.500      427.50        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON      226.000       84.200    19029.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      160.000        1.000      160.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       22.000      190.000     4180.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       288.000      594.410   171190.08        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       278.000       14.360     3992.08        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      7120.000        1.180     8401.60        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     35480.000        1.120    39737.60        0.000        0.00       0.000        0.00 
513.4055   Railing Tubular Type H (struct LS         1.000    17214.710    17214.71        0.000        0.00       0.000        0.00 
           01. B-15-0024 
516.0500   Rubberized Membrane Waterproof SY        26.000       40.800     1060.80        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512036 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000      185.000      555.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       298.000       44.940    13392.12        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       499.000       17.650     8807.35        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY        37.000       65.000     2405.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       202.000       51.070    10316.14        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        34.000       51.000     1734.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        70.000       51.000     3570.00        0.000        0.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       220.000       54.000    11880.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       1.000      430.000      430.00        0.000        0.00       0.000        0.00 
611.0600   Inlet Covers Type A            EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       2.000      440.000      880.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       3.000      575.000     1725.00        0.000        0.00       0.000        0.00 
611.1003   Catch Basins 3-FT Diameter     EACH       4.000     1386.980     5547.92        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1775.000     3550.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     4300.000     4300.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       160.000       10.000     1600.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    84750.000    84750.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL       7.000      100.000      700.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1397.000        4.000     5588.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       933.000        2.000     1866.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       933.000        0.250      233.25        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      200.000      600.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       255.000        2.000      510.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       3.000      100.000      300.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       6.000       50.000      300.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        35.000       10.000      350.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       5.000       50.000      250.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.900      150.000      135.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        25.000        8.000      200.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        38.000        5.000      190.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       3.000       60.000      180.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF         9.000       20.000      180.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        11.000       25.000      275.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       3.000       30.000       90.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       3.000       30.000       90.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000     7610.220     7610.22        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512036 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0100   Traffic Control (project)      EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. 4430-13-71 
643.0420   Traffic Control Barricades Typ DAY     1062.000        0.500      531.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2124.000        0.500     1062.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      708.000        1.000      708.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      300.000     4200.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 4430-13-71 
643.3000   Traffic Control Detour Signs   DAY     5841.000        0.050      292.05        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       342.000        3.070     1049.94        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       843.000        5.250     4425.75        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      10.000       55.000      550.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       215.000        1.750      376.25        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       215.000        1.750      376.25        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       500.000        1.200      600.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           01. B-15-0024 
650.9910   Const Staking Supplemental Con LS         1.000       75.000       75.00        0.000        0.00       0.000        0.00 
           01. 4430-13-71 
650.9920   Construction Staking Slope Sta LF       215.000        1.500      322.50        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        40.000        3.500      140.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       182.000        4.000      728.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1728.000        1.000     1728.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0120   Special                        MGAL      31.400       50.000     1570.00        0.000        0.00       0.000        0.00 
           01. Water for Seeding Areas 
 
                                      PROPOSAL TOTAL.......               579429.96                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20150512037 
 
               STATE PROJECT(S):  4570-15-71                            LOCATION  Manitowoc       COUNTY 
                                                                                  Two Rivers - Kewaunee 
                                                                                  STH 42 
                                                                                  Manitowoc County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      295.000      885.00      295.000      885.00     295.000      885.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    24500.000    24500.00    30000.000    30000.00   27569.020    27569.02 
           01. 104+00 
204.0165   Removing Guardrail             LF       779.000        2.250     1752.75        2.250     1752.75       2.250     1752.75 
205.0100   Excavation Common              CY      1156.000       10.000    11560.00       10.000    11560.00      10.000    11560.00 
206.1000   Exc for Structure Bridges (str LS         1.000    56700.000    56700.00    10000.000    10000.00   17347.750    17347.75 
           01. B-36-227 
210.0100   Backfill Structure             CY       290.000       28.000     8120.00       28.000     8120.00      28.000     8120.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 4570-15-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      145.000       15.000     2175.00       15.000     2175.00      15.000     2175.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2600.000       10.950    28470.00       10.950    28470.00      10.950    28470.00 
311.0110   Breaker Run                    TON      100.000       14.600     1460.00       14.600     1460.00      14.600     1460.00 
455.0105   Asphaltic Material PG58-28     TON       28.000      535.000    14980.00      535.000    14980.00     535.000    14980.00 
455.0605   Tack Coat                      GAL      110.000        5.300      583.00        5.300      583.00       5.300      583.00 
460.1101   HMA Pavement Type E-1          TON      500.000       72.200    36100.00       72.200    36100.00      72.200    36100.00 
460.2000   Incentive Density HMA Pavement DOL      320.000        1.000      320.00        1.000      320.00       1.000      320.00 
502.0100   Concrete Masonry Bridges       CY       244.000      460.000   112240.00      560.000   136640.00     740.420   180662.48 
502.3200   Protective Surface Treatment   SY       408.000        4.600     1876.80        3.000     1224.00       5.260     2146.08 
503.0137   Prestressed Girder Type I 36W- LF       284.000      330.000    93720.00      255.000    72420.00     267.590    75995.56 
505.0405   Bar Steel Reinforcement HS Bri LB      4620.000        0.970     4481.40        1.000     4620.00       1.490     6883.80 
505.0605   Bar Steel Reinf HS Coated Brid LB     28310.000        1.200    33972.00        1.050    29725.50       1.410    39917.10 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      130.000     1040.00      150.000     1200.00      92.690      741.52 
506.4000   Steel Diaphragms (structure)   EACH       3.000     1200.000     3600.00     1000.000     3000.00     890.940     2672.82 
           01. B-36-227 
516.0500   Rubberized Membrane Waterproof SY        22.000       50.000     1100.00       25.000      550.00      45.620     1003.64 
521.0118   Culvert Pipe Corrugated Steel  LF       108.000       38.000     4104.00       38.000     4104.00      38.000     4104.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       6.000      185.000     1110.00      185.000     1110.00     185.000     1110.00 
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550.1100   Piling Steel HP 10-Inch X 42 L LF      1035.000       38.000    39330.00       36.000    37260.00      40.300    41710.50 
606.0300   Riprap Heavy                   CY       402.000       66.000    26532.00       60.000    24120.00      54.440    21884.88 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       180.000        7.950     1431.00        7.950     1431.00       7.950     1431.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      190.000      760.00      100.000      400.00     140.170      560.68 
614.0200   Steel Thrie Beam Structure App LF        21.000       55.000     1155.00       55.000     1155.00      55.000     1155.00 
614.0305   Steel Plate Beam Guard Class A LF       100.000       16.000     1600.00       16.000     1600.00      16.000     1600.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       24.000      600.00       24.000      600.00      24.000      600.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       2.000     1500.000     3000.00     1500.000     3000.00    1500.000     3000.00 
614.0397   Guardrail Mow Strip Emulsified SY        30.000       70.000     2100.00      100.000     3000.00     170.000     5100.00 
614.2300   MGS Guardrail 3                LF        50.000       18.000      900.00       18.000      900.00      18.000      900.00 
614.2500   MGS Thrie Beam Transition      LF       158.000       65.000    10270.00       65.000    10270.00      65.000    10270.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2600.000    10400.00     2600.000    10400.00    2600.000    10400.00 
619.1000   Mobilization                   EACH       1.000    20275.510    20275.51    75800.000    75800.00   48414.000    48414.00 
624.0100   Water                          MGAL      16.000       30.000      480.00       35.000      560.00      75.000     1200.00 
625.0100   Topsoil                        SY      1480.000        5.000     7400.00        5.000     7400.00       5.000     7400.00 
628.1504   Silt Fence                     LF       340.000        2.000      680.00        2.000      680.00       2.000      680.00 
628.1520   Silt Fence Maintenance         LF       340.000        0.250       85.00        0.250       85.00       0.250       85.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
628.2004   Erosion Mat Class I Type B     SY      1480.000        1.400     2072.00        1.400     2072.00       1.400     2072.00 
628.6005   Turbidity Barriers             SY        35.000       38.000     1330.00       38.000     1330.00      38.000     1330.00 
628.7504   Temporary Ditch Checks         LF        60.000        6.250      375.00        6.250      375.00       6.250      375.00 
628.7555   Culvert Pipe Checks            EACH      20.000        9.000      180.00        9.000      180.00       9.000      180.00 
629.0205   Fertilizer Type A              CWT        1.000       60.000       60.00       60.000       60.00      60.000       60.00 
630.0130   Seeding Mixture No. 30         LB        25.000       16.000      400.00       16.000      400.00      16.000      400.00 
630.0200   Seeding Temporary              LB        20.000        8.000      160.00        8.000      160.00       8.000      160.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       3.000       72.000      216.00       72.000      216.00      72.000      216.00 
637.2210   Signs Type II Reflective H     SF        11.500       20.000      230.00       20.000      230.00      20.000      230.00 
637.2230   Signs Type II Reflective F     SF        12.000       20.000      240.00       20.000      240.00      20.000      240.00 
638.2602   Removing Signs Type II         EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
638.3000   Removing Small Sign Supports   EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
643.0100   Traffic Control (project)      EACH       1.000    22300.000    22300.00    23200.000    23200.00   15000.000    15000.00 
           01. 4570-15-71 
643.0420   Traffic Control Barricades Typ DAY      164.000        1.250      205.00        1.250      205.00       2.000      328.00 
643.0705   Traffic Control Warning Lights DAY      328.000        0.500      164.00        0.500      164.00       2.000      656.00 
643.0920   Traffic Control Covering Signs EACH       5.000        1.000        5.00        1.000        5.00      10.000       50.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00     100.000     1400.00 
643.3000   Traffic Control Detour Signs   DAY    13530.000        0.420     5682.60        0.420     5682.60       0.700     9471.00 
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645.0120   Geotextile Fabric Type HR      SY       668.000        3.800     2538.40        3.000     2004.00       3.290     2197.72 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2010.000        1.700     3417.00        1.700     3417.00       1.950     3919.50 
650.4500   Construction Staking Subgrade  LF       495.000        1.300      643.50        1.300      643.50       1.300      643.50 
650.5000   Construction Staking Base      LF       495.000        1.300      643.50        1.300      643.50       1.300      643.50 
650.6000   Construction Staking Pipe Culv EACH       3.000       85.000      255.00       85.000      255.00      85.000      255.00 
650.9910   Const Staking Supplemental Con LS         1.000       75.000       75.00       75.000       75.00      75.000       75.00 
           01. 4570-15-71 
650.9920   Construction Staking Slope Sta LF       582.000        1.100      640.20        1.100      640.20       1.100      640.20 
690.0150   Sawing Asphalt                 LF        60.000        3.000      180.00        3.000      180.00       3.000      180.00 
715.0502   Incentive Strength Conc Struct DOL      244.000        1.000      244.00        1.000      244.00       1.000      244.00 
 
                                      PROPOSAL TOTAL.......               618804.66                626982.05               667217.00 
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               STATE PROJECT(S):  4610-06-71                            LOCATION  Door            COUNTY 
                                                                                  Village Sister Bay 
                                                                                  STH 42 
                                                                                  Door County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  RC EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.4300   RBC Progress Schedule          EACH       1.000     5000.000     5000.00     2500.000     2500.00   10000.000    10000.00 
201.0105   Clearing                       STA        5.000      400.000     2000.00     1040.000     5200.00    1150.000     5750.00 
201.0120   Clearing                       ID       469.000       15.000     7035.00       21.100     9895.90      24.000    11256.00 
201.0205   Grubbing                       STA        5.000      400.000     2000.00      625.000     3125.00     700.000     3500.00 
201.0220   Grubbing                       ID       488.000       15.000     7320.00       12.650     6173.20      15.000     7320.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      350.000     1050.00      350.000     1050.00     326.000      978.00 
204.0100   Removing Pavement              SY       162.000        6.000      972.00       20.000     3240.00      21.000     3402.00 
204.0110   Removing Asphaltic Surface     SY       454.000        6.000     2724.00        8.000     3632.00       5.400     2451.60 
204.0130   Removing Curb                  LF       100.000       10.000     1000.00        6.000      600.00       4.000      400.00 
204.0150   Removing Curb & Gutter         LF      6755.000        2.000    13510.00        6.850    46271.75       2.400    16212.00 
204.0155   Removing Concrete Sidewalk     SY      3290.000        7.000    23030.00        6.000    19740.00       2.800     9212.00 
204.0165   Removing Guardrail             LF        90.000        4.000      360.00        5.000      450.00       5.500      495.00 
204.0195   Removing Concrete Bases        EACH      17.000      100.000     1700.00      250.000     4250.00     150.000     2550.00 
204.0210   Removing Manholes              EACH       7.000      412.000     2884.00      455.000     3185.00     500.000     3500.00 
204.0215   Removing Catch Basins          EACH       3.000      300.000      900.00      355.000     1065.00     400.000     1200.00 
204.0220   Removing Inlets                EACH      20.000      300.000     6000.00      355.000     7100.00     400.000     8000.00 
204.0240   Site Clearance (parcel)        LS         1.000      750.000      750.00     5800.000     5800.00    5000.000     5000.00 
           01. Parcel 37 
204.0245   Removing Storm Sewer (size)    LF        16.000       10.000      160.00       25.000      400.00      27.500      440.00 
           01. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       491.000       19.400     9525.40       28.000    13748.00      31.000    15221.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       345.000       20.000     6900.00       28.000     9660.00      31.000    10695.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       415.000       20.650     8569.75       29.000    12035.00      32.000    13280.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       355.000       22.550     8005.25       33.000    11715.00      36.500    12957.50 
           05. 30-Inch 
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204.0245   Removing Storm Sewer (size)    LF       110.000       29.700     3267.00       36.000     3960.00      40.000     4400.00 
           06. 42-Inch 
204.0250   Abandoning Manholes            EACH       2.000      412.000      824.00      510.000     1020.00     565.000     1130.00 
204.0260   Abandoning Inlets              EACH       1.000      300.000      300.00      455.000      455.00     500.000      500.00 
204.0265   Abandoning Wells               EACH       1.000     2000.000     2000.00      500.000      500.00    2150.000     2150.00 
204.0280   Sealing Pipes                  EACH       1.000      400.000      400.00      655.000      655.00     725.000      725.00 
204.0291.S Abandoning Sewer               CY        59.000      230.000    13570.00      100.000     5900.00     110.000     6490.00 
205.0100   Excavation Common              CY     22547.000       13.900   313403.30        9.950   224342.65      12.000   270564.00 
205.0200   Excavation Rock                CY      3419.000       28.000    95732.00       16.280    55661.32      30.000   102570.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      220.000       60.000    13200.00       88.000    19360.00     100.000    22000.00 
205.1300   Presplitting Rock              LF       800.000       26.300    21040.00       15.000    12000.00      35.000    28000.00 
209.0100   Backfill Granular              CY       350.000       28.900    10115.00       25.000     8750.00      35.000    12250.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     4800.000     4800.00   15000.000    15000.00 
           01. 4610-06-71 
214.0100   Obliterating Old Road          STA        2.000     2500.000     5000.00      575.000     1150.00    1500.000     3000.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1898.000       10.750    20403.50       13.900    26382.20      15.000    28470.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    11920.000       10.450   124564.00       15.800   188336.00      12.500   149000.00 
311.0110   Breaker Run                    TON      920.000       10.450     9614.00       20.000    18400.00      15.500    14260.00 
405.0100   Coloring Concrete Red          CY       100.000       95.000     9500.00       75.000     7500.00     100.000    10000.00 
415.0080   Concrete Pavement 8-Inch       SY     19660.000       37.700   741182.00       40.650   799179.00      57.000  1120620.00 
415.0210   Concrete Pavement Gaps         EACH       6.000     1000.000     6000.00     1500.000     9000.00    1100.000     6600.00 
415.1080   Concrete Pavement HES 8-Inch   SY      3830.000       40.700   155881.00       53.500   204905.00      64.000   245120.00 
416.0160   Concrete Driveway 6-Inch       SY       118.000       48.600     5734.80       47.600     5616.80      54.000     6372.00 
416.1010   Concrete Surface Drains        CY         1.000      740.000      740.00     1500.000     1500.00     750.000      750.00 
440.4410.S Incentive IRI Ride             DOL     3600.000        1.000     3600.00        1.000     3600.00       1.000     3600.00 
455.0122   Asphaltic Material PG64-34     TON      104.000      920.000    95680.00      920.000    95680.00    1015.000   105560.00 
455.0605   Tack Coat                      GAL      477.000        4.750     2265.75        4.750     2265.75       5.250     2504.25 
460.1101   HMA Pavement Type E-1          TON     1817.000       64.800   117741.60       76.450   138909.65      84.100   152809.70 
460.2000   Incentive Density HMA Pavement DOL      840.000        1.000      840.00        1.000      840.00       1.000      840.00 
460.4000   HMA Cold Weather Paving        TON      100.000        4.400      440.00       54.400     5440.00       4.850      485.00 
465.0120   Asph Surface Driveways & Field TON      286.000      178.000    50908.00      203.250    58129.50     225.000    64350.00 
465.0125   Asphaltic Surface Temporary    TON     2654.000       97.200   257968.80      110.300   292736.20     121.500   322461.00 
465.0315   Asphaltic Flumes               SY         7.000       55.300      387.10      105.300      737.10      65.000      455.00 
520.8000   Concrete Collars for Pipe      EACH       6.000      450.000     2700.00      755.000     4530.00     850.000     5100.00 
520.9700.S Culvert Pipe Liners (size)     LF       134.000      124.000    16616.00      100.000    13400.00     220.000    29480.00 
           01. 30-INCH 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       1.000     4690.000     4690.00     2200.000     2200.00    1500.000     1500.00 
601.0205   Concrete Gutter 24-Inch        LF       218.000       25.900     5646.20       25.900     5646.20      31.000     6758.00 
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601.0342   Concrete Curb & Gutter Integra LF      5593.000       21.300   119130.90        8.750    48938.75      23.000   128639.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      2284.000       21.300    48649.20       21.300    48649.20      27.000    61668.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       782.000       18.550    14506.10       18.550    14506.10      24.000    18768.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       229.000       26.800     6137.20       26.800     6137.20      33.000     7557.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      1505.000       14.700    22123.50       14.700    22123.50      18.500    27842.50 
601.0600   Concrete Curb Pedestrian       LF       257.000       17.500     4497.50       17.500     4497.50      27.500     7067.50 
602.0405   Concrete Sidewalk 4-Inch       SF     42590.000        4.220   179729.80        4.020   171211.80       4.650   198043.50 
602.0415   Concrete Sidewalk 6-Inch       SF      4375.000        5.100    22312.50        4.900    21437.50       5.800    25375.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       312.000       30.000     9360.00       30.000     9360.00      31.000     9672.00 
602.1500   Concrete Steps                 SF        58.000       65.000     3770.00       65.000     3770.00      83.000     4814.00 
607.0406   Storm Sewer Pipe Composite 6-I LF        13.000       34.000      442.00       55.000      715.00      61.000      793.00 
607.0408   Storm Sewer Pipe Composite 8-I LF        47.000       36.100     1696.70       55.000     2585.00      61.000     2867.00 
607.0410   Storm Sewer Pipe Composite 10- LF        17.000       43.200      734.40       61.000     1037.00      67.000     1139.00 
607.0412   Storm Sewer Pipe Composite 12- LF        11.000       50.000      550.00       66.000      726.00      73.000      803.00 
607.5000   Storm Sewer Rock Excavation    CY      2300.000       32.000    73600.00       40.000    92000.00      44.000   101200.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       954.000       49.780    47490.12       65.000    62010.00      72.000    68688.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       471.000       54.130    25495.23       70.000    32970.00      77.000    36267.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       183.000       63.640    11646.12       75.000    13725.00      83.000    15189.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       716.000       83.880    60058.08      100.000    71600.00     110.000    78760.00 
608.0427   St Sewer Pipe Reinf Conc Class LF       173.000       81.400    14082.20      105.000    18165.00     115.000    19895.00 
608.0430   St Sewer Pipe Reinf Conc Class LF      1106.000       97.100   107392.60      106.000   117236.00     117.000   129402.00 
608.0436   St Sewer Pipe Reinf Conc Class LF      1002.000      130.000   130260.00      165.000   165330.00     182.000   182364.00 
608.0442   St Sewer Pipe Reinf Conc Class LF       262.000      138.150    36195.30      170.000    44540.00     187.000    48994.00 
608.0454   St Sewer Pipe Reinf Conc Class LF        49.000      206.000    10094.00      225.000    11025.00     248.000    12152.00 
610.0143   St Swr  Pip Reinf Conc H El HE LF       430.000      192.480    82766.40      230.000    98900.00     253.000   108790.00 
610.0414   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       108.000       96.820    10456.56      120.000    12960.00     132.000    14256.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       459.000      113.140    51931.26      150.000    68850.00     165.000    75735.00 
611.0535   Manhole Covers Type J-Special  EACH      34.000      367.000    12478.00      359.000    12206.00     400.000    13600.00 
611.0609   Inlet Covers Type B-A          EACH       2.000      347.000      694.00      338.000      676.00     375.000      750.00 
611.0612   Inlet Covers Type C            EACH       5.000      363.000     1815.00      354.750     1773.75     390.000     1950.00 
611.0624   Inlet Covers Type H            EACH      46.000      464.000    21344.00      457.000    21022.00     500.000    23000.00 
611.0639   Inlet Covers Type H-S          EACH       6.000      464.000     2784.00      457.000     2742.00     500.000     3000.00 
611.0645   Inlet Covers Type MS-A         EACH       2.000      306.000      612.00      295.750      591.50     350.000      700.00 
611.0654   Inlet Covers Type V            EACH       3.000      431.000     1293.00      425.000     1275.00     475.000     1425.00 
611.1004   Catch Basins 4-FT Diameter     EACH      17.000     2056.000    34952.00     2140.000    36380.00    2355.000    40035.00 
611.1005   Catch Basins 5-FT Diameter     EACH       2.000     2974.000     5948.00     3967.000     7934.00    4365.000     8730.00 
611.1006   Catch Basins 6-FT Diameter     EACH       1.000     3165.000     3165.00     3752.000     3752.00    4125.000     4125.00 
611.1230   Catch Basins 2x3-FT            EACH      41.000     1432.000    58712.00     1305.000    53505.00    1450.000    59450.00 
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611.2004   Manholes 4-FT Diameter         EACH       1.000     2391.000     2391.00     2361.000     2361.00    2600.000     2600.00 
611.2005   Manholes 5-FT Diameter         EACH      11.000     2649.000    29139.00     3020.000    33220.00    3325.000    36575.00 
611.2006   Manholes 6-FT Diameter         EACH      12.000     3425.000    41100.00     3856.000    46272.00    4250.000    51000.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     6550.000    13100.00     6470.000    12940.00    7115.000    14230.00 
611.3220   Inlets 2x2-FT                  EACH       1.000     1512.000     1512.00     1250.000     1250.00    1375.000     1375.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1821.000     3642.00     2053.000     4106.00    2260.000     4520.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      400.000     1600.00      550.000     2200.00     565.000     2260.00 
611.8120.S Cover Plates Temporary         EACH       4.000      100.000      400.00      200.000      800.00     150.000      600.00 
611.9900.S Drain Slotted Vane             EACH       1.000     9678.000     9678.00    13500.000    13500.00   18650.000    18650.00 
612.0106   Pipe Underdrain 6-Inch         LF      3483.000       26.500    92299.50       10.000    34830.00      30.000   104490.00 
612.0404   Pipe Underdrain Wrapped 4-Inch LF       155.000        9.500     1472.50       10.000     1550.00      20.000     3100.00 
612.0902.S Insulation Board Polystyrene ( SY       209.000       21.500     4493.50       78.000    16302.00      86.000    17974.00 
           01. 2-Inch 
612.0902.S Insulation Board Polystyrene ( SY        30.000       55.000     1650.00      142.000     4260.00     156.000     4680.00 
           02. 4-Inch 
616.0700.S Fence Safety                   LF      1175.000        2.500     2937.50        3.900     4582.50       5.000     5875.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     2500.000     2500.00    5000.000     5000.00 
           01. 4610-06-71 
619.1000   Mobilization                   EACH       1.000   627000.000   627000.00   797546.000   797546.00  750000.000   750000.00 
620.0100   Concrete Corrugated Median     SF       230.000       10.000     2300.00        7.000     1610.00       9.000     2070.00 
624.0100   Water                          MGAL     206.300       20.000     4126.00       30.000     6189.00      30.000     6189.00 
625.0100   Topsoil                        SY      8156.000        7.000    57092.00        4.500    36702.00       7.000    57092.00 
628.1504   Silt Fence                     LF      2940.000        2.000     5880.00        2.000     5880.00       2.200     6468.00 
628.1520   Silt Fence Maintenance         LF       936.000        0.010        9.36        0.250      234.00       0.250      234.00 
628.1905   Mobilizations Erosion Control  EACH      15.000      150.000     2250.00      250.000     3750.00     275.000     4125.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      150.000      900.00      200.000     1200.00     275.000     1650.00 
628.2008   Erosion Mat Urban Class I Type SY      5554.000        1.800     9997.20        1.700     9441.80       1.900    10552.60 
628.2037   Erosion Mat Class III Type C   SY       380.000       13.100     4978.00       13.000     4940.00      14.300     5434.00 
628.7005   Inlet Protection Type A        EACH      55.000       95.000     5225.00       95.000     5225.00     105.000     5775.00 
628.7010   Inlet Protection Type B        EACH      12.000       33.000      396.00       95.000     1140.00      50.000      600.00 
628.7015   Inlet Protection Type C        EACH      69.000       35.000     2415.00       95.000     6555.00      50.000     3450.00 
628.7020   Inlet Protection Type D        EACH       8.000       85.000      680.00      200.000     1600.00     110.000      880.00 
628.7560   Tracking Pads                  EACH       4.000      100.000      400.00     3500.000    14000.00    1250.000     5000.00 
628.7570   Rock Bags                      EACH     108.000       10.000     1080.00       10.000     1080.00      11.000     1188.00 
629.0205   Fertilizer Type A              CWT        6.000       65.000      390.00      165.000      990.00      72.000      432.00 
630.0140   Seeding Mixture No. 40         LB       116.000        8.650     1003.40        5.750      667.00       6.500      754.00 
630.0200   Seeding Temporary              LB       233.000        2.250      524.25        2.000      466.00       2.200      512.60 
631.0300   Sod Water                      MGAL      60.000       45.000     2700.00       75.000     4500.00      55.000     3300.00 
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631.1000   Sod Lawn                       SY      2630.000        5.350    14070.50        5.000    13150.00       5.500    14465.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      25.000      100.000     2500.00       53.000     1325.00      58.500     1462.50 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      14.000      110.000     1540.00       55.000      770.00      60.500      847.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       6.000      115.000      690.00       57.000      342.00      63.000      378.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH       5.000      125.000      625.00      135.000      675.00     150.000      750.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       3.000      130.000      390.00      140.000      420.00     155.000      465.00 
637.2210   Signs Type II Reflective H     SF       393.620       20.000     7872.40       17.000     6691.54      18.700     7360.69 
637.2230   Signs Type II Reflective F     SF       110.500       22.000     2431.00       18.000     1989.00      20.000     2210.00 
638.2602   Removing Signs Type II         EACH      54.000       32.000     1728.00       25.000     1350.00      27.500     1485.00 
638.3000   Removing Small Sign Supports   EACH      51.000       32.000     1632.00       25.000     1275.00      27.500     1402.50 
642.5401   Field Office Type D            EACH       1.000    15000.000    15000.00    22130.000    22130.00   15000.000    15000.00 
643.0100   Traffic Control (project)      EACH       1.000    63000.000    63000.00    63000.000    63000.00   75050.000    75050.00 
           01. 4610-06-71 
643.0300   Traffic Control Drums          DAY    36349.000        0.550    19991.95        0.550    19991.95       0.350    12722.15 
643.0420   Traffic Control Barricades Typ DAY     6927.000        0.800     5541.60        0.800     5541.60       1.100     7619.70 
643.0705   Traffic Control Warning Lights DAY     8151.000        0.300     2445.30        0.300     2445.30       0.500     4075.50 
643.0715   Traffic Control Warning Lights DAY    12932.000        0.300     3879.60        0.300     3879.60       0.650     8405.80 
643.0900   Traffic Control Signs          DAY    17630.000        0.750    13222.50        0.750    13222.50       1.100    19393.00 
643.0920   Traffic Control Covering Signs EACH      15.000      150.000     2250.00      150.000     2250.00      55.000      825.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      100.000     2800.00      100.000     2800.00     220.000     6160.00 
643.2000   Traffic Control Detour (projec EACH       1.000    21500.000    21500.00    21500.000    21500.00    6600.000     6600.00 
           01. 4610-06-71 
643.3000   Traffic Control Detour Signs   DAY    34279.000        0.450    15425.55        0.450    15425.55       0.300    10283.70 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9685.000        1.820    17626.70        1.820    17626.70       2.000    19370.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       185.000        2.800      518.00        2.800      518.00       3.100      573.50 
646.0600   Removing Pavement Markings     LF      7400.000        0.600     4440.00        0.600     4440.00       2.000    14800.00 
647.0256   Pavement Marking Symbols Epoxy EACH       4.000       87.000      348.00       87.000      348.00      96.000      384.00 
647.0456   Pavement Marking Curb Epoxy    LF      2055.000       11.000    22605.00       11.000    22605.00      12.100    24865.50 
647.0566   Pavement Marking Stop Line Epo LF        88.000       12.500     1100.00       12.500     1100.00      13.750     1210.00 
647.0656   Pavement Marking Parking Stall LF      5510.000        4.650    25621.50        4.650    25621.50       5.100    28101.00 
647.0766   Pavement Marking Crosswalk Epo LF      1890.000       11.500    21735.00       11.500    21735.00      12.650    23908.50 
647.0856   Pvt Marking Conc Corrugated Me SF        90.000        5.450      490.50        5.450      490.50       6.000      540.00 
648.0100   Locating No-Passing Zones      MI         8.620      623.000     5370.26      623.000     5370.26     685.000     5904.70 
649.0200   Temp Pvt Marking Reflective Pa LF     99940.000        0.230    22986.20        0.230    22986.20       0.560    55966.40 
650.4000   Construction Staking Storm Sew EACH     107.000       75.000     8025.00       85.000     9095.00      75.000     8025.00 
650.4500   Construction Staking Subgrade  LF      5557.000        0.010       55.57        0.400     2222.80       0.100      555.70 
650.5000   Construction Staking Base      LF      1496.000        1.000     1496.00        0.550      822.80       2.000     2992.00 
650.5500   Construction Staking Curb Gutt LF      2435.000        0.750     1826.25        0.650     1582.75       2.000     4870.00 
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650.7000   Construction Staking Conc Pave LF      4060.000        1.750     7105.00        0.800     3248.00       2.000     8120.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1500.000     1500.00     1250.000     1250.00    2500.000     2500.00 
           01. 4610-06-71 
650.9910   Const Staking Supplemental Con LS         1.000     1200.000     1200.00     2150.000     2150.00     500.000      500.00 
           01. 4610-06-71 
650.9920   Construction Staking Slope Sta LF      5549.000        1.000     5549.00        0.250     1387.25       2.000    11098.00 
652.0215   Conduit Rigid Nonmetallic Sch  LF      5632.000        4.000    22528.00        4.000    22528.00      22.500   126720.00 
654.0105   Concrete Bases Type 5          EACH      34.000      625.000    21250.00      625.000    21250.00    4100.000   139400.00 
654.0200   Concrete Control Cabinet Bases EACH       1.000     1000.000     1000.00     1000.000     1000.00    4000.000     4000.00 
655.0610   Electrical Wire Lighting 12 AW LF      2754.000        0.500     1377.00        0.500     1377.00       0.550     1514.70 
655.0615   Electrical Wire Lighting 10 AW LF      9808.000        0.600     5884.80        0.600     5884.80       0.650     6375.20 
655.0620   Electrical Wire Lighting 8 AWG LF      5740.000        0.700     4018.00        0.700     4018.00       0.750     4305.00 
655.0625   Electrical Wire Lighting 6 AWG LF       850.000        0.850      722.50        0.850      722.50       1.000      850.00 
655.0630   Electrical Wire Lighting 4 AWG LF      5549.000        1.100     6103.90        1.100     6103.90       1.350     7491.15 
655.0635   Electrical Wire Lighting 2 AWG LF     11193.000        1.500    16789.50        1.500    16789.50       2.400    26863.20 
656.0200   Elec Service Meter Breaker Ped LS         1.000      850.000      850.00      850.000      850.00    1500.000     1500.00 
           01. Station 625+45 RT 
659.2130   Lighting Control Cabinets 120/ EACH       1.000     5290.000     5290.00     5290.000     5290.00    7000.000     7000.00 
690.0150   Sawing Asphalt                 LF      1850.000        2.000     3700.00        1.250     2312.50       2.000     3700.00 
690.0250   Sawing Concrete                LF       842.000        3.000     2526.00        2.750     2315.50       5.000     4210.00 
715.0415   Incentive Strength Conc Paveme DOL     1307.000        1.000     1307.00        1.000     1307.00       1.000     1307.00 
999.1500.S Crack and Damage Survey        LS         1.000    19350.000    19350.00    19350.000    19350.00   25000.000    25000.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     5280.000        5.000    26400.00        5.000    26400.00       5.000    26400.00 
SPV.0035   Special                        CY       570.000       60.000    34200.00       70.000    39900.00      80.000    45600.00 
           01. Sanitary Sewer and Water Main Rock 
           Excavation 
SPV.0035   Special                        CY       700.000      145.000   101500.00      120.000    84000.00     150.000   105000.00 
           02. Rock Trenching Special 
SPV.0035   Special                        CY        52.000       95.000     4940.00        1.500       78.00     110.000     5720.00 
           03. Coloring Concrete Brown 
SPV.0060   Special                        EACH       4.000      345.000     1380.00      336.000     1344.00     400.000     1600.00 
           01. Sanitary Manhole Frame & Lid Special 
SPV.0060   Special                        EACH       2.000     5010.000    10020.00     4287.000     8574.00    4715.000     9430.00 
           02. Sanitary Manhole Outside Drop Specia 
SPV.0060   Special                        EACH      10.000      880.000     8800.00     1820.000    18200.00    2000.000    20000.00 
           03. Exposing Existing Water Main 
SPV.0060   Special                        EACH       1.000      576.000      576.00      760.000      760.00     850.000      850.00 
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           04. Water Service Connection Set Special 
SPV.0060   Special                        EACH       2.000     3400.000     6800.00     3673.000     7346.00    4050.000     8100.00 
           05. Sanitary Manhole Special 
SPV.0060   Special                        EACH      34.000     3610.000   122740.00     3610.000   122740.00    4600.000   156400.00 
           06. Decorative Light Poles and Assemblie 
SPV.0060   Special                        EACH       9.000      175.000     1575.00      175.000     1575.00     900.000     8100.00 
           07. Salvaged Decorative Light Poles 
SPV.0060   Special                        EACH       2.000    43750.000    87500.00    41500.000    83000.00   45650.000    91300.00 
           08. Stormwater Treatment Device 
SPV.0060   Special                        EACH       1.000      870.000      870.00     2150.000     2150.00    2365.000     2365.00 
           09. Storm Sewer Tee 54-Inch x 18-Inch 
SPV.0060   Special                        EACH       5.000      750.000     3750.00      859.000     4295.00     950.000     4750.00 
           10. Storm Sewer Tap 
SPV.0060   Special                        EACH       2.000      282.000      564.00      387.000      774.00     425.000      850.00 
           11. Storm Sewer Plug 
SPV.0060   Special                        EACH       7.000     9540.000    66780.00     9625.000    67375.00   10600.000    74200.00 
           12. Manholes 10-FT Diameter 
SPV.0060   Special                        EACH       3.000      200.000      600.00      150.000      450.00     165.000      495.00 
           13. Removing Tree Protectors 
SPV.0060   Special                        EACH       1.000     1385.000     1385.00     1200.000     1200.00    5000.000     5000.00 
           14. Concrete 30x24-Inch Transition 
SPV.0060   Special                        EACH      19.000      830.000    15770.00      556.000    10564.00     600.000    11400.00 
           15. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH      27.000      175.000     4725.00      354.000     9558.00     350.000     9450.00 
           16. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       3.000      615.000     1845.00      455.000     1365.00     500.000     1500.00 
           17. Reconnecting Existing Storm Sewer 
           Lateral 
SPV.0075   Special                        HRS       72.000      150.000    10800.00      200.000    14400.00     150.000    10800.00 
           01. Street Sweeping 
SPV.0090   Special                        LF        39.000       61.000     2379.00       45.000     1755.00      50.000     1950.00 
           01. Water Service Lateral 1-Inch Copper 
           Special 
SPV.0090   Special                        LF        30.000      200.000     6000.00       75.000     2250.00      83.000     2490.00 
           02. Water Main 6-Inch Ductile Iron 
           Special 
SPV.0090   Special                        LF       334.000      152.600    50968.40       99.250    33149.50     110.000    36740.00 
           03. Water Main 8-Inch Ductile Iron 
           Special 
SPV.0090   Special                        LF        90.000      262.000    23580.00      102.000     9180.00     112.000    10080.00 
           04. Water Main 10-Inch Ductile Iron 
           Special 
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SPV.0090   Special                        LF        10.000       94.000      940.00       75.000      750.00      83.000      830.00 
           05. Sanitary Sewer 8-Inch PVC Special 
SPV.0090   Special                        LF       586.000       93.600    54849.60       77.000    45122.00      85.000    49810.00 
           06. Sanitary Sewer 10-Inch PVC Special 
SPV.0090   Special                        LF       586.000        2.500     1465.00        3.000     1758.00       3.500     2051.00 
           07. Sanitary Sewer Televising Special 
SPV.0090   Special                        LF        42.000       79.700     3347.40       66.000     2772.00      73.000     3066.00 
           08. Sanitary Sewer Lateral 4-Inch PVC 
           Special 
SPV.0090   Special                        LF       460.000       55.000    25300.00       95.000    43700.00     125.000    57500.00 
           09. Timber Fence 
SPV.0090   Special                        LF       237.000        2.700      639.90       35.000     8295.00      40.000     9480.00 
           10. Removing Timber Landscaping Wall 
SPV.0090   Special                        LF       133.000        5.000      665.00       50.000     6650.00      15.000     1995.00 
           11. Removing Landscaping Wall 
SPV.0090   Special                        LF        52.000       50.000     2600.00      100.000     5200.00     100.000     5200.00 
           12. Abandoning Concrete Box Structure 
SPV.0090   Special                        LF      1745.000       14.200    24779.00       10.000    17450.00      30.000    52350.00 
           13. Joint Ties 
SPV.0090   Special                        LF      1920.000        2.250     4320.00        2.250     4320.00       2.500     4800.00 
           14. Covering Existing Parking Stall Line 
SPV.0090   Special                        LF        30.000      211.000     6330.00      190.000     5700.00     210.000     6300.00 
           15. Handrail Special 
SPV.0090   Special                        LF      1847.000        0.900     1662.30        0.900     1662.30       0.010       18.47 
           16. Concrete Curb and Gutter, Cold 
           Weather Covering, Plastic 1 Layer 
SPV.0090   Special                        LF       924.000        1.300     1201.20        1.300     1201.20       0.100       92.40 
           17. Concrete Curb and Gutter, Cold 
           Weather Covering, Plastic 2 Layers 
SPV.0090   Special                        LF       924.000        2.000     1848.00        2.000     1848.00       2.000     1848.00 
           18. Concrete Curb and Gutter, Cold 
           Weather Covering, Plastic/Hay/Plastic or 
SPV.0090   Special                        LF         8.000       75.000      600.00      300.000     2400.00     330.000     2640.00 
           19. Salvaging and Resetting Landscaping 
           Wall 
SPV.0090   Special                        LF       113.000       17.800     2011.40      100.000    11300.00     110.000    12430.00 
           20. Salvaged Timber Retaining Wall 
SPV.0105   Special                        LS         1.000     3000.000     3000.00    60550.000    60550.00   25000.000    25000.00 
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           01. Seismograph/Vibration Monitoring 
SPV.0105   Special                        LS         1.000      350.000      350.00     3500.000     3500.00    3850.000     3850.00 
           02. Removing Landscaping Items From 
           Parcel 37 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     2500.000     2500.00    2750.000     2750.00 
           03. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL      94.000       45.000     4230.00       50.000     4700.00      82.500     7755.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF        38.000      120.000     4560.00     4500.000   171000.00      50.000     1900.00 
           01. Concrete Weir Inside Manhole 
SPV.0165   Special                        SF      7860.000        2.700    21222.00        3.000    23580.00       1.000     7860.00 
           02. Removing Brick Pavers 
SPV.0165   Special                        SF       285.000        2.850      812.25       20.000     5700.00      22.000     6270.00 
           03. Salvaging Brick Pavers 
SPV.0165   Special                        SF       285.000       23.000     6555.00       15.000     4275.00      16.500     4702.50 
           04. Setting Brick Pavers 
SPV.0165   Special                        SF       438.000       60.750    26608.50       62.000    27156.00      68.250    29893.50 
           05. Modular Block Wall 
SPV.0165   Special                        SF      4215.000        9.970    42023.55        9.970    42023.55      10.750    45311.25 
           06. Stamped Concrete Sidewalk 4-Inch 
SPV.0180   Special                        SY      4439.000        2.000     8878.00        1.250     5548.75       0.550     2441.45 
           01. Concrete Pavement, Cold Weather 
           Covering, Plastic 1 Layer 
SPV.0180   Special                        SY      2219.000        3.000     6657.00        2.500     5547.50       0.850     1886.15 
           02. Concrete Pavement, Cold Weather 
           Covering, Plastic 2 Layers 
SPV.0180   Special                        SY      2219.000       10.000    22190.00        3.950     8765.05       0.850     1886.15 
           03. Concrete Pavement, Cold Weather 
           Covering, Plastic/Hay/Plastic or Blanket 
SPV.0180   Special                        SY       640.000       42.800    27392.00       87.290    55865.60      36.100    23104.00 
           04. Temporary Pavement 
SPV.0165   Special                        SF     11139.000        0.350     3898.65        0.350     3898.65       0.020      222.78 
           07. Concrete Sidewalk, Cold Weather 
           Covering, Plastic 1 Layer 
SPV.0165   Special                        SF      5569.000        0.700     3898.30        0.700     3898.30       0.020      111.38 
           08. Concrete Sidewalk, Cold Weather 
           Covering, Plastic 2 Layers 
SPV.0165   Special                        SF      5569.000        0.950     5290.55        0.950     5290.55       0.020      111.38 
           09. Concrete Sidewalk, Cold Weather 
           Covering, Plastic/Hay/Plastic or Blanket 
 
                                      PROPOSAL TOTAL.......              5800418.41               6407757.77              7389352.25 
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               STATE PROJECT(S):  4640-06-71                            LOCATION  Sheboygan       COUNTY 
                                                                                  14th St, City Sheboygan 
                                                                                  STH 28 
                                                                                  Sheboygan County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0210.S Abatement  Asbestos Material ( LS         1.000     5000.000     5000.00     3000.000     3000.00    3008.380     3008.38 
           01. B-59-33 
203.0225.S Debris Containment (structure) LS         1.000    10000.000    10000.00     5000.000     5000.00   47300.000    47300.00 
           01. B-59-33 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   207000.000   207000.00   234000.000   234000.00  438900.000   438900.00 
           01. STA 99+19.5 
204.0100   Removing Pavement              SY       950.000        1.500     1425.00        1.500     1425.00       1.500     1425.00 
204.0150   Removing Curb & Gutter         LF        16.000       10.000      160.00       10.000      160.00      10.000      160.00 
204.0155   Removing Concrete Sidewalk     SY       215.000        5.000     1075.00        5.000     1075.00       5.000     1075.00 
204.0195   Removing Concrete Bases        EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
204.0220   Removing Inlets                EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
204.0245   Removing Storm Sewer (size)    LF        46.000       12.000      552.00       12.000      552.00      12.000      552.00 
           01. 12-Inch 
204.9090.S Removing (item description)    LF        66.000       40.000     2640.00       50.000     3300.00      50.000     3300.00 
           01. Removing Steel Pipe Railing 
205.0100   Excavation Common              CY       615.000       25.500    15682.50       25.500    15682.50      25.500    15682.50 
206.1000   Exc for Structure Bridges (str LS         1.000    17000.000    17000.00    22000.000    22000.00   47700.000    47700.00 
           01. B-59-33 
210.0100   Backfill Structure             CY       155.000       23.000     3565.00       28.000     4340.00      23.000     3565.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 4640-06-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      750.000       10.000     7500.00       10.000     7500.00      10.000     7500.00 
415.0090   Concrete Pavement 9-Inch       SY       800.000       51.540    41232.00       51.540    41232.00      51.540    41232.00 
415.0410   Concrete Pavement Approach Sla SY       150.000      135.000    20250.00      135.000    20250.00     135.000    20250.00 
416.0180   Concrete Driveway 8-Inch       SY        10.000       54.000      540.00       54.000      540.00      54.000      540.00 
416.0610   Drilled Tie Bars               EACH      18.000        8.000      144.00        8.000      144.00       8.000      144.00 
416.0620   Drilled Dowel Bars             EACH     102.000       14.000     1428.00       14.000     1428.00      14.000     1428.00 
465.0120   Asph Surface Driveways & Field TON        2.000      220.000      440.00      220.000      440.00     220.000      440.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.0100   Concrete Masonry Bridges       CY       528.000     1000.000   528000.00     1200.000   633600.00     770.000   406560.00 
502.3200   Protective Surface Treatment   SY      1640.000        2.500     4100.00        2.000     3280.00       5.100     8364.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     144.000       22.000     3168.00       25.000     3600.00      23.000     3312.00 
502.5010   Masonry Anchors Type L No. 6 B EACH     148.000       32.000     4736.00       25.000     3700.00      26.000     3848.00 
503.0145   Prestressed Girder Type I 45-I LF       281.000      250.000    70250.00      250.000    70250.00     370.000   103970.00 
505.0405   Bar Steel Reinforcement HS Bri LB       980.000        1.000      980.00        1.100     1078.00       2.300     2254.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    126975.000        1.000   126975.00        1.100   139672.50       1.200   152370.00 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      100.000      800.00      100.000      800.00      94.000      752.00 
506.4000   Steel Diaphragms (structure)   EACH      18.000     1250.000    22500.00     2000.000    36000.00    1800.000    32400.00 
           01. B-59-33 
509.1500   Concrete Surface Repair        SF        86.000      120.000    10320.00       80.000     6880.00     120.000    10320.00 
509.9020.S Epoxy Crack Sealing            LF        57.000      125.000     7125.00      120.000     6840.00      77.000     4389.00 
516.0500   Rubberized Membrane Waterproof SY        34.000       27.000      918.00       25.000      850.00      55.000     1870.00 
517.1010.S Concrete Staining (structure)  SF      2155.000        2.000     4310.00        1.500     3232.50       1.500     3232.50 
           01. B-59-33 
517.1050.S Architecturl Surfce Treatmnt ( SF      2155.000        9.000    19395.00        6.000    12930.00      23.000    49565.00 
           01. B-59-33 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    10000.000    10000.00    17950.000    17950.00   17950.000    17950.00 
           01. B-59-33 
517.6001.S Portable Decontamination Facil EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. B-59-33 
601.0407   Concrete Curb & Gutter 18-Inch LF        16.000       30.000      480.00       30.000      480.00      30.000      480.00 
602.0410   Concrete Sidewalk 5-Inch       SF      1870.000        4.500     8415.00        4.500     8415.00       4.500     8415.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF         8.000       35.000      280.00       35.000      280.00      35.000      280.00 
604.0400   Slope Paving Concrete          SY        10.000      100.000     1000.00      180.000     1800.00     260.000     2600.00 
606.0300   Riprap Heavy                   CY       300.000       52.000    15600.00       65.000    19500.00     140.000    42000.00 
607.0600.S Storm Sewer Pipe (inch)        LF        46.000       77.000     3542.00       77.000     3542.00      77.000     3542.00 
           01. 12-Inch 
611.1230   Catch Basins 2x3-FT            EACH       2.000     2235.000     4470.00     2235.000     4470.00    2235.000     4470.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       190.000       18.720     3556.80        6.100     1159.00       6.100     1159.00 
616.0700.S Fence Safety                   LF       250.000        3.280      820.00        4.000     1000.00       3.150      787.50 
619.1000   Mobilization                   EACH       1.000   207000.000   207000.00   217000.000   217000.00  244905.130   244905.13 
624.0100   Water                          MGAL       4.000       30.000      120.00       30.000      120.00      30.000      120.00 
625.0100   Topsoil                        SY       700.000        6.000     4200.00        6.000     4200.00       4.400     3080.00 
628.1504   Silt Fence                     LF       400.000        2.000      800.00        3.000     1200.00       1.400      560.00 
628.1520   Silt Fence Maintenance         LF       400.000        0.250      100.00        1.000      400.00       0.050       20.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       3.000      150.000      450.00      300.000      900.00      90.000      270.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      150.000      450.00      200.000      600.00      10.000       30.00 
628.2008   Erosion Mat Urban Class I Type SY       700.000        1.400      980.00        1.900     1330.00       1.380      966.00 
628.7005   Inlet Protection Type A        EACH       5.000       98.000      490.00      100.000      500.00      78.050      390.25 
628.7015   Inlet Protection Type C        EACH      11.000       42.000      462.00       50.000      550.00      44.000      484.00 
628.7020   Inlet Protection Type D        EACH       3.000       90.000      270.00      120.000      360.00      79.000      237.00 
628.7570   Rock Bags                      EACH     140.000        9.000     1260.00        8.000     1120.00       7.500     1050.00 
629.0210   Fertilizer Type B              CWT        1.000       60.000       60.00       80.000       80.00      75.000       75.00 
630.0140   Seeding Mixture No. 40         LB        10.000       15.000      150.00       10.000      100.00       7.000       70.00 
634.0811   Posts Tubular Steel 2x2-Inch X EACH       3.000      117.250      351.75      150.000      450.00     125.000      375.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       2.000      120.300      240.60      155.000      310.00     125.000      250.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       2.000      132.650      265.30      165.000      330.00     145.000      290.00 
637.2210   Signs Type II Reflective H     SF        65.180       18.690     1218.21       18.000     1173.24      15.600     1016.81 
638.2602   Removing Signs Type II         EACH      10.000       25.000      250.00       30.000      300.00      14.500      145.00 
638.3000   Removing Small Sign Supports   EACH       5.000       25.000      125.00       30.000      150.00      18.500       92.50 
642.5001   Field Office Type B            EACH       1.000     8500.000     8500.00     4800.000     4800.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000    57000.000    57000.00    27000.000    27000.00   27000.000    27000.00 
           01. 4640-06-71 
643.0300   Traffic Control Drums          DAY     7595.000        0.750     5696.25        0.450     3417.75       0.450     3417.75 
643.0420   Traffic Control Barricades Typ DAY     2219.000        1.000     2219.00        0.700     1553.30       0.700     1553.30 
643.0705   Traffic Control Warning Lights DAY     3355.000        0.250      838.75        0.400     1342.00       0.400     1342.00 
643.0715   Traffic Control Warning Lights DAY     2717.000        0.250      679.25        0.400     1086.80       0.400     1086.80 
643.0900   Traffic Control Signs          DAY     1437.000        1.000     1437.00        0.700     1005.90       0.700     1005.90 
643.0920   Traffic Control Covering Signs EACH       5.000       50.000      250.00      150.000      750.00     150.000      750.00 
643.1050   Traffic Control Signs PCMS     DAY       42.000       75.000     3150.00      100.000     4200.00     100.000     4200.00 
643.3000   Traffic Control Detour Signs   DAY    36110.000        0.200     7222.00        0.490    17693.90       0.490    17693.90 
645.0120   Geotextile Fabric Type HR      SY       313.000        5.000     1565.00        3.000      939.00       5.100     1596.30 
646.0106   Pavement Marking Epoxy 4-Inch  LF       848.000        4.550     3858.40        4.550     3858.40       4.550     3858.40 
649.0400   Temp Pvt Marking Removable Tap LF       403.000        2.000      806.00        2.000      806.00       2.000      806.00 
650.4000   Construction Staking Storm Sew EACH       2.000      300.000      600.00      150.000      300.00     150.000      300.00 
650.4500   Construction Staking Subgrade  LF       228.000        4.000      912.00        1.750      399.00       1.750      399.00 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     2000.000     2000.00    2000.000     2000.00 
           01. B-59-33 
650.7000   Construction Staking Conc Pave LF       228.000        4.000      912.00        2.000      456.00       2.000      456.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00      300.000      300.00     300.000      300.00 
           01. 4640-06-71 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      150.000      150.00     150.000      150.00 
           01. 4640-06-71 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.9920   Construction Staking Slope Sta LF       228.000        2.000      456.00        1.750      399.00       1.750      399.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        48.000       21.000     1008.00       20.000      960.00      45.000     2160.00 
652.0135   Conduit Rigid Metallic 3-Inch  LF        24.000       32.000      768.00       30.000      720.00      65.000     1560.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1142.000        3.750     4282.50        5.000     5710.00       6.950     7936.90 
652.0235   Conduit Rigid Nonmetallic Sch  LF       490.000        4.750     2327.50        6.000     2940.00       8.500     4165.00 
652.0405   Conduit Reinf Thermosetting Re LF        30.000       17.000      510.00       10.000      300.00     125.000     3750.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       1.000      675.000      675.00      600.000      600.00     750.000      750.00 
653.0220   Junction Boxes 18x6x6-Inch     EACH       6.000     1300.000     7800.00     1250.000     7500.00    1800.000    10800.00 
654.0105   Concrete Bases Type 5          EACH       3.000      625.000     1875.00      625.000     1875.00     755.000     2265.00 
655.0610   Electrical Wire Lighting 12 AW LF       525.000        0.500      262.50        0.500      262.50       0.750      393.75 
655.0615   Electrical Wire Lighting 10 AW LF       120.000        0.650       78.00        0.600       72.00       1.000      120.00 
655.0620   Electrical Wire Lighting 8 AWG LF      2055.000        0.900     1849.50        0.750     1541.25       1.500     3082.50 
657.6005.S Anchor Assembl Light Poles on  EACH       2.000      600.000     1200.00      450.000      900.00     795.000     1590.00 
690.0150   Sawing Asphalt                 LF        10.000        1.500       15.00        1.500       15.00      10.000      100.00 
690.0250   Sawing Concrete                LF       315.000        2.000      630.00        2.000      630.00       2.000      630.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     3168.000        1.000     3168.00        1.000     3168.00       1.000     3168.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       2.000      490.000      980.00      490.000      980.00     490.000      980.00 
           01. Inlet Covers Type H Special 
SPV.0060   Special                        EACH       2.000      150.000      300.00       35.000       70.00     150.000      300.00 
           02. Lamp Disposal High Intensity 
           Discharge 
SPV.0060   Special                        EACH       1.000      700.000      700.00      550.000      550.00    2500.000     2500.00 
           03. Removing And Re-Installing Lighting 
           Units 
SPV.0060   Special                        EACH       4.000     1700.000     6800.00     1550.000     6200.00    3200.000    12800.00 
           04. Light Poles City Of Sheboygan 
           Aluminum Round Tapered 30-Ft 
SPV.0060   Special                        EACH       4.000     2000.000     8000.00     1575.000     6300.00     795.000     3180.00 
           05. Luminaires City Of Sheboygan 
           Decorative Led 
SPV.0060   Special                        EACH       2.000      600.000     1200.00      685.000     1370.00     899.000     1798.00 
           06. Luminaires City Of Sheboygan Pathway 
           Underdeck Led 
SPV.0060   Special                        EACH       2.000     1070.000     2140.00     1070.000     2140.00    1070.000     2140.00 
           07. Sanitary Manhole Covers Type J 
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           Special 
SPV.0060   Special                        EACH       3.000      150.000      450.00      150.000      450.00     150.000      450.00 
           08. Adjusting Water Valve Box 
SPV.0090   Special                        LF        30.000        8.000      240.00       12.000      360.00      65.000     1950.00 
           01. Conduit Reinforced Thermosetting 
           Resin 3/4-Inch 
SPV.0090   Special                        LF       340.000       18.000     6120.00       18.000     6120.00      18.000     6120.00 
           02. Concrete Curb And Gutter Integral 
           20-Inch 
SPV.0090   Special                        LF       476.000      157.000    74732.00      125.000    59500.00     210.000    99960.00 
           03. Railing Steel Type C3 Galvanized 
           B-59-33 
SPV.0090   Special                        LF        72.000      250.000    18000.00      150.000    10800.00     250.000    18000.00 
           04. Railing Steel Type C3 Galvanized 
           Off-Structure 
SPV.0105   Special                        LS         1.000      200.000      200.00      650.000      650.00    1250.000     1250.00 
           01. Removing Underdeck Lighting 
SPV.0105   Special                        LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           02. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     5000.000     5000.00    8000.000     8000.00 
           03. Remove And Replace Existing 
           Retaining Wall 
SPV.0105   Special                        LS         1.000    17000.000    17000.00    25000.000    25000.00    9000.000     9000.00 
           04. Marine Traffic Control 
SPV.0120   Special                        MGAL       4.000       45.000      180.00       65.000      260.00      30.000      120.00 
           01. Water For Seeded Areas 
SPV.0180   Special                        SY       195.000       96.000    18720.00       96.000    18720.00      96.000    18720.00 
           01. Concrete Pavement Shes 9-Inch 
SPV.0180   Special                        SY       995.000        2.000     1990.00        2.000     1990.00       2.000     1990.00 
           02. Concrete Joint Sealing 
SPV.0180   Special                        SY       995.000        0.010        9.95        0.010        9.95       0.010        9.95 
           03. Concrete Pavement Cold Weather 
           Covering 
SPV.0180   Special                        SY       310.000      100.000    31000.00       70.000    21700.00      45.000    13950.00 
           04. Cleaning Concrete 
 
                                      PROPOSAL TOTAL.......              1738279.76               1852721.49              2087872.02 
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               STATE PROJECT(S):  4990-03-71                            LOCATION  Outagamie       COUNTY 
                                                                                  Little Chute, Canal Bridge 
                                                                                  Non Hwy 
                                                                                  Outagamie County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  JANKE GENERAL CONTRACTORS, INC. 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        15.000       10.440      156.60       33.000      495.00      25.000      375.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2067.890     2067.89      920.000      920.00    5000.000     5000.00 
           01. P-44-0706 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   185500.000   185500.00    82000.000    82000.00  125000.000   125000.00 
           01. 12+00 
204.0100   Removing Pavement              SY        31.000       20.890      647.59       16.000      496.00      20.000      620.00 
204.0130   Removing Curb                  LF        25.000       10.440      261.00       19.000      475.00      15.000      375.00 
204.0230   Removing Building (station)    LS         1.000     4537.590     4537.59     1500.000     1500.00   10000.000    10000.00 
           01. 11+65 
205.0100   Excavation Common              CY       440.000       16.710     7352.40       14.000     6160.00      16.000     7040.00 
209.0100   Backfill Granular              CY       384.000       26.040     9999.36       21.000     8064.00      22.000     8448.00 
211.0200   Prepare Foundation for Conc Pv LS         1.000      208.880      208.88     2015.000     2015.00    4000.000     4000.00 
           01. 4990-03-71 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     2300.000     2300.00    1411.060     1411.06 
           01. 4990-03-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      320.000       12.530     4009.60       19.000     6080.00      19.500     6240.00 
415.0070   Concrete Pavement 7-Inch       SY       491.000       52.520    25787.32       59.000    28969.00      60.000    29460.00 
416.0610   Drilled Tie Bars               EACH      28.000        8.360      234.08       37.000     1036.00      15.000      420.00 
416.1010   Concrete Surface Drains        CY         1.000     1148.830     1148.83      500.000      500.00    1500.000     1500.00 
502.0100   Concrete Masonry Bridges       CY       119.000     1101.580   131088.02      960.000   114240.00     800.000    95200.00 
502.5002   Masonry Anchors Type L No. 4 B EACH      22.000       26.700      587.40       20.000      440.00      20.000      440.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     400.000       26.430    10572.00       21.000     8400.00      24.000     9600.00 
502.6500   Protective Coating Clear       GAL       14.000      130.550     1827.70       64.000      896.00     125.000     1750.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     12850.000        1.230    15805.50        1.500    19275.00       1.250    16062.50 
506.0605   Structural Steel HS            LB     59550.000        6.580   391839.00       12.800   762240.00      13.750   818812.50 
506.2605   Bearing Pads Elastomeric Non-L EACH       4.000      700.780     2803.12      795.000     3180.00     650.000     2600.00 
507.0200   Treated Lumber and Timber      MBM        2.290    10511.940    24072.34     3800.000     8702.00   14000.000    32060.00 
509.1500   Concrete Surface Repair        SF       690.000      126.400    87216.00       71.000    48990.00      90.000    62100.00 
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513.7090   Railing Steel Special (structu LS         1.000    51374.410    51374.41    31100.000    31100.00   50000.000    50000.00 
           01. B-44-0287 
601.0105   Concrete Curb Type A           LF        24.000       20.890      501.36       25.000      600.00      27.500      660.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       161.000       29.770     4792.97       30.000     4830.00      15.000     2415.00 
602.0410   Concrete Sidewalk 5-Inch       SF      1446.000        4.750     6868.50        5.750     8314.50       4.750     6868.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF        16.000       31.330      501.28       39.000      624.00      50.000      800.00 
606.0100   Riprap Light                   CY         2.000      120.100      240.20       93.000      186.00     120.000      240.00 
619.1000   Mobilization                   EACH       1.000    70351.900    70351.90    46000.000    46000.00  127000.000   127000.00 
625.0100   Topsoil                        SY       790.000        2.820     2227.80        8.000     6320.00       6.500     5135.00 
628.1104   Erosion Bales                  EACH      20.000       16.710      334.20       14.000      280.00      12.000      240.00 
628.1504   Silt Fence                     LF       450.000        2.090      940.50        2.500     1125.00       2.500     1125.00 
628.1520   Silt Fence Maintenance         LF       450.000        0.010        4.50        0.050       22.50       1.000      450.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      156.660      156.66      265.000      265.00     350.000      350.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      156.660      313.32      265.000      530.00     200.000      400.00 
628.2006   Erosion Mat Urban Class I Type SY       980.000        1.570     1538.60        1.500     1470.00       1.950     1911.00 
628.7010   Inlet Protection Type B        EACH       3.000       39.690      119.07      126.000      378.00      50.000      150.00 
628.7015   Inlet Protection Type C        EACH       2.000       47.000       94.00      111.000      222.00      50.000      100.00 
629.0210   Fertilizer Type B              CWT        0.700      104.440       73.11      265.000      185.50     200.000      140.00 
630.0140   Seeding Mixture No. 40         LB        16.000       15.670      250.72       11.000      176.00      12.000      192.00 
634.0810   Posts Tubular Steel 2x2-Inch X EACH       2.000      156.660      313.32      110.000      220.00     150.000      300.00 
637.2210   Signs Type II Reflective H     SF         3.500       39.430      138.01       33.000      115.50      25.000       87.50 
638.2602   Removing Signs Type II         EACH       7.000       26.110      182.77       80.000      560.00      30.000      210.00 
638.3000   Removing Small Sign Supports   EACH       3.000       28.200       84.60       50.000      150.00      30.000       90.00 
642.5001   Field Office Type B            EACH       1.000    10000.000    10000.00     8100.000     8100.00   12000.000    12000.00 
643.0100   Traffic Control (project)      EACH       1.000     1436.030     1436.03     3200.000     3200.00    1375.000     1375.00 
           01. 4990-03-71 
643.0420   Traffic Control Barricades Typ DAY     4400.000        0.520     2288.00        1.050     4620.00       0.500     2200.00 
643.0705   Traffic Control Warning Lights DAY     5200.000        0.210     1092.00        0.550     2860.00       0.200     1040.00 
643.0900   Traffic Control Signs          DAY      800.000        1.310     1048.00        2.100     1680.00       1.250     1000.00 
645.0130   Geotextile Fabric Type R       SY        30.000        5.220      156.60        6.000      180.00      10.000      300.00 
646.0103   Pavement Marking Paint 4-Inch  LF       180.000        2.090      376.20        7.000     1260.00       2.000      360.00 
650.4500   Construction Staking Subgrade  LF       132.000        4.180      551.76        0.010        1.32       4.000      528.00 
650.5000   Construction Staking Base      LF       132.000        4.180      551.76        4.200      554.40       4.000      528.00 
650.5500   Construction Staking Curb Gutt LF       185.000        5.220      965.70        5.250      971.25       5.000      925.00 
650.6500   Construction Staking Structure LS         1.000     5221.930     5221.93     5250.000     5250.00    5000.000     5000.00 
           01. B-44-0287 
650.8500   Const Staking Elec Install (pr LS         1.000      900.000      900.00     3752.000     3752.00     300.000      300.00 
           01. 4990-03-71 
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650.9910   Const Staking Supplemental Con LS         1.000      104.440      104.44      105.000      105.00     100.000      100.00 
           01. 4990-03-71 
652.0210   Conduit Rigid Nonmetallic Sch  LF       195.000        2.720      530.40       13.600     2652.00       2.600      507.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       1.000      835.510      835.51     1300.000     1300.00     800.000      800.00 
655.0610   Electrical Wire Lighting 12 AW LF       240.000        0.630      151.20        0.600      144.00       0.600      144.00 
655.0615   Electrical Wire Lighting 10 AW LF       630.000        0.840      529.20        0.700      441.00       0.800      504.00 
690.0250   Sawing Concrete                LF        26.000       20.890      543.14        3.200       83.20      20.000      520.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL      714.000        1.000      714.00        1.000      714.00       1.000      714.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       1.000      234.990      234.99       23.000       23.00     225.000      225.00 
           01. Pavement Marking Handicapped Symbol 
SPV.0060   Special                        EACH       2.000     3451.700     6903.40     1390.000     2780.00    2000.000     4000.00 
           02. Bench 
SPV.0060   Special                        EACH       1.000     1446.480     1446.48      685.000      685.00    1250.000     1250.00 
           03. Trash Receptacle 
SPV.0060   Special                        EACH       1.000     4339.430     4339.43     1445.000     1445.00    2000.000     2000.00 
           04. Bike Rack 
SPV.0060   Special                        EACH       1.000     5756.080     5756.08     3600.000     3600.00    6500.000     6500.00 
           05. Island Park Sign 
SPV.0060   Special                        EACH       2.000     1101.250     2202.50     1135.000     2270.00    3000.000     6000.00 
           06. Access Doors 
SPV.0060   Special                        EACH       4.000     4946.210    19784.84     3905.000    15620.00    4736.000    18944.00 
           07. Decorative Luminaires 
SPV.0060   Special                        EACH       4.000      469.970     1879.88     1250.000     5000.00     450.000     1800.00 
           08. 14-Inch Concrete Base Special 
SPV.0060   Special                        EACH       1.000     1671.020     1671.02     7215.000     7215.00    1600.000     1600.00 
           09. Electrical Panelboard P2 
SPV.0060   Special                        EACH       2.000      647.520     1295.04     1770.000     3540.00    2500.000     5000.00 
           10. Access Ladders 
SPV.0105   Special                        LS         1.000    10767.620    10767.62     7700.000     7700.00    8000.000     8000.00 
           01. Hanger Assemblies 
SPV.0105   Special                        LS         1.000   104519.410   104519.41    84000.000    84000.00  143000.000   143000.00 
           02. Fluid Power System 
SPV.0105   Special                        LS         1.000   130792.350   130792.35   251100.000   251100.00  343000.000   343000.00 
           03. Machinery 
SPV.0105   Special                        LS         1.000   133067.360   133067.36   134710.000   134710.00  163000.000   163000.00 
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           04. Electrical Work 
SPV.0105   Special                        LS         1.000      835.510      835.51      475.000      475.00    2500.000     2500.00 
           05. Concrete Pavement Joint Layout 
SPV.0180   Special                        SY       149.000      129.500    19295.50      105.000    15645.00      75.000    11175.00 
           01. Concrete Pavement 7-Inch Colored 
 
                                      PROPOSAL TOTAL.......              1534911.30               1794223.17              2193717.06 
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  PROPOSAL: 20150512041 
 
               STATE PROJECT(S):  6190-25-60                            LOCATION  Winnebago       COUNTY 
                                                                                  Waukau - City Omro 
                                                                                  STH 116 
                                                                                  Winnebago County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  PITLIK & WICK, INC. 
   BIDDER NO  3:  AMERICAN PAVEMENT SOLUTIONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     5500.000     5500.00     7600.000     7600.00    2500.000     2500.00 
643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00     4260.000     4260.00    1000.000     1000.00 
           01. 6190-25-60 
643.0900   Traffic Control Signs          DAY      840.000        2.380     1999.20        1.000      840.00       1.000      840.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      142.860     2000.04      100.000     1400.00      50.000      700.00 
SPV.0125   Special                        MI         4.020    10259.000    41241.18    12000.000    48240.00   15900.000    63918.00 
           01. Sealing Asphaltic Pavement Cracks 
 
                                      PROPOSAL TOTAL.......                52740.42                 62340.00                68958.00 
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  PROPOSAL: 20150512042 
 
               STATE PROJECT(S):  1602-10-61                            LOCATION  Langlade        COUNTY 
                                                                                  Antigo - Monico 
                                                                                  USH 45 
                                                                                  Langlade County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  PITLIK & WICK, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0120   Removing Asphaltic Surface Mil SY      3075.000        8.900    27367.50       28.250    86868.75       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     3000.000     3000.00       0.000        0.00 
           01. Project 1602-10-61 
465.0110   Asphaltic Surface Patching     TON      325.000      172.000    55900.00      198.990    64671.75       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00      100.000      100.00       0.000        0.00 
           01. Project 1602-10-61 
619.1000   Mobilization                   EACH       1.000    30500.000    30500.00    35000.000    35000.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      26.000      200.000     5200.00       35.000      910.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    19524.000    19524.00    65600.000    65600.00       0.000        0.00 
           01. Project 1602-10-61 
643.0300   Traffic Control Drums          DAY     9000.000        0.750     6750.00        0.500     4500.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      228.000        1.220      278.16        1.000      228.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      456.000        1.000      456.00        0.500      228.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       24.000       35.000      840.00       50.000     1200.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      696.000       10.000     6960.00        1.000      696.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     83640.000        0.210    17564.40        0.210    17564.40       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2100.000        1.100     2310.00        1.100     2310.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       235.000        1.000      235.00        4.000      940.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      32.000      140.000     4480.00      140.000     4480.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      150.000      600.00      150.000      600.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       575.000        3.700     2127.50        3.700     2127.50       0.000        0.00 
SPV.0060   Special                        EACH     972.000        1.250     1215.00        1.300     1263.60       0.000        0.00 
           01.Temporary Pavement Marking Reflective 
           Tabs 
SPV.0180   Special                        SY      3075.000       14.300    43972.50       14.090    43326.75       0.000        0.00 
           01. Spray Patching 
SPV.0180   Special                        SY    100257.000        1.900   190488.30        2.900   290745.30       0.000        0.00 
           02. Seal Coat Special 
SPV.0125   Special                        MI         6.770    18198.340   123202.76    18151.000   122882.27       0.000        0.00 
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           02. Prepare Existing Pavement for Seal 
           Coat Special 
 
                                      PROPOSAL TOTAL.......               543471.12                749242.32                    0.00 
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  PROPOSAL: 20150512043 
 
               STATE PROJECT(S):  9455-04-70                            LOCATION  Oneida          COUNTY 
                                                                                  Minocqua - Woodruff 
                                                                                  CTH J 
                                                                                  Oneida County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  PITLIK & WICK, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       16.000      292.000     4672.00      850.000    13600.00     560.000     8960.00 
201.0205   Grubbing                       STA       16.000      423.000     6768.00      850.000    13600.00     630.000    10080.00 
204.0150   Removing Curb & Gutter         LF        75.000        6.000      450.00        5.000      375.00       7.000      525.00 
204.0210   Removing Manholes              EACH       1.000      500.000      500.00      725.000      725.00     500.000      500.00 
205.0100   Excavation Common              CY      6990.000        8.410    58785.90       11.200    78288.00       9.000    62910.00 
209.0100   Backfill Granular              CY       100.000        7.000      700.00       10.000     1000.00      10.000     1000.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3000.000     3000.00     1500.000     1500.00     100.000      100.00 
           01. 9455-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1370.000       14.870    20371.90       20.300    27811.00      19.000    26030.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    15735.000       12.110   190550.85       11.500   180952.50      13.000   204555.00 
416.0160   Concrete Driveway 6-Inch       SY       145.000       58.500     8482.50       41.850     6068.25      44.000     6380.00 
455.0120   Asphaltic Material PG64-28     TON      172.000      680.000   116960.00      100.000    17200.00     105.000    18060.00 
455.0122   Asphaltic Material PG64-34     TON      138.000      730.000   100740.00      150.000    20700.00     157.000    21666.00 
455.0605   Tack Coat                      GAL      926.000        3.600     3333.60        2.900     2685.40       3.000     2778.00 
460.1103   HMA Pavement Type E-3          TON     5560.000       35.640   198158.40       59.200   329152.00      60.000   333600.00 
460.2000   Incentive Density HMA Pavement DOL     3560.000        1.000     3560.00        1.000     3560.00       1.000     3560.00 
460.4000   HMA Cold Weather Paving        TON     5560.000        0.010       55.60        2.800    15568.00       3.000    16680.00 
465.0120   Asph Surface Driveways & Field TON      250.000      116.910    29227.50       94.000    23500.00      99.000    24750.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      1205.000       17.500    21087.50       15.400    18557.00      16.000    19280.00 
601.0600   Concrete Curb Pedestrian       LF        15.000       19.000      285.00       24.750      371.25      26.000      390.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2150.000        4.500     9675.00        4.050     8707.50       5.000    10750.00 
602.0415   Concrete Sidewalk 6-Inch       SF       570.000        6.500     3705.00        4.750     2707.50       5.000     2850.00 
602.0505   Curb Ramp Detectable Warnng Fi SF         8.000       42.000      336.00       40.000      320.00      44.000      352.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       188.000       50.680     9527.84       55.000    10340.00      39.000     7332.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       127.000       48.970     6219.19       57.000     7239.00      42.000     5334.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1148.000       49.120    56389.76       67.000    76916.00      55.000    63140.00 
611.0530   Manhole Covers Type J          EACH       3.000      414.140     1242.42      420.000     1260.00     423.000     1269.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.0639   Inlet Covers Type H-S          EACH       7.000      535.470     3748.29      520.000     3640.00     549.000     3843.00 
611.0642   Inlet Covers Type MS           EACH       1.000      385.640      385.64      500.000      500.00     393.000      393.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000      961.670      961.67     2000.000     2000.00    1444.000     1444.00 
611.1230   Catch Basins 2x3-FT            EACH       6.000      994.970     5969.82     1375.000     8250.00    1024.000     6144.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1502.500     6010.00     1720.000     6880.00    1467.000     5868.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     2154.170     2154.17     2300.000     2300.00    1737.000     1737.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      150.000      300.00      300.000      600.00     271.000      542.00 
611.8120.S Cover Plates Temporary         EACH      12.000      275.000     3300.00      100.000     1200.00     111.000     1332.00 
611.9705   Salvaged Manhole Covers        EACH       1.000      100.000      100.00      300.000      300.00     142.000      142.00 
616.0700.S Fence Safety                   LF        40.000        5.000      200.00       15.000      600.00      10.000      400.00 
619.1000   Mobilization                   EACH       1.000    30782.990    30782.99    50000.000    50000.00   49000.000    49000.00 
624.0100   Water                          MGAL      50.000       40.000     2000.00       40.000     2000.00      35.000     1750.00 
625.0100   Topsoil                        SY      5100.000        2.750    14025.00        1.800     9180.00       4.000    20400.00 
627.0200   Mulching                       SY      2120.000        0.300      636.00        0.400      848.00       0.250      530.00 
628.1504   Silt Fence                     LF       200.000        1.750      350.00        3.000      600.00       3.150      630.00 
628.1520   Silt Fence Maintenance         LF       200.000        0.100       20.00        1.000      200.00       0.300       60.00 
628.1905   Mobilizations Erosion Control  EACH       3.000       75.000      225.00      350.000     1050.00     788.000     2364.00 
628.1910   Mobilization Emergency Erosion EACH       3.000       75.000      225.00      350.000     1050.00      53.000      159.00 
628.2008   Erosion Mat Urban Class I Type SY      5100.000        1.350     6885.00        1.800     9180.00       1.800     9180.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00      100.000      100.00     126.000      126.00 
628.7015   Inlet Protection Type C        EACH      11.000       35.000      385.00       50.000      550.00      53.000      583.00 
628.7504   Temporary Ditch Checks         LF        24.000        8.000      192.00       10.000      240.00      13.000      312.00 
629.0210   Fertilizer Type B              CWT        7.000       60.000      420.00       65.000      455.00      68.000      476.00 
630.0120   Seeding Mixture No. 20         LB        55.000        7.000      385.00        5.000      275.00       9.000      495.00 
630.0140   Seeding Mixture No. 40         LB       110.000        7.000      770.00        5.000      550.00      13.000     1430.00 
630.0200   Seeding Temporary              LB       110.000        2.000      220.00        3.500      385.00       3.000      330.00 
633.5100   Markers Row                    EACH       2.000       50.000      100.00      100.000      200.00      44.000       88.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      21.000       46.000      966.00       55.000     1155.00      72.000     1512.00 
637.2210   Signs Type II Reflective H     SF        74.940       16.000     1199.04       17.000     1273.98      18.500     1386.39 
637.2230   Signs Type II Reflective F     SF        48.250       17.000      820.25       18.000      868.50      25.000     1206.25 
638.2102   Moving Signs Type II           EACH      17.000       40.000      680.00       75.000     1275.00      53.000      901.00 
638.2602   Removing Signs Type II         EACH      11.000       12.000      132.00       30.000      330.00      21.000      231.00 
638.3000   Removing Small Sign Supports   EACH      21.000       12.000      252.00       30.000      630.00      21.000      441.00 
638.4000   Moving Small Sign Supports     EACH       9.000       40.000      360.00       75.000      675.00      57.000      513.00 
642.5001   Field Office Type B            EACH       1.000     6500.000     6500.00     5000.000     5000.00    7200.000     7200.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00     2500.000     2500.00    4000.000     4000.00 
           01. 9455-04-70 
643.0300   Traffic Control Drums          DAY     3965.000        0.500     1982.50        0.500     1982.50       0.550     2180.75 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  200 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0420   Traffic Control Barricades Typ DAY     4514.000        0.750     3385.50        0.750     3385.50       0.800     3611.20 
643.0705   Traffic Control Warning Lights DAY     6100.000        0.500     3050.00        0.500     3050.00       0.550     3355.00 
643.0900   Traffic Control Signs          DAY     3355.000        0.750     2516.25        0.750     2516.25       0.800     2684.00 
643.0920   Traffic Control Covering Signs EACH       7.000       30.000      210.00       30.000      210.00      32.000      224.00 
643.1050   Traffic Control Signs PCMS     DAY      387.000       50.000    19350.00       50.000    19350.00      53.000    20511.00 
646.0103   Pavement Marking Paint 4-Inch  LF     17000.000        0.300     5100.00        0.300     5100.00       0.350     5950.00 
647.0203   Pavement Marking Arrows Bike L EACH      19.000       26.750      508.25       26.750      508.25      28.000      532.00 
647.0403   Pavement Marking Words Bike La EACH      38.000       40.000     1520.00       40.000     1520.00      42.000     1596.00 
650.4000   Construction Staking Storm Sew EACH      12.000       75.000      900.00       75.000      900.00      79.000      948.00 
650.4500   Construction Staking Subgrade  LF      4550.000        0.250     1137.50        0.250     1137.50       0.300     1365.00 
650.5000   Construction Staking Base      LF      4550.000        0.700     3185.00        0.700     3185.00       0.750     3412.50 
650.5500   Construction Staking Curb Gutt LF      1205.000        0.750      903.75        0.750      903.75       0.800      964.00 
650.9910   Const Staking Supplemental Con LS         1.000     2000.000     2000.00     2000.000     2000.00    2100.000     2100.00 
           01. 9455-04-70 
650.9920   Construction Staking Slope Sta LF      4550.000        1.000     4550.00        1.000     4550.00       1.050     4777.50 
690.0150   Sawing Asphalt                 LF       560.000        3.000     1680.00        1.550      868.00       3.000     1680.00 
690.0250   Sawing Concrete                LF        10.000        4.000       40.00        2.750       27.50       9.000       90.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       2.000      100.000      200.00      200.000      400.00     170.000      340.00 
           01. Adjusting Water Valves 
SPV.0060   Special                        EACH       2.000      500.000     1000.00      500.000     1000.00     525.000     1050.00 
           02. Reestablish Survey Monument 
 
                                      PROPOSAL TOTAL.......              1011262.58               1041138.13              1046350.59 
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  PROPOSAL: 20150512043 
 
   BIDDER NO  1:  PITLIK & WICK, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       16.000      400.000     6400.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       16.000      400.000     6400.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF        75.000        5.000      375.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY      6990.000        8.860    61931.40        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY       100.000       15.000     1500.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 9455-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1370.000       11.100    15207.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    15735.000       10.900   171511.50        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       145.000       41.850     6068.25        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      172.000      100.000    17200.00        0.000        0.00       0.000        0.00 
455.0122   Asphaltic Material PG64-34     TON      138.000      150.000    20700.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      926.000        2.900     2685.40        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     5560.000       59.200   329152.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     3560.000        1.000     3560.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     5560.000        2.800    15568.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      250.000       94.000    23500.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      1205.000       15.400    18557.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        15.000       24.750      371.25        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2150.000        4.050     8707.50        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF       570.000        4.750     2707.50        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF         8.000       40.000      320.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       188.000       53.270    10014.76        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       127.000       56.920     7228.84        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1148.000       78.310    89899.88        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       3.000      614.800     1844.40        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       7.000      736.120     5152.84        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      586.310      586.31        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     2053.530     2053.53        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH       6.000     1445.470     8672.82        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1896.580     7586.32        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     2122.490     2122.49        0.000        0.00       0.000        0.00 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  202 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512043 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.8110   Adjusting Manhole Covers       EACH       2.000      691.540     1383.08        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      12.000      200.000     2400.00        0.000        0.00       0.000        0.00 
611.9705   Salvaged Manhole Covers        EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF        40.000       15.000      600.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    63342.000    63342.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      50.000       30.000     1500.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      5100.000        7.060    36006.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      2120.000        0.400      848.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       200.000        3.000      600.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        1.000      200.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      5100.000        1.800     9180.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      11.000       50.000      550.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        24.000       10.000      240.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        7.000       65.000      455.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        55.000        5.000      275.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       110.000        5.000      550.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       110.000        3.500      385.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      21.000       55.000     1155.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        74.940       17.000     1273.98        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        48.250       18.000      868.50        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      17.000       75.000     1275.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      11.000       30.000      330.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      21.000       30.000      630.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       9.000       75.000      675.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 9455-04-70 
643.0300   Traffic Control Drums          DAY     3965.000        0.500     1982.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     4514.000        0.750     3385.50        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     6100.000        0.500     3050.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3355.000        0.750     2516.25        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       7.000       30.000      210.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      387.000       50.000    19350.00        0.000        0.00       0.000        0.00 
646.0103   Pavement Marking Paint 4-Inch  LF     17000.000        0.300     5100.00        0.000        0.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
647.0203   Pavement Marking Arrows Bike L EACH      19.000       26.750      508.25        0.000        0.00       0.000        0.00 
647.0403   Pavement Marking Words Bike La EACH      38.000       40.000     1520.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      12.000       75.000      900.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      4550.000        0.010       45.50        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      4550.000        0.700     3185.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      1205.000        0.750      903.75        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           01. 9455-04-70 
650.9920   Construction Staking Slope Sta LF      4550.000        1.000     4550.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       560.000        1.400      784.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF        10.000        4.000       40.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
           01. Adjusting Water Valves 
SPV.0060   Special                        EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
           02. Reestablish Survey Monument 
 
                                      PROPOSAL TOTAL.......              1047686.30                     0.00                    0.00 
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  PROPOSAL: 20150512044 
 
               STATE PROJECT(S):  1000-08-34                            LOCATION  Northwest Regio COUNTY 
                                                                                  NW Region, Pavement Marking 2015 
                                                                                  Various Highways 
                                                                                  NW Wide 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    26155.000    26155.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    20675.000    20675.00        0.000        0.00       0.000        0.00 
           01. 1000-08-34 
643.0300   Traffic Control Drums          DAY      400.000        1.000      400.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       10.000        3.000       30.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       20.000        1.000       20.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY       90.000        1.000       90.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       10.000       35.000      350.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY       50.000        3.000      150.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       10.000      230.000     2300.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1218152.000        0.210   255811.92        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     62529.000        0.550    34390.95        0.000        0.00       0.000        0.00 
646.0156   Pavement Marking Epoxy 18-Inch LF       289.000       30.000     8670.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     16507.000        0.650    10729.55        0.000        0.00       0.000        0.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     49649.000        1.300    64543.70        0.000        0.00       0.000        0.00 
646.2308.S Pvt Mrking Grvd Wet Reflct Epo LF       705.000        2.500     1762.50        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH      26.000     1200.000    31200.00        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH      27.000      220.000     5940.00        0.000        0.00       0.000        0.00 
647.0160   Pavement Marking Arrows Epoxy  EACH       6.000      230.000     1380.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      52.000      190.000     9880.00        0.000        0.00       0.000        0.00 
647.0170   Pvt Mrkg Arrows Epoxy Type 3R  EACH       4.000      385.000     1540.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       7.000      250.000     1750.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      33.000      230.000     7590.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       401.000        6.000     2406.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      1156.000       11.500    13294.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      18.000      110.000     1980.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1668.000        5.000     8340.00        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       529.000        7.000     3703.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       119.000        9.000     1071.00        0.000        0.00       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF       154.000       27.000     4158.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
647.0856   Pvt Marking Conc Corrugated Me SF      3298.000        4.500    14841.00        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      14.000       75.000     1050.00        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY       10.000       45.000      450.00        0.000        0.00       0.000        0.00 
           01. PORTABLE CHANGEABLE MESSAGE SIGN 
           (PCMS) CELLULAR COMMUNICATIONS 
SPV.0090   Special                        LF      5188.000        1.650     8560.20        0.000        0.00       0.000        0.00 
           01. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE EPOXY 4-INCH 
SPV.0090   Special                        LF       710.000        2.800     1988.00        0.000        0.00       0.000        0.00 
           02. PAVEMENT MARKING GROOVED WET 
           REFLECTIVE EPOXY 8-INCH 
 
                                      PROPOSAL TOTAL.......               547199.82                     0.00                    0.00 
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  PROPOSAL: 20150512045 
 
               STATE PROJECT(S):  1190-01-78                            LOCATION  Eau Claire      COUNTY 
                                                                                  Eau Claire - Chippewa Falls 
                                                                                  USH 53 
                                                                                  Eau Claire County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  A-1 EXCAVATING INC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY       994.000        6.000     5964.00        6.000     5964.00       7.000     6958.00 
205.0100   Excavation Common              CY      6141.000        8.000    49128.00        8.000    49128.00      14.000    85974.00 
208.0100   Borrow                         CY      1654.000       11.500    19021.00       11.500    19021.00      16.000    26464.00 
209.0100   Backfill Granular              CY      2987.000       11.500    34350.50       11.500    34350.50      17.000    50779.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00      400.000      400.00     500.000      500.00 
           01. 1190-01-78 
305.0110   Base Aggregate Dense 3/4-Inch  TON       50.000       17.250      862.50       17.250      862.50      24.000     1200.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2809.000       12.750    35814.75       12.750    35814.75      22.000    61798.00 
416.0620   Drilled Dowel Bars             EACH      48.000       15.000      720.00       16.000      768.00      11.900      571.20 
416.1110   Conc Shoulder Rumble Strips    LF       688.000        5.250     3612.00        5.500     3784.00       5.500     3784.00 
465.0125   Asphaltic Surface Temporary    TON      692.000       85.810    59380.52       90.000    62280.00      90.100    62349.20 
465.0400   Asphaltic Shoulder Rumble Stri LF       600.000        3.270     1962.00        3.500     2100.00       3.450     2070.00 
603.8000   Concrete Barrier Temp Precast  LF      3709.000       12.000    44508.00       13.000    48217.00      19.000    70471.00 
603.8125   Concrete Barrier Temp Precast  LF      5073.000        4.000    20292.00        5.000    25365.00       4.000    20292.00 
614.0905   Crash Cushions Temporary       EACH       2.000     5000.000    10000.00     5500.000    11000.00    6300.000    12600.00 
614.0920   Salvaged Rail                  LF       390.000        2.500      975.00        3.000     1170.00       2.650     1033.50 
614.0950   Replacing Guardrail Posts and  EACH     144.000       65.000     9360.00       68.000     9792.00      94.500    13608.00 
614.0951   Replacing Guardrail Rail and H LF       390.000       15.000     5850.00       16.000     6240.00      36.750    14332.50 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 1190-01-78 
619.1000   Mobilization                   EACH       1.000    34540.000    34540.00    62000.000    62000.00  100000.000   100000.00 
625.0500   Salvaged Topsoil               SY     10600.000        1.500    15900.00        1.500    15900.00       2.000    21200.00 
627.0200   Mulching                       SY      3800.000        0.200      760.00        0.500     1900.00       0.260      988.00 
628.1504   Silt Fence                     LF      1919.000        2.000     3838.00        1.750     3358.25       3.150     6044.85 
628.1520   Silt Fence Maintenance         LF      1919.000        0.250      479.75        0.010       19.19       0.100      191.90 
628.1905   Mobilizations Erosion Control  EACH       1.000      300.000      300.00      300.000      300.00     265.000      265.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      300.000      300.00       50.000       50.00     265.000      265.00 
628.2004   Erosion Mat Class I Type B     SY      1705.000        1.200     2046.00        1.800     3069.00       1.300     2216.50 
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  PROPOSAL: 20150512045 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7005   Inlet Protection Type A        EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
629.0210   Fertilizer Type B              CWT        4.000       85.000      340.00       80.000      320.00      52.500      210.00 
630.0120   Seeding Mixture No. 20         LB       150.000        6.000      900.00        6.000      900.00      10.500     1575.00 
630.0200   Seeding Temporary              LB       150.000        4.000      600.00        4.000      600.00      10.500     1575.00 
642.5201   Field Office Type C            EACH       1.000     5000.000     5000.00     4500.000     4500.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000     3891.000     3891.00    58750.000    58750.00   85000.000    85000.00 
           01. 1190-01-78 
643.0300   Traffic Control Drums          DAY     2254.000        4.000     9016.00        0.550     1239.70       1.050     2366.70 
643.0420   Traffic Control Barricades Typ DAY      256.000        5.000     1280.00        1.100      281.60       2.100      537.60 
643.0705   Traffic Control Warning Lights DAY      512.000        1.000      512.00        1.100      563.20       1.050      537.60 
643.0715   Traffic Control Warning Lights DAY      299.000        2.000      598.00        1.100      328.90       2.100      627.90 
643.0800   Traffic Control Arrow Boards   DAY       46.000       35.000     1610.00       26.000     1196.00      26.250     1207.50 
643.0900   Traffic Control Signs          DAY      864.000        4.000     3456.00        1.100      950.40       1.050      907.20 
643.0920   Traffic Control Covering Signs EACH      15.000       30.000      450.00       52.000      780.00      26.250      393.75 
643.1000   Traffic Control Signs Fixed Me SF       203.000       26.000     5278.00       31.000     6293.00      25.200     5115.60 
643.1050   Traffic Control Signs PCMS     DAY      164.000      140.000    22960.00       52.500     8610.00      57.750     9471.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     1050.000     1050.00    6825.000     6825.00 
           01. 1190-01-78 
643.3000   Traffic Control Detour Signs   DAY     1870.000        2.000     3740.00        1.100     2057.00       1.050     1963.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1488.000        5.150     7663.20        5.400     8035.20       5.400     8035.20 
646.0600   Removing Pavement Markings     LF       965.000        1.000      965.00        1.000      965.00       1.000      965.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       251.000       15.400     3865.40       16.000     4016.00      16.200     4066.20 
649.0200   Temp Pvt Marking Reflective Pa LF      3178.000        0.500     1589.00        0.500     1589.00       0.400     1271.20 
650.4500   Construction Staking Subgrade  LF      1933.000        0.100      193.30        0.110      212.63       2.100     4059.30 
650.5000   Construction Staking Base      LF      1589.000        0.600      953.40        0.650     1032.85       2.100     3336.90 
650.7000   Construction Staking Conc Pave LF       344.000        2.000      688.00        2.200      756.80       5.250     1806.00 
650.9910   Const Staking Supplemental Con LS         1.000     1346.450     1346.45     1400.000     1400.00    1575.000     1575.00 
           01. 1198-01-78 
650.9920   Construction Staking Slope Sta LF      1589.000        0.650     1032.85        0.700     1112.30       2.100     3336.90 
690.0150   Sawing Asphalt                 LF       712.000        1.390      989.68        3.000     2136.00       1.450     1032.40 
690.0250   Sawing Concrete                LF        52.000        3.390      176.28        9.000      468.00       3.600      187.20 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2600.000     2600.00    2250.000     2250.00 
           01. Project Concrete Crack Mitigation 
           And Repair Special 
SPV.0180   Special                        SY       459.000       52.000    23868.00       55.000    25245.00      46.100    21159.90 
           01. Concrete Pavement 6-Inch Special 
SPV.0180   Special                        SY       995.000       55.000    54725.00       58.000    57710.00      61.400    61093.00 
           02. Concrete Pavement 9.5-Inch Special 
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                                      PROPOSAL TOTAL.......               527450.58                599351.77               805243.20 
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  PROPOSAL: 20150512048 
 
               STATE PROJECT(S):  7824-01-72                            LOCATION  Eau Claire      COUNTY 
                                  7824-01-73                                      City Altoona, Highland / Spooner Ave 
                                  7824-01-74                                      Loc St 
                                                                                  Eau Claire County 
               TYPE OF WORK: Significant Asphalt 
 
   BIDDER NO  1:  HAAS SONS, INC. 
   BIDDER NO  2:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       10.000      100.000     1000.00      375.000     3750.00     100.000     1000.00 
201.0205   Grubbing                       STA       10.000      100.000     1000.00      375.000     3750.00     100.000     1000.00 
204.0100   Removing Pavement              SY       265.000        4.000     1060.00        3.500      927.50       5.000     1325.00 
204.0120   Removing Asphaltic Surface Mil SY      3450.000        3.790    13075.50        4.000    13800.00       5.000    17250.00 
204.0150   Removing Curb & Gutter         LF      1184.000        3.000     3552.00        1.700     2012.80       1.500     1776.00 
204.0155   Removing Concrete Sidewalk     SY       709.000        4.000     2836.00        3.500     2481.50       4.000     2836.00 
204.0210   Removing Manholes              EACH       7.000      350.000     2450.00      250.000     1750.00     300.000     2100.00 
204.0220   Removing Inlets                EACH       8.000      250.000     2000.00      125.000     1000.00     150.000     1200.00 
204.0245   Removing Storm Sewer (size)    LF       286.000        8.000     2288.00       10.000     2860.00      13.000     3718.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       617.000       12.000     7404.00       15.000     9255.00      14.000     8638.00 
           02. 24-Inch 
205.0100   Excavation Common              CY     12089.000        6.000    72534.00        6.500    78578.50       7.000    84623.00 
           **P** 
208.0100   Borrow                         CY      3191.000        1.000     3191.00        0.010       31.91       0.010       31.91 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     100.000      100.00 
           01. 7824-01-72 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8675.000       10.350    89786.25       12.000   104100.00      12.000   104100.00 
416.0180   Concrete Driveway 8-Inch       SY       560.000       54.000    30240.00       54.000    30240.00      55.000    30800.00 
455.0105   Asphaltic Material PG58-28     TON      360.000      100.000    36000.00      100.000    36000.00     105.000    37800.00 
455.0605   Tack Coat                      GAL     2400.000        2.850     6840.00        2.250     5400.00       3.000     7200.00 
460.1101   HMA Pavement Type E-1          TON     6530.000       49.630   324083.90       52.000   339560.00      52.000   339560.00 
460.2000   Incentive Density HMA Pavement DOL     4180.000        1.000     4180.00        1.000     4180.00       1.000     4180.00 
465.0315   Asphaltic Flumes               SY        15.000       75.000     1125.00       33.420      501.30      90.000     1350.00 
520.1015   Apron Endwalls for Culvert Pip EACH       1.000      525.000      525.00      460.000      460.00     850.000      850.00 
520.1024   Apron Endwalls for Culvert Pip EACH       1.000      615.000      615.00      585.000      585.00    1025.000     1025.00 
521.0115   Culvert Pipe Corrugated Steel  LF       154.000       33.000     5082.00       25.000     3850.00      25.000     3850.00 
521.1015   Apr Endwls for Culvert Pipe St EACH      10.000      225.000     2250.00      125.000     1250.00     200.000     2000.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
602.0405   Concrete Sidewalk 4-Inch       SF     10422.000        3.400    35434.80        3.400    35434.80       3.500    36477.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1685.000        5.300     8930.50        5.300     8930.50       5.400     9099.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       176.000       40.000     7040.00       40.000     7040.00      42.000     7392.00 
606.0100   Riprap Light                   CY        37.000       60.000     2220.00       80.000     2960.00      58.000     2146.00 
606.0200   Riprap Medium                  CY        10.000       60.000      600.00       80.000      800.00      58.000      580.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       509.000       31.500    16033.50       31.000    15779.00      28.000    14252.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1041.000       30.500    31750.50       28.000    29148.00      30.000    31230.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       255.000       33.750     8606.25       29.000     7395.00      34.000     8670.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       554.000       38.500    21329.00       31.000    17174.00      38.000    21052.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       305.000       41.500    12657.50       38.000    11590.00      42.000    12810.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       574.000       55.000    31570.00       50.000    28700.00      52.000    29848.00 
611.0530   Manhole Covers Type J          EACH      16.000      325.000     5200.00      550.000     8800.00     410.000     6560.00 
611.0612   Inlet Covers Type C            EACH       3.000      325.000      975.00      450.000     1350.00     410.000     1230.00 
611.0624   Inlet Covers Type H            EACH      28.000      420.000    11760.00      515.000    14420.00     540.000    15120.00 
611.2004   Manholes 4-FT Diameter         EACH      13.000     1700.000    22100.00     1500.000    19500.00    1613.000    20969.00 
611.3230   Inlets 2x3-FT                  EACH      28.000      730.000    20440.00      725.000    20300.00     858.000    24024.00 
611.8110   Adjusting Manhole Covers       EACH      19.000      250.000     4750.00        0.010        0.19     100.000     1900.00 
611.8115   Adjusting Inlet Covers         EACH      28.000       50.000     1400.00        0.010        0.28      40.000     1120.00 
611.9800.S Pipe Grates                    EACH       2.000      600.000     1200.00      325.000      650.00     600.000     1200.00 
619.1000   Mobilization                   EACH       1.000     5975.000     5975.00     8000.000     8000.00   15000.000    15000.00 
625.0100   Topsoil                        SY      7500.000        3.200    24000.00        3.200    24000.00       4.000    30000.00 
627.0200   Mulching                       SY      7500.000        0.250     1875.00        0.250     1875.00       0.530     3975.00 
628.1104   Erosion Bales                  EACH      35.000       12.000      420.00       12.000      420.00      12.600      441.00 
628.1504   Silt Fence                     LF      2851.000        1.800     5131.80        1.800     5131.80       2.100     5987.10 
628.1520   Silt Fence Maintenance         LF      2851.000        0.010       28.51        0.010       28.51       0.330      940.83 
628.2008   Erosion Mat Urban Class I Type SY      4600.000        1.500     6900.00        1.500     6900.00       2.100     9660.00 
628.7005   Inlet Protection Type A        EACH       3.000      110.000      330.00      110.000      330.00     105.000      315.00 
628.7020   Inlet Protection Type D        EACH      28.000       30.000      840.00       30.000      840.00     126.000     3528.00 
629.0210   Fertilizer Type B              CWT        4.700       85.000      399.50       85.000      399.50      74.000      347.80 
630.0140   Seeding Mixture No. 40         LB       135.000       15.000     2025.00       15.000     2025.00      17.000     2295.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00     2800.000     2800.00    4000.000     4000.00 
           01. 7824-01-72 
643.0420   Traffic Control Barricades Typ DAY      920.000        1.000      920.00        0.500      460.00       0.550      506.00 
643.0705   Traffic Control Warning Lights DAY     1702.000        0.500      851.00        0.250      425.50       0.300      510.60 
643.0900   Traffic Control Signs          DAY     1380.000        1.000     1380.00        0.500      690.00       0.550      759.00 
643.1000   Traffic Control Signs Fixed Me SF        59.000       50.000     2950.00       17.500     1032.50      18.400     1085.60 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     3700.000     3700.00    4000.000     4000.00 
           01. 7824-01-72 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512048 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.3000   Traffic Control Detour Signs   DAY     1610.000        1.000     1610.00        0.170      273.70       0.200      322.00 
645.0120   Geotextile Fabric Type HR      SY       134.000        4.000      536.00        3.000      402.00       5.000      670.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     15521.000        0.460     7139.66        0.460     7139.66       0.500     7760.50 
646.0126   Pavement Marking Epoxy 8-Inch  LF       124.000        0.980      121.52        0.980      121.52       1.000      124.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      33.000      128.250     4232.25      128.250     4232.25     129.000     4257.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000       64.000      768.00       64.000      768.00      67.000      804.00 
647.0306   Pavement Marking Symbols Bike  EACH      12.000       64.000      768.00       64.000      768.00      67.000      804.00 
647.0566   Pavement Marking Stop Line Epo LF        60.000        7.900      474.00        7.900      474.00       8.000      480.00 
647.0716   Pavement Marking Diagonal Epox LF       124.000        3.200      396.80        3.200      396.80       3.500      434.00 
647.0766   Pavement Marking Crosswalk Epo LF       175.000        6.550     1146.25        6.550     1146.25       7.000     1225.00 
690.0150   Sawing Asphalt                 LF       334.000        1.750      584.50        2.000      668.00       3.000     1002.00 
690.0250   Sawing Concrete                LF        22.500        2.750       61.88        4.000       90.00       9.000      202.50 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   Special                        EACH       5.000      100.000      500.00      130.000      650.00     148.000      740.00 
           01. Sanitary Sewer Wye, 8-Inch X 6-Inch 
SPV.0060   Special                        EACH       2.000      350.000      700.00      340.000      680.00     350.000      700.00 
           02. Remove Hydrant 
SPV.0060   Special                        EACH       2.000     3125.000     6250.00     3030.000     6060.00    3561.000     7122.00 
           03. Fire Hydrant 
SPV.0060   Special                        EACH       9.000     1050.000     9450.00     1030.000     9270.00    1327.000    11943.00 
           04. Valve And Box, 6-Inch 
SPV.0060   Special                        EACH       2.000     1450.000     2900.00     1425.000     2850.00    1784.000     3568.00 
           05. Valve And Box, 8-Inch 
SPV.0060   Special                        EACH       6.000      225.000     1350.00      125.000      750.00      80.000      480.00 
           06. Adjusting Valve Boxes 
SPV.0060   Special                        EACH       3.000      575.000     1725.00      620.000     1860.00     635.000     1905.00 
           07. Inlet 30-Inch Round 
SPV.0085   Special                        LB      1055.000        8.000     8440.00        5.500     5802.50       6.000     6330.00 
           01. Fittings 
SPV.0090   Special                        LF       375.000       34.000    12750.00       38.000    14250.00      30.000    11250.00 
           01. 8-Inch Sanitary Sewer 
SPV.0090   Special                        LF       250.000       36.000     9000.00       40.000    10000.00      33.000     8250.00 
           02. 10-Inch Sanitary Sewer 
SPV.0090   Special                        LF       171.000       42.250     7224.75       46.000     7866.00      23.000     3933.00 
           03. 6-Inch Sanitary Sewer Service 
SPV.0090   Special                        LF        65.000       48.000     3120.00       42.500     2762.50      40.000     2600.00 
           04. 6-Inch D.I. Hydrant Lead 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512048 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF       230.000       58.000    13340.00       45.000    10350.00      40.000     9200.00 
           05. 6-Inch D.I. Water Service 
SPV.0090   Special                        LF       642.000       46.000    29532.00       45.000    28890.00      46.000    29532.00 
           06. 8-Inch D.I. Water Main CL 52 
SPV.0090   Special                        LF      6242.000        8.950    55865.90        8.950    55865.90       9.000    56178.00 
           07. Concrete Curb And Gutter 24-Inch 
           Type D 
SPV.0200   Special                        VF        36.920      200.000     7384.00      175.000     6461.00     210.000     7753.20 
           01. Manhole Masonry Sanitary Sewer 
 
                                      PROPOSAL TOTAL.......              1110011.02               1124201.17              1174412.04 
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   CERTIFIED BY- 
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  PROPOSAL: 20150512049 
 
               STATE PROJECT(S):  8620-07-73                            LOCATION  Chippewa        COUNTY 
                                                                                  Bloomer - Bruce 
                                                                                  STH40 
                                                                                  Chippewa County 
               TYPE OF WORK: Significant Asphalt 
 
   BIDDER NO  1:  A-1 EXCAVATING INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  4:  HAAS SONS, INC. 
   BIDDER NO  5:  MATTISON CONTRACTORS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      259.000      777.00     150.000      450.00 
204.0115   Removing Asphaltic Surface But SY       266.000        6.400     1702.40       10.880     2894.08       7.250     1928.50 
204.0120   Removing Asphaltic Surface Mil SY      2446.000        3.300     8071.80        5.610    13722.06       3.750     9172.50 
204.0130   Removing Curb                  LF        88.000        6.000      528.00        6.300      554.40       6.000      528.00 
204.0170   Removing Fence                 LF       388.000        3.000     1164.00        1.000      388.00       2.000      776.00 
205.0100   Excavation Common              CY      6319.000        6.500    41073.50        6.870    43411.53       8.500    53711.50 
208.1100   Select Borrow                  CY      1913.000       13.500    25825.50        6.360    12166.68       8.000    15304.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00    1000.000     1000.00 
           01. 8620-07-73 
214.0100   Obliterating Old Road          STA        5.000      250.000     1250.00      424.000     2120.00     900.000     4500.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON      359.000       14.000     5026.00       13.280     4767.52      21.000     7539.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2851.000        9.750    27797.25       11.100    31646.10      11.500    32786.50 
305.0500   Shaping Shoulders              STA       14.000      100.000     1400.00      143.140     2003.96     140.000     1960.00 
313.0110   Pit Run                        TON     3085.000        8.500    26222.50        5.680    17522.80      10.350    31929.75 
455.0605   Tack Coat                      GAL      469.000        2.500     1172.50        2.250     1055.25       2.250     1055.25 
465.0305   Asphaltic Surface Safety Islan TON        3.000      250.000      750.00      230.000      690.00     230.000      690.00 
465.0315   Asphaltic Flumes               SY        21.000       45.000      945.00       42.390      890.19      42.390      890.19 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      450.000     2700.00      310.000     1860.00     335.000     2010.00 
528.0118   Culv Pipe Corr Stl Polymer Coa LF       120.000       37.000     4440.00       33.050     3966.00      31.000     3720.00 
601.0120   Concrete Curb Type J           LF        78.000       26.000     2028.00       25.000     1950.00      25.000     1950.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       144.000       28.000     4032.00       26.500     3816.00      26.500     3816.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      750.000      750.00      100.000      100.00       1.000        1.00 
           01. 8620-07-73 
619.1000   Mobilization                   EACH       1.000    18950.000    18950.00    56785.000    56785.00   25125.000    25125.00 
625.0500   Salvaged Topsoil               SY      8300.000        1.500    12450.00        0.720     5976.00       1.250    10375.00 
627.0200   Mulching                       SY      5540.000        0.300     1662.00        0.400     2216.00       0.400     2216.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512049 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1504   Silt Fence                     LF      2745.000        1.500     4117.50        1.150     3156.75       1.500     4117.50 
628.1520   Silt Fence Maintenance         LF      2745.000        0.010       27.45        0.050      137.25       0.050      137.25 
628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00      250.000      500.00     250.000      500.00 
628.1910   Mobilization Emergency Erosion EACH       4.000       50.000      200.00      250.000     1000.00     250.000     1000.00 
628.2004   Erosion Mat Class I Type B     SY      2760.000        2.000     5520.00        1.000     2760.00       1.000     2760.00 
628.7504   Temporary Ditch Checks         LF       184.000        6.000     1104.00        7.000     1288.00       7.000     1288.00 
629.0210   Fertilizer Type B              CWT        7.000       60.000      420.00       50.000      350.00      50.000      350.00 
630.0130   Seeding Mixture No. 30         LB       700.000        3.000     2100.00        6.000     4200.00       6.000     4200.00 
630.0200   Seeding Temporary              LB       400.000        2.000      800.00        2.000      800.00       2.000      800.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000      100.000     2200.00       48.000     1056.00      48.000     1056.00 
637.2210   Signs Type II Reflective H     SF       257.120       20.000     5142.40       18.000     4628.16      18.000     4628.16 
638.2602   Removing Signs Type II         EACH      50.000       40.000     2000.00       20.000     1000.00      20.000     1000.00 
638.3000   Removing Small Sign Supports   EACH      22.000       20.000      440.00       20.000      440.00      20.000      440.00 
642.5201   Field Office Type C            EACH       1.000     4500.000     4500.00     3600.000     3600.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1077.000     1077.00    1077.000     1077.00 
           01. 8620-07-73 
643.0300   Traffic Control Drums          DAY     3060.000        0.500     1530.00        0.400     1224.00       0.400     1224.00 
643.0420   Traffic Control Barricades Typ DAY      272.000        1.500      408.00        1.000      272.00       1.000      272.00 
643.0705   Traffic Control Warning Lights DAY      680.000        0.500      340.00        0.250      170.00       0.250      170.00 
643.0715   Traffic Control Warning Lights DAY     1088.000        0.500      544.00        0.350      380.80       0.350      380.80 
643.0900   Traffic Control Signs          DAY     1564.000        1.250     1955.00        1.000     1564.00       1.000     1564.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5808.000        1.000     5808.00        0.900     5227.20       0.900     5227.20 
646.0126   Pavement Marking Epoxy 8-Inch  LF       280.000        3.000      840.00        2.000      560.00       2.000      560.00 
646.0406   Pavement Marking Same Day Epox LF      1400.000        2.500     3500.00        2.450     3430.00       2.450     3430.00 
647.0566   Pavement Marking Stop Line Epo LF        85.000       11.000      935.00       10.000      850.00      10.000      850.00 
648.0100   Locating No-Passing Zones      MI         0.330     2500.000      825.00     2300.000      759.00    2300.000      759.00 
650.4500   Construction Staking Subgrade  LF      1102.000        0.150      165.30        0.100      110.20       0.100      110.20 
650.5000   Construction Staking Base      LF      1102.000        0.750      826.50        0.600      661.20       0.600      661.20 
650.5500   Construction Staking Curb Gutt LF       144.000        5.000      720.00        4.500      648.00       4.500      648.00 
650.6000   Construction Staking Pipe Culv EACH       3.000      125.000      375.00       99.500      298.50      99.500      298.50 
650.9910   Const Staking Supplemental Con LS         1.000      900.000      900.00      850.700      850.70     850.700      850.70 
           01. 8620-07-73 
650.9920   Construction Staking Slope Sta LF      1102.000        1.000     1102.00        0.700      771.40       0.700      771.40 
690.0150   Sawing Asphalt                 LF       370.000        3.000     1110.00        2.000      740.00       2.000      740.00 
SPV.0090   Special                        LF       144.000        2.000      288.00        1.000      144.00       1.000      144.00 
           01. Cure And Seal Treatment Concrete 
           Curb And Gutter 
SPV.0195   Special                        TON     1470.000       84.000   123480.00       83.300   122451.00      83.300   122451.00 
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           01. Asphaltic Surface Special 
 
                                      PROPOSAL TOTAL.......               367813.60                378883.73               382900.10 
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   BIDDER NO  1:  A-1 EXCAVATING INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  4:  HAAS SONS, INC. 
   BIDDER NO  5:  MATTISON CONTRACTORS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      235.000      705.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       266.000        7.920     2106.72       11.700     3112.20       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      2446.000        3.870     9466.02        4.900    11985.40       0.000        0.00 
204.0130   Removing Curb                  LF        88.000        6.500      572.00        4.600      404.80       0.000        0.00 
204.0170   Removing Fence                 LF       388.000        2.000      776.00        1.450      562.60       0.000        0.00 
205.0100   Excavation Common              CY      6319.000        9.400    59398.60        8.600    54343.40       0.000        0.00 
208.1100   Select Borrow                  CY      1913.000       14.050    26877.65       14.050    26877.65       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      250.000      250.00      450.000      450.00       0.000        0.00 
           01. 8620-07-73 
214.0100   Obliterating Old Road          STA        5.000      750.000     3750.00      895.000     4475.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON      359.000       12.700     4559.30       16.150     5797.85       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2851.000        9.950    28367.45       13.400    38203.40       0.000        0.00 
305.0500   Shaping Shoulders              STA       14.000      155.000     2170.00       51.650      723.10       0.000        0.00 
313.0110   Pit Run                        TON     3085.000        9.250    28536.25       11.350    35014.75       0.000        0.00 
455.0605   Tack Coat                      GAL      469.000        2.250     1055.25        2.250     1055.25       0.000        0.00 
465.0305   Asphaltic Surface Safety Islan TON        3.000      230.000      690.00      230.000      690.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        21.000       42.390      890.19       42.390      890.19       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      510.000     3060.00      495.000     2970.00       0.000        0.00 
528.0118   Culv Pipe Corr Stl Polymer Coa LF       120.000       38.350     4602.00       35.450     4254.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF        78.000       28.150     2195.70       25.000     1950.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       144.000       27.000     3888.00       26.500     3816.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      151.000      151.00       0.000        0.00 
           01. 8620-07-73 
619.1000   Mobilization                   EACH       1.000    26400.000    26400.00    12500.000    12500.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      8300.000        1.200     9960.00        1.250    10375.00       0.000        0.00 
627.0200   Mulching                       SY      5540.000        0.400     2216.00        0.440     2437.60       0.000        0.00 
628.1504   Silt Fence                     LF      2745.000        1.500     4117.50        1.650     4529.25       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2745.000        0.050      137.25        0.060      164.70       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      275.000      550.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      250.000     1000.00      275.000     1100.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      2760.000        1.000     2760.00        1.100     3036.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       184.000        7.000     1288.00        7.700     1416.80       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
629.0210   Fertilizer Type B              CWT        7.000       50.000      350.00       55.000      385.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       700.000        6.000     4200.00        6.600     4620.00       0.000        0.00 
630.0200   Seeding Temporary              LB       400.000        2.000      800.00        2.200      880.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000       48.000     1056.00       52.800     1161.60       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       257.120       18.000     4628.16       19.800     5090.98       0.000        0.00 
638.2602   Removing Signs Type II         EACH      50.000       20.000     1000.00       22.000     1100.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      22.000       20.000      440.00       22.000      484.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     5000.000     5000.00     4150.000     4150.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1077.000     1077.00     1077.000     1077.00       0.000        0.00 
           01. 8620-07-73 
643.0300   Traffic Control Drums          DAY     3060.000        0.400     1224.00        0.400     1224.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      272.000        1.000      272.00        1.000      272.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      680.000        0.250      170.00        0.250      170.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1088.000        0.350      380.80        0.350      380.80       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1564.000        1.000     1564.00        1.000     1564.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5808.000        0.900     5227.20        0.900     5227.20       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       280.000        2.000      560.00        2.000      560.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF      1400.000        2.450     3430.00        2.450     3430.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        85.000       10.000      850.00       10.000      850.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         0.330     2300.000      759.00     2300.000      759.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1102.000        0.100      110.20        0.100      110.20       0.000        0.00 
650.5000   Construction Staking Base      LF      1102.000        0.600      661.20        0.600      661.20       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       144.000        4.500      648.00        4.500      648.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000       99.500      298.50       99.500      298.50       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      850.700      850.70      850.700      850.70       0.000        0.00 
           01. 8620-07-73 
650.9920   Construction Staking Slope Sta LF      1102.000        0.700      771.40        0.700      771.40       0.000        0.00 
690.0150   Sawing Asphalt                 LF       370.000        2.000      740.00        2.000      740.00       0.000        0.00 
SPV.0090   Special                        LF       144.000        0.300       43.20        1.000      144.00       0.000        0.00 
           01. Cure And Seal Treatment Concrete 
           Curb And Gutter 
SPV.0195   Special                        TON     1470.000       83.300   122451.00       83.300   122451.00       0.000        0.00 
           01. Asphaltic Surface Special 
 
                                      PROPOSAL TOTAL.......               391903.24                394601.52                    0.00 
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  PROPOSAL: 20150512051 
 
               STATE PROJECT(S):  8997-00-22                            LOCATION  Barron          COUNTY 
                                                                                  City Rice Lake, Wisconsin Ave 
                                                                                  Loc St 
                                                                                  Barron County 
               TYPE OF WORK: Utility Work 
 
   BIDDER NO  1:  HAAS SONS, INC. 
   BIDDER NO  2:  PEMBER COMPANIES, INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0120   Removing Asphaltic Surface Mil SY      2360.000        7.840    18502.40       10.000    23600.00       9.000    21240.00 
204.0150   Removing Curb & Gutter         LF      1025.000        4.000     4100.00        4.000     4100.00       3.000     3075.00 
204.0155   Removing Concrete Sidewalk     SY       250.000       10.000     2500.00        8.200     2050.00       6.000     1500.00 
204.0210   Removing Manholes              EACH       2.000      650.000     1300.00      465.000      930.00     400.000      800.00 
204.0220   Removing Inlets                EACH       4.000      275.000     1100.00      300.000     1200.00     300.000     1200.00 
204.0245   Removing Storm Sewer (size)    LF        47.000        8.000      376.00       14.500      681.50      12.000      564.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF         8.000       10.000       80.00       14.500      116.00      13.000      104.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        24.000       13.000      312.00       15.250      366.00      14.000      336.00 
           03. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF       325.000       15.000     4875.00       18.500     6012.50      15.000     4875.00 
           04. 27-Inch 
204.0280   Sealing Pipes                  EACH       1.000      650.000      650.00      150.000      150.00     650.000      650.00 
205.0100   Excavation Common              CY       700.000       12.000     8400.00       25.000    17500.00      14.000     9800.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     6056.400     6056.40     5600.000     5600.00    4000.000     4000.00 
           01. 8997-00-22 
213.0100   Finishing Roadway (project)    EACH       1.000      250.000      250.00      500.000      500.00     100.000      100.00 
           01. 8997-00-22 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       22.000     1980.00       21.000     1890.00      24.000     2160.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      650.000       18.000    11700.00       15.500    10075.00      17.000    11050.00 
416.0260   Concrete Driveway HES 6-Inch   SY        90.000       48.150     4333.50       62.400     5616.00      50.500     4545.00 
455.0120   Asphaltic Material PG64-28     TON        9.600      315.000     3024.00      315.000     3024.00     315.000     3024.00 
455.0122   Asphaltic Material PG64-34     TON       18.000      315.000     5670.00      315.000     5670.00     315.000     5670.00 
455.0605   Tack Coat                      GAL      170.000        2.370      402.90        2.400      408.00       2.400      408.00 
460.1101   HMA Pavement Type E-1          TON      460.000      104.280    47968.80      104.300    47978.00     104.000    47840.00 
460.2000   Incentive Density HMA Pavement DOL      300.000        1.000      300.00        1.000      300.00       1.000      300.00 
520.8000   Concrete Collars for Pipe      EACH       7.000      875.000     6125.00      900.000     6300.00     650.000     4550.00 
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  PROPOSAL: 20150512051 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
601.0411   Concrete Curb & Gutter 30-Inch LF      1000.000       13.250    13250.00       16.000    16000.00      14.000    14000.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1550.000        4.650     7207.50        5.000     7750.00       5.000     7750.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF        64.000       40.000     2560.00       33.400     2137.60      44.000     2816.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        80.000       39.800     3184.00       40.300     3224.00      56.000     4480.00 
608.0415   St Sewer Pipe Reinf Conc Class LF         8.000       45.900      367.20       43.000      344.00      57.000      456.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        47.000       50.600     2378.20       48.000     2256.00      58.000     2726.00 
608.0421   St Sewer Pipe Reinf Conc Class LF        24.000       58.500     1404.00       58.000     1392.00      74.000     1776.00 
608.0427   St Sewer Pipe Reinf Conc Class LF         6.000       70.500      423.00       74.000      444.00      82.000      492.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       123.000       95.900    11795.70       96.000    11808.00      91.000    11193.00 
608.0442   St Sewer Pipe Reinf Conc Class LF       196.000      114.300    22402.80      123.000    24108.00     112.000    21952.00 
611.0530   Manhole Covers Type J          EACH       3.000      575.000     1725.00      710.000     2130.00     438.000     1314.00 
611.0624   Inlet Covers Type H            EACH       5.000      550.000     2750.00      600.000     3000.00     571.000     2855.00 
611.0639   Inlet Covers Type H-S          EACH       4.000      550.000     2200.00      600.000     2400.00     571.000     2284.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1660.000     1660.00     1600.000     1600.00    1434.000     1434.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2850.000     5700.00     2800.000     5600.00    2598.000     5196.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     3475.000     6950.00     3700.000     7400.00    3367.000     6734.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     5985.000     5985.00     6700.000     6700.00    5551.000     5551.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1055.000     2110.00     1600.000     3200.00    1353.000     2706.00 
611.3230   Inlets 2x3-FT                  EACH       4.000      825.000     3300.00     1050.000     4200.00     866.000     3464.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      325.000      650.00      430.000      860.00     182.000      364.00 
619.1000   Mobilization                   EACH       1.000    46200.000    46200.00    43665.000    43665.00   58900.000    58900.00 
624.0100   Water                          MGAL       5.000       40.000      200.00       50.000      250.00     100.000      500.00 
625.0100   Topsoil                        SY       550.000        5.580     3069.00        5.000     2750.00       6.000     3300.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      260.000      520.00    1496.000     2992.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      260.000      520.00     263.000      526.00 
628.7005   Inlet Protection Type A        EACH       9.000      100.000      900.00      100.000      900.00     105.000      945.00 
628.7015   Inlet Protection Type C        EACH      15.000       38.000      570.00       40.000      600.00      40.000      600.00 
631.0300   Sod Water                      MGAL      15.000       35.000      525.00       35.000      525.00      37.000      555.00 
631.1000   Sod Lawn                       SY       550.000        7.020     3861.00        7.400     4070.00       8.000     4400.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       8.000       52.000      416.00       54.600      436.80      55.000      440.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       65.000      260.00       68.300      273.20      68.000      272.00 
637.2210   Signs Type II Reflective H     SF        85.000       16.000     1360.00       16.800     1428.00      17.000     1445.00 
637.2215   Signs Type II Reflective H Fol SF        20.720       26.000      538.72       27.300      565.66      28.000      580.16 
638.2602   Removing Signs Type II         EACH       4.000       18.000       72.00       18.900       75.60      19.000       76.00 
638.3000   Removing Small Sign Supports   EACH       4.000       18.000       72.00       18.900       75.60      19.000       76.00 
642.5001   Field Office Type B            EACH       1.000     4500.000     4500.00     5000.000     5000.00    6600.000     6600.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    2000.000     2000.00 
           01. 8997-00-22 
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  PROPOSAL: 20150512051 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0300   Traffic Control Drums          DAY     1220.000        0.500      610.00        0.550      671.00       0.600      732.00 
643.0420   Traffic Control Barricades Typ DAY     1710.000        0.750     1282.50        0.800     1368.00       0.800     1368.00 
643.0705   Traffic Control Warning Lights DAY     2440.000        0.250      610.00        0.250      610.00       0.300      732.00 
643.0900   Traffic Control Signs          DAY     1960.000        0.650     1274.00        0.700     1372.00       0.700     1372.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2100.000        1.750     3675.00        1.850     3885.00       1.800     3780.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       450.000        2.450     1102.50        2.600     1170.00       2.500     1125.00 
646.0600   Removing Pavement Markings     LF       920.000        1.550     1426.00        1.650     1518.00       2.000     1840.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       6.000      156.000      936.00      165.000      990.00     160.000      960.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      175.000      700.00      185.000      740.00     180.000      720.00 
647.0566   Pavement Marking Stop Line Epo LF       110.000       10.400     1144.00       10.900     1199.00      11.000     1210.00 
647.0766   Pavement Marking Crosswalk Epo LF       330.000        7.300     2409.00        7.700     2541.00       8.000     2640.00 
650.4000   Construction Staking Storm Sew EACH      12.000       95.000     1140.00      100.000     1200.00     100.000     1200.00 
650.4500   Construction Staking Subgrade  LF       564.000        0.500      282.00        1.500      846.00       0.600      338.40 
650.5000   Construction Staking Base      LF       564.000        1.000      564.00        1.500      846.00       1.100      620.40 
650.5500   Construction Staking Curb Gutt LF      1000.000        1.100     1100.00        1.500     1500.00       1.300     1300.00 
650.9910   Const Staking Supplemental Con LS         1.000      849.000      849.00     1000.000     1000.00     934.000      934.00 
           01. 8997-00-22 
650.9920   Construction Staking Slope Sta LF       564.000        1.250      705.00        1.500      846.00       1.400      789.60 
652.0225   Conduit Rigid Nonmetallic Sch  LF        31.000       15.750      488.25        4.900      151.90      17.000      527.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       652.000        9.050     5900.60        5.900     3846.80       9.000     5868.00 
652.0615   Conduit Special 3-Inch         LF       402.000       22.600     9085.20       25.500    10251.00      22.000     8844.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       9.000      908.250     8174.25      825.000     7425.00     908.000     8172.00 
654.0101   Concrete Bases Type 1          EACH       4.000      540.750     2163.00      635.000     2540.00     541.000     2164.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1522.500     1522.50     1155.000     1155.00    1523.000     1523.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       458.000        2.100      961.80        1.250      572.50       2.200     1007.60 
655.0240   Cable Traffic Signal 7-14 AWG  LF       315.000        2.680      844.20        1.650      519.75       2.700      850.50 
655.0270   Cable Traffic Signal 15-14 AWG LF      1588.000        3.420     5430.96        2.500     3970.00       3.500     5558.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF       566.000        1.740      984.84        2.300     1301.80       1.800     1018.80 
655.0515   Electrical Wire Traffic Signal LF      1220.000        0.700      854.00        1.050     1281.00       0.700      854.00 
655.0615   Electrical Wire Lighting 10 AW LF       492.000        0.700      344.40        1.050      516.60       0.700      344.40 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1722.000     1722.00     1210.000     1210.00    1722.000     1722.00 
           01. Allen St & Wisconsin Ave 
657.0100   Pedestal Bases                 EACH       4.000      315.000     1260.00      390.000     1560.00     315.000     1260.00 
657.0425   Traffic Signal Standards Alumi EACH       4.000      598.500     2394.00      770.000     3080.00     599.000     2396.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      12.000      567.000     6804.00      390.000     4680.00     567.000     6804.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       8.000      719.250     5754.00      470.000     3760.00     720.000     5760.00 
658.0215   Backplates Signal Face 3 Secti EACH      12.000       73.500      882.00      140.000     1680.00      74.000      888.00 
658.0220   Backplates Signal Face 4 Secti EACH       8.000       78.750      630.00      140.000     1120.00      80.000      640.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      299.250     2394.00      315.000     2520.00     299.000     2392.00 
658.0500   Pedestrian Push Buttons        EACH       8.000      309.750     2478.00      350.000     2800.00     310.000     2480.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       75.600      907.20      150.000     1800.00      76.000      912.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       76.650      919.80      150.000     1800.00      78.000      936.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       77.700      932.40      150.000     1800.00      80.000      960.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       8.000       75.600      604.80      150.000     1200.00      76.000      608.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       76.650     1226.40      150.000     2400.00      78.000     1248.00 
658.0625   Led Modules 12-Inch Green Arro EACH       8.000       77.700      621.60      150.000     1200.00      80.000      640.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      325.500     2604.00      340.000     2720.00     326.000     2608.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     3407.250     3407.25     5335.000     5335.00    3408.000     3408.00 
           01. Allen St & Wisconsin Ave 
659.1125   Luminaires Utility LED C       EACH       4.000      771.750     3087.00      800.000     3200.00     772.000     3088.00 
690.0150   Sawing Asphalt                 LF      1330.000        1.750     2327.50        1.300     1729.00       2.500     3325.00 
690.0250   Sawing Concrete                LF       165.000        2.750      453.75        3.150      519.75       5.000      825.00 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      725.000     1450.00     600.000     1200.00 
           01. Bollards 
SPV.0060   Special                        EACH       4.000     5418.000    21672.00     5700.000    22800.00    5418.000    21672.00 
           02. Poles Type 10 Special 
SPV.0060   Special                        EACH       4.000     3843.000    15372.00     3500.000    14000.00    3843.000    15372.00 
           03. Monotube Arms 30-FT Special 
SPV.0060   Special                        EACH       4.000      656.250     2625.00      930.000     3720.00     657.000     2628.00 
           04. Luminaire Arms Steel 8-FT Special 
SPV.0060   Special                        EACH       4.000      215.000      860.00      190.000      760.00     170.000      680.00 
           05. Adjusting Water Main Valve Box 
SPV.0060   Special                        EACH       4.000     5197.500    20790.00     3500.000    14000.00    5198.000    20792.00 
           06. Concrete Bases Type 10 Contractor 
           Supplied Anchor Bolts & Anchor Rod Templ 
SPV.0105   Special                        LS         1.000    15975.750    15975.75    16500.000    16500.00   15976.000    15976.00 
           01. Traffic Signal Cabinet And 
           Controller Allen St & Wisconsin Ave 
SPV.0105   Special                        LS         1.000    26145.000    26145.00    28000.000    28000.00   26145.000    26145.00 
           02. Video Detection System Allen St & 
           Wisconsin Ave 
 
                                      PROPOSAL TOTAL.......               495464.57                516452.56               517298.86 
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  PROPOSAL: 20150512052 
 
               STATE PROJECT(S):  9929-00-67                            LOCATION  Ashland         COUNTY 
                                                                                  Mellen - USH 2 
                                                                                  STH 169 
                                                                                  Ashland County 
               TYPE OF WORK: Asphalt Pavement Seal Work 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  PITLIK & WICK, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     1000.000     1000.00       0.000        0.00 
           01.9929-00-67 
618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00      160.000      160.00       0.000        0.00 
           01. 9929-00-67 
619.1000   Mobilization                   EACH       1.000    20000.000    20000.00    21900.000    21900.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     1757.600     1757.60     6400.000     6400.00       0.000        0.00 
           01. 9929-00-67 
643.0900   Traffic Control Signs          DAY     1000.000        1.040     1040.00        5.000     5000.00       0.000        0.00 
646.0103   Pavement Marking Paint 4-Inch  LF    196697.000        0.075    14752.28        0.090    17702.73       0.000        0.00 
647.0105   Pvt Marking Railroad Crossings EACH       2.000      175.000      350.00      480.000      960.00       0.000        0.00 
649.2100   Temporary Raised Pavement Mark EACH     543.000        1.200      651.60        1.350      733.05       0.000        0.00 
SPV.0180   Special                        SY    144598.000        1.870   270398.26        1.910   276182.18       0.000        0.00 
           01. Seal Coat Special 
 
                                      PROPOSAL TOTAL.......               312449.74                330037.96                    0.00 
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  PROPOSAL: 20150512053 
 
               STATE PROJECT(S):  1420-23-71                            LOCATION  Fond Du Lac     COUNTY 
                                                                                  Fond Du Lac Bypass 
                                                                                  USH 151 
                                                                                  Fond du Lac 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       28.000       10.000      280.00      437.000    12236.00     437.000    12236.00 
201.0120   Clearing                       ID         8.000       20.000      160.00       29.500      236.00      29.500      236.00 
201.0205   Grubbing                       STA       28.000      290.000     8120.00      298.000     8344.00     298.000     8344.00 
201.0220   Grubbing                       ID         8.000       20.000      160.00       15.500      124.00      15.500      124.00 
203.0100   Removing Small Pipe Culverts   EACH      19.000      385.000     7315.00      274.870     5222.53     500.000     9500.00 
204.0100   Removing Pavement              SY      5116.000        2.500    12790.00        3.300    16882.80       5.000    25580.00 
204.0110   Removing Asphaltic Surface     SY      1748.000        1.000     1748.00        3.000     5244.00       1.000     1748.00 
204.0150   Removing Curb & Gutter         LF      1950.000        1.000     1950.00        4.000     7800.00       5.000     9750.00 
204.0155   Removing Concrete Sidewalk     SY        65.000       10.000      650.00       10.000      650.00       5.000      325.00 
204.0170   Removing Fence                 LF      2660.000        1.000     2660.00        1.150     3059.00       0.900     2394.00 
204.0190   Removing Surface Drains        EACH       2.000      250.000      500.00      274.860      549.72     300.000      600.00 
204.0205   Removing Utility Poles         EACH       1.000      400.000      400.00     1200.000     1200.00     300.000      300.00 
204.0210   Removing Manholes              EACH       3.000      300.000      900.00      439.780     1319.34     500.000     1500.00 
204.0220   Removing Inlets                EACH       9.000      300.000     2700.00      329.830     2968.47     500.000     4500.00 
204.0245   Removing Storm Sewer (size)    LF       130.000       15.000     1950.00       13.190     1714.70      10.000     1300.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       120.000       15.000     1800.00       13.190     1582.80      11.000     1320.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       15.000     8400.00       10.990     6154.40      12.000     6720.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       20.000      500.00       13.190      329.75      15.000      375.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       20.000      600.00       13.190      395.70      16.000      480.00 
           05. 36-Inch 
205.0100   Excavation Common              CY     26379.000        4.640   122398.56        8.340   220000.86      10.000   263790.00 
206.1000   Exc for Structure Bridges (str LS         1.000     4000.000     4000.00    11522.540    11522.54  500000.000   500000.00 
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           01. B-20-227 
208.0100   Borrow                         CY    524468.000        4.460  2339127.28        5.010  2627584.68       0.010     5244.68 
210.0100   Backfill Structure             CY       359.000       20.000     7180.00       28.000    10052.00      30.000    10770.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1050.000     1050.00     3500.000     3500.00     500.000      500.00 
           01. 1420-23-71 
214.0100   Obliterating Old Road          STA        5.000      300.000     1500.00     1455.000     7275.00     500.000     2500.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1530.000       15.550    23791.50       21.000    32130.00      19.900    30447.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    39738.000        8.090   321480.42       10.700   425196.60       9.900   393406.20 
310.0115   Base Aggregate Open Graded     CY        40.000       50.000     2000.00       50.000     2000.00      59.900     2396.00 
311.0110   Breaker Run                    TON     2850.000        7.410    21118.50       10.000    28500.00       9.900    28215.00 
415.0410   Concrete Pavement Approach Sla SY       190.000      128.000    24320.00      128.000    24320.00     128.000    24320.00 
416.0160   Concrete Driveway 6-Inch       SY       185.000       39.550     7316.75       39.550     7316.75      39.550     7316.75 
416.0610   Drilled Tie Bars               EACH       9.000       10.000       90.00       10.000       90.00      10.000       90.00 
440.4410.S Incentive IRI Ride             DOL     5040.000        1.000     5040.00        1.000     5040.00       1.000     5040.00 
455.0120   Asphaltic Material PG64-28     TON      589.000      100.000    58900.00      100.000    58900.00     100.000    58900.00 
455.0605   Tack Coat                      GAL     2599.000        2.850     7407.15        2.850     7407.15       2.850     7407.15 
460.1100   HMA Pavement Type E-0.3        TON      560.000       64.700    36232.00       64.700    36232.00      64.700    36232.00 
460.1103   HMA Pavement Type E-3          TON    10133.000       56.650   574034.45       56.650   574034.45      56.650   574034.45 
460.2000   Incentive Density HMA Pavement DOL     6860.000        1.000     6860.00        1.000     6860.00       1.000     6860.00 
460.4000   HMA Cold Weather Paving        TON      370.000        4.400     1628.00        4.400     1628.00       4.400     1628.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     15003.000        0.500     7501.50        0.500     7501.50       0.500     7501.50 
465.0105   Asphaltic Surface              TON      179.000       80.000    14320.00       80.000    14320.00      80.000    14320.00 
465.0120   Asph Surface Driveways & Field TON       61.000      135.000     8235.00      135.000     8235.00     135.000     8235.00 
465.0125   Asphaltic Surface Temporary    TON      415.000       78.500    32577.50       78.500    32577.50      78.500    32577.50 
465.0315   Asphaltic Flumes               SY        75.000       73.000     5475.00       73.000     5475.00      73.000     5475.00 
502.0100   Concrete Masonry Bridges       CY       989.000      550.000   543950.00      400.000   395600.00     550.000   543950.00 
502.3200   Protective Surface Treatment   SY      1840.000        2.000     3680.00        4.400     8096.00       2.000     3680.00 
503.0146   Prestressed Girder Type I 45W- LF      2077.000      165.000   342705.00      180.000   373860.00     165.000   342705.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11800.000        0.900    10620.00        0.930    10974.00       0.900    10620.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    155110.000        0.950   147354.50        1.100   170621.00       0.950   147354.50 
505.0800.S Bar Steel Reinf HS Stainless S LB      1870.000        3.000     5610.00        4.000     7480.00       3.000     5610.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      36.000      100.000     3600.00       80.000     2880.00     100.000     3600.00 
506.4000   Steel Diaphragms (structure)   EACH      32.000      800.000    25600.00      540.000    17280.00     800.000    25600.00 
           01. B-20-227 
516.0500   Rubberized Membrane Waterproof SY        30.000       25.000      750.00       48.000     1440.00      25.000      750.00 
517.1015.S Concrete Staining Multi-Color  SF      3185.000        2.000     6370.00        2.050     6529.25       2.000     6370.00 
           01. B-20-227 
517.1015.S Concrete Staining Multi-Color  SF      3310.000        2.000     6620.00        2.050     6785.50       2.000     6620.00 
           03. R-20-46 
517.1050.S Architecturl Surfce Treatmnt ( SF      3185.000        4.000    12740.00       15.000    47775.00       4.000    12740.00 
           01. B-20-227 
517.1050.S Architecturl Surfce Treatmnt ( SF      3310.000        4.000    13240.00        1.000     3310.00       4.000    13240.00 
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           03. R-20-46 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      205.000      410.00      434.620      869.24     180.000      360.00 
520.1018   Apron Endwalls for Culvert Pip EACH       2.000      215.000      430.00      450.710      901.42     200.000      400.00 
520.4015   Culvert Pipe Temporary 15-Inch LF        42.000       34.000     1428.00       36.250     1522.50      33.000     1386.00 
520.4018   Culvert Pipe Temporary 18-Inch LF        50.000       37.000     1850.00       37.400     1870.00      35.000     1750.00 
520.4024   Culvert Pipe Temporary 24-Inch LF        60.000       42.000     2520.00       42.910     2574.60      39.000     2340.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      500.000      500.00      549.720      549.72    1000.000     1000.00 
521.0115   Culvert Pipe Corrugated Steel  LF        94.000       29.500     2773.00       38.310     3601.14      33.000     3102.00 
521.0118   Culvert Pipe Corrugated Steel  LF       192.000       31.750     6096.00       38.000     7296.00      35.000     6720.00 
521.0124   Culvert Pipe Corrugated Steel  LF       109.000       37.750     4114.75       43.810     4775.29      39.000     4251.00 
521.0136   Culvert Pipe Corrugated Steel  LF        92.000       53.000     4876.00       55.830     5136.36      59.000     5428.00 
521.0742   Pipe Arch Corrugated Steel 42x LF       220.000       57.500    12650.00       62.430    13734.60      61.000    13420.00 
521.1015   Apr Endwls for Culvert Pipe St EACH       4.000      275.000     1100.00      434.620     1738.48     180.000      720.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      285.000     2850.00      450.710     4507.10     200.000     2000.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       3.000      315.000      945.00      485.460     1456.38     240.000      720.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      515.000     1030.00      666.530     1333.06     460.000      920.00 
521.1242   Apr Endwls for Pipe Arch Steel EACH       4.000      450.000     1800.00      795.560     3182.24     380.000     1520.00 
522.0124   Culv Pipe Reinf Concrete Class LF       360.000       48.500    17460.00       67.840    24422.40      50.000    18000.00 
522.0324   Culv Pipe Reinf Concrete Class LF       304.000       52.500    15960.00       73.140    22234.56      57.000    17328.00 
522.0330   Culv Pipe Reinf Concrete Class LF       144.000       65.500     9432.00       84.140    12116.16      73.000    10512.00 
522.0524   Culv Pipe Reinf Concrete Class LF       794.000       53.000    42082.00       72.690    57715.86      59.000    46846.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      567.000     1134.00      807.100     1614.20     770.000     1540.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      21.000      587.000    12327.00      788.950    16567.95     800.000    16800.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      614.000      614.00      930.810      930.81     880.000      880.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      715.000    13585.00      862.180    16381.42     980.000    18620.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      762.000     2286.00     1061.920     3185.76    1040.000     3120.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1042.000     1042.00     1320.160     1320.16    1350.000     1350.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        80.000       67.500     5400.00       92.200     7376.00      75.000     6000.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       4.000      853.000     3412.00     1153.300     4613.20    1150.000     4600.00 
523.0553   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     3966.000     7932.00     3758.400     7516.80    5100.000    10200.00 
550.0600   Pile Redriving                 EACH       8.000      500.000     4000.00      300.000     2400.00     500.000     4000.00 
550.2126   Piling CIP Concrete 12 3/4 X 0 LF      3160.000       35.000   110600.00       46.000   145360.00      35.000   110600.00 
601.0409   Concrete Curb & Gutter 30-Inch LF        94.000       16.000     1504.00       16.000     1504.00      16.000     1504.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      8213.000       10.700    87879.10       10.700    87879.10      10.700    87879.10 
602.0405   Concrete Sidewalk 4-Inch       SF     34133.000        3.450   117758.85        3.450   117758.85       3.450   117758.85 
602.0415   Concrete Sidewalk 6-Inch       SF      1150.000        4.150     4772.50        4.150     4772.50       4.150     4772.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF       130.000       28.000     3640.00       28.000     3640.00      28.000     3640.00 
603.1156   Concrete Barrier Type S56      LF       190.000      134.000    25460.00      134.000    25460.00     134.000    25460.00 
603.8000   Concrete Barrier Temp Precast  LF      1800.000       15.000    27000.00       13.000    23400.00      15.000    27000.00 
603.8125   Concrete Barrier Temp Precast  LF      1800.000        5.000     9000.00        5.900    10620.00       5.000     9000.00 
604.0400   Slope Paving Concrete          SY       582.000       52.000    30264.00       52.000    30264.00      52.000    30264.00 
606.0100   Riprap Light                   CY         8.000      100.000      800.00       80.000      640.00      57.000      456.00 



  DATE 05/29/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  226 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 05/12/15 
 
 
  PROPOSAL: 20150512053 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0200   Riprap Medium                  CY       385.000       50.000    19250.00       48.000    18480.00      57.000    21945.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       126.000       43.500     5481.00       53.460     6735.96      35.000     4410.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       883.000       51.000    45033.00       56.520    49907.16      37.000    32671.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       271.000       49.000    13279.00       59.250    16056.75      41.000    11111.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       139.000       61.500     8548.50       65.350     9083.65      52.000     7228.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        50.000       75.000     3750.00       76.800     3840.00      70.000     3500.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        30.000       95.000     2850.00       99.570     2987.10      91.000     2730.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        96.000       45.000     4320.00       47.350     4545.60      39.000     3744.00 
611.0420   Reconstructing Manholes        EACH       2.000      500.000     1000.00     1010.190     2020.38    1310.000     2620.00 
611.0530   Manhole Covers Type J          EACH       3.000      450.000     1350.00      458.970     1376.91     480.000     1440.00 
611.0612   Inlet Covers Type C            EACH       4.000      450.000     1800.00      458.970     1835.88     480.000     1920.00 
611.0624   Inlet Covers Type H            EACH      32.000      550.000    17600.00      580.230    18567.36     630.000    20160.00 
611.0639   Inlet Covers Type H-S          EACH       3.000      550.000     1650.00      580.230     1740.69     630.000     1890.00 
611.0642   Inlet Covers Type MS           EACH       2.000      350.000      700.00      354.460      708.92     410.000      820.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1775.000     3550.00     2385.670     4771.34    1880.000     3760.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     3300.000     3300.00     3379.440     3379.44    3230.000     3230.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2815.000     5630.00     3461.990     6923.98    3300.000     6600.00 
611.3230   Inlets 2x3-FT                  EACH      35.000     1160.000    40600.00     1510.420    52864.70    1230.000    43050.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     2025.000     4050.00     2391.160     4782.32    2370.000     4740.00 
612.0206   Pipe Underdrain Unperforated 6 LF      1613.000        9.000    14517.00        5.090     8210.17       8.000    12904.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1245.000        6.000     7470.00        5.460     6797.70       5.000     6225.00 
612.0408   Pipe Underdrain Wrapped 8-Inch LF      1600.000       10.000    16000.00        7.540    12064.00      10.000    16000.00 
612.0700   Drain Tile Exploration         LF      4300.000        1.250     5375.00        6.560    28208.00       1.000     4300.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      100.000      400.00      180.000      720.00     100.000      400.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5474.200    10948.40     5500.000    11000.00    5474.200    10948.40 
614.0230   Steel Thrie Beam               LF       175.000       23.740     4154.50       35.000     6125.00      23.740     4154.50 
614.0905   Crash Cushions Temporary       EACH       2.000     8000.000    16000.00     6000.000    12000.00    7500.000    15000.00 
614.2300   MGS Guardrail 3                LF        12.500       19.090      238.63       25.000      312.50      19.090      238.63 
614.2500   MGS Thrie Beam Transition      LF        39.400       56.260     2216.64       62.000     2442.80      56.260     2216.64 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2499.750     2499.75     2500.000     2500.00    2499.750     2499.75 
616.0100   Fence Woven Wire (height)      LF       575.000       21.000    12075.00        5.000     2875.00      10.000     5750.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00     100.000      100.00 
           01. 1420-23-71 
619.1000   Mobilization                   EACH       1.000   806250.000   806250.00   606378.120   606378.12 3745550.000  3745550.00 
620.0300   Concrete Median Sloped Nose    SF       131.000        8.000     1048.00        8.000     1048.00       8.000     1048.00 
624.0100   Water                          MGAL     455.000       30.000    13650.00       40.000    18200.00      35.000    15925.00 
625.0500   Salvaged Topsoil               SY    212400.000        0.010     2124.00        0.990   210276.00       0.010     2124.00 
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627.0200   Mulching                       SY     96950.000        0.160    15512.00        0.140    13573.00       0.160    15512.00 
628.1104   Erosion Bales                  EACH     130.000        8.000     1040.00       12.000     1560.00       8.000     1040.00 
628.1504   Silt Fence                     LF      9740.000        1.450    14123.00        1.800    17532.00       1.450    14123.00 
628.1520   Silt Fence Maintenance         LF      8945.000        0.060      536.70        0.200     1789.00       0.060      536.70 
628.1905   Mobilizations Erosion Control  EACH      33.000       75.000     2475.00      200.000     6600.00      75.000     2475.00 
628.1910   Mobilization Emergency Erosion EACH      23.000       25.000      575.00        1.000       23.00      25.000      575.00 
628.2002   Erosion Mat Class I Type A     SY     70150.000        0.880    61732.00        0.570    39985.50       0.880    61732.00 
628.2004   Erosion Mat Class I Type B     SY     27150.000        0.820    22263.00        1.950    52942.50       0.820    22263.00 
628.2006   Erosion Mat Urban Class I Type SY     15450.000        0.970    14986.50        1.550    23947.50       0.970    14986.50 
628.2027   Erosion Mat Class II Type C    SY      2750.000        3.900    10725.00        3.500     9625.00       3.900    10725.00 
628.6510   Soil Stabilizer Type B         ACRE      31.300      450.000    14085.00        0.010        0.31     450.000    14085.00 
628.7005   Inlet Protection Type A        EACH      20.000       68.900     1378.00       95.000     1900.00      68.900     1378.00 
628.7010   Inlet Protection Type B        EACH       1.000       20.000       20.00      200.000      200.00      20.000       20.00 
628.7015   Inlet Protection Type C        EACH      55.000       39.500     2172.50       45.000     2475.00      39.500     2172.50 
628.7020   Inlet Protection Type D        EACH       4.000       65.000      260.00      100.000      400.00      65.000      260.00 
628.7504   Temporary Ditch Checks         LF      1470.000        5.700     8379.00        9.000    13230.00       5.700     8379.00 
628.7555   Culvert Pipe Checks            EACH     195.000       42.250     8238.75       10.000     1950.00      42.250     8238.75 
628.7560   Tracking Pads                  EACH       7.000     1500.000    10500.00     4000.000    28000.00    1000.000     7000.00 
628.7570   Rock Bags                      EACH     135.000        7.000      945.00       12.000     1620.00       7.000      945.00 
629.0210   Fertilizer Type B              CWT      132.000       69.900     9226.80       52.000     6864.00      69.900     9226.80 
630.0120   Seeding Mixture No. 20         LB      1550.000        3.990     6184.50        4.200     6510.00       3.990     6184.50 
630.0130   Seeding Mixture No. 30         LB      2360.000        4.100     9676.00        4.200     9912.00       4.100     9676.00 
630.0140   Seeding Mixture No. 40         LB       420.000        4.200     1764.00        4.200     1764.00       4.200     1764.00 
630.0160   Seeding Mixture No. 60         LB       200.000       10.000     2000.00        5.000     1000.00      10.000     2000.00 
630.0200   Seeding Temporary              LB      2625.000        2.000     5250.00        2.000     5250.00       2.000     5250.00 
630.0300   Seeding Borrow Pit             LB      1300.000        3.100     4030.00        0.010       13.00       3.100     4030.00 
632.0101   Trees (species) (size) (root)  EACH       2.000      280.000      560.00      175.000      350.00     280.000      560.00 
           01. Elm, 'New Harmony', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      280.000     1400.00      175.000      875.00     280.000     1400.00 
           02. Elm, 'New Horizon', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      365.000     1095.00      175.000      525.00     365.000     1095.00 
           03. Hackberry, 'Prairie Pride', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       2.000      470.000      940.00      175.000      350.00     470.000      940.00 
           04. Linden, 'Redmond', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       7.000      285.000     1995.00      175.000     1225.00     285.000     1995.00 
           05. Maple, Freeman 'Marmo', B&B, 2.5" 
           Cal. 
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632.0101   Trees (species) (size) (root)  EACH       2.000      285.000      570.00      175.000      350.00     285.000      570.00 
           06. Maple, Sugar 'Green Mountain', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      13.000      460.000     5980.00      175.000     2275.00     460.000     5980.00 
           07. Oak, English 'Skymaster', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      350.000      350.00      175.000      175.00     350.000      350.00 
           08. Oak, Swamp White, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      210.000     1050.00      175.000      875.00     210.000     1050.00 
           09. Crabapple, 'Snowdrift', B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      240.000      720.00      175.000      525.00     240.000      720.00 
           10. Hawthorn, Thornless Cockspur (Shrub 
           Form Tree), B&B, 8' Ht. 
632.0101   Trees (species) (size) (root)  EACH       6.000      270.000     1620.00      175.000     1050.00     270.000     1620.00 
           11. Hawthorn, 'Winter King', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       2.000      390.000      780.00      175.000      350.00     390.000      780.00 
           12. Serviceberry, 'Autumn Brilliance', 
           B&B, 2.5" Cal. 
632.9101   Landscape Planting Surv & Care EACH      26.000      250.000     6500.00      950.000    24700.00     250.000     6500.00 
633.5200   Markers Culvert End            EACH      60.000       27.500     1650.00       45.000     2700.00      27.500     1650.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       45.000       90.00       50.000      100.00      45.000       90.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      23.000       46.200     1062.60       53.000     1219.00      46.200     1062.60 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       51.900      259.50       55.000      275.00      51.900      259.50 
635.0200   Sign Supports Structural Steel LB       675.000        3.230     2180.25        4.000     2700.00       3.230     2180.25 
636.0100   Sign Supports Concrete Masonry CY         1.200      989.900     1187.88     1150.000     1380.00     989.800     1187.76 
636.0500   Sign Supports Steel Reinforcem LB        68.000        2.580      175.44        3.000      204.00       2.580      175.44 
637.2210   Signs Type II Reflective H     SF       197.440       16.100     3178.78       17.000     3356.48      16.100     3178.78 
637.2230   Signs Type II Reflective F     SF        25.000       18.900      472.50       19.000      475.00      18.900      472.50 
638.2101   Moving Signs Type I            EACH       1.000      351.750      351.75      750.000      750.00     351.750      351.75 
638.2602   Removing Signs Type II         EACH      64.000       12.200      780.80       25.000     1600.00      12.200      780.80 
638.3000   Removing Small Sign Supports   EACH      64.000       19.900     1273.60       25.000     1600.00      19.900     1273.60 
638.3100   Removing Structural Steel Sign EACH       2.000      250.000      500.00      150.000      300.00     250.000      500.00 
642.5201   Field Office Type C            EACH       1.000    26000.000    26000.00    21130.000    21130.00   25000.000    25000.00 
643.0200   Traffic Control Surv & Maint ( DAY      436.000      300.000   130800.00      300.000   130800.00     100.000    43600.00 
           01. 1420-23-71 
643.0300   Traffic Control Drums          DAY    60330.000        1.000    60330.00        1.000    60330.00       1.000    60330.00 
643.0410   Traffic Control Barricades Typ DAY      934.000        1.000      934.00        1.000      934.00       1.000      934.00 
643.0420   Traffic Control Barricades Typ DAY    13168.000        1.000    13168.00        1.000    13168.00       1.000    13168.00 
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643.0705   Traffic Control Warning Lights DAY    16208.000        1.000    16208.00        1.000    16208.00       1.000    16208.00 
643.0715   Traffic Control Warning Lights DAY     1992.000        1.000     1992.00        1.000     1992.00       1.000     1992.00 
643.0800   Traffic Control Arrow Boards   DAY      170.000       25.000     4250.00       25.000     4250.00      25.000     4250.00 
643.0900   Traffic Control Signs          DAY    27009.000        1.000    27009.00        1.000    27009.00       1.000    27009.00 
643.0920   Traffic Control Covering Signs EACH       2.000        5.000       10.00        5.000       10.00       5.000       10.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00     100.000     7000.00 
645.0120   Geotextile Fabric Type HR      SY       780.000        4.000     3120.00        4.000     3120.00       4.000     3120.00 
645.0130   Geotextile Fabric Type R       SY        65.000        5.000      325.00        5.000      325.00       4.000      260.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     33473.000        0.410    13723.93        0.410    13723.93       0.410    13723.93 
646.0126   Pavement Marking Epoxy 8-Inch  LF       566.000        1.100      622.60        1.100      622.60       1.100      622.60 
646.0600   Removing Pavement Markings     LF       300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      169.000      676.00      169.000      676.00     169.000      676.00 
647.0206   Pavement Marking Arrows Bike L EACH       2.000       89.000      178.00       89.000      178.00      89.000      178.00 
647.0306   Pavement Marking Symbols Bike  EACH       2.000       89.000      178.00       89.000      178.00      89.000      178.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      170.000      510.00      170.000      510.00     170.000      510.00 
647.0606   Pavement Marking Island Nose E EACH       1.000      190.000      190.00      190.000      190.00     190.000      190.00 
647.0726   Pavement Marking Diagonal Epox LF        87.000        9.500      826.50        9.500      826.50       9.500      826.50 
647.0766   Pavement Marking Crosswalk Epo LF       815.000        8.500     6927.50        8.500     6927.50       8.500     6927.50 
649.0400   Temp Pvt Marking Removable Tap LF     16900.000        1.000    16900.00        1.000    16900.00       1.000    16900.00 
649.0600   Temp Pvmt Marking Removable Ta LF       275.000        2.000      550.00        2.000      550.00       2.000      550.00 
650.4000   Construction Staking Storm Sew EACH      69.000       55.000     3795.00       55.000     3795.00      55.000     3795.00 
650.4500   Construction Staking Subgrade  LF     18722.000        0.010      187.22        0.010      187.22       0.010      187.22 
650.5000   Construction Staking Base      LF     12435.000        0.300     3730.50        0.300     3730.50       0.010      124.35 
650.5500   Construction Staking Curb Gutt LF      8213.000        0.490     4024.37        0.490     4024.37       0.490     4024.37 
650.6000   Construction Staking Pipe Culv EACH      19.000       95.000     1805.00       95.000     1805.00      95.000     1805.00 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. B-20-227 
650.6500   Construction Staking Structure LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           02. R-20-46 
650.7000   Construction Staking Conc Pave LF        47.000        2.000       94.00        2.000       94.00       2.000       94.00 
650.7500   Construction Staking Concrete  LF       190.000        1.000      190.00        1.000      190.00       1.000      190.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 1420-23-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 1420-23-71 
650.9920   Construction Staking Slope Sta LF     20848.000        0.490    10215.52        0.490    10215.52       0.490    10215.52 
652.0125   Conduit Rigid Metallic 2-Inch  LF        68.000       20.000     1360.00       20.000     1360.00      20.000     1360.00 
652.0135   Conduit Rigid Metallic 3-Inch  LF       108.000       25.000     2700.00       25.000     2700.00      25.000     2700.00 
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652.0225   Conduit Rigid Nonmetallic Sch  LF      4694.000        5.000    23470.00        5.000    23470.00       5.000    23470.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       458.000        6.000     2748.00        6.000     2748.00       6.000     2748.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       9.000      600.000     5400.00      600.000     5400.00     600.000     5400.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       5.000     1250.000     6250.00     1250.000     6250.00    1250.000     6250.00 
654.0105   Concrete Bases Type 5          EACH      15.000      625.000     9375.00      625.000     9375.00     625.000     9375.00 
655.0610   Electrical Wire Lighting 12 AW LF      1920.000        0.500      960.00        0.500      960.00       0.500      960.00 
655.0625   Electrical Wire Lighting 6 AWG LF      7870.000        0.850     6689.50        0.850     6689.50       0.850     6689.50 
655.0635   Electrical Wire Lighting 2 AWG LF      7372.000        1.500    11058.00        1.500    11058.00       1.500    11058.00 
657.6005.S Anchor Assembl Light Poles on  EACH       1.000      450.000      450.00      450.000      450.00     450.000      450.00 
690.0150   Sawing Asphalt                 LF       755.000        0.800      604.00        0.850      641.75       0.800      604.00 
690.0250   Sawing Concrete                LF      2495.000        1.400     3493.00        1.400     3493.00       1.400     3493.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     5934.000        1.000     5934.00        1.000     5934.00       1.000     5934.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     5760.000        5.000    28800.00        5.000    28800.00       5.000    28800.00 
SPV.0035   Special                        CY     75731.000       14.140  1070836.34       17.100  1295000.10       7.900   598274.90 
           01. Drainage Blanket 
SPV.0035   Special                        CY       107.000       30.000     3210.00       48.000     5136.00      30.000     3210.00 
           03. Topsoil Special 
SPV.0035   Special                        CY         3.000      100.000      300.00      100.000      300.00     100.000      300.00 
           04. Coloring Concrete Brown 
SPV.0060   Special                        EACH      10.000     2000.000    20000.00     1315.250    13152.50    1320.000    13200.00 
           01. Vibrating Wire Piezometer 
           Instrumentation System Delivered 
SPV.0060   Special                        EACH       5.000     1000.000     5000.00      750.000     3750.00     500.000     2500.00 
           02. Settlement Gauge 
SPV.0060   Special                        EACH       2.000     2000.000     4000.00     3218.940     6437.88    1200.000     2400.00 
           12. Temporary Slope Drain 
SPV.0060   Special                        EACH      30.000       75.000     2250.00      102.500     3075.00     120.000     3600.00 
           13. Cap Drain Tile 
SPV.0060   Special                        EACH       2.000      175.000      350.00      549.720     1099.44     500.000     1000.00 
           20. Adjusting Water Service Curb Stop 
SPV.0060   Special                        EACH      12.000      175.000     2100.00      549.720     6596.64     500.000     6000.00 
           21. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       3.000      500.000     1500.00      760.310     2280.93    1400.000     4200.00 
           23. Adjusting Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       6.000     2700.000    16200.00     1289.610     7737.66    2200.000    13200.00 
           24. Reconstruct Sanitary Sewer Manhole 
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           Cover 
SPV.0060   Special                        EACH       1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           40. Lighting Meter / Load Center 
SPV.0060   Special                        EACH      16.000     1115.000    17840.00     1115.000    17840.00    1115.000    17840.00 
           41. Municipal Light Poles 
SPV.0060   Special                        EACH      16.000      175.000     2800.00      175.000     2800.00     175.000     2800.00 
           42. Municipal Mast Arms 6-Ft 
SPV.0060   Special                        EACH      15.000      315.000     4725.00      315.000     4725.00     315.000     4725.00 
           44. Municipal Transformer Bases 
SPV.0060   Special                        EACH      16.000      575.000     9200.00      575.000     9200.00     575.000     9200.00 
           45. Municipal LED Luminaires Type 1 
SPV.0060   Special                        EACH       1.000    20000.000    20000.00    10000.000    10000.00   27500.000    27500.00 
           71. Crash Cushions Temporary Left in 
           Place 
SPV.0075   Special                        HRS       72.000      175.000    12600.00      200.000    14400.00     160.000    11520.00 
           01. Street Sweeping 
SPV.0090   Special                        LF   1999215.000        0.490   979615.35        0.100   199921.50       0.010    19992.15 
           01. Prefabricated Vertical Drains 
SPV.0090   Special                        LF       298.000      315.000    93870.00      321.730    95875.54     300.000    89400.00 
           02. Culvert Pipe Reinforced Concrete 
           Horizontal Elliptical Class HE-IV 53x83 
SPV.0090   Special                        LF       450.000        8.000     3600.00        6.000     2700.00       6.000     2700.00 
           03. Pedestrian Safety Fence 
SPV.0090   Special                        LF        16.000       40.000      640.00       30.790      492.64      50.000      800.00 
           04. Storm Sewer Pipe PVC 6-Inch 
SPV.0090   Special                        LF     40585.000        2.350    95374.75        2.100    85228.50      10.000   405850.00 
           05. Pre-boring for Prefabricated 
           Vertical Drains 
SPV.0090   Special                        LF       544.000      125.000    68000.00      133.300    72515.20     125.000    68000.00 
           08. Railing Tubular Screening Galvanized 
           B-20-227 
SPV.0090   Special                        LF       400.000      125.000    50000.00      137.500    55000.00     125.000    50000.00 
           09. Railing Tubular Screening Galvanized 
           R-20-46 
SPV.0090   Special                        LF       350.000       20.000     7000.00       32.000    11200.00      20.000     7000.00 
           12. Concrete Barrier Temporary Left in 
           Place 
SPV.0090   Special                        LF       600.000       12.750     7650.00        8.000     4800.00       8.000     4800.00 
           13. Pedestrian Safety Fence Left in 
           Place 
SPV.0105   Special                        LS         1.000    12500.000    12500.00    15875.000    15875.00   15000.000    15000.00 
           01. Geotechnical Instrumentation (CTH V) 
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SPV.0105   Special                        LS         1.000    12500.000    12500.00    15875.000    15875.00   15000.000    15000.00 
           02. Geotechnical Instrumentation (CTH T) 
SPV.0120   Special                        MGAL    3600.000        0.010       36.00        0.010       36.00       0.010       36.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF      3700.000       40.000   148000.00       68.000   251600.00      40.000   148000.00 
           01. Prestressed Precast Concrete Wall 
           Panel **P** 
SPV.0165   Special                        SF      3700.000       52.650   194805.00       50.300   186110.00     100.000   370000.00 
           02. Wall Wire Face Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0165   Special                        SF       180.000        6.500     1170.00        6.500     1170.00       6.500     1170.00 
           03. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY       163.000       28.000     4564.00       12.500     2037.50      28.000     4564.00 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......             10130241.66              10292807.99             10461481.37 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       28.000      425.000    11900.00      250.000     7000.00       0.000        0.00 
201.0120   Clearing                       ID         8.000       30.000      240.00       20.000      160.00       0.000        0.00 
201.0205   Grubbing                       STA       28.000      300.000     8400.00      250.000     7000.00       0.000        0.00 
201.0220   Grubbing                       ID         8.000       30.000      240.00       10.000       80.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      19.000      300.000     5700.00      250.000     4750.00       0.000        0.00 
204.0100   Removing Pavement              SY      5116.000        2.700    13813.20        3.250    16627.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1748.000        2.250     3933.00        2.940     5139.12       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1950.000        2.250     4387.50        3.950     7702.50       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        65.000        2.880      187.20        5.000      325.00       0.000        0.00 
204.0170   Removing Fence                 LF      2660.000        0.900     2394.00        0.900     2394.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       2.000      290.020      580.04      250.000      500.00       0.000        0.00 
204.0205   Removing Utility Poles         EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
204.0210   Removing Manholes              EACH       3.000      305.000      915.00      400.000     1200.00       0.000        0.00 
204.0220   Removing Inlets                EACH       9.000      250.000     2250.00      300.000     2700.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       130.000       10.000     1300.00       12.000     1560.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       120.000       11.000     1320.00       12.000     1440.00       0.000        0.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       12.000     6720.00       10.000     5600.00       0.000        0.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        25.000       15.000      375.00       12.000      300.00       0.000        0.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       20.000      600.00       12.000      360.00       0.000        0.00 
           05. 36-Inch 
205.0100   Excavation Common              CY     26379.000        6.870   181223.73        9.620   253765.98       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    12000.000    12000.00     3000.000     3000.00       0.000        0.00 
           01. B-20-227 
208.0100   Borrow                         CY    524468.000        4.640  2433531.52        5.230  2742967.64       0.000        0.00 
210.0100   Backfill Structure             CY       359.000       25.000     8975.00       29.000    10411.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1500.000     1500.00       0.000        0.00 
           01. 1420-23-71 
214.0100   Obliterating Old Road          STA        5.000      383.870     1919.35      250.000     1250.00       0.000        0.00 
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305.0110   Base Aggregate Dense 3/4-Inch  TON     1530.000       12.300    18819.00       21.000    32130.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    39738.000       10.140   402943.32       10.700   425196.60       0.000        0.00 
310.0115   Base Aggregate Open Graded     CY        40.000       35.320     1412.80       80.000     3200.00       0.000        0.00 
311.0110   Breaker Run                    TON     2850.000        9.840    28044.00       10.000    28500.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       190.000      128.000    24320.00      128.000    24320.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       185.000       39.550     7316.75       39.550     7316.75       0.000        0.00 
416.0610   Drilled Tie Bars               EACH       9.000       10.000       90.00       10.000       90.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5040.000        1.000     5040.00        1.000     5040.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      589.000      100.000    58900.00      100.000    58900.00       0.000        0.00 
455.0605   Tack Coat                      GAL     2599.000        2.850     7407.15        2.850     7407.15       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      560.000       64.700    36232.00       64.700    36232.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    10133.000       56.650   574034.45       56.650   574034.45       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     6860.000        1.000     6860.00        1.000     6860.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      370.000        4.400     1628.00        4.400     1628.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     15003.000        0.500     7501.50        0.500     7501.50       0.000        0.00 
465.0105   Asphaltic Surface              TON      179.000       80.000    14320.00       80.000    14320.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       61.000      135.000     8235.00      135.000     8235.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      415.000       78.500    32577.50       78.500    32577.50       0.000        0.00 
465.0315   Asphaltic Flumes               SY        75.000       73.000     5475.00       73.000     5475.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       989.000      550.000   543950.00      550.000   543950.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY      1840.000        2.000     3680.00        2.000     3680.00       0.000        0.00 
503.0146   Prestressed Girder Type I 45W- LF      2077.000      165.000   342705.00      165.000   342705.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11800.000        0.900    10620.00        0.900    10620.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    155110.000        0.950   147354.50        0.950   147354.50       0.000        0.00 
505.0800.S Bar Steel Reinf HS Stainless S LB      1870.000        3.000     5610.00        3.000     5610.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      36.000      100.000     3600.00      100.000     3600.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      32.000      800.000    25600.00      800.000    25600.00       0.000        0.00 
           01. B-20-227 
516.0500   Rubberized Membrane Waterproof SY        30.000       25.000      750.00       25.000      750.00       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF      3185.000        2.000     6370.00        2.000     6370.00       0.000        0.00 
           01. B-20-227 
517.1015.S Concrete Staining Multi-Color  SF      3310.000        2.000     6620.00        2.000     6620.00       0.000        0.00 
           03. R-20-46 
517.1050.S Architecturl Surfce Treatmnt ( SF      3185.000        4.000    12740.00        4.000    12740.00       0.000        0.00 
           01. B-20-227 
517.1050.S Architecturl Surfce Treatmnt ( SF      3310.000        4.000    13240.00        4.000    13240.00       0.000        0.00 
           03. R-20-46 
520.1015   Apron Endwalls for Culvert Pip EACH       2.000      115.000      230.00      400.270      800.54       0.000        0.00 
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520.1018   Apron Endwalls for Culvert Pip EACH       2.000      130.000      260.00      416.370      832.74       0.000        0.00 
520.4015   Culvert Pipe Temporary 15-Inch LF        42.000       31.000     1302.00       33.800     1419.60       0.000        0.00 
520.4018   Culvert Pipe Temporary 18-Inch LF        50.000       35.000     1750.00       34.990     1749.50       0.000        0.00 
520.4024   Culvert Pipe Temporary 24-Inch LF        60.000       42.000     2520.00       40.340     2420.40       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
521.0115   Culvert Pipe Corrugated Steel  LF        94.000       26.000     2444.00       38.550     3623.70       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       192.000       29.000     5568.00       38.240     7342.08       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       109.000       35.000     3815.00       44.060     4802.54       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF        92.000       50.000     4600.00       53.200     4894.40       0.000        0.00 
521.0742   Pipe Arch Corrugated Steel 42x LF       220.000       51.000    11220.00       59.310    13048.20       0.000        0.00 
521.1015   Apr Endwls for Culvert Pipe St EACH       4.000      115.000      460.00      400.270     1601.08       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      10.000      160.000     1600.00      416.370     4163.70       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       3.000      195.000      585.00      451.130     1353.39       0.000        0.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      435.000      870.00      632.280     1264.56       0.000        0.00 
521.1242   Apr Endwls for Pipe Arch Steel EACH       4.000      374.000     1496.00      744.110     2976.44       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       360.000       43.500    15660.00       68.160    24537.60       0.000        0.00 
522.0324   Culv Pipe Reinf Concrete Class LF       304.000       49.000    14896.00       73.480    22337.92       0.000        0.00 
522.0330   Culv Pipe Reinf Concrete Class LF       144.000       63.000     9072.00       84.490    12166.56       0.000        0.00 
522.0524   Culv Pipe Reinf Concrete Class LF       794.000       64.500    51213.00       73.010    57969.94       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      578.000     1156.00      779.850     1559.70       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      21.000      625.000    13125.00      765.150    16068.15       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      650.000      650.00      896.710      896.71       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      765.000    14535.00      841.870    15995.53       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      815.000     2445.00     1027.880     3083.64       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1100.000     1100.00     1286.260     1286.26       0.000        0.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        80.000       62.000     4960.00       88.780     7102.40       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       4.000      875.000     3500.00     1119.310     4477.24       0.000        0.00 
523.0553   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     5000.000    10000.00     3656.570     7313.14       0.000        0.00 
550.0600   Pile Redriving                 EACH       8.000      500.000     4000.00      500.000     4000.00       0.000        0.00 
550.2126   Piling CIP Concrete 12 3/4 X 0 LF      3160.000       35.000   110600.00       35.000   110600.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF        94.000       16.000     1504.00       16.000     1504.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      8213.000       10.700    87879.10       10.700    87879.10       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     34133.000        3.450   117758.85        3.450   117758.85       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1150.000        4.150     4772.50        4.150     4772.50       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       130.000       28.000     3640.00       28.000     3640.00       0.000        0.00 
603.1156   Concrete Barrier Type S56      LF       190.000      134.000    25460.00      134.000    25460.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      1800.000       15.000    27000.00       15.000    27000.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1800.000        5.000     9000.00        5.000     9000.00       0.000        0.00 
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604.0400   Slope Paving Concrete          SY       582.000       52.000    30264.00       52.000    30264.00       0.000        0.00 
606.0100   Riprap Light                   CY         8.000       80.000      640.00       60.000      480.00       0.000        0.00 
606.0200   Riprap Medium                  CY       385.000       50.000    19250.00       35.270    13578.95       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       126.000       37.800     4762.80       50.610     6376.86       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       883.000       40.000    35320.00       56.830    50180.89       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       271.000       45.000    12195.00       59.550    16138.05       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       139.000       62.500     8687.50       62.720     8718.08       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        50.000       78.000     3900.00       74.070     3703.50       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        30.000      103.750     3112.50       96.740     2902.20       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        96.000       38.000     3648.00       44.490     4271.04       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       2.000     2135.000     4270.00      941.540     1883.08       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       3.000      357.000     1071.00      441.910     1325.73       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       4.000      357.000     1428.00      441.910     1767.64       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      32.000      518.000    16576.00      563.240    18023.68       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       3.000      518.000     1554.00      563.240     1689.72       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       2.000      320.000      640.00      344.270      688.54       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1840.000     3680.00     2248.570     4497.14       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     3086.000     3086.00     3242.850     3242.85       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     3464.000     6928.00     3308.150     6616.30       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      35.000      945.000    33075.00     1424.740    49865.90       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1898.000     3796.00     2288.640     4577.28       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF      1613.000       12.000    19356.00        7.870    12694.31       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1245.000       15.000    18675.00        4.400     5478.00       0.000        0.00 
612.0408   Pipe Underdrain Wrapped 8-Inch LF      1600.000       14.000    22400.00        8.370    13392.00       0.000        0.00 
612.0700   Drain Tile Exploration         LF      4300.000        2.180     9374.00        2.000     8600.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      100.000      400.00      100.000      400.00       0.000        0.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5474.200    10948.40     5474.200    10948.40       0.000        0.00 
614.0230   Steel Thrie Beam               LF       175.000       23.740     4154.50       23.740     4154.50       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       2.000     7500.000    15000.00     8000.000    16000.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        12.500       19.090      238.63       19.090      238.63       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF        39.400       56.260     2216.64       56.260     2216.64       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2499.750     2499.75     2499.750     2499.75       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF       575.000       20.000    11500.00        5.000     2875.00       0.000        0.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000      600.000      600.00        1.000        1.00       0.000        0.00 
           01. 1420-23-71 
619.1000   Mobilization                   EACH       1.000   548431.000   548431.00   617421.000   617421.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       131.000        8.000     1048.00        8.000     1048.00       0.000        0.00 
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624.0100   Water                          MGAL     455.000       20.000     9100.00       22.000    10010.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    212400.000        0.860   182664.00        1.000   212400.00       0.000        0.00 
627.0200   Mulching                       SY     96950.000        0.160    15512.00        0.160    15512.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     130.000        8.000     1040.00        8.000     1040.00       0.000        0.00 
628.1504   Silt Fence                     LF      9740.000        1.450    14123.00        1.450    14123.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      8945.000        0.060      536.70        0.060      536.70       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      33.000       75.000     2475.00       75.000     2475.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      23.000       25.000      575.00       25.000      575.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY     70150.000        0.880    61732.00        0.880    61732.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     27150.000        0.820    22263.00        0.820    22263.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     15450.000        0.970    14986.50        0.970    14986.50       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY      2750.000        3.900    10725.00        3.900    10725.00       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE      31.300      450.000    14085.00      450.000    14085.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      20.000       68.900     1378.00       68.900     1378.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       1.000       20.000       20.00       20.000       20.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      55.000       39.500     2172.50       39.500     2172.50       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       4.000       65.000      260.00       65.000      260.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1470.000        5.700     8379.00        5.700     8379.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     195.000       42.250     8238.75       42.250     8238.75       0.000        0.00 
628.7560   Tracking Pads                  EACH       7.000     1200.000     8400.00      700.000     4900.00       0.000        0.00 
628.7570   Rock Bags                      EACH     135.000        7.000      945.00        7.000      945.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT      132.000       69.900     9226.80       69.900     9226.80       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      1550.000        3.990     6184.50        3.990     6184.50       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB      2360.000        4.100     9676.00        4.100     9676.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       420.000        4.200     1764.00        4.200     1764.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB       200.000       10.000     2000.00       10.000     2000.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2625.000        2.000     5250.00        2.000     5250.00       0.000        0.00 
630.0300   Seeding Borrow Pit             LB      1300.000        3.100     4030.00        3.100     4030.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       2.000      280.000      560.00      280.000      560.00       0.000        0.00 
           01. Elm, 'New Harmony', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      280.000     1400.00      280.000     1400.00       0.000        0.00 
           02. Elm, 'New Horizon', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      365.000     1095.00      365.000     1095.00       0.000        0.00 
           03. Hackberry, 'Prairie Pride', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       2.000      470.000      940.00      470.000      940.00       0.000        0.00 
           04. Linden, 'Redmond', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       7.000      285.000     1995.00      285.000     1995.00       0.000        0.00 
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           05. Maple, Freeman 'Marmo', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       2.000      285.000      570.00      285.000      570.00       0.000        0.00 
           06. Maple, Sugar 'Green Mountain', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      13.000      460.000     5980.00      460.000     5980.00       0.000        0.00 
           07. Oak, English 'Skymaster', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       1.000      350.000      350.00      350.000      350.00       0.000        0.00 
           08. Oak, Swamp White, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      210.000     1050.00      210.000     1050.00       0.000        0.00 
           09. Crabapple, 'Snowdrift', B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      240.000      720.00      240.000      720.00       0.000        0.00 
           10. Hawthorn, Thornless Cockspur (Shrub 
           Form Tree), B&B, 8' Ht. 
632.0101   Trees (species) (size) (root)  EACH       6.000      270.000     1620.00      270.000     1620.00       0.000        0.00 
           11. Hawthorn, 'Winter King', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       2.000      390.000      780.00      390.000      780.00       0.000        0.00 
           12. Serviceberry, 'Autumn Brilliance', 
           B&B, 2.5" Cal. 
632.9101   Landscape Planting Surv & Care EACH      26.000      250.000     6500.00      250.000     6500.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      60.000       27.500     1650.00       27.500     1650.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       45.000       90.00       45.000       90.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      23.000       46.200     1062.60       46.200     1062.60       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       5.000       51.900      259.50       51.900      259.50       0.000        0.00 
635.0200   Sign Supports Structural Steel LB       675.000        3.230     2180.25        3.230     2180.25       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY         1.200      989.800     1187.76      989.800     1187.76       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB        68.000        2.580      175.44        2.580      175.44       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       197.440       16.100     3178.78       16.100     3178.78       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        25.000       18.900      472.50       18.900      472.50       0.000        0.00 
638.2101   Moving Signs Type I            EACH       1.000      351.750      351.75      351.750      351.75       0.000        0.00 
638.2602   Removing Signs Type II         EACH      64.000       12.200      780.80       12.200      780.80       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      64.000       19.900     1273.60       19.900     1273.60       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    16800.000    16800.00    10000.000    10000.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      436.000      300.000   130800.00      300.000   130800.00       0.000        0.00 
           01. 1420-23-71 
643.0300   Traffic Control Drums          DAY    60330.000        1.000    60330.00        1.000    60330.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      934.000        1.000      934.00        1.000      934.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    13168.000        1.000    13168.00        1.000    13168.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    16208.000        1.000    16208.00        1.000    16208.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1992.000        1.000     1992.00        1.000     1992.00       0.000        0.00 
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643.0800   Traffic Control Arrow Boards   DAY      170.000       25.000     4250.00       25.000     4250.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    27009.000        1.000    27009.00        1.000    27009.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       2.000        5.000       10.00        5.000       10.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       780.000        4.000     3120.00        3.000     2340.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY        65.000        5.000      325.00        3.000      195.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     33473.000        0.410    13723.93        0.740    24770.02       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       566.000        1.100      622.60        1.300      735.80       0.000        0.00 
646.0600   Removing Pavement Markings     LF       300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      169.000      676.00      185.000      740.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH       2.000       89.000      178.00       95.000      190.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH       2.000       89.000      178.00       95.000      190.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      170.000      510.00      200.000      600.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       1.000      190.000      190.00      100.000      100.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        87.000        9.500      826.50        5.000      435.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       815.000        8.500     6927.50        8.000     6520.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     16900.000        1.000    16900.00        1.000    16900.00       0.000        0.00 
649.0600   Temp Pvmt Marking Removable Ta LF       275.000        2.000      550.00        2.000      550.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      69.000       55.000     3795.00       55.000     3795.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     18722.000        0.010      187.22        0.010      187.22       0.000        0.00 
650.5000   Construction Staking Base      LF     12435.000        0.300     3730.50        0.300     3730.50       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      8213.000        0.490     4024.37        0.490     4024.37       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      19.000       95.000     1805.00       95.000     1805.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           01. B-20-227 
650.6500   Construction Staking Structure LS         1.000      750.000      750.00      750.000      750.00       0.000        0.00 
           02. R-20-46 
650.7000   Construction Staking Conc Pave LF        47.000        2.000       94.00        2.000       94.00       0.000        0.00 
650.7500   Construction Staking Concrete  LF       190.000        1.000      190.00        1.000      190.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 1420-23-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00       0.000        0.00 
           01. 1420-23-71 
650.9920   Construction Staking Slope Sta LF     20848.000        0.490    10215.52        0.490    10215.52       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        68.000       20.000     1360.00       15.000     1020.00       0.000        0.00 
652.0135   Conduit Rigid Metallic 3-Inch  LF       108.000       25.000     2700.00       25.000     2700.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      4694.000        5.000    23470.00        5.500    25817.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       458.000        6.000     2748.00        6.000     2748.00       0.000        0.00 
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653.0140   Pull Boxes Steel 24x42-Inch    EACH       9.000      600.000     5400.00      780.000     7020.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       5.000     1250.000     6250.00      900.000     4500.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      15.000      625.000     9375.00      625.000     9375.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      1920.000        0.500      960.00        0.600     1152.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      7870.000        0.850     6689.50        0.900     7083.00       0.000        0.00 
655.0635   Electrical Wire Lighting 2 AWG LF      7372.000        1.500    11058.00        1.560    11500.32       0.000        0.00 
657.6005.S Anchor Assembl Light Poles on  EACH       1.000      450.000      450.00      650.000      650.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       755.000        0.850      641.75        0.800      604.00       0.000        0.00 
690.0250   Sawing Concrete                LF      2495.000        1.400     3493.00        1.400     3493.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     5934.000        1.000     5934.00        1.000     5934.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     5760.000        5.000    28800.00        5.000    28800.00       0.000        0.00 
SPV.0035   Special                        CY     75731.000       22.840  1729696.04       17.100  1295000.10       0.000        0.00 
           01. Drainage Blanket 
SPV.0035   Special                        CY       107.000       30.000     3210.00       30.000     3210.00       0.000        0.00 
           03. Topsoil Special 
SPV.0035   Special                        CY         3.000      100.000      300.00      100.000      300.00       0.000        0.00 
           04. Coloring Concrete Brown 
SPV.0060   Special                        EACH      10.000     2000.000    20000.00     1000.000    10000.00       0.000        0.00 
           01. Vibrating Wire Piezometer 
           Instrumentation System Delivered 
SPV.0060   Special                        EACH       5.000      750.000     3750.00     1000.000     5000.00       0.000        0.00 
           02. Settlement Gauge 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      750.000     1500.00       0.000        0.00 
           12. Temporary Slope Drain 
SPV.0060   Special                        EACH      30.000      100.000     3000.00      100.000     3000.00       0.000        0.00 
           13. Cap Drain Tile 
SPV.0060   Special                        EACH       2.000      175.000      350.00      500.000     1000.00       0.000        0.00 
           20. Adjusting Water Service Curb Stop 
SPV.0060   Special                        EACH      12.000      150.000     1800.00      500.000     6000.00       0.000        0.00 
           21. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       3.000      550.000     1650.00      691.540     2074.62       0.000        0.00 
           23. Adjusting Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       6.000     1600.000     9600.00     1221.120     7326.72       0.000        0.00 
           24. Reconstruct Sanitary Sewer Manhole 
           Cover 
SPV.0060   Special                        EACH       1.000     1250.000     1250.00     5500.000     5500.00       0.000        0.00 
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           40. Lighting Meter / Load Center 
SPV.0060   Special                        EACH      16.000     1115.000    17840.00     1390.000    22240.00       0.000        0.00 
           41. Municipal Light Poles 
SPV.0060   Special                        EACH      16.000      175.000     2800.00      170.000     2720.00       0.000        0.00 
           42. Municipal Mast Arms 6-Ft 
SPV.0060   Special                        EACH      15.000      315.000     4725.00      340.000     5100.00       0.000        0.00 
           44. Municipal Transformer Bases 
SPV.0060   Special                        EACH      16.000      575.000     9200.00      505.000     8080.00       0.000        0.00 
           45. Municipal LED Luminaires Type 1 
SPV.0060   Special                        EACH       1.000    27500.000    27500.00    20000.000    20000.00       0.000        0.00 
           71. Crash Cushions Temporary Left in 
           Place 
SPV.0075   Special                        HRS       72.000      135.000     9720.00      198.360    14281.92       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF   1999215.000        0.490   979615.35        0.500   999607.50       0.000        0.00 
           01. Prefabricated Vertical Drains 
SPV.0090   Special                        LF       298.000      316.000    94168.00      317.500    94615.00       0.000        0.00 
           02. Culvert Pipe Reinforced Concrete 
           Horizontal Elliptical Class HE-IV 53x83 
SPV.0090   Special                        LF       450.000        6.250     2812.50       12.000     5400.00       0.000        0.00 
           03. Pedestrian Safety Fence 
SPV.0090   Special                        LF        16.000       30.000      480.00       38.820      621.12       0.000        0.00 
           04. Storm Sewer Pipe PVC 6-Inch 
SPV.0090   Special                        LF     40585.000        2.350    95374.75        2.290    92939.65       0.000        0.00 
           05. Pre-boring for Prefabricated 
           Vertical Drains 
SPV.0090   Special                        LF       544.000      125.000    68000.00      125.000    68000.00       0.000        0.00 
           08. Railing Tubular Screening Galvanized 
           B-20-227 
SPV.0090   Special                        LF       400.000      125.000    50000.00      125.000    50000.00       0.000        0.00 
           09. Railing Tubular Screening Galvanized 
           R-20-46 
SPV.0090   Special                        LF       350.000       20.000     7000.00       20.000     7000.00       0.000        0.00 
           12. Concrete Barrier Temporary Left in 
           Place 
SPV.0090   Special                        LF       600.000        7.250     4350.00       15.000     9000.00       0.000        0.00 
           13. Pedestrian Safety Fence Left in 
           Place 
SPV.0105   Special                        LS         1.000    12500.000    12500.00    18100.000    18100.00       0.000        0.00 
           01. Geotechnical Instrumentation (CTH V) 
SPV.0105   Special                        LS         1.000    12500.000    12500.00    13600.000    13600.00       0.000        0.00 
           02. Geotechnical Instrumentation (CTH T) 
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SPV.0120   Special                        MGAL    3600.000       19.000    68400.00       19.000    68400.00       0.000        0.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF      3700.000       40.000   148000.00       40.000   148000.00       0.000        0.00 
           01. Prestressed Precast Concrete Wall 
           Panel **P** 
SPV.0165   Special                        SF      3700.000       45.000   166500.00       50.540   186998.00       0.000        0.00 
           02. Wall Wire Face Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0165   Special                        SF       180.000        6.500     1170.00        6.500     1170.00       0.000        0.00 
           03. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY       163.000       28.000     4564.00       28.000     4564.00       0.000        0.00 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......             10996922.44              11169120.57                    0.00 
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