
PROPOSAL STATUS FOR  LETTING:

November 10, 2015

AWARDED:

WITHDRAWN:

DEFERRED:

REJECTED:

UNDER FURTHER REVIEW:

NO BIDS RECEIVED:

00211/13/2015 003 004 005 006 007

008 009 012 014 016 017

018 021 022 026 027 028

029 030 032 034 035

01011/25/2015 033

01112/3/2015 015 019

001 013 020 023 024 025

031

03611/13/2015

Report Created: 12/3/2015



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110002 
 
               STATE PROJECT(S):  1206-04-68                            LOCATION  Dane            COUNTY 
                                                                                  City Madison, South Madison Beltline 
                                                                                  USH 12 
                                                                                  Dane County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  NORCON CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
108.3100.S Inc/Dis for Interim Completion CD         8.000     5000.000    40000.00     5000.000    40000.00       0.000        0.00 
           001. Rimrock Road WB Beltline Entrance 
           Closure 
204.0100   Removing Pavement              SY       105.000       55.000     5775.00       32.000     3360.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    17500.000    17500.00     3290.000     3290.00       0.000        0.00 
           001. B-13-192 
210.0100   Backfill Structure             CY        80.000       80.000     6400.00       26.000     2080.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     5500.000     5500.00       0.000        0.00 
           001. 1206-04-68 
305.0120   Base Aggregate Dense 1 1/4-Inc TON       47.000       85.000     3995.00       34.000     1598.00       0.000        0.00 
416.1110   Conc Shoulder Rumble Strips    LF      2717.000        2.110     5732.87        3.000     8151.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY        15.000     2400.000    36000.00     1425.000    21375.00       0.000        0.00 
502.5005   Masonry Anchors Type L No. 5 B EACH      84.000       32.500     2730.00       18.100     1520.40       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB      1310.000        4.000     5240.00        3.100     4061.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF       285.000        1.000      285.00      105.000    29925.00       0.000        0.00 
           001. B-13-192 
516.0500   Rubberized Membrane Waterproof SY         6.000      100.000      600.00       24.000      144.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF      1025.000       15.000    15375.00       16.000    16400.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF      1738.000        5.000     8690.00        4.500     7821.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       1.000     6500.000     6500.00     7000.000     7000.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    62500.000    62500.00   171000.000   171000.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       1.000      150.000      150.00      155.000      155.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY       35.000      150.000     5250.00      300.000    10500.00       0.000        0.00 
           001. 1206-04-68 
643.0300   Traffic Control Drums          DAY     4054.000        0.500     2027.00        0.400     1621.60       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      394.000        1.750      689.50        1.000      394.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      788.000        0.200      157.60        0.150      118.20       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1068.000        0.200      213.60        0.200      213.60       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       82.000       15.000     1230.00       20.000     1640.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110002 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   Traffic Control Signs          DAY     1613.000        2.500     4032.50        1.000     1613.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       7.000      100.000      700.00       50.000      350.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      222.000       40.000     8880.00       50.000    11100.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    51500.000    51500.00     1000.000     1000.00       0.000        0.00 
           001. 1206-04-68 
643.3000   Traffic Control Detour Signs   DAY     3025.000        1.000     3025.00        0.500     1512.50       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2667.000        1.500     4000.50        1.750     4667.25       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       125.000        2.000      250.00        2.500      312.50       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       986.000       11.000    10846.00       11.300    11141.80       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       256.000       10.000     2560.00        7.250     1856.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      1946.000        1.000     1946.00        5.000     9730.00       0.000        0.00 
649.2100   Temporary Raised Pavement Mark EACH     102.000        6.000      612.00        5.000      510.00       0.000        0.00 
690.0250   Sawing Concrete                LF       115.000        2.750      316.25        7.500      862.50       0.000        0.00 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00       0.000        0.00 
           001. Temporary Thrie Beam Connection 
SPV.0060   Special                        EACH      10.000      150.000     1500.00     3700.000    37000.00       0.000        0.00 
           002. Repositioning Traffic Control 
           Devices For Mainline Closures 
SPV.0090   Special                        LF       457.000        7.000     3199.00       45.000    20565.00       0.000        0.00 
           001. Traffic Channelizing Curb System 
           Furnished 
SPV.0090   Special                        LF       909.000        7.000     6363.00       15.000    13635.00       0.000        0.00 
           002. Traffic Channelizing Curb System 
           Installed 
SPV.0090   Special                        LF      6057.000        1.000     6057.00        4.000    24228.00       0.000        0.00 
           003. Temporary Pavement Marking Wet 
           Reflective Cntrst Removable Tape 4-Inch 
SPV.0090   Special                        LF       610.000        2.000     1220.00       10.000     6100.00       0.000        0.00 
           004. Temporary Pavement Marking Wet 
           Reflective Cntrst Removable Tape 8-Inch 
SPV.0090   Special                        LF       775.000       18.500    14337.50       10.000     7750.00       0.000        0.00 
           005. Traffic Control Gawk Screen 
           Furnished 
SPV.0090   Special                        LF      1488.000        5.000     7440.00        8.000    11904.00       0.000        0.00 
           006. Traffic Control Gawk Screen 
           Installed 
SPV.0090   Special                        LF      3342.000        1.750     5848.50        4.000    13368.00       0.000        0.00 
           007. Removing Pavement Markings Water 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20151110002 
 
           Blasting 
SPV.0180   Special                        SY       105.000      294.000    30870.00      305.000    32025.00       0.000        0.00 
           001. Concrete Pavement Approach Slab HES 
           Special 
 
                                      PROPOSAL TOTAL.......               397043.82                552098.35                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110003 
 
               STATE PROJECT(S):  3364-03-72                            LOCATION  Dodge           COUNTY 
                                  3364-03-73                                      Milwaukee St, Village Lomira 
                                                                                  STH 175 
                                                                                  Dodge County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTS CONTRACTORS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  RADTKE CONTRACTORS INC. 
   BIDDER NO  7:  JAMES PETERSON SONS, INC. 
   BIDDER NO  8:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY       360.000        6.250     2250.00        8.150     2934.00       5.000     1800.00 
201.0210   Grubbing                       SY       360.000        6.250     2250.00        8.150     2934.00       5.000     1800.00 
201.0220   Grubbing                       ID        67.000       11.200      750.40       20.000     1340.00      20.000     1340.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      165.000      495.00      263.000      789.00     500.000     1500.00 
204.0100   Removing Pavement              SY      9414.000        3.900    36714.60        4.220    39727.08       3.650    34361.10 
204.0150   Removing Curb & Gutter         LF      4698.000        1.750     8221.50        1.410     6624.18       3.650    17147.70 
204.0155   Removing Concrete Sidewalk     SY      1508.000        3.920     5911.36        3.850     5805.80       3.650     5504.20 
204.0245   Removing Storm Sewer (size)    LF       277.000       25.000     6925.00       31.000     8587.00      12.000     3324.00 
           01. 18-Inch 
204.0280   Sealing Pipes                  EACH       2.000      775.000     1550.00      586.000     1172.00     350.000      700.00 
205.0100   Excavation Common              CY     22174.000        9.470   209987.78        8.440   187148.56       6.250   138587.50 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      169.000       47.380     8007.22       41.000     6929.00      53.000     8957.00 
209.0100   Backfill Granular              CY        42.000       29.400     1234.80       30.550     1283.10      25.000     1050.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     5000.000     5000.00    1500.000     1500.00 
           01. 3364-03-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1500.000       19.370    29055.00       10.460    15690.00      16.500    24750.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    13190.000        8.370   110400.30       10.310   135988.90      10.300   135857.00 
312.0110   Select Crushed Material        TON    15929.000        8.370   133325.73       10.240   163112.96      10.850   172829.65 
416.0160   Concrete Driveway 6-Inch       SY      1345.000       43.180    58077.10       41.620    55978.90      44.000    59180.00 
416.0190   Concrete Driveway 9-Inch       SY       235.000       49.880    11721.80       48.770    11460.95      56.000    13160.00 
440.4410.S Incentive IRI Ride             DOL     2916.000        1.000     2916.00        1.000     2916.00       1.000     2916.00 
455.0120   Asphaltic Material PG64-28     TON      254.000       50.000    12700.00       58.150    14770.10      50.000    12700.00 
455.0605   Tack Coat                      GAL      939.000        2.750     2582.25        2.800     2629.20       2.750     2582.25 
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  PROPOSAL: 20151110003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.1101   HMA Pavement Type E-1          TON     4608.000       53.600   246988.80       61.800   284774.40      53.600   246988.80 
460.2000   Incentive Density HMA Pavement DOL     2950.000        1.000     2950.00        1.000     2950.00       1.000     2950.00 
460.4000   HMA Cold Weather Paving        TON     1152.000        0.010       11.52        0.010       11.52       0.010       11.52 
465.0120   Asph Surface Driveways & Field TON       49.000      200.000     9800.00      186.000     9114.00     175.000     8575.00 
521.0112   Culvert Pipe Corrugated Steel  LF        83.000       36.500     3029.50       33.000     2739.00      54.000     4482.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      225.000      900.00      131.000      524.00     154.000      616.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1355.000     1355.00      768.000      768.00    1170.000     1170.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      7627.000       12.700    96862.90       10.390    79244.53      10.350    78939.45 
601.0600   Concrete Curb Pedestrian       LF       107.000       25.000     2675.00       15.300     1637.10      25.000     2675.00 
602.0410   Concrete Sidewalk 5-Inch       SF     24131.000        4.100    98937.10        4.100    98937.10       4.000    96524.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       208.000       30.000     6240.00       30.600     6364.80      32.000     6656.00 
602.1500   Concrete Steps                 SF        11.000      145.000     1595.00       67.000      737.00      50.000      550.00 
606.0200   Riprap Medium                  CY       126.000       42.000     5292.00       59.300     7471.80      65.000     8190.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       181.000       47.000     8507.00       48.230     8729.63      60.000    10860.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        72.000       49.300     3549.60       50.500     3636.00      68.000     4896.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       351.000       64.100    22499.10       69.340    24338.34      89.000    31239.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        96.000       47.500     4560.00       48.330     4639.68      58.000     5568.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       358.000       49.850    17846.30       45.060    16131.48      52.000    18616.00 
608.0418   St Sewer Pipe Reinf Conc Class LF         8.000       55.700      445.60       57.550      460.40      60.000      480.00 
610.0124   St Swr  Pip Reinf Conc H El HE LF       331.000      153.000    50643.00       65.580    21706.98     100.000    33100.00 
611.0530   Manhole Covers Type J          EACH       5.000      535.000     2675.00      424.000     2120.00     430.000     2150.00 
611.0639   Inlet Covers Type H-S          EACH      18.000      725.000    13050.00      578.000    10404.00     580.000    10440.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     2270.000     2270.00     2000.000     2000.00    1600.000     1600.00 
611.1230   Catch Basins 2x3-FT            EACH      16.000     1550.000    24800.00     1415.000    22640.00    1300.000    20800.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     2125.000     8500.00     1719.000     6876.00    1350.000     5400.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     3840.000    11520.00     3700.000    11100.00    2800.000     8400.00 
611.8105   Adjusting Catch Basin Covers   EACH      17.000      575.000     9775.00      289.000     4913.00     325.000     5525.00 
611.8110   Adjusting Manhole Covers       EACH       9.000      655.000     5895.00      289.000     2601.00     325.000     2925.00 
619.1000   Mobilization                   EACH       1.000    62545.000    62545.00    66920.000    66920.00   75000.000    75000.00 
624.0100   Water                          MGAL     295.000       35.000    10325.00       39.000    11505.00      40.000    11800.00 
625.0100   Topsoil                        SY      7900.000        3.200    25280.00        3.480    27492.00       3.000    23700.00 
627.0200   Mulching                       SY      4450.000        0.050      222.50        0.180      801.00       0.200      890.00 
628.1504   Silt Fence                     LF      2107.000        2.000     4214.00        1.830     3855.81       2.000     4214.00 
628.1520   Silt Fence Maintenance         LF      2107.000        0.100      210.70        0.100      210.70       0.100      210.70 
628.1905   Mobilizations Erosion Control  EACH      11.000      200.000     2200.00       51.000      561.00     300.000     3300.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      250.000     1500.00       51.000      306.00     150.000      900.00 
628.7005   Inlet Protection Type A        EACH       9.000      115.000     1035.00       92.000      828.00      75.000      675.00 
628.7015   Inlet Protection Type C        EACH       9.000      115.000     1035.00       46.000      414.00      55.000      495.00 
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  PROPOSAL: 20151110003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7020   Inlet Protection Type D        EACH      25.000      115.000     2875.00      102.000     2550.00      75.000     1875.00 
628.7504   Temporary Ditch Checks         LF        48.000        9.000      432.00        7.150      343.20      10.000      480.00 
628.7555   Culvert Pipe Checks            EACH      11.000        8.500       93.50       51.000      561.00      75.000      825.00 
628.7570   Rock Bags                      EACH      71.000        8.500      603.50       13.150      933.65       8.000      568.00 
629.0205   Fertilizer Type A              CWT       11.000       50.000      550.00       81.500      896.50      65.000      715.00 
630.0130   Seeding Mixture No. 30         LB        80.000        6.750      540.00        6.110      488.80       5.000      400.00 
631.0300   Sod Water                      MGAL     180.000       35.000     6300.00       31.000     5580.00       1.000      180.00 
631.1000   Sod Lawn                       SY      7900.000        3.300    26070.00        3.970    31363.00       4.500    35550.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       7.000       55.000      385.00       66.200      463.40      50.000      350.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      17.000       60.000     1020.00       71.300     1212.10      55.000      935.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       65.000      260.00       76.400      305.60      60.000      240.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       3.000       70.000      210.00       86.600      259.80      75.000      225.00 
637.2210   Signs Type II Reflective H     SF       197.060       15.950     3143.11       17.750     3497.82      16.000     3152.96 
637.2230   Signs Type II Reflective F     SF        90.000       18.500     1665.00       18.750     1687.50      16.000     1440.00 
638.2602   Removing Signs Type II         EACH      29.000       20.000      580.00       16.300      472.70      20.000      580.00 
638.3000   Removing Small Sign Supports   EACH      29.000       20.000      580.00       16.300      472.70      20.000      580.00 
642.5001   Field Office Type B            EACH       1.000    10500.000    10500.00     5700.000     5700.00    8500.000     8500.00 
643.0200   Traffic Control Surv & Maint ( DAY      320.000      270.000    86400.00      275.000    88000.00     270.000    86400.00 
           01. 3364-03-72 
643.0420   Traffic Control Barricades Typ DAY     8960.000        1.000     8960.00        1.020     9139.20       1.000     8960.00 
643.0705   Traffic Control Warning Lights DAY    10240.000        0.450     4608.00        0.460     4710.40       0.450     4608.00 
643.0900   Traffic Control Signs          DAY     7680.000        1.000     7680.00        1.020     7833.60       1.000     7680.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      102.000     1428.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     8000.000     8000.00     8150.000     8150.00    8000.000     8000.00 
           01. 3364-03-72 
643.3000   Traffic Control Detour Signs   DAY    48320.000        0.250    12080.00        0.260    12563.20       0.250    12080.00 
644.1430.S Temporary Pedestrian Surface P SF      1275.000        5.000     6375.00        1.020     1300.50       4.000     5100.00 
644.1601.S Temporary Curb Ramp            EACH      16.000      500.000     8000.00      128.000     2048.00     850.000    13600.00 
644.1616.S Temporary Pedestrian Safety Fe LF      3000.000        4.000    12000.00        4.070    12210.00       3.000     9000.00 
645.0130   Geotextile Fabric Type R       SY       307.000        2.000      614.00        2.040      626.28       3.000      921.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12650.000        0.340     4301.00        0.430     5439.50       0.340     4301.00 
646.0600   Removing Pavement Markings     LF       230.000        3.100      713.00        1.270      292.10       3.100      713.00 
647.0566   Pavement Marking Stop Line Epo LF        93.000        6.500      604.50       10.200      948.60       6.500      604.50 
647.0796   Pavement Marking Crosswalk Epo LF      1630.000        5.500     8965.00        9.520    15517.60       5.500     8965.00 
648.0100   Locating No-Passing Zones      MI         0.730      600.000      438.00     1785.000     1303.05     600.000      438.00 
650.4000   Construction Staking Storm Sew EACH      49.000       55.000     2695.00       56.020     2744.98      55.000     2695.00 
650.4500   Construction Staking Subgrade  LF      3851.000        0.010       38.51        0.010       38.51       0.010       38.51 
650.5000   Construction Staking Base      LF      3851.000        0.250      962.75        0.260     1001.26       0.250      962.75 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.5500   Construction Staking Curb Gutt LF      7728.000        0.450     3477.60        0.460     3554.88       0.450     3477.60 
650.6000   Construction Staking Pipe Culv EACH       2.000      100.000      200.00      102.000      204.00     100.000      200.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       11.000       11.00      10.000       10.00 
           01. 3364-03-72 
650.9920   Construction Staking Slope Sta LF      3851.000        0.550     2118.05        0.560     2156.56       0.550     2118.05 
690.0150   Sawing Asphalt                 LF       525.000        0.970      509.25        1.430      750.75       2.000     1050.00 
690.0250   Sawing Concrete                LF       850.000        1.850     1572.50        2.300     1955.00       3.000     2550.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      700.000        5.000     3500.00        5.000     3500.00       5.000     3500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
SPV.0045   Special                        DAY     1650.000        4.000     6600.00        2.040     3366.00       5.000     8250.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH       2.000      495.000      990.00      540.000     1080.00     540.000     1080.00 
           01. Abandon Sanitary Manhole 
SPV.0060   Special                        EACH       6.000      375.000     2250.00      600.000     3600.00    1100.000     6600.00 
           02. Remove Hydrant 
SPV.0060   Special                        EACH       1.000     1275.000     1275.00     1128.000     1128.00    1260.000     1260.00 
           03. Valve and Box, 6-Inch 
SPV.0060   Special                        EACH       2.000     1785.000     3570.00     1580.000     3160.00    1630.000     3260.00 
           04. Valve and Box, 8-Inch 
SPV.0060   Special                        EACH       7.000     2990.000    20930.00     2820.000    19740.00    2900.000    20300.00 
           05. Valve and Box, 12-Inch 
SPV.0060   Special                        EACH      61.000      275.000    16775.00      215.000    13115.00     380.000    23180.00 
           06. Water Services 1-Inch Curb Stop and 
           Stop Box 
SPV.0060   Special                        EACH      61.000      265.000    16165.00      194.000    11834.00     350.000    21350.00 
           07. Water Services 1-Inch Tap and 
           Corporation 
SPV.0060   Special                        EACH      10.000      805.000     8050.00      672.000     6720.00     830.000     8300.00 
           08. Sanitary Sewer Manhole Casting 
SPV.0060   Special                        EACH       6.000     3845.000    23070.00     3430.000    20580.00    3950.000    23700.00 
           09. Hydrant 
SPV.0060   Special                        EACH      23.000      100.000     2300.00       51.000     1173.00     100.000     2300.00 
           15. Construction Staking Curb Ramps 
SPV.0090   Special                        LF        32.000       75.000     2400.00       53.800     1721.60      32.000     1024.00 
           02. Hydrant Lead, 6-Inch PVC 
SPV.0090   Special                        LF         4.000      115.000      460.00       63.000      252.00     900.000     3600.00 
           03. Water Main, 6-Inch PVC 
SPV.0090   Special                        LF        89.000       72.700     6470.30      113.400    10092.60     114.000    10146.00 
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           04. Water Main, 8-Inch PVC 
SPV.0090   Special                        LF      2870.000       60.000   172200.00       59.850   171769.50      90.000   258300.00 
           05. Water Main, 12-Inch PVC 
SPV.0090   Special                        LF       115.000      140.000    16100.00      127.000    14605.00     150.000    17250.00 
           06. Water Main, 12-Inch DI 
SPV.0090   Special                        LF      1415.000       50.250    71103.75       32.550    46058.25      55.000    77825.00 
           07. Water Service, 1-Inch Poly 
SPV.0090   Special                        LF      1491.000       48.550    72388.05       68.850   102655.35      59.000    87969.00 
           08. Sanitary Lateral, 6-Inch PVC 
SPV.0090   Special                        LF      2968.000       55.950   166059.60       72.600   215476.80      77.000   228536.00 
           09. Sanitary Sewer, 10-Inch PVC 
SPV.0090   Special                        LF       623.000       25.350    15793.05        2.450     1526.35      13.000     8099.00 
           10. Abandon Sanitary Sewer 
SPV.0090   Special                        LF        46.000       57.150     2628.90       37.000     1702.00      80.000     3680.00 
           11. Water Service, 1-Inch Copper 
SPV.0090   Special                        LF        20.000       94.250     1885.00      110.000     2200.00     232.000     4640.00 
           12. Water Main, 8-Inch DI 
SPV.0090   Special                        LF      7627.000        7.000    53389.00        6.350    48431.45       5.000    38135.00 
           20. Pipe Underdrain 6-Inch Special 
SPV.0180   Special                        SY        47.000       15.750      740.25       35.000     1645.00      16.000      752.00 
           01. Insulation 2-Inch 
SPV.0180   Special                        SY     19784.000        1.000    19784.00        1.800    35611.20       1.600    31654.40 
           02. Geogrid Reinforcement 
SPV.0200   Special                        VF       103.060      270.000    27826.20      253.000    26074.18     187.000    19272.22 
           01. Sanitary Manhole 48-Inch 
611.0545   Manhole Covers Type L          EACH       1.000      515.000      515.00      548.000      548.00    1200.000     1200.00 
611.8120.S Cover Plates Temporary         EACH      24.000      115.000     2760.00      115.000     2760.00     185.000     4440.00 
 
                                      PROPOSAL TOTAL.......              2398822.83               2438124.02              2547128.86 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTS CONTRACTORS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  RADTKE CONTRACTORS INC. 
   BIDDER NO  7:  JAMES PETERSON SONS, INC. 
   BIDDER NO  8:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY       360.000       10.000     3600.00       25.000     9000.00      13.000     4680.00 
201.0210   Grubbing                       SY       360.000       10.000     3600.00       25.000     9000.00      25.000     9000.00 
201.0220   Grubbing                       ID        67.000       11.000      737.00       15.000     1005.00      15.000     1005.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      150.000      450.00     203.170      609.51 
204.0100   Removing Pavement              SY      9414.000        2.800    26359.20        3.000    28242.00       5.040    47446.56 
204.0150   Removing Curb & Gutter         LF      4698.000        3.100    14563.80        4.000    18792.00       3.390    15926.22 
204.0155   Removing Concrete Sidewalk     SY      1508.000        3.750     5655.00        5.000     7540.00       2.320     3498.56 
204.0245   Removing Storm Sewer (size)    LF       277.000       15.000     4155.00       15.000     4155.00      35.000     9695.00 
           01. 18-Inch 
204.0280   Sealing Pipes                  EACH       2.000      400.000      800.00      300.000      600.00     280.000      560.00 
205.0100   Excavation Common              CY     22174.000        5.000   110870.00        7.400   164087.60       8.430   186926.82 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      169.000      110.000    18590.00       49.000     8281.00      67.890    11473.41 
209.0100   Backfill Granular              CY        42.000       23.000      966.00       24.000     1008.00      25.000     1050.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     3000.000     3000.00    1755.820     1755.82 
           01. 3364-03-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1500.000       13.940    20910.00       11.750    17625.00      18.040    27060.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    13190.000       11.940   157488.60       10.500   138495.00      12.870   169755.30 
312.0110   Select Crushed Material        TON    15929.000       11.940   190192.26       10.500   167254.50      14.470   230492.63 
416.0160   Concrete Driveway 6-Inch       SY      1345.000       40.860    54956.70       40.860    54956.70      44.000    59180.00 
416.0190   Concrete Driveway 9-Inch       SY       235.000       47.880    11251.80       47.880    11251.80      56.000    13160.00 
440.4410.S Incentive IRI Ride             DOL     2916.000        1.000     2916.00        1.000     2916.00       1.000     2916.00 
455.0120   Asphaltic Material PG64-28     TON      254.000       50.000    12700.00       50.000    12700.00      50.000    12700.00 
455.0605   Tack Coat                      GAL      939.000        2.750     2582.25        2.750     2582.25       2.750     2582.25 
460.1101   HMA Pavement Type E-1          TON     4608.000       53.600   246988.80       53.600   246988.80      53.600   246988.80 
460.2000   Incentive Density HMA Pavement DOL     2950.000        1.000     2950.00        1.000     2950.00       1.000     2950.00 
460.4000   HMA Cold Weather Paving        TON     1152.000        0.010       11.52        0.010       11.52       0.010       11.52 
465.0120   Asph Surface Driveways & Field TON       49.000      175.000     8575.00      175.000     8575.00     175.000     8575.00 
521.0112   Culvert Pipe Corrugated Steel  LF        83.000       28.740     2385.42       43.500     3610.50      45.000     3735.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      178.810      715.24      150.000      600.00     118.000      472.00 
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523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1270.380     1270.38     1100.000     1100.00     700.000      700.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      7627.000       10.200    77795.40       10.200    77795.40      10.350    78939.45 
601.0600   Concrete Curb Pedestrian       LF       107.000       15.000     1605.00       15.000     1605.00      25.000     2675.00 
602.0410   Concrete Sidewalk 5-Inch       SF     24131.000        4.030    97247.93        4.030    97247.93       4.000    96524.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       208.000       30.000     6240.00       30.000     6240.00      32.000     6656.00 
602.1500   Concrete Steps                 SF        11.000       65.000      715.00       65.000      715.00      50.000      550.00 
606.0200   Riprap Medium                  CY       126.000       51.760     6521.76       70.000     8820.00      65.780     8288.28 
608.0312   St Sewer Pipe Reinf Conc Class LF       181.000       49.560     8970.36       65.000    11765.00      55.000     9955.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        72.000       61.430     4422.96       71.000     5112.00      59.000     4248.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       351.000       73.220    25700.22       89.000    31239.00      80.000    28080.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        96.000       45.330     4351.68       65.000     6240.00      51.000     4896.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       358.000       52.050    18633.90       71.000    25418.00      57.000    20406.00 
608.0418   St Sewer Pipe Reinf Conc Class LF         8.000       61.960      495.68       74.000      592.00     100.000      800.00 
610.0124   St Swr  Pip Reinf Conc H El HE LF       331.000       85.260    28221.06      126.000    41706.00      98.000    32438.00 
611.0530   Manhole Covers Type J          EACH       5.000      449.620     2248.10      345.000     1725.00     550.000     2750.00 
611.0639   Inlet Covers Type H-S          EACH      18.000      602.590    10846.62      529.000     9522.00     700.000    12600.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     1419.610     1419.61     1764.000     1764.00    1600.000     1600.00 
611.1230   Catch Basins 2x3-FT            EACH      16.000      842.740    13483.84     1518.000    24288.00    1250.000    20000.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1465.250     5861.00     1455.000     5820.00    1250.000     5000.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2953.930     8861.79     3550.000    10650.00    2800.000     8400.00 
611.8105   Adjusting Catch Basin Covers   EACH      17.000      350.000     5950.00     1000.000    17000.00     365.000     6205.00 
611.8110   Adjusting Manhole Covers       EACH       9.000      500.000     4500.00     1000.000     9000.00     365.000     3285.00 
619.1000   Mobilization                   EACH       1.000   279523.000   279523.00    80000.000    80000.00  111976.330   111976.33 
624.0100   Water                          MGAL     295.000       25.000     7375.00       50.000    14750.00      29.320     8649.40 
625.0100   Topsoil                        SY      7900.000        4.000    31600.00        3.000    23700.00       3.490    27571.00 
627.0200   Mulching                       SY      4450.000        0.150      667.50        0.250     1112.50       0.150      667.50 
628.1504   Silt Fence                     LF      2107.000        2.000     4214.00        1.850     3897.95       2.000     4214.00 
628.1520   Silt Fence Maintenance         LF      2107.000        0.100      210.70        0.100      210.70       0.100      210.70 
628.1905   Mobilizations Erosion Control  EACH      11.000      200.000     2200.00       50.000      550.00     200.000     2200.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      250.000     1500.00       50.000      300.00     250.000     1500.00 
628.7005   Inlet Protection Type A        EACH       9.000       90.000      810.00       90.000      810.00      90.000      810.00 
628.7015   Inlet Protection Type C        EACH       9.000       60.000      540.00       40.000      360.00      60.000      540.00 
628.7020   Inlet Protection Type D        EACH      25.000      115.000     2875.00       90.000     2250.00     115.000     2875.00 
628.7504   Temporary Ditch Checks         LF        48.000        9.000      432.00        5.000      240.00       9.000      432.00 
628.7555   Culvert Pipe Checks            EACH      11.000        8.500       93.50       50.000      550.00       8.500       93.50 
628.7570   Rock Bags                      EACH      71.000        8.500      603.50       14.000      994.00       8.500      603.50 
629.0205   Fertilizer Type A              CWT       11.000       50.000      550.00       70.000      770.00      50.000      550.00 
630.0130   Seeding Mixture No. 30         LB        80.000        6.750      540.00        6.000      480.00       6.750      540.00 
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631.0300   Sod Water                      MGAL     180.000       35.000     6300.00       30.000     5400.00      35.000     6300.00 
631.1000   Sod Lawn                       SY      7900.000        3.300    26070.00        4.000    31600.00       3.300    26070.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       7.000       55.000      385.00       65.000      455.00      55.000      385.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      17.000       60.000     1020.00       70.000     1190.00      60.000     1020.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       65.000      260.00       75.000      300.00      65.000      260.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       3.000       70.000      210.00       85.000      255.00      70.000      210.00 
637.2210   Signs Type II Reflective H     SF       197.060       15.950     3143.11       17.400     3428.84      15.950     3143.11 
637.2230   Signs Type II Reflective F     SF        90.000       18.500     1665.00       18.400     1656.00      18.500     1665.00 
638.2602   Removing Signs Type II         EACH      29.000       20.000      580.00       16.000      464.00      20.000      580.00 
638.3000   Removing Small Sign Supports   EACH      29.000       20.000      580.00       16.000      464.00      20.000      580.00 
642.5001   Field Office Type B            EACH       1.000     6975.000     6975.00     7000.000     7000.00    1431.610     1431.61 
643.0200   Traffic Control Surv & Maint ( DAY      320.000      100.000    32000.00      270.000    86400.00     270.000    86400.00 
           01. 3364-03-72 
643.0420   Traffic Control Barricades Typ DAY     8960.000        1.000     8960.00        1.000     8960.00       1.000     8960.00 
643.0705   Traffic Control Warning Lights DAY    10240.000        1.000    10240.00        0.450     4608.00       0.450     4608.00 
643.0900   Traffic Control Signs          DAY     7680.000        1.000     7680.00        1.000     7680.00       1.000     7680.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4500.000     4500.00     8000.000     8000.00    8000.000     8000.00 
           01. 3364-03-72 
643.3000   Traffic Control Detour Signs   DAY    48320.000        0.500    24160.00        0.250    12080.00       0.250    12080.00 
644.1430.S Temporary Pedestrian Surface P SF      1275.000        7.500     9562.50       12.000    15300.00      35.000    44625.00 
644.1601.S Temporary Curb Ramp            EACH      16.000      500.000     8000.00      400.000     6400.00    2000.000    32000.00 
644.1616.S Temporary Pedestrian Safety Fe LF      3000.000        6.000    18000.00        7.000    21000.00       9.750    29250.00 
645.0130   Geotextile Fabric Type R       SY       307.000        6.100     1872.70        5.000     1535.00       3.490     1071.43 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12650.000        0.420     5313.00        0.340     4301.00       0.420     5313.00 
646.0600   Removing Pavement Markings     LF       230.000        1.250      287.50        2.000      460.00       1.250      287.50 
647.0566   Pavement Marking Stop Line Epo LF        93.000       10.000      930.00        6.500      604.50      10.000      930.00 
647.0796   Pavement Marking Crosswalk Epo LF      1630.000        9.350    15240.50        5.500     8965.00       9.350    15240.50 
648.0100   Locating No-Passing Zones      MI         0.730     1750.000     1277.50      600.000      438.00    1750.000     1277.50 
650.4000   Construction Staking Storm Sew EACH      49.000       55.000     2695.00       55.000     2695.00      55.000     2695.00 
650.4500   Construction Staking Subgrade  LF      3851.000        0.010       38.51        0.010       38.51       0.510     1964.01 
650.5000   Construction Staking Base      LF      3851.000        0.250      962.75        0.250      962.75       0.250      962.75 
650.5500   Construction Staking Curb Gutt LF      7728.000        0.450     3477.60        0.450     3477.60       0.450     3477.60 
650.6000   Construction Staking Pipe Culv EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 3364-03-72 
650.9920   Construction Staking Slope Sta LF      3851.000        0.550     2118.05        0.550     2118.05       0.550     2118.05 
690.0150   Sawing Asphalt                 LF       525.000        1.000      525.00        2.000     1050.00       0.970      509.25 
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690.0250   Sawing Concrete                LF       850.000        1.500     1275.00        3.000     2550.00       1.850     1572.50 
ASP.1T0A   On-the-Job Training Apprentice HRS      700.000        5.000     3500.00        5.000     3500.00       5.000     3500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
SPV.0045   Special                        DAY     1650.000       25.000    41250.00        5.000     8250.00      12.500    20625.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH       2.000      600.000     1200.00      500.000     1000.00     500.000     1000.00 
           01. Abandon Sanitary Manhole 
SPV.0060   Special                        EACH       6.000      400.000     2400.00      525.000     3150.00     400.000     2400.00 
           02. Remove Hydrant 
SPV.0060   Special                        EACH       1.000     1234.960     1234.96     1133.000     1133.00    1250.000     1250.00 
           03. Valve and Box, 6-Inch 
SPV.0060   Special                        EACH       2.000     1791.130     3582.26     1558.000     3116.00    1750.000     3500.00 
           04. Valve and Box, 8-Inch 
SPV.0060   Special                        EACH       7.000     2530.220    17711.54     2764.000    19348.00    2975.000    20825.00 
           05. Valve and Box, 12-Inch 
SPV.0060   Special                        EACH      61.000      331.250    20206.25      300.000    18300.00     145.000     8845.00 
           06. Water Services 1-Inch Curb Stop and 
           Stop Box 
SPV.0060   Special                        EACH      61.000      209.140    12757.54      300.000    18300.00     145.000     8845.00 
           07. Water Services 1-Inch Tap and 
           Corporation 
SPV.0060   Special                        EACH      10.000      466.500     4665.00      660.000     6600.00     585.000     5850.00 
           08. Sanitary Sewer Manhole Casting 
SPV.0060   Special                        EACH       6.000     3255.860    19535.16     3550.000    21300.00    3650.000    21900.00 
           09. Hydrant 
SPV.0060   Special                        EACH      23.000      100.000     2300.00      100.000     2300.00     100.000     2300.00 
           15. Construction Staking Curb Ramps 
SPV.0090   Special                        LF        32.000       61.490     1967.68       50.000     1600.00      75.000     2400.00 
           02. Hydrant Lead, 6-Inch PVC 
SPV.0090   Special                        LF         4.000      220.430      881.72      212.000      848.00     500.000     2000.00 
           03. Water Main, 6-Inch PVC 
SPV.0090   Special                        LF        89.000       70.180     6246.02      110.000     9790.00     110.000     9790.00 
           04. Water Main, 8-Inch PVC 
SPV.0090   Special                        LF      2870.000       66.810   191744.70       91.000   261170.00      72.000   206640.00 
           05. Water Main, 12-Inch PVC 
SPV.0090   Special                        LF       115.000      123.160    14163.40      180.000    20700.00     138.000    15870.00 
           06. Water Main, 12-Inch DI 
SPV.0090   Special                        LF      1415.000       34.680    49072.20       42.000    59430.00      50.000    70750.00 
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           07. Water Service, 1-Inch Poly 
SPV.0090   Special                        LF      1491.000       39.080    58268.28       79.000   117789.00      60.000    89460.00 
           08. Sanitary Lateral, 6-Inch PVC 
SPV.0090   Special                        LF      2968.000       80.530   239013.04       92.000   273056.00      69.000   204792.00 
           09. Sanitary Sewer, 10-Inch PVC 
SPV.0090   Special                        LF       623.000        5.000     3115.00       10.000     6230.00       9.000     5607.00 
           10. Abandon Sanitary Sewer 
SPV.0090   Special                        LF        46.000       52.780     2427.88       42.000     1932.00      75.000     3450.00 
           11. Water Service, 1-Inch Copper 
SPV.0090   Special                        LF        20.000      112.070     2241.40      141.200     2824.00     175.000     3500.00 
           12. Water Main, 8-Inch DI 
SPV.0090   Special                        LF      7627.000        6.310    48126.37       16.000   122032.00      10.500    80083.50 
           20. Pipe Underdrain 6-Inch Special 
SPV.0180   Special                        SY        47.000       14.840      697.48       23.000     1081.00      23.000     1081.00 
           01. Insulation 2-Inch 
SPV.0180   Special                        SY     19784.000        1.930    38183.12        1.800    35611.20       1.700    33632.80 
           02. Geogrid Reinforcement 
SPV.0200   Special                        VF       103.060      231.370    23844.99      234.000    24116.04     250.000    25765.00 
           01. Sanitary Manhole 48-Inch 
611.0545   Manhole Covers Type L          EACH       1.000      409.000      409.00      300.000      300.00     465.000      465.00 
611.8120.S Cover Plates Temporary         EACH      24.000      100.000     2400.00       60.000     1440.00     115.000     2760.00 
 
                                      PROPOSAL TOTAL.......              2599424.79               2753709.64              2767797.17 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTS CONTRACTORS, INC. 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  RADTKE CONTRACTORS INC. 
   BIDDER NO  7:  JAMES PETERSON SONS, INC. 
   BIDDER NO  8:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0110   Clearing                       SY       360.000       14.000     5040.00        6.000     2160.00       0.000        0.00 
201.0210   Grubbing                       SY       360.000       14.000     5040.00      250.000    90000.00       0.000        0.00 
201.0220   Grubbing                       ID        67.000       30.000     2010.00        8.000      536.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      300.000      900.00      400.700     1202.10       0.000        0.00 
204.0100   Removing Pavement              SY      9414.000        4.920    46316.88        3.020    28430.28       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      4698.000        1.780     8362.44        4.770    22409.46       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      1508.000        5.370     8097.96        3.930     5926.44       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       277.000       26.070     7221.39       21.270     5891.79       0.000        0.00 
           01. 18-Inch 
204.0280   Sealing Pipes                  EACH       2.000      300.000      600.00      200.000      400.00       0.000        0.00 
205.0100   Excavation Common              CY     22174.000        8.000   177392.00       10.710   237483.54       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      169.000       80.500    13604.50      136.370    23046.53       0.000        0.00 
209.0100   Backfill Granular              CY        42.000       95.070     3992.94       30.480     1280.16       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     5000.000     5000.00       0.000        0.00 
           01. 3364-03-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1500.000       18.210    27315.00       14.950    22425.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    13190.000       11.330   149442.70       10.600   139814.00       0.000        0.00 
312.0110   Select Crushed Material        TON    15929.000       10.800   172033.20       13.170   209784.93       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1345.000       44.000    59180.00       44.000    59180.00       0.000        0.00 
416.0190   Concrete Driveway 9-Inch       SY       235.000       56.000    13160.00       56.000    13160.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     2916.000        1.000     2916.00        1.000     2916.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      254.000       50.000    12700.00       50.000    12700.00       0.000        0.00 
455.0605   Tack Coat                      GAL      939.000        2.750     2582.25        2.750     2582.25       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON     4608.000       53.600   246988.80       53.600   246988.80       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     2950.000        1.000     2950.00        1.000     2950.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     1152.000        0.010       11.52        0.010       11.52       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       49.000      175.000     8575.00      175.000     8575.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF        83.000       34.950     2900.85       21.720     1802.76       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      136.940      547.76      171.700      686.80       0.000        0.00 
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523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1536.490     1536.49     1035.000     1035.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      7627.000       10.350    78939.45       10.350    78939.45       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       107.000       25.000     2675.00       25.000     2675.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     24131.000        4.000    96524.00        4.000    96524.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       208.000       32.000     6656.00       32.000     6656.00       0.000        0.00 
602.1500   Concrete Steps                 SF        11.000       50.000      550.00       50.000      550.00       0.000        0.00 
606.0200   Riprap Medium                  CY       126.000       61.790     7785.54       65.000     8190.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       181.000       77.810    14083.61       84.000    15204.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        72.000       88.260     6354.72       90.000     6480.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       351.000       94.900    33309.90       97.000    34047.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        96.000       77.810     7469.76       90.000     8640.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       358.000       74.700    26742.60       68.000    24344.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF         8.000       87.250      698.00       95.000      760.00       0.000        0.00 
610.0124   St Swr  Pip Reinf Conc H El HE LF       331.000      118.830    39332.73      115.000    38065.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       5.000      582.780     2913.90      550.000     2750.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      18.000      732.850    13191.30      720.000    12960.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     1896.140     1896.14     1180.000     1180.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH      16.000     1082.420    17318.72      900.000    14400.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1441.050     5764.20     1050.000     4200.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2890.890     8672.67     3100.000     9300.00       0.000        0.00 
611.8105   Adjusting Catch Basin Covers   EACH      17.000      366.690     6233.73      900.000    15300.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       9.000      466.690     4200.21      900.000     8100.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   133600.000   133600.00    70000.000    70000.00       0.000        0.00 
624.0100   Water                          MGAL     295.000       36.000    10620.00       37.140    10956.30       0.000        0.00 
625.0100   Topsoil                        SY      7900.000        6.740    53246.00        2.250    17775.00       0.000        0.00 
627.0200   Mulching                       SY      4450.000        0.200      890.00        0.200      890.00       0.000        0.00 
628.1504   Silt Fence                     LF      2107.000        2.000     4214.00        2.000     4214.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2107.000        0.100      210.70        0.100      210.70       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      11.000      300.000     3300.00      300.000     3300.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      150.000      900.00      150.000      900.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       9.000       75.000      675.00       75.000      675.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       9.000       55.000      495.00       55.000      495.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      25.000       75.000     1875.00       75.000     1875.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        48.000       10.000      480.00       10.000      480.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      11.000       75.000      825.00       75.000      825.00       0.000        0.00 
628.7570   Rock Bags                      EACH      71.000        8.000      568.00        8.000      568.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT       11.000       65.000      715.00       65.000      715.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        80.000        5.000      400.00        5.000      400.00       0.000        0.00 
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631.0300   Sod Water                      MGAL     180.000        1.000      180.00        1.000      180.00       0.000        0.00 
631.1000   Sod Lawn                       SY      7900.000        4.500    35550.00        4.500    35550.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       7.000       50.000      350.00       50.000      350.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      17.000       55.000      935.00       55.000      935.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       60.000      240.00       60.000      240.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       3.000       75.000      225.00       75.000      225.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       197.060       16.000     3152.96       16.000     3152.96       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        90.000       16.000     1440.00       16.000     1440.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      29.000       20.000      580.00       20.000      580.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      29.000       20.000      580.00       20.000      580.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    10500.000    10500.00    14000.000    14000.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      320.000      270.000    86400.00      270.000    86400.00       0.000        0.00 
           01. 3364-03-72 
643.0420   Traffic Control Barricades Typ DAY     8960.000        1.000     8960.00        1.000     8960.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    10240.000        0.450     4608.00        0.450     4608.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     7680.000        1.000     7680.00        1.000     7680.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     8000.000     8000.00     8000.000     8000.00       0.000        0.00 
           01. 3364-03-72 
643.3000   Traffic Control Detour Signs   DAY    48320.000        0.250    12080.00        0.250    12080.00       0.000        0.00 
644.1430.S Temporary Pedestrian Surface P SF      1275.000       11.620    14815.50       24.490    31224.75       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH      16.000      334.280     5348.48     1881.420    30102.72       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF      3000.000        3.000     9000.00        3.000     9000.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY       307.000        3.420     1049.94        3.000      921.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12650.000        0.340     4301.00        0.340     4301.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       230.000        3.100      713.00        3.100      713.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        93.000        6.500      604.50        6.500      604.50       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF      1630.000        5.500     8965.00        5.500     8965.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         0.730      600.000      438.00      600.000      438.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      49.000       55.000     2695.00       55.000     2695.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      3851.000        0.500     1925.50        0.010       38.51       0.000        0.00 
650.5000   Construction Staking Base      LF      3851.000        0.250      962.75        0.250      962.75       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      7728.000        0.450     3477.60        0.450     3477.60       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00       0.000        0.00 
           01. 3364-03-72 
650.9920   Construction Staking Slope Sta LF      3851.000        0.550     2118.05        0.550     2118.05       0.000        0.00 
690.0150   Sawing Asphalt                 LF       525.000        0.970      509.25        1.000      525.00       0.000        0.00 
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690.0250   Sawing Concrete                LF       850.000        1.850     1572.50        1.500     1275.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      700.000        5.000     3500.00        5.000     3500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      400.000        5.000     2000.00        5.000     2000.00       0.000        0.00 
SPV.0045   Special                        DAY     1650.000       47.360    78144.00       10.000    16500.00       0.000        0.00 
           01. Temporary Crosswalk 
SPV.0060   Special                        EACH       2.000      784.100     1568.20      675.000     1350.00       0.000        0.00 
           01. Abandon Sanitary Manhole 
SPV.0060   Special                        EACH       6.000      834.490     5006.94      425.000     2550.00       0.000        0.00 
           02. Remove Hydrant 
SPV.0060   Special                        EACH       1.000     1184.940     1184.94     1150.000     1150.00       0.000        0.00 
           03. Valve and Box, 6-Inch 
SPV.0060   Special                        EACH       2.000     1738.260     3476.52     1500.000     3000.00       0.000        0.00 
           04. Valve and Box, 8-Inch 
SPV.0060   Special                        EACH       7.000     3092.850    21649.95     3000.000    21000.00       0.000        0.00 
           05. Valve and Box, 12-Inch 
SPV.0060   Special                        EACH      61.000      224.010    13664.61      175.000    10675.00       0.000        0.00 
           06. Water Services 1-Inch Curb Stop and 
           Stop Box 
SPV.0060   Special                        EACH      61.000      303.410    18508.01      150.000     9150.00       0.000        0.00 
           07. Water Services 1-Inch Tap and 
           Corporation 
SPV.0060   Special                        EACH      10.000      889.450     8894.50     1050.000    10500.00       0.000        0.00 
           08. Sanitary Sewer Manhole Casting 
SPV.0060   Special                        EACH       6.000     3391.540    20349.24     4250.000    25500.00       0.000        0.00 
           09. Hydrant 
SPV.0060   Special                        EACH      23.000      100.000     2300.00      100.000     2300.00       0.000        0.00 
           15. Construction Staking Curb Ramps 
SPV.0090   Special                        LF        32.000       92.060     2945.92       90.000     2880.00       0.000        0.00 
           02. Hydrant Lead, 6-Inch PVC 
SPV.0090   Special                        LF         4.000       84.930      339.72      150.000      600.00       0.000        0.00 
           03. Water Main, 6-Inch PVC 
SPV.0090   Special                        LF        89.000       87.360     7775.04      135.000    12015.00       0.000        0.00 
           04. Water Main, 8-Inch PVC 
SPV.0090   Special                        LF      2870.000       90.730   260395.10       90.000   258300.00       0.000        0.00 
           05. Water Main, 12-Inch PVC 
SPV.0090   Special                        LF       115.000      155.790    17915.85      165.000    18975.00       0.000        0.00 
           06. Water Main, 12-Inch DI 
SPV.0090   Special                        LF      1415.000       63.740    90192.10       74.000   104710.00       0.000        0.00 
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           07. Water Service, 1-Inch Poly 
SPV.0090   Special                        LF      1491.000       65.150    97138.65      117.000   174447.00       0.000        0.00 
           08. Sanitary Lateral, 6-Inch PVC 
SPV.0090   Special                        LF      2968.000      128.720   382040.96      112.000   332416.00       0.000        0.00 
           09. Sanitary Sewer, 10-Inch PVC 
SPV.0090   Special                        LF       623.000       17.990    11207.77        4.000     2492.00       0.000        0.00 
           10. Abandon Sanitary Sewer 
SPV.0090   Special                        LF        46.000       67.140     3088.44       75.000     3450.00       0.000        0.00 
           11. Water Service, 1-Inch Copper 
SPV.0090   Special                        LF        20.000      114.280     2285.60      150.000     3000.00       0.000        0.00 
           12. Water Main, 8-Inch DI 
SPV.0090   Special                        LF      7627.000        5.480    41795.96        7.120    54304.24       0.000        0.00 
           20. Pipe Underdrain 6-Inch Special 
SPV.0180   Special                        SY        47.000       42.130     1980.11      180.000     8460.00       0.000        0.00 
           01. Insulation 2-Inch 
SPV.0180   Special                        SY     19784.000        2.510    49657.84        2.230    44118.32       0.000        0.00 
           02. Geogrid Reinforcement 
SPV.0200   Special                        VF       103.060      232.060    23916.10      190.000    19581.40       0.000        0.00 
           01. Sanitary Manhole 48-Inch 
611.0545   Manhole Covers Type L          EACH       1.000      595.830      595.83      750.000      750.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      24.000      250.000     6000.00      290.000     6960.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              2998328.49               3092488.61                   0.000 
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               STATE PROJECT(S):  5106-00-75                            LOCATION  Iowa            COUNTY 
                                  5626-00-72                                      CTH K - CTH H and Town Brigham, Clay Hill Rd 
                                                                                  CTH HK, Town Road 
                                                                                  Iowa County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00     1000.000     4000.00    1000.000     4000.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
203.0100   Removing Small Pipe Culverts   EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10500.000    10500.00     5000.000     5000.00    7957.240     7957.24 
           01. 10+00, 5626-00-72 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    25000.000    25000.00    10000.000    10000.00   35762.380    35762.38 
           02. 10+00, 5106-00-75 
205.0100   Excavation Common              CY      1184.000       12.000    14208.00       12.000    14208.00      12.000    14208.00 
206.1000   Exc for Structure Bridges (str LS         1.000     7500.000     7500.00     5000.000     5000.00    7527.290     7527.29 
           01. B-25-0171 
206.1000   Exc for Structure Bridges (str LS         1.000    10000.000    10000.00    15000.000    15000.00   51221.410    51221.41 
           02. B-25-0172 
208.0100   Borrow                         CY       184.000       10.000     1840.00       10.000     1840.00      10.000     1840.00 
210.0100   Backfill Structure             CY       520.000       17.000     8840.00       21.000    10920.00      18.000     9360.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5626-00-72 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           02. 5106-00-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON       95.000       16.000     1520.00       16.000     1520.00      16.000     1520.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1490.000       13.000    19370.00       13.000    19370.00      13.000    19370.00 
311.0110   Breaker Run                    TON      400.000       12.500     5000.00       12.500     5000.00      12.500     5000.00 
455.0605   Tack Coat                      GAL       75.000        8.000      600.00        8.000      600.00       8.000      600.00 
465.0105   Asphaltic Surface              TON      335.000      115.000    38525.00      115.000    38525.00     115.000    38525.00 
502.0100   Concrete Masonry Bridges       CY       546.000      442.000   241332.00      652.000   355992.00     557.610   304455.06 
502.3200   Protective Surface Treatment   SY       706.000        2.950     2082.70        3.500     2471.00       3.320     2343.92 
505.0405   Bar Steel Reinforcement HS Bri LB     14330.000        1.100    15763.00        1.000    14330.00       1.140    16336.20 
505.0605   Bar Steel Reinf HS Coated Brid LB     65690.000        1.100    72259.00        1.100    72259.00       0.880    57807.20 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
513.4060   Railing Tubular Type M (struct LS         1.000    19000.000    19000.00    16600.000    16600.00   16657.570    16657.57 
           01. B-25-0171 
513.4060   Railing Tubular Type M (struct LS         1.000    45000.000    45000.00    43800.000    43800.00   44009.400    44009.40 
           02. B-25-0172 
516.0500   Rubberized Membrane Waterproof SY        26.000       45.000     1170.00       35.000      910.00      39.520     1027.52 
520.0118   Culvert Pipe Class III 18-Inch LF        37.000       35.000     1295.00       35.000     1295.00      35.000     1295.00 
520.0148   Culvert Pipe Class III 48-Inch LF        54.000       90.000     4860.00       90.000     4860.00      90.000     4860.00 
520.1018   Apron Endwalls for Culvert Pip EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
520.1048   Apron Endwalls for Culvert Pip EACH       2.000     1100.000     2200.00     1100.000     2200.00    1100.000     2200.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       950.000       43.000    40850.00       40.000    38000.00      40.010    38009.50 
606.0200   Riprap Medium                  CY        84.000       45.000     3780.00       50.000     4200.00      60.000     5040.00 
606.0300   Riprap Heavy                   CY       490.000       47.000    23030.00       50.000    24500.00      40.810    19996.90 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       350.000       10.000     3500.00        8.000     2800.00      10.000     3500.00 
619.1000   Mobilization                   EACH       1.000    70500.000    70500.00    55700.000    55700.00  107891.980   107891.98 
624.0100   Water                          MGAL      35.000        1.000       35.00        1.000       35.00       1.000       35.00 
625.0500   Salvaged Topsoil               SY      2060.000        1.500     3090.00        1.500     3090.00       1.500     3090.00 
           **P** 
627.0200   Mulching                       SY      2230.000        0.280      624.40        0.280      624.40       0.280      624.40 
           **P** 
628.1504   Silt Fence                     LF      1000.000        2.000     2000.00        2.000     2000.00       2.000     2000.00 
628.1520   Silt Fence Maintenance         LF      2000.000        0.100      200.00        0.100      200.00       0.100      200.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
628.2004   Erosion Mat Class I Type B     SY       350.000        1.000      350.00        1.000      350.00       1.000      350.00 
628.2006   Erosion Mat Urban Class I Type SY       100.000        2.000      200.00        2.000      200.00       2.000      200.00 
628.6005   Turbidity Barriers             SY       600.000       24.500    14700.00       24.500    14700.00      24.500    14700.00 
628.7504   Temporary Ditch Checks         LF       100.000        9.000      900.00        9.000      900.00       9.000      900.00 
628.7555   Culvert Pipe Checks            EACH      18.000        8.500      153.00        8.500      153.00       8.500      153.00 
628.7560   Tracking Pads                  EACH       4.000       10.000       40.00       10.000       40.00      10.000       40.00 
629.0210   Fertilizer Type B              CWT        2.000       75.000      150.00       75.000      150.00      75.000      150.00 
630.0120   Seeding Mixture No. 20         LB        90.000        6.500      585.00        6.500      585.00       6.500      585.00 
           **P** 
630.0140   Seeding Mixture No. 40         LB        10.000       10.000      100.00       10.000      100.00      10.000      100.00 
           **P** 
630.0200   Seeding Temporary              LB        50.000        3.000      150.00        3.000      150.00       3.000      150.00 
           **P** 
631.1100   Sod Erosion Control            SY       100.000       10.000     1000.00       10.000     1000.00      10.000     1000.00 
633.5100   Markers Row                    EACH      19.000       25.000      475.00       25.000      475.00      25.000      475.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.000      440.00       55.000      440.00      55.000      440.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
637.2210   Signs Type II Reflective H     SF        30.250       20.000      605.00       20.000      605.00      20.000      605.00 
642.5001   Field Office Type B            EACH       1.000     1250.000     1250.00     2000.000     2000.00    3340.000     3340.00 
643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00     2300.000     2300.00    2300.000     2300.00 
           01. 5626-00-72 
643.0100   Traffic Control (project)      EACH       1.000     1975.000     1975.00     1975.000     1975.00    1975.000     1975.00 
           02. 5106-00-75 
645.0120   Geotextile Fabric Type HR      SY      1250.000        4.250     5312.50        3.000     3750.00       2.460     3075.00 
646.0103   Pavement Marking Paint 4-Inch  LF       800.000        1.200      960.00        1.200      960.00       1.200      960.00 
650.4500   Construction Staking Subgrade  LF       559.000        0.010        5.59        0.010        5.59       0.010        5.59 
650.5000   Construction Staking Base      LF       559.000        0.150       83.85        0.150       83.85       0.150       83.85 
650.6000   Construction Staking Pipe Culv EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
650.6500   Construction Staking Structure LS         1.000     2750.000     2750.00     2750.000     2750.00    2750.000     2750.00 
           01. B-25-0171 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           02. B-25-0172 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           01. 5626-00-72 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           02. 5106-00-75 
650.9920   Construction Staking Slope Sta LF       559.000        1.050      586.95        1.050      586.95       1.050      586.95 
690.0150   Sawing Asphalt                 LF        84.000        4.000      336.00        4.000      336.00       2.750      231.00 
715.0502   Incentive Strength Conc Struct DOL     3276.000        1.000     3276.00        1.000     3276.00       1.000     3276.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      275.000        5.000     1375.00        5.000     1375.00       5.000     1375.00 
 
                                      PROPOSAL TOTAL.......               748057.99                824620.79               876602.36 
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   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. 10+00, 5626-00-72 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    78000.000    78000.00        0.000        0.00       0.000        0.00 
           02. 10+00, 5106-00-75 
205.0100   Excavation Common              CY      1184.000       12.000    14208.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. B-25-0171 
206.1000   Exc for Structure Bridges (str LS         1.000    19800.000    19800.00        0.000        0.00       0.000        0.00 
           02. B-25-0172 
208.0100   Borrow                         CY       184.000       10.000     1840.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       520.000       17.000     8840.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5626-00-72 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. 5106-00-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON       95.000       16.000     1520.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1490.000       13.000    19370.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON      400.000       12.500     5000.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       75.000        8.000      600.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      335.000      115.000    38525.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       546.000      585.000   319410.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       706.000        3.000     2118.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     14330.000        0.700    10031.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     65690.000        0.800    52552.00        0.000        0.00       0.000        0.00 
513.4060   Railing Tubular Type M (struct LS         1.000    16000.000    16000.00        0.000        0.00       0.000        0.00 
           01. B-25-0171 
513.4060   Railing Tubular Type M (struct LS         1.000    37000.000    37000.00        0.000        0.00       0.000        0.00 
           02. B-25-0172 
516.0500   Rubberized Membrane Waterproof SY        26.000       20.000      520.00        0.000        0.00       0.000        0.00 
520.0118   Culvert Pipe Class III 18-Inch LF        37.000       35.000     1295.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.0148   Culvert Pipe Class III 48-Inch LF        54.000       90.000     4860.00        0.000        0.00       0.000        0.00 
520.1018   Apron Endwalls for Culvert Pip EACH       2.000      225.000      450.00        0.000        0.00       0.000        0.00 
520.1048   Apron Endwalls for Culvert Pip EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       950.000       35.000    33250.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        84.000       45.000     3780.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       490.000       45.000    22050.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       350.000       10.000     3500.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   317269.730   317269.73        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      35.000        1.000       35.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      2060.000        1.500     3090.00        0.000        0.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY      2230.000        0.280      624.40        0.000        0.00       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF      1000.000        2.000     2000.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2000.000        0.100      200.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       350.000        1.000      350.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       100.000        2.000      200.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       600.000       24.500    14700.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       100.000        9.000      900.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      18.000        8.500      153.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       4.000       10.000       40.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.000       75.000      150.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        90.000        6.500      585.00        0.000        0.00       0.000        0.00 
           **P** 
630.0140   Seeding Mixture No. 40         LB        10.000       10.000      100.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        50.000        3.000      150.00        0.000        0.00       0.000        0.00 
           **P** 
631.1100   Sod Erosion Control            SY       100.000       10.000     1000.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH      19.000       25.000      475.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.000      440.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        30.250       20.000      605.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00        0.000        0.00       0.000        0.00 
           01. 5626-00-72 
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  PROPOSAL: 20151110004 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0100   Traffic Control (project)      EACH       1.000     1975.000     1975.00        0.000        0.00       0.000        0.00 
           02. 5106-00-75 
645.0120   Geotextile Fabric Type HR      SY      1250.000        3.000     3750.00        0.000        0.00       0.000        0.00 
646.0103   Pavement Marking Paint 4-Inch  LF       800.000        1.200      960.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       559.000        0.010        5.59        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       559.000        0.150       83.85        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2750.000     2750.00        0.000        0.00       0.000        0.00 
           01. B-25-0171 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. B-25-0172 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 5626-00-72 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           02. 5106-00-75 
650.9920   Construction Staking Slope Sta LF       559.000        1.050      586.95        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        84.000        4.000      336.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     3276.000        1.000     3276.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      275.000        5.000     1375.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1079259.52                     0.00                    0.00 
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  PROPOSAL: 20151110005 
 
               STATE PROJECT(S):  5625-00-74                            LOCATION  Lafayette       COUNTY 
                                                                                  Town Benton, S Galena Rd 
                                                                                  Twn Rd 
                                                                                  Lafayette County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000     1000.000     2000.00     1000.000     2000.00    1000.000     2000.00 
201.0205   Grubbing                       STA        2.000      250.000      500.00      250.000      500.00     250.000      500.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000    14000.000    14000.00     8000.000     8000.00   15715.000    15715.00 
           01. 10+00 
205.0100   Excavation Common              CY       360.000       10.000     3600.00       10.000     3600.00      10.000     3600.00 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     7500.000     7500.00     6000.000     6000.00   13115.000    13115.00 
           01. B-33-0124 
208.0100   Borrow                         CY       590.000       12.000     7080.00       12.000     7080.00      12.000     7080.00 
210.0100   Backfill Structure             CY       540.000       20.000    10800.00       20.000    10800.00      21.000    11340.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5625-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       47.000       16.500      775.50       16.500      775.50      16.500      775.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      426.000       13.500     5751.00       13.500     5751.00      13.500     5751.00 
311.0110   Breaker Run                    TON      524.000       13.000     6812.00       13.000     6812.00      13.000     6812.00 
415.0120   Concrete Pavement 12-Inch      SY        40.000      100.000     4000.00      100.000     4000.00     101.000     4040.00 
415.0410   Concrete Pavement Approach Sla SY        88.000      160.000    14080.00      160.000    14080.00     161.600    14220.80 
455.0605   Tack Coat                      GAL       45.000        8.000      360.00        8.000      360.00       8.000      360.00 
465.0105   Asphaltic Surface              TON      145.000      115.000    16675.00      115.000    16675.00     115.000    16675.00 
502.0100   Concrete Masonry Bridges       CY       247.000      417.000   102999.00      500.000   123500.00     503.000   124241.00 
502.3200   Protective Surface Treatment   SY       208.000        3.000      624.00        3.500      728.00       3.250      676.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5420.000        1.000     5420.00        1.000     5420.00       1.090     5907.80 
505.0605   Bar Steel Reinf HS Coated Brid LB     26590.000        1.000    26590.00        1.100    29249.00       0.990    26324.10 
513.4060   Railing Tubular Type M (struct LS         1.000    20000.000    20000.00    21000.000    21000.00   21000.000    21000.00 
           01. B-33-0124 
516.0500   Rubberized Membrane Waterproof SY        26.000       41.000     1066.00       35.000      910.00      39.300     1021.80 
521.0118   Culvert Pipe Corrugated Steel  LF        36.000       35.000     1260.00       35.000     1260.00      35.000     1260.00 
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  PROPOSAL: 20151110005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       440.000       41.000    18040.00       40.000    17600.00      29.200    12848.00 
606.0300   Riprap Heavy                   CY       230.000       45.000    10350.00       45.000    10350.00      56.350    12960.50 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       180.000       10.000     1800.00        8.000     1440.00      10.000     1800.00 
619.1000   Mobilization                   EACH       1.000    26800.000    26800.00    18350.000    18350.00   50680.000    50680.00 
624.0100   Water                          MGAL       7.100        1.000        7.10        1.000        7.10       1.000        7.10 
625.0500   Salvaged Topsoil               SY      1490.000        1.500     2235.00        1.500     2235.00       1.500     2235.00 
           **P** 
627.0200   Mulching                       SY      1490.000        0.350      521.50        0.350      521.50       0.350      521.50 
           **P** 
628.1504   Silt Fence                     LF       645.000        2.000     1290.00        2.000     1290.00       2.000     1290.00 
628.1520   Silt Fence Maintenance         LF       645.000        0.500      322.50        0.500      322.50       0.500      322.50 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
628.2008   Erosion Mat Urban Class I Type SY      1490.000        1.600     2384.00        1.600     2384.00       1.600     2384.00 
628.6005   Turbidity Barriers             SY       220.000       24.500     5390.00       24.500     5390.00      24.500     5390.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 
629.0210   Fertilizer Type B              CWT        2.300       75.000      172.50       75.000      172.50      75.000      172.50 
           **P** 
630.0120   Seeding Mixture No. 20         LB        45.000       15.000      675.00       15.000      675.00      15.000      675.00 
           **P** 
630.0200   Seeding Temporary              LB        45.000        7.500      337.50        7.500      337.50       7.500      337.50 
           **P** 
630.0300   Seeding Borrow Pit             LB        14.000       15.000      210.00       15.000      210.00      15.000      210.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00       25.000      300.00      25.000      300.00 
638.2602   Removing Signs Type II         EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
638.3000   Removing Small Sign Supports   EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
642.5001   Field Office Type B            EACH       1.000     1100.000     1100.00     1000.000     1000.00    2740.000     2740.00 
643.0100   Traffic Control (project)      EACH       1.000     1844.960     1844.96     1845.000     1845.00    1844.960     1844.96 
           01. 5625-00-74 
645.0112   Geotextile Fabric Type DF Sche SY        12.000       10.000      120.00       10.000      120.00      10.000      120.00 
645.0120   Geotextile Fabric Type HR      SY       460.000        4.500     2070.00        3.500     1610.00       2.950     1357.00 
650.4500   Construction Staking Subgrade  LF       300.000        0.010        3.00        0.010        3.00       0.010        3.00 
650.5000   Construction Staking Base      LF       300.000        0.140       42.00        0.140       42.00       0.140       42.00 
650.6000   Construction Staking Pipe Culv EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
650.6500   Construction Staking Structure LS         1.000     1550.000     1550.00     1550.000     1550.00    1550.000     1550.00 
           01. B-33-0124 
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  PROPOSAL: 20151110005 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           01. 5625-00-74 
650.9920   Construction Staking Slope Sta LF       300.000        1.200      360.00        1.200      360.00       1.200      360.00 
690.0150   Sawing Asphalt                 LF        40.000        4.000      160.00        4.000      160.00       2.750      110.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     1482.000        1.000     1482.00        1.000     1482.00       1.000     1482.00 
 
                                      PROPOSAL TOTAL.......               335359.56                342157.60               388057.56 
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  PROPOSAL: 20151110006 
 
               STATE PROJECT(S):  5648-00-74                            LOCATION  Lafayette       COUNTY 
                                                                                  Town Fayette, Gant Rd 
                                                                                  Town Road 
                                                                                  Lafayette County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000     1000.000     2000.00     1000.000     2000.00    1000.000     2000.00 
201.0205   Grubbing                       STA        2.000      250.000      500.00      250.000      500.00     250.000      500.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     7745.000     7745.00    10000.000    10000.00    5000.000     5000.00 
           01. 9+94 
205.0100   Excavation Common              CY       724.000        8.000     5792.00        8.000     5792.00       8.000     5792.00 
205.0200   Excavation Rock                CY        74.000       30.000     2220.00       30.000     2220.00      30.000     2220.00 
206.1000   Exc for Structure Bridges (str LS         1.000     5650.000     5650.00     4500.000     4500.00    5000.000     5000.00 
           01. B-33-0126 
208.0100   Borrow                         CY      2717.000       13.000    35321.00       13.000    35321.00      13.000    35321.00 
210.0100   Backfill Structure             CY       160.000       22.000     3520.00       22.000     3520.00      24.000     3840.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 5648-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       55.000       16.000      880.00       16.000      880.00      16.000      880.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      570.000       13.000     7410.00       13.000     7410.00      13.000     7410.00 
311.0110   Breaker Run                    TON     1340.000       13.000    17420.00       13.000    17420.00      13.000    17420.00 
455.0605   Tack Coat                      GAL       60.000        8.000      480.00        8.000      480.00       8.000      480.00 
465.0105   Asphaltic Surface              TON      250.000      107.500    26875.00      107.500    26875.00     107.500    26875.00 
502.0100   Concrete Masonry Bridges       CY       136.000      603.000    82008.00      589.000    80104.00     850.000   115600.00 
502.3200   Protective Surface Treatment   SY       280.000        3.000      840.00        3.000      840.00       4.000     1120.00 
503.0137   Prestressed Girder Type I 36W- LF       284.000      170.500    48422.00      160.000    45440.00     180.000    51120.00 
505.0405   Bar Steel Reinforcement HS Bri LB      3090.000        1.010     3120.90        1.250     3862.50       1.000     3090.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     15660.000        0.960    15033.60        1.250    19575.00       1.100    17226.00 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      111.000      888.00      175.000     1400.00     100.000      800.00 
506.4000   Steel Diaphragms (structure)   EACH       3.000      875.000     2625.00      600.000     1800.00     850.000     2550.00 
           01. B-33-0126 
511.1200   Temporary Shoring (structure)  SF       195.000       18.000     3510.00       48.000     9360.00      30.000     5850.00 
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  PROPOSAL: 20151110006 
 
           01. B-33-0126 
513.4060   Railing Tubular Type M (struct LS         1.000    37320.000    37320.00    41000.000    41000.00   35000.000    35000.00 
           01. B-33-0126 
516.0500   Rubberized Membrane Waterproof SY        19.000       36.000      684.00       41.000      779.00      35.000      665.00 
520.0118   Culvert Pipe Class III 18-Inch LF        68.000       38.000     2584.00       38.000     2584.00      38.000     2584.00 
520.1018   Apron Endwalls for Culvert Pip EACH       4.000      225.000      900.00      225.000      900.00     225.000      900.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       350.000       41.000    14350.00       38.500    13475.00      40.000    14000.00 
603.8000   Concrete Barrier Temp Precast  LF        50.000       20.000     1000.00       28.000     1400.00      15.000      750.00 
603.8125   Concrete Barrier Temp Precast  LF        50.000        5.500      275.00       28.000     1400.00      10.000      500.00 
606.0200   Riprap Medium                  CY        32.000       75.000     2400.00       55.000     1760.00      50.000     1600.00 
606.0300   Riprap Heavy                   CY       530.000       52.400    27772.00       55.000    29150.00      55.000    29150.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       185.000       10.000     1850.00       10.000     1850.00       8.000     1480.00 
614.0920   Salvaged Rail                  LF        65.000        7.500      487.50        7.500      487.50       7.500      487.50 
619.1000   Mobilization                   EACH       1.000    40575.000    40575.00    52550.000    52550.00   45300.000    45300.00 
624.0100   Water                          MGAL      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
625.0500   Salvaged Topsoil               SY      2520.000        1.500     3780.00        1.500     3780.00       1.500     3780.00 
627.0200   Mulching                       SY      2200.000        0.250      550.00        0.250      550.00       0.250      550.00 
628.1104   Erosion Bales                  EACH      50.000        8.000      400.00        8.000      400.00       8.000      400.00 
628.1504   Silt Fence                     LF       900.000        2.000     1800.00        2.000     1800.00       2.000     1800.00 
628.1520   Silt Fence Maintenance         LF      1800.000        0.250      450.00        0.250      450.00       0.250      450.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
628.2004   Erosion Mat Class I Type B     SY       350.000        1.000      350.00        1.000      350.00       1.000      350.00 
628.2006   Erosion Mat Urban Class I Type SY        50.000        2.000      100.00        2.000      100.00       2.000      100.00 
628.2023   Erosion Mat Class II Type B    SY       550.000        1.600      880.00        1.600      880.00       1.600      880.00 
628.6005   Turbidity Barriers             SY       330.000       24.500     8085.00       24.500     8085.00      24.500     8085.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 
628.7555   Culvert Pipe Checks            EACH       4.000        8.500       34.00        8.500       34.00       8.500       34.00 
628.7560   Tracking Pads                  EACH       2.000       10.000       20.00       10.000       20.00      10.000       20.00 
628.7560.S Stone or Rock Ditch Checks     CY        10.000       40.000      400.00       40.000      400.00      40.000      400.00 
629.0210   Fertilizer Type B              CWT        2.500       75.000      187.50       75.000      187.50      75.000      187.50 
630.0120   Seeding Mixture No. 20         LB       110.000        6.750      742.50        6.750      742.50       6.750      742.50 
630.0200   Seeding Temporary              LB        55.000        3.000      165.00        3.000      165.00       3.000      165.00 
631.1100   Sod Erosion Control            SY        50.000       15.000      750.00       15.000      750.00      15.000      750.00 
633.5100   Markers Row                    EACH      18.000       25.000      450.00       25.000      450.00      24.000      432.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
637.2210   Signs Type II Reflective H     SF        12.000       20.000      240.00       20.000      240.00      20.000      240.00 
637.2230   Signs Type II Reflective F     SF        13.000       20.000      260.00       20.000      260.00      20.000      260.00 
642.5001   Field Office Type B            EACH       1.000     2295.000     2295.00     1100.000     1100.00    1000.000     1000.00 
643.0100   Traffic Control (project)      EACH       1.000     2003.840     2003.84     2003.840     2003.84    2004.000     2004.00 
           01. 5648-00-74 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
645.0120   Geotextile Fabric Type HR      SY       937.000        2.850     2670.45        2.850     2670.45       3.500     3279.50 
645.0140   Geotextile Fabric Type SAS     SY        40.000       10.000      400.00       10.000      400.00      10.000      400.00 
650.4500   Construction Staking Subgrade  LF       478.000        0.010        4.78        0.010        4.78       0.010        4.78 
650.5000   Construction Staking Base      LF       478.000        0.200       95.60        0.200       95.60       0.200       95.60 
650.6000   Construction Staking Pipe Culv EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
650.6500   Construction Staking Structure LS         1.000     1750.000     1750.00     1750.000     1750.00    1750.000     1750.00 
           01. B-33-0126 
650.9910   Const Staking Supplemental Con LS         1.000      200.000      200.00      200.000      200.00     200.000      200.00 
           01. 5648-00-74 
650.9920   Construction Staking Slope Sta LF       478.000        1.000      478.00        1.000      478.00       1.000      478.00 
690.0150   Sawing Asphalt                 LF        40.000        2.750      110.00        4.000      160.00       4.000      160.00 
715.0502   Incentive Strength Conc Struct DOL      816.000        1.000      816.00        1.000      816.00       1.000      816.00 
 
                                      PROPOSAL TOTAL.......               435362.67                458394.67               474761.38 
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  PROPOSAL: 20151110006 
 
   BIDDER NO  1:  RADTKE CONTRACTORS INC. 
   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  3:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  4:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        2.000      250.000      500.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. 9+94 
205.0100   Excavation Common              CY       724.000        8.000     5792.00        0.000        0.00       0.000        0.00 
205.0200   Excavation Rock                CY        74.000       30.000     2220.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. B-33-0126 
208.0100   Borrow                         CY      2717.000       13.000    35321.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       160.000       22.000     3520.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5648-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       55.000       16.000      880.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      570.000       13.000     7410.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON     1340.000       13.000    17420.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       60.000        8.000      480.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      250.000      107.500    26875.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       136.000      960.000   130560.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       280.000        2.600      728.00        0.000        0.00       0.000        0.00 
503.0137   Prestressed Girder Type I 36W- LF       284.000      163.000    46292.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      3090.000        0.920     2842.80        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     15660.000        1.060    16599.60        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      100.000      800.00        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH       3.000      750.000     2250.00        0.000        0.00       0.000        0.00 
           01. B-33-0126 
511.1200   Temporary Shoring (structure)  SF       195.000       35.000     6825.00        0.000        0.00       0.000        0.00 
           01. B-33-0126 
513.4060   Railing Tubular Type M (struct LS         1.000    36500.000    36500.00        0.000        0.00       0.000        0.00 
           01. B-33-0126 
516.0500   Rubberized Membrane Waterproof SY        19.000       28.000      532.00        0.000        0.00       0.000        0.00 
520.0118   Culvert Pipe Class III 18-Inch LF        68.000       38.000     2584.00        0.000        0.00       0.000        0.00 
520.1018   Apron Endwalls for Culvert Pip EACH       4.000      225.000      900.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
550.1100   Piling Steel HP 10-Inch X 42 L LF       350.000       50.000    17500.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF        50.000       35.000     1750.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF        50.000        8.000      400.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        32.000       85.000     2720.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       530.000       55.000    29150.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       185.000       10.000     1850.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF        65.000        7.500      487.50        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    70000.000    70000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      12.000        1.000       12.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      2520.000        1.500     3780.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      2200.000        0.250      550.00        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      50.000        8.000      400.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       900.000        2.000     1800.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1800.000        0.250      450.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       350.000        1.000      350.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY        50.000        2.000      100.00        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY       550.000        1.600      880.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       330.000       24.500     8085.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       4.000        8.500       34.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000       10.000       20.00        0.000        0.00       0.000        0.00 
628.7560.S Stone or Rock Ditch Checks     CY        10.000       40.000      400.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.500       75.000      187.50        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       110.000        6.750      742.50        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        55.000        3.000      165.00        0.000        0.00       0.000        0.00 
631.1100   Sod Erosion Control            SY        50.000       15.000      750.00        0.000        0.00       0.000        0.00 
633.5100   Markers Row                    EACH      18.000       49.000      882.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        12.000       20.000      240.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        13.000       20.000      260.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2003.840     2003.84        0.000        0.00       0.000        0.00 
           01. 5648-00-74 
645.0120   Geotextile Fabric Type HR      SY       937.000        4.500     4216.50        0.000        0.00       0.000        0.00 
645.0140   Geotextile Fabric Type SAS     SY        40.000       10.000      400.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   Construction Staking Subgrade  LF       478.000        0.010        4.78        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       478.000        0.200       95.60        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1750.000     1750.00        0.000        0.00       0.000        0.00 
           01. B-33-0126 
650.9910   Const Staking Supplemental Con LS         1.000      200.000      200.00        0.000        0.00       0.000        0.00 
           01. 5648-00-74 
650.9920   Construction Staking Slope Sta LF       478.000        1.000      478.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF        40.000        2.750      110.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL      816.000        1.000      816.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               524776.62                     0.00                    0.00 
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  PROPOSAL: 20151110007 
 
               STATE PROJECT(S):  5820-01-62                            LOCATION  La Crosse       COUNTY 
                                                                                  Coon Valley - Bangor 
                                                                                  STH 162 
                                                                                  La Crosse County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY      5807.000        1.470     8536.29        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      2672.000        2.230     5958.56        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       143.000        5.000      715.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      5269.000        1.250     6586.25        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. 5820-01-62 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5820-01-62 
305.0110   Base Aggregate Dense 3/4-Inch  TON    15849.000       14.930   236625.57        0.000        0.00       0.000        0.00 
330.0100   Mill and Relay                 SY    129205.000        2.380   307507.90        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY        26.000      600.000    15600.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    34400.000        1.000    34400.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON     1786.000      100.000   178600.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    11564.000        2.980    34460.72        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    31832.500       64.400  2050013.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    20410.000        1.000    20410.00        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     83767.000        0.160    13402.72        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      120.000      131.800    15816.00        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     32358.000        0.180     5824.44        0.000        0.00       0.000        0.00 
490.0200   Salvaged Asphaltic Pavement Mi SY     31918.000        2.870    91604.66        0.000        0.00       0.000        0.00 
601.0120   Concrete Curb Type J           LF       100.000       35.000     3500.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       978.000       42.000    41076.00        0.000        0.00       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF     25648.000        9.500   243656.00        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      5592.000       15.000    83880.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1413.000       10.000    14130.00        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF     20261.000        3.650    73952.65        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        72.000       60.000     4320.00        0.000        0.00       0.000        0.00 
611.0535   Manhole Covers Type J-Special  EACH       1.000      700.000      700.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       5.000      300.000     1500.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.8120.S Cover Plates Temporary         EACH       5.000      300.000     1500.00        0.000        0.00       0.000        0.00 
614.0200   Steel Thrie Beam Structure App LF        84.000       59.000     4956.00        0.000        0.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF       200.000       25.000     5000.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF        88.000       16.000     1408.00        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       20.000      500.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       3.000     2100.000     6300.00        0.000        0.00       0.000        0.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       232.000        2.250      522.00        0.000        0.00       0.000        0.00 
614.0925   Salvaged Guardrail End Treatme EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      7881.000       15.150   119397.15        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF      5913.000       23.900   141320.70        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       210.000       65.000    13650.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      58.000     2100.000   121800.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 5820-01-62 
619.1000   Mobilization                   EACH       1.000   143285.000   143285.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     485.000       25.000    12125.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       5.000       40.000      200.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      50.000       45.000     2250.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     108.000       48.000     5184.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      81.000       54.000     4374.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      27.000       65.000     1755.00        0.000        0.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       2.000       85.000      170.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1223.020       13.350    16327.32        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       811.640       14.100    11444.12        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     239.000       14.000     3346.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     246.000       14.000     3444.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     9800.000     9800.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. 5820-01-62 
643.0300   Traffic Control Drums          DAY     3049.000        1.000     3049.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      135.000        3.000      405.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      135.000        4.000      540.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      225.000        0.500      112.50        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      275.000        0.500      137.50        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     4556.000        1.000     4556.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    162056.000        0.200    32411.20        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       450.000        0.900      405.00        0.000        0.00       0.000        0.00 
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647.0110   Pvt Marking Railroad Crossings EACH       2.000      840.000     1680.00        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       6.000      140.000      840.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      150.000      450.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       402.000        6.000     2412.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       122.000        8.000      976.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        30.000        3.000       90.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF       163.000        6.000      978.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         9.000      160.000     1440.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF    194188.000        0.100    19418.80        0.000        0.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        80.000       10.000      800.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     46800.000        0.080     3744.00        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     5255.000     5255.00        0.000        0.00       0.000        0.00 
           01. 5820-01-62 
690.0150   Sawing Asphalt                 LF      1170.000        1.250     1462.50        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       103.000        4.000      412.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       3.000      300.000      900.00        0.000        0.00       0.000        0.00 
           01. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       7.000      310.000     2170.00        0.000        0.00       0.000        0.00 
           02. Temporary Curb Ramp 
SPV.0090   Special                        LF       422.000       10.000     4220.00        0.000        0.00       0.000        0.00 
           02. Temporary Pedestrian Safety Barrier 
SPV.0090   Special                        LF     45047.000        0.650    29280.55        0.000        0.00       0.000        0.00 
           03. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint 
SPV.0180   Special                        SY         4.000       80.000      320.00        0.000        0.00       0.000        0.00 
           01. Temporary Pedestrian Surface 
 
                                      PROPOSAL TOTAL.......              4266949.10                     0.00                    0.00 
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               STATE PROJECT(S):  6090-06-75                            LOCATION  Dodge           COUNTY 
                                  6090-06-76                                      Main St, City Waupun 
                                                                                  STH 49 
                                                                                  Dodge County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  3:  PTS CONTRACTORS, INC. 
   BIDDER NO  4:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  JAMES PETERSON SONS, INC. 
   BIDDER NO  7:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       416.000       24.400    10150.40       24.400    10150.40      24.810    10320.96 
201.0220   Grubbing                       ID       416.000       14.000     5824.00       20.000     8320.00      14.240     5923.84 
203.0200   Removing Old Structure (statio LS         1.000     7285.000     7285.00    19950.000    19950.00   11569.000    11569.00 
           01. 27+95 
204.0100   Removing Pavement              SY     24272.000        1.000    24272.00        3.220    78155.84       3.270    79369.44 
204.0150   Removing Curb & Gutter         LF      1442.000        3.000     4326.00        1.790     2581.18       1.820     2624.44 
204.0155   Removing Concrete Sidewalk     SY      4765.000        3.250    15486.25        2.830    13484.95       2.880    13723.20 
204.0185   Removing Masonry               CY        13.000      120.000     1560.00      227.000     2951.00     230.000     2990.00 
204.0195   Removing Concrete Bases        EACH      10.000      100.000     1000.00      245.000     2450.00     203.000     2030.00 
204.0210   Removing Manholes              EACH      32.000      625.000    20000.00      300.000     9600.00     231.000     7392.00 
204.0220   Removing Inlets                EACH      53.000      475.000    25175.00      150.000     7950.00     231.000    12243.00 
204.0245   Removing Storm Sewer (size)    LF      1439.000       18.000    25902.00       12.000    17268.00      18.380    26448.82 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       256.000       19.000     4864.00       12.000     3072.00      29.500     7552.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      1730.000       20.000    34600.00       14.000    24220.00      21.660    37471.80 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        45.000       22.000      990.00       14.000      630.00      30.900     1390.50 
           04. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF      1866.000       24.000    44784.00       14.000    26124.00      13.300    24817.80 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF      1374.000       26.000    35724.00       20.000    27480.00      31.600    43418.40 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF      1176.000       28.000    32928.00       20.000    23520.00      32.360    38055.36 
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           07. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF        55.000       40.000     2200.00       20.000     1100.00       1.160       63.80 
           08. 42-Inch 
204.9090.S Removing (item description)    LF        45.000       25.000     1125.00        7.750      348.75       7.880      354.60 
           01. Retaining Wall & Steps 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    2034.000     2034.00 
           01. Traffic Signal Equipment WIS 49 & 
           Beaver Dam St/Brandon St Intersection 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3050.000     3050.00 
           02. Overhead Sign Support 
           Station 55+74 RT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3050.000     3050.00 
           03. Overhead Sign Support 
           Station 59+91 LT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3050.000     3050.00 
           04. Overhead Sign Support 
           Station 5 'BD' +45 LT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3050.000     3050.00 
           05. Overhead Sign Support 
           Station 2 'BD' +72 RT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    1525.000     1525.00 
           06. Care'n Cleaners Sign Station 47+16 
205.0100   Excavation Common              CY     35877.000        6.250   224231.25        6.930   248627.61       7.050   252932.85 
206.2000   Exc for Structures Culverts (s LS         1.000     6575.000     6575.00    21800.000    21800.00   10168.000    10168.00 
           01. C-20-155 
209.0200.S Backfill Controlled Low Streng CY         1.100      550.000      605.00      288.000      316.80     274.000      301.40 
210.0100   Backfill Structure             CY      1200.000       21.500    25800.00       16.950    20340.00      17.250    20700.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     3000.000     3000.00    7626.000     7626.00 
           01. 6090-06-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON       78.000       45.000     3510.00       35.600     2776.80      36.200     2823.60 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18745.000        6.810   127653.45        9.360   175453.20       9.500   178077.50 
312.0110   Select Crushed Material        TON    22455.000        8.280   185927.40        8.640   194011.20       8.800   197604.00 
415.0090   Concrete Pavement 9-Inch       SY     27583.000       34.060   939476.98       32.120   885965.96      32.670   901136.61 
415.0210   Concrete Pavement Gaps         EACH       6.000      750.000     4500.00     1500.000     9000.00    1525.000     9150.00 
415.1090   Concrete Pavement HES 9-Inch   SY      2862.000       37.210   106495.02       44.170   126414.54      44.920   128561.04 
416.0160   Concrete Driveway 6-Inch       SY      1415.000       43.300    61269.50       41.940    59345.10      42.650    60349.75 
416.0260   Concrete Driveway HES 6-Inch   SY        76.000       48.300     3670.80       44.580     3388.08      45.340     3445.84 
416.0620   Drilled Dowel Bars             EACH      44.000       14.210      625.24       14.000      616.00      14.240      626.56 
440.4410.S Incentive IRI Ride             DOL     5066.000        1.000     5066.00        1.000     5066.00       1.000     5066.00 
455.0120   Asphaltic Material PG64-28     TON       64.000        1.000       64.00        1.000       64.00     101.700     6508.80 
455.0605   Tack Coat                      GAL      537.000        4.000     2148.00        4.000     2148.00       4.880     2620.56 
460.1110   HMA Pavement Type E-10         TON     1150.000       87.850   101027.50       87.850   101027.50      74.000    85100.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
460.2000   Incentive Density HMA Pavement DOL      740.000        1.000      740.00        1.000      740.00       1.000      740.00 
465.0105   Asphaltic Surface              TON      182.000       87.850    15988.70       87.850    15988.70     148.000    26936.00 
465.0120   Asph Surface Driveways & Field TON      396.000      147.600    58449.60      147.600    58449.60     148.000    58608.00 
504.0100   Concrete Masonry Culverts      CY       282.000      592.000   166944.00      498.000   140436.00     506.000   142692.00 
505.0410   Bar Steel Reinforcement HS Cul LB     49950.000        1.250    62437.50        0.760    37962.00       0.770    38461.50 
516.0500   Rubberized Membrane Waterproof SY        39.000       35.500     1384.50       33.000     1287.00      33.600     1310.40 
520.8000   Concrete Collars for Pipe      EACH       9.000      875.000     7875.00      300.000     2700.00     559.000     5031.00 
521.0118   Culvert Pipe Corrugated Steel  LF        80.000       35.000     2800.00       37.000     2960.00      39.000     3120.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      875.000      875.00      881.000      881.00    1116.000     1116.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1295.000     1295.00     1150.000     1150.00    1790.000     1790.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     2150.000     2150.00     2200.000     2200.00    3406.000     3406.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     11970.000       12.350   147829.50       11.000   131670.00      11.200   134064.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       822.000       12.350    10151.70       20.000    16440.00      20.340    16719.48 
601.0600   Concrete Curb Pedestrian       LF        75.000       29.700     2227.50       12.000      900.00      12.200      915.00 
602.0405   Concrete Sidewalk 4-Inch       SF     50413.000        3.150   158800.95        3.790   191065.27       4.030   203164.39 
602.0415   Concrete Sidewalk 6-Inch       SF      7865.000        4.450    34999.25        4.560    35864.40       4.790    37673.35 
602.0505   Curb Ramp Detectable Warnng Fi SF       456.000       28.000    12768.00       30.000    13680.00      30.500    13908.00 
602.1500   Concrete Steps                 SF        74.000       75.000     5550.00       55.000     4070.00      76.300     5646.20 
606.0200   Riprap Medium                  CY        37.000       65.000     2405.00       55.000     2035.00      55.500     2053.50 
606.0300   Riprap Heavy                   CY       270.000       50.000    13500.00       47.000    12690.00      48.000    12960.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2533.000       40.800   103346.40       40.490   102561.17      73.400   185922.20 
608.0315   St Sewer Pipe Reinf Conc Class LF        25.000       48.700     1217.50       46.280     1157.00      98.700     2467.50 
608.0318   St Sewer Pipe Reinf Conc Class LF       984.000       53.800    52939.20       43.660    42961.44      70.100    68978.40 
608.0324   St Sewer Pipe Reinf Conc Class LF      2927.000       61.000   178547.00       50.900   148984.30      76.900   225086.30 
608.0330   St Sewer Pipe Reinf Conc Class LF       352.000       77.550    27297.60       65.590    23087.68      98.400    34636.80 
608.0336   St Sewer Pipe Reinf Conc Class LF       727.000       99.200    72118.40       90.820    66026.14     114.000    82878.00 
608.0342   St Sewer Pipe Reinf Conc Class LF        78.000      121.350     9465.30      224.200    17487.60     238.000    18564.00 
610.0138   St Swr  Pip Reinf Conc H El HE LF       561.000      205.250   115145.25      140.000    78540.00     179.000   100419.00 
611.0530   Manhole Covers Type J          EACH      31.000      530.000    16430.00      300.000     9300.00     453.000    14043.00 
611.0612   Inlet Covers Type C            EACH       5.000      590.000     2950.00      300.000     1500.00     453.000     2265.00 
611.0624   Inlet Covers Type H            EACH      89.000      730.500    65014.50      450.000    40050.00     581.000    51709.00 
611.0645   Inlet Covers Type MS-A         EACH       3.000      590.000     1770.00      250.000      750.00     422.000     1266.00 
611.0651   Inlet Covers Type S            EACH      17.000      660.000    11220.00      450.000     7650.00     551.000     9367.00 
611.2004   Manholes 4-FT Diameter         EACH      17.000     2158.000    36686.00     1450.000    24650.00     960.000    16320.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     3370.000     6740.00     2100.000     4200.00    1640.000     3280.00 
611.2006   Manholes 6-FT Diameter         EACH      11.000     4410.000    48510.00     3000.000    33000.00    2848.000    31328.00 
611.2008   Manholes 8-FT Diameter         EACH       6.000     6045.000    36270.00     5500.000    33000.00    6054.000    36324.00 
611.3003   Inlets 3-FT Diameter           EACH      14.000     1365.000    19110.00      880.000    12320.00     726.000    10164.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
611.3004   Inlets 4-FT Diameter           EACH       7.000     2030.000    14210.00     1200.000     8400.00     947.000     6629.00 
611.3230   Inlets 2x3-FT                  EACH      85.000     1275.000   108375.00      850.000    72250.00     832.000    70720.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     2355.000     2355.00     1470.000     1470.00    1104.000     1104.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     3655.000     3655.00     2500.000     2500.00    1852.000     1852.00 
611.8120.S Cover Plates Temporary         EACH       5.000      125.000      625.00       75.000      375.00     549.000     2745.00 
616.0700.S Fence Safety                   LF      1620.000        3.000     4860.00        2.500     4050.00       2.200     3564.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00    2542.000     2542.00 
           01. 6090-06-75 
619.1000   Mobilization                   EACH       1.000   312119.000   312119.00   377000.000   377000.00  132000.000   132000.00 
623.0200   Dust Control Surface Treatment SY     43000.000        0.010      430.00        0.270    11610.00       0.270    11610.00 
624.0100   Water                          MGAL     220.000       50.000    11000.00       33.250     7315.00      33.800     7436.00 
625.0100   Topsoil                        SY     16600.000        3.750    62250.00        2.670    44322.00       3.750    62250.00 
627.0200   Mulching                       SY       700.000        0.300      210.00        0.500      350.00       0.510      357.00 
628.1504   Silt Fence                     LF       772.000        2.000     1544.00        2.000     1544.00       2.000     1544.00 
628.1520   Silt Fence Maintenance         LF       772.000        0.100       77.20        0.500      386.00       0.500      386.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      250.000     1250.00      250.000     1250.00     152.000      760.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      100.000      800.00      300.000     2400.00     355.000     2840.00 
628.2006   Erosion Mat Urban Class I Type SY     16040.000        1.600    25664.00        1.450    23258.00       1.500    24060.00 
628.2027   Erosion Mat Class II Type C    SY       560.000        4.000     2240.00        4.500     2520.00       3.310     1853.60 
628.7005   Inlet Protection Type A        EACH      45.000       65.000     2925.00       90.000     4050.00      76.000     3420.00 
628.7010   Inlet Protection Type B        EACH       4.000       65.000      260.00       50.000      200.00      46.000      184.00 
628.7015   Inlet Protection Type C        EACH     131.000       48.000     6288.00       55.000     7205.00      50.000     6550.00 
628.7020   Inlet Protection Type D        EACH       6.000      145.000      870.00      125.000      750.00      76.000      456.00 
628.7504   Temporary Ditch Checks         LF         8.000       20.000      160.00       10.000       80.00      10.170       81.36 
628.7555   Culvert Pipe Checks            EACH       4.000       70.000      280.00       10.000       40.00      76.300      305.20 
628.7560   Tracking Pads                  EACH       3.000     2500.000     7500.00     1000.000     3000.00     813.000     2439.00 
629.0210   Fertilizer Type B              CWT       11.000       75.000      825.00       48.000      528.00      61.000      671.00 
630.0140   Seeding Mixture No. 40         LB       297.000        5.000     1485.00        6.750     2004.75       5.100     1514.70 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       55.000      275.00       55.000      275.00      56.000      280.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      15.000       58.000      870.00       60.000      900.00      61.000      915.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       1.000       95.000       95.00       70.000       70.00      76.000       76.00 
637.2210   Signs Type II Reflective H     SF       519.000       17.000     8823.00       14.500     7525.50      18.300     9497.70 
637.2215   Signs Type II Reflective H Fol SF        25.200       20.000      504.00       19.000      478.80      28.500      718.20 
637.2230   Signs Type II Reflective F     SF        51.200       18.000      921.60       18.500      947.20      20.400     1044.48 
638.2102   Moving Signs Type II           EACH      20.000       70.000     1400.00       75.000     1500.00      50.800     1016.00 
638.2602   Removing Signs Type II         EACH      66.000       20.000     1320.00       20.000     1320.00      15.200     1003.20 
638.3000   Removing Small Sign Supports   EACH      36.000       20.000      720.00       20.000      720.00      15.200      547.20 
638.4000   Moving Small Sign Supports     EACH      16.000       70.000     1120.00       75.000     1200.00     114.000     1824.00 
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642.5401   Field Office Type D            EACH       1.000    13900.000    13900.00    12000.000    12000.00   15520.000    15520.00 
643.0100   Traffic Control (project)      EACH       1.000     7000.000     7000.00    28000.000    28000.00    7120.000     7120.00 
           01. 6090-06-75 
643.0410   Traffic Control Barricades Typ DAY    10024.000        0.500     5012.00        0.400     4009.60       0.500     5012.00 
643.0420   Traffic Control Barricades Typ DAY    14650.000        0.800    11720.00        0.800    11720.00       0.800    11720.00 
643.0705   Traffic Control Warning Lights DAY    24704.000        0.200     4940.80        0.250     6176.00       0.200     4940.80 
643.0715   Traffic Control Warning Lights DAY      500.000        3.000     1500.00        1.000      500.00       2.000     1000.00 
643.0900   Traffic Control Signs          DAY    18444.000        1.000    18444.00        0.500     9222.00       1.000    18444.00 
643.0920   Traffic Control Covering Signs EACH       1.000      350.000      350.00       50.000       50.00     254.000      254.00 
643.1000   Traffic Control Signs Fixed Me SF       468.000       19.500     9126.00       16.000     7488.00      19.800     9266.40 
643.1050   Traffic Control Signs PCMS     DAY      105.000       75.000     7875.00      100.000    10500.00      76.000     7980.00 
643.2000   Traffic Control Detour (projec EACH       1.000     8000.000     8000.00     6000.000     6000.00    8135.000     8135.00 
           01. 6090-06-75 
643.3000   Traffic Control Detour Signs   DAY    33206.000        0.200     6641.20        0.300     9961.80       0.200     6641.20 
645.0120   Geotextile Fabric Type HR      SY       500.000        5.000     2500.00        4.000     2000.00       4.200     2100.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     24386.000        1.400    34140.40        1.100    26824.60       0.660    16094.76 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1137.000        1.850     2103.45        3.000     3411.00       0.970     1102.89 
646.0600   Removing Pavement Markings     LF       275.000        1.000      275.00        3.100      852.50       5.100     1402.50 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      155.000     1550.00      240.000     2400.00     279.000     2790.00 
647.0206   Pavement Marking Arrows Bike L EACH      45.000       75.000     3375.00      160.000     7200.00      76.000     3420.00 
647.0306   Pavement Marking Symbols Bike  EACH      45.000       75.000     3375.00      189.000     8505.00     137.000     6165.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      185.000      925.00      269.000     1345.00     330.000     1650.00 
647.0456   Pavement Marking Curb Epoxy    LF      4091.000        5.250    21477.75        5.100    20864.10       9.700    39682.70 
647.0566   Pavement Marking Stop Line Epo LF       136.000       10.000     1360.00        6.800      924.80       9.400     1278.40 
647.0726   Pavement Marking Diagonal Epox LF      1761.000        5.250     9245.25        6.200    10918.20       8.600    15144.60 
647.0766   Pavement Marking Crosswalk Epo LF      2290.000        7.000    16030.00        6.000    13740.00       7.400    16946.00 
647.0776   Pavement Marking Crosswalk Epo LF        70.000        8.250      577.50        6.200      434.00       8.600      602.00 
649.0600   Temp Pvmt Marking Removable Ta LF      2730.000        2.250     6142.50        2.000     5460.00       1.000     2730.00 
650.4000   Construction Staking Storm Sew EACH     147.000       55.000     8085.00       55.000     8085.00      56.000     8232.00 
650.4500   Construction Staking Subgrade  LF      7184.000        0.010       71.84        0.500     3592.00       0.510     3663.84 
650.5000   Construction Staking Base      LF       353.000        0.750      264.75        0.250       88.25       0.250       88.25 
650.5500   Construction Staking Curb Gutt LF       822.000        0.300      246.60        0.300      246.60       0.310      254.82 
650.7000   Construction Staking Conc Pave LF      6582.000        0.750     4936.50        0.750     4936.50       0.760     5002.32 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00     1900.000     1900.00    1932.000     1932.00 
           01. 6090-06-75 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.170       10.17 
           01. 6090-06-75 
650.9920   Construction Staking Slope Sta LF      7184.000        0.490     3520.16        0.490     3520.16       0.500     3592.00 
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652.0225   Conduit Rigid Nonmetallic Sch  LF      8457.000        4.500    38056.50        4.500    38056.50       5.100    43130.70 
652.0235   Conduit Rigid Nonmetallic Sch  LF       162.000        6.000      972.00        6.000      972.00       6.400     1036.80 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1192.000        6.500     7748.00        6.500     7748.00       7.600     9059.20 
652.0800   Conduit Loop Detector          LF      1836.000        4.000     7344.00        4.000     7344.00       4.600     8445.60 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      13.000      600.000     7800.00      600.000     7800.00     686.000     8918.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      10.000      600.000     6000.00      600.000     6000.00     711.000     7110.00 
653.0905   Removing Pull Boxes            EACH       8.000       50.000      400.00       50.000      400.00      76.000      608.00 
654.0101   Concrete Bases Type 1          EACH       4.000      600.000     2400.00      600.000     2400.00     508.000     2032.00 
654.0102   Concrete Bases Type 2          EACH       4.000      675.000     2700.00      675.000     2700.00     686.000     2744.00 
654.0105   Concrete Bases Type 5          EACH      45.000      600.000    27000.00      600.000    27000.00     610.000    27450.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1220.000     1220.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1200.000     2400.00     1200.000     2400.00    1220.000     2440.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       192.000        1.000      192.00        1.000      192.00       0.970      186.24 
655.0230   Cable Traffic Signal 5-14 AWG  LF       332.000        1.100      365.20        1.100      365.20       1.800      597.60 
655.0270   Cable Traffic Signal 15-14 AWG LF      1323.000        2.250     2976.75        2.250     2976.75       1.800     2381.40 
655.0310   Cable Type UF 2-12 AWG         LF       309.000        0.800      247.20        0.800      247.20       1.500      463.50 
655.0515   Electrical Wire Traffic Signal LF      2333.000        0.550     1283.15        0.550     1283.15       0.800     1866.40 
655.0610   Electrical Wire Lighting 12 AW LF      7474.000        0.500     3737.00        0.500     3737.00       0.760     5680.24 
655.0620   Electrical Wire Lighting 8 AWG LF     14924.000        0.600     8954.40        0.600     8954.40       1.000    14924.00 
655.0625   Electrical Wire Lighting 6 AWG LF     14924.000        0.850    12685.40        0.850    12685.40       1.200    17908.80 
655.0700   Loop Detector Lead In Cable    LF      2431.000        1.200     2917.20        1.200     2917.20       1.100     2674.10 
655.0800   Loop Detector Wire             LF      3530.000        0.500     1765.00        0.500     1765.00       0.870     3071.10 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00    1220.000     1220.00 
           01. 56+66.5, 59.5' RT 
656.0300   Electrical Service Unmetered ( LS         1.000      900.000      900.00      900.000      900.00    1220.000     1220.00 
           01. 24+10, 42.5' LT 
656.0300   Electrical Service Unmetered ( LS         1.000      900.000      900.00      900.000      900.00    1220.000     1220.00 
           02. 56+65.8, 50.5' RT 
657.0100   Pedestal Bases                 EACH       4.000      125.000      500.00      125.000      500.00     127.000      508.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      49.000      265.000    12985.00      265.000    12985.00     295.000    14455.00 
657.0305   Poles Type 2                   EACH       2.000      950.000     1900.00      950.000     1900.00     905.000     1810.00 
657.0310   Poles Type 3                   EACH       2.000     1920.000     3840.00     1920.000     3840.00    2211.000     4422.00 
657.0322   Poles Type 5-Aluminum          EACH      45.000      825.000    37125.00      825.000    37125.00     716.000    32220.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      265.000     1060.00      265.000     1060.00     330.000     1320.00 
657.0590   Trombone Arms 20-FT            EACH       4.000     1085.000     4340.00     1085.000     4340.00    1052.000     4208.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      47.000      150.000     7050.00      150.000     7050.00     142.000     6674.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       8.000      265.000     2120.00      265.000     2120.00     218.000     1744.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       4.000      265.000     1060.00      265.000     1060.00     218.000      872.00 
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658.0215   Backplates Signal Face 3 Secti EACH      12.000       40.000      480.00       40.000      480.00      46.000      552.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      230.000     1840.00      230.000     1840.00     137.000     1096.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       45.000      540.00       45.000      540.00      56.000      672.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       45.000      540.00       45.000      540.00      57.000      684.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       45.000      540.00       45.000      540.00      58.000      696.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      250.000     2000.00      250.000     2000.00     168.000     1344.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1520.000     1520.00     1520.000     1520.00    1525.000     1525.00 
           01. Beaver Dam / Brandon St. 
659.0115   Luminaires Utility HPS 150 Wat EACH      47.000      390.000    18330.00      390.000    18330.00     315.000    14805.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     5850.000    11700.00     5850.000    11700.00    6101.000    12202.00 
690.0150   Sawing Asphalt                 LF      3136.000        0.970     3041.92        1.000     3136.00       0.900     2822.40 
690.0250   Sawing Concrete                LF      1301.000        1.650     2146.65        3.000     3903.00       1.500     1951.50 
715.0415   Incentive Strength Conc Paveme DOL     2241.000        1.000     2241.00        1.000     2241.00       1.000     2241.00 
715.0502   Incentive Strength Conc Struct DOL     1710.000        1.000     1710.00        1.000     1710.00       1.000     1710.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     7500.000        5.000    37500.00        5.000    37500.00       5.000    37500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
SPV.0035   Special                        CY      1310.000       65.000    85150.00        0.010       13.10      69.000    90390.00 
           52. Trench Rock Excavation 
SPV.0045   Special                        DAY     6904.000        4.000    27616.00        1.000     6904.00       0.510     3521.04 
           01. Temporary Curb Ramp 
SPV.0045   Special                        DAY     1048.000       25.000    26200.00       10.000    10480.00       0.510      534.48 
           02. Temporary Crosswalk 
SPV.0060   Special                        EACH      36.000       50.000     1800.00      152.000     5472.00     178.000     6408.00 
           01. U-Channel Sign Post, 13-FT 
SPV.0060   Special                        EACH       9.000       55.000      495.00      180.000     1620.00     203.000     1827.00 
           02. U-Channel Sign Post, 14-FT 
SPV.0060   Special                        EACH       6.000       60.000      360.00      180.000     1080.00     203.000     1218.00 
           03. U-Channel Sign Post, 16-FT 
SPV.0060   Special                        EACH      28.000     1000.000    28000.00      350.000     9800.00    1017.000    28476.00 
           05. Traffic Control Sidewalk Detour 
SPV.0060   Special                        EACH      29.000     1650.000    47850.00      400.000    11600.00     213.000     6177.00 
           16. Connect Private Pipe 
SPV.0060   Special                        EACH       1.000     2285.000     2285.00     2000.000     2000.00    2017.000     2017.00 
           17. 18"X36" Reducer 
SPV.0060   Special                        EACH       4.000     5000.000    20000.00     4286.000    17144.00    4358.000    17432.00 
           18. Box Culvert Grate 
SPV.0060   Special                        EACH       9.000      475.000     4275.00      800.000     7200.00     282.000     2538.00 
           19. Storm Cleanout 
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SPV.0060   Special                        EACH      45.000      150.000     6750.00      150.000     6750.00      91.500     4117.50 
           31. Pole Accessory Weather Proof Duplex 
           Outlet 
SPV.0060   Special                        EACH      45.000      135.000     6075.00      135.000     6075.00      46.000     2070.00 
           32. Pole Accessory Banner Hanger & Flag 
           Mount 
SPV.0060   Special                        EACH       4.000      275.000     1100.00      275.000     1100.00    1017.000     4068.00 
           33. Accessory Circuit Clock Timer 
SPV.0060   Special                        EACH      36.000      175.000     6300.00      175.000     6300.00     457.000    16452.00 
           34. Removing Base, Pole & Luminaire 
SPV.0060   Special                        EACH       1.000    13355.000    13355.00    13355.000    13355.00   12712.000    12712.00 
           41. Traffic Signal Controller & Cabinet 
           Fully Actuated 8 Phase 
SPV.0060   Special                        EACH       5.000      500.000     2500.00     1000.000     5000.00     254.000     1270.00 
           42. Parking Lot Bollard 
SPV.0060   Special                        EACH       8.000      820.000     6560.00      820.000     6560.00     889.000     7112.00 
           43. Audible-Tactile Pedestrian Signal 
           System 
SPV.0060   Special                        EACH       4.000     1500.000     6000.00      400.000     1600.00     578.000     2312.00 
           51. Utility Line Openings 
SPV.0060   Special                        EACH      17.000     2595.000    44115.00     2800.000    47600.00    1840.000    31280.00 
           52. Sanitary Manhole Special 
SPV.0060   Special                        EACH       3.000     4985.000    14955.00     3625.000    10875.00    3500.000    10500.00 
           53. Sanitary Drop Manhole Special 
SPV.0060   Special                        EACH      20.000      815.000    16300.00      326.000     6520.00     764.000    15280.00 
           54. Sanitary Manhole Covers Type J 
           Special 
SPV.0060   Special                        EACH      62.000      125.000     7750.00      228.000    14136.00     126.000     7812.00 
           55. Sanitary Wye 8-Inch Main Special 
SPV.0060   Special                        EACH      14.000      185.000     2590.00      450.000     6300.00     189.000     2646.00 
           56. Sanitary Wye 10-Inch Main Special 
SPV.0060   Special                        EACH      20.000     1245.000    24900.00     1500.000    30000.00    1214.000    24280.00 
           57. Water Valve & Box 6-Inch Special 
SPV.0060   Special                        EACH      13.000     1835.000    23855.00     1950.000    25350.00    1776.000    23088.00 
           58. Water Valve & Box 8-Inch Special 
SPV.0060   Special                        EACH      13.000     2640.000    34320.00     2950.000    38350.00    2364.000    30732.00 
           59. Water Valve & Box 10-Inch Special 
SPV.0060   Special                        EACH       1.000     9890.000     9890.00     5823.000     5823.00    6277.000     6277.00 
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           60. Live Tapping Water Valve & Box 
           4-Inch Special 
SPV.0060   Special                        EACH       1.000    12365.000    12365.00     7413.000     7413.00    7870.000     7870.00 
           61. Live Tapping Water Valve & Box 
           8-Inch Special 
SPV.0060   Special                        EACH      16.000     4280.000    68480.00     3200.000    51200.00     210.000     3360.00 
           62. Fire Hydrant Special 
SPV.0060   Special                        EACH       1.000      425.000      425.00      415.000      415.00     424.000      424.00 
           63. Tees 8"X4"X8" Special 
SPV.0060   Special                        EACH       2.000      505.000     1010.00      502.000     1004.00     537.000     1074.00 
           64. Tees 8"X8"X8" Special 
SPV.0060   Special                        EACH      20.000      705.000    14100.00      614.000    12280.00     656.000    13120.00 
           65. Tees 10"X6"X10" Special 
SPV.0060   Special                        EACH       6.000      790.000     4740.00      737.000     4422.00     787.000     4722.00 
           66. Tees 10"X8"X10" Special 
SPV.0060   Special                        EACH       5.000      940.000     4700.00     3500.000    17500.00     925.000     4625.00 
           67. Crosses 10"X8" Special 
SPV.0060   Special                        EACH      23.000      325.000     7475.00     1500.000    34500.00     343.000     7889.00 
           68. Bend 45-Degree 8-Inch Special 
SPV.0060   Special                        EACH       2.000      365.000      730.00     1000.000     2000.00     381.000      762.00 
           69. Bend 90-Degree 8-Inch Special 
SPV.0060   Special                        EACH       4.000      485.000     1940.00     1500.000     6000.00     501.000     2004.00 
           70. Bend 22.5-Degree 10-Inch Special 
SPV.0060   Special                        EACH       6.000      490.000     2940.00     1500.000     9000.00     507.000     3042.00 
           71. Bend 45-Degree 10-Inch Special 
SPV.0060   Special                        EACH       1.000      245.000      245.00     1000.000     1000.00     280.000      280.00 
           72. Reducer 8"X4" Special 
SPV.0060   Special                        EACH       6.000      270.000     1620.00     1000.000     6000.00     300.000     1800.00 
           73. Reducer 8"X6" Special 
SPV.0060   Special                        EACH       2.000      135.000      270.00      200.000      400.00     171.000      342.00 
           74. Plug 8-Inch Special 
SPV.0060   Special                        EACH       1.000      155.000      155.00     1000.000     1000.00     204.000      204.00 
           75. Plug 10-Inch Special 
SPV.0060   Special                        EACH      73.000      735.000    53655.00      450.000    32850.00     424.000    30952.00 
           76. Corporation, Curb Stop & Box (Set) 
           Special 
SPV.0060   Special                        EACH       1.000     7585.000     7585.00     5940.000     5940.00    2892.000     2892.00 
           77. Temporary Water Service Special 
SPV.0090   Special                        LF     12371.000        9.560   118266.76        7.380    91297.98       4.900    60617.90 
           01. Pipe Underdrain Wrapped 6-Inch 
           and Aggregate 
SPV.0090   Special                        LF       208.000       35.000     7280.00       30.000     6240.00      30.500     6344.00 
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           02. Concrete Curb & Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF       173.000       35.000     6055.00       25.000     4325.00      25.400     4394.20 
           03. Concrete Curb & Gutter 
           30-Inch Type A Special 
SPV.0090   Special                        LF        62.000       35.000     2170.00       25.000     1550.00      25.400     1574.80 
           04. Concrete Curb & Gutter Type 
           Special Parking Lot 
SPV.0090   Special                        LF      1755.000        4.000     7020.00       10.000    17550.00       4.070     7142.85 
           05. Temporary Pedestrian Safety Fence 
SPV.0090   Special                        LF       106.000       45.600     4833.60       20.000     2120.00      59.000     6254.00 
           16. PVC Pipe 4-Inch 
SPV.0090   Special                        LF       472.000       48.700    22986.40       25.000    11800.00      58.000    27376.00 
           17. PVC Pipe 8-Inch 
SPV.0090   Special                        LF        17.000       86.800     1475.60       30.000      510.00     118.000     2006.00 
           18. PVC Pipe 10-Inch 
SPV.0090   Special                        LF        30.000       71.350     2140.50       35.000     1050.00      96.000     2880.00 
           19. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       625.000        0.950      593.75        1.000      625.00       0.210      131.25 
           20. Tracer Wire 
SPV.0090   Special                        LF      4462.000       49.950   222876.90      117.000   522054.00      90.000   401580.00 
           51. Sanitary Sewer Pipe 8-Inch Special 
SPV.0090   Special                        LF      1093.000       53.000    57929.00       89.000    97277.00      84.000    91812.00 
           52. Sanitary Sewer Pipe 10-Inch Special 
SPV.0090   Special                        LF      2782.000       53.550   148976.10       64.000   178048.00      94.000   261508.00 
           53. Sanitary Lateral 4-Inch or 6-Inch 
           Special 
SPV.0090   Special                        LF        10.000       91.300      913.00      200.000     2000.00     182.000     1820.00 
           54. Water Main 4-Inch Special 
SPV.0090   Special                        LF       447.000       66.900    29904.30       60.000    26820.00     100.000    44700.00 
           55. Water Main 6-Inch Special 
SPV.0090   Special                        LF      1159.000       49.050    56848.95      100.000   115900.00      78.000    90402.00 
           56. Water Main 8-Inch Special 
SPV.0090   Special                        LF      6114.000       50.850   310896.90       69.000   421866.00      71.000   434094.00 
           57. Water Main 10-Inch Special 
SPV.0090   Special                        LF        80.000      245.000    19600.00      250.000    20000.00     283.000    22640.00 
           58. Steel Casing Pipe 18-Inch Special 
SPV.0090   Special                        LF      2685.000       56.000   150360.00       56.000   150360.00      53.000   142305.00 
           59. Water Service 1-Inch to 2-Inch 
           Special 
SPV.0105   Special                        LS         1.000      750.000      750.00     1500.000     1500.00    1525.000     1525.00 
           01. Concrete Pavement Joint Layout 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000    17500.000    17500.00    16000.000    16000.00   16249.000    16249.00 
           16. Railing Steel Type C2 Galvanized 
           Pedestrian C-20-155 
SPV.0105   Special                        LS         1.000    22500.000    22500.00    25950.000    25950.00   37900.000    37900.00 
           17. Temporary Bypass Channel 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2542.000     2542.00 
           31. Removing Lighting Conduit & Wire 
SPV.0105   Special                        LS         1.000     9575.000     9575.00     6750.000     6750.00    7353.000     7353.00 
           51. Remove Existing Sanitary Structures 
SPV.0105   Special                        LS         1.000    12395.000    12395.00     4800.000     4800.00    8503.000     8503.00 
           52. Remove Existing Water Main 
           Structures 
SPV.0165   Special                        SF        20.000       65.000     1300.00       50.000     1000.00      10.000      200.00 
           01. Remove & Reset Pavers 
SPV.0165   Special                        SF       741.000        5.050     3742.05        4.820     3571.62       5.050     3742.05 
           02. Concrete Sidewalk HES 6-Inch 
SPV.0165   Special                        SF       799.000        5.000     3995.00        5.000     3995.00       4.600     3675.40 
           03. Stone Mulch 
SPV.0180   Special                        SY     38490.000        1.100    42339.00        1.740    66972.60       1.600    61584.00 
           01. Geogrid Reinforcement 
SPV.0195   Special                        TON      134.000       75.000    10050.00       75.000    10050.00      89.000    11926.00 
           01. Excavation Hauling And Disposal of 
           Cont Soil And Mngmt of Cont Groundwater 
 
                                      PROPOSAL TOTAL.......              6692723.82               6923008.67              6956694.83 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  3:  PTS CONTRACTORS, INC. 
   BIDDER NO  4:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  JAMES PETERSON SONS, INC. 
   BIDDER NO  7:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       416.000       24.400    10150.40       24.400    10150.40      30.000    12480.00 
201.0220   Grubbing                       ID       416.000       14.000     5824.00       14.000     5824.00      20.000     8320.00 
203.0200   Removing Old Structure (statio LS         1.000    19950.000    19950.00    15000.000    15000.00   15350.000    15350.00 
           01. 27+95 
204.0100   Removing Pavement              SY     24272.000        3.220    78155.84        1.000    24272.00       4.880   118447.36 
204.0150   Removing Curb & Gutter         LF      1442.000        1.790     2581.18        2.000     2884.00       1.800     2595.60 
204.0155   Removing Concrete Sidewalk     SY      4765.000        2.830    13484.95        3.000    14295.00       5.350    25492.75 
204.0185   Removing Masonry               CY        13.000      227.000     2951.00      150.000     1950.00      95.130     1236.69 
204.0195   Removing Concrete Bases        EACH      10.000      100.000     1000.00      100.000     1000.00     265.000     2650.00 
204.0210   Removing Manholes              EACH      32.000      375.000    12000.00      400.000    12800.00     500.000    16000.00 
204.0220   Removing Inlets                EACH      53.000      325.000    17225.00      245.000    12985.00     250.000    13250.00 
204.0245   Removing Storm Sewer (size)    LF      1439.000       10.000    14390.00       10.900    15685.10      20.390    29341.21 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       256.000       15.000     3840.00       12.900     3302.40      30.520     7813.12 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      1730.000       16.000    27680.00       12.900    22317.00      24.170    41814.10 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        45.000       18.000      810.00       12.900      580.50      32.240     1450.80 
           04. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF      1866.000       10.000    18660.00       12.900    24071.40      14.730    27486.18 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF      1374.000       25.000    34350.00       19.250    26449.50      40.820    56086.68 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF      1176.000       25.000    29400.00       20.150    23696.40      49.440    58141.44 
           07. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF        55.000       25.000     1375.00       23.600     1298.00      19.200     1056.00 
           08. 42-Inch 
204.9090.S Removing (item description)    LF        45.000        7.750      348.75        7.000      315.00      20.000      900.00 
           01. Retaining Wall & Steps 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    2000.000     2000.00 
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           01. Traffic Signal Equipment WIS 49 & 
           Beaver Dam St/Brandon St Intersection 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3500.000     3500.00 
           02. Overhead Sign Support 
           Station 55+74 RT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3250.000     3250.00 
           03. Overhead Sign Support 
           Station 59+91 LT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3250.000     3250.00 
           04. Overhead Sign Support 
           Station 5 'BD' +45 LT 
204.9105.S Removing (item description)    LS         1.000     2500.000     2500.00     2500.000     2500.00    3250.000     3250.00 
           05. Overhead Sign Support 
           Station 2 'BD' +72 RT 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00     2500.000     2500.00    1750.000     1750.00 
           06. Care'n Cleaners Sign Station 47+16 
205.0100   Excavation Common              CY     35877.000        6.930   248627.61       10.370   372044.49      10.250   367739.25 
206.2000   Exc for Structures Culverts (s LS         1.000    21800.000    21800.00    25000.000    25000.00   30353.200    30353.20 
           01. C-20-155 
209.0200.S Backfill Controlled Low Streng CY         1.100      288.000      316.80      200.000      220.00    1000.000     1100.00 
210.0100   Backfill Structure             CY      1200.000       14.650    17580.00       21.500    25800.00      30.900    37080.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
           01. 6090-06-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON       78.000       36.600     2854.80       20.000     1560.00      19.400     1513.20 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18745.000        9.360   175453.20       10.700   200571.50      11.740   220066.30 
312.0110   Select Crushed Material        TON    22455.000        8.640   194011.20       10.550   236900.25      11.410   256211.55 
415.0090   Concrete Pavement 9-Inch       SY     27583.000       34.500   951613.50       36.760  1013951.08      35.700   984713.10 
415.0210   Concrete Pavement Gaps         EACH       6.000     1000.000     6000.00      750.000     4500.00    1000.000     6000.00 
415.1090   Concrete Pavement HES 9-Inch   SY      2862.000       40.000   114480.00       39.760   113793.12      37.690   107868.78 
416.0160   Concrete Driveway 6-Inch       SY      1415.000       50.000    70750.00       45.550    64453.25      46.680    66052.20 
416.0260   Concrete Driveway HES 6-Inch   SY        76.000       55.000     4180.00       52.350     3978.60      48.210     3663.96 
416.0620   Drilled Dowel Bars             EACH      44.000       12.000      528.00       14.000      616.00      14.000      616.00 
440.4410.S Incentive IRI Ride             DOL     5066.000        1.000     5066.00        1.000     5066.00       1.000     5066.00 
455.0120   Asphaltic Material PG64-28     TON       64.000        1.000       64.00        1.000       64.00       1.000       64.00 
455.0605   Tack Coat                      GAL      537.000        4.000     2148.00        4.000     2148.00       4.000     2148.00 
460.1110   HMA Pavement Type E-10         TON     1150.000       87.850   101027.50       87.850   101027.50      87.850   101027.50 
460.2000   Incentive Density HMA Pavement DOL      740.000        1.000      740.00        1.000      740.00       1.000      740.00 
465.0105   Asphaltic Surface              TON      182.000       87.850    15988.70       87.850    15988.70      87.850    15988.70 
465.0120   Asph Surface Driveways & Field TON      396.000      147.600    58449.60      147.600    58449.60     147.600    58449.60 
504.0100   Concrete Masonry Culverts      CY       282.000      498.000   140436.00      592.000   166944.00     476.100   134260.20 
505.0410   Bar Steel Reinforcement HS Cul LB     49950.000        0.760    37962.00        1.250    62437.50       2.020   100899.00 
516.0500   Rubberized Membrane Waterproof SY        39.000       33.000     1287.00       35.500     1384.50     100.000     3900.00 
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520.8000   Concrete Collars for Pipe      EACH       9.000      638.000     5742.00      425.000     3825.00     750.000     6750.00 
521.0118   Culvert Pipe Corrugated Steel  LF        80.000       59.000     4720.00       46.300     3704.00      48.310     3864.80 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1615.000     1615.00      842.000      842.00    1023.540     1023.54 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2210.000     2210.00     1276.000     1276.00    1421.340     1421.34 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     4675.000     4675.00     1973.000     1973.00    2379.090     2379.09 
601.0409   Concrete Curb & Gutter 30-Inch LF     11970.000       14.100   168777.00       10.000   119700.00      13.630   163151.10 
601.0411   Concrete Curb & Gutter 30-Inch LF       822.000       30.000    24660.00       29.000    23838.00      19.300    15864.60 
601.0600   Concrete Curb Pedestrian       LF        75.000       25.000     1875.00       20.000     1500.00      34.790     2609.25 
602.0405   Concrete Sidewalk 4-Inch       SF     50413.000        4.200   211734.60        4.500   226858.50       3.060   154263.78 
602.0415   Concrete Sidewalk 6-Inch       SF      7865.000        5.000    39325.00        5.400    42471.00       3.890    30594.85 
602.0505   Curb Ramp Detectable Warnng Fi SF       456.000       33.000    15048.00       28.000    12768.00      35.000    15960.00 
602.1500   Concrete Steps                 SF        74.000      100.000     7400.00       75.000     5550.00      65.000     4810.00 
606.0200   Riprap Medium                  CY        37.000       50.000     1850.00       65.000     2405.00      61.640     2280.68 
606.0300   Riprap Heavy                   CY       270.000       47.500    12825.00       50.000    13500.00      56.640    15292.80 
608.0312   St Sewer Pipe Reinf Conc Class LF      2533.000       48.000   121584.00       48.100   121837.30      69.580   176246.14 
608.0315   St Sewer Pipe Reinf Conc Class LF        25.000       94.000     2350.00       53.570     1339.25      61.000     1525.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       984.000       48.000    47232.00       57.500    56580.00      69.320    68210.88 
608.0324   St Sewer Pipe Reinf Conc Class LF      2927.000       59.000   172693.00       70.450   206207.15      79.260   231994.02 
608.0330   St Sewer Pipe Reinf Conc Class LF       352.000       71.000    24992.00       86.210    30345.92      90.560    31877.12 
608.0336   St Sewer Pipe Reinf Conc Class LF       727.000       91.000    66157.00      108.120    78603.24     105.480    76683.96 
608.0342   St Sewer Pipe Reinf Conc Class LF        78.000      151.000    11778.00      192.000    14976.00     204.680    15965.04 
610.0138   St Swr  Pip Reinf Conc H El HE LF       561.000      139.000    77979.00      157.460    88335.06     167.050    93715.05 
611.0530   Manhole Covers Type J          EACH      31.000      332.000    10292.00      350.000    10850.00     632.780    19616.18 
611.0612   Inlet Covers Type C            EACH       5.000      353.000     1765.00      374.000     1870.00     632.780     3163.90 
611.0624   Inlet Covers Type H            EACH      89.000      455.000    40495.00      489.000    43521.00     682.850    60773.65 
611.0645   Inlet Covers Type MS-A         EACH       3.000      306.000      918.00      323.000      969.00     297.540      892.62 
611.0651   Inlet Covers Type S            EACH      17.000      412.000     7004.00      441.000     7497.00     747.620    12709.54 
611.2004   Manholes 4-FT Diameter         EACH      17.000     1530.000    26010.00     1907.000    32419.00    1619.340    27528.78 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2380.000     4760.00     2723.000     5446.00    2687.690     5375.38 
611.2006   Manholes 6-FT Diameter         EACH      11.000     3230.000    35530.00     3493.000    38423.00    3558.350    39141.85 
611.2008   Manholes 8-FT Diameter         EACH       6.000     5525.000    33150.00     4859.000    29154.00    6295.630    37773.78 
611.3003   Inlets 3-FT Diameter           EACH      14.000     1148.000    16072.00     1330.000    18620.00     933.090    13063.26 
611.3004   Inlets 4-FT Diameter           EACH       7.000     1530.000    10710.00     1728.000    12096.00    1585.890    11101.23 
611.3230   Inlets 2x3-FT                  EACH      85.000     1063.000    90355.00     1295.000   110075.00    1072.710    91180.35 
611.3901   Inlets Median 1 Grate          EACH       1.000     1275.000     1275.00     1436.000     1436.00    1246.630     1246.63 
611.3902   Inlets Median 2 Grate          EACH       1.000     2338.000     2338.00     2867.000     2867.00    2696.310     2696.31 
611.8120.S Cover Plates Temporary         EACH       5.000       60.000      300.00      100.000      500.00     250.000     1250.00 
616.0700.S Fence Safety                   LF      1620.000        2.000     3240.00        3.000     4860.00       2.250     3645.00 
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618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00    5000.000     5000.00 
           01. 6090-06-75 
619.1000   Mobilization                   EACH       1.000   226000.000   226000.00   249000.000   249000.00  432561.700   432561.70 
623.0200   Dust Control Surface Treatment SY     43000.000        0.270    11610.00        0.010      430.00       1.010    43430.00 
624.0100   Water                          MGAL     220.000       33.250     7315.00       20.000     4400.00      35.000     7700.00 
625.0100   Topsoil                        SY     16600.000        2.700    44820.00        5.000    83000.00       7.260   120516.00 
627.0200   Mulching                       SY       700.000        0.500      350.00        0.300      210.00       1.000      700.00 
628.1504   Silt Fence                     LF       772.000        2.000     1544.00        2.000     1544.00       2.250     1737.00 
628.1520   Silt Fence Maintenance         LF       772.000        0.500      386.00        0.100       77.20       0.010        7.72 
628.1905   Mobilizations Erosion Control  EACH       5.000      150.000      750.00      250.000     1250.00     400.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      350.000     2800.00      100.000      800.00       1.000        8.00 
628.2006   Erosion Mat Urban Class I Type SY     16040.000        1.450    23258.00        1.600    25664.00       1.750    28070.00 
628.2027   Erosion Mat Class II Type C    SY       560.000        3.250     1820.00        4.000     2240.00       4.500     2520.00 
628.7005   Inlet Protection Type A        EACH      45.000       75.000     3375.00       95.000     4275.00      95.000     4275.00 
628.7010   Inlet Protection Type B        EACH       4.000       45.000      180.00       50.000      200.00      45.000      180.00 
628.7015   Inlet Protection Type C        EACH     131.000       50.000     6550.00       48.000     6288.00      45.000     5895.00 
628.7020   Inlet Protection Type D        EACH       6.000       75.000      450.00      115.000      690.00     110.000      660.00 
628.7504   Temporary Ditch Checks         LF         8.000       10.000       80.00       10.000       80.00      12.000       96.00 
628.7555   Culvert Pipe Checks            EACH       4.000       75.000      300.00       50.000      200.00      45.000      180.00 
628.7560   Tracking Pads                  EACH       3.000     1750.000     5250.00      500.000     1500.00    1745.780     5237.34 
629.0210   Fertilizer Type B              CWT       11.000       60.000      660.00       55.000      605.00      75.000      825.00 
630.0140   Seeding Mixture No. 40         LB       297.000        5.000     1485.00        5.000     1485.00      15.000     4455.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       55.000      275.00       55.000      275.00      65.000      325.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      15.000       60.000      900.00       58.000      870.00      68.000     1020.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       1.000       75.000       75.00       75.000       75.00      80.000       80.00 
637.2210   Signs Type II Reflective H     SF       519.000       18.000     9342.00       17.000     8823.00      15.500     8044.50 
637.2215   Signs Type II Reflective H Fol SF        25.200       28.000      705.60       20.000      504.00      21.500      541.80 
637.2230   Signs Type II Reflective F     SF        51.200       20.000     1024.00       18.000      921.60      19.000      972.80 
638.2102   Moving Signs Type II           EACH      20.000       50.000     1000.00       70.000     1400.00      40.000      800.00 
638.2602   Removing Signs Type II         EACH      66.000       15.000      990.00       20.000     1320.00      15.000      990.00 
638.3000   Removing Small Sign Supports   EACH      36.000       15.000      540.00       20.000      720.00      20.000      720.00 
638.4000   Moving Small Sign Supports     EACH      16.000       50.000      800.00       70.000     1120.00      70.000     1120.00 
642.5401   Field Office Type D            EACH       1.000    20000.000    20000.00    10000.000    10000.00   15000.000    15000.00 
643.0100   Traffic Control (project)      EACH       1.000     7000.000     7000.00     7000.000     7000.00    7000.000     7000.00 
           01. 6090-06-75 
643.0410   Traffic Control Barricades Typ DAY    10024.000        0.500     5012.00        0.500     5012.00       0.500     5012.00 
643.0420   Traffic Control Barricades Typ DAY    14650.000        0.800    11720.00        0.800    11720.00       0.800    11720.00 
643.0705   Traffic Control Warning Lights DAY    24704.000        0.200     4940.80        0.200     4940.80       0.200     4940.80 
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643.0715   Traffic Control Warning Lights DAY      500.000        2.000     1000.00        2.000     1000.00       2.000     1000.00 
643.0900   Traffic Control Signs          DAY    18444.000        1.000    18444.00        1.000    18444.00       1.000    18444.00 
643.0920   Traffic Control Covering Signs EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
643.1000   Traffic Control Signs Fixed Me SF       468.000       19.500     9126.00       19.500     9126.00      19.500     9126.00 
643.1050   Traffic Control Signs PCMS     DAY      105.000       75.000     7875.00       75.000     7875.00      75.000     7875.00 
643.2000   Traffic Control Detour (projec EACH       1.000     8000.000     8000.00     8000.000     8000.00    8000.000     8000.00 
           01. 6090-06-75 
643.3000   Traffic Control Detour Signs   DAY    33206.000        0.200     6641.20        0.200     6641.20       0.200     6641.20 
645.0120   Geotextile Fabric Type HR      SY       500.000        3.000     1500.00        5.000     2500.00       3.170     1585.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     24386.000        1.400    34140.40        1.500    36579.00       1.400    34140.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1137.000        1.850     2103.45        3.000     3411.00       1.850     2103.45 
646.0600   Removing Pavement Markings     LF       275.000        6.500     1787.50        6.500     1787.50       0.800      220.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      155.000     1550.00      175.000     1750.00     155.000     1550.00 
647.0206   Pavement Marking Arrows Bike L EACH      45.000       75.000     3375.00       60.000     2700.00      75.000     3375.00 
647.0306   Pavement Marking Symbols Bike  EACH      45.000       75.000     3375.00       60.000     2700.00      75.000     3375.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      165.000      825.00      200.000     1000.00     165.000      825.00 
647.0456   Pavement Marking Curb Epoxy    LF      4091.000        5.250    21477.75        4.000    16364.00       5.250    21477.75 
647.0566   Pavement Marking Stop Line Epo LF       136.000       10.000     1360.00        9.000     1224.00      10.000     1360.00 
647.0726   Pavement Marking Diagonal Epox LF      1761.000        5.250     9245.25        8.000    14088.00       5.250     9245.25 
647.0766   Pavement Marking Crosswalk Epo LF      2290.000        7.000    16030.00        6.000    13740.00       7.000    16030.00 
647.0776   Pavement Marking Crosswalk Epo LF        70.000        8.250      577.50       10.000      700.00       8.250      577.50 
649.0600   Temp Pvmt Marking Removable Ta LF      2730.000        2.250     6142.50        2.250     6142.50       2.250     6142.50 
650.4000   Construction Staking Storm Sew EACH     147.000       55.000     8085.00       55.000     8085.00      70.000    10290.00 
650.4500   Construction Staking Subgrade  LF      7184.000        0.010       71.84        0.010       71.84       0.010       71.84 
650.5000   Construction Staking Base      LF       353.000        0.250       88.25        0.250       88.25       2.000      706.00 
650.5500   Construction Staking Curb Gutt LF       822.000        0.300      246.60        0.300      246.60       2.000     1644.00 
650.7000   Construction Staking Conc Pave LF      6582.000        0.750     4936.50        0.750     4936.50       4.500    29619.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00     1900.000     1900.00    4000.000     4000.00 
           01. 6090-06-75 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00    2000.000     2000.00 
           01. 6090-06-75 
650.9920   Construction Staking Slope Sta LF      7184.000        0.490     3520.16        0.490     3520.16       1.000     7184.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8457.000        4.500    38056.50        4.500    38056.50       5.000    42285.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       162.000        6.000      972.00        6.000      972.00       6.250     1012.50 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1192.000        6.500     7748.00        6.500     7748.00       7.500     8940.00 
652.0800   Conduit Loop Detector          LF      1836.000        4.000     7344.00        4.000     7344.00       4.500     8262.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      13.000      600.000     7800.00      600.000     7800.00     675.000     8775.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      10.000      600.000     6000.00      600.000     6000.00     700.000     7000.00 
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653.0905   Removing Pull Boxes            EACH       8.000       50.000      400.00       50.000      400.00      75.000      600.00 
654.0101   Concrete Bases Type 1          EACH       4.000      600.000     2400.00      600.000     2400.00     500.000     2000.00 
654.0102   Concrete Bases Type 2          EACH       4.000      675.000     2700.00      675.000     2700.00     675.000     2700.00 
654.0105   Concrete Bases Type 5          EACH      45.000      600.000    27000.00      600.000    27000.00     600.000    27000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1200.000     2400.00     1200.000     2400.00    1200.000     2400.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       192.000        1.000      192.00        1.000      192.00       0.950      182.40 
655.0230   Cable Traffic Signal 5-14 AWG  LF       332.000        1.100      365.20        1.100      365.20       0.950      315.40 
655.0270   Cable Traffic Signal 15-14 AWG LF      1323.000        2.250     2976.75        2.250     2976.75       1.800     2381.40 
655.0310   Cable Type UF 2-12 AWG         LF       309.000        0.800      247.20        0.800      247.20       1.500      463.50 
655.0515   Electrical Wire Traffic Signal LF      2333.000        0.550     1283.15        0.550     1283.15       0.800     1866.40 
655.0610   Electrical Wire Lighting 12 AW LF      7474.000        0.500     3737.00        0.500     3737.00       0.750     5605.50 
655.0620   Electrical Wire Lighting 8 AWG LF     14924.000        0.600     8954.40        0.600     8954.40       1.000    14924.00 
655.0625   Electrical Wire Lighting 6 AWG LF     14924.000        0.850    12685.40        0.850    12685.40       1.200    17908.80 
655.0700   Loop Detector Lead In Cable    LF      2431.000        1.200     2917.20        1.200     2917.20       1.100     2674.10 
655.0800   Loop Detector Wire             LF      3530.000        0.500     1765.00        0.500     1765.00       0.850     3000.50 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00    1200.000     1200.00 
           01. 56+66.5, 59.5' RT 
656.0300   Electrical Service Unmetered ( LS         1.000      900.000      900.00      900.000      900.00    1200.000     1200.00 
           01. 24+10, 42.5' LT 
656.0300   Electrical Service Unmetered ( LS         1.000      900.000      900.00      900.000      900.00    1200.000     1200.00 
           02. 56+65.8, 50.5' RT 
657.0100   Pedestal Bases                 EACH       4.000      125.000      500.00      125.000      500.00     125.000      500.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      49.000      265.000    12985.00      265.000    12985.00     290.000    14210.00 
657.0305   Poles Type 2                   EACH       2.000      950.000     1900.00      950.000     1900.00     890.000     1780.00 
657.0310   Poles Type 3                   EACH       2.000     1920.000     3840.00     1920.000     3840.00    2175.000     4350.00 
657.0322   Poles Type 5-Aluminum          EACH      45.000      825.000    37125.00      825.000    37125.00     705.000    31725.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      265.000     1060.00      265.000     1060.00     325.000     1300.00 
657.0590   Trombone Arms 20-FT            EACH       4.000     1085.000     4340.00     1085.000     4340.00    1035.000     4140.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      47.000      150.000     7050.00      150.000     7050.00     140.000     6580.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       8.000      265.000     2120.00      265.000     2120.00     215.000     1720.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       4.000      265.000     1060.00      265.000     1060.00     215.000      860.00 
658.0215   Backplates Signal Face 3 Secti EACH      12.000       40.000      480.00       40.000      480.00      45.000      540.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      230.000     1840.00      230.000     1840.00     135.000     1080.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       45.000      540.00       45.000      540.00      55.000      660.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       45.000      540.00       45.000      540.00      56.000      672.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       45.000      540.00       45.000      540.00      57.000      684.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      250.000     2000.00      250.000     2000.00     165.000     1320.00 
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658.5069   Signal Mounting Hardware (loca LS         1.000     1520.000     1520.00     1520.000     1520.00    1500.000     1500.00 
           01. Beaver Dam / Brandon St. 
659.0115   Luminaires Utility HPS 150 Wat EACH      47.000      390.000    18330.00      390.000    18330.00     310.000    14570.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     5850.000    11700.00     5850.000    11700.00    6000.000    12000.00 
690.0150   Sawing Asphalt                 LF      3136.000        0.900     2822.40        1.000     3136.00       0.900     2822.40 
690.0250   Sawing Concrete                LF      1301.000        1.500     1951.50        2.000     2602.00       1.500     1951.50 
715.0415   Incentive Strength Conc Paveme DOL     2241.000        1.000     2241.00        1.000     2241.00       1.000     2241.00 
715.0502   Incentive Strength Conc Struct DOL     1710.000        1.000     1710.00        1.000     1710.00       1.000     1710.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     7500.000        5.000    37500.00        5.000    37500.00       5.000    37500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
SPV.0035   Special                        CY      1310.000        0.010       13.10       85.000   111350.00     123.210   161405.10 
           52. Trench Rock Excavation 
SPV.0045   Special                        DAY     6904.000        1.000     6904.00        0.010       69.04      14.510   100177.04 
           01. Temporary Curb Ramp 
SPV.0045   Special                        DAY     1048.000       10.000    10480.00        0.010       10.48      12.520    13120.96 
           02. Temporary Crosswalk 
SPV.0060   Special                        EACH      36.000      175.000     6300.00       50.000     1800.00     145.000     5220.00 
           01. U-Channel Sign Post, 13-FT 
SPV.0060   Special                        EACH       9.000      200.000     1800.00       55.000      495.00     170.000     1530.00 
           02. U-Channel Sign Post, 14-FT 
SPV.0060   Special                        EACH       6.000      200.000     1200.00       60.000      360.00     170.000     1020.00 
           03. U-Channel Sign Post, 16-FT 
SPV.0060   Special                        EACH      28.000     1000.000    28000.00     1000.000    28000.00    1000.000    28000.00 
           05. Traffic Control Sidewalk Detour 
SPV.0060   Special                        EACH      29.000       50.000     1450.00      270.000     7830.00     282.020     8178.58 
           16. Connect Private Pipe 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00      960.000      960.00    1218.360     1218.36 
           17. 18"X36" Reducer 
SPV.0060   Special                        EACH       4.000     4285.090    17140.36     5000.000    20000.00    5000.000    20000.00 
           18. Box Culvert Grate 
SPV.0060   Special                        EACH       9.000      750.000     6750.00      589.000     5301.00     744.510     6700.59 
           19. Storm Cleanout 
SPV.0060   Special                        EACH      45.000      150.000     6750.00      150.000     6750.00      90.000     4050.00 
           31. Pole Accessory Weather Proof Duplex 
           Outlet 
SPV.0060   Special                        EACH      45.000      135.000     6075.00      135.000     6075.00      45.000     2025.00 
           32. Pole Accessory Banner Hanger & Flag 
           Mount 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   55 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110008 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       4.000      275.000     1100.00      275.000     1100.00    1000.000     4000.00 
           33. Accessory Circuit Clock Timer 
SPV.0060   Special                        EACH      36.000      175.000     6300.00      175.000     6300.00     450.000    16200.00 
           34. Removing Base, Pole & Luminaire 
SPV.0060   Special                        EACH       1.000    13355.000    13355.00    13355.000    13355.00   12500.000    12500.00 
           41. Traffic Signal Controller & Cabinet 
           Fully Actuated 8 Phase 
SPV.0060   Special                        EACH       5.000      450.000     2250.00      650.000     3250.00     750.000     3750.00 
           42. Parking Lot Bollard 
SPV.0060   Special                        EACH       8.000      820.000     6560.00      820.000     6560.00     885.000     7080.00 
           43. Audible-Tactile Pedestrian Signal 
           System 
SPV.0060   Special                        EACH       4.000     1000.000     4000.00      800.000     3200.00    1126.870     4507.48 
           51. Utility Line Openings 
SPV.0060   Special                        EACH      17.000     2500.000    42500.00     3405.000    57885.00    2224.980    37824.66 
           52. Sanitary Manhole Special 
SPV.0060   Special                        EACH       3.000     5000.000    15000.00     5738.000    17214.00    4340.330    13020.99 
           53. Sanitary Drop Manhole Special 
SPV.0060   Special                        EACH      20.000      750.000    15000.00      376.000     7520.00     595.830    11916.60 
           54. Sanitary Manhole Covers Type J 
           Special 
SPV.0060   Special                        EACH      62.000      120.000     7440.00      491.000    30442.00     294.860    18281.32 
           55. Sanitary Wye 8-Inch Main Special 
SPV.0060   Special                        EACH      14.000      190.000     2660.00      546.000     7644.00     365.330     5114.62 
           56. Sanitary Wye 10-Inch Main Special 
SPV.0060   Special                        EACH      20.000     1300.000    26000.00     1255.000    25100.00    1205.820    24116.40 
           57. Water Valve & Box 6-Inch Special 
SPV.0060   Special                        EACH      13.000     1800.000    23400.00     1694.000    22022.00    1659.960    21579.48 
           58. Water Valve & Box 8-Inch Special 
SPV.0060   Special                        EACH      13.000     2600.000    33800.00     2370.000    30810.00    2397.290    31164.77 
           59. Water Valve & Box 10-Inch Special 
SPV.0060   Special                        EACH       1.000     7000.000     7000.00     5661.000     5661.00    9868.460     9868.46 
           60. Live Tapping Water Valve & Box 
           4-Inch Special 
SPV.0060   Special                        EACH       1.000     9000.000     9000.00     7392.000     7392.00   12419.740    12419.74 
           61. Live Tapping Water Valve & Box 
           8-Inch Special 
SPV.0060   Special                        EACH      16.000     3700.000    59200.00     3111.000    49776.00    3450.100    55201.60 
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           62. Fire Hydrant Special 
SPV.0060   Special                        EACH       1.000      400.000      400.00      464.000      464.00     417.600      417.60 
           63. Tees 8"X4"X8" Special 
SPV.0060   Special                        EACH       2.000      525.000     1050.00      574.000     1148.00     533.750     1067.50 
           64. Tees 8"X8"X8" Special 
SPV.0060   Special                        EACH      20.000      710.000    14200.00      729.000    14580.00     777.780    15555.60 
           65. Tees 10"X6"X10" Special 
SPV.0060   Special                        EACH       6.000      800.000     4800.00      844.000     5064.00     826.070     4956.42 
           66. Tees 10"X8"X10" Special 
SPV.0060   Special                        EACH       5.000      950.000     4750.00     1015.000     5075.00     955.260     4776.30 
           67. Crosses 10"X8" Special 
SPV.0060   Special                        EACH      23.000      315.000     7245.00      352.000     8096.00     319.730     7353.79 
           68. Bend 45-Degree 8-Inch Special 
SPV.0060   Special                        EACH       2.000      355.000      710.00      386.000      772.00     358.880      717.76 
           69. Bend 90-Degree 8-Inch Special 
SPV.0060   Special                        EACH       4.000      485.000     1940.00      542.000     2168.00     384.980     1539.92 
           70. Bend 22.5-Degree 10-Inch Special 
SPV.0060   Special                        EACH       6.000      490.000     2940.00      547.000     3282.00     493.290     2959.74 
           71. Bend 45-Degree 10-Inch Special 
SPV.0060   Special                        EACH       1.000      245.000      245.00      286.000      286.00     255.780      255.78 
           72. Reducer 8"X4" Special 
SPV.0060   Special                        EACH       6.000      265.000     1590.00      313.000     1878.00     227.070     1362.42 
           73. Reducer 8"X6" Special 
SPV.0060   Special                        EACH       2.000      195.000      390.00      275.000      550.00     137.030      274.06 
           74. Plug 8-Inch Special 
SPV.0060   Special                        EACH       1.000      260.000      260.00      304.000      304.00     150.080      150.08 
           75. Plug 10-Inch Special 
SPV.0060   Special                        EACH      73.000     1500.000   109500.00      675.000    49275.00     667.850    48753.05 
           76. Corporation, Curb Stop & Box (Set) 
           Special 
SPV.0060   Special                        EACH       1.000      500.000      500.00     1000.000     1000.00    1200.000     1200.00 
           77. Temporary Water Service Special 
SPV.0090   Special                        LF     12371.000        4.800    59380.80       10.210   126307.91       6.620    81896.02 
           01. Pipe Underdrain Wrapped 6-Inch 
           and Aggregate 
SPV.0090   Special                        LF       208.000       30.000     6240.00       15.000     3120.00      36.620     7616.96 
           02. Concrete Curb & Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF       173.000       25.000     4325.00       15.000     2595.00      36.160     6255.68 
           03. Concrete Curb & Gutter 
           30-Inch Type A Special 
SPV.0090   Special                        LF        62.000       28.000     1736.00       30.000     1860.00      38.830     2407.46 
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           04. Concrete Curb & Gutter Type 
           Special Parking Lot 
SPV.0090   Special                        LF      1755.000        4.000     7020.00        4.000     7020.00       7.250    12723.75 
           05. Temporary Pedestrian Safety Fence 
SPV.0090   Special                        LF       106.000       27.000     2862.00       25.400     2692.40      60.090     6369.54 
           16. PVC Pipe 4-Inch 
SPV.0090   Special                        LF       472.000       46.000    21712.00       25.400    11988.80      64.700    30538.40 
           17. PVC Pipe 8-Inch 
SPV.0090   Special                        LF        17.000       86.000     1462.00       34.600      588.20      89.660     1524.22 
           18. PVC Pipe 10-Inch 
SPV.0090   Special                        LF        30.000       87.000     2610.00       36.400     1092.00     102.590     3077.70 
           19. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       625.000        0.600      375.00        0.850      531.25       3.140     1962.50 
           20. Tracer Wire 
SPV.0090   Special                        LF      4462.000       92.000   410504.00       78.200   348928.40      99.830   445441.46 
           51. Sanitary Sewer Pipe 8-Inch Special 
SPV.0090   Special                        LF      1093.000       98.000   107114.00       99.950   109245.35     103.630   113267.59 
           52. Sanitary Sewer Pipe 10-Inch Special 
SPV.0090   Special                        LF      2782.000       75.000   208650.00       84.600   235357.20      67.910   188925.62 
           53. Sanitary Lateral 4-Inch or 6-Inch 
           Special 
SPV.0090   Special                        LF        10.000      160.000     1600.00      130.000     1300.00     132.470     1324.70 
           54. Water Main 4-Inch Special 
SPV.0090   Special                        LF       447.000       86.000    38442.00       89.100    39827.70     102.410    45777.27 
           55. Water Main 6-Inch Special 
SPV.0090   Special                        LF      1159.000      106.000   122854.00       91.100   105584.90     104.900   121579.10 
           56. Water Main 8-Inch Special 
SPV.0090   Special                        LF      6114.000       85.000   519690.00       73.900   451824.60      92.350   564627.90 
           57. Water Main 10-Inch Special 
SPV.0090   Special                        LF        80.000      250.000    20000.00      275.000    22000.00     468.800    37504.00 
           58. Steel Casing Pipe 18-Inch Special 
SPV.0090   Special                        LF      2685.000       60.000   161100.00       69.200   185802.00      71.060   190796.10 
           59. Water Service 1-Inch to 2-Inch 
           Special 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     1000.000     1000.00    1000.000     1000.00 
           01. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    15977.870    15977.87    17500.000    17500.00   44045.000    44045.00 
           16. Railing Steel Type C2 Galvanized 
           Pedestrian C-20-155 
SPV.0105   Special                        LS         1.000    23950.000    23950.00    22500.000    22500.00   25000.000    25000.00 
           17. Temporary Bypass Channel 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
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           31. Removing Lighting Conduit & Wire 
SPV.0105   Special                        LS         1.000    10500.000    10500.00    17200.000    17200.00   20937.150    20937.15 
           51. Remove Existing Sanitary Structures 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    15600.000    15600.00    9293.740     9293.74 
           52. Remove Existing Water Main 
           Structures 
SPV.0165   Special                        SF        20.000       10.000      200.00       50.000     1000.00      52.000     1040.00 
           01. Remove & Reset Pavers 
SPV.0165   Special                        SF       741.000        6.500     4816.50        5.900     4371.90       4.880     3616.08 
           02. Concrete Sidewalk HES 6-Inch 
SPV.0165   Special                        SF       799.000        4.500     3595.50        5.000     3995.00       5.000     3995.00 
           03. Stone Mulch 
SPV.0180   Special                        SY     38490.000        1.580    60814.20        1.500    57735.00       2.070    79674.30 
           01. Geogrid Reinforcement 
SPV.0195   Special                        TON      134.000       60.000     8040.00       80.000    10720.00      85.900    11510.60 
           01. Excavation Hauling And Disposal of 
           Cont Soil And Mngmt of Cont Groundwater 
 
                                      PROPOSAL TOTAL.......              7040524.96               7408535.29              8468544.53 
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   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  3:  PTS CONTRACTORS, INC. 
   BIDDER NO  4:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  JAMES PETERSON SONS, INC. 
   BIDDER NO  7:  SUPER WESTERN, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0120   Clearing                       ID       416.000       24.400    10150.40        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       416.000       14.000     5824.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000    19950.000    19950.00        0.000        0.00       0.000        0.00 
           01. 27+95 
204.0100   Removing Pavement              SY     24272.000        1.810    43932.32        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1442.000        2.080     2999.36        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      4765.000        2.370    11293.05        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY        13.000      514.320     6686.16        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      10.000      175.000     1750.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      32.000      221.970     7103.04        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      53.000      187.890     9958.17        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF      1439.000       13.940    20059.66        0.000        0.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       256.000       15.600     3993.60        0.000        0.00       0.000        0.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF      1730.000       16.680    28856.40        0.000        0.00       0.000        0.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        45.000       17.720      797.40        0.000        0.00       0.000        0.00 
           04. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF      1866.000       14.210    26515.86        0.000        0.00       0.000        0.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF      1374.000       17.410    23921.34        0.000        0.00       0.000        0.00 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF      1176.000       18.590    21861.84        0.000        0.00       0.000        0.00 
           07. 36-Inch 
204.0245   Removing Storm Sewer (size)    LF        55.000       22.740     1250.70        0.000        0.00       0.000        0.00 
           08. 42-Inch 
204.9090.S Removing (item description)    LF        45.000       71.360     3211.20        0.000        0.00       0.000        0.00 
           01. Retaining Wall & Steps 
204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
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           01. Traffic Signal Equipment WIS 49 & 
           Beaver Dam St/Brandon St Intersection 
204.9105.S Removing (item description)    LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           02. Overhead Sign Support 
           Station 55+74 RT 
204.9105.S Removing (item description)    LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           03. Overhead Sign Support 
           Station 59+91 LT 
204.9105.S Removing (item description)    LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           04. Overhead Sign Support 
           Station 5 'BD' +45 LT 
204.9105.S Removing (item description)    LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           05. Overhead Sign Support 
           Station 2 'BD' +72 RT 
204.9105.S Removing (item description)    LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           06. Care'n Cleaners Sign Station 47+16 
205.0100   Excavation Common              CY     35877.000       17.070   612420.39        0.000        0.00       0.000        0.00 
206.2000   Exc for Structures Culverts (s LS         1.000    12683.630    12683.63        0.000        0.00       0.000        0.00 
           01. C-20-155 
209.0200.S Backfill Controlled Low Streng CY         1.100     1211.830     1333.01        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY      1200.000       33.440    40128.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4533.310     4533.31        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON       78.000       15.360     1198.08        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    18745.000       12.830   240498.35        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON    22455.000       14.190   318636.45        0.000        0.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY     27583.000       35.700   984713.10        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       6.000     1000.000     6000.00        0.000        0.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY      2862.000       37.690   107868.78        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1415.000       46.680    66052.20        0.000        0.00       0.000        0.00 
416.0260   Concrete Driveway HES 6-Inch   SY        76.000       48.210     3663.96        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      44.000       14.000      616.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5066.000        1.000     5066.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       64.000        1.000       64.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      537.000        4.000     2148.00        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON     1150.000       87.850   101027.50        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      740.000        1.000      740.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      182.000       87.850    15988.70        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      396.000      147.600    58449.60        0.000        0.00       0.000        0.00 
504.0100   Concrete Masonry Culverts      CY       282.000      448.000   126336.00        0.000        0.00       0.000        0.00 
505.0410   Bar Steel Reinforcement HS Cul LB     49950.000        0.760    37962.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        39.000       33.000     1287.00        0.000        0.00       0.000        0.00 
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520.8000   Concrete Collars for Pipe      EACH       9.000      450.000     4050.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        80.000       26.780     2142.40        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1450.000     1450.00        0.000        0.00       0.000        0.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     2350.000     2350.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF     11970.000       13.630   163151.10        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       822.000       19.300    15864.60        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        75.000       34.790     2609.25        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     50413.000        3.060   154263.78        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      7865.000        3.890    30594.85        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       456.000       35.000    15960.00        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF        74.000       65.000     4810.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        37.000       55.000     2035.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       270.000       75.000    20250.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2533.000       84.000   212772.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        25.000       85.000     2125.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       984.000       86.000    84624.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2927.000       83.000   242941.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       352.000      140.000    49280.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       727.000      185.000   134495.00        0.000        0.00       0.000        0.00 
608.0342   St Sewer Pipe Reinf Conc Class LF        78.000      265.000    20670.00        0.000        0.00       0.000        0.00 
610.0138   St Swr  Pip Reinf Conc H El HE LF       561.000      275.000   154275.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      31.000      630.000    19530.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       5.000      630.000     3150.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      89.000      835.000    74315.00        0.000        0.00       0.000        0.00 
611.0645   Inlet Covers Type MS-A         EACH       3.000      630.000     1890.00        0.000        0.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH      17.000      700.000    11900.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      17.000     1265.000    21505.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2425.000     4850.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH      11.000     3375.000    37125.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       6.000     8130.000    48780.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH      14.000      695.000     9730.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       7.000      965.000     6755.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      85.000      695.000    59075.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000      790.000      790.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000      640.000      640.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       5.000      400.000     2000.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF      1620.000        2.000     3240.00        0.000        0.00       0.000        0.00 
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618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
619.1000   Mobilization                   EACH       1.000   206136.120   206136.12        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     43000.000        1.210    52030.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     220.000        3.010      662.20        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     16600.000        1.770    29382.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       700.000        0.500      350.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       772.000        2.000     1544.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       772.000        0.500      386.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      150.000      750.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      350.000     2800.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     16040.000        1.450    23258.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       560.000        3.250     1820.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      45.000       75.000     3375.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       4.000       45.000      180.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     131.000       50.000     6550.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       6.000       75.000      450.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF         8.000       10.000       80.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       3.000     1391.670     4175.01        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       11.000       60.000      660.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       297.000        5.000     1485.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       55.000      275.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      15.000       60.000      900.00        0.000        0.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       519.000       18.000     9342.00        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        25.200       28.000      705.60        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        51.200       20.000     1024.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      20.000      250.000     5000.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      66.000       15.000      990.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      36.000       15.000      540.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      16.000       50.000      800.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000    28277.430    28277.43        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
643.0410   Traffic Control Barricades Typ DAY    10024.000        0.500     5012.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    14650.000        0.800    11720.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    24704.000        0.200     4940.80        0.000        0.00       0.000        0.00 
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643.0715   Traffic Control Warning Lights DAY      500.000        2.000     1000.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    18444.000        1.000    18444.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       468.000       19.500     9126.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      105.000       75.000     7875.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
643.3000   Traffic Control Detour Signs   DAY    33206.000        0.200     6641.20        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       500.000        3.000     1500.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     24386.000        1.400    34140.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1137.000        1.850     2103.45        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       275.000        0.800      220.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      155.000     1550.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      45.000       75.000     3375.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      45.000       75.000     3375.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      165.000      825.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF      4091.000        5.250    21477.75        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       136.000       10.000     1360.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1761.000        5.250     9245.25        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      2290.000        7.000    16030.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF        70.000        8.250      577.50        0.000        0.00       0.000        0.00 
649.0600   Temp Pvmt Marking Removable Ta LF      2730.000        2.250     6142.50        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     147.000       55.000     8085.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      7184.000        0.010       71.84        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       353.000        0.250       88.25        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       822.000        0.300      246.60        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      6582.000        0.750     4936.50        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           01. 6090-06-75 
650.9920   Construction Staking Slope Sta LF      7184.000        0.490     3520.16        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8457.000        4.250    35942.25        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       162.000        5.000      810.00        0.000        0.00       0.000        0.00 
652.0335   Conduit Rigid Nonmetallic Sch  LF      1192.000        5.250     6258.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      1836.000        3.000     5508.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      13.000      575.000     7475.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      10.000      610.000     6100.00        0.000        0.00       0.000        0.00 
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653.0905   Removing Pull Boxes            EACH       8.000       75.000      600.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       4.000      550.000     2200.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       4.000      750.000     3000.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      45.000      625.000    28125.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
655.0210   Cable Traffic Signal 3-14 AWG  LF       192.000        0.750      144.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       332.000        1.000      332.00        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF      1323.000        2.450     3241.35        0.000        0.00       0.000        0.00 
655.0310   Cable Type UF 2-12 AWG         LF       309.000        1.000      309.00        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      2333.000        0.680     1586.44        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      7474.000        0.470     3512.78        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     14924.000        0.780    11640.72        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     14924.000        0.970    14476.28        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      2431.000        0.900     2187.90        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      3530.000        0.580     2047.40        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           01. 56+66.5, 59.5' RT 
656.0300   Electrical Service Unmetered ( LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           01. 24+10, 42.5' LT 
656.0300   Electrical Service Unmetered ( LS         1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           02. 56+65.8, 50.5' RT 
657.0100   Pedestal Bases                 EACH       4.000      162.000      648.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      49.000      305.000    14945.00        0.000        0.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       2.000     2350.000     4700.00        0.000        0.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH      45.000      950.000    42750.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH       4.000      365.000     1460.00        0.000        0.00       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       4.000     1055.000     4220.00        0.000        0.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      47.000      167.000     7849.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       8.000      575.000     4600.00        0.000        0.00       0.000        0.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       4.000      385.000     1540.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      12.000       67.000      804.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      242.000     1936.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       65.000      780.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       65.000      780.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       67.000      804.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      200.000     1600.00        0.000        0.00       0.000        0.00 
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658.5069   Signal Mounting Hardware (loca LS         1.000     1450.000     1450.00        0.000        0.00       0.000        0.00 
           01. Beaver Dam / Brandon St. 
659.0115   Luminaires Utility HPS 150 Wat EACH      47.000      370.000    17390.00        0.000        0.00       0.000        0.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     6900.000    13800.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3136.000        0.900     2822.40        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1301.000        1.500     1951.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     2241.000        1.000     2241.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1710.000        1.000     1710.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     7500.000        5.000    37500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY      1310.000      135.750   177832.50        0.000        0.00       0.000        0.00 
           52. Trench Rock Excavation 
SPV.0045   Special                        DAY     6904.000        5.000    34520.00        0.000        0.00       0.000        0.00 
           01. Temporary Curb Ramp 
SPV.0045   Special                        DAY     1048.000        5.000     5240.00        0.000        0.00       0.000        0.00 
           02. Temporary Crosswalk 
SPV.0060   Special                        EACH      36.000      175.000     6300.00        0.000        0.00       0.000        0.00 
           01. U-Channel Sign Post, 13-FT 
SPV.0060   Special                        EACH       9.000      200.000     1800.00        0.000        0.00       0.000        0.00 
           02. U-Channel Sign Post, 14-FT 
SPV.0060   Special                        EACH       6.000      200.000     1200.00        0.000        0.00       0.000        0.00 
           03. U-Channel Sign Post, 16-FT 
SPV.0060   Special                        EACH      28.000     1000.000    28000.00        0.000        0.00       0.000        0.00 
           05. Traffic Control Sidewalk Detour 
SPV.0060   Special                        EACH      29.000      300.000     8700.00        0.000        0.00       0.000        0.00 
           16. Connect Private Pipe 
SPV.0060   Special                        EACH       1.000      835.000      835.00        0.000        0.00       0.000        0.00 
           17. 18"X36" Reducer 
SPV.0060   Special                        EACH       4.000    17000.000    68000.00        0.000        0.00       0.000        0.00 
           18. Box Culvert Grate 
SPV.0060   Special                        EACH       9.000      565.000     5085.00        0.000        0.00       0.000        0.00 
           19. Storm Cleanout 
SPV.0060   Special                        EACH      45.000      135.000     6075.00        0.000        0.00       0.000        0.00 
           31. Pole Accessory Weather Proof Duplex 
           Outlet 
SPV.0060   Special                        EACH      45.000       65.000     2925.00        0.000        0.00       0.000        0.00 
           32. Pole Accessory Banner Hanger & Flag 
           Mount 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   66 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110008 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0060   Special                        EACH       4.000      450.000     1800.00        0.000        0.00       0.000        0.00 
           33. Accessory Circuit Clock Timer 
SPV.0060   Special                        EACH      36.000      356.000    12816.00        0.000        0.00       0.000        0.00 
           34. Removing Base, Pole & Luminaire 
SPV.0060   Special                        EACH       1.000    14650.000    14650.00        0.000        0.00       0.000        0.00 
           41. Traffic Signal Controller & Cabinet 
           Fully Actuated 8 Phase 
SPV.0060   Special                        EACH       5.000      450.000     2250.00        0.000        0.00       0.000        0.00 
           42. Parking Lot Bollard 
SPV.0060   Special                        EACH       8.000     1160.000     9280.00        0.000        0.00       0.000        0.00 
           43. Audible-Tactile Pedestrian Signal 
           System 
SPV.0060   Special                        EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
           51. Utility Line Openings 
SPV.0060   Special                        EACH      17.000     3700.000    62900.00        0.000        0.00       0.000        0.00 
           52. Sanitary Manhole Special 
SPV.0060   Special                        EACH       3.000     5350.000    16050.00        0.000        0.00       0.000        0.00 
           53. Sanitary Drop Manhole Special 
SPV.0060   Special                        EACH      20.000      750.000    15000.00        0.000        0.00       0.000        0.00 
           54. Sanitary Manhole Covers Type J 
           Special 
SPV.0060   Special                        EACH      62.000       45.000     2790.00        0.000        0.00       0.000        0.00 
           55. Sanitary Wye 8-Inch Main Special 
SPV.0060   Special                        EACH      14.000      110.000     1540.00        0.000        0.00       0.000        0.00 
           56. Sanitary Wye 10-Inch Main Special 
SPV.0060   Special                        EACH      20.000     1200.000    24000.00        0.000        0.00       0.000        0.00 
           57. Water Valve & Box 6-Inch Special 
SPV.0060   Special                        EACH      13.000     1650.000    21450.00        0.000        0.00       0.000        0.00 
           58. Water Valve & Box 8-Inch Special 
SPV.0060   Special                        EACH      13.000     2600.000    33800.00        0.000        0.00       0.000        0.00 
           59. Water Valve & Box 10-Inch Special 
SPV.0060   Special                        EACH       1.000    11000.000    11000.00        0.000        0.00       0.000        0.00 
           60. Live Tapping Water Valve & Box 
           4-Inch Special 
SPV.0060   Special                        EACH       1.000    13500.000    13500.00        0.000        0.00       0.000        0.00 
           61. Live Tapping Water Valve & Box 
           8-Inch Special 
SPV.0060   Special                        EACH      16.000     4500.000    72000.00        0.000        0.00       0.000        0.00 
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           62. Fire Hydrant Special 
SPV.0060   Special                        EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           63. Tees 8"X4"X8" Special 
SPV.0060   Special                        EACH       2.000      480.000      960.00        0.000        0.00       0.000        0.00 
           64. Tees 8"X8"X8" Special 
SPV.0060   Special                        EACH      20.000      680.000    13600.00        0.000        0.00       0.000        0.00 
           65. Tees 10"X6"X10" Special 
SPV.0060   Special                        EACH       6.000      775.000     4650.00        0.000        0.00       0.000        0.00 
           66. Tees 10"X8"X10" Special 
SPV.0060   Special                        EACH       5.000      930.000     4650.00        0.000        0.00       0.000        0.00 
           67. Crosses 10"X8" Special 
SPV.0060   Special                        EACH      23.000      300.000     6900.00        0.000        0.00       0.000        0.00 
           68. Bend 45-Degree 8-Inch Special 
SPV.0060   Special                        EACH       2.000      345.000      690.00        0.000        0.00       0.000        0.00 
           69. Bend 90-Degree 8-Inch Special 
SPV.0060   Special                        EACH       4.000      465.000     1860.00        0.000        0.00       0.000        0.00 
           70. Bend 22.5-Degree 10-Inch Special 
SPV.0060   Special                        EACH       6.000      470.000     2820.00        0.000        0.00       0.000        0.00 
           71. Bend 45-Degree 10-Inch Special 
SPV.0060   Special                        EACH       1.000      230.000      230.00        0.000        0.00       0.000        0.00 
           72. Reducer 8"X4" Special 
SPV.0060   Special                        EACH       6.000      250.000     1500.00        0.000        0.00       0.000        0.00 
           73. Reducer 8"X6" Special 
SPV.0060   Special                        EACH       2.000      110.000      220.00        0.000        0.00       0.000        0.00 
           74. Plug 8-Inch Special 
SPV.0060   Special                        EACH       1.000      130.000      130.00        0.000        0.00       0.000        0.00 
           75. Plug 10-Inch Special 
SPV.0060   Special                        EACH      73.000      435.000    31755.00        0.000        0.00       0.000        0.00 
           76. Corporation, Curb Stop & Box (Set) 
           Special 
SPV.0060   Special                        EACH       1.000     4200.000     4200.00        0.000        0.00       0.000        0.00 
           77. Temporary Water Service Special 
SPV.0090   Special                        LF     12371.000        6.760    83627.96        0.000        0.00       0.000        0.00 
           01. Pipe Underdrain Wrapped 6-Inch 
           and Aggregate 
SPV.0090   Special                        LF       208.000       36.620     7616.96        0.000        0.00       0.000        0.00 
           02. Concrete Curb & Gutter HES 30-Inch 
           Type A 
SPV.0090   Special                        LF       173.000       36.160     6255.68        0.000        0.00       0.000        0.00 
           03. Concrete Curb & Gutter 
           30-Inch Type A Special 
SPV.0090   Special                        LF        62.000       38.830     2407.46        0.000        0.00       0.000        0.00 
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           04. Concrete Curb & Gutter Type 
           Special Parking Lot 
SPV.0090   Special                        LF      1755.000        4.000     7020.00        0.000        0.00       0.000        0.00 
           05. Temporary Pedestrian Safety Fence 
SPV.0090   Special                        LF       106.000       44.000     4664.00        0.000        0.00       0.000        0.00 
           16. PVC Pipe 4-Inch 
SPV.0090   Special                        LF       472.000       49.000    23128.00        0.000        0.00       0.000        0.00 
           17. PVC Pipe 8-Inch 
SPV.0090   Special                        LF        17.000       55.000      935.00        0.000        0.00       0.000        0.00 
           18. PVC Pipe 10-Inch 
SPV.0090   Special                        LF        30.000       85.000     2550.00        0.000        0.00       0.000        0.00 
           19. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       625.000        0.350      218.75        0.000        0.00       0.000        0.00 
           20. Tracer Wire 
SPV.0090   Special                        LF      4462.000      128.000   571136.00        0.000        0.00       0.000        0.00 
           51. Sanitary Sewer Pipe 8-Inch Special 
SPV.0090   Special                        LF      1093.000      147.000   160671.00        0.000        0.00       0.000        0.00 
           52. Sanitary Sewer Pipe 10-Inch Special 
SPV.0090   Special                        LF      2782.000      130.000   361660.00        0.000        0.00       0.000        0.00 
           53. Sanitary Lateral 4-Inch or 6-Inch 
           Special 
SPV.0090   Special                        LF        10.000      130.000     1300.00        0.000        0.00       0.000        0.00 
           54. Water Main 4-Inch Special 
SPV.0090   Special                        LF       447.000       96.000    42912.00        0.000        0.00       0.000        0.00 
           55. Water Main 6-Inch Special 
SPV.0090   Special                        LF      1159.000      104.000   120536.00        0.000        0.00       0.000        0.00 
           56. Water Main 8-Inch Special 
SPV.0090   Special                        LF      6114.000      123.000   752022.00        0.000        0.00       0.000        0.00 
           57. Water Main 10-Inch Special 
SPV.0090   Special                        LF        80.000      177.000    14160.00        0.000        0.00       0.000        0.00 
           58. Steel Casing Pipe 18-Inch Special 
SPV.0090   Special                        LF      2685.000      101.000   271185.00        0.000        0.00       0.000        0.00 
           59. Water Service 1-Inch to 2-Inch 
           Special 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000    15977.870    15977.87        0.000        0.00       0.000        0.00 
           16. Railing Steel Type C2 Galvanized 
           Pedestrian C-20-155 
SPV.0105   Special                        LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           17. Temporary Bypass Channel 
SPV.0105   Special                        LS         1.000      300.000      300.00        0.000        0.00       0.000        0.00 
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           31. Removing Lighting Conduit & Wire 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           51. Remove Existing Sanitary Structures 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           52. Remove Existing Water Main 
           Structures 
SPV.0165   Special                        SF        20.000       10.000      200.00        0.000        0.00       0.000        0.00 
           01. Remove & Reset Pavers 
SPV.0165   Special                        SF       741.000        4.880     3616.08        0.000        0.00       0.000        0.00 
           02. Concrete Sidewalk HES 6-Inch 
SPV.0165   Special                        SF       799.000        4.500     3595.50        0.000        0.00       0.000        0.00 
           03. Stone Mulch 
SPV.0180   Special                        SY     38490.000        2.020    77749.80        0.000        0.00       0.000        0.00 
           01. Geogrid Reinforcement 
SPV.0195   Special                        TON      134.000      135.660    18178.44        0.000        0.00       0.000        0.00 
           01. Excavation Hauling And Disposal of 
           Cont Soil And Mngmt of Cont Groundwater 
 
                                      PROPOSAL TOTAL.......              8873462.12                     0.00                   0.000 
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               STATE PROJECT(S):  1300-13-72                            LOCATION  Milwaukee       COUNTY 
                                                                                  Hoan Bridge & Lake Freeway 
                                                                                  I 794 
                                                                                  Milwaukee County 
               TYPE OF WORK: Bridge Painting 
 
   BIDDER NO  1:  ERA VALDIVIA CONTRACTORS INC. 
   BIDDER NO  2:  CIVIL COATINGS & CONSTRUCTION, INC. 
   BIDDER NO  3:  INTECH CONTRACTING, LLC 
   BIDDER NO  4:  NORTH STAR PAINTING COMPANY, INC. 
   BIDDER NO  5:  LIBERTY MAINTENANCE, INC. 
   BIDDER NO  6:  ALPHA PAINTING & CONSTRUCTION CO., INC. 
   BIDDER NO  7:  ABHE & SVOBODA, INC. 
   BIDDER NO  8:  M & J PAINTING COMPANY-VIMAS PAINTING CO 
   BIDDER NO  9:  BLASTECH ENTERPRISES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000   500000.000   500000.00   590000.000   590000.00 1493924.290  1493924.29 
643.0100   Traffic Control (project)      EACH       1.000    30410.000    30410.00    59000.000    59000.00   40000.000    40000.00 
           01. 1300-13-72 
643.0300   Traffic Control Drums          DAY     1999.000        1.000     1999.00        0.500      999.50       1.000     1999.00 
643.0420   Traffic Control Barricades Typ DAY       53.000        3.000      159.00        2.500      132.50       1.000       53.00 
643.0705   Traffic Control Warning Lights DAY       53.000        1.000       53.00        0.400       21.20       1.000       53.00 
643.0715   Traffic Control Warning Lights DAY      595.000        1.000      595.00        0.200      119.00       1.000      595.00 
643.0800   Traffic Control Arrow Boards   DAY       81.000       20.000     1620.00       15.000     1215.00      20.000     1620.00 
643.0900   Traffic Control Signs          DAY      318.000        3.000      954.00        2.000      636.00       1.000      318.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       45.000    16200.00       40.000    14400.00      60.000    21600.00 
643.3000   Traffic Control Detour Signs   DAY     1005.000        2.000     2010.00        1.000     1005.00       1.000     1005.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     6000.000        5.000    30000.00        5.000    30000.00       5.000    30000.00 
SPV.0060   Special                        EACH      60.000      100.000     6000.00        5.000      300.00     200.000    12000.00 
           01. Replace Bolts 
SPV.0075   Special                        HRS     3000.000        5.000    15000.00        0.010       30.00      10.000    30000.00 
           01. Safety Spotter 
SPV.0105   Special                        LS         1.000  8900000.000  8900000.00  8540000.000  8540000.00 8500000.000  8500000.00 
           01. Structure Repainting Recycled 
           Abrasive Project 1300-13-72 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    10000.000    10000.00   30000.000    30000.00 
           02. Painting Warranted 
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           Project 1300-13-72 
SPV.0105   Special                        LS         1.000  1300000.000  1300000.00  5400000.000  5400000.00 6300000.000  6300000.00 
           03. Negative Pressure Containment And 
           Collection Of Waste Materials 
SPV.0105   Special                        LS         1.000    20000.000    20000.00     1000.000     1000.00   30000.000    30000.00 
           04. Portable Decontamination Facilities 
           Project 1300-13-72 
 
                                      PROPOSAL TOTAL.......             10845000.00              14658858.20             16503167.29 
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   BIDDER NO  1:  ERA VALDIVIA CONTRACTORS INC. 
   BIDDER NO  2:  CIVIL COATINGS & CONSTRUCTION, INC. 
   BIDDER NO  3:  INTECH CONTRACTING, LLC 
   BIDDER NO  4:  NORTH STAR PAINTING COMPANY, INC. 
   BIDDER NO  5:  LIBERTY MAINTENANCE, INC. 
   BIDDER NO  6:  ALPHA PAINTING & CONSTRUCTION CO., INC. 
   BIDDER NO  7:  ABHE & SVOBODA, INC. 
   BIDDER NO  8:  M & J PAINTING COMPANY-VIMAS PAINTING CO 
   BIDDER NO  9:  BLASTECH ENTERPRISES, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000   800000.000   800000.00  1500000.000  1500000.00 1500000.000  1500000.00 
643.0100   Traffic Control (project)      EACH       1.000   150000.000   150000.00   150000.000   150000.00  150000.000   150000.00 
           01. 1300-13-72 
643.0300   Traffic Control Drums          DAY     1999.000        0.500      999.50        2.000     3998.00       1.000     1999.00 
643.0420   Traffic Control Barricades Typ DAY       53.000        2.500      132.50        9.000      477.00      25.000     1325.00 
643.0705   Traffic Control Warning Lights DAY       53.000        0.400       21.20        1.750       92.75      25.000     1325.00 
643.0715   Traffic Control Warning Lights DAY      595.000        0.200      119.00        1.750     1041.25      10.000     5950.00 
643.0800   Traffic Control Arrow Boards   DAY       81.000       15.000     1215.00       32.000     2592.00      50.000     4050.00 
643.0900   Traffic Control Signs          DAY      318.000        2.000      636.00        2.750      874.50       5.000     1590.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       40.000    14400.00       62.000    22320.00      25.000     9000.00 
643.3000   Traffic Control Detour Signs   DAY     1005.000        1.000     1005.00        1.400     1407.00       1.000     1005.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     6000.000        5.000    30000.00        5.000    30000.00       5.000    30000.00 
SPV.0060   Special                        EACH      60.000      100.000     6000.00      100.000     6000.00     200.000    12000.00 
           01. Replace Bolts 
SPV.0075   Special                        HRS     3000.000       42.000   126000.00        1.000     3000.00      15.000    45000.00 
           01. Safety Spotter 
SPV.0105   Special                        LS         1.000  12800000    12800000.00  7750000.000  7750000.00 7675000.000  7675000.00 
           01. Structure Repainting Recycled 
           Abrasive Project 1300-13-72 
SPV.0105   Special                        LS         1.000   150000.000   150000.00    50000.000    50000.00  300000.000   300000.00 
           02. Painting Warranted 
           Project 1300-13-72 
SPV.0105   Special                        LS         1.000  3000000.000  3000000.00  7600000.000  7600000.00 7675000.000  7675000.00 
           03. Negative Pressure Containment And 
           Collection Of Waste Materials 
SPV.0105   Special                        LS         1.000    50000.000    50000.00    17196.500    17196.50   50000.000    50000.00 
           04. Portable Decontamination Facilities 
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           Project 1300-13-72 
 
                                      PROPOSAL TOTAL.......             17140528.20              17148999.00             17473244.00 
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   BIDDER NO  1:  ERA VALDIVIA CONTRACTORS INC. 
   BIDDER NO  2:  CIVIL COATINGS & CONSTRUCTION, INC. 
   BIDDER NO  3:  INTECH CONTRACTING, LLC 
   BIDDER NO  4:  NORTH STAR PAINTING COMPANY, INC. 
   BIDDER NO  5:  LIBERTY MAINTENANCE, INC. 
   BIDDER NO  6:  ALPHA PAINTING & CONSTRUCTION CO., INC. 
   BIDDER NO  7:  ABHE & SVOBODA, INC. 
   BIDDER NO  8:  M & J PAINTING COMPANY-VIMAS PAINTING CO 
   BIDDER NO  9:  BLASTECH ENTERPRISES, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
619.1000   Mobilization                   EACH       1.000   847310.000   847310.00   875000.000   875000.00 1800000.000  1800000.00 
643.0100   Traffic Control (project)      EACH       1.000   128600.000   128600.00   149500.000   149500.00  200000.000   200000.00 
           01. 1300-13-72 
643.0300   Traffic Control Drums          DAY     1999.000        0.300      599.70        2.500     4997.50       2.000     3998.00 
643.0420   Traffic Control Barricades Typ DAY       53.000       77.000     4081.00       10.000      530.00      50.000     2650.00 
643.0705   Traffic Control Warning Lights DAY       53.000        0.200       10.60        2.000      106.00      50.000     2650.00 
643.0715   Traffic Control Warning Lights DAY      595.000        0.200      119.00        2.000     1190.00      20.000    11900.00 
643.0800   Traffic Control Arrow Boards   DAY       81.000       20.000     1620.00       35.000     2835.00      20.000     1620.00 
643.0900   Traffic Control Signs          DAY      318.000        0.800      254.40        3.000      954.00      20.000     6360.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       55.500    19980.00       65.000    23400.00      40.000    14400.00 
643.3000   Traffic Control Detour Signs   DAY     1005.000        0.300      301.50        1.500     1507.50      20.000    20100.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     6000.000        5.000    30000.00        5.000    30000.00       5.000    30000.00 
SPV.0060   Special                        EACH      60.000      525.000    31500.00      120.000     7200.00      60.000     3600.00 
           01. Replace Bolts 
SPV.0075   Special                        HRS     3000.000       40.000   120000.00       40.000   120000.00      30.000    90000.00 
           01. Safety Spotter 
SPV.0105   Special                        LS         1.000  11162290    11162290.00  15000000    15000000.00 16750000 16750000.00 
           01. Structure Repainting Recycled 
           Abrasive Project 1300-13-72 
SPV.0105   Special                        LS         1.000   207220.000   207220.00    50000.000    50000.00   50000.000    50000.00 
           02. Painting Warranted 
           Project 1300-13-72 
SPV.0105   Special                        LS         1.000  5898883.800  5898883.80  2500000.000  2500000.00 4750000.000  4750000.00 
           03. Negative Pressure Containment And 
           Collection Of Waste Materials 
SPV.0105   Special                        LS         1.000    85000.000    85000.00    30000.000    30000.00   50000.000    50000.00 
           04. Portable Decontamination Facilities 
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           Project 1300-13-72 
 
                                      PROPOSAL TOTAL.......             18547770.00              18807220.00            23797278.000 
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               STATE PROJECT(S):  1300-13-73                            LOCATION  Milwaukee       COUNTY 
                                                                                  Hoan Bridge & Lake Freeway 
                                                                                  I 794 
                                                                                  Milwaukee County 
               TYPE OF WORK: Landscaping 
 
   BIDDER NO  1:  ARBOR GREEN, INC. 
   BIDDER NO  2:  HIGHWAY LANDSCAPERS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    35622.510    35622.51    55000.000    55000.00       0.000        0.00 
627.0200   Mulching                       SY      2078.000        0.380      789.64        0.250      519.50       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      10.000      100.000     1000.00      100.000     1000.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      22.000       60.000     1320.00       55.000     1210.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        2.050      100.000      205.00      100.000      205.00       0.000        0.00 
631.0300   Sod Water                      MGAL      25.000       35.000      875.00        1.000       25.00       0.000        0.00 
631.1000   Sod Lawn                       SY      1130.000        4.250     4802.50       10.250    11582.50       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       3.000      475.000     1425.00      510.000     1530.00       0.000        0.00 
           1001. Honeylocust, Skyline, B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       2.000      520.000     1040.00      600.000     1200.00       0.000        0.00 
           1002. Maple, Sienna Glen, B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      520.000     3120.00      600.000     3600.00       0.000        0.00 
           1003. Maple, State Street Miyabei, B&B, 
           2.5-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      510.000     1530.00      570.000     1710.00       0.000        0.00 
           1004. Oak, Swamp White, B&B, 
           2.0-Inch Cal. 
632.0101   Trees (species) (size) (root)  EACH       7.000      300.000     2100.00      300.000     2100.00       0.000        0.00 
           1005. Dogwood, Golden Glory 
           Corneliancherry, B&B, 6' Clump 
632.0101   Trees (species) (size) (root)  EACH       6.000      325.000     1950.00      600.000     3600.00       0.000        0.00 
           1006. Hawthorn, Washington, B&B, 
           10'-12' Clump 
632.0101   Trees (species) (size) (root)  EACH      86.000      500.000    43000.00      480.000    41280.00       0.000        0.00 
           1007. Quaking Aspen, B&B, 2.0-Inch 
           Cal., Single Stem 
632.0101   Trees (species) (size) (root)  EACH     103.000      410.000    42230.00      675.000    69525.00       0.000        0.00 
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           1008. Quaking Aspen, B&B, 
           10'-12' Clump 
632.0101   Trees (species) (size) (root)  EACH       3.000      325.000      975.00      480.000     1440.00       0.000        0.00 
           1009. Lilac, China Snow Peking, B&B, 
           8'-10' Clump 
632.0201   Shrubs (species) (size) (root) EACH      21.000       60.000     1260.00       90.000     1890.00       0.000        0.00 
           1001. Chokeberry, Brilliant Red, B&B 
           36" Ht 
632.0201   Shrubs (species) (size) (root) EACH     104.000       60.000     6240.00       54.000     5616.00       0.000        0.00 
           1002. Chokeberry, Black-Iroquois Beauty, 
           CG 24" Ht 
632.0201   Shrubs (species) (size) (root) EACH      79.000       72.000     5688.00       54.000     4266.00       0.000        0.00 
           1003. Dogwood, Arctic Fire, CG 24" Ht 
632.0201   Shrubs (species) (size) (root) EACH       4.000      160.000      640.00      150.000      600.00       0.000        0.00 
           1004. Burning Bush, Dwarf, B&B 48" Ht 
632.0201   Shrubs (species) (size) (root) EACH     374.000       65.000    24310.00       54.000    20196.00       0.000        0.00 
           1005. Sumac, Gro Low, CG 24" Spread 
632.0201   Shrubs (species) (size) (root) EACH      18.000       68.000     1224.00       50.000      900.00       0.000        0.00 
           1006. Alpine Currant, Green Mound, CG 
           18" Ht 
632.0201   Shrubs (species) (size) (root) EACH      52.000       60.000     3120.00       50.000     2600.00       0.000        0.00 
           1007. Rugosa Rose, Dwarf Pavement, CG 
           18" Ht 
632.0201   Shrubs (species) (size) (root) EACH      19.000      100.000     1900.00      150.000     2850.00       0.000        0.00 
           1008. Viburnum, Autumn Jazz, B&B 48" Ht 
632.0201   Shrubs (species) (size) (root) EACH      37.000      280.000    10360.00      240.000     8880.00       0.000        0.00 
           1009. Juniper, Iowa, B&B 60" Ht 
632.0201   Shrubs (species) (size) (root) EACH      17.000      125.000     2125.00      120.000     2040.00       0.000        0.00 
           1010. Yew, Taunton Spreading, B&B 30" Ht 
632.9101   Landscape Planting Surv & Care EACH      26.000     1200.000    31200.00       20.000      520.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    25000.000    25000.00    72000.000    72000.00       0.000        0.00 
           0001. Project 1300-13-73 
643.0300   Traffic Control Drums          DAY      800.000        1.250     1000.00        1.000      800.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      400.000        1.000      400.00        1.000      400.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      160.000        2.500      400.00        1.000      160.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      400.000        2.500     1000.00        1.000      400.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00    10000.000    10000.00       0.000        0.00 
           0001. Project 1300-13-73 
652.0115   Conduit Rigid Metallic 1 1/4-I LF       919.000       12.600    11579.40       12.000    11028.00       0.000        0.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF       205.000        7.350     1506.75        7.000     1435.00       0.000        0.00 
654.0220   Concrete Control Cabinet Bases EACH       2.000      735.000     1470.00      700.000     1400.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      5362.000        0.850     4557.70        0.800     4289.60       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       2.000      525.000     1050.00      500.000     1000.00       0.000        0.00 
           1100. Rectangular Polymer Concrete Vault 
           13x24x18-Inch Lighting 
SPV.0060   Special                        EACH       2.000     6400.000    12800.00     6100.000    12200.00       0.000        0.00 
           1109. Lighting Control Cabinet Base 
           Mount 120/240 Vac Incl. Meter Enclosure 
SPV.0060   Special                        EACH      10.000      750.000     7500.00      440.000     4400.00       0.000        0.00 
           1148. Limestone Outcrop Boulders, Type A 
           (5'-6' L)X(18"-24" H) 
SPV.0060   Special                        EACH      41.000      600.000    24600.00      440.000    18040.00       0.000        0.00 
           1149. Limestone Outcrop Boulders, Type B 
           (3'-4' L)X(18"-24" H) 
SPV.0060   Special                        EACH      10.000       25.000      250.00       20.000      200.00       0.000        0.00 
           1153. Perennials (Daylily, Strawberry 
           Candy, CG 1 Gal.) 
SPV.0060   Special                        EACH     147.000       25.000     3675.00       20.000     2940.00       0.000        0.00 
           1154. Ornamental Grasses (Grass, Feather 
           Reed, CG 1 Gal.) 
SPV.0060   Special                        EACH      43.000       25.000     1075.00       20.000      860.00       0.000        0.00 
           1155. Ornamental Grasses (Switch Grass, 
           Northwind, CG 1 Gal.) 
SPV.0060   Special                        EACH      41.000       25.000     1025.00       24.000      984.00       0.000        0.00 
           1156. Ornamental Grasses (Switch Grass, 
           Shenandoah, CG 1 Gal.) 
SPV.0060   Special                        EACH     160.000       25.000     4000.00       24.000     3840.00       0.000        0.00 
           1157. Ornamental Grasses (Prairie 
           Dropseed, Tara Dwarf, CG 1 Gal.) 
SPV.0060   Special                        EACH      44.000     1260.000    55440.00     1200.000    52800.00       0.000        0.00 
           1160. Luminaires Landscaping Uplight Led 
SPV.0060   Special                        EACH    1640.000       14.000    22960.00       12.000    19680.00       0.000        0.00 
           1161. Ornamental Grasses (Prairie 
           Dropseed,  CG4-Inch Pot) 
SPV.0060   Special                        EACH     325.000       25.000     8125.00       24.000     7800.00       0.000        0.00 
           1162. Ornamental Grasses (Little 
           Bluestem, The Blues, CG 1 Gal.) 
SPV.0060   Special                        EACH      44.000      288.750    12705.00      275.000    12100.00       0.000        0.00 
           1163. Junction Boxes 4x4x2-Inch Nema 3r 
SPV.0085   Special                        LB        15.000       80.000     1200.00      100.000     1500.00       0.000        0.00 
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           1001. Naturalized Turf Seed Mix 
SPV.0090   Special                        LF       707.000        8.500     6009.50       18.000    12726.00       0.000        0.00 
           1043. Aluminum Plant Bed Edging 
SPV.0105   Special                        LS         1.000    12000.000    12000.00    12000.000    12000.00       0.000        0.00 
           1045. Irrigation System 
SPV.0180   Special                        SY      4360.000        4.500    19620.00        6.000    26160.00       0.000        0.00 
           1003. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......               472000.00                537027.60                    0.00 
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               STATE PROJECT(S):  1300-13-74                            LOCATION  Milwaukee       COUNTY 
                                                                                  Hoan Bridge & Lake Freeway 
                                                                                  I 794 
                                                                                  Milwaukee County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  EDGERTON CONTRACTORS, INC. 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY      7790.000        0.750     5842.50        0.750     5842.50       0.750     5842.50 
201.0120   Clearing                       ID       739.000       16.000    11824.00       16.000    11824.00      16.000    11824.00 
201.0210   Grubbing                       SY      7790.000        0.400     3116.00        0.400     3116.00       0.400     3116.00 
201.0220   Grubbing                       ID       739.000        8.750     6466.25        8.750     6466.25       8.750     6466.25 
203.0200   Removing Old Structure (statio LS         1.000    12000.000    12000.00    20000.000    20000.00   20000.000    20000.00 
           2001. 100+66 LW 
203.0200   Removing Old Structure (statio LS         1.000   110000.000   110000.00    78000.000    78000.00   78000.000    78000.00 
           2002. 102+00 LW 
203.0200   Removing Old Structure (statio LS         1.000    67000.000    67000.00    70000.000    70000.00   70000.000    70000.00 
           2003. 104+00 LW 135' LT 
203.0200   Removing Old Structure (statio LS         1.000     7000.000     7000.00    10000.000    10000.00   10000.000    10000.00 
           2004. 200+85 LE 
203.0200   Removing Old Structure (statio LS         1.000    87000.000    87000.00    78000.000    78000.00   78000.000    78000.00 
           2005. 202+00 LE 
203.0200   Removing Old Structure (statio LS         1.000    71000.000    71000.00    70000.000    70000.00   70000.000    70000.00 
           2006. 203+25 LE 30' LT 
203.0200   Removing Old Structure (statio LS         1.000    17000.000    17000.00     5000.000     5000.00    5000.000     5000.00 
           2007. 328+00 LS 
203.0200   Removing Old Structure (statio LS         1.000     7000.000     7000.00    10000.000    10000.00   10000.000    10000.00 
           2008. 419+90 LN 
203.0200   Removing Old Structure (statio LS         1.000    21000.000    21000.00    50000.000    50000.00   50000.000    50000.00 
           2009. 423+40 LN 
203.0210.S Abatement  Asbestos Material ( LS         1.000     5440.000     5440.00     3000.000     3000.00    3000.000     3000.00 
           2001. B-40-400-1D 
203.0210.S Abatement  Asbestos Material ( LS         1.000        1.000        1.00        0.010        0.01       0.010        0.01 
           2002. B-40-400-1E 
203.0210.S Abatement  Asbestos Material ( LS         1.000        1.000        1.00        0.010        0.01       0.010        0.01 
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           2003. B-40-400-1F 
203.0210.S Abatement  Asbestos Material ( LS         1.000        1.000        1.00        0.010        0.01       0.010        0.01 
           2005. B-40-400-3D 
203.0210.S Abatement  Asbestos Material ( LS         1.000        1.000        1.00        0.010        0.01       0.010        0.01 
           2006. B-40-400-3E 
203.0210.S Abatement  Asbestos Material ( LS         1.000        1.000        1.00        0.010        0.01       0.010        0.01 
           2007. B-40-400-5E 
203.0210.S Abatement  Asbestos Material ( LS         1.000    11835.000    11835.00     2500.000     2500.00    2500.000     2500.00 
           2008. B-40-400-6C 
203.0210.S Abatement  Asbestos Material ( LS         1.000    11835.000    11835.00     2500.000     2500.00    2500.000     2500.00 
           2009. B-40-400-6D 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00     1000.000     1000.00    1000.000     1000.00 
           2001. B-40-915 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00     1000.000     1000.00    1000.000     1000.00 
           2002. B-40-916 
203.0225.S Debris Containment (structure) LS         1.000     7500.000     7500.00     1000.000     1000.00    1000.000     1000.00 
           2003. B-40-400-1D 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00     1000.000     1000.00    1000.000     1000.00 
           2004. B-40-400-1E 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00     1000.000     1000.00    1000.000     1000.00 
           2005. B-40-400-3D 
203.0225.S Debris Containment (structure) LS         1.000     5000.000     5000.00     1000.000     1000.00    1000.000     1000.00 
           2006. B-40-400-3E 
203.0225.S Debris Containment (structure) LS         1.000     7500.000     7500.00     1000.000     1000.00    1000.000     1000.00 
           2007. B-40-400-3C 
203.0225.S Debris Containment (structure) LS         1.000     8300.000     8300.00     1000.000     1000.00    1000.000     1000.00 
           2008. B-40-400-6C 
203.0225.S Debris Containment (structure) LS         1.000     8300.000     8300.00     1000.000     1000.00    1000.000     1000.00 
           2009. B-40-400-6D 
204.0100   Removing Pavement              SY     11634.000        3.820    44441.88        5.400    62823.60       7.000    81438.00 
           **P** 
204.0115   Removing Asphaltic Surface But SY        88.000       15.000     1320.00       20.000     1760.00      35.000     3080.00 
204.0150   Removing Curb & Gutter         LF      2529.000        5.000    12645.00        4.200    10621.80       3.500     8851.50 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3970.000        5.000    19850.00        3.750    14887.50       1.000     3970.00 
           **P** 
204.0157   Removing Concrete Barrier      LF       235.000       10.000     2350.00        8.800     2068.00      22.000     5170.00 
           **P** 
204.0170   Removing Fence                 LF      5542.000        3.500    19397.00        3.500    19397.00       3.500    19397.00 
           **P** 
204.0195   Removing Concrete Bases        EACH       3.000      500.000     1500.00      120.000      360.00     200.000      600.00 
204.0210   Removing Manholes              EACH      14.000      885.000    12390.00      885.000    12390.00     340.000     4760.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0220   Removing Inlets                EACH      68.000      455.000    30940.00      455.000    30940.00     290.000    19720.00 
204.0245   Removing Storm Sewer (size)    LF       716.000       23.000    16468.00       23.000    16468.00       6.000     4296.00 
           1001. 6-INCH 
204.0245   Removing Storm Sewer (size)    LF        36.000       37.000     1332.00       37.000     1332.00       8.000      288.00 
           1002. 8-INCH 
204.0245   Removing Storm Sewer (size)    LF       487.000       42.000    20454.00       42.000    20454.00       8.000     3896.00 
           1003. 10-INCH 
204.0245   Removing Storm Sewer (size)    LF      2087.000       38.000    79306.00       38.000    79306.00      10.000    20870.00 
           1004. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF       613.000       47.000    28811.00       47.000    28811.00      13.000     7969.00 
           1005. 15-INCH 
204.0245   Removing Storm Sewer (size)    LF       639.000       36.000    23004.00       36.000    23004.00      15.000     9585.00 
           1006. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        56.000       50.000     2800.00       50.000     2800.00      18.000     1008.00 
           1007. 21-INCH 
204.0245   Removing Storm Sewer (size)    LF      1290.000       99.000   127710.00       99.000   127710.00      21.000    27090.00 
           1008. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF       230.000      100.000    23000.00      100.000    23000.00      24.000     5520.00 
           1009. 36-INCH 
204.0280   Sealing Pipes                  EACH      10.000      725.000     7250.00      725.000     7250.00     445.000     4450.00 
204.9060.S Removing (item description)    EACH      24.000       31.500      756.00       31.500      756.00     100.000     2400.00 
           0001. BOLLARDS 
204.9060.S Removing (item description)    EACH       6.000      100.000      600.00      100.000      600.00     100.000      600.00 
           0002. TRAFFIC CONTROL SIGNS FIXED 
           MESSAGE LEFT IN PLACE BY OTHERS 
204.9090.S Removing (item description)    LF        87.500        6.000      525.00        6.000      525.00      28.000     2450.00 
           0003. CONCRETE BARRIER TEMPORARY 
           PRECAST LEFT IN PLACE BY OTHERS 
205.0100   Excavation Common              CY     74140.000       15.920  1180308.80       18.120  1343416.80      17.000  1260380.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     9369.000       25.000   234225.00       32.000   299808.00      46.250   433316.25 
205.2000.S Settlement Gauges              EACH       2.000     1000.000     2000.00     2450.000     4900.00     750.000     1500.00 
206.1000   Exc for Structure Bridges (str LS         1.000     7500.000     7500.00    19645.000    19645.00   10000.000    10000.00 
           2001. B-40-915 
206.1000   Exc for Structure Bridges (str LS         1.000    10000.000    10000.00    43570.000    43570.00   10000.000    10000.00 
           2002. B-40-916 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00    13800.000    13800.00   18500.000    18500.00 
           0001. 1300-13-74 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    17616.000       16.800   295948.80       10.160   178978.56      13.750   242220.00 
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           **P** 
310.0110   Base Aggregate Open Graded     TON      543.000       17.000     9231.00       25.500    13846.50      20.000    10860.00 
311.0110   Breaker Run                    TON    14624.000       16.290   238224.96       11.100   162326.40      14.750   215704.00 
415.0070   Concrete Pavement 7-Inch       SY      5339.000       40.000   213560.00       40.000   213560.00      38.000   202882.00 
           **P** 
415.0075   Concrete Pavement 7 1/2-Inch   SY      8615.000       40.000   344600.00       40.000   344600.00      39.100   336846.50 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY     15760.000       38.500   606760.00       38.500   606760.00      40.500   638280.00 
           **P** 
415.0085   Concrete Pavement 8 1/2-Inch   SY       323.000       38.500    12435.50       38.500    12435.50      53.000    17119.00 
           **P** 
415.0210   Concrete Pavement Gaps         EACH      10.000     1500.000    15000.00     1500.000    15000.00    1000.000    10000.00 
415.0410   Concrete Pavement Approach Sla SY       300.000      145.000    43500.00      145.000    43500.00     145.000    43500.00 
           **P** 
416.0170   Concrete Driveway 7-Inch       SY      1016.000       40.000    40640.00       40.000    40640.00      52.000    52832.00 
416.0610   Drilled Tie Bars               EACH      77.000       10.000      770.00       10.000      770.00      10.000      770.00 
416.0620   Drilled Dowel Bars             EACH      64.000       20.000     1280.00       20.000     1280.00      15.000      960.00 
416.1010   Concrete Surface Drains        CY         4.000      450.000     1800.00      450.000     1800.00     900.000     3600.00 
440.4410.S Incentive IRI Ride             DOL     5400.000        1.000     5400.00        1.000     5400.00       1.000     5400.00 
455.0605   Tack Coat                      GAL      168.000        2.250      378.00        2.250      378.00       8.000     1344.00 
465.0105   Asphaltic Surface              TON     1318.000       94.000   123892.00       94.000   123892.00      82.100   108207.80 
465.0125   Asphaltic Surface Temporary    TON      407.000       90.000    36630.00       90.000    36630.00      86.400    35164.80 
465.0310   Asphaltic Curb                 LF       270.000       10.000     2700.00       10.000     2700.00      10.000     2700.00 
502.0100   Concrete Masonry Bridges       CY       927.000      550.000   509850.00      850.000   787950.00     850.000   787950.00 
           **P** 
502.0717.S Crack Sealing Epoxy            LF        30.000       27.000      810.00        5.000      150.00       5.000      150.00 
502.3100   Expansion Device (structure)   LS         1.000    12000.000    12000.00     9000.000     9000.00    9000.000     9000.00 
           2001. B-40-400-6D 
502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    13000.000    13000.00   13000.000    13000.00 
           2002. B-40-915 
502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    13000.000    13000.00   13000.000    13000.00 
           2003. B-40-916 
502.3200   Protective Surface Treatment   SY      7498.000        2.500    18745.00        2.500    18745.00       2.500    18745.00 
           **P** 
502.3210.S Pigmented Protective Surface T SY      1714.000        5.000     8570.00        3.500     5999.00       3.500     5999.00 
502.6500   Protective Coating Clear       GAL        3.000     1125.000     3375.00       75.000      225.00      75.000      225.00 
503.0136   Prestressed Girder Type I 36-I LF       354.000      155.000    54870.00      200.000    70800.00     200.000    70800.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY      1198.000      525.000   628950.00      800.000   958400.00     800.000   958400.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     52550.000        0.850    44667.50        0.950    49922.50       0.950    49922.50 
           **P** 
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------------------------------------------------------------------------------------------------------------------------------------ 
505.0605   Bar Steel Reinf HS Coated Brid LB    447560.000        1.000   447560.00        1.050   469938.00       1.050   469938.00 
           **P** 
505.0615   Bar Steel Reinf HS Coated Reta LB    132350.000        1.250   165437.50        1.150   152202.50       1.150   152202.50 
           **P** 
505.0800.S Bar Steel Reinf HS Stainless S LB      1520.000        5.750     8740.00        3.000     4560.00       3.000     4560.00 
           **P** 
506.0605   Structural Steel HS            LB   1391929.000        1.830  2547230.07        1.700  2366279.30       1.700  2366279.30 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000       79.000      948.00       30.000      360.00      30.000      360.00 
506.3015   Welded Stud Shear Connectors 7 EACH   10248.000        4.160    42631.68        3.700    37917.60       3.700    37917.60 
           **P** 
506.4000   Steel Diaphragms (structure)   EACH       5.000      750.000     3750.00      800.000     4000.00     800.000     4000.00 
           2001. B-40-916 
           **P** 
509.0301   Preparation Decks Type 1       SY       504.000      130.000    65520.00       75.000    37800.00      75.000    37800.00 
509.0302   Preparation Decks Type 2       SY       201.000      150.000    30150.00       95.000    19095.00      95.000    19095.00 
509.0500   Cleaning Decks                 SY      3292.000        6.750    22221.00       30.000    98760.00      30.000    98760.00 
509.1000   Joint Repair                   SY        79.000     1020.000    80580.00      600.000    47400.00     600.000    47400.00 
509.2000   Full-Depth Deck Repair         SY         6.000      250.000     1500.00       95.000      570.00      95.000      570.00 
509.2500   Concrete Masonry Overlay Decks CY       270.000      600.000   162000.00      300.000    81000.00     300.000    81000.00 
509.9010.S Remov Asphalt Concret Dck Ovrl SY       299.000       15.000     4485.00        6.750     2018.25       6.750     2018.25 
           2001. B-40-400-1D 
509.9010.S Remov Asphalt Concret Dck Ovrl SY       771.000       15.000    11565.00        6.750     5204.25       6.750     5204.25 
           2003. B-40-400-6C 
509.9010.S Remov Asphalt Concret Dck Ovrl SY      2252.000       15.000    33780.00        6.750    15201.00       6.750    15201.00 
           2004. B-40-400-6D 
513.9005.S Remov & Reset Tubular Railng ( LS         1.000    15000.000    15000.00     1000.000     1000.00    1000.000     1000.00 
           2003. B-40-400-6C 
513.9005.S Remov & Reset Tubular Railng ( LS         1.000    14000.000    14000.00     1000.000     1000.00    1000.000     1000.00 
           2004. B-40-400-6D 
514.0460   Floor Drains Type H            EACH       2.000     1800.000     3600.00     1500.000     3000.00    1500.000     3000.00 
514.0900   Adjusting Floor Drains         EACH       4.000      400.000     1600.00      250.000     1000.00     250.000     1000.00 
514.2608   Downspout 8-Inch               LF        98.000      250.000    24500.00      230.000    22540.00     230.000    22540.00 
           **P** 
514.2625   Downspout 6-Inch               LF        70.000      150.000    10500.00      140.000     9800.00     140.000     9800.00 
516.0500   Rubberized Membrane Waterproof SY       278.000       27.000     7506.00       25.000     6950.00      25.000     6950.00 
           **P** 
517.0600   Painting Epoxy System (structu LS         1.000    35000.000    35000.00    50000.000    50000.00   50000.000    50000.00 
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           2001. B-40-915 
517.0600   Painting Epoxy System (structu LS         1.000    35000.000    35000.00    50000.000    50000.00   50000.000    50000.00 
           2002. B-40-916 
517.1010.S Concrete Staining (structure)  SF       930.000        1.250     1162.50        1.000      930.00       1.000      930.00 
           2001. R-40-627 
           **P** 
517.1010.S Concrete Staining (structure)  SF     17478.000        1.250    21847.50        1.200    20973.60       1.200    20973.60 
           2002. R-40-628 
           **P** 
517.1010.S Concrete Staining (structure)  SF     13726.000        1.250    17157.50        1.200    16471.20       1.200    16471.20 
           2003. R-40-629 
           **P** 
520.8000   Concrete Collars for Pipe      EACH       2.000      835.000     1670.00      835.000     1670.00     500.000     1000.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      860.000     2580.00      860.000     2580.00     586.660     1759.98 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      880.000      880.00      880.000      880.00     630.420      630.42 
532.0750.S Temp Wall Wire Faced Mech Stab SF      1820.000      240.000   436800.00       34.850    63427.00      72.000   131040.00 
550.2146   Piling CIP Concrete 14 X 0.375 LF     16055.000       42.000   674310.00       39.000   626145.00      39.000   626145.00 
550.2148   Piling CIP Concrete 14 X 0.50- LF      1610.000       49.000    78890.00       47.000    75670.00      47.000    75670.00 
601.0110   Concrete Curb Type D           LF        87.000       40.000     3480.00       40.000     3480.00      30.000     2610.00 
601.0331   Concrete Curb & Gutter 31-Inch LF     11521.000       17.000   195857.00       17.000   195857.00      16.150   186064.15 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF      2662.000       18.000    47916.00       18.000    47916.00      17.000    45254.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF        12.000       25.000      300.00       25.000      300.00      35.000      420.00 
601.0600   Concrete Curb Pedestrian       LF       128.000       40.000     5120.00       40.000     5120.00      40.000     5120.00 
602.0410   Concrete Sidewalk 5-Inch       SF     62079.000        4.600   285563.40        4.600   285563.40       4.000   248316.00 
           **P** 
602.0420   Concrete Sidewalk 7-Inch       SF     27857.000        4.950   137892.15        4.950   137892.15       5.000   139285.00 
           **P** 
602.0515   Curb Ramp Detect Wrning Fld Na SF       830.000       44.000    36520.00       44.000    36520.00      50.000    41500.00 
602.1500   Concrete Steps                 SF        53.000       85.000     4505.00       85.000     4505.00      74.000     3922.00 
603.1132   Concrete Barrier Type S32      LF       302.000       85.000    25670.00       85.000    25670.00     151.000    45602.00 
           **P** 
603.1142   Concrete Barrier Type S42      LF       222.000       95.000    21090.00       95.000    21090.00     185.000    41070.00 
           **P** 
603.3111   Conc Barrier Trans Type NJ32SF EACH       1.000     7500.000     7500.00     7500.000     7500.00    6000.000     6000.00 
603.8000   Concrete Barrier Temp Precast  LF       412.500       17.000     7012.50        7.000     2887.50       7.000     2887.50 
603.8125   Concrete Barrier Temp Precast  LF       500.000        8.000     4000.00        4.000     2000.00       4.000     2000.00 
604.0400   Slope Paving Concrete          SY        84.000       60.000     5040.00       65.000     5460.00      65.000     5460.00 
606.0200   Riprap Medium                  CY        58.000       58.440     3389.52       75.000     4350.00      60.000     3480.00 
607.0406   Storm Sewer Pipe Composite 6-I LF       102.000       40.000     4080.00       40.000     4080.00      71.400     7282.80 
607.0408   Storm Sewer Pipe Composite 8-I LF       323.000       46.000    14858.00       46.000    14858.00      74.660    24115.18 
608.0312   St Sewer Pipe Reinf Conc Class LF      2235.000       62.000   138570.00       62.000   138570.00      77.810   173905.35 
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608.0315   St Sewer Pipe Reinf Conc Class LF       217.000      105.000    22785.00      105.000    22785.00     122.810    26649.77 
608.0318   St Sewer Pipe Reinf Conc Class LF       135.000       70.000     9450.00       70.000     9450.00      66.700     9004.50 
608.0324   St Sewer Pipe Reinf Conc Class LF      1286.000      138.000   177468.00      138.000   177468.00     158.820   204242.52 
608.0330   St Sewer Pipe Reinf Conc Class LF      1286.000      246.000   316356.00      246.000   316356.00     196.930   253251.98 
608.0336   St Sewer Pipe Reinf Conc Class LF       262.000      210.000    55020.00      210.000    55020.00     163.100    42732.20 
608.0348   St Sewer Pipe Reinf Conc Class LF       648.000      363.000   235224.00      363.000   235224.00     798.840   517648.32 
608.0412   St Sewer Pipe Reinf Conc Class LF       370.000       70.000    25900.00       70.000    25900.00      82.600    30562.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        16.000       80.000     1280.00       80.000     1280.00      97.840     1565.44 
608.0424   St Sewer Pipe Reinf Conc Class LF         5.000      150.000      750.00      150.000      750.00     125.570      627.85 
608.0442   St Sewer Pipe Reinf Conc Class LF       230.000      182.000    41860.00      182.000    41860.00     173.750    39962.50 
608.0448   St Sewer Pipe Reinf Conc Class LF       431.000      650.000   280150.00      650.000   280150.00     798.840   344300.04 
608.0512   Storm Sewer Pipe Reinf Conc Cl LF       366.000       78.000    28548.00       78.000    28548.00      93.920    34374.72 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF        30.000       88.000     2640.00       88.000     2640.00     106.560     3196.80 
608.0518   Storm Sewer Pipe Reinf Conc Cl LF        73.000       90.000     6570.00       90.000     6570.00      74.440     5434.12 
611.0420   Reconstructing Manholes        EACH       3.000     2900.000     8700.00     2900.000     8700.00    3924.000    11772.00 
611.0530   Manhole Covers Type J          EACH      52.000      535.000    27820.00      535.000    27820.00     375.550    19528.60 
611.0610   Inlet Covers Type BW           EACH      16.000      655.000    10480.00      655.000    10480.00     480.870     7693.92 
611.0612   Inlet Covers Type C            EACH      16.000      535.000     8560.00      535.000     8560.00     375.550     6008.80 
611.0624   Inlet Covers Type H            EACH       2.000      675.000     1350.00      675.000     1350.00     489.600      979.20 
611.0660   Inlet Covers Type WM           EACH       1.000     1165.000     1165.00     1165.000     1165.00     374.980      374.98 
611.1004   Catch Basins 4-FT Diameter     EACH       3.000     1675.000     5025.00     1675.000     5025.00    3142.590     9427.77 
611.2004   Manholes 4-FT Diameter         EACH      23.000     2385.000    54855.00     2385.000    54855.00    6858.390   157742.97 
611.2005   Manholes 5-FT Diameter         EACH      18.000     4300.000    77400.00     4300.000    77400.00   12777.930   230002.74 
611.2006   Manholes 6-FT Diameter         EACH       4.000     5600.000    22400.00     5600.000    22400.00   15968.780    63875.12 
611.2007   Manholes 7-FT Diameter         EACH       9.000    10800.000    97200.00    10800.000    97200.00   20990.860   188917.74 
611.2008   Manholes 8-FT Diameter         EACH       1.000    11350.000    11350.00    11350.000    11350.00   23325.380    23325.38 
611.2604   Manholes Variable Special 4-FT EACH       6.000     3750.000    22500.00     3750.000    22500.00   19033.860   114203.16 
611.3004   Inlets 4-FT Diameter           EACH      59.000     1400.000    82600.00     1400.000    82600.00    3338.720   196984.48 
611.3225   Inlets 2x2.5-FT                EACH      14.000      950.000    13300.00      950.000    13300.00    2672.440    37414.16 
611.3230   Inlets 2x3-FT                  EACH       1.000      900.000      900.00      900.000      900.00    2535.090     2535.09 
611.8110   Adjusting Manhole Covers       EACH      12.000      325.000     3900.00      325.000     3900.00     450.000     5400.00 
611.8120.S Cover Plates Temporary         EACH      50.000      300.000    15000.00      300.000    15000.00     150.000     7500.00 
612.0104   Pipe Underdrain 4-Inch         LF       708.000        3.400     2407.20        3.400     2407.20      10.000     7080.00 
612.0106   Pipe Underdrain 6-Inch         LF      1265.000        4.100     5186.50        4.100     5186.50      12.000    15180.00 
612.0206   Pipe Underdrain Unperforated 6 LF       223.000       10.000     2230.00        4.100      914.30      20.000     4460.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      2195.000        4.500     9877.50        5.000    10975.00       8.000    17560.00 
614.0805   Crash Cushions Perm Low Mainta EACH       4.000    21000.000    84000.00    21000.000    84000.00   21000.000    84000.00 
614.0905   Crash Cushions Temporary       EACH       3.000     6750.000    20250.00     6750.000    20250.00    6750.000    20250.00 
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616.0204   Fence Chain Link 4-FT          LF        27.000       80.000     2160.00       80.000     2160.00      80.000     2160.00 
616.0700.S Fence Safety                   LF       350.000        2.000      700.00        2.000      700.00       2.000      700.00 
619.1000   Mobilization                   EACH       1.000  1100000.000  1100000.00   385195.000   385195.00  922950.000   922950.00 
620.0300   Concrete Median Sloped Nose    SF       915.000       10.000     9150.00       10.000     9150.00      10.000     9150.00 
           **P** 
624.0100   Water                          MGAL     174.000       35.000     6090.00       34.000     5916.00      50.000     8700.00 
625.0105   Topsoil                        CY      2478.000       28.710    71143.38       21.000    52038.00      30.000    74340.00 
627.0200   Mulching                       SY     14871.000        0.180     2676.78        0.180     2676.78       0.180     2676.78 
628.1104   Erosion Bales                  EACH     600.000        8.000     4800.00        8.000     4800.00       8.000     4800.00 
628.1504   Silt Fence                     LF       670.000        2.000     1340.00        2.000     1340.00       2.000     1340.00 
628.1520   Silt Fence Maintenance         LF       670.000        0.500      335.00        0.500      335.00       0.500      335.00 
628.1905   Mobilizations Erosion Control  EACH      16.000      300.000     4800.00      300.000     4800.00     300.000     4800.00 
628.1910   Mobilization Emergency Erosion EACH      13.000      300.000     3900.00      300.000     3900.00     300.000     3900.00 
628.2006   Erosion Mat Urban Class I Type SY      7983.000        1.400    11176.20        1.400    11176.20       1.400    11176.20 
628.7005   Inlet Protection Type A        EACH     118.000       75.000     8850.00       75.000     8850.00      75.000     8850.00 
628.7010   Inlet Protection Type B        EACH     192.000       45.000     8640.00       45.000     8640.00      45.000     8640.00 
628.7015   Inlet Protection Type C        EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 
628.7020   Inlet Protection Type D        EACH      19.000       75.000     1425.00       75.000     1425.00      75.000     1425.00 
628.7570   Rock Bags                      EACH     100.000       10.000     1000.00       10.000     1000.00      10.000     1000.00 
629.0205   Fertilizer Type A              CWT        9.000       65.000      585.00       65.000      585.00      65.000      585.00 
630.0130   Seeding Mixture No. 30         LB       268.000        5.000     1340.00        5.000     1340.00       5.000     1340.00 
630.0200   Seeding Temporary              LB       198.000        2.000      396.00        2.000      396.00       2.000      396.00 
631.0300   Sod Water                      MGAL       0.049        0.820        0.04        1.000        0.05       1.000        0.05 
631.1000   Sod Lawn                       SY       726.000        8.000     5808.00        8.000     5808.00       8.000     5808.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      600.000     2400.00      600.000     2400.00     600.000     2400.00 
           0001. BALDCYPRESS, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      510.000      510.00      510.000      510.00     510.000      510.00 
           0002. COFFEETREE, ESPRESSO KENTUCKY 
           B&B 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      495.000      495.00      495.000      495.00     495.000      495.00 
           0003. ELM, FRONTIER, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      510.000     7140.00      510.000     7140.00     510.000     7140.00 
           0004. HACKBERRY, CHICAGOLAND, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      510.000     7140.00      510.000     7140.00     510.000     7140.00 
           0005. HONEYLOCUST, SKYLINE, B&B 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      12.000      510.000     6120.00      510.000     6120.00     510.000     6120.00 
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           0006. LINDEN, STERLING SILVER, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       3.000      540.000     1620.00      540.000     1620.00     540.000     1620.00 
           0007. MAPLE, GREEN MOUNTAIN SUGAR, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      510.000      510.00      510.000      510.00     510.000      510.00 
           0008. MAPLE, NORWEGIAN SUNSET SHANTUNG 
           HYBRID, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      600.000     8400.00      600.000     8400.00     600.000     8400.00 
           0009. MAPLE, SIENNA GLEN, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       4.000      600.000     2400.00      600.000     2400.00     600.000     2400.00 
           0010. OAK, SWAMP WHITE, B&B, 2" CAL. 
632.0101   Trees (species) (size) (root)  EACH       3.000      675.000     2025.00      675.000     2025.00     675.000     2025.00 
           0011. SPRUCE, BLACK HILLS, B&B, 8' HT. 
632.0101   Trees (species) (size) (root)  EACH       3.000      825.000     2475.00      825.000     2475.00     825.000     2475.00 
           0012. SPRUCE, BLACK HILLS, B&B, 10' HT. 
632.0101   Trees (species) (size) (root)  EACH      17.000      330.000     5610.00      330.000     5610.00     330.000     5610.00 
           0013. CRABAPPLE, RED JEWEL, B&B SINGLE 
           STEM, 2" CAL. 
632.0101   Trees (species) (size) (root)  EACH       6.000      510.000     3060.00      510.000     3060.00     510.000     3060.00 
           0014. HAWTHORN, WINTER KING, B&B CLUMP, 
           8'-10' HT. 
632.0101   Trees (species) (size) (root)  EACH      14.000      450.000     6300.00      450.000     6300.00     450.000     6300.00 
           0015. LILAC, CHINA SNOW PEKING, B&B 
           CLUMP 8'-10' HT. 
632.0101   Trees (species) (size) (root)  EACH      15.000      480.000     7200.00      480.000     7200.00     480.000     7200.00 
           0016. QUAKING ASPEN, B&B SINGLE STEM, 
           2" CAL. 
632.0101   Trees (species) (size) (root)  EACH      16.000      675.000    10800.00      675.000    10800.00     675.000    10800.00 
           0017. QUAKING ASPEN, B&B CLUMP, 
           10'-12' HT. 
632.0101   Trees (species) (size) (root)  EACH       2.000      600.000     1200.00      600.000     1200.00     600.000     1200.00 
           0018. SERVICEBERRY, AUTUMN BRILLIANCE, 
           B&B CLUMP, 10'-12' HT. 
632.0201   Shrubs (species) (size) (root) EACH       5.000       60.000      300.00       60.000      300.00      60.000      300.00 
           0001. WITCHHAZEL, COMMON, CG 36" HT. 
632.0201   Shrubs (species) (size) (root) EACH      99.000       45.000     4455.00       45.000     4455.00      45.000     4455.00 
           0002. DOGWOOD, BERGESON COMPACT, CG 
           24" HT 
632.0201   Shrubs (species) (size) (root) EACH      22.000       90.000     1980.00       90.000     1980.00      90.000     1980.00 
           0003. FOTHERGILLA, MOUNT AIRY, CG 
           24" HT 
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632.0201   Shrubs (species) (size) (root) EACH     204.000       45.000     9180.00       45.000     9180.00      45.000     9180.00 
           0004. HONEYSUCKLE, DWARF BUSH, CG 
           18" HT 
632.0201   Shrubs (species) (size) (root) EACH       9.000       60.000      540.00       60.000      540.00      60.000      540.00 
           0005. HYDRANGEA, LIMELIGHT, CG 30" HT. 
632.0201   Shrubs (species) (size) (root) EACH     225.000       45.000    10125.00       45.000    10125.00      45.000    10125.00 
           0006. RUGOSA ROSE, DWARF PAVEMENT 
           CG 18" HT. 
632.0201   Shrubs (species) (size) (root) EACH      30.000       50.000     1500.00       50.000     1500.00      50.000     1500.00 
           0007. SUMAC, CUTLEAF (LACELEAF) 
           STAGHORN CG 24" HT. 
632.0201   Shrubs (species) (size) (root) EACH     389.000       60.000    23340.00       60.000    23340.00      60.000    23340.00 
           0008. SUMAC, GRO LOW, CG 24" SPREAD 
632.0201   Shrubs (species) (size) (root) EACH      15.000       45.000      675.00       45.000      675.00      45.000      675.00 
           0009. VIBURNUM, CHICAGO LUSTRE 
           ARROWWOOD CG 36" HT. 
632.0201   Shrubs (species) (size) (root) EACH      34.000       75.000     2550.00       75.000     2550.00      75.000     2550.00 
           0010. VIBURNUM, JUDD, CG 36" HT. 
632.9101   Landscape Planting Surv & Care EACH      26.000     1000.000    26000.00     1000.000    26000.00    1000.000    26000.00 
633.0500   Delineator Reflectors          EACH      32.000        3.500      112.00        3.500      112.00       3.500      112.00 
633.1000   Delineator Brackets            EACH      16.000       45.000      720.00       45.000      720.00      45.000      720.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      37.000       85.000     3145.00       85.000     3145.00      85.000     3145.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      34.000      140.000     4760.00      140.000     4760.00     140.000     4760.00 
637.1220   Signs Type I Reflective SH     SF      1961.500       21.000    41191.50       21.000    41191.50      21.000    41191.50 
637.2210   Signs Type II Reflective H     SF      1240.665       16.250    20160.81       16.250    20160.81      16.250    20160.81 
637.2215   Signs Type II Reflective H Fol SF        85.160       30.000     2554.80       30.000     2554.80      30.000     2554.80 
637.2230   Signs Type II Reflective F     SF       302.630       18.000     5447.34       18.000     5447.34      18.000     5447.34 
638.2101   Moving Signs Type I            EACH       3.000      450.000     1350.00      450.000     1350.00     450.000     1350.00 
638.2102   Moving Signs Type II           EACH      16.000       50.000      800.00       50.000      800.00      50.000      800.00 
638.2601   Removing Signs Type I          EACH       9.000      350.000     3150.00      350.000     3150.00     350.000     3150.00 
638.2602   Removing Signs Type II         EACH      76.000       20.000     1520.00       20.000     1520.00      20.000     1520.00 
638.3000   Removing Small Sign Supports   EACH      54.000       20.000     1080.00       20.000     1080.00      20.000     1080.00 
641.8100   Overhead Sign Support (structu LS         1.000    30800.000    30800.00    30800.000    30800.00   30800.000    30800.00 
           0001. S-40-793 
641.8100   Overhead Sign Support (structu LS         1.000    33755.000    33755.00    33755.000    33755.00   33755.000    33755.00 
           0002. S-40-794 
641.8100   Overhead Sign Support (structu LS         1.000    28805.000    28805.00    28805.000    28805.00   28805.000    28805.00 
           0003. S-40-795 
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641.8100   Overhead Sign Support (structu LS         1.000    20830.000    20830.00    20830.000    20830.00   20830.000    20830.00 
           0004. S-40-796 
641.8100   Overhead Sign Support (structu LS         1.000    33435.000    33435.00    33435.000    33435.00   33435.000    33435.00 
           0005. S-40-641 
641.8100   Overhead Sign Support (structu LS         1.000    31235.000    31235.00    31235.000    31235.00   31235.000    31235.00 
           0006. S-40-642 
641.8100   Overhead Sign Support (structu LS         1.000    25090.000    25090.00    25090.000    25090.00   25090.000    25090.00 
           0007. S-40-797 
642.5401   Field Office Type D            EACH       1.000    11077.500    11077.50        0.010        0.01   35000.000    35000.00 
643.0200   Traffic Control Surv & Maint ( DAY      305.000       60.000    18300.00       60.000    18300.00      60.000    18300.00 
           0001. 1300-13-74 
643.0300   Traffic Control Drums          DAY    44152.000        0.250    11038.00        0.250    11038.00       0.250    11038.00 
643.0410   Traffic Control Barricades Typ DAY     8439.000        0.300     2531.70        0.300     2531.70       0.300     2531.70 
643.0420   Traffic Control Barricades Typ DAY    12802.000        0.550     7041.10        0.550     7041.10       0.550     7041.10 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
643.0705   Traffic Control Warning Lights DAY    25604.000        0.120     3072.48        0.120     3072.48       0.120     3072.48 
643.0715   Traffic Control Warning Lights DAY     3682.000        0.200      736.40        0.200      736.40       0.200      736.40 
643.0800   Traffic Control Arrow Boards   DAY      154.000       12.000     1848.00       12.000     1848.00      12.000     1848.00 
643.0900   Traffic Control Signs          DAY    18008.000        0.450     8103.60        0.450     8103.60       0.450     8103.60 
643.0910   Traffic Control Covering Signs EACH      10.000      150.000     1500.00      150.000     1500.00     150.000     1500.00 
643.0920   Traffic Control Covering Signs EACH       8.000      200.000     1600.00      200.000     1600.00     200.000     1600.00 
643.1000   Traffic Control Signs Fixed Me SF       186.000       22.000     4092.00       22.000     4092.00      22.000     4092.00 
643.1050   Traffic Control Signs PCMS     DAY       45.000       45.000     2025.00       45.000     2025.00      45.000     2025.00 
643.2000   Traffic Control Detour (projec EACH       1.000    86400.000    86400.00   161400.000   161400.00   86400.000    86400.00 
           0001. 1300-13-74 
643.3000   Traffic Control Detour Signs   DAY    51904.000        0.350    18166.40        0.350    18166.40       0.350    18166.40 
645.0135   Geotextile Fabric Type SR      SY     16249.000        3.000    48747.00        2.000    32498.00       3.000    48747.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12450.000        2.350    29257.50        2.350    29257.50       2.350    29257.50 
646.0116   Pavement Marking Epoxy 6-Inch  LF      2864.000        2.750     7876.00        2.750     7876.00       2.750     7876.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1169.000        3.000     3507.00        3.000     3507.00       3.000     3507.00 
646.0600   Removing Pavement Markings     LF     22039.000        0.450     9917.55        0.450     9917.55       0.450     9917.55 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2535.000        8.100    20533.50        8.100    20533.50       8.100    20533.50 
           **P** 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      4936.000       12.000    59232.00       12.000    59232.00      12.000    59232.00 
           **P** 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      190.000      190.00      190.000      190.00     190.000      190.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      15.000      190.000     2850.00      190.000     2850.00     190.000     2850.00 
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647.0176   Pavement Marking Arrows Epoxy  EACH       6.000      350.000     2100.00      350.000     2100.00     350.000     2100.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000      110.000     1320.00      110.000     1320.00     110.000     1320.00 
647.0253   Pavement Marking Symbols Paint EACH      10.000       55.000      550.00       55.000      550.00      55.000      550.00 
647.0306   Pavement Marking Symbols Bike  EACH      16.000      110.000     1760.00      110.000     1760.00     110.000     1760.00 
647.0356   Pavement Marking Words Epoxy   EACH       8.000      190.000     1520.00      190.000     1520.00     190.000     1520.00 
647.0576   Pavement Marking Stop Line Epo LF       163.000       14.000     2282.00       14.000     2282.00      14.000     2282.00 
647.0606   Pavement Marking Island Nose E EACH      13.000       90.000     1170.00       90.000     1170.00      90.000     1170.00 
647.0653   Pavement Marking Parking Stall LF     12346.000        0.600     7407.60        0.600     7407.60       0.600     7407.60 
647.0726   Pavement Marking Diagonal Epox LF       682.000        7.500     5115.00        7.500     5115.00       7.500     5115.00 
647.0746   Pavement Marking Diagonal Epox LF       296.000       12.000     3552.00       12.000     3552.00      12.000     3552.00 
647.0776   Pavement Marking Crosswalk Epo LF       308.000        8.000     2464.00        8.000     2464.00       8.000     2464.00 
647.0955   Removing Pavement Markings Arr EACH      12.000       90.000     1080.00       90.000     1080.00      90.000     1080.00 
647.0965   Removing Pavement Markings Wor EACH       7.000       90.000      630.00       90.000      630.00      90.000      630.00 
649.0100   Temporary Pavement Marking 4-I LF      2421.000        0.500     1210.50        0.500     1210.50       0.500     1210.50 
649.0400   Temp Pvt Marking Removable Tap LF      4057.000        1.000     4057.00        1.000     4057.00       1.000     4057.00 
649.0701   Temporary Pavement Marking 8-I LF       687.000        1.000      687.00        1.000      687.00       1.000      687.00 
649.0801   Temp Pvt Mking Removable Tape  LF       411.000        1.850      760.35        1.850      760.35       1.850      760.35 
649.0900   Temp Pvt Marking Stop Line 12- LF       141.000        1.000      141.00        1.000      141.00       1.000      141.00 
649.1000   Temp Pvt Marking Stop Line Rem LF        47.000        3.000      141.00        3.000      141.00       3.000      141.00 
649.1500   Temp Pvt Marking Diagonal 12-I LF       218.000        1.000      218.00        1.000      218.00       1.000      218.00 
649.1700   Temporary Pavement Marking Arr EACH       6.000       40.000      240.00       40.000      240.00      40.000      240.00 
649.1900   Temporary Pavement Marking Wor EACH       5.000       40.000      200.00       40.000      200.00      40.000      200.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        45.000       10.000      450.00       10.000      450.00      10.000      450.00 
652.0210   Conduit Rigid Nonmetallic Sch  LF        32.000        4.000      128.00        4.000      128.00       4.000      128.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      7257.000        4.750    34470.75        4.750    34470.75       4.750    34470.75 
652.0230   Conduit Rigid Nonmetallic Sch  LF        35.000        5.000      175.00        5.000      175.00       5.000      175.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF     15571.000        5.250    81747.75        5.250    81747.75       5.250    81747.75 
652.0405   Conduit Reinf Thermosetting Re LF       392.000       25.650    10054.80       25.650    10054.80      25.650    10054.80 
652.0605   Conduit Special 2-Inch         LF       274.000       18.250     5000.50       18.250     5000.50      18.250     5000.50 
652.0615   Conduit Special 3-Inch         LF       175.000       22.750     3981.25       22.750     3981.25      22.750     3981.25 
652.0700.S Install Conduit into Existing  EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
652.0800   Conduit Loop Detector          LF      4529.000        3.750    16983.75        3.750    16983.75       3.750    16983.75 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       2.000      750.000     1500.00      750.000     1500.00     750.000     1500.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      11.000      775.000     8525.00      775.000     8525.00     775.000     8525.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       9.000     1365.000    12285.00     1365.000    12285.00    1365.000    12285.00 
653.0905   Removing Pull Boxes            EACH       7.000      100.000      700.00      100.000      700.00     100.000      700.00 
654.0101   Concrete Bases Type 1          EACH      24.000      650.000    15600.00      650.000    15600.00     650.000    15600.00 
654.0110   Concrete Bases Type 10         EACH       6.000     4235.000    25410.00     4235.000    25410.00    4235.000    25410.00 
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654.0113   Concrete Bases Type 13         EACH       1.000     5750.000     5750.00     5750.000     5750.00    5750.000     5750.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       4.000     1350.000     5400.00     1350.000     5400.00    1350.000     5400.00 
654.0220   Concrete Control Cabinet Bases EACH       1.000      850.000      850.00      850.000      850.00     850.000      850.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1350.000     1350.00     1350.000     1350.00    1350.000     1350.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      2384.000        1.100     2622.40        1.100     2622.40       1.100     2622.40 
655.0240   Cable Traffic Signal 7-14 AWG  LF      2959.000        1.300     3846.70        1.300     3846.70       1.300     3846.70 
655.0260   Cable Traffic Signal 12-14 AWG LF      5305.000        2.050    10875.25        2.050    10875.25       2.050    10875.25 
655.0270   Cable Traffic Signal 15-14 AWG LF       875.000        2.500     2187.50        2.500     2187.50       2.500     2187.50 
655.0510   Electrical Wire Traffic Signal LF      1800.000        0.600     1080.00        0.600     1080.00       0.600     1080.00 
655.0515   Electrical Wire Traffic Signal LF      3875.000        0.750     2906.25        0.750     2906.25       0.750     2906.25 
655.0525   Electrical Wire Traffic Signal LF       150.000        1.500      225.00        1.500      225.00       1.500      225.00 
655.0610   Electrical Wire Lighting 12 AW LF       990.000        0.600      594.00        0.600      594.00       0.600      594.00 
655.0615   Electrical Wire Lighting 10 AW LF       720.000        0.750      540.00        0.750      540.00       0.750      540.00 
655.0625   Electrical Wire Lighting 6 AWG LF      2610.000        1.500     3915.00        1.500     3915.00       1.500     3915.00 
655.0630   Electrical Wire Lighting 4 AWG LF     16820.000        1.750    29435.00        1.750    29435.00       1.750    29435.00 
655.0700   Loop Detector Lead In Cable    LF     11726.000        1.100    12898.60        1.100    12898.60       1.100    12898.60 
655.0800   Loop Detector Wire             LF     13200.000        1.100    14520.00        1.100    14520.00       1.100    14520.00 
655.0900   Traffic Signal EVP Detector Ca LF      1551.000        1.500     2326.50        1.500     2326.50       1.500     2326.50 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           0001. HL-40-LK 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           0002. MB110LW 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           5001. LINCOLN MEMORIAL DR & IH 794 RAMPS 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           5002. LINCOLN MEMORIAL DR & CLYBOURN ST 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           5003. LINCOLN MEMORIAL DR & MICHIGAN ST 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
           5004. CLYBOURN ST & VAN BUREN ST 
656.0500   Elec Service Breaker Disconnec LS         1.000      665.000      665.00      665.000      665.00     665.000      665.00 
           0001. CCTV-40-0229 
657.0100   Pedestal Bases                 EACH      15.000      177.000     2655.00      177.000     2655.00     177.000     2655.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
657.0330   Poles Type 7                   EACH       5.000     1325.000     6625.00     1325.000     6625.00    1325.000     6625.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      196.000      196.00      196.000      196.00     196.000      196.00 
657.0420   Traffic Signal Standards Alumi EACH      11.000      439.000     4829.00      439.000     4829.00     439.000     4829.00 
657.0430   Traffic Signal Standards Alumi EACH       3.000      407.000     1221.00      407.000     1221.00     407.000     1221.00 
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657.0725   Lum Arms Truss Type 6-Inch Cla EACH       5.000      500.000     2500.00      500.000     2500.00     500.000     2500.00 
657.6005.S Anchor Assembl Light Poles on  EACH       5.000      550.000     2750.00      550.000     2750.00     550.000     2750.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      45.000      335.000    15075.00      335.000    15075.00     335.000    15075.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 
658.0215   Backplates Signal Face 3 Secti EACH      58.000       60.000     3480.00       60.000     3480.00      60.000     3480.00 
658.0220   Backplates Signal Face 4 Secti EACH       7.000       75.000      525.00       75.000      525.00      75.000      525.00 
658.0412   Pedestrian Signal Face 12-Inch EACH      28.000      215.000     6020.00      215.000     6020.00     215.000     6020.00 
658.0500   Pedestrian Push Buttons        EACH      31.000      255.000     7905.00      255.000     7905.00     255.000     7905.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      36.000       53.000     1908.00       53.000     1908.00      53.000     1908.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      31.000       53.000     1643.00       53.000     1643.00      53.000     1643.00 
658.0610   Led Modules 12-Inch Green Ball EACH      27.000       53.000     1431.00       53.000     1431.00      53.000     1431.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       53.000      636.00       53.000      636.00      53.000      636.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      22.000       53.000     1166.00       53.000     1166.00      53.000     1166.00 
658.0625   Led Modules 12-Inch Green Arro EACH      19.000       53.000     1007.00       53.000     1007.00      53.000     1007.00 
658.0660   Led Modules Countdwn Timer 12- EACH      28.000      155.000     4340.00      155.000     4340.00     155.000     4340.00 
658.1110   Progrm Traffic Signal Face 3-1 EACH      13.000     2550.000    33150.00     2550.000    33150.00    2550.000    33150.00 
658.1115   Progrm Traffic Signal Face 4-1 EACH       4.000     3375.000    13500.00     3375.000    13500.00    3375.000    13500.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     5450.000     5450.00     5450.000     5450.00    5450.000     5450.00 
           5001. LINCOLN MEMORIAL DR & IH 794 RAMPS 
658.5069   Signal Mounting Hardware (loca LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 
           5002. LINCOLN MEMORIAL DR & CLYBOURN ST 
659.0802   Plaques Sequence Identificatio EACH      91.000       35.000     3185.00       35.000     3185.00      35.000     3185.00 
659.1120   Luminaires Utility LED B       EACH       5.000      550.000     2750.00      550.000     2750.00     550.000     2750.00 
659.1215   Luminaires Underdeck LED C     EACH       5.000      825.000     4125.00      825.000     4125.00     825.000     4125.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000    13550.000    13550.00    13550.000    13550.00   13550.000    13550.00 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00    26445.000    26445.00   26445.000    26445.00 
           0001. HML-40-026 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00    26445.000    26445.00   26445.000    26445.00 
           0002. HML-40-027 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00    26445.000    26445.00   26445.000    26445.00 
           0003. HML-40-114 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00    26445.000    26445.00   26445.000    26445.00 
           0004. HML-40-115 
670.0100   Field System Integrator        LS         1.000    13400.000    13400.00    13400.000    13400.00   13400.000    13400.00 
           0001. FTMS 
670.0100   Field System Integrator        LS         1.000     5350.000     5350.00     5350.000     5350.00    5350.000     5350.00 
           0002. TRAFFIC SIGNALS 
670.0200   ITS Documentation              LS         1.000     4300.000     4300.00     4300.000     4300.00    4300.000     4300.00 
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           0001. FTMS 
671.0132   Conduit HDPE 3-Duct 2-Inch     LF       245.000        9.500     2327.50        9.500     2327.50       9.500     2327.50 
671.0232   Conduit HDPE Dir Bore 3-Duct 2 LF      1280.000       23.000    29440.00       23.000    29440.00      23.000    29440.00 
673.0105   Communication Vault Type 1     EACH       4.000     1950.000     7800.00     1950.000     7800.00    1950.000     7800.00 
674.0300   Remove Cable                   LF       240.000        1.000      240.00        1.000      240.00       1.000      240.00 
675.0400.S Install Ethernet Switch        EACH       1.000      805.000      805.00      805.000      805.00     805.000      805.00 
678.0006   Install Fbr Opt Cable Outdoor  LF       540.000        1.500      810.00        1.500      810.00       1.500      810.00 
678.0036   Install Fbr Opt Cable Outdoor  LF      2884.000        1.650     4758.60        1.650     4758.60       1.650     4758.60 
678.0072   Install Fbr Opt Cable Outdoor  LF      2115.000        1.750     3701.25        1.750     3701.25       1.750     3701.25 
678.0300   Fiber Optic Splice             EACH     172.000       65.000    11180.00       65.000    11180.00      65.000    11180.00 
678.0400   Fiber Optic Termination        EACH      24.000       92.000     2208.00       92.000     2208.00      92.000     2208.00 
678.0500   Communication System Testing   LS         1.000     3950.000     3950.00     3950.000     3950.00    3950.000     3950.00 
           0001. FTMS 
690.0150   Sawing Asphalt                 LF      3192.000        0.950     3032.40        0.900     2872.80       0.900     2872.80 
690.0250   Sawing Concrete                LF      1677.000        1.750     2934.75        1.500     2515.50       1.500     2515.50 
715.0415   Incentive Strength Conc Paveme DOL     1900.000        1.000     1900.00        1.000     1900.00       1.000     1900.00 
715.0502   Incentive Strength Conc Struct DOL    19490.000        1.000    19490.00        1.000    19490.00       1.000    19490.00 
999.1500.S Crack and Damage Survey        LS         1.000    16250.000    16250.00     3600.000     3600.00    1800.000     1800.00 
           0001. U.S. BANK PARKING STRUCTURE 
           716 E CLYBOURN STREET 
999.1500.S Crack and Damage Survey        LS         1.000    22500.000    22500.00     3600.000     3600.00    1800.000     1800.00 
           0002. MILWAUKEE COUNTY TRANSIT CENTER 
           909 E. MICHIGAN 
SPV.0035   Special                        CY      1470.000       28.000    41160.00       28.000    41160.00      28.000    41160.00 
           1001. BACKFILL FOR PLANT BEDS-24 INCH 
           DEPTH 
SPV.0035   Special                        CY      1306.000       30.000    39180.00       30.000    39180.00      30.000    39180.00 
           1002. STRUCTURAL SOIL AT STREET TREES 
SPV.0035   Special                        CY       124.000       75.000     9300.00       75.000     9300.00      75.000     9300.00 
           1003. DECORATIVE STONE MULCH, 3-INCH 
SPV.0035   Special                        CY       698.000       75.000    52350.00       75.000    52350.00      75.000    52350.00 
           1004. DECOMPOSED GRANITE STONE MULCH, 
           3-INCH 
SPV.0035   Special                        CY      1520.000       26.000    39520.00       38.150    57988.00      30.000    45600.00 
           1005. DRAINAGE BLANKET 
SPV.0035   Special                        CY        65.000      125.000     8125.00       42.000     2730.00      42.000     2730.00 
           1006. BEDDING LAYER, 2" ASTM NO. 8 STONE 
SPV.0035   Special                        CY       135.000      125.000    16875.00       42.000     5670.00      42.000     5670.00 
           1007. BASE LAYER, 4" ASTM NO. 57 STONE 
SPV.0035   Special                        CY      1963.000       65.000   127595.00       63.500   124650.50      35.000    68705.00 
           1008. STORAGE LAYER, ASTM NO. 2 STONE 
SPV.0035   Special                        CY       351.000      100.000    35100.00       55.000    19305.00      55.000    19305.00 
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           1009. ENGINEERED SOIL FOR BIO-FILTRATION 
           BASINS 
SPV.0035   Special                        CY      1394.000      105.000   146370.00       79.640   111018.16      76.900   107198.60 
           1010. LIGHTWEIGHT FOAMED CONCRETE FILL 
           GRADE 1 
SPV.0035   Special                        CY       990.000      125.000   123750.00      145.000   143550.00      90.000    89100.00 
           1011. COLORING CONCRETE DARK GRAY 
SPV.0035   Special                        CY       172.000      100.000    17200.00      100.000    17200.00      50.000     8600.00 
           1012. COLORING CONCRETE LIGHT GRAY 
SPV.0035   Special                        CY        40.000      825.000    33000.00      350.000    14000.00     350.000    14000.00 
           2001. CONCRETE MASONRY OVERLAY DECKS 
           UNIT B-40-400-1D 
SPV.0035   Special                        CY      3450.000      200.000   690000.00      220.000   759000.00     180.000   621000.00 
           2002. EXPANDED POLYSTYRENE (EPS) GEOFOAM 
SPV.0035   Special                        CY      1448.000      873.000  1264104.00      875.000  1267000.00     875.000  1267000.00 
           2003. HPC MASONRY STRUCTURE 
           **P** 
SPV.0060   Special                        EACH       4.000     5465.000    21860.00     5465.000    21860.00    9492.580    37970.32 
           1001. TRENCH DRAIN 
SPV.0060   Special                        EACH       8.000     4250.000    34000.00     4250.000    34000.00    8151.860    65214.88 
           1002. PERMEABLE PAVEMENT OUTLET 
           CONTROL STRUCTURE 
SPV.0060   Special                        EACH       4.000     5800.000    23200.00     5800.000    23200.00   10512.630    42050.52 
           1003. BIO-FILTRATION OUTLET CONTROL 
           STRUCTURE 
SPV.0060   Special                        EACH       1.000    39000.000    39000.00    39000.000    39000.00   52328.190    52328.19 
           1004. MANHOLE 9-FT DIAMETER 
SPV.0060   Special                        EACH       1.000    73800.000    73800.00    73800.000    73800.00   64785.570    64785.57 
           1005. MANHOLE 10-FT DIAMETER 
SPV.0060   Special                        EACH       6.000    11400.000    68400.00    11400.000    68400.00    8515.700    51094.20 
           1006. ENHANCED CATCH BASIN, TYPE 44A 
           STRUCTURE 
SPV.0060   Special                        EACH       4.000    16325.000    65300.00    16325.000    65300.00   12183.180    48732.72 
           1007. ENHANCED CATCH BASIN, TRAPPED 
           STORM STRUCTURE 
SPV.0060   Special                        EACH      98.000      600.000    58800.00      600.000    58800.00     328.800    32222.40 
           1008. STORM CASTING, TYPE MKE 
SPV.0060   Special                        EACH       4.000      900.000     3600.00      900.000     3600.00     874.460     3497.84 
           1009. STORM CASTING, TYPE R-1878-A9L 
SPV.0060   Special                        EACH       8.000      500.000     4000.00      500.000     4000.00     500.000     4000.00 
           1010. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 1 **P** 
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SPV.0060   Special                        EACH      19.000      540.000    10260.00      540.000    10260.00     540.000    10260.00 
           1011. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 2 **P** 
SPV.0060   Special                        EACH       4.000      925.000     3700.00      925.000     3700.00     925.000     3700.00 
           1012. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 3 **P** 
SPV.0060   Special                        EACH       2.000      650.000     1300.00      650.000     1300.00     650.000     1300.00 
           1013. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 4 **P** 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00     1100.000     2200.00    1100.000     2200.00 
           1014. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 6 **P** 
SPV.0060   Special                        EACH      17.000      625.000    10625.00      625.000    10625.00     625.000    10625.00 
           1015. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS **P** 
SPV.0060   Special                        EACH      13.000      750.000     9750.00      100.000     1300.00     100.000     1300.00 
           1017. REMOVING DOWNSPOUT, FROM CLEANOUT 
           TO BEND 
SPV.0060   Special                        EACH      11.000     2000.000    22000.00      800.000     8800.00     800.000     8800.00 
           1018. DOWNSPOUT CONNECTION, FROM 
           CLEANOUT TO BEND 
SPV.0060   Special                        EACH       2.000     2650.000     5300.00      800.000     1600.00     800.000     1600.00 
           1019. DOWNSPOUT OUTFALL ABOVE GRADE 
SPV.0060   Special                        EACH     285.000       18.000     5130.00       18.000     5130.00      18.000     5130.00 
           1020. CATMINT, WALKER'S LOW, CG 1 GAL. 
SPV.0060   Special                        EACH     100.000       18.000     1800.00       18.000     1800.00      18.000     1800.00 
           1021. COREOPSIS, MOONBEAM, CG 1 GAL. 
SPV.0060   Special                        EACH     816.000       18.000    14688.00       18.000    14688.00      18.000    14688.00 
           1022. DAYLILY, STRAWBERRY CANDY, 
           CG 1 GAL. 
SPV.0060   Special                        EACH      95.000       18.000     1710.00       18.000     1710.00      18.000     1710.00 
           1023. GOLDENROD, FIREWORKS, CG 1 GAL. 
SPV.0060   Special                        EACH     106.000       18.000     1908.00       18.000     1908.00      18.000     1908.00 
           1024. NEW ENGLAND ASTER, PURPLE DOME, 
           CG 1 GAL. 
SPV.0060   Special                        EACH     285.000       21.000     5985.00       21.000     5985.00      21.000     5985.00 
           1025. FEATHER REED GRASS, CG 1 GAL. 
SPV.0060   Special                        EACH     307.000       21.000     6447.00       21.000     6447.00      21.000     6447.00 
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           1026. INDIANGRASS, CG 1 GAL. 
SPV.0060   Special                        EACH     311.000       21.000     6531.00       21.000     6531.00      21.000     6531.00 
           1027. LITTLE BLUESTEM, CAROUSEL, 
           CG 4" POT 
SPV.0060   Special                        EACH     300.000       21.000     6300.00       21.000     6300.00      21.000     6300.00 
           1028. LITTLE BLUESTEM, THE BLUES, 
           CG 4" POT 
SPV.0060   Special                        EACH    1101.000       21.000    23121.00       21.000    23121.00      21.000    23121.00 
           1029. PRAIRIE DROPSEED, TARA DWARF, 
           CG 4" POT 
SPV.0060   Special                        EACH     141.000       21.000     2961.00       21.000     2961.00      21.000     2961.00 
           1030. SWITCH GRASS, NORTHWIND, CG 1 GAL. 
SPV.0060   Special                        EACH      63.000       21.000     1323.00       21.000     1323.00      21.000     1323.00 
           1031. SWITCH GRASS, SHENANDOAH, 
           CG 1 GAL. 
SPV.0060   Special                        EACH       5.000      875.000     4375.00      875.000     4375.00     200.000     1000.00 
           1032. ADJUSTING WATER BOXES 
SPV.0060   Special                        EACH       1.000     3008.000     3008.00     1000.000     1000.00     500.000      500.00 
           1033. ADJUSTING TES MANHOLE COVERS 
SPV.0060   Special                        EACH       1.000     3000.000     3000.00     5000.000     5000.00    1000.000     1000.00 
           1034. REMOVING TES MANHOLE 
SPV.0060   Special                        EACH       1.000     8000.000     8000.00     7595.000     7595.00    7595.000     7595.00 
           1035. VIBRATING WIRE PIEZOMETER 
           INSTRUMENTATION SYSTEM, DELIVERED 
SPV.0060   Special                        EACH      34.000      185.000     6290.00      185.000     6290.00     185.000     6290.00 
           1036. PRECAST CONCRETE WHEEL STOP 
SPV.0060   Special                        EACH      82.000      350.000    28700.00      350.000    28700.00     350.000    28700.00 
           1037. SIGN SUPPORTS, ALUMINIUM ROUND 
           PIPE, 2 INCH X 9.5 FEET 
SPV.0060   Special                        EACH      22.000      850.000    18700.00      850.000    18700.00     850.000    18700.00 
           1038. SIGN SUPPORTS, SPECIAL MOUNTING 
SPV.0060   Special                        EACH      10.000     2050.000    20500.00     2050.000    20500.00     450.000     4500.00 
           1039. INTERNAL SANITARY MANHOLE SEAL 
SPV.0060   Special                        EACH       2.000     4900.000     9800.00     4900.000     9800.00    9355.700    18711.40 
           1040. 4-FT DIAMETER SANITARY MANHOLE 
           WITH INTERNAL SEAL 
SPV.0060   Special                        EACH      14.000     4580.000    64120.00     4580.000    64120.00    4580.000    64120.00 
           1041. MASONRY COLUMN 8-FT HT 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     3500.000     7000.00    3500.000     7000.00 
           1043. SALVAGE CRASH CUSHIONS TEMPORARY 
SPV.0060   Special                        EACH      33.000     9925.000   327525.00     9925.000   327525.00    8520.980   281192.34 
           1044. ENHANCED CATCH BASIN, TYPE 44A 
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           MODIFIED STRUCTURE 
SPV.0060   Special                        EACH       1.000     5675.000     5675.00     5675.000     5675.00    5675.000     5675.00 
           1045. 4' DIAMETER "DOGHOUSE" MANHOLE 
           TYPE TES 
SPV.0060   Special                        EACH       1.000     7545.000     7545.00     7545.000     7545.00    7545.000     7545.00 
           1046. 5' DIAMETER "DOGHOUSE" MANHOLE 
           TYPE TES 
SPV.0060   Special                        EACH       6.000     4565.000    27390.00     4565.000    27390.00    4565.000    27390.00 
           1047. 4' DIAMETER MANHOLE TYPE TES 
SPV.0060   Special                        EACH       5.000     2000.000    10000.00     2000.000    10000.00    2000.000    10000.00 
           2001. FLOOR DRAIN SPECIAL 
SPV.0060   Special                        EACH       4.000     1200.000     4800.00     1000.000     4000.00    1000.000     4000.00 
           2002. FLOOR DRAIN GRATE STEEL 
SPV.0060   Special                        EACH      30.000     1400.000    42000.00      900.000    27000.00     900.000    27000.00 
           2003. BEARING ELASTOMERIC EXPANSION 
SPV.0060   Special                        EACH      10.000     1400.000    14000.00     1000.000    10000.00    1000.000    10000.00 
           2004. BEARING ELASTOMERIC FIXED 
SPV.0060   Special                        EACH      27.000       10.000      270.00       10.000      270.00      10.000      270.00 
           3001. LAMP DISPOSAL HIGH INTENSITY 
           DISCHARGE 
SPV.0060   Special                        EACH     108.000      175.000    18900.00      175.000    18900.00     175.000    18900.00 
           3002. CABLE SPLICE AT HANDHOLE OR LIGHT 
           POLE PEDESTAL 
SPV.0060   Special                        EACH       1.000      650.000      650.00      650.000      650.00     650.000      650.00 
           3003. REMOVING DISTRIBUTION CENTERS FOR 
           STOCKPILE 
SPV.0060   Special                        EACH       3.000      550.000     1650.00      550.000     1650.00     550.000     1650.00 
           3004. REMOVING UNDERDECK LIGHTING 
SPV.0060   Special                        EACH       4.000    18665.000    74660.00    18665.000    74660.00   18665.000    74660.00 
           3005. REMOVING AND RELOCATING EXISTING 
           HIGH MAST TOWER 
SPV.0060   Special                        EACH       4.000     4345.000    17380.00     4345.000    17380.00    4345.000    17380.00 
           3006. REMOVING CONCRETE FOUNDATION 
           HIGH MAST TOWER 
SPV.0060   Special                        EACH      14.000      750.000    10500.00      750.000    10500.00     750.000    10500.00 
           3007. JUNCTION BOXES 18X12X6-INCH 
           STAINLESS STEEL 
SPV.0060   Special                        EACH      13.000      350.000     4550.00      350.000     4550.00     350.000     4550.00 
           3008. JUNCTION BOXES 6X6X4-INCH 
           STAINLESS STEEL 
SPV.0060   Special                        EACH      21.000      265.000     5565.00      265.000     5565.00     265.000     5565.00 
           3009. JUNCTION BOXES 4X4X2-INCH 
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           STAINLESS STEEL 
SPV.0060   Special                        EACH      24.000     2850.000    68400.00     2850.000    68400.00    2850.000    68400.00 
           3010. LUMINAIRES HIGH MAST TOWERS LED 
SPV.0060   Special                        EACH       7.000      800.000     5600.00      800.000     5600.00     800.000     5600.00 
           3011. UNDERDECK LUMINAIRE MOUNTING 
           ASSEMBLY 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00     1200.000     3600.00    1200.000     3600.00 
           3012. TEMPORARY WOOD POLE 
SPV.0060   Special                        EACH      81.000      625.000    50625.00      625.000    50625.00     625.000    50625.00 
           3013. STREET LIGHTING POLYMER CONCRETE 
           VAULT 13-INCH X 24-INCH X 18-INCH 
SPV.0060   Special                        EACH       9.000      695.000     6255.00      695.000     6255.00     695.000     6255.00 
           3014. STREET LIGHTING POLYMER CONCRETE 
           VAULT 17-INCH X 30-INCH X 18-INCH 
SPV.0060   Special                        EACH      59.000      395.000    23305.00      395.000    23305.00     395.000    23305.00 
           3015. PEDESTAL HOUSING 6-INCH X 6-INCH X 
           36-INCH 
SPV.0060   Special                        EACH      49.000     1375.000    67375.00     1375.000    67375.00    1375.000    67375.00 
           3016. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 180W 
SPV.0060   Special                        EACH      25.000     1350.000    33750.00     1350.000    33750.00    1350.000    33750.00 
           3017. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 105W 
SPV.0060   Special                        EACH      15.000      950.000    14250.00      950.000    14250.00     950.000    14250.00 
           3018. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 40W 
SPV.0060   Special                        EACH       4.000      700.000     2800.00      700.000     2800.00     700.000     2800.00 
           3019. LUMINAIRES CITY OF MILWAUKEE 
           UNDERDECK WALLPACK LED 72W 
SPV.0060   Special                        EACH       2.000      800.000     1600.00      800.000     1600.00     800.000     1600.00 
           3020. LUMINAIRES CITY OF MILWAUKEE 
           UNDERDECK PATH LIGHTING LED 47W 
SPV.0060   Special                        EACH      40.000     3225.000   129000.00     3225.000   129000.00    3225.000   129000.00 
           3021. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 36FT 
SPV.0060   Special                        EACH      12.000     2775.000    33300.00     2775.000    33300.00    2775.000    33300.00 
           3022. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 31FT 
SPV.0060   Special                        EACH      22.000     2675.000    58850.00     2675.000    58850.00    2675.000    58850.00 
           3023. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 26FT 
SPV.0060   Special                        EACH      73.000      400.000    29200.00      400.000    29200.00     400.000    29200.00 
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           3024. WHITE SQUARE TAPERED CONCRETE POLE 
           MOUNTING PLATE SET 
SPV.0060   Special                        EACH      24.000      775.000    18600.00      775.000    18600.00     775.000    18600.00 
           3025. DECORATIVE SCONCE LED LUMINAIRE 
           FOR BRIDGE STRUCTURE LIGHTING 
SPV.0060   Special                        EACH      80.000      165.000    13200.00      165.000    13200.00     165.000    13200.00 
           3026. STREET LIGHTING BRACKET ARM 2-INCH 
           DIA. 6-FT, INSTALL ONLY 
SPV.0060   Special                        EACH       7.000      165.000     1155.00      165.000     1155.00     165.000     1155.00 
           3027. STREET LIGHTING BRACKET ADAPTER 
           PLATE 1 1/4-INCH THICK, INSTALL ONLY 
SPV.0060   Special                        EACH       2.000      665.000     1330.00      665.000     1330.00     665.000     1330.00 
           4001. REMOVING MICROWAVE DETECTOR 
SPV.0060   Special                        EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
           4002. REMOVING CONTROLLER CABINET 
SPV.0060   Special                        EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           4003. REMOVING CONTROLLER CABINET BASE 
SPV.0060   Special                        EACH       2.000      375.000      750.00      375.000      750.00     375.000      750.00 
           4004. REMOVING POLE 
SPV.0060   Special                        EACH       1.000     1055.000     1055.00     1055.000     1055.00    1055.000     1055.00 
           4005. INSTALL CCTV CABINET 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
           4006. GROUND ROD 
SPV.0060   Special                        EACH       1.000     4955.000     4955.00     4955.000     4955.00    4955.000     4955.00 
           4007. INSTALL HIGH MAST LIGHT TOWER CCTV 
           CAMERA 
SPV.0060   Special                        EACH       9.000      225.000     2025.00      225.000     2025.00     225.000     2025.00 
           5001. PEDESTAL BASES BLACK 
SPV.0060   Special                        EACH       3.000      475.000     1425.00      475.000     1425.00     475.000     1425.00 
           5002. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           10-FT BLACK 
SPV.0060   Special                        EACH       3.000      580.000     1740.00      580.000     1740.00     580.000     1740.00 
           5003. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           13-FT BLACK 
SPV.0060   Special                        EACH       3.000      605.000     1815.00      605.000     1815.00     605.000     1815.00 
           5004. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           15-FT BLACK 
SPV.0060   Special                        EACH      64.000      695.000    44480.00      695.000    44480.00     695.000    44480.00 
           5005. PULL BOX VAULT 17"X30"X18" 
SPV.0060   Special                        EACH       4.000     4465.000    17860.00     4465.000    17860.00    4465.000    17860.00 
           5006. CONCRETE BASES TYPE 10 SPECIAL 
SPV.0060   Special                        EACH       1.000     8475.000     8475.00     8475.000     8475.00    8475.000     8475.00 
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           5007. POLES TYPE 12 SPECIAL 
SPV.0060   Special                        EACH       1.000     9875.000     9875.00     9875.000     9875.00    9875.000     9875.00 
           5008. POLES TYPE 13 SPECIAL 
SPV.0060   Special                        EACH       2.000    11100.000    22200.00    11100.000    22200.00   11100.000    22200.00 
           5009. POLES TYPE 13 SPECIAL BLACK 
SPV.0060   Special                        EACH       2.000     6000.000    12000.00     6000.000    12000.00    6000.000    12000.00 
           5010. MONOTUBE ARMS 40-FT 
SPV.0060   Special                        EACH       2.000     7900.000    15800.00     7900.000    15800.00    7900.000    15800.00 
           5011. MONOTUBE ARMS 40-FT BLACK 
SPV.0060   Special                        EACH      13.000      250.000     3250.00      250.000     3250.00     250.000     3250.00 
           5012. ELECTRICAL RISER 
SPV.0060   Special                        EACH       2.000     1095.000     2190.00     1095.000     2190.00    1095.000     2190.00 
           5013. JUNCTION BOX 12"X12"X6" 
SPV.0060   Special                        EACH       4.000     4450.000    17800.00     4450.000    17800.00    4450.000    17800.00 
           5014. POLES TYPE 9 
SPV.0060   Special                        EACH       2.000     4975.000     9950.00     4975.000     9950.00    4975.000     9950.00 
           5015. POLES TYPE 10 
SPV.0060   Special                        EACH       1.000    10500.000    10500.00    10500.000    10500.00   10500.000    10500.00 
           5016. POLES TYPE 12 
SPV.0060   Special                        EACH       3.000     2975.000     8925.00     2975.000     8925.00    2975.000     8925.00 
           5017. MONOTUBE ARMS 20-FT 
SPV.0060   Special                        EACH       2.000     3375.000     6750.00     3375.000     6750.00    3375.000     6750.00 
           5018. MONOTUBE ARMS 25-FT 
SPV.0060   Special                        EACH       1.000     5900.000     5900.00     5900.000     5900.00    5900.000     5900.00 
           5019. MONOTUBE ARMS 30-FT 
SPV.0060   Special                        EACH       1.000     8700.000     8700.00     8700.000     8700.00    8700.000     8700.00 
           5020. MONOTUBE ARMS 50-FT 
SPV.0085   Special                        LB        30.000       25.000      750.00       25.000      750.00      25.000      750.00 
           1001. NO-MOW FESCURE SEED MIX 
SPV.0090   Special                        LF       333.000       36.000    11988.00       36.000    11988.00      36.000    11988.00 
           1001. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC STOP LINE 24-INCH 
SPV.0090   Special                        LF      1127.000       22.500    25357.50       22.500    25357.50      22.500    25357.50 
           1002. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 12-INCH 
SPV.0090   Special                        LF      2213.000       12.500    27662.50       12.500    27662.50      12.500    27662.50 
           1003. ALUMINUM EDGER 
SPV.0090   Special                        LF       786.000      267.000   209862.00      267.000   209862.00      80.000    62880.00 
           1004. PRECAST CONCRETE CURBING 
SPV.0090   Special                        LF       496.000       46.000    22816.00       45.890    22761.44      30.000    14880.00 
           1005. CAST-IN-PLACE CONCRETE SALT LIP 
           CURB 
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SPV.0090   Special                        LF      3230.000       47.500   153425.00       47.500   153425.00      47.500   153425.00 
           1006. 6-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF        51.000       35.650     1818.15       35.650     1818.15      35.650     1818.15 
           1007. 2-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF       498.000       34.600    17230.80       34.600    17230.80      34.600    17230.80 
           1008. 1-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF     23571.000        1.000    23571.00        0.880    20742.48       0.680    16028.28 
           1009. STRIP DRAINS 
SPV.0090   Special                        LF      2619.000        1.550     4059.45        1.550     4059.45       1.130     2959.47 
           1010. PRE-BORED STRIP DRAINS 
SPV.0090   Special                        LF       392.000       26.750    10486.00       26.750    10486.00      26.750    10486.00 
           1011. IRRIGATION SLEEVE, 2-INCH 
SPV.0090   Special                        LF       525.000       26.750    14043.75       26.750    14043.75      26.750    14043.75 
           1012. IRRIGATION SLEEVE, 3-INCH 
SPV.0090   Special                        LF       620.000       26.750    16585.00       26.750    16585.00      26.750    16585.00 
           1013. IRRIGATION SLEEVE, 4-INCH 
SPV.0090   Special                        LF       302.000        5.750     1736.50        5.750     1736.50       5.750     1736.50 
           1014. IRRIGATION MAIN LINE, 1.5-INCH 
           DIA. 
SPV.0090   Special                        LF      1370.000        5.750     7877.50        5.750     7877.50       5.750     7877.50 
           1015. IRRIGATION MAIN LINE, 2-INCH 
           DIA. 
SPV.0090   Special                        LF      1725.000       59.000   101775.00       59.000   101775.00      59.000   101775.00 
           1016. ORNAMENTAL PICKET FENCE 6-FT HT 
SPV.0090   Special                        LF       539.000       97.500    52552.50       97.500    52552.50      97.500    52552.50 
           1017. REMOVABLE ORNAMENTAL PICKET FENCE 
           6-FT HT 
SPV.0090   Special                        LF        12.000      207.000     2484.00      207.000     2484.00     207.000     2484.00 
           1018. DOUBLE SWING GATE WITH 12-FT 
           OPENING 
SPV.0090   Special                        LF        64.000      162.000    10368.00      162.000    10368.00     162.000    10368.00 
           1019. DOUBLE SWING GATE WITH 16-FT 
           OPENING 
SPV.0090   Special                        LF        96.000      260.000    24960.00      260.000    24960.00     260.000    24960.00 
           1020. SLIDING GATE, 24-FT OPENING 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF      3827.000        1.900     7271.30        1.900     7271.30       1.900     7271.30 
           1021. CHAIN LINK FENCE, TEMPORARY 6-FT 
           DELIVERED 
SPV.0090   Special                        LF      5318.000        6.250    33237.50        6.250    33237.50       6.250    33237.50 
           1022. CHAIN LINK FENCE, TEMPORARY 6-FT 
           INSTALLED 
SPV.0090   Special                        LF       168.000      150.000    25200.00      150.000    25200.00     175.000    29400.00 
           1023. 10-INCH DIAMETER SANITARY LATERAL 
SPV.0090   Special                        LF       225.000       27.000     6075.00       20.000     4500.00      20.000     4500.00 
           1024. CONCRETE BARRIER TEMPORARY 
           PRECAST LEFT IN PLACE 
SPV.0090   Special                        LF       330.000       16.500     5445.00       16.500     5445.00      16.500     5445.00 
           3001. CONDUIT REINFORCED THERMOSETTING 
           RESIN 1-INCH 
SPV.0090   Special                        LF       635.000        4.500     2857.50        4.500     2857.50       4.500     2857.50 
           3002. TEMPORARY OVERHEAD CABLE 
           QUADRUPLEX 4 AWG 
SPV.0090   Special                        LF      4085.000        6.750    27573.75        6.750    27573.75       6.750    27573.75 
           3003. 3#2/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF      3770.000        5.500    20735.00        5.500    20735.00       5.500    20735.00 
           3004. 3#4/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF      3265.000        3.250    10611.25        3.250    10611.25       3.250    10611.25 
           3005. 3#6/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF       450.000        1.100      495.00        1.100      495.00       1.100      495.00 
           3006. 2#12UF WITH GROUND STREET LIGHTING 
           RISER CABLE 
SPV.0090   Special                        LF        60.000        2.000      120.00        2.000      120.00       2.000      120.00 
           3007. 3#12UF WITH GROUND STREET LIGHTING 
           RISER CABLE 
SPV.0090   Special                        LF      1551.000        1.100     1706.10        1.100     1706.10       1.100     1706.10 
           5001. TYPE UF CABLE 2 CONDUCTOR NO 14 
SPV.0105   Special                        LS         1.000    32760.000    32760.00    32760.000    32760.00   32760.000    32760.00 
           1001. IRRIGATION SERVICE #1 
SPV.0105   Special                        LS         1.000    32760.000    32760.00    32760.000    32760.00   32760.000    32760.00 
           1002. IRRIGATION SERVICE #2 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000   195000.000   195000.00   119700.000   119700.00  119700.000   119700.00 
           1003. SURVEY PROJECT 1300-13-74 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    10000.000    10000.00    4200.000     4200.00 
           1004. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   Special                        LS         1.000     5000.000     5000.00    25575.000    25575.00   15800.000    15800.00 
           1005. PAVEMENT CLEANUP PROJECT 
           1300-13-74 
SPV.0105   Special                        LS         1.000    20000.000    20000.00    18625.000    18625.00   22000.000    22000.00 
           1006. GEOTECHNICAL INSTRUMENTATION 
SPV.0105   Special                        LS         1.000    17000.000    17000.00     2000.000     2000.00    2000.000     2000.00 
           2001. RAILING TUBULAR TYPE H MODIFIED 
           B-40-400-1D 
SPV.0105   Special                        LS         1.000    13500.000    13500.00    13500.000    13500.00   13500.000    13500.00 
           3001. LIGHTING SYSTEM INTEGRATOR 
SPV.0105   Special                        LS         1.000    35650.000    35650.00    35650.000    35650.00   35650.000    35650.00 
           3002. MAINTENANCE OF LIGHTING SYSTEMS 
SPV.0105   Special                        LS         1.000    27650.000    27650.00    27650.000    27650.00   27650.000    27650.00 
           5001. TEMPORARY VEHICLE DETECTION SYSTEM 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1350.000     1350.00     1350.000     1350.00    1350.000     1350.00 
           5002. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000     1350.000     1350.00     1350.000     1350.00    1350.000     1350.00 
           5003. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000     1350.000     1350.00     1350.000     1350.00    1350.000     1350.00 
           5004. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 
           5007. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 
           5008. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 
           5009. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 
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           5010. INSTALL TRAFFIC SIGNAL CABINET, 
           CLYBOURN ST & VAN BUREN ST 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00     950.000      950.00 
           5011. EVP DETECTOR HEAD INSTALLATION 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00     950.000      950.00 
           5012. EVP DETECTOR HEAD INSTALLATION 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000    67000.000    67000.00    67000.000    67000.00   67000.000    67000.00 
           5013. TEMPORARY TRAFFIC SIGNALS, SPECIAL 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1750.000     1750.00     1750.000     1750.00    1750.000     1750.00 
           5014. INSTALL S-F MICROWAVE DETECTOR 
           S-40-362 
SPV.0105   Special                        LS         1.000     1750.000     1750.00     1750.000     1750.00    1750.000     1750.00 
           5015. INSTALL S-F MICROWAVE DETECTOR 
           S-40-850 
SPV.0165   Special                        SF      4902.000        9.000    44118.00        9.500    46569.00       9.500    46569.00 
           1001. SAND-SET CONCRETE PAVER PAVING 
           OVER CONCRETE BASE - 80MM 
SPV.0165   Special                        SF      7503.000        7.750    58148.25        9.500    71278.50       9.500    71278.50 
           1002. PERMEABLE CONCRETE PAVERS - 80MM, 
           COLOR A 
SPV.0165   Special                        SF      4366.000        9.000    39294.00        9.500    41477.00       9.500    41477.00 
           1003. PERMEABLE CONCRETE PAVERS - 80MM, 
           COLOR B 
SPV.0165   Special                        SF     41760.000        1.920    80179.20        1.920    80179.20       1.920    80179.20 
           1004. IRRIGATION ZONES - DRIP 
SPV.0165   Special                        SF      5740.000        7.320    42016.80        7.320    42016.80       7.320    42016.80 
           1005. IRRIGATION ZONES - SPRAY 
SPV.0165   Special                        SF     12386.000       64.000   792704.00       67.000   829862.00      67.000   829862.00 
           2001. PRESTRESSED PRECAST CONCRETE WALL 
           PANEL **P** 
SPV.0165   Special                        SF     17130.000       66.210  1134177.30       85.300  1461189.00      74.000  1267620.00 
           2002. WALL CONCRETE PANEL MECHANICALLY 
           STABILIZED EARTH LRFD/QMP **P** 
SPV.0165   Special                        SF      5722.000       40.000   228880.00       65.000   371930.00      55.000   314710.00 
           2003. WALL WIRE FACED MECHANICALLY 
           STABILIZED EARTH LRFD/QMP **P** 
SPV.0180   Special                        SY      3672.000        6.250    22950.00        6.250    22950.00       6.250    22950.00 
           1001. SHREDDED HARDWOOD BARK MULCH 
SPV.0195   Special                        TON    28553.000       25.000   713825.00       48.300  1379109.90      46.250  1320576.25 
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           1001. MANAGEMENT OF SOLID WASTE 
SPV.0105   Special                        LS         1.000     8000.000     8000.00     8000.000     8000.00    8000.000     8000.00 
           1007. Removing Overhead Sign Support 
           S-40-191 
SPV.0105   Special                        LS         1.000        1.000        1.00    15000.000    15000.00   15000.000    15000.00 
           2002. Metalizing B-40-915 
SPV.0105   Special                        LS         1.000        1.000        1.00    15000.000    15000.00   15000.000    15000.00 
           2003. Metalizing B-40-916 
 
                                      PROPOSAL TOTAL.......             25548187.84              25867950.56             26543549.99 
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   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  EDGERTON CONTRACTORS, INC. 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0110   Clearing                       SY      7790.000        0.750     5842.50        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID       739.000       16.000    11824.00        0.000        0.00       0.000        0.00 
201.0210   Grubbing                       SY      7790.000        0.400     3116.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       739.000        8.750     6466.25        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
           2001. 100+66 LW 
203.0200   Removing Old Structure (statio LS         1.000    78000.000    78000.00        0.000        0.00       0.000        0.00 
           2002. 102+00 LW 
203.0200   Removing Old Structure (statio LS         1.000    70000.000    70000.00        0.000        0.00       0.000        0.00 
           2003. 104+00 LW 135' LT 
203.0200   Removing Old Structure (statio LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           2004. 200+85 LE 
203.0200   Removing Old Structure (statio LS         1.000    78000.000    78000.00        0.000        0.00       0.000        0.00 
           2005. 202+00 LE 
203.0200   Removing Old Structure (statio LS         1.000    70000.000    70000.00        0.000        0.00       0.000        0.00 
           2006. 203+25 LE 30' LT 
203.0200   Removing Old Structure (statio LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           2007. 328+00 LS 
203.0200   Removing Old Structure (statio LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           2008. 419+90 LN 
203.0200   Removing Old Structure (statio LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
           2009. 423+40 LN 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           2001. B-40-400-1D 
203.0210.S Abatement  Asbestos Material ( LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 
           2002. B-40-400-1E 
203.0210.S Abatement  Asbestos Material ( LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 
           2003. B-40-400-1F 
203.0210.S Abatement  Asbestos Material ( LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 
           2005. B-40-400-3D 
203.0210.S Abatement  Asbestos Material ( LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 
           2006. B-40-400-3E 
203.0210.S Abatement  Asbestos Material ( LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 
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           2007. B-40-400-5E 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           2008. B-40-400-6C 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           2009. B-40-400-6D 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2001. B-40-915 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2002. B-40-916 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2003. B-40-400-1D 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2004. B-40-400-1E 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2005. B-40-400-3D 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2006. B-40-400-3E 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2007. B-40-400-3C 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2008. B-40-400-6C 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2009. B-40-400-6D 
204.0100   Removing Pavement              SY     11634.000        1.260    14658.84        0.000        0.00       0.000        0.00 
           **P** 
204.0115   Removing Asphaltic Surface But SY        88.000       35.000     3080.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      2529.000        4.250    10748.25        0.000        0.00       0.000        0.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3970.000        5.000    19850.00        0.000        0.00       0.000        0.00 
           **P** 
204.0157   Removing Concrete Barrier      LF       235.000       60.000    14100.00        0.000        0.00       0.000        0.00 
           **P** 
204.0170   Removing Fence                 LF      5542.000        3.500    19397.00        0.000        0.00       0.000        0.00 
           **P** 
204.0195   Removing Concrete Bases        EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      14.000      335.000     4690.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      68.000      218.000    14824.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       716.000       15.000    10740.00        0.000        0.00       0.000        0.00 
           1001. 6-INCH 
204.0245   Removing Storm Sewer (size)    LF        36.000       16.000      576.00        0.000        0.00       0.000        0.00 
           1002. 8-INCH 
204.0245   Removing Storm Sewer (size)    LF       487.000       18.000     8766.00        0.000        0.00       0.000        0.00 
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           1003. 10-INCH 
204.0245   Removing Storm Sewer (size)    LF      2087.000       19.000    39653.00        0.000        0.00       0.000        0.00 
           1004. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF       613.000       20.000    12260.00        0.000        0.00       0.000        0.00 
           1005. 15-INCH 
204.0245   Removing Storm Sewer (size)    LF       639.000       22.000    14058.00        0.000        0.00       0.000        0.00 
           1006. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        56.000       23.000     1288.00        0.000        0.00       0.000        0.00 
           1007. 21-INCH 
204.0245   Removing Storm Sewer (size)    LF      1290.000       25.000    32250.00        0.000        0.00       0.000        0.00 
           1008. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF       230.000       26.000     5980.00        0.000        0.00       0.000        0.00 
           1009. 36-INCH 
204.0280   Sealing Pipes                  EACH      10.000      600.000     6000.00        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH      24.000      224.920     5398.08        0.000        0.00       0.000        0.00 
           0001. BOLLARDS 
204.9060.S Removing (item description)    EACH       6.000      225.000     1350.00        0.000        0.00       0.000        0.00 
           0002. TRAFFIC CONTROL SIGNS FIXED 
           MESSAGE LEFT IN PLACE BY OTHERS 
204.9090.S Removing (item description)    LF        87.500       60.550     5298.13        0.000        0.00       0.000        0.00 
           0003. CONCRETE BARRIER TEMPORARY 
           PRECAST LEFT IN PLACE BY OTHERS 
205.0100   Excavation Common              CY     74140.000       16.400  1215896.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     9369.000       51.000   477819.00        0.000        0.00       0.000        0.00 
205.2000.S Settlement Gauges              EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    23500.000    23500.00        0.000        0.00       0.000        0.00 
           2001. B-40-915 
206.1000   Exc for Structure Bridges (str LS         1.000    62000.000    62000.00        0.000        0.00       0.000        0.00 
           2002. B-40-916 
213.0100   Finishing Roadway (project)    EACH       1.000    23600.000    23600.00        0.000        0.00       0.000        0.00 
           0001. 1300-13-74 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    17616.000       16.800   295948.80        0.000        0.00       0.000        0.00 
           **P** 
310.0110   Base Aggregate Open Graded     TON      543.000       17.000     9231.00        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON    14624.000       15.750   230328.00        0.000        0.00       0.000        0.00 
415.0070   Concrete Pavement 7-Inch       SY      5339.000       40.000   213560.00        0.000        0.00       0.000        0.00 
           **P** 
415.0075   Concrete Pavement 7 1/2-Inch   SY      8615.000       40.000   344600.00        0.000        0.00       0.000        0.00 
           **P** 
415.0080   Concrete Pavement 8-Inch       SY     15760.000       38.500   606760.00        0.000        0.00       0.000        0.00 
           **P** 
415.0085   Concrete Pavement 8 1/2-Inch   SY       323.000       38.500    12435.50        0.000        0.00       0.000        0.00 
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           **P** 
415.0210   Concrete Pavement Gaps         EACH      10.000     1500.000    15000.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       300.000      145.000    43500.00        0.000        0.00       0.000        0.00 
           **P** 
416.0170   Concrete Driveway 7-Inch       SY      1016.000       40.000    40640.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      77.000       10.000      770.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      64.000       20.000     1280.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         4.000      450.000     1800.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5400.000        1.000     5400.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      168.000        8.000     1344.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     1318.000       82.100   108207.80        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      407.000       86.400    35164.80        0.000        0.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF       270.000       10.000     2700.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       927.000      850.000   787950.00        0.000        0.00       0.000        0.00 
           **P** 
502.0717.S Crack Sealing Epoxy            LF        30.000        5.000      150.00        0.000        0.00       0.000        0.00 
502.3100   Expansion Device (structure)   LS         1.000     9000.000     9000.00        0.000        0.00       0.000        0.00 
           2001. B-40-400-6D 
502.3100   Expansion Device (structure)   LS         1.000    13000.000    13000.00        0.000        0.00       0.000        0.00 
           2002. B-40-915 
502.3100   Expansion Device (structure)   LS         1.000    13000.000    13000.00        0.000        0.00       0.000        0.00 
           2003. B-40-916 
502.3200   Protective Surface Treatment   SY      7498.000        2.500    18745.00        0.000        0.00       0.000        0.00 
           **P** 
502.3210.S Pigmented Protective Surface T SY      1714.000        3.500     5999.00        0.000        0.00       0.000        0.00 
502.6500   Protective Coating Clear       GAL        3.000       75.000      225.00        0.000        0.00       0.000        0.00 
503.0136   Prestressed Girder Type I 36-I LF       354.000      200.000    70800.00        0.000        0.00       0.000        0.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY      1198.000      800.000   958400.00        0.000        0.00       0.000        0.00 
           **P** 
505.0405   Bar Steel Reinforcement HS Bri LB     52550.000        0.950    49922.50        0.000        0.00       0.000        0.00 
           **P** 
505.0605   Bar Steel Reinf HS Coated Brid LB    447560.000        1.050   469938.00        0.000        0.00       0.000        0.00 
           **P** 
505.0615   Bar Steel Reinf HS Coated Reta LB    132350.000        1.150   152202.50        0.000        0.00       0.000        0.00 
           **P** 
505.0800.S Bar Steel Reinf HS Stainless S LB      1520.000        3.000     4560.00        0.000        0.00       0.000        0.00 
           **P** 
506.0605   Structural Steel HS            LB   1391929.000        1.700  2366279.30        0.000        0.00       0.000        0.00 
           **P** 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000       30.000      360.00        0.000        0.00       0.000        0.00 
506.3015   Welded Stud Shear Connectors 7 EACH   10248.000        3.700    37917.60        0.000        0.00       0.000        0.00 
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           **P** 
506.4000   Steel Diaphragms (structure)   EACH       5.000      800.000     4000.00        0.000        0.00       0.000        0.00 
           2001. B-40-916 
           **P** 
509.0301   Preparation Decks Type 1       SY       504.000       75.000    37800.00        0.000        0.00       0.000        0.00 
509.0302   Preparation Decks Type 2       SY       201.000       95.000    19095.00        0.000        0.00       0.000        0.00 
509.0500   Cleaning Decks                 SY      3292.000       30.000    98760.00        0.000        0.00       0.000        0.00 
509.1000   Joint Repair                   SY        79.000      600.000    47400.00        0.000        0.00       0.000        0.00 
509.2000   Full-Depth Deck Repair         SY         6.000       95.000      570.00        0.000        0.00       0.000        0.00 
509.2500   Concrete Masonry Overlay Decks CY       270.000      300.000    81000.00        0.000        0.00       0.000        0.00 
509.9010.S Remov Asphalt Concret Dck Ovrl SY       299.000        6.750     2018.25        0.000        0.00       0.000        0.00 
           2001. B-40-400-1D 
509.9010.S Remov Asphalt Concret Dck Ovrl SY       771.000        6.750     5204.25        0.000        0.00       0.000        0.00 
           2003. B-40-400-6C 
509.9010.S Remov Asphalt Concret Dck Ovrl SY      2252.000        6.750    15201.00        0.000        0.00       0.000        0.00 
           2004. B-40-400-6D 
513.9005.S Remov & Reset Tubular Railng ( LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2003. B-40-400-6C 
513.9005.S Remov & Reset Tubular Railng ( LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           2004. B-40-400-6D 
514.0460   Floor Drains Type H            EACH       2.000     1500.000     3000.00        0.000        0.00       0.000        0.00 
514.0900   Adjusting Floor Drains         EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
514.2608   Downspout 8-Inch               LF        98.000      230.000    22540.00        0.000        0.00       0.000        0.00 
           **P** 
514.2625   Downspout 6-Inch               LF        70.000      140.000     9800.00        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY       278.000       25.000     6950.00        0.000        0.00       0.000        0.00 
           **P** 
517.0600   Painting Epoxy System (structu LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
           2001. B-40-915 
517.0600   Painting Epoxy System (structu LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 
           2002. B-40-916 
517.1010.S Concrete Staining (structure)  SF       930.000        1.000      930.00        0.000        0.00       0.000        0.00 
           2001. R-40-627 
           **P** 
517.1010.S Concrete Staining (structure)  SF     17478.000        1.200    20973.60        0.000        0.00       0.000        0.00 
           2002. R-40-628 
           **P** 
517.1010.S Concrete Staining (structure)  SF     13726.000        1.200    16471.20        0.000        0.00       0.000        0.00 
           2003. R-40-629 
           **P** 
520.8000   Concrete Collars for Pipe      EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      550.000     1650.00        0.000        0.00       0.000        0.00 
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522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
532.0750.S Temp Wall Wire Faced Mech Stab SF      1820.000       47.020    85576.40        0.000        0.00       0.000        0.00 
550.2146   Piling CIP Concrete 14 X 0.375 LF     16055.000       39.000   626145.00        0.000        0.00       0.000        0.00 
550.2148   Piling CIP Concrete 14 X 0.50- LF      1610.000       47.000    75670.00        0.000        0.00       0.000        0.00 
601.0110   Concrete Curb Type D           LF        87.000       40.000     3480.00        0.000        0.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF     11521.000       17.000   195857.00        0.000        0.00       0.000        0.00 
           **P** 
601.0409   Concrete Curb & Gutter 30-Inch LF      2662.000       18.000    47916.00        0.000        0.00       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       128.000       40.000     5120.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     62079.000        4.600   285563.40        0.000        0.00       0.000        0.00 
           **P** 
602.0420   Concrete Sidewalk 7-Inch       SF     27857.000        4.950   137892.15        0.000        0.00       0.000        0.00 
           **P** 
602.0515   Curb Ramp Detect Wrning Fld Na SF       830.000       44.000    36520.00        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF        53.000       85.000     4505.00        0.000        0.00       0.000        0.00 
603.1132   Concrete Barrier Type S32      LF       302.000       85.000    25670.00        0.000        0.00       0.000        0.00 
           **P** 
603.1142   Concrete Barrier Type S42      LF       222.000       95.000    21090.00        0.000        0.00       0.000        0.00 
           **P** 
603.3111   Conc Barrier Trans Type NJ32SF EACH       1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF       412.500        7.000     2887.50        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF       500.000        4.000     2000.00        0.000        0.00       0.000        0.00 
604.0400   Slope Paving Concrete          SY        84.000       65.000     5460.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        58.000       60.810     3526.98        0.000        0.00       0.000        0.00 
607.0406   Storm Sewer Pipe Composite 6-I LF       102.000      435.000    44370.00        0.000        0.00       0.000        0.00 
607.0408   Storm Sewer Pipe Composite 8-I LF       323.000       95.000    30685.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      2235.000      105.000   234675.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       217.000      115.000    24955.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       135.000      105.000    14175.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1286.000      205.000   263630.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF      1286.000      310.000   398660.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       262.000      260.000    68120.00        0.000        0.00       0.000        0.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       648.000      435.000   281880.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       370.000       95.000    35150.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        16.000       98.000     1568.00        0.000        0.00       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF         5.000      300.000     1500.00        0.000        0.00       0.000        0.00 
608.0442   St Sewer Pipe Reinf Conc Class LF       230.000      385.000    88550.00        0.000        0.00       0.000        0.00 
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608.0448   St Sewer Pipe Reinf Conc Class LF       431.000      600.000   258600.00        0.000        0.00       0.000        0.00 
608.0512   Storm Sewer Pipe Reinf Conc Cl LF       366.000       85.000    31110.00        0.000        0.00       0.000        0.00 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF        30.000      103.000     3090.00        0.000        0.00       0.000        0.00 
608.0518   Storm Sewer Pipe Reinf Conc Cl LF        73.000      106.000     7738.00        0.000        0.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       3.000     3100.000     9300.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      52.000      510.000    26520.00        0.000        0.00       0.000        0.00 
611.0610   Inlet Covers Type BW           EACH      16.000      630.000    10080.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH      16.000      520.000     8320.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       2.000      650.000     1300.00        0.000        0.00       0.000        0.00 
611.0660   Inlet Covers Type WM           EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       3.000     1390.000     4170.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      23.000     1515.000    34845.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH      18.000     2650.000    47700.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     4100.000    16400.00        0.000        0.00       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       9.000     7100.000    63900.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     8850.000     8850.00        0.000        0.00       0.000        0.00 
611.2604   Manholes Variable Special 4-FT EACH       6.000     3850.000    23100.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      59.000     1120.000    66080.00        0.000        0.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH      14.000      845.000    11830.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      12.000      565.000     6780.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      50.000      400.000    20000.00        0.000        0.00       0.000        0.00 
612.0104   Pipe Underdrain 4-Inch         LF       708.000        5.420     3837.36        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF      1265.000        4.580     5793.70        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF       223.000        8.850     1973.55        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      2195.000        6.280    13784.60        0.000        0.00       0.000        0.00 
614.0805   Crash Cushions Perm Low Mainta EACH       4.000    21500.000    86000.00        0.000        0.00       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       3.000     6000.000    18000.00        0.000        0.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF        27.000       80.000     2160.00        0.000        0.00       0.000        0.00 
616.0700.S Fence Safety                   LF       350.000        2.000      700.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000  1787500.000  1787500.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       915.000       10.000     9150.00        0.000        0.00       0.000        0.00 
           **P** 
624.0100   Water                          MGAL     174.000       40.040     6966.96        0.000        0.00       0.000        0.00 
625.0105   Topsoil                        CY      2478.000       16.000    39648.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     14871.000        0.180     2676.78        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     600.000        8.000     4800.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       670.000        2.000     1340.00        0.000        0.00       0.000        0.00 
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628.1520   Silt Fence Maintenance         LF       670.000        0.500      335.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      16.000      300.000     4800.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      13.000      300.000     3900.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      7983.000        1.400    11176.20        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     118.000       75.000     8850.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH     192.000       45.000     8640.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      19.000       75.000     1425.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     100.000       10.000     1000.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        9.000       65.000      585.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       268.000        5.000     1340.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       198.000        2.000      396.00        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL       0.049        1.000        0.05        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY       726.000        8.000     5808.00        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
           0001. BALDCYPRESS, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      510.000      510.00        0.000        0.00       0.000        0.00 
           0002. COFFEETREE, ESPRESSO KENTUCKY 
           B&B 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      495.000      495.00        0.000        0.00       0.000        0.00 
           0003. ELM, FRONTIER, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      510.000     7140.00        0.000        0.00       0.000        0.00 
           0004. HACKBERRY, CHICAGOLAND, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      510.000     7140.00        0.000        0.00       0.000        0.00 
           0005. HONEYLOCUST, SKYLINE, B&B 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      12.000      510.000     6120.00        0.000        0.00       0.000        0.00 
           0006. LINDEN, STERLING SILVER, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       3.000      540.000     1620.00        0.000        0.00       0.000        0.00 
           0007. MAPLE, GREEN MOUNTAIN SUGAR, B&B, 
           2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH       1.000      510.000      510.00        0.000        0.00       0.000        0.00 
           0008. MAPLE, NORWEGIAN SUNSET SHANTUNG 
           HYBRID, B&B, 2.5" CAL. 
632.0101   Trees (species) (size) (root)  EACH      14.000      600.000     8400.00        0.000        0.00       0.000        0.00 
           0009. MAPLE, SIENNA GLEN, B&B, 2.5" CAL. 
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632.0101   Trees (species) (size) (root)  EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
           0010. OAK, SWAMP WHITE, B&B, 2" CAL. 
632.0101   Trees (species) (size) (root)  EACH       3.000      675.000     2025.00        0.000        0.00       0.000        0.00 
           0011. SPRUCE, BLACK HILLS, B&B, 8' HT. 
632.0101   Trees (species) (size) (root)  EACH       3.000      825.000     2475.00        0.000        0.00       0.000        0.00 
           0012. SPRUCE, BLACK HILLS, B&B, 10' HT. 
632.0101   Trees (species) (size) (root)  EACH      17.000      330.000     5610.00        0.000        0.00       0.000        0.00 
           0013. CRABAPPLE, RED JEWEL, B&B SINGLE 
           STEM, 2" CAL. 
632.0101   Trees (species) (size) (root)  EACH       6.000      510.000     3060.00        0.000        0.00       0.000        0.00 
           0014. HAWTHORN, WINTER KING, B&B CLUMP, 
           8'-10' HT. 
632.0101   Trees (species) (size) (root)  EACH      14.000      450.000     6300.00        0.000        0.00       0.000        0.00 
           0015. LILAC, CHINA SNOW PEKING, B&B 
           CLUMP 8'-10' HT. 
632.0101   Trees (species) (size) (root)  EACH      15.000      480.000     7200.00        0.000        0.00       0.000        0.00 
           0016. QUAKING ASPEN, B&B SINGLE STEM, 
           2" CAL. 
632.0101   Trees (species) (size) (root)  EACH      16.000      675.000    10800.00        0.000        0.00       0.000        0.00 
           0017. QUAKING ASPEN, B&B CLUMP, 
           10'-12' HT. 
632.0101   Trees (species) (size) (root)  EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
           0018. SERVICEBERRY, AUTUMN BRILLIANCE, 
           B&B CLUMP, 10'-12' HT. 
632.0201   Shrubs (species) (size) (root) EACH       5.000       60.000      300.00        0.000        0.00       0.000        0.00 
           0001. WITCHHAZEL, COMMON, CG 36" HT. 
632.0201   Shrubs (species) (size) (root) EACH      99.000       45.000     4455.00        0.000        0.00       0.000        0.00 
           0002. DOGWOOD, BERGESON COMPACT, CG 
           24" HT 
632.0201   Shrubs (species) (size) (root) EACH      22.000       90.000     1980.00        0.000        0.00       0.000        0.00 
           0003. FOTHERGILLA, MOUNT AIRY, CG 
           24" HT 
632.0201   Shrubs (species) (size) (root) EACH     204.000       45.000     9180.00        0.000        0.00       0.000        0.00 
           0004. HONEYSUCKLE, DWARF BUSH, CG 
           18" HT 
632.0201   Shrubs (species) (size) (root) EACH       9.000       60.000      540.00        0.000        0.00       0.000        0.00 
           0005. HYDRANGEA, LIMELIGHT, CG 30" HT. 
632.0201   Shrubs (species) (size) (root) EACH     225.000       45.000    10125.00        0.000        0.00       0.000        0.00 
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           0006. RUGOSA ROSE, DWARF PAVEMENT 
           CG 18" HT. 
632.0201   Shrubs (species) (size) (root) EACH      30.000       50.000     1500.00        0.000        0.00       0.000        0.00 
           0007. SUMAC, CUTLEAF (LACELEAF) 
           STAGHORN CG 24" HT. 
632.0201   Shrubs (species) (size) (root) EACH     389.000       60.000    23340.00        0.000        0.00       0.000        0.00 
           0008. SUMAC, GRO LOW, CG 24" SPREAD 
632.0201   Shrubs (species) (size) (root) EACH      15.000       45.000      675.00        0.000        0.00       0.000        0.00 
           0009. VIBURNUM, CHICAGO LUSTRE 
           ARROWWOOD CG 36" HT. 
632.0201   Shrubs (species) (size) (root) EACH      34.000       75.000     2550.00        0.000        0.00       0.000        0.00 
           0010. VIBURNUM, JUDD, CG 36" HT. 
632.9101   Landscape Planting Surv & Care EACH      26.000     1000.000    26000.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH      32.000        3.500      112.00        0.000        0.00       0.000        0.00 
633.1000   Delineator Brackets            EACH      16.000       45.000      720.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      37.000       85.000     3145.00        0.000        0.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH      34.000      140.000     4760.00        0.000        0.00       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF      1961.500       21.000    41191.50        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1240.665       16.250    20160.81        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        85.160       30.000     2554.80        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       302.630       18.000     5447.34        0.000        0.00       0.000        0.00 
638.2101   Moving Signs Type I            EACH       3.000      450.000     1350.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      16.000       50.000      800.00        0.000        0.00       0.000        0.00 
638.2601   Removing Signs Type I          EACH       9.000      350.000     3150.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      76.000       20.000     1520.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      54.000       20.000     1080.00        0.000        0.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    30800.000    30800.00        0.000        0.00       0.000        0.00 
           0001. S-40-793 
641.8100   Overhead Sign Support (structu LS         1.000    33755.000    33755.00        0.000        0.00       0.000        0.00 
           0002. S-40-794 
641.8100   Overhead Sign Support (structu LS         1.000    28805.000    28805.00        0.000        0.00       0.000        0.00 
           0003. S-40-795 
641.8100   Overhead Sign Support (structu LS         1.000    20830.000    20830.00        0.000        0.00       0.000        0.00 
           0004. S-40-796 
641.8100   Overhead Sign Support (structu LS         1.000    33435.000    33435.00        0.000        0.00       0.000        0.00 
           0005. S-40-641 
641.8100   Overhead Sign Support (structu LS         1.000    31235.000    31235.00        0.000        0.00       0.000        0.00 
           0006. S-40-642 
641.8100   Overhead Sign Support (structu LS         1.000    25090.000    25090.00        0.000        0.00       0.000        0.00 
           0007. S-40-797 
642.5401   Field Office Type D            EACH       1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      305.000       60.000    18300.00        0.000        0.00       0.000        0.00 
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           0001. 1300-13-74 
643.0300   Traffic Control Drums          DAY    44152.000        0.250    11038.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     8439.000        0.300     2531.70        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    12802.000        0.550     7041.10        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    25604.000        0.120     3072.48        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     3682.000        0.200      736.40        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      154.000       12.000     1848.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    18008.000        0.450     8103.60        0.000        0.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH      10.000      150.000     1500.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       8.000      200.000     1600.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       186.000       22.000     4092.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       45.000       45.000     2025.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000   161400.000   161400.00        0.000        0.00       0.000        0.00 
           0001. 1300-13-74 
643.3000   Traffic Control Detour Signs   DAY    51904.000        0.350    18166.40        0.000        0.00       0.000        0.00 
645.0135   Geotextile Fabric Type SR      SY     16249.000        2.600    42247.40        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     12450.000        2.350    29257.50        0.000        0.00       0.000        0.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF      2864.000        2.750     7876.00        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1169.000        3.000     3507.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     22039.000        0.450     9917.55        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2535.000        8.100    20533.50        0.000        0.00       0.000        0.00 
           **P** 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      4936.000       12.000    59232.00        0.000        0.00       0.000        0.00 
           **P** 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      190.000      190.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      15.000      190.000     2850.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       6.000      350.000     2100.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      12.000      110.000     1320.00        0.000        0.00       0.000        0.00 
647.0253   Pavement Marking Symbols Paint EACH      10.000       55.000      550.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      16.000      110.000     1760.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       8.000      190.000     1520.00        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF       163.000       14.000     2282.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      13.000       90.000     1170.00        0.000        0.00       0.000        0.00 
647.0653   Pavement Marking Parking Stall LF     12346.000        0.600     7407.60        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       682.000        7.500     5115.00        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       296.000       12.000     3552.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF       308.000        8.000     2464.00        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      12.000       90.000     1080.00        0.000        0.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       7.000       90.000      630.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF      2421.000        0.500     1210.50        0.000        0.00       0.000        0.00 
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649.0400   Temp Pvt Marking Removable Tap LF      4057.000        1.000     4057.00        0.000        0.00       0.000        0.00 
649.0701   Temporary Pavement Marking 8-I LF       687.000        1.000      687.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       411.000        1.850      760.35        0.000        0.00       0.000        0.00 
649.0900   Temp Pvt Marking Stop Line 12- LF       141.000        1.000      141.00        0.000        0.00       0.000        0.00 
649.1000   Temp Pvt Marking Stop Line Rem LF        47.000        3.000      141.00        0.000        0.00       0.000        0.00 
649.1500   Temp Pvt Marking Diagonal 12-I LF       218.000        1.000      218.00        0.000        0.00       0.000        0.00 
649.1700   Temporary Pavement Marking Arr EACH       6.000       40.000      240.00        0.000        0.00       0.000        0.00 
649.1900   Temporary Pavement Marking Wor EACH       5.000       40.000      200.00        0.000        0.00       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF        45.000       10.000      450.00        0.000        0.00       0.000        0.00 
652.0210   Conduit Rigid Nonmetallic Sch  LF        32.000        4.000      128.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      7257.000        4.750    34470.75        0.000        0.00       0.000        0.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF        35.000        5.000      175.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF     15571.000        5.250    81747.75        0.000        0.00       0.000        0.00 
652.0405   Conduit Reinf Thermosetting Re LF       392.000       25.650    10054.80        0.000        0.00       0.000        0.00 
652.0605   Conduit Special 2-Inch         LF       274.000       18.250     5000.50        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       175.000       22.750     3981.25        0.000        0.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      4529.000        3.750    16983.75        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       2.000      750.000     1500.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      11.000      775.000     8525.00        0.000        0.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       9.000     1365.000    12285.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       7.000      100.000      700.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      24.000      650.000    15600.00        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH       6.000     4235.000    25410.00        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       1.000     5750.000     5750.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       4.000     1350.000     5400.00        0.000        0.00       0.000        0.00 
654.0220   Concrete Control Cabinet Bases EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      2384.000        1.100     2622.40        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      2959.000        1.300     3846.70        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      5305.000        2.050    10875.25        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF       875.000        2.500     2187.50        0.000        0.00       0.000        0.00 
655.0510   Electrical Wire Traffic Signal LF      1800.000        0.600     1080.00        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      3875.000        0.750     2906.25        0.000        0.00       0.000        0.00 
655.0525   Electrical Wire Traffic Signal LF       150.000        1.500      225.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       990.000        0.600      594.00        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF       720.000        0.750      540.00        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      2610.000        1.500     3915.00        0.000        0.00       0.000        0.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  119 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110011 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
655.0630   Electrical Wire Lighting 4 AWG LF     16820.000        1.750    29435.00        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     11726.000        1.100    12898.60        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF     13200.000        1.100    14520.00        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      1551.000        1.500     2326.50        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           0001. HL-40-LK 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           0002. MB110LW 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           5001. LINCOLN MEMORIAL DR & IH 794 RAMPS 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           5002. LINCOLN MEMORIAL DR & CLYBOURN ST 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           5003. LINCOLN MEMORIAL DR & MICHIGAN ST 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           5004. CLYBOURN ST & VAN BUREN ST 
656.0500   Elec Service Breaker Disconnec LS         1.000      665.000      665.00        0.000        0.00       0.000        0.00 
           0001. CCTV-40-0229 
657.0100   Pedestal Bases                 EACH      15.000      177.000     2655.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
657.0330   Poles Type 7                   EACH       5.000     1325.000     6625.00        0.000        0.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       1.000      196.000      196.00        0.000        0.00       0.000        0.00 
657.0420   Traffic Signal Standards Alumi EACH      11.000      439.000     4829.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       3.000      407.000     1221.00        0.000        0.00       0.000        0.00 
657.0725   Lum Arms Truss Type 6-Inch Cla EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
657.6005.S Anchor Assembl Light Poles on  EACH       5.000      550.000     2750.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      45.000      335.000    15075.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      58.000       60.000     3480.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       7.000       75.000      525.00        0.000        0.00       0.000        0.00 
658.0412   Pedestrian Signal Face 12-Inch EACH      28.000      215.000     6020.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      31.000      255.000     7905.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      36.000       53.000     1908.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      31.000       53.000     1643.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      27.000       53.000     1431.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       53.000      636.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      22.000       53.000     1166.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      19.000       53.000     1007.00        0.000        0.00       0.000        0.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  120 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110011 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
658.0660   Led Modules Countdwn Timer 12- EACH      28.000      155.000     4340.00        0.000        0.00       0.000        0.00 
658.1110   Progrm Traffic Signal Face 3-1 EACH      13.000     2550.000    33150.00        0.000        0.00       0.000        0.00 
658.1115   Progrm Traffic Signal Face 4-1 EACH       4.000     3375.000    13500.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     5450.000     5450.00        0.000        0.00       0.000        0.00 
           5001. LINCOLN MEMORIAL DR & IH 794 RAMPS 
658.5069   Signal Mounting Hardware (loca LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           5002. LINCOLN MEMORIAL DR & CLYBOURN ST 
659.0802   Plaques Sequence Identificatio EACH      91.000       35.000     3185.00        0.000        0.00       0.000        0.00 
659.1120   Luminaires Utility LED B       EACH       5.000      550.000     2750.00        0.000        0.00       0.000        0.00 
659.1215   Luminaires Underdeck LED C     EACH       5.000      825.000     4125.00        0.000        0.00       0.000        0.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000    13550.000    13550.00        0.000        0.00       0.000        0.00 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00        0.000        0.00       0.000        0.00 
           0001. HML-40-026 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00        0.000        0.00       0.000        0.00 
           0002. HML-40-027 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00        0.000        0.00       0.000        0.00 
           0003. HML-40-114 
660.0100   High Mast Foundation (location LS         1.000    26445.000    26445.00        0.000        0.00       0.000        0.00 
           0004. HML-40-115 
670.0100   Field System Integrator        LS         1.000    13400.000    13400.00        0.000        0.00       0.000        0.00 
           0001. FTMS 
670.0100   Field System Integrator        LS         1.000     5350.000     5350.00        0.000        0.00       0.000        0.00 
           0002. TRAFFIC SIGNALS 
670.0200   ITS Documentation              LS         1.000     4300.000     4300.00        0.000        0.00       0.000        0.00 
           0001. FTMS 
671.0132   Conduit HDPE 3-Duct 2-Inch     LF       245.000        9.500     2327.50        0.000        0.00       0.000        0.00 
671.0232   Conduit HDPE Dir Bore 3-Duct 2 LF      1280.000       23.000    29440.00        0.000        0.00       0.000        0.00 
673.0105   Communication Vault Type 1     EACH       4.000     1950.000     7800.00        0.000        0.00       0.000        0.00 
674.0300   Remove Cable                   LF       240.000        1.000      240.00        0.000        0.00       0.000        0.00 
675.0400.S Install Ethernet Switch        EACH       1.000      805.000      805.00        0.000        0.00       0.000        0.00 
678.0006   Install Fbr Opt Cable Outdoor  LF       540.000        1.500      810.00        0.000        0.00       0.000        0.00 
678.0036   Install Fbr Opt Cable Outdoor  LF      2884.000        1.650     4758.60        0.000        0.00       0.000        0.00 
678.0072   Install Fbr Opt Cable Outdoor  LF      2115.000        1.750     3701.25        0.000        0.00       0.000        0.00 
678.0300   Fiber Optic Splice             EACH     172.000       65.000    11180.00        0.000        0.00       0.000        0.00 
678.0400   Fiber Optic Termination        EACH      24.000       92.000     2208.00        0.000        0.00       0.000        0.00 
678.0500   Communication System Testing   LS         1.000     3950.000     3950.00        0.000        0.00       0.000        0.00 
           0001. FTMS 
690.0150   Sawing Asphalt                 LF      3192.000        0.900     2872.80        0.000        0.00       0.000        0.00 
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690.0250   Sawing Concrete                LF      1677.000        1.500     2515.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1900.000        1.000     1900.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL    19490.000        1.000    19490.00        0.000        0.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000     3600.000     3600.00        0.000        0.00       0.000        0.00 
           0001. U.S. BANK PARKING STRUCTURE 
           716 E CLYBOURN STREET 
999.1500.S Crack and Damage Survey        LS         1.000     3600.000     3600.00        0.000        0.00       0.000        0.00 
           0002. MILWAUKEE COUNTY TRANSIT CENTER 
           909 E. MICHIGAN 
SPV.0035   Special                        CY      1470.000       28.000    41160.00        0.000        0.00       0.000        0.00 
           1001. BACKFILL FOR PLANT BEDS-24 INCH 
           DEPTH 
SPV.0035   Special                        CY      1306.000       30.000    39180.00        0.000        0.00       0.000        0.00 
           1002. STRUCTURAL SOIL AT STREET TREES 
SPV.0035   Special                        CY       124.000       75.000     9300.00        0.000        0.00       0.000        0.00 
           1003. DECORATIVE STONE MULCH, 3-INCH 
SPV.0035   Special                        CY       698.000       75.000    52350.00        0.000        0.00       0.000        0.00 
           1004. DECOMPOSED GRANITE STONE MULCH, 
           3-INCH 
SPV.0035   Special                        CY      1520.000       45.000    68400.00        0.000        0.00       0.000        0.00 
           1005. DRAINAGE BLANKET 
SPV.0035   Special                        CY        65.000      130.000     8450.00        0.000        0.00       0.000        0.00 
           1006. BEDDING LAYER, 2" ASTM NO. 8 STONE 
SPV.0035   Special                        CY       135.000      120.000    16200.00        0.000        0.00       0.000        0.00 
           1007. BASE LAYER, 4" ASTM NO. 57 STONE 
SPV.0035   Special                        CY      1963.000       52.000   102076.00        0.000        0.00       0.000        0.00 
           1008. STORAGE LAYER, ASTM NO. 2 STONE 
SPV.0035   Special                        CY       351.000       55.000    19305.00        0.000        0.00       0.000        0.00 
           1009. ENGINEERED SOIL FOR BIO-FILTRATION 
           BASINS 
SPV.0035   Special                        CY      1394.000      161.000   224434.00        0.000        0.00       0.000        0.00 
           1010. LIGHTWEIGHT FOAMED CONCRETE FILL 
           GRADE 1 
SPV.0035   Special                        CY       990.000      125.000   123750.00        0.000        0.00       0.000        0.00 
           1011. COLORING CONCRETE DARK GRAY 
SPV.0035   Special                        CY       172.000      100.000    17200.00        0.000        0.00       0.000        0.00 
           1012. COLORING CONCRETE LIGHT GRAY 
SPV.0035   Special                        CY        40.000      350.000    14000.00        0.000        0.00       0.000        0.00 
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           2001. CONCRETE MASONRY OVERLAY DECKS 
           UNIT B-40-400-1D 
SPV.0035   Special                        CY      3450.000      153.000   527850.00        0.000        0.00       0.000        0.00 
           2002. EXPANDED POLYSTYRENE (EPS) GEOFOAM 
SPV.0035   Special                        CY      1448.000      875.000  1267000.00        0.000        0.00       0.000        0.00 
           2003. HPC MASONRY STRUCTURE 
           **P** 
SPV.0060   Special                        EACH       4.000     8000.000    32000.00        0.000        0.00       0.000        0.00 
           1001. TRENCH DRAIN 
SPV.0060   Special                        EACH       8.000     4700.000    37600.00        0.000        0.00       0.000        0.00 
           1002. PERMEABLE PAVEMENT OUTLET 
           CONTROL STRUCTURE 
SPV.0060   Special                        EACH       4.000     8100.000    32400.00        0.000        0.00       0.000        0.00 
           1003. BIO-FILTRATION OUTLET CONTROL 
           STRUCTURE 
SPV.0060   Special                        EACH       1.000    23600.000    23600.00        0.000        0.00       0.000        0.00 
           1004. MANHOLE 9-FT DIAMETER 
SPV.0060   Special                        EACH       1.000    25400.000    25400.00        0.000        0.00       0.000        0.00 
           1005. MANHOLE 10-FT DIAMETER 
SPV.0060   Special                        EACH       6.000     2500.000    15000.00        0.000        0.00       0.000        0.00 
           1006. ENHANCED CATCH BASIN, TYPE 44A 
           STRUCTURE 
SPV.0060   Special                        EACH       4.000     2100.000     8400.00        0.000        0.00       0.000        0.00 
           1007. ENHANCED CATCH BASIN, TRAPPED 
           STORM STRUCTURE 
SPV.0060   Special                        EACH      98.000      585.000    57330.00        0.000        0.00       0.000        0.00 
           1008. STORM CASTING, TYPE MKE 
SPV.0060   Special                        EACH       4.000      670.000     2680.00        0.000        0.00       0.000        0.00 
           1009. STORM CASTING, TYPE R-1878-A9L 
SPV.0060   Special                        EACH       8.000      500.000     4000.00        0.000        0.00       0.000        0.00 
           1010. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 1 **P** 
SPV.0060   Special                        EACH      19.000      540.000    10260.00        0.000        0.00       0.000        0.00 
           1011. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 2 **P** 
SPV.0060   Special                        EACH       4.000      925.000     3700.00        0.000        0.00       0.000        0.00 
           1012. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 3 **P** 
SPV.0060   Special                        EACH       2.000      650.000     1300.00        0.000        0.00       0.000        0.00 
           1013. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 4 **P** 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
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           1014. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 6 **P** 
SPV.0060   Special                        EACH      17.000      625.000    10625.00        0.000        0.00       0.000        0.00 
           1015. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS **P** 
SPV.0060   Special                        EACH      13.000      100.000     1300.00        0.000        0.00       0.000        0.00 
           1017. REMOVING DOWNSPOUT, FROM CLEANOUT 
           TO BEND 
SPV.0060   Special                        EACH      11.000      800.000     8800.00        0.000        0.00       0.000        0.00 
           1018. DOWNSPOUT CONNECTION, FROM 
           CLEANOUT TO BEND 
SPV.0060   Special                        EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 
           1019. DOWNSPOUT OUTFALL ABOVE GRADE 
SPV.0060   Special                        EACH     285.000       18.000     5130.00        0.000        0.00       0.000        0.00 
           1020. CATMINT, WALKER'S LOW, CG 1 GAL. 
SPV.0060   Special                        EACH     100.000       18.000     1800.00        0.000        0.00       0.000        0.00 
           1021. COREOPSIS, MOONBEAM, CG 1 GAL. 
SPV.0060   Special                        EACH     816.000       18.000    14688.00        0.000        0.00       0.000        0.00 
           1022. DAYLILY, STRAWBERRY CANDY, 
           CG 1 GAL. 
SPV.0060   Special                        EACH      95.000       18.000     1710.00        0.000        0.00       0.000        0.00 
           1023. GOLDENROD, FIREWORKS, CG 1 GAL. 
SPV.0060   Special                        EACH     106.000       18.000     1908.00        0.000        0.00       0.000        0.00 
           1024. NEW ENGLAND ASTER, PURPLE DOME, 
           CG 1 GAL. 
SPV.0060   Special                        EACH     285.000       21.000     5985.00        0.000        0.00       0.000        0.00 
           1025. FEATHER REED GRASS, CG 1 GAL. 
SPV.0060   Special                        EACH     307.000       21.000     6447.00        0.000        0.00       0.000        0.00 
           1026. INDIANGRASS, CG 1 GAL. 
SPV.0060   Special                        EACH     311.000       21.000     6531.00        0.000        0.00       0.000        0.00 
           1027. LITTLE BLUESTEM, CAROUSEL, 
           CG 4" POT 
SPV.0060   Special                        EACH     300.000       21.000     6300.00        0.000        0.00       0.000        0.00 
           1028. LITTLE BLUESTEM, THE BLUES, 
           CG 4" POT 
SPV.0060   Special                        EACH    1101.000       21.000    23121.00        0.000        0.00       0.000        0.00 
           1029. PRAIRIE DROPSEED, TARA DWARF, 
           CG 4" POT 
SPV.0060   Special                        EACH     141.000       21.000     2961.00        0.000        0.00       0.000        0.00 
           1030. SWITCH GRASS, NORTHWIND, CG 1 GAL. 
SPV.0060   Special                        EACH      63.000       21.000     1323.00        0.000        0.00       0.000        0.00 
           1031. SWITCH GRASS, SHENANDOAH, 
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           CG 1 GAL. 
SPV.0060   Special                        EACH       5.000      200.000     1000.00        0.000        0.00       0.000        0.00 
           1032. ADJUSTING WATER BOXES 
SPV.0060   Special                        EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           1033. ADJUSTING TES MANHOLE COVERS 
SPV.0060   Special                        EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           1034. REMOVING TES MANHOLE 
SPV.0060   Special                        EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
           1035. VIBRATING WIRE PIEZOMETER 
           INSTRUMENTATION SYSTEM, DELIVERED 
SPV.0060   Special                        EACH      34.000      185.000     6290.00        0.000        0.00       0.000        0.00 
           1036. PRECAST CONCRETE WHEEL STOP 
SPV.0060   Special                        EACH      82.000      350.000    28700.00        0.000        0.00       0.000        0.00 
           1037. SIGN SUPPORTS, ALUMINIUM ROUND 
           PIPE, 2 INCH X 9.5 FEET 
SPV.0060   Special                        EACH      22.000      850.000    18700.00        0.000        0.00       0.000        0.00 
           1038. SIGN SUPPORTS, SPECIAL MOUNTING 
SPV.0060   Special                        EACH      10.000      380.000     3800.00        0.000        0.00       0.000        0.00 
           1039. INTERNAL SANITARY MANHOLE SEAL 
SPV.0060   Special                        EACH       2.000     4325.000     8650.00        0.000        0.00       0.000        0.00 
           1040. 4-FT DIAMETER SANITARY MANHOLE 
           WITH INTERNAL SEAL 
SPV.0060   Special                        EACH      14.000     4580.000    64120.00        0.000        0.00       0.000        0.00 
           1041. MASONRY COLUMN 8-FT HT 
SPV.0060   Special                        EACH       2.000     2000.000     4000.00        0.000        0.00       0.000        0.00 
           1043. SALVAGE CRASH CUSHIONS TEMPORARY 
SPV.0060   Special                        EACH      33.000     1530.000    50490.00        0.000        0.00       0.000        0.00 
           1044. ENHANCED CATCH BASIN, TYPE 44A 
           MODIFIED STRUCTURE 
SPV.0060   Special                        EACH       1.000     5675.000     5675.00        0.000        0.00       0.000        0.00 
           1045. 4' DIAMETER "DOGHOUSE" MANHOLE 
           TYPE TES 
SPV.0060   Special                        EACH       1.000     7545.000     7545.00        0.000        0.00       0.000        0.00 
           1046. 5' DIAMETER "DOGHOUSE" MANHOLE 
           TYPE TES 
SPV.0060   Special                        EACH       6.000     4565.000    27390.00        0.000        0.00       0.000        0.00 
           1047. 4' DIAMETER MANHOLE TYPE TES 
SPV.0060   Special                        EACH       5.000     2000.000    10000.00        0.000        0.00       0.000        0.00 
           2001. FLOOR DRAIN SPECIAL 
SPV.0060   Special                        EACH       4.000     1000.000     4000.00        0.000        0.00       0.000        0.00 
           2002. FLOOR DRAIN GRATE STEEL 
SPV.0060   Special                        EACH      30.000      900.000    27000.00        0.000        0.00       0.000        0.00 
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           2003. BEARING ELASTOMERIC EXPANSION 
SPV.0060   Special                        EACH      10.000     1000.000    10000.00        0.000        0.00       0.000        0.00 
           2004. BEARING ELASTOMERIC FIXED 
SPV.0060   Special                        EACH      27.000       10.000      270.00        0.000        0.00       0.000        0.00 
           3001. LAMP DISPOSAL HIGH INTENSITY 
           DISCHARGE 
SPV.0060   Special                        EACH     108.000      175.000    18900.00        0.000        0.00       0.000        0.00 
           3002. CABLE SPLICE AT HANDHOLE OR LIGHT 
           POLE PEDESTAL 
SPV.0060   Special                        EACH       1.000      650.000      650.00        0.000        0.00       0.000        0.00 
           3003. REMOVING DISTRIBUTION CENTERS FOR 
           STOCKPILE 
SPV.0060   Special                        EACH       3.000      550.000     1650.00        0.000        0.00       0.000        0.00 
           3004. REMOVING UNDERDECK LIGHTING 
SPV.0060   Special                        EACH       4.000    14500.000    58000.00        0.000        0.00       0.000        0.00 
           3005. REMOVING AND RELOCATING EXISTING 
           HIGH MAST TOWER 
SPV.0060   Special                        EACH       4.000     1500.000     6000.00        0.000        0.00       0.000        0.00 
           3006. REMOVING CONCRETE FOUNDATION 
           HIGH MAST TOWER 
SPV.0060   Special                        EACH      14.000      750.000    10500.00        0.000        0.00       0.000        0.00 
           3007. JUNCTION BOXES 18X12X6-INCH 
           STAINLESS STEEL 
SPV.0060   Special                        EACH      13.000      350.000     4550.00        0.000        0.00       0.000        0.00 
           3008. JUNCTION BOXES 6X6X4-INCH 
           STAINLESS STEEL 
SPV.0060   Special                        EACH      21.000      265.000     5565.00        0.000        0.00       0.000        0.00 
           3009. JUNCTION BOXES 4X4X2-INCH 
           STAINLESS STEEL 
SPV.0060   Special                        EACH      24.000     2850.000    68400.00        0.000        0.00       0.000        0.00 
           3010. LUMINAIRES HIGH MAST TOWERS LED 
SPV.0060   Special                        EACH       7.000      800.000     5600.00        0.000        0.00       0.000        0.00 
           3011. UNDERDECK LUMINAIRE MOUNTING 
           ASSEMBLY 
SPV.0060   Special                        EACH       3.000     1200.000     3600.00        0.000        0.00       0.000        0.00 
           3012. TEMPORARY WOOD POLE 
SPV.0060   Special                        EACH      81.000      625.000    50625.00        0.000        0.00       0.000        0.00 
           3013. STREET LIGHTING POLYMER CONCRETE 
           VAULT 13-INCH X 24-INCH X 18-INCH 
SPV.0060   Special                        EACH       9.000      695.000     6255.00        0.000        0.00       0.000        0.00 
           3014. STREET LIGHTING POLYMER CONCRETE 
           VAULT 17-INCH X 30-INCH X 18-INCH 
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SPV.0060   Special                        EACH      59.000      395.000    23305.00        0.000        0.00       0.000        0.00 
           3015. PEDESTAL HOUSING 6-INCH X 6-INCH X 
           36-INCH 
SPV.0060   Special                        EACH      49.000     1375.000    67375.00        0.000        0.00       0.000        0.00 
           3016. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 180W 
SPV.0060   Special                        EACH      25.000     1350.000    33750.00        0.000        0.00       0.000        0.00 
           3017. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 105W 
SPV.0060   Special                        EACH      15.000      950.000    14250.00        0.000        0.00       0.000        0.00 
           3018. LUMINAIRES CITY OF MILWAUKEE LED 
           STREET LIGHT 40W 
SPV.0060   Special                        EACH       4.000      700.000     2800.00        0.000        0.00       0.000        0.00 
           3019. LUMINAIRES CITY OF MILWAUKEE 
           UNDERDECK WALLPACK LED 72W 
SPV.0060   Special                        EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 
           3020. LUMINAIRES CITY OF MILWAUKEE 
           UNDERDECK PATH LIGHTING LED 47W 
SPV.0060   Special                        EACH      40.000     3225.000   129000.00        0.000        0.00       0.000        0.00 
           3021. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 36FT 
SPV.0060   Special                        EACH      12.000     2775.000    33300.00        0.000        0.00       0.000        0.00 
           3022. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 31FT 
SPV.0060   Special                        EACH      22.000     2675.000    58850.00        0.000        0.00       0.000        0.00 
           3023. LIGHT POLE CITY OF MILWAUKEE WHITE 
           SQUARE TAPERED CONCRETE 26FT 
SPV.0060   Special                        EACH      73.000      400.000    29200.00        0.000        0.00       0.000        0.00 
           3024. WHITE SQUARE TAPERED CONCRETE POLE 
           MOUNTING PLATE SET 
SPV.0060   Special                        EACH      24.000      775.000    18600.00        0.000        0.00       0.000        0.00 
           3025. DECORATIVE SCONCE LED LUMINAIRE 
           FOR BRIDGE STRUCTURE LIGHTING 
SPV.0060   Special                        EACH      80.000      165.000    13200.00        0.000        0.00       0.000        0.00 
           3026. STREET LIGHTING BRACKET ARM 2-INCH 
           DIA. 6-FT, INSTALL ONLY 
SPV.0060   Special                        EACH       7.000      165.000     1155.00        0.000        0.00       0.000        0.00 
           3027. STREET LIGHTING BRACKET ADAPTER 
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           PLATE 1 1/4-INCH THICK, INSTALL ONLY 
SPV.0060   Special                        EACH       2.000      665.000     1330.00        0.000        0.00       0.000        0.00 
           4001. REMOVING MICROWAVE DETECTOR 
SPV.0060   Special                        EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
           4002. REMOVING CONTROLLER CABINET 
SPV.0060   Special                        EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           4003. REMOVING CONTROLLER CABINET BASE 
SPV.0060   Special                        EACH       2.000      375.000      750.00        0.000        0.00       0.000        0.00 
           4004. REMOVING POLE 
SPV.0060   Special                        EACH       1.000     1055.000     1055.00        0.000        0.00       0.000        0.00 
           4005. INSTALL CCTV CABINET 
SPV.0060   Special                        EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
           4006. GROUND ROD 
SPV.0060   Special                        EACH       1.000     4955.000     4955.00        0.000        0.00       0.000        0.00 
           4007. INSTALL HIGH MAST LIGHT TOWER CCTV 
           CAMERA 
SPV.0060   Special                        EACH       9.000      225.000     2025.00        0.000        0.00       0.000        0.00 
           5001. PEDESTAL BASES BLACK 
SPV.0060   Special                        EACH       3.000      475.000     1425.00        0.000        0.00       0.000        0.00 
           5002. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           10-FT BLACK 
SPV.0060   Special                        EACH       3.000      580.000     1740.00        0.000        0.00       0.000        0.00 
           5003. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           13-FT BLACK 
SPV.0060   Special                        EACH       3.000      605.000     1815.00        0.000        0.00       0.000        0.00 
           5004. TRAFFIC SIGNAL STANDARDS ALUMINUM 
           15-FT BLACK 
SPV.0060   Special                        EACH      64.000      695.000    44480.00        0.000        0.00       0.000        0.00 
           5005. PULL BOX VAULT 17"X30"X18" 
SPV.0060   Special                        EACH       4.000     4465.000    17860.00        0.000        0.00       0.000        0.00 
           5006. CONCRETE BASES TYPE 10 SPECIAL 
SPV.0060   Special                        EACH       1.000     8475.000     8475.00        0.000        0.00       0.000        0.00 
           5007. POLES TYPE 12 SPECIAL 
SPV.0060   Special                        EACH       1.000     9875.000     9875.00        0.000        0.00       0.000        0.00 
           5008. POLES TYPE 13 SPECIAL 
SPV.0060   Special                        EACH       2.000    11100.000    22200.00        0.000        0.00       0.000        0.00 
           5009. POLES TYPE 13 SPECIAL BLACK 
SPV.0060   Special                        EACH       2.000     6000.000    12000.00        0.000        0.00       0.000        0.00 
           5010. MONOTUBE ARMS 40-FT 
SPV.0060   Special                        EACH       2.000     7900.000    15800.00        0.000        0.00       0.000        0.00 
           5011. MONOTUBE ARMS 40-FT BLACK 
SPV.0060   Special                        EACH      13.000      250.000     3250.00        0.000        0.00       0.000        0.00 
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           5012. ELECTRICAL RISER 
SPV.0060   Special                        EACH       2.000     1095.000     2190.00        0.000        0.00       0.000        0.00 
           5013. JUNCTION BOX 12"X12"X6" 
SPV.0060   Special                        EACH       4.000     4450.000    17800.00        0.000        0.00       0.000        0.00 
           5014. POLES TYPE 9 
SPV.0060   Special                        EACH       2.000     4975.000     9950.00        0.000        0.00       0.000        0.00 
           5015. POLES TYPE 10 
SPV.0060   Special                        EACH       1.000    10500.000    10500.00        0.000        0.00       0.000        0.00 
           5016. POLES TYPE 12 
SPV.0060   Special                        EACH       3.000     2975.000     8925.00        0.000        0.00       0.000        0.00 
           5017. MONOTUBE ARMS 20-FT 
SPV.0060   Special                        EACH       2.000     3375.000     6750.00        0.000        0.00       0.000        0.00 
           5018. MONOTUBE ARMS 25-FT 
SPV.0060   Special                        EACH       1.000     5900.000     5900.00        0.000        0.00       0.000        0.00 
           5019. MONOTUBE ARMS 30-FT 
SPV.0060   Special                        EACH       1.000     8700.000     8700.00        0.000        0.00       0.000        0.00 
           5020. MONOTUBE ARMS 50-FT 
SPV.0085   Special                        LB        30.000       25.000      750.00        0.000        0.00       0.000        0.00 
           1001. NO-MOW FESCURE SEED MIX 
SPV.0090   Special                        LF       333.000       36.000    11988.00        0.000        0.00       0.000        0.00 
           1001. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC STOP LINE 24-INCH 
SPV.0090   Special                        LF      1127.000       22.500    25357.50        0.000        0.00       0.000        0.00 
           1002. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 12-INCH 
SPV.0090   Special                        LF      2213.000       12.500    27662.50        0.000        0.00       0.000        0.00 
           1003. ALUMINUM EDGER 
SPV.0090   Special                        LF       786.000       80.000    62880.00        0.000        0.00       0.000        0.00 
           1004. PRECAST CONCRETE CURBING 
SPV.0090   Special                        LF       496.000       35.000    17360.00        0.000        0.00       0.000        0.00 
           1005. CAST-IN-PLACE CONCRETE SALT LIP 
           CURB 
SPV.0090   Special                        LF      3230.000       47.500   153425.00        0.000        0.00       0.000        0.00 
           1006. 6-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF        51.000       35.650     1818.15        0.000        0.00       0.000        0.00 
           1007. 2-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF       498.000       34.600    17230.80        0.000        0.00       0.000        0.00 
           1008. 1-DUCT CONDUIT, CEMENT ENCASED, 
           4-INCH RIGID NONMETALLIC CONDUIT DB-60 
SPV.0090   Special                        LF     23571.000        0.680    16028.28        0.000        0.00       0.000        0.00 
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           1009. STRIP DRAINS 
SPV.0090   Special                        LF      2619.000        1.130     2959.47        0.000        0.00       0.000        0.00 
           1010. PRE-BORED STRIP DRAINS 
SPV.0090   Special                        LF       392.000       28.000    10976.00        0.000        0.00       0.000        0.00 
           1011. IRRIGATION SLEEVE, 2-INCH 
SPV.0090   Special                        LF       525.000       28.000    14700.00        0.000        0.00       0.000        0.00 
           1012. IRRIGATION SLEEVE, 3-INCH 
SPV.0090   Special                        LF       620.000       28.000    17360.00        0.000        0.00       0.000        0.00 
           1013. IRRIGATION SLEEVE, 4-INCH 
SPV.0090   Special                        LF       302.000        6.250     1887.50        0.000        0.00       0.000        0.00 
           1014. IRRIGATION MAIN LINE, 1.5-INCH 
           DIA. 
SPV.0090   Special                        LF      1370.000        6.250     8562.50        0.000        0.00       0.000        0.00 
           1015. IRRIGATION MAIN LINE, 2-INCH 
           DIA. 
SPV.0090   Special                        LF      1725.000       59.000   101775.00        0.000        0.00       0.000        0.00 
           1016. ORNAMENTAL PICKET FENCE 6-FT HT 
SPV.0090   Special                        LF       539.000       97.500    52552.50        0.000        0.00       0.000        0.00 
           1017. REMOVABLE ORNAMENTAL PICKET FENCE 
           6-FT HT 
SPV.0090   Special                        LF        12.000      207.000     2484.00        0.000        0.00       0.000        0.00 
           1018. DOUBLE SWING GATE WITH 12-FT 
           OPENING 
SPV.0090   Special                        LF        64.000      162.000    10368.00        0.000        0.00       0.000        0.00 
           1019. DOUBLE SWING GATE WITH 16-FT 
           OPENING 
SPV.0090   Special                        LF        96.000      260.000    24960.00        0.000        0.00       0.000        0.00 
           1020. SLIDING GATE, 24-FT OPENING 
SPV.0090   Special                        LF      3827.000        1.900     7271.30        0.000        0.00       0.000        0.00 
           1021. CHAIN LINK FENCE, TEMPORARY 6-FT 
           DELIVERED 
SPV.0090   Special                        LF      5318.000        6.250    33237.50        0.000        0.00       0.000        0.00 
           1022. CHAIN LINK FENCE, TEMPORARY 6-FT 
           INSTALLED 
SPV.0090   Special                        LF       168.000      158.000    26544.00        0.000        0.00       0.000        0.00 
           1023. 10-INCH DIAMETER SANITARY LATERAL 
SPV.0090   Special                        LF       225.000       20.000     4500.00        0.000        0.00       0.000        0.00 
           1024. CONCRETE BARRIER TEMPORARY 
           PRECAST LEFT IN PLACE 
SPV.0090   Special                        LF       330.000       16.500     5445.00        0.000        0.00       0.000        0.00 
           3001. CONDUIT REINFORCED THERMOSETTING 
           RESIN 1-INCH 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF       635.000        4.500     2857.50        0.000        0.00       0.000        0.00 
           3002. TEMPORARY OVERHEAD CABLE 
           QUADRUPLEX 4 AWG 
SPV.0090   Special                        LF      4085.000        6.750    27573.75        0.000        0.00       0.000        0.00 
           3003. 3#2/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF      3770.000        5.500    20735.00        0.000        0.00       0.000        0.00 
           3004. 3#4/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF      3265.000        3.250    10611.25        0.000        0.00       0.000        0.00 
           3005. 3#6/1#8 LTP UNDERGROUND STREET 
           LIGHTING CABLE 
SPV.0090   Special                        LF       450.000        1.100      495.00        0.000        0.00       0.000        0.00 
           3006. 2#12UF WITH GROUND STREET LIGHTING 
           RISER CABLE 
SPV.0090   Special                        LF        60.000        2.000      120.00        0.000        0.00       0.000        0.00 
           3007. 3#12UF WITH GROUND STREET LIGHTING 
           RISER CABLE 
SPV.0090   Special                        LF      1551.000        1.100     1706.10        0.000        0.00       0.000        0.00 
           5001. TYPE UF CABLE 2 CONDUCTOR NO 14 
SPV.0105   Special                        LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           1001. IRRIGATION SERVICE #1 
SPV.0105   Special                        LS         1.000    35000.000    35000.00        0.000        0.00       0.000        0.00 
           1002. IRRIGATION SERVICE #2 
SPV.0105   Special                        LS         1.000   119700.000   119700.00        0.000        0.00       0.000        0.00 
           1003. SURVEY PROJECT 1300-13-74 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           1004. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   Special                        LS         1.000    40000.000    40000.00        0.000        0.00       0.000        0.00 
           1005. PAVEMENT CLEANUP PROJECT 
           1300-13-74 
SPV.0105   Special                        LS         1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
           1006. GEOTECHNICAL INSTRUMENTATION 
SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           2001. RAILING TUBULAR TYPE H MODIFIED 
           B-40-400-1D 
SPV.0105   Special                        LS         1.000    13500.000    13500.00        0.000        0.00       0.000        0.00 
           3001. LIGHTING SYSTEM INTEGRATOR 
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SPV.0105   Special                        LS         1.000    35650.000    35650.00        0.000        0.00       0.000        0.00 
           3002. MAINTENANCE OF LIGHTING SYSTEMS 
SPV.0105   Special                        LS         1.000    27650.000    27650.00        0.000        0.00       0.000        0.00 
           5001. TEMPORARY VEHICLE DETECTION SYSTEM 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
           5002. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
           5003. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
           5004. INSTALL FIBER OPTIC IN CABINET, 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           5007. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           5008. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           5009. INSTALL TRAFFIC SIGNAL CABINET, 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           5010. INSTALL TRAFFIC SIGNAL CABINET, 
           CLYBOURN ST & VAN BUREN ST 
SPV.0105   Special                        LS         1.000      950.000      950.00        0.000        0.00       0.000        0.00 
           5011. EVP DETECTOR HEAD INSTALLATION 
           LINCOLN MEMORIAL DR & IH 794 RAMPS 
SPV.0105   Special                        LS         1.000      950.000      950.00        0.000        0.00       0.000        0.00 
           5012. EVP DETECTOR HEAD INSTALLATION 
           LINCOLN MEMORIAL DR & CLYBOURN ST 
SPV.0105   Special                        LS         1.000    67000.000    67000.00        0.000        0.00       0.000        0.00 
           5013. TEMPORARY TRAFFIC SIGNALS, SPECIAL 
           LINCOLN MEMORIAL DR & MICHIGAN ST 
SPV.0105   Special                        LS         1.000     1750.000     1750.00        0.000        0.00       0.000        0.00 
           5014. INSTALL S-F MICROWAVE DETECTOR 
           S-40-362 
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SPV.0105   Special                        LS         1.000     1750.000     1750.00        0.000        0.00       0.000        0.00 
           5015. INSTALL S-F MICROWAVE DETECTOR 
           S-40-850 
SPV.0165   Special                        SF      4902.000        9.500    46569.00        0.000        0.00       0.000        0.00 
           1001. SAND-SET CONCRETE PAVER PAVING 
           OVER CONCRETE BASE - 80MM 
SPV.0165   Special                        SF      7503.000        9.500    71278.50        0.000        0.00       0.000        0.00 
           1002. PERMEABLE CONCRETE PAVERS - 80MM, 
           COLOR A 
SPV.0165   Special                        SF      4366.000        9.500    41477.00        0.000        0.00       0.000        0.00 
           1003. PERMEABLE CONCRETE PAVERS - 80MM, 
           COLOR B 
SPV.0165   Special                        SF     41760.000        2.250    93960.00        0.000        0.00       0.000        0.00 
           1004. IRRIGATION ZONES - DRIP 
SPV.0165   Special                        SF      5740.000        7.650    43911.00        0.000        0.00       0.000        0.00 
           1005. IRRIGATION ZONES - SPRAY 
SPV.0165   Special                        SF     12386.000       67.000   829862.00        0.000        0.00       0.000        0.00 
           2001. PRESTRESSED PRECAST CONCRETE WALL 
           PANEL **P** 
SPV.0165   Special                        SF     17130.000       67.760  1160728.80        0.000        0.00       0.000        0.00 
           2002. WALL CONCRETE PANEL MECHANICALLY 
           STABILIZED EARTH LRFD/QMP **P** 
SPV.0165   Special                        SF      5722.000       52.590   300919.98        0.000        0.00       0.000        0.00 
           2003. WALL WIRE FACED MECHANICALLY 
           STABILIZED EARTH LRFD/QMP **P** 
SPV.0180   Special                        SY      3672.000        6.250    22950.00        0.000        0.00       0.000        0.00 
           1001. SHREDDED HARDWOOD BARK MULCH 
SPV.0195   Special                        TON    28553.000       62.790  1792842.87        0.000        0.00       0.000        0.00 
           1001. MANAGEMENT OF SOLID WASTE 
SPV.0105   Special                        LS         1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 
           1007. Removing Overhead Sign Support 
           S-40-191 
SPV.0105   Special                        LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           2002. Metalizing B-40-915 
SPV.0105   Special                        LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           2003. Metalizing B-40-916 
 
                                      PROPOSAL TOTAL.......             26939164.76                     0.00                    0.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  133 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110011 
 
 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  134 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110012 
 
               STATE PROJECT(S):  1330-24-70                            LOCATION  Washington      COUNTY 
                                  1330-24-71                                      Grand Ave, Branch St, City Hartford 
                                                                                  STH 83 
                                                                                  Washington County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       134.000       37.000     4958.00       35.000     4690.00      35.000     4690.00 
201.0220   Grubbing                       ID       134.000       30.000     4020.00       30.000     4020.00      30.000     4020.00 
204.0100   Removing Pavement              SY     13200.000        5.000    66000.00        2.370    31284.00       2.680    35376.00 
204.0110   Removing Asphaltic Surface     SY      1600.000        4.000     6400.00        3.780     6048.00       2.350     3760.00 
204.0150   Removing Curb & Gutter         LF      5915.000        2.100    12421.50        2.000    11830.00       2.560    15142.40 
204.0155   Removing Concrete Sidewalk     SY      6250.000        3.000    18750.00        7.530    47062.50       2.090    13062.50 
204.0195   Removing Concrete Bases        EACH      21.000      200.000     4200.00      200.000     4200.00     200.000     4200.00 
204.0210   Removing Manholes              EACH      32.000      415.000    13280.00      500.000    16000.00     480.000    15360.00 
204.0220   Removing Inlets                EACH      48.000      327.000    15696.00      250.000    12000.00     420.000    20160.00 
204.0245   Removing Storm Sewer (size)    LF        59.000       31.000     1829.00       18.000     1062.00      15.000      885.00 
           01. 6-INCH 
204.0245   Removing Storm Sewer (size)    LF        84.000       31.000     2604.00       18.000     1512.00      15.000     1260.00 
           02. 8-INCH 
204.0245   Removing Storm Sewer (size)    LF       463.000       31.000    14353.00       18.000     8334.00      15.000     6945.00 
           03. 10-INCH 
204.0245   Removing Storm Sewer (size)    LF      2159.000       33.000    71247.00       18.000    38862.00      15.000    32385.00 
           04. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF       165.000       33.000     5445.00       18.000     2970.00      15.000     2475.00 
           05. 15-INCH 
204.0245   Removing Storm Sewer (size)    LF       615.000       33.000    20295.00       18.000    11070.00      15.000     9225.00 
           06. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF       494.000       37.000    18278.00       18.000     8892.00      15.000     7410.00 
           07. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF       388.000       41.000    15908.00       18.000     6984.00      15.000     5820.00 
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           08. 30-INCH 
204.0245   Removing Storm Sewer (size)    LF       253.000       46.000    11638.00       18.000     4554.00      15.000     3795.00 
           09. 36-INCH 
204.0245   Removing Storm Sewer (size)    LF       151.000       49.500     7474.50       18.000     2718.00      15.000     2265.00 
           10. 42-INCH 
205.0100   Excavation Common              CY     22461.000       13.610   305694.21       11.230   252237.03      13.350   299854.35 
205.0501.S Excavat, Haul, Dispos Petrl Co TON      383.000       50.000    19150.00       40.000    15320.00      37.690    14435.27 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00      500.000      500.00    2500.000     2500.00 
           01. 1330-24-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12765.000       11.500   146797.50        8.940   114119.10       9.500   121267.50 
311.0110   Breaker Run                    TON    19890.000       11.500   228735.00        9.090   180800.10       9.500   188955.00 
405.0100   Coloring Concrete Red          CY        86.000      105.000     9030.00      115.000     9890.00     100.000     8600.00 
415.0070   Concrete Pavement 7-Inch       SY     19690.000       33.000   649770.00       33.250   654692.50      32.810   646028.90 
415.0210   Concrete Pavement Gaps         EACH       9.000      500.000     4500.00      400.000     3600.00     850.000     7650.00 
416.0170   Concrete Driveway 7-Inch       SY       900.000       45.000    40500.00       42.300    38070.00      38.000    34200.00 
416.0610   Drilled Tie Bars               EACH      65.000       12.000      780.00       10.000      650.00       8.210      533.65 
416.0620   Drilled Dowel Bars             EACH      75.000       22.000     1650.00       18.000     1350.00      15.210     1140.75 
440.4410.S Incentive IRI Ride             DOL     1787.000        1.000     1787.00        1.000     1787.00       1.000     1787.00 
455.0105   Asphaltic Material PG58-28     TON       29.000       10.000      290.00       10.000      290.00      10.000      290.00 
455.0605   Tack Coat                      GAL      105.000        4.850      509.25        8.000      840.00       8.000      840.00 
460.1100   HMA Pavement Type E-0.3        TON      485.000       84.100    40788.50       67.000    32495.00      67.000    32495.00 
460.2000   Incentive Density HMA Pavement DOL      330.000        1.000      330.00        1.000      330.00       1.000      330.00 
465.0120   Asph Surface Driveways & Field TON      430.000      110.000    47300.00      115.000    49450.00     115.000    49450.00 
465.0125   Asphaltic Surface Temporary    TON      605.000       69.800    42229.00       61.000    36905.00      61.000    36905.00 
513.2050.S Railing Pipe                   LF        20.000      300.000     6000.00      200.000     4000.00     250.000     5000.00 
520.8000   Concrete Collars for Pipe      EACH      10.000      965.000     9650.00      500.000     5000.00    1200.000    12000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      5133.000       16.500    84694.50       15.400    79048.20      15.000    76995.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       390.000       20.000     7800.00       16.000     6240.00      18.000     7020.00 
601.0452   Concrete Curb & Gutter Integra LF      5648.000       14.000    79072.00       12.000    67776.00      12.750    72012.00 
601.0600   Concrete Curb Pedestrian       LF       100.000       30.000     3000.00       24.000     2400.00      40.000     4000.00 
602.0410   Concrete Sidewalk 5-Inch       SF     52740.000        4.250   224145.00        3.800   200412.00       4.250   224145.00 
602.0420   Concrete Sidewalk 7-Inch       SF      5500.000        5.200    28600.00        4.750    26125.00       4.500    24750.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       436.000       41.000    17876.00       34.000    14824.00      44.000    19184.00 
602.1500   Concrete Steps                 SF       115.000       81.000     9315.00       48.000     5520.00      80.000     9200.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       289.000       50.300    14536.70       68.000    19652.00      70.000    20230.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1759.000       51.500    90588.50       76.000   133684.00      81.000   142479.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       456.000       57.600    26265.60       67.000    30552.00      72.000    32832.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       231.000       64.900    14991.90       76.000    17556.00      89.000    20559.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2431.000       76.350   185606.85       77.000   187187.00     102.000   247962.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       504.000       98.000    49392.00      115.000    57960.00     126.000    63504.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       767.000      112.650    86402.55      121.000    92807.00     144.000   110448.00 
611.0530   Manhole Covers Type J          EACH      46.000      443.000    20378.00      440.000    20240.00     545.000    25070.00 
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611.0606   Inlet Covers Type B            EACH       7.000      565.000     3955.00      577.000     4039.00     695.000     4865.00 
611.0624   Inlet Covers Type H            EACH      11.000      588.000     6468.00      670.000     7370.00     687.000     7557.00 
611.0642   Inlet Covers Type MS           EACH       5.000      415.000     2075.00      309.000     1545.00     500.000     2500.00 
611.0651   Inlet Covers Type S            EACH       3.000      531.000     1593.00      540.000     1620.00     650.000     1950.00 
611.0660   Inlet Covers Type WM           EACH      70.000      974.000    68180.00     1139.000    79730.00    1200.000    84000.00 
611.0666   Inlet Covers Type Z            EACH       3.000      548.000     1644.00      659.000     1977.00     675.000     2025.00 
611.2004   Manholes 4-FT Diameter         EACH      36.000     1735.000    62460.00     1883.000    67788.00    1970.000    70920.00 
611.2006   Manholes 6-FT Diameter         EACH      21.000     3800.000    79800.00     4308.000    90468.00    4250.000    89250.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1010.000     3030.00      942.000     2826.00    1280.000     3840.00 
611.3004   Inlets 4-FT Diameter           EACH      23.000     1283.000    29509.00     1424.000    32752.00    1660.000    38180.00 
611.3225   Inlets 2x2.5-FT                EACH      52.000     1058.000    55016.00     1112.000    57824.00    1300.000    67600.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1860.000     9300.00     2576.000    12880.00    1600.000     8000.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      200.000      200.00      500.000      500.00     275.000      275.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      200.000      400.00      400.000      800.00     275.000      550.00 
611.8120.S Cover Plates Temporary         EACH       9.000       50.000      450.00      250.000     2250.00     130.000     1170.00 
612.0106   Pipe Underdrain 6-Inch         LF      1503.000       11.000    16533.00        7.000    10521.00       9.530    14323.59 
612.0206   Pipe Underdrain Unperforated 6 LF       451.000       11.000     4961.00       20.000     9020.00      12.640     5700.64 
612.0902.S Insulation Board Polystyrene ( SY        71.000        9.200      653.20       30.000     2130.00      30.000     2130.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF        35.000        5.000      175.00       10.000      350.00       5.000      175.00 
619.1000   Mobilization                   EACH       1.000    74500.000    74500.00   325698.000   325698.00  277624.000   277624.00 
620.0100   Concrete Corrugated Median     SF      1760.000        8.000    14080.00        6.000    10560.00      10.000    17600.00 
623.0200   Dust Control Surface Treatment SY     29410.000        0.010      294.10        0.100     2941.00       0.010      294.10 
624.0100   Water                          MGAL     152.000       30.000     4560.00       30.000     4560.00      50.000     7600.00 
625.0100   Topsoil                        SY      8350.000        3.500    29225.00        2.500    20875.00       3.200    26720.00 
627.0200   Mulching                       SY       600.000        0.500      300.00        1.000      600.00       0.500      300.00 
628.1104   Erosion Bales                  EACH      30.000        8.000      240.00       15.000      450.00       8.000      240.00 
628.1504   Silt Fence                     LF       750.000        2.000     1500.00        2.250     1687.50       2.000     1500.00 
628.1520   Silt Fence Maintenance         LF       750.000        0.500      375.00        0.250      187.50       0.500      375.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00      500.000     3000.00     250.000     1500.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      300.000     2400.00        1.000        8.00     300.000     2400.00 
628.2006   Erosion Mat Urban Class I Type SY      1500.000        1.480     2220.00        1.950     2925.00       1.480     2220.00 
628.7005   Inlet Protection Type A        EACH     160.000       90.000    14400.00       50.000     8000.00      90.000    14400.00 
628.7010   Inlet Protection Type B        EACH      22.000       50.000     1100.00       45.000      990.00      50.000     1100.00 
628.7015   Inlet Protection Type C        EACH     162.000       60.000     9720.00       50.000     8100.00      60.000     9720.00 
628.7020   Inlet Protection Type D        EACH      17.000      115.000     1955.00      120.000     2040.00     115.000     1955.00 
628.7504   Temporary Ditch Checks         LF        95.000        9.500      902.50        8.000      760.00       9.500      902.50 
628.7570   Rock Bags                      EACH      20.000        9.500      190.00       15.000      300.00       9.500      190.00 
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629.0210   Fertilizer Type B              CWT        5.260       55.000      289.30       55.000      289.30      55.000      289.30 
630.0140   Seeding Mixture No. 40         LB        30.000        7.500      225.00       20.000      600.00       7.500      225.00 
630.0200   Seeding Temporary              LB        60.000        3.000      180.00        5.000      300.00       3.000      180.00 
631.0300   Sod Water                      MGAL     171.000       35.000     5985.00       30.000     5130.00      35.000     5985.00 
631.1000   Sod Lawn                       SY      6850.000        3.300    22605.00        4.500    30825.00       3.300    22605.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      48.000       65.000     3120.00       65.000     3120.00      65.000     3120.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      35.000       70.000     2450.00       68.000     2380.00      70.000     2450.00 
637.2210   Signs Type II Reflective H     SF       190.580       14.950     2849.17       18.000     3430.44      14.950     2849.17 
637.2215   Signs Type II Reflective H Fol SF        20.720       21.000      435.12       21.500      445.48      21.000      435.12 
637.2230   Signs Type II Reflective F     SF       150.000       19.000     2850.00       19.000     2850.00      19.000     2850.00 
638.2102   Moving Signs Type II           EACH       8.000       75.000      600.00       45.000      360.00      75.000      600.00 
638.2602   Removing Signs Type II         EACH      64.000       20.000     1280.00       15.000      960.00      20.000     1280.00 
638.3000   Removing Small Sign Supports   EACH      60.000       20.000     1200.00       18.000     1080.00      20.000     1200.00 
642.5201   Field Office Type C            EACH       1.000    15000.000    15000.00    13500.000    13500.00   12500.000    12500.00 
643.0100   Traffic Control (project)      EACH       1.000    75000.000    75000.00    75000.000    75000.00   75000.000    75000.00 
           01. 1330-24-70 
643.0300   Traffic Control Drums          DAY    21187.000        0.350     7415.45        0.350     7415.45       0.350     7415.45 
643.0410   Traffic Control Barricades Typ DAY     6228.000        0.500     3114.00        0.500     3114.00       0.500     3114.00 
643.0420   Traffic Control Barricades Typ DAY     3581.000        0.900     3222.90        0.900     3222.90       0.900     3222.90 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     133.000       27.000     3591.00       27.000     3591.00      27.000     3591.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     133.000        1.000      133.00        1.000      133.00       1.000      133.00 
643.0705   Traffic Control Warning Lights DAY     8825.000        0.150     1323.75        0.150     1323.75       0.150     1323.75 
643.0715   Traffic Control Warning Lights DAY      906.000        1.000      906.00        1.000      906.00       1.000      906.00 
643.0900   Traffic Control Signs          DAY    12903.000        0.850    10967.55        0.850    10967.55       0.850    10967.55 
643.0920   Traffic Control Covering Signs EACH       8.000       50.000      400.00       50.000      400.00      50.000      400.00 
643.1000   Traffic Control Signs Fixed Me SF       144.830       30.000     4344.90       30.000     4344.90      30.000     4344.90 
643.1050   Traffic Control Signs PCMS     DAY      145.000       60.000     8700.00       60.000     8700.00      60.000     8700.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2790.000     2790.00     2790.000     2790.00    2790.000     2790.00 
           01. 1330-24-70 
643.3000   Traffic Control Detour Signs   DAY    35304.000        0.250     8826.00        0.250     8826.00       0.250     8826.00 
644.1410.S Temporary Pedestrian Surface A SF      1600.000        4.750     7600.00        5.000     8000.00      15.000    24000.00 
644.1601.S Temporary Curb Ramp            EACH      12.000      200.000     2400.00      500.000     6000.00     275.000     3300.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2120.000        4.000     8480.00        4.000     8480.00       3.500     7420.00 
646.0600   Removing Pavement Markings     LF      2200.000        2.000     4400.00        2.000     4400.00       2.000     4400.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       260.000        8.000     2080.00        8.000     2080.00       8.900     2314.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       753.000       12.000     9036.00       12.000     9036.00      13.350    10052.55 
647.0456   Pavement Marking Curb Epoxy    LF       280.000        5.000     1400.00        5.000     1400.00       7.300     2044.00 
647.0726   Pavement Marking Diagonal Epox LF       152.000        7.000     1064.00        7.000     1064.00       5.500      836.00 
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647.0856   Pvt Marking Conc Corrugated Me SF       700.000        4.000     2800.00        4.000     2800.00       4.650     3255.00 
647.0955   Removing Pavement Markings Arr EACH       4.000      200.000      800.00      200.000      800.00     200.000      800.00 
649.0400   Temp Pvt Marking Removable Tap LF     11753.000        1.000    11753.00        1.000    11753.00       1.000    11753.00 
649.0801   Temp Pvt Mking Removable Tape  LF       939.000        2.000     1878.00        2.000     1878.00       2.000     1878.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       275.000        7.000     1925.00        7.000     1925.00       7.000     1925.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      19.000      250.000     4750.00      250.000     4750.00     250.000     4750.00 
650.4000   Construction Staking Storm Sew EACH     138.000       45.000     6210.00       45.000     6210.00      45.000     6210.00 
650.4500   Construction Staking Subgrade  LF      5910.000        0.100      591.00        0.100      591.00       0.100      591.00 
650.5000   Construction Staking Base      LF       444.000        1.500      666.00        1.500      666.00       1.500      666.00 
650.5500   Construction Staking Curb Gutt LF       490.000        1.200      588.00        1.200      588.00       1.200      588.00 
650.7000   Construction Staking Conc Pave LF      5466.000        1.500     8199.00        1.500     8199.00       1.500     8199.00 
650.8500   Const Staking Elec Install (pr LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
           01. 1330-24-70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 1330-24-70 
650.9920   Construction Staking Slope Sta LF      5910.000        0.400     2364.00        0.400     2364.00       0.400     2364.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1954.000        5.500    10747.00        5.500    10747.00       5.500    10747.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1028.000        6.500     6682.00        6.500     6682.00       6.500     6682.00 
652.0800   Conduit Loop Detector          LF      1534.000        4.250     6519.50        4.250     6519.50       4.250     6519.50 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      675.000     4050.00      675.000     4050.00     675.000     4050.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      13.000      700.000     9100.00      700.000     9100.00     700.000     9100.00 
653.0905   Removing Pull Boxes            EACH      15.000      100.000     1500.00      100.000     1500.00     100.000     1500.00 
654.0101   Concrete Bases Type 1          EACH       4.000      500.000     2000.00      500.000     2000.00     500.000     2000.00 
654.0102   Concrete Bases Type 2          EACH       4.000      675.000     2700.00      675.000     2700.00     675.000     2700.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       145.000        0.950      137.75        0.950      137.75       0.950      137.75 
655.0240   Cable Traffic Signal 7-14 AWG  LF       195.000        1.000      195.00        1.000      195.00       1.000      195.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       881.000        1.400     1233.40        1.400     1233.40       1.400     1233.40 
655.0270   Cable Traffic Signal 15-14 AWG LF       544.000        1.800      979.20        1.800      979.20       1.800      979.20 
655.0320   Cable Type UF 2-10 AWG Grounde LF       605.000        2.000     1210.00        2.000     1210.00       2.000     1210.00 
655.0515   Electrical Wire Traffic Signal LF       940.000        0.800      752.00        0.800      752.00       0.800      752.00 
655.0610   Electrical Wire Lighting 12 AW LF      1644.000        0.750     1233.00        0.750     1233.00       0.750     1233.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6299.000        1.250     7873.75        1.250     7873.75       1.250     7873.75 
655.0700   Loop Detector Lead In Cable    LF      3465.000        1.100     3811.50        1.100     3811.50       1.100     3811.50 
655.0800   Loop Detector Wire             LF      4850.000        0.800     3880.00        0.800     3880.00       0.800     3880.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. STH 83 & E MONROE AVE 
657.0100   Pedestal Bases                 EACH       4.000      130.000      520.00      130.000      520.00     130.000      520.00 
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657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
657.0310   Poles Type 3                   EACH       4.000     2175.000     8700.00     2175.000     8700.00    2175.000     8700.00 
657.0425   Traffic Signal Standards Alumi EACH       4.000      335.000     1340.00      335.000     1340.00     335.000     1340.00 
657.0595   Trombone Arms 25-FT            EACH       4.000     1300.000     5200.00     1300.000     5200.00    1300.000     5200.00 
657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       4.000      245.000      980.00      245.000      980.00     245.000      980.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       5.000      225.000     1125.00      225.000     1125.00     225.000     1125.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       3.000      375.000     1125.00      375.000     1125.00     375.000     1125.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
658.0165   Traffic Signal Face 5-12 Inch  EACH       2.000      375.000      750.00      375.000      750.00     375.000      750.00 
658.0215   Backplates Signal Face 3 Secti EACH       6.000       40.000      240.00       40.000      240.00      40.000      240.00 
658.0225   Backplates Signal Face 5 Secti EACH       6.000       55.000      330.00       55.000      330.00      55.000      330.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      140.000     1120.00      140.000     1120.00     140.000     1120.00 
658.0500   Pedestrian Push Buttons        EACH       8.000      185.000     1480.00      185.000     1480.00     185.000     1480.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       55.000      660.00       55.000      660.00      55.000      660.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       56.000      672.00       56.000      672.00      56.000      672.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       57.000      684.00       57.000      684.00      57.000      684.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       6.000       56.000      336.00       56.000      336.00      56.000      336.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       57.000      342.00       57.000      342.00      57.000      342.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      165.000     1320.00      165.000     1320.00     165.000     1320.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. STH 83 & E MONROE AVE 
659.1125   Luminaires Utility LED C       EACH       4.000      460.000     1840.00      460.000     1840.00     460.000     1840.00 
690.0150   Sawing Asphalt                 LF      6185.000        0.700     4329.50        0.700     4329.50       0.750     4638.75 
690.0250   Sawing Concrete                LF      1540.000        1.650     2541.00        1.650     2541.00       1.700     2618.00 
715.0415   Incentive Strength Conc Paveme DOL     1149.000        1.000     1149.00        1.000     1149.00       1.000     1149.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1800.000        3.000     5400.00        3.000     5400.00       3.000     5400.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1500.000        4.000     6000.00        4.000     6000.00       4.000     6000.00 
SPV.0035   Special                        CY       640.000       64.700    41408.00       50.000    32000.00      65.000    41600.00 
           01. BACKFILL SLURRY 
SPV.0060   Special                        EACH      12.000      600.000     7200.00      600.000     7200.00     600.000     7200.00 
           01. DECORATIVE LIGHT BASE 
SPV.0060   Special                        EACH      12.000      400.000     4800.00      400.000     4800.00     400.000     4800.00 
           02. REINSTALL DECORATIVE STREET 
           LIGHTING 
SPV.0060   Special                        EACH      27.000      235.000     6345.00      150.000     4050.00     300.000     8100.00 
           03. ADJUSTING WATER VALVE BOXES 
SPV.0060   Special                        EACH      13.000      475.000     6175.00      500.000     6500.00     275.000     3575.00 
           04. ADJUSTING WATER MANHOLES 
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SPV.0060   Special                        EACH       9.000     2317.000    20853.00     3081.000    27729.00    2625.000    23625.00 
           05. GATE VALVE AND VALVE BOX 10-INCH 
SPV.0060   Special                        EACH       6.000     1529.000     9174.00     2189.000    13134.00    1800.000    10800.00 
           06. GATE VALVE AND VALVE BOX 8-INCH 
SPV.0060   Special                        EACH       2.000     1950.000     3900.00     1700.000     3400.00    1900.000     3800.00 
           07. REMOVE, SALVAGE, AND RELOCATE 
           HYDRANT 
SPV.0060   Special                        EACH       2.000     5157.000    10314.00     5717.000    11434.00    6000.000    12000.00 
           08. HYDRANT ASSEMBLY 
SPV.0060   Special                        EACH       7.000      216.000     1512.00      400.000     2800.00     100.000      700.00 
           09. WATER SERVICE CORPORATION 
SPV.0060   Special                        EACH       8.000      381.000     3048.00      400.000     3200.00     700.000     5600.00 
           10. CURB STOP VALVE & BOX 
SPV.0060   Special                        EACH       1.000     2438.000     2438.00     5000.000     5000.00    2400.000     2400.00 
           11. SANITARY SEWER MANHOLE 48-INCH 
SPV.0060   Special                        EACH       1.000      713.000      713.00     5000.000     5000.00    1800.000     1800.00 
           12. WATER SERVICE 2-INCH 
SPV.0060   Special                        EACH       1.000      600.000      600.00     2730.000     2730.00    1600.000     1600.00 
           13. WATER SERVICE 1 1/4-INCH 
SPV.0060   Special                        EACH       1.000      543.000      543.00     2600.000     2600.00    1530.000     1530.00 
           14. WATER SERVICE 1-INCH 
SPV.0060   Special                        EACH       4.000      496.000     1984.00     2300.000     9200.00    1530.000     6120.00 
           15. WATER SERVICE 3/4-INCH 
SPV.0060   Special                        EACH      19.000      300.000     5700.00      900.000    17100.00     400.000     7600.00 
           16. ADJUSTING SANITARY MANHOLES 
SPV.0060   Special                        EACH       7.000      800.000     5600.00      800.000     5600.00     200.000     1400.00 
           17. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 2 
SPV.0060   Special                        EACH       6.000      900.000     5400.00      900.000     5400.00     135.000      810.00 
           18. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   Special                        EACH       2.000      725.000     1450.00      335.000      670.00     200.000      400.00 
           19. SANITARY PLUGS 
SPV.0060   Special                        EACH       2.000     2450.000     4900.00     1900.000     3800.00     150.000      300.00 
           20. DECORATIVE BENCH 
SPV.0060   Special                        EACH       2.000     1575.000     3150.00     1300.000     2600.00    1575.000     3150.00 
           21. LITTER RECEPTACLE 
SPV.0075   Special                        HRS        8.000      150.000     1200.00      150.000     1200.00     150.000     1200.00 
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           01. CONSTRUCTION STAKING SIDEWALK REST 
           STRIPS AND TRANSITION RAMPS 
SPV.0090   Special                        LF      1890.000       91.000   171990.00      120.000   226800.00     135.000   255150.00 
           01. WATER MAIN DUCTILE IRON 10-INCH 
SPV.0090   Special                        LF       549.000      106.000    58194.00      115.000    63135.00     115.000    63135.00 
           02. WATER MAIN DUCTILE IRON 8-INCH 
SPV.0090   Special                        LF       456.000       67.000    30552.00      117.000    53352.00     150.000    68400.00 
           03. SANITARY SEWER MAIN PVC 8-INCH 
SPV.0090   Special                        LF      1700.000       11.000    18700.00       11.000    18700.00      14.450    24565.00 
           04. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   Special                        LF       331.000       25.000     8275.00       25.000     8275.00      26.150     8655.65 
           05. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC STOPLINE 18-INCH 
SPV.0090   Special                        LF        20.000       42.000      840.00      150.000     3000.00     160.000     3200.00 
           06. REMOVING SANITARY PIPE 
SPV.0090   Special                        LF      2874.000        9.000    25866.00        9.000    25866.00       6.000    17244.00 
           07. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 4-INCH, YELLOW 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. REMOVE TRAFFIC SIGNALS 
           STH 83 & E MONROE AVE 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           02. REMOVE LOOP DETECTION WIRE & LEAD-IN 
           CABLE 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           03. INSTALL STATE FURNISHED TRAFFIC 
           SIGNAL CABINET (STH 83 & E MONROE AVE) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1200.000     1200.00 
           04. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   Special                        LS         1.000     4150.000     4150.00     2100.000     2100.00    4200.000     4200.00 
           05. SANITARY SEWER ABANDONMENT 
SPV.0105   Special                        LS         1.000    10450.000    10450.00    32052.000    32052.00    6800.000     6800.00 
           06. WATER MAIN ABANDONMENT 
SPV.0180   Special                        SY       925.000       41.000    37925.00       44.550    41208.75      39.000    36075.00 
           01. CONCRETE PAVEMENT HES 7-INCH 
SPV.0195   Special                        TON      613.000       50.000    30650.00       40.000    24520.00      58.810    36050.53 
           01. MANAGEMENT OF SOLID WASTE 
520.4018   Culvert Pipe Temporary 18-Inch LF       200.000       52.000    10400.00       75.000    15000.00      52.000    10400.00 
520.4024   Culvert Pipe Temporary 24-Inch LF       198.000       58.000    11484.00       75.000    14850.00      61.000    12078.00 
 
                                      PROPOSAL TOTAL.......              4286123.60               4479105.55              4630975.87 
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   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  RAMS CONTRACTING, LTD. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       134.000       35.000     4690.00       35.000     4690.00      35.000     4690.00 
201.0220   Grubbing                       ID       134.000       35.000     4690.00       30.000     4020.00      30.000     4020.00 
204.0100   Removing Pavement              SY     13200.000        3.300    43560.00        4.500    59400.00       2.650    34980.00 
204.0110   Removing Asphaltic Surface     SY      1600.000        3.000     4800.00        4.500     7200.00       0.740     1184.00 
204.0150   Removing Curb & Gutter         LF      5915.000        3.000    17745.00        4.000    23660.00       2.600    15379.00 
204.0155   Removing Concrete Sidewalk     SY      6250.000        2.500    15625.00        5.000    31250.00       2.730    17062.50 
204.0195   Removing Concrete Bases        EACH      21.000      200.000     4200.00      150.000     3150.00     200.000     4200.00 
204.0210   Removing Manholes              EACH      32.000      500.000    16000.00      500.000    16000.00     246.600     7891.20 
204.0220   Removing Inlets                EACH      48.000      250.000    12000.00      500.000    24000.00     306.810    14726.88 
204.0245   Removing Storm Sewer (size)    LF        59.000       15.000      885.00       10.000      590.00      14.970      883.23 
           01. 6-INCH 
204.0245   Removing Storm Sewer (size)    LF        84.000       15.000     1260.00       10.000      840.00      16.660     1399.44 
           02. 8-INCH 
204.0245   Removing Storm Sewer (size)    LF       463.000       20.000     9260.00       22.000    10186.00      14.780     6843.14 
           03. 10-INCH 
204.0245   Removing Storm Sewer (size)    LF      2159.000       25.000    53975.00       25.000    53975.00      15.820    34155.38 
           04. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF       165.000       25.000     4125.00       25.000     4125.00      18.270     3014.55 
           05. 15-INCH 
204.0245   Removing Storm Sewer (size)    LF       615.000       25.000    15375.00       30.000    18450.00      17.620    10836.30 
           06. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF       494.000       30.000    14820.00       20.000     9880.00      20.110     9934.34 
           07. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF       388.000       40.000    15520.00       40.000    15520.00      18.000     6984.00 
           08. 30-INCH 
204.0245   Removing Storm Sewer (size)    LF       253.000       40.000    10120.00       40.000    10120.00      18.580     4700.74 
           09. 36-INCH 
204.0245   Removing Storm Sewer (size)    LF       151.000       50.000     7550.00       45.000     6795.00      21.740     3282.74 
           10. 42-INCH 
205.0100   Excavation Common              CY     22461.000        9.500   213379.50       10.500   235840.50      12.320   276719.52 
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205.0501.S Excavat, Haul, Dispos Petrl Co TON      383.000       36.000    13788.00       60.000    22980.00     111.690    42777.27 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     5000.000     5000.00     434.430      434.43 
           01. 1330-24-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12765.000       10.500   134032.50       11.250   143606.25      12.060   153945.90 
311.0110   Breaker Run                    TON    19890.000       10.500   208845.00       11.250   223762.50      15.470   307698.30 
405.0100   Coloring Concrete Red          CY        86.000       46.000     3956.00       46.000     3956.00     115.000     9890.00 
415.0070   Concrete Pavement 7-Inch       SY     19690.000       35.240   693875.60       35.240   693875.60      33.250   654692.50 
415.0210   Concrete Pavement Gaps         EACH       9.000     1000.000     9000.00     1000.000     9000.00     400.000     3600.00 
416.0170   Concrete Driveway 7-Inch       SY       900.000       46.830    42147.00       46.830    42147.00      42.300    38070.00 
416.0610   Drilled Tie Bars               EACH      65.000       12.000      780.00       12.000      780.00      10.000      650.00 
416.0620   Drilled Dowel Bars             EACH      75.000       14.000     1050.00       14.000     1050.00      18.000     1350.00 
440.4410.S Incentive IRI Ride             DOL     1787.000        1.000     1787.00        1.000     1787.00       1.000     1787.00 
455.0105   Asphaltic Material PG58-28     TON       29.000       10.000      290.00       10.000      290.00      10.000      290.00 
455.0605   Tack Coat                      GAL      105.000        8.000      840.00        8.000      840.00       8.000      840.00 
460.1100   HMA Pavement Type E-0.3        TON      485.000       67.000    32495.00       67.000    32495.00      67.000    32495.00 
460.2000   Incentive Density HMA Pavement DOL      330.000        1.000      330.00        1.000      330.00       1.000      330.00 
465.0120   Asph Surface Driveways & Field TON      430.000      115.000    49450.00      115.000    49450.00     115.000    49450.00 
465.0125   Asphaltic Surface Temporary    TON      605.000       61.000    36905.00       61.000    36905.00      61.000    36905.00 
513.2050.S Railing Pipe                   LF        20.000      300.000     6000.00      150.000     3000.00     300.000     6000.00 
520.8000   Concrete Collars for Pipe      EACH      10.000      250.000     2500.00      500.000     5000.00     400.000     4000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      5133.000       14.900    76481.70       14.900    76481.70      15.400    79048.20 
601.0411   Concrete Curb & Gutter 30-Inch LF       390.000       19.540     7620.60       19.540     7620.60      16.000     6240.00 
601.0452   Concrete Curb & Gutter Integra LF      5648.000       11.690    66025.12       11.690    66025.12      12.000    67776.00 
601.0600   Concrete Curb Pedestrian       LF       100.000       38.120     3812.00       38.120     3812.00      24.000     2400.00 
602.0410   Concrete Sidewalk 5-Inch       SF     52740.000        3.800   200412.00        3.800   200412.00       3.800   200412.00 
602.0420   Concrete Sidewalk 7-Inch       SF      5500.000        5.020    27610.00        5.020    27610.00       4.750    26125.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       436.000       35.000    15260.00       35.000    15260.00      34.000    14824.00 
602.1500   Concrete Steps                 SF       115.000       65.000     7475.00       65.000     7475.00      48.000     5520.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       289.000       73.000    21097.00       70.000    20230.00     110.000    31790.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1759.000       72.000   126648.00       72.000   126648.00     111.000   195249.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       456.000       75.000    34200.00       75.000    34200.00      90.000    41040.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       231.000       83.000    19173.00       77.500    17902.50      91.000    21021.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2431.000       99.000   240669.00       90.000   218790.00     107.000   260117.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       504.000      126.000    63504.00      100.000    50400.00     180.000    90720.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       767.000      135.000   103545.00      110.000    84370.00     224.000   171808.00 
611.0530   Manhole Covers Type J          EACH      46.000      450.000    20700.00      325.000    14950.00     500.000    23000.00 
611.0606   Inlet Covers Type B            EACH       7.000      600.000     4200.00      455.000     3185.00     620.000     4340.00 
611.0624   Inlet Covers Type H            EACH      11.000      550.000     6050.00      450.000     4950.00     650.000     7150.00 
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611.0642   Inlet Covers Type MS           EACH       5.000      425.000     2125.00      315.000     1575.00     500.000     2500.00 
611.0651   Inlet Covers Type S            EACH       3.000      525.000     1575.00      425.000     1275.00     575.000     1725.00 
611.0660   Inlet Covers Type WM           EACH      70.000     1000.000    70000.00      840.000    58800.00    1300.000    91000.00 
611.0666   Inlet Covers Type Z            EACH       3.000      500.000     1500.00      440.000     1320.00     640.000     1920.00 
611.2004   Manholes 4-FT Diameter         EACH      36.000     1600.000    57600.00     2000.000    72000.00    1000.000    36000.00 
611.2006   Manholes 6-FT Diameter         EACH      21.000     3200.000    67200.00     3900.000    81900.00    2600.000    54600.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1100.000     3300.00     1425.000     4275.00     600.000     1800.00 
611.3004   Inlets 4-FT Diameter           EACH      23.000     1500.000    34500.00     1525.000    35075.00     740.000    17020.00 
611.3225   Inlets 2x2.5-FT                EACH      52.000      950.000    49400.00     1385.000    72020.00     575.000    29900.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     2300.000    11500.00     1800.000     9000.00    1240.000     6200.00 
611.8110   Adjusting Manhole Covers       EACH       1.000     1000.000     1000.00      500.000      500.00     540.000      540.00 
611.8115   Adjusting Inlet Covers         EACH       2.000     1000.000     2000.00      500.000     1000.00     540.000     1080.00 
611.8120.S Cover Plates Temporary         EACH       9.000      500.000     4500.00      150.000     1350.00     400.000     3600.00 
612.0106   Pipe Underdrain 6-Inch         LF      1503.000        5.000     7515.00       28.500    42835.50       5.650     8491.95 
612.0206   Pipe Underdrain Unperforated 6 LF       451.000        5.000     2255.00       28.500    12853.50       5.650     2548.15 
612.0902.S Insulation Board Polystyrene ( SY        71.000       20.000     1420.00       20.000     1420.00      12.000      852.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF        35.000        5.000      175.00        7.000      245.00      10.000      350.00 
619.1000   Mobilization                   EACH       1.000   187000.000   187000.00   161575.000   161575.00  198351.600   198351.60 
620.0100   Concrete Corrugated Median     SF      1760.000        8.060    14185.60        8.060    14185.60       6.000    10560.00 
623.0200   Dust Control Surface Treatment SY     29410.000        0.010      294.10        1.000    29410.00       1.220    35880.20 
624.0100   Water                          MGAL     152.000       50.000     7600.00       75.000    11400.00       3.030      460.56 
625.0100   Topsoil                        SY      8350.000        3.960    33066.00        3.200    26720.00       1.780    14863.00 
627.0200   Mulching                       SY       600.000        0.500      300.00        0.200      120.00       1.000      600.00 
628.1104   Erosion Bales                  EACH      30.000        8.000      240.00       12.000      360.00      15.000      450.00 
628.1504   Silt Fence                     LF       750.000        2.000     1500.00        2.000     1500.00       2.250     1687.50 
628.1520   Silt Fence Maintenance         LF       750.000        0.500      375.00        0.100       75.00       0.250      187.50 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00       50.000      300.00     500.000     3000.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      300.000     2400.00       50.000      400.00       1.000        8.00 
628.2006   Erosion Mat Urban Class I Type SY      1500.000        1.480     2220.00        1.400     2100.00       1.950     2925.00 
628.7005   Inlet Protection Type A        EACH     160.000       90.000    14400.00       90.000    14400.00      50.000     8000.00 
628.7010   Inlet Protection Type B        EACH      22.000       50.000     1100.00       42.000      924.00      45.000      990.00 
628.7015   Inlet Protection Type C        EACH     162.000       60.000     9720.00       45.000     7290.00      50.000     8100.00 
628.7020   Inlet Protection Type D        EACH      17.000      115.000     1955.00      100.000     1700.00     120.000     2040.00 
628.7504   Temporary Ditch Checks         LF        95.000        9.500      902.50        7.000      665.00       8.000      760.00 
628.7570   Rock Bags                      EACH      20.000        9.500      190.00       14.000      280.00      15.000      300.00 
629.0210   Fertilizer Type B              CWT        5.260       55.000      289.30       80.000      420.80      55.000      289.30 
630.0140   Seeding Mixture No. 40         LB        30.000        7.500      225.00        8.000      240.00      20.000      600.00 
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630.0200   Seeding Temporary              LB        60.000        3.000      180.00        3.000      180.00       5.000      300.00 
631.0300   Sod Water                      MGAL     171.000       35.000     5985.00       30.000     5130.00      30.000     5130.00 
631.1000   Sod Lawn                       SY      6850.000        3.300    22605.00        3.900    26715.00       4.500    30825.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      48.000       65.000     3120.00       70.000     3360.00      65.000     3120.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      35.000       70.000     2450.00       80.000     2800.00      68.000     2380.00 
637.2210   Signs Type II Reflective H     SF       190.580       14.950     2849.17       17.400     3316.09      18.000     3430.44 
637.2215   Signs Type II Reflective H Fol SF        20.720       21.000      435.12       23.000      476.56      21.500      445.48 
637.2230   Signs Type II Reflective F     SF       150.000       19.000     2850.00       19.400     2910.00      19.000     2850.00 
638.2102   Moving Signs Type II           EACH       8.000       75.000      600.00      125.000     1000.00      45.000      360.00 
638.2602   Removing Signs Type II         EACH      64.000       20.000     1280.00       16.000     1024.00      15.000      960.00 
638.3000   Removing Small Sign Supports   EACH      60.000       20.000     1200.00       16.000      960.00      18.000     1080.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00    10000.000    10000.00   12976.490    12976.49 
643.0100   Traffic Control (project)      EACH       1.000    75000.000    75000.00    75000.000    75000.00   75000.000    75000.00 
           01. 1330-24-70 
643.0300   Traffic Control Drums          DAY    21187.000        0.350     7415.45        0.350     7415.45       0.350     7415.45 
643.0410   Traffic Control Barricades Typ DAY     6228.000        0.500     3114.00        0.500     3114.00       0.500     3114.00 
643.0420   Traffic Control Barricades Typ DAY     3581.000        0.900     3222.90        0.900     3222.90       0.900     3222.90 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     133.000       27.000     3591.00       27.000     3591.00      27.000     3591.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     133.000        1.000      133.00        1.000      133.00       1.000      133.00 
643.0705   Traffic Control Warning Lights DAY     8825.000        0.150     1323.75        0.150     1323.75       0.150     1323.75 
643.0715   Traffic Control Warning Lights DAY      906.000        1.000      906.00        1.000      906.00       1.000      906.00 
643.0900   Traffic Control Signs          DAY    12903.000        0.850    10967.55        0.850    10967.55       0.850    10967.55 
643.0920   Traffic Control Covering Signs EACH       8.000       50.000      400.00       50.000      400.00      50.000      400.00 
643.1000   Traffic Control Signs Fixed Me SF       144.830       30.000     4344.90       30.000     4344.90      30.000     4344.90 
643.1050   Traffic Control Signs PCMS     DAY      145.000       60.000     8700.00       60.000     8700.00      60.000     8700.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2790.000     2790.00     2790.000     2790.00    2790.000     2790.00 
           01. 1330-24-70 
643.3000   Traffic Control Detour Signs   DAY    35304.000        0.250     8826.00        0.250     8826.00       0.250     8826.00 
644.1410.S Temporary Pedestrian Surface A SF      1600.000       15.000    24000.00       12.000    19200.00       5.000     8000.00 
644.1601.S Temporary Curb Ramp            EACH      12.000       50.000      600.00      750.000     9000.00    1500.000    18000.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2120.000        3.500     7420.00        3.500     7420.00       3.500     7420.00 
646.0600   Removing Pavement Markings     LF      2200.000        2.000     4400.00        2.000     4400.00       2.000     4400.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       260.000        8.900     2314.00        8.900     2314.00       8.900     2314.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       753.000       13.350    10052.55       13.350    10052.55      13.350    10052.55 
647.0456   Pavement Marking Curb Epoxy    LF       280.000        7.300     2044.00        7.300     2044.00       7.300     2044.00 
647.0726   Pavement Marking Diagonal Epox LF       152.000        5.500      836.00        5.500      836.00       5.500      836.00 
647.0856   Pvt Marking Conc Corrugated Me SF       700.000        4.650     3255.00        4.650     3255.00       4.650     3255.00 
647.0955   Removing Pavement Markings Arr EACH       4.000      200.000      800.00      200.000      800.00     200.000      800.00 
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649.0400   Temp Pvt Marking Removable Tap LF     11753.000        1.000    11753.00        1.000    11753.00       1.000    11753.00 
649.0801   Temp Pvt Mking Removable Tape  LF       939.000        2.000     1878.00        2.000     1878.00       2.000     1878.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       275.000        7.000     1925.00        7.000     1925.00       7.000     1925.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      19.000      250.000     4750.00      250.000     4750.00     250.000     4750.00 
650.4000   Construction Staking Storm Sew EACH     138.000       45.000     6210.00       75.000    10350.00      45.000     6210.00 
650.4500   Construction Staking Subgrade  LF      5910.000        0.100      591.00        0.010       59.10       0.100      591.00 
650.5000   Construction Staking Base      LF       444.000        1.500      666.00        0.300      133.20       1.500      666.00 
650.5500   Construction Staking Curb Gutt LF       490.000        1.200      588.00        0.450      220.50       1.200      588.00 
650.7000   Construction Staking Conc Pave LF      5466.000        1.500     8199.00        1.000     5466.00       1.500     8199.00 
650.8500   Const Staking Elec Install (pr LS         1.000      800.000      800.00     1100.000     1100.00     800.000      800.00 
           01. 1330-24-70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00       10.000       10.00    1000.000     1000.00 
           01. 1330-24-70 
650.9920   Construction Staking Slope Sta LF      5910.000        0.400     2364.00        1.000     5910.00       0.400     2364.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1954.000        3.750     7327.50        5.500    10747.00       5.500    10747.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1028.000        4.750     4883.00        6.500     6682.00       6.500     6682.00 
652.0800   Conduit Loop Detector          LF      1534.000        4.990     7654.66        4.250     6519.50       4.250     6519.50 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      675.000     4050.00      675.000     4050.00     675.000     4050.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      13.000      725.000     9425.00      700.000     9100.00     700.000     9100.00 
653.0905   Removing Pull Boxes            EACH      15.000       45.000      675.00      100.000     1500.00     100.000     1500.00 
654.0101   Concrete Bases Type 1          EACH       4.000      510.000     2040.00      500.000     2000.00     500.000     2000.00 
654.0102   Concrete Bases Type 2          EACH       4.000      795.000     3180.00      675.000     2700.00     675.000     2700.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1175.000     1175.00     1200.000     1200.00    1200.000     1200.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       145.000        0.800      116.00        0.950      137.75       0.950      137.75 
655.0240   Cable Traffic Signal 7-14 AWG  LF       195.000        1.000      195.00        1.000      195.00       1.000      195.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       881.000        1.650     1453.65        1.400     1233.40       1.400     1233.40 
655.0270   Cable Traffic Signal 15-14 AWG LF       544.000        2.000     1088.00        1.800      979.20       1.800      979.20 
655.0320   Cable Type UF 2-10 AWG Grounde LF       605.000        1.140      689.70        2.000     1210.00       2.000     1210.00 
655.0515   Electrical Wire Traffic Signal LF       940.000        0.650      611.00        0.800      752.00       0.800      752.00 
655.0610   Electrical Wire Lighting 12 AW LF      1644.000        0.500      822.00        0.750     1233.00       0.750     1233.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6299.000        1.000     6299.00        1.250     7873.75       1.250     7873.75 
655.0700   Loop Detector Lead In Cable    LF      3465.000        1.100     3811.50        1.100     3811.50       1.100     3811.50 
655.0800   Loop Detector Wire             LF      4850.000        0.990     4801.50        0.800     3880.00       0.800     3880.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1050.000     1050.00     1200.000     1200.00    1200.000     1200.00 
           01. STH 83 & E MONROE AVE 
657.0100   Pedestal Bases                 EACH       4.000      140.000      560.00      130.000      520.00     130.000      520.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 
657.0310   Poles Type 3                   EACH       4.000     2550.000    10200.00     2175.000     8700.00    2175.000     8700.00 
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657.0425   Traffic Signal Standards Alumi EACH       4.000      455.000     1820.00      335.000     1340.00     335.000     1340.00 
657.0595   Trombone Arms 25-FT            EACH       4.000     1475.000     5900.00     1300.000     5200.00    1300.000     5200.00 
657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       4.000      355.000     1420.00      245.000      980.00     245.000      980.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       5.000      295.000     1475.00      225.000     1125.00     225.000     1125.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       3.000      525.000     1575.00      375.000     1125.00     375.000     1125.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      295.000      590.00      225.000      450.00     225.000      450.00 
658.0165   Traffic Signal Face 5-12 Inch  EACH       2.000      525.000     1050.00      375.000      750.00     375.000      750.00 
658.0215   Backplates Signal Face 3 Secti EACH       6.000       60.000      360.00       40.000      240.00      40.000      240.00 
658.0225   Backplates Signal Face 5 Secti EACH       6.000       84.000      504.00       55.000      330.00      55.000      330.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      230.000     1840.00      140.000     1120.00     140.000     1120.00 
658.0500   Pedestrian Push Buttons        EACH       8.000      250.000     2000.00      185.000     1480.00     185.000     1480.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       58.000      696.00       55.000      660.00      55.000      660.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       58.000      696.00       56.000      672.00      56.000      672.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       58.000      696.00       57.000      684.00      57.000      684.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       6.000       58.000      348.00       56.000      336.00      56.000      336.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       58.000      348.00       57.000      342.00      57.000      342.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      180.000     1440.00      165.000     1320.00     165.000     1320.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. STH 83 & E MONROE AVE 
659.1125   Luminaires Utility LED C       EACH       4.000      600.000     2400.00      460.000     1840.00     460.000     1840.00 
690.0150   Sawing Asphalt                 LF      6185.000        1.000     6185.00        0.750     4638.75       0.900     5566.50 
690.0250   Sawing Concrete                LF      1540.000        2.000     3080.00        1.700     2618.00       1.500     2310.00 
715.0415   Incentive Strength Conc Paveme DOL     1149.000        1.000     1149.00        1.000     1149.00       1.000     1149.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1800.000        3.000     5400.00        3.000     5400.00       3.000     5400.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1500.000        4.000     6000.00        4.000     6000.00       4.000     6000.00 
SPV.0035   Special                        CY       640.000       60.000    38400.00       75.000    48000.00      65.000    41600.00 
           01. BACKFILL SLURRY 
SPV.0060   Special                        EACH      12.000      749.000     8988.00      600.000     7200.00     600.000     7200.00 
           01. DECORATIVE LIGHT BASE 
SPV.0060   Special                        EACH      12.000      350.000     4200.00      400.000     4800.00     400.000     4800.00 
           02. REINSTALL DECORATIVE STREET 
           LIGHTING 
SPV.0060   Special                        EACH      27.000      250.000     6750.00      300.000     8100.00     158.940     4291.38 
           03. ADJUSTING WATER VALVE BOXES 
SPV.0060   Special                        EACH      13.000      750.000     9750.00      500.000     6500.00     540.000     7020.00 
           04. ADJUSTING WATER MANHOLES 
SPV.0060   Special                        EACH       9.000     5500.000    49500.00     2305.000    20745.00    2500.000    22500.00 
           05. GATE VALVE AND VALVE BOX 10-INCH 
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SPV.0060   Special                        EACH       6.000     4500.000    27000.00     1695.000    10170.00    1600.000     9600.00 
           06. GATE VALVE AND VALVE BOX 8-INCH 
SPV.0060   Special                        EACH       2.000     4750.000     9500.00     4000.000     8000.00    2000.000     4000.00 
           07. REMOVE, SALVAGE, AND RELOCATE 
           HYDRANT 
SPV.0060   Special                        EACH       2.000     7250.000    14500.00     5290.000    10580.00    5750.000    11500.00 
           08. HYDRANT ASSEMBLY 
SPV.0060   Special                        EACH       7.000     1500.000    10500.00      485.000     3395.00     150.000     1050.00 
           09. WATER SERVICE CORPORATION 
SPV.0060   Special                        EACH       8.000     1700.000    13600.00      375.000     3000.00     300.000     2400.00 
           10. CURB STOP VALVE & BOX 
SPV.0060   Special                        EACH       1.000     6000.000     6000.00     2235.000     2235.00    3750.000     3750.00 
           11. SANITARY SEWER MANHOLE 48-INCH 
SPV.0060   Special                        EACH       1.000     3700.000     3700.00     3175.000     3175.00    1630.000     1630.00 
           12. WATER SERVICE 2-INCH 
SPV.0060   Special                        EACH       1.000     3700.000     3700.00     3050.000     3050.00    1480.000     1480.00 
           13. WATER SERVICE 1 1/4-INCH 
SPV.0060   Special                        EACH       1.000     3700.000     3700.00     3025.000     3025.00    1450.000     1450.00 
           14. WATER SERVICE 1-INCH 
SPV.0060   Special                        EACH       4.000     3700.000    14800.00     3025.000    12100.00    1420.000     5680.00 
           15. WATER SERVICE 3/4-INCH 
SPV.0060   Special                        EACH      19.000      700.000    13300.00     1000.000    19000.00     660.000    12540.00 
           16. ADJUSTING SANITARY MANHOLES 
SPV.0060   Special                        EACH       7.000      550.000     3850.00      550.000     3850.00     550.000     3850.00 
           17. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 2 
SPV.0060   Special                        EACH       6.000      716.000     4296.00      716.000     4296.00     716.000     4296.00 
           18. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   Special                        EACH       2.000      700.000     1400.00      180.000      360.00      80.000      160.00 
           19. SANITARY PLUGS 
SPV.0060   Special                        EACH       2.000     2450.000     4900.00     1970.000     3940.00    1900.000     3800.00 
           20. DECORATIVE BENCH 
SPV.0060   Special                        EACH       2.000     1575.000     3150.00     1275.000     2550.00    1300.000     2600.00 
           21. LITTER RECEPTACLE 
SPV.0075   Special                        HRS        8.000      150.000     1200.00      150.000     1200.00     150.000     1200.00 
           01. CONSTRUCTION STAKING SIDEWALK REST 
           STRIPS AND TRANSITION RAMPS 
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SPV.0090   Special                        LF      1890.000      168.000   317520.00      148.000   279720.00     175.000   330750.00 
           01. WATER MAIN DUCTILE IRON 10-INCH 
SPV.0090   Special                        LF       549.000      155.000    85095.00      180.000    98820.00      78.000    42822.00 
           02. WATER MAIN DUCTILE IRON 8-INCH 
SPV.0090   Special                        LF       456.000      260.000   118560.00      147.000    67032.00     170.000    77520.00 
           03. SANITARY SEWER MAIN PVC 8-INCH 
SPV.0090   Special                        LF      1700.000       14.450    24565.00       14.450    24565.00      14.450    24565.00 
           04. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   Special                        LF       331.000       26.150     8655.65       26.150     8655.65      26.150     8655.65 
           05. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC STOPLINE 18-INCH 
SPV.0090   Special                        LF        20.000       55.000     1100.00       25.000      500.00     165.000     3300.00 
           06. REMOVING SANITARY PIPE 
SPV.0090   Special                        LF      2874.000        6.000    17244.00        6.000    17244.00       6.000    17244.00 
           07. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 4-INCH, YELLOW 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     2000.000     2000.00    2000.000     2000.00 
           01. REMOVE TRAFFIC SIGNALS 
           STH 83 & E MONROE AVE 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           02. REMOVE LOOP DETECTION WIRE & LEAD-IN 
           CABLE 
SPV.0105   Special                        LS         1.000     1150.000     1150.00     1500.000     1500.00    1500.000     1500.00 
           03. INSTALL STATE FURNISHED TRAFFIC 
           SIGNAL CABINET (STH 83 & E MONROE AVE) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     2000.000     2000.00    1500.000     1500.00 
           04. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   Special                        LS         1.000     2500.000     2500.00    10000.000    10000.00     900.000      900.00 
           05. SANITARY SEWER ABANDONMENT 
SPV.0105   Special                        LS         1.000     6500.000     6500.00     5000.000     5000.00    1000.000     1000.00 
           06. WATER MAIN ABANDONMENT 
SPV.0180   Special                        SY       925.000       37.500    34687.50       37.500    34687.50      44.550    41208.75 
           01. CONCRETE PAVEMENT HES 7-INCH 
SPV.0195   Special                        TON      613.000       36.000    22068.00       75.000    45975.00     111.690    68465.97 
           01. MANAGEMENT OF SOLID WASTE 
520.4018   Culvert Pipe Temporary 18-Inch LF       200.000       50.000    10000.00       70.000    14000.00      50.000    10000.00 
520.4024   Culvert Pipe Temporary 24-Inch LF       198.000       55.000    10890.00       76.000    15048.00      75.000    14850.00 
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   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  MICHELS CORPORATION 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  ADVANCE CONSTRUCTION, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  RAMS CONTRACTING, LTD. 
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ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
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----------------------------------------------------------------------------------------------------------------------------------- 
201.0120   Clearing                       ID       134.000       46.920     6287.28        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       134.000       21.180     2838.12        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     13200.000        2.680    35376.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1600.000        2.350     3760.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      5915.000        2.560    15142.40        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      6250.000        2.090    13062.50        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      21.000      300.000     6300.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      32.000      480.000    15360.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      48.000      420.000    20160.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        59.000       15.000      885.00        0.000        0.00       0.000        0.00 
           01. 6-INCH 
204.0245   Removing Storm Sewer (size)    LF        84.000       15.000     1260.00        0.000        0.00       0.000        0.00 
           02. 8-INCH 
204.0245   Removing Storm Sewer (size)    LF       463.000       15.000     6945.00        0.000        0.00       0.000        0.00 
           03. 10-INCH 
204.0245   Removing Storm Sewer (size)    LF      2159.000       15.000    32385.00        0.000        0.00       0.000        0.00 
           04. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF       165.000       15.000     2475.00        0.000        0.00       0.000        0.00 
           05. 15-INCH 
204.0245   Removing Storm Sewer (size)    LF       615.000       15.000     9225.00        0.000        0.00       0.000        0.00 
           06. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF       494.000       15.000     7410.00        0.000        0.00       0.000        0.00 
           07. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF       388.000       15.000     5820.00        0.000        0.00       0.000        0.00 
           08. 30-INCH 
204.0245   Removing Storm Sewer (size)    LF       253.000       15.000     3795.00        0.000        0.00       0.000        0.00 
           09. 36-INCH 
204.0245   Removing Storm Sewer (size)    LF       151.000       15.000     2265.00        0.000        0.00       0.000        0.00 
           10. 42-INCH 
205.0100   Excavation Common              CY     22461.000       13.350   299854.35        0.000        0.00       0.000        0.00 
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205.0501.S Excavat, Haul, Dispos Petrl Co TON      383.000       37.690    14435.27        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     6796.460     6796.46        0.000        0.00       0.000        0.00 
           01. 1330-24-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12765.000       10.770   137479.05        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON    19890.000       10.340   205662.60        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY        86.000       46.000     3956.00        0.000        0.00       0.000        0.00 
415.0070   Concrete Pavement 7-Inch       SY     19690.000       35.240   693875.60        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       9.000     1000.000     9000.00        0.000        0.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY       900.000       46.830    42147.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      65.000       12.000      780.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      75.000       14.000     1050.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     1787.000        1.000     1787.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       29.000       10.000      290.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      105.000        8.000      840.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      485.000       67.000    32495.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      330.000        1.000      330.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      430.000      115.000    49450.00        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      605.000       61.000    36905.00        0.000        0.00       0.000        0.00 
513.2050.S Railing Pipe                   LF        20.000        6.000      120.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      10.000     1200.000    12000.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      5133.000       14.900    76481.70        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       390.000       19.540     7620.60        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF      5648.000       11.690    66025.12        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       100.000       38.120     3812.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     52740.000        3.800   200412.00        0.000        0.00       0.000        0.00 
602.0420   Concrete Sidewalk 7-Inch       SF      5500.000        5.020    27610.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       436.000       35.000    15260.00        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF       115.000       65.000     7475.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       289.000       70.000    20230.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      1759.000       81.000   142479.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       456.000       72.000    32832.00        0.000        0.00       0.000        0.00 
608.0321   St Sewer Pipe Reinf Conc Class LF       231.000       89.000    20559.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      2431.000      102.000   247962.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       504.000      126.000    63504.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF       767.000      144.000   110448.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      46.000      545.000    25070.00        0.000        0.00       0.000        0.00 
611.0606   Inlet Covers Type B            EACH       7.000      695.000     4865.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      11.000      687.000     7557.00        0.000        0.00       0.000        0.00 
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611.0642   Inlet Covers Type MS           EACH       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH       3.000      650.000     1950.00        0.000        0.00       0.000        0.00 
611.0660   Inlet Covers Type WM           EACH      70.000     1200.000    84000.00        0.000        0.00       0.000        0.00 
611.0666   Inlet Covers Type Z            EACH       3.000      675.000     2025.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      36.000     1970.000    70920.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH      21.000     4250.000    89250.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1280.000     3840.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      23.000     1660.000    38180.00        0.000        0.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH      52.000     1300.000    67600.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1600.000     8000.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      275.000      275.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      275.000      550.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       9.000      130.000     1170.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF      1503.000        9.530    14323.59        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF       451.000       12.640     5700.64        0.000        0.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY        71.000       30.000     2130.00        0.000        0.00       0.000        0.00 
           01. 2-Inch 
616.0700.S Fence Safety                   LF        35.000        4.000      140.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   455543.230   455543.23        0.000        0.00       0.000        0.00 
620.0100   Concrete Corrugated Median     SF      1760.000        8.060    14185.60        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     29410.000        0.250     7352.50        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     152.000       55.300     8405.60        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      8350.000        3.200    26720.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       600.000        0.500      300.00        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      30.000       15.000      450.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       750.000        2.250     1687.50        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       750.000        0.250      187.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000        1.000        8.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      1500.000        1.400     2100.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     160.000       50.000     8000.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      22.000       45.000      990.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     162.000       50.000     8100.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      17.000      120.000     2040.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        95.000        8.000      760.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH      20.000       15.000      300.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        5.260       65.000      341.90        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        30.000        5.000      150.00        0.000        0.00       0.000        0.00 
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630.0200   Seeding Temporary              LB        60.000        5.000      300.00        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL     171.000        1.000      171.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      6850.000        5.500    37675.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      48.000       65.000     3120.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      35.000       75.000     2625.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       190.580       16.000     3049.28        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        20.720       30.000      621.60        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       150.000       18.000     2700.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      64.000       15.000      960.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      60.000       15.000      900.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    75000.000    75000.00        0.000        0.00       0.000        0.00 
           01. 1330-24-70 
643.0300   Traffic Control Drums          DAY    21187.000        0.350     7415.45        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     6228.000        0.500     3114.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3581.000        0.900     3222.90        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     133.000       27.000     3591.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     133.000        1.000      133.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     8825.000        0.150     1323.75        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      906.000        1.000      906.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    12903.000        0.850    10967.55        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       144.830       30.000     4344.90        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      145.000       60.000     8700.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2790.000     2790.00        0.000        0.00       0.000        0.00 
           01. 1330-24-70 
643.3000   Traffic Control Detour Signs   DAY    35304.000        0.250     8826.00        0.000        0.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF      1600.000       16.000    25600.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH      12.000      750.000     9000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2120.000        4.000     8480.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      2200.000        2.000     4400.00        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       260.000        8.000     2080.00        0.000        0.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       753.000       12.000     9036.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       280.000        5.000     1400.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       152.000        7.000     1064.00        0.000        0.00       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF       700.000        4.000     2800.00        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
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649.0400   Temp Pvt Marking Removable Tap LF     11753.000        1.000    11753.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       939.000        2.000     1878.00        0.000        0.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       275.000        7.000     1925.00        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      19.000      250.000     4750.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     138.000       45.000     6210.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      5910.000        0.100      591.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       444.000        1.500      666.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       490.000        1.200      588.00        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      5466.000        1.500     8199.00        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      800.000      800.00        0.000        0.00       0.000        0.00 
           01. 1330-24-70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 1330-24-70 
650.9920   Construction Staking Slope Sta LF      5910.000        0.400     2364.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1954.000        4.750     9281.50        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1028.000        5.250     5397.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      1534.000        4.000     6136.00        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      800.000     4800.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      13.000      850.000    11050.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      15.000      100.000     1500.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       4.000      800.000     3200.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       4.000      950.000     3800.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1350.000     1350.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       145.000        1.550      224.75        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       195.000        1.550      302.25        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       881.000        1.750     1541.75        0.000        0.00       0.000        0.00 
655.0270   Cable Traffic Signal 15-14 AWG LF       544.000        2.050     1115.20        0.000        0.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF       605.000        1.700     1028.50        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF       940.000        0.700      658.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      1644.000        0.650     1068.60        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6299.000        1.500     9448.50        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      3465.000        1.050     3638.25        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      4850.000        0.750     3637.50        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
           01. STH 83 & E MONROE AVE 
657.0100   Pedestal Bases                 EACH       4.000      180.000      720.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      375.000     1500.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       4.000     2600.000    10400.00        0.000        0.00       0.000        0.00 
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657.0425   Traffic Signal Standards Alumi EACH       4.000      450.000     1800.00        0.000        0.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       4.000     1465.000     5860.00        0.000        0.00       0.000        0.00 
657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       5.000      345.000     1725.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       3.000      515.000     1545.00        0.000        0.00       0.000        0.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      345.000      690.00        0.000        0.00       0.000        0.00 
658.0165   Traffic Signal Face 5-12 Inch  EACH       2.000      515.000     1030.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       6.000       66.000      396.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       6.000       90.000      540.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      220.000     1760.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH       8.000       53.000      424.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       53.000      636.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       53.000      636.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      12.000       53.000      636.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       6.000       53.000      318.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       53.000      318.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       8.000      152.000     1216.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2250.000     2250.00        0.000        0.00       0.000        0.00 
           01. STH 83 & E MONROE AVE 
659.1125   Luminaires Utility LED C       EACH       4.000      782.000     3128.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      6185.000        0.950     5875.75        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1540.000        1.950     3003.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1149.000        1.000     1149.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1800.000        3.000     5400.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1500.000        4.000     6000.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       640.000       65.000    41600.00        0.000        0.00       0.000        0.00 
           01. BACKFILL SLURRY 
SPV.0060   Special                        EACH      12.000      850.000    10200.00        0.000        0.00       0.000        0.00 
           01. DECORATIVE LIGHT BASE 
SPV.0060   Special                        EACH      12.000      825.000     9900.00        0.000        0.00       0.000        0.00 
           02. REINSTALL DECORATIVE STREET 
           LIGHTING 
SPV.0060   Special                        EACH      27.000      300.000     8100.00        0.000        0.00       0.000        0.00 
           03. ADJUSTING WATER VALVE BOXES 
SPV.0060   Special                        EACH      13.000      275.000     3575.00        0.000        0.00       0.000        0.00 
           04. ADJUSTING WATER MANHOLES 
SPV.0060   Special                        EACH       9.000     2625.000    23625.00        0.000        0.00       0.000        0.00 
           05. GATE VALVE AND VALVE BOX 10-INCH 
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SPV.0060   Special                        EACH       6.000     1800.000    10800.00        0.000        0.00       0.000        0.00 
           06. GATE VALVE AND VALVE BOX 8-INCH 
SPV.0060   Special                        EACH       2.000     1900.000     3800.00        0.000        0.00       0.000        0.00 
           07. REMOVE, SALVAGE, AND RELOCATE 
           HYDRANT 
SPV.0060   Special                        EACH       2.000     6000.000    12000.00        0.000        0.00       0.000        0.00 
           08. HYDRANT ASSEMBLY 
SPV.0060   Special                        EACH       7.000      100.000      700.00        0.000        0.00       0.000        0.00 
           09. WATER SERVICE CORPORATION 
SPV.0060   Special                        EACH       8.000      700.000     5600.00        0.000        0.00       0.000        0.00 
           10. CURB STOP VALVE & BOX 
SPV.0060   Special                        EACH       1.000     2400.000     2400.00        0.000        0.00       0.000        0.00 
           11. SANITARY SEWER MANHOLE 48-INCH 
SPV.0060   Special                        EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
           12. WATER SERVICE 2-INCH 
SPV.0060   Special                        EACH       1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 
           13. WATER SERVICE 1 1/4-INCH 
SPV.0060   Special                        EACH       1.000     1530.000     1530.00        0.000        0.00       0.000        0.00 
           14. WATER SERVICE 1-INCH 
SPV.0060   Special                        EACH       4.000     1530.000     6120.00        0.000        0.00       0.000        0.00 
           15. WATER SERVICE 3/4-INCH 
SPV.0060   Special                        EACH      19.000      400.000     7600.00        0.000        0.00       0.000        0.00 
           16. ADJUSTING SANITARY MANHOLES 
SPV.0060   Special                        EACH       7.000      800.000     5600.00        0.000        0.00       0.000        0.00 
           17. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC ARROWS TYPE 2 
SPV.0060   Special                        EACH       6.000      900.000     5400.00        0.000        0.00       0.000        0.00 
           18. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC WORDS 
SPV.0060   Special                        EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
           19. SANITARY PLUGS 
SPV.0060   Special                        EACH       2.000     2200.000     4400.00        0.000        0.00       0.000        0.00 
           20. DECORATIVE BENCH 
SPV.0060   Special                        EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
           21. LITTER RECEPTACLE 
SPV.0075   Special                        HRS        8.000      150.000     1200.00        0.000        0.00       0.000        0.00 
           01. CONSTRUCTION STAKING SIDEWALK REST 
           STRIPS AND TRANSITION RAMPS 
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SPV.0090   Special                        LF      1890.000      135.000   255150.00        0.000        0.00       0.000        0.00 
           01. WATER MAIN DUCTILE IRON 10-INCH 
SPV.0090   Special                        LF       549.000      115.000    63135.00        0.000        0.00       0.000        0.00 
           02. WATER MAIN DUCTILE IRON 8-INCH 
SPV.0090   Special                        LF       456.000      150.000    68400.00        0.000        0.00       0.000        0.00 
           03. SANITARY SEWER MAIN PVC 8-INCH 
SPV.0090   Special                        LF      1700.000       11.000    18700.00        0.000        0.00       0.000        0.00 
           04. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC CROSSWALK 6-INCH 
SPV.0090   Special                        LF       331.000       25.000     8275.00        0.000        0.00       0.000        0.00 
           05. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC STOPLINE 18-INCH 
SPV.0090   Special                        LF        20.000      160.000     3200.00        0.000        0.00       0.000        0.00 
           06. REMOVING SANITARY PIPE 
SPV.0090   Special                        LF      2874.000        9.000    25866.00        0.000        0.00       0.000        0.00 
           07. PAVEMENT MARKING GROOVED PREFORMED 
           THERMOPLASTIC 4-INCH, YELLOW 
SPV.0105   Special                        LS         1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
           01. REMOVE TRAFFIC SIGNALS 
           STH 83 & E MONROE AVE 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. REMOVE LOOP DETECTION WIRE & LEAD-IN 
           CABLE 
SPV.0105   Special                        LS         1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 
           03. INSTALL STATE FURNISHED TRAFFIC 
           SIGNAL CABINET (STH 83 & E MONROE AVE) 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. CONCRETE PAVEMENT JOINT LAYOUT 
SPV.0105   Special                        LS         1.000     4200.000     4200.00        0.000        0.00       0.000        0.00 
           05. SANITARY SEWER ABANDONMENT 
SPV.0105   Special                        LS         1.000     6800.000     6800.00        0.000        0.00       0.000        0.00 
           06. WATER MAIN ABANDONMENT 
SPV.0180   Special                        SY       925.000       37.500    34687.50        0.000        0.00       0.000        0.00 
           01. CONCRETE PAVEMENT HES 7-INCH 
SPV.0195   Special                        TON      613.000       58.810    36050.53        0.000        0.00       0.000        0.00 
           01. MANAGEMENT OF SOLID WASTE 
520.4018   Culvert Pipe Temporary 18-Inch LF       200.000       52.000    10400.00        0.000        0.00       0.000        0.00 
520.4024   Culvert Pipe Temporary 24-Inch LF       198.000       61.000    12078.00        0.000        0.00       0.000        0.00 
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                                      PROPOSAL TOTAL.......              4913349.12                     0.00                   0.000 
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               STATE PROJECT(S):  2697-00-75                            LOCATION  Ozaukee         COUNTY 
                                                                                  Main St 
                                                                                  Local St 
                                                                                  Ozaukee County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  CORNERSTONE USA LLC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  7:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1365.000        8.000    10920.00        7.500    10237.50      10.000    13650.00 
204.0110   Removing Asphaltic Surface     SY       174.000        6.000     1044.00        5.000      870.00       5.000      870.00 
204.0150   Removing Curb & Gutter         LF      1870.000        6.050    11313.50        4.000     7480.00       6.000    11220.00 
204.0155   Removing Concrete Sidewalk     SY       186.000        5.570     1036.02        6.300     1171.80      10.000     1860.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      596.000       15.000     8940.00       10.000     5960.00      24.000    14304.00 
415.0090   Concrete Pavement 9-Inch       SY        70.000       51.000     3570.00       55.000     3850.00      70.000     4900.00 
416.0610   Drilled Tie Bars               EACH    1310.000        5.850     7663.50        6.000     7860.00       8.000    10480.00 
416.0620   Drilled Dowel Bars             EACH    3720.000        9.500    35340.00       11.000    40920.00      13.000    48360.00 
416.1710   Concrete Pavement Repair       SY      1260.000       71.000    89460.00       75.000    94500.00      76.120    95911.20 
416.1715   Concrete Pavement Repair SHES  SY       125.000       86.400    10800.00      100.000    12500.00     100.000    12500.00 
416.1720   Concrete Pavement Replacement  SY      1543.000       71.000   109553.00       75.000   115725.00      80.000   123440.00 
416.1725   Concrete Pavement Replacement  SY       124.000       88.000    10912.00      100.000    12400.00     100.000    12400.00 
420.1000.S Conc Pvmt Continuous Diamond G SY     30250.000        4.950   149737.50        4.630   140057.50       5.070   153367.50 
440.4410.S Incentive IRI Ride             DOL     5092.000        1.000     5092.00        1.000     5092.00       1.000     5092.00 
455.0120   Asphaltic Material PG64-28     TON        3.500      500.000     1750.00      500.000     1750.00     500.000     1750.00 
455.0605   Tack Coat                      GAL       10.000       20.000      200.00       20.000      200.00      20.000      200.00 
460.1101   HMA Pavement Type E-1          TON       52.000      275.000    14300.00      275.000    14300.00     275.000    14300.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1181.000       22.750    26867.75       27.500    32477.50      23.200    27399.20 
601.0600   Concrete Curb Pedestrian       LF        46.000       21.000      966.00       25.000     1150.00      55.000     2530.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1851.000        3.870     7163.37        6.000    11106.00       4.400     8144.40 
602.0515   Curb Ramp Detect Wrning Fld Na SF        96.000       32.000     3072.00       30.000     2880.00      50.000     4800.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      450.000     1800.00      300.000     1200.00     450.000     1800.00 
619.1000   Mobilization                   EACH       1.000    36500.000    36500.00   103310.000   103310.00   39000.000    39000.00 
625.0100   Topsoil                        SY       775.000        4.400     3410.00        7.400     5735.00       4.400     3410.00 
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627.0200   Mulching                       SY       775.000        0.500      387.50        0.500      387.50       0.500      387.50 
628.1905   Mobilizations Erosion Control  EACH       1.000      300.000      300.00      300.000      300.00     300.000      300.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00       75.000      150.00      75.000      150.00 
628.7015   Inlet Protection Type C        EACH      53.000       48.000     2544.00       48.000     2544.00      48.000     2544.00 
629.0210   Fertilizer Type B              CWT        0.480      200.000       96.00      200.000       96.00     200.000       96.00 
630.0140   Seeding Mixture No. 40         LB        14.000       20.000      280.00       20.000      280.00      20.000      280.00 
643.0100   Traffic Control (project)      EACH       1.000    44970.000    44970.00    44970.000    44970.00   44970.000    44970.00 
           01. 2697-00-75 
643.0300   Traffic Control Drums          DAY    22121.000        0.400     8848.40        0.400     8848.40       0.400     8848.40 
643.0420   Traffic Control Barricades Typ DAY      935.000        1.000      935.00        1.000      935.00       1.000      935.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     499.000       27.000    13473.00       27.000    13473.00      27.000    13473.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     499.000        1.000      499.00        1.000      499.00       1.000      499.00 
643.0705   Traffic Control Warning Lights DAY     1828.000        0.250      457.00        0.250      457.00       0.250      457.00 
643.0715   Traffic Control Warning Lights DAY      879.000        0.500      439.50        0.500      439.50       0.500      439.50 
643.0900   Traffic Control Signs          DAY     2324.000        0.800     1859.20        0.800     1859.20       0.800     1859.20 
646.0106   Pavement Marking Epoxy 4-Inch  LF     13816.000        1.800    24868.80        0.440     6079.04       0.440     6079.04 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1239.000        2.800     3469.20        1.100     1362.90       1.100     1362.90 
646.0600   Removing Pavement Markings     LF      1678.000        1.250     2097.50        1.250     2097.50       1.250     2097.50 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      150.000      150.00      160.000      160.00     160.000      160.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      47.000      160.000     7520.00      172.000     8084.00     172.000     8084.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      175.000      175.00      285.000      285.00     285.000      285.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       4.000      200.000      800.00      360.000     1440.00     360.000     1440.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      170.000      850.00      220.000     1100.00     220.000     1100.00 
647.0556   Pavement Marking Stop Line Epo LF       193.000        5.000      965.00        8.000     1544.00       8.000     1544.00 
647.0656   Pavement Marking Parking Stall LF       400.000        4.000     1600.00        6.200     2480.00       6.200     2480.00 
647.0726   Pavement Marking Diagonal Epox LF       214.000        8.000     1712.00        8.000     1712.00       8.000     1712.00 
647.0776   Pavement Marking Crosswalk Epo LF      1014.000        6.000     6084.00        8.000     8112.00       8.000     8112.00 
647.0955   Removing Pavement Markings Arr EACH      26.000      150.000     3900.00      150.000     3900.00     150.000     3900.00 
647.0965   Removing Pavement Markings Wor EACH       7.000      150.000     1050.00      150.000     1050.00     150.000     1050.00 
649.0100   Temporary Pavement Marking 4-I LF     14297.000        0.350     5003.95        0.350     5003.95       0.350     5003.95 
649.0400   Temp Pvt Marking Removable Tap LF     10026.000        1.000    10026.00        1.000    10026.00       1.000    10026.00 
650.9910   Const Staking Supplemental Con LS         1.000     8860.000     8860.00     3800.000     3800.00   12000.000    12000.00 
           01. 2697-00-75 
690.0150   Sawing Asphalt                 LF       112.000        0.970      108.64        3.000      336.00       1.000      112.00 
690.0250   Sawing Concrete                LF       543.000        1.750      950.25       10.000     5430.00       1.900     1031.70 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0035   Special                        CY        86.000       95.000     8170.00       95.000     8170.00     100.000     8600.00 
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           01. Coloring Concrete Dark Gray 
SPV.0060   Special                        EACH       3.000      450.000     1350.00      350.000     1050.00     450.000     1350.00 
           01. ADJUSTING MANHOLE COVERS (SANITARY) 
SPV.0060   Special                        EACH       1.000      700.000      700.00      250.000      250.00     700.000      700.00 
           02. ADJUSTING VALVE BOXES 
SPV.0060   Special                        EACH       3.000      502.320     1506.96      500.000     1500.00     502.320     1506.96 
           03. INTERNAL/EXTERNAL SANITARY MH SEAL 
SPV.0060   Special                        EACH       6.000      584.020     3504.12     1000.000     6000.00     584.020     3504.12 
           04. TRENCH GRATE 
SPV.0060   Special                        EACH       3.000      525.940     1577.82     1000.000     3000.00     525.940     1577.82 
           05. TRENCH LID (SOLID) 
SPV.0060   Special                        EACH       4.000      500.000     2000.00      400.000     1600.00     500.000     2000.00 
           06. REMOVING VALVE BOXES 
SPV.0090   Special                        LF        54.000      360.040    19442.16      120.000     6480.00     360.040    19442.16 
           01. CONCRETE TRENCH 
SPV.0090   Special                        LF      1463.000       21.450    31381.35       17.100    25017.30      25.280    36984.64 
           02. CURB AND GUTTER 18-INCH REVERSE PAN 
SPV.0090   Special                        LF       699.000       23.950    16741.05       28.500    19921.50      24.000    16776.00 
           03. CURB AND GUTTER 30-INCH TYPE A HES 
SPV.0165   Special                        SF      3009.000       11.000    33099.00        8.550    25726.95       8.750    26328.75 
           01. STAMPED CONCRETE 
SPV.0165   Special                        SF      7116.000        2.030    14445.48        1.470    10460.52       1.500    10674.00 
           02. GRIND CORRUGATED MEDIANS FLUSH 
 
                                      PROPOSAL TOTAL.......               843757.52                884149.56               886951.44 
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  PROPOSAL: 20151110014 
 
   BIDDER NO  1:  CORNERSTONE USA LLC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  7:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1365.000       13.000    17745.00       42.490    57998.85      27.000    36855.00 
204.0110   Removing Asphaltic Surface     SY       174.000        5.000      870.00       30.000     5220.00      10.950     1905.30 
204.0150   Removing Curb & Gutter         LF      1870.000        8.000    14960.00        6.500    12155.00      14.000    26180.00 
204.0155   Removing Concrete Sidewalk     SY       186.000       15.000     2790.00       15.000     2790.00       9.750     1813.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      596.000       17.650    10519.40       28.000    16688.00      28.000    16688.00 
415.0090   Concrete Pavement 9-Inch       SY        70.000       85.000     5950.00       56.230     3936.10      57.700     4039.00 
416.0610   Drilled Tie Bars               EACH    1310.000        7.000     9170.00        8.560    11213.60       8.000    10480.00 
416.0620   Drilled Dowel Bars             EACH    3720.000       12.000    44640.00       14.220    52898.40      16.000    59520.00 
416.1710   Concrete Pavement Repair       SY      1260.000       94.950   119637.00      110.660   139431.60     110.000   138600.00 
416.1715   Concrete Pavement Repair SHES  SY       125.000      115.250    14406.25      119.130    14891.25     125.000    15625.00 
416.1720   Concrete Pavement Replacement  SY      1543.000       94.950   146507.85      111.280   171705.04      98.000   151214.00 
416.1725   Concrete Pavement Replacement  SY       124.000      115.250    14291.00      119.540    14822.96     125.000    15500.00 
420.1000.S Conc Pvmt Continuous Diamond G SY     30250.000        4.250   128562.50        5.070   153367.50       4.910   148527.50 
440.4410.S Incentive IRI Ride             DOL     5092.000        1.000     5092.00        1.000     5092.00       1.000     5092.00 
455.0120   Asphaltic Material PG64-28     TON        3.500        1.000        3.50        1.000        3.50     500.000     1750.00 
455.0605   Tack Coat                      GAL       10.000        8.000       80.00        8.000       80.00      20.000      200.00 
460.1101   HMA Pavement Type E-1          TON       52.000      245.000    12740.00      245.000    12740.00     275.000    14300.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1181.000       21.850    25804.85       25.450    30056.45      46.000    54326.00 
601.0600   Concrete Curb Pedestrian       LF        46.000       25.000     1150.00       25.000     1150.00      38.000     1748.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1851.000        6.250    11568.75        6.250    11568.75       8.000    14808.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF        96.000       30.000     2880.00       30.000     2880.00      35.000     3360.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      400.000     1600.00      550.000     2200.00     450.000     1800.00 
619.1000   Mobilization                   EACH       1.000    59500.000    59500.00   178915.640   178915.64  265585.000   265585.00 
625.0100   Topsoil                        SY       775.000        4.400     3410.00        4.400     3410.00       4.000     3100.00 
627.0200   Mulching                       SY       775.000        0.500      387.50        0.500      387.50       0.400      310.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      300.000      300.00      300.000      300.00     350.000      350.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00       75.000      150.00     100.000      200.00 
628.7015   Inlet Protection Type C        EACH      53.000       48.000     2544.00       48.000     2544.00      65.000     3445.00 
629.0210   Fertilizer Type B              CWT        0.480      200.000       96.00      250.000      120.00     400.000      192.00 
630.0140   Seeding Mixture No. 40         LB        14.000       20.000      280.00       25.000      350.00      30.000      420.00 
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  PROPOSAL: 20151110014 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0100   Traffic Control (project)      EACH       1.000    44970.000    44970.00    44970.000    44970.00   52201.300    52201.30 
           01. 2697-00-75 
643.0300   Traffic Control Drums          DAY    22121.000        0.400     8848.40        0.430     9512.03       0.150     3318.15 
643.0420   Traffic Control Barricades Typ DAY      935.000        1.000      935.00        1.000      935.00       0.950      888.25 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     499.000       27.000    13473.00       27.000    13473.00      22.000    10978.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     499.000        1.000      499.00        1.000      499.00       8.000     3992.00 
643.0705   Traffic Control Warning Lights DAY     1828.000        0.250      457.00        0.250      457.00       0.250      457.00 
643.0715   Traffic Control Warning Lights DAY      879.000        0.500      439.50        0.550      483.45       0.250      219.75 
643.0900   Traffic Control Signs          DAY     2324.000        0.800     1859.20        0.800     1859.20       0.750     1743.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     13816.000        0.440     6079.04        0.440     6079.04       0.440     6079.04 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1239.000        1.100     1362.90        1.100     1362.90       1.100     1362.90 
646.0600   Removing Pavement Markings     LF      1678.000        1.250     2097.50        1.250     2097.50       1.250     2097.50 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      160.000      160.00      160.000      160.00     160.000      160.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      47.000      172.000     8084.00      172.000     8084.00     172.000     8084.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      285.000      285.00      285.000      285.00     285.000      285.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       4.000      360.000     1440.00      360.000     1440.00     360.000     1440.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      220.000     1100.00      220.000     1100.00     220.000     1100.00 
647.0556   Pavement Marking Stop Line Epo LF       193.000        8.000     1544.00        8.000     1544.00       8.000     1544.00 
647.0656   Pavement Marking Parking Stall LF       400.000        6.200     2480.00        6.200     2480.00       6.200     2480.00 
647.0726   Pavement Marking Diagonal Epox LF       214.000        8.000     1712.00        8.000     1712.00       8.000     1712.00 
647.0776   Pavement Marking Crosswalk Epo LF      1014.000        8.000     8112.00        8.000     8112.00       8.000     8112.00 
647.0955   Removing Pavement Markings Arr EACH      26.000      150.000     3900.00      150.000     3900.00     150.000     3900.00 
647.0965   Removing Pavement Markings Wor EACH       7.000      150.000     1050.00      150.000     1050.00     175.000     1225.00 
649.0100   Temporary Pavement Marking 4-I LF     14297.000        0.350     5003.95        0.350     5003.95       0.550     7863.35 
649.0400   Temp Pvt Marking Removable Tap LF     10026.000        1.000    10026.00        1.250    12532.50       0.850     8522.10 
650.9910   Const Staking Supplemental Con LS         1.000     8860.000     8860.00     2242.500     2242.50    3800.000     3800.00 
           01. 2697-00-75 
690.0150   Sawing Asphalt                 LF       112.000        1.000      112.00        1.000      112.00       1.000      112.00 
690.0250   Sawing Concrete                LF       543.000        1.750      950.25        2.100     1140.30       1.500      814.50 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0035   Special                        CY        86.000       95.000     8170.00       95.000     8170.00     165.000    14190.00 
           01. Coloring Concrete Dark Gray 
SPV.0060   Special                        EACH       3.000      750.000     2250.00      425.000     1275.00     450.000     1350.00 
           01. ADJUSTING MANHOLE COVERS (SANITARY) 
SPV.0060   Special                        EACH       1.000      150.000      150.00      360.000      360.00     700.000      700.00 
           02. ADJUSTING VALVE BOXES 
SPV.0060   Special                        EACH       3.000      600.000     1800.00      330.000      990.00     502.320     1506.96 
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           03. INTERNAL/EXTERNAL SANITARY MH SEAL 
SPV.0060   Special                        EACH       6.000      900.000     5400.00      472.000     2832.00     584.020     3504.12 
           04. TRENCH GRATE 
SPV.0060   Special                        EACH       3.000      800.000     2400.00      426.000     1278.00     525.940     1577.82 
           05. TRENCH LID (SOLID) 
SPV.0060   Special                        EACH       4.000      100.000      400.00      650.000     2600.00     500.000     2000.00 
           06. REMOVING VALVE BOXES 
SPV.0090   Special                        LF        54.000       86.000     4644.00      105.000     5670.00     360.040    19442.16 
           01. CONCRETE TRENCH 
SPV.0090   Special                        LF      1463.000       18.850    27577.55       23.150    33868.45      43.600    63786.80 
           02. CURB AND GUTTER 18-INCH REVERSE PAN 
SPV.0090   Special                        LF       699.000       26.650    18628.35       26.650    18628.35      53.650    37501.35 
           03. CURB AND GUTTER 30-INCH TYPE A HES 
SPV.0165   Special                        SF      3009.000        6.850    20611.65        7.950    23921.55      19.150    57622.35 
           01. STAMPED CONCRETE 
SPV.0165   Special                        SF      7116.000        1.000     7116.00        0.563     4008.44       1.570    11172.12 
           02. GRIND CORRUGATED MEDIANS FLUSH 
 
                                      PROPOSAL TOTAL.......               895622.89               1148294.30              1349777.82 
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  PROPOSAL: 20151110014 
 
   BIDDER NO  1:  CORNERSTONE USA LLC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  7:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
204.0100   Removing Pavement              SY      1365.000       35.000    47775.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       174.000       20.000     3480.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1870.000       12.000    22440.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       186.000       20.000     3720.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      596.000       50.000    29800.00        0.000        0.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY        70.000      200.000    14000.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    1310.000       10.000    13100.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH    3720.000       12.000    44640.00        0.000        0.00       0.000        0.00 
416.1710   Concrete Pavement Repair       SY      1260.000      160.000   201600.00        0.000        0.00       0.000        0.00 
416.1715   Concrete Pavement Repair SHES  SY       125.000      165.000    20625.00        0.000        0.00       0.000        0.00 
416.1720   Concrete Pavement Replacement  SY      1543.000      145.000   223735.00        0.000        0.00       0.000        0.00 
416.1725   Concrete Pavement Replacement  SY       124.000      150.000    18600.00        0.000        0.00       0.000        0.00 
420.1000.S Conc Pvmt Continuous Diamond G SY     30250.000        5.000   151250.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5092.000        1.000     5092.00        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON        3.500        1.000        3.50        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       10.000        8.000       80.00        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON       52.000      245.000    12740.00        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1181.000       50.000    59050.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        46.000      100.000     4600.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1851.000       25.000    46275.00        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF        96.000      100.000     9600.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   150000.000   150000.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY       775.000        4.400     3410.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       775.000        0.500      387.50        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      53.000       48.000     2544.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.480      200.000       96.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        14.000       20.000      280.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
643.0100   Traffic Control (project)      EACH       1.000   100000.000   100000.00        0.000        0.00       0.000        0.00 
           01. 2697-00-75 
643.0300   Traffic Control Drums          DAY    22121.000        0.150     3318.15        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      935.000        0.950      888.25        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     499.000       22.000    10978.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     499.000        8.000     3992.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1828.000        0.250      457.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      879.000        0.250      219.75        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2324.000        0.750     1743.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     13816.000        1.800    24868.80        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1239.000        2.800     3469.20        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      1678.000        1.250     2097.50        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      47.000      160.000     7520.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      175.000      175.00        0.000        0.00       0.000        0.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      170.000      850.00        0.000        0.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       193.000        5.000      965.00        0.000        0.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF       400.000        4.000     1600.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       214.000        8.000     1712.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF      1014.000        6.000     6084.00        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      26.000      150.000     3900.00        0.000        0.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH       7.000      175.000     1225.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     14297.000        0.550     7863.35        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     10026.000        0.850     8522.10        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
           01. 2697-00-75 
690.0150   Sawing Asphalt                 LF       112.000        1.950      218.40        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       543.000        1.950     1058.85        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY        86.000      112.280     9656.08        0.000        0.00       0.000        0.00 
           01. Coloring Concrete Dark Gray 
SPV.0060   Special                        EACH       3.000      300.000      900.00        0.000        0.00       0.000        0.00 
           01. ADJUSTING MANHOLE COVERS (SANITARY) 
SPV.0060   Special                        EACH       1.000      200.750      200.75        0.000        0.00       0.000        0.00 
           02. ADJUSTING VALVE BOXES 
SPV.0060   Special                        EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 
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           03. INTERNAL/EXTERNAL SANITARY MH SEAL 
SPV.0060   Special                        EACH       6.000      301.450     1808.70        0.000        0.00       0.000        0.00 
           04. TRENCH GRATE 
SPV.0060   Special                        EACH       3.000      236.770      710.31        0.000        0.00       0.000        0.00 
           05. TRENCH LID (SOLID) 
SPV.0060   Special                        EACH       4.000      200.760      803.04        0.000        0.00       0.000        0.00 
           06. REMOVING VALVE BOXES 
SPV.0090   Special                        LF        54.000      350.000    18900.00        0.000        0.00       0.000        0.00 
           01. CONCRETE TRENCH 
SPV.0090   Special                        LF      1463.000       65.000    95095.00        0.000        0.00       0.000        0.00 
           02. CURB AND GUTTER 18-INCH REVERSE PAN 
SPV.0090   Special                        LF       699.000      100.000    69900.00        0.000        0.00       0.000        0.00 
           03. CURB AND GUTTER 30-INCH TYPE A HES 
SPV.0165   Special                        SF      3009.000       75.000   225675.00        0.000        0.00       0.000        0.00 
           01. STAMPED CONCRETE 
SPV.0165   Special                        SF      7116.000        5.000    35580.00        0.000        0.00       0.000        0.00 
           02. GRIND CORRUGATED MEDIANS FLUSH 
 
                                      PROPOSAL TOTAL.......              1754677.23                     0.00                   0.000 
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               STATE PROJECT(S):  2714-04-70                            LOCATION  Waukesha        COUNTY 
                                                                                  Sawyer Rd 
                                                                                  CTH P 
                                                                                  Waukesha County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  CONCRETE STRUCTURES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000     1250.000     6250.00     1250.000     6250.00    3500.000    17500.00 
           **P** 
201.0205   Grubbing                       STA        5.000      250.000     1250.00      250.000     1250.00     500.000     2500.00 
           **P** 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   125000.000   125000.00    25000.000    25000.00   11940.000    11940.00 
           01. 103+32 (B-67-959) 
204.0150   Removing Curb & Gutter         LF       208.000       10.000     2080.00       10.000     2080.00      10.000     2080.00 
           **P** 
204.0165   Removing Guardrail             LF        25.000       50.000     1250.00       20.000      500.00      20.000      500.00 
           **P** 
204.9090.S Removing (item description)    LF       100.000      150.000    15000.00      150.000    15000.00     150.000    15000.00 
           01. SANITARY FORCE MAIN 24-INCH 
205.0100   Excavation Common              CY      3973.000       19.000    75487.00       19.000    75487.00      19.000    75487.00 
206.2000   Exc for Structures Culverts (s LS         1.000    22800.000    22800.00    25000.000    25000.00   24250.000    24250.00 
           01. B-67-319 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00    10000.000    10000.00    1078.000     1078.00 
           02. R-67-123 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00    10000.000    10000.00     600.000      600.00 
           03. R-67-124 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00    10000.000    10000.00    1300.000     1300.00 
           04. R-67-125 
206.3000   Exc for Struct Retaining Walls LS         1.000     5000.000     5000.00    15000.000    15000.00    3700.000     3700.00 
           05. R-67-126 
206.5000   Cofferdams (structure)         LS         1.000    96800.000    96800.00   125000.000   125000.00   32750.000    32750.00 
           01. B-67-319 
208.1100   Select Borrow                  CY      4615.000       20.000    92300.00       20.000    92300.00      20.000    92300.00 
210.0100   Backfill Structure             CY       367.000       30.000    11010.00       30.000    11010.00      33.400    12257.80 
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           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 2714-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      185.000       20.000     3700.00       20.000     3700.00      20.000     3700.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1805.000       17.000    30685.00       17.000    30685.00      17.000    30685.00 
416.0160   Concrete Driveway 6-Inch       SY        40.000       45.000     1800.00       45.000     1800.00      45.000     1800.00 
455.0105   Asphaltic Material PG58-28     TON       43.000      100.000     4300.00      100.000     4300.00     100.000     4300.00 
455.0605   Tack Coat                      GAL      151.000        2.250      339.75        2.250      339.75       2.250      339.75 
460.1101   HMA Pavement Type E-1          TON      708.000       57.500    40710.00       57.500    40710.00      57.500    40710.00 
465.0105   Asphaltic Surface              TON       32.000      125.000     4000.00      125.000     4000.00     125.000     4000.00 
465.0315   Asphaltic Flumes               SY        25.000       60.000     1500.00       60.000     1500.00      60.000     1500.00 
504.0100   Concrete Masonry Culverts      CY       271.000      500.000   135500.00      625.000   169375.00     888.000   240648.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY       101.000      600.000    60600.00     1550.000   156550.00    1008.000   101808.00 
           **P** 
505.0410   Bar Steel Reinforcement HS Cul LB      1435.000        1.000     1435.00        1.000     1435.00       1.250     1793.75 
           **P** 
505.0610   Bar Steel Reinf HS Coated Culv LB     22507.000        1.100    24757.70        1.150    25883.05       1.360    30609.52 
           **P** 
505.0615   Bar Steel Reinf HS Coated Reta LB     24673.000        1.100    27140.30        1.000    24673.00       1.400    34542.20 
           **P** 
512.0500   Piling Steel Sheet Permanent D SF     10192.000       24.500   249704.00       30.000   305760.00      28.300   288433.60 
512.0600   Piling Steel Sheet Permanent D SF     10192.000        0.250     2548.00       10.000   101920.00       8.400    85612.80 
512.1000   Piling Steel Sheet Temporary   SF      2850.000        8.000    22800.00       20.000    57000.00      26.000    74100.00 
513.4080   Railing Tubular Special (struc LS         1.000     5500.000     5500.00     7400.000     7400.00    4690.000     4690.00 
           03. R-67-124 
513.7015   Railing Steel Type C3 (structu LS         1.000     6000.000     6000.00     6700.000     6700.00    7180.000     7180.00 
           01. B-67-319 
513.7015   Railing Steel Type C3 (structu LS         1.000     4500.000     4500.00     4100.000     4100.00   11875.000    11875.00 
           02. R-67-123 
513.7015   Railing Steel Type C3 (structu LS         1.000     5000.000     5000.00     4500.000     4500.00    4850.000     4850.00 
           04. R-67-125 
513.7015   Railing Steel Type C3 (structu LS         1.000    12500.000    12500.00    14500.000    14500.00    8345.000     8345.00 
           05. R-67-126 
516.0500   Rubberized Membrane Waterproof SY        32.000       30.000      960.00       30.000      960.00      41.000     1312.00 
521.0112   Culvert Pipe Corrugated Steel  LF        46.000       55.000     2530.00       55.000     2530.00      55.000     2530.00 
           **P** 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      275.000     1100.00      275.000     1100.00     275.000     1100.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1300.000     2600.00     1300.000     2600.00    1300.000     2600.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       960.000       14.200    13632.00       14.200    13632.00      14.200    13632.00 
           **P** 
601.0600   Concrete Curb Pedestrian       LF        12.000       25.000      300.00       25.000      300.00      25.000      300.00 
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           **P** 
602.0405   Concrete Sidewalk 4-Inch       SF      2030.000        4.250     8627.50        4.250     8627.50       4.250     8627.50 
603.8000   Concrete Barrier Temp Precast  LF       216.000       15.000     3240.00       22.500     4860.00      16.800     3628.80 
603.8125   Concrete Barrier Temp Precast  LF       216.000        5.000     1080.00       25.000     5400.00      20.350     4395.60 
606.0300   Riprap Heavy                   CY       370.000       85.000    31450.00       85.000    31450.00      76.000    28120.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        85.000      100.000     8500.00      100.000     8500.00     100.000     8500.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        77.000       95.000     7315.00       95.000     7315.00      95.000     7315.00 
611.0660   Inlet Covers Type WM           EACH       4.000      550.000     2200.00      550.000     2200.00     550.000     2200.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
611.3253   Inlets 2.5x3-FT                EACH       3.000     1500.000     4500.00     1500.000     4500.00    1500.000     4500.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
619.1000   Mobilization                   EACH       1.000   142714.000   142714.00   125000.000   125000.00  209450.000   209450.00 
625.0100   Topsoil                        SY      1631.000        4.000     6524.00        4.000     6524.00      10.000    16310.00 
628.1504   Silt Fence                     LF       383.000        2.500      957.50        2.500      957.50       2.500      957.50 
628.1520   Silt Fence Maintenance         LF        35.000        1.000       35.00        1.000       35.00       0.010        0.35 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      200.000      600.00     360.000     1080.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      201.000      804.00      201.000      804.00       1.000        4.00 
628.2006   Erosion Mat Urban Class I Type SY       550.000        1.750      962.50        1.750      962.50       1.650      907.50 
           **P** 
628.2027   Erosion Mat Class II Type C    SY      1081.000        3.000     3243.00        3.000     3243.00       4.250     4594.25 
           **P** 
628.5505   Polyethylene Sheeting          SY       554.000        3.000     1662.00       10.000     5540.00       4.000     2216.00 
           **P** 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00      100.000      400.00     100.000      400.00 
628.7555   Culvert Pipe Checks            EACH       6.000       75.000      450.00       75.000      450.00      15.000       90.00 
628.7570   Rock Bags                      EACH     200.000       13.000     2600.00       13.000     2600.00      10.000     2000.00 
629.0210   Fertilizer Type B              CWT        1.000      100.000      100.00      100.000      100.00     150.000      150.00 
           **P** 
630.0110   Seeding Mixture No. 10         LB        22.000       10.000      220.00       10.000      220.00      15.000      330.00 
           **P** 
630.0160   Seeding Mixture No. 60         LB         1.000      100.000      100.00       60.000       60.00     100.000      100.00 
           **P** 
630.0200   Seeding Temporary              LB        44.000        4.000      176.00        4.000      176.00      10.000      440.00 
           **P** 
630.0400   Seeding Nurse Crop             LB        12.000        3.000       36.00        3.000       36.00      10.000      120.00 
           **P** 
631.1100   Sod Erosion Control            SY        60.000       15.000      900.00       15.000      900.00      15.000      900.00 
633.5200   Markers Culvert End            EACH       2.000       75.000      150.00       75.000      150.00      55.000      110.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH      13.000       65.000      845.00       65.000      845.00     125.000     1625.00 
637.2210   Signs Type II Reflective H     SF        66.200       18.900     1251.18       18.900     1251.18      18.000     1191.60 
638.2602   Removing Signs Type II         EACH      11.000       11.000      121.00       11.000      121.00      15.000      165.00 
638.3000   Removing Small Sign Supports   EACH       9.000       11.000       99.00       11.000       99.00      20.000      180.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00    10000.000    10000.00    4280.000     4280.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00     900.000      900.00 
           01. 2714-04-70 
643.1050   Traffic Control Signs PCMS     DAY       28.000       50.000     1400.00       50.000     1400.00      50.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000    12000.000    12000.00    12000.000    12000.00   12000.000    12000.00 
           01. 2714-04-70 
645.0120   Geotextile Fabric Type HR      SY       324.000        4.500     1458.00        7.000     2268.00       3.050      988.20 
           **P** 
645.0135   Geotextile Fabric Type SR      SY        50.000       15.000      750.00       15.000      750.00      15.000      750.00 
645.0140   Geotextile Fabric Type SAS     SY      2237.000        3.500     7829.50        3.500     7829.50       3.500     7829.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2144.000        1.400     3001.60        1.400     3001.60       1.400     3001.60 
           **P** 
646.0126   Pavement Marking Epoxy 8-Inch  LF       104.000        2.300      239.20        2.800      291.20       2.300      239.20 
650.4000   Construction Staking Storm Sew EACH       6.000      100.000      600.00      100.000      600.00     100.000      600.00 
650.4500   Construction Staking Subgrade  LF       536.000        0.800      428.80        0.800      428.80       0.800      428.80 
           **P** 
650.5000   Construction Staking Base      LF       536.000        0.800      428.80        0.800      428.80       0.800      428.80 
           **P** 
650.5500   Construction Staking Curb Gutt LF       960.000        1.000      960.00        1.000      960.00       1.000      960.00 
           **P** 
650.6000   Construction Staking Pipe Culv EACH       2.000      150.000      300.00      150.000      300.00     150.000      300.00 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           01. B-67-319 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           02. R-67-123 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           03. R-67-124 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           04. R-67-125 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           05. R-67-126 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           01. 2714-04-70 
650.9920   Construction Staking Slope Sta LF       536.000        0.800      428.80        0.800      428.80       0.800      428.80 
           **P** 
690.0150   Sawing Asphalt                 LF        34.000        2.750       93.50        2.750       93.50       2.750       93.50 
690.0250   Sawing Concrete                LF        49.000        2.750      134.75        2.750      134.75       2.750      134.75 
715.0502   Incentive Strength Conc Struct DOL     2136.000        1.000     2136.00        1.000     2136.00       1.000     2136.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1300.000        5.000     6500.00        5.000     6500.00       5.000     6500.00 
SPV.0035   Special                        CY       252.000      180.000    45360.00      180.000    45360.00     180.000    45360.00 
           01. RIPRAP FIELDSTONE BOULDERS 
SPV.0090   Special                        LF       569.000       10.000     5690.00       10.000     5690.00      10.000     5690.00 
           01. EROSION EEL 
SPV.0105   Special                        LS         1.000    25000.000    25000.00    10000.000    10000.00   23442.500    23442.50 
           01. REMOVING OLD DAM 
           2714-04-70 
SPV.0105   Special                        LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 
           02. CONSTRUCTION STAKING DAM LAYOUT 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    30000.000    30000.00  158865.980   158865.98 
           03. CONSTRUCTION DEWATERING PROJECT 
           2714-04-70 
SPV.0170   Special                        STA        6.000      100.000      600.00      100.000      600.00     100.000      600.00 
           01. PROOF ROLLING 
SPV.0195   Special                        TON     1287.000       22.000    28314.00       22.000    28314.00      22.000    28314.00 
           01. CLEAR CRUSHED LIMESTONE 3-INCH 
 
                                      PROPOSAL TOTAL.......              1538184.38               1815071.43              1921319.15 
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  PROPOSAL: 20151110015 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  CONCRETE STRUCTURES, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000     1250.000     6250.00        0.000        0.00       0.000        0.00 
           **P** 
201.0205   Grubbing                       STA        5.000      250.000     1250.00        0.000        0.00       0.000        0.00 
           **P** 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. 103+32 (B-67-959) 
204.0150   Removing Curb & Gutter         LF       208.000       10.000     2080.00        0.000        0.00       0.000        0.00 
           **P** 
204.0165   Removing Guardrail             LF        25.000        5.000      125.00        0.000        0.00       0.000        0.00 
           **P** 
204.9090.S Removing (item description)    LF       100.000      150.000    15000.00        0.000        0.00       0.000        0.00 
           01. SANITARY FORCE MAIN 24-INCH 
205.0100   Excavation Common              CY      3973.000       19.000    75487.00        0.000        0.00       0.000        0.00 
206.2000   Exc for Structures Culverts (s LS         1.000    17000.000    17000.00        0.000        0.00       0.000        0.00 
           01. B-67-319 
206.3000   Exc for Struct Retaining Walls LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           02. R-67-123 
206.3000   Exc for Struct Retaining Walls LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           03. R-67-124 
206.3000   Exc for Struct Retaining Walls LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           04. R-67-125 
206.3000   Exc for Struct Retaining Walls LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           05. R-67-126 
206.5000   Cofferdams (structure)         LS         1.000    75000.000    75000.00        0.000        0.00       0.000        0.00 
           01. B-67-319 
208.1100   Select Borrow                  CY      4615.000       20.000    92300.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       367.000       25.000     9175.00        0.000        0.00       0.000        0.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 2714-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      185.000       20.000     3700.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1805.000       17.000    30685.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY        40.000       45.000     1800.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
455.0105   Asphaltic Material PG58-28     TON       43.000      100.000     4300.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL      151.000        2.250      339.75        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON      708.000       57.500    40710.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       32.000      125.000     4000.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        25.000       60.000     1500.00        0.000        0.00       0.000        0.00 
504.0100   Concrete Masonry Culverts      CY       271.000      950.000   257450.00        0.000        0.00       0.000        0.00 
           **P** 
504.0500   Concrete Masonry Retaining Wal CY       101.000     1900.000   191900.00        0.000        0.00       0.000        0.00 
           **P** 
505.0410   Bar Steel Reinforcement HS Cul LB      1435.000        1.050     1506.75        0.000        0.00       0.000        0.00 
           **P** 
505.0610   Bar Steel Reinf HS Coated Culv LB     22507.000        1.150    25883.05        0.000        0.00       0.000        0.00 
           **P** 
505.0615   Bar Steel Reinf HS Coated Reta LB     24673.000        1.200    29607.60        0.000        0.00       0.000        0.00 
           **P** 
512.0500   Piling Steel Sheet Permanent D SF     10192.000       41.100   418891.20        0.000        0.00       0.000        0.00 
512.0600   Piling Steel Sheet Permanent D SF     10192.000        5.000    50960.00        0.000        0.00       0.000        0.00 
512.1000   Piling Steel Sheet Temporary   SF      2850.000       20.000    57000.00        0.000        0.00       0.000        0.00 
513.4080   Railing Tubular Special (struc LS         1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
           03. R-67-124 
513.7015   Railing Steel Type C3 (structu LS         1.000     9400.000     9400.00        0.000        0.00       0.000        0.00 
           01. B-67-319 
513.7015   Railing Steel Type C3 (structu LS         1.000     5700.000     5700.00        0.000        0.00       0.000        0.00 
           02. R-67-123 
513.7015   Railing Steel Type C3 (structu LS         1.000     6350.000     6350.00        0.000        0.00       0.000        0.00 
           04. R-67-125 
513.7015   Railing Steel Type C3 (structu LS         1.000    19950.000    19950.00        0.000        0.00       0.000        0.00 
           05. R-67-126 
516.0500   Rubberized Membrane Waterproof SY        32.000       35.000     1120.00        0.000        0.00       0.000        0.00 
521.0112   Culvert Pipe Corrugated Steel  LF        46.000       55.000     2530.00        0.000        0.00       0.000        0.00 
           **P** 
521.1012   Apr Endwls for Culvert Pipe St EACH       4.000      275.000     1100.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       960.000       14.200    13632.00        0.000        0.00       0.000        0.00 
           **P** 
601.0600   Concrete Curb Pedestrian       LF        12.000       25.000      300.00        0.000        0.00       0.000        0.00 
           **P** 
602.0405   Concrete Sidewalk 4-Inch       SF      2030.000        4.250     8627.50        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
603.8000   Concrete Barrier Temp Precast  LF       216.000       15.000     3240.00        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF       216.000       10.000     2160.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       370.000       75.000    27750.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        85.000      100.000     8500.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        77.000       95.000     7315.00        0.000        0.00       0.000        0.00 
611.0660   Inlet Covers Type WM           EACH       4.000      550.000     2200.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
611.3253   Inlets 2.5x3-FT                EACH       3.000     1500.000     4500.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      750.000      750.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   126750.000   126750.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      1631.000        4.000     6524.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       383.000        2.500      957.50        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF        35.000        1.000       35.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      201.000      804.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       550.000        1.750      962.50        0.000        0.00       0.000        0.00 
           **P** 
628.2027   Erosion Mat Class II Type C    SY      1081.000        3.000     3243.00        0.000        0.00       0.000        0.00 
           **P** 
628.5505   Polyethylene Sheeting          SY       554.000        4.000     2216.00        0.000        0.00       0.000        0.00 
           **P** 
628.7005   Inlet Protection Type A        EACH       4.000      100.000      400.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       6.000       75.000      450.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     200.000       13.000     2600.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           **P** 
630.0110   Seeding Mixture No. 10         LB        22.000       10.000      220.00        0.000        0.00       0.000        0.00 
           **P** 
630.0160   Seeding Mixture No. 60         LB         1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        44.000        4.000      176.00        0.000        0.00       0.000        0.00 
           **P** 
630.0400   Seeding Nurse Crop             LB        12.000        3.000       36.00        0.000        0.00       0.000        0.00 
           **P** 
631.1100   Sod Erosion Control            SY        60.000       15.000      900.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH      13.000       65.000      845.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        66.200       18.900     1251.18        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
638.2602   Removing Signs Type II         EACH      11.000       11.000      121.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       9.000       11.000       99.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           01. 2714-04-70 
643.1050   Traffic Control Signs PCMS     DAY       28.000       50.000     1400.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    12000.000    12000.00        0.000        0.00       0.000        0.00 
           01. 2714-04-70 
645.0120   Geotextile Fabric Type HR      SY       324.000        4.000     1296.00        0.000        0.00       0.000        0.00 
           **P** 
645.0135   Geotextile Fabric Type SR      SY        50.000       15.000      750.00        0.000        0.00       0.000        0.00 
645.0140   Geotextile Fabric Type SAS     SY      2237.000        3.500     7829.50        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2144.000        1.400     3001.60        0.000        0.00       0.000        0.00 
           **P** 
646.0126   Pavement Marking Epoxy 8-Inch  LF       104.000        2.300      239.20        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       6.000      100.000      600.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       536.000        0.800      428.80        0.000        0.00       0.000        0.00 
           **P** 
650.5000   Construction Staking Base      LF       536.000        0.800      428.80        0.000        0.00       0.000        0.00 
           **P** 
650.5500   Construction Staking Curb Gutt LF       960.000        1.000      960.00        0.000        0.00       0.000        0.00 
           **P** 
650.6000   Construction Staking Pipe Culv EACH       2.000      150.000      300.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           01. B-67-319 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           02. R-67-123 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           03. R-67-124 
650.6500   Construction Staking Structure LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           04. R-67-125 
650.6500   Construction Staking Structure LS         1.000      550.000      550.00        0.000        0.00       0.000        0.00 
           05. R-67-126 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00        0.000        0.00       0.000        0.00 
           01. 2714-04-70 
650.9920   Construction Staking Slope Sta LF       536.000      428.800   229836.80        0.000        0.00       0.000        0.00 
           **P** 
690.0150   Sawing Asphalt                 LF        34.000      170.000     5780.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
690.0250   Sawing Concrete                LF        49.000      490.000    24010.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     2136.000        1.000     2136.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1300.000        5.000     6500.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       252.000      160.000    40320.00        0.000        0.00       0.000        0.00 
           01. RIPRAP FIELDSTONE BOULDERS 
SPV.0090   Special                        LF       569.000       10.000     5690.00        0.000        0.00       0.000        0.00 
           01. EROSION EEL 
SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. REMOVING OLD DAM 
           2714-04-70 
SPV.0105   Special                        LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           02. CONSTRUCTION STAKING DAM LAYOUT 
SPV.0105   Special                        LS         1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
           03. CONSTRUCTION DEWATERING PROJECT 
           2714-04-70 
SPV.0170   Special                        STA        6.000      100.000      600.00        0.000        0.00       0.000        0.00 
           01. PROOF ROLLING 
SPV.0195   Special                        TON     1287.000       22.000    28314.00        0.000        0.00       0.000        0.00 
           01. CLEAR CRUSHED LIMESTONE 3-INCH 
 
                                      PROPOSAL TOTAL.......              2128035.73                     0.00                    0.00 
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  PROPOSAL: 20151110016 
 
               STATE PROJECT(S):  3360-09-70                            LOCATION  Washington      COUNTY 
                                                                                  Menomonee Falls - Slinger Rd 
                                                                                  STH 175 
                                                                                  Washington County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  EDGERTON CONTRACTORS, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  C.W. PURPERO, INC. 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       62.000      275.000    17050.00      275.000    17050.00     325.000    20150.00 
201.0120   Clearing                       ID       361.000       20.000     7220.00       20.000     7220.00      15.000     5415.00 
201.0205   Grubbing                       STA       62.000      250.000    15500.00      250.000    15500.00     325.000    20150.00 
201.0220   Grubbing                       ID       361.000       15.000     5415.00       15.000     5415.00      15.000     5415.00 
203.0100   Removing Small Pipe Culverts   EACH      27.000      150.000     4050.00      180.000     4860.00     100.000     2700.00 
204.0100   Removing Pavement              SY     17536.000        2.050    35948.80        2.850    49977.60       4.360    76456.96 
204.0110   Removing Asphaltic Surface     SY      7019.000        1.000     7019.00        1.000     7019.00       3.360    23583.84 
204.0115   Removing Asphaltic Surface But SY       270.000        9.000     2430.00        9.000     2430.00       9.000     2430.00 
204.0125   Removing Asphaltic Surface Mil TON      845.000       16.800    14196.00       16.800    14196.00      16.800    14196.00 
204.0130   Removing Curb                  LF       146.000        3.000      438.00        5.000      730.00       4.250      620.50 
204.0150   Removing Curb & Gutter         LF      1518.000        2.500     3795.00        3.000     4554.00       5.000     7590.00 
204.0155   Removing Concrete Sidewalk     SY      1048.000        3.000     3144.00        3.000     3144.00       5.000     5240.00 
204.0165   Removing Guardrail             LF        95.000        3.000      285.00        3.490      331.55       3.490      331.55 
204.0170   Removing Fence                 LF       123.000        2.000      246.00        3.250      399.75       3.250      399.75 
204.0180   Removing Delineators and Marke EACH       4.000       25.000      100.00       25.000      100.00      25.000      100.00 
204.0185   Removing Masonry               CY        15.000       10.000      150.00       50.000      750.00     102.330     1534.95 
204.0195   Removing Concrete Bases        EACH       1.000      250.000      250.00      750.000      750.00     175.000      175.00 
204.0220   Removing Inlets                EACH       8.000      250.000     2000.00      250.000     2000.00     300.000     2400.00 
204.0245   Removing Storm Sewer (size)    LF        66.000       10.000      660.00       12.000      792.00      25.000     1650.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        19.000       20.000      380.00       15.000      285.00      26.000      494.00 
           02. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       329.000       15.000     4935.00       18.000     5922.00      15.000     4935.00 
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           03. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       112.000       20.000     2240.00       22.000     2464.00      28.000     3136.00 
           04. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        97.000       20.000     1940.00       25.000     2425.00      20.000     1940.00 
           05. 32-Inch 
204.0265   Abandoning Wells               EACH       1.000     2000.000     2000.00     1000.000     1000.00    4000.000     4000.00 
204.0280   Sealing Pipes                  EACH       1.000      350.000      350.00      300.000      300.00     500.000      500.00 
204.9090.S Removing (item description)    LF        65.000        6.000      390.00       10.950      711.75      11.000      715.00 
           01. Timber Wall 
205.0100   Excavation Common              CY     92780.000        7.120   660593.60        7.250   672655.00       6.700   621626.00 
205.0300   Excavation Stone Piles and Sto CY       299.000       10.000     2990.00        7.000     2093.00       9.580     2864.42 
205.0400   Excavation Marsh               CY      2257.000        7.120    16069.84        3.750     8463.75       7.790    17582.03 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     2334.000       24.750    57766.50       30.000    70020.00      33.000    77022.00 
211.0400   Prepare Foundation for Aspht S STA        9.000      175.000     1575.00      100.000      900.00     175.000     1575.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1625.000     1625.00     2500.000     2500.00    5000.000     5000.00 
           01. 3360-09-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      154.000       24.430     3762.22       30.000     4620.00      15.000     2310.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56586.000        8.960   507010.56        9.750   551713.50       7.770   439673.22 
311.0110   Breaker Run                    TON    12500.000        9.160   114500.00        9.750   121875.00       7.200    90000.00 
405.0100   Coloring Concrete Red          CY       134.700      125.000    16837.50      125.000    16837.50     125.000    16837.50 
416.0170   Concrete Driveway 7-Inch       SY      1758.000       44.100    77527.80       44.100    77527.80      44.100    77527.80 
416.0508   Conc Roundabout Truck Apron 8- SY       213.000       56.000    11928.00       56.000    11928.00      56.000    11928.00 
440.4410.S Incentive IRI Ride             DOL     6680.000        1.000     6680.00        1.000     6680.00       1.000     6680.00 
455.0105   Asphaltic Material PG58-28     TON     1254.000        1.000     1254.00        1.000     1254.00       1.000     1254.00 
455.0605   Tack Coat                      GAL     3072.000        6.000    18432.00        6.000    18432.00       6.000    18432.00 
460.1101   HMA Pavement Type E-1          TON    19054.000       52.600  1002240.40       52.600  1002240.40      52.600  1002240.40 
460.2000   Incentive Density HMA Pavement DOL    12200.000        1.000    12200.00        1.000    12200.00       1.000    12200.00 
460.4000   HMA Cold Weather Paving        TON     4764.000        2.000     9528.00        2.000     9528.00       2.000     9528.00 
465.0105   Asphaltic Surface              TON     1844.000       55.850   102987.40       55.850   102987.40      55.850   102987.40 
465.0120   Asph Surface Driveways & Field TON      484.000      112.000    54208.00      112.000    54208.00     112.000    54208.00 
465.0125   Asphaltic Surface Temporary    TON       50.000      125.000     6250.00      125.000     6250.00     125.000     6250.00 
465.0315   Asphaltic Flumes               SY        43.000       33.500     1440.50       33.500     1440.50      33.500     1440.50 
520.8000   Concrete Collars for Pipe      EACH       1.000      600.000      600.00      750.000      750.00     750.000      750.00 
521.0115   Culvert Pipe Corrugated Steel  LF        86.000       29.000     2494.00       62.000     5332.00      28.000     2408.00 
521.0118   Culvert Pipe Corrugated Steel  LF       144.000       32.000     4608.00       64.000     9216.00      32.000     4608.00 
521.0124   Culvert Pipe Corrugated Steel  LF       182.000       37.000     6734.00       70.000    12740.00      37.000     6734.00 
521.0136   Culvert Pipe Corrugated Steel  LF        30.000       53.000     1590.00       75.000     2250.00      54.750     1642.50 
521.1015   Apr Endwls for Culvert Pipe St EACH       6.000      254.000     1524.00      150.000      900.00     119.500      717.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      269.000     1076.00      175.000      700.00     135.300      541.20 
521.1024   Apr Endwls for Culvert Pipe St EACH       6.000      302.000     1812.00      250.000     1500.00     203.500     1221.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      523.000     1046.00      475.000      950.00     470.000      940.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      546.000      546.00      650.000      650.00     655.000      655.00 
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522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      659.000     3295.00      750.000     3750.00     791.000     3955.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      700.000     2100.00      825.000     2475.00     834.000     2502.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000      945.000      945.00     1100.000     1100.00    1100.000     1100.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1061.000     1061.00     1200.000     1200.00    1330.000     1330.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1178.000     1178.00     1350.000     1350.00    1640.000     1640.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       154.000       15.000     2310.00       15.000     2310.00      15.000     2310.00 
601.0407   Concrete Curb & Gutter 18-Inch LF      1254.000       13.250    16615.50       13.250    16615.50      13.250    16615.50 
601.0411   Concrete Curb & Gutter 30-Inch LF     11470.000       10.500   120435.00       10.500   120435.00      10.500   120435.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF     13020.000       10.750   139965.00       10.750   139965.00      10.750   139965.00 
601.0582   Conc C & G 4-In Sloped 36-In T LF       229.000       18.000     4122.00       18.000     4122.00      18.000     4122.00 
601.0600   Concrete Curb Pedestrian       LF       175.000       28.000     4900.00       28.000     4900.00      28.000     4900.00 
602.0410   Concrete Sidewalk 5-Inch       SF     34414.000        4.000   137656.00        4.000   137656.00       4.000   137656.00 
602.0420   Concrete Sidewalk 7-Inch       SF       497.000        4.900     2435.30        4.900     2435.30       4.900     2435.30 
602.0505   Curb Ramp Detectable Warnng Fi SF       560.000       34.000    19040.00       34.000    19040.00      34.000    19040.00 
602.1500   Concrete Steps                 SF        22.000       22.000      484.00       22.000      484.00      22.000      484.00 
606.0200   Riprap Medium                  CY       561.000        0.010        5.61       70.000    39270.00      55.000    30855.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      2546.000       54.000   137484.00       57.000   145122.00      85.000   216410.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1786.000       52.000    92872.00       56.000   100016.00      66.100   118054.60 
608.0324   St Sewer Pipe Reinf Conc Class LF      5337.000       63.000   336231.00       68.000   362916.00      75.500   402943.50 
608.0327   St Sewer Pipe Reinf Conc Class LF       768.000       71.000    54528.00       72.000    55296.00      79.500    61056.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       486.000       77.000    37422.00       78.000    37908.00     116.500    56619.00 
608.0342   St Sewer Pipe Reinf Conc Class LF       880.000      111.000    97680.00      108.000    95040.00     128.600   113168.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       266.000      124.000    32984.00      108.000    28728.00     123.800    32930.80 
608.0415   St Sewer Pipe Reinf Conc Class LF       434.000       49.000    21266.00       54.000    23436.00      81.900    35544.60 
608.0418   St Sewer Pipe Reinf Conc Class LF       542.000       55.000    29810.00       56.000    30352.00      83.300    45148.60 
608.0424   St Sewer Pipe Reinf Conc Class LF       822.000       64.000    52608.00       67.000    55074.00      76.000    62472.00 
608.0427   St Sewer Pipe Reinf Conc Class LF       328.000       68.000    22304.00       65.000    21320.00      74.500    24436.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       569.000       77.000    43813.00       74.000    42106.00      84.200    47909.80 
608.0436   St Sewer Pipe Reinf Conc Class LF        83.000      113.000     9379.00       84.000     6972.00     102.400     8499.20 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF       150.000       47.000     7050.00       53.000     7950.00      74.600    11190.00 
608.0524   Storm Sewer Pipe Reinf Conc Cl LF       608.000       67.000    40736.00       70.000    42560.00      84.600    51436.80 
608.0527   Storm Sewer Pipe Reinf Conc Cl LF       180.000       76.000    13680.00       79.000    14220.00      87.100    15678.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       157.000       97.000    15229.00       92.000    14444.00     111.600    17521.20 
610.0429   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       568.000      124.000    70432.00      120.000    68160.00     129.600    73612.80 
611.0530   Manhole Covers Type J          EACH      65.000      405.000    26325.00      450.000    29250.00     681.500    44297.50 
611.0545   Manhole Covers Type L          EACH       3.000      321.000      963.00      375.000     1125.00     571.000     1713.00 
611.0624   Inlet Covers Type H            EACH      95.000      521.000    49495.00      575.000    54625.00     481.000    45695.00 
611.0627   Inlet Covers Type HM           EACH      67.000      521.000    34907.00      575.000    38525.00     481.000    32227.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  182 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110016 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.0642   Inlet Covers Type MS           EACH      17.000      304.000     5168.00      400.000     6800.00     295.000     5015.00 
611.0652   Inlet Covers Type T            EACH       2.000      617.000     1234.00      700.000     1400.00     605.000     1210.00 
611.0666   Inlet Covers Type Z            EACH       3.000      511.000     1533.00      600.000     1800.00     468.000     1404.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1359.000     2718.00     1300.000     2600.00    1486.000     2972.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     1288.000     2576.00     1450.000     2900.00    1545.000     3090.00 
611.2006   Manholes 6-FT Diameter         EACH      66.000     2570.000   169620.00     2500.000   165000.00    2875.000   189750.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     3146.000     6292.00     3300.000     6600.00    3763.000     7526.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     3564.000     3564.00     4200.000     4200.00    5015.000     5015.00 
611.3003   Inlets 3-FT Diameter           EACH       2.000     1206.000     2412.00      950.000     1900.00    1212.000     2424.00 
611.3004   Inlets 4-FT Diameter           EACH      64.000     1146.000    73344.00     1000.000    64000.00    1275.000    81600.00 
611.3230   Inlets 2x3-FT                  EACH      96.000     1151.000   110496.00      775.000    74400.00    1069.000   102624.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1345.000     6725.00     1550.000     7750.00    1193.000     5965.00 
611.3902   Inlets Median 2 Grate          EACH       5.000     2057.000    10285.00     2150.000    10750.00    1881.000     9405.00 
611.8120.S Cover Plates Temporary         EACH       5.000      200.000     1000.00      700.000     3500.00     150.000      750.00 
611.9800.S Pipe Grates                    EACH       5.000      967.500     4837.50     1600.000     8000.00    1192.000     5960.00 
612.0106   Pipe Underdrain 6-Inch         LF       200.000        4.500      900.00        2.000      400.00       4.640      928.00 
612.0208   Pipe Underdrain Unperforated 8 LF        10.000       30.000      300.00      105.000     1050.00      15.770      157.70 
612.0210   Pipe Underdrain Unperforated 1 LF         5.000       35.000      175.00      105.000      525.00      18.430       92.15 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       876.000        4.000     3504.00        3.500     3066.00       6.970     6105.72 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1500.000     1500.00       1.000        1.00 
           01. 3360-09-70 
619.1000   Mobilization                   EACH       1.000   186640.000   186640.00   100000.000   100000.00  260000.000   260000.00 
620.0300   Concrete Median Sloped Nose    SF       290.000        5.800     1682.00        5.800     1682.00       5.800     1682.00 
621.0100   Landmark Reference Monuments   EACH       5.000      350.000     1750.00      250.000     1250.00     250.000     1250.00 
623.0200   Dust Control Surface Treatment SY    205456.000        0.010     2054.56        0.010     2054.56       0.160    32872.96 
624.0100   Water                          MGAL     250.000       25.000     6250.00       35.000     8750.00      23.000     5750.00 
625.0100   Topsoil                        SY      5000.000        0.500     2500.00        4.270    21350.00       4.300    21500.00 
625.0500   Salvaged Topsoil               SY     56165.000        1.750    98288.75        1.500    84247.50       1.170    65713.05 
627.0200   Mulching                       SY     38000.000        0.120     4560.00        0.340    12920.00       0.340    12920.00 
628.1504   Silt Fence                     LF     16160.000        2.000    32320.00        1.390    22462.40       1.390    22462.40 
628.1520   Silt Fence Maintenance         LF     16160.000        0.010      161.60        0.250     4040.00       0.250     4040.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      250.000     2500.00      185.000     1850.00     185.000     1850.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      300.000     1800.00      185.000     1110.00     185.000     1110.00 
628.2008   Erosion Mat Urban Class I Type SY       780.000        1.600     1248.00        1.950     1521.00       1.950     1521.00 
628.7005   Inlet Protection Type A        EACH     179.000       90.000    16110.00       79.990    14318.21      80.000    14320.00 
628.7010   Inlet Protection Type B        EACH      12.000       50.000      600.00       55.000      660.00      55.000      660.00 
628.7015   Inlet Protection Type C        EACH     167.000       60.000    10020.00       45.000     7515.00      45.000     7515.00 
628.7504   Temporary Ditch Checks         LF       180.000        8.500     1530.00        7.950     1431.00       7.950     1431.00 
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628.7555   Culvert Pipe Checks            EACH      36.000        9.000      324.00       38.000     1368.00      38.000     1368.00 
628.7560   Tracking Pads                  EACH       1.000     2000.000     2000.00     2500.000     2500.00    2000.000     2000.00 
629.0210   Fertilizer Type B              CWT       56.000       48.000     2688.00       59.000     3304.00      59.000     3304.00 
630.0130   Seeding Mixture No. 30         LB       700.000        6.750     4725.00        6.950     4865.00       6.950     4865.00 
630.0175   Seeding Mixture No. 75         LB        35.000       19.750      691.25       28.950     1013.25      28.950     1013.25 
631.0300   Sod Water                      MGAL     790.000       35.000    27650.00       32.500    25675.00      32.500    25675.00 
631.1000   Sod Lawn                       SY     35175.000        3.300   116077.50        3.150   110801.25       3.150   110801.25 
632.0101   Trees (species) (size) (root)  EACH       8.000      550.000     4400.00      425.000     3400.00     425.000     3400.00 
           01. Celebration Maple, B&B, 
           2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      10.000      575.000     5750.00      390.000     3900.00     390.000     3900.00 
           02. Sienna Maple, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       2.000      275.000      550.00      375.000      750.00     375.000      750.00 
           03. Golden Glory Corniancherry 
           Dogwood, B&B, 5-Foot Multi-Stem 
632.0101   Trees (species) (size) (root)  EACH      11.000      275.000     3025.00      240.000     2640.00     240.000     2640.00 
           04. Canaet Juniper, B&B, 5-Foot Ht 
632.0101   Trees (species) (size) (root)  EACH       7.000      450.000     3150.00      330.000     2310.00     330.000     2310.00 
           05. Glenlevin Linden, B&B, 2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      350.000     2450.00      402.000     2814.00     402.000     2814.00 
           06. Accolade Elm, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      425.000     1275.00      402.000     1206.00     402.000     1206.00 
           07. Frontier Elm, B&B, 1 3/4-Inch Cal 
632.0201   Shrubs (species) (size) (root) EACH       3.000       62.000      186.00       58.000      174.00      58.000      174.00 
           01. Isanti Dogwood, #7 Container Or 
           B&B 30-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      32.000       62.000     1984.00       41.000     1312.00      41.000     1312.00 
           02. Dwarf Bush-Honeysuckle, #2 
           Cg, 12-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      20.000      100.000     2000.00       74.000     1480.00      74.000     1480.00 
           03. Nicks Compact Juniper, #10 Or 
           B&B, 24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      17.000       62.000     1054.00       50.000      850.00      50.000      850.00 
           04. Diablo Niebark, #5 Container 
           24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      22.000       80.000     1760.00       96.000     2112.00      96.000     2112.00 
           05. Tiger Eyes Cutleaf Staghorn Sumac, 
           #5 Cg, 24-Inch 
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632.0301   Vines (species) (size) (root)  EACH      34.000       18.000      612.00       32.250     1096.50      32.250     1096.50 
           01. Purple Coneflower, #1 Cg 
632.0301   Vines (species) (size) (root)  EACH      52.000       18.000      936.00       23.700     1232.40      23.700     1232.40 
           02. Prairie Dropseed, #1 Cg 
632.9101   Landscape Planting Surv & Care EACH      24.000     1000.000    24000.00      650.000    15600.00     650.000    15600.00 
633.5200   Markers Culvert End            EACH       9.000       40.000      360.00       65.000      585.00      65.000      585.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      91.000       55.000     5005.00       65.000     5915.00      65.000     5915.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      69.000       60.000     4140.00       70.000     4830.00      70.000     4830.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      10.000       65.000      650.00       75.000      750.00      75.000      750.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      12.000       80.000      960.00       85.000     1020.00      85.000     1020.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      16.000      115.000     1840.00      135.000     2160.00     135.000     2160.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      120.000      480.00      155.000      620.00     155.000      620.00 
637.2210   Signs Type II Reflective H     SF      1316.900       14.950    19687.66       14.990    19740.33      15.000    19753.50 
637.2230   Signs Type II Reflective F     SF       392.030       19.000     7448.57       18.750     7350.56      18.750     7350.56 
638.2102   Moving Signs Type II           EACH       4.000       75.000      300.00       85.000      340.00      85.000      340.00 
638.2602   Removing Signs Type II         EACH     103.000       20.000     2060.00       17.500     1802.50      17.500     1802.50 
638.3000   Removing Small Sign Supports   EACH     114.000       20.000     2280.00       17.150     1955.10      17.150     1955.10 
638.4000   Moving Small Sign Supports     EACH       3.000       75.000      225.00       85.000      255.00      85.000      255.00 
640.1303.S Pond Liner Clay                CY       490.000       25.000    12250.00       10.000     4900.00      25.090    12294.10 
642.5401   Field Office Type D            EACH       1.000    14000.000    14000.00     7000.000     7000.00   12000.000    12000.00 
643.0100   Traffic Control (project)      EACH       1.000    77068.390    77068.39    77068.390    77068.39   19264.160    19264.16 
           01. 3360-09-70 
643.0300   Traffic Control Drums          DAY     3480.000        0.500     1740.00        0.500     1740.00       0.500     1740.00 
643.0420   Traffic Control Barricades Typ DAY     4548.000        0.950     4320.60        0.950     4320.60       0.750     3411.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     163.000       22.000     3586.00       22.000     3586.00      24.000     3912.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     163.000        8.000     1304.00        8.000     1304.00       5.000      815.00 
643.0705   Traffic Control Warning Lights DAY     6854.000        0.250     1713.50        0.250     1713.50       0.100      685.40 
643.0715   Traffic Control Warning Lights DAY      552.000        0.350      193.20        0.350      193.20       0.120       66.24 
643.0900   Traffic Control Signs          DAY     3707.000        0.720     2669.04        0.720     2669.04       0.500     1853.50 
643.0910   Traffic Control Covering Signs EACH       8.000      175.000     1400.00      175.000     1400.00     305.000     2440.00 
643.0920   Traffic Control Covering Signs EACH      24.000      100.000     2400.00      100.000     2400.00      76.000     1824.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       35.000    12600.00       35.000    12600.00      48.000    17280.00 
643.2000   Traffic Control Detour (projec EACH       1.000    12520.000    12520.00    12520.000    12520.00   58611.280    58611.28 
           01. 3360-09-70 
643.3000   Traffic Control Detour Signs   DAY    31945.000        0.450    14375.25        0.450    14375.25       0.250     7986.25 
644.1410.S Temporary Pedestrian Surface A SF       500.000        3.600     1800.00        3.600     1800.00      15.000     7500.00 
644.1601.S Temporary Curb Ramp            EACH      10.000      650.000     6500.00      500.000     5000.00     300.000     3000.00 
644.1616.S Temporary Pedestrian Safety Fe LF       500.000        8.000     4000.00        8.000     4000.00      15.500     7750.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  185 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110016 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
645.0120   Geotextile Fabric Type HR      SY       708.000        3.000     2124.00        3.500     2478.00       4.340     3072.72 
646.0600   Removing Pavement Markings     LF      3075.000        1.000     3075.00        1.000     3075.00       0.550     1691.25 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     45032.000        1.700    76554.40        1.700    76554.40       1.700    76554.40 
647.0156   Pavement Marking Arrows Epoxy  EACH       6.000      175.000     1050.00      175.000     1050.00     175.000     1050.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        5.500      495.00        5.500      495.00       5.500      495.00 
647.0706   Pavement Marking Diagonal Epox LF       152.000        5.000      760.00        5.000      760.00       5.000      760.00 
647.0726   Pavement Marking Diagonal Epox LF      1170.000        6.000     7020.00        6.000     7020.00       6.000     7020.00 
648.0100   Locating No-Passing Zones      MI         2.060     1700.000     3502.00     1700.000     3502.00    1700.000     3502.00 
649.0100   Temporary Pavement Marking 4-I LF     17400.000        0.550     9570.00        0.550     9570.00       0.400     6960.00 
649.0300   Temp Pvt Marking Reflective Ta LF      1000.000        1.350     1350.00        1.350     1350.00       0.800      800.00 
650.4000   Construction Staking Storm Sew EACH     245.000       60.000    14700.00       60.000    14700.00      60.000    14700.00 
650.4500   Construction Staking Subgrade  LF     12861.000        0.010      128.61        0.010      128.61       0.010      128.61 
650.5000   Construction Staking Base      LF     12861.000        0.090     1157.49        0.090     1157.49       0.090     1157.49 
650.5500   Construction Staking Curb Gutt LF     24873.000        0.550    13680.15        0.550    13680.15       0.550    13680.15 
650.6000   Construction Staking Pipe Culv EACH       9.000       10.000       90.00       10.000       90.00      10.000       90.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. R-66-32 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           01. R-66-33 
650.8000   Construction Staking Resurfaci LF      5064.000        0.050      253.20        0.050      253.20       0.050      253.20 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 3360-09-70 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 3360-09-70 
650.9920   Construction Staking Slope Sta LF     12861.000        0.750     9645.75        0.750     9645.75       0.750     9645.75 
652.0225   Conduit Rigid Nonmetallic Sch  LF      3250.000        3.750    12187.50        3.750    12187.50       3.750    12187.50 
652.0235   Conduit Rigid Nonmetallic Sch  LF       295.000        4.750     1401.25        4.750     1401.25       4.750     1401.25 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       7.000      725.000     5075.00      725.000     5075.00     725.000     5075.00 
654.0105   Concrete Bases Type 5          EACH      24.000      625.000    15000.00      625.000    15000.00     625.000    15000.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
655.0610   Electrical Wire Lighting 12 AW LF      3132.000        0.500     1566.00        0.500     1566.00       0.500     1566.00 
655.0615   Electrical Wire Lighting 10 AW LF       470.000        0.650      305.50        0.650      305.50       0.650      305.50 
655.0625   Electrical Wire Lighting 6 AWG LF     17020.000        1.000    17020.00        1.000    17020.00       1.000    17020.00 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        3.050       54.90        3.050       54.90       3.050       54.90 
656.0400   Elec Service Main Lugs Only Me LS         1.000      699.000      699.00      699.000      699.00     700.000      700.00 
           01. SE Quadrant STH 175 and STH 167 
           Roundabout 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      24.000      300.000     7200.00      300.000     7200.00     300.000     7200.00 
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657.0322   Poles Type 5-Aluminum          EACH      24.000      995.000    23880.00      995.000    23880.00     995.000    23880.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      175.000     2100.00      175.000     2100.00     175.000     2100.00 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH      12.000      370.000     4440.00      370.000     4440.00     370.000     4440.00 
659.0802   Plaques Sequence Identificatio EACH       5.000       30.000      150.00       30.000      150.00      30.000      150.00 
659.1125   Luminaires Utility LED C       EACH      24.000      600.000    14400.00      600.000    14400.00     600.000    14400.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
690.0150   Sawing Asphalt                 LF      8560.000        0.850     7276.00        1.000     8560.00       0.850     7276.00 
690.0250   Sawing Concrete                LF       440.000        1.500      660.00        1.750      770.00       1.500      660.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2300.000        5.000    11500.00        5.000    11500.00       5.000    11500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     4200.000        5.000    21000.00        5.000    21000.00       5.000    21000.00 
SPV.0005   Special                        ACRE       0.700     3500.000     2450.00     3000.000     2100.00    3000.000     2100.00 
           01. Rootstock Protection **P** 
SPV.0005   Special                        ACRE       0.730     1000.000      730.00     4000.000     2920.00    4000.000     2920.00 
           02. Seeding **P** 
SPV.0005   Special                        ACRE       1.030     1000.000     1030.00     2500.000     2575.00    2500.000     2575.00 
           03. Seed Bed Preparation **P** 
SPV.0035   Special                        CY       309.000       10.000     3090.00       10.000     3090.00      25.000     7725.00 
           01. Landscape Berm 
SPV.0060   Special                        EACH     390.000        4.500     1755.00        7.950     3100.50       7.950     3100.50 
           01. Root Stock 
SPV.0060   Special                        EACH       4.000     2220.000     8880.00     2220.000     8880.00    2220.000     8880.00 
           02. Pavement Marking Grooved Preformed 
           Thermoplastic Railroad Crossings 
SPV.0060   Special                        EACH      20.000      500.000    10000.00      500.000    10000.00     500.000    10000.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       4.000      785.000     3140.00      785.000     3140.00     785.000     3140.00 
           04. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       1.000      825.000      825.00      825.000      825.00     825.000      825.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      15.000      590.000     8850.00      590.000     8850.00     590.000     8850.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       1.000     9854.000     9854.00     5000.000     5000.00    4000.000     4000.00 
           09. AWSMS Retention Pond Outfall 
           Structure 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  187 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110016 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0085   Special                        LB        14.000      122.000     1708.00      249.000     3486.00     249.000     3486.00 
           01. Seed Mix Special 
SPV.0090   Special                        LF       274.000       20.000     5480.00       20.000     5480.00      20.000     5480.00 
           01. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF     10296.000        3.750    38610.00        3.750    38610.00       3.750    38610.00 
           02. Pavement Marking Grooved 
           Preformed Plastic Tape 4-Inch 
SPV.0090   Special                        LF       272.000       13.000     3536.00       13.000     3536.00      13.000     3536.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF      3905.000        6.750    26358.75        6.750    26358.75       6.750    26358.75 
           04. Pavement Marking Grooved 
           Preformed Plastic Tape 8-Inch 
SPV.0090   Special                        LF       235.000      745.000   175075.00      824.000   193640.00     796.000   187060.00 
           05. Bore And Jack Storm Sewer Pipe 
           Reinforced Concrete Pipe Class V 24-Inch 
SPV.0090   Special                        LF       836.000       21.920    18325.12       22.000    18392.00      15.500    12958.00 
           06. Fence Chain Link Vinyl Coated 4-Ft 
SPV.0090   Special                        LF       305.000       27.000     8235.00       27.000     8235.00      27.000     8235.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 24-Inch 
SPV.0090   Special                        LF        48.000       35.000     1680.00       35.000     1680.00      35.000     1680.00 
           08. Pavement Marking Grooved Preformed 
           Thermoplastic Yield Line 18-Inch 
SPV.0105   Special                        LS         1.000     7500.000     7500.00     4500.000     4500.00    4500.000     4500.00 
           01. Removing  and Reinstalling 
           Overhead Sign Support (S-66-235) 
SPV.0105   Special                        LS         1.000     9000.000     9000.00     2500.000     2500.00    1500.000     1500.00 
           02. Abandon Water Vault 
           (Sta. 1154+25 26' Rt) 
SPV.0105   Special                        LS         1.000     9500.000     9500.00     2500.000     2500.00    1500.000     1500.00 
           03. Abandon Water Vault 
           (Sta. 1182+34, 23' Rt) 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           04. Construction Staking AWSMS 
           Retention Pond Layout 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
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           05. Lighting System Integrator 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    1500.000     1500.00 
           06. Lighting System Survey 
SPV.0105   Special                        LS         1.000     2000.000     2000.00    10000.000    10000.00   10000.000    10000.00 
           07. Dewatering For Detention Basin 
           Construction 
SPV.0165   Special                        SF       169.000       34.500     5830.50       35.000     5915.00      35.000     5915.00 
           03. Modular Wall Block Gravity LRFD 
           **P** 
SPV.0165   Special                        SF      7460.000       31.500   234990.00       31.000   231260.00      31.000   231260.00 
           04. Wall Modular Block Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0180   Special                        SY      5500.000        0.250     1375.00        0.490     2695.00       0.490     2695.00 
           01. Mulching Special 
SPV.0195   Special                        TON      105.000       50.000     5250.00      210.000    22050.00     210.000    22050.00 
           01. Outcrop Stone Boulders 
 
                                      PROPOSAL TOTAL.......              6640415.02               6704787.84              7025840.66 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  EDGERTON CONTRACTORS, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  C.W. PURPERO, INC. 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       62.000      275.000    17050.00      275.000    17050.00     275.000    17050.00 
201.0120   Clearing                       ID       361.000       20.000     7220.00       20.000     7220.00      20.000     7220.00 
201.0205   Grubbing                       STA       62.000      250.000    15500.00      250.000    15500.00     250.000    15500.00 
201.0220   Grubbing                       ID       361.000       15.000     5415.00       15.000     5415.00      15.000     5415.00 
203.0100   Removing Small Pipe Culverts   EACH      27.000      175.000     4725.00      255.000     6885.00     106.250     2868.75 
204.0100   Removing Pavement              SY     17536.000        4.880    85575.68        4.740    83120.64       1.000    17536.00 
204.0110   Removing Asphaltic Surface     SY      7019.000        2.500    17547.50        1.600    11230.40       0.590     4141.21 
204.0115   Removing Asphaltic Surface But SY       270.000        9.000     2430.00       11.780     3180.60       9.000     2430.00 
204.0125   Removing Asphaltic Surface Mil TON      845.000       16.800    14196.00       18.000    15210.00      16.800    14196.00 
204.0130   Removing Curb                  LF       146.000        5.000      730.00        2.000      292.00       3.410      497.86 
204.0150   Removing Curb & Gutter         LF      1518.000        2.000     3036.00        2.000     3036.00       3.940     5980.92 
204.0155   Removing Concrete Sidewalk     SY      1048.000        3.900     4087.20        2.750     2882.00       1.810     1896.88 
204.0165   Removing Guardrail             LF        95.000        4.500      427.50        3.000      285.00       3.490      331.55 
204.0170   Removing Fence                 LF       123.000        4.500      553.50        5.000      615.00       3.250      399.75 
204.0180   Removing Delineators and Marke EACH       4.000      100.000      400.00       25.000      100.00      25.000      100.00 
204.0185   Removing Masonry               CY        15.000      150.000     2250.00       35.000      525.00      33.200      498.00 
204.0195   Removing Concrete Bases        EACH       1.000      375.000      375.00      134.000      134.00     250.000      250.00 
204.0220   Removing Inlets                EACH       8.000      280.800     2246.40      250.000     2000.00     163.980     1311.84 
204.0245   Removing Storm Sewer (size)    LF        66.000       10.000      660.00       25.000     1650.00      14.670      968.22 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        19.000       10.000      190.00       30.000      570.00      15.590      296.21 
           02. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       329.000       13.000     4277.00       32.000    10528.00      21.240     6987.96 
           03. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       112.000       14.900     1668.80       37.000     4144.00      23.100     2587.20 
           04. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        97.000       14.900     1445.30       34.000     3298.00      26.540     2574.38 
           05. 32-Inch 
204.0265   Abandoning Wells               EACH       1.000     1350.000     1350.00     2500.000     2500.00    4991.940     4991.94 
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204.0280   Sealing Pipes                  EACH       1.000      421.300      421.30      600.000      600.00     350.000      350.00 
204.9090.S Removing (item description)    LF        65.000       11.500      747.50       17.000     1105.00      35.200     2288.00 
           01. Timber Wall 
205.0100   Excavation Common              CY     92780.000        9.010   835947.80        7.660   710694.80       8.880   823886.40 
205.0300   Excavation Stone Piles and Sto CY       299.000        8.500     2541.50        6.000     1794.00      12.100     3617.90 
205.0400   Excavation Marsh               CY      2257.000       11.510    25978.07        4.480    10111.36       8.770    19793.89 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     2334.000       25.300    59050.20       32.000    74688.00      54.740   127763.16 
211.0400   Prepare Foundation for Aspht S STA        9.000      265.000     2385.00      175.000     1575.00     175.000     1575.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     5000.000     5000.00    7303.570     7303.57 
           01. 3360-09-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      154.000       32.750     5043.50       17.250     2656.50      16.730     2576.42 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56586.000        7.110   402326.46        7.000   396102.00       9.750   551713.50 
311.0110   Breaker Run                    TON    12500.000        8.130   101625.00       10.550   131875.00      11.210   140125.00 
405.0100   Coloring Concrete Red          CY       134.700      125.000    16837.50      125.000    16837.50     125.000    16837.50 
416.0170   Concrete Driveway 7-Inch       SY      1758.000       44.100    77527.80       44.100    77527.80      44.100    77527.80 
416.0508   Conc Roundabout Truck Apron 8- SY       213.000       56.000    11928.00       56.000    11928.00      56.000    11928.00 
440.4410.S Incentive IRI Ride             DOL     6680.000        1.000     6680.00        1.000     6680.00       1.000     6680.00 
455.0105   Asphaltic Material PG58-28     TON     1254.000        1.000     1254.00        1.000     1254.00       1.000     1254.00 
455.0605   Tack Coat                      GAL     3072.000        6.000    18432.00        6.000    18432.00       6.000    18432.00 
460.1101   HMA Pavement Type E-1          TON    19054.000       52.600  1002240.40       52.600  1002240.40      52.600  1002240.40 
460.2000   Incentive Density HMA Pavement DOL    12200.000        1.000    12200.00        1.000    12200.00       1.000    12200.00 
460.4000   HMA Cold Weather Paving        TON     4764.000        2.000     9528.00        2.000     9528.00       2.000     9528.00 
465.0105   Asphaltic Surface              TON     1844.000       55.850   102987.40       55.850   102987.40      55.850   102987.40 
465.0120   Asph Surface Driveways & Field TON      484.000      112.000    54208.00      112.000    54208.00     112.000    54208.00 
465.0125   Asphaltic Surface Temporary    TON       50.000      175.000     8750.00      125.000     6250.00     125.000     6250.00 
465.0315   Asphaltic Flumes               SY        43.000       33.500     1440.50       33.500     1440.50      33.500     1440.50 
520.8000   Concrete Collars for Pipe      EACH       1.000      616.200      616.20      800.000      800.00     400.000      400.00 
521.0115   Culvert Pipe Corrugated Steel  LF        86.000       29.100     2502.60       27.500     2365.00      23.150     1990.90 
521.0118   Culvert Pipe Corrugated Steel  LF       144.000       31.400     4521.60       31.000     4464.00      25.630     3690.72 
521.0124   Culvert Pipe Corrugated Steel  LF       182.000       34.100     6206.20       40.000     7280.00      31.790     5785.78 
521.0136   Culvert Pipe Corrugated Steel  LF        30.000       47.000     1410.00       55.000     1650.00      48.360     1450.80 
521.1015   Apr Endwls for Culvert Pipe St EACH       6.000      209.000     1254.00      112.000      672.00     158.190      949.14 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      224.400      897.60      130.000      520.00     175.310      701.24 
521.1024   Apr Endwls for Culvert Pipe St EACH       6.000      257.700     1546.20      185.000     1110.00     225.020     1350.12 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      453.600      907.20      450.000      900.00     478.260      956.52 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      770.500      770.50      700.000      700.00     575.000      575.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      868.500     4342.50      850.000     4250.00     690.000     3450.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      910.500     2731.50      900.000     2700.00     780.000     2340.00 
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522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1138.100     1138.10     1165.000     1165.00    1035.000     1035.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1361.700     1361.70     1500.000     1500.00    1180.000     1180.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1452.700     1452.70     1800.000     1800.00    1285.000     1285.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       154.000       15.000     2310.00       15.000     2310.00      15.000     2310.00 
601.0407   Concrete Curb & Gutter 18-Inch LF      1254.000       13.250    16615.50       13.250    16615.50      13.250    16615.50 
601.0411   Concrete Curb & Gutter 30-Inch LF     11470.000       10.500   120435.00       11.300   129611.00      10.500   120435.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF     13020.000       10.750   139965.00       11.500   149730.00      10.750   139965.00 
601.0582   Conc C & G 4-In Sloped 36-In T LF       229.000       18.000     4122.00       18.000     4122.00      18.000     4122.00 
601.0600   Concrete Curb Pedestrian       LF       175.000       28.000     4900.00       28.000     4900.00      28.000     4900.00 
602.0410   Concrete Sidewalk 5-Inch       SF     34414.000        4.000   137656.00        4.000   137656.00       4.000   137656.00 
602.0420   Concrete Sidewalk 7-Inch       SF       497.000        4.900     2435.30        4.900     2435.30       4.900     2435.30 
602.0505   Curb Ramp Detectable Warnng Fi SF       560.000       34.000    19040.00       34.000    19040.00      34.000    19040.00 
602.1500   Concrete Steps                 SF        22.000       22.000      484.00       22.000      484.00      22.000      484.00 
606.0200   Riprap Medium                  CY       561.000       45.400    25469.40       50.000    28050.00      70.000    39270.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      2546.000       50.200   127809.20       53.000   134938.00      86.000   218956.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1786.000       55.100    98408.60       58.000   103588.00      92.000   164312.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      5337.000       68.900   367719.30       74.000   394938.00      75.000   400275.00 
608.0327   St Sewer Pipe Reinf Conc Class LF       768.000       86.900    66739.20       87.000    66816.00      80.000    61440.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       486.000       83.400    40532.40      100.000    48600.00     103.000    50058.00 
608.0342   St Sewer Pipe Reinf Conc Class LF       880.000      117.900   103752.00      158.000   139040.00     165.000   145200.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       266.000      122.500    32585.00      180.000    47880.00     140.000    37240.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       434.000       50.800    22047.20       55.000    23870.00      85.000    36890.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       542.000       56.400    30568.80       60.000    32520.00      92.000    49864.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       822.000       67.500    55485.00       70.000    57540.00      72.000    59184.00 
608.0427   St Sewer Pipe Reinf Conc Class LF       328.000       67.400    22107.20       75.000    24600.00      91.000    29848.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       569.000       79.900    45463.10       90.000    51210.00     129.000    73401.00 
608.0436   St Sewer Pipe Reinf Conc Class LF        83.000       91.300     7577.90      110.000     9130.00     158.000    13114.00 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF       150.000       52.900     7935.00       53.000     7950.00      81.000    12150.00 
608.0524   Storm Sewer Pipe Reinf Conc Cl LF       608.000       76.000    46208.00       94.000    57152.00     110.000    66880.00 
608.0527   Storm Sewer Pipe Reinf Conc Cl LF       180.000       85.200    15336.00      100.000    18000.00     120.000    21600.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       157.000       95.700    15024.90      113.000    17741.00     123.000    19311.00 
610.0429   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       568.000      131.000    74408.00      150.000    85200.00     159.000    90312.00 
611.0530   Manhole Covers Type J          EACH      65.000      694.700    45155.50      565.000    36725.00     500.000    32500.00 
611.0545   Manhole Covers Type L          EACH       3.000      607.400     1822.20      465.000     1395.00     400.000     1200.00 
611.0624   Inlet Covers Type H            EACH      95.000      811.000    77045.00      700.000    66500.00     630.000    59850.00 
611.0627   Inlet Covers Type HM           EACH      67.000      811.000    54337.00      700.000    46900.00     630.000    42210.00 
611.0642   Inlet Covers Type MS           EACH      17.000      466.300     7927.10      340.000     5780.00     470.000     7990.00 
611.0652   Inlet Covers Type T            EACH       2.000      800.300     1600.60      800.000     1600.00     740.000     1480.00 
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611.0666   Inlet Covers Type Z            EACH       3.000      692.600     2077.80      700.000     2100.00     620.000     1860.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1624.900     3249.80     1800.000     3600.00    1360.000     2720.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     1747.200     3494.40     1900.000     3800.00    1630.000     3260.00 
611.2006   Manholes 6-FT Diameter         EACH      66.000     2701.000   178266.00     3500.000   231000.00    2620.000   172920.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     3658.600     7317.20     5500.000    11000.00    3700.000     7400.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     4160.100     4160.10     8000.000     8000.00    5050.000     5050.00 
611.3003   Inlets 3-FT Diameter           EACH       2.000     1416.000     2832.00     1000.000     2000.00     710.000     1420.00 
611.3004   Inlets 4-FT Diameter           EACH      64.000     1536.800    98355.20     1200.000    76800.00     805.000    51520.00 
611.3230   Inlets 2x3-FT                  EACH      96.000     1363.900   130934.40      880.000    84480.00     655.000    62880.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1796.100     8980.50      975.000     4875.00    1085.000     5425.00 
611.3902   Inlets Median 2 Grate          EACH       5.000     2211.800    11059.00     2000.000    10000.00    1885.000     9425.00 
611.8120.S Cover Plates Temporary         EACH       5.000      375.000     1875.00      300.000     1500.00     355.000     1775.00 
611.9800.S Pipe Grates                    EACH       5.000     1238.600     6193.00     1155.000     5775.00    1450.000     7250.00 
612.0106   Pipe Underdrain 6-Inch         LF       200.000        9.860     1972.00        5.040     1008.00       6.380     1276.00 
612.0208   Pipe Underdrain Unperforated 8 LF        10.000       46.600      466.00       11.480      114.80      15.260      152.60 
612.0210   Pipe Underdrain Unperforated 1 LF         5.000       53.000      265.00       10.050       50.25      16.900       84.50 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       876.000       10.290     9014.04        3.000     2628.00       6.380     5588.88 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00     1000.000     1000.00     100.000      100.00 
           01. 3360-09-70 
619.1000   Mobilization                   EACH       1.000   202160.850   202160.85   260000.000   260000.00  108243.540   108243.54 
620.0300   Concrete Median Sloped Nose    SF       290.000        5.800     1682.00        5.800     1682.00       5.800     1682.00 
621.0100   Landmark Reference Monuments   EACH       5.000      250.000     1250.00      550.000     2750.00     250.000     1250.00 
623.0200   Dust Control Surface Treatment SY    205456.000        0.010     2054.56        0.010     2054.56       0.010     2054.56 
624.0100   Water                          MGAL     250.000       35.000     8750.00       38.810     9702.50      77.910    19477.50 
625.0100   Topsoil                        SY      5000.000        5.220    26100.00        4.110    20550.00       4.090    20450.00 
625.0500   Salvaged Topsoil               SY     56165.000        1.840   103343.60        1.240    69644.60       0.680    38192.20 
627.0200   Mulching                       SY     38000.000        0.340    12920.00        0.120     4560.00       0.340    12920.00 
628.1504   Silt Fence                     LF     16160.000        1.390    22462.40        2.000    32320.00       1.390    22462.40 
628.1520   Silt Fence Maintenance         LF     16160.000        0.250     4040.00        0.010      161.60       0.250     4040.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      185.000     1850.00      250.000     2500.00     185.000     1850.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      185.000     1110.00      300.000     1800.00     185.000     1110.00 
628.2008   Erosion Mat Urban Class I Type SY       780.000        1.950     1521.00        1.600     1248.00       1.950     1521.00 
628.7005   Inlet Protection Type A        EACH     179.000       79.990    14318.21       90.000    16110.00      79.990    14318.21 
628.7010   Inlet Protection Type B        EACH      12.000       75.000      900.00       50.000      600.00      55.000      660.00 
628.7015   Inlet Protection Type C        EACH     167.000       45.000     7515.00       60.000    10020.00      45.000     7515.00 
628.7504   Temporary Ditch Checks         LF       180.000       12.000     2160.00        8.500     1530.00       7.950     1431.00 
628.7555   Culvert Pipe Checks            EACH      36.000       45.000     1620.00        9.000      324.00      38.000     1368.00 
628.7560   Tracking Pads                  EACH       1.000     2500.000     2500.00     1820.980     1820.98    1467.050     1467.05 
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629.0210   Fertilizer Type B              CWT       56.000       65.000     3640.00       48.000     2688.00      59.000     3304.00 
630.0130   Seeding Mixture No. 30         LB       700.000        6.950     4865.00        6.750     4725.00       6.950     4865.00 
630.0175   Seeding Mixture No. 75         LB        35.000       35.000     1225.00       19.750      691.25      28.950     1013.25 
631.0300   Sod Water                      MGAL     790.000        1.000      790.00       35.000    27650.00      32.500    25675.00 
631.1000   Sod Lawn                       SY     35175.000        3.150   110801.25        3.300   116077.50       3.150   110801.25 
632.0101   Trees (species) (size) (root)  EACH       8.000      425.000     3400.00      550.000     4400.00     425.000     3400.00 
           01. Celebration Maple, B&B, 
           2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      10.000      390.000     3900.00      575.000     5750.00     390.000     3900.00 
           02. Sienna Maple, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       2.000      375.000      750.00      275.000      550.00     375.000      750.00 
           03. Golden Glory Corniancherry 
           Dogwood, B&B, 5-Foot Multi-Stem 
632.0101   Trees (species) (size) (root)  EACH      11.000      240.000     2640.00      275.000     3025.00     240.000     2640.00 
           04. Canaet Juniper, B&B, 5-Foot Ht 
632.0101   Trees (species) (size) (root)  EACH       7.000      330.000     2310.00      450.000     3150.00     330.000     2310.00 
           05. Glenlevin Linden, B&B, 2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      402.000     2814.00      350.000     2450.00     402.000     2814.00 
           06. Accolade Elm, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      402.000     1206.00      425.000     1275.00     402.000     1206.00 
           07. Frontier Elm, B&B, 1 3/4-Inch Cal 
632.0201   Shrubs (species) (size) (root) EACH       3.000       58.000      174.00       62.000      186.00      58.000      174.00 
           01. Isanti Dogwood, #7 Container Or 
           B&B 30-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      32.000       41.000     1312.00       62.000     1984.00      41.000     1312.00 
           02. Dwarf Bush-Honeysuckle, #2 
           Cg, 12-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      20.000       74.000     1480.00      100.000     2000.00      74.000     1480.00 
           03. Nicks Compact Juniper, #10 Or 
           B&B, 24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      17.000       50.000      850.00       62.000     1054.00      50.000      850.00 
           04. Diablo Niebark, #5 Container 
           24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      22.000       96.000     2112.00       80.000     1760.00      96.000     2112.00 
           05. Tiger Eyes Cutleaf Staghorn Sumac, 
           #5 Cg, 24-Inch 
632.0301   Vines (species) (size) (root)  EACH      34.000       32.250     1096.50       18.000      612.00      32.250     1096.50 
           01. Purple Coneflower, #1 Cg 
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632.0301   Vines (species) (size) (root)  EACH      52.000       23.700     1232.40       18.000      936.00      23.700     1232.40 
           02. Prairie Dropseed, #1 Cg 
632.9101   Landscape Planting Surv & Care EACH      24.000      650.000    15600.00     1000.000    24000.00     650.000    15600.00 
633.5200   Markers Culvert End            EACH       9.000       65.000      585.00       40.000      360.00      65.000      585.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      91.000       65.000     5915.00       55.000     5005.00      65.000     5915.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      69.000       70.000     4830.00       60.000     4140.00      70.000     4830.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      10.000       75.000      750.00       65.000      650.00      75.000      750.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      12.000       85.000     1020.00       80.000      960.00      85.000     1020.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      16.000      135.000     2160.00      115.000     1840.00     135.000     2160.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      155.000      620.00      120.000      480.00     155.000      620.00 
637.2210   Signs Type II Reflective H     SF      1316.900       14.990    19740.33       14.950    19687.66      14.990    19740.33 
637.2230   Signs Type II Reflective F     SF       392.030       18.750     7350.56       19.000     7448.57      18.750     7350.56 
638.2102   Moving Signs Type II           EACH       4.000       85.000      340.00       75.000      300.00      85.000      340.00 
638.2602   Removing Signs Type II         EACH     103.000       17.500     1802.50       20.000     2060.00      17.500     1802.50 
638.3000   Removing Small Sign Supports   EACH     114.000       17.150     1955.10       20.000     2280.00      17.150     1955.10 
638.4000   Moving Small Sign Supports     EACH       3.000       85.000      255.00       75.000      225.00      85.000      255.00 
640.1303.S Pond Liner Clay                CY       490.000       23.320    11426.80        3.250     1592.50      15.600     7644.00 
642.5401   Field Office Type D            EACH       1.000    12500.000    12500.00     5000.000     5000.00   14301.010    14301.01 
643.0100   Traffic Control (project)      EACH       1.000    19264.160    19264.16    19264.160    19264.16   19264.160    19264.16 
           01. 3360-09-70 
643.0300   Traffic Control Drums          DAY     3480.000        0.500     1740.00        0.500     1740.00       0.500     1740.00 
643.0420   Traffic Control Barricades Typ DAY     4548.000        0.750     3411.00        0.750     3411.00       0.750     3411.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     163.000       24.000     3912.00       24.000     3912.00      24.000     3912.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     163.000        5.000      815.00        5.000      815.00       5.000      815.00 
643.0705   Traffic Control Warning Lights DAY     6854.000        0.100      685.40        0.100      685.40       0.100      685.40 
643.0715   Traffic Control Warning Lights DAY      552.000        1.120      618.24        0.120       66.24       0.120       66.24 
643.0900   Traffic Control Signs          DAY     3707.000        0.500     1853.50        0.500     1853.50       0.500     1853.50 
643.0910   Traffic Control Covering Signs EACH       8.000      305.000     2440.00      305.000     2440.00     305.000     2440.00 
643.0920   Traffic Control Covering Signs EACH      24.000       76.000     1824.00       76.000     1824.00      76.000     1824.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       48.000    17280.00       48.000    17280.00      48.000    17280.00 
643.2000   Traffic Control Detour (projec EACH       1.000    58611.280    58611.28    58611.280    58611.28   58611.280    58611.28 
           01. 3360-09-70 
643.3000   Traffic Control Detour Signs   DAY    31945.000        0.250     7986.25        0.250     7986.25       0.250     7986.25 
644.1410.S Temporary Pedestrian Surface A SF       500.000       15.000     7500.00       12.000     6000.00       9.950     4975.00 
644.1601.S Temporary Curb Ramp            EACH      10.000      300.000     3000.00      500.000     5000.00     750.000     7500.00 
644.1616.S Temporary Pedestrian Safety Fe LF       500.000       15.500     7750.00       10.000     5000.00       8.000     4000.00 
645.0120   Geotextile Fabric Type HR      SY       708.000        3.000     2124.00        2.310     1635.48      15.500    10974.00 
646.0600   Removing Pavement Markings     LF      3075.000        0.550     1691.25        0.550     1691.25       0.550     1691.25 
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646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     45032.000        1.700    76554.40        1.700    76554.40       1.700    76554.40 
647.0156   Pavement Marking Arrows Epoxy  EACH       6.000      175.000     1050.00      175.000     1050.00     175.000     1050.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        5.500      495.00        5.500      495.00       5.500      495.00 
647.0706   Pavement Marking Diagonal Epox LF       152.000        5.000      760.00        5.000      760.00       5.000      760.00 
647.0726   Pavement Marking Diagonal Epox LF      1170.000        6.000     7020.00        6.000     7020.00       6.000     7020.00 
648.0100   Locating No-Passing Zones      MI         2.060     1700.000     3502.00     1700.000     3502.00    1700.000     3502.00 
649.0100   Temporary Pavement Marking 4-I LF     17400.000        0.400     6960.00        0.400     6960.00       0.400     6960.00 
649.0300   Temp Pvt Marking Reflective Ta LF      1000.000        0.800      800.00        0.800      800.00       0.800      800.00 
650.4000   Construction Staking Storm Sew EACH     245.000       60.000    14700.00       60.000    14700.00      60.000    14700.00 
650.4500   Construction Staking Subgrade  LF     12861.000        0.010      128.61        0.010      128.61       0.010      128.61 
650.5000   Construction Staking Base      LF     12861.000        0.090     1157.49        0.090     1157.49       0.090     1157.49 
650.5500   Construction Staking Curb Gutt LF     24873.000        0.550    13680.15        0.550    13680.15       0.550    13680.15 
650.6000   Construction Staking Pipe Culv EACH       9.000       10.000       90.00       10.000       90.00      10.000       90.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. R-66-32 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           01. R-66-33 
650.8000   Construction Staking Resurfaci LF      5064.000        0.050      253.20        0.050      253.20       0.050      253.20 
650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 3360-09-70 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 3360-09-70 
650.9920   Construction Staking Slope Sta LF     12861.000        0.750     9645.75        0.750     9645.75       0.750     9645.75 
652.0225   Conduit Rigid Nonmetallic Sch  LF      3250.000        3.750    12187.50        5.130    16672.50       5.250    17062.50 
652.0235   Conduit Rigid Nonmetallic Sch  LF       295.000        4.750     1401.25        6.020     1775.90       6.250     1843.75 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       7.000      725.000     5075.00      772.150     5405.05     725.000     5075.00 
654.0105   Concrete Bases Type 5          EACH      24.000      625.000    15000.00      779.240    18701.76     600.000    14400.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00     1384.150     1384.15    1200.000     1200.00 
655.0610   Electrical Wire Lighting 12 AW LF      3132.000        0.500     1566.00        0.360     1127.52       0.800     2505.60 
655.0615   Electrical Wire Lighting 10 AW LF       470.000        0.650      305.50        1.160      545.20       0.900      423.00 
655.0625   Electrical Wire Lighting 6 AWG LF     17020.000        1.000    17020.00        1.080    18381.60       1.250    21275.00 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        3.050       54.90        7.350      132.30       4.000       72.00 
656.0400   Elec Service Main Lugs Only Me LS         1.000      699.000      699.00      964.640      964.64    1200.000     1200.00 
           01. SE Quadrant STH 175 and STH 167 
           Roundabout 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      24.000      300.000     7200.00      345.800     8299.20     290.000     6960.00 
657.0322   Poles Type 5-Aluminum          EACH      24.000      995.000    23880.00      998.920    23974.08     725.000    17400.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      175.000     2100.00      178.070     2136.84     140.000     1680.00 
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657.0715   Lum Arms Truss Type 4 1/2-In C EACH      12.000      370.000     4440.00      394.100     4729.20     375.000     4500.00 
659.0802   Plaques Sequence Identificatio EACH       5.000       30.000      150.00       45.320      226.60      50.000      250.00 
659.1125   Luminaires Utility LED C       EACH      24.000      600.000    14400.00      720.750    17298.00     480.000    11520.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000    10000.000    10000.00     8701.580     8701.58    6800.000     6800.00 
690.0150   Sawing Asphalt                 LF      8560.000        0.950     8132.00        0.950     8132.00       0.850     7276.00 
690.0250   Sawing Concrete                LF       440.000        3.500     1540.00        1.950      858.00       1.500      660.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2300.000        5.000    11500.00        5.000    11500.00       5.000    11500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     4200.000        5.000    21000.00        5.000    21000.00       5.000    21000.00 
SPV.0005   Special                        ACRE       0.700     3000.000     2100.00     3500.000     2450.00    3000.000     2100.00 
           01. Rootstock Protection **P** 
SPV.0005   Special                        ACRE       0.730     4000.000     2920.00     1000.000      730.00    4000.000     2920.00 
           02. Seeding **P** 
SPV.0005   Special                        ACRE       1.030     2500.000     2575.00     1000.000     1030.00    2500.000     2575.00 
           03. Seed Bed Preparation **P** 
SPV.0035   Special                        CY       309.000       35.170    10867.53       11.000     3399.00     100.000    30900.00 
           01. Landscape Berm 
SPV.0060   Special                        EACH     390.000        7.950     3100.50        4.500     1755.00       7.950     3100.50 
           01. Root Stock 
SPV.0060   Special                        EACH       4.000     2220.000     8880.00     2220.000     8880.00    2220.000     8880.00 
           02. Pavement Marking Grooved Preformed 
           Thermoplastic Railroad Crossings 
SPV.0060   Special                        EACH      20.000      500.000    10000.00      500.000    10000.00     500.000    10000.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       4.000      785.000     3140.00      785.000     3140.00     785.000     3140.00 
           04. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       1.000      825.000      825.00      825.000      825.00     825.000      825.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      15.000      590.000     8850.00      590.000     8850.00     590.000     8850.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       1.000    10986.500    10986.50    15000.000    15000.00    4425.000     4425.00 
           09. AWSMS Retention Pond Outfall 
           Structure 
SPV.0085   Special                        LB        14.000      249.000     3486.00      122.000     1708.00     249.000     3486.00 
           01. Seed Mix Special 
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SPV.0090   Special                        LF       274.000       20.000     5480.00       20.000     5480.00      20.000     5480.00 
           01. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF     10296.000        3.750    38610.00        3.750    38610.00       3.750    38610.00 
           02. Pavement Marking Grooved 
           Preformed Plastic Tape 4-Inch 
SPV.0090   Special                        LF       272.000       13.000     3536.00       13.000     3536.00      13.000     3536.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF      3905.000        6.750    26358.75        6.750    26358.75       6.750    26358.75 
           04. Pavement Marking Grooved 
           Preformed Plastic Tape 8-Inch 
SPV.0090   Special                        LF       235.000      900.000   211500.00      751.140   176517.90    1010.000   237350.00 
           05. Bore And Jack Storm Sewer Pipe 
           Reinforced Concrete Pipe Class V 24-Inch 
SPV.0090   Special                        LF       836.000       16.000    13376.00       14.000    11704.00      24.100    20147.60 
           06. Fence Chain Link Vinyl Coated 4-Ft 
SPV.0090   Special                        LF       305.000       27.000     8235.00       27.000     8235.00      27.000     8235.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 24-Inch 
SPV.0090   Special                        LF        48.000       35.000     1680.00       35.000     1680.00      35.000     1680.00 
           08. Pavement Marking Grooved Preformed 
           Thermoplastic Yield Line 18-Inch 
SPV.0105   Special                        LS         1.000     4500.000     4500.00     7500.000     7500.00    4500.000     4500.00 
           01. Removing  and Reinstalling 
           Overhead Sign Support (S-66-235) 
SPV.0105   Special                        LS         1.000     4750.600     4750.60    10000.000    10000.00    7500.000     7500.00 
           02. Abandon Water Vault 
           (Sta. 1154+25 26' Rt) 
SPV.0105   Special                        LS         1.000     4750.600     4750.60    10000.000    10000.00    7500.000     7500.00 
           03. Abandon Water Vault 
           (Sta. 1182+34, 23' Rt) 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           04. Construction Staking AWSMS 
           Retention Pond Layout 
SPV.0105   Special                        LS         1.000      500.000      500.00      890.560      890.56    4000.000     4000.00 
           05. Lighting System Integrator 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1500.000     1500.00    1500.000     1500.00 
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           06. Lighting System Survey 
SPV.0105   Special                        LS         1.000    58500.000    58500.00    12500.000    12500.00   45000.000    45000.00 
           07. Dewatering For Detention Basin 
           Construction 
SPV.0165   Special                        SF       169.000       35.000     5915.00       36.000     6084.00      35.000     5915.00 
           03. Modular Wall Block Gravity LRFD 
           **P** 
SPV.0165   Special                        SF      7460.000       31.000   231260.00       36.560   272737.60      31.000   231260.00 
           04. Wall Modular Block Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0180   Special                        SY      5500.000        0.490     2695.00        0.250     1375.00       0.490     2695.00 
           01. Mulching Special 
SPV.0195   Special                        TON      105.000      210.000    22050.00      120.000    12600.00     210.000    22050.00 
           01. Outcrop Stone Boulders 
 
                                      PROPOSAL TOTAL.......              7104929.62               7123374.56              7383754.85 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  EDGERTON CONTRACTORS, INC. 
   BIDDER NO  6:  SUPER WESTERN, INC. 
   BIDDER NO  7:  C.W. PURPERO, INC. 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       62.000      450.000    27900.00      275.000    17050.00       0.000        0.00 
201.0120   Clearing                       ID       361.000       15.000     5415.00       20.000     7220.00       0.000        0.00 
201.0205   Grubbing                       STA       62.000       90.000     5580.00      250.000    15500.00       0.000        0.00 
201.0220   Grubbing                       ID       361.000        4.000     1444.00       15.000     5415.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      27.000      288.000     7776.00      325.000     8775.00       0.000        0.00 
204.0100   Removing Pavement              SY     17536.000        5.950   104339.20        0.010      175.36       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      7019.000        3.750    26321.25        0.010       70.19       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       270.000        9.000     2430.00        9.000     2430.00       0.000        0.00 
204.0125   Removing Asphaltic Surface Mil TON      845.000       16.800    14196.00       16.800    14196.00       0.000        0.00 
204.0130   Removing Curb                  LF       146.000        5.000      730.00       10.000     1460.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      1518.000        3.400     5161.20        4.220     6405.96       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      1048.000        2.950     3091.60        4.850     5082.80       0.000        0.00 
204.0165   Removing Guardrail             LF        95.000        3.490      331.55        5.000      475.00       0.000        0.00 
204.0170   Removing Fence                 LF       123.000        3.250      399.75        3.000      369.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 
204.0185   Removing Masonry               CY        15.000       55.000      825.00       30.000      450.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       1.000      100.000      100.00      250.000      250.00       0.000        0.00 
204.0220   Removing Inlets                EACH       8.000      275.000     2200.00      200.000     1600.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        66.000       16.000     1056.00        9.000      594.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        19.000       16.000      304.00       25.000      475.00       0.000        0.00 
           02. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       329.000       18.000     5922.00       15.000     4935.00       0.000        0.00 
           03. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       112.000       21.000     2352.00       20.000     2240.00       0.000        0.00 
           04. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        97.000       22.000     2134.00       20.000     1940.00       0.000        0.00 
           05. 32-Inch 
204.0265   Abandoning Wells               EACH       1.000     1500.000     1500.00     1000.000     1000.00       0.000        0.00 
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204.0280   Sealing Pipes                  EACH       1.000      360.000      360.00      750.000      750.00       0.000        0.00 
204.9090.S Removing (item description)    LF        65.000       11.000      715.00       15.000      975.00       0.000        0.00 
           01. Timber Wall 
205.0100   Excavation Common              CY     92780.000        9.500   881410.00       10.550   978829.00       0.000        0.00 
205.0300   Excavation Stone Piles and Sto CY       299.000       22.000     6578.00       15.000     4485.00       0.000        0.00 
205.0400   Excavation Marsh               CY      2257.000       12.800    28889.60        7.890    17807.73       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     2334.000       34.000    79356.00       60.830   141977.22       0.000        0.00 
211.0400   Prepare Foundation for Aspht S STA        9.000      175.000     1575.00      175.000     1575.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2100.000     2100.00     2500.000     2500.00       0.000        0.00 
           01. 3360-09-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      154.000       32.750     5043.50       42.430     6534.22       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56586.000       10.540   596416.44       12.280   694876.08       0.000        0.00 
311.0110   Breaker Run                    TON    12500.000       10.210   127625.00       10.630   132875.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       134.700      125.000    16837.50      125.000    16837.50       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY      1758.000       44.100    77527.80       44.100    77527.80       0.000        0.00 
416.0508   Conc Roundabout Truck Apron 8- SY       213.000       56.000    11928.00       56.000    11928.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     6680.000        1.000     6680.00        1.000     6680.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON     1254.000        1.000     1254.00        1.000     1254.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3072.000        6.000    18432.00        6.000    18432.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    19054.000       52.600  1002240.40       52.600  1002240.40       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    12200.000        1.000    12200.00        1.000    12200.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     4764.000        2.000     9528.00        2.000     9528.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     1844.000       55.850   102987.40       55.850   102987.40       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      484.000      112.000    54208.00      112.000    54208.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON       50.000      125.000     6250.00      125.000     6250.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        43.000       33.500     1440.50       33.500     1440.50       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      610.000      610.00     1000.000     1000.00       0.000        0.00 
521.0115   Culvert Pipe Corrugated Steel  LF        86.000       38.000     3268.00       27.740     2385.64       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       144.000       37.000     5328.00       31.160     4487.04       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       182.000       42.000     7644.00       41.150     7489.30       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF        30.000       67.000     2010.00       58.130     1743.90       0.000        0.00 
521.1015   Apr Endwls for Culvert Pipe St EACH       6.000      170.000     1020.00      156.130      936.78       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      183.000      732.00      171.310      685.24       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       6.000      310.000     1860.00      238.980     1433.88       0.000        0.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      575.000     1150.00      641.470     1282.94       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      715.000      715.00      608.290      608.29       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      900.000     4500.00      844.510     4222.55       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      950.000     2850.00      955.730     2867.19       0.000        0.00 
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522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1400.000     1400.00     1249.540     1249.54       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1700.000     1700.00     1366.670     1366.67       0.000        0.00 
522.1048   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2100.000     2100.00     1735.770     1735.77       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       154.000       15.000     2310.00       15.000     2310.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF      1254.000       13.250    16615.50       13.250    16615.50       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF     11470.000       10.500   120435.00       10.500   120435.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF     13020.000       10.750   139965.00       10.750   139965.00       0.000        0.00 
601.0582   Conc C & G 4-In Sloped 36-In T LF       229.000       18.000     4122.00       18.000     4122.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       175.000       28.000     4900.00       28.000     4900.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     34414.000        4.000   137656.00        4.000   137656.00       0.000        0.00 
602.0420   Concrete Sidewalk 7-Inch       SF       497.000        4.900     2435.30        4.900     2435.30       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       560.000       34.000    19040.00       34.000    19040.00       0.000        0.00 
602.1500   Concrete Steps                 SF        22.000       22.000      484.00       22.000      484.00       0.000        0.00 
606.0200   Riprap Medium                  CY       561.000       67.000    37587.00       58.720    32941.92       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF      2546.000       48.000   122208.00       62.490   159099.54       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF      1786.000       50.000    89300.00       58.920   105231.12       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      5337.000       68.500   365584.50       58.580   312641.46       0.000        0.00 
608.0327   St Sewer Pipe Reinf Conc Class LF       768.000       70.000    53760.00       65.110    50004.48       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       486.000       78.000    37908.00       70.980    34496.28       0.000        0.00 
608.0342   St Sewer Pipe Reinf Conc Class LF       880.000      146.500   128920.00      105.850    93148.00       0.000        0.00 
608.0348   St Sewer Pipe Reinf Conc Class LF       266.000      150.320    39985.12      120.730    32114.18       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       434.000       49.000    21266.00       58.890    25558.26       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       542.000       50.500    27371.00       58.970    31961.74       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       822.000       71.000    58362.00       61.190    50298.18       0.000        0.00 
608.0427   St Sewer Pipe Reinf Conc Class LF       328.000       74.500    24436.00       67.430    22117.04       0.000        0.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       569.000       81.000    46089.00       80.740    45941.06       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF        83.000      122.000    10126.00       88.620     7355.46       0.000        0.00 
608.0515   Storm Sewer Pipe Reinf Conc Cl LF       150.000       53.000     7950.00       60.500     9075.00       0.000        0.00 
608.0524   Storm Sewer Pipe Reinf Conc Cl LF       608.000       73.000    44384.00       73.360    44602.88       0.000        0.00 
608.0527   Storm Sewer Pipe Reinf Conc Cl LF       180.000       79.500    14310.00       80.880    14558.40       0.000        0.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       157.000      103.000    16171.00       87.460    13731.22       0.000        0.00 
610.0429   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       568.000      136.000    77248.00      121.490    69006.32       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      65.000      530.000    34450.00      410.070    26654.55       0.000        0.00 
611.0545   Manhole Covers Type L          EACH       3.000      445.000     1335.00      319.970      959.91       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      95.000      646.000    61370.00      531.970    50537.15       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH      67.000      646.000    43282.00      531.970    35641.99       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH      17.000      500.000     8500.00      248.670     4227.39       0.000        0.00 
611.0652   Inlet Covers Type T            EACH       2.000      750.000     1500.00      632.670     1265.34       0.000        0.00 
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611.0666   Inlet Covers Type Z            EACH       3.000      637.000     1911.00      521.370     1564.11       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1479.000     2958.00     1140.190     2280.38       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     1805.000     3610.00     1490.570     2981.14       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH      66.000     2590.000   170940.00     2072.050   136755.30       0.000        0.00 
611.2007   Manholes 7-FT Diameter         EACH       2.000     3700.000     7400.00     2874.910     5749.82       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       1.000     4615.000     4615.00     3548.580     3548.58       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       2.000     1123.000     2246.00     1239.510     2479.02       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      64.000     1441.000    92224.00     1103.360    70615.04       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      96.000     1098.000   105408.00     1275.330   122431.68       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       5.000     1644.000     8220.00     1235.980     6179.90       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       5.000     2466.000    12330.00     1638.920     8194.60       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       5.000      179.000      895.00      200.000     1000.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       5.000     1260.000     6300.00      973.080     4865.40       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       200.000       17.700     3540.00        5.020     1004.00       0.000        0.00 
612.0208   Pipe Underdrain Unperforated 8 LF        10.000       57.000      570.00       37.110      371.10       0.000        0.00 
612.0210   Pipe Underdrain Unperforated 1 LF         5.000       78.000      390.00       74.170      370.85       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       876.000        3.150     2759.40        3.500     3066.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1500.000     1500.00     2500.000     2500.00       0.000        0.00 
           01. 3360-09-70 
619.1000   Mobilization                   EACH       1.000   268000.000   268000.00   365555.000   365555.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       290.000        5.800     1682.00        5.800     1682.00       0.000        0.00 
621.0100   Landmark Reference Monuments   EACH       5.000      250.000     1250.00     2000.000    10000.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY    205456.000        0.010     2054.56        0.010     2054.56       0.000        0.00 
624.0100   Water                          MGAL     250.000       35.000     8750.00       25.000     6250.00       0.000        0.00 
625.0100   Topsoil                        SY      5000.000        4.270    21350.00        5.090    25450.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     56165.000        2.900   162878.50        3.320   186467.80       0.000        0.00 
627.0200   Mulching                       SY     38000.000        0.340    12920.00        0.120     4560.00       0.000        0.00 
628.1504   Silt Fence                     LF     16160.000        1.390    22462.40        1.800    29088.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     16160.000        0.250     4040.00        0.010      161.60       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      185.000     1850.00      200.000     2000.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      185.000     1110.00      250.000     1500.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       780.000        1.950     1521.00        2.000     1560.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     179.000       80.000    14320.00       75.000    13425.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      12.000       55.000      660.00       40.000      480.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     167.000       45.000     7515.00       45.000     7515.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       180.000        7.950     1431.00        7.500     1350.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      36.000       38.000     1368.00       45.000     1620.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       1.000      150.000      150.00     1200.000     1200.00       0.000        0.00 
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629.0210   Fertilizer Type B              CWT       56.000       59.000     3304.00       55.000     3080.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       700.000        6.950     4865.00        5.500     3850.00       0.000        0.00 
630.0175   Seeding Mixture No. 75         LB        35.000       28.950     1013.25       45.000     1575.00       0.000        0.00 
631.0300   Sod Water                      MGAL     790.000       32.500    25675.00        1.000      790.00       0.000        0.00 
631.1000   Sod Lawn                       SY     35175.000        3.150   110801.25        4.100   144217.50       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       8.000      425.000     3400.00      640.000     5120.00       0.000        0.00 
           01. Celebration Maple, B&B, 
           2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH      10.000      390.000     3900.00      650.000     6500.00       0.000        0.00 
           02. Sienna Maple, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       2.000      375.000      750.00      325.000      650.00       0.000        0.00 
           03. Golden Glory Corniancherry 
           Dogwood, B&B, 5-Foot Multi-Stem 
632.0101   Trees (species) (size) (root)  EACH      11.000      240.000     2640.00      360.000     3960.00       0.000        0.00 
           04. Canaet Juniper, B&B, 5-Foot Ht 
632.0101   Trees (species) (size) (root)  EACH       7.000      330.000     2310.00      540.000     3780.00       0.000        0.00 
           05. Glenlevin Linden, B&B, 2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       7.000      402.000     2814.00      525.000     3675.00       0.000        0.00 
           06. Accolade Elm, B&B, 2 1/2-Inch Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      402.000     1206.00      500.000     1500.00       0.000        0.00 
           07. Frontier Elm, B&B, 1 3/4-Inch Cal 
632.0201   Shrubs (species) (size) (root) EACH       3.000       58.000      174.00      300.000      900.00       0.000        0.00 
           01. Isanti Dogwood, #7 Container Or 
           B&B 30-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      32.000       41.000     1312.00       85.000     2720.00       0.000        0.00 
           02. Dwarf Bush-Honeysuckle, #2 
           Cg, 12-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      20.000       74.000     1480.00      220.000     4400.00       0.000        0.00 
           03. Nicks Compact Juniper, #10 Or 
           B&B, 24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      17.000       50.000      850.00      100.000     1700.00       0.000        0.00 
           04. Diablo Niebark, #5 Container 
           24-Inch Minimum 
632.0201   Shrubs (species) (size) (root) EACH      22.000       96.000     2112.00      150.000     3300.00       0.000        0.00 
           05. Tiger Eyes Cutleaf Staghorn Sumac, 
           #5 Cg, 24-Inch 
632.0301   Vines (species) (size) (root)  EACH      34.000       32.250     1096.50       45.000     1530.00       0.000        0.00 
           01. Purple Coneflower, #1 Cg 
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632.0301   Vines (species) (size) (root)  EACH      52.000       23.700     1232.40       45.000     2340.00       0.000        0.00 
           02. Prairie Dropseed, #1 Cg 
632.9101   Landscape Planting Surv & Care EACH      24.000      650.000    15600.00      750.000    18000.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       9.000       65.000      585.00       45.000      405.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      91.000       65.000     5915.00       55.000     5005.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      69.000       70.000     4830.00       60.000     4140.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      10.000       75.000      750.00       65.000      650.00       0.000        0.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      12.000       85.000     1020.00       75.000      900.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH      16.000      135.000     2160.00      125.000     2000.00       0.000        0.00 
634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      155.000      620.00      135.000      540.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1316.900       15.000    19753.50       18.000    23704.20       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       392.030       18.750     7350.56       18.000     7056.54       0.000        0.00 
638.2102   Moving Signs Type II           EACH       4.000       85.000      340.00       75.000      300.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     103.000       17.500     1802.50       25.000     2575.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     114.000       17.150     1955.10       25.000     2850.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       3.000       85.000      255.00       75.000      225.00       0.000        0.00 
640.1303.S Pond Liner Clay                CY       490.000       25.000    12250.00       38.640    18933.60       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000    10000.000    10000.00    15000.000    15000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    19264.160    19264.16    19264.160    19264.16       0.000        0.00 
           01. 3360-09-70 
643.0300   Traffic Control Drums          DAY     3480.000        0.500     1740.00        0.500     1740.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     4548.000        0.750     3411.00        0.750     3411.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     163.000       24.000     3912.00       24.000     3912.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     163.000        5.000      815.00        5.000      815.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     6854.000        0.100      685.40        0.100      685.40       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      552.000        0.120       66.24        0.120       66.24       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3707.000        0.500     1853.50        0.500     1853.50       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       8.000      305.000     2440.00      305.000     2440.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      24.000       76.000     1824.00       76.000     1824.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      360.000       48.000    17280.00       48.000    17280.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    58611.280    58611.28    58611.280    58611.28       0.000        0.00 
           01. 3360-09-70 
643.3000   Traffic Control Detour Signs   DAY    31945.000        0.250     7986.25        0.250     7986.25       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF       500.000       39.000    19500.00        4.670     2335.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH      10.000     1700.000    17000.00     2500.000    25000.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF       500.000       15.500     7750.00        8.000     4000.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       708.000        3.250     2301.00        2.970     2102.76       0.000        0.00 
646.0600   Removing Pavement Markings     LF      3075.000        0.550     1691.25        0.550     1691.25       0.000        0.00 
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646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     45032.000        1.700    76554.40        1.700    76554.40       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       6.000      175.000     1050.00      175.000     1050.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        5.500      495.00        5.500      495.00       0.000        0.00 
647.0706   Pavement Marking Diagonal Epox LF       152.000        5.000      760.00        5.000      760.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1170.000        6.000     7020.00        6.000     7020.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         2.060     1700.000     3502.00     1700.000     3502.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     17400.000        0.400     6960.00        0.400     6960.00       0.000        0.00 
649.0300   Temp Pvt Marking Reflective Ta LF      1000.000        0.800      800.00        0.800      800.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     245.000       60.000    14700.00       60.000    14700.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     12861.000        0.010      128.61        0.010      128.61       0.000        0.00 
650.5000   Construction Staking Base      LF     12861.000        0.150     1929.15        0.090     1157.49       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     24873.000        0.600    14923.80        0.550    13680.15       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       9.000       90.000      810.00       10.000       90.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      750.000      750.00      500.000      500.00       0.000        0.00 
           01. R-66-32 
650.6500   Construction Staking Structure LS         1.000      750.000      750.00      700.000      700.00       0.000        0.00 
           01. R-66-33 
650.8000   Construction Staking Resurfaci LF      5064.000        0.060      303.84        0.050      253.20       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      950.000      950.00     1000.000     1000.00       0.000        0.00 
           01. 3360-09-70 
650.9910   Const Staking Supplemental Con LS         1.000     2000.000     2000.00       10.000       10.00       0.000        0.00 
           01. 3360-09-70 
650.9920   Construction Staking Slope Sta LF     12861.000        0.330     4244.13        0.750     9645.75       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      3250.000        3.750    12187.50        3.750    12187.50       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       295.000        4.750     1401.25        4.750     1401.25       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       7.000      725.000     5075.00      725.000     5075.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      24.000      625.000    15000.00      625.000    15000.00       0.000        0.00 
654.0230   Concrete Control Cabinet Bases EACH       1.000      900.000      900.00      900.000      900.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      3132.000        0.500     1566.00        0.500     1566.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF       470.000        0.650      305.50        0.650      305.50       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     17020.000        1.000    17020.00        1.000    17020.00       0.000        0.00 
655.0640   Electrical Wire Lighting 1 AWG LF        18.000        3.050       54.90        3.050       54.90       0.000        0.00 
656.0400   Elec Service Main Lugs Only Me LS         1.000      699.000      699.00      699.000      699.00       0.000        0.00 
           01. SE Quadrant STH 175 and STH 167 
           Roundabout 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      24.000      300.000     7200.00      300.000     7200.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH      24.000      995.000    23880.00      995.000    23880.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      12.000      175.000     2100.00      175.000     2100.00       0.000        0.00 
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657.0715   Lum Arms Truss Type 4 1/2-In C EACH      12.000      370.000     4440.00      370.000     4440.00       0.000        0.00 
659.0802   Plaques Sequence Identificatio EACH       5.000       30.000      150.00       30.000      150.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      24.000      600.000    14400.00      600.000    14400.00       0.000        0.00 
659.2230   Lighting Control Cabinets 240/ EACH       1.000    10000.000    10000.00    10000.000    10000.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      8560.000        0.850     7276.00        0.850     7276.00       0.000        0.00 
690.0250   Sawing Concrete                LF       440.000        1.500      660.00        1.500      660.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2300.000        5.000    11500.00        5.000    11500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     4200.000        5.000    21000.00        5.000    21000.00       0.000        0.00 
SPV.0005   Special                        ACRE       0.700     3000.000     2100.00     5000.000     3500.00       0.000        0.00 
           01. Rootstock Protection **P** 
SPV.0005   Special                        ACRE       0.730     4000.000     2920.00     1000.000      730.00       0.000        0.00 
           02. Seeding **P** 
SPV.0005   Special                        ACRE       1.030     2500.000     2575.00      850.000      875.50       0.000        0.00 
           03. Seed Bed Preparation **P** 
SPV.0035   Special                        CY       309.000       53.000    16377.00       20.000     6180.00       0.000        0.00 
           01. Landscape Berm 
SPV.0060   Special                        EACH     390.000        7.950     3100.50        5.500     2145.00       0.000        0.00 
           01. Root Stock 
SPV.0060   Special                        EACH       4.000     2220.000     8880.00     2220.000     8880.00       0.000        0.00 
           02. Pavement Marking Grooved Preformed 
           Thermoplastic Railroad Crossings 
SPV.0060   Special                        EACH      20.000      500.000    10000.00      500.000    10000.00       0.000        0.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 2 
SPV.0060   Special                        EACH       4.000      785.000     3140.00      785.000     3140.00       0.000        0.00 
           04. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3 
SPV.0060   Special                        EACH       1.000      825.000      825.00      825.000      825.00       0.000        0.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic Arrows Type 3R 
SPV.0060   Special                        EACH      15.000      590.000     8850.00      590.000     8850.00       0.000        0.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Words 
SPV.0060   Special                        EACH       1.000    12000.000    12000.00     4833.360     4833.36       0.000        0.00 
           09. AWSMS Retention Pond Outfall 
           Structure 
SPV.0085   Special                        LB        14.000      249.000     3486.00      250.000     3500.00       0.000        0.00 
           01. Seed Mix Special 
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SPV.0090   Special                        LF       274.000       20.000     5480.00       20.000     5480.00       0.000        0.00 
           01. Pavement Marking Grooved Preformed 
           Thermoplastic Stop Line 18-Inch 
SPV.0090   Special                        LF     10296.000        3.750    38610.00        3.750    38610.00       0.000        0.00 
           02. Pavement Marking Grooved 
           Preformed Plastic Tape 4-Inch 
SPV.0090   Special                        LF       272.000       13.000     3536.00       13.000     3536.00       0.000        0.00 
           03. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF      3905.000        6.750    26358.75        6.750    26358.75       0.000        0.00 
           04. Pavement Marking Grooved 
           Preformed Plastic Tape 8-Inch 
SPV.0090   Special                        LF       235.000      984.000   231240.00      736.190   173004.65       0.000        0.00 
           05. Bore And Jack Storm Sewer Pipe 
           Reinforced Concrete Pipe Class V 24-Inch 
SPV.0090   Special                        LF       836.000       14.000    11704.00       21.920    18325.12       0.000        0.00 
           06. Fence Chain Link Vinyl Coated 4-Ft 
SPV.0090   Special                        LF       305.000       27.000     8235.00       27.000     8235.00       0.000        0.00 
           07. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 24-Inch 
SPV.0090   Special                        LF        48.000       35.000     1680.00       35.000     1680.00       0.000        0.00 
           08. Pavement Marking Grooved Preformed 
           Thermoplastic Yield Line 18-Inch 
SPV.0105   Special                        LS         1.000     4500.000     4500.00     8000.000     8000.00       0.000        0.00 
           01. Removing  and Reinstalling 
           Overhead Sign Support (S-66-235) 
SPV.0105   Special                        LS         1.000     9835.000     9835.00    14220.050    14220.05       0.000        0.00 
           02. Abandon Water Vault 
           (Sta. 1154+25 26' Rt) 
SPV.0105   Special                        LS         1.000     9835.000     9835.00    15269.370    15269.37       0.000        0.00 
           03. Abandon Water Vault 
           (Sta. 1182+34, 23' Rt) 
SPV.0105   Special                        LS         1.000     1500.000     1500.00      500.000      500.00       0.000        0.00 
           04. Construction Staking AWSMS 
           Retention Pond Layout 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           05. Lighting System Integrator 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  208 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110016 
 
           06. Lighting System Survey 
SPV.0105   Special                        LS         1.000     2500.000     2500.00    10000.000    10000.00       0.000        0.00 
           07. Dewatering For Detention Basin 
           Construction 
SPV.0165   Special                        SF       169.000       42.000     7098.00       40.000     6760.00       0.000        0.00 
           03. Modular Wall Block Gravity LRFD 
           **P** 
SPV.0165   Special                        SF      7460.000       33.000   246180.00       32.000   238720.00       0.000        0.00 
           04. Wall Modular Block Mechanically 
           Stabilized Earth LRFD **P** 
SPV.0180   Special                        SY      5500.000        0.490     2695.00        0.250     1375.00       0.000        0.00 
           01. Mulching Special 
SPV.0195   Special                        TON      105.000      210.000    22050.00      115.000    12075.00       0.000        0.00 
           01. Outcrop Stone Boulders 
 
                                      PROPOSAL TOTAL.......              7523061.44               7581227.67                   0.000 
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               STATE PROJECT(S):  3755-00-71                            LOCATION  Racine          COUNTY 
                                                                                  Washington Ave 
                                                                                  CTH D 
                                                                                  Racine County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00     1000.000     4000.00    1000.000     4000.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     5985.000     5985.00     5000.000     5000.00    5985.000     5985.00 
           01. B-51-0149 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   214200.000   214200.00   220000.000   220000.00  186500.000   186500.00 
           01. 202+38.11 
204.0100   Removing Pavement              SY        45.000       20.000      900.00       20.000      900.00      20.000      900.00 
204.0150   Removing Curb & Gutter         LF       681.000       10.000     6810.00       10.000     6810.00      10.000     6810.00 
204.0155   Removing Concrete Sidewalk     SY       444.000       10.000     4440.00       10.000     4440.00      10.000     4440.00 
204.0210   Removing Manholes              EACH       2.000      500.000     1000.00      500.000     1000.00     500.000     1000.00 
204.0215   Removing Catch Basins          EACH       6.000      350.000     2100.00      350.000     2100.00     350.000     2100.00 
204.0245   Removing Storm Sewer (size)    LF       161.000       10.000     1610.00       10.000     1610.00      10.000     1610.00 
           01. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF        85.000       15.000     1275.00       15.000     1275.00      15.000     1275.00 
           02. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        20.000       20.000      400.00       20.000      400.00      20.000      400.00 
           03. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF        48.000       20.000      960.00       20.000      960.00      20.000      960.00 
           04. 36-INCH 
204.0291.S Abandoning Sewer               CY         4.000      125.000      500.00      125.000      500.00     125.000      500.00 
205.0100   Excavation Common              CY       700.000       17.000    11900.00       17.000    11900.00      17.000    11900.00 
206.1000   Exc for Structure Bridges (str LS         1.000    97300.000    97300.00    20000.000    20000.00   25000.000    25000.00 
           01. B-51-0149 
210.0100   Backfill Structure             CY       655.000       21.000    13755.00       21.000    13755.00      21.000    13755.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 3755-00-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      675.000       15.000    10125.00       15.000    10125.00      15.000    10125.00 
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415.0090   Concrete Pavement 9-Inch       SY       870.000       44.000    38280.00       44.000    38280.00      50.000    43500.00 
415.0410   Concrete Pavement Approach Sla SY       144.000      110.000    15840.00      110.000    15840.00     145.000    20880.00 
416.0610   Drilled Tie Bars               EACH     158.000       10.000     1580.00       10.000     1580.00       7.000     1106.00 
416.0620   Drilled Dowel Bars             EACH     139.000       14.000     1946.00       14.000     1946.00      12.500     1737.50 
440.4410.S Incentive IRI Ride             DOL      824.000        1.000      824.00        1.000      824.00       1.000      824.00 
455.0605   Tack Coat                      GAL        7.000       20.000      140.00       20.000      140.00      20.000      140.00 
465.0105   Asphaltic Surface              TON       27.000      335.640     9062.28      335.640     9062.28     335.640     9062.28 
502.0100   Concrete Masonry Bridges       CY       492.000      410.000   201720.00      500.000   246000.00     695.000   341940.00 
502.3200   Protective Surface Treatment   SY       895.000        6.700     5996.50       10.000     8950.00       2.500     2237.50 
503.0137   Prestressed Girder Type I 36W- LF       965.000      140.000   135100.00      145.000   139925.00     153.000   147645.00 
504.0500   Concrete Masonry Retaining Wal CY        69.000      460.000    31740.00      500.000    34500.00     650.000    44850.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5950.000        0.870     5176.50        0.900     5355.00       0.810     4819.50 
505.0415   Bar Steel Reinf HS Retaining W LB      2450.000        0.900     2205.00        0.900     2205.00       1.330     3258.50 
505.0605   Bar Steel Reinf HS Coated Brid LB     82310.000        0.950    78194.50        1.000    82310.00       0.920    75725.20 
505.0615   Bar Steel Reinf HS Coated Reta LB      5100.000        1.000     5100.00        1.000     5100.00       1.480     7548.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      24.000      120.000     2880.00       42.000     1008.00     100.000     2400.00 
506.4000   Steel Diaphragms (structure)   EACH      10.000      770.000     7700.00      365.000     3650.00     600.000     6000.00 
           01. B-51-0149 
516.0500   Rubberized Membrane Waterproof SY        43.000       49.000     2107.00       30.000     1290.00      28.000     1204.00 
517.1010.S Concrete Staining (structure)  SF      8610.000        1.500    12915.00        1.500    12915.00       1.500    12915.00 
           01. B-51-0149 
520.8000   Concrete Collars for Pipe      EACH       4.000      450.000     1800.00      450.000     1800.00     450.000     1800.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      950.000      950.00      950.000      950.00     950.000      950.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1275.000     1275.00     1275.000     1275.00    1275.000     1275.00 
550.0020   Pre-Boring Rock or Consolidate LF       144.000      310.000    44640.00      150.000    21600.00     275.000    39600.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1195.000       43.000    51385.00       37.000    44215.00      47.000    56165.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        36.000       35.000     1260.00       35.000     1260.00      45.000     1620.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       154.000       35.000     5390.00       35.000     5390.00      38.000     5852.00 
601.0452   Concrete Curb & Gutter Integra LF       529.000       18.000     9522.00       18.000     9522.00      32.000    16928.00 
601.0600   Concrete Curb Pedestrian       LF        26.000       18.000      468.00       18.000      468.00      32.000      832.00 
602.0415   Concrete Sidewalk 6-Inch       SF      3809.000        4.750    18092.75        4.750    18092.75       4.750    18092.75 
602.0505   Curb Ramp Detectable Warnng Fi SF        96.000       35.000     3360.00       35.000     3360.00      32.000     3072.00 
603.8000   Concrete Barrier Temp Precast  LF       663.000       18.000    11934.00       12.000     7956.00      14.000     9282.00 
603.8125   Concrete Barrier Temp Precast  LF       663.000        9.200     6099.60        6.000     3978.00       6.000     3978.00 
606.0200   Riprap Medium                  CY         1.000       50.000       50.00      700.000      700.00     272.000      272.00 
606.0300   Riprap Heavy                   CY       309.000       92.000    28428.00       78.000    24102.00      66.510    20551.59 
608.0312   St Sewer Pipe Reinf Conc Class LF       116.000       70.000     8120.00       70.000     8120.00      70.000     8120.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       117.000       95.000    11115.00       95.000    11115.00      95.000    11115.00 
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608.0324   St Sewer Pipe Reinf Conc Class LF        10.000      125.000     1250.00      125.000     1250.00     125.000     1250.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        84.000      135.000    11340.00      135.000    11340.00     135.000    11340.00 
611.0430   Reconstructing Inlets          EACH       1.000      850.000      850.00      850.000      850.00     850.000      850.00 
611.0530   Manhole Covers Type J          EACH       4.000      525.000     2100.00      525.000     2100.00     525.000     2100.00 
611.0610   Inlet Covers Type BW           EACH       1.000      525.000      525.00      525.000      525.00     525.000      525.00 
611.0612   Inlet Covers Type C            EACH       1.000      525.000      525.00      525.000      525.00     525.000      525.00 
611.0624   Inlet Covers Type H            EACH       3.000      525.000     1575.00      525.000     1575.00     525.000     1575.00 
611.0639   Inlet Covers Type H-S          EACH       1.000      525.000      525.00      525.000      525.00     525.000      525.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1700.000     3400.00     1700.000     3400.00    1700.000     3400.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     1900.000     1900.00     1900.000     1900.00    1900.000     1900.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     4000.000    12000.00     4000.000    12000.00    4000.000    12000.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1700.000     3400.00     1700.000     3400.00    1700.000     3400.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
611.3230   Inlets 2x3-FT                  EACH       2.000     1350.000     2700.00     1350.000     2700.00    1350.000     2700.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      525.000     1050.00      525.000     1050.00     525.000     1050.00 
611.8120.S Cover Plates Temporary         EACH       2.000      125.000      250.00      125.000      250.00     125.000      250.00 
611.9800.S Pipe Grates                    EACH       1.000      975.000      975.00      975.000      975.00     975.000      975.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       265.000       10.000     2650.00       10.000     2650.00      10.000     2650.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      190.000      760.00      200.000      800.00     165.000      660.00 
619.1000   Mobilization                   EACH       1.000    67126.040    67126.04   146040.000   146040.00   70000.000    70000.00 
628.1504   Silt Fence                     LF       420.000        2.250      945.00        2.000      840.00       1.900      798.00 
628.1520   Silt Fence Maintenance         LF       420.000        0.950      399.00        0.500      210.00       0.500      210.00 
628.1905   Mobilizations Erosion Control  EACH      12.000      185.000     2220.00      250.000     3000.00     100.000     1200.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      185.000     1110.00      300.000     1800.00     101.000      606.00 
628.2008   Erosion Mat Urban Class I Type SY       429.000        1.950      836.55        1.650      707.85       2.250      965.25 
628.6005   Turbidity Barriers             SY       850.000       31.500    26775.00       26.000    22100.00      35.600    30260.00 
628.7005   Inlet Protection Type A        EACH       8.000      125.000     1000.00       90.000      720.00     100.000      800.00 
628.7504   Temporary Ditch Checks         LF        80.000       11.500      920.00        9.000      720.00       7.500      600.00 
628.7560   Tracking Pads                  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
628.7570   Rock Bags                      EACH     410.000        8.500     3485.00        9.500     3895.00      15.000     6150.00 
629.0210   Fertilizer Type B              CWT        0.270      450.000      121.50      400.000      108.00     500.000      135.00 
630.0140   Seeding Mixture No. 40         LB        12.000       49.950      599.40       50.000      600.00      20.000      240.00 
630.0200   Seeding Temporary              LB         6.000       25.000      150.00       50.000      300.00       5.000       30.00 
633.5200   Markers Culvert End            EACH       2.000      125.000      250.00       50.000      100.00     100.000      200.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       75.000      450.00       60.000      360.00      60.000      360.00 
637.2210   Signs Type II Reflective H     SF        35.430       24.500      868.04       16.500      584.60      35.000     1240.05 
638.2102   Moving Signs Type II           EACH      10.000       85.000      850.00       75.000      750.00      50.000      500.00 
638.2602   Removing Signs Type II         EACH      10.000       29.950      299.50       25.000      250.00      11.000      110.00 
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638.3000   Removing Small Sign Supports   EACH       6.000       29.950      179.70       25.000      150.00      11.000       66.00 
638.4000   Moving Small Sign Supports     EACH       4.000       85.000      340.00       75.000      300.00      45.000      180.00 
642.5201   Field Office Type C            EACH       1.000     4400.000     4400.00    10500.000    10500.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 3755-00-71 
643.0300   Traffic Control Drums          DAY     2000.000        0.400      800.00        0.400      800.00       0.400      800.00 
643.0410   Traffic Control Barricades Typ DAY     1199.000        0.450      539.55        0.450      539.55       0.450      539.55 
643.0420   Traffic Control Barricades Typ DAY     1090.000        0.900      981.00        0.900      981.00       0.900      981.00 
643.0705   Traffic Control Warning Lights DAY     2398.000        0.150      359.70        0.150      359.70       0.150      359.70 
643.0900   Traffic Control Signs          DAY     3706.000        0.580     2149.48        0.580     2149.48       0.580     2149.48 
643.2000   Traffic Control Detour (projec EACH       1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           01. 3755-00-71 
643.3000   Traffic Control Detour Signs   DAY    14606.000        0.500     7303.00        0.500     7303.00       0.500     7303.00 
644.1410.S Temporary Pedestrian Surface A SF      1000.000        7.000     7000.00        7.000     7000.00       7.000     7000.00 
644.1601.S Temporary Curb Ramp            EACH       8.000      950.000     7600.00      950.000     7600.00    1000.000     8000.00 
645.0120   Geotextile Fabric Type HR      SY       516.000        3.700     1909.20        3.000     1548.00       6.580     3395.28 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1500.000        1.100     1650.00        1.100     1650.00       1.100     1650.00 
646.0600   Removing Pavement Markings     LF       298.000        2.500      745.00        2.500      745.00       2.500      745.00 
647.0556   Pavement Marking Stop Line Epo LF       102.000        6.600      673.20        6.600      673.20       6.600      673.20 
647.0766   Pavement Marking Crosswalk Epo LF       573.000        6.100     3495.30        6.100     3495.30       6.100     3495.30 
650.4000   Construction Staking Storm Sew EACH      15.000       60.000      900.00       60.000      900.00      60.000      900.00 
650.5000   Construction Staking Base      LF       247.000        1.500      370.50        1.500      370.50       1.500      370.50 
650.5500   Construction Staking Curb Gutt LF       719.000        0.800      575.20        0.800      575.20       0.800      575.20 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-51-0149 
650.7000   Construction Staking Conc Pave LF       247.000        1.500      370.50        1.500      370.50       1.500      370.50 
650.9910   Const Staking Supplemental Con LS         1.000      950.000      950.00      950.000      950.00     950.000      950.00 
           01. 3755-00-71 
650.9920   Construction Staking Slope Sta LF       247.000        1.500      370.50        1.500      370.50       1.500      370.50 
690.0150   Sawing Asphalt                 LF       444.000        1.000      444.00        1.000      444.00       1.250      555.00 
690.0250   Sawing Concrete                LF       248.000        2.000      496.00        2.000      496.00       1.950      483.60 
715.0415   Incentive Strength Conc Paveme DOL      976.000        1.000      976.00        1.000      976.00       1.000      976.00 
715.0502   Incentive Strength Conc Struct DOL     5610.000        1.000     5610.00        1.000     5610.00       1.000     5610.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      650.000        5.000     3250.00        5.000     3250.00       5.000     3250.00 
SPV.0035   Special                        CY        29.000      220.000     6380.00      125.000     3625.00     140.000     4060.00 
           01. Riprap Special 
SPV.0060   Special                        EACH       8.000      100.000      800.00      100.000      800.00     100.000      800.00 
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           01. Construction Staking Curb Ramp 
SPV.0090   Special                        LF       408.000      130.000    53040.00      250.000   102000.00     260.000   106080.00 
           01. Parpet Concrete Type 'TX' 
SPV.0090   Special                        LF       510.000        0.600      306.00        0.600      306.00       0.600      306.00 
           02. Construction Staking Sidewalk 
 
                                      PROPOSAL TOTAL.......              1429999.99               1496497.41              1554831.93 
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   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. B-51-0149 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   179000.000   179000.00        0.000        0.00       0.000        0.00 
           01. 202+38.11 
204.0100   Removing Pavement              SY        45.000       20.000      900.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       681.000       10.000     6810.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       444.000       10.000     4440.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
204.0215   Removing Catch Basins          EACH       6.000      350.000     2100.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       161.000       10.000     1610.00        0.000        0.00       0.000        0.00 
           01. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF        85.000       15.000     1275.00        0.000        0.00       0.000        0.00 
           02. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        20.000       20.000      400.00        0.000        0.00       0.000        0.00 
           03. 24-INCH 
204.0245   Removing Storm Sewer (size)    LF        48.000       20.000      960.00        0.000        0.00       0.000        0.00 
           04. 36-INCH 
204.0291.S Abandoning Sewer               CY         4.000      125.000      500.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY       700.000       17.000    11900.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    53850.000    53850.00        0.000        0.00       0.000        0.00 
           01. B-51-0149 
210.0100   Backfill Structure             CY       655.000       28.800    18864.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 3755-00-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      675.000       15.000    10125.00        0.000        0.00       0.000        0.00 
415.0090   Concrete Pavement 9-Inch       SY       870.000       44.000    38280.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       144.000      110.000    15840.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     158.000       10.000     1580.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     139.000       14.000     1946.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL      824.000        1.000      824.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL        7.000       20.000      140.00        0.000        0.00       0.000        0.00 
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465.0105   Asphaltic Surface              TON       27.000      335.640     9062.28        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       492.000      680.000   334560.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       895.000        3.250     2908.75        0.000        0.00       0.000        0.00 
503.0137   Prestressed Girder Type I 36W- LF       965.000      179.500   173217.50        0.000        0.00       0.000        0.00 
504.0500   Concrete Masonry Retaining Wal CY        69.000      608.000    41952.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5950.000        1.190     7080.50        0.000        0.00       0.000        0.00 
505.0415   Bar Steel Reinf HS Retaining W LB      2450.000        1.210     2964.50        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     82310.000        1.040    85602.40        0.000        0.00       0.000        0.00 
505.0615   Bar Steel Reinf HS Coated Reta LB      5100.000        1.290     6579.00        0.000        0.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      24.000       82.450     1978.80        0.000        0.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH      10.000      611.000     6110.00        0.000        0.00       0.000        0.00 
           01. B-51-0149 
516.0500   Rubberized Membrane Waterproof SY        43.000       39.400     1694.20        0.000        0.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF      8610.000        1.500    12915.00        0.000        0.00       0.000        0.00 
           01. B-51-0149 
520.8000   Concrete Collars for Pipe      EACH       4.000      450.000     1800.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      950.000      950.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1275.000     1275.00        0.000        0.00       0.000        0.00 
550.0020   Pre-Boring Rock or Consolidate LF       144.000      200.000    28800.00        0.000        0.00       0.000        0.00 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1195.000       49.000    58555.00        0.000        0.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        36.000       35.000     1260.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       154.000       35.000     5390.00        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF       529.000       18.000     9522.00        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        26.000       18.000      468.00        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      3809.000        4.750    18092.75        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        96.000       35.000     3360.00        0.000        0.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF       663.000       16.200    10740.60        0.000        0.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF       663.000       12.000     7956.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY         1.000      274.720      274.72        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       309.000       61.500    19003.50        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       116.000       70.000     8120.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       117.000       95.000    11115.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        10.000      125.000     1250.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF        84.000      135.000    11340.00        0.000        0.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       4.000      525.000     2100.00        0.000        0.00       0.000        0.00 
611.0610   Inlet Covers Type BW           EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
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611.0624   Inlet Covers Type H            EACH       3.000      525.000     1575.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       1.000      525.000      525.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1700.000     3400.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     4000.000    12000.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1700.000     3400.00        0.000        0.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       2.000     1350.000     2700.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      525.000     1050.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       2.000      125.000      250.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       1.000      975.000      975.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       265.000       10.000     2650.00        0.000        0.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   212750.000   212750.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       420.000        2.000      840.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       420.000        0.500      210.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      12.000      250.000     3000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      300.000     1800.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       429.000        1.650      707.85        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       850.000       32.000    27200.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       8.000       90.000      720.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        80.000        9.000      720.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     410.000        9.500     3895.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.270      400.000      108.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        12.000       50.000      600.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB         6.000       50.000      300.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       60.000      360.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        35.430       16.500      584.60        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      10.000       75.000      750.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      10.000       25.000      250.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000     4485.000     4485.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 3755-00-71 
643.0300   Traffic Control Drums          DAY     2000.000        0.400      800.00        0.000        0.00       0.000        0.00 
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643.0410   Traffic Control Barricades Typ DAY     1199.000        0.450      539.55        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1090.000        0.900      981.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2398.000        0.150      359.70        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3706.000        0.580     2149.48        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           01. 3755-00-71 
643.3000   Traffic Control Detour Signs   DAY    14606.000        0.500     7303.00        0.000        0.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF      1000.000        7.000     7000.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH       8.000      250.000     2000.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       516.000        3.000     1548.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1500.000        1.100     1650.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       298.000        2.500      745.00        0.000        0.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       102.000        6.600      673.20        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       573.000        6.100     3495.30        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      15.000       60.000      900.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       247.000        1.500      370.50        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       719.000        0.800      575.20        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. B-51-0149 
650.7000   Construction Staking Conc Pave LF       247.000        1.500      370.50        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000        9.500        9.50        0.000        0.00       0.000        0.00 
           01. 3755-00-71 
650.9920   Construction Staking Slope Sta LF       247.000        1.500      370.50        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       444.000        1.250      555.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       248.000        1.950      483.60        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      976.000        1.000      976.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     5610.000        1.000     5610.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      650.000        5.000     3250.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY        29.000      104.500     3030.50        0.000        0.00       0.000        0.00 
           01. Riprap Special 
SPV.0060   Special                        EACH       8.000      100.000      800.00        0.000        0.00       0.000        0.00 
           01. Construction Staking Curb Ramp 
SPV.0090   Special                        LF       408.000      664.000   270912.00        0.000        0.00       0.000        0.00 
           01. Parpet Concrete Type 'TX' 
SPV.0090   Special                        LF       510.000        0.600      306.00        0.000        0.00       0.000        0.00 
           02. Construction Staking Sidewalk 
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                                      PROPOSAL TOTAL.......              1884060.48                     0.00                    0.00 
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  PROPOSAL: 20151110018 
 
               STATE PROJECT(S):  3841-00-71                            LOCATION  Walworth        COUNTY 
                                                                                  Borg Rd 
                                                                                  Loc St 
                                                                                  Walworth County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000     1000.000     4000.00     1000.000     4000.00    1000.000     4000.00 
201.0205   Grubbing                       STA        4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     6000.000     6000.00    11850.000    11850.00   81200.000    81200.00 
           01. 10+00 
204.0110   Removing Asphaltic Surface     SY       190.000        2.500      475.00        2.500      475.00       2.500      475.00 
204.0170   Removing Fence                 LF        79.000        5.000      395.00        5.000      395.00       5.000      395.00 
205.0100   Excavation Common              CY      1217.000        5.000     6085.00        5.000     6085.00       5.000     6085.00 
205.0400   Excavation Marsh               CY       295.000       20.000     5900.00       20.000     5900.00      20.000     5900.00 
206.1000   Exc for Structure Bridges (str LS         1.000     6000.000     6000.00     9200.000     9200.00   12500.000    12500.00 
           01. B-64-0193 
208.0100   Borrow                         CY       166.000        5.000      830.00        5.000      830.00       5.000      830.00 
209.0100   Backfill Granular              CY       723.000        6.000     4338.00        6.000     4338.00       6.000     4338.00 
210.0100   Backfill Structure             CY       200.000       18.000     3600.00       18.500     3700.00      18.000     3600.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     1000.000     1000.00     1300.000     1300.00    1000.000     1000.00 
           01. 3841-00-71 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 3841-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       15.000       25.000      375.00       25.000      375.00      25.000      375.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      625.000       14.300     8937.50       14.300     8937.50      14.300     8937.50 
311.0110   Breaker Run                    TON      532.000       14.300     7607.60       14.300     7607.60      14.300     7607.60 
415.0410   Concrete Pavement Approach Sla SY        74.000      186.350    13789.90      186.350    13789.90     186.350    13789.90 
455.0105   Asphaltic Material PG58-28     TON       13.000      225.000     2925.00      225.000     2925.00     225.000     2925.00 
455.0605   Tack Coat                      GAL       37.000       10.000      370.00       10.000      370.00      10.000      370.00 
460.1101   HMA Pavement Type E-1          TON      253.000       93.500    23655.50       93.500    23655.50      93.500    23655.50 
465.0315   Asphaltic Flumes               SY        17.000       75.000     1275.00       75.000     1275.00      75.000     1275.00 
502.0100   Concrete Masonry Bridges       CY       246.000      550.000   135300.00      482.500   118695.00     500.000   123000.00 
502.3200   Protective Surface Treatment   SY       265.000        3.000      795.00        3.050      808.25      10.000     2650.00 
505.0405   Bar Steel Reinforcement HS Bri LB      5600.000        1.000     5600.00        0.970     5432.00       1.200     6720.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
505.0605   Bar Steel Reinf HS Coated Brid LB     30500.000        1.100    33550.00        1.070    32635.00       1.250    38125.00 
516.0500   Rubberized Membrane Waterproof SY        24.000       35.000      840.00       36.400      873.60      30.000      720.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      775.000      775.00      900.000      900.00     775.000      775.00 
550.0010   Pre-Boring Unconsolidated Mate LF        40.000       85.000     3400.00      149.000     5960.00     100.000     4000.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       875.000       40.000    35000.00       35.000    30625.00      37.500    32812.50 
601.0411   Concrete Curb & Gutter 30-Inch LF        21.000       25.000      525.00       25.000      525.00      25.000      525.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2230.000        5.250    11707.50        5.250    11707.50       5.250    11707.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF         8.000       25.000      200.00       25.000      200.00      25.000      200.00 
606.0100   Riprap Light                   CY        26.000       50.000     1300.00       60.000     1560.00     100.000     2600.00 
606.0300   Riprap Heavy                   CY       125.000       50.000     6250.00       66.750     8343.75      55.000     6875.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        70.000       75.000     5250.00       75.000     5250.00      75.000     5250.00 
611.0603   Inlet Covers Type A-S          EACH       1.000      525.000      525.00      525.000      525.00     525.000      525.00 
611.1003   Catch Basins 3-FT Diameter     EACH       1.000     1300.000     1300.00     1300.000     1300.00    1300.000     1300.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       190.000       10.000     1900.00       10.000     1900.00      10.000     1900.00 
616.0700.S Fence Safety                   LF       200.000        3.000      600.00        3.000      600.00       3.000      600.00 
619.1000   Mobilization                   EACH       1.000    51000.000    51000.00    63900.000    63900.00   58287.000    58287.00 
625.0100   Topsoil                        SY       965.000        5.000     4825.00       10.000     9650.00       9.950     9601.75 
628.1104   Erosion Bales                  EACH      20.000        8.000      160.00        8.000      160.00       8.000      160.00 
628.1504   Silt Fence                     LF       670.000        2.000     1340.00        2.000     1340.00       2.000     1340.00 
628.1520   Silt Fence Maintenance         LF      1340.000        0.250      335.00        0.250      335.00       0.250      335.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      250.000     1250.00      250.000     1250.00     250.000     1250.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
628.2008   Erosion Mat Urban Class I Type SY      1150.000        1.600     1840.00        1.600     1840.00       1.600     1840.00 
628.2027   Erosion Mat Class II Type C    SY        25.000        4.750      118.75        4.750      118.75       4.750      118.75 
628.6005   Turbidity Barriers             SY       280.000       24.500     6860.00       24.500     6860.00      24.500     6860.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 
628.7015   Inlet Protection Type C        EACH       1.000       60.000       60.00       60.000       60.00      60.000       60.00 
628.7570   Rock Bags                      EACH     111.000        8.500      943.50        8.500      943.50       8.500      943.50 
629.0210   Fertilizer Type B              CWT        0.700      100.000       70.00      100.000       70.00     100.000       70.00 
630.0120   Seeding Mixture No. 20         LB        30.000       15.000      450.00       15.000      450.00      15.000      450.00 
630.0140   Seeding Mixture No. 40         LB        20.000       20.000      400.00       20.000      400.00      20.000      400.00 
630.0160   Seeding Mixture No. 60         LB         5.000       25.000      125.00       25.000      125.00      25.000      125.00 
630.0200   Seeding Temporary              LB        50.000        3.000      150.00        3.000      150.00       3.000      150.00 
633.5200   Markers Culvert End            EACH       1.000       50.000       50.00       50.000       50.00      50.000       50.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       60.000      240.00       60.000      240.00      60.000      240.00 
637.2230   Signs Type II Reflective F     SF        12.000       20.000      240.00       20.000      240.00      20.000      240.00 
638.2602   Removing Signs Type II         EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     3075.000     3075.00    9000.000     9000.00 
643.0100   Traffic Control (project)      EACH       1.000      869.460      869.46      869.460      869.46     869.460      869.46 
           01. 3841-00-71 
643.0300   Traffic Control Drums          DAY      940.000        0.380      357.20        0.380      357.20       0.380      357.20 
643.0420   Traffic Control Barricades Typ DAY     1504.000        0.880     1323.52        0.880     1323.52       0.880     1323.52 
643.0705   Traffic Control Warning Lights DAY     1692.000        0.170      287.64        0.170      287.64       0.170      287.64 
643.0900   Traffic Control Signs          DAY     2162.000        0.330      713.46        0.330      713.46       0.330      713.46 
643.0920   Traffic Control Covering Signs EACH       5.000       50.000      250.00       50.000      250.00      50.000      250.00 
643.1000   Traffic Control Signs Fixed Me SF       105.000       13.000     1365.00       13.000     1365.00      13.000     1365.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. 3841-00-71 
643.3000   Traffic Control Detour Signs   DAY     4418.000        0.210      927.78        0.210      927.78       0.210      927.78 
645.0120   Geotextile Fabric Type HR      SY       255.000        3.000      765.00        2.850      726.75       4.500     1147.50 
645.0130   Geotextile Fabric Type R       SY       190.000        3.000      570.00        2.000      380.00       4.500      855.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       732.000        3.250     2379.00        3.250     2379.00       3.250     2379.00 
650.4000   Construction Staking Storm Sew EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
650.4500   Construction Staking Subgrade  LF       326.000        1.200      391.20        1.200      391.20       1.200      391.20 
650.5000   Construction Staking Base      LF       296.000        1.500      444.00        1.500      444.00       1.500      444.00 
650.5500   Construction Staking Curb Gutt LF       390.000        1.000      390.00        1.000      390.00       1.000      390.00 
650.6500   Construction Staking Structure LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
           01. B-65-0193 
650.7000   Construction Staking Conc Pave LF        30.000        3.000       90.00        3.000       90.00       3.000       90.00 
650.8000   Construction Staking Resurfaci LF        95.000        0.100        9.50        0.100        9.50       0.100        9.50 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           01. 3841-00-71 
650.9920   Construction Staking Slope Sta LF       326.000        1.200      391.20        1.200      391.20       1.200      391.20 
690.0150   Sawing Asphalt                 LF       211.000        4.000      844.00        1.250      263.75       1.250      263.75 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     1200.000        1.000     1200.00        1.000     1200.00       1.000     1200.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      350.000        5.000     1750.00        5.000     1750.00       5.000     1750.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      350.000        5.000     1750.00        5.000     1750.00       5.000     1750.00 
SPV.0060   Special                        EACH       5.000      600.000     3000.00      600.000     3000.00     600.000     3000.00 
           01. Utility Line Openings 
SPV.0060   Special                        EACH       1.000      650.000      650.00      650.000      650.00     650.000      650.00 
           02. Adjusting Sanitary Manhole Cover 
SPV.0090   Special                        LF        60.000       30.000     1800.00       30.000     1800.00      30.000     1800.00 
           01. Concrete Curb & Gutter 66-Inch 
           Type A 
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SPV.0090   Special                        LF       309.000       28.600     8837.40       28.600     8837.40      28.600     8837.40 
           02. Concrete Curb & Gutter 66-Inch 
           Type D 
SPV.0105   Special                        LS         1.000    41000.000    41000.00    44000.000    44000.00   35600.000    35600.00 
           01. Railing Tubular Type NY4 Galvanized 
           B-64-0193 
 
                                      PROPOSAL TOTAL.......               492088.61                506552.71               584007.11 
 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  223 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110019 
 
               STATE PROJECT(S):  1420-22-71                            LOCATION  Fond Du Lac     COUNTY 
                                                                                  Fond Du Lac Bypass 
                                                                                  USH 151 
                                                                                  Fond Du Lac County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       19.000      360.000     6840.00      415.000     7885.00     420.000     7980.00 
201.0120   Clearing                       ID        17.000       30.000      510.00       28.000      476.00      30.000      510.00 
201.0205   Grubbing                       STA       19.000      360.000     6840.00      320.000     6080.00     325.000     6175.00 
201.0220   Grubbing                       ID        17.000       30.000      510.00       15.000      255.00      16.000      272.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      320.000     3840.00      175.000     2100.00     265.000     3180.00 
204.0100   Removing Pavement              SY      8259.000        2.880    23785.92        2.000    16518.00       2.400    19821.60 
204.0110   Removing Asphaltic Surface     SY      3518.000        2.000     7036.00        1.000     3518.00       1.000     3518.00 
204.0150   Removing Curb & Gutter         LF      6226.000        2.500    15565.00        3.500    21791.00       1.300     8093.80 
204.0165   Removing Guardrail             LF       345.000        3.950     1362.75        3.950     1362.75       3.050     1052.25 
204.0170   Removing Fence                 LF      6320.000        1.100     6952.00        1.100     6952.00       1.000     6320.00 
204.0185   Removing Masonry               CY         4.000      350.000     1400.00      200.000      800.00      30.000      120.00 
204.0190   Removing Surface Drains        EACH      14.000      300.000     4200.00      125.000     1750.00     250.000     3500.00 
204.0210   Removing Manholes              EACH      12.000      300.000     3600.00      350.000     4200.00     275.000     3300.00 
204.0220   Removing Inlets                EACH      24.000      300.000     7200.00      350.000     8400.00     200.000     4800.00 
204.0245   Removing Storm Sewer (size)    LF        34.000       10.000      340.00       12.000      408.00      22.000      748.00 
           01. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       316.000       12.000     3792.00       14.000     4424.00      11.000     3476.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       119.000       12.000     1428.00       16.000     1904.00      12.000     1428.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       374.000       12.000     4488.00       18.000     6732.00      13.000     4862.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       213.000       14.000     2982.00       20.000     4260.00      15.000     3195.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       759.000       14.000    10626.00       20.000    15180.00      15.000    11385.00 
           06. 30-Inch 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0245   Removing Storm Sewer (size)    LF        16.000       20.000      320.00       40.000      640.00      43.000      688.00 
           07. 36-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000      500.000      500.00     1000.000     1000.00     600.000      600.00 
204.9060.S Removing (item description)    EACH       1.000      500.000      500.00      500.000      500.00     505.000      505.00 
           01. Removing Crash Cushions 
204.9090.S Removing (item description)    LF       350.000       10.000     3500.00       10.000     3500.00       5.000     1750.00 
           01. State Owned Barrier 
205.0100   Excavation Common              CY     74270.000        4.930   366151.10        4.350   323074.50       5.400   401058.00 
206.1000   Exc for Structure Bridges (str LS         1.000     5000.000     5000.00   120000.000   120000.00    3500.000     3500.00 
           01. B-20-226 
208.0100   Borrow                         CY     23045.000        0.010      230.45        5.850   134813.25       5.750   132508.75 
210.0100   Backfill Structure             CY       385.000       25.000     9625.00       22.000     8470.00      30.000    11550.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1200.000     1200.00     3500.000     3500.00    4100.000     4100.00 
           01. 1420-22-71 
214.0100   Obliterating Old Road          STA       27.000      455.000    12285.00      275.000     7425.00     289.000     7803.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3800.000       17.800    67640.00       18.350    69730.00      14.100    53580.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    68840.000       10.500   722820.00        8.650   595466.00      10.300   709052.00 
310.0115   Base Aggregate Open Graded     CY         1.000      100.000      100.00      150.000      150.00     100.000      100.00 
311.0110   Breaker Run                    TON    10700.000        0.010      107.00        8.650    92555.00      10.200   109140.00 
405.0100   Coloring Concrete Red          CY       319.000       69.700    22234.30       69.700    22234.30      38.250    12201.75 
415.0080   Concrete Pavement 8-Inch       SY        74.000       60.000     4440.00       45.690     3381.06      40.500     2997.00 
415.0085   Concrete Pavement 8 1/2-Inch   SY      9598.000       37.690   361748.62       34.330   329499.34      34.650   332570.70 
415.0100   Concrete Pavement 10-Inch      SY      5472.000       42.810   234256.32       37.570   205583.04      37.500   205200.00 
415.0410   Concrete Pavement Approach Sla SY       403.000      115.000    46345.00      115.000    46345.00     127.050    51201.15 
416.0160   Concrete Driveway 6-Inch       SY       664.000       39.950    26526.80       39.950    26526.80      35.600    23638.40 
416.0170   Concrete Driveway 7-Inch       SY       202.000       45.000     9090.00       45.000     9090.00      39.800     8039.60 
416.0512   Conc Roundabout Truck Apron 12 SY       956.000       56.500    54014.00       56.500    54014.00      43.500    41586.00 
416.0610   Drilled Tie Bars               EACH    1945.000        7.000    13615.00        8.560    16649.20       5.050     9822.25 
416.0620   Drilled Dowel Bars             EACH      24.000       13.000      312.00       14.660      351.84      12.150      291.60 
440.4410.S Incentive IRI Ride             DOL     5600.000        1.000     5600.00        1.000     5600.00       1.000     5600.00 
455.0120   Asphaltic Material PG64-28     TON      768.000       50.000    38400.00       50.000    38400.00      50.500    38784.00 
455.0605   Tack Coat                      GAL     3336.000        3.850    12843.60        4.850    16179.60       3.900    13010.40 
460.1100   HMA Pavement Type E-0.3        TON     2004.000       59.900   120039.60       59.900   120039.60      61.800   123847.20 
460.1103   HMA Pavement Type E-3          TON    11960.000       59.650   713414.00       59.650   713414.00      61.100   730756.00 
460.2000   Incentive Density HMA Pavement DOL     9050.000        1.000     9050.00        1.000     9050.00       1.000     9050.00 
460.4000   HMA Cold Weather Paving        TON     5975.000        3.850    23003.75        0.010       59.75       3.900    23302.50 
460.4110.S Reheating HMA Pvmt Longitudina LF     12188.000        0.500     6094.00        0.500     6094.00       0.500     6094.00 
465.0105   Asphaltic Surface              TON     1191.000       72.200    85990.20       72.200    85990.20      74.000    88134.00 
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465.0120   Asph Surface Driveways & Field TON       30.000      155.000     4650.00      155.000     4650.00     200.000     6000.00 
465.0315   Asphaltic Flumes               SY        77.000       68.000     5236.00       68.000     5236.00      68.700     5289.90 
502.0100   Concrete Masonry Bridges       CY      1026.000      400.000   410400.00      400.000   410400.00     404.000   414504.00 
502.3200   Protective Surface Treatment   SY      1880.000        4.400     8272.00        4.400     8272.00       4.450     8366.00 
503.0155   Prestressed Girder Type I 54W- LF      1672.000      150.000   250800.00      150.000   250800.00     151.500   253308.00 
504.0900   Concrete Masonry Endwalls      CY         4.000      500.000     2000.00     1500.000     6000.00    1500.000     6000.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11740.000        0.900    10566.00        0.900    10566.00       0.910    10683.40 
505.0605   Bar Steel Reinf HS Coated Brid LB    168360.000        0.970   163309.20        0.970   163309.20       0.980   164992.80 
505.0800.S Bar Steel Reinf HS Stainless S LB      1870.000        3.900     7293.00        3.900     7293.00       3.950     7386.50 
506.2605   Bearing Pads Elastomeric Non-L EACH      28.000      120.000     3360.00      120.000     3360.00     120.000     3360.00 
506.4000   Steel Diaphragms (structure)   EACH      24.000     1100.000    26400.00     1100.000    26400.00    1110.000    26640.00 
           01. B-20-226 
516.0500   Rubberized Membrane Waterproof SY        31.000       48.000     1488.00       48.000     1488.00      48.500     1503.50 
517.1015.S Concrete Staining Multi-Color  SF      2814.000        2.050     5768.70        2.050     5768.70       2.100     5909.40 
           01. B-20-226 
517.1050.S Architecturl Surfce Treatmnt ( SF      2814.000       14.000    39396.00       14.000    39396.00      14.150    39818.10 
           01. B-20-226 
520.4018   Culvert Pipe Temporary 18-Inch LF        40.000       47.000     1880.00       32.500     1300.00      28.000     1120.00 
520.8000   Concrete Collars for Pipe      EACH       9.000      500.000     4500.00      450.000     4050.00     525.000     4725.00 
521.0124   Culvert Pipe Corrugated Steel  LF        88.000       48.000     4224.00       32.500     2860.00      34.000     2992.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      313.000     1252.00      290.000     1160.00     275.000     1100.00 
521.1615   Aprn End Cul Pipe Slp Side Drn EACH       1.000     1111.000     1111.00     1040.000     1040.00    1025.000     1025.00 
522.0118   Culv Pipe Reinf Concrete Class LF         8.000       43.000      344.00       77.500      620.00      52.000      416.00 
522.0130   Culv Pipe Reinf Concrete Class LF       196.000       73.000    14308.00       56.500    11074.00      46.000     9016.00 
522.0136   Culv Pipe Reinf Concrete Class LF        12.000      100.000     1200.00      101.000     1212.00      85.000     1020.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH      13.000      600.000     7800.00      705.000     9165.00     600.000     7800.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      10.000      618.000     6180.00      725.000     7250.00     615.000     6150.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      644.000     1288.00      750.000     1500.00     650.000     1300.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      745.000     1490.00      825.000     1650.00     715.000     1430.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       6.000      790.000     4740.00      925.000     5550.00     750.000     4500.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1060.000     1060.00     1160.000     1160.00    1125.000     1125.00 
550.0600   Pile Redriving                 EACH       8.000      300.000     2400.00      300.000     2400.00     305.000     2440.00 
550.2126   Piling CIP Concrete 12 3/4 X 0 LF      4505.000       39.000   175695.00       39.000   175695.00      39.400   177497.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       660.000       12.950     8547.00       12.950     8547.00      11.500     7590.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       882.000       13.700    12083.40       13.700    12083.40      10.600     9349.20 
601.0411   Concrete Curb & Gutter 30-Inch LF     19062.000       10.850   206822.70       10.850   206822.70      10.600   202057.20 
601.0452   Concrete Curb & Gutter Integra LF       663.000       20.000    13260.00       16.730    11091.99      38.050    25227.15 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF        32.000       20.000      640.00       20.000      640.00      36.800     1177.60 
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601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       709.000       14.950    10599.55       14.950    10599.55      19.150    13577.35 
601.0580   Conc C & G 4-In Sloped 36-In T LF       906.000       14.950    13544.70       14.950    13544.70      16.250    14722.50 
601.0600   Concrete Curb Pedestrian       LF       357.000       25.000     8925.00       25.000     8925.00      39.800    14208.60 
602.0405   Concrete Sidewalk 4-Inch       SF     40343.000        3.750   151286.25        3.750   151286.25       3.050   123046.15 
602.0410   Concrete Sidewalk 5-Inch       SF     25460.000        4.100   104386.00        4.100   104386.00       3.300    84018.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       800.000       28.000    22400.00       28.000    22400.00      35.500    28400.00 
603.1156   Concrete Barrier Type S56      LF       825.000       52.000    42900.00       58.900    48592.50      50.650    41786.25 
603.3213   Conc Barrier Trans Type F32SF  EACH       1.000     2000.000     2000.00     3900.000     3900.00    3965.000     3965.00 
603.3535   Conc Barrier Trans Type S36 to EACH       1.000     2000.000     2000.00     3750.000     3750.00    4065.000     4065.00 
603.3559   Conc Barrier Trans Type S42 to EACH       1.000     4200.000     4200.00     4950.000     4950.00    4300.000     4300.00 
603.8000   Concrete Barrier Temp Precast  LF       900.000       13.000    11700.00       13.000    11700.00      13.100    11790.00 
603.8125   Concrete Barrier Temp Precast  LF       900.000        5.900     5310.00        5.900     5310.00       6.000     5400.00 
604.0500   Slope Paving Crushed Aggregate SY       555.000       25.000    13875.00       25.000    13875.00      21.250    11793.75 
606.0200   Riprap Medium                  CY       110.000       55.000     6050.00       60.000     6600.00      50.000     5500.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1072.000       40.000    42880.00       46.250    49580.00      46.000    49312.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       845.000       44.000    37180.00       48.000    40560.00      49.000    41405.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        29.000       52.000     1508.00       61.000     1769.00      51.000     1479.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        34.000       68.000     2312.00       60.500     2057.00      58.000     1972.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        60.000      104.000     6240.00       84.000     5040.00      72.000     4320.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       503.000       40.000    20120.00       51.250    25778.75      47.000    23641.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       334.000       44.000    14696.00       50.500    16867.00      49.000    16366.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        31.000       52.000     1612.00       53.500     1658.50      54.000     1674.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       740.000       68.000    50320.00       63.000    46620.00      63.000    46620.00 
611.0420   Reconstructing Manholes        EACH       4.000     1200.000     4800.00     1495.000     5980.00    1500.000     6000.00 
611.0430   Reconstructing Inlets          EACH       1.000      750.000      750.00      750.000      750.00    1000.000     1000.00 
611.0530   Manhole Covers Type J          EACH       9.000      420.000     3780.00      460.000     4140.00     350.000     3150.00 
611.0612   Inlet Covers Type C            EACH       4.000      420.000     1680.00      460.000     1840.00     350.000     1400.00 
611.0624   Inlet Covers Type H            EACH      50.000      540.000    27000.00      585.000    29250.00     450.000    22500.00 
611.0627   Inlet Covers Type HM           EACH       2.000      540.000     1080.00      585.000     1170.00     450.000      900.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      540.000     1080.00      585.000     1170.00     450.000      900.00 
611.0639   Inlet Covers Type H-S          EACH      13.000      540.000     7020.00      585.000     7605.00     450.000     5850.00 
611.0642   Inlet Covers Type MS           EACH      14.000      343.000     4802.00      430.000     6020.00     300.000     4200.00 
611.0651   Inlet Covers Type S            EACH       3.000      515.000     1545.00      555.000     1665.00     410.000     1230.00 
611.0652   Inlet Covers Type T            EACH       6.000      645.000     3870.00      720.000     4320.00     550.000     3300.00 
611.2004   Manholes 4-FT Diameter         EACH       7.000     1930.000    13510.00     2125.000    14875.00    1550.000    10850.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     3300.000     3300.00     3950.000     3950.00    2550.000     2550.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     3730.000     3730.00     3250.000     3250.00    2900.000     2900.00 
611.3004   Inlets 4-FT Diameter           EACH       4.000     2110.000     8440.00     1750.000     7000.00    1650.000     6600.00 
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611.3230   Inlets 2x3-FT                  EACH      63.000     1300.000    81900.00     1100.000    69300.00    1100.000    69300.00 
611.3901   Inlets Median 1 Grate          EACH      10.000     1930.000    19300.00     1850.000    18500.00     750.000     7500.00 
611.3904   Inlets Median 4 Grate          EACH       1.000     1450.000     1450.00     2175.000     2175.00    4150.000     4150.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      500.000      500.00      450.000      450.00     350.000      350.00 
612.0106   Pipe Underdrain 6-Inch         LF        20.000       16.000      320.00       50.000     1000.00       5.000      100.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       195.000        4.400      858.00        4.400      858.00      10.000     1950.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      180.000      720.00      180.000      720.00     185.000      740.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5704.380    11408.76     5704.380    11408.76    5860.000    11720.00 
614.0230   Steel Thrie Beam               LF       155.000       23.120     3583.60       23.120     3583.60      23.250     3603.75 
614.0905   Crash Cushions Temporary       EACH       2.000     6000.000    12000.00     6000.000    12000.00    6060.000    12120.00 
614.2300   MGS Guardrail 3                LF       225.000       17.690     3980.25       17.690     3980.25      15.400     3465.00 
614.2500   MGS Thrie Beam Transition      LF       118.000       62.970     7430.46       62.970     7430.46      60.600     7150.80 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2506.470    10025.88     2506.470    10025.88    2525.000    10100.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      843.200      843.20      843.200      843.20     835.000      835.00 
616.0100   Fence Woven Wire (height)      LF      8565.000        5.030    43081.95        5.030    43081.95       5.000    42825.00 
           01. 4-FT 
616.0204   Fence Chain Link 4-FT          LF       530.000       18.090     9587.70       18.090     9587.70      14.500     7685.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01     500.000      500.00 
           01. 1420-22-71 
619.1000   Mobilization                   EACH       1.000   673300.000   673300.00   580811.750   580811.75  415000.000   415000.00 
620.0300   Concrete Median Sloped Nose    SF       668.000        9.000     6012.00        9.000     6012.00       9.100     6078.80 
624.0100   Water                          MGAL     435.000       20.000     8700.00       35.000    15225.00      29.000    12615.00 
625.0500   Salvaged Topsoil               SY    202500.000        0.010     2025.00        0.600   121500.00       0.500   101250.00 
627.0200   Mulching                       SY    113700.000        0.220    25014.00        0.220    25014.00       0.200    22740.00 
628.1104   Erosion Bales                  EACH     100.000       12.000     1200.00       12.000     1200.00       9.850      985.00 
628.1504   Silt Fence                     LF     15760.000        1.500    23640.00        1.500    23640.00       2.500    39400.00 
628.1520   Silt Fence Maintenance         LF     15760.000        0.050      788.00        0.050      788.00       0.010      157.60 
628.1905   Mobilizations Erosion Control  EACH      14.000       50.000      700.00       50.000      700.00     303.000     4242.00 
628.1910   Mobilization Emergency Erosion EACH       8.000       25.000      200.00       25.000      200.00       1.000        8.00 
628.2002   Erosion Mat Class I Type A     SY     31150.000        0.950    29592.50        0.950    29592.50       1.360    42364.00 
628.2004   Erosion Mat Class I Type B     SY     29950.000        0.950    28452.50        0.950    28452.50       1.360    40732.00 
628.2006   Erosion Mat Urban Class I Type SY     27800.000        0.950    26410.00        0.950    26410.00       2.010    55878.00 
628.7005   Inlet Protection Type A        EACH     100.000       75.000     7500.00       75.000     7500.00      75.750     7575.00 
628.7010   Inlet Protection Type B        EACH      20.000       29.000      580.00       29.000      580.00      45.500      910.00 
628.7015   Inlet Protection Type C        EACH      80.000       41.000     3280.00       41.000     3280.00      50.500     4040.00 
628.7020   Inlet Protection Type D        EACH      20.000       70.000     1400.00       70.000     1400.00     101.000     2020.00 
628.7504   Temporary Ditch Checks         LF      1000.000        9.000     9000.00        9.000     9000.00       6.500     6500.00 
628.7555   Culvert Pipe Checks            EACH     130.000       50.000     6500.00       50.000     6500.00      12.100     1573.00 
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628.7560   Tracking Pads                  EACH       2.000     1500.000     3000.00     5000.000    10000.00    1000.000     2000.00 
628.7570   Rock Bags                      EACH     100.000       15.000     1500.00       30.000     3000.00      12.120     1212.00 
629.0210   Fertilizer Type B              CWT      128.000       71.000     9088.00       81.000    10368.00      45.500     5824.00 
630.0120   Seeding Mixture No. 20         LB       395.000        5.000     1975.00        5.000     1975.00       8.800     3476.00 
630.0130   Seeding Mixture No. 30         LB      3535.000        4.500    15907.50        4.500    15907.50       9.050    31991.75 
630.0140   Seeding Mixture No. 40         LB       120.000        5.000      600.00        5.000      600.00      15.150     1818.00 
630.0160   Seeding Mixture No. 60         LB       100.000       10.000     1000.00       10.000     1000.00       6.050      605.00 
630.0200   Seeding Temporary              LB      2725.000        3.000     8175.00        0.010       27.25       2.950     8038.75 
630.0300   Seeding Borrow Pit             LB       100.000       10.000     1000.00       10.000     1000.00       8.800      880.00 
632.0101   Trees (species) (size) (root)  EACH       3.000      266.000      798.00      266.000      798.00     707.000     2121.00 
           01. Coffeetree, 'Espresso', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      216.000     1296.00      216.000     1296.00     707.000     4242.00 
           02. Elm, 'Frontier', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      23.000      216.000     4968.00      216.000     4968.00     707.000    16261.00 
           03. Elm, 'New Horizon', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      192.000     1536.00      192.000     1536.00     707.000     5656.00 
           04. Elm, 'Princeton', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      15.000      226.000     3390.00      226.000     3390.00     707.000    10605.00 
           05. Hackberry, 'Prairie Pride', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       4.000      192.000      768.00      192.000      768.00     606.000     2424.00 
           06. Honeylocust, 'Skyline', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      216.000      648.00      216.000      648.00     606.000     1818.00 
           07. Linden, 'Redmond', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      16.000      216.000     3456.00      216.000     3456.00     606.000     9696.00 
           08. Maple, Freeman 'Celebration', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      17.000      216.000     3672.00      216.000     3672.00     606.000    10302.00 
           09. Maple, Freeman 'Marmo', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      238.000      714.00      238.000      714.00     606.000     1818.00 
           10. Maple, Sugar 'Legacy', B&B, 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      266.000      798.00      266.000      798.00     606.000     1818.00 
           11. Oak, Bur, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      14.000      298.000     4172.00      298.000     4172.00     707.000     9898.00 
           12. Oak, English 'Skymaster', B&B, 2.5" 
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           Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      238.000     1190.00      238.000     1190.00     606.000     3030.00 
           13. Oak, Swamp White, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      15.000      155.000     2325.00      155.000     2325.00     404.000     6060.00 
           14. Crabapple, 'Firebird', B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      135.000      675.00      135.000      675.00     303.000     1515.00 
           15. Crabapple, 'Prairifire', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      105.000      315.00      105.000      315.00     455.000     1365.00 
           16. Crabapplet, 'Snowdrift', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       9.000      194.000     1746.00      194.000     1746.00     380.000     3420.00 
           17. Hawthorn, Thornless Cockspur (Shrub 
           Form Tree), B&B, 8' HT 
632.0101   Trees (species) (size) (root)  EACH       4.000      124.000      496.00      124.000      496.00     355.000     1420.00 
           18. Hawthorn, 'Winter King', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      235.000      705.00      235.000      705.00     505.000     1515.00 
           19. Ironwood, B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      178.000      534.00      178.000      534.00     505.000     1515.00 
           20. Pear, 'Korean Sun', B&B, 2" Cal. 
632.0201   Shrubs (species) (size) (root) EACH      93.000       24.000     2232.00       24.000     2232.00      75.750     7044.75 
           01. Juniper, Pfitzer 'Kallay's Compact', 
           CONT, 24" Sp./#3 
632.9101   Landscape Planting Surv & Care EACH      26.000      150.000     3900.00      150.000     3900.00    1265.000    32890.00 
633.0100   Delineator Posts Steel         EACH     131.000       29.500     3864.50       29.500     3864.50      23.250     3045.75 
633.0500   Delineator Reflectors          EACH     139.000        3.350      465.65        3.350      465.65       3.050      423.95 
633.1000   Delineator Brackets            EACH       8.000       24.100      192.80       24.100      192.80      38.000      304.00 
633.5200   Markers Culvert End            EACH      37.000       30.000     1110.00       30.000     1110.00      38.500     1424.50 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      34.000       45.000     1530.00       45.000     1530.00      58.500     1989.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      55.000       45.000     2475.00       45.000     2475.00      60.500     3327.50 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      67.000       52.000     3484.00       52.000     3484.00      63.500     4254.50 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      20.000       75.000     1500.00       75.000     1500.00      69.000     1380.00 
635.0200   Sign Supports Structural Steel LB      1348.000        3.570     4812.36        3.570     4812.36       3.200     4313.60 
636.0100   Sign Supports Concrete Masonry CY        18.400     1140.680    20988.51     1140.680    20988.51     885.000    16284.00 
636.0500   Sign Supports Steel Reinforcem LB       136.000        3.270      444.72        3.270      444.72       3.050      414.80 
636.1000   Sign Supports Steel Reinforcem LB      1960.000        1.660     3253.60        1.660     3253.60       3.050     5978.00 
637.1220   Signs Type I Reflective SH     SF       370.000       25.330     9372.10       25.330     9372.10      21.750     8047.50 
637.2210   Signs Type II Reflective H     SF      1488.970       13.990    20830.69       13.990    20830.69      15.150    22557.90 
637.2215   Signs Type II Reflective H Fol SF        20.000       27.100      542.00       27.100      542.00      22.250      445.00 
637.2220   Signs Type II Reflective SH    SF         6.750       18.400      124.20      100.840      680.67      18.200      122.85 
637.2230   Signs Type II Reflective F     SF       252.750       18.200     4600.05       18.200     4600.05      18.200     4600.05 
638.2602   Removing Signs Type II         EACH     103.000       15.000     1545.00       15.000     1545.00      15.150     1560.45 
638.3000   Removing Small Sign Supports   EACH     109.000       15.000     1635.00       15.000     1635.00      18.200     1983.80 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    30591.200    30591.20    30591.200    30591.20   25250.000    25250.00 
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           01. S-20-41 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    30391.200    30391.20    30391.200    30391.20   25250.000    25250.00 
           02. S-20-42 
642.5201   Field Office Type C            EACH       1.000     1000.000     1000.00    13500.000    13500.00    7500.000     7500.00 
643.0200   Traffic Control Surv & Maint ( DAY      260.000      265.000    68900.00      265.000    68900.00     267.000    69420.00 
           01. 1420-22-71 
643.0300   Traffic Control Drums          DAY    41111.000        0.350    14388.85        0.350    14388.85       0.350    14388.85 
643.0410   Traffic Control Barricades Typ DAY     1020.000        0.500      510.00        0.500      510.00       0.510      520.20 
643.0420   Traffic Control Barricades Typ DAY     5932.000        0.600     3559.20        0.600     3559.20       0.610     3618.52 
643.0705   Traffic Control Warning Lights DAY     7111.000        0.200     1422.20        0.200     1422.20       0.200     1422.20 
643.0715   Traffic Control Warning Lights DAY     9467.000        0.200     1893.40        0.200     1893.40       0.200     1893.40 
643.0800   Traffic Control Arrow Boards   DAY      512.000       20.000    10240.00       20.000    10240.00      20.200    10342.40 
643.0900   Traffic Control Signs          DAY    16011.000        0.750    12008.25        0.750    12008.25       0.760    12168.36 
643.0920   Traffic Control Covering Signs EACH       2.000       50.000      100.00      150.000      300.00      50.500      101.00 
643.1000   Traffic Control Signs Fixed Me SF        60.000       30.000     1800.00       30.000     1800.00      30.300     1818.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00     101.000     7070.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     1000.000     1000.00    1010.000     1010.00 
           01. 1420-22-71 
643.3000   Traffic Control Detour Signs   DAY     4770.000        0.300     1431.00        0.300     1431.00       0.300     1431.00 
645.0111   Geotextile Fabric Type DF Sche SY        11.000       10.000      110.00      100.000     1100.00      20.000      220.00 
645.0120   Geotextile Fabric Type HR      SY       370.000        5.000     1850.00        5.000     1850.00       2.500      925.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     44775.000        0.500    22387.50        0.500    22387.50       0.510    22835.25 
646.0126   Pavement Marking Epoxy 8-Inch  LF       730.000        2.000     1460.00        2.000     1460.00       2.020     1474.60 
646.0600   Removing Pavement Markings     LF      2981.000        1.000     2981.00        1.000     2981.00       1.010     3010.81 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3530.000        7.000    24710.00        7.000    24710.00       7.100    25063.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2957.000        9.000    26613.00        9.000    26613.00       9.100    26908.70 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      150.000     1200.00      150.000     1200.00     155.000     1240.00 
647.0206   Pavement Marking Arrows Bike L EACH      13.000       50.000      650.00       50.000      650.00      50.500      656.50 
647.0256   Pavement Marking Symbols Epoxy EACH       3.000      200.000      600.00      200.000      600.00     205.000      615.00 
647.0306   Pavement Marking Symbols Bike  EACH      13.000       50.000      650.00       50.000      650.00      50.500      656.50 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      200.000      400.00      200.000      400.00     205.000      410.00 
647.0358   Pvmt Mrkg Words Preformed Ther EACH      10.000      700.000     7000.00      700.000     7000.00     710.000     7100.00 
647.0566   Pavement Marking Stop Line Epo LF        26.000       10.000      260.00       10.000      260.00      10.100      262.60 
647.0606   Pavement Marking Island Nose E EACH       4.000      100.000      400.00      100.000      400.00     101.000      404.00 
647.0656   Pavement Marking Parking Stall LF      1192.000        3.000     3576.00        3.000     3576.00       3.030     3611.76 
647.0726   Pavement Marking Diagonal Epox LF       409.000        8.000     3272.00        8.000     3272.00       8.100     3312.90 
647.0746   Pavement Marking Diagonal Epox LF       163.000       12.000     1956.00       12.000     1956.00      12.150     1980.45 
647.0766   Pavement Marking Crosswalk Epo LF       225.000       10.000     2250.00       10.000     2250.00      10.100     2272.50 
649.0400   Temp Pvt Marking Removable Tap LF     33900.000        0.800    27120.00        0.800    27120.00       0.810    27459.00 
649.0600   Temp Pvmt Marking Removable Ta LF       738.000        1.550     1143.90        1.550     1143.90       1.600     1180.80 
649.0801   Temp Pvt Mking Removable Tape  LF      4650.000        1.600     7440.00        1.600     7440.00       1.650     7672.50 
650.4000   Construction Staking Storm Sew EACH     125.000       60.000     7500.00       60.000     7500.00      50.000     6250.00 
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650.4500   Construction Staking Subgrade  LF     28566.000        0.010      285.66        0.010      285.66       0.010      285.66 
650.5000   Construction Staking Base      LF     17744.000        0.150     2661.60        0.150     2661.60       0.200     3548.80 
650.5500   Construction Staking Curb Gutt LF     21695.000        0.450     9762.75        0.450     9762.75       0.400     8678.00 
650.6000   Construction Staking Pipe Culv EACH       8.000       55.000      440.00       55.000      440.00     100.000      800.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     650.000      650.00 
           01. S-20-41 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     650.000      650.00 
           02. S-20-42 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     3000.000     3000.00    2500.000     2500.00 
           03. B-20-226 
650.7000   Construction Staking Conc Pave LF     10650.000        0.850     9052.50        0.850     9052.50       0.750     7987.50 
650.7500   Construction Staking Concrete  LF       875.000        0.500      437.50        0.500      437.50       0.700      612.50 
650.8500   Const Staking Elec Install (pr LS         1.000     2000.000     2000.00     2000.000     2000.00    2150.000     2150.00 
           01. 1420-22-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00     500.000      500.00 
           01. 1420-22-71 
650.9920   Construction Staking Slope Sta LF     28566.000        0.300     8569.80        0.300     8569.80       0.350     9998.10 
652.0125   Conduit Rigid Metallic 2-Inch  LF       144.000       22.000     3168.00       22.000     3168.00      15.150     2181.60 
652.0135   Conduit Rigid Metallic 3-Inch  LF       112.000       30.000     3360.00       30.000     3360.00      25.250     2828.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      6637.000        4.500    29866.50        4.500    29866.50       4.550    30198.35 
652.0235   Conduit Rigid Nonmetallic Sch  LF       739.000        6.000     4434.00        6.000     4434.00       5.600     4138.40 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      34.000      600.000    20400.00      600.000    20400.00     790.000    26860.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       5.000     1100.000     5500.00     1100.000     5500.00    1010.000     5050.00 
654.0105   Concrete Bases Type 5          EACH      32.000      575.000    18400.00      575.000    18400.00     632.000    20224.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000     1100.000     2200.00     1100.000     2200.00     960.000     1920.00 
655.0610   Electrical Wire Lighting 12 AW LF      4644.000        0.500     2322.00        0.500     2322.00       0.610     2832.84 
655.0615   Electrical Wire Lighting 10 AW LF      8515.000        0.600     5109.00        0.600     5109.00       0.710     6045.65 
655.0625   Electrical Wire Lighting 6 AWG LF     12373.000        0.800     9898.40        0.800     9898.40       1.010    12496.73 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00    1515.000     1515.00 
           01. USH 151 SB & CTH V 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00    1515.000     1515.00 
           02. USH 151 NB and CTH V 
657.6005.S Anchor Assembl Light Poles on  EACH       1.000      450.000      450.00      450.000      450.00    1315.000     1315.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     5500.000    11000.00     5500.000    11000.00    6435.000    12870.00 
690.0150   Sawing Asphalt                 LF       900.000        0.800      720.00        0.800      720.00       1.000      900.00 
690.0250   Sawing Concrete                LF      3000.000        1.350     4050.00        1.350     4050.00       1.500     4500.00 
715.0415   Incentive Strength Conc Paveme DOL     1390.000        1.000     1390.00        1.000     1390.00       1.000     1390.00 
715.0502   Incentive Strength Conc Struct DOL     6160.000        1.000     6160.00        1.000     6160.00       1.000     6160.00 
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ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY       841.000       49.000    41209.00       49.000    41209.00      65.650    55211.65 
           02. Planting Mixture 
SPV.0035   Special                        CY       321.000       25.000     8025.00       25.000     8025.00      45.500    14605.50 
           03. Topsoil Special 
SPV.0035   Special                        CY       167.000       69.700    11639.90       69.700    11639.90      70.500    11773.50 
           04. Coloring Concrete Brown 
SPV.0060   Special                        EACH       9.000     1375.000    12375.00     1360.000    12240.00    1050.000     9450.00 
           05. Inlets 2x2.5-FT Special 
SPV.0060   Special                        EACH       2.000      500.000     1000.00     3500.000     7000.00    1500.000     3000.00 
           12. Temporary Slope Drains 
SPV.0060   Special                        EACH       4.000      200.000      800.00      150.000      600.00     125.000      500.00 
           20. Adjusting Water Service Curb Stop 
SPV.0060   Special                        EACH       7.000      240.000     1680.00      200.000     1400.00      75.000      525.00 
           21. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       4.000      420.000     1680.00      450.000     1800.00     350.000     1400.00 
           23. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH       2.000     1960.000     3920.00     1750.000     3500.00    2500.000     5000.00 
           24. Reconstruct Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       2.000      850.000     1700.00     1000.000     2000.00     750.000     1500.00 
           31. Temporary Curb Ramp 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00     1000.000     1000.00    4550.000     4550.00 
           40. Lighting Meter/Load Center 
SPV.0060   Special                        EACH      20.000     1140.000    22800.00     1140.000    22800.00    1520.000    30400.00 
           41. Municipal Light Poles 
SPV.0060   Special                        EACH      12.000      160.000     1920.00      160.000     1920.00     238.000     2856.00 
           42. Municipal Mast Arms 6-FT 
SPV.0060   Special                        EACH       8.000      305.000     2440.00      305.000     2440.00     415.000     3320.00 
           43. Municipal Mast Arms 12-FT 
SPV.0060   Special                        EACH      20.000      285.000     5700.00      285.000     5700.00     345.000     6900.00 
           44. Municipal Transformer Bases 
SPV.0060   Special                        EACH       9.000      440.000     3960.00      440.000     3960.00     370.000     3330.00 
           45. Municipal LED Luminaires Type 1 
SPV.0060   Special                        EACH       1.000      440.000      440.00      440.000      440.00     370.000      370.00 
           46. Municipal LED Luminaires Type 2 
SPV.0060   Special                        EACH      10.000      480.000     4800.00      480.000     4800.00     415.000     4150.00 
           47. Municipal LED Luminaires Type 3 
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SPV.0060   Special                        EACH       2.000      875.000     1750.00      875.000     1750.00     860.000     1720.00 
           48. Parking Lot Concrete Bases 
SPV.0060   Special                        EACH      14.000     1135.000    15890.00     1135.000    15890.00    1520.000    21280.00 
           51. Poles Type 5-Aluminum Black 
SPV.0060   Special                        EACH      14.000      285.000     3990.00      285.000     3990.00     325.000     4550.00 
           52. Transformer Bases Breakaway, 
           11 1/2-Inch Clamp 12-FT Black 
SPV.0060   Special                        EACH      14.000      410.000     5740.00      410.000     5740.00     350.000     4900.00 
           53. Luminaire Arms Truss Type 4 
           4 1/2-Inch Clamp 12-FT Black 
SPV.0060   Special                        EACH      14.000      530.000     7420.00      530.000     7420.00     475.000     6650.00 
           55. Luminaires Utility LED Category C 
           Black 
SPV.0060   Special                        EACH      45.000        6.750      303.75        6.750      303.75      20.500      922.50 
           60. Coneflower, 'White Swan' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH     552.000        7.000     3864.00        7.000     3864.00      20.500    11316.00 
           61. Little Bluestem, 'Blue Heaven' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH      81.000        7.000      567.00        7.000      567.00      20.500     1660.50 
           62. Liatris, 'Kobold' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH     162.000        7.500     1215.00        7.500     1215.00      20.500     3321.00 
           63. Prairie Dropseed 'Tara' 
           CG, 1 Gal. 
SPV.0075   Special                        HRS       96.000        0.010        0.96        0.010        0.96     170.000    16320.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       311.000       22.000     6842.00       22.000     6842.00      22.250     6919.75 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       675.000       12.000     8100.00       12.000     8100.00      12.150     8201.25 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       561.000      100.000    56100.00      100.000    56100.00     120.000    67320.00 
           07. Railing Tubular Screening 
           Galvanized B-20-226 
SPV.0090   Special                        LF       600.000        1.000      600.00        1.000      600.00       2.000     1200.00 
           14. Maintaining Pedestrian Safety Fence 
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SPV.0120   Special                        MGAL    3418.000        0.010       34.18        3.000    10254.00       1.000     3418.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF       517.000        5.500     2843.50        5.500     2843.50       4.450     2300.65 
           03. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY      1342.000        6.200     8320.40        6.200     8320.40       5.050     6777.10 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......              7161505.49               7338831.35              7390352.98 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  RC EXCAVATING, INC. 
   BIDDER NO  4:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       19.000      415.000     7885.00      415.000     7885.00       0.000        0.00 
201.0120   Clearing                       ID        17.000       28.000      476.00       28.000      476.00       0.000        0.00 
201.0205   Grubbing                       STA       19.000      320.000     6080.00      320.000     6080.00       0.000        0.00 
201.0220   Grubbing                       ID        17.000       15.000      255.00       15.000      255.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      300.000     3600.00      100.000     1200.00       0.000        0.00 
204.0100   Removing Pavement              SY      8259.000        4.330    35761.47        3.290    27172.11       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      3518.000        2.500     8795.00        3.000    10554.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      6226.000        3.230    20109.98        5.000    31130.00       0.000        0.00 
204.0165   Removing Guardrail             LF       345.000        3.950     1362.75        3.950     1362.75       0.000        0.00 
204.0170   Removing Fence                 LF      6320.000        1.100     6952.00        1.100     6952.00       0.000        0.00 
204.0185   Removing Masonry               CY         4.000      200.000      800.00      100.000      400.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH      14.000      400.000     5600.00      100.000     1400.00       0.000        0.00 
204.0210   Removing Manholes              EACH      12.000      400.000     4800.00      500.000     6000.00       0.000        0.00 
204.0220   Removing Inlets                EACH      24.000      250.000     6000.00      300.000     7200.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        34.000       12.000      408.00       26.000      884.00       0.000        0.00 
           01. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF       316.000       16.000     5056.00       26.000     8216.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       119.000       16.000     1904.00       26.000     3094.00       0.000        0.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       374.000       16.000     5984.00       25.000     9350.00       0.000        0.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       213.000       16.000     3408.00       32.000     6816.00       0.000        0.00 
           05. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       759.000       18.000    13662.00       29.000    22011.00       0.000        0.00 
           06. 30-Inch 
204.0245   Removing Storm Sewer (size)    LF        16.000       20.000      320.00       29.000      464.00       0.000        0.00 
           07. 36-Inch 
204.0270   Abandoning Culvert Pipes       EACH       1.000     1000.000     1000.00     1120.000     1120.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. Removing Crash Cushions 
204.9090.S Removing (item description)    LF       350.000        5.000     1750.00       15.000     5250.00       0.000        0.00 
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           01. State Owned Barrier 
205.0100   Excavation Common              CY     74270.000        7.470   554796.90        3.640   270342.80       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     5500.000     5500.00    10000.000    10000.00       0.000        0.00 
           01. B-20-226 
208.0100   Borrow                         CY     23045.000        7.160   165002.20        6.040   139191.80       0.000        0.00 
210.0100   Backfill Structure             CY       385.000       33.380    12851.30       25.000     9625.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     5000.000     5000.00       0.000        0.00 
           01. 1420-22-71 
214.0100   Obliterating Old Road          STA       27.000      300.000     8100.00      492.000    13284.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3800.000       18.350    69730.00       11.500    43700.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    68840.000        9.150   629886.00       10.000   688400.00       0.000        0.00 
310.0115   Base Aggregate Open Graded     CY         1.000       20.000       20.00      150.000      150.00       0.000        0.00 
311.0110   Breaker Run                    TON    10700.000        9.150    97905.00        9.510   101757.00       0.000        0.00 
405.0100   Coloring Concrete Red          CY       319.000       37.770    12048.63       37.770    12048.63       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY        74.000       40.000     2960.00       40.000     2960.00       0.000        0.00 
415.0085   Concrete Pavement 8 1/2-Inch   SY      9598.000       34.310   329307.38       34.310   329307.38       0.000        0.00 
415.0100   Concrete Pavement 10-Inch      SY      5472.000       37.110   203065.92       37.110   203065.92       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       403.000      125.790    50693.37      125.790    50693.37       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       664.000       35.200    23372.80       35.200    23372.80       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY       202.000       39.370     7952.74       39.370     7952.74       0.000        0.00 
416.0512   Conc Roundabout Truck Apron 12 SY       956.000       43.020    41127.12       43.020    41127.12       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    1945.000        5.010     9744.45        5.010     9744.45       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      24.000       12.000      288.00       12.000      288.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     5600.000        1.000     5600.00        1.000     5600.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      768.000       50.000    38400.00       50.000    38400.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3336.000        3.850    12843.60        3.850    12843.60       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     2004.000       59.900   120039.60       59.900   120039.60       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    11960.000       59.650   713414.00       59.650   713414.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     9050.000        1.000     9050.00        1.000     9050.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     5975.000        3.850    23003.75        3.850    23003.75       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     12188.000        0.500     6094.00        0.500     6094.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     1191.000       72.200    85990.20       72.200    85990.20       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       30.000      155.000     4650.00      155.000     4650.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        77.000       68.000     5236.00       68.000     5236.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY      1026.000      400.000   410400.00      400.000   410400.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY      1880.000        4.400     8272.00        4.400     8272.00       0.000        0.00 
503.0155   Prestressed Girder Type I 54W- LF      1672.000      150.000   250800.00      150.000   250800.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY         4.000     1500.000     6000.00     1500.000     6000.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB     11740.000        0.990    11622.60        0.900    10566.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB    168360.000        0.970   163309.20        0.970   163309.20       0.000        0.00 
505.0800.S Bar Steel Reinf HS Stainless S LB      1870.000        3.900     7293.00        3.900     7293.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      28.000      120.000     3360.00      120.000     3360.00       0.000        0.00 
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506.4000   Steel Diaphragms (structure)   EACH      24.000     1100.000    26400.00     1100.000    26400.00       0.000        0.00 
           01. B-20-226 
516.0500   Rubberized Membrane Waterproof SY        31.000       48.000     1488.00       48.000     1488.00       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF      2814.000        2.050     5768.70        2.050     5768.70       0.000        0.00 
           01. B-20-226 
517.1050.S Architecturl Surfce Treatmnt ( SF      2814.000       14.000    39396.00       14.000    39396.00       0.000        0.00 
           01. B-20-226 
520.4018   Culvert Pipe Temporary 18-Inch LF        40.000       47.520     1900.80       37.600     1504.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       9.000      800.000     7200.00      575.000     5175.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        88.000       40.250     3542.00       37.000     3256.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      292.550     1170.20      212.000      848.00       0.000        0.00 
521.1615   Aprn End Cul Pipe Slp Side Drn EACH       1.000     1166.360     1166.36      757.000      757.00       0.000        0.00 
522.0118   Culv Pipe Reinf Concrete Class LF         8.000      102.040      816.32      136.000     1088.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       196.000       58.830    11530.68       67.000    13132.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        12.000      114.730     1376.76      159.500     1914.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH      13.000      802.320    10430.16      613.000     7969.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH      10.000      819.500     8195.00      655.000     6550.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      843.660     1687.32      680.000     1360.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      915.960     1831.92      791.000     1582.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       6.000      957.300     5743.80      834.000     5004.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1181.270     1181.27     1100.000     1100.00       0.000        0.00 
550.0600   Pile Redriving                 EACH       8.000      300.000     2400.00      300.000     2400.00       0.000        0.00 
550.2126   Piling CIP Concrete 12 3/4 X 0 LF      4505.000       39.000   175695.00       39.000   175695.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       660.000       11.320     7471.20       11.320     7471.20       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       882.000       10.490     9252.18       10.490     9252.18       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF     19062.000       10.490   199960.38       10.490   199960.38       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF       663.000       37.650    24961.95       37.650    24961.95       0.000        0.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF        32.000       36.410     1165.12       36.410     1165.12       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       709.000       18.930    13421.37       18.930    13421.37       0.000        0.00 
601.0580   Conc C & G 4-In Sloped 36-In T LF       906.000       16.100    14586.60       16.100    14586.60       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       357.000       39.390    14062.23       39.390    14062.23       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     40343.000        2.990   120625.57        2.990   120625.57       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     25460.000        3.240    82490.40        3.240    82490.40       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       800.000       35.000    28000.00       35.000    28000.00       0.000        0.00 
603.1156   Concrete Barrier Type S56      LF       825.000       50.120    41349.00       50.120    41349.00       0.000        0.00 
603.3213   Conc Barrier Trans Type F32SF  EACH       1.000     3922.300     3922.30     3922.300     3922.30       0.000        0.00 
603.3535   Conc Barrier Trans Type S36 to EACH       1.000     4024.230     4024.23     4024.230     4024.23       0.000        0.00 
603.3559   Conc Barrier Trans Type S42 to EACH       1.000     4247.200     4247.20     4247.200     4247.20       0.000        0.00 
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603.8000   Concrete Barrier Temp Precast  LF       900.000       13.000    11700.00       13.000    11700.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF       900.000        5.900     5310.00        5.900     5310.00       0.000        0.00 
604.0500   Slope Paving Crushed Aggregate SY       555.000       25.000    13875.00       21.000    11655.00       0.000        0.00 
606.0200   Riprap Medium                  CY       110.000       66.830     7351.30       55.000     6050.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1072.000       53.480    57330.56       64.500    69144.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       845.000       54.690    46213.05       64.500    54502.50       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF        29.000       50.290     1458.41       90.500     2624.50       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        34.000       68.160     2317.44       88.000     2992.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        60.000       96.620     5797.20       92.700     5562.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       503.000       54.030    27177.09       80.500    40491.50       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       334.000       54.960    18356.64       59.600    19906.40       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        31.000       68.250     2115.75       78.500     2433.50       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       740.000       66.030    48862.20       66.900    49506.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       4.000     1452.930     5811.72     1500.000     6000.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       1.000     1352.930     1352.93     1700.000     1700.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       9.000      449.610     4046.49      700.000     6300.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       4.000      449.610     1798.44      700.000     2800.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      50.000      573.240    28662.00      500.000    25000.00       0.000        0.00 
611.0627   Inlet Covers Type HM           EACH       2.000      573.240     1146.48      500.000     1000.00       0.000        0.00 
611.0636   Inlet Covers Type HM-S         EACH       2.000      573.240     1146.48      500.000     1000.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      13.000      573.240     7452.12      500.000     6500.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH      14.000      419.510     5873.14      300.000     4200.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH       3.000      544.210     1632.63      800.000     2400.00       0.000        0.00 
611.0652   Inlet Covers Type T            EACH       6.000      703.310     4219.86      990.000     5940.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       7.000     1636.520    11455.64     1457.000    10199.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     2477.100     2477.10     2469.000     2469.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       1.000     2658.100     2658.10     2920.000     2920.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       4.000     1489.840     5959.36     1529.000     6116.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      63.000     1197.060    75414.78     1175.000    74025.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH      10.000     2397.340    23973.40     1567.000    15670.00       0.000        0.00 
611.3904   Inlets Median 4 Grate          EACH       1.000     2808.410     2808.41     2380.000     2380.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      851.950      851.95      500.000      500.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF        20.000       21.330      426.60       20.000      400.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       195.000        4.090      797.55        4.400      858.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      180.000      720.00      180.000      720.00       0.000        0.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       2.000     5704.380    11408.76     5704.380    11408.76       0.000        0.00 
614.0230   Steel Thrie Beam               LF       155.000       23.120     3583.60       23.120     3583.60       0.000        0.00 
614.0905   Crash Cushions Temporary       EACH       2.000     6000.000    12000.00     6000.000    12000.00       0.000        0.00 
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614.2300   MGS Guardrail 3                LF       225.000       17.690     3980.25       17.690     3980.25       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       118.000       62.970     7430.46       62.970     7430.46       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2506.470    10025.88     2506.470    10025.88       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      843.200      843.20      843.200      843.20       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF      8565.000        5.030    43081.95        5.030    43081.95       0.000        0.00 
           01. 4-FT 
616.0204   Fence Chain Link 4-FT          LF       530.000       14.300     7579.00       14.300     7579.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 1420-22-71 
619.1000   Mobilization                   EACH       1.000   511943.000   511943.00  1044417.000  1044417.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       668.000        5.680     3794.24        5.680     3794.24       0.000        0.00 
624.0100   Water                          MGAL     435.000       35.000    15225.00       23.000    10005.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    202500.000        0.750   151875.00        1.160   234900.00       0.000        0.00 
627.0200   Mulching                       SY    113700.000        0.220    25014.00        0.220    25014.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     100.000       12.000     1200.00       12.000     1200.00       0.000        0.00 
628.1504   Silt Fence                     LF     15760.000        1.500    23640.00        1.500    23640.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     15760.000        0.050      788.00        0.050      788.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      14.000       50.000      700.00       50.000      700.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000       25.000      200.00       25.000      200.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY     31150.000        0.950    29592.50        0.950    29592.50       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     29950.000        0.950    28452.50        0.950    28452.50       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     27800.000        0.950    26410.00        0.950    26410.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH     100.000       75.000     7500.00       75.000     7500.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      20.000       29.000      580.00       29.000      580.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      80.000       41.000     3280.00       41.000     3280.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      20.000       70.000     1400.00       70.000     1400.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1000.000        9.000     9000.00        9.000     9000.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     130.000       50.000     6500.00       50.000     6500.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000     1200.000     2400.00     2000.000     4000.00       0.000        0.00 
628.7570   Rock Bags                      EACH     100.000       15.000     1500.00       15.000     1500.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT      128.000       71.000     9088.00       71.000     9088.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       395.000        5.000     1975.00        5.000     1975.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB      3535.000        4.500    15907.50        4.500    15907.50       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       120.000        5.000      600.00        5.000      600.00       0.000        0.00 
630.0160   Seeding Mixture No. 60         LB       100.000       10.000     1000.00       10.000     1000.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2725.000        3.000     8175.00        3.000     8175.00       0.000        0.00 
630.0300   Seeding Borrow Pit             LB       100.000       10.000     1000.00       10.000     1000.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       3.000      266.000      798.00      266.000      798.00       0.000        0.00 
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           01. Coffeetree, 'Espresso', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       6.000      216.000     1296.00      216.000     1296.00       0.000        0.00 
           02. Elm, 'Frontier', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      23.000      216.000     4968.00      216.000     4968.00       0.000        0.00 
           03. Elm, 'New Horizon', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       8.000      192.000     1536.00      192.000     1536.00       0.000        0.00 
           04. Elm, 'Princeton', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      15.000      226.000     3390.00      226.000     3390.00       0.000        0.00 
           05. Hackberry, 'Prairie Pride', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH       4.000      192.000      768.00      192.000      768.00       0.000        0.00 
           06. Honeylocust, 'Skyline', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      216.000      648.00      216.000      648.00       0.000        0.00 
           07. Linden, 'Redmond', B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      16.000      216.000     3456.00      216.000     3456.00       0.000        0.00 
           08. Maple, Freeman 'Celebration', B&B, 
           2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      17.000      216.000     3672.00      216.000     3672.00       0.000        0.00 
           09. Maple, Freeman 'Marmo', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      238.000      714.00      238.000      714.00       0.000        0.00 
           10. Maple, Sugar 'Legacy', B&B, 2.5" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      266.000      798.00      266.000      798.00       0.000        0.00 
           11. Oak, Bur, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      14.000      298.000     4172.00      298.000     4172.00       0.000        0.00 
           12. Oak, English 'Skymaster', B&B, 2.5" 
           Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      238.000     1190.00      238.000     1190.00       0.000        0.00 
           13. Oak, Swamp White, B&B, 2.5" Cal. 
632.0101   Trees (species) (size) (root)  EACH      15.000      155.000     2325.00      155.000     2325.00       0.000        0.00 
           14. Crabapple, 'Firebird', B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       5.000      135.000      675.00      135.000      675.00       0.000        0.00 
           15. Crabapple, 'Prairifire', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       3.000      105.000      315.00      105.000      315.00       0.000        0.00 
           16. Crabapplet, 'Snowdrift', B&B, 2" Cal 
632.0101   Trees (species) (size) (root)  EACH       9.000      194.000     1746.00      194.000     1746.00       0.000        0.00 
           17. Hawthorn, Thornless Cockspur (Shrub 
           Form Tree), B&B, 8' HT 
632.0101   Trees (species) (size) (root)  EACH       4.000      124.000      496.00      124.000      496.00       0.000        0.00 
           18. Hawthorn, 'Winter King', B&B, 2" Cal 
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632.0101   Trees (species) (size) (root)  EACH       3.000      235.000      705.00      235.000      705.00       0.000        0.00 
           19. Ironwood, B&B, 2" Cal. 
632.0101   Trees (species) (size) (root)  EACH       3.000      178.000      534.00      178.000      534.00       0.000        0.00 
           20. Pear, 'Korean Sun', B&B, 2" Cal. 
632.0201   Shrubs (species) (size) (root) EACH      93.000       24.000     2232.00       24.000     2232.00       0.000        0.00 
           01. Juniper, Pfitzer 'Kallay's Compact', 
           CONT, 24" Sp./#3 
632.9101   Landscape Planting Surv & Care EACH      26.000      150.000     3900.00      150.000     3900.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH     131.000       29.500     3864.50       29.500     3864.50       0.000        0.00 
633.0500   Delineator Reflectors          EACH     139.000        3.350      465.65        3.350      465.65       0.000        0.00 
633.1000   Delineator Brackets            EACH       8.000       24.100      192.80       24.100      192.80       0.000        0.00 
633.5200   Markers Culvert End            EACH      37.000       30.000     1110.00       30.000     1110.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      34.000       45.000     1530.00       45.000     1530.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      55.000       45.000     2475.00       45.000     2475.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      67.000       52.000     3484.00       52.000     3484.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      20.000       75.000     1500.00       75.000     1500.00       0.000        0.00 
635.0200   Sign Supports Structural Steel LB      1348.000        3.570     4812.36        3.570     4812.36       0.000        0.00 
636.0100   Sign Supports Concrete Masonry CY        18.400     1140.000    20976.00     1140.680    20988.51       0.000        0.00 
636.0500   Sign Supports Steel Reinforcem LB       136.000        3.270      444.72        3.270      444.72       0.000        0.00 
636.1000   Sign Supports Steel Reinforcem LB      1960.000        1.660     3253.60        1.660     3253.60       0.000        0.00 
637.1220   Signs Type I Reflective SH     SF       370.000       25.330     9372.10       25.330     9372.10       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1488.970       13.990    20830.69       13.990    20830.69       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        20.000       27.100      542.00       27.100      542.00       0.000        0.00 
637.2220   Signs Type II Reflective SH    SF         6.750       18.400      124.20       18.400      124.20       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       252.750       18.200     4600.05       18.200     4600.05       0.000        0.00 
638.2602   Removing Signs Type II         EACH     103.000       15.000     1545.00       15.000     1545.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     109.000       15.000     1635.00       15.000     1635.00       0.000        0.00 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    30591.200    30591.20    30591.200    30591.20       0.000        0.00 
           01. S-20-41 
641.1200   Sign Bridge Cantilevered (stru LS         1.000    30391.200    30391.20    30391.200    30391.20       0.000        0.00 
           02. S-20-42 
642.5201   Field Office Type C            EACH       1.000    12500.000    12500.00    13200.000    13200.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      260.000      265.000    68900.00      265.000    68900.00       0.000        0.00 
           01. 1420-22-71 
643.0300   Traffic Control Drums          DAY    41111.000        0.350    14388.85        0.350    14388.85       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     1020.000        0.500      510.00        0.500      510.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     5932.000        0.600     3559.20        0.600     3559.20       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     7111.000        0.200     1422.20        0.200     1422.20       0.000        0.00 
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643.0715   Traffic Control Warning Lights DAY     9467.000        0.200     1893.40        0.200     1893.40       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      512.000       20.000    10240.00       20.000    10240.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    16011.000        0.750    12008.25        0.750    12008.25       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        60.000       30.000     1800.00       30.000     1800.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 
           01. 1420-22-71 
643.3000   Traffic Control Detour Signs   DAY     4770.000        0.300     1431.00        0.300     1431.00       0.000        0.00 
645.0111   Geotextile Fabric Type DF Sche SY        11.000        3.000       33.00        3.000       33.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       370.000        3.000     1110.00        3.000     1110.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     44775.000        0.500    22387.50        0.500    22387.50       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       730.000        2.000     1460.00        2.000     1460.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      2981.000        1.000     2981.00        1.000     2981.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3530.000        7.000    24710.00        7.000    24710.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2957.000        9.000    26613.00        9.000    26613.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      150.000     1200.00      150.000     1200.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      13.000       50.000      650.00       50.000      650.00       0.000        0.00 
647.0256   Pavement Marking Symbols Epoxy EACH       3.000      200.000      600.00      200.000      600.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      13.000       50.000      650.00       50.000      650.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      200.000      400.00      200.000      400.00       0.000        0.00 
647.0358   Pvmt Mrkg Words Preformed Ther EACH      10.000      700.000     7000.00      700.000     7000.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        26.000       10.000      260.00       10.000      260.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       4.000      100.000      400.00      100.000      400.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF      1192.000        3.000     3576.00        3.000     3576.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       409.000        8.000     3272.00        8.000     3272.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       163.000       12.000     1956.00       12.000     1956.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       225.000       10.000     2250.00       10.000     2250.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     33900.000        0.800    27120.00        0.800    27120.00       0.000        0.00 
649.0600   Temp Pvmt Marking Removable Ta LF       738.000        1.550     1143.90        1.550     1143.90       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      4650.000        1.600     7440.00        1.600     7440.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH     125.000       60.000     7500.00       60.000     7500.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     28566.000        0.010      285.66        0.010      285.66       0.000        0.00 
650.5000   Construction Staking Base      LF     17744.000        0.150     2661.60        0.150     2661.60       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     21695.000        0.450     9762.75        0.450     9762.75       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       8.000       55.000      440.00       55.000      440.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. S-20-41 
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650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           02. S-20-42 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     3000.000     3000.00       0.000        0.00 
           03. B-20-226 
650.7000   Construction Staking Conc Pave LF     10650.000        0.850     9052.50        0.850     9052.50       0.000        0.00 
650.7500   Construction Staking Concrete  LF       875.000        0.500      437.50        0.500      437.50       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     2000.000     2000.00     2000.000     2000.00       0.000        0.00 
           01. 1420-22-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00       0.000        0.00 
           01. 1420-22-71 
650.9920   Construction Staking Slope Sta LF     28566.000        0.300     8569.80        0.300     8569.80       0.000        0.00 
652.0125   Conduit Rigid Metallic 2-Inch  LF       144.000       15.000     2160.00       15.000     2160.00       0.000        0.00 
652.0135   Conduit Rigid Metallic 3-Inch  LF       112.000       25.000     2800.00       25.000     2800.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      6637.000        4.500    29866.50        4.500    29866.50       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       739.000        5.500     4064.50        5.500     4064.50       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      34.000      780.000    26520.00      780.000    26520.00       0.000        0.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       5.000     1000.000     5000.00     1000.000     5000.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      32.000      625.000    20000.00      625.000    20000.00       0.000        0.00 
654.0224   Concrete Control Cabinet Bases EACH       2.000      950.000     1900.00      950.000     1900.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      4644.000        0.600     2786.40        0.600     2786.40       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      8515.000        0.700     5960.50        0.700     5960.50       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF     12373.000        1.000    12373.00        1.000    12373.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. USH 151 SB & CTH V 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           02. USH 151 NB and CTH V 
657.6005.S Anchor Assembl Light Poles on  EACH       1.000      800.000      800.00      800.000      800.00       0.000        0.00 
659.2124   Lighting Control Cabinets 120/ EACH       2.000     6370.000    12740.00     6370.000    12740.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       900.000        0.800      720.00        0.800      720.00       0.000        0.00 
690.0250   Sawing Concrete                LF      3000.000        1.350     4050.00        1.350     4050.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     1390.000        1.000     1390.00        1.000     1390.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     6160.000        1.000     6160.00        1.000     6160.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       0.000        0.00 
SPV.0035   Special                        CY       841.000       49.000    41209.00       49.000    41209.00       0.000        0.00 
           02. Planting Mixture 
SPV.0035   Special                        CY       321.000       25.000     8025.00       25.000     8025.00       0.000        0.00 
           03. Topsoil Special 
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SPV.0035   Special                        CY       167.000       60.370    10081.79       60.370    10081.79       0.000        0.00 
           04. Coloring Concrete Brown 
SPV.0060   Special                        EACH       9.000     1311.450    11803.05     1175.000    10575.00       0.000        0.00 
           05. Inlets 2x2.5-FT Special 
SPV.0060   Special                        EACH       2.000     3500.000     7000.00     3150.000     6300.00       0.000        0.00 
           12. Temporary Slope Drains 
SPV.0060   Special                        EACH       4.000      877.440     3509.76      200.000      800.00       0.000        0.00 
           20. Adjusting Water Service Curb Stop 
SPV.0060   Special                        EACH       7.000      877.440     6142.08      150.000     1050.00       0.000        0.00 
           21. Adjusting Water Valve Box 
SPV.0060   Special                        EACH       4.000      701.950     2807.80      500.000     2000.00       0.000        0.00 
           23. Adjusting Sanitary Manhole Cover 
SPV.0060   Special                        EACH       2.000     1486.830     2973.66     1500.000     3000.00       0.000        0.00 
           24. Reconstruct Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       2.000     4000.000     8000.00     4250.000     8500.00       0.000        0.00 
           31. Temporary Curb Ramp 
SPV.0060   Special                        EACH       1.000     4500.000     4500.00     4500.000     4500.00       0.000        0.00 
           40. Lighting Meter/Load Center 
SPV.0060   Special                        EACH      20.000     1505.000    30100.00     1505.000    30100.00       0.000        0.00 
           41. Municipal Light Poles 
SPV.0060   Special                        EACH      12.000      235.000     2820.00      235.000     2820.00       0.000        0.00 
           42. Municipal Mast Arms 6-FT 
SPV.0060   Special                        EACH       8.000      410.000     3280.00      410.000     3280.00       0.000        0.00 
           43. Municipal Mast Arms 12-FT 
SPV.0060   Special                        EACH      20.000      340.000     6800.00      340.000     6800.00       0.000        0.00 
           44. Municipal Transformer Bases 
SPV.0060   Special                        EACH       9.000      365.000     3285.00      365.000     3285.00       0.000        0.00 
           45. Municipal LED Luminaires Type 1 
SPV.0060   Special                        EACH       1.000      365.000      365.00      365.000      365.00       0.000        0.00 
           46. Municipal LED Luminaires Type 2 
SPV.0060   Special                        EACH      10.000      410.000     4100.00      410.000     4100.00       0.000        0.00 
           47. Municipal LED Luminaires Type 3 
SPV.0060   Special                        EACH       2.000      850.000     1700.00      850.000     1700.00       0.000        0.00 
           48. Parking Lot Concrete Bases 
SPV.0060   Special                        EACH      14.000     1505.000    21070.00     1505.000    21070.00       0.000        0.00 
           51. Poles Type 5-Aluminum Black 
SPV.0060   Special                        EACH      14.000      320.000     4480.00      320.000     4480.00       0.000        0.00 
           52. Transformer Bases Breakaway, 
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           11 1/2-Inch Clamp 12-FT Black 
SPV.0060   Special                        EACH      14.000      345.000     4830.00      345.000     4830.00       0.000        0.00 
           53. Luminaire Arms Truss Type 4 
           4 1/2-Inch Clamp 12-FT Black 
SPV.0060   Special                        EACH      14.000      470.000     6580.00      470.000     6580.00       0.000        0.00 
           55. Luminaires Utility LED Category C 
           Black 
SPV.0060   Special                        EACH      45.000        6.750      303.75        6.750      303.75       0.000        0.00 
           60. Coneflower, 'White Swan' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH     552.000        7.000     3864.00        7.000     3864.00       0.000        0.00 
           61. Little Bluestem, 'Blue Heaven' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH      81.000        7.000      567.00        7.000      567.00       0.000        0.00 
           62. Liatris, 'Kobold' 
           CG, 1 Gal. 
SPV.0060   Special                        EACH     162.000        7.500     1215.00        7.500     1215.00       0.000        0.00 
           63. Prairie Dropseed 'Tara' 
           CG, 1 Gal. 
SPV.0075   Special                        HRS       96.000      130.000    12480.00      125.000    12000.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       311.000       22.000     6842.00       22.000     6842.00       0.000        0.00 
           05. Pavement Marking Grooved Preformed 
           Thermoplastic 18-Inch 
SPV.0090   Special                        LF       675.000       12.000     8100.00       12.000     8100.00       0.000        0.00 
           06. Pavement Marking Grooved Preformed 
           Thermoplastic Crosswalk 6-Inch 
SPV.0090   Special                        LF       561.000      113.200    63505.20      100.000    56100.00       0.000        0.00 
           07. Railing Tubular Screening 
           Galvanized B-20-226 
SPV.0090   Special                        LF       600.000        1.000      600.00        1.000      600.00       0.000        0.00 
           14. Maintaining Pedestrian Safety Fence 
SPV.0120   Special                        MGAL    3418.000        3.000    10254.00        3.000    10254.00       0.000        0.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF       517.000        4.370     2259.29        4.370     2259.29       0.000        0.00 
           03. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY      1342.000        6.200     8320.40        6.200     8320.40       0.000        0.00 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......              7542204.50               7910195.71                    0.00 
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               STATE PROJECT(S):  4996-01-58                            LOCATION  Sheboygan       COUNTY 
                                                                                  Taylor Dr, City Sheboygan 
                                                                                  Loc St 
                                                                                  Sheboygan County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       10.000     1200.000    12000.00      500.000     5000.00    1200.000    12000.00 
201.0205   Grubbing                       STA       10.000      300.000     3000.00      500.000     5000.00     300.000     3000.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      300.000      300.00      315.000      315.00     300.000      300.00 
204.0100   Removing Pavement              SY      1249.000        5.680     7094.32        3.500     4371.50       5.680     7094.32 
204.0150   Removing Curb & Gutter         LF       425.000       10.890     4628.25        5.000     2125.00      10.890     4628.25 
204.0155   Removing Concrete Sidewalk     SY       159.000       10.000     1590.00        4.500      715.50      10.000     1590.00 
204.0165   Removing Guardrail             LF       132.000        2.500      330.00        3.000      396.00       2.500      330.00 
204.0195   Removing Concrete Bases        EACH       7.000      100.000      700.00      100.000      700.00     150.000     1050.00 
204.0220   Removing Inlets                EACH       2.000      480.000      960.00      300.000      600.00     480.000      960.00 
204.0245   Removing Storm Sewer (size)    LF        20.000       22.000      440.00       21.000      420.00      22.000      440.00 
           01. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       106.000       15.000     1590.00       18.000     1908.00      15.000     1590.00 
           02. 12-Inch 
205.0100   Excavation Common              CY     12245.000       15.000   183675.00       21.790   266818.55      15.000   183675.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8000.000     8000.00    18500.000    18500.00   25000.000    25000.00 
           01. M-59-001 
206.1000   Exc for Structure Bridges (str LS         1.000     3500.000     3500.00     6000.000     6000.00   10000.000    10000.00 
           02. R-59-188 
206.1000   Exc for Structure Bridges (str LS         1.000     3500.000     3500.00     6000.000     6000.00   10000.000    10000.00 
           03. B-59-189 
206.3000   Exc for Struct Retaining Walls LS         1.000    25000.000    25000.00    22000.000    22000.00   95000.000    95000.00 
           01. R-59-27 
206.3000   Exc for Struct Retaining Walls LS         1.000     4094.000     4094.00     5000.000     5000.00    5000.000     5000.00 
           02. R-59-28 
206.3000   Exc for Struct Retaining Walls LS         1.000    11027.000    11027.00     5000.000     5000.00   15000.000    15000.00 
           04. R-59-32 
208.0100   Borrow                         CY      6668.000        0.010       66.68        0.010       66.68       0.010       66.68 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
209.0200.S Backfill Controlled Low Streng CY       960.000        1.000      960.00        1.000      960.00      80.000    76800.00 
210.0100   Backfill Structure             CY      2790.000       18.000    50220.00       20.000    55800.00      30.000    83700.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3600.000     3600.00     5000.000     5000.00    3600.000     3600.00 
           01. 4996-01-58 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7647.000       11.600    88705.20       12.350    94440.45      11.600    88705.20 
310.0115   Base Aggregate Open Graded     CY       696.000       27.100    18861.60       27.500    19140.00      30.000    20880.00 
320.0125   Concrete Base 6-Inch           SY         8.000      150.000     1200.00       61.660      493.28      50.000      400.00 
415.0070   Concrete Pavement 7-Inch       SY       694.000       55.000    38170.00       61.660    42792.04      55.000    38170.00 
416.0270   Concrete Driveway HES 7-Inch   SY       490.000       55.000    26950.00       50.450    24720.50      55.000    26950.00 
416.0610   Drilled Tie Bars               EACH     506.000        7.000     3542.00        7.500     3795.00       7.000     3542.00 
416.0620   Drilled Dowel Bars             EACH      10.000       20.000      200.00       14.000      140.00      20.000      200.00 
416.1710   Concrete Pavement Repair       SY        68.000      110.000     7480.00       85.000     5780.00     110.000     7480.00 
465.0105   Asphaltic Surface              TON     2559.000      103.800   265624.20      103.800   265624.20     103.800   265624.20 
502.0100   Concrete Masonry Bridges       CY       322.000      700.000   225400.00      700.000   225400.00    1550.000   499100.00 
504.0500   Concrete Masonry Retaining Wal CY       485.000      725.000   351625.00      725.000   351625.00    1450.000   703250.00 
505.0405   Bar Steel Reinforcement HS Bri LB      9960.000        2.000    19920.00        2.000    19920.00       1.000     9960.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     53320.000        2.250   119970.00        2.250   119970.00       1.500    79980.00 
505.0615   Bar Steel Reinf HS Coated Reta LB     43920.000        2.250    98820.00        2.250    98820.00       1.250    54900.00 
506.0605   Structural Steel HS            LB    456234.000        0.550   250928.70        0.550   250928.70       0.500   228117.00 
516.0500   Rubberized Membrane Waterproof SY        60.000       50.000     3000.00       50.000     3000.00      35.000     2100.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      350.000      350.00      400.000      400.00     500.000      500.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      801.000      801.00      685.000      685.00     801.000      801.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1140.000     3420.00      804.000     2412.00    1140.000     3420.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      1144.000       35.000    40040.00       35.000    40040.00      45.000    51480.00 
602.0410   Concrete Sidewalk 5-Inch       SF     11237.000        4.500    50566.50        5.950    66860.15       4.500    50566.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF       560.000       28.000    15680.00       32.000    17920.00      28.000    15680.00 
604.0500   Slope Paving Crushed Aggregate SY        28.000       50.000     1400.00       50.000     1400.00      50.000     1400.00 
606.0300   Riprap Heavy                   CY        81.000       50.000     4050.00       94.000     7614.00      66.830     5413.23 
608.0312   St Sewer Pipe Reinf Conc Class LF        85.000       49.500     4207.50       61.000     5185.00      49.500     4207.50 
608.0315   St Sewer Pipe Reinf Conc Class LF        50.000       70.900     3545.00       63.300     3165.00      70.900     3545.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       115.000       81.100     9326.50       76.700     8820.50      81.100     9326.50 
611.0612   Inlet Covers Type C            EACH       1.000      556.000      556.00      400.000      400.00     556.000      556.00 
611.0624   Inlet Covers Type H            EACH       3.000      794.000     2382.00      494.000     1482.00     794.000     2382.00 
611.1003   Catch Basins 3-FT Diameter     EACH       1.000     1090.000     1090.00     1422.000     1422.00    1090.000     1090.00 
611.1230   Catch Basins 2x3-FT            EACH       2.000     1117.000     2234.00     1337.000     2674.00    1117.000     2234.00 
611.8110   Adjusting Manhole Covers       EACH       6.000      400.000     2400.00      400.000     2400.00     400.000     2400.00 
612.0106   Pipe Underdrain 6-Inch         LF      1125.000        5.200     5850.00       12.850    14456.25      18.290    20576.25 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1005.000        6.670     6703.35        4.400     4422.00      17.240    17326.20 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  248 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110021 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000   573255.000   573255.00   571000.000   571000.00  425000.000   425000.00 
620.0300   Concrete Median Sloped Nose    SF       103.000        9.000      927.00       10.000     1030.00       9.000      927.00 
624.0100   Water                          MGAL      76.000       25.000     1900.00       20.000     1520.00      25.000     1900.00 
625.0100   Topsoil                        SY     24891.000        2.500    62227.50        2.500    62227.50       2.500    62227.50 
628.1504   Silt Fence                     LF      7927.000        2.000    15854.00        2.000    15854.00       2.000    15854.00 
628.1520   Silt Fence Maintenance         LF      7927.000        0.050      396.35        0.030      237.81       0.050      396.35 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      100.000      400.00     250.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      300.000     2400.00       25.000      200.00     300.000     2400.00 
628.2006   Erosion Mat Urban Class I Type SY     17041.000        1.480    25220.68        0.800    13632.80       1.480    25220.68 
628.2008   Erosion Mat Urban Class I Type SY       256.000        2.000      512.00        0.960      245.76       2.000      512.00 
628.2023   Erosion Mat Class II Type B    SY      7594.000        1.400    10631.60        0.990     7518.06       1.400    10631.60 
628.7005   Inlet Protection Type A        EACH       2.000       90.000      180.00       71.000      142.00      90.000      180.00 
628.7015   Inlet Protection Type C        EACH      39.000       60.000     2340.00       41.000     1599.00      60.000     2340.00 
629.0210   Fertilizer Type B              CWT       15.700       54.000      847.80       73.100     1147.67      54.000      847.80 
630.0140   Seeding Mixture No. 40         LB       269.800        6.950     1875.11        6.000     1618.80       6.950     1875.11 
634.0812   Posts Tubular Steel 2x2-Inch X EACH      41.000      110.000     4510.00      125.000     5125.00     110.000     4510.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       4.000      120.000      480.00      136.900      547.60     120.000      480.00 
637.2210   Signs Type II Reflective H     SF       120.250       15.500     1863.88       14.900     1791.73      15.500     1863.88 
637.2230   Signs Type II Reflective F     SF        93.240       19.500     1818.18       16.400     1529.14      19.500     1818.18 
638.2102   Moving Signs Type II           EACH       4.000       75.000      300.00       91.000      364.00      75.000      300.00 
638.2602   Removing Signs Type II         EACH      11.000       25.000      275.00       15.000      165.00      25.000      275.00 
638.3000   Removing Small Sign Supports   EACH      13.000       25.000      325.00       15.000      195.00      25.000      325.00 
638.4000   Moving Small Sign Supports     EACH       2.000       75.000      150.00       79.000      158.00      75.000      150.00 
642.5001   Field Office Type B            EACH       1.000    12000.000    12000.00     8500.000     8500.00   10000.000    10000.00 
643.0200   Traffic Control Surv & Maint ( DAY      189.000      250.000    47250.00      250.000    47250.00     325.000    61425.00 
           01. 4996-01-58 
643.0300   Traffic Control Drums          DAY    35620.000        0.500    17810.00        0.500    17810.00       1.000    35620.00 
643.0420   Traffic Control Barricades Typ DAY     2890.000        1.000     2890.00        1.000     2890.00       1.000     2890.00 
643.0705   Traffic Control Warning Lights DAY     5752.000        0.250     1438.00        0.250     1438.00       0.500     2876.00 
643.0715   Traffic Control Warning Lights DAY     6840.000        0.250     1710.00        0.250     1710.00       0.500     3420.00 
643.0800   Traffic Control Arrow Boards   DAY      200.000       25.000     5000.00       25.000     5000.00      50.000    10000.00 
643.0900   Traffic Control Signs          DAY     6670.000        1.000     6670.00        1.000     6670.00       1.000     6670.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      100.000     7000.00      100.000     7000.00     150.000    10500.00 
645.0112   Geotextile Fabric Type DF Sche SY      2438.000        2.450     5973.10        2.500     6095.00       3.000     7314.00 
645.0120   Geotextile Fabric Type HR      SY       106.000        4.000      424.00        4.550      482.30       8.450      895.70 
646.0106   Pavement Marking Epoxy 4-Inch  LF      4685.000        0.950     4450.75        1.500     7027.50       0.950     4450.75 
646.0600   Removing Pavement Markings     LF       591.000        5.000     2955.00        5.000     2955.00       5.000     2955.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      285.000      285.00      160.000      160.00     285.000      285.00 
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647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      325.000      325.00      180.000      180.00     325.000      325.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      375.000      375.00      200.000      200.00     375.000      375.00 
647.0556   Pavement Marking Stop Line Epo LF       299.000        7.500     2242.50        5.000     1495.00       7.500     2242.50 
647.0606   Pavement Marking Island Nose E EACH       1.000      135.000      135.00      110.000      110.00     135.000      135.00 
647.0766   Pavement Marking Crosswalk Epo LF      1003.000        6.750     6770.25        6.500     6519.50       6.750     6770.25 
647.0786   Pavement Marking Crosswalk Epo LF       946.000        8.250     7804.50        9.000     8514.00       8.250     7804.50 
649.0300   Temp Pvt Marking Reflective Ta LF     14380.000        1.000    14380.00        1.000    14380.00       1.500    21570.00 
650.4000   Construction Staking Storm Sew EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 
650.4500   Construction Staking Subgrade  LF     14352.000        0.300     4305.60        0.010      143.52       0.010      143.52 
650.5000   Construction Staking Base      LF     14352.000        0.250     3588.00        0.250     3588.00       0.250     3588.00 
650.5500   Construction Staking Curb Gutt LF       929.000        0.450      418.05        0.450      418.05       0.450      418.05 
650.6000   Construction Staking Pipe Culv EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-59-189 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           02. B-59-188 
650.6500   Construction Staking Structure LS         1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
           03. M-59-1 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           04. R-59-32 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           05. R-59-28 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           06. R-59-27 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00     1900.000     1900.00    1900.000     1900.00 
           01. 4996-01-58 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4996-01-58 
650.9920   Construction Staking Slope Sta LF     14352.000        0.250     3588.00        0.250     3588.00       0.250     3588.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8677.000        5.000    43385.00        5.000    43385.00       5.000    43385.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       165.000        6.000      990.00        6.000      990.00       6.000      990.00 
652.0615   Conduit Special 3-Inch         LF       240.000       14.000     3360.00       14.000     3360.00      14.000     3360.00 
652.0800   Conduit Loop Detector          LF       478.000        4.000     1912.00        4.000     1912.00       4.000     1912.00 
652.0900   Loop Detector Slots            LF       270.000       22.000     5940.00       22.000     5940.00      22.000     5940.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      600.000     2400.00      600.000     2400.00     600.000     2400.00 
653.0900   Adjusting Pull Boxes           EACH       1.000      125.000      125.00      125.000      125.00     125.000      125.00 
653.0905   Removing Pull Boxes            EACH       4.000       50.000      200.00       50.000      200.00      50.000      200.00 
654.0101   Concrete Bases Type 1          EACH      12.000      600.000     7200.00      600.000     7200.00     600.000     7200.00 
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654.0102   Concrete Bases Type 2          EACH       2.000      700.000     1400.00      700.000     1400.00     700.000     1400.00 
654.0200   Concrete Control Cabinet Bases EACH       4.000     1100.000     4400.00     1100.000     4400.00    1100.000     4400.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       580.000        1.100      638.00        1.100      638.00       1.100      638.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       335.000        1.200      402.00        1.200      402.00       1.200      402.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      3335.000        2.500     8337.50        2.500     8337.50       2.500     8337.50 
655.0320   Cable Type UF 2-10 AWG Grounde LF       750.000        0.800      600.00        0.800      600.00       0.800      600.00 
655.0515   Electrical Wire Traffic Signal LF      2445.000        0.600     1467.00        0.600     1467.00       0.600     1467.00 
655.0610   Electrical Wire Lighting 12 AW LF      3750.000        0.500     1875.00        0.500     1875.00       0.500     1875.00 
655.0615   Electrical Wire Lighting 10 AW LF     14744.000        0.600     8846.40        0.600     8846.40       0.600     8846.40 
655.0620   Electrical Wire Lighting 8 AWG LF     10018.000        0.600     6010.80        0.600     6010.80       0.690     6912.42 
655.0700   Loop Detector Lead In Cable    LF      4005.000        1.300     5206.50        1.300     5206.50       1.300     5206.50 
655.0800   Loop Detector Wire             LF      1506.000        0.550      828.30        0.550      828.30       0.550      828.30 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           01. 236+00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           02. 176+65 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           03. 148+00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00      900.000      900.00     900.000      900.00 
           04. 124+16 
657.0100   Pedestal Bases                 EACH      12.000      125.000     1500.00      125.000     1500.00     125.000     1500.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       2.000      265.000      530.00      265.000      530.00     265.000      530.00 
657.0305   Poles Type 2                   EACH       1.000      875.000      875.00      875.000      875.00     875.000      875.00 
657.0310   Poles Type 3                   EACH       1.000     1950.000     1950.00     1950.000     1950.00    1950.000     1950.00 
657.0405   Traffic Signal Standards Alumi EACH       2.000       80.000      160.00       80.000      160.00      80.000      160.00 
657.0425   Traffic Signal Standards Alumi EACH       6.000      280.000     1680.00      280.000     1680.00     280.000     1680.00 
657.0430   Traffic Signal Standards Alumi EACH       4.000      240.000      960.00      240.000      960.00     240.000      960.00 
657.0590   Trombone Arms 20-FT            EACH       1.000     1075.000     1075.00     1075.000     1075.00    1075.000     1075.00 
657.0595   Trombone Arms 25-FT            EACH       1.000     1295.000     1295.00     1295.000     1295.00    1295.000     1295.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       1.000      180.000      180.00      180.000      180.00     180.000      180.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       6.000      325.000     1950.00      325.000     1950.00     325.000     1950.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       1.000      445.000      445.00      445.000      445.00     445.000      445.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      325.000      650.00      325.000      650.00     325.000      650.00 
658.0215   Backplates Signal Face 3 Secti EACH       8.000       35.000      280.00       35.000      280.00      35.000      280.00 
658.0225   Backplates Signal Face 5 Secti EACH       1.000       45.000       45.00       45.000       45.00      45.000       45.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      14.000      235.000     3290.00      235.000     3290.00     235.000     3290.00 
658.0500   Pedestrian Push Buttons        EACH      15.000      175.000     2625.00      175.000     2625.00     175.000     2625.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       9.000       45.000      405.00       45.000      405.00      45.000      405.00 
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658.0605   Led Modules 12-Inch Yellow Bal EACH       8.000       45.000      360.00       45.000      360.00      45.000      360.00 
658.0610   Led Modules 12-Inch Green Ball EACH       8.000       45.000      360.00       45.000      360.00      45.000      360.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       2.000       45.000       90.00       45.000       90.00      45.000       90.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       45.000       90.00       45.000       90.00      45.000       90.00 
658.0635   Led Modules Ped Countdwn Timer EACH      14.000      175.000     2450.00      175.000     2450.00     175.000     2450.00 
658.5069   Signal Mounting Hardware (loca LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
           01. Taylor Drive & Erie Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      340.000      340.00      340.000      340.00     340.000      340.00 
           02. Taylor Drive & New Jersey Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      620.000      620.00      620.000      620.00     620.000      620.00 
           03. Taylor Drive & Indiana Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      760.000      760.00      760.000      760.00     760.000      760.00 
           04. Taylor Drive & Union Avenue 
659.0125   Luminaires Utility HPS 250 Wat EACH       1.000      375.000      375.00      375.000      375.00     375.000      375.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    28000.000    28000.00    28000.000    28000.00   28000.000    28000.00 
           01. Taylor Drive & Union Avenue 
661.0300   Generators                     DAY        2.000     1000.000     2000.00      250.000      500.00     250.000      500.00 
690.0150   Sawing Asphalt                 LF       590.000        0.900      531.00        2.000     1180.00       0.900      531.00 
690.0250   Sawing Concrete                LF      1325.000        1.500     1987.50        3.000     3975.00       1.500     1987.50 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL    10242.000        1.000    10242.00        1.000    10242.00       1.000    10242.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY       885.000      205.000   181425.00      205.000   181425.00     205.000   181425.00 
           01. Concrete Masonry Soldier Pile 
           Footings 
SPV.0060   Special                        EACH      78.000     1810.000   141180.00     1810.000   141180.00    1810.000   141180.00 
           01. Decorative Lighting Assembly 14-Foot 
           Pole Led 
SPV.0060   Special                        EACH       4.000     1875.000     7500.00     1875.000     7500.00    1875.000     7500.00 
           02. Decorative Lighting Assembly 16-Foot 
           Led 
SPV.0060   Special                        EACH       4.000      700.000     2800.00      700.000     2800.00     700.000     2800.00 
           03. Decorative Lighting Pole Concrete 
           Bases Type 2 Modified 
SPV.0060   Special                        EACH      78.000      600.000    46800.00      600.000    46800.00     600.000    46800.00 
           04. Decorative Lighting Pole Concrete 
           Bases Type 5 Modified 
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SPV.0060   Special                        EACH       1.000   106000.000   106000.00   122175.000   122175.00  100000.000   100000.00 
           05. Steel Railing Special R-59-28 
SPV.0060   Special                        EACH       1.000   335000.000   335000.00   335000.000   335000.00  350000.000   350000.00 
           07. Steel Railing Special M-59-001 
SPV.0060   Special                        EACH       1.000    15000.000    15000.00    15000.000    15000.00   30000.000    30000.00 
           08. Steel Railing Special B-59-188 
SPV.0060   Special                        EACH       1.000    15000.000    15000.00    15000.000    15000.00   30000.000    30000.00 
           09. Steel Railing Special B-59-189 
SPV.0060   Special                        EACH       6.000     1000.000     6000.00      800.000     4800.00    1000.000     6000.00 
           10. Exposing Existing Utilities 
SPV.0060   Special                        EACH    1665.000        6.000     9990.00        6.000     9990.00       6.000     9990.00 
           11. Wielded Stud Shear Connections 
           5/8x6-Inch 
SPV.0060   Special                        EACH       6.000     3000.000    18000.00      570.000     3420.00    3000.000    18000.00 
           12. Tree Well And Tree Island 
SPV.0060   Special                        EACH       3.000     2100.000     6300.00     1411.000     4233.00    2100.000     6300.00 
           13.  Bench 
SPV.0085   Special                        LB       178.200       18.500     3296.70        6.000     1069.20      18.500     3296.70 
           01. Low Maintenance Seed Mix 
SPV.0090   Special                        LF      1332.000       16.600    22111.20       16.600    22111.20      27.030    36003.96 
           01. Fence Chain Link Polymer Coated 6-Ft 
SPV.0090   Special                        LF      2900.000       86.000   249400.00       86.000   249400.00     100.000   290000.00 
           02. Drilled Shaft Foundation **P** 
SPV.0090   Special                        LF      4840.000       20.000    96800.00       20.000    96800.00      35.000   169400.00 
           03. Foundation Drilling 
SPV.0090   Special                        LF      1313.000       25.000    32825.00       24.000    31512.00      25.000    32825.00 
           04. Concrete Curb & Gutter Type A 
           Special 
SPV.0090   Special                        LF       263.000       25.000     6575.00       30.000     7890.00      25.000     6575.00 
           05. Concrete Curb & Gutter Type D 
           Special 
SPV.0105   Special                        LS         1.000    11635.000    11635.00    11635.000    11635.00   11635.000    11635.00 
           01. Temp. Non-Intrusive Vehicle 
           Detection System For Union & Taylor 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           02. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Union Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
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           03. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Indiana Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           04. Modify Traffic Signals, Intersection 
           Of Taylor Drive & New Jersey Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           05. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Erie Avenue 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           06. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000   411000.000   411000.00   411000.000   411000.00  425000.000   425000.00 
           07. Prefabricated Steel Truss Bridge 
           B-59-188 Lrfd 
SPV.0105   Special                        LS         1.000   328000.000   328000.00   328000.000   328000.00  275000.000   275000.00 
           08. Prefabricated Steel Truss Bridge 
           B-59-189 Lrfd 
SPV.0105   Special                        LS         1.000   918000.000   918000.00   918000.000   918000.00  750000.000   750000.00 
           09. Timber Boardwalk 
SPV.0105   Special                        LS         1.000    16000.000    16000.00    16000.000    16000.00   14520.000    14520.00 
           10. Staining Concrete Structure R-59-27 
SPV.0110   Special                        MBM       35.040     4900.000   171696.00     4900.000   171696.00    4900.000   171696.00 
           01. Timber Lagging 
SPV.0165   Special                        SF     13150.000        1.250    16437.50        1.250    16437.50       1.000    13150.00 
           01. Anti-Graffiti Coating R-59-27 
SPV.0165   Special                        SF      1098.000       10.000    10980.00       11.000    12078.00      10.000    10980.00 
           02. Concrete Sidewalk 5-Inch Colored 
SPV.0165   Special                        SF      2910.000       32.500    94575.00       36.000   104760.00      32.500    94575.00 
           03. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-59-28 
SPV.0165   Special                        SF      1625.000       33.500    54437.50       36.000    58500.00      33.500    54437.50 
           04. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-59-32 
SPV.0165   Special                        SF       231.000       34.750     8027.25       30.000     6930.00      34.750     8027.25 
           05. Wall Modular Block Gravity LRFD 
SPV.0180   Special                        SY      1171.000       15.000    17565.00       15.000    17565.00      58.640    68667.44 
           01. Architectural Surface Treatment 
           R-59-27 
SPV.0180   Special                        SY       116.000       40.000     4640.00       40.000     4640.00      42.570     4938.12 
           02. Geocomposite Drain Board 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      40.000       35.000     1400.00       35.000     1400.00      45.000     1800.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      40.000       20.000      800.00       20.000      800.00      35.000     1400.00 
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                                      PROPOSAL TOTAL.......              6459680.80               6564233.44              7125839.79 
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   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       10.000      250.000     2500.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA       10.000      250.000     2500.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      550.000      550.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY      1249.000        4.500     5620.50        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       425.000        6.000     2550.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       159.000        6.000      954.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       132.000        6.000      792.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       7.000      185.000     1295.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        20.000       28.000      560.00        0.000        0.00       0.000        0.00 
           01. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       106.000       24.000     2544.00        0.000        0.00       0.000        0.00 
           02. 12-Inch 
205.0100   Excavation Common              CY     12245.000       13.000   159185.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8500.000     8500.00        0.000        0.00       0.000        0.00 
           01. M-59-001 
206.1000   Exc for Structure Bridges (str LS         1.000     3600.000     3600.00        0.000        0.00       0.000        0.00 
           02. R-59-188 
206.1000   Exc for Structure Bridges (str LS         1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           03. B-59-189 
206.3000   Exc for Struct Retaining Walls LS         1.000    42500.000    42500.00        0.000        0.00       0.000        0.00 
           01. R-59-27 
206.3000   Exc for Struct Retaining Walls LS         1.000    18000.000    18000.00        0.000        0.00       0.000        0.00 
           02. R-59-28 
206.3000   Exc for Struct Retaining Walls LS         1.000    16000.000    16000.00        0.000        0.00       0.000        0.00 
           04. R-59-32 
208.0100   Borrow                         CY      6668.000        7.500    50010.00        0.000        0.00       0.000        0.00 
209.0200.S Backfill Controlled Low Streng CY       960.000      104.600   100416.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY      2790.000       21.000    58590.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2800.000     2800.00        0.000        0.00       0.000        0.00 
           01. 4996-01-58 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     7647.000       13.500   103234.50        0.000        0.00       0.000        0.00 
310.0115   Base Aggregate Open Graded     CY       696.000       37.800    26308.80        0.000        0.00       0.000        0.00 
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320.0125   Concrete Base 6-Inch           SY         8.000       26.000      208.00        0.000        0.00       0.000        0.00 
415.0070   Concrete Pavement 7-Inch       SY       694.000       55.000    38170.00        0.000        0.00       0.000        0.00 
416.0270   Concrete Driveway HES 7-Inch   SY       490.000       55.000    26950.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     506.000        7.000     3542.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      10.000       20.000      200.00        0.000        0.00       0.000        0.00 
416.1710   Concrete Pavement Repair       SY        68.000      110.000     7480.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     2559.000       95.100   243360.90        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       322.000      900.000   289800.00        0.000        0.00       0.000        0.00 
504.0500   Concrete Masonry Retaining Wal CY       485.000      900.000   436500.00        0.000        0.00       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      9960.000        1.750    17430.00        0.000        0.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     53320.000        1.850    98642.00        0.000        0.00       0.000        0.00 
505.0615   Bar Steel Reinf HS Coated Reta LB     43920.000        1.250    54900.00        0.000        0.00       0.000        0.00 
506.0605   Structural Steel HS            LB    456234.000        0.590   269178.06        0.000        0.00       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        60.000       10.000      600.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       3.000      800.000     2400.00        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      1144.000       30.000    34320.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     11237.000        4.500    50566.50        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       560.000       28.000    15680.00        0.000        0.00       0.000        0.00 
604.0500   Slope Paving Crushed Aggregate SY        28.000       74.000     2072.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        81.000       58.000     4698.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        85.000       56.500     4802.50        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        50.000       57.900     2895.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       115.000       79.900     9188.50        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       1.000      406.000      406.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       3.000      600.000     1800.00        0.000        0.00       0.000        0.00 
611.1003   Catch Basins 3-FT Diameter     EACH       1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH       2.000     1100.000     2200.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       6.000      375.000     2250.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF      1125.000        6.500     7312.50        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF      1005.000        7.000     7035.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   534000.000   534000.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       103.000        9.000      927.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      76.000       26.000     1976.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     24891.000        3.500    87118.50        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      7927.000        1.650    13079.55        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      7927.000        0.010       79.27        0.000        0.00       0.000        0.00 
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628.1905   Mobilizations Erosion Control  EACH       4.000      400.000     1600.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000        1.000        8.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     17041.000        1.600    27265.60        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       256.000        1.600      409.60        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      7594.000        1.550    11770.70        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       2.000      110.000      220.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      39.000       45.000     1755.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       15.700       60.000      942.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       269.800       12.500     3372.50        0.000        0.00       0.000        0.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH      41.000      115.000     4715.00        0.000        0.00       0.000        0.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       4.000      125.000      500.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       120.250       15.500     1863.88        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        93.240       18.000     1678.32        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      11.000       20.000      220.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      13.000       20.000      260.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      189.000      325.000    61425.00        0.000        0.00       0.000        0.00 
           01. 4996-01-58 
643.0300   Traffic Control Drums          DAY    35620.000        1.000    35620.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     2890.000        1.000     2890.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     5752.000        0.500     2876.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     6840.000        0.500     3420.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      200.000       50.000    10000.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     6670.000        1.000     6670.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       70.000      150.000    10500.00        0.000        0.00       0.000        0.00 
645.0112   Geotextile Fabric Type DF Sche SY      2438.000        3.000     7314.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       106.000        3.000      318.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      4685.000        0.950     4450.75        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       591.000        4.000     2364.00        0.000        0.00       0.000        0.00 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      285.000      285.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      325.000      325.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      375.000      375.00        0.000        0.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       299.000        7.500     2242.50        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       1.000      135.000      135.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      1003.000        6.750     6770.25        0.000        0.00       0.000        0.00 
647.0786   Pavement Marking Crosswalk Epo LF       946.000        8.250     7804.50        0.000        0.00       0.000        0.00 
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649.0300   Temp Pvt Marking Reflective Ta LF     14380.000        1.500    21570.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     14352.000        0.010      143.52        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF     14352.000        0.250     3588.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       929.000        0.450      418.05        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. B-59-189 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. B-59-188 
650.6500   Construction Staking Structure LS         1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
           03. M-59-1 
650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. R-59-32 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           05. R-59-28 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           06. R-59-27 
650.8500   Const Staking Elec Install (pr LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           01. 4996-01-58 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 
           01. 4996-01-58 
650.9920   Construction Staking Slope Sta LF     14352.000        0.250     3588.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8677.000        5.000    43385.00        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       165.000        6.000      990.00        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       240.000       14.000     3360.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       478.000        4.000     1912.00        0.000        0.00       0.000        0.00 
652.0900   Loop Detector Slots            LF       270.000       22.000     5940.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      600.000     2400.00        0.000        0.00       0.000        0.00 
653.0900   Adjusting Pull Boxes           EACH       1.000      125.000      125.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      12.000      600.000     7200.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
654.0200   Concrete Control Cabinet Bases EACH       4.000     1100.000     4400.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       580.000        1.100      638.00        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       335.000        1.200      402.00        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      3335.000        2.500     8337.50        0.000        0.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF       750.000        0.800      600.00        0.000        0.00       0.000        0.00 
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655.0515   Electrical Wire Traffic Signal LF      2445.000        0.600     1467.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      3750.000        0.500     1875.00        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF     14744.000        0.600     8846.40        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF     10018.000        0.600     6010.80        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      4005.000        1.300     5206.50        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      1506.000        0.550      828.30        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           01. 236+00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           02. 176+65 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           03. 148+00 
656.0200   Elec Service Meter Breaker Ped LS         1.000      900.000      900.00        0.000        0.00       0.000        0.00 
           04. 124+16 
657.0100   Pedestal Bases                 EACH      12.000      125.000     1500.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       2.000      265.000      530.00        0.000        0.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       1.000      875.000      875.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       1.000     1950.000     1950.00        0.000        0.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       2.000       80.000      160.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       6.000      280.000     1680.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       4.000      240.000      960.00        0.000        0.00       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       1.000     1075.000     1075.00        0.000        0.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       1.000     1295.000     1295.00        0.000        0.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       1.000      180.000      180.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       6.000      325.000     1950.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       1.000      445.000      445.00        0.000        0.00       0.000        0.00 
658.0155   Traffic Signal Face 3-12 Inch  EACH       2.000      325.000      650.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       8.000       35.000      280.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       1.000       45.000       45.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      14.000      235.000     3290.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      15.000      175.000     2625.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       9.000       45.000      405.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       8.000       45.000      360.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH       8.000       45.000      360.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       2.000       45.000       90.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       45.000       90.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      14.000      175.000     2450.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000      550.000      550.00        0.000        0.00       0.000        0.00 
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           01. Taylor Drive & Erie Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      340.000      340.00        0.000        0.00       0.000        0.00 
           02. Taylor Drive & New Jersey Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      620.000      620.00        0.000        0.00       0.000        0.00 
           03. Taylor Drive & Indiana Avenue 
658.5069   Signal Mounting Hardware (loca LS         1.000      760.000      760.00        0.000        0.00       0.000        0.00 
           04. Taylor Drive & Union Avenue 
659.0125   Luminaires Utility HPS 250 Wat EACH       1.000      375.000      375.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    28000.000    28000.00        0.000        0.00       0.000        0.00 
           01. Taylor Drive & Union Avenue 
661.0300   Generators                     DAY        2.000      250.000      500.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       590.000        0.900      531.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1325.000        1.500     1987.50        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL    10242.000        1.000    10242.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY       885.000      139.880   123793.80        0.000        0.00       0.000        0.00 
           01. Concrete Masonry Soldier Pile 
           Footings 
SPV.0060   Special                        EACH      78.000     1810.000   141180.00        0.000        0.00       0.000        0.00 
           01. Decorative Lighting Assembly 14-Foot 
           Pole Led 
SPV.0060   Special                        EACH       4.000     1875.000     7500.00        0.000        0.00       0.000        0.00 
           02. Decorative Lighting Assembly 16-Foot 
           Led 
SPV.0060   Special                        EACH       4.000      700.000     2800.00        0.000        0.00       0.000        0.00 
           03. Decorative Lighting Pole Concrete 
           Bases Type 2 Modified 
SPV.0060   Special                        EACH      78.000      600.000    46800.00        0.000        0.00       0.000        0.00 
           04. Decorative Lighting Pole Concrete 
           Bases Type 5 Modified 
SPV.0060   Special                        EACH       1.000   210000.000   210000.00        0.000        0.00       0.000        0.00 
           05. Steel Railing Special R-59-28 
SPV.0060   Special                        EACH       1.000   350000.000   350000.00        0.000        0.00       0.000        0.00 
           07. Steel Railing Special M-59-001 
SPV.0060   Special                        EACH       1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 
           08. Steel Railing Special B-59-188 
SPV.0060   Special                        EACH       1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 
           09. Steel Railing Special B-59-189 
SPV.0060   Special                        EACH       6.000     2500.000    15000.00        0.000        0.00       0.000        0.00 
           10. Exposing Existing Utilities 
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SPV.0060   Special                        EACH    1665.000       15.000    24975.00        0.000        0.00       0.000        0.00 
           11. Wielded Stud Shear Connections 
           5/8x6-Inch 
SPV.0060   Special                        EACH       6.000     3000.000    18000.00        0.000        0.00       0.000        0.00 
           12. Tree Well And Tree Island 
SPV.0060   Special                        EACH       3.000     1600.000     4800.00        0.000        0.00       0.000        0.00 
           13.  Bench 
SPV.0085   Special                        LB       178.200       15.000     2673.00        0.000        0.00       0.000        0.00 
           01. Low Maintenance Seed Mix 
SPV.0090   Special                        LF      1332.000       16.600    22111.20        0.000        0.00       0.000        0.00 
           01. Fence Chain Link Polymer Coated 6-Ft 
SPV.0090   Special                        LF      2900.000      107.000   310300.00        0.000        0.00       0.000        0.00 
           02. Drilled Shaft Foundation **P** 
SPV.0090   Special                        LF      4840.000       45.000   217800.00        0.000        0.00       0.000        0.00 
           03. Foundation Drilling 
SPV.0090   Special                        LF      1313.000       25.000    32825.00        0.000        0.00       0.000        0.00 
           04. Concrete Curb & Gutter Type A 
           Special 
SPV.0090   Special                        LF       263.000       25.000     6575.00        0.000        0.00       0.000        0.00 
           05. Concrete Curb & Gutter Type D 
           Special 
SPV.0105   Special                        LS         1.000    11635.000    11635.00        0.000        0.00       0.000        0.00 
           01. Temp. Non-Intrusive Vehicle 
           Detection System For Union & Taylor 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Union Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           03. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Indiana Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           04. Modify Traffic Signals, Intersection 
           Of Taylor Drive & New Jersey Avenue 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           05. Modify Traffic Signals, Intersection 
           Of Taylor Drive & Erie Avenue 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           06. Concrete Pavement Joint Layout 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000   385000.000   385000.00        0.000        0.00       0.000        0.00 
           07. Prefabricated Steel Truss Bridge 
           B-59-188 Lrfd 
SPV.0105   Special                        LS         1.000   350000.000   350000.00        0.000        0.00       0.000        0.00 
           08. Prefabricated Steel Truss Bridge 
           B-59-189 Lrfd 
SPV.0105   Special                        LS         1.000  1200000.000  1200000.00        0.000        0.00       0.000        0.00 
           09. Timber Boardwalk 
SPV.0105   Special                        LS         1.000    14520.000    14520.00        0.000        0.00       0.000        0.00 
           10. Staining Concrete Structure R-59-27 
SPV.0110   Special                        MBM       35.040      700.000    24528.00        0.000        0.00       0.000        0.00 
           01. Timber Lagging 
SPV.0165   Special                        SF     13150.000        1.000    13150.00        0.000        0.00       0.000        0.00 
           01. Anti-Graffiti Coating R-59-27 
SPV.0165   Special                        SF      1098.000       10.000    10980.00        0.000        0.00       0.000        0.00 
           02. Concrete Sidewalk 5-Inch Colored 
SPV.0165   Special                        SF      2910.000       40.000   116400.00        0.000        0.00       0.000        0.00 
           03. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-59-28 
SPV.0165   Special                        SF      1625.000       40.000    65000.00        0.000        0.00       0.000        0.00 
           04. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-59-32 
SPV.0165   Special                        SF       231.000       32.000     7392.00        0.000        0.00       0.000        0.00 
           05. Wall Modular Block Gravity LRFD 
SPV.0180   Special                        SY      1171.000       45.000    52695.00        0.000        0.00       0.000        0.00 
           01. Architectural Surface Treatment 
           R-59-27 
SPV.0180   Special                        SY       116.000       20.000     2320.00        0.000        0.00       0.000        0.00 
           02. Geocomposite Drain Board 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      40.000       45.000     1800.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      40.000       35.000     1400.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              7228687.25                     0.00                    0.00 
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  PROPOSAL: 20151110022 
 
               STATE PROJECT(S):  1166-07-76                            LOCATION  Marquette       COUNTY 
                                                                                  Packwaukee - Coloma 
                                                                                  I 39 
                                                                                  Marquette County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       53.000      300.000    15900.00      376.000    19928.00     376.000    19928.00 
201.0205   Grubbing                       STA       53.000      300.000    15900.00      281.000    14893.00     281.000    14893.00 
203.0100   Removing Small Pipe Culverts   EACH      10.000      200.000     2000.00      500.000     5000.00     250.000     2500.00 
203.0200   Removing Old Structure (statio LS         1.000   135000.000   135000.00   135000.000   135000.00   85000.000    85000.00 
           01. 651+68.69 
203.0200   Removing Old Structure (statio LS         1.000    24000.000    24000.00    24000.000    24000.00   58000.000    58000.00 
           02. 100'H'+50.34 
203.0200   Removing Old Structure (statio LS         1.000    24000.000    24000.00    24000.000    24000.00   58000.000    58000.00 
           03. 100'J'+48.50 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3000.000     3000.00     3000.000     3000.00    4000.000     4000.00 
           01. B-39-9 
204.0115   Removing Asphaltic Surface But SY       681.000        9.520     6483.12        9.520     6483.12      23.000    15663.00 
204.0130   Removing Curb                  LF        52.000        4.000      208.00        3.500      182.00       5.000      260.00 
204.0150   Removing Curb & Gutter         LF       251.000        3.000      753.00        3.500      878.50       5.000     1255.00 
204.0165   Removing Guardrail             LF      3822.000        1.500     5733.00        1.000     3822.00       3.000    11466.00 
204.0170   Removing Fence                 LF      2492.000        1.000     2492.00        1.000     2492.00       1.000     2492.00 
204.0180   Removing Delineators and Marke EACH      50.000       15.000      750.00       20.000     1000.00      18.000      900.00 
204.0185   Removing Masonry               CY         2.800      100.000      280.00      400.000     1120.00     400.000     1120.00 
204.0190   Removing Surface Drains        EACH       5.000      100.000      500.00      300.000     1500.00     750.000     3750.00 
204.0195   Removing Concrete Bases        EACH       3.000      300.000      900.00      200.000      600.00     250.000      750.00 
204.0220   Removing Inlets                EACH       5.000      250.000     1250.00      400.000     2000.00     250.000     1250.00 
204.0245   Removing Storm Sewer (size)    LF       279.000        8.000     2232.00       10.000     2790.00      12.000     3348.00 
           01. 18-Inch 
205.0100   Excavation Common              CY    124450.000        4.220   525179.00        2.000   248900.00       8.710  1083959.50 
206.1000   Exc for Structure Bridges (str LS         1.000     5250.000     5250.00   500000.000   500000.00   10000.000    10000.00 
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           01. B-39-76 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00     2000.000     2000.00   40000.000    40000.00 
           02. B-39-28 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00     2000.000     2000.00   40000.000    40000.00 
           03. B-39-29 
208.0100   Borrow                         CY    124600.000        5.330   664118.00        0.010     1246.00       0.010     1246.00 
210.0100   Backfill Structure             CY       492.000       10.000     4920.00       15.000     7380.00      28.150    13849.80 
213.0100   Finishing Roadway (project)    EACH       1.000     1875.000     1875.00      500.000      500.00    3000.000     3000.00 
           01. 1166-07-76 
214.0100   Obliterating Old Road          STA        6.000      300.000     1800.00      100.000      600.00     300.000     1800.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4900.000       16.900    82810.00       13.900    68110.00      16.920    82908.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    44680.000       12.950   578606.00        8.900   397652.00      12.050   538394.00 
305.0130   Base Aggregate Dense 3-Inch    TON    20600.000       12.200   251320.00        8.900   183340.00      11.470   236282.00 
311.0110   Breaker Run                    TON      200.000       12.000     2400.00       16.900     3380.00      15.200     3040.00 
416.1010   Concrete Surface Drains        CY        11.200      850.000     9520.00      850.000     9520.00     850.000     9520.00 
440.4410.S Incentive IRI Ride             DOL     1900.000        1.000     1900.00        1.000     1900.00       1.000     1900.00 
455.0105   Asphaltic Material PG58-28     TON      481.000      100.000    48100.00      100.000    48100.00     100.000    48100.00 
455.0120   Asphaltic Material PG64-28     TON      110.000      150.000    16500.00      150.000    16500.00     150.000    16500.00 
455.0605   Tack Coat                      GAL     2328.000        2.770     6448.56        2.770     6448.56       2.770     6448.56 
460.1101   HMA Pavement Type E-1          TON     5231.000       48.820   255377.42       48.820   255377.42      48.820   255377.42 
460.1110   HMA Pavement Type E-10         TON     5322.000       50.780   270251.16       50.780   270251.16      50.780   270251.16 
460.2000   Incentive Density HMA Pavement DOL     6700.000        1.000     6700.00        1.000     6700.00       1.000     6700.00 
460.4000   HMA Cold Weather Paving        TON      782.000        2.390     1868.98        2.390     1868.98       2.390     1868.98 
460.4110.S Reheating HMA Pvmt Longitudina LF       300.000        3.000      900.00        3.000      900.00       3.000      900.00 
465.0120   Asph Surface Driveways & Field TON       80.000       95.430     7634.40       95.430     7634.40      95.430     7634.40 
465.0125   Asphaltic Surface Temporary    TON     5834.000       59.340   346189.56       47.470   276939.98      59.340   346189.56 
465.0305   Asphaltic Surface Safety Islan TON       30.000      116.460     3493.80      116.460     3493.80     116.460     3493.80 
465.0315   Asphaltic Flumes               SY        79.000       64.460     5092.34       64.460     5092.34      64.460     5092.34 
465.0400   Asphaltic Shoulder Rumble Stri LF     19613.000        0.270     5295.51        0.175     3432.28       0.180     3530.34 
502.0100   Concrete Masonry Bridges       CY       778.000      650.000   505700.00      650.000   505700.00     725.000   564050.00 
502.3100   Expansion Device (structure)   LS         1.000    12000.000    12000.00    12000.000    12000.00   12000.000    12000.00 
           01. B-39-28 
502.3100   Expansion Device (structure)   LS         1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           02. B-39-29 
502.3200   Protective Surface Treatment   SY      1455.000        2.000     2910.00        2.000     2910.00       2.500     3637.50 
502.3210.S Pigmented Protective Surface T SY       873.000        3.000     2619.00        3.000     2619.00       5.000     4365.00 
502.5002   Masonry Anchors Type L No. 4 B EACH     128.000       20.000     2560.00       20.000     2560.00      22.000     2816.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     288.000       22.000     6336.00       22.000     6336.00      26.000     7488.00 
503.0137   Prestressed Girder Type I 36W- LF       763.000      150.000   114450.00      150.000   114450.00     165.000   125895.00 
504.0900   Concrete Masonry Endwalls      CY         2.800     1400.000     3920.00     1000.000     2800.00    1500.000     4200.00 
505.0405   Bar Steel Reinforcement HS Bri LB     10160.000        0.900     9144.00        0.900     9144.00       0.920     9347.20 
505.0605   Bar Steel Reinf HS Coated Brid LB    117720.000        0.950   111834.00        0.950   111834.00       1.000   117720.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
505.0800.S Bar Steel Reinf HS Stainless S LB      1570.000        3.000     4710.00        3.000     4710.00       4.000     6280.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      30.000       50.000     1500.00       50.000     1500.00      75.000     2250.00 
506.4000   Steel Diaphragms (structure)   EACH      12.000      800.000     9600.00      800.000     9600.00     750.000     9000.00 
           01. B-39-76 
506.5000   Bearing Assemblies Fixed (stru EACH       4.000     1200.000     4800.00     1200.000     4800.00    1500.000     6000.00 
           01. B-39-28 
506.5000   Bearing Assemblies Fixed (stru EACH       4.000     1200.000     4800.00     1200.000     4800.00    1500.000     6000.00 
           02. B-39-29 
506.6000   Bearing Assemblies Expansion ( EACH       8.000     1500.000    12000.00     1500.000    12000.00    1600.000    12800.00 
           01. B-39-28 
506.6000   Bearing Assemblies Expansion ( EACH       8.000     1500.000    12000.00     1500.000    12000.00    1600.000    12800.00 
           02. B-39-29 
506.7050.S Removing Bearings (structure)  EACH      12.000      500.000     6000.00      500.000     6000.00     500.000     6000.00 
           01. B-39-28 
506.7050.S Removing Bearings (structure)  EACH      12.000      500.000     6000.00      500.000     6000.00     500.000     6000.00 
           02. B-39-29 
506.7060.S Bridge Jacking (structure)     LS         1.000    35000.000    35000.00    35000.000    35000.00   50000.000    50000.00 
           01. B-39-28 
506.7060.S Bridge Jacking (structure)     LS         1.000    35000.000    35000.00    35000.000    35000.00   50000.000    50000.00 
           02. B-39-29 
509.0301   Preparation Decks Type 1       SY        84.000       95.000     7980.00       95.000     7980.00     125.000    10500.00 
509.0302   Preparation Decks Type 2       SY        34.000      105.000     3570.00      105.000     3570.00     150.000     5100.00 
509.1000   Joint Repair                   SY        60.000      350.000    21000.00      350.000    21000.00    1250.000    75000.00 
509.1200   Curb Repair                    LF        30.000       60.000     1800.00       60.000     1800.00     100.000     3000.00 
509.1500   Concrete Surface Repair        SF        40.000      120.000     4800.00      120.000     4800.00     140.000     5600.00 
509.2000   Full-Depth Deck Repair         SY         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
509.2500   Concrete Masonry Overlay Decks CY        51.000      650.000    33150.00      650.000    33150.00     775.000    39525.00 
509.5100.S Polymer Overlay                SY      1086.000       46.280    50260.08       48.000    52128.00      25.000    27150.00 
509.9005.S Remov Concrte Masnry Deck Ovrl SY       486.000       25.000    12150.00       25.000    12150.00      25.000    12150.00 
           01. B-39-10 
509.9050.S Cleaning Parapets              LF      1834.000        8.000    14672.00        8.000    14672.00      10.000    18340.00 
511.1200   Temporary Shoring (structure)  SF      2000.000       20.000    40000.00       20.000    40000.00      20.000    40000.00 
           01. B-39-76 
516.0500   Rubberized Membrane Waterproof SY        66.000       20.000     1320.00       20.000     1320.00      25.000     1650.00 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    70000.000    70000.00    84000.000    84000.00   84000.000    84000.00 
           01. B-39-28 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    75000.000    75000.00    78000.000    78000.00   78000.000    78000.00 
           02. B-39-29 
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517.3000.S Struct Overcoating Cleaning an LS         1.000    54400.000    54400.00    70000.000    70000.00   70000.000    70000.00 
           01. B-39-26 
517.4000.S Containment&Collection Waste M LS         1.000    20000.000    20000.00    15000.000    15000.00   15000.000    15000.00 
           01. B-39-26 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    79000.000    79000.00    70000.000    70000.00   70000.000    70000.00 
           01. B-39-28 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    84000.000    84000.00    65000.000    65000.00   65000.000    65000.00 
           02. B-39-29 
517.6001.S Portable Decontamination Facil EACH       3.000     2200.000     6600.00     2500.000     7500.00    2500.000     7500.00 
520.0124   Culvert Pipe Class III 24-Inch LF        48.000       36.250     1740.00       40.000     1920.00      46.670     2240.16 
520.0130   Culvert Pipe Class III 30-Inch LF       180.000       47.000     8460.00       50.000     9000.00      49.220     8859.60 
520.1012   Apron Endwalls for Culvert Pip EACH       2.000      241.000      482.00      160.000      320.00     238.130      476.26 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      296.000      592.00      260.000      520.00     328.430      656.86 
520.1030   Apron Endwalls for Culvert Pip EACH       6.000      372.000     2232.00      380.000     2280.00     629.990     3779.94 
520.4012   Culvert Pipe Temporary 12-Inch LF      1054.000       23.000    24242.00       28.000    29512.00      32.200    33938.80 
520.4030   Culvert Pipe Temporary 30-Inch LF        66.000       50.000     3300.00       66.000     4356.00      57.690     3807.54 
520.8000   Concrete Collars for Pipe      EACH       3.000      400.000     1200.00      800.000     2400.00     700.000     2100.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       5.000      241.000     1205.00      140.000      700.00     238.130     1190.65 
522.0130   Culv Pipe Reinf Concrete Class LF        72.000       58.500     4212.00       72.000     5184.00      63.180     4548.96 
522.0136   Culv Pipe Reinf Concrete Class LF       686.000       76.000    52136.00       90.000    61740.00      79.040    54221.44 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      787.000     1574.00     1070.000     2140.00    1095.650     2191.30 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1083.000     8664.00     1390.000    11120.00    1371.250    10970.00 
526.0100   Temporary Structure (station)  LS         1.000   280000.000   280000.00   180000.000   180000.00  200000.000   200000.00 
           01. 651+60 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      7950.000       35.000   278250.00       35.000   278250.00      40.000   318000.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       245.000       35.000     8575.00       35.000     8575.00      35.000     8575.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       303.000       28.000     8484.00       28.000     8484.00      28.000     8484.00 
603.8000   Concrete Barrier Temp Precast  LF     10550.000       10.000   105500.00       10.000   105500.00      10.000   105500.00 
603.8125   Concrete Barrier Temp Precast  LF     16275.000        3.000    48825.00        3.000    48825.00       4.000    65100.00 
604.0600   Slope Paving Select Crushed Ma SY       430.000       21.000     9030.00       19.500     8385.00      21.000     9030.00 
604.9015.S Reseal Crushed Aggregate Slope SY       459.000       10.000     4590.00       14.000     6426.00      10.000     4590.00 
606.0200   Riprap Medium                  CY       192.000       45.000     8640.00       40.000     7680.00      39.970     7674.24 
611.0654   Inlet Covers Type V            EACH       5.000      528.000     2640.00      600.000     3000.00     535.110     2675.55 
611.3220   Inlets 2x2-FT                  EACH       5.000     1034.000     5170.00     1200.000     6000.00    1435.340     7176.70 
611.8120.S Cover Plates Temporary         EACH       1.000      350.000      350.00      350.000      350.00     200.000      200.00 
612.0212   Pipe Underdrain Unperforated 1 LF       278.000       23.000     6394.00       25.000     6950.00      34.440     9574.32 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       190.000        7.000     1330.00        9.000     1710.00       3.170      602.30 
614.0010   Barrier System Grade Shape Fin EACH       2.000     1950.000     3900.00     1000.000     2000.00    1500.000     3000.00 
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614.0115   Anchorages Stl Plt Beam Guard  EACH       1.000      850.000      850.00      600.000      600.00     850.000      850.00 
614.0150   Anchor Assemblies Stl Plate Be EACH      12.000      150.000     1800.00      150.000     1800.00     150.000     1800.00 
614.0905   Crash Cushions Temporary       EACH      25.000     5000.000   125000.00     5000.000   125000.00    5000.000   125000.00 
614.2300   MGS Guardrail 3                LF      3300.000       16.000    52800.00       16.250    53625.00      16.000    52800.00 
614.2330   MGS Guardrail 3 K              LF       487.500       25.000    12187.50       23.500    11456.25      26.400    12870.00 
614.2500   MGS Thrie Beam Transition      LF       394.000       58.000    22852.00       59.000    23246.00      62.000    24428.00 
614.2610   MGS Guardrail Terminal EAT     EACH      14.000     2400.000    33600.00     2350.000    32900.00    2550.000    35700.00 
616.0100   Fence Woven Wire (height)      LF      2692.000        5.000    13460.00        5.750    15479.00       8.000    21536.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00     500.000      500.00 
           01. 1166-07-76 
619.1000   Mobilization                   EACH       1.000   420850.000   420850.00  1442648.080  1442648.08  365599.000   365599.00 
624.0100   Water                          MGAL    1050.000       20.000    21000.00        1.000     1050.00      25.000    26250.00 
625.0100   Topsoil                        SY    168400.000        0.010     1684.00        0.010     1684.00       0.750   126300.00 
627.0200   Mulching                       SY    161300.000        0.120    19356.00        0.100    16130.00       0.150    24195.00 
628.1504   Silt Fence                     LF     11500.000        1.500    17250.00        1.850    21275.00       2.650    30475.00 
628.1520   Silt Fence Maintenance         LF     11500.000        0.010      115.00        0.010      115.00       0.010      115.00 
628.1905   Mobilizations Erosion Control  EACH      17.000      250.000     4250.00      100.000     1700.00     100.000     1700.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      250.000     2000.00      150.000     1200.00       1.000        8.00 
628.2002   Erosion Mat Class I Type A     SY     54200.000        0.800    43360.00        0.900    48780.00       1.100    59620.00 
628.7005   Inlet Protection Type A        EACH       8.000       95.000      760.00       75.000      600.00     100.000      800.00 
628.7010   Inlet Protection Type B        EACH       5.000       45.000      225.00       50.000      250.00      45.000      225.00 
628.7504   Temporary Ditch Checks         LF       765.000        8.000     6120.00        8.000     6120.00       6.700     5125.50 
628.7555   Culvert Pipe Checks            EACH     111.000       25.000     2775.00        8.000      888.00       9.000      999.00 
628.7570   Rock Bags                      EACH     135.000       15.000     2025.00        8.000     1080.00       9.000     1215.00 
629.0210   Fertilizer Type B              CWT      130.000       50.000     6500.00       45.000     5850.00      47.500     6175.00 
630.0130   Seeding Mixture No. 30         LB      3130.000        5.000    15650.00        5.750    17997.50       8.450    26448.50 
630.0200   Seeding Temporary              LB       740.000        2.500     1850.00        3.000     2220.00       1.600     1184.00 
633.0100   Delineator Posts Steel         EACH      66.000       16.000     1056.00       18.000     1188.00      21.000     1386.00 
633.0500   Delineator Reflectors          EACH      86.000        4.000      344.00        3.000      258.00       3.000      258.00 
633.5200   Markers Culvert End            EACH      11.000       40.000      440.00       38.000      418.00      45.000      495.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       40.000      320.00       50.000      400.00      58.000      464.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      15.000       45.000      675.00       50.000      750.00      60.000      900.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       7.000       48.000      336.00       55.000      385.00      63.000      441.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      14.000       52.000      728.00       60.000      840.00      66.000      924.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       60.000      240.00       65.000      260.00      85.000      340.00 
635.0200   Sign Supports Structural Steel LB       147.000        4.000      588.00        3.500      514.50       3.250      477.75 
635.0300   Sign Supports Replac Base Conn EACH       8.000       60.000      480.00      125.000     1000.00     200.000     1600.00 
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636.0100   Sign Supports Concrete Masonry CY         2.000     1200.000     2400.00      800.000     1600.00     900.000     1800.00 
636.1000   Sign Supports Steel Reinforcem LB        98.000        4.000      392.00        3.500      343.00       3.250      318.50 
637.2210   Signs Type II Reflective H     SF       313.090       15.000     4696.35       14.500     4539.81      15.500     4852.90 
637.2215   Signs Type II Reflective H Fol SF        10.000       22.000      220.00       17.500      175.00      23.000      230.00 
637.2230   Signs Type II Reflective F     SF        75.500       18.000     1359.00       17.500     1321.25      18.000     1359.00 
638.2101   Moving Signs Type I            EACH       1.000      500.000      500.00      450.000      450.00     500.000      500.00 
638.2102   Moving Signs Type II           EACH       2.000      150.000      300.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      49.000       10.000      490.00       15.000      735.00      15.000      735.00 
638.3000   Removing Small Sign Supports   EACH      48.000       10.000      480.00       15.000      720.00      18.000      864.00 
638.4100   Moving Structural Steel Sign S EACH       2.000      200.000      400.00      250.000      500.00     300.000      600.00 
642.5201   Field Office Type C            EACH       1.000    14000.000    14000.00    15000.000    15000.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000   210000.000   210000.00   220000.000   220000.00  220000.000   220000.00 
           01. 1166-07-76 
643.0300   Traffic Control Drums          DAY    30649.000        0.400    12259.60        0.400    12259.60       0.400    12259.60 
643.0420   Traffic Control Barricades Typ DAY     2219.000        0.550     1220.45        0.550     1220.45       0.550     1220.45 
643.0705   Traffic Control Warning Lights DAY     2833.000        0.350      991.55        0.350      991.55       0.350      991.55 
643.0715   Traffic Control Warning Lights DAY     3621.000        0.200      724.20        0.200      724.20       0.200      724.20 
643.0800   Traffic Control Arrow Boards   DAY      654.000       15.000     9810.00       15.000     9810.00      15.000     9810.00 
643.0900   Traffic Control Signs          DAY    13017.000        0.700     9111.90        0.700     9111.90       0.700     9111.90 
643.0920   Traffic Control Covering Signs EACH     184.000       50.000     9200.00       50.000     9200.00      50.000     9200.00 
643.1050   Traffic Control Signs PCMS     DAY      240.000       50.000    12000.00       50.000    12000.00      50.000    12000.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5830.000     5830.00     5830.000     5830.00    5830.000     5830.00 
           01. 1166-07-76 
643.3000   Traffic Control Detour Signs   DAY      752.000        1.000      752.00        1.000      752.00       1.000      752.00 
645.0120   Geotextile Fabric Type HR      SY       636.000        3.000     1908.00        4.000     2544.00       3.000     1908.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     31104.000        0.850    26438.40        0.850    26438.40       0.850    26438.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF       181.000        1.350      244.35        1.350      244.35       1.350      244.35 
646.0600   Removing Pavement Markings     LF      1263.000        2.000     2526.00        2.000     2526.00       2.000     2526.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF        88.000        6.750      594.00        6.750      594.00       6.750      594.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       794.000        4.650     3692.10        4.650     3692.10       4.650     3692.10 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1810.000        8.100    14661.00        8.100    14661.00       8.100    14661.00 
647.0186   Pavement Marking Arrows Epoxy  EACH       1.000      156.000      156.00      156.000      156.00     156.000      156.00 
647.0456   Pavement Marking Curb Epoxy    LF       245.000        7.250     1776.25        7.250     1776.25       7.250     1776.25 
647.0566   Pavement Marking Stop Line Epo LF        64.000        8.250      528.00        8.250      528.00       8.250      528.00 
647.0606   Pavement Marking Island Nose E EACH       3.000       78.000      234.00       78.000      234.00      78.000      234.00 
649.0100   Temporary Pavement Marking 4-I LF     19088.000        0.150     2863.20        0.150     2863.20       0.150     2863.20 
649.0400   Temp Pvt Marking Removable Tap LF    133881.000        0.800   107104.80        0.800   107104.80       0.800   107104.80 
649.0701   Temporary Pavement Marking 8-I LF       314.000        1.000      314.00        1.000      314.00       1.000      314.00 
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649.0801   Temp Pvt Mking Removable Tape  LF      1452.000        1.600     2323.20        1.600     2323.20       1.600     2323.20 
649.1100   Temp Pvt Marking Stop Line 18- LF        72.000       10.000      720.00       10.000      720.00      10.000      720.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000       10.000      240.00       10.000      240.00      10.000      240.00 
650.4000   Construction Staking Storm Sew EACH      23.000      100.000     2300.00      100.000     2300.00     100.000     2300.00 
650.4500   Construction Staking Subgrade  LF     21884.000        0.010      218.84        0.250     5471.00       0.100     2188.40 
650.5000   Construction Staking Base      LF     21884.000        0.430     9410.12        0.430     9410.12       0.430     9410.12 
650.5500   Construction Staking Curb Gutt LF       548.000        1.000      548.00        1.000      548.00       1.000      548.00 
650.6000   Construction Staking Pipe Culv EACH      13.000      100.000     1300.00      100.000     1300.00     100.000     1300.00 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. B-39-76 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 1166-07-76 
650.9920   Construction Staking Slope Sta LF     22484.000        0.440     9892.96        0.440     9892.96       0.440     9892.96 
652.0225   Conduit Rigid Nonmetallic Sch  LF       154.000        5.000      770.00        5.500      847.00       5.500      847.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       2.000      600.000     1200.00      650.000     1300.00     650.000     1300.00 
654.0105   Concrete Bases Type 5          EACH       2.000      600.000     1200.00      675.000     1350.00     675.000     1350.00 
654.0220   Concrete Control Cabinet Bases EACH       1.000      675.000      675.00      850.000      850.00     850.000      850.00 
661.0100   Temporary Traffic Signals for  LS         1.000     7700.000     7700.00     7700.000     7700.00    7700.000     7700.00 
           01. B-39-26 
690.0150   Sawing Asphalt                 LF      3383.000        1.550     5243.65        1.550     5243.65       1.550     5243.65 
715.0502   Incentive Strength Conc Struct DOL     4350.000        1.000     4350.00        1.000     4350.00       1.000     4350.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2760.000        5.000    13800.00        5.000    13800.00       5.000    13800.00 
SPV.0045   Special                        DAY      240.000       10.000     2400.00       10.000     2400.00      10.000     2400.00 
           01. Portable Changeable Message Sign 
           (Pcms) Cellular Communications 
SPV.0060   Special                        EACH       1.000      250.000      250.00      130.000      130.00     130.000      130.00 
           01. Salvaged Pedestal Base 
SPV.0060   Special                        EACH       2.000      250.000      500.00      130.000      260.00     130.000      260.00 
           02. Salvaged Transformer Base 
SPV.0060   Special                        EACH       1.000      250.000      250.00      500.000      500.00     500.000      500.00 
           03. Salvaged Traffic Signal Standards 
           Aluminum 15-Ft 
SPV.0060   Special                        EACH       2.000     2500.000     5000.00     1000.000     2000.00    1000.000     2000.00 
           04. Salvaged Ramp Closure Gates Solar 
           24-Ft 
SPV.0060   Special                        EACH       8.000     1517.000    12136.00     1800.000    14400.00    1991.640    15933.12 
           05. Inlets 2x2-Ft Temporary 
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SPV.0060   Special                        EACH       1.000     2095.000     2095.00     1800.000     1800.00    1906.840     1906.84 
           06. Manholes 4-Ft Diameter Temporary 
SPV.0060   Special                        EACH       1.000     4000.000     4000.00     7500.000     7500.00    7500.000     7500.00 
           07. Removing Sign and Foundation 
SPV.0090   Special                        LF     15001.000        0.860    12900.86        0.860    12900.86       0.860    12900.86 
           01. Fill Existing Rumble Strips 
SPV.0120   Special                        MGAL    2860.000        0.010       28.60        1.000     2860.00       1.000     2860.00 
           01. Water for Seeded Areas 
649.0600   Temp Pvmt Marking Removable Ta LF     19199.000        1.750    33598.25        1.750    33598.25       1.750    33598.25 
 
                                      PROPOSAL TOTAL.......              7166788.06               7347777.77              7443543.53 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  RELYCO, INC. 
   BIDDER NO  6:  ZENITH TECH., INC. - WAUKESHA 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       53.000      400.000    21200.00      376.000    19928.00     448.000    23744.00 
201.0205   Grubbing                       STA       53.000      362.000    19186.00      281.000    14893.00     281.000    14893.00 
203.0100   Removing Small Pipe Culverts   EACH      10.000      575.000     5750.00      150.000     1500.00     150.000     1500.00 
203.0200   Removing Old Structure (statio LS         1.000   135000.000   135000.00   135000.000   135000.00   85000.000    85000.00 
           01. 651+68.69 
203.0200   Removing Old Structure (statio LS         1.000    24000.000    24000.00    24000.000    24000.00   18000.000    18000.00 
           02. 100'H'+50.34 
203.0200   Removing Old Structure (statio LS         1.000    24000.000    24000.00    24000.000    24000.00   18000.000    18000.00 
           03. 100'J'+48.50 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3000.000     3000.00     3000.000     3000.00    4000.000     4000.00 
           01. B-39-9 
204.0115   Removing Asphaltic Surface But SY       681.000       10.000     6810.00        9.520     6483.12       9.520     6483.12 
204.0130   Removing Curb                  LF        52.000        5.000      260.00        5.000      260.00       5.000      260.00 
204.0150   Removing Curb & Gutter         LF       251.000        5.000     1255.00        3.500      878.50       3.500      878.50 
204.0165   Removing Guardrail             LF      3822.000        3.000    11466.00        3.000    11466.00       3.000    11466.00 
204.0170   Removing Fence                 LF      2492.000        1.000     2492.00        1.000     2492.00       1.000     2492.00 
204.0180   Removing Delineators and Marke EACH      50.000       18.000      900.00       18.000      900.00      18.000      900.00 
204.0185   Removing Masonry               CY         2.800      350.000      980.00      100.000      280.00     100.000      280.00 
204.0190   Removing Surface Drains        EACH       5.000      500.000     2500.00      150.000      750.00     150.000      750.00 
204.0195   Removing Concrete Bases        EACH       3.000      500.000     1500.00      200.000      600.00     500.000     1500.00 
204.0220   Removing Inlets                EACH       5.000      300.000     1500.00      350.000     1750.00     350.000     1750.00 
204.0245   Removing Storm Sewer (size)    LF       279.000       11.000     3069.00       10.000     2790.00      10.000     2790.00 
           01. 18-Inch 
205.0100   Excavation Common              CY    124450.000        3.850   479132.50        6.900   858705.00       7.000   871150.00 
206.1000   Exc for Structure Bridges (str LS         1.000    15000.000    15000.00     2500.000     2500.00   25000.000    25000.00 
           01. B-39-76 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00     1500.000     1500.00    5000.000     5000.00 
           02. B-39-28 
206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00     1500.000     1500.00    5000.000     5000.00 
           03. B-39-29 
208.0100   Borrow                         CY    124600.000        7.160   892136.00        5.550   691530.00       5.700   710220.00 
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210.0100   Backfill Structure             CY       492.000       20.000     9840.00       25.000    12300.00      17.500     8610.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     7500.000     7500.00    7500.000     7500.00 
           01. 1166-07-76 
214.0100   Obliterating Old Road          STA        6.000      500.000     3000.00      150.000      900.00     150.000      900.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4900.000       15.810    77469.00       17.750    86975.00      17.750    86975.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    44680.000       13.410   599158.80       14.500   647860.00      14.650   654562.00 
305.0130   Base Aggregate Dense 3-Inch    TON    20600.000       12.900   265740.00       13.750   283250.00      13.850   285310.00 
311.0110   Breaker Run                    TON      200.000       12.900     2580.00       15.000     3000.00      25.000     5000.00 
416.1010   Concrete Surface Drains        CY        11.200      850.000     9520.00      870.000     9744.00     850.000     9520.00 
440.4410.S Incentive IRI Ride             DOL     1900.000        1.000     1900.00        1.000     1900.00       1.000     1900.00 
455.0105   Asphaltic Material PG58-28     TON      481.000      100.000    48100.00      100.000    48100.00     100.000    48100.00 
455.0120   Asphaltic Material PG64-28     TON      110.000      150.000    16500.00      150.000    16500.00     150.000    16500.00 
455.0605   Tack Coat                      GAL     2328.000        2.770     6448.56        2.770     6448.56       2.770     6448.56 
460.1101   HMA Pavement Type E-1          TON     5231.000       48.820   255377.42       48.820   255377.42      48.820   255377.42 
460.1110   HMA Pavement Type E-10         TON     5322.000       50.780   270251.16       50.780   270251.16      50.780   270251.16 
460.2000   Incentive Density HMA Pavement DOL     6700.000        1.000     6700.00        1.000     6700.00       1.000     6700.00 
460.4000   HMA Cold Weather Paving        TON      782.000        2.390     1868.98        2.390     1868.98       2.390     1868.98 
460.4110.S Reheating HMA Pvmt Longitudina LF       300.000        3.000      900.00        3.000      900.00       3.000      900.00 
465.0120   Asph Surface Driveways & Field TON       80.000       95.430     7634.40       95.430     7634.40      95.430     7634.40 
465.0125   Asphaltic Surface Temporary    TON     5834.000       59.340   346189.56       59.340   346189.56      59.340   346189.56 
465.0305   Asphaltic Surface Safety Islan TON       30.000      116.460     3493.80      116.460     3493.80     116.460     3493.80 
465.0315   Asphaltic Flumes               SY        79.000       64.480     5093.92       64.460     5092.34      64.460     5092.34 
465.0400   Asphaltic Shoulder Rumble Stri LF     19613.000        0.180     3530.34        0.180     3530.34       0.270     5295.51 
502.0100   Concrete Masonry Bridges       CY       778.000      650.000   505700.00      650.000   505700.00     725.000   564050.00 
502.3100   Expansion Device (structure)   LS         1.000    12000.000    12000.00    12000.000    12000.00   12000.000    12000.00 
           01. B-39-28 
502.3100   Expansion Device (structure)   LS         1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           02. B-39-29 
502.3200   Protective Surface Treatment   SY      1455.000        2.000     2910.00        2.000     2910.00       2.500     3637.50 
502.3210.S Pigmented Protective Surface T SY       873.000        3.000     2619.00        3.000     2619.00       5.000     4365.00 
502.5002   Masonry Anchors Type L No. 4 B EACH     128.000       20.000     2560.00       20.000     2560.00      22.000     2816.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     288.000       22.000     6336.00       22.000     6336.00      26.000     7488.00 
503.0137   Prestressed Girder Type I 36W- LF       763.000      150.000   114450.00      150.000   114450.00     165.000   125895.00 
504.0900   Concrete Masonry Endwalls      CY         2.800     1400.000     3920.00     1400.000     3920.00    1400.000     3920.00 
505.0405   Bar Steel Reinforcement HS Bri LB     10160.000        0.900     9144.00        0.900     9144.00       0.920     9347.20 
505.0605   Bar Steel Reinf HS Coated Brid LB    117720.000        0.950   111834.00        0.950   111834.00       1.000   117720.00 
505.0800.S Bar Steel Reinf HS Stainless S LB      1570.000        3.000     4710.00        3.000     4710.00       4.000     6280.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      30.000       50.000     1500.00       50.000     1500.00      75.000     2250.00 
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506.4000   Steel Diaphragms (structure)   EACH      12.000      800.000     9600.00      800.000     9600.00     750.000     9000.00 
           01. B-39-76 
506.5000   Bearing Assemblies Fixed (stru EACH       4.000     1200.000     4800.00     1200.000     4800.00    1500.000     6000.00 
           01. B-39-28 
506.5000   Bearing Assemblies Fixed (stru EACH       4.000     1200.000     4800.00     1200.000     4800.00    1500.000     6000.00 
           02. B-39-29 
506.6000   Bearing Assemblies Expansion ( EACH       8.000     1500.000    12000.00     1500.000    12000.00    1600.000    12800.00 
           01. B-39-28 
506.6000   Bearing Assemblies Expansion ( EACH       8.000     1500.000    12000.00     1500.000    12000.00    1600.000    12800.00 
           02. B-39-29 
506.7050.S Removing Bearings (structure)  EACH      12.000      500.000     6000.00      500.000     6000.00     500.000     6000.00 
           01. B-39-28 
506.7050.S Removing Bearings (structure)  EACH      12.000      500.000     6000.00      500.000     6000.00     500.000     6000.00 
           02. B-39-29 
506.7060.S Bridge Jacking (structure)     LS         1.000    35000.000    35000.00    35000.000    35000.00   50000.000    50000.00 
           01. B-39-28 
506.7060.S Bridge Jacking (structure)     LS         1.000    35000.000    35000.00    35000.000    35000.00   50000.000    50000.00 
           02. B-39-29 
509.0301   Preparation Decks Type 1       SY        84.000       95.000     7980.00       95.000     7980.00     125.000    10500.00 
509.0302   Preparation Decks Type 2       SY        34.000      105.000     3570.00      105.000     3570.00     150.000     5100.00 
509.1000   Joint Repair                   SY        60.000      350.000    21000.00      350.000    21000.00    1250.000    75000.00 
509.1200   Curb Repair                    LF        30.000       60.000     1800.00       60.000     1800.00     100.000     3000.00 
509.1500   Concrete Surface Repair        SF        40.000      120.000     4800.00      120.000     4800.00     140.000     5600.00 
509.2000   Full-Depth Deck Repair         SY         1.000      800.000      800.00      800.000      800.00     800.000      800.00 
509.2500   Concrete Masonry Overlay Decks CY        51.000      650.000    33150.00      650.000    33150.00     775.000    39525.00 
509.5100.S Polymer Overlay                SY      1086.000       48.000    52128.00       48.000    52128.00      48.000    52128.00 
509.9005.S Remov Concrte Masnry Deck Ovrl SY       486.000       25.000    12150.00       25.000    12150.00      25.000    12150.00 
           01. B-39-10 
509.9050.S Cleaning Parapets              LF      1834.000        8.000    14672.00        8.000    14672.00      10.000    18340.00 
511.1200   Temporary Shoring (structure)  SF      2000.000       20.000    40000.00       20.000    40000.00      20.000    40000.00 
           01. B-39-76 
516.0500   Rubberized Membrane Waterproof SY        66.000       20.000     1320.00       20.000     1320.00      25.000     1650.00 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    84000.000    84000.00    84000.000    84000.00   84000.000    84000.00 
           01. B-39-28 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    78000.000    78000.00    78000.000    78000.00   78000.000    78000.00 
           02. B-39-29 
517.3000.S Struct Overcoating Cleaning an LS         1.000    70000.000    70000.00    70000.000    70000.00   70000.000    70000.00 
           01. B-39-26 
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517.4000.S Containment&Collection Waste M LS         1.000    15000.000    15000.00    15000.000    15000.00   15000.000    15000.00 
           01. B-39-26 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    70000.000    70000.00    70000.000    70000.00   70000.000    70000.00 
           01. B-39-28 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    65000.000    65000.00    65000.000    65000.00   65000.000    65000.00 
           02. B-39-29 
517.6001.S Portable Decontamination Facil EACH       3.000     2500.000     7500.00     2500.000     7500.00    2500.000     7500.00 
520.0124   Culvert Pipe Class III 24-Inch LF        48.000       40.000     1920.00       53.000     2544.00      53.000     2544.00 
520.0130   Culvert Pipe Class III 30-Inch LF       180.000       49.000     8820.00       56.000    10080.00      56.000    10080.00 
520.1012   Apron Endwalls for Culvert Pip EACH       2.000      135.000      270.00      245.000      490.00     245.000      490.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      250.000      500.00      335.000      670.00     335.000      670.00 
520.1030   Apron Endwalls for Culvert Pip EACH       6.000      440.000     2640.00      465.000     2790.00     465.000     2790.00 
520.4012   Culvert Pipe Temporary 12-Inch LF      1054.000       24.000    25296.00       26.750    28194.50      26.750    28194.50 
520.4030   Culvert Pipe Temporary 30-Inch LF        66.000       49.000     3234.00       49.000     3234.00      49.000     3234.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      600.000     1800.00      500.000     1500.00     500.000     1500.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       5.000      135.000      675.00      215.000     1075.00     215.000     1075.00 
522.0130   Culv Pipe Reinf Concrete Class LF        72.000       62.000     4464.00       60.000     4320.00      60.000     4320.00 
522.0136   Culv Pipe Reinf Concrete Class LF       686.000       80.000    54880.00       78.000    53508.00      78.000    53508.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      890.000     1780.00     1100.000     2200.00    1100.000     2200.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1200.000     9600.00     1375.000    11000.00    1375.000    11000.00 
526.0100   Temporary Structure (station)  LS         1.000   280000.000   280000.00   280000.000   280000.00  200000.000   200000.00 
           01. 651+60 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      7950.000       35.000   278250.00       35.000   278250.00      40.000   318000.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       245.000       35.000     8575.00       65.000    15925.00      35.000     8575.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       303.000       28.000     8484.00       55.000    16665.00      28.000     8484.00 
603.8000   Concrete Barrier Temp Precast  LF     10550.000       10.000   105500.00       10.000   105500.00      10.000   105500.00 
603.8125   Concrete Barrier Temp Precast  LF     16275.000        3.000    48825.00        3.000    48825.00       4.000    65100.00 
604.0600   Slope Paving Select Crushed Ma SY       430.000       21.000     9030.00       21.000     9030.00      21.000     9030.00 
604.9015.S Reseal Crushed Aggregate Slope SY       459.000       10.000     4590.00       10.000     4590.00      10.000     4590.00 
606.0200   Riprap Medium                  CY       192.000       55.000    10560.00       60.000    11520.00      60.000    11520.00 
611.0654   Inlet Covers Type V            EACH       5.000      476.000     2380.00      570.000     2850.00     570.000     2850.00 
611.3220   Inlets 2x2-FT                  EACH       5.000      815.000     4075.00     1385.000     6925.00    1385.000     6925.00 
611.8120.S Cover Plates Temporary         EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 
612.0212   Pipe Underdrain Unperforated 1 LF       278.000       32.000     8896.00       25.000     6950.00      25.000     6950.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       190.000       15.000     2850.00       20.000     3800.00      20.000     3800.00 
614.0010   Barrier System Grade Shape Fin EACH       2.000     3300.000     6600.00     1850.000     3700.00    1850.000     3700.00 
614.0115   Anchorages Stl Plt Beam Guard  EACH       1.000      850.000      850.00      850.000      850.00     850.000      850.00 
614.0150   Anchor Assemblies Stl Plate Be EACH      12.000      150.000     1800.00      150.000     1800.00     138.390     1660.68 
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614.0905   Crash Cushions Temporary       EACH      25.000     5000.000   125000.00     5500.000   137500.00    5000.000   125000.00 
614.2300   MGS Guardrail 3                LF      3300.000       16.000    52800.00       16.000    52800.00      16.000    52800.00 
614.2330   MGS Guardrail 3 K              LF       487.500       26.400    12870.00       26.400    12870.00      26.400    12870.00 
614.2500   MGS Thrie Beam Transition      LF       394.000       62.000    24428.00       62.000    24428.00      62.000    24428.00 
614.2610   MGS Guardrail Terminal EAT     EACH      14.000     2550.000    35700.00     2550.000    35700.00    2550.000    35700.00 
616.0100   Fence Woven Wire (height)      LF      2692.000        8.000    21536.00        8.000    21536.00       8.000    21536.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        1.000        1.00       1.000        1.00 
           01. 1166-07-76 
619.1000   Mobilization                   EACH       1.000   409625.000   409625.00   490000.000   490000.00  345000.000   345000.00 
624.0100   Water                          MGAL    1050.000       25.000    26250.00       20.000    21000.00      20.000    21000.00 
625.0100   Topsoil                        SY    168400.000        1.020   171768.00        0.800   134720.00       0.800   134720.00 
627.0200   Mulching                       SY    161300.000        0.150    24195.00        0.150    24195.00       0.150    24195.00 
628.1504   Silt Fence                     LF     11500.000        2.650    30475.00        2.650    30475.00       2.650    30475.00 
628.1520   Silt Fence Maintenance         LF     11500.000        0.010      115.00        0.010      115.00       0.010      115.00 
628.1905   Mobilizations Erosion Control  EACH      17.000      100.000     1700.00      100.000     1700.00     100.000     1700.00 
628.1910   Mobilization Emergency Erosion EACH       8.000        1.000        8.00        1.000        8.00       1.000        8.00 
628.2002   Erosion Mat Class I Type A     SY     54200.000        1.100    59620.00        1.100    59620.00       1.100    59620.00 
628.7005   Inlet Protection Type A        EACH       8.000      100.000      800.00      100.000      800.00     100.000      800.00 
628.7010   Inlet Protection Type B        EACH       5.000       45.000      225.00       45.000      225.00      45.000      225.00 
628.7504   Temporary Ditch Checks         LF       765.000        6.700     5125.50        6.700     5125.50       6.700     5125.50 
628.7555   Culvert Pipe Checks            EACH     111.000        9.000      999.00        9.000      999.00       9.000      999.00 
628.7570   Rock Bags                      EACH     135.000        9.000     1215.00        9.000     1215.00       9.000     1215.00 
629.0210   Fertilizer Type B              CWT      130.000       47.500     6175.00       47.500     6175.00      47.500     6175.00 
630.0130   Seeding Mixture No. 30         LB      3130.000        8.450    26448.50        8.450    26448.50       8.450    26448.50 
630.0200   Seeding Temporary              LB       740.000        1.600     1184.00        1.600     1184.00       1.600     1184.00 
633.0100   Delineator Posts Steel         EACH      66.000       21.000     1386.00       21.000     1386.00      21.000     1386.00 
633.0500   Delineator Reflectors          EACH      86.000        3.000      258.00        3.000      258.00       3.000      258.00 
633.5200   Markers Culvert End            EACH      11.000       45.000      495.00       45.000      495.00      45.000      495.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       58.000      464.00       58.000      464.00      58.000      464.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      15.000       60.000      900.00       60.000      900.00      60.000      900.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       7.000       63.000      441.00       63.000      441.00      63.000      441.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      14.000       66.000      924.00       66.000      924.00      66.000      924.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       85.400      341.60       85.000      340.00      85.000      340.00 
635.0200   Sign Supports Structural Steel LB       147.000        3.250      477.75        3.250      477.75       3.250      477.75 
635.0300   Sign Supports Replac Base Conn EACH       8.000      200.000     1600.00      200.000     1600.00     200.000     1600.00 
636.0100   Sign Supports Concrete Masonry CY         2.000      900.000     1800.00      900.000     1800.00     900.000     1800.00 
636.1000   Sign Supports Steel Reinforcem LB        98.000        3.250      318.50        3.250      318.50       3.250      318.50 
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637.2210   Signs Type II Reflective H     SF       313.090       15.500     4852.90       15.500     4852.90      15.500     4852.90 
637.2215   Signs Type II Reflective H Fol SF        10.000       23.000      230.00       23.000      230.00      23.000      230.00 
637.2230   Signs Type II Reflective F     SF        75.500       18.000     1359.00       18.000     1359.00      18.000     1359.00 
638.2101   Moving Signs Type I            EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      49.000       15.000      735.00       15.000      735.00      15.000      735.00 
638.3000   Removing Small Sign Supports   EACH      48.000       18.000      864.00       18.000      864.00      18.000      864.00 
638.4100   Moving Structural Steel Sign S EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
642.5201   Field Office Type C            EACH       1.000    10800.000    10800.00     5500.000     5500.00    8642.890     8642.89 
643.0100   Traffic Control (project)      EACH       1.000   220000.000   220000.00   220000.000   220000.00  140000.000   140000.00 
           01. 1166-07-76 
643.0300   Traffic Control Drums          DAY    30649.000        0.400    12259.60        0.400    12259.60       0.500    15324.50 
643.0420   Traffic Control Barricades Typ DAY     2219.000        0.550     1220.45        0.550     1220.45       2.000     4438.00 
643.0705   Traffic Control Warning Lights DAY     2833.000        0.350      991.55        0.350      991.55       0.200      566.60 
643.0715   Traffic Control Warning Lights DAY     3621.000        0.200      724.20        0.200      724.20       0.200      724.20 
643.0800   Traffic Control Arrow Boards   DAY      654.000       15.000     9810.00       15.000     9810.00      20.000    13080.00 
643.0900   Traffic Control Signs          DAY    13017.000        0.700     9111.90        0.700     9111.90       1.500    19525.50 
643.0920   Traffic Control Covering Signs EACH     184.000       50.000     9200.00       50.000     9200.00      20.000     3680.00 
643.1050   Traffic Control Signs PCMS     DAY      240.000       50.000    12000.00       50.000    12000.00      75.000    18000.00 
643.2000   Traffic Control Detour (projec EACH       1.000     5830.000     5830.00     5830.000     5830.00   30000.000    30000.00 
           01. 1166-07-76 
643.3000   Traffic Control Detour Signs   DAY      752.000        1.000      752.00        1.000      752.00       8.000     6016.00 
645.0120   Geotextile Fabric Type HR      SY       636.000        4.000     2544.00        6.000     3816.00       6.000     3816.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     31104.000        0.850    26438.40        0.850    26438.40       1.000    31104.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       181.000        1.350      244.35        1.350      244.35       2.000      362.00 
646.0600   Removing Pavement Markings     LF      1263.000        2.000     2526.00        2.000     2526.00       2.000     2526.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF        88.000        6.750      594.00        6.750      594.00       8.000      704.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       794.000        4.650     3692.10        4.650     3692.10       7.000     5558.00 
646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      1810.000        8.100    14661.00        8.100    14661.00      10.000    18100.00 
647.0186   Pavement Marking Arrows Epoxy  EACH       1.000      156.000      156.00      156.000      156.00     200.000      200.00 
647.0456   Pavement Marking Curb Epoxy    LF       245.000        7.250     1776.25        7.250     1776.25       5.000     1225.00 
647.0566   Pavement Marking Stop Line Epo LF        64.000        8.250      528.00        8.250      528.00      10.000      640.00 
647.0606   Pavement Marking Island Nose E EACH       3.000       78.000      234.00       78.000      234.00     100.000      300.00 
649.0100   Temporary Pavement Marking 4-I LF     19088.000        0.150     2863.20        0.150     2863.20       0.550    10498.40 
649.0400   Temp Pvt Marking Removable Tap LF    133881.000        0.800   107104.80        0.800   107104.80       0.950   127186.95 
649.0701   Temporary Pavement Marking 8-I LF       314.000        1.000      314.00        1.000      314.00       2.000      628.00 
649.0801   Temp Pvt Mking Removable Tape  LF      1452.000        1.600     2323.20        1.600     2323.20       2.000     2904.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        72.000       10.000      720.00       10.000      720.00      10.000      720.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000       10.000      240.00       10.000      240.00      15.000      360.00 
650.4000   Construction Staking Storm Sew EACH      23.000      100.000     2300.00      100.000     2300.00     100.000     2300.00 
650.4500   Construction Staking Subgrade  LF     21884.000        0.100     2188.40        0.100     2188.40       0.100     2188.40 
650.5000   Construction Staking Base      LF     21884.000        0.430     9410.12        0.430     9410.12       0.430     9410.12 
650.5500   Construction Staking Curb Gutt LF       548.000        1.000      548.00        1.000      548.00       1.000      548.00 
650.6000   Construction Staking Pipe Culv EACH      13.000      100.000     1300.00      100.000     1300.00     100.000     1300.00 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. B-39-76 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 1166-07-76 
650.9920   Construction Staking Slope Sta LF     22484.000        0.440     9892.96        0.440     9892.96       0.440     9892.96 
652.0225   Conduit Rigid Nonmetallic Sch  LF       154.000        5.500      847.00        5.000      770.00       5.500      847.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       2.000      650.000     1300.00      600.000     1200.00     650.000     1300.00 
654.0105   Concrete Bases Type 5          EACH       2.000      675.000     1350.00      600.000     1200.00     675.000     1350.00 
654.0220   Concrete Control Cabinet Bases EACH       1.000      850.000      850.00      675.000      675.00     850.000      850.00 
661.0100   Temporary Traffic Signals for  LS         1.000     7700.000     7700.00     5000.000     5000.00   10000.000    10000.00 
           01. B-39-26 
690.0150   Sawing Asphalt                 LF      3383.000        1.550     5243.65        1.550     5243.65       1.550     5243.65 
715.0502   Incentive Strength Conc Struct DOL     4350.000        1.000     4350.00        1.000     4350.00       1.000     4350.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2760.000        5.000    13800.00        5.000    13800.00       5.000    13800.00 
SPV.0045   Special                        DAY      240.000       10.000     2400.00       10.000     2400.00      10.000     2400.00 
           01. Portable Changeable Message Sign 
           (Pcms) Cellular Communications 
SPV.0060   Special                        EACH       1.000      130.000      130.00      250.000      250.00     130.000      130.00 
           01. Salvaged Pedestal Base 
SPV.0060   Special                        EACH       2.000      130.000      260.00      250.000      500.00     130.000      260.00 
           02. Salvaged Transformer Base 
SPV.0060   Special                        EACH       1.000      500.000      500.00      250.000      250.00     500.000      500.00 
           03. Salvaged Traffic Signal Standards 
           Aluminum 15-Ft 
SPV.0060   Special                        EACH       2.000     1000.000     2000.00     2500.000     5000.00    1000.000     2000.00 
           04. Salvaged Ramp Closure Gates Solar 
           24-Ft 
SPV.0060   Special                        EACH       8.000     2300.000    18400.00     2020.000    16160.00    2020.000    16160.00 
           05. Inlets 2x2-Ft Temporary 
SPV.0060   Special                        EACH       1.000     2450.000     2450.00     1750.000     1750.00    1750.000     1750.00 
           06. Manholes 4-Ft Diameter Temporary 
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------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       1.000     3000.000     3000.00     7500.000     7500.00    5275.000     5275.00 
           07. Removing Sign and Foundation 
SPV.0090   Special                        LF     15001.000        0.860    12900.86        0.860    12900.86       0.860    12900.86 
           01. Fill Existing Rumble Strips 
SPV.0120   Special                        MGAL    2860.000        1.000     2860.00        1.000     2860.00       1.000     2860.00 
           01. Water for Seeded Areas 
649.0600   Temp Pvmt Marking Removable Ta LF     19199.000        1.750    33598.25        1.750    33598.25       1.500    28798.50 
 
                                      PROPOSAL TOTAL.......              7665226.43               7966173.07              7974466.91 
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  PROPOSAL: 20151110026 
 
               STATE PROJECT(S):  1022-00-66                            LOCATION  Eau Claire      COUNTY 
                                  1022-00-80                                      Eau Claire - Osseo 
                                                                                  I 94 
                                                                                  Eau Claire County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  CORNERSTONE USA LLC. 
   BIDDER NO  3:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY       455.000       25.000    11375.00       15.000     6825.00      65.000    29575.00 
204.0115   Removing Asphaltic Surface But SY       255.000       23.510     5995.05       44.050    11232.75       5.000     1275.00 
204.0125   Removing Asphaltic Surface Mil TON     6191.000       23.710   146788.61       29.660   183625.06       4.000    24764.00 
204.0130   Removing Curb                  LF       145.000       11.000     1595.00       11.000     1595.00      15.000     2175.00 
204.0180   Removing Delineators and Marke EACH      30.000       16.000      480.00       30.000      900.00      16.000      480.00 
204.0210   Removing Manholes              EACH       1.000      350.000      350.00      350.000      350.00     350.000      350.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     8640.000     8640.00     8640.000     8640.00    8640.000     8640.00 
           01. 1022-00-66 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     5000.000     5000.00   10000.000    10000.00 
           01. 1022-00-66 
305.0110   Base Aggregate Dense 3/4-Inch  TON      244.000       28.000     6832.00       22.000     5368.00      51.720    12619.68 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      346.000       18.500     6401.00       18.000     6228.00      51.720    17895.12 
415.1410   Concrete Pavement Approach Sla SY       455.000      225.000   102375.00      169.590    77163.45     200.000    91000.00 
416.0610   Drilled Tie Bars               EACH     570.000       10.000     5700.00        6.870     3915.90      10.000     5700.00 
416.0620   Drilled Dowel Bars             EACH    3807.000       15.000    57105.00       12.650    48158.55      12.000    45684.00 
416.1110   Conc Shoulder Rumble Strips    LF      8765.000        0.350     3067.75        0.350     3067.75       0.350     3067.75 
455.0145   Asphaltic Material PG64-34P    TON      147.000      300.000    44100.00      300.000    44100.00     300.000    44100.00 
455.0605   Tack Coat                      GAL     2513.000        2.250     5654.25        2.250     5654.25       2.250     5654.25 
460.1110   HMA Pavement Type E-10         TON     2455.000       99.290   243756.95       99.290   243756.95      99.290   243756.95 
460.2000   Incentive Density HMA Pavement DOL     1570.000        1.000     1570.00        1.000     1570.00       1.000     1570.00 
465.0105   Asphaltic Surface              TON     3767.000       96.600   363892.20       96.600   363892.20      96.960   365248.32 
465.0110   Asphaltic Surface Patching     TON      100.000      125.220    12522.00      125.220    12522.00     125.220    12522.00 
465.0125   Asphaltic Surface Temporary    TON      162.000      125.690    20361.78      125.690    20361.78     125.690    20361.78 
465.0400   Asphaltic Shoulder Rumble Stri LF     15439.000        0.200     3087.80        0.200     3087.80       0.200     3087.80 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   175000.000   175000.00   175000.000   175000.00  175000.000   175000.00 
           01. B-18-35 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   175000.000   175000.00   175000.000   175000.00  175000.000   175000.00 
           02. B-18-36 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000   112000.000   112000.00   112000.000   112000.00  112000.000   112000.00 
           01. B-18-35 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000   112000.000   112000.00   112000.000   112000.00  112000.000   112000.00 
           02. B-18-36 
517.6001.S Portable Decontamination Facil EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01.B-18-35 
517.6001.S Portable Decontamination Facil EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           02. B-18-36 
520.4012   Culvert Pipe Temporary 12-Inch LF        46.000       45.000     2070.00       45.000     2070.00      45.000     2070.00 
520.4015   Culvert Pipe Temporary 15-Inch LF         8.000       50.000      400.00       50.000      400.00      50.000      400.00 
522.0124   Culv Pipe Reinf Concrete Class LF         8.000      100.000      800.00      100.000      800.00     100.000      800.00 
524.0618   Apr Endwls Culvert Pipe Salvag EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      450.000      450.00      450.000      450.00     450.000      450.00 
601.0115   Concrete Curb Type G           LF       145.000       35.000     5075.00       24.000     3480.00      75.000    10875.00 
603.8000   Concrete Barrier Temp Precast  LF      1400.000       10.000    14000.00       12.000    16800.00      17.500    24500.00 
603.8125   Concrete Barrier Temp Precast  LF      2800.000        6.000    16800.00        4.000    11200.00       3.500     9800.00 
611.0545   Manhole Covers Type L          EACH       1.000      500.000      500.00      550.000      550.00     500.000      500.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1500.000     1500.00     1600.000     1600.00    1500.000     1500.00 
614.0010   Barrier System Grade Shape Fin EACH      11.000      750.000     8250.00     1000.000    11000.00    1000.000    11000.00 
614.0305   Steel Plate Beam Guard Class A LF       150.000       16.000     2400.00       16.000     2400.00      16.000     2400.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH      11.000     2300.000    25300.00     2300.000    25300.00    2300.000    25300.00 
614.0400   Adjusting Steel Plate Beam Gua LF       450.000        7.000     3150.00        7.000     3150.00       7.000     3150.00 
614.0920   Salvaged Rail                  LF       562.500        3.000     1687.50        3.000     1687.50       3.000     1687.50 
614.0950   Replacing Guardrail Posts and  EACH     100.000       70.000     7000.00       70.000     7000.00      70.000     7000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00       10.000       10.00    2000.000     2000.00 
           01. 1022-00-66 
619.1000   Mobilization                   EACH       1.000   301071.500   301071.50   331000.000   331000.00  400000.000   400000.00 
628.1504   Silt Fence                     LF      1425.000        1.750     2493.75        1.750     2493.75       1.750     2493.75 
628.1520   Silt Fence Maintenance         LF      1425.000        0.010       14.25        0.010       14.25       0.010       14.25 
628.1905   Mobilizations Erosion Control  EACH       5.000       25.000      125.00       25.000      125.00      25.000      125.00 
628.1910   Mobilization Emergency Erosion EACH       1.000       25.000       25.00       25.000       25.00      25.000       25.00 
628.7010   Inlet Protection Type B        EACH       7.000       40.000      280.00       40.000      280.00      40.000      280.00 
633.0100   Delineator Posts Steel         EACH      30.000       28.000      840.00       28.000      840.00      28.000      840.00 
633.0500   Delineator Reflectors          EACH      30.000        7.000      210.00        7.000      210.00       7.000      210.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      66.000       56.000     3696.00       56.000     3696.00      56.000     3696.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       85.000      170.00       85.000      170.00      85.000      170.00 
635.0300   Sign Supports Replac Base Conn EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
637.1220   Signs Type I Reflective SH     SF      1430.500       21.350    30541.18       21.350    30541.18      21.350    30541.18 
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------------------------------------------------------------------------------------------------------------------------------------ 
637.2210   Signs Type II Reflective H     SF       400.670       12.950     5188.68       12.950     5188.68      12.950     5188.68 
637.2215   Signs Type II Reflective H Fol SF        40.500       15.500      627.75       15.500      627.75      15.500      627.75 
637.2230   Signs Type II Reflective F     SF       349.500       14.750     5155.13       14.750     5155.13      14.750     5155.13 
638.2601   Removing Signs Type I          EACH       6.000      275.000     1650.00      275.000     1650.00     275.000     1650.00 
638.2602   Removing Signs Type II         EACH      43.000       15.000      645.00       15.000      645.00      15.000      645.00 
638.3000   Removing Small Sign Supports   EACH      65.000       14.000      910.00       14.000      910.00      14.000      910.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     7800.000     7800.00    3364.060     3364.06 
643.0200   Traffic Control Surv & Maint ( DAY       80.000      130.000    10400.00      175.000    14000.00     175.000    14000.00 
           01. 1022-00-66 
643.0200   Traffic Control Surv & Maint ( DAY       80.000      130.000    10400.00      175.000    14000.00     175.000    14000.00 
           02.1022-00-80 
643.0300   Traffic Control Drums          DAY    25292.000        1.500    37938.00        0.350     8852.20       0.350     8852.20 
643.0420   Traffic Control Barricades Typ DAY     1908.000        2.000     3816.00        0.800     1526.40       0.800     1526.40 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      16.000       25.000      400.00       30.000      480.00      30.000      480.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      16.000       10.000      160.00        1.000       16.00       1.000       16.00 
643.0705   Traffic Control Warning Lights DAY     3816.000        1.000     3816.00        0.150      572.40       0.150      572.40 
643.0715   Traffic Control Warning Lights DAY     3864.000        1.000     3864.00        0.200      772.80       0.200      772.80 
643.0800   Traffic Control Arrow Boards   DAY      532.000       20.000    10640.00       20.000    10640.00      20.000    10640.00 
643.0900   Traffic Control Signs          DAY     7740.000        2.000    15480.00        0.850     6579.00       0.850     6579.00 
643.0910   Traffic Control Covering Signs EACH       6.000      500.000     3000.00      500.000     3000.00     500.000     3000.00 
643.0920   Traffic Control Covering Signs EACH       7.000       40.000      280.00       50.000      350.00      50.000      350.00 
643.1000   Traffic Control Signs Fixed Me SF       352.000       25.000     8800.00       30.000    10560.00      30.000    10560.00 
643.1050   Traffic Control Signs PCMS     DAY      480.000       50.000    24000.00       50.000    24000.00      50.000    24000.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00     1480.000     1480.00    1480.000     1480.00 
           01. 1022-00-66 
643.3000   Traffic Control Detour Signs   DAY     1800.000        1.040     1872.00        0.500      900.00       0.500      900.00 
646.0600   Removing Pavement Markings     LF      5000.000        0.750     3750.00        1.000     5000.00       1.000     5000.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       250.000        8.000     2000.00        8.000     2000.00       8.000     2000.00 
646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       750.000        5.000     3750.00        6.000     4500.00       6.000     4500.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     60793.000        1.500    91189.50        1.150    69911.95       1.150    69911.95 
646.2308.S Pvt Mrking Grvd Wet Reflct Epo LF      8926.000        2.750    24546.50        1.850    16513.10       1.850    16513.10 
649.0100   Temporary Pavement Marking 4-I LF       400.000        1.250      500.00        1.000      400.00       1.000      400.00 
649.0400   Temp Pvt Marking Removable Tap LF     13600.000        0.850    11560.00        0.800    10880.00       0.800    10880.00 
650.5500   Construction Staking Curb Gutt LF       145.000        1.400      203.00        1.400      203.00       1.400      203.00 
650.8000   Construction Staking Resurfaci LF     32640.000        0.034     1109.76        0.034     1109.76       0.030      979.20 
650.9910   Const Staking Supplemental Con LS         1.000      500.240      500.24      500.240      500.24     500.240      500.24 
           01. 1022-00-66 
690.0250   Sawing Concrete                LF     13501.000        1.840    24841.84        2.850    38477.85       1.840    24841.84 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  282 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110026 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
SPV.0045   Special                        DAY      480.000       30.000    14400.00       10.000     4800.00      10.000     4800.00 
           01. Portable Changeable Message 
           Sign (Pcms) Cellular Communications 
SPV.0090   Special                        LF       132.000       35.000     4620.00       18.000     2376.00      50.000     6600.00 
           01. Curb Head Removal 
SPV.0090   Special                        LF       145.000        1.000      145.00        1.000      145.00       5.000      725.00 
           02. Concrete Curb And Gutter 
           Cure And Seal Treatment 
SPV.0105   Special                        LS         1.000     6000.000     6000.00     7000.000     7000.00    9000.000     9000.00 
           01. G S F To Construct And Remove Temp 
           Intersection (USH 53 Median & SW Ramp) 
SPV.0105   Special                        LS         1.000     7000.000     7000.00     8000.000     8000.00   10000.000    10000.00 
           02. G S F To Construct and Remove Temp 
           Intersection (USH 53 Median & SE Ramp) 
SPV.0180   Special                        SY      2236.000      120.000   268320.00      153.000   342108.00     190.000   424840.00 
           01. Concrete Pavement Repair 
           Doweled Special 
SPV.0180   Special                        SY      4096.000      120.000   491520.00      151.000   618496.00     175.000   716800.00 
           02. Concrete Pavement Replacement 
           Doweled Special 
 
                                      PROPOSAL TOTAL.......              3193547.97               3358983.38              3507668.08 
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  PROPOSAL: 20151110027 
 
               STATE PROJECT(S):  1198-00-76                            LOCATION  Douglas         COUNTY 
                                                                                  Spooner - Minong 
                                                                                  USH 53 
                                                                                  Douglas, Washburn County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MONARCH PAVING COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000     1500.000     4500.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       5.000      375.000     1875.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY       174.000       15.000     2610.00        0.000        0.00       0.000        0.00 
204.0105   Removing Pavement Butt Joints  SY      3760.000       23.990    90202.40        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      6147.000       26.600   163510.20        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      8475.000        3.750    31781.25        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF        65.000       15.000      975.00        0.000        0.00       0.000        0.00 
204.0180   Removing Delineators and Marke EACH     240.000        7.000     1680.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY      5510.000        1.000     5510.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3734.000     3734.00        0.000        0.00       0.000        0.00 
           01. 1198-00-76 
305.0110   Base Aggregate Dense 3/4-Inch  TON    25000.000       19.930   498250.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2275.000       25.150    57216.25        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA     1918.000       39.740    76221.32        0.000        0.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY        88.000      140.000    12320.00        0.000        0.00       0.000        0.00 
415.1410   Concrete Pavement Approach Sla SY        88.000      225.000    19800.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    1796.000        8.000    14368.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH    3648.000       12.000    43776.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    65240.000        1.000    65240.00        0.000        0.00       0.000        0.00 
455.0110   Asphaltic Material PG58-34     TON      672.000      200.000   134400.00        0.000        0.00       0.000        0.00 
455.0135   Asphaltic Material PG58-34P    TON     1324.000      200.000   264800.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    42909.000        2.570   110276.13        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON    10005.000       57.260   572886.30        0.000        0.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON    26296.000       58.390  1535423.44        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    23240.000        1.000    23240.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON     1500.000       69.740   104610.00        0.000        0.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF    181589.000        0.200    36317.80        0.000        0.00       0.000        0.00 
465.0450   Asphaltic Intersection Rumble  SY       161.000       60.040     9666.44        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH      37.000      500.000    18500.00        0.000        0.00       0.000        0.00 
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521.0118   Culvert Pipe Corrugated Steel  LF       200.000       42.750     8550.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       152.000       47.090     7157.68        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       8.000      201.500     1612.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      10.000     1160.000    11600.00        0.000        0.00       0.000        0.00 
524.0124   Culvert Pipe Salvaged 24-Inch  LF         8.000      100.000      800.00        0.000        0.00       0.000        0.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH      15.000      350.000     5250.00        0.000        0.00       0.000        0.00 
524.0630   Apr Endwls Culvert Pipe Salvag EACH       2.000      390.000      780.00        0.000        0.00       0.000        0.00 
524.0636   Apr Endwls Culvert Pipe Salvag EACH       1.000      450.000      450.00        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        76.000       35.000     2660.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        27.000      100.000     2700.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       500.000        1.850      925.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01. 1198-00-76 
619.1000   Mobilization                   EACH       1.000   175180.000   175180.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      2760.000        3.500     9660.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      3450.000        0.400     1380.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1800.000        1.800     3240.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1800.000        0.010       18.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       265.000        8.500     2252.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.200       85.000      187.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        95.000       12.000     1140.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        95.000        4.000      380.00        0.000        0.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH     240.000       19.650     4716.00        0.000        0.00       0.000        0.00 
633.0500   Delineator Reflectors          EACH     240.000        6.600     1584.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH     178.000       36.000     6408.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      25.000       46.500     1162.50        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      84.000       49.750     4179.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      87.000       54.150     4711.05        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      27.000       58.040     1567.08        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      2313.650       12.000    27763.80        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       160.250       13.750     2203.44        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     243.000       17.000     4131.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     274.000       10.000     2740.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    11400.000    11400.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    85000.000    85000.00        0.000        0.00       0.000        0.00 
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           01. 1198-00-76 
643.0300   Traffic Control Drums          DAY    37683.000        0.400    15073.20        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     2583.000        1.450     3745.35        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     5166.000        0.400     2066.40        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1768.000        0.500      884.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      272.000       30.000     8160.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     7222.000        0.750     5416.50        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       68.000       95.000     6460.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        99.000        3.500      346.50        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    189068.000        0.300    56720.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       110.000        1.000      110.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF    213111.000        0.550   117211.05        0.000        0.00       0.000        0.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     24043.000        1.300    31255.90        0.000        0.00       0.000        0.00 
646.2308.S Pvt Mrking Grvd Wet Reflct Epo LF      4280.000        2.000     8560.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       144.000       12.000     1728.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       283.000       10.000     2830.00        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF    213111.000        0.180    38359.98        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      3300.000        1.100     3630.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1240.000        0.100      124.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      1240.000        1.500     1860.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF        69.000        5.000      345.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     95790.000        0.032     3065.28        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1000.720     1000.72        0.000        0.00       0.000        0.00 
           01. 1198-00-76 
650.9920   Construction Staking Slope Sta LF      1240.000        0.850     1054.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       2.000      225.000      450.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      4044.000        1.450     5863.80        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF     14180.000        1.740    24673.20        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2500.000        5.000    12500.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1440.000        5.000     7200.00        0.000        0.00       0.000        0.00 
SPV.0045   Special                        DAY       68.000       95.000     6460.00        0.000        0.00       0.000        0.00 
           01. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
SPV.0090   Special                        LF        76.000        1.000       76.00        0.000        0.00       0.000        0.00 
           01. Concrete Curb & Gutter Cure 
           And Seal Treatment 
SPV.0090   Special                        LF       460.000       16.500     7590.00        0.000        0.00       0.000        0.00 
           02. Ditch Cleaning 
SPV.0105   Special                        LS         1.000    39400.000    39400.00        0.000        0.00       0.000        0.00 
           01. Material Transfer Vehicle Project 
           1198-00-76 
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SPV.0105   Special                        LS         1.000   410966.000   410966.00        0.000        0.00       0.000        0.00 
           02. Preparation Of Foundation For 
           Asphaltic Paving Special 
SPV.0105   Special                        LS         1.000     7200.000     7200.00        0.000        0.00       0.000        0.00 
           03. Remove Rural Intersection Collision 
           Avoidance System (RICAS) 
SPV.0170   Special                        STA      858.000       13.870    11900.46        0.000        0.00       0.000        0.00 
           01 Reheating HMA Pavement 
           Longitudinal Joints Special 
SPV.0180   Special                        SY      1000.000       65.000    65000.00        0.000        0.00       0.000        0.00 
           01. Concrete Pavement Repair 
           Doweled Special 
SPV.0180   Special                        SY      5000.000       58.000   290000.00        0.000        0.00       0.000        0.00 
           02. Concrete Pavement Replacement 
           Doweled Special 
SPV.0195   Special                        TON      724.000       75.330    54538.92        0.000        0.00       0.000        0.00 
           01. Asphaltic Surface Special 
SPV.0195   Special                        TON    26586.000       84.230  2239338.78        0.000        0.00       0.000        0.00 
           02. HMA Pavement Type SMA Special 
SPV.0195   Special                        TON    26586.000        3.660    97304.76        0.000        0.00       0.000        0.00 
           03. SMA Pavement Compaction 
           Acceptance 
465.0120   Asph Surface Driveways & Field TON      294.000      129.550    38087.70        0.000        0.00       0.000        0.00 
646.0790.S Removing Raised Pavement Marke EACH     962.000       16.000    15392.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              7944776.48                     0.00                    0.00 
 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  287 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110028 
 
               STATE PROJECT(S):  1520-04-71                            LOCATION  Trempealeau     COUNTY 
                                                                                  Osseo - Fairchild 
                                                                                  USH 10 
                                                                                  Trempealeau County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MONARCH PAVING COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      358.000     1074.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       255.000        6.570     1675.35        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY       139.000       15.000     2085.00        0.000        0.00       0.000        0.00 
204.0125   Removing Asphaltic Surface Mil TON     8961.000       11.150    99915.15        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       800.000        3.000     2400.00        0.000        0.00       0.000        0.00 
204.0185   Removing Masonry               CY         1.000      481.000      481.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        60.000        8.000      480.00        0.000        0.00       0.000        0.00 
           01.15-INCH 
213.0100   Finishing Roadway (project)    EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           01.1520-04-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1190.000       27.950    33260.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      285.000       16.590     4728.15        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      162.000      128.000    20736.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     114.000        6.500      741.00        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     107.000       22.000     2354.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL     6080.000        1.000     6080.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4975.000        4.250    21143.75        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     6590.000        1.000     6590.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      500.000      100.380    50190.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       50.000      202.790    10139.50        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       25.000      136.990     3424.75        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       120.000      148.310    17797.20        0.000        0.00       0.000        0.00 
522.0142   Culv Pipe Reinf Concrete Class LF       340.000      180.230    61278.20        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      617.830      617.83        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      794.650     1589.30        0.000        0.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1232.220     4928.88        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY        50.000       47.420     2371.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        60.000       46.650     2799.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH      12.000      650.000     7800.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF      1410.200       15.500    21858.10        0.000        0.00       0.000        0.00 
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614.0370   Stl Plt Beam Gd Energy Absorb  EACH      12.000     2300.000    27600.00        0.000        0.00       0.000        0.00 
614.0400   Adjusting Steel Plate Beam Gua LF      1250.000        7.000     8750.00        0.000        0.00       0.000        0.00 
614.0950   Replacing Guardrail Posts and  EACH     100.000       68.000     6800.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           01.1520-04-71 
619.1000   Mobilization                   EACH       1.000    99187.000    99187.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       596.000        1.250      745.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       226.000        0.650      146.90        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      80.000        8.000      640.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1920.000        1.700     3264.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       100.000        0.010        1.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000       25.000       75.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       640.000        1.400      896.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       190.000        6.500     1235.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      35.000       13.000      455.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000      135.000      135.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        16.600       10.000      166.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       9.000       45.000      405.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      53.000       54.000     2862.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       478.880       12.900     6177.55        0.000        0.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        37.300       32.000     1193.60        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       131.750       16.000     2108.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      80.000       14.000     1120.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      55.000       14.000      770.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000    10220.050    10220.05        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     9000.000     9000.00        0.000        0.00       0.000        0.00 
           01.1520-04-71 
643.0300   Traffic Control Drums          DAY     1500.000        0.700     1050.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      476.000        2.000      952.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      560.000        1.000      560.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      196.000        0.500       98.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       56.000       35.000     1960.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      252.000        2.000      504.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      15.000       20.000      300.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 
           01.1520-04-71 
643.3000   Traffic Control Detour Signs   DAY     2982.000        1.000     2982.00        0.000        0.00       0.000        0.00 
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645.0120   Geotextile Fabric Type HR      SY       174.000        2.660      462.84        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     15826.000        0.400     6330.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       625.000        0.600      375.00        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF      9569.000        0.650     6219.85        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       175.000        2.000      350.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       640.000        4.000     2560.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         1.520      645.000      980.40        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     19138.000        0.220     4210.36        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      1000.000        1.000     1000.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       2.000       95.000      190.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000      118.000      354.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     14918.000        0.060      895.08        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      301.000      301.00        0.000        0.00       0.000        0.00 
           01.1520-04-71 
690.0150   Sawing Asphalt                 LF       661.000        1.550     1024.55        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       580.000        2.550     1479.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
SPV.0105   Special                        LS         1.000    56195.310    56195.31        0.000        0.00       0.000        0.00 
           01.Preparation of Foundation for 
           Asphaltic Paving Special 
SPV.0105   Special                        LS         1.000      950.000      950.00        0.000        0.00       0.000        0.00 
           02. Grading, Shaping and Finishing 
           Driveway Removal 34+60 
SPV.0105   Special                        LS         1.000      700.000      700.00        0.000        0.00       0.000        0.00 
           03. Grading, Shaping and Finishing 
           Driveway Removal 47+30 LT 
SPV.0105   Special                        LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           04.  Grading, Shaping and Finishing 
           Driveway Removal 47+30 RT 
SPV.0105   Special                        LS         1.000      700.000      700.00        0.000        0.00       0.000        0.00 
           05. Grading, Shaping and Finishing 
           Relocating Driveway 71+50 LT 
SPV.0105   Special                        LS         1.000      700.000      700.00        0.000        0.00       0.000        0.00 
           06. Grading, Shaping and Finishing 
           Relocating Driveway 71+50 RT 
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SPV.0180   Special                        SY       138.000      135.000    18630.00        0.000        0.00       0.000        0.00 
           01. Concrete Pavement Repair 
           Doweled 
SPV.0180   Special                        SY        38.000      175.000     6650.00        0.000        0.00       0.000        0.00 
           02. 36" Concrete Centerline Repair 
SPV.0195   Special                        TON    10293.000       87.770   903416.61        0.000        0.00       0.000        0.00 
           01. HMA Pavement Type E-3 Special 
 
                                      PROPOSAL TOTAL.......              1617421.16                     0.00                    0.00 
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               STATE PROJECT(S):  1530-06-72                            LOCATION  Pepin           COUNTY 
                                                                                  Durand - Mondovi 
                                                                                  USH 10 
                                                                                  Pepin County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MONARCH PAVING COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       6.000      350.000     2100.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1030.000       15.300    15759.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      1662.000        7.500    12465.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY    170570.000        1.830   312143.10        0.000        0.00       0.000        0.00 
204.0130   Removing Curb                  LF       100.000       10.000     1000.00        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH      16.000       30.000      480.00        0.000        0.00       0.000        0.00 
           01. Parking Block 
205.0100   Excavation Common              CY      1207.000        7.500     9052.50        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY        77.000       18.000     1386.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4256.000     4256.00        0.000        0.00       0.000        0.00 
           01. 1530-06-72 
214.0100   Obliterating Old Road          STA        1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON    10482.000       15.450   161946.90        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2145.000       20.500    43972.50        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      954.000       15.000    14310.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    36150.000        1.000    36150.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     9958.000        2.450    24397.10        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    20600.000        1.000    20600.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      500.000       79.480    39740.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       50.000      132.560     6628.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      222.000      111.900    24841.80        0.000        0.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF       275.000       14.950     4111.25        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        29.000       71.450     2072.05        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     39162.000        0.410    16056.42        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       156.000       36.630     5714.28        0.000        0.00       0.000        0.00 
521.0721   Pipe Arch Corrugated Steel 21x LF        62.000       37.450     2321.90        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       6.000      208.500     1251.00        0.000        0.00       0.000        0.00 
521.1221   Apr Endwls for Pipe Arch Steel EACH       4.000      205.000      820.00        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF         6.000      250.000     1500.00        0.000        0.00       0.000        0.00 
601.0199.S Concrete Curb Precast          EACH      17.000      186.000     3162.00        0.000        0.00       0.000        0.00 
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606.0200   Riprap Medium                  CY        15.000      100.000     1500.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY         4.000      100.000      400.00        0.000        0.00       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      565.000      565.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     3191.000     3191.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH      29.000     1440.000    41760.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF       537.500       15.650     8411.88        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       4.000     2250.000     9000.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF      3678.000        1.000     3678.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      2425.000       15.000    36375.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       975.000       24.190    23585.25        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       118.500       60.000     7110.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      25.000     2250.000    56250.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 1530-06-72 
619.1000   Mobilization                   EACH       1.000    67285.000    67285.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     14600.000        0.250     3650.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY       656.000        4.000     2624.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1427.000        2.000     2854.00        0.000        0.00       0.000        0.00 
628.1104   Erosion Bales                  EACH       5.000       12.000       60.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      8520.000        1.600    13632.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      8520.000        0.010       85.20        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      650.000     1950.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       30.000       60.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      2083.000        2.250     4686.75        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        10.000       15.000      150.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      24.000       12.000      288.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.300      125.000      162.50        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        56.700       25.000     1417.50        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        56.700        4.000      226.80        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      71.000       43.000     3053.00        0.000        0.00       0.000        0.00 
634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       2.000       45.000       90.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     109.000       46.000     5014.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       495.370       12.000     5944.44        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       198.250       15.950     3162.09        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     102.000       20.000     2040.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     104.000       12.000     1248.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     6500.000     6500.00        0.000        0.00       0.000        0.00 
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643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. 1530-06-72 
643.0300   Traffic Control Drums          DAY     5580.000        0.500     2790.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      570.000        1.000      570.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY        61.000        5.000      305.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF    141765.000        0.230    32605.95        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       203.000        1.250      253.75        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     47528.000        0.750    35646.00        0.000        0.00       0.000        0.00 
647.0256   Pavement Marking Symbols Epoxy EACH       2.000       90.000      180.00        0.000        0.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF       525.000        5.000     2625.00        0.000        0.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF       110.000        3.500      385.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         9.060      135.000     1223.10        0.000        0.00       0.000        0.00 
649.0200   Temp Pvt Marking Reflective Pa LF     81862.000        0.380    31107.56        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       1.000      228.000      228.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       350.000        0.100       35.00        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       350.000        1.200      420.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       5.000      125.000      625.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     47833.000        0.034     1626.32        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      501.000      501.00        0.000        0.00       0.000        0.00 
           01. 1530-06-72 
650.9920   Construction Staking Slope Sta LF       350.000        0.900      315.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       917.000        1.350     1237.95        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. Salvage Flasher Assembly 
SPV.0090   Special                        LF       227.000       16.000     3632.00        0.000        0.00       0.000        0.00 
           01. Regrade Ditch 
SPV.0105   Special                        LS         1.000    39850.000    39850.00        0.000        0.00       0.000        0.00 
           01. Material Transfer Vehicle 
SPV.0105   Special                        LS         1.000        1.000        1.00        0.000        0.00       0.000        0.00 
           02. Milling and Removing Temporary Joint 
SPV.0105   Special                        LS         1.000    34768.000    34768.00        0.000        0.00       0.000        0.00 
           03. Preparation of Foundation for 
           Asphaltic Paving Special 
SPV.0170   Special                        STA      477.000       15.100     7202.70        0.000        0.00       0.000        0.00 
           01. Reheating HMA Pavement Longitudinal 
           Joints Special 
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SPV.0195   Special                        TON    14598.000       71.750  1047406.50        0.000        0.00       0.000        0.00 
           01. HMA Pavement Type E-3 Special 
SPV.0195   Special                        TON    17581.000       77.620  1364637.22        0.000        0.00       0.000        0.00 
           02. HMA Pavement Type E-10 Special 
211.0400   Prepare Foundation for Aspht S STA      835.000       15.000    12525.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              3730348.26                     0.00                    0.00 
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  PROPOSAL: 20151110030 
 
               STATE PROJECT(S):  7028-00-60                            LOCATION  Eau Claire      COUNTY 
                                                                                  City Eau Claire, North Crossing 
                                                                                  STH 312 
                                                                                  Eau Claire County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  HAAS SONS, INC. 
   BIDDER NO  3:  CORNERSTONE USA LLC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      100.000      200.00     1000.000     2000.00     500.000     1000.00 
201.0205   Grubbing                       STA        2.000      100.000      200.00     1000.000     2000.00     500.000     1000.00 
204.0120   Removing Asphaltic Surface Mil SY     58510.000        0.770    45052.70        0.770    45052.70       0.770    45052.70 
204.0150   Removing Curb & Gutter         LF       600.000        7.500     4500.00       10.000     6000.00       5.000     3000.00 
204.0155   Removing Concrete Sidewalk     SY        45.000       10.000      450.00       10.000      450.00       5.000      225.00 
204.0165   Removing Guardrail             LF      3904.000        1.350     5270.40        1.350     5270.40       1.750     6832.00 
205.0100   Excavation Common              CY       400.000       26.000    10400.00       30.000    12000.00      18.000     7200.00 
208.0100   Borrow                         CY        75.000       17.000     1275.00       30.000     2250.00      20.000     1500.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     1448.000     1448.00     1448.000     1448.00    1448.000     1448.00 
           01.7028-00-60 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00      500.000      500.00    8000.000     8000.00 
           01.7028-00-60 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3550.000       19.960    70858.00       17.380    61699.00      18.960    67308.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      400.000       28.000    11200.00       18.430     7372.00      18.000     7200.00 
305.0500   Shaping Shoulders              STA     1033.000       16.820    17375.06       26.820    27705.06      16.820    17375.06 
310.0110   Base Aggregate Open Graded     TON      320.000       30.000     9600.00       25.120     8038.40      28.000     8960.00 
416.0610   Drilled Tie Bars               EACH    2950.000        8.000    23600.00        8.000    23600.00       5.860    17287.00 
416.0620   Drilled Dowel Bars             EACH   15000.000       12.000   180000.00       12.000   180000.00       9.760   146400.00 
455.0605   Tack Coat                      GAL     4085.000        2.250     9191.25        2.250     9191.25       2.250     9191.25 
465.0105   Asphaltic Surface              TON     5405.000       60.500   327002.50       60.500   327002.50      60.500   327002.50 
465.0110   Asphaltic Surface Patching     TON      225.000       50.520    11367.00      150.520    33867.00     150.520    33867.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     73800.000        0.090     6642.00        0.900    66420.00       0.090     6642.00 
521.0124   Culvert Pipe Corrugated Steel  LF        56.000       36.000     2016.00       46.250     2590.00      40.000     2240.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       2.000      750.000     1500.00     1000.000     2000.00     765.000     1530.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       600.000       16.500     9900.00       16.500     9900.00      26.080    15648.00 
602.0405   Concrete Sidewalk 4-Inch       SF       410.000        8.500     3485.00        8.500     3485.00       4.200     1722.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
602.1000   Concrete Loading Zone          SF      1290.000        6.500     8385.00        6.500     8385.00       6.250     8062.50 
611.8110   Adjusting Manhole Covers       EACH       1.000      350.000      350.00      475.000      475.00     325.000      325.00 
611.8115   Adjusting Inlet Covers         EACH       4.000      225.000      900.00      350.000     1400.00     250.000     1000.00 
614.0010   Barrier System Grade Shape Fin EACH      15.000     3500.000    52500.00      800.000    12000.00     800.000    12000.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       4.000     5700.000    22800.00     5500.000    22000.00    5800.000    23200.00 
614.0230   Steel Thrie Beam               LF       376.000       23.500     8836.00       22.000     8272.00      23.000     8648.00 
614.2300   MGS Guardrail 3                LF      1800.000       14.850    26730.00       14.500    26100.00      15.500    27900.00 
614.2330   MGS Guardrail 3 K              LF       325.000       24.000     7800.00       24.000     7800.00      22.000     7150.00 
614.2500   MGS Thrie Beam Transition      LF       473.000       58.000    27434.00       58.000    27434.00      60.000    28380.00 
614.2610   MGS Guardrail Terminal EAT     EACH      14.000     2225.000    31150.00     2000.000    28000.00    2250.000    31500.00 
614.2620   MGS Guardrail Terminal Type 2  EACH      14.000      825.000    11550.00      825.000    11550.00     950.000    13300.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00    8000.000     8000.00 
           01.7028-00-60 
619.1000   Mobilization                   EACH       1.000    87224.650    87224.65   211000.000   211000.00   91522.000    91522.00 
628.1504   Silt Fence                     LF      3300.000        1.650     5445.00        1.500     4950.00       1.750     5775.00 
628.1520   Silt Fence Maintenance         LF      3300.000        0.010       33.00        0.010       33.00       0.010       33.00 
628.1905   Mobilizations Erosion Control  EACH       3.000       25.000       75.00      250.000      750.00     150.000      450.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       25.000       50.00      250.000      500.00     100.000      200.00 
628.2004   Erosion Mat Class I Type B     SY      6000.000        1.000     6000.00        1.000     6000.00       0.900     5400.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      45.000       47.100     2119.50       47.100     2119.50      44.000     1980.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     152.000       52.850     8033.20       52.850     8033.20      46.000     6992.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      56.000       62.250     3486.00       62.250     3486.00      48.000     2688.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      51.000       83.850     4276.35       83.850     4276.35      52.000     2652.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      10.000      106.000     1060.00      106.000     1060.00      60.000      600.00 
637.1210   Signs Type I Reflective H      SF      1817.000       19.300    35068.10       18.500    33614.50      21.000    38157.00 
637.2210   Signs Type II Reflective H     SF      4716.760       12.000    56601.12       11.500    54242.74      13.000    61317.88 
637.2230   Signs Type II Reflective F     SF       619.000       13.650     8449.35       13.000     8047.00      15.000     9285.00 
638.2601   Removing Signs Type I          EACH      12.000      225.000     2700.00      225.000     2700.00     200.000     2400.00 
638.2602   Removing Signs Type II         EACH     377.000       12.000     4524.00       12.000     4524.00      10.000     3770.00 
638.3000   Removing Small Sign Supports   EACH     264.000       12.000     3168.00       12.000     3168.00     300.000    79200.00 
638.3100   Removing Structural Steel Sign EACH       2.000      225.000      450.00      225.000      450.00     300.000      600.00 
641.8100   Overhead Sign Support (structu LS         1.000    31750.000    31750.00    30000.000    30000.00   31987.000    31987.00 
           01.S-18-0111 
642.5401   Field Office Type D            EACH       1.000     7500.000     7500.00     8500.000     8500.00    7800.000     7800.00 
643.0100   Traffic Control (project)      EACH       1.000    12469.000    12469.00   117350.000   117350.00  117350.000   117350.00 
           01.7028-00-60 
643.0300   Traffic Control Drums          DAY     5175.000        1.500     7762.50        0.300     1552.50       0.300     1552.50 
643.0420   Traffic Control Barricades Typ DAY     1545.000        2.000     3090.00        0.700     1081.50       0.700     1081.50 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0705   Traffic Control Warning Lights DAY     3090.000        0.500     1545.00        0.200      618.00       0.200      618.00 
643.0715   Traffic Control Warning Lights DAY     1965.000        1.000     1965.00        0.200      393.00       0.200      393.00 
643.0800   Traffic Control Arrow Boards   DAY      315.000       20.000     6300.00       20.000     6300.00      20.000     6300.00 
643.0900   Traffic Control Signs          DAY    11715.000        1.000    11715.00        0.700     8200.50       0.700     8200.50 
643.0920   Traffic Control Covering Signs EACH      12.000       40.000      480.00       50.000      600.00      50.000      600.00 
643.1000   Traffic Control Signs Fixed Me SF        62.000       20.000     1240.00       30.000     1860.00      30.000     1860.00 
643.1050   Traffic Control Signs PCMS     DAY      600.000       50.000    30000.00       50.000    30000.00      50.000    30000.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      3160.000        0.750     2370.00        0.900     2844.00       0.900     2844.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1890.000        1.500     2835.00        1.300     2457.00       1.300     2457.00 
646.0600   Removing Pavement Markings     LF      7250.000        0.750     5437.50        0.750     5437.50       0.750     5437.50 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF    176115.000        1.350   237755.25        0.900   158503.50       0.900   158503.50 
646.2308.S Pvt Mrking Grvd Wet Reflct Epo LF     11130.000        2.200    24486.00        1.600    17808.00       1.600    17808.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      28.000      210.000     5880.00      125.000     3500.00     125.000     3500.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      300.000      600.00      175.000      350.00     175.000      350.00 
647.0356   Pavement Marking Words Epoxy   EACH      14.000      210.000     2940.00      175.000     2450.00     175.000     2450.00 
647.0456   Pavement Marking Curb Epoxy    LF      1400.000        8.000    11200.00        4.000     5600.00       4.000     5600.00 
647.0566   Pavement Marking Stop Line Epo LF      1215.000       12.000    14580.00        8.000     9720.00       8.000     9720.00 
647.0606   Pavement Marking Island Nose E EACH      14.000      125.000     1750.00       90.000     1260.00      90.000     1260.00 
647.0766   Pavement Marking Crosswalk Epo LF      1180.000        8.000     9440.00        6.000     7080.00       6.000     7080.00 
647.0955   Removing Pavement Markings Arr EACH      30.000       50.000     1500.00      150.000     4500.00     150.000     4500.00 
647.0965   Removing Pavement Markings Wor EACH      14.000       70.000      980.00      150.000     2100.00     150.000     2100.00 
649.0400   Temp Pvt Marking Removable Tap LF      7750.000        0.800     6200.00        1.000     7750.00       1.000     7750.00 
650.4500   Construction Staking Subgrade  LF        54.000        5.000      270.00        0.500       27.00       0.500       27.00 
650.5000   Construction Staking Base      LF        54.000        5.000      270.00        2.500      135.00       2.500      135.00 
650.5500   Construction Staking Curb Gutt LF       600.000        0.050       30.00        0.050       30.00       0.050       30.00 
650.6000   Construction Staking Pipe Culv EACH       1.000      155.000      155.00      155.000      155.00     155.000      155.00 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 
           01.S-18-0111 
650.7000   Construction Staking Conc Pave LF       225.000        5.000     1125.00        4.400      990.00       4.400      990.00 
650.8000   Construction Staking Resurfaci LF     37500.000        0.050     1875.00        0.050     1875.00       0.050     1875.00 
650.9910   Const Staking Supplemental Con LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 
           01.7028-00-60 
650.9920   Construction Staking Slope Sta LF        54.000        2.000      108.00        2.000      108.00       2.000      108.00 
652.0800   Conduit Loop Detector          LF      4630.000        1.840     8519.20        1.840     8519.20       1.840     8519.20 
652.0900   Loop Detector Slots            LF       500.000       24.000    12000.00       24.000    12000.00      24.000    12000.00 
653.0900   Adjusting Pull Boxes           EACH       2.000      300.830      601.66      300.830      601.66     300.830      601.66 
653.0905   Removing Pull Boxes            EACH       2.000      236.850      473.70      236.850      473.70     236.850      473.70 
655.0800   Loop Detector Wire             LF     11000.000        0.780     8580.00        0.780     8580.00       0.780     8580.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
690.0150   Sawing Asphalt                 LF     14300.000        0.690     9867.00        0.690     9867.00       0.690     9867.00 
690.0250   Sawing Concrete                LF     37670.000        1.850    69689.50        1.490    56128.30       2.500    94175.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       5.000     3150.00 
SPV.0045   Special                        DAY    16650.000        2.000    33300.00        0.300     4995.00       0.300     4995.00 
           01.Traffic Control Channelizer Cones 
SPV.0045   Special                        DAY      600.000       30.000    18000.00       10.000     6000.00      10.000     6000.00 
           02. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
SPV.0090   Special                        LF       600.000        1.000      600.00        1.000      600.00       0.500      300.00 
           01. Concrete Curb and Gutter Cure 
           and Seal Treatment 
SPV.0165   Special                        SF      1290.000        0.250      322.50        0.250      322.50       0.250      322.50 
           01. Concrete Loading Zone Cure 
           and Seal Treatment 
SPV.0165   Special                        SF       410.000        0.250      102.50        0.250      102.50       0.250      102.50 
           02. Concrete Sidewalk Cure 
           and Seal Treatment 
SPV.0180   Special                        SY     16500.000       60.000   990000.00       54.000   891000.00      65.760  1085040.00 
           01. Concrete Pavement Replacement 
           Doweled Special 
SPV.0180   Special                        SY      8970.000       57.000   511290.00       65.260   585382.20      61.320   550040.40 
           02. Concrete Pavement Repair 
           Doweled Special 
SPV.0180   Special                        SY      1250.000        2.750     3437.50        2.350     2937.50       3.250     4062.50 
           03. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......              3313268.99               3386006.66              3461769.85 
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  PROPOSAL: 20151110030 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  HAAS SONS, INC. 
   BIDDER NO  3:  CORNERSTONE USA LLC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  INTERSTATE IMPROVEMENT, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      975.000     1950.00      500.000     1000.00       0.000        0.00 
201.0205   Grubbing                       STA        2.000      861.000     1722.00      500.000     1000.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     58510.000        0.770    45052.70        0.770    45052.70       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       600.000        7.000     4200.00       12.000     7200.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        45.000       11.000      495.00       25.000     1125.00       0.000        0.00 
204.0165   Removing Guardrail             LF      3904.000        1.750     6832.00        1.750     6832.00       0.000        0.00 
205.0100   Excavation Common              CY       400.000       17.000     6800.00       40.000    16000.00       0.000        0.00 
208.0100   Borrow                         CY        75.000       22.000     1650.00       40.000     3000.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     1448.000     1448.00     1448.000     1448.00       0.000        0.00 
           01.7028-00-60 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     5000.000     5000.00       0.000        0.00 
           01.7028-00-60 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3550.000       18.960    67308.00       18.960    67308.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      400.000       28.000    11200.00       48.030    19212.00       0.000        0.00 
305.0500   Shaping Shoulders              STA     1033.000       16.820    17375.06       16.820    17375.06       0.000        0.00 
310.0110   Base Aggregate Open Graded     TON      320.000       30.000     9600.00       54.730    17513.60       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    2950.000        8.980    26491.00        4.000    11800.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH   15000.000       15.280   229200.00        6.000    90000.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4085.000        1.500     6127.50        2.250     9191.25       0.000        0.00 
465.0105   Asphaltic Surface              TON     5405.000       60.500   327002.50       60.500   327002.50       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      225.000      150.520    33867.00      150.520    33867.00       0.000        0.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     73800.000        0.090     6642.00        0.090     6642.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        56.000       53.000     2968.00       36.000     2016.00       0.000        0.00 
521.1524   Aprn End Cul Pipe Slp Side Drn EACH       2.000      675.000     1350.00      750.000     1500.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       600.000       19.880    11928.00       65.000    39000.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF       410.000        5.730     2349.30       30.000    12300.00       0.000        0.00 
602.1000   Concrete Loading Zone          SF      1290.000        7.950    10255.50       45.000    58050.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      375.000      375.00      315.000      315.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       4.000      410.000     1640.00      315.000     1260.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH      15.000      800.000    12000.00      800.000    12000.00       0.000        0.00 
614.0220   Steel Thrie Beam Bullnose Term EACH       4.000     5800.000    23200.00     5800.000    23200.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF       376.000       23.000     8648.00       23.000     8648.00       0.000        0.00 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  300 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110030 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
614.2300   MGS Guardrail 3                LF      1800.000       15.500    27900.00       15.500    27900.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       325.000       22.000     7150.00       22.000     7150.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       473.000       60.000    28380.00       60.000    28380.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      14.000     2250.000    31500.00     2250.000    31500.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH      14.000      950.000    13300.00      950.000    13300.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01     2000.000     2000.00       0.000        0.00 
           01.7028-00-60 
619.1000   Mobilization                   EACH       1.000   409423.870   409423.87   200000.000   200000.00       0.000        0.00 
628.1504   Silt Fence                     LF      3300.000        1.750     5775.00        1.750     5775.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      3300.000        0.010       33.00        0.010       33.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      150.000      450.00      150.000      450.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      6000.000        0.900     5400.00        0.900     5400.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      45.000       44.000     1980.00       44.000     1980.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     152.000       46.000     6992.00       46.000     6992.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      56.000       48.000     2688.00       48.000     2688.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      51.000       52.000     2652.00       52.000     2652.00       0.000        0.00 
634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      10.000       60.000      600.00       60.000      600.00       0.000        0.00 
637.1210   Signs Type I Reflective H      SF      1817.000       21.000    38157.00       21.000    38157.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      4716.760       13.000    61317.88       13.500    63676.26       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       619.000       15.000     9285.00       15.500     9594.50       0.000        0.00 
638.2601   Removing Signs Type I          EACH      12.000      200.000     2400.00      200.000     2400.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     377.000       10.000     3770.00       10.000     3770.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     264.000       10.000     2640.00       10.000     2640.00       0.000        0.00 
638.3100   Removing Structural Steel Sign EACH       2.000      300.000      600.00      300.000      600.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    30160.000    30160.00    31987.000    31987.00       0.000        0.00 
           01.S-18-0111 
642.5401   Field Office Type D            EACH       1.000     8000.000     8000.00     6500.000     6500.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   117350.000   117350.00   150000.000   150000.00       0.000        0.00 
           01.7028-00-60 
643.0300   Traffic Control Drums          DAY     5175.000        0.700     3622.50        0.300     1552.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1545.000        0.700     1081.50        0.700     1081.50       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     3090.000        0.200      618.00        0.200      618.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     1965.000        0.500      982.50        0.200      393.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      315.000       32.000    10080.00       20.000     6300.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    11715.000        0.700     8200.50        0.700     8200.50       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      12.000       75.000      900.00       50.000      600.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        62.000       30.000     1860.00       30.000     1860.00       0.000        0.00 
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643.1050   Traffic Control Signs PCMS     DAY      600.000       50.000    30000.00       50.000    30000.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      3160.000        0.900     2844.00        0.900     2844.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1890.000        1.300     2457.00        1.300     2457.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      7250.000        0.750     5437.50        0.750     5437.50       0.000        0.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF    176115.000        0.900   158503.50        0.900   158503.50       0.000        0.00 
646.2308.S Pvt Mrking Grvd Wet Reflct Epo LF     11130.000        1.600    17808.00        1.600    17808.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      28.000      125.000     3500.00      125.000     3500.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      175.000      350.00      175.000      350.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      14.000      175.000     2450.00      175.000     2450.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF      1400.000        4.000     5600.00        4.000     5600.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      1215.000        8.000     9720.00        8.000     9720.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      14.000       90.000     1260.00       90.000     1260.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      1180.000        6.000     7080.00        6.000     7080.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      30.000      150.000     4500.00      150.000     4500.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH      14.000      150.000     2100.00      150.000     2100.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      7750.000        1.000     7750.00        1.000     7750.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF        54.000        0.500       27.00        0.500       27.00       0.000        0.00 
650.5000   Construction Staking Base      LF        54.000        2.500      135.00        2.500      135.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       600.000        0.050       30.00        0.050       30.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       1.000      155.000      155.00      155.000      155.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00       0.000        0.00 
           01.S-18-0111 
650.7000   Construction Staking Conc Pave LF       225.000        4.400      990.00        4.400      990.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     37500.000        0.050     1875.00        0.050     1875.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      700.000      700.00      700.000      700.00       0.000        0.00 
           01.7028-00-60 
650.9920   Construction Staking Slope Sta LF        54.000        2.000      108.00        2.000      108.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      4630.000        1.840     8519.20        4.100    18983.00       0.000        0.00 
652.0900   Loop Detector Slots            LF       500.000       24.000    12000.00       35.000    17500.00       0.000        0.00 
653.0900   Adjusting Pull Boxes           EACH       2.000      300.830      601.66      210.000      420.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH       2.000      236.850      473.70      210.000      420.00       0.000        0.00 
655.0800   Loop Detector Wire             LF     11000.000        0.780     8580.00        0.900     9900.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF     14300.000        0.690     9867.00        0.690     9867.00       0.000        0.00 
690.0250   Sawing Concrete                LF     37670.000        1.690    63662.30        1.490    56128.30       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      630.000        5.000     3150.00        5.000     3150.00       0.000        0.00 
SPV.0045   Special                        DAY    16650.000        0.300     4995.00        0.300     4995.00       0.000        0.00 
           01.Traffic Control Channelizer Cones 
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SPV.0045   Special                        DAY      600.000       10.000     6000.00       10.000     6000.00       0.000        0.00 
           02. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
SPV.0090   Special                        LF       600.000        1.800     1080.00        5.000     3000.00       0.000        0.00 
           01. Concrete Curb and Gutter Cure 
           and Seal Treatment 
SPV.0165   Special                        SF      1290.000        2.450     3160.50        5.000     6450.00       0.000        0.00 
           01. Concrete Loading Zone Cure 
           and Seal Treatment 
SPV.0165   Special                        SF       410.000        2.450     1004.50        5.000     2050.00       0.000        0.00 
           02. Concrete Sidewalk Cure 
           and Seal Treatment 
SPV.0180   Special                        SY     16500.000      100.920  1665180.00      140.000  2310000.00       0.000        0.00 
           01. Concrete Pavement Replacement 
           Doweled Special 
SPV.0180   Special                        SY      8970.000      100.150   898345.50      142.000  1273740.00       0.000        0.00 
           02. Concrete Pavement Repair 
           Doweled Special 
SPV.0180   Special                        SY      1250.000        1.500     1875.00        0.920     1150.00       0.000        0.00 
           03. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......              4691299.68               5512221.67                    0.00 
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               STATE PROJECT(S):  7170-00-72                            LOCATION  Buffalo         COUNTY 
                                  7180-01-75                                      Wabasha - Durand and Alma - Pepin 
                                                                                  STH 25, 35 
                                                                                  Buffalo County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       4.000      350.000     1400.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       430.000       22.200     9546.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      2630.000        8.550    22486.50        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY    150700.000        2.640   397848.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       552.000        6.000     3312.00        0.000        0.00       0.000        0.00 
204.0190   Removing Surface Drains        EACH       2.000      350.000      700.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH       2.000      350.000      700.00        0.000        0.00       0.000        0.00 
204.9060.S Removing (item description)    EACH       9.000      200.000     1800.00        0.000        0.00       0.000        0.00 
           01. Inlet Covers 
205.0100   Excavation Common              CY       700.000        7.500     5250.00        0.000        0.00       0.000        0.00 
205.9015.S Grading Shaping & Finishing In LS         1.000     3580.000     3580.00        0.000        0.00       0.000        0.00 
           01. STH 25 & CTH D 
205.9015.S Grading Shaping & Finishing In LS         1.000     3580.000     3580.00        0.000        0.00       0.000        0.00 
           02. STH 25 & STH 35 
205.9015.S Grading Shaping & Finishing In LS         1.000     2300.000     2300.00        0.000        0.00       0.000        0.00 
           03. STH 35 & Spring Creek Road 
209.0100   Backfill Granular              CY       840.000       12.000    10080.00        0.000        0.00       0.000        0.00 
209.0200.S Backfill Controlled Low Streng CY        71.000      110.000     7810.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3230.000     3230.00        0.000        0.00       0.000        0.00 
           01. 7170-00-72 
213.0100   Finishing Roadway (project)    EACH       1.000     3230.000     3230.00        0.000        0.00       0.000        0.00 
           02. 7180-01-75 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3710.000       22.950    85144.50        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1160.000       20.000    23200.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      616.000       22.500    13860.00        0.000        0.00       0.000        0.00 
440.4410.S Incentive IRI Ride             DOL    30730.000        1.000    30730.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL    16440.000        2.180    35839.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    18230.000        1.000    18230.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     1100.000       78.010    85811.00        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      350.000      250.000    87500.00        0.000        0.00       0.000        0.00 
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465.0120   Asph Surface Driveways & Field TON      240.000      122.220    29332.80        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        60.000       55.000     3300.00        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     28650.000        0.210     6016.50        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       5.000      450.000     2250.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF         6.000       34.000      204.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        94.000       60.000     5640.00        0.000        0.00       0.000        0.00 
521.0160   Culvert Pipe Corrugated Steel  LF       104.000      110.000    11440.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       1.000      125.000      125.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      160.000      320.00        0.000        0.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       3.000      260.000      780.00        0.000        0.00       0.000        0.00 
521.1060   Apr Endwls for Culvert Pipe St EACH       2.000     1750.000     3500.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        30.000       35.000     1050.00        0.000        0.00       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       522.000       35.000    18270.00        0.000        0.00       0.000        0.00 
606.0100   Riprap Light                   CY        26.000       50.000     1300.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        36.000       50.000     1800.00        0.000        0.00       0.000        0.00 
611.0630   Inlet Covers Type HM-GJ        EACH       9.000      425.000     3825.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      33.000      275.000     9075.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH      10.000      325.000     3250.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      26.000      150.000     3900.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH      31.000     2275.000    70525.00        0.000        0.00       0.000        0.00 
614.0305   Steel Plate Beam Guard Class A LF      1750.000       16.000    28000.00        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF       113.000       22.000     2486.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       2.000     2400.000     4800.00        0.000        0.00       0.000        0.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       2.000     1400.000     2800.00        0.000        0.00       0.000        0.00 
614.0515   Guardrail Stiffened LHW        LF       200.000       24.000     4800.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF     15645.000        1.750    27378.75        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      7761.000       16.000   124176.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF      4013.000       24.000    96312.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       312.000       58.000    18096.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      30.000     2400.000    72000.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           01. 7170-00-72 
618.0100   Maintenance And Repair of Haul EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           02. 7180-01-75 
619.1000   Mobilization                   EACH       1.000   142490.000   142490.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      75.000       50.000     3750.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY       650.000        7.750     5037.50        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       875.000        0.250      218.75        0.000        0.00       0.000        0.00 
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628.1504   Silt Fence                     LF      6100.000        2.000    12200.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     12200.000        0.250     3050.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       170.000        8.000     1360.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      75.000       15.000     1125.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.500      100.000       50.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        25.000       25.000      625.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      32.000       45.000     1440.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      80.000       45.000     3600.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      72.000       48.000     3456.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      29.000       55.000     1595.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF      1036.550       15.000    15548.25        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       253.000       18.000     4554.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     155.000       15.000     2325.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     158.000       15.000     2370.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5220.000     5220.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2085.000     2085.00        0.000        0.00       0.000        0.00 
           01. 7170-00-72 
643.0100   Traffic Control (project)      EACH       1.000    10734.000    10734.00        0.000        0.00       0.000        0.00 
           02. 7180-01-75 
645.0120   Geotextile Fabric Type HR      SY        90.000        3.000      270.00        0.000        0.00       0.000        0.00 
645.0130   Geotextile Fabric Type R       SY       105.000        3.000      315.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     71120.000        0.230    16357.60        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1090.000        1.000     1090.00        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     96300.000        0.480    46224.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       4.000      170.000      680.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      170.000      340.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        27.000       10.000      270.00        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF       876.000        8.000     7008.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         7.680      145.000     1113.60        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF    114260.000        0.100    11426.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       9.000       55.000      495.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       115.000        0.100       11.50        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       115.000        1.400      161.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       527.000        0.500      263.50        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000      125.000      375.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     40570.000        0.035     1419.95        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      725.050      725.05        0.000        0.00       0.000        0.00 
           01. 7170-00-72 
650.9910   Const Staking Supplemental Con LS         1.000      780.000      780.00        0.000        0.00       0.000        0.00 
           02. 7180-01-75 
690.0150   Sawing Asphalt                 LF      1995.000        1.350     2693.25        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       144.000        5.000      720.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. Inlet Safety Bars 
SPV.0060   Special                        EACH      18.000      200.000     3600.00        0.000        0.00       0.000        0.00 
           02. Cleaning Pipe Inverts 
SPV.0060   Special                        EACH       3.000       75.000      225.00        0.000        0.00       0.000        0.00 
           03. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
           04. Fill Slope Grading Shaping Finishing 
SPV.0090   Special                        LF       410.000       12.000     4920.00        0.000        0.00       0.000        0.00 
           01. Cleaning Ditches 
SPV.0090   Special                        LF       527.000        1.000      527.00        0.000        0.00       0.000        0.00 
           02. Concrete Curb & Gutter Cure And Seal 
           Treatment 
SPV.0105   Special                        LS         1.000     6750.000     6750.00        0.000        0.00       0.000        0.00 
           01. Preparation Of Foundation For 
           Asphaltic Paving Special 7170-00-72 
SPV.0105   Special                        LS         1.000     6750.000     6750.00        0.000        0.00       0.000        0.00 
           02. Preparation Of Foundation For 
           Asphaltic Paving Special 7180-01-75 
SPV.0170   Special                        STA      404.000       25.000    10100.00        0.000        0.00       0.000        0.00 
           01. Reheating HMA Pavement Longitudinal 
           Joints Special 
SPV.0195   Special                        TON     1950.000       82.450   160777.50        0.000        0.00       0.000        0.00 
           01. HMA Pavement Type E-3 Special 
           Lower STH 25 
SPV.0195   Special                        TON     2695.000       70.660   190428.70        0.000        0.00       0.000        0.00 
           02. HMA Pavement Type E-3 Special 
           Upper STH 25 
SPV.0195   Special                        TON    11550.000       70.050   809077.50        0.000        0.00       0.000        0.00 
           03. HMA Pavement Type E-3 Special 
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           Lower STH 35 
SPV.0195   Special                        TON    13400.000       70.660   946844.00        0.000        0.00       0.000        0.00 
           04. HMA Pavement Type E-3 Special 
           Upper STH 35 
 
                                      PROPOSAL TOTAL.......              3912740.90                     0.00                    0.00 
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  PROPOSAL: 20151110033 
 
               STATE PROJECT(S):  7170-00-74                            LOCATION  Buffalo         COUNTY 
                                                                                  Wabasha - Durand 
                                                                                  STH 25 
                                                                                  Buffalo County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  PCIROADS, LLC 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0115   Removing Asphaltic Surface But SY       976.000       13.720    13390.72       10.750    10492.00      13.720    13390.72 
211.0100   Prepare Foundation for Asphalt LS         1.000     3708.000     3708.00     3708.000     3708.00    3708.000     3708.00 
           01. 7170-00-74 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1000.000     1000.00     500.000      500.00 
           01. 7170-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON       12.000       65.000      780.00       63.400      760.80      63.400      760.80 
455.0605   Tack Coat                      GAL       22.000       11.000      242.00       11.000      242.00      11.000      242.00 
465.0105   Asphaltic Surface              TON       94.000      135.400    12727.60      142.000    13348.00     135.400    12727.60 
502.0100   Concrete Masonry Bridges       CY        76.000      710.000    53960.00     1387.800   105472.80    1100.000    83600.00 
502.3100   Expansion Device (structure)   LS         1.000    67500.000    67500.00    46494.000    46494.00   95000.000    95000.00 
           01. B-06-0020 
502.3200   Protective Surface Treatment   SY      2335.000        3.350     7822.25        7.000    16345.00       3.000     7005.00 
502.5005   Masonry Anchors Type L No. 5 B EACH     106.000       25.000     2650.00       22.000     2332.00      22.000     2332.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     11960.000        3.000    35880.00        1.500    17940.00       3.000    35880.00 
505.0904   Bar Couplers No. 4             EACH      24.000       30.000      720.00       31.000      744.00      35.000      840.00 
505.0905   Bar Couplers No. 5             EACH      84.000       30.000     2520.00       31.000     2604.00      45.000     3780.00 
509.0301   Preparation Decks Type 1       SY       200.000      120.000    24000.00      180.000    36000.00      70.000    14000.00 
509.0302   Preparation Decks Type 2       SY       100.000      170.000    17000.00      100.000    10000.00      80.000     8000.00 
509.0500   Cleaning Decks                 SY      1993.000       17.000    33881.00       20.750    41354.75      23.250    46337.25 
509.1000   Joint Repair                   SY       145.000      975.000   141375.00      739.950   107292.75     550.000    79750.00 
509.1500   Concrete Surface Repair        SF        20.000      120.000     2400.00      350.000     7000.00      70.000     1400.00 
509.2000   Full-Depth Deck Repair         SY         1.000      500.000      500.00      500.000      500.00     125.000      125.00 
509.2500   Concrete Masonry Overlay Decks CY       111.000      710.000    78810.00     1078.550   119719.05     650.000    72150.00 
603.8000   Concrete Barrier Temp Precast  LF       700.000       12.000     8400.00       18.500    12950.00      12.000     8400.00 
603.8125   Concrete Barrier Temp Precast  LF      1400.000        5.000     7000.00        5.000     7000.00       4.000     5600.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.060        1.06      500.000      500.00       1.000        1.00 
           01. 7170-00-74 
619.1000   Mobilization                   EACH       1.000   121000.000   121000.00   106955.000   106955.00  181443.080   181443.08 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00    10000.000    10000.00    1900.000     1900.00 
643.0100   Traffic Control (project)      EACH       1.000     1469.540     1469.54     1469.540     1469.54    4000.000     4000.00 
           01. 7170-00-74 
643.0300   Traffic Control Drums          DAY     1200.000        0.410      492.00        0.410      492.00       0.750      900.00 
643.0715   Traffic Control Warning Lights DAY      600.000        0.260      156.00        0.260      156.00       0.700      420.00 
643.0900   Traffic Control Signs          DAY      450.000        2.710     1219.50        2.710     1219.50       1.200      540.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1760.000        2.750     4840.00        2.750     4840.00       2.750     4840.00 
646.0406   Pavement Marking Same Day Epox LF       225.000        3.850      866.25        3.850      866.25       3.850      866.25 
646.0600   Removing Pavement Markings     LF       812.000        1.000      812.00        1.000      812.00       1.000      812.00 
648.0100   Locating No-Passing Zones      MI         0.030     3800.000      114.00     3800.000      114.00    3800.000      114.00 
649.0100   Temporary Pavement Marking 4-I LF      4676.000        0.120      561.12        0.120      561.12       0.120      561.12 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000       15.000      360.00       15.000      360.00      10.000      240.00 
650.6500   Construction Staking Structure LS         1.000      875.000      875.00      875.000      875.00     875.000      875.00 
           01. B-06-0020 
650.8000   Construction Staking Resurfaci LF       708.000        0.400      283.20        0.400      283.20       0.400      283.20 
650.9910   Const Staking Supplemental Con LS         1.000      441.800      441.80      441.800      441.80     441.800      441.80 
           01. 7170-00-74 
661.0100   Temporary Traffic Signals for  LS         1.000     9000.000     9000.00     8000.000     8000.00   12000.000    12000.00 
           01. B-06-0020 
661.0300   Generators                     DAY       14.000        0.010        0.14       50.000      700.00       0.010        0.14 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
 
                                      PROPOSAL TOTAL.......               664258.18                702444.56               706265.96 
 



  DATE 12/03/15                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  310 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 11/10/15 
 
 
  PROPOSAL: 20151110034 
 
               STATE PROJECT(S):  7550-00-60                            LOCATION  Jackson         COUNTY 
                                                                                  Galesville - Melrose 
                                                                                  STH 54 
                                                                                  Jackson County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      220.000      440.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        1.000      200.000      200.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      11.000      200.000     2200.00        0.000        0.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. 181+90 
204.0110   Removing Asphaltic Surface     SY       861.000        3.000     2583.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY        40.000       74.510     2980.40        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY    116200.000        1.750   203350.00        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY      4000.000        6.000    24000.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 7550-00-60 
305.0110   Base Aggregate Dense 3/4-Inch  TON     3998.000       15.490    61929.02        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      977.000       16.000    15632.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      826.000       15.500    12803.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     9340.000        3.000    28020.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     9410.000        1.000     9410.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON     3236.000       78.440   253831.84        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       75.000      156.000    11700.00        0.000        0.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF       250.000       16.400     4100.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        15.000       69.700     1045.50        0.000        0.00       0.000        0.00 
520.7000   Cleaning Culvert Pipes         EACH       8.000      575.000     4600.00        0.000        0.00       0.000        0.00 
521.0115   Culvert Pipe Corrugated Steel  LF        50.000       44.000     2200.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        94.000       47.500     4465.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF       308.000       51.000    15708.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        52.000       62.000     3224.00        0.000        0.00       0.000        0.00 
521.0136   Culvert Pipe Corrugated Steel  LF        60.000       68.000     4080.00        0.000        0.00       0.000        0.00 
521.1015   Apr Endwls for Culvert Pipe St EACH       2.000      125.000      250.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      130.000      520.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH      13.000      155.000     2015.00        0.000        0.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      255.000      510.00        0.000        0.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      375.000      750.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      600.000     1200.00        0.000        0.00       0.000        0.00 
524.0124   Culvert Pipe Salvaged 24-Inch  LF       126.000       45.000     5670.00        0.000        0.00       0.000        0.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       460.000       42.000    19320.00        0.000        0.00       0.000        0.00 
611.0651   Inlet Covers Type S            EACH       1.000      490.000      490.00        0.000        0.00       0.000        0.00 
611.3225   Inlets 2x2.5-FT                EACH       1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 
614.0230   Steel Thrie Beam               LF        88.000       24.000     2112.00        0.000        0.00       0.000        0.00 
614.0345   Steel Plate Beam Guard Short R LF        11.000       35.000      385.00        0.000        0.00       0.000        0.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH      15.000     2100.000    31500.00        0.000        0.00       0.000        0.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF      3854.000        2.000     7708.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF      3783.000       24.000    90792.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       240.000       58.000    13920.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH      16.000     2100.000    33600.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 7550-00-60 
619.1000   Mobilization                   EACH       1.000   139370.000   139370.00        0.000        0.00       0.000        0.00 
625.0105   Topsoil                        CY      1725.000        8.000    13800.00        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     15889.000        1.150    18272.35        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY      4359.000        0.300     1307.70        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      1470.000        1.700     2499.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       735.000        0.010        7.35        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY     17023.000        1.400    23832.20        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       1.000       50.000       50.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       150.000        6.250      937.50        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       13.500       74.000      999.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       578.000        5.900     3410.20        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       289.000        2.350      679.15        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      36.000       42.000     1512.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       48.000      192.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      27.000       48.000     1296.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       54.000     1026.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      49.000       65.000     3185.00        0.000        0.00       0.000        0.00 
634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      15.000       75.000     1125.00        0.000        0.00       0.000        0.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       4.000      150.000      600.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       229.200       13.300     3048.36        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       502.250       17.000     8538.25        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       9.000      111.000      999.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     112.000       14.000     1568.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     118.000       13.000     1534.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    11200.000    11200.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2054.000     2054.00        0.000        0.00       0.000        0.00 
           01. 7550-00-60 
643.0300   Traffic Control Drums          DAY     1400.000        0.600      840.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       20.000        3.000       60.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      160.000        0.400       64.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3690.000        1.500     5535.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       690.000        2.250     1552.50        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     91140.000        0.225    20506.50        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     74458.000        0.500    37229.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF      3200.000        0.700     2240.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         8.780      175.000     1536.50        0.000        0.00       0.000        0.00 
649.0100   Temporary Pavement Marking 4-I LF     92690.000        0.170    15757.30        0.000        0.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF       352.000        5.400     1900.80        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       1.000       50.000       50.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      13.000      100.000     1300.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     46345.000        0.090     4171.05        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     3025.000     3025.00        0.000        0.00       0.000        0.00 
           01. 7550-00-60 
650.9920   Construction Staking Slope Sta LF      4500.000        0.100      450.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       674.000        2.000     1348.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. Cleaning Box Culvert 
SPV.0090   Special                        LF       229.000        3.000      687.00        0.000        0.00       0.000        0.00 
           01. Removing Asphaltic Curb 
SPV.0105   Special                        LS         1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 
           01. Material Transfer Vehicle 
SPV.0105   Special                        LS         1.000    26430.000    26430.00        0.000        0.00       0.000        0.00 
           02. Preparation Of Foundation Asphaltic 
           Paving Special 
SPV.0105   Special                        LS         1.000    11200.000    11200.00        0.000        0.00       0.000        0.00 
           03. Box Culvert Joint Repair Station 
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           328+25 
SPV.0105   Special                        LS         1.000     6850.000     6850.00        0.000        0.00       0.000        0.00 
           04. Box Culvert Joint Repair Station 
           372+45 
SPV.0105   Special                        LS         1.000    82000.000    82000.00        0.000        0.00       0.000        0.00 
           05. Box Culvert Inlet Special 
SPV.0105   Special                        LS         1.000    36840.000    36840.00        0.000        0.00       0.000        0.00 
           06. Milling and Removing Temporary Joint 
SPV.0170   Special                        STA       96.000      145.000    13920.00        0.000        0.00       0.000        0.00 
           01. Prepare Foundation For Asphaltic 
           Shoulders Special 
SPV.0170   Special                        STA      460.000       19.000     8740.00        0.000        0.00       0.000        0.00 
           02. Reheating HMA Pavement Longitudinal 
           Joint 
SPV.0195   Special                        TON    14699.000       72.430  1064648.57        0.000        0.00       0.000        0.00 
           01. HMA Pavement Type E-3 Special 
SPV.0195   Special                        TON     1815.000      108.900   197653.50        0.000        0.00       0.000        0.00 
           02. Lane Repair 
 
                                      PROPOSAL TOTAL.......              2699970.54                     0.00                    0.00 
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               STATE PROJECT(S):  8797-00-71                            LOCATION  Rusk            COUNTY 
                                                                                  CTH W - USH 8 
                                                                                  CTH F 
                                                                                  RusK County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
   BIDDER NO  2:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        2.000      300.000      600.00      300.000      600.00       0.000        0.00 
201.0205   Grubbing                       STA        2.000      300.000      600.00      300.000      600.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    12200.000    12200.00    11475.000    11475.00       0.000        0.00 
           01. 10+00 
205.0100   Excavation Common              CY       285.000       10.000     2850.00       10.000     2850.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     9000.000     9000.00     8715.000     8715.00       0.000        0.00 
           01. B-54-0117 
210.0100   Backfill Structure             CY       260.000       25.000     6500.00       25.500     6630.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 8797-00-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       15.000       50.000      750.00       50.000      750.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      465.000       18.000     8370.00       18.000     8370.00       0.000        0.00 
455.0605   Tack Coat                      GAL       45.000       16.250      731.25       16.250      731.25       0.000        0.00 
465.0105   Asphaltic Surface              TON      200.000      118.630    23726.00      118.630    23726.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       217.000      479.000   103943.00      548.500   119024.50       0.000        0.00 
502.3200   Protective Surface Treatment   SY       294.000        3.000      882.00        2.550      749.70       0.000        0.00 
505.0405   Bar Steel Reinforcement HS Bri LB      6150.000        1.150     7072.50        1.140     7011.00       0.000        0.00 
505.0605   Bar Steel Reinf HS Coated Brid LB     26225.000        1.150    30158.75        0.910    23864.75       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        13.000       50.000      650.00       35.750      464.75       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF      1400.000       37.000    51800.00       31.250    43750.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       140.000       60.000     8400.00       49.000     6860.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       170.000        6.000     1020.00        6.000     1020.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      100.000      400.00      152.000      608.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        50.000       17.000      850.00       17.000      850.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       62.000     9771.20       62.000     9771.20       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    26207.000    26207.00    48290.000    48290.00       0.000        0.00 
625.0100   Topsoil                        SY       670.000        3.500     2345.00        3.500     2345.00       0.000        0.00 
627.0200   Mulching                       SY       150.000        0.300       45.00        0.300       45.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
628.1504   Silt Fence                     LF       770.000        2.000     1540.00        2.000     1540.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       770.000        0.010        7.70        0.010        7.70       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      150.000      600.00      150.000      600.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       20.000       40.00       20.000       40.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY       650.000        1.750     1137.50        1.750     1137.50       0.000        0.00 
628.6005   Turbidity Barriers             SY       140.000       24.000     3360.00       24.000     3360.00       0.000        0.00 
628.7570   Rock Bags                      EACH      30.000       10.000      300.00       10.000      300.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        0.600      100.000       60.00      100.000       60.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        22.000       15.000      330.00       15.000      330.00       0.000        0.00 
630.0200   Seeding Temporary              LB        12.000        4.000       48.00        4.000       48.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       55.000      220.00       55.000      220.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        12.000       23.500      282.00       23.500      282.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       40.000      160.00       40.000      160.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       4.000       40.000      160.00       40.000      160.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000      950.000      950.00     2550.000     2550.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000      997.000      997.00      997.000      997.00       0.000        0.00 
           01. 8797-00-71 
643.0420   Traffic Control Barricades Typ DAY     1720.000        0.300      516.00        0.310      533.20       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2750.000        0.100      275.00        0.110      302.50       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1550.000        0.350      542.50        0.350      542.50       0.000        0.00 
645.0120   Geotextile Fabric Type HR      SY       265.000        3.000      795.00        2.900      768.50       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       975.000        3.000     2925.00        3.000     2925.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       238.000        0.100       23.80        0.100       23.80       0.000        0.00 
650.5000   Construction Staking Base      LF       238.000        1.000      238.00        1.000      238.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000      888.000      888.00      888.000      888.00       0.000        0.00 
           01. B-54-0117 
650.9910   Const Staking Supplemental Con LS         1.000      300.200      300.20      300.200      300.20       0.000        0.00 
           01. 8797-00-71 
650.9920   Construction Staking Slope Sta LF       300.000        0.700      210.00        0.700      210.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       154.000        3.850      592.90        2.750      423.50       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1302.000        1.000     1302.00        1.000     1302.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        5.000     6000.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               345272.30                366950.55                    0.00 
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