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  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308001 
 
               STATE PROJECT(S):  1009-11-97                            LOCATION  Southwest Regio COUNTY 
                                                                                  SW Region Pvmt Marking/Eastern Cty's 
                                                                                  Var Hwy 
                                                                                  SW Region Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    10000.000    10000.00    28000.000    28000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    10000.000    10000.00    29000.000    29000.00       0.000        0.00 
           01. 1009-11-97 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1031127.000        0.250   257781.75        0.240   247470.48       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF     78297.000        0.400    31318.80        0.420    32884.74       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH      75.000      650.000    48750.00     1025.000    76875.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       6.000      200.000     1200.00      145.000      870.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      225.000      450.00      225.000      450.00       0.000        0.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       3.000      300.000      900.00      350.000     1050.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      250.000      750.00      225.000      675.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       239.000        9.000     2151.00        7.000     1673.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        90.000        7.000      630.00        6.000      540.00       0.000        0.00 
647.0960   Removing Pavement Markings Sym EACH       1.000      150.000      150.00      175.000      175.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               364081.55                419663.22                    0.00 
 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308002 
 
               STATE PROJECT(S):  1009-11-98                            LOCATION  Southwest Regio COUNTY 
                                                                                  SW Region Pvmt Marking/Western Cty's 
                                                                                  Var Hwy 
                                                                                  SW Region Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
   BIDDER NO  3:  GUIDE LINES PAVEMENT MARKING, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     5000.000     5000.00    15000.000    15000.00   11400.000    11400.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00    15000.000    15000.00   13200.000    13200.00 
           01. 1009-11-98 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1054378.000        0.200   210875.60        0.210   221419.38       0.220   231963.16 
646.0126   Pavement Marking Epoxy 8-Inch  LF     66742.000        0.400    26696.80        0.400    26696.80       0.680    45384.56 
647.0166   Pavement Marking Arrows Epoxy  EACH     218.000      120.000    26160.00      125.000    27250.00     140.000    30520.00 
647.0196   Pavement Marking Arrows Epoxy  EACH       2.000      160.000      320.00      300.000      600.00     280.000      560.00 
647.0356   Pavement Marking Words Epoxy   EACH     104.000      120.000    12480.00      200.000    20800.00     155.000    16120.00 
647.0566   Pavement Marking Stop Line Epo LF      1894.500        7.000    13261.50        8.500    16103.25       8.000    15156.00 
647.0726   Pavement Marking Diagonal Epox LF      2424.000        6.000    14544.00        4.500    10908.00       5.800    14059.20 
647.0776   Pavement Marking Crosswalk Epo LF      1601.000        5.000     8005.00        8.000    12808.00       6.800    10886.80 
647.0803   Pvt Marking Aerial Enforce Bar LF       120.000       20.000     2400.00       27.000     3240.00      20.000     2400.00 
 
                                      PROPOSAL TOTAL.......               324742.90                369825.43               391649.72 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308003 
 
               STATE PROJECT(S):  1070-00-71                            LOCATION  La Crosse       COUNTY 
                                                                                  La Crosse - Sparta 
                                                                                  I 90 
                                                                                  La Crosse County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
   BIDDER NO  2:  FOWLER & HAMMER, INC. 
   BIDDER NO  3:  WIESER BROTHERS GENERAL CONTRACTOR, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0215   Grubbing                       ACRE       2.820     2000.000     5640.00     2000.000     5640.00    2140.000     6034.80 
204.0100   Removing Pavement              SY     12164.000        4.900    59603.60        4.900    59603.60       5.243    63775.85 
204.0130   Removing Curb                  LF       338.000        2.500      845.00        2.500      845.00       2.675      904.15 
204.0155   Removing Concrete Sidewalk     SY      1095.000        1.800     1971.00        1.800     1971.00       1.926     2108.97 
204.0165   Removing Guardrail             LF        60.000        2.500      150.00        7.000      420.00       5.350      321.00 
204.0170   Removing Fence                 LF       789.000        2.500     1972.50        3.000     2367.00       1.605     1266.35 
204.0175   Removing Concrete Slope Paving SY         4.000        5.000       20.00        5.000       20.00       5.350       21.40 
204.0195   Removing Concrete Bases        EACH      19.000      150.000     2850.00      150.000     2850.00     160.500     3049.50 
204.0205   Removing Utility Poles         EACH      19.000      150.000     2850.00      150.000     2850.00     231.120     4391.28 
204.0210   Removing Manholes              EACH       2.000      200.000      400.00      200.000      400.00     214.000      428.00 
204.0220   Removing Inlets                EACH       8.000      180.000     1440.00      180.000     1440.00     192.600     1540.80 
204.0240   Site Clearance (parcel)        LS         1.000     4600.000     4600.00     4600.000     4600.00    4922.000     4922.00 
           01. Existing Rest Area 31 
204.0245   Removing Storm Sewer (size)    LF        64.000        7.000      448.00        7.000      448.00       7.490      479.36 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       745.000        8.000     5960.00        8.000     5960.00       8.560     6377.20 
           02. 18-Inch 
204.0265   Abandoning Wells               EACH       1.000     1500.000     1500.00     3000.000     3000.00     535.000      535.00 
204.9060.S Removing (item description)    EACH       2.000      250.000      500.00      138.740      277.48     231.120      462.24 
           01. Pull Box 
204.9060.S Removing (item description)    EACH       1.000      190.000      190.00      190.000      190.00     203.300      203.30 
           02. Flag Pole 
204.9060.S Removing (item description)    EACH       1.000      250.000      250.00      250.000      250.00     267.500      267.50 
           03. Planter 
204.9060.S Removing (item description)    EACH       6.000      370.000     2220.00      370.000     2220.00     395.900     2375.40 
           04. Yard Hydrant And Supply Piping 
204.9090.S Removing (item description)    LF       278.000        5.000     1390.00        5.000     1390.00       5.350     1487.30 
           01. Sanitary Sewer Pipe (6-Inch) 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.9090.S Removing (item description)    LF       116.000        5.500      638.00        5.500      638.00       5.885      682.66 
           02. Sanitary Sewer Pipe (8-Inch) 
205.0100   Excavation Common              CY     12845.000        4.920    63197.40        4.920    63197.40       5.264    67622.50 
206.3000   Exc for Struct Retaining Walls LS         1.000     1200.000     1200.00     3540.000     3540.00    1070.000     1070.00 
           01. R-32-65 
213.0100   Finishing Roadway (project)    EACH       1.000     7500.000     7500.00      500.000      500.00     535.000      535.00 
           01. 1070-00-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     6668.000        7.300    48676.40        7.300    48676.40       7.810    52083.08 
405.0100   Coloring Concrete WisDOT Red   CY        27.000       60.000     1620.00       85.000     2295.00      48.150     1300.05 
415.0080   Concrete Pavement 8-Inch       SY      5797.000       43.150   250140.55       38.150   221155.55      44.940   260517.18 
415.0100   Concrete Pavement 10-Inch      SY      8994.000       46.320   416602.08       44.200   397534.80      51.360   461931.84 
416.0160   Concrete Driveway 6-Inch       SY       270.000       54.540    14725.80       34.700     9369.00      42.800    11556.00 
416.0508   Conc Roundabout Truck Apron 8- SY       118.000       44.300     5227.40       41.000     4838.00      44.940     5302.92 
504.0500   Concrete Masonry Retaining Wal CY        19.000      725.000    13775.00     1044.000    19836.00    1126.315    21400.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      1220.000        1.000     1220.00        1.800     2196.00       0.010       13.05 
512.0500   Piling Steel Sheet Permanent D SF      3440.000       18.040    62057.60       23.880    82147.20      16.210    55764.12 
512.0600   Piling Steel Sheet Permanent D SF      3440.000        6.570    22600.80        6.570    22600.80       7.029    24182.17 
516.0500   Rubberized Membrane Waterproof SY         3.000      100.000      300.00       50.000      150.00      77.040      231.12 
522.0118   Culv Pipe Reinf Concrete Class LF        47.000       32.000     1504.00       32.000     1504.00      34.240     1609.28 
522.0318   Culv Pipe Reinf Concrete Class LF        53.000       34.000     1802.00       34.000     1802.00      36.380     1928.14 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       2.000      800.000     1600.00      800.000     1600.00     856.000     1712.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       5.000      820.000     4100.00      820.000     4100.00     877.400     4387.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      920.000      920.00      920.000      920.00     984.400      984.40 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1050.000     1050.00     1050.000     1050.00    1123.500     1123.50 
601.0551   Conc Curb/Guttr 4-In Sloped 36 LF       209.000       16.500     3448.50       29.000     6061.00      18.190     3801.71 
602.0410   Concrete Sidewalk 5-Inch       SF     18214.000        4.150    75588.10        3.850    70123.90       3.745    68211.43 
602.0415   Concrete Sidewalk 6-Inch       SF      1408.000        6.060     8532.48        4.200     5913.60       4.280     6026.24 
602.0505   Curb Ramp Detectable Warnng Fi SF       103.000       50.000     5150.00       30.000     3090.00      42.800     4408.40 
606.0200   Riprap Medium                  CY        24.000       36.000      864.00       36.000      864.00      38.520      924.48 
606.0700   Grouted Riprap Heavy           CY         3.000      200.000      600.00      200.000      600.00     214.000      642.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       787.000       32.000    25184.00       32.000    25184.00      34.240    26946.88 
608.0318   St Sewer Pipe Reinf Conc Class LF       285.000       41.000    11685.00       41.000    11685.00      43.870    12502.95 
608.0324   St Sewer Pipe Reinf Conc Class LF        65.000       50.000     3250.00       50.000     3250.00      53.500     3477.50 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        87.000       85.000     7395.00       85.000     7395.00      90.950     7912.65 
611.0530   Manhole Covers Type J          EACH       1.000      500.000      500.00      500.000      500.00     535.000      535.00 
611.0535   Manhole Covers Type J-Special  EACH       3.000      410.000     1230.00      410.000     1230.00     438.700     1316.10 
611.0615   Inlet Covers Type F            EACH       2.000      850.000     1700.00      850.000     1700.00     909.500     1819.00 
611.0624   Inlet Covers Type H            EACH       8.000      500.000     4000.00      500.000     4000.00     535.000     4280.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20160308003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.0639   Inlet Covers Type H-S          EACH       1.000      500.000      500.00      500.000      500.00     535.000      535.00 
611.0642   Inlet Covers Type MS           EACH       3.000      370.000     1110.00      370.000     1110.00     395.900     1187.70 
611.0645   Inlet Covers Type MS-A         EACH       1.000      500.000      500.00      500.000      500.00     535.000      535.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     3000.000     3000.00     3000.000     3000.00    3210.000     3210.00 
611.3004   Inlets 4-FT Diameter           EACH       6.000     2000.000    12000.00     2000.000    12000.00    2140.000    12840.00 
611.3230   Inlets 2x3-FT                  EACH       5.000     1700.000     8500.00     1700.000     8500.00    1819.000     9095.00 
611.3901   Inlets Median 1 Grate          EACH       3.000     2600.000     7800.00     2600.000     7800.00    2782.000     8346.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2850.000     2850.00     2850.000     2850.00    3045.500     3045.50 
611.9800.S Pipe Grates                    EACH       3.000     1100.000     3300.00     1100.000     3300.00    1177.000     3531.00 
612.0206   Pipe Underdrain Unperforated 6 LF       117.000        5.000      585.00        5.000      585.00       5.350      625.95 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       509.000        5.500     2799.50        5.500     2799.50       5.886     2996.02 
612.0902.S Insulation Board Polystyrene ( SY       198.000       12.900     2554.20       12.900     2554.20      13.807     2733.85 
           01. 2-Inch 
616.0206   Fence Chain Link 6-FT          LF       706.000       15.500    10943.00       15.500    10943.00      16.585    11709.01 
616.0329   Gates Chain Link (width)       EACH       2.000      610.000     1220.00      610.000     1220.00     652.700     1305.40 
           01. 8-Ft 
616.0329   Gates Chain Link (width)       EACH       1.000      475.000      475.00      475.000      475.00     508.250      508.25 
           02. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     4000.000     4000.00     535.000      535.00 
           01. 1070-00-71 
619.1000   Mobilization                   EACH       1.000   146055.000   146055.00   108520.000   108520.00   43335.000    43335.00 
620.0300   Concrete Median Sloped Nose    SF        44.000        8.000      352.00       12.000      528.00       8.560      376.64 
624.0100   Water                          MGAL     800.000        0.010        8.00        0.010        8.00       0.010        8.56 
625.0500   Salvaged Topsoil               SY     22738.000        0.450    10232.10        0.450    10232.10       0.481    10948.35 
627.0200   Mulching                       SY     10769.000        0.200     2153.80        0.170     1830.73       0.160     1728.42 
628.1504   Silt Fence                     LF      2327.000        1.750     4072.25        1.520     3537.04       1.658     3859.33 
628.1520   Silt Fence Maintenance         LF      4654.000        0.010       46.54        1.000     4654.00       0.010       49.80 
628.1905   Mobilizations Erosion Control  EACH       2.000      300.000      600.00      253.000      506.00     428.000      856.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00      303.000     1212.00       1.070        4.28 
628.2004   Erosion Mat Class I Type B     SY      2462.000        1.250     3077.50        1.320     3249.84       0.963     2370.91 
628.2021   Erosion Mat Class II Type A    SY        40.000       10.000      400.00        5.660      226.40       2.140       85.60 
628.2027   Erosion Mat Class II Type C    SY      1144.000        4.250     4862.00        6.270     7172.88       3.638     4161.87 
628.7005   Inlet Protection Type A        EACH      13.000      100.000     1300.00       76.000      988.00     101.650     1321.45 
628.7010   Inlet Protection Type B        EACH       2.000       40.000       80.00       47.000       94.00      37.450       74.90 
628.7015   Inlet Protection Type C        EACH      11.000       40.000      440.00       45.000      495.00      42.800      470.80 
628.7504   Temporary Ditch Checks         LF        30.000        7.000      210.00        9.000      270.00       8.292      248.78 
628.7555   Culvert Pipe Checks            EACH       8.000       15.000      120.00       12.000       96.00      16.050      128.40 
628.7560   Tracking Pads                  EACH       1.000      100.000      100.00      100.000      100.00     107.000      107.00 
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  PROPOSAL: 20160308003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
629.0210   Fertilizer Type B              CWT       23.000       68.000     1564.00       76.000     1748.00      53.500     1230.50 
630.0130   Seeding Mixture No. 30         LB       148.000        9.000     1332.00       26.000     3848.00       6.366      942.24 
630.0140   Seeding Mixture No. 40         LB        54.000       16.000      864.00       26.000     1404.00      13.375      722.25 
630.0175   Seeding Mixture No. 75         LB         8.000       25.000      200.00       76.000      608.00      26.750      214.00 
630.0200   Seeding Temporary              LB       306.000        3.000      918.00        7.100     2172.60       2.140      654.84 
631.0300   Sod Water                      MGAL       6.000       75.000      450.00       51.000      306.00     107.000      642.00 
631.1200   Sod Erosion Control Sandy Soil SY        40.000       10.000      400.00       10.000      400.00      16.050      642.00 
632.0101   Trees (species) (size) (root)  EACH      10.000      435.000     4350.00      291.000     2910.00     428.000     4280.00 
           01. Northwoods Red Maple 1 3/4-Inch Cal 
           B&B 
632.0101   Trees (species) (size) (root)  EACH       9.000      445.000     4005.00      275.000     2475.00     374.500     3370.50 
           02. Thornless Hawthorn 1 3/4-Inch Cal B& 
632.0101   Trees (species) (size) (root)  EACH       1.000      435.000      435.00      293.000      293.00     481.500      481.50 
           03. Common Hackberry 1 3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       5.000      430.000     2150.00      293.000     1465.00     481.500     2407.50 
           04. Shademaster Honeylocust 1 3/4-Inch 
           Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       7.000      420.000     2940.00      198.000     1386.00     347.750     2434.25 
           05. Prairiefire Flowering Crab 1 
           3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       3.000      445.000     1335.00      308.000      924.00     481.500     1444.50 
           06. Ironwood 1 3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       3.000      390.000     1170.00      318.000      954.00     481.500     1444.50 
           07. Quaking Aspen #25 Cg 
632.0101   Trees (species) (size) (root)  EACH      12.000      445.000     5340.00      364.000     4368.00     481.500     5778.00 
           08. Swamp White Oak 1 3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       3.000      445.000     1335.00      364.000     1092.00     481.500     1444.50 
           09. Bur Oak 1 3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00      398.000     1194.00     321.000      963.00 
           10. Clump River Birch 6-Ft Ht B&B 
632.0101   Trees (species) (size) (root)  EACH       2.000      435.000      870.00      303.000      606.00     481.500      963.00 
           11. Autumn Brilliance Serviceberry 1 3/4 
           Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH      21.000      420.000     8820.00      313.000     6573.00     481.500    10111.50 
           12. New Horizon Elm 1 3/4-Inch Cal B&B 
632.0101   Trees (species) (size) (root)  EACH       2.000      370.000      740.00      243.000      486.00     321.000      642.00 
           13. Black Hills Spruce 5-Ft Ht B&B 
632.0101   Trees (species) (size) (root)  EACH      12.000      410.000     4920.00      263.000     3156.00     321.000     3852.00 
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           14. Red Pine 5-Ft Ht B&B 
632.0101   Trees (species) (size) (root)  EACH       7.000      370.000     2590.00      243.000     1701.00     321.000     2247.00 
           15. White Pine 5-Ft Ht B&B 
632.0101   Trees (species) (size) (root)  EACH      24.000      260.000     6240.00      107.000     2568.00     508.250    12198.00 
           16. Techny Arborvitae #10 Cg 
632.0201   Shrubs (species) (size) (root) EACH      11.000       50.000      550.00       31.000      341.00      53.500      588.50 
           01. Peking Cotoneaster #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      26.000       50.000     1300.00       31.000      806.00      53.500     1391.00 
           02. Red-Twig Dogwood #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      31.000       50.000     1550.00       31.000      961.00      53.500     1658.50 
           03. Dwarf Bush Honeysuckle #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH       6.000       50.000      300.00       46.000      276.00      69.550      417.30 
           04. Little Quick Fire Hydrangea #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      35.000       50.000     1750.00       41.000     1435.00      53.500     1872.50 
           05. Gro-Low Sumac #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      24.000       50.000     1200.00       33.000      792.00      52.608     1262.60 
           06. Daphne Spirea #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      12.000       50.000      600.00       33.000      396.00      53.500      642.00 
           07. Little Princess Spirea #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      12.000       50.000      600.00       37.000      444.00      53.500      642.00 
           08. Miss Kim Lilac #2 Cg 
632.0201   Shrubs (species) (size) (root) EACH      20.000       90.000     1800.00       37.000      740.00      64.200     1284.00 
           09. Arrowwood Viburnum 3-Ft Ht Cg 
632.0201   Shrubs (species) (size) (root) EACH       3.000       90.000      270.00       49.000      147.00      64.200      192.60 
           10. Mohican Viburnum 3-Ft Ht Cg 
632.0201   Shrubs (species) (size) (root) EACH      14.000       65.000      910.00       49.000      686.00      64.200      898.80 
           11. Calgary Carpet Juniper #2 Cg 
632.9101   Landscape Planting Surv & Care EACH      20.000      425.000     8500.00      505.000    10100.00    1284.000    25680.00 
633.0100   Delineator Posts Steel         EACH       8.000       30.000      240.00       17.000      136.00      26.750      214.00 
633.0500   Delineator Reflectors          EACH       8.000        5.000       40.00        7.000       56.00       4.250       34.00 
633.5200   Markers Culvert End            EACH       9.000       40.000      360.00       55.000      495.00      51.360      462.24 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      32.000       55.000     1760.00       60.000     1920.00      62.060     1985.92 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      12.000       60.000      720.00       60.000      720.00      67.410      808.92 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       2.000       75.000      150.00       70.000      140.00      74.900      149.80 
637.1220   Signs Type I Reflective SH     SF        50.800       26.250     1333.50       29.000     1473.20      23.548     1196.26 
637.2210   Signs Type II Reflective H     SF       239.000       16.200     3871.80       22.000     5258.00      15.870     3793.15 
637.2230   Signs Type II Reflective F     SF        13.300       20.500      272.65       23.000      305.90      19.308      256.80 
638.2602   Removing Signs Type II         EACH      47.000       15.000      705.00       23.000     1081.00      16.050      754.35 
638.3000   Removing Small Sign Supports   EACH      28.000       15.000      420.00       23.000      644.00      18.190      509.32 
639.0108   Drill Hole in Earth 8-Inch     LF        40.000      150.000     6000.00       28.000     1120.00     160.500     6420.00 
639.0112   Drill Hole in Earth 12-Inch    LF       120.000      175.000    21000.00       35.000     4200.00     205.440    24652.80 
639.1008   Well Casing Pipe 8-Inch        LF       142.000       55.000     7810.00       34.000     4828.00      58.850     8356.70 
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639.1700   Well Screen                    LF        20.000      550.000    11000.00      210.000     4200.00     642.000    12840.00 
639.2100   Grout for Sealing Well Casing  CF        54.000       75.000     4050.00       13.000      702.00      74.900     4044.60 
639.4000   Test Pumping                   EACH       2.000     3500.000     7000.00     1500.000     3000.00    3745.000     7490.00 
641.8100   Overhead Sign Support (structu LS         1.000    23560.000    23560.00    24000.000    24000.00   22470.000    22470.00 
           01. S-32-67 
642.5401   Field Office Type D            EACH       1.000     7500.000     7500.00     8512.000     8512.00    3210.000     3210.00 
643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00     3500.000     3500.00    2097.200     2097.20 
           01. 1070-00-71 
643.0300   Traffic Control Drums          DAY       40.000        5.000      200.00       10.000      400.00       4.012      160.50 
643.0420   Traffic Control Barricades Typ DAY      642.000        3.000     1926.00        1.000      642.00       2.386     1531.88 
643.0705   Traffic Control Warning Lights DAY      428.000        1.000      428.00        1.000      428.00       1.134      485.44 
643.0900   Traffic Control Signs          DAY     1503.000        2.000     3006.00        1.000     1503.00       1.005     1511.72 
645.0120   Geotextile Type HR             SY        76.000        2.000      152.00        2.000      152.00       2.140      162.64 
646.0106   Pavement Marking Epoxy 4-Inch  LF       231.000        1.500      346.50        1.500      346.50       1.605      370.76 
646.0126   Pavement Marking Epoxy 8-Inch  LF        60.000        2.000      120.00        2.000      120.00       2.140      128.40 
647.0156   Pavement Marking Arrows Epoxy  EACH       4.000      175.000      700.00      175.000      700.00     187.250      749.00 
647.0256   Pavement Marking Symbols Epoxy EACH       4.000      175.000      700.00      175.000      700.00     187.250      749.00 
647.0456   Pavement Marking Curb Epoxy    LF        24.000        9.500      228.00        9.500      228.00      10.165      243.96 
647.0566   Pavement Marking Stop Line Epo LF        19.000       10.000      190.00       10.000      190.00      10.700      203.30 
647.0606   Pavement Marking Island Nose E EACH       1.000      150.000      150.00      150.000      150.00     160.500      160.50 
647.0656   Pavement Marking Parking Stall LF      3375.000        4.000    13500.00        4.000    13500.00       4.280    14445.00 
647.0706   Pavement Marking Diagonal Epox LF       383.000        4.000     1532.00        4.000     1532.00       4.280     1639.24 
647.0766   Pavement Marking Crosswalk Epo LF       112.000        6.000      672.00        6.000      672.00       6.420      719.04 
647.0776   Pavement Marking Crosswalk Epo LF        42.000        8.000      336.00        8.000      336.00       8.560      359.52 
647.0796   Pavement Marking Crosswalk Epo LF       133.000       12.000     1596.00       12.000     1596.00      12.840     1707.72 
650.4000   Construction Staking Storm Sew EACH      21.000       90.000     1890.00       90.000     1890.00     107.000     2247.00 
650.4500   Construction Staking Subgrade  LF      3203.000        1.000     3203.00        1.000     3203.00       3.741    11984.02 
650.5500   Construction Staking Curb Gutt LF      5935.000        0.750     4451.25        0.750     4451.25       3.786    22469.91 
650.6000   Construction Staking Pipe Culv EACH       2.000      100.000      200.00      100.000      200.00     235.400      470.80 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      700.000      700.00    1883.200     1883.20 
           01. R-32-65 
650.6500   Construction Staking Structure LS         1.000     1200.000     1200.00     1200.000     1200.00    1883.200     1883.20 
           02. S-32-67 
650.7000   Construction Staking Conc Pave LF      3241.000        5.200    16853.20        5.200    16853.20       3.796    12305.10 
650.8500   Const Staking Elec Install (pr LS         1.000     2500.000     2500.00     2500.000     2500.00     791.800      791.80 
           01. 1070-00-71 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00    1070.000     1070.00 
           01. 1070-00-71 
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650.9920   Construction Staking Slope Sta LF      3203.000        0.550     1761.65        0.550     1761.65       1.870     5992.17 
652.0210   Conduit Rigid Nonmetallic Sch  LF        27.000        3.250       87.75        3.250       87.75       3.477       93.89 
652.0225   Conduit Rigid Nonmetallic Sch  LF      9408.000        4.050    38102.40        4.050    38102.40       4.333    40769.57 
652.0800   Conduit Loop Detector          LF        60.000        3.250      195.00        3.250      195.00       3.477      208.65 
653.0115   Pull Boxes Steel 12x36-Inch    EACH       7.000      475.000     3325.00      475.000     3325.00     508.250     3557.75 
653.0130   Pull Boxes Steel 18x36-Inch    EACH       2.000      600.000     1200.00      600.000     1200.00     642.000     1284.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       1.000      700.000      700.00      700.000      700.00     749.000      749.00 
653.0145   Pull Boxes Steel 24x48-Inch    EACH       4.000      800.000     3200.00      800.000     3200.00     856.000     3424.00 
654.0101   Concrete Bases Type 1          EACH       1.000      600.000      600.00      600.000      600.00     642.000      642.00 
654.0106   Concrete Bases Type 6          EACH      21.000      625.000    13125.00      625.000    13125.00     668.750    14043.75 
654.0111   Concrete Bases Type 11         EACH      26.000      475.000    12350.00      475.000    12350.00     508.250    13214.50 
655.0144   Cable In Duct 4-4 AWG          LF       211.000        5.100     1076.10        5.100     1076.10       5.457     1151.43 
655.0610   Electrical Wire Lighting 12 AW LF     11738.000        0.600     7042.80        0.600     7042.80       0.642     7535.80 
655.0615   Electrical Wire Lighting 10 AW LF      7394.000        0.650     4806.10        0.650     4806.10       0.695     5142.53 
655.0620   Electrical Wire Lighting 8 AWG LF      6884.000        0.900     6195.60        0.900     6195.60       0.963     6629.29 
655.0625   Electrical Wire Lighting 6 AWG LF      6255.000        1.050     6567.75        1.050     6567.75       1.123     7027.49 
655.0800   Loop Detector Wire             LF       279.000        0.550      153.45        0.550      153.45       0.588      164.19 
657.0100   Pedestal Bases                 EACH      26.000       50.000     1300.00       50.000     1300.00      53.500     1391.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      21.000      330.000     6930.00      330.000     6930.00     353.100     7415.10 
657.0327   Poles Type 6-Aluminum          EACH      21.000     1060.000    22260.00     1060.000    22260.00    1134.200    23818.20 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      11.000      185.000     2035.00      185.000     2035.00     197.950     2177.45 
657.0715   Lum Arms Truss Type 4 1/2-In C EACH      15.000      395.000     5925.00      395.000     5925.00     422.650     6339.75 
659.1115   Luminaires Utility LED A       EACH      19.000      476.000     9044.00      476.000     9044.00     509.320     9677.08 
659.1130   Luminaires Utility LED D       EACH       7.000      700.000     4900.00      700.000     4900.00     749.000     5243.00 
671.0112   Conduit HDPE 1-Duct 2-Inch     LF       792.000        5.250     4158.00        5.250     4158.00       5.617     4449.06 
673.0105   Communication Vault Type 1     EACH       1.000     2000.000     2000.00     2000.000     2000.00    2140.000     2140.00 
690.0150   Sawing Asphalt                 LF        24.000        2.750       66.00        4.000       96.00      27.686      664.47 
715.0415   Incentive Strength Conc Paveme DOL     4493.000        1.000     4493.00        1.000     4493.00       1.000     4493.00 
999.1800.S Picnic Tables Single Pedestal  EACH      10.000      800.000     8000.00      800.000     8000.00    1791.180    17911.80 
ASP.1T0A   On-the-Job Training Apprentice HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
SPV.0005   Special                        ACRE       4.000     1850.000     7400.00     3636.000    14544.00     535.000     2140.00 
           01. Tree Shrub And Groundcover Watering 
SPV.0005   Special                        ACRE       0.150     7000.000     1050.00     5000.000      750.00   14266.000     2139.90 
           02. Tree Trimming **P** 
SPV.0035   Special                        CY        12.000       65.000      780.00       43.000      516.00      48.150      577.80 
           01. Double Shredded Hardwood Mulch 
SPV.0035   Special                        CY        25.000       75.000     1875.00       43.000     1075.00      58.850     1471.25 
           02. Planter Soil 
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SPV.0035   Special                        CY       580.000       46.000    26680.00       46.000    26680.00      49.220    28547.60 
           03. Engineered Soil 
SPV.0035   Special                        CY        60.000       33.000     1980.00       33.000     1980.00      34.240     2054.40 
           04. Limestone Screenings 
SPV.0055   Special                        DOL     2000.000        1.000     2000.00        1.000     2000.00       1.000     2000.00 
           01. Telephone Service 
SPV.0055   Special                        DOL     5000.000        1.000     5000.00        1.000     5000.00       1.000     5000.00 
           02. Electrical Service 
SPV.0055   Special                        DOL     7500.000        1.000     7500.00        1.000     7500.00       1.000     7500.00 
           03. Natural Gas Service 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      750.000     1500.00     802.500     1605.00 
           01. Gates Chain Link Slatted 8-Ft 
SPV.0060   Special                        EACH       1.000     1034.000     1034.00     1034.000     1034.00    1106.380     1106.38 
           02. Gates Chain Link Slatted 12-Ft 
SPV.0060   Special                        EACH       2.000     1990.000     3980.00      317.000      634.00    2140.000     4280.00 
           03. Pitless Adapter 
SPV.0060   Special                        EACH       2.000     8683.000    17366.00     3784.000     7568.00    9175.250    18350.50 
           04. Well Pump 
SPV.0060   Special                        EACH      10.000      150.000     1500.00       40.000      400.00     267.500     2675.00 
           05. Salvaged Trash Receptacles 
SPV.0060   Special                        EACH       2.000      150.000      300.00       25.000       50.00     267.500      535.00 
           06. Salvaged Cigarette Snuffers 
SPV.0060   Special                        EACH       2.000     4175.000     8350.00     3835.000     7670.00    8025.000    16050.00 
           07. Flagpoles 
SPV.0060   Special                        EACH       6.000     1750.000    10500.00     1650.000     9900.00    2140.000    12840.00 
           08. Benches 
SPV.0060   Special                        EACH       2.000      500.000     1000.00      550.000     1100.00    2140.000     4280.00 
           09. Trash Receptacles 
SPV.0060   Special                        EACH      17.000      150.000     2550.00       68.000     1156.00     267.500     4547.50 
           10. Salvaged Recycle Receptacles 
SPV.0060   Special                        EACH      26.000     1005.000    26130.00     1005.000    26130.00    1075.350    27959.10 
           11. Walkway Lighting Units 
SPV.0060   Special                        EACH       3.000     2500.000     7500.00     2500.000     7500.00    2675.000     8025.00 
           12. Sanitary Sewer Manhole 4-Ft 
SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1500.000     3000.00     535.000     1070.00 
           13. Moving Historical Sign 
SPV.0060   Special                        EACH      15.000      475.000     7125.00      475.000     7125.00     508.250     7623.75 
           14. Wall Mounted Lighting Fixture 
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SPV.0060   Special                        EACH       1.000     2500.000     2500.00     1500.000     1500.00    1070.000     1070.00 
           15. Moving Veterans Sign 
SPV.0060   Special                        EACH       1.000      750.000      750.00      600.000      600.00     642.000      642.00 
           16. Pet Waste Station 
SPV.0060   Special                        EACH       3.000    27000.000    81000.00    23249.000    69747.00   34337.211   103011.64 
           17. Picnic Shelter 
SPV.0060   Special                        EACH       1.000      700.000      700.00      680.000      680.00    2140.000     2140.00 
           18. Portable Planters 
SPV.0060   Special                        EACH       1.000    50050.000    50050.00    52885.000    52885.00   46442.635    46442.64 
           19. Gabion Planter Wisconsin Sign 
SPV.0060   Special                        EACH       1.000    18415.000    18415.00    19461.000    19461.00   17860.954    17860.95 
           20. Gabion Planter Saw Blade 
SPV.0060   Special                        EACH       2.000    16505.000    33010.00    25684.000    51368.00   19477.238    38954.48 
           21. Gabion Planter Trees 
SPV.0060   Special                        EACH       4.000     5395.000    21580.00     3342.000    13368.00    2670.472    10681.89 
           22. Gabion Column 
SPV.0060   Special                        EACH       2.000    20480.000    40960.00    20574.000    41148.00   14042.393    28084.79 
           23. Linear Gabion Planter 
SPV.0060   Special                        EACH       1.000    16040.000    16040.00    17745.000    17745.00   15644.518    15644.52 
           24. Curved Gabion Planter 
SPV.0060   Special                        EACH       4.000     6260.000    25040.00     3851.000    15404.00    2775.802    11103.21 
           25. Gabion Column Interpretive Sign 
SPV.0060   Special                        EACH       1.000    15900.000    15900.00    24549.000    24549.00   22863.650    22863.65 
           26. Gabion Column Fence 
SPV.0060   Special                        EACH      26.000       15.000      390.00       16.000      416.00      17.120      445.12 
           27. Karl Foerster Feather Reed Grass 
           4-In Pot 
SPV.0060   Special                        EACH      48.000       15.000      720.00       13.000      624.00      17.120      821.76 
           28. Stella D'Oro Daylilly 4-In Pot 
SPV.0060   Special                        EACH      19.000       15.000      285.00       16.000      304.00      21.400      406.60 
           29. Flame Grass 4-In Pot 
SPV.0060   Special                        EACH      10.000       15.000      150.00       16.000      160.00      17.120      171.20 
           30. Walker's Low Catmint 4-In Pot 
SPV.0060   Special                        EACH      66.000       15.000      990.00       16.000     1056.00      12.840      847.44 
           31. Emerald Pink Creeping Phlox 4-In Pot 
SPV.0060   Special                        EACH       3.000       15.000       45.00       19.000       57.00      21.400       64.20 
           32. Northwind Switch Grass 4-In Pot 
SPV.0060   Special                        EACH     110.000       15.000     1650.00       16.000     1760.00      12.840     1412.40 
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           33. Prairie Drop Seed 4-In Pot 
SPV.0060   Special                        EACH       1.000      300.000      300.00      300.000      300.00     321.000      321.00 
           34. Sanitary Sewer Cleanout 6-Inch 
SPV.0060   Special                        EACH       4.000     1155.000     4620.00     1155.000     4620.00    1235.850     4943.40 
           35. Floodlight Lighting Fixture 
SPV.0060   Special                        EACH       4.000     6575.000    26300.00     6575.000    26300.00    7035.250    28141.00 
           36. Flexible Lighting Fixture 
SPV.0060   Special                        EACH      13.000      990.000    12870.00      990.000    12870.00    1059.300    13770.90 
           37. Floodlight Landscape Lighting 
           Fixture 
SPV.0090   Special                        LF       153.000       46.150     7060.95       46.150     7060.95      49.380     7555.22 
           01. Fence Chain Link Slatted 8-Ft 
SPV.0090   Special                        LF       217.000       13.000     2821.00       13.000     2821.00      13.910     3018.47 
           02. Sanitary Sewer Pvc 6-Inch 
SPV.0090   Special                        LF       225.000       14.000     3150.00       14.000     3150.00      14.980     3370.50 
           03. Sanitary Sewer Pvc 8-Inch 
SPV.0090   Special                        LF       363.000       15.600     5662.80       15.600     5662.80      16.692     6059.41 
           04. Underground Copper Water Line 2-In 
SPV.0090   Special                        LF       442.000        1.250      552.50        1.250      552.50       1.597      706.18 
           05. Construction Staking Sanitary Sewer 
           System 
SPV.0090   Special                        LF       372.000       11.000     4092.00       11.000     4092.00      11.770     4378.44 
           06. Underground Copper Water Line 1-In 
SPV.0090   Special                        LF       762.000        9.000     6858.00        8.000     6096.00       5.350     4076.70 
           07. Steel Landscape Edging 1/4-In x 6-In 
           Black 
SPV.0090   Special                        LF      5726.000       12.500    71575.00       16.930    96941.18      18.190   104155.94 
           08. Concrete Curb And Gutter 36-Inch 
           Type A Special 
SPV.0090   Special                        LF        59.000      125.000     7375.00      123.000     7257.00     206.074    12158.41 
           09. Stainless Steel Handrail 
SPV.0090   Special                        LF       443.000        8.450     3743.35        8.450     3743.35       9.041     4005.38 
           10. Cable In Duct 3-1/0 AWG 
SPV.0090   Special                        LF       443.000        1.050      465.15        1.050      465.15       1.123      497.71 
           11. Electrical Wire Power 6 AWG 
SPV.0105   Special                        LS         1.000    79759.000    79759.00    89000.000    89000.00   91654.932    91654.93 
           01. Rest Area 31 Maintenance Building 
SPV.0105   Special                        LS         1.000  1104968.000  1104968.00  1357000.000  1357000.00 1226232.600  1226232.60 
           02. Rest Area 31 Building General 
           Construction 
SPV.0105   Special                        LS         1.000   120720.000   120720.00   121220.000   121220.00  147362.540   147362.54 
           03. Rest Area 31 Building Plumbing 
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SPV.0105   Special                        LS         1.000   139462.000   139462.00   135400.000   135400.00  144878.000   144878.00 
           04. Rest Area Building Heating And 
           Ventilation 
SPV.0105   Special                        LS         1.000   126763.000   126763.00   126763.000   126763.00  135636.410   135636.41 
           05. Rest Area Building Electrical 
SPV.0105   Special                        LS         1.000    14850.000    14850.00    14850.000    14850.00   20597.500    20597.50 
           06. Play Equipment Rest Area 31 
SPV.0105   Special                        LS         1.000    13850.000    13850.00    13850.000    13850.00   19029.950    19029.95 
           07. Play Lot Surfacing Rest Area 31 
SPV.0105   Special                        LS         1.000    13995.000    13995.00    14849.200    14849.20   25947.500    25947.50 
           08. Well System Controls Rest Area 31 
SPV.0105   Special                        LS         1.000     5000.000     5000.00     2700.000     2700.00     321.000      321.00 
           09. Construction Staking Joint Layout 
SPV.0165   Special                        SF       240.000       80.770    19384.80       80.770    19384.80      86.424    20741.95 
           01. Temporary Shoring Special 
SPV.0165   Special                        SF     19613.000        0.250     4903.25        0.250     4903.25       0.294     5777.99 
           02. Construction Staking Sidewalk 
SPV.0165   Special                        SF       702.000       35.750    25096.50       35.000    24570.00      37.450    26289.90 
           03. Gravity Wall Modular Block Landscape 
           **p** 
SPV.0165   Special                        SF      2892.000       17.000    49164.00       17.000    49164.00      18.190    52605.48 
           04. Soil Nail Reinforced Slope 
SPV.0180   Special                        SY        63.000       73.650     4639.95       80.000     5040.00      57.780     3640.14 
           01. Concrete Pavement 8-Inch Colored 
SPV.0180   Special                        SY      1839.000        1.300     2390.70        2.550     4689.45       1.070     1968.83 
           02. Wet Mesic Prairie 
SPV.0180   Special                        SY      1567.000        7.000    10969.00        6.100     9558.70       5.617     8802.94 
           03. Sod - Kentucky Blue And Fescue Mix 
SPV.0195   Special                        TON      142.000       48.000     6816.00       49.000     6958.00      80.250    11395.50 
           01. Mississippi River Rock 
203.0210.S Abatement  Asbestos Material ( LS         1.000     2855.000     2855.00     2855.000     2855.00    5855.000     5855.00 
           01. Existing Rest Area Building 
204.0230   Removing Building (station)    LS         1.000    12500.000    12500.00    12500.000    12500.00   13375.000    13375.00 
           01. 105+15'TP' 
204.0230   Removing Building (station)    LS         1.000     4000.000     4000.00     4000.000     4000.00    4280.000     4280.00 
           02. 7+19'RA' 
204.0230   Removing Building (station)    LS         1.000     2300.000     2300.00     2300.000     2300.00    2461.000     2461.00 
           03. 9+26'RA' 
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  PROPOSAL: 20160308003 
 
 
                                      PROPOSAL TOTAL.......              4182108.55               4339352.00              4459794.02 
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               STATE PROJECT(S):  1401-02-72                            LOCATION  Columbia        COUNTY 
                                                                                  Portage - Columbus 
                                                                                  STH 16 
                                                                                  Columbia County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  MCGUIRE INC 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      200.000      600.00      389.280     1167.84     200.000      600.00 
204.0110   Removing Asphaltic Surface     SY      1040.000        2.800     2912.00        2.120     2204.80       3.500     3640.00 
204.0115   Removing Asphaltic Surface But SY      1155.000       11.750    13571.25       14.450    16689.75      11.750    13571.25 
204.0150   Removing Curb & Gutter         LF       812.000        2.000     1624.00        2.280     1851.36       2.000     1624.00 
204.0170   Removing Fence                 LF       273.000        2.000      546.00        2.000      546.00       2.000      546.00 
204.0195   Removing Concrete Bases        EACH       2.000      175.000      350.00      156.350      312.70     175.000      350.00 
204.0220   Removing Inlets                EACH       5.000      300.000     1500.00      324.410     1622.05     300.000     1500.00 
204.0245   Removing Storm Sewer (size)    LF       235.000       15.000     3525.00       12.980     3050.30      15.000     3525.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       303.000       15.000     4545.00       16.220     4914.66      15.000     4545.00 
           02. 14"x23" 
205.0100   Excavation Common              CY     41953.000        5.780   242488.34        9.230   387226.19       5.780   242488.34 
208.0100   Borrow                         CY       776.000        5.780     4485.28        0.010        7.76       5.780     4485.28 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     2500.000     2500.00    2000.000     2000.00 
           01. 1401-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      200.000       20.890     4178.00       25.000     5000.00      20.890     4178.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    25035.000       10.000   250350.00        6.280   157219.80      10.000   250350.00 
310.0110   Base Aggregate Open-Graded     TON      310.000       15.520     4811.20       15.280     4736.80      15.520     4811.20 
312.0110   Select Crushed Material        TON    27690.000       10.000   276900.00        7.080   196045.20      10.000   276900.00 
415.0060   Concrete Pavement 6-Inch       SY      2010.000       35.180    70711.80       39.230    78852.30      33.300    66933.00 
415.0095   Concrete Pavement 9 1/2-Inch   SY     17665.000       38.690   683458.85       40.970   723735.05      40.000   706600.00 
415.1095   Concrete Pavement HES 9 1/2-In SY      1015.000       44.190    44852.85       39.560    40153.40      51.000    51765.00 
440.4410   Incentive IRI Ride             DOL     4098.000        1.000     4098.00        1.000     4098.00       1.000     4098.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
455.0105   Asphaltic Material PG58-28     TON       73.000      150.000    10950.00       10.000      730.00     150.000    10950.00 
455.0120   Asphaltic Material PG64-28     TON       99.000      200.000    19800.00      125.000    12375.00     200.000    19800.00 
455.0605   Tack Coat                      GAL      861.000        3.000     2583.00        4.750     4089.75       3.000     2583.00 
460.1100   HMA Pavement Type E-0.3        TON      330.000       56.400    18612.00       65.550    21631.50      56.400    18612.00 
460.1103   HMA Pavement Type E-3          TON     2610.000       42.300   110403.00       59.850   156208.50      42.300   110403.00 
460.2000   Incentive Density HMA Pavement DOL     1960.000        1.000     1960.00        1.000     1960.00       1.000     1960.00 
460.4000   HMA Cold Weather Paving        TON      250.000       20.000     5000.00        5.250     1312.50      20.000     5000.00 
465.0110   Asphaltic Surface Patching     TON       50.000       90.000     4500.00      105.000     5250.00      90.000     4500.00 
465.0120   Asph Surface Driveways & Field TON      485.000       53.500    25947.50       63.200    30652.00      53.500    25947.50 
465.0125   Asphaltic Surface Temporary    TON     1910.000       58.450   111639.50       59.850   114313.50      58.450   111639.50 
465.0305   Asphaltic Surface Safety Islan TON      265.000       88.000    23320.00       72.000    19080.00      88.000    23320.00 
465.0315   Asphaltic Flumes               SY        30.000       50.000     1500.00       65.000     1950.00      50.000     1500.00 
520.8000   Concrete Collars for Pipe      EACH       2.000      450.000      900.00      411.460      822.92     450.000      900.00 
522.0112   Culv Pipe Reinf Concrete Class LF        33.000       50.180     1655.94       36.660     1209.78      50.180     1655.94 
522.0118   Culv Pipe Reinf Concrete Class LF        70.000       57.310     4011.70       43.900     3073.00      57.310     4011.70 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       8.000      798.560     6388.48      653.840     5230.72     798.560     6388.48 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      879.800     1759.60      800.750     1601.50     879.800     1759.60 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1427.300     1427.30     1562.990     1562.99    1427.300     1427.30 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       126.000      107.780    13580.28       87.230    10990.98     107.780    13580.28 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1227.910     2455.82     1193.470     2386.94    1227.910     2455.82 
601.0411   Concrete Curb & Gutter 30-Inch LF        99.000       12.000     1188.00       22.000     2178.00      24.000     2376.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      6346.000       12.750    80911.50       16.000   101536.00      16.650   105660.90 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1128.000       12.400    13987.20       16.000    18048.00      16.000    18048.00 
602.0410   Concrete Sidewalk 5-Inch       SF     14020.000        3.950    55379.00        3.250    45565.00       4.000    56080.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        60.000       28.000     1680.00       40.000     2400.00      50.000     3000.00 
606.0100   Riprap Light                   CY        85.000       35.000     2975.00       45.000     3825.00      35.000     2975.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       387.000       48.880    18916.56       42.450    16428.15      48.880    18916.56 
608.0315   St Sewer Pipe Reinf Conc Class LF        33.000       55.230     1822.59       44.740     1476.42      55.230     1822.59 
608.0318   St Sewer Pipe Reinf Conc Class LF       495.000       54.190    26824.05       52.670    26071.65      54.190    26824.05 
608.0324   St Sewer Pipe Reinf Conc Class LF        78.000       64.320     5016.96       60.570     4724.46      64.320     5016.96 
608.0342   St Sewer Pipe Reinf Conc Class LF        53.000      114.230     6054.19      112.050     5938.65     114.230     6054.19 
611.0420   Reconstructing Manholes        EACH       1.000      594.950      594.95      926.070      926.07     594.950      594.95 
611.0530   Manhole Covers Type J          EACH       1.000      583.750      583.75      398.810      398.81     583.750      583.75 
611.0606   Inlet Covers Type B            EACH       1.000      711.410      711.41      526.460      526.46     711.410      711.41 
611.0612   Inlet Covers Type C            EACH       1.000      583.750      583.75      398.810      398.81     583.750      583.75 
611.0615   Inlet Covers Type F            EACH      24.000      896.820    21523.68      855.600    20534.40     896.820    21523.68 
611.0642   Inlet Covers Type MS           EACH       4.000      442.770     1771.08      370.300     1481.20     442.770     1771.08 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1580.900     1580.90     1577.800     1577.80    1580.900     1580.90 
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611.2604   Manholes Variable Special 4-FT EACH       1.000     6687.240     6687.24     1709.150     1709.15    6687.240     6687.24 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1424.850     2849.70     1195.950     2391.90    1424.850     2849.70 
611.3253   Inlets 2.5x3-FT                EACH      22.000     1347.210    29638.62     1250.870    27519.14    1347.210    29638.62 
611.3901   Inlets Median 1 Grate          EACH       2.000     1344.580     2689.16     1646.260     3292.52    1344.580     2689.16 
611.3902   Inlets Median 2 Grate          EACH       1.000     2001.060     2001.06     2482.360     2482.36    2001.060     2001.06 
611.8110   Adjusting Manhole Covers       EACH       2.000      325.000      650.00      414.110      828.22     325.000      650.00 
611.8120.S Cover Plates Temporary         EACH      20.000      175.000     3500.00      229.050     4581.00     175.000     3500.00 
611.9800.S Pipe Grates                    EACH       2.000      560.630     1121.26      742.220     1484.44     560.630     1121.26 
612.0106   Pipe Underdrain 6-Inch         LF      3850.000        5.020    19327.00        4.160    16016.00       5.020    19327.00 
612.0206   Pipe Underdrain Unperforated 6 LF        10.000       13.130      131.30       22.380      223.80      13.130      131.30 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      271.330      271.33      250.000      250.00     271.330      271.33 
616.0100   Fence Woven Wire (height)      LF       196.000       10.000     1960.00       10.000     1960.00      10.000     1960.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01       1.000        1.00 
           01. 1401-02-72 
619.1000   Mobilization                   EACH       1.000   126610.000   126610.00   228876.270   228876.27  141000.000   141000.00 
620.0100   Concrete Corrugated Median     SF      2025.000        6.000    12150.00        6.000    12150.00      10.000    20250.00 
620.0300   Concrete Median Sloped Nose    SF       515.000        7.500     3862.50        9.000     4635.00      10.000     5150.00 
624.0100   Water                          MGAL     600.000       20.000    12000.00        0.010        6.00      20.000    12000.00 
625.0500   Salvaged Topsoil               SY     33750.000        0.750    25312.50        0.010      337.50       0.750    25312.50 
627.0200   Mulching                       SY      4300.000        0.150      645.00        0.150      645.00       0.150      645.00 
628.1104   Erosion Bales                  EACH     250.000        9.000     2250.00        9.000     2250.00       9.000     2250.00 
628.1504   Silt Fence                     LF      3575.000        1.450     5183.75        1.450     5183.75       1.450     5183.75 
628.1520   Silt Fence Maintenance         LF      2125.000        0.010       21.25        0.010       21.25       0.010       21.25 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
628.2004   Erosion Mat Class I Type B     SY     42050.000        0.850    35742.50        0.010      420.50       0.850    35742.50 
628.6510   Soil Stabilizer Type B         ACRE       0.500      600.000      300.00      600.000      300.00     600.000      300.00 
628.7005   Inlet Protection Type A        EACH      37.000       90.000     3330.00        0.010        0.37      90.000     3330.00 
628.7010   Inlet Protection Type B        EACH      11.000       35.000      385.00       85.000      935.00      35.000      385.00 
628.7015   Inlet Protection Type C        EACH      25.000       40.000     1000.00       40.000     1000.00      40.000     1000.00 
628.7020   Inlet Protection Type D        EACH      15.000      100.000     1500.00      100.000     1500.00     100.000     1500.00 
628.7504   Temporary Ditch Checks         LF       600.000        6.450     3870.00        6.450     3870.00       6.450     3870.00 
628.7555   Culvert Pipe Checks            EACH      33.000        9.000      297.00        9.000      297.00       9.000      297.00 
628.7560   Tracking Pads                  EACH       9.000      674.780     6073.02        0.010        0.09     674.780     6073.02 
628.7570   Rock Bags                      EACH      85.000        9.000      765.00        9.000      765.00       9.000      765.00 
629.0210   Fertilizer Type B              CWT       32.000       48.000     1536.00       48.000     1536.00      48.000     1536.00 
630.0130   Seeding Mixture No. 30         LB       645.000        4.250     2741.25        4.250     2741.25       4.250     2741.25 
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630.0200   Seeding Temporary              LB       410.000        1.650      676.50        1.650      676.50       1.650      676.50 
633.5200   Markers Culvert End            EACH       5.000       48.000      240.00       48.000      240.00      48.000      240.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      37.000       60.000     2220.00       60.000     2220.00      60.000     2220.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      40.000       63.000     2520.00       63.000     2520.00      63.000     2520.00 
637.2210   Signs Type II Reflective H     SF       611.390       14.500     8865.16       14.500     8865.16      14.500     8865.16 
637.2215   Signs Type II Reflective H Fol SF        59.680       20.500     1223.44       20.500     1223.44      20.500     1223.44 
637.2230   Signs Type II Reflective F     SF       122.750       17.000     2086.75       17.000     2086.75      17.000     2086.75 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      45.000       15.000      675.00       15.000      675.00      15.000      675.00 
638.3000   Removing Small Sign Supports   EACH      54.000       17.000      918.00       17.000      918.00      17.000      918.00 
642.5001   Field Office Type B            EACH       1.000     7400.000     7400.00     6000.000     6000.00   11500.000    11500.00 
643.0100   Traffic Control (project)      EACH       1.000    43960.000    43960.00    43960.000    43960.00   43960.000    43960.00 
           01. 1401-02-72 
643.0300   Traffic Control Drums          DAY    28655.000        0.300     8596.50        0.300     8596.50       0.300     8596.50 
643.0420   Traffic Control Barricades Typ DAY     3040.000        0.650     1976.00        0.650     1976.00       0.650     1976.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     225.000       29.000     6525.00       29.000     6525.00      29.000     6525.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     225.000        1.000      225.00        1.000      225.00       1.000      225.00 
643.0705   Traffic Control Warning Lights DAY     6380.000        0.100      638.00        0.100      638.00       0.100      638.00 
643.0715   Traffic Control Warning Lights DAY     7850.000        0.150     1177.50        0.150     1177.50       0.150     1177.50 
643.0800   Traffic Control Arrow Boards   DAY      170.000       20.000     3400.00       20.000     3400.00      20.000     3400.00 
643.0900   Traffic Control Signs          DAY    11035.000        0.650     7172.75        0.650     7172.75       0.650     7172.75 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 1401-02-72 
643.3000   Traffic Control Detour Signs   DAY      175.000        1.000      175.00        1.000      175.00       1.000      175.00 
645.0111   Geotextile Type DF Schedule A  SY      4050.000        1.070     4333.50        0.010       40.50       1.070     4333.50 
645.0130   Geotextile Type R              SY        85.000        2.500      212.50        1.830      155.55       2.500      212.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF     14251.000        0.650     9263.15        0.650     9263.15       0.650     9263.15 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1445.000        1.050     1517.25        1.050     1517.25       1.050     1517.25 
646.0600   Removing Pavement Markings     LF      3910.000        0.750     2932.50        0.750     2932.50       0.750     2932.50 
646.0805.S Pavement Marking Outfall       EACH       1.000      104.000      104.00      104.000      104.00     104.000      104.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      18.000      143.000     2574.00      143.000     2574.00     143.000     2574.00 
647.0356   Pavement Marking Words Epoxy   EACH       6.000      148.000      888.00      148.000      888.00     148.000      888.00 
647.0456   Pavement Marking Curb Epoxy    LF        65.000        8.950      581.75        8.950      581.75       8.950      581.75 
647.0566   Pavement Marking Stop Line Epo LF       299.000        8.050     2406.95        8.050     2406.95       8.050     2406.95 
647.0606   Pavement Marking Island Nose E EACH       5.000      110.000      550.00      110.000      550.00     110.000      550.00 
647.0726   Pavement Marking Diagonal Epox LF       398.000        4.950     1970.10        4.950     1970.10       4.950     1970.10 
647.0766   Pavement Marking Crosswalk Epo LF       198.000        5.950     1178.10        5.950     1178.10       5.950     1178.10 
647.0856   Pvt Marking Conc Corrugated Me SF      2320.000        3.100     7192.00        3.100     7192.00       3.100     7192.00 
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649.0400   Temp Pvt Marking Removable Tap LF     23095.000        0.800    18476.00        0.800    18476.00       0.800    18476.00 
649.0402   Temporary Pavement Marking Pai LF     21540.000        0.250     5385.00        0.250     5385.00       0.250     5385.00 
649.0801   Temp Pvt Mking Removable Tape  LF      1915.000        1.600     3064.00        1.600     3064.00       1.600     3064.00 
649.0802   Temporary Pavement Marking Pai LF      1575.000        0.500      787.50        0.500      787.50       0.500      787.50 
649.1200   Temp Pvt Marking Stop Line Rem LF       435.000        6.000     2610.00        6.000     2610.00       6.000     2610.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      17.000      200.000     3400.00      200.000     3400.00     200.000     3400.00 
650.4000   Construction Staking Storm Sew EACH      41.000       81.950     3359.95       81.950     3359.95      81.950     3359.95 
650.4500   Construction Staking Subgrade  LF     11071.000        0.560     6199.76        0.010      110.71       0.010      110.71 
650.5000   Construction Staking Base      LF      6585.000        0.560     3687.60        0.570     3753.45       0.560     3687.60 
650.5500   Construction Staking Curb Gutt LF      1227.000        0.560      687.12        0.570      699.39       0.560      687.12 
650.6000   Construction Staking Pipe Culv EACH       3.000       81.950      245.85       81.950      245.85      81.950      245.85 
650.7000   Construction Staking Conc Pave LF      4486.000        0.630     2826.18        0.630     2826.18       0.630     2826.18 
650.8500   Const Staking Elec Install (pr LS         1.000      575.000      575.00      575.000      575.00     575.000      575.00 
           01. 1401-02-72 
650.9910   Const Staking Supplemental Con LS         1.000     1380.000     1380.00     1380.000     1380.00    1380.000     1380.00 
           01. 1401-02-72 
650.9920   Construction Staking Slope Sta LF      8398.000        0.260     2183.48        0.270     2267.46       0.260     2183.48 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2225.000        4.500    10012.50        4.500    10012.50       4.500    10012.50 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1585.000        5.200     8242.00        5.200     8242.00       5.200     8242.00 
652.0800   Conduit Loop Detector          LF      2030.000        3.250     6597.50        3.250     6597.50       3.250     6597.50 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      10.000      600.000     6000.00      600.000     6000.00     600.000     6000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      12.000      625.000     7500.00      625.000     7500.00     625.000     7500.00 
654.0101   Concrete Bases Type 1          EACH       6.000      585.000     3510.00      585.000     3510.00     585.000     3510.00 
654.0102   Concrete Bases Type 2          EACH       3.000      750.000     2250.00      750.000     2250.00     750.000     2250.00 
654.0105   Concrete Bases Type 5          EACH       7.000      620.000     4340.00      620.000     4340.00     620.000     4340.00 
654.0113   Concrete Bases Type 13         EACH       4.000     4250.000    17000.00     4250.000    17000.00    4250.000    17000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1290.000        0.950     1225.50        0.950     1225.50       0.950     1225.50 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1385.000        1.100     1523.50        1.100     1523.50       1.100     1523.50 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1040.000        1.200     1248.00        1.200     1248.00       1.200     1248.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       425.000        1.900      807.50        1.900      807.50       1.900      807.50 
655.0515   Electrical Wire Traffic Signal LF      3025.000        0.700     2117.50        0.700     2117.50       0.700     2117.50 
655.0610   Electrical Wire Lighting 12 AW LF      1680.000        0.500      840.00        0.500      840.00       0.500      840.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6720.000        1.000     6720.00        1.000     6720.00       1.000     6720.00 
655.0700   Loop Detector Lead In Cable    LF      6310.000        0.950     5994.50        0.950     5994.50       0.950     5994.50 
655.0800   Loop Detector Wire             LF      6124.000        0.600     3674.40        0.600     3674.40       0.600     3674.40 
657.0100   Pedestal Bases                 EACH       6.000      180.000     1080.00      180.000     1080.00     180.000     1080.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      300.000     3000.00      300.000     3000.00     300.000     3000.00 
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657.0310   Poles Type 3                   EACH       3.000     2500.000     7500.00     2500.000     7500.00    2500.000     7500.00 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1020.000     7140.00     1020.000     7140.00    1020.000     7140.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      380.000     1900.00      380.000     1900.00     380.000     1900.00 
657.0430   Traffic Signal Standards Alumi EACH       1.000      375.000      375.00      375.000      375.00     375.000      375.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       5.000      170.000      850.00      170.000      850.00     170.000      850.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       7.000      170.000     1190.00      170.000     1190.00     170.000     1190.00 
657.1355   Install Poles Type 12          EACH       2.000     3400.000     6800.00     3400.000     6800.00    3400.000     6800.00 
657.1360   Install Poles Type 13          EACH       2.000     3700.000     7400.00     3700.000     7400.00    3700.000     7400.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000      625.000      625.00      625.000      625.00     625.000      625.00 
657.1545   Install Monotube Arms 45-FT    EACH       1.000      700.000      700.00      700.000      700.00     700.000      700.00 
657.1550   Install Monotube Arms 50-FT    EACH       2.000      800.000     1600.00      800.000     1600.00     800.000     1600.00 
657.1815   Install Luminaire Arms Steel 1 EACH       2.000      185.000      370.00      185.000      370.00     185.000      370.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      13.000      480.000     6240.00      480.000     6240.00     480.000     6240.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      525.000     1575.00      525.000     1575.00     525.000     1575.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      600.000     1200.00      600.000     1200.00     600.000     1200.00 
658.0215   Backplates Signal Face 3 Secti EACH      13.000       70.000      910.00       70.000      910.00      70.000      910.00 
658.0220   Backplates Signal Face 4 Secti EACH       3.000       75.000      225.00       75.000      225.00      75.000      225.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       90.000      180.00       90.000      180.00      90.000      180.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
658.0500   Pedestrian Push Buttons        EACH       3.000      245.000      735.00      245.000      735.00     245.000      735.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       64.000      768.00       64.000      768.00      64.000      768.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       65.000      780.00       65.000      780.00      65.000      780.00 
658.0610   Led Modules 12-Inch Green Ball EACH      10.000       67.000      670.00       67.000      670.00      67.000      670.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       64.000      384.00       64.000      384.00      64.000      384.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      14.000       67.000      938.00       67.000      938.00      67.000      938.00 
658.0625   Led Modules 12-Inch Green Arro EACH       7.000       67.000      469.00       67.000      469.00      67.000      469.00 
658.0635   Led Modules Ped Countdwn Timer EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2700.000     2700.00     2700.000     2700.00    2700.000     2700.00 
           01. STH 16 & STH 60 
659.1115   Luminaires Utility LED A       EACH      14.000      425.000     5950.00      425.000     5950.00     425.000     5950.00 
690.0150   Sawing Asphalt                 LF      3298.000        1.100     3627.80        1.250     4122.50       0.870     2869.26 
690.0250   Sawing Concrete                LF        50.000        3.000      150.00        2.250      112.50       2.250      112.50 
715.0415   Incentive Strength Conc Paveme DOL     6211.000        1.000     6211.00        1.000     6211.00       1.000     6211.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      800.000        5.000     4000.00        5.000     4000.00       5.000     4000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        5.000     2750.00       5.000     2750.00 
SPV.0060   Special                        EACH       7.000      473.210     3312.47      415.160     2906.12     473.210     3312.47 
           01. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       3.000     1081.270     3243.81      644.080     1932.24    1081.270     3243.81 
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           02. Adjusting Sanitary Manholes 
SPV.0090   Special                        LF       200.000        1.630      326.00        1.630      326.00       1.630      326.00 
           01. Install CAT-5E Cable 
SPV.0090   Special                        LF      1331.000        3.000     3993.00        5.750     7653.25       3.000     3993.00 
           02. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
SPV.0105   Special                        LS         1.000     2000.000     2000.00      500.000      500.00    2300.000     2300.00 
           01. Concrete Pavement Joint Layout 
SPV.0165   Special                        SF      2330.000        5.160    12022.80        5.000    11650.00       5.500    12815.00 
           01. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY     35615.000        0.980    34902.70        1.200    42738.00       1.030    36683.45 
           01. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......              2969315.02               3034200.39              3052202.08 
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   BIDDER NO  1:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  MCGUIRE INC 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      500.000     1500.00      485.000     1455.00     350.000     1050.00 
204.0110   Removing Asphaltic Surface     SY      1040.000        3.500     3640.00        2.000     2080.00       2.000     2080.00 
204.0115   Removing Asphaltic Surface But SY      1155.000       11.750    13571.25       11.750    13571.25      13.000    15015.00 
204.0150   Removing Curb & Gutter         LF       812.000        3.250     2639.00        3.000     2436.00       3.000     2436.00 
204.0170   Removing Fence                 LF       273.000        2.000      546.00        2.000      546.00       3.000      819.00 
204.0195   Removing Concrete Bases        EACH       2.000      500.000     1000.00      100.000      200.00     300.000      600.00 
204.0220   Removing Inlets                EACH       5.000      225.000     1125.00      410.000     2050.00     200.000     1000.00 
204.0245   Removing Storm Sewer (size)    LF       235.000        8.000     1880.00       24.000     5640.00       6.000     1410.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       303.000       11.000     3333.00       24.000     7272.00      10.000     3030.00 
           02. 14"x23" 
205.0100   Excavation Common              CY     41953.000        6.500   272694.50       10.000   419530.00       8.900   373381.70 
208.0100   Borrow                         CY       776.000        6.500     5044.00       11.500     8924.00      10.000     7760.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     4000.000     4000.00     100.000      100.00 
           01. 1401-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      200.000       26.000     5200.00       18.000     3600.00      13.000     2600.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    25035.000       10.200   255357.00        8.400   210294.00       9.800   245343.00 
310.0110   Base Aggregate Open-Graded     TON      310.000       12.500     3875.00       16.000     4960.00      16.000     4960.00 
312.0110   Select Crushed Material        TON    27690.000        9.350   258901.50        8.400   232596.00       9.400   260286.00 
415.0060   Concrete Pavement 6-Inch       SY      2010.000       35.500    71355.00       35.000    70350.00      36.000    72360.00 
415.0095   Concrete Pavement 9 1/2-Inch   SY     17665.000       40.900   722498.50       41.410   731507.65      41.000   724265.00 
415.1095   Concrete Pavement HES 9 1/2-In SY      1015.000       49.000    49735.00       45.000    45675.00      57.000    57855.00 
440.4410   Incentive IRI Ride             DOL     4098.000        1.000     4098.00        1.000     4098.00       1.000     4098.00 
455.0105   Asphaltic Material PG58-28     TON       73.000      150.000    10950.00      150.000    10950.00     155.000    11315.00 
455.0120   Asphaltic Material PG64-28     TON       99.000      200.000    19800.00      200.000    19800.00     210.000    20790.00 
455.0605   Tack Coat                      GAL      861.000        3.000     2583.00        3.000     2583.00       3.000     2583.00 
460.1100   HMA Pavement Type E-0.3        TON      330.000       56.400    18612.00       56.400    18612.00      59.000    19470.00 
460.1103   HMA Pavement Type E-3          TON     2610.000       42.300   110403.00       42.300   110403.00      44.000   114840.00 
460.2000   Incentive Density HMA Pavement DOL     1960.000        1.000     1960.00        1.000     1960.00       1.000     1960.00 
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460.4000   HMA Cold Weather Paving        TON      250.000       20.000     5000.00       20.000     5000.00      21.000     5250.00 
465.0110   Asphaltic Surface Patching     TON       50.000       90.000     4500.00       90.000     4500.00      94.000     4700.00 
465.0120   Asph Surface Driveways & Field TON      485.000       53.500    25947.50       53.500    25947.50      56.000    27160.00 
465.0125   Asphaltic Surface Temporary    TON     1910.000       58.450   111639.50       58.450   111639.50      61.000   116510.00 
465.0305   Asphaltic Surface Safety Islan TON      265.000       88.000    23320.00       88.000    23320.00      92.000    24380.00 
465.0315   Asphaltic Flumes               SY        30.000       50.000     1500.00       50.000     1500.00      53.000     1590.00 
520.8000   Concrete Collars for Pipe      EACH       2.000      500.000     1000.00      900.000     1800.00     200.000      400.00 
522.0112   Culv Pipe Reinf Concrete Class LF        33.000       58.000     1914.00       51.700     1706.10      30.000      990.00 
522.0118   Culv Pipe Reinf Concrete Class LF        70.000       66.000     4620.00       62.600     4382.00      35.000     2450.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       8.000      775.000     6200.00      762.000     6096.00     725.000     5800.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      880.000     1760.00      893.000     1786.00     850.000     1700.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1500.000     1500.00     1600.000     1600.00    1500.000     1500.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       126.000       99.000    12474.00      109.000    13734.00      75.000     9450.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1250.000     2500.00      892.000     1784.00    1160.000     2320.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        99.000       23.750     2351.25       18.450     1826.55      24.000     2376.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      6346.000       14.500    92017.00       13.150    83449.90      14.500    92017.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1128.000       21.000    23688.00       13.150    14833.20      21.000    23688.00 
602.0410   Concrete Sidewalk 5-Inch       SF     14020.000        4.250    59585.00        4.650    65193.00       4.250    59585.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        60.000       37.500     2250.00       28.000     1680.00      38.000     2280.00 
606.0100   Riprap Light                   CY        85.000       35.000     2975.00       75.000     6375.00      55.000     4675.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       387.000       51.000    19737.00       53.600    20743.20      36.000    13932.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        33.000       56.000     1848.00       56.700     1871.10      37.000     1221.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       495.000       58.000    28710.00       61.700    30541.50      40.000    19800.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        78.000       70.000     5460.00       90.100     7027.80      47.000     3666.00 
608.0342   St Sewer Pipe Reinf Conc Class LF        53.000      108.000     5724.00      169.400     8978.20     105.000     5565.00 
611.0420   Reconstructing Manholes        EACH       1.000     1750.000     1750.00     1385.000     1385.00     600.000      600.00 
611.0530   Manhole Covers Type J          EACH       1.000      385.000      385.00      320.000      320.00     423.000      423.00 
611.0606   Inlet Covers Type B            EACH       1.000      510.000      510.00      448.000      448.00     556.000      556.00 
611.0612   Inlet Covers Type C            EACH       1.000      385.000      385.00      320.000      320.00     423.000      423.00 
611.0615   Inlet Covers Type F            EACH      24.000      850.000    20400.00      777.000    18648.00     899.000    21576.00 
611.0642   Inlet Covers Type MS           EACH       4.000      355.000     1420.00      290.000     1160.00     393.000     1572.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1450.000     1450.00     1765.000     1765.00    1200.000     1200.00 
611.2604   Manholes Variable Special 4-FT EACH       1.000     2500.000     2500.00     5606.000     5606.00    1800.000     1800.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1650.000     3300.00     1655.000     3310.00    1200.000     2400.00 
611.3253   Inlets 2.5x3-FT                EACH      22.000     1400.000    30800.00     1570.000    34540.00    1000.000    22000.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1650.000     3300.00     1633.000     3266.00    1400.000     2800.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2700.000     2700.00     3224.000     3224.00    2600.000     2600.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      300.000      600.00      440.000      880.00     400.000      800.00 
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611.8120.S Cover Plates Temporary         EACH      20.000      100.000     2000.00      100.000     2000.00     100.000     2000.00 
611.9800.S Pipe Grates                    EACH       2.000      650.000     1300.00      596.000     1192.00     450.000      900.00 
612.0106   Pipe Underdrain 6-Inch         LF      3850.000        8.000    30800.00        4.000    15400.00       6.000    23100.00 
612.0206   Pipe Underdrain Unperforated 6 LF        10.000       50.000      500.00       24.000      240.00      12.000      120.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      300.000      300.00      250.000      250.00     275.000      275.00 
616.0100   Fence Woven Wire (height)      LF       196.000       10.000     1960.00       10.000     1960.00      11.000     2156.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000     2500.000     2500.00        1.000        1.00     100.000      100.00 
           01. 1401-02-72 
619.1000   Mobilization                   EACH       1.000    90000.000    90000.00   107500.000   107500.00  119177.000   119177.00 
620.0100   Concrete Corrugated Median     SF      2025.000        6.000    12150.00        8.100    16402.50       6.000    12150.00 
620.0300   Concrete Median Sloped Nose    SF       515.000        6.600     3399.00        7.500     3862.50       7.000     3605.00 
624.0100   Water                          MGAL     600.000       35.000    21000.00       10.000     6000.00       0.010        6.00 
625.0500   Salvaged Topsoil               SY     33750.000        0.850    28687.50        0.900    30375.00       1.200    40500.00 
627.0200   Mulching                       SY      4300.000        0.150      645.00        0.150      645.00       0.150      645.00 
628.1104   Erosion Bales                  EACH     250.000        9.000     2250.00        8.000     2000.00       9.000     2250.00 
628.1504   Silt Fence                     LF      3575.000        1.450     5183.75        1.850     6613.75       1.450     5183.75 
628.1520   Silt Fence Maintenance         LF      2125.000        0.010       21.25        0.010       21.25       0.010       21.25 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       1.000       12.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
628.2004   Erosion Mat Class I Type B     SY     42050.000        0.850    35742.50        0.900    37845.00       0.850    35742.50 
628.6510   Soil Stabilizer Type B         ACRE       0.500      600.000      300.00     1000.000      500.00     600.000      300.00 
628.7005   Inlet Protection Type A        EACH      37.000       90.000     3330.00       75.000     2775.00      90.000     3330.00 
628.7010   Inlet Protection Type B        EACH      11.000       35.000      385.00       45.000      495.00      35.000      385.00 
628.7015   Inlet Protection Type C        EACH      25.000       40.000     1000.00       50.000     1250.00      40.000     1000.00 
628.7020   Inlet Protection Type D        EACH      15.000      100.000     1500.00       75.000     1125.00     100.000     1500.00 
628.7504   Temporary Ditch Checks         LF       600.000        6.450     3870.00        7.000     4200.00       6.450     3870.00 
628.7555   Culvert Pipe Checks            EACH      33.000        9.000      297.00        8.000      264.00       9.000      297.00 
628.7560   Tracking Pads                  EACH       9.000     1500.000    13500.00        1.000        9.00     400.000     3600.00 
628.7570   Rock Bags                      EACH      85.000        9.000      765.00        8.000      680.00       9.000      765.00 
629.0210   Fertilizer Type B              CWT       32.000       48.000     1536.00       50.000     1600.00      48.000     1536.00 
630.0130   Seeding Mixture No. 30         LB       645.000        4.250     2741.25        4.800     3096.00       4.250     2741.25 
630.0200   Seeding Temporary              LB       410.000        1.650      676.50        2.000      820.00       1.650      676.50 
633.5200   Markers Culvert End            EACH       5.000       48.000      240.00       55.000      275.00      48.000      240.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      37.000       60.000     2220.00       65.000     2405.00      60.000     2220.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      40.000       63.000     2520.00       70.000     2800.00      63.000     2520.00 
637.2210   Signs Type II Reflective H     SF       611.390       14.500     8865.16       16.000     9782.24      14.500     8865.16 
637.2215   Signs Type II Reflective H Fol SF        59.680       20.500     1223.44       28.000     1671.04      20.500     1223.44 
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637.2230   Signs Type II Reflective F     SF       122.750       17.000     2086.75       16.500     2025.38      17.000     2086.75 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00      100.000      200.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      45.000       15.000      675.00       18.000      810.00      15.000      675.00 
638.3000   Removing Small Sign Supports   EACH      54.000       17.000      918.00       18.000      972.00      17.000      918.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     8500.000     8500.00    6000.000     6000.00 
643.0100   Traffic Control (project)      EACH       1.000    43960.000    43960.00    43960.000    43960.00   44100.000    44100.00 
           01. 1401-02-72 
643.0300   Traffic Control Drums          DAY    28655.000        0.300     8596.50        0.300     8596.50       0.300     8596.50 
643.0420   Traffic Control Barricades Typ DAY     3040.000        0.650     1976.00        0.650     1976.00       0.650     1976.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     225.000       29.000     6525.00       29.000     6525.00      29.000     6525.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     225.000        1.000      225.00        1.000      225.00       1.000      225.00 
643.0705   Traffic Control Warning Lights DAY     6380.000        0.100      638.00        0.100      638.00       0.100      638.00 
643.0715   Traffic Control Warning Lights DAY     7850.000        0.150     1177.50        0.150     1177.50       0.150     1177.50 
643.0800   Traffic Control Arrow Boards   DAY      170.000       20.000     3400.00       20.000     3400.00      20.000     3400.00 
643.0900   Traffic Control Signs          DAY    11035.000        0.650     7172.75        0.650     7172.75       0.650     7172.75 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. 1401-02-72 
643.3000   Traffic Control Detour Signs   DAY      175.000        1.000      175.00        1.000      175.00       1.000      175.00 
645.0111   Geotextile Type DF Schedule A  SY      4050.000        3.500    14175.00        3.250    13162.50       2.500    10125.00 
645.0130   Geotextile Type R              SY        85.000        2.500      212.50        4.000      340.00       5.000      425.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     14251.000        0.650     9263.15        0.650     9263.15       0.700     9975.70 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1445.000        1.050     1517.25        1.050     1517.25       1.100     1589.50 
646.0600   Removing Pavement Markings     LF      3910.000        0.750     2932.50        0.750     2932.50       1.000     3910.00 
646.0805.S Pavement Marking Outfall       EACH       1.000      104.000      104.00      104.000      104.00     230.000      230.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      18.000      143.000     2574.00      143.000     2574.00     145.000     2610.00 
647.0356   Pavement Marking Words Epoxy   EACH       6.000      148.000      888.00      148.000      888.00     150.000      900.00 
647.0456   Pavement Marking Curb Epoxy    LF        65.000        8.950      581.75        8.950      581.75       9.000      585.00 
647.0566   Pavement Marking Stop Line Epo LF       299.000        8.050     2406.95        8.050     2406.95       8.100     2421.90 
647.0606   Pavement Marking Island Nose E EACH       5.000      110.000      550.00      110.000      550.00     115.000      575.00 
647.0726   Pavement Marking Diagonal Epox LF       398.000        4.950     1970.10        4.950     1970.10       5.000     1990.00 
647.0766   Pavement Marking Crosswalk Epo LF       198.000        5.950     1178.10        5.950     1178.10       6.000     1188.00 
647.0856   Pvt Marking Conc Corrugated Me SF      2320.000        3.100     7192.00        3.100     7192.00       3.200     7424.00 
649.0400   Temp Pvt Marking Removable Tap LF     23095.000        0.800    18476.00        0.800    18476.00       0.800    18476.00 
649.0402   Temporary Pavement Marking Pai LF     21540.000        0.250     5385.00        0.250     5385.00       0.300     6462.00 
649.0801   Temp Pvt Mking Removable Tape  LF      1915.000        1.600     3064.00        1.600     3064.00       1.600     3064.00 
649.0802   Temporary Pavement Marking Pai LF      1575.000        0.500      787.50        0.500      787.50       0.500      787.50 
649.1200   Temp Pvt Marking Stop Line Rem LF       435.000        6.000     2610.00        6.000     2610.00       6.000     2610.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      17.000      200.000     3400.00      200.000     3400.00     200.000     3400.00 
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650.4000   Construction Staking Storm Sew EACH      41.000       81.950     3359.95       81.950     3359.95      83.000     3403.00 
650.4500   Construction Staking Subgrade  LF     11071.000        0.560     6199.76        0.010      110.71       0.600     6642.60 
650.5000   Construction Staking Base      LF      6585.000        0.560     3687.60        0.560     3687.60       0.600     3951.00 
650.5500   Construction Staking Curb Gutt LF      1227.000        0.560      687.12        0.560      687.12       0.600      736.20 
650.6000   Construction Staking Pipe Culv EACH       3.000       81.950      245.85       81.950      245.85      83.000      249.00 
650.7000   Construction Staking Conc Pave LF      4486.000        0.630     2826.18        0.630     2826.18       0.700     3140.20 
650.8500   Const Staking Elec Install (pr LS         1.000      575.000      575.00      575.000      575.00     600.000      600.00 
           01. 1401-02-72 
650.9910   Const Staking Supplemental Con LS         1.000     1380.000     1380.00     1380.000     1380.00    1400.000     1400.00 
           01. 1401-02-72 
650.9920   Construction Staking Slope Sta LF      8398.000        0.260     2183.48        0.260     2183.48       0.300     2519.40 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2225.000        4.500    10012.50        4.500    10012.50       4.500    10012.50 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1585.000        5.200     8242.00        5.200     8242.00       5.200     8242.00 
652.0800   Conduit Loop Detector          LF      2030.000        3.250     6597.50        3.250     6597.50       3.250     6597.50 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      10.000      600.000     6000.00      600.000     6000.00     600.000     6000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      12.000      625.000     7500.00      625.000     7500.00     625.000     7500.00 
654.0101   Concrete Bases Type 1          EACH       6.000      585.000     3510.00      585.000     3510.00     585.000     3510.00 
654.0102   Concrete Bases Type 2          EACH       3.000      750.000     2250.00      750.000     2250.00     750.000     2250.00 
654.0105   Concrete Bases Type 5          EACH       7.000      620.000     4340.00      620.000     4340.00     620.000     4340.00 
654.0113   Concrete Bases Type 13         EACH       4.000     4250.000    17000.00     4250.000    17000.00    4250.000    17000.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1290.000        0.950     1225.50        0.950     1225.50       0.950     1225.50 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1385.000        1.100     1523.50        1.100     1523.50       1.100     1523.50 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1040.000        1.200     1248.00        1.200     1248.00       1.200     1248.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       425.000        1.900      807.50        1.900      807.50       1.900      807.50 
655.0515   Electrical Wire Traffic Signal LF      3025.000        0.700     2117.50        0.700     2117.50       0.700     2117.50 
655.0610   Electrical Wire Lighting 12 AW LF      1680.000        0.500      840.00        0.500      840.00       0.500      840.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6720.000        1.000     6720.00        1.000     6720.00       1.000     6720.00 
655.0700   Loop Detector Lead In Cable    LF      6310.000        0.950     5994.50        0.950     5994.50       0.950     5994.50 
655.0800   Loop Detector Wire             LF      6124.000        0.600     3674.40        0.600     3674.40       0.600     3674.40 
657.0100   Pedestal Bases                 EACH       6.000      180.000     1080.00      180.000     1080.00     180.000     1080.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      300.000     3000.00      300.000     3000.00     300.000     3000.00 
657.0310   Poles Type 3                   EACH       3.000     2500.000     7500.00     2500.000     7500.00    2500.000     7500.00 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1020.000     7140.00     1020.000     7140.00    1020.000     7140.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      380.000     1900.00      380.000     1900.00     380.000     1900.00 
657.0430   Traffic Signal Standards Alumi EACH       1.000      375.000      375.00      375.000      375.00     375.000      375.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       5.000      170.000      850.00      170.000      850.00     170.000      850.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       7.000      170.000     1190.00      170.000     1190.00     170.000     1190.00 
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657.1355   Install Poles Type 12          EACH       2.000     3400.000     6800.00     3400.000     6800.00    3400.000     6800.00 
657.1360   Install Poles Type 13          EACH       2.000     3700.000     7400.00     3700.000     7400.00    3700.000     7400.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000      625.000      625.00      625.000      625.00     625.000      625.00 
657.1545   Install Monotube Arms 45-FT    EACH       1.000      700.000      700.00      700.000      700.00     700.000      700.00 
657.1550   Install Monotube Arms 50-FT    EACH       2.000      800.000     1600.00      800.000     1600.00     800.000     1600.00 
657.1815   Install Luminaire Arms Steel 1 EACH       2.000      185.000      370.00      185.000      370.00     185.000      370.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      13.000      480.000     6240.00      480.000     6240.00     480.000     6240.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      525.000     1575.00      525.000     1575.00     525.000     1575.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      600.000     1200.00      600.000     1200.00     600.000     1200.00 
658.0215   Backplates Signal Face 3 Secti EACH      13.000       70.000      910.00       70.000      910.00      70.000      910.00 
658.0220   Backplates Signal Face 4 Secti EACH       3.000       75.000      225.00       75.000      225.00      75.000      225.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       90.000      180.00       90.000      180.00      90.000      180.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 
658.0500   Pedestrian Push Buttons        EACH       3.000      245.000      735.00      245.000      735.00     245.000      735.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       64.000      768.00       64.000      768.00      64.000      768.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       65.000      780.00       65.000      780.00      65.000      780.00 
658.0610   Led Modules 12-Inch Green Ball EACH      10.000       67.000      670.00       67.000      670.00      67.000      670.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       64.000      384.00       64.000      384.00      64.000      384.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      14.000       67.000      938.00       67.000      938.00      67.000      938.00 
658.0625   Led Modules 12-Inch Green Arro EACH       7.000       67.000      469.00       67.000      469.00      67.000      469.00 
658.0635   Led Modules Ped Countdwn Timer EACH       2.000      225.000      450.00      225.000      450.00     225.000      450.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2700.000     2700.00     2700.000     2700.00    2700.000     2700.00 
           01. STH 16 & STH 60 
659.1115   Luminaires Utility LED A       EACH      14.000      425.000     5950.00      425.000     5950.00     425.000     5950.00 
690.0150   Sawing Asphalt                 LF      3298.000        1.100     3627.80        2.000     6596.00       2.000     6596.00 
690.0250   Sawing Concrete                LF        50.000        3.000      150.00        4.000      200.00       8.000      400.00 
715.0415   Incentive Strength Conc Paveme DOL     6211.000        1.000     6211.00        1.000     6211.00       1.000     6211.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      800.000        5.000     4000.00        5.000     4000.00       5.000     4000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        5.000     2750.00       5.000     2750.00 
SPV.0060   Special                        EACH       7.000      175.000     1225.00      150.000     1050.00     150.000     1050.00 
           01. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       3.000      350.000     1050.00      965.000     2895.00     400.000     1200.00 
           02. Adjusting Sanitary Manholes 
SPV.0090   Special                        LF       200.000        1.630      326.00        1.630      326.00       2.000      400.00 
           01. Install CAT-5E Cable 
SPV.0090   Special                        LF      1331.000        3.000     3993.00        3.000     3993.00       3.000     3993.00 
           02. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
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SPV.0105   Special                        LS         1.000     1600.000     1600.00     1000.000     1000.00    1700.000     1700.00 
           01. Concrete Pavement Joint Layout 
SPV.0165   Special                        SF      2330.000        5.600    13048.00        5.100    11883.00       5.800    13514.00 
           01. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY     35615.000        1.750    62326.25        1.750    62326.25       1.500    53422.50 
           01. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......              3089299.54               3163381.70              3163579.45 
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   BIDDER NO  1:  WONDRA CONSTRUCTION, INC 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  MCGUIRE INC 
   BIDDER NO  8:  INTEGRITY GRADING AND EXCAVATING, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
203.0100   Removing Small Pipe Culverts   EACH       3.000      225.000      675.00      750.000     2250.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1040.000        2.000     2080.00        1.330     1383.20       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      1155.000       11.750    13571.25       11.750    13571.25       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       812.000        2.000     1624.00        1.860     1510.32       0.000        0.00 
204.0170   Removing Fence                 LF       273.000        2.000      546.00        2.000      546.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       2.000      350.000      700.00      250.000      500.00       0.000        0.00 
204.0220   Removing Inlets                EACH       5.000      250.000     1250.00      250.000     1250.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       235.000       10.000     2350.00       18.000     4230.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF       303.000       12.000     3636.00       18.000     5454.00       0.000        0.00 
           02. 14"x23" 
205.0100   Excavation Common              CY     41953.000        9.150   383869.95       11.980   502596.94       0.000        0.00 
208.0100   Borrow                         CY       776.000       10.000     7760.00        5.270     4089.52       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2500.000     2500.00       0.000        0.00 
           01. 1401-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      200.000       17.000     3400.00       20.600     4120.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    25035.000       10.350   259112.25        9.770   244591.95       0.000        0.00 
310.0110   Base Aggregate Open-Graded     TON      310.000       12.120     3757.20       16.820     5214.20       0.000        0.00 
312.0110   Select Crushed Material        TON    27690.000       10.100   279669.00       10.150   281053.50       0.000        0.00 
415.0060   Concrete Pavement 6-Inch       SY      2010.000       35.500    71355.00       35.500    71355.00       0.000        0.00 
415.0095   Concrete Pavement 9 1/2-Inch   SY     17665.000       40.900   722498.50       40.900   722498.50       0.000        0.00 
415.1095   Concrete Pavement HES 9 1/2-In SY      1015.000       49.000    49735.00       49.000    49735.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL     4098.000        1.000     4098.00        1.000     4098.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       73.000      150.000    10950.00      150.000    10950.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       99.000      200.000    19800.00      200.000    19800.00       0.000        0.00 
455.0605   Tack Coat                      GAL      861.000        3.000     2583.00        3.000     2583.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      330.000       56.400    18612.00       56.400    18612.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON     2610.000       42.300   110403.00       42.300   110403.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     1960.000        1.000     1960.00        1.000     1960.00       0.000        0.00 
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460.4000   HMA Cold Weather Paving        TON      250.000       20.000     5000.00       20.000     5000.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       50.000       90.000     4500.00       90.000     4500.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      485.000       53.500    25947.50       53.500    25947.50       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON     1910.000       58.450   111639.50       58.450   111639.50       0.000        0.00 
465.0305   Asphaltic Surface Safety Islan TON      265.000       88.000    23320.00       88.000    23320.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        30.000       50.000     1500.00       50.000     1500.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       2.000      450.000      900.00      750.000     1500.00       0.000        0.00 
522.0112   Culv Pipe Reinf Concrete Class LF        33.000       45.000     1485.00       33.830     1116.39       0.000        0.00 
522.0118   Culv Pipe Reinf Concrete Class LF        70.000       54.040     3782.80       36.560     2559.20       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       8.000      918.000     7344.00      705.120     5640.96       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1050.000     2100.00      929.000     1858.00       0.000        0.00 
522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1650.000     1650.00     1359.360     1359.36       0.000        0.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       126.000       96.120    12111.12       84.190    10607.94       0.000        0.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1450.000     2900.00     1404.340     2808.68       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        99.000       23.750     2351.25       23.750     2351.25       0.000        0.00 
601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      6346.000       14.500    92017.00       14.500    92017.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1128.000       21.000    23688.00       21.000    23688.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     14020.000        4.250    59585.00        3.850    53977.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        60.000       37.500     2250.00       37.500     2250.00       0.000        0.00 
606.0100   Riprap Light                   CY        85.000       35.000     2975.00       48.120     4090.20       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       387.000       45.000    17415.00       45.330    17542.71       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        33.000       70.000     2310.00       54.900     1811.70       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       495.000       55.040    27244.80       50.910    25200.45       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF        78.000       70.000     5460.00       55.580     4335.24       0.000        0.00 
608.0342   St Sewer Pipe Reinf Conc Class LF        53.000      118.550     6283.15       96.820     5131.46       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000      650.000      650.00     1388.080     1388.08       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       1.000      525.000      525.00      525.400      525.40       0.000        0.00 
611.0606   Inlet Covers Type B            EACH       1.000      650.000      650.00      656.080      656.08       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       1.000      525.000      525.00      525.400      525.40       0.000        0.00 
611.0615   Inlet Covers Type F            EACH      24.000     1020.000    24480.00      993.040    23832.96       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       4.000      500.000     2000.00      496.240     1984.96       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1250.000     1250.00     1424.040     1424.04       0.000        0.00 
611.2604   Manholes Variable Special 4-FT EACH       1.000     1800.000     1800.00     1185.010     1185.01       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000      975.000     1950.00     1477.680     2955.36       0.000        0.00 
611.3253   Inlets 2.5x3-FT                EACH      22.000      975.000    21450.00     1449.830    31896.26       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1700.000     3400.00     1789.690     3579.38       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1600.000     1600.00     2449.280     2449.28       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      300.000      600.00      956.450     1912.90       0.000        0.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   31 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308004 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
611.8120.S Cover Plates Temporary         EACH      20.000       75.000     1500.00      250.000     5000.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       2.000      675.000     1350.00      397.500      795.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF      3850.000        5.750    22137.50        4.700    18095.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        10.000       10.000      100.00       19.360      193.60       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      375.000      375.00      221.900      221.90       0.000        0.00 
616.0100   Fence Woven Wire (height)      LF       196.000       10.000     1960.00       10.000     1960.00       0.000        0.00 
           01. 4-Ft 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00       0.000        0.00 
           01. 1401-02-72 
619.1000   Mobilization                   EACH       1.000   155667.000   155667.00    65135.000    65135.00       0.000        0.00 
620.0100   Concrete Corrugated Median     SF      2025.000        6.000    12150.00        6.000    12150.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       515.000        6.600     3399.00        6.600     3399.00       0.000        0.00 
624.0100   Water                          MGAL     600.000       20.000    12000.00       20.000    12000.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY     33750.000        1.250    42187.50        2.010    67837.50       0.000        0.00 
627.0200   Mulching                       SY      4300.000        0.150      645.00        0.150      645.00       0.000        0.00 
628.1104   Erosion Bales                  EACH     250.000        9.000     2250.00        9.000     2250.00       0.000        0.00 
628.1504   Silt Fence                     LF      3575.000        1.450     5183.75        1.450     5183.75       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2125.000        0.010       21.25        0.010       21.25       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      12.000        1.000       12.00        1.000       12.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        1.000        6.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     42050.000        0.850    35742.50        0.850    35742.50       0.000        0.00 
628.6510   Soil Stabilizer Type B         ACRE       0.500      600.000      300.00      600.000      300.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      37.000       90.000     3330.00       90.000     3330.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      11.000       35.000      385.00       35.000      385.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      25.000       40.000     1000.00       40.000     1000.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      15.000      100.000     1500.00      100.000     1500.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       600.000        6.450     3870.00        6.450     3870.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      33.000        9.000      297.00        9.000      297.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       9.000       50.000      450.00     1000.000     9000.00       0.000        0.00 
628.7570   Rock Bags                      EACH      85.000        9.000      765.00        9.000      765.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       32.000       48.000     1536.00       48.000     1536.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       645.000        4.250     2741.25        4.250     2741.25       0.000        0.00 
630.0200   Seeding Temporary              LB       410.000        1.650      676.50        1.650      676.50       0.000        0.00 
633.5200   Markers Culvert End            EACH       5.000       48.000      240.00       48.000      240.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      37.000       60.000     2220.00       60.000     2220.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      40.000       63.000     2520.00       63.000     2520.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       611.390       14.500     8865.16       14.500     8865.16       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        59.680       20.500     1223.44       20.500     1223.44       0.000        0.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   32 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308004 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
637.2230   Signs Type II Reflective F     SF       122.750       17.000     2086.75       17.000     2086.75       0.000        0.00 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      45.000       15.000      675.00       15.000      675.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      54.000       17.000      918.00       17.000      918.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     8000.000     8000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    30000.000    30000.00    43960.000    43960.00       0.000        0.00 
           01. 1401-02-72 
643.0300   Traffic Control Drums          DAY    28655.000        0.310     8883.05        0.300     8596.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3040.000        0.700     2128.00        0.650     1976.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     225.000       20.000     4500.00       29.000     6525.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     225.000        5.000     1125.00        1.000      225.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     6380.000        0.300     1914.00        0.100      638.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     7850.000        0.300     2355.00        0.150     1177.50       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      170.000       20.000     3400.00       20.000     3400.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    11035.000        0.500     5517.50        0.650     7172.75       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     1000.000     1000.00       0.000        0.00 
           01. 1401-02-72 
643.3000   Traffic Control Detour Signs   DAY      175.000       16.000     2800.00        1.000      175.00       0.000        0.00 
645.0111   Geotextile Type DF Schedule A  SY      4050.000        1.000     4050.00        2.880    11664.00       0.000        0.00 
645.0130   Geotextile Type R              SY        85.000        2.500      212.50        2.040      173.40       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     14251.000        0.650     9263.15        0.650     9263.15       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1445.000        1.050     1517.25        1.050     1517.25       0.000        0.00 
646.0600   Removing Pavement Markings     LF      3910.000        1.000     3910.00        0.750     2932.50       0.000        0.00 
646.0805.S Pavement Marking Outfall       EACH       1.000      104.000      104.00      104.000      104.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      18.000      143.000     2574.00      143.000     2574.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       6.000      148.000      888.00      148.000      888.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        65.000        8.950      581.75        8.950      581.75       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       299.000        8.050     2406.95        8.050     2406.95       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      110.000      550.00      110.000      550.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       398.000        4.950     1970.10        4.950     1970.10       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       198.000        5.950     1178.10        5.950     1178.10       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF      2320.000        3.100     7192.00        3.100     7192.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     23095.000        1.000    23095.00        0.800    18476.00       0.000        0.00 
649.0402   Temporary Pavement Marking Pai LF     21540.000        0.250     5385.00        0.250     5385.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      1915.000        2.000     3830.00        1.600     3064.00       0.000        0.00 
649.0802   Temporary Pavement Marking Pai LF      1575.000        0.350      551.25        0.500      787.50       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       435.000        5.000     2175.00        6.000     2610.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      17.000      120.000     2040.00      200.000     3400.00       0.000        0.00 
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----------------------------------------------------------------------------------------------------------------------------------- 
650.4000   Construction Staking Storm Sew EACH      41.000       81.950     3359.95       81.950     3359.95       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     11071.000        0.560     6199.76        0.010      110.71       0.000        0.00 
650.5000   Construction Staking Base      LF      6585.000        0.560     3687.60        0.560     3687.60       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      1227.000        0.560      687.12        0.560      687.12       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000       81.950      245.85       81.950      245.85       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      4486.000        0.630     2826.18        0.630     2826.18       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000       57.000       57.00      575.000      575.00       0.000        0.00 
           01. 1401-02-72 
650.9910   Const Staking Supplemental Con LS         1.000     1380.000     1380.00     1380.000     1380.00       0.000        0.00 
           01. 1401-02-72 
650.9920   Construction Staking Slope Sta LF      8398.000        0.260     2183.48        0.260     2183.48       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      2225.000        4.500    10012.50        4.500    10012.50       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1585.000        5.200     8242.00        5.200     8242.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      2030.000        3.250     6597.50        3.250     6597.50       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      10.000      600.000     6000.00      600.000     6000.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      12.000      625.000     7500.00      625.000     7500.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       6.000      585.000     3510.00      585.000     3510.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       3.000      750.000     2250.00      750.000     2250.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       7.000      620.000     4340.00      620.000     4340.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       4.000     4250.000    17000.00     4250.000    17000.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1200.000     1200.00     1200.000     1200.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1290.000        0.950     1225.50        0.950     1225.50       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      1385.000        1.100     1523.50        1.100     1523.50       0.000        0.00 
655.0250   Cable Traffic Signal 9-14 AWG  LF      1040.000        1.200     1248.00        1.200     1248.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       425.000        1.900      807.50        1.900      807.50       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      3025.000        0.700     2117.50        0.700     2117.50       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      1680.000        0.500      840.00        0.500      840.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      6720.000        1.000     6720.00        1.000     6720.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      6310.000        0.950     5994.50        0.950     5994.50       0.000        0.00 
655.0800   Loop Detector Wire             LF      6124.000        0.600     3674.40        0.600     3674.40       0.000        0.00 
657.0100   Pedestal Bases                 EACH       6.000      180.000     1080.00      180.000     1080.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      10.000      300.000     3000.00      300.000     3000.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       3.000     2500.000     7500.00     2500.000     7500.00       0.000        0.00 
657.0322   Poles Type 5-Aluminum          EACH       7.000     1020.000     7140.00     1020.000     7140.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH       5.000      380.000     1900.00      380.000     1900.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       1.000      375.000      375.00      375.000      375.00       0.000        0.00 
657.0609   Lmnair Arm Singl Membr 4-Inch  EACH       5.000      170.000      850.00      170.000      850.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH       7.000      170.000     1190.00      170.000     1190.00       0.000        0.00 
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----------------------------------------------------------------------------------------------------------------------------------- 
657.1355   Install Poles Type 12          EACH       2.000     3400.000     6800.00     3400.000     6800.00       0.000        0.00 
657.1360   Install Poles Type 13          EACH       2.000     3700.000     7400.00     3700.000     7400.00       0.000        0.00 
657.1535   Install Monotube Arms 35-FT    EACH       1.000      625.000      625.00      625.000      625.00       0.000        0.00 
657.1545   Install Monotube Arms 45-FT    EACH       1.000      700.000      700.00      700.000      700.00       0.000        0.00 
657.1550   Install Monotube Arms 50-FT    EACH       2.000      800.000     1600.00      800.000     1600.00       0.000        0.00 
657.1815   Install Luminaire Arms Steel 1 EACH       2.000      185.000      370.00      185.000      370.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      13.000      480.000     6240.00      480.000     6240.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      525.000     1575.00      525.000     1575.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      600.000     1200.00      600.000     1200.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      13.000       70.000      910.00       70.000      910.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       3.000       75.000      225.00       75.000      225.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000       90.000      180.00       90.000      180.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       2.000      250.000      500.00      250.000      500.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH       3.000      245.000      735.00      245.000      735.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      12.000       64.000      768.00       64.000      768.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      12.000       65.000      780.00       65.000      780.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      10.000       67.000      670.00       67.000      670.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       64.000      384.00       64.000      384.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      14.000       67.000      938.00       67.000      938.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       7.000       67.000      469.00       67.000      469.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       2.000      225.000      450.00      225.000      450.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2700.000     2700.00     2700.000     2700.00       0.000        0.00 
           01. STH 16 & STH 60 
659.1115   Luminaires Utility LED A       EACH      14.000      425.000     5950.00      425.000     5950.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      3298.000        0.870     2869.26        1.100     3627.80       0.000        0.00 
690.0250   Sawing Concrete                LF        50.000        2.500      125.00        3.000      150.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     6211.000        1.000     6211.00        1.000     6211.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      800.000        5.000     4000.00        5.000     4000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      550.000        5.000     2750.00        5.000     2750.00       0.000        0.00 
SPV.0060   Special                        EACH       7.000      150.000     1050.00      750.000     5250.00       0.000        0.00 
           01. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       3.000      450.000     1350.00     2109.670     6329.01       0.000        0.00 
           02. Adjusting Sanitary Manholes 
SPV.0090   Special                        LF       200.000        1.630      326.00        1.630      326.00       0.000        0.00 
           01. Install CAT-5E Cable 
SPV.0090   Special                        LF      1331.000        3.000     3993.00        3.000     3993.00       0.000        0.00 
           02. Removing HMA Pavement Notched Wedge 
           Longitudinal Joint Milling 
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SPV.0105   Special                        LS         1.000     1600.000     1600.00     1600.000     1600.00       0.000        0.00 
           01. Concrete Pavement Joint Layout 
SPV.0165   Special                        SF      2330.000        5.600    13048.00        5.600    13048.00       0.000        0.00 
           01. Concrete Sidewalk 8-Inch 
SPV.0180   Special                        SY     35615.000        1.750    62326.25        2.340    83339.10       0.000        0.00 
           01. Geogrid Reinforcement 
 
                                      PROPOSAL TOTAL.......              3237899.82               3330069.78                   0.000 
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  PROPOSAL: 20160308005 
 
               STATE PROJECT(S):  3700-10-91                            LOCATION  Rock            COUNTY 
                                                                                  Beloit - Janesville 
                                                                                  USH 51 
                                                                                  Rock County 
               TYPE OF WORK: Electrical Work 
 
   BIDDER NO  1:  OUTDOOR LIGHTING CONST CO INC 
   BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY       117.000       20.000     2340.00       27.560     3224.52       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      10.000      235.000     2350.00      231.880     2318.80       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     7812.000     7812.00     4407.390     4407.39       0.000        0.00 
           01. 3700-10-91 
416.1715   Concrete Pavement Repair SHES  SY        10.000      300.000     3000.00      231.880     2318.80       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    41689.600    41689.60    33349.000    33349.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    16080.000    16080.00    30869.340    30869.34       0.000        0.00 
           01. 3700-10-91 
643.0300   Traffic Control Drums          DAY      400.000        1.500      600.00        1.160      464.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       10.000       10.000      100.00       11.590      115.90       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       20.000       50.000     1000.00       34.780      695.60       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1470.000        1.000     1470.00        1.160     1705.20       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF        67.000       40.000     2680.00       53.000     3551.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1090.000        6.650     7248.50        6.380     6954.20       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       405.000        7.980     3231.90        7.540     3053.70       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       655.000       22.460    14711.30       23.190    15189.45       0.000        0.00 
652.0800   Conduit Loop Detector          LF       408.000        6.140     2505.12        4.930     2011.44       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      13.000      118.500     1540.50      250.000     3250.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       5.000      666.000     3330.00      608.690     3043.45       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       3.000      871.800     2615.40      811.580     2434.74       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1580.000     1580.00     1507.230     1507.23       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       200.000        1.230      246.00        1.160      232.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       690.000        1.430      986.70        1.280      883.20       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       985.000        1.940     1910.90        2.030     1999.55       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       315.000        1.070      337.05        1.740      548.10       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF       795.000        0.820      651.90        1.040      826.80       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF       220.000        0.770      169.40        0.990      217.80       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      1885.000        1.480     2789.80        1.280     2412.80       0.000        0.00 
655.0800   Loop Detector Wire             LF      1286.000        0.930     1195.98        0.990     1273.14       0.000        0.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   37 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308005 
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------------------------------------------------------------------------------------------------------------------------------------ 
657.0425   Traffic Signal Standards Alumi EACH       2.000      342.000      684.00      405.790      811.58       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       2.000      970.800     1941.60     1217.370     2434.74       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       1.000      504.900      504.90      278.260      278.26       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      662.200     1986.60      359.420     1078.26       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       2.000      836.500     1673.00      446.370      892.74       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       1.000      101.000      101.00       55.650       55.65       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       3.000      112.200      336.60       62.610      187.83       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       2.000      127.500      255.00       70.720      141.44       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       3.000       77.000      231.00       64.930      194.79       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       3.000       78.000      234.00       66.090      198.27       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH       2.000       79.000      158.00       67.250      134.50       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       3.000       77.000      231.00       64.930      194.79       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       8.000       78.000      624.00       66.090      528.72       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       6.000       79.000      474.00       67.250      403.50       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1457.000     1457.00      660.860      660.86       0.000        0.00 
           01. USH 51 (Riverside Drive) & CTH Q 
           (Newark Road) 
659.1125   Luminaires Utility LED C       EACH       2.000      493.800      987.60      550.720     1101.44       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    23933.400    23933.40    22391.000    22391.00       0.000        0.00 
           01. USH 51 (Riverside Drive) & CTH Q 
           (Newark Road) 
690.0250   Sawing Concrete                LF       432.000        1.850      799.20        2.030      876.96       0.000        0.00 
SPV.0060   Special                        EACH      18.000     1309.800    23576.40     1800.000    32400.00       0.000        0.00 
           01. Pull Box Non-Conductive 24x42-inch 
SPV.0105   Special                        LS         1.000    13174.800    13174.80    10666.520    10666.52       0.000        0.00 
           01. Temporary  Non-Intrusive Vehicle 
           Detection System for Intersections 
SPV.0105   Special                        LS         1.000     4687.200     4687.20     1739.110     1739.11       0.000        0.00 
           02. Remove Traffic Signals 
SPV.0105   Special                        LS         1.000     7045.200     7045.20     2898.510     2898.51       0.000        0.00 
           03. Reinstall Traffic Signal Items 
305.0110   Base Aggregate Dense 3/4-Inch  TON       19.000        1.850       35.15       60.000     1140.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       40.000      265.000    10600.00      350.000    14000.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               219902.70                224266.62                    0.00 
 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   38 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308006 
 
               STATE PROJECT(S):  5350-00-74                            LOCATION  Rock            COUNTY 
                                                                                  Beloit Urbanized Area 
                                                                                  USH 51 
                                                                                  Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  CORPORATE CONTRACTORS INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       20.000      199.000     3980.00      199.000     3980.00     100.000     2000.00 
203.0100   Removing Small Pipe Culverts   EACH      25.000      183.450     4586.25      308.000     7700.00     300.000     7500.00 
204.0100   Removing Pavement              SY      2272.000        3.810     8656.32        4.500    10224.00       4.290     9746.88 
204.0150   Removing Curb & Gutter         LF        85.000        4.210      357.85        3.500      297.50       7.910      672.35 
204.0155   Removing Concrete Sidewalk     SY       772.000        4.790     3697.88        2.000     1544.00      14.010    10815.72 
204.0165   Removing Guardrail             LF       125.000        4.700      587.50        5.000      625.00       5.200      650.00 
204.0170   Removing Fence                 LF       110.000        5.000      550.00        3.000      330.00       3.120      343.20 
204.0180   Removing Delineators and Marke EACH      12.000       13.200      158.40       25.000      300.00      26.010      312.12 
204.0185   Removing Masonry               CY         8.600       75.090      645.77      100.000      860.00     348.610     2998.05 
204.0195   Removing Concrete Bases        EACH      10.000      310.000     3100.00      250.000     2500.00     265.310     2653.10 
204.0210   Removing Manholes              EACH       1.000      423.950      423.95      420.000      420.00     551.260      551.26 
204.0220   Removing Inlets                EACH       2.000      394.050      788.10      200.000      400.00     383.140      766.28 
204.0245   Removing Storm Sewer (size)    LF       111.000       23.640     2624.04       20.000     2220.00      14.410     1599.51 
           01. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       170.000       20.280     3447.60       25.000     4250.00      17.500     2975.00 
           02. 19x30-Inch 
204.0245   Removing Storm Sewer (size)    LF        69.000       35.860     2474.34       30.000     2070.00      18.000     1242.00 
           03. 22x34-Inch 
204.0280   Sealing Pipes                  EACH       1.000      224.990      224.99     1000.000     1000.00    2000.000     2000.00 
204.0291.S Abandoning Sewer               CY         9.500      365.720     3474.34      200.000     1900.00     500.000     4750.00 
204.9060.S Removing (item description)    EACH       2.000      170.000      340.00      170.000      340.00     468.150      936.30 
           01. Residential Light Pole 
204.9060.S Removing (item description)    EACH       2.000       80.720      161.44      875.000     1750.00     319.450      638.90 
           02. Brick Pillar 
204.9090.S Removing (item description)    LF        15.000       21.800      327.00       50.000      750.00      44.830      672.45 
           01. Landscaping Blocks 
204.9090.S Removing (item description)    LF        20.000        5.000      100.00       15.000      300.00      17.930      358.60 
           02. Residential Decorative Fence 
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204.9165.S Removing (item description)    SF       413.000        5.160     2131.08        2.000      826.00       2.000      826.00 
           01. Block Retaining Wall 
205.0100   Excavation Common              CY      5492.000       13.110    72000.12       10.000    54920.00      12.000    65904.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3870.720     3870.72     2000.000     2000.00    4000.000     4000.00 
           01. 5350-00-74 
305.0110   Base Aggregate Dense 3/4-Inch  TON      385.000       25.330     9752.05       13.000     5005.00      16.500     6352.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     5670.000       13.130    74447.10       11.000    62370.00      14.000    79380.00 
305.0130   Base Aggregate Dense 3-Inch    TON     6230.000       10.590    65975.70       11.000    68530.00      14.000    87220.00 
330.0100   Mill and Relay                 SY      5300.000        2.040    10812.00        3.280    17384.00      15.790    83687.00 
416.0160   Concrete Driveway 6-Inch       SY       455.000       47.000    21385.00       42.000    19110.00      43.690    19878.95 
440.4410   Incentive IRI Ride             DOL     2560.000        1.000     2560.00        1.000     2560.00       1.000     2560.00 
455.0105   Asphaltic Material PG58-28     TON      137.000       10.000     1370.00       10.000     1370.00      11.660     1597.42 
455.0120   Asphaltic Material PG64-28     TON       90.000       10.000      900.00       10.000      900.00      12.330     1109.70 
455.0605   Tack Coat                      GAL      886.000        2.340     2073.24        2.350     2082.10       2.440     2161.84 
460.1110   HMA Pavement Type E-10         TON     4146.000       63.890   264887.94       63.890   264887.94      76.470   317044.62 
460.2000   Incentive Density HMA Pavement DOL     2660.000        1.000     2660.00        1.000     2660.00       1.000     2660.00 
460.4110.S Reheating HMA Pvmt Longitudina LF      1420.000        0.170      241.40        0.170      241.40       0.180      255.60 
465.0110   Asphaltic Surface Patching     TON       50.000      115.170     5758.50      115.170     5758.50     123.200     6160.00 
465.0120   Asph Surface Driveways & Field TON      225.000       93.320    20997.00       93.320    20997.00     100.100    22522.50 
465.0125   Asphaltic Surface Temporary    TON       32.000      132.780     4248.96      132.780     4248.96     185.470     5935.04 
465.0315   Asphaltic Flumes               SY         5.000       51.330      256.65       51.400      257.00      53.430      267.15 
504.2000.S Precast Conc Box Culvert (ft X LF        72.000      554.550    39927.60      625.000    45000.00     700.000    50400.00 
           01. 3 FT x 6 FT 
520.1018   Apron Endwalls for Culvert Pip EACH       4.000      334.320     1337.28      750.000     3000.00     525.000     2100.00 
520.3318   Culvert Pipe Class III-A 18-In LF        54.000       39.970     2158.38       55.000     2970.00      60.000     3240.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      437.730      437.73      500.000      500.00     525.000      525.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      778.960      778.96      635.000      635.00     475.000      475.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      680.080     1360.16      685.000     1370.00     525.000     1050.00 
601.0409   Concrete Curb & Gutter 30-Inch LF         6.000       35.000      210.00       65.000      390.00      67.620      405.72 
601.0411   Concrete Curb & Gutter 30-Inch LF      1995.000       16.000    31920.00       14.000    27930.00      14.270    28468.65 
602.0405   Concrete Sidewalk 4-Inch       SF      2850.000        3.500     9975.00        4.000    11400.00       4.160    11856.00 
602.0410   Concrete Sidewalk 5-Inch       SF      8280.000        3.850    31878.00        4.400    36432.00       4.580    37922.40 
602.0505   Curb Ramp Detectable Warnng Fi SF        40.000       35.000     1400.00       35.000     1400.00      36.410     1456.40 
603.1236   Concrete Barrier Type S36A     LF       125.000      100.000    12500.00      136.000    17000.00     141.490    17686.25 
606.0100   Riprap Light                   CY         9.000       55.000      495.00       75.000      675.00     100.000      900.00 
606.0200   Riprap Medium                  CY        74.000       60.000     4440.00      100.000     7400.00      60.000     4440.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        65.000       53.330     3466.45       72.000     4680.00      45.000     2925.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        27.000       49.060     1324.62       75.000     2025.00      50.000     1350.00 
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608.0318   St Sewer Pipe Reinf Conc Class LF        50.000       59.310     2965.50       74.000     3700.00      58.000     2900.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       276.000       57.790    15950.04       68.000    18768.00      45.000    12420.00 
608.0415   St Sewer Pipe Reinf Conc Class LF       108.000       58.820     6352.56       71.000     7668.00      50.000     5400.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       343.000       51.910    17805.13       69.000    23667.00      58.000    19894.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       210.000       67.070    14084.70       80.000    16800.00      62.000    13020.00 
610.0134   St Swr  Pip Reinf Conc H El HE LF       123.000      133.580    16430.34      135.000    16605.00     200.000    24600.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        17.000      103.320     1756.44      101.000     1717.00     180.000     3060.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       300.000       97.020    29106.00      113.000    33900.00     160.000    48000.00 
610.0434   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       579.000      131.190    75959.01      146.000    84534.00     220.000   127380.00 
611.0420   Reconstructing Manholes        EACH       5.000      689.850     3449.25     2000.000    10000.00    1200.000     6000.00 
611.0535   Manhole Covers Type J-Special  EACH      15.000      524.580     7868.70      450.000     6750.00     500.000     7500.00 
611.0545   Manhole Covers Type L          EACH       2.000      408.100      816.20      350.000      700.00     400.000      800.00 
611.0624   Inlet Covers Type H            EACH      18.000      590.680    10632.24      560.000    10080.00     630.000    11340.00 
611.0639   Inlet Covers Type H-S          EACH       3.000      590.680     1772.04      560.000     1680.00     630.000     1890.00 
611.0642   Inlet Covers Type MS           EACH      19.000      409.970     7789.43      425.000     8075.00     400.000     7600.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     1590.710     6362.84     1700.000     6800.00    1500.000     6000.00 
611.2005   Manholes 5-FT Diameter         EACH       3.000     2014.950     6044.85     2800.000     8400.00    1800.000     5400.00 
611.2006   Manholes 6-FT Diameter         EACH       4.000     2372.680     9490.72     3500.000    14000.00    2500.000    10000.00 
611.2008   Manholes 8-FT Diameter         EACH      10.000     4366.840    43668.40     7250.000    72500.00    5500.000    55000.00 
611.3230   Inlets 2x3-FT                  EACH      14.000     1462.030    20468.42     1500.000    21000.00    1850.000    25900.00 
611.3901   Inlets Median 1 Grate          EACH      11.000     1713.790    18851.69     2000.000    22000.00    2500.000    27500.00 
611.3902   Inlets Median 2 Grate          EACH       2.000     2143.230     4286.46     3400.000     6800.00    5000.000    10000.00 
611.8110   Adjusting Manhole Covers       EACH       4.000      433.410     1733.64      350.000     1400.00     400.000     1600.00 
611.8120.S Cover Plates Temporary         EACH       1.000      315.850      315.85      400.000      400.00    1000.000     1000.00 
612.0902.S Insulation Board Polystyrene ( SY        46.700       24.090     1125.00       50.000     2335.00      20.000      934.00 
           01. 2-Inch 
614.0800   Crash Cushions Permanent       EACH       2.000    11300.000    22600.00    11300.000    22600.00   11755.780    23511.56 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01        0.010        0.01    2000.000     2000.00 
           01. 5350-00-74 
619.1000   Mobilization                   EACH       1.000    55062.000    55062.00    90000.000    90000.00    2080.100     2080.10 
620.0300   Concrete Median Sloped Nose    SF       270.000       10.000     2700.00        6.500     1755.00       6.760     1825.20 
623.0200   Dust Control Surface Treatment SY     14500.000        0.250     3625.00        0.100     1450.00       1.000    14500.00 
624.0100   Water                          MGAL      27.500       40.080     1102.20       40.000     1100.00     100.000     2750.00 
625.0100   Topsoil                        SY      6540.000        4.350    28449.00        5.250    34335.00       5.000    32700.00 
625.0500   Salvaged Topsoil               SY       640.000        0.820      524.80        5.000     3200.00       5.000     3200.00 
627.0200   Mulching                       SY      2250.000        0.200      450.00        0.500     1125.00       0.520     1170.00 
628.1504   Silt Fence                     LF      1650.000        2.100     3465.00        1.900     3135.00       1.980     3267.00 
628.1520   Silt Fence Maintenance         LF      3300.000        0.100      330.00        0.010       33.00       0.010       33.00 
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628.1905   Mobilizations Erosion Control  EACH       7.000      195.000     1365.00      300.000     2100.00     312.100     2184.70 
628.1910   Mobilization Emergency Erosion EACH       9.000      105.000      945.00        1.000        9.00       1.040        9.36 
628.2004   Erosion Mat Class I Type B     SY      3641.000        1.040     3786.64        1.000     3641.00       1.040     3786.64 
628.2006   Erosion Mat Urban Class I Type SY      1617.000        1.350     2182.95        1.700     2748.90       1.770     2862.09 
628.2027   Erosion Mat Class II Type C    SY       704.000        4.250     2992.00        3.500     2464.00       3.640     2562.56 
628.2033   Erosion Mat Class III Type B   SY       704.000        6.750     4752.00        6.000     4224.00       6.240     4392.96 
628.6005   Turbidity Barriers             SY        45.000       56.260     2531.70       30.000     1350.00      31.210     1404.45 
628.7005   Inlet Protection Type A        EACH      35.000       91.050     3186.75      100.000     3500.00     104.030     3641.05 
628.7010   Inlet Protection Type B        EACH       5.000       45.150      225.75       40.000      200.00      41.610      208.05 
628.7015   Inlet Protection Type C        EACH      17.000       51.230      870.91       45.000      765.00      46.820      795.94 
628.7020   Inlet Protection Type D        EACH      15.000      109.400     1641.00      100.000     1500.00     104.030     1560.45 
628.7555   Culvert Pipe Checks            EACH      24.000       17.600      422.40       12.000      288.00      12.480      299.52 
628.7570   Rock Bags                      EACH     128.000        9.000     1152.00       12.000     1536.00      12.480     1597.44 
629.0210   Fertilizer Type B              CWT        5.600       64.300      360.08       60.000      336.00      62.420      349.55 
630.0130   Seeding Mixture No. 30         LB       145.000        5.400      783.00        5.250      761.25       5.460      791.70 
630.0160   Seeding Mixture No. 60         LB        11.000       15.300      168.30       10.000      110.00      10.400      114.40 
630.0170   Seeding Mixture No. 70         LB         3.000      116.790      350.37      175.000      525.00     182.060      546.18 
630.0200   Seeding Temporary              LB       218.000        3.100      675.80        2.000      436.00       2.080      453.44 
633.5200   Markers Culvert End            EACH       2.000       45.920       91.84       50.000      100.00      52.020      104.04 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       64.000      384.00       60.000      360.00      62.420      374.52 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      14.000       68.000      952.00       63.000      882.00      65.540      917.56 
637.2210   Signs Type II Reflective H     SF       104.000       19.750     2054.00       16.000     1664.00      16.650     1731.60 
637.2215   Signs Type II Reflective H Fol SF        54.000       25.800     1393.20       22.000     1188.00      22.890     1236.06 
637.2230   Signs Type II Reflective F     SF        74.250       22.680     1683.99       18.000     1336.50      18.730     1390.70 
638.2602   Removing Signs Type II         EACH       9.000       24.050      216.45       20.000      180.00      20.810      187.29 
638.3000   Removing Small Sign Supports   EACH       7.000       23.900      167.30       25.000      175.00      26.010      182.07 
642.5201   Field Office Type C            EACH       1.000    10924.700    10924.70     8500.000     8500.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000     5600.000     5600.00     5600.000     5600.00   33290.710    33290.71 
           01. 5350-00-74 
643.0300   Traffic Control Drums          DAY    46165.000        0.300    13849.50        0.300    13849.50       0.260    12002.90 
643.0410   Traffic Control Barricades Typ DAY      130.000        1.000      130.00        1.000      130.00       1.040      135.20 
643.0420   Traffic Control Barricades Typ DAY     1300.000        1.000     1300.00        1.000     1300.00       0.730      949.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     286.000       31.000     8866.00       31.000     8866.00      30.170     8628.62 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     286.000        1.000      286.00        1.000      286.00       1.040      297.44 
643.0705   Traffic Control Warning Lights DAY     2714.000        0.120      325.68        0.120      325.68       0.160      434.24 
643.0715   Traffic Control Warning Lights DAY     7835.000        0.150     1175.25        0.150     1175.25       0.210     1645.35 
643.0800   Traffic Control Arrow Boards   DAY      110.000       15.000     1650.00       15.000     1650.00      20.810     2289.10 
643.0900   Traffic Control Signs          DAY     6411.000        0.750     4808.25        0.750     4808.25       0.780     5000.58 
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643.0920   Traffic Control Covering Signs EACH       2.000      125.000      250.00      125.000      250.00     104.030      208.06 
643.1050   Traffic Control Signs PCMS     DAY       63.000       40.000     2520.00       40.000     2520.00      52.020     3277.26 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00     1000.000     1000.00    1846.590     1846.59 
           01. 5350-00-74 
643.3000   Traffic Control Detour Signs   DAY      252.000        1.500      378.00        1.500      378.00       1.040      262.08 
644.1410.S Temporary Pedestrian Surface A SF       500.000        4.980     2490.00       10.000     5000.00       8.550     4275.00 
644.1420.S Temporary Pedestrian Surface P SF       250.000       10.000     2500.00       35.000     8750.00      20.000     5000.00 
644.1430.S Temporary Pedestrian Surface P SF       250.000       10.000     2500.00       45.000    11250.00      30.000     7500.00 
644.1601.S Temporary Curb Ramp            EACH       2.000      500.000     1000.00      450.000      900.00     500.000     1000.00 
644.1616.S Temporary Pedestrian Safety Fe LF       400.000        3.800     1520.00        7.000     2800.00       7.280     2912.00 
645.0120   Geotextile Type HR             SY       195.000        3.110      606.45        3.000      585.00       5.000      975.00 
645.0130   Geotextile Type R              SY        40.000        2.820      112.80        3.000      120.00      10.000      400.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18350.000        0.390     7156.50        0.390     7156.50       0.780    14313.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       530.000        0.900      477.00        0.900      477.00       0.990      524.70 
646.0600   Removing Pavement Markings     LF      5940.000        0.550     3267.00        0.550     3267.00       0.620     3682.80 
647.0166   Pavement Marking Arrows Epoxy  EACH       6.000      150.000      900.00      150.000      900.00     286.090     1716.54 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      150.000      450.00      150.000      450.00     338.110     1014.33 
647.0456   Pavement Marking Curb Epoxy    LF        52.000       10.000      520.00       10.000      520.00       9.880      513.76 
647.0566   Pavement Marking Stop Line Epo LF       153.000        7.000     1071.00        7.000     1071.00      10.920     1670.76 
647.0606   Pavement Marking Island Nose E EACH       4.000       80.000      320.00       80.000      320.00     140.450      561.80 
647.0726   Pavement Marking Diagonal Epox LF       465.000        5.000     2325.00        5.000     2325.00       9.620     4473.30 
647.0766   Pavement Marking Crosswalk Epo LF       205.000        5.000     1025.00        5.000     1025.00       7.800     1599.00 
647.0955   Removing Pavement Markings Arr EACH       3.000       90.000      270.00      120.000      360.00     156.050      468.15 
647.0965   Removing Pavement Markings Wor EACH       2.000       90.000      180.00      120.000      240.00     156.050      312.10 
649.0400   Temp Pvt Marking Removable Tap LF     15625.000        0.800    12500.00        0.800    12500.00       0.830    12968.75 
649.0403   Temporary Pavement Marking Epo LF      5880.000        0.400     2352.00        1.000     5880.00       1.000     5880.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      1000.000        4.960     4960.00        4.950     4950.00       5.200     5200.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF       976.000        7.550     7368.80        7.550     7368.80       6.240     6090.24 
652.0800   Conduit Loop Detector          LF      1386.000        4.840     6708.24        4.840     6708.24       4.680     6486.48 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      10.000      621.000     6210.00      621.000     6210.00     811.460     8114.60 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       7.000      649.000     4543.00      649.000     4543.00     832.270     5825.89 
653.0905   Removing Pull Boxes            EACH      12.000      168.000     2016.00      168.000     2016.00      78.030      936.36 
654.0101   Concrete Bases Type 1          EACH       4.000      385.000     1540.00      385.000     1540.00     624.200     2496.80 
654.0102   Concrete Bases Type 2          EACH       4.000      758.000     3032.00      758.000     3032.00     832.270     3329.08 
654.0113   Concrete Bases Type 13         EACH       2.000     7762.000    15524.00     7762.000    15524.00    7802.510    15605.02 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000     1120.000     1120.00     1120.000     1120.00    1300.420     1300.42 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1597.000        0.720     1149.84        0.720     1149.84       0.830     1325.51 
655.0240   Cable Traffic Signal 7-14 AWG  LF       560.000        1.050      588.00        1.050      588.00       0.880      492.80 
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655.0250   Cable Traffic Signal 9-14 AWG  LF       180.000        1.410      253.80        1.410      253.80       1.140      205.20 
655.0260   Cable Traffic Signal 12-14 AWG LF        57.000        2.990      170.43        2.990      170.43       1.300       74.10 
655.0305   Cable Type UF 2-12 AWG Grounde LF       570.000        0.870      495.90        0.870      495.90       1.300      741.00 
655.0515   Electrical Wire Traffic Signal LF      2531.000        0.760     1923.56        0.760     1923.56       0.680     1721.08 
655.0610   Electrical Wire Lighting 12 AW LF       750.000        0.640      480.00        0.640      480.00       0.620      465.00 
655.0700   Loop Detector Lead In Cable    LF      4131.000        0.980     4048.38        0.980     4048.38       1.300     5370.30 
655.0800   Loop Detector Wire             LF      4640.000        0.890     4129.60        0.890     4129.60       0.620     2876.80 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1075.000     1075.00     1075.000     1075.00    1560.500     1560.50 
           01. USH 51/Cranston Road Intersection 
657.0100   Pedestal Bases                 EACH       4.000      140.000      560.00      140.000      560.00     146.170      584.68 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       4.000      320.000     1280.00      320.000     1280.00     336.810     1347.24 
657.0310   Poles Type 3                   EACH       4.000     2025.000     8100.00     2025.000     8100.00    2480.810     9923.24 
657.0420   Traffic Signal Standards Alumi EACH       3.000      332.000      996.00      332.000      996.00     450.440     1351.32 
657.0425   Traffic Signal Standards Alumi EACH       1.000      351.000      351.00      351.000      351.00     462.460      462.46 
657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       6.000      210.000     1260.00      210.000     1260.00     174.600     1047.60 
657.1355   Install Poles Type 12          EACH       2.000     1605.000     3210.00     1605.000     3210.00    1548.910     3097.82 
657.1540   Install Monotube Arms 40-FT    EACH       2.000      621.000     1242.00      621.000     1242.00    1560.500     3121.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      11.000      333.000     3663.00      333.000     3663.00     314.320     3457.52 
658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      415.000     1245.00      415.000     1245.00     384.800     1154.40 
658.0215   Backplates Signal Face 3 Secti EACH      11.000       57.000      627.00       57.000      627.00      68.070      748.77 
658.0220   Backplates Signal Face 4 Secti EACH       3.000       63.000      189.00       63.000      189.00      84.480      253.44 
658.0416   Pedestrian Signal Face 16-Inch EACH       2.000      191.000      382.00      191.000      382.00     230.210      460.42 
658.0500   Pedestrian Push Buttons        EACH       2.000      242.000      484.00      242.000      484.00     304.280      608.56 
658.0600   Led Modules 12-Inch Red Ball   EACH      11.000       58.000      638.00       58.000      638.00      64.880      713.68 
658.0605   Led Modules 12-Inch Yellow Bal EACH      11.000       59.000      649.00       59.000      649.00      66.070      726.77 
658.0610   Led Modules 12-Inch Green Ball EACH      11.000       60.000      660.00       60.000      660.00      67.280      740.08 
658.0615   Led Modules 12-Inch Red Arrow  EACH       3.000       58.000      174.00       58.000      174.00      64.880      194.64 
658.0620   Led Modules 12-Inch Yellow Arr EACH       6.000       59.000      354.00       59.000      354.00      66.070      396.42 
658.0625   Led Modules 12-Inch Green Arro EACH       3.000       60.000      180.00       60.000      180.00      67.280      201.84 
658.0635   Led Modules Ped Countdwn Timer EACH       2.000      221.000      442.00      221.000      442.00     165.810      331.62 
658.5069   Signal Mounting Hardware (loca LS         1.000     1551.000     1551.00     1551.000     1551.00    1670.000     1670.00 
           01. USH 51/Cranston Road Intersection 
659.1125   Luminaires Utility LED C       EACH       6.000      467.000     2802.00      467.000     2802.00     452.060     2712.36 
690.0150   Sawing Asphalt                 LF      1785.000        0.970     1731.45        0.970     1731.45       0.830     1481.55 
690.0250   Sawing Concrete                LF      1613.000        1.650     2661.45        1.650     2661.45       2.080     3355.04 
ASP.1T0A   On-the-Job Training Apprentice HRS      500.000        5.000     2500.00        5.000     2500.00       5.000     2500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      350.000        5.000     1750.00        5.000     1750.00       5.000     1750.00 
SPV.0060   Special                        EACH       1.000     7000.000     7000.00     7000.000     7000.00    7000.000     7000.00 
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           01. Apron Endwalls For Storm Sewer Pipe 
           Reinforced Concrete Box 3 FT x 6 FT 
SPV.0060   Special                        EACH       1.000     3107.840     3107.84     4065.000     4065.00   12000.000    12000.00 
           02. Concrete Cutoff Wall 
SPV.0060   Special                        EACH       2.000     6902.040    13804.08     8900.000    17800.00   15000.000    30000.00 
           03. Manholes 9-FT Diameter 
SPV.0060   Special                        EACH       1.000    16942.180    16942.18    42000.000    42000.00   27000.000    27000.00 
           04. Manhole Structure 220 
SPV.0060   Special                        EACH       1.000     9373.280     9373.28    15000.000    15000.00   12000.000    12000.00 
           05. Inlet Structure 220A 
SPV.0060   Special                        EACH      19.000      200.090     3801.71      750.000    14250.00     110.000     2090.00 
           06. Utility Line Opening (ULO) 
SPV.0090   Special                        LF       801.000       17.000    13617.00       18.500    14818.50      19.250    15419.25 
           01. Concrete Curb and Gutter 24-Inch 
           Type D 
SPV.0090   Special                        LF       748.000      157.760   118004.48      182.000   136136.00     250.000   187000.00 
           02. SSPRC Horizontal Elliptical Class 
           HE-IV 38x60-Inch 
SPV.0090   Special                        LF       449.000        9.620     4319.38        5.000     2245.00       5.000     2245.00 
           03. Protection of Private Sprinkler 
           Systems 
SPV.0105   Special                        LS         1.000     1096.000     1096.00     1096.000     1096.00    3641.170     3641.17 
           01. Remove and Transport Traffic Signals 
           USH 51/Cranston Road Intersection 
SPV.0105   Special                        LS         1.000    10500.000    10500.00    10500.000    10500.00   10923.510    10923.51 
           02. Survey Project 5350-00-74 
SPV.0120   Special                        MGAL     810.000        8.300     6723.00        1.000      810.00       1.040      842.40 
           01. Water For Seeded Areas 
201.0120   Clearing                       ID        50.000       30.000     1500.00       30.000     1500.00     300.000    15000.00 
 
                                      PROPOSAL TOTAL.......              1642783.83               1824831.19              2076562.74 
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               STATE PROJECT(S):  5360-01-71                            LOCATION  Rock            COUNTY 
                                                                                  Milton Ave, City Janesville 
                                                                                  STH 26 
                                                                                  Rock County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID        12.000       15.000      180.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        54.000       15.000      810.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY       463.000        7.550     3495.65        0.000        0.00       0.000        0.00 
204.0109.S Removing Conc Surface Partial  SF     22100.000        1.720    38012.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY       213.000       11.850     2524.05        0.000        0.00       0.000        0.00 
204.0125   Removing Asphaltic Surface Mil TON     9390.000       19.190   180194.10        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      6260.000        4.200    26292.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      2010.000        5.000    10050.00        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF        31.000       10.000      310.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      31.000      200.000     6200.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      10.000     1200.000    12000.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      34.000     1200.000    40800.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       529.100       30.000    15873.00        0.000        0.00       0.000        0.00 
           01. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF        34.700       30.000     1041.00        0.000        0.00       0.000        0.00 
           02. 15-INCH 
205.0100   Excavation Common              CY      2016.000       18.040    36368.64        0.000        0.00       0.000        0.00 
           **P** 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       50.000       80.450     4022.50        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     4016.620     4016.62        0.000        0.00       0.000        0.00 
           01. 5360-01-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2029.000       20.670    41939.43        0.000        0.00       0.000        0.00 
320.0125   Concrete Base 6-Inch           SY       120.000       47.500     5700.00        0.000        0.00       0.000        0.00 
390.0303   Base Patching Concrete         SY      3070.000       54.930   168635.10        0.000        0.00       0.000        0.00 
390.0403   Base Patching Concrete Shes    SY      5460.000       74.530   406933.80        0.000        0.00       0.000        0.00 
416.0260   Concrete Driveway HES 6-Inch   SY       123.000       38.950     4790.85        0.000        0.00       0.000        0.00 
416.0280   Concrete Driveway HES 8-Inch   SY       242.000       44.280    10715.76        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH    5490.000        6.460    35465.40        0.000        0.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON      532.000       10.000     5320.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     1571.000        2.430     3817.53        0.000        0.00       0.000        0.00 
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460.1110   HMA Pavement Type E-10         TON     9011.000       65.190   587427.09        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     5818.000        1.000     5818.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       24.000      166.490     3995.76        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      11.000     1000.000    11000.00        0.000        0.00       0.000        0.00 
601.0417   Concrete Curb & Gutter 30-Inch LF      6130.000       24.160   148100.80        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       892.000       22.000    19624.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     16380.000        4.950    81081.00        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       925.000       32.000    29600.00        0.000        0.00       0.000        0.00 
602.2400   Concrete Safety Islands        SF       765.000        8.750     6693.75        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       551.800       95.000    52421.00        0.000        0.00       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        37.700      150.000     5655.00        0.000        0.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       4.000     2500.000    10000.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       4.000     3000.000    12000.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       6.000     5000.000    30000.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      35.000     3000.000   105000.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      33.000      600.000    19800.00        0.000        0.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF        26.000       77.000     2002.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   222409.340   222409.34        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF         7.000       17.000      119.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      67.000       34.000     2278.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      2280.000        5.000    11400.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      200.000     1000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       100.000        1.100      110.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH     138.000       55.000     7590.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        3.000       60.000      180.00        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL      58.000       40.000     2320.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      2280.000        3.500     7980.00        0.000        0.00       0.000        0.00 
634.0410   Posts Wood 4x4-Inch X 10-FT    EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       55.000      220.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       60.000       60.00        0.000        0.00       0.000        0.00 
634.0805   Posts Tubular Steel 2x2-Inch X EACH       1.000       90.000       90.00        0.000        0.00       0.000        0.00 
634.0811   Posts Tubular Steel 2x2-Inch X EACH      17.000      115.000     1955.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       208.500       15.950     3325.58        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF         4.000       18.500       74.00        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH      42.000       75.000     3150.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      14.000       20.000      280.00        0.000        0.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH       5.000       20.000      100.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      14.000       75.000     1050.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    11336.450    11336.45        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    90000.000    90000.00        0.000        0.00       0.000        0.00 
           01. 5360-01-71 
643.0300   Traffic Control Drums          DAY    62458.000        0.310    19361.98        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     1265.000        0.700      885.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     9988.000        0.900     8989.20        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH     413.000       31.000    12803.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH     413.000        1.000      413.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    19987.000        0.100     1998.70        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    10307.000        0.150     1546.05        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY      638.000       15.000     9570.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    19756.000        0.650    12841.40        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      17.000       75.000     1275.00        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       244.000       21.000     5124.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY      161.000       45.000     7245.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 5360-01-71 
643.3000   Traffic Control Detour Signs   DAY      950.000        1.750     1662.50        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     19565.000        0.430     8412.95        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      3885.000        1.200     4662.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     18600.000        0.400     7440.00        0.000        0.00       0.000        0.00 
647.0146   Pavement Marking Arrows Epoxy  EACH       3.000      480.000     1440.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      40.000      152.000     6080.00        0.000        0.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       8.000      200.000     1600.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      14.000      165.000     2310.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       810.000        5.500     4455.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        90.000        5.400      486.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      2990.000        5.300    15847.00        0.000        0.00       0.000        0.00 
647.0796   Pavement Marking Crosswalk Epo LF      1360.000        5.600     7616.00        0.000        0.00       0.000        0.00 
647.0955   Removing Pavement Markings Arr EACH      50.000       75.000     3750.00        0.000        0.00       0.000        0.00 
647.0965   Removing Pavement Markings Wor EACH      24.000       75.000     1800.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     44020.000        0.800    35216.00        0.000        0.00       0.000        0.00 
649.0402   Temporary Pavement Marking Pai LF     34680.000        0.200     6936.00        0.000        0.00       0.000        0.00 
649.0600   Temp Pvmt Marking Removable Ta LF       650.000        1.300      845.00        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF      3300.000        1.600     5280.00        0.000        0.00       0.000        0.00 
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649.0802   Temporary Pavement Marking Pai LF      1120.000        0.450      504.00        0.000        0.00       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        30.000        2.000       60.00        0.000        0.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF       540.000        2.600     1404.00        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH      55.000       75.000     4125.00        0.000        0.00       0.000        0.00 
649.1802   Temporary Pavement Marking Arr EACH      21.000       50.000     1050.00        0.000        0.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH      22.000       75.000     1650.00        0.000        0.00       0.000        0.00 
649.2002   Temporary Pavement Marking Wor EACH      13.000       50.000      650.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      45.000       75.000     3375.00        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      6130.000        0.800     4904.00        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      8448.000        0.120     1013.76        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
           01. 5360-01-71 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. 5360-01-71 
652.0225   Conduit Rigid Nonmetallic Sch  LF      4130.000        5.250    21682.50        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1760.000        6.250    11000.00        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF      2380.000       18.000    42840.00        0.000        0.00       0.000        0.00 
652.0700.S Install Conduit into Existing  EACH       9.000      150.000     1350.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF      5766.000        4.250    24505.50        0.000        0.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH      24.000      675.000    16200.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      45.000      700.000    31500.00        0.000        0.00       0.000        0.00 
653.0905   Removing Pull Boxes            EACH      12.000      100.000     1200.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH      33.000      500.000    16500.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH      12.000      675.000     8100.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
655.0220   Cable Traffic Signal 4-14 AWG  LF      1240.000        0.950     1178.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF      1905.000        0.950     1809.75        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF      3140.000        1.050     3297.00        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF      5825.000        1.350     7863.75        0.000        0.00       0.000        0.00 
655.0320   Cable Type UF 2-10 AWG Grounde LF      2450.000        1.250     3062.50        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      5900.000        0.850     5015.00        0.000        0.00       0.000        0.00 
655.0615   Electrical Wire Lighting 10 AW LF      1440.000        0.850     1224.00        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF       795.000        1.250      993.75        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF     14425.000        1.100    15867.50        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF     19082.000        0.800    15265.60        0.000        0.00       0.000        0.00 
655.0900   Traffic Signal EVP Detector Ca LF      2765.000        1.250     3456.25        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           01. STH 26 at Centerway 
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656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           02. STH 26 at Mount Zion Ave 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 
           03. STH 26 at Kennedy/Randolph Rd 
           Street Lighting 
657.0100   Pedestal Bases                 EACH      35.000      130.000     4550.00        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      290.000     3480.00        0.000        0.00       0.000        0.00 
657.0305   Poles Type 2                   EACH       5.000      865.000     4325.00        0.000        0.00       0.000        0.00 
657.0310   Poles Type 3                   EACH       7.000     2220.000    15540.00        0.000        0.00       0.000        0.00 
657.0405   Traffic Signal Standards Alumi EACH       9.000       75.000      675.00        0.000        0.00       0.000        0.00 
657.0425   Traffic Signal Standards Alumi EACH      19.000      320.000     6080.00        0.000        0.00       0.000        0.00 
657.0430   Traffic Signal Standards Alumi EACH       7.000      495.000     3465.00        0.000        0.00       0.000        0.00 
657.0590   Trombone Arms 20-FT            EACH       6.000      970.000     5820.00        0.000        0.00       0.000        0.00 
657.0595   Trombone Arms 25-FT            EACH       6.000     1200.000     7200.00        0.000        0.00       0.000        0.00 
657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      10.000      130.000     1300.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH      47.000      220.000    10340.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH      21.000      280.000     5880.00        0.000        0.00       0.000        0.00 
658.0120   Traffic Signal Face 5-12 Inch  EACH       4.000      310.000     1240.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH      47.000       44.000     2068.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH      21.000       50.000     1050.00        0.000        0.00       0.000        0.00 
658.0225   Backplates Signal Face 5 Secti EACH       4.000       57.000      228.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH      40.000      130.000     5200.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH      40.000      170.000     6800.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH      54.000       50.000     2700.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH      54.000       51.000     2754.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH      48.000       52.000     2496.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH      18.000       50.000      900.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH      40.000       51.000     2040.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH      31.000       52.000     1612.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH      40.000      155.000     6200.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     2240.000     2240.00        0.000        0.00       0.000        0.00 
           01. STH 26 at Centerway 
658.5069   Signal Mounting Hardware (loca LS         1.000     1690.000     1690.00        0.000        0.00       0.000        0.00 
           02. STH 26 at E Memorial Dr 
658.5069   Signal Mounting Hardware (loca LS         1.000     2675.000     2675.00        0.000        0.00       0.000        0.00 
           03. STH 26 at Mount Zion Ave 
658.5069   Signal Mounting Hardware (loca LS         1.000     2125.000     2125.00        0.000        0.00       0.000        0.00 
           04. STH 26 at Black Bridge Rd 
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658.5069   Signal Mounting Hardware (loca LS         1.000     2675.000     2675.00        0.000        0.00       0.000        0.00 
           05. STH 26 at Kennedy/Randolph Rd 
659.1125   Luminaires Utility LED C       EACH      10.000      435.000     4350.00        0.000        0.00       0.000        0.00 
661.0200   Temp Traffic Signals for Inter LS         1.000    26500.000    26500.00        0.000        0.00       0.000        0.00 
           01. STH 26 at Centerway 
661.0200   Temp Traffic Signals for Inter LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           02. STH 26 at E Memorial Dr 
661.0200   Temp Traffic Signals for Inter LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           03. STH 26 at Mount Zion Ave 
661.0200   Temp Traffic Signals for Inter LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           04. STH 26 at Black Bridge Rd 
661.0200   Temp Traffic Signals for Inter LS         1.000    24500.000    24500.00        0.000        0.00       0.000        0.00 
           05. STH 26 at Kennedy/Randolph Rd 
690.0150   Sawing Asphalt                 LF       450.000        2.000      900.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1000.000        5.000     5000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      675.000        5.000     3375.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH       2.000    13000.000    26000.00        0.000        0.00       0.000        0.00 
           01. Traffic Signal Controller and 
           Cabinet, 8-Phase Fully Actuated 
SPV.0060   Special                        EACH      92.000       80.000     7360.00        0.000        0.00       0.000        0.00 
           02. Construction Staking Curb Ramps 
SPV.0060   Special                        EACH      14.000      638.430     8938.02        0.000        0.00       0.000        0.00 
           03. Manhole Cover Special Logo 
SPV.0060   Special                        EACH      65.000      798.310    51890.15        0.000        0.00       0.000        0.00 
           04. Inlet Cover Special Logo 
SPV.0060   Special                        EACH      44.000      408.180    17959.92        0.000        0.00       0.000        0.00 
           05. Adjusting Water Main Manhole Covers 
SPV.0060   Special                        EACH      29.000      507.070    14705.03        0.000        0.00       0.000        0.00 
           06. Adjusting Sanitary Sewer Manhole 
           Covers 
SPV.0060   Special                        EACH       1.000     1037.510     1037.51        0.000        0.00       0.000        0.00 
           07. Inlet Cover Special Driveway 
SPV.0060   Special                        EACH      50.000       22.900     1145.00        0.000        0.00       0.000        0.00 
           08. Sand Bags 
SPV.0060   Special                        EACH    2190.000        7.040    15417.60        0.000        0.00       0.000        0.00 
           09. Drilled Tie Bars Special 
SPV.0090   Special                        LF       469.800       40.000    18792.00        0.000        0.00       0.000        0.00 
           01. Cure-In-Place Pipe Lining 15-Inch 
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SPV.0090   Special                        LF       980.900       50.000    49045.00        0.000        0.00       0.000        0.00 
           02. Cure-In-Place Pipe Lining 18-Inch 
SPV.0090   Special                        LF        18.000       36.000      648.00        0.000        0.00       0.000        0.00 
           03. Temporary Fence Chain Link 4-FT 
SPV.0090   Special                        LF     26490.000        1.510    39999.90        0.000        0.00       0.000        0.00 
           04. Sawing Concrete Special 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. Remove and Reinstall EVP Equipment, 
           STH 26 at Centerway 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           02. Remove and Reinstall EVP Equipment, 
           STH 26 at E Memorial Dr 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           03. Remove and Reinstall EVP Equipment, 
           STH 26 at Mount Zion Ave 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. Remove and Reinstall EVP Equipment, 
           STH 26 at Kennedy/Randolph Rd 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           05. Temporary Non-Intrusive Vehicle 
           Detection System, STH 26 at Centerway 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           06. Temporary Non-Intrusive Vehicle Dete 
           ction System, STH 26 at E Memorial Dr 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           07. Temporary Non-Intrusive Vehicle Dete 
           ction System, STH 26 at Mount Zion Ave 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           08. Temporary Non-Intrusive Vehicle Dete 
           ction System, STH 26 at Black Bridge Rd 
SPV.0105   Special                        LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
           09. Temporary Non-Intrusive Vehicle Dete 
           ctionSystem, STH 26atKennedy/Randolph Rd 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           10. Remove Traffic Signals and Street 
           Lighting, STH 26 at Centerway 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           11. Remove Traffic Signals and Street 
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           Lighting, STH 26 at E Memorial Dr 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           12. Remove Traffic Signals and Street 
           Lighting, STH 26 at Mount Zion Ave 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           13. Remove Traffic Signals and Street 
           Lighting, STH 26 at Black Bridge Rd 
SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           14. Remove Traffic Signals and Street 
           Lighting, STH 26 at Kennedy/Randolph Rd 
SPV.0105   Special                        LS         1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           15. Modify Traffic Signals, STH 26 at 
           E Memorial Dr 
SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           16. Modify Traffic Signals, STH 26 at 
           Black Bridge Rd 
SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 
           17. Modify Traffic Signals, STH 26 at 
           Kennedy/Randolph Rd 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           18. Modify Street Lighting, STH 26 at 
           Mount Zion Ave 
SPV.0105   Special                        LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           19. Modify Street Lighting, STH 26 at 
           Kennedy/Randolph Rd 
 
                                      PROPOSAL TOTAL.......              3609502.47                     0.00                    0.00 
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               STATE PROJECT(S):  5605-00-70                            LOCATION  Green           COUNTY 
                                                                                  Brodhead - Albany 
                                                                                  CTH E 
                                                                                  Green County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      600.000     1800.00      999.000     2997.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000     1200.000     3600.00      999.000     2997.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       3.000      175.000      525.00      347.050     1041.15       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000      750.000      750.00     2859.030     2859.03       0.000        0.00 
           01. 37+97 RT 
203.0200   Removing Old Structure (statio LS         1.000      750.000      750.00     2859.030     2859.03       0.000        0.00 
           02. 100+87 LT 
204.0115   Removing Asphaltic Surface But SY       125.000       18.540     2317.50       20.170     2521.25       0.000        0.00 
205.0100   Excavation Common              CY      9279.000        7.840    72747.36       14.340   133060.86       0.000        0.00 
208.0100   Borrow                         CY       676.000        0.010        6.76       18.140    12262.64       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     5658.910     5658.91       0.000        0.00 
           01. 5605-00-70 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     4682.000       13.220    61896.04       19.290    90315.78       0.000        0.00 
312.0110   Select Crushed Material        TON     2500.000       14.300    35750.00       18.210    45525.00       0.000        0.00 
325.0100   Pulverize and Relay            SY      5256.000        1.750     9198.00        1.410     7410.96       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY         1.000        0.010        0.01     1000.000     1000.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        41.000       35.000     1435.00       70.550     2892.55       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       4.000      195.000      780.00      771.240     3084.96       0.000        0.00 
522.0118   Culv Pipe Reinf Concrete Class LF        44.000       44.000     1936.00       63.020     2772.88       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      918.000     1836.00     1078.020     2156.04       0.000        0.00 
523.0424   Cp Rnf Conc Horz Ell Cl HE-IV  LF       144.000      100.000    14400.00      125.440    18063.36       0.000        0.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       6.000     1360.000     8160.00     1471.290     8827.74       0.000        0.00 
601.0415   Conc C & G 6-In Sloped 30-In T LF       132.000       42.000     5544.00       42.000     5544.00       0.000        0.00 
606.0200   Riprap Medium                  CY         5.000       50.000      250.00       62.400      312.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        90.000       42.000     3780.00       66.250     5962.50       0.000        0.00 
611.0642   Inlet Covers Type MS           EACH       1.000      400.000      400.00      427.000      427.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1950.000     1950.00     1807.000     1807.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        6.000      900.00       36.500     5475.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    25496.000    25496.00    33794.140    33794.14       0.000        0.00 
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623.0200   Dust Control Surface Treatment SY     12660.000        0.010      126.60        0.430     5443.80       0.000        0.00 
624.0100   Water                          MGAL      94.000       20.000     1880.00       33.700     3167.80       0.000        0.00 
625.0500   Salvaged Topsoil               SY     16257.000        1.000    16257.00        1.790    29100.03       0.000        0.00 
627.0200   Mulching                       SY     16257.000        0.120     1950.84        0.170     2763.69       0.000        0.00 
628.1504   Silt Fence                     LF       200.000        2.500      500.00        2.500      500.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        1.000      200.00        0.200       40.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      250.000      500.00      145.000      290.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00       50.000      200.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      2700.000        1.000     2700.00        1.150     3105.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       1.000      125.000      125.00      135.000      135.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       580.000        8.500     4930.00        7.350     4263.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       6.000       50.000      300.00      849.280     5095.68       0.000        0.00 
629.0210   Fertilizer Type B              CWT       10.500       48.000      504.00       59.500      624.75       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       435.900        5.350     2332.07        4.850     2114.12       0.000        0.00 
630.0200   Seeding Temporary              LB       430.000        3.000     1290.00        2.400     1032.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      10.000       55.000      550.00       64.500      645.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        65.180       15.950     1039.62       24.350     1587.13       0.000        0.00 
638.2602   Removing Signs Type II         EACH      24.000       25.000      600.00       20.300      487.20       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      21.000       25.000      525.00       20.200      424.20       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     7976.540     7976.54       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2483.100     2483.10     2000.000     2000.00       0.000        0.00 
           01. 5605-00-70 
643.0420   Traffic Control Barricades Typ DAY     1950.000        0.680     1326.00        1.000     1950.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     3900.000        0.090      351.00        0.100      390.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2210.000        0.430      950.30        0.600     1326.00       0.000        0.00 
645.0120   Geotextile Type HR             SY        25.000        5.000      125.00        3.650       91.25       0.000        0.00 
645.0130   Geotextile Type R              SY      2790.000        2.000     5580.00        2.950     8230.50       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10008.000        0.480     4803.84        0.480     4803.84       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       241.000        1.400      337.40        1.400      337.40       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        30.000       10.000      300.00       10.000      300.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      3494.000        0.010       34.94        0.010       34.94       0.000        0.00 
650.5000   Construction Staking Base      LF      3494.000        0.900     3144.60        0.900     3144.60       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       132.000        2.000      264.00        2.000      264.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000       90.000      270.00       90.000      270.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           01. 5605-00-70 
650.9920   Construction Staking Slope Sta LF      3494.000        0.750     2620.50        0.750     2620.50       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
690.0150   Sawing Asphalt                 LF       113.000        1.750      197.75        1.750      197.75       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      175.000        5.000      875.00        5.000      875.00       0.000        0.00 
SPV.0060   Special                        EACH       6.000      150.000      900.00      150.000      900.00       0.000        0.00 
           01. Utility Line Opening (ULO) 
SPV.0090   Special                        LF      2897.000       48.500   140504.50       48.500   140504.50       0.000        0.00 
           01. Directional Drilled 6-inch Storm 
           Forcemain 
SPV.0105   Special                        LS         1.000   155884.000   155884.00   155884.000   155884.00       0.000        0.00 
           01. Storm Sewer Lift Station And Valve 
           Vault 
SPV.0105   Special                        LS         1.000     8310.000     8310.00     8310.000     8310.00       0.000        0.00 
           02. Air Releast Vault 
SPV.0105   Special                        LS         1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           03. Construction Staking Lift Station 
           Air Release Vault and SS Forcemain 
 
                                      PROPOSAL TOTAL.......               632079.73                807657.00                    0.00 
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  PROPOSAL: 20160308009 
 
               STATE PROJECT(S):  6218-00-72                            LOCATION  Dane            COUNTY 
                                                                                  Village Deforest, North St 
                                                                                  CTH V 
                                                                                  Dane County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
   BIDDER NO  5:  J F BRENNAN COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID        36.000       30.000     1080.00       20.000      720.00      20.000      720.00 
203.0100   Removing Small Pipe Culverts   EACH       2.000      200.000      400.00      250.000      500.00     250.000      500.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000    20000.000    20000.00    55300.000    55300.00  129500.000   129500.00 
           01. 10+00 
204.0100   Removing Pavement              SY       127.000        5.000      635.00        7.500      952.50       7.500      952.50 
204.0130   Removing Curb                  LF       388.000        3.000     1164.00        3.000     1164.00       3.000     1164.00 
204.0150   Removing Curb & Gutter         LF       520.000        3.000     1560.00        3.000     1560.00       3.000     1560.00 
204.0155   Removing Concrete Sidewalk     SY        28.000        7.000      196.00        5.000      140.00       5.000      140.00 
204.0165   Removing Guardrail             LF       190.000        1.500      285.00        1.500      285.00       1.500      285.00 
204.0220   Removing Inlets                EACH       6.000      300.000     1800.00      250.000     1500.00     250.000     1500.00 
204.0245   Removing Storm Sewer (size)    LF         8.000       20.000      160.00       12.000       96.00      12.000       96.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       10.000      300.00       14.000      420.00      14.000      420.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        50.000       20.000     1000.00       16.000      800.00      16.000      800.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       133.000       13.000     1729.00       20.000     2660.00      20.000     2660.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        56.000       17.000      952.00       26.000     1456.00      26.000     1456.00 
           05. 30-Inch 
204.0280   Sealing Pipes                  EACH       3.000      250.000      750.00      600.000     1800.00     600.000     1800.00 
205.0100   Excavation Common              CY      3545.000       12.500    44312.50       10.000    35450.00      10.000    35450.00 
           **P** 
205.0300   Excavation Stone Piles and Sto CY        10.000       50.000      500.00       50.000      500.00      50.000      500.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8000.000     8000.00    12000.000    12000.00    9000.000     9000.00 
           01. B-13-0670 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
210.0100   Backfill Structure             CY       440.000       15.000     6600.00       29.000    12760.00      25.000    11000.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1000.000     1000.00    1500.000     1500.00 
           01. 6218-00-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON       27.000       16.500      445.50       16.000      432.00      16.000      432.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2911.000       14.250    41481.75       13.250    38570.75      13.250    38570.75 
310.0110   Base Aggregate Open-Graded     TON       41.000       21.000      861.00       24.000      984.00      24.000      984.00 
312.0110   Select Crushed Material        TON     3222.000       13.500    43497.00       13.250    42691.50      13.250    42691.50 
415.0410   Concrete Pavement Approach Sla SY       260.000      150.000    39000.00      150.000    39000.00     150.000    39000.00 
416.0160   Concrete Driveway 6-Inch       SY       125.000       45.000     5625.00       45.000     5625.00      45.000     5625.00 
455.0120   Asphaltic Material PG64-28     TON       56.000      100.000     5600.00      100.000     5600.00     100.000     5600.00 
455.0605   Tack Coat                      GAL      236.000        2.250      531.00        2.250      531.00       2.250      531.00 
460.1103   HMA Pavement Type E-3          TON      994.000       64.000    63616.00       64.000    63616.00      64.000    63616.00 
460.2000   Incentive Density HMA Pavement DOL      636.000        1.000      636.00        1.000      636.00       1.000      636.00 
460.4000   HMA Cold Weather Paving        TON      249.000        1.000      249.00        1.000      249.00       1.000      249.00 
465.0310   Asphaltic Curb                 LF        50.000       12.500      625.00       12.500      625.00      12.500      625.00 
502.0100   Concrete Masonry Bridges       CY       394.000      650.000   256100.00      620.000   244280.00     500.000   197000.00 
502.3200   Protective Surface Treatment   SY       360.000        4.000     1440.00        3.000     1080.00       4.000     1440.00 
502.3210   Pigmented Surface Sealer       SY        55.000        6.000      330.00       14.000      770.00       5.000      275.00 
505.0400   Bar Steel Reinforcement HS Str LB     10260.000        0.900     9234.00        1.000    10260.00       0.850     8721.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     45320.000        1.000    45320.00        1.050    47586.00       0.900    40788.00 
511.1300   Temporary Shoring (location)   SF       665.000       30.000    19950.00       20.000    13300.00      36.000    23940.00 
           01. Retaining Wall 
513.7016   Railing Steel Type C3 (structu LF       125.000      142.000    17750.00      150.000    18750.00     185.000    23125.00 
           01. B-13-0670 
516.0500   Rubberized Membrane Waterproof SY        40.000       40.000     1600.00       10.000      400.00      30.000     1200.00 
517.1015.S Concrete Staining Multi-Color  SF      1580.000        3.250     5135.00        3.250     5135.00       3.250     5135.00 
           01. B-13-0670 
517.1050.S Architecturl Surfce Treatmnt ( SF      1060.000       15.000    15900.00        9.000     9540.00       2.500     2650.00 
           01. B-13-0670 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      885.000      885.00      950.000      950.00     950.000      950.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1400.000     1400.00     1400.000     1400.00    1400.000     1400.00 
550.0500   Pile Points                    EACH      22.000      125.000     2750.00      125.000     2750.00     125.000     2750.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       935.000       35.000    32725.00       30.000    28050.00      43.000    40205.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       855.000       12.500    10687.50       13.760    11764.80      12.500    10687.50 
602.0405   Concrete Sidewalk 4-Inch       SF      2275.000        4.000     9100.00        4.000     9100.00       4.000     9100.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        50.000       40.000     2000.00       40.000     2000.00      40.000     2000.00 
606.0300   Riprap Heavy                   CY       170.000       50.000     8500.00       58.000     9860.00      58.000     9860.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       106.000       54.460     5772.76       38.000     4028.00      38.000     4028.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
608.0415   St Sewer Pipe Reinf Conc Class LF        90.000       53.000     4770.00       40.000     3600.00      40.000     3600.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       132.000       57.600     7603.20       45.000     5940.00      45.000     5940.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       294.000       72.000    21168.00       55.000    16170.00      55.000    16170.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       190.000      101.000    19190.00       81.000    15390.00      81.000    15390.00 
611.0530   Manhole Covers Type J          EACH       5.000      525.000     2625.00      500.000     2500.00     500.000     2500.00 
611.0624   Inlet Covers Type H            EACH      12.000      605.000     7260.00      580.000     6960.00     580.000     6960.00 
611.0642   Inlet Covers Type MS           EACH       1.000      500.000      500.00      350.000      350.00     350.000      350.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1250.000     2500.00     1350.000     2700.00    1350.000     2700.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     2200.000     2200.00     1730.000     1730.00    1730.000     1730.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2700.000     5400.00     2800.000     5600.00    2800.000     5600.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1050.000     2100.00     1325.000     2650.00    1325.000     2650.00 
611.3230   Inlets 2x3-FT                  EACH      10.000      950.000     9500.00     1075.000    10750.00    1075.000    10750.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2200.000     2200.00     2330.000     2330.00    2330.000     2330.00 
611.8110   Adjusting Manhole Covers       EACH       1.000       50.000       50.00      250.000      250.00     250.000      250.00 
611.9800.S Pipe Grates                    EACH       2.000     1400.000     2800.00      700.000     1400.00     700.000     1400.00 
612.0106   Pipe Underdrain 6-Inch         LF       749.000        5.000     3745.00        6.000     4494.00       8.500     6366.50 
612.0206   Pipe Underdrain Unperforated 6 LF        24.000        5.000      120.00       15.000      360.00      15.000      360.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       389.000        6.500     2528.50        9.000     3501.00       9.000     3501.00 
616.0700.S Fence Safety                   LF       300.000        2.150      645.00        2.150      645.00       2.150      645.00 
619.1000   Mobilization                   EACH       1.000    36500.000    36500.00    79000.000    79000.00   56376.330    56376.33 
624.0100   Water                          MGAL      54.000        5.000      270.00       30.000     1620.00      30.000     1620.00 
625.0500   Salvaged Topsoil               SY      1230.000        1.500     1845.00        2.500     3075.00       2.500     3075.00 
           **P** 
627.0200   Mulching                       SY      1230.000        0.250      307.50        0.250      307.50       0.250      307.50 
           **P** 
628.1504   Silt Fence                     LF       913.000        1.500     1369.50        1.500     1369.50       1.500     1369.50 
628.1520   Silt Fence Maintenance         LF       913.000        0.010        9.13        0.010        9.13       0.010        9.13 
628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.2008   Erosion Mat Urban Class I Type SY      1230.000        1.550     1906.50        1.550     1906.50       1.550     1906.50 
628.6005   Turbidity Barriers             SY       440.000       26.000    11440.00       26.000    11440.00      26.000    11440.00 
628.7005   Inlet Protection Type A        EACH      13.000       90.000     1170.00       90.000     1170.00      90.000     1170.00 
628.7015   Inlet Protection Type C        EACH      12.000       45.000      540.00       45.000      540.00      45.000      540.00 
628.7504   Temporary Ditch Checks         LF        50.000        7.500      375.00        7.500      375.00       7.500      375.00 
628.7560   Tracking Pads                  EACH       2.000       50.000      100.00      450.000      900.00     450.000      900.00 
629.0205   Fertilizer Type A              CWT        1.000       75.000       75.00       75.000       75.00      75.000       75.00 
           **P** 
630.0140   Seeding Mixture No. 40         LB        33.000        9.000      297.00        9.000      297.00       9.000      297.00 
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           **P** 
630.0200   Seeding Temporary              LB        33.000        3.000       99.00        3.000       99.00       3.000       99.00 
           **P** 
633.5200   Markers Culvert End            EACH       2.000       45.000       90.00       45.000       90.00      45.000       90.00 
638.2102   Moving Signs Type II           EACH       8.000       45.000      360.00       45.000      360.00      45.000      360.00 
638.2602   Removing Signs Type II         EACH       4.000       15.000       60.00       15.000       60.00      15.000       60.00 
638.3000   Removing Small Sign Supports   EACH       4.000       15.000       60.00       15.000       60.00      15.000       60.00 
638.4000   Moving Small Sign Supports     EACH       6.000       50.000      300.00       50.000      300.00      50.000      300.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     2500.000     2500.00    9000.000     9000.00 
643.0100   Traffic Control (project)      EACH       1.000      880.000      880.00     1600.000     1600.00     880.000      880.00 
           01. 6218-00-72 
643.0300   Traffic Control Drums          DAY     1500.000        0.510      765.00        0.400      600.00       0.510      765.00 
643.0410   Traffic Control Barricades Typ DAY      200.000        0.750      150.00        0.800      160.00       0.750      150.00 
643.0420   Traffic Control Barricades Typ DAY     1100.000        3.080     3388.00        1.250     1375.00       3.080     3388.00 
643.0705   Traffic Control Warning Lights DAY     1600.000        0.530      848.00        0.150      240.00       0.530      848.00 
643.0715   Traffic Control Warning Lights DAY      800.000        0.160      128.00        0.200      160.00       0.160      128.00 
643.0900   Traffic Control Signs          DAY     3500.000        1.080     3780.00        0.750     2625.00       1.080     3780.00 
643.0920   Traffic Control Covering Signs EACH       1.000       50.000       50.00      250.000      250.00      50.000       50.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     2400.000     2400.00    1500.000     1500.00 
           01. 6218-00-72 
643.3000   Traffic Control Detour Signs   DAY    17776.000        0.340     6043.84        0.500     8888.00       0.340     6043.84 
644.1420.S Temporary Pedestrian Surface P SF       225.000       12.000     2700.00       12.000     2700.00      12.000     2700.00 
644.1601.S Temporary Curb Ramp            EACH       2.000      750.000     1500.00      850.000     1700.00     850.000     1700.00 
644.1616.S Temporary Pedestrian Safety Fe LF       790.000        7.500     5925.00        7.500     5925.00       7.500     5925.00 
645.0111   Geotextile Type DF Schedule A  SY       375.000        3.500     1312.50        3.000     1125.00       2.500      937.50 
645.0120   Geotextile Type HR             SY       320.000        3.000      960.00        4.000     1280.00       4.000     1280.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2030.000        1.000     2030.00        1.000     2030.00       1.000     2030.00 
646.0600   Removing Pavement Markings     LF       440.000        0.500      220.00        1.000      440.00       0.500      220.00 
647.0566   Pavement Marking Stop Line Epo LF        25.000        7.400      185.00        7.400      185.00       7.400      185.00 
647.0766   Pavement Marking Crosswalk Epo LF       305.000        5.000     1525.00        5.000     1525.00       5.000     1525.00 
649.0400   Temp Pvt Marking Removable Tap LF       990.000        1.000      990.00        1.000      990.00       1.000      990.00 
649.0402   Temporary Pavement Marking Pai LF       260.000        2.000      520.00        1.000      260.00       2.000      520.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        40.000        3.000      120.00        2.000       80.00       3.000      120.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        60.000       10.000      600.00        3.000      180.00      10.000      600.00 
650.4000   Construction Staking Storm Sew EACH      20.000       65.000     1300.00       65.000     1300.00      65.000     1300.00 
650.4500   Construction Staking Subgrade  LF       525.000        0.010        5.25        0.010        5.25       0.010        5.25 
650.5000   Construction Staking Base      LF       450.000        1.500      675.00        1.500      675.00       1.500      675.00 
650.5500   Construction Staking Curb Gutt LF       855.000        1.650     1410.75        1.650     1410.75       1.650     1410.75 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-13-0670 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           02. Retaining Wall 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 6218-00-72 
650.9920   Construction Staking Slope Sta LF       525.000        1.500      787.50        1.500      787.50       1.500      787.50 
690.0150   Sawing Asphalt                 LF       268.000        1.350      361.80        1.250      335.00       1.350      361.80 
690.0250   Sawing Concrete                LF        56.000        3.000      168.00        2.250      126.00       3.000      168.00 
715.0502   Incentive Strength Conc Struct DOL     1212.000        1.000     1212.00        1.000     1212.00       1.000     1212.00 
999.1000.S Seismograph                    LS         1.000     2550.000     2550.00     6350.920     6350.92    3200.000     3200.00 
999.1500.S Crack and Damage Survey        LS         1.000     1400.000     1400.00     1400.000     1400.00    1400.000     1400.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        5.000     2000.00       5.000     2000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      225.000        5.000     1125.00        5.000     1125.00       5.000     1125.00 
SPV.0060   Special                        EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
           01. Storm Sewer Pipe Cover Plate 
SPV.0090   Special                        LF       112.000      140.000    15680.00      140.000    15680.00     140.000    15680.00 
           01. Steel Fence 
SPV.0165   Special                        SF       480.000       33.000    15840.00       33.000    15840.00      33.000    15840.00 
           01. Wall Modular Block Gravity LRFD 
           **P** 
SPV.0165   Special                        SF       230.000        7.000     1610.00        7.000     1610.00       7.000     1610.00 
           02. Concrete Sidewalk 8-Inch 
 
                                      PROPOSAL TOTAL.......               980897.98               1032980.60              1049385.35 
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   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  4:  RADTKE CONTRACTORS INC. 
   BIDDER NO  5:  J F BRENNAN COMPANY, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID        36.000       20.000      720.00       30.000     1080.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       2.000      250.000      500.00      200.000      400.00       0.000        0.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000    72599.000    72599.00   100000.000   100000.00       0.000        0.00 
           01. 10+00 
204.0100   Removing Pavement              SY       127.000        7.500      952.50        5.000      635.00       0.000        0.00 
204.0130   Removing Curb                  LF       388.000        3.000     1164.00        3.000     1164.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       520.000        3.000     1560.00        3.000     1560.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        28.000        5.000      140.00        7.000      196.00       0.000        0.00 
204.0165   Removing Guardrail             LF       190.000        1.500      285.00        1.500      285.00       0.000        0.00 
204.0220   Removing Inlets                EACH       6.000      250.000     1500.00      300.000     1800.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF         8.000       12.000       96.00       20.000      160.00       0.000        0.00 
           01. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        30.000       14.000      420.00       10.000      300.00       0.000        0.00 
           02. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        50.000       16.000      800.00        0.010        0.50       0.000        0.00 
           03. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       133.000       20.000     2660.00       13.000     1729.00       0.000        0.00 
           04. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        56.000       26.000     1456.00       17.000      952.00       0.000        0.00 
           05. 30-Inch 
204.0280   Sealing Pipes                  EACH       3.000      600.000     1800.00      250.000      750.00       0.000        0.00 
205.0100   Excavation Common              CY      3545.000       10.000    35450.00       12.500    44312.50       0.000        0.00 
           **P** 
205.0300   Excavation Stone Piles and Sto CY        10.000       50.000      500.00       50.000      500.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    14885.000    14885.00   100000.000   100000.00       0.000        0.00 
           01. B-13-0670 
210.0100   Backfill Structure             CY       440.000       27.380    12047.20       17.000     7480.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00       0.000        0.00 
           01. 6218-00-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON       27.000       16.000      432.00       16.500      445.50       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2911.000       13.250    38570.75       14.250    41481.75       0.000        0.00 
310.0110   Base Aggregate Open-Graded     TON       41.000       24.000      984.00       21.000      861.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
312.0110   Select Crushed Material        TON     3222.000       13.250    42691.50       13.500    43497.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       260.000      150.000    39000.00      150.000    39000.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       125.000       45.000     5625.00       45.000     5625.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       56.000      100.000     5600.00      100.000     5600.00       0.000        0.00 
455.0605   Tack Coat                      GAL      236.000        2.250      531.00        2.250      531.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      994.000       64.000    63616.00       64.000    63616.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      636.000        1.000      636.00        1.000      636.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      249.000        1.000      249.00        1.000      249.00       0.000        0.00 
465.0310   Asphaltic Curb                 LF        50.000       12.500      625.00       12.500      625.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       394.000      634.000   249796.00      600.000   236400.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       360.000        2.900     1044.00        2.500      900.00       0.000        0.00 
502.3210   Pigmented Surface Sealer       SY        55.000        5.500      302.50        3.000      165.00       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB     10260.000        1.150    11799.00        1.000    10260.00       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     45320.000        0.900    40788.00        1.100    49852.00       0.000        0.00 
511.1300   Temporary Shoring (location)   SF       665.000       17.500    11637.50        0.010        6.65       0.000        0.00 
           01. Retaining Wall 
513.7016   Railing Steel Type C3 (structu LF       125.000      145.500    18187.50      250.000    31250.00       0.000        0.00 
           01. B-13-0670 
516.0500   Rubberized Membrane Waterproof SY        40.000       40.500     1620.00       10.000      400.00       0.000        0.00 
517.1015.S Concrete Staining Multi-Color  SF      1580.000        3.250     5135.00        3.250     5135.00       0.000        0.00 
           01. B-13-0670 
517.1050.S Architecturl Surfce Treatmnt ( SF      1060.000       17.250    18285.00       40.000    42400.00       0.000        0.00 
           01. B-13-0670 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      950.000      950.00      885.000      885.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1400.000     1400.00     1400.000     1400.00       0.000        0.00 
550.0500   Pile Points                    EACH      22.000       96.000     2112.00       89.680     1972.96       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       935.000       42.000    39270.00       23.000    21505.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       855.000       12.500    10687.50       12.500    10687.50       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      2275.000        4.000     9100.00        4.000     9100.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        50.000       40.000     2000.00       40.000     2000.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       170.000       43.850     7454.50       45.000     7650.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       106.000       38.000     4028.00       54.460     5772.76       0.000        0.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        90.000       40.000     3600.00       53.000     4770.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       132.000       45.000     5940.00       57.600     7603.20       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       294.000       55.000    16170.00       72.000    21168.00       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF       190.000       81.000    15390.00      101.000    19190.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       5.000       50.000      250.00      525.000     2625.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      12.000      580.000     6960.00      605.000     7260.00       0.000        0.00 
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611.0642   Inlet Covers Type MS           EACH       1.000      350.000      350.00      500.000      500.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       2.000     1350.000     2700.00     1250.000     2500.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       1.000     1730.000     1730.00     2200.000     2200.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2800.000     5600.00     2700.000     5400.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1325.000     2650.00     1050.000     2100.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      10.000     1075.000    10750.00      950.000     9500.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     2330.000     2330.00     2200.000     2200.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      250.000      250.00       50.000       50.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       2.000      700.000     1400.00     1400.000     2800.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       749.000        8.000     5992.00        5.000     3745.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF        24.000        5.850      140.40        5.000      120.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       389.000        6.900     2684.10        6.500     2528.50       0.000        0.00 
616.0700.S Fence Safety                   LF       300.000        2.150      645.00        2.150      645.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    76900.000    76900.00   111300.000   111300.00       0.000        0.00 
624.0100   Water                          MGAL      54.000       30.000     1620.00        5.000      270.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1230.000        2.500     3075.00        1.500     1845.00       0.000        0.00 
           **P** 
627.0200   Mulching                       SY      1230.000        0.250      307.50        0.250      307.50       0.000        0.00 
           **P** 
628.1504   Silt Fence                     LF       913.000        1.500     1369.50        1.500     1369.50       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       913.000        0.010        9.13        0.010        9.13       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        1.000        2.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      1230.000        1.550     1906.50        1.550     1906.50       0.000        0.00 
628.6005   Turbidity Barriers             SY       440.000       26.000    11440.00       26.000    11440.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      13.000       90.000     1170.00       90.000     1170.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      12.000       45.000      540.00       45.000      540.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000        7.500      375.00        7.500      375.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000      450.000      900.00       50.000      100.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        1.000       75.000       75.00       75.000       75.00       0.000        0.00 
           **P** 
630.0140   Seeding Mixture No. 40         LB        33.000        9.000      297.00        9.000      297.00       0.000        0.00 
           **P** 
630.0200   Seeding Temporary              LB        33.000        3.000       99.00        3.000       99.00       0.000        0.00 
           **P** 
633.5200   Markers Culvert End            EACH       2.000       45.000       90.00       45.000       90.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       8.000       45.000      360.00       45.000      360.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       4.000       15.000       60.00       15.000       60.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH       4.000       15.000       60.00       15.000       60.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       6.000       50.000      300.00       50.000      300.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     3250.500     3250.50     1000.000     1000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000      880.000      880.00      880.000      880.00       0.000        0.00 
           01. 6218-00-72 
643.0300   Traffic Control Drums          DAY     1500.000        0.510      765.00        0.510      765.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      200.000        0.750      150.00        0.750      150.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     1100.000        3.080     3388.00        3.080     3388.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1600.000        0.530      848.00        0.530      848.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      800.000        0.160      128.00        0.160      128.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3500.000        1.080     3780.00        1.080     3780.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       1.000       50.000       50.00       50.000       50.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 6218-00-72 
643.3000   Traffic Control Detour Signs   DAY    17776.000        0.340     6043.84        0.340     6043.84       0.000        0.00 
644.1420.S Temporary Pedestrian Surface P SF       225.000       12.000     2700.00       12.000     2700.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH       2.000      700.000     1400.00      500.000     1000.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF       790.000        7.500     5925.00        7.500     5925.00       0.000        0.00 
645.0111   Geotextile Type DF Schedule A  SY       375.000        2.500      937.50        2.500      937.50       0.000        0.00 
645.0120   Geotextile Type HR             SY       320.000        3.000      960.00        4.500     1440.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2030.000        1.000     2030.00        1.000     2030.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       440.000        0.500      220.00        0.500      220.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF        25.000        7.400      185.00        7.400      185.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       305.000        5.000     1525.00        5.000     1525.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF       990.000        1.000      990.00        1.000      990.00       0.000        0.00 
649.0402   Temporary Pavement Marking Pai LF       260.000        2.000      520.00        2.000      520.00       0.000        0.00 
649.1100   Temp Pvt Marking Stop Line 18- LF        40.000        3.000      120.00        3.000      120.00       0.000        0.00 
649.1200   Temp Pvt Marking Stop Line Rem LF        60.000       10.000      600.00       10.000      600.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      20.000       65.000     1300.00       65.000     1300.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       525.000        0.010        5.25        0.010        5.25       0.000        0.00 
650.5000   Construction Staking Base      LF       450.000        1.500      675.00        1.500      675.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       855.000        1.650     1410.75        1.650     1410.75       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. B-13-0670 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           02. Retaining Wall 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 6218-00-72 
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650.9920   Construction Staking Slope Sta LF       525.000        1.500      787.50        1.500      787.50       0.000        0.00 
690.0150   Sawing Asphalt                 LF       268.000        1.250      335.00        1.250      335.00       0.000        0.00 
690.0250   Sawing Concrete                LF        56.000        2.250      126.00        2.250      126.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     1212.000        1.000     1212.00        1.000     1212.00       0.000        0.00 
999.1000.S Seismograph                    LS         1.000     2500.000     2500.00     1250.000     1250.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000     1400.000     1400.00     1400.000     1400.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      400.000        5.000     2000.00        5.000     2000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      225.000        5.000     1125.00        5.000     1125.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000      400.000      400.00      400.000      400.00       0.000        0.00 
           01. Storm Sewer Pipe Cover Plate 
SPV.0090   Special                        LF       112.000      290.000    32480.00      140.000    15680.00       0.000        0.00 
           01. Steel Fence 
SPV.0165   Special                        SF       480.000       33.000    15840.00       33.000    15840.00       0.000        0.00 
           01. Wall Modular Block Gravity LRFD 
           **P** 
SPV.0165   Special                        SF       230.000        7.000     1610.00        7.000     1610.00       0.000        0.00 
           02. Concrete Sidewalk 8-Inch 
 
                                      PROPOSAL TOTAL.......              1075782.92               1216977.29                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308011 
 
               STATE PROJECT(S):  7100-00-70                            LOCATION  Monroe          COUNTY 
                                                                                  Sparta - Cataract 
                                                                                  CTH B 
                                                                                  Monroe County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY       425.000        5.000     2125.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      1400.000        9.000    12600.00        0.000        0.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000    15200.000    15200.00        0.000        0.00       0.000        0.00 
           01. 7100-00-70 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 7100-00-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2340.000       16.750    39195.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      285.000       28.740     8190.90        0.000        0.00       0.000        0.00 
325.0100   Pulverize and Relay            SY     45365.000        1.140    51716.10        0.000        0.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL    11260.000        1.000    11260.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      670.000      100.000    67000.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     3250.000        2.650     8612.50        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    12130.000       55.940   678552.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     7770.000        1.000     7770.00        0.000        0.00       0.000        0.00 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     13425.000        0.530     7115.25        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       6.000      600.000     3600.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    46855.000    46855.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     250.000       15.000     3750.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      10.000       60.000      600.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000       70.000      560.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        40.900       20.000      818.00        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        84.750       24.000     2034.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      17.000       30.000      510.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      17.000       30.000      510.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     9400.000     9400.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    13150.000    13150.00        0.000        0.00       0.000        0.00 
           01. 7100-00-70 
646.0106   Pavement Marking Epoxy 4-Inch  LF     49710.000        0.200     9942.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       100.000        4.800      480.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         2.813      700.000     1969.10        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308011 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
649.0403   Temporary Pavement Marking Epo LF     29710.000        0.250     7427.50        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF     14855.000        0.120     1782.60        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     2075.000     2075.00        0.000        0.00       0.000        0.00 
           01. 7100-00-70 
690.0150   Sawing Asphalt                 LF       784.000        1.750     1372.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      600.000        5.000     3000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              1021672.15                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308012 
 
               STATE PROJECT(S):  7712-02-72                            LOCATION  Monroe          COUNTY 
                                                                                  Melrose - Sparta 
                                                                                  STH 71 
                                                                                  Monroe County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  ST. JOSEPH CONSTRUCTION CO.,INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  GERKE EXCAVATING INC 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
   BIDDER NO  5:  H. JAMES & SONS, INC 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       76.000      150.000    11400.00      250.000    19000.00     215.000    16340.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      190.000     2280.00      300.000     3600.00     303.000     3636.00 
204.0110   Removing Asphaltic Surface     SY      8802.000        0.600     5281.20        1.540    13555.08       2.200    19364.40 
204.0180   Removing Delineators and Marke EACH       9.000       20.000      180.00       20.000      180.00      25.000      225.00 
205.0100   Excavation Common              CY     29981.000        2.400    71954.40        4.400   131916.40       4.500   134914.50 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2500.000     2500.00    1000.000     1000.00 
           01. 7712-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      755.000       15.000    11325.00       12.850     9701.75      19.000    14345.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    30550.000       10.870   332078.50        8.920   272506.00       9.300   284115.00 
415.0410   Concrete Pavement Approach Sla SY       116.000      132.000    15312.00      170.000    19720.00     125.000    14500.00 
440.4410   Incentive IRI Ride             DOL     8320.000        1.000     8320.00        1.000     8320.00       1.000     8320.00 
455.0105   Asphaltic Material PG58-28     TON      502.000      100.000    50200.00      100.000    50200.00     100.000    50200.00 
455.0605   Tack Coat                      GAL     2327.000        2.400     5584.80        2.400     5584.80       2.400     5584.80 
460.1100   HMA Pavement Type E-0.3        TON     9075.000       57.350   520451.25       57.350   520451.25      57.350   520451.25 
460.2000   Incentive Density HMA Pavement DOL     5809.000        1.000     5809.00        1.000     5809.00       1.000     5809.00 
460.4000   HMA Cold Weather Paving        TON     2270.000        4.150     9420.50        4.150     9420.50       4.150     9420.50 
460.4110.S Reheating HMA Pvmt Longitudina LF     10952.000        0.470     5147.44        0.470     5147.44       0.470     5147.44 
465.0120   Asph Surface Driveways & Field TON       15.000      143.650     2154.75      143.650     2154.75     143.650     2154.75 
465.0315   Asphaltic Flumes               SY        28.000       61.000     1708.00       61.000     1708.00      61.000     1708.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     19188.000        0.220     4221.36        0.200     3837.60       0.200     3837.60 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      9669.000        0.300     2900.70        0.290     2804.01       0.290     2804.01 
520.1018   Apron Endwalls for Culvert Pip EACH      26.000      135.000     3510.00      156.000     4056.00     235.000     6110.00 
522.0312   Culv Pipe Reinf Concrete Class LF        52.000       24.000     1248.00       29.940     1556.88      31.000     1612.00 
522.0324   Culv Pipe Reinf Concrete Class LF       310.000       46.500    14415.00       55.660    17254.60      54.000    16740.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      750.000     1500.00      675.250     1350.50     545.000     1090.00 
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  PROPOSAL: 20160308012 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       8.000      900.000     7200.00      880.580     7044.64     700.000     5600.00 
530.0118   Culvert Pipe Corrugated Polyet LF       478.000       22.500    10755.00       30.580    14617.24      25.000    11950.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1175.000       11.800    13865.00       12.900    15157.50      11.500    13512.50 
606.0200   Riprap Medium                  CY        40.000       44.000     1760.00       47.230     1889.20      53.000     2120.00 
614.0920   Salvaged Rail                  LF       524.000        3.000     1572.00        3.000     1572.00       2.000     1048.00 
614.2300   MGS Guardrail 3                LF       352.000       14.250     5016.00       14.250     5016.00      16.400     5772.80 
614.2500   MGS Thrie Beam Transition      LF       160.000       60.000     9600.00       60.000     9600.00      62.000     9920.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2395.000     9580.00     2395.000     9580.00    2500.000    10000.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00       0.010        0.01 
           01. 7712-02-72 
619.1000   Mobilization                   EACH       1.000    73800.000    73800.00    99093.000    99093.00   87984.310    87984.31 
624.0100   Water                          MGAL     590.000       10.000     5900.00       25.000    14750.00      23.000    13570.00 
625.0500   Salvaged Topsoil               SY     46856.000        0.500    23428.00        0.870    40764.72       0.800    37484.80 
627.0200   Mulching                       SY     52664.000        0.140     7372.96        0.140     7372.96       0.120     6319.68 
628.1504   Silt Fence                     LF     14660.000        2.000    29320.00        2.000    29320.00       2.000    29320.00 
628.1520   Silt Fence Maintenance         LF     29320.000        0.010      293.20        0.010      293.20       0.050     1466.00 
628.1905   Mobilizations Erosion Control  EACH       5.000      400.000     2000.00      400.000     2000.00     200.000     1000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00     250.000     1000.00 
628.2008   Erosion Mat Urban Class I Type SY     14879.000        1.550    23062.45        1.550    23062.45       1.400    20830.60 
628.7504   Temporary Ditch Checks         LF      1092.000        6.400     6988.80        6.400     6988.80       8.500     9282.00 
628.7555   Culvert Pipe Checks            EACH      54.000       12.000      648.00       12.000      648.00       8.500      459.00 
628.7560   Tracking Pads                  EACH       2.000       10.000       20.00     1500.000     3000.00     835.000     1670.00 
629.0205   Fertilizer Type A              CWT       42.100       48.000     2020.80       48.000     2020.80      48.000     2020.80 
630.0120   Seeding Mixture No. 20         LB      1582.000        5.250     8305.50        5.250     8305.50       5.250     8305.50 
630.0170   Seeding Mixture No. 70         LB        11.000      170.000     1870.00      170.000     1870.00     125.000     1375.00 
630.0200   Seeding Temporary              LB       945.000        1.750     1653.75        1.750     1653.75       2.500     2362.50 
630.0300   Seeding Borrow Pit             LB       150.000        5.250      787.50        5.250      787.50       5.250      787.50 
630.0400   Seeding Nurse Crop             LB        22.000        3.000       66.00        3.000       66.00       3.500       77.00 
633.5100   Markers Row                    EACH     121.000       24.000     2904.00       30.000     3630.00      24.000     2904.00 
633.5200   Markers Culvert End            EACH      10.000       40.000      400.00       40.000      400.00      40.000      400.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       58.000      232.00       58.000      232.00      50.000      200.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       60.000      300.00       60.000      300.00      55.000      275.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000       63.000     1386.00       63.000     1386.00      60.000     1320.00 
637.2210   Signs Type II Reflective H     SF       173.900       15.000     2608.50       15.000     2608.50      15.750     2738.93 
637.2230   Signs Type II Reflective F     SF        68.720       18.500     1271.32       18.500     1271.32      18.500     1271.32 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      75.000      150.00 
638.2602   Removing Signs Type II         EACH      53.000       15.000      795.00       15.000      795.00      20.000     1060.00 
638.3000   Removing Small Sign Supports   EACH      59.000       17.000     1003.00       17.000     1003.00      20.000     1180.00 
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  PROPOSAL: 20160308012 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
642.5201   Field Office Type C            EACH       1.000     3200.000     3200.00     4800.000     4800.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000     3018.720     3018.72     3018.720     3018.72    3018.720     3018.72 
           01. 7712-02-72 
643.0300   Traffic Control Drums          DAY    15360.000        0.280     4300.80        0.280     4300.80       0.280     4300.80 
643.0420   Traffic Control Barricades Typ DAY     2560.000        0.880     2252.80        0.880     2252.80       0.880     2252.80 
643.0705   Traffic Control Warning Lights DAY     5120.000        0.110      563.20        0.110      563.20       0.110      563.20 
643.0900   Traffic Control Signs          DAY     2304.000        0.670     1543.68        0.670     1543.68       0.670     1543.68 
643.0920   Traffic Control Covering Signs EACH      28.000       25.000      700.00       25.000      700.00      25.000      700.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. 7712-02-72 
643.3000   Traffic Control Detour Signs   DAY    19328.000        0.250     4832.00        0.250     4832.00       0.250     4832.00 
645.0130   Geotextile Type R              SY       108.000        2.500      270.00        3.640      393.12       7.000      756.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     37670.000        0.240     9040.80        0.270    10170.90       0.270    10170.90 
647.0566   Pavement Marking Stop Line Epo LF        20.000       10.000      200.00       10.000      200.00      10.000      200.00 
648.0100   Locating No-Passing Zones      MI         2.080      800.000     1664.00      450.000      936.00     450.000      936.00 
649.0402   Temporary Pavement Marking Pai LF     30772.000        0.090     2769.48        0.090     2769.48       0.090     2769.48 
650.4500   Construction Staking Subgrade  LF     11646.000        0.010      116.46        0.010      116.46       0.010      116.46 
650.5000   Construction Staking Base      LF     11646.000        0.450     5240.70        0.300     3493.80       0.450     5240.70 
650.5500   Construction Staking Curb Gutt LF      1175.000        1.000     1175.00        1.000     1175.00       1.000     1175.00 
650.6000   Construction Staking Pipe Culv EACH      18.000      100.000     1800.00       25.000      450.00     100.000     1800.00 
650.8500   Const Staking Elec Install (pr LS         1.000      650.000      650.00      500.000      500.00     650.000      650.00 
           01. 7712-02-72 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00    10000.000    10000.00    1500.000     1500.00 
           01. 7712-02-72 
650.9920   Construction Staking Slope Sta LF     11646.000        0.500     5823.00        1.000    11646.00       0.500     5823.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF        20.000        6.940      138.80        6.940      138.80       6.940      138.80 
652.0605   Conduit Special 2-Inch         LF        50.000       30.770     1538.50       30.770     1538.50      30.770     1538.50 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      864.040     1728.08      864.040     1728.08     864.040     1728.08 
654.0101   Concrete Bases Type 1          EACH       1.000      693.520      693.52      693.520      693.52     693.520      693.52 
654.0102   Concrete Bases Type 2          EACH       1.000      768.000      768.00      767.450      767.45     767.450      767.45 
690.0150   Sawing Asphalt                 LF       176.000        2.750      484.00        3.000      528.00       5.590      983.84 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0120   Special                        MGAL    1380.000        1.000     1380.00        1.000     1380.00      16.350    22563.00 
           01. Water For Seeded Areas 
 
                                      PROPOSAL TOTAL.......              1413183.22               1513173.95              1523928.43 
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  PROPOSAL: 20160308012 
 
   BIDDER NO  1:  ST. JOSEPH CONSTRUCTION CO.,INC. 
   BIDDER NO  2:  JAMES PETERSON SONS, INC. 
   BIDDER NO  3:  GERKE EXCAVATING INC 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
   BIDDER NO  5:  H. JAMES & SONS, INC 
   BIDDER NO  6:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       76.000      270.000    20520.00      265.000    20140.00     265.000    20140.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      350.000     4200.00      235.000     2820.00     300.000     3600.00 
204.0110   Removing Asphaltic Surface     SY      8802.000        1.100     9682.20        0.700     6161.40       1.000     8802.00 
204.0180   Removing Delineators and Marke EACH       9.000       30.000      270.00       20.000      180.00      20.000      180.00 
205.0100   Excavation Common              CY     29981.000        4.800   143908.80        7.220   216462.82       6.000   179886.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     100.000      100.00 
           01. 7712-02-72 
305.0110   Base Aggregate Dense 3/4-Inch  TON      755.000       17.000    12835.00       17.070    12887.85      20.000    15100.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    30550.000       12.100   369655.00       13.280   405704.00      14.000   427700.00 
415.0410   Concrete Pavement Approach Sla SY       116.000      125.000    14500.00      152.000    17632.00     125.000    14500.00 
440.4410   Incentive IRI Ride             DOL     8320.000        1.000     8320.00        1.000     8320.00       1.000     8320.00 
455.0105   Asphaltic Material PG58-28     TON      502.000      100.000    50200.00      100.000    50200.00     100.000    50200.00 
455.0605   Tack Coat                      GAL     2327.000        2.400     5584.80        2.400     5584.80       2.400     5584.80 
460.1100   HMA Pavement Type E-0.3        TON     9075.000       57.350   520451.25       57.350   520451.25      57.350   520451.25 
460.2000   Incentive Density HMA Pavement DOL     5809.000        1.000     5809.00        1.000     5809.00       1.000     5809.00 
460.4000   HMA Cold Weather Paving        TON     2270.000        4.500    10215.00        4.150     9420.50       4.150     9420.50 
460.4110.S Reheating HMA Pvmt Longitudina LF     10952.000        0.500     5476.00        0.470     5147.44       0.470     5147.44 
465.0120   Asph Surface Driveways & Field TON       15.000      150.000     2250.00      143.650     2154.75     143.650     2154.75 
465.0315   Asphaltic Flumes               SY        28.000       65.000     1820.00       61.000     1708.00      61.000     1708.00 
465.0400   Asphaltic Shoulder Rumble Stri LF     19188.000        0.200     3837.60        0.200     3837.60       0.200     3837.60 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF      9669.000        0.290     2804.01        0.290     2804.01       0.290     2804.01 
520.1018   Apron Endwalls for Culvert Pip EACH      26.000      265.000     6890.00      159.400     4144.40     300.000     7800.00 
522.0312   Culv Pipe Reinf Concrete Class LF        52.000       30.000     1560.00       30.860     1604.72      40.000     2080.00 
522.0324   Culv Pipe Reinf Concrete Class LF       310.000       53.000    16430.00       55.270    17133.70      60.000    18600.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      625.000     1250.00      594.690     1189.38     800.000     1600.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       8.000      800.000     6400.00      788.700     6309.60    1000.000     8000.00 
530.0118   Culvert Pipe Corrugated Polyet LF       478.000       30.000    14340.00       32.320    15448.96      30.000    14340.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1175.000       11.500    13512.50       14.500    17037.50      11.500    13512.50 
606.0200   Riprap Medium                  CY        40.000       55.000     2200.00       50.000     2000.00     100.000     4000.00 
614.0920   Salvaged Rail                  LF       524.000        3.000     1572.00        3.000     1572.00       3.000     1572.00 
614.2300   MGS Guardrail 3                LF       352.000       14.250     5016.00       14.250     5016.00      14.250     5016.00 
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614.2500   MGS Thrie Beam Transition      LF       160.000       60.000     9600.00       60.000     9600.00      60.000     9600.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2395.000     9580.00     2395.000     9580.00    2395.000     9580.00 
618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00      500.000      500.00     100.000      100.00 
           01. 7712-02-72 
619.1000   Mobilization                   EACH       1.000    75000.000    75000.00    24531.700    24531.70  111156.950   111156.95 
624.0100   Water                          MGAL     590.000        1.000      590.00       25.000    14750.00       0.010        5.90 
625.0500   Salvaged Topsoil               SY     46856.000        0.900    42170.40        0.840    39359.04       1.000    46856.00 
627.0200   Mulching                       SY     52664.000        0.140     7372.96        0.140     7372.96       0.140     7372.96 
628.1504   Silt Fence                     LF     14660.000        2.000    29320.00        2.000    29320.00       2.000    29320.00 
628.1520   Silt Fence Maintenance         LF     29320.000        0.010      293.20        0.010      293.20       0.010      293.20 
628.1905   Mobilizations Erosion Control  EACH       5.000      400.000     2000.00      400.000     2000.00     400.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000        1.000        4.00        1.000        4.00       1.000        4.00 
628.2008   Erosion Mat Urban Class I Type SY     14879.000        1.550    23062.45        1.550    23062.45       1.550    23062.45 
628.7504   Temporary Ditch Checks         LF      1092.000        6.400     6988.80        6.400     6988.80       6.400     6988.80 
628.7555   Culvert Pipe Checks            EACH      54.000       12.000      648.00       12.000      648.00      12.000      648.00 
628.7560   Tracking Pads                  EACH       2.000      700.000     1400.00      250.000      500.00     100.000      200.00 
629.0205   Fertilizer Type A              CWT       42.100       48.000     2020.80       48.000     2020.80      48.000     2020.80 
630.0120   Seeding Mixture No. 20         LB      1582.000        5.250     8305.50        5.250     8305.50       5.250     8305.50 
630.0170   Seeding Mixture No. 70         LB        11.000      170.000     1870.00      170.000     1870.00     170.000     1870.00 
630.0200   Seeding Temporary              LB       945.000        1.750     1653.75        1.750     1653.75       1.750     1653.75 
630.0300   Seeding Borrow Pit             LB       150.000        5.250      787.50        5.250      787.50       5.250      787.50 
630.0400   Seeding Nurse Crop             LB        22.000        3.000       66.00        3.000       66.00       3.000       66.00 
633.5100   Markers Row                    EACH     121.000       24.000     2904.00       30.000     3630.00      24.000     2904.00 
633.5200   Markers Culvert End            EACH      10.000       40.000      400.00       40.000      400.00      40.000      400.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       58.000      232.00       58.000      232.00      58.000      232.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       5.000       60.000      300.00       60.000      300.00      60.000      300.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000       63.000     1386.00       63.000     1386.00      63.000     1386.00 
637.2210   Signs Type II Reflective H     SF       173.900       15.000     2608.50       15.000     2608.50      15.000     2608.50 
637.2230   Signs Type II Reflective F     SF        68.720       18.500     1271.32       18.500     1271.32      18.500     1271.32 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      53.000       15.000      795.00       15.000      795.00      15.000      795.00 
638.3000   Removing Small Sign Supports   EACH      59.000       17.000     1003.00       17.000     1003.00      17.000     1003.00 
642.5201   Field Office Type C            EACH       1.000     8000.000     8000.00     6050.000     6050.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00     3018.720     3018.72    3018.720     3018.72 
           01. 7712-02-72 
643.0300   Traffic Control Drums          DAY    15360.000        0.300     4608.00        0.280     4300.80       0.280     4300.80 
643.0420   Traffic Control Barricades Typ DAY     2560.000        0.900     2304.00        0.880     2252.80       0.880     2252.80 
643.0705   Traffic Control Warning Lights DAY     5120.000        0.120      614.40        0.110      563.20       0.110      563.20 
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643.0900   Traffic Control Signs          DAY     2304.000        0.700     1612.80        0.670     1543.68       0.670     1543.68 
643.0920   Traffic Control Covering Signs EACH      28.000       25.000      700.00       25.000      700.00      25.000      700.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. 7712-02-72 
643.3000   Traffic Control Detour Signs   DAY    19328.000        0.250     4832.00        0.250     4832.00       0.250     4832.00 
645.0130   Geotextile Type R              SY       108.000        3.250      351.00        0.250       27.00       5.000      540.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     37670.000        0.240     9040.80        0.240     9040.80       0.240     9040.80 
647.0566   Pavement Marking Stop Line Epo LF        20.000       10.000      200.00       10.000      200.00      10.000      200.00 
648.0100   Locating No-Passing Zones      MI         2.080      800.000     1664.00      800.000     1664.00     800.000     1664.00 
649.0402   Temporary Pavement Marking Pai LF     30772.000        0.090     2769.48        0.090     2769.48       0.090     2769.48 
650.4500   Construction Staking Subgrade  LF     11646.000        0.010      116.46        0.010      116.46       0.010      116.46 
650.5000   Construction Staking Base      LF     11646.000        0.300     3493.80        0.300     3493.80       0.300     3493.80 
650.5500   Construction Staking Curb Gutt LF      1175.000        1.000     1175.00        1.000     1175.00       1.000     1175.00 
650.6000   Construction Staking Pipe Culv EACH      18.000       25.000      450.00       25.000      450.00      25.000      450.00 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 7712-02-72 
650.9910   Const Staking Supplemental Con LS         1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 
           01. 7712-02-72 
650.9920   Construction Staking Slope Sta LF     11646.000        1.000    11646.00        1.000    11646.00       1.000    11646.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF        20.000       10.000      200.00       10.000      200.00      10.000      200.00 
652.0605   Conduit Special 2-Inch         LF        50.000      140.000     7000.00      140.000     7000.00     140.000     7000.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      900.000     1800.00      900.000     1800.00     900.000     1800.00 
654.0101   Concrete Bases Type 1          EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 
654.0102   Concrete Bases Type 2          EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
690.0150   Sawing Asphalt                 LF       176.000        2.500      440.00        3.000      528.00       3.000      528.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0120   Special                        MGAL    1380.000        1.000     1380.00        1.000     1380.00       1.000     1380.00 
           01. Water For Seeded Areas 
 
                                      PROPOSAL TOTAL.......              1588290.08               1652222.94              1722222.22 
 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   74 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308013 
 
               STATE PROJECT(S):  2660-04-70                            LOCATION  Milwaukee       COUNTY 
                                  2981-00-72                                      Whitnall Park Dr 
                                                                                  Local St 
                                                                                  Milwaukee County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      590.850     2954.25      398.000     1990.00     398.000     1990.00 
201.0205   Grubbing                       STA        5.000      590.850     2954.25      398.000     1990.00     398.000     1990.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00    75000.000    75000.00   40000.000    40000.00 
           01. 11+14.74 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00    75000.000    75000.00   40000.000    40000.00 
           02. 14+79.33 
204.0150   Removing Curb & Gutter         LF       436.000        6.000     2616.00        4.000     1744.00       4.000     1744.00 
205.0100   Excavation Common              CY       296.000       25.000     7400.00       25.000     7400.00      25.000     7400.00 
206.1000   Exc for Structure Bridges (str LS         1.000     8000.000     8000.00    13500.000    13500.00   13500.000    13500.00 
           01. B-40-539 
206.1000   Exc for Structure Bridges (str LS         1.000     8000.000     8000.00    13500.000    13500.00   13500.000    13500.00 
           02. B-40-540 
208.0100   Borrow                         CY        83.000       20.000     1660.00       25.000     2075.00      25.000     2075.00 
210.0100   Backfill Structure             CY       766.000       20.000    15320.00       30.000    22980.00      30.000    22980.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1000.000     1000.00    1000.000     1000.00 
           01. 2660-04-70 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1000.000     1000.00    1000.000     1000.00 
           02. 2981-00-72 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      339.000       20.000     6780.00       23.000     7797.00      23.000     7797.00 
455.0120   Asphaltic Material PG64-28     TON       14.000       10.000      140.00       10.000      140.00      10.000      140.00 
455.0605   Tack Coat                      GAL       17.000        5.000       85.00        5.000       85.00       5.000       85.00 
460.1103   HMA Pavement Type E-3          TON      243.000       87.500    21262.50       87.500    21262.50      87.500    21262.50 
502.0100   Concrete Masonry Bridges       CY       498.000      699.000   348102.00      525.000   261450.00     800.000   398400.00 
502.3200   Protective Surface Treatment   SY       423.000        4.000     1692.00        3.000     1269.00       2.250      951.75 
502.3210   Pigmented Surface Sealer       SY       270.000        6.000     1620.00        5.000     1350.00       7.000     1890.00 
505.0400   Bar Steel Reinforcement HS Str LB     14230.000        0.900    12807.00        0.950    13518.50       0.900    12807.00 
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505.0600   Bar Steel Reinforcemnt HS Coat LB     70040.000        1.000    70040.00        1.050    73542.00       1.000    70040.00 
516.0500   Rubberized Membrane Waterproof SY        52.000       40.000     2080.00       30.000     1560.00      30.000     1560.00 
516.0610.S Sheet Membrane Waterproof Top  SY       168.000       40.000     6720.00       31.880     5355.84      31.880     5355.84 
           01. B-40-539 
516.0610.S Sheet Membrane Waterproof Top  SY       170.000       40.000     6800.00       31.880     5419.60      31.880     5419.60 
           02. B-40-540 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1200.000       45.000    54000.00       39.500    47400.00      40.000    48000.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       436.000       36.000    15696.00       36.000    15696.00      36.000    15696.00 
602.0415   Concrete Sidewalk 6-Inch       SF      3147.000        4.900    15420.30        4.900    15420.30       4.900    15420.30 
608.0412   St Sewer Pipe Reinf Conc Class LF        54.000       85.000     4590.00      110.000     5940.00     110.000     5940.00 
611.0530   Manhole Covers Type J          EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 
611.0639   Inlet Covers Type H-S          EACH       2.000      635.000     1270.00      660.000     1320.00     660.000     1320.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     2200.000     2200.00     1600.000     1600.00    1600.000     1600.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     2500.000     2500.00     1800.000     1800.00    1800.000     1800.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1750.000     1750.00     1250.000     1250.00    1250.000     1250.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       416.000        8.000     3328.00        8.000     3328.00       8.000     3328.00 
619.1000   Mobilization                   EACH       1.000    89500.000    89500.00    79709.700    79709.70   50000.000    50000.00 
624.0100   Water                          MGAL       5.000        1.000        5.00       45.000      225.00      45.000      225.00 
625.0500   Salvaged Topsoil               SY       592.000        2.500     1480.00        4.500     2664.00       4.500     2664.00 
628.1504   Silt Fence                     LF       849.000        2.250     1910.25        2.250     1910.25       2.250     1910.25 
628.1520   Silt Fence Maintenance         LF       849.000        0.250      212.25        0.250      212.25       0.250      212.25 
628.1905   Mobilizations Erosion Control  EACH      10.000      250.000     2500.00      250.000     2500.00     250.000     2500.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 
628.2002   Erosion Mat Class I Type A     SY       330.000        1.750      577.50        1.750      577.50       1.750      577.50 
628.6005   Turbidity Barriers             SY       229.000       35.000     8015.00       35.000     8015.00      35.000     8015.00 
628.7015   Inlet Protection Type C        EACH       8.000       50.000      400.00       50.000      400.00      50.000      400.00 
628.7504   Temporary Ditch Checks         LF        50.000        7.500      375.00        7.500      375.00       7.500      375.00 
629.0205   Fertilizer Type A              CWT        1.400       75.000      105.00       75.000      105.00      75.000      105.00 
630.0110   Seeding Mixture No. 10         LB        13.000       20.000      260.00       20.000      260.00      20.000      260.00 
630.0200   Seeding Temporary              LB         8.500        5.000       42.50        5.000       42.50       5.000       42.50 
633.0100   Delineator Posts Steel         EACH       8.000       30.000      240.00       30.000      240.00      30.000      240.00 
637.2230   Signs Type II Reflective F     SF        24.000       19.500      468.00       19.500      468.00      19.500      468.00 
642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     9000.000     9000.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     2350.000     2350.00     2350.000     2350.00    2350.000     2350.00 
           01. 2981-00-72 
643.0420   Traffic Control Barricades Typ DAY     1360.000        1.000     1360.00        1.000     1360.00       1.000     1360.00 
643.0705   Traffic Control Warning Lights DAY     2720.000        0.200      544.00        0.200      544.00       0.200      544.00 
643.0900   Traffic Control Signs          DAY      680.000        1.000      680.00        1.000      680.00       1.000      680.00 
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643.1000   Traffic Control Signs Fixed Me SF       332.000       25.000     8300.00       25.000     8300.00      25.000     8300.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           02. 2981-00-72 
643.3000   Traffic Control Detour Signs   DAY    14790.000        0.250     3697.50        0.250     3697.50       0.250     3697.50 
645.0120   Geotextile Type HR             SY       566.000        3.000     1698.00        3.000     1698.00       3.000     1698.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1208.000        3.300     3986.40        3.300     3986.40       4.500     5436.00 
650.4000   Construction Staking Storm Sew EACH       3.000      100.000      300.00      100.000      300.00     100.000      300.00 
650.5000   Construction Staking Base      LF       218.000        1.800      392.40        1.800      392.40       1.800      392.40 
650.5500   Construction Staking Curb Gutt LF       436.000        1.800      784.80        1.800      784.80       1.800      784.80 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-40-539 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-40-540 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           01. 2660-04-70 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 
           02. 2981-00-72 
650.9920   Construction Staking Slope Sta LF       218.000        2.000      436.00        2.000      436.00       2.000      436.00 
690.0150   Sawing Asphalt                 LF       114.000        5.000      570.00        5.000      570.00       5.000      570.00 
715.0502   Incentive Strength Conc Struct DOL     4980.000        1.000     4980.00        1.000     4980.00       1.000     4980.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      900.000        5.000     4500.00        5.000     4500.00       5.000     4500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      800.000        5.000     4000.00        5.000     4000.00       5.000     4000.00 
SPV.0035   Special                        CY       320.000      155.000    49600.00      150.000    48000.00     150.000    48000.00 
           01. Field Stone Riprap Heavy 
SPV.0090   Special                        LF       472.000      124.000    58528.00      165.000    77880.00     160.000    75520.00 
           01. Low Profile Concrete Barrier 
SPV.0090   Special                        LF        85.000      230.000    19550.00      249.350    21194.75     225.000    19125.00 
           02. Railing Tubular Steel Pedestrian 
           Type F-4 Modified B-40-539 
SPV.0090   Special                        LF       134.000      162.000    21708.00      132.800    17795.20     160.000    21440.00 
           03. Timber Pedestrian Railing 
SPV.0090   Special                        LF       436.000        1.000      436.00        1.000      436.00       1.000      436.00 
           04. Construction Staking Concrete 
           Sidewalk 
SPV.0165   Special                        SF       810.000       38.000    30780.00       38.000    30780.00      40.000    32400.00 
           01. Stone Facing Field Stone 
SPV.0165   Special                        SF       810.000        3.800     3078.00        4.000     3240.00       4.000     3240.00 
           02. Anti-Graffiti Shield For Stone 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   77 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308013 
 
           Facing Field Stone Surfaces 
 
                                      PROPOSAL TOTAL.......               984436.90               1054591.99              1086726.19 
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  PROPOSAL: 20160308013 
 
   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      398.000     1990.00      750.000     3750.00       0.000        0.00 
201.0205   Grubbing                       STA        5.000      398.000     1990.00      750.000     3750.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    46000.000    46000.00    71322.000    71322.00       0.000        0.00 
           01. 11+14.74 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    46000.000    46000.00    70909.000    70909.00       0.000        0.00 
           02. 14+79.33 
204.0150   Removing Curb & Gutter         LF       436.000        4.000     1744.00        4.000     1744.00       0.000        0.00 
205.0100   Excavation Common              CY       296.000       25.000     7400.00       25.000     7400.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    13500.000    13500.00    13500.000    13500.00       0.000        0.00 
           01. B-40-539 
206.1000   Exc for Structure Bridges (str LS         1.000    13000.000    13000.00    13500.000    13500.00       0.000        0.00 
           02. B-40-540 
208.0100   Borrow                         CY        83.000       25.000     2075.00       25.000     2075.00       0.000        0.00 
210.0100   Backfill Structure             CY       766.000       30.000    22980.00       30.000    22980.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00      750.000      750.00       0.000        0.00 
           01. 2660-04-70 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00      750.000      750.00       0.000        0.00 
           02. 2981-00-72 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      339.000       23.000     7797.00       23.000     7797.00       0.000        0.00 
455.0120   Asphaltic Material PG64-28     TON       14.000       10.000      140.00       10.000      140.00       0.000        0.00 
455.0605   Tack Coat                      GAL       17.000        5.000       85.00        5.000       85.00       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      243.000       87.500    21262.50       87.500    21262.50       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       498.000      685.000   341130.00      660.150   328754.70       0.000        0.00 
502.3200   Protective Surface Treatment   SY       423.000        3.500     1480.50        2.230      943.29       0.000        0.00 
502.3210   Pigmented Surface Sealer       SY       270.000       14.000     3780.00        5.030     1358.10       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB     14230.000        1.070    15226.10        1.130    16079.90       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     70040.000        1.230    86149.20        1.220    85448.80       0.000        0.00 
516.0500   Rubberized Membrane Waterproof SY        52.000       10.500      546.00       38.000     1976.00       0.000        0.00 
516.0610.S Sheet Membrane Waterproof Top  SY       168.000       35.000     5880.00       49.600     8332.80       0.000        0.00 
           01. B-40-539 
516.0610.S Sheet Membrane Waterproof Top  SY       170.000       35.000     5950.00       49.500     8415.00       0.000        0.00 
           02. B-40-540 
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  PROPOSAL: 20160308013 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
550.1120   Piling Steel HP 12-Inch X 53 L LF      1200.000       38.000    45600.00       40.550    48660.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       436.000       36.000    15696.00       36.000    15696.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      3147.000        4.900    15420.30        4.900    15420.30       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF        54.000      110.000     5940.00      110.000     5940.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       1.000      550.000      550.00      550.000      550.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       2.000      660.000     1320.00      660.000     1320.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     1600.000     1600.00     1600.000     1600.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       1.000     1800.000     1800.00     1800.000     1800.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       416.000        8.000     3328.00        8.000     3328.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    90000.000    90000.00   123000.000   123000.00       0.000        0.00 
624.0100   Water                          MGAL       5.000       45.000      225.00       45.000      225.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY       592.000        4.500     2664.00        4.500     2664.00       0.000        0.00 
628.1504   Silt Fence                     LF       849.000        2.000     1698.00        2.000     1698.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       849.000        0.100       84.90        0.500      424.50       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      250.000     2500.00      200.000     2000.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      300.000     1200.00      250.000     1000.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY       330.000        1.500      495.00        1.000      330.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       229.000       36.000     8244.00       24.500     5610.50       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       8.000       55.000      440.00       55.000      440.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        50.000       10.000      500.00        9.500      475.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        1.400       65.000       91.00       75.000      105.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB        13.000       25.000      325.00       30.000      390.00       0.000        0.00 
630.0200   Seeding Temporary              LB         8.500        5.000       42.50       30.000      255.00       0.000        0.00 
633.0100   Delineator Posts Steel         EACH       8.000       20.000      160.00       25.000      200.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        24.000       25.000      600.00       25.000      600.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     9000.000     9000.00     3237.500     3237.50       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2350.000     2350.00     2350.000     2350.00       0.000        0.00 
           01. 2981-00-72 
643.0420   Traffic Control Barricades Typ DAY     1360.000        1.000     1360.00        1.000     1360.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     2720.000        0.200      544.00        0.200      544.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      680.000        1.000      680.00        1.000      680.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       332.000       25.000     8300.00       25.000     8300.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1250.000     1250.00     1250.000     1250.00       0.000        0.00 
           02. 2981-00-72 
643.3000   Traffic Control Detour Signs   DAY    14790.000        0.250     3697.50        0.250     3697.50       0.000        0.00 
645.0120   Geotextile Type HR             SY       566.000        3.000     1698.00        2.950     1669.70       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1208.000        3.300     3986.40        3.300     3986.40       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       3.000      100.000      300.00      100.000      300.00       0.000        0.00 
650.5000   Construction Staking Base      LF       218.000        1.800      392.40        1.800      392.40       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       436.000        1.800      784.80        1.800      784.80       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. B-40-539 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. B-40-540 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           01. 2660-04-70 
650.9910   Const Staking Supplemental Con LS         1.000      250.000      250.00      250.000      250.00       0.000        0.00 
           02. 2981-00-72 
650.9920   Construction Staking Slope Sta LF       218.000        2.000      436.00        2.000      436.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       114.000        5.000      570.00        5.000      570.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     4980.000        1.000     4980.00        1.000     4980.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      900.000        5.000     4500.00        5.000     4500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      800.000        5.000     4000.00        5.000     4000.00       0.000        0.00 
SPV.0035   Special                        CY       320.000      208.000    66560.00      102.000    32640.00       0.000        0.00 
           01. Field Stone Riprap Heavy 
SPV.0090   Special                        LF       472.000      135.000    63720.00      160.500    75756.00       0.000        0.00 
           01. Low Profile Concrete Barrier 
SPV.0090   Special                        LF        85.000      375.000    31875.00      256.500    21802.50       0.000        0.00 
           02. Railing Tubular Steel Pedestrian 
           Type F-4 Modified B-40-539 
SPV.0090   Special                        LF       134.000      158.000    21172.00      137.150    18378.10       0.000        0.00 
           03. Timber Pedestrian Railing 
SPV.0090   Special                        LF       436.000        1.000      436.00        1.000      436.00       0.000        0.00 
           04. Construction Staking Concrete 
           Sidewalk 
SPV.0165   Special                        SF       810.000       45.000    36450.00       90.000    72900.00       0.000        0.00 
           01. Stone Facing Field Stone 
SPV.0165   Special                        SF       810.000        4.000     3240.00       15.000    12150.00       0.000        0.00 
           02. Anti-Graffiti Shield For Stone 
           Facing Field Stone Surfaces 
 
                                      PROPOSAL TOTAL.......              1127661.10               1208605.29                    0.00 
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  PROPOSAL: 20160308014 
 
               STATE PROJECT(S):  2758-04-70                            LOCATION  Waukesha        COUNTY 
                                                                                  CTH JJ 
                                                                                  CTH JJ 
                                                                                  Waukesha County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  PAYNE AND DOLAN, INC 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  6:  STARK PAVEMENT CORPORATION 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      251.440      754.32     250.000      750.00 
204.0120   Removing Asphaltic Surface Mil SY      6274.000        1.700    10665.80        1.700    10665.80       1.700    10665.80 
204.0150   Removing Curb & Gutter         LF       263.000        4.000     1052.00        1.850      486.55       4.000     1052.00 
204.0165   Removing Guardrail             LF       366.000        5.000     1830.00        5.000     1830.00       5.000     1830.00 
205.0100   Excavation Common              CY      2637.000       13.000    34281.00       13.380    35283.06      15.000    39555.00 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2630.520     2630.52    1000.000     1000.00 
           01. 2758-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      240.000       18.000     4320.00       30.530     7327.20      18.000     4320.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2792.000       13.750    38390.00        9.830    27445.36      13.750    38390.00 
305.0500   Shaping Shoulders              STA       14.000      100.000     1400.00      184.000     2576.00     100.000     1400.00 
440.4410   Incentive IRI Ride             DOL     1153.000        1.000     1153.00        1.000     1153.00       1.000     1153.00 
455.0120   Asphaltic Material PG64-28     TON      105.000       50.000     5250.00       50.000     5250.00      50.000     5250.00 
455.0605   Tack Coat                      GAL      535.000        2.000     1070.00        2.000     1070.00       2.000     1070.00 
460.1103   HMA Pavement Type E-3          TON     1754.000       59.800   104889.20       59.800   104889.20      59.800   104889.20 
460.2000   Incentive Density HMA Pavement DOL     1300.000        1.000     1300.00        1.000     1300.00       1.000     1300.00 
465.0315   Asphaltic Flumes               SY        18.000       45.000      810.00       45.000      810.00      45.000      810.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      550.000      550.00      338.160      338.16     550.000      550.00 
521.0118   Culvert Pipe Corrugated Steel  LF        56.000        0.010        0.56       32.320     1809.92       0.010        0.56 
522.0324   Culv Pipe Reinf Concrete Class LF        22.000      100.000     2200.00       61.210     1346.62     100.000     2200.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      939.000     1878.00      622.040     1244.08     939.000     1878.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      750.000      750.00      651.550      651.55     750.000      750.00 
601.0407   Concrete Curb & Gutter 18-Inch LF       321.000       26.000     8346.00       18.000     5778.00      26.000     8346.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       255.000       27.900     7114.50       19.000     4845.00      27.900     7114.50 
602.0410   Concrete Sidewalk 5-Inch       SF       180.000       10.450     1881.00        5.000      900.00      10.450     1881.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
606.0200   Riprap Medium                  CY        16.000       75.000     1200.00       48.440      775.04      75.000     1200.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        79.000       95.000     7505.00       54.000     4266.00      95.000     7505.00 
611.0430   Reconstructing Inlets          EACH       2.000      650.000     1300.00      667.870     1335.74     650.000     1300.00 
611.0530   Manhole Covers Type J          EACH       1.000      500.000      500.00      368.610      368.61     500.000      500.00 
611.0642   Inlet Covers Type MS           EACH       1.000      478.000      478.00      340.230      340.23     478.000      478.00 
611.0666   Inlet Covers Type Z            EACH       2.000      620.000     1240.00      453.700      907.40     620.000     1240.00 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1550.000     3100.00     1517.640     3035.28    1550.000     3100.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     1800.000     1800.00     1639.190     1639.19    1800.000     1800.00 
614.2300   MGS Guardrail 3                LF       468.000       16.000     7488.00       16.000     7488.00      16.000     7488.00 
614.2500   MGS Thrie Beam Transition      LF        78.000       65.000     5070.00       65.000     5070.00      65.000     5070.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2700.000     2700.00     2700.000     2700.00    2700.000     2700.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      900.000      900.00      900.000      900.00     900.000      900.00 
619.1000   Mobilization                   EACH       1.000    21600.000    21600.00    45829.160    45829.16   29000.000    29000.00 
620.0300   Concrete Median Sloped Nose    SF        37.000       15.000      555.00       10.000      370.00      15.000      555.00 
624.0100   Water                          MGAL      30.000       25.000      750.00       50.000     1500.00      25.000      750.00 
625.0500   Salvaged Topsoil               SY      4968.000        1.500     7452.00        1.510     7501.68       1.500     7452.00 
628.1104   Erosion Bales                  EACH      45.000       12.000      540.00       12.000      540.00      12.000      540.00 
628.1504   Silt Fence                     LF       647.000        2.500     1617.50        2.500     1617.50       2.500     1617.50 
628.1520   Silt Fence Maintenance         LF       647.000        0.010        6.47        0.010        6.47       0.010        6.47 
628.1905   Mobilizations Erosion Control  EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       1.000        2.00 
628.2002   Erosion Mat Class I Type A     SY      5168.000        0.900     4651.20        0.900     4651.20       0.900     4651.20 
628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      150.000      300.00     100.000      200.00 
628.7010   Inlet Protection Type B        EACH       1.000       40.000       40.00      100.000      100.00      40.000       40.00 
628.7015   Inlet Protection Type C        EACH       4.000       45.000      180.00      100.000      400.00      45.000      180.00 
628.7504   Temporary Ditch Checks         LF        60.000        7.500      450.00        7.500      450.00       7.500      450.00 
628.7570   Rock Bags                      EACH      54.000       10.000      540.00       10.000      540.00      10.000      540.00 
629.0210   Fertilizer Type B              CWT        3.400       49.000      166.60       75.000      255.00      49.000      166.60 
630.0140   Seeding Mixture No. 40         LB        99.000       10.000      990.00       10.000      990.00      10.000      990.00 
630.0200   Seeding Temporary              LB       149.000        1.750      260.75        1.750      260.75       1.750      260.75 
631.1100   Sod Erosion Control            SY        27.000       15.000      405.00       15.000      405.00      15.000      405.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       6.000      110.000      660.00      110.000      660.00     110.000      660.00 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       1.000      120.000      120.00      120.000      120.00     120.000      120.00 
637.2210   Signs Type II Reflective H     SF        40.100       17.000      681.70       17.000      681.70      17.000      681.70 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH       7.000       20.000      140.00       20.000      140.00      20.000      140.00 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00       25.000      150.00      25.000      150.00 
638.4000   Moving Small Sign Supports     EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308014 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
642.5001   Field Office Type B            EACH       1.000     4500.000     4500.00     6000.000     6000.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     1648.000     1648.00     1648.000     1648.00    2500.000     2500.00 
           01. 2758-04-70 
643.0300   Traffic Control Drums          DAY     3325.000        0.660     2194.50        0.660     2194.50       0.660     2194.50 
643.0420   Traffic Control Barricades Typ DAY      140.000        3.680      515.20        4.000      560.00       3.680      515.20 
643.0705   Traffic Control Warning Lights DAY      280.000        0.560      156.80        1.000      280.00       0.560      156.80 
643.0900   Traffic Control Signs          DAY     1715.000        0.980     1680.70        0.980     1680.70       0.980     1680.70 
643.0920   Traffic Control Covering Signs EACH       5.000       30.000      150.00       30.000      150.00      30.000      150.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2988.000        0.870     2599.56        0.870     2599.56       0.870     2599.56 
646.0126   Pavement Marking Epoxy 8-Inch  LF       778.000        1.150      894.70        1.150      894.70       1.150      894.70 
646.0406   Pavement Marking Same Day Epox LF      5622.000        0.750     4216.50        0.750     4216.50       0.750     4216.50 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      147.000      147.00      147.000      147.00     147.000      147.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      160.000     1280.00      160.000     1280.00     160.000     1280.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      185.000      370.00      185.000      370.00     185.000      370.00 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      168.000      504.00      168.000      504.00     168.000      504.00 
647.0566   Pavement Marking Stop Line Epo LF        56.000       10.000      560.00       10.000      560.00      10.000      560.00 
647.0726   Pavement Marking Diagonal Epox LF       233.000        5.200     1211.60        5.200     1211.60       5.200     1211.60 
649.1200   Temp Pvt Marking Stop Line Rem LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 
690.0150   Sawing Asphalt                 LF      2238.000        0.670     1499.46        0.670     1499.46       0.950     2126.10 
ASP.1T0A   On-the-Job Training Apprentice HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
SPV.0060   Special                        EACH       4.000      600.000     2400.00      599.050     2396.20     600.000     2400.00 
           01. Sanitary Manhole Chimney Replacement 
           - City of Waukesha 
SPV.0060   Special                        EACH       4.000      450.000     1800.00      586.310     2345.24     450.000     1800.00 
           02. Sanitary Manhole Chimney Seal - City 
           of Waukesha 
SPV.0105   Special                        LS         1.000     4300.000     4300.00     4300.000     4300.00    4300.000     4300.00 
           01. Construction Staking (Project 
           2758-04-70) 
SPV.0120   Special                        MGAL     124.000        1.000      124.00        1.000      124.00       1.000      124.00 
           01. Water for Seeded Areas 
 
                                      PROPOSAL TOTAL.......               341647.30                354716.75               356799.94 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308014 
 
   BIDDER NO  1:  MCGUIRE INC 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  PAYNE AND DOLAN, INC 
   BIDDER NO  4:  MUSSON BROS., INC. 
   BIDDER NO  5:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  6:  STARK PAVEMENT CORPORATION 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0100   Removing Small Pipe Culverts   EACH       3.000      250.000      750.00      150.000      450.00     200.000      600.00 
204.0120   Removing Asphaltic Surface Mil SY      6274.000        2.370    14869.38        2.370    14869.38       2.850    17880.90 
204.0150   Removing Curb & Gutter         LF       263.000        3.500      920.50        8.850     2327.55       6.200     1630.60 
204.0165   Removing Guardrail             LF       366.000        5.000     1830.00        5.000     1830.00       2.300      841.80 
205.0100   Excavation Common              CY      2637.000       15.000    39555.00       24.510    64632.87      24.900    65661.30 
           **P** 
213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     2560.000     2560.00    2000.000     2000.00 
           01. 2758-04-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON      240.000       20.500     4920.00       22.600     5424.00      39.000     9360.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2792.000       14.250    39786.00       17.800    49697.60      15.900    44392.80 
305.0500   Shaping Shoulders              STA       14.000      220.000     3080.00      493.000     6902.00     400.000     5600.00 
440.4410   Incentive IRI Ride             DOL     1153.000        1.000     1153.00        1.000     1153.00       1.000     1153.00 
455.0120   Asphaltic Material PG64-28     TON      105.000       10.000     1050.00       10.000     1050.00       1.000      105.00 
455.0605   Tack Coat                      GAL      535.000        3.000     1605.00        3.000     1605.00       3.000     1605.00 
460.1103   HMA Pavement Type E-3          TON     1754.000       58.900   103310.60       58.900   103310.60      73.900   129620.60 
460.2000   Incentive Density HMA Pavement DOL     1300.000        1.000     1300.00        1.000     1300.00       1.000     1300.00 
465.0315   Asphaltic Flumes               SY        18.000       50.000      900.00       50.000      900.00      70.000     1260.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      500.000      500.00      975.000      975.00     262.500      262.50 
521.0118   Culvert Pipe Corrugated Steel  LF        56.000       75.000     4200.00       53.000     2968.00      84.000     4704.00 
522.0324   Culv Pipe Reinf Concrete Class LF        22.000       85.000     1870.00      138.000     3036.00      78.750     1732.50 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      750.000     1500.00      450.000      900.00     735.000     1470.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      500.000      500.00      250.000      250.00     262.500      262.50 
601.0407   Concrete Curb & Gutter 18-Inch LF       321.000       38.000    12198.00       26.590     8535.39      28.880     9270.48 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       255.000       28.000     7140.00       29.560     7537.80      28.880     7364.40 
602.0410   Concrete Sidewalk 5-Inch       SF       180.000        6.500     1170.00       10.060     1810.80       5.780     1040.40 
606.0200   Riprap Medium                  CY        16.000       75.000     1200.00       75.000     1200.00      65.890     1054.24 
608.0418   St Sewer Pipe Reinf Conc Class LF        79.000       90.000     7110.00      125.000     9875.00      87.150     6884.85 
611.0430   Reconstructing Inlets          EACH       2.000     1800.000     3600.00      860.000     1720.00     813.750     1627.50 
611.0530   Manhole Covers Type J          EACH       1.000      450.000      450.00      433.000      433.00     525.000      525.00 
611.0642   Inlet Covers Type MS           EACH       1.000      450.000      450.00      400.000      400.00     315.000      315.00 
611.0666   Inlet Covers Type Z            EACH       2.000      550.000     1100.00      565.000     1130.00     630.000     1260.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308014 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
611.3004   Inlets 4-FT Diameter           EACH       2.000     1800.000     3600.00      995.000     1990.00    2205.000     4410.00 
611.3901   Inlets Median 1 Grate          EACH       1.000     2400.000     2400.00      870.000      870.00    2147.250     2147.25 
614.2300   MGS Guardrail 3                LF       468.000       16.000     7488.00       16.000     7488.00      17.750     8307.00 
614.2500   MGS Thrie Beam Transition      LF        78.000       65.000     5070.00       65.000     5070.00      65.470     5106.66 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2700.000     2700.00     2700.000     2700.00    2700.600     2700.60 
614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      900.000      900.00      900.000      900.00     933.980      933.98 
619.1000   Mobilization                   EACH       1.000    11000.000    11000.00    19450.000    19450.00   19500.000    19500.00 
620.0300   Concrete Median Sloped Nose    SF        37.000        8.000      296.00       20.650      764.05       7.350      271.95 
624.0100   Water                          MGAL      30.000       40.000     1200.00       55.000     1650.00      40.000     1200.00 
625.0500   Salvaged Topsoil               SY      4968.000        1.500     7452.00        4.200    20865.60       3.500    17388.00 
628.1104   Erosion Bales                  EACH      45.000       12.000      540.00       12.000      540.00       8.820      396.90 
628.1504   Silt Fence                     LF       647.000        2.500     1617.50        2.500     1617.50       2.730     1766.31 
628.1520   Silt Fence Maintenance         LF       647.000        0.010        6.47        0.010        6.47       0.110       71.17 
628.1905   Mobilizations Erosion Control  EACH       1.000      400.000      400.00      400.000      400.00     262.500      262.50 
628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00     141.750      283.50 
628.2002   Erosion Mat Class I Type A     SY      5168.000        0.900     4651.20        0.900     4651.20       1.010     5219.68 
628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      100.000      200.00      95.130      190.26 
628.7010   Inlet Protection Type B        EACH       1.000       40.000       40.00       40.000       40.00      47.150       47.15 
628.7015   Inlet Protection Type C        EACH       4.000       45.000      180.00       45.000      180.00      53.550      214.20 
628.7504   Temporary Ditch Checks         LF        60.000        7.500      450.00        7.500      450.00       9.820      589.20 
628.7570   Rock Bags                      EACH      54.000       10.000      540.00       10.000      540.00       9.400      507.60 
629.0210   Fertilizer Type B              CWT        3.400       49.000      166.60       49.000      166.60      79.170      269.18 
630.0140   Seeding Mixture No. 40         LB        99.000       10.000      990.00       10.000      990.00       8.190      810.81 
630.0200   Seeding Temporary              LB       149.000        1.750      260.75        1.750      260.75       2.630      391.87 
631.1100   Sod Erosion Control            SY        27.000       15.000      405.00       15.000      405.00      16.280      439.56 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       6.000      110.000      660.00      110.000      660.00     137.290      823.74 
634.0814   Posts Tubular Steel 2x2-Inch X EACH       1.000      120.000      120.00      120.000      120.00     139.910      139.91 
637.2210   Signs Type II Reflective H     SF        40.100       17.000      681.70       17.000      681.70      24.520      983.25 
638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       50.000      100.00      67.100      134.20 
638.2602   Removing Signs Type II         EACH       7.000       20.000      140.00       20.000      140.00      25.100      175.70 
638.3000   Removing Small Sign Supports   EACH       6.000       25.000      150.00       25.000      150.00      25.100      150.60 
638.4000   Moving Small Sign Supports     EACH       1.000       75.000       75.00       75.000       75.00      73.550       73.55 
642.5001   Field Office Type B            EACH       1.000     8500.000     8500.00     7700.000     7700.00    6500.000     6500.00 
643.0100   Traffic Control (project)      EACH       1.000     4700.000     4700.00     4700.000     4700.00    2500.000     2500.00 
           01. 2758-04-70 
643.0300   Traffic Control Drums          DAY     3325.000        0.450     1496.25        0.450     1496.25       0.690     2294.25 
643.0420   Traffic Control Barricades Typ DAY      140.000        1.000      140.00        1.000      140.00       3.860      540.40 
643.0705   Traffic Control Warning Lights DAY      280.000        0.250       70.00        0.250       70.00       0.590      165.20 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   Traffic Control Signs          DAY     1715.000        1.000     1715.00        1.000     1715.00       1.030     1766.45 
643.0920   Traffic Control Covering Signs EACH       5.000       75.000      375.00       75.000      375.00      31.500      157.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      2988.000        0.870     2599.56        0.870     2599.56       0.910     2719.08 
646.0126   Pavement Marking Epoxy 8-Inch  LF       778.000        1.150      894.70        1.150      894.70       1.210      941.38 
646.0406   Pavement Marking Same Day Epox LF      5622.000        0.750     4216.50        0.750     4216.50       0.790     4441.38 
647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      147.000      147.00      147.000      147.00     154.350      154.35 
647.0166   Pavement Marking Arrows Epoxy  EACH       8.000      160.000     1280.00      160.000     1280.00     168.000     1344.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       2.000      185.000      370.00      185.000      370.00     194.250      388.50 
647.0356   Pavement Marking Words Epoxy   EACH       3.000      168.000      504.00      168.000      504.00     176.400      529.20 
647.0566   Pavement Marking Stop Line Epo LF        56.000       10.000      560.00       10.000      560.00      10.500      588.00 
647.0726   Pavement Marking Diagonal Epox LF       233.000        5.200     1211.60        5.200     1211.60       5.460     1272.18 
649.1200   Temp Pvt Marking Stop Line Rem LF        50.000        4.000      200.00        4.000      200.00      10.500      525.00 
690.0150   Sawing Asphalt                 LF      2238.000        0.670     1499.46        1.250     2797.50       0.800     1790.40 
ASP.1T0A   On-the-Job Training Apprentice HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 
SPV.0060   Special                        EACH       4.000     2400.000     9600.00      915.000     3660.00     850.000     3400.00 
           01. Sanitary Manhole Chimney Replacement 
           - City of Waukesha 
SPV.0060   Special                        EACH       4.000      600.000     2400.00      360.000     1440.00     400.000     1600.00 
           02. Sanitary Manhole Chimney Seal - City 
           of Waukesha 
SPV.0105   Special                        LS         1.000     6325.000     6325.00     4300.000     4300.00    5160.000     5160.00 
           01. Construction Staking (Project 
           2758-04-70) 
SPV.0120   Special                        MGAL     124.000        1.000      124.00        1.000      124.00      20.000     2480.00 
           01. Water for Seeded Areas 
 
                                      PROPOSAL TOTAL.......               365927.77                415407.97               439947.92 
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   CERTIFIED BY- 
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  PROPOSAL: 20160308015 
 
               STATE PROJECT(S):  2984-04-77                            LOCATION  Milwaukee       COUNTY 
                                  2984-16-71                                      City Milwaukee and W Lloyd St 
                                                                                  Loc St 
                                                                                  Milwaukee County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  CORNERSTONE USA LLC. 
   BIDDER NO  4:  ZIGNEGO COMPANY, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       206.000        8.850     1823.10        8.410     1732.46       8.850     1823.10 
201.0220   Grubbing                       ID       206.000       25.850     5325.10       24.560     5059.36      25.850     5325.10 
204.0100   Removing Pavement              SY     33400.000        1.800    60120.00        1.000    33400.00       1.500    50100.00 
204.0115   Removing Asphaltic Surface But SY      1000.000        3.900     3900.00       12.310    12310.00      12.310    12310.00 
204.0150   Removing Curb & Gutter         LF       800.000        6.500     5200.00        4.140     3312.00       2.250     1800.00 
204.0155   Removing Concrete Sidewalk     SY      7800.000        4.550    35490.00        3.590    28002.00       3.440    26832.00 
204.0210   Removing Manholes              EACH       7.000      575.000     4025.00      575.000     4025.00     575.000     4025.00 
204.0220   Removing Inlets                EACH      14.000      550.000     7700.00      550.000     7700.00     550.000     7700.00 
204.0250   Abandoning Manholes            EACH      18.000      250.000     4500.00      500.000     9000.00     500.000     9000.00 
204.0255   Abandoning Catch Basins        EACH       6.000      500.000     3000.00      500.000     3000.00     500.000     3000.00 
204.0260   Abandoning Inlets              EACH       6.000      500.000     3000.00      500.000     3000.00     500.000     3000.00 
205.0100   Excavation Common              CY     15067.000       12.270   184872.09       11.440   172366.48       9.050   136356.35 
           **P** 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       65.000       45.000     2925.00      100.000     6500.00      70.000     4550.00 
209.0100   Backfill Granular              CY         1.000      100.000      100.00      200.000      200.00      50.000       50.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3200.000     3200.00     3000.000     3000.00    2500.000     2500.00 
           01. 2984-16-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      200.000       12.000     2400.00       20.000     4000.00      25.200     5040.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12000.000       12.000   144000.00       12.100   145200.00      10.170   122040.00 
415.0080   Concrete Pavement 8-Inch       SY     22300.000       27.810   620163.00       29.770   663871.00      30.250   674575.00 
415.0310   Concrete Alley                 SY        11.000       45.230      497.53       36.000      396.00      47.000      517.00 
415.1080   Concrete Pavement HES 8-Inch   SY      7020.000       34.110   239452.20       33.130   232572.60      31.760   222955.20 
416.0170   Concrete Driveway 7-Inch       SY      1110.000       38.520    42757.20       36.000    39960.00      41.770    46364.70 
416.0610   Drilled Tie Bars               EACH     183.000        5.000      915.00        4.710      861.93       7.000     1281.00 
455.0605   Tack Coat                      GAL       41.000       10.000      410.00       10.000      410.00      10.000      410.00 
465.0105   Asphaltic Surface              TON      175.000      145.000    25375.00      125.000    21875.00     143.140    25049.50 
465.0125   Asphaltic Surface Temporary    TON        2.000      755.000     1510.00      750.000     1500.00     750.000     1500.00 
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601.0322   Concrete Curb & Gutter 22-Inch LF       260.000       21.890     5691.40       24.810     6450.60      17.950     4667.00 
601.0331   Concrete Curb & Gutter 31-Inch LF      6510.000       14.810    96413.10       14.980    97519.80      15.740   102467.40 
601.0452   Concrete Curb & Gutter Integra LF      6330.000       15.670    99191.10        6.980    44183.40      10.250    64882.50 
602.0410   Concrete Sidewalk 5-Inch       SF     64400.000        3.560   229264.00        3.440   221536.00       3.950   254380.00 
602.0505   Curb Ramp Detectable Warnng Fi SF      1200.000       30.000    36000.00       30.490    36588.00      32.500    39000.00 
611.0420   Reconstructing Manholes        EACH      15.000     1950.000    29250.00     1950.000    29250.00    1783.330    26749.95 
611.2004   Manholes 4-FT Diameter         EACH       9.000     1330.000    11970.00     1330.000    11970.00    1330.000    11970.00 
611.3230   Inlets 2x3-FT                  EACH       2.000      585.000     1170.00      585.000     1170.00     585.000     1170.00 
611.9705   Salvaged Manhole Covers        EACH      74.000      190.000    14060.00      190.000    14060.00     190.000    14060.00 
611.9710   Salvaged Inlet Covers          EACH      27.000      215.000     5805.00      215.000     5805.00     215.000     5805.00 
619.1000   Mobilization                   EACH       1.000    92045.000    92045.00   126370.000   126370.00  151730.000   151730.00 
620.0300   Concrete Median Sloped Nose    SF       240.000        8.460     2030.40        9.000     2160.00       6.900     1656.00 
623.0200   Dust Control Surface Treatment SY     36238.000        0.040     1449.52        0.010      362.38       0.010      362.38 
624.0100   Water                          MGAL     120.000       20.000     2400.00       25.000     3000.00      40.000     4800.00 
625.0100   Topsoil                        SY      9550.000        4.000    38200.00        3.300    31515.00       3.750    35812.50 
631.1000   Sod Lawn                       SY      9550.000        4.000    38200.00        4.650    44407.50       4.100    39155.00 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00      490.000      490.00     595.000      595.00 
           01. BALD CYPRESS, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00      490.000      490.00     610.000      610.00 
           02. SWEET GUM, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00      490.000      490.00     595.000      595.00 
           03. CALLERY PEAR, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       2.000      400.000      800.00      490.000      980.00     595.000     1190.00 
           04. IVORY SILK, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00      490.000      490.00     600.000      600.00 
           05. KENTUCKY COFFEE, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00      490.000      490.00     630.000      630.00 
           06. TULIP, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00      490.000      490.00     630.000      630.00 
           07. AMUR, B&B, 3" CAL 
632.9101   Landscape Planting Surv & Care EACH      24.000      200.000     4800.00      180.000     4320.00     125.000     3000.00 
641.8100   Overhead Sign Support (structu LS         1.000    11800.000    11800.00    13300.000    13300.00   19000.000    19000.00 
           01. W Lloyd St & N 46th St 
641.8100   Overhead Sign Support (structu LS         1.000    12800.000    12800.00    14350.000    14350.00   19000.000    19000.00 
           02. W Lloyd St and N Sherman Bl 
642.5001   Field Office Type B            EACH       1.000     7360.000     7360.00    11450.000    11450.00    7500.000     7500.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 2984-16-71 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   89 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308015 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           02. 2984-04-77 
643.0300   Traffic Control Drums          DAY    37601.000        0.300    11280.30        0.300    11280.30       0.300    11280.30 
643.0420   Traffic Control Barricades Typ DAY    45086.000        0.550    24797.30        0.550    24797.30       0.550    24797.30 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      94.000       30.000     2820.00       30.000     2820.00      30.000     2820.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      94.000        1.000       94.00        1.000       94.00       1.000       94.00 
643.0705   Traffic Control Warning Lights DAY    90172.000        0.100     9017.20        0.100     9017.20       0.100     9017.20 
643.0715   Traffic Control Warning Lights DAY    37601.000        0.150     5640.15        0.150     5640.15       0.150     5640.15 
643.0900   Traffic Control Signs          DAY    27354.000        0.500    13677.00        0.500    13677.00       0.500    13677.00 
644.1410.S Temporary Pedestrian Surface A SF     11000.000        0.450     4950.00        0.010      110.00       0.010      110.00 
644.1420.S Temporary Pedestrian Surface P SF     19390.000        0.010      193.90        0.010      193.90       0.010      193.90 
644.1430.S Temporary Pedestrian Surface P SF      6160.000        0.010       61.60        0.010       61.60       0.010       61.60 
644.1601.S Temporary Curb Ramp            EACH     136.000      100.000    13600.00        0.010        1.36       0.010        1.36 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5440.000        1.380     7507.20        1.380     7507.20       1.380     7507.20 
646.0116   Pavement Marking Epoxy 6-Inch  LF      7276.000        1.450    10550.20        1.450    10550.20       1.450    10550.20 
646.0126   Pavement Marking Epoxy 8-Inch  LF       552.000        2.150     1186.80        2.150     1186.80       2.150     1186.80 
647.0166   Pavement Marking Arrows Epoxy  EACH      13.000      158.500     2060.50      158.500     2060.50     158.500     2060.50 
647.0206   Pavement Marking Arrows Bike L EACH      33.000       99.000     3267.00       99.000     3267.00      99.000     3267.00 
647.0306   Pavement Marking Symbols Bike  EACH      33.000       99.000     3267.00       99.000     3267.00      99.000     3267.00 
647.0356   Pavement Marking Words Epoxy   EACH      12.000      165.500     1986.00      165.500     1986.00     166.500     1998.00 
647.0576   Pavement Marking Stop Line Epo LF       335.000       10.300     3450.50       10.300     3450.50      10.300     3450.50 
647.0776   Pavement Marking Crosswalk Epo LF      2285.000        8.650    19765.25        8.650    19765.25       8.650    19765.25 
649.0400   Temp Pvt Marking Removable Tap LF     13968.000        0.800    11174.40        0.800    11174.40       0.800    11174.40 
649.0402   Temporary Pavement Marking Pai LF     11575.000        0.220     2546.50        0.220     2546.50       0.220     2546.50 
649.0801   Temp Pvt Mking Removable Tape  LF       300.000        1.600      480.00        1.600      480.00       1.600      480.00 
649.1300   Temp Pvt Marking Stop Line 24- LF        24.000        2.000       48.00        2.000       48.00       2.000       48.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        4.800      115.20        4.800      115.20       4.800      115.20 
649.1800   Temp Pvt Marking Arrows Remova EACH       6.000       75.000      450.00       75.000      450.00      75.000      450.00 
649.1802   Temporary Pavement Marking Arr EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
649.2000   Temp Pvt Marking Words Removab EACH       4.000       75.000      300.00       75.000      300.00      75.000      300.00 
649.2002   Temporary Pavement Marking Wor EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 
650.4500   Construction Staking Subgrade  LF      5440.000        0.560     3046.40        0.560     3046.40       0.010       54.40 
650.7000   Construction Staking Conc Pave LF      5440.000        0.980     5331.20        0.980     5331.20       2.800    15232.00 
650.8500   Const Staking Elec Install (pr LS         1.000     2530.000     2530.00     2530.000     2530.00    1850.000     1850.00 
           01. 2984-16-71 
650.8500   Const Staking Elec Install (pr LS         1.000      747.500      747.50      747.500      747.50     500.000      500.00 
           02. 2984-04-77 
650.9910   Const Staking Supplemental Con LS         1.000     1610.000     1610.00      230.000      230.00    2000.000     2000.00 
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           01. 2984-16-71 
650.9910   Const Staking Supplemental Con LS         1.000      230.000      230.00     1610.000     1610.00     750.000      750.00 
           02. 2984-04-77 
652.0220   Conduit Rigid Nonmetallic Sch  LF       385.000        4.500     1732.50        4.400     1694.00       4.400     1694.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       240.000        4.750     1140.00        4.800     1152.00       4.800     1152.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF     11793.000        5.000    58965.00        5.220    61559.46       5.220    61559.46 
652.0235   Conduit Rigid Nonmetallic Sch  LF      4813.000        5.250    25268.25        5.450    26230.85       5.450    26230.85 
652.0610   Conduit Special 2 1/2-Inch     LF       710.000       25.000    17750.00       12.450     8839.50      12.450     8839.50 
652.0615   Conduit Special 3-Inch         LF       250.000       20.000     5000.00       17.030     4257.50      17.030     4257.50 
654.0110   Concrete Bases Type 10         EACH      14.000     4525.000    63350.00     3809.300    53330.20    3809.300    53330.20 
654.0113   Concrete Bases Type 13         EACH       1.000     6980.000     6980.00     6714.440     6714.44    6714.440     6714.44 
690.0150   Sawing Asphalt                 LF       295.000        1.250      368.75        1.000      295.00       1.250      368.75 
690.0250   Sawing Concrete                LF      1460.000        1.750     2555.00        1.500     2190.00       1.750     2555.00 
715.0415   Incentive Strength Conc Paveme DOL     6790.000        1.000     6790.00        1.000     6790.00       1.000     6790.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1400.000        5.000     7000.00        5.000     7000.00       5.000     7000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
SPV.0060   Special                        EACH      44.000      455.000    20020.00      455.000    20020.00     455.000    20020.00 
           01. INLET COVERS TYPE 57 
SPV.0060   Special                        EACH      18.000      540.000     9720.00      540.000     9720.00     540.000     9720.00 
           02. MANHOLE COVERS TYPE 58A 
SPV.0060   Special                        EACH       8.000     2455.000    19640.00     2455.000    19640.00    2455.000    19640.00 
           03. CATCH BASINS TYPE 44A 
SPV.0060   Special                        EACH      16.000     1070.000    17120.00     1070.000    17120.00    1070.000    17120.00 
           04. INLETS TYPE 45A 
SPV.0060   Special                        EACH     100.000       36.670     3667.00       79.000     7900.00     100.000    10000.00 
           05. ADJUSTING WATER BOXES 
SPV.0060   Special                        EACH       1.000      295.000      295.00      295.000      295.00     295.000      295.00 
           06. Water Main Protection 
SPV.0060   Special                        EACH      89.000       75.000     6675.00       67.000     5963.00      75.000     6675.00 
           07. Inlet Screen Type M 
SPV.0060   Special                        EACH      74.000       75.000     5550.00       61.000     4514.00      75.000     5550.00 
           08. Inlet Screen Type R 
SPV.0060   Special                        EACH      18.000      500.000     9000.00      500.000     9000.00     500.000     9000.00 
           09. Adjusting TES Manhole Covers 
SPV.0060   Special                        EACH       1.000     2000.000     2000.00     1000.000     1000.00     600.000      600.00 
           10. Removing TES Manholes 
SPV.0060   Special                        EACH       2.000      300.000      600.00     1401.860     2803.72    1401.860     2803.72 
           11. Sawing Concrete-Encased Duct Package 
SPV.0060   Special                        EACH       3.000      500.000     1500.00     1370.970     4112.91    1370.970     4112.91 
           12. Installing Conduit Into Existing 
           Manhole 
SPV.0060   Special                        EACH       1.000     6520.000     6520.00     5639.860     5639.86    5639.860     5639.86 
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           13. 5' Diameter "Doghouse" Manhole 
           Type TES 
SPV.0060   Special                        EACH       9.000     4035.000    36315.00     4050.180    36451.62    4050.180    36451.62 
           14. 4' Diameter Manhole Type TES 
SPV.0060   Special                        EACH       2.000     5525.000    11050.00     5639.860    11279.72    5639.860    11279.72 
           15. 5' Diameter Manhole Type TES 
SPV.0060   Special                        EACH      26.000      395.000    10270.00      342.740     8911.24     342.740     8911.24 
           16. Install Traffic Signal Base 
SPV.0060   Special                        EACH       5.000     5250.000    26250.00     4601.300    23006.50    4601.300    23006.50 
           17. Concrete Base Type 10 Special 
SPV.0060   Special                        EACH       1.000      450.000      450.00      487.390      487.39     487.390      487.39 
           18. Install 18 Inch Diameter X 6 Feet 
           High Cylinderical Column Form 
SPV.0060   Special                        EACH      19.000      520.000     9880.00      659.110    12523.09     659.110    12523.09 
           19. Rectangular Polymer Concrete Vault 
           13-Inch x 24-Inch x 18-Inch 
SPV.0060   Special                        EACH      43.000      625.000    26875.00      754.330    32436.19     754.330    32436.19 
           20. Rectangular Polymer Concrete Vault 
           17-Inch x 30-Inch x 18-Inch 
SPV.0060   Special                        EACH       2.000     2275.000     4550.00     2407.060     4814.12    2407.060     4814.12 
           21. Monotube Arms 20-FT 
SPV.0060   Special                        EACH       6.000     2375.000    14250.00     2530.630    15183.78    2530.630    15183.78 
           22. Monotube Arms 25-FT 
SPV.0060   Special                        EACH       6.000     2475.000    14850.00     2862.100    17172.60    2862.100    17172.60 
           23. Monotube Arms 30-FT 
SPV.0060   Special                        EACH       3.000     4225.000    12675.00     5024.490    15073.47    5024.490    15073.47 
           24. Monotube Arms 35-FT 
SPV.0060   Special                        EACH       2.000     4425.000     8850.00     5271.620    10543.24    5271.620    10543.24 
           25. Monotube Arms 40-FT 
SPV.0060   Special                        EACH       1.000     4750.000     4750.00     6089.010     6089.01    6089.010     6089.01 
           26. Monotube Arms 45-FT 
SPV.0060   Special                        EACH      11.000     3675.000    40425.00     4244.640    46691.04    4244.640    46691.04 
           27. Poles Type 9 
SPV.0060   Special                        EACH       3.000     4075.000    12225.00     4738.900    14216.70    4738.900    14216.70 
           28. Poles Type 10 
SPV.0060   Special                        EACH       3.000     7120.000    21360.00     8605.420    25816.26    8605.420    25816.26 
           29. Poles Type 12 Special 
SPV.0060   Special                        EACH       1.000     8300.000     8300.00    10063.490    10063.49   10063.490    10063.49 
           30. Poles Type 13 
SPV.0060   Special                        EACH       2.000     8325.000    16650.00    10094.380    20188.76   10094.380    20188.76 
           31. Poles Type 13 Special 
SPV.0060   Special                        EACH      21.000      975.000    20475.00     1500.000    31500.00     500.000    10500.00 
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           32. Utility Line Opening 
SPV.0060   Special                        EACH      83.000       35.940     2983.02       35.940     2983.02      80.000     6640.00 
           33. Construction Staking Curb Ramps 
SPV.0090   Special                        LF      7950.000        0.560     4452.00        0.560     4452.00       0.680     5406.00 
           01. CONSTRUCTION STAKING CONCRETE 
           SIDEWALK 
SPV.0090   Special                        LF      1613.000       71.000   114523.00       71.000   114523.00      69.450   112022.85 
           02. STORM SEWER PIPE CORRUGATED 
           12-INCH 
SPV.0090   Special                        LF        35.000       60.000     2100.00      102.830     3599.05     102.830     3599.05 
           03. 10-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        14.000       50.000      700.00       95.430     1336.02      95.430     1336.02 
           04. 7-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF      2130.000       45.000    95850.00       64.080   136490.40      64.080   136490.40 
           05. 6-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        43.000       42.500     1827.50       67.900     2919.70      67.900     2919.70 
           06. 5-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF      3176.000       40.000   127040.00       50.170   159339.92      50.170   159339.92 
           07. 4-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        21.000       36.000      756.00       66.120     1388.52      66.120     1388.52 
           08. 3-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF       175.000       33.000     5775.00       35.420     6198.50      35.420     6198.50 
           09. 2-Duct Conduit, Cement Encased 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF       177.000       30.000     5310.00       24.990     4423.23      24.990     4423.23 
           10. 1-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0165   Special                        SF      1000.000       13.500    13500.00       13.500    13500.00      13.500    13500.00 
           01. Skid/Skip Resistant Green Preformed 
           Thermoplastic Integrated Bike Lane 
SPV.0180   Special                        SY     29320.000        0.690    20230.80        0.700    20524.00       0.710    20817.20 
           01. JOINT SEALING 
SPV.0195   Special                        TON       41.000       45.000     1845.00      200.000     8200.00      80.000     3280.00 
           01. Management Of Solid Waste 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      134.000      268.00      134.000      268.00     134.000      268.00 
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                                      PROPOSAL TOTAL.......              3320607.66               3396808.99              3437263.24 
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   BIDDER NO  1:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  2:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
   BIDDER NO  3:  CORNERSTONE USA LLC. 
   BIDDER NO  4:  ZIGNEGO COMPANY, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0120   Clearing                       ID       206.000        8.850     1823.10        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       206.000       25.850     5325.10        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     33400.000        1.630    54442.00        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY      1000.000       12.310    12310.00        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF       800.000        3.000     2400.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      7800.000        3.150    24570.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       7.000      575.000     4025.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      14.000      550.000     7700.00        0.000        0.00       0.000        0.00 
204.0250   Abandoning Manholes            EACH      18.000      500.000     9000.00        0.000        0.00       0.000        0.00 
204.0255   Abandoning Catch Basins        EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
204.0260   Abandoning Inlets              EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     15067.000       15.800   238058.60        0.000        0.00       0.000        0.00 
           **P** 
205.0501.S Excavat, Haul, Dispos Petrl Co TON       65.000       80.000     5200.00        0.000        0.00       0.000        0.00 
209.0100   Backfill Granular              CY         1.000      110.000      110.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00        0.000        0.00       0.000        0.00 
           01. 2984-16-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      200.000       18.000     3600.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    12000.000       12.250   147000.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     22300.000       35.000   780500.00        0.000        0.00       0.000        0.00 
415.0310   Concrete Alley                 SY        11.000       70.000      770.00        0.000        0.00       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY      7020.000       40.000   280800.00        0.000        0.00       0.000        0.00 
416.0170   Concrete Driveway 7-Inch       SY      1110.000       46.000    51060.00        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     183.000       12.000     2196.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       41.000       10.000      410.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      175.000      143.140    25049.50        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON        2.000      750.000     1500.00        0.000        0.00       0.000        0.00 
601.0322   Concrete Curb & Gutter 22-Inch LF       260.000       22.000     5720.00        0.000        0.00       0.000        0.00 
601.0331   Concrete Curb & Gutter 31-Inch LF      6510.000       16.500   107415.00        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF      6330.000       16.000   101280.00        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF     64400.000        4.000   257600.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF      1200.000       40.000    48000.00        0.000        0.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH      15.000     1950.000    29250.00        0.000        0.00       0.000        0.00 
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611.2004   Manholes 4-FT Diameter         EACH       9.000     1330.000    11970.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       2.000      585.000     1170.00        0.000        0.00       0.000        0.00 
611.9705   Salvaged Manhole Covers        EACH      74.000      190.000    14060.00        0.000        0.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH      27.000      215.000     5805.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   147000.000   147000.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       240.000       10.000     2400.00        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     36238.000        0.010      362.38        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     120.000       40.000     4800.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      9550.000        4.000    38200.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      9550.000        4.000    38200.00        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00        0.000        0.00       0.000        0.00 
           01. BALD CYPRESS, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00        0.000        0.00       0.000        0.00 
           02. SWEET GUM, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           03. CALLERY PEAR, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       2.000      400.000      800.00        0.000        0.00       0.000        0.00 
           04. IVORY SILK, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 
           05. KENTUCKY COFFEE, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00        0.000        0.00       0.000        0.00 
           06. TULIP, B&B, 3" CAL 
632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00        0.000        0.00       0.000        0.00 
           07. AMUR, B&B, 3" CAL 
632.9101   Landscape Planting Surv & Care EACH      24.000      200.000     4800.00        0.000        0.00       0.000        0.00 
641.8100   Overhead Sign Support (structu LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           01. W Lloyd St & N 46th St 
641.8100   Overhead Sign Support (structu LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 
           02. W Lloyd St and N Sherman Bl 
642.5001   Field Office Type B            EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 2984-16-71 
643.0100   Traffic Control (project)      EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           02. 2984-04-77 
643.0300   Traffic Control Drums          DAY    37601.000        0.300    11280.30        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    45086.000        0.550    24797.30        0.000        0.00       0.000        0.00 
643.0500   Traffic Cntrl Flex Tubular Mar EACH      94.000       30.000     2820.00        0.000        0.00       0.000        0.00 
643.0600   Traffic Cntrl Flex Tubular Mar EACH      94.000        1.000       94.00        0.000        0.00       0.000        0.00 
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643.0705   Traffic Control Warning Lights DAY    90172.000        0.100     9017.20        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY    37601.000        0.150     5640.15        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    27354.000        0.500    13677.00        0.000        0.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF     11000.000        3.000    33000.00        0.000        0.00       0.000        0.00 
644.1420.S Temporary Pedestrian Surface P SF     19390.000        3.100    60109.00        0.000        0.00       0.000        0.00 
644.1430.S Temporary Pedestrian Surface P SF      6160.000        6.000    36960.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH     136.000      250.000    34000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      5440.000        1.380     7507.20        0.000        0.00       0.000        0.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF      7276.000        1.450    10550.20        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       552.000        2.150     1186.80        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      13.000      158.500     2060.50        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      33.000       99.000     3267.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      33.000       99.000     3267.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      12.000      165.500     1986.00        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF       335.000       10.300     3450.50        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF      2285.000        8.650    19765.25        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF     13968.000        0.800    11174.40        0.000        0.00       0.000        0.00 
649.0402   Temporary Pavement Marking Pai LF     11575.000        0.220     2546.50        0.000        0.00       0.000        0.00 
649.0801   Temp Pvt Mking Removable Tape  LF       300.000        1.600      480.00        0.000        0.00       0.000        0.00 
649.1300   Temp Pvt Marking Stop Line 24- LF        24.000        2.000       48.00        0.000        0.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        4.800      115.20        0.000        0.00       0.000        0.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       6.000       75.000      450.00        0.000        0.00       0.000        0.00 
649.1802   Temporary Pavement Marking Arr EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
649.2000   Temp Pvt Marking Words Removab EACH       4.000       75.000      300.00        0.000        0.00       0.000        0.00 
649.2002   Temporary Pavement Marking Wor EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      5440.000        0.010       54.40        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      5440.000        0.980     5331.20        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000     2530.000     2530.00        0.000        0.00       0.000        0.00 
           01. 2984-16-71 
650.8500   Const Staking Elec Install (pr LS         1.000      747.500      747.50        0.000        0.00       0.000        0.00 
           02. 2984-04-77 
650.9910   Const Staking Supplemental Con LS         1.000     1610.000     1610.00        0.000        0.00       0.000        0.00 
           01. 2984-16-71 
650.9910   Const Staking Supplemental Con LS         1.000      230.000      230.00        0.000        0.00       0.000        0.00 
           02. 2984-04-77 
652.0220   Conduit Rigid Nonmetallic Sch  LF       385.000        4.400     1694.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       240.000        4.800     1152.00        0.000        0.00       0.000        0.00 
652.0230   Conduit Rigid Nonmetallic Sch  LF     11793.000        5.220    61559.46        0.000        0.00       0.000        0.00 
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652.0235   Conduit Rigid Nonmetallic Sch  LF      4813.000        5.450    26230.85        0.000        0.00       0.000        0.00 
652.0610   Conduit Special 2 1/2-Inch     LF       710.000       12.450     8839.50        0.000        0.00       0.000        0.00 
652.0615   Conduit Special 3-Inch         LF       250.000       17.030     4257.50        0.000        0.00       0.000        0.00 
654.0110   Concrete Bases Type 10         EACH      14.000     3809.300    53330.20        0.000        0.00       0.000        0.00 
654.0113   Concrete Bases Type 13         EACH       1.000     6714.440     6714.44        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       295.000        1.250      368.75        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1460.000        1.750     2555.00        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     6790.000        1.000     6790.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1400.000        5.000     7000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1200.000        5.000     6000.00        0.000        0.00       0.000        0.00 
SPV.0060   Special                        EACH      44.000      455.000    20020.00        0.000        0.00       0.000        0.00 
           01. INLET COVERS TYPE 57 
SPV.0060   Special                        EACH      18.000      540.000     9720.00        0.000        0.00       0.000        0.00 
           02. MANHOLE COVERS TYPE 58A 
SPV.0060   Special                        EACH       8.000     2455.000    19640.00        0.000        0.00       0.000        0.00 
           03. CATCH BASINS TYPE 44A 
SPV.0060   Special                        EACH      16.000     1070.000    17120.00        0.000        0.00       0.000        0.00 
           04. INLETS TYPE 45A 
SPV.0060   Special                        EACH     100.000      100.000    10000.00        0.000        0.00       0.000        0.00 
           05. ADJUSTING WATER BOXES 
SPV.0060   Special                        EACH       1.000      295.000      295.00        0.000        0.00       0.000        0.00 
           06. Water Main Protection 
SPV.0060   Special                        EACH      89.000       75.000     6675.00        0.000        0.00       0.000        0.00 
           07. Inlet Screen Type M 
SPV.0060   Special                        EACH      74.000       75.000     5550.00        0.000        0.00       0.000        0.00 
           08. Inlet Screen Type R 
SPV.0060   Special                        EACH      18.000      499.000     8982.00        0.000        0.00       0.000        0.00 
           09. Adjusting TES Manhole Covers 
SPV.0060   Special                        EACH       1.000      590.000      590.00        0.000        0.00       0.000        0.00 
           10. Removing TES Manholes 
SPV.0060   Special                        EACH       2.000     1401.860     2803.72        0.000        0.00       0.000        0.00 
           11. Sawing Concrete-Encased Duct Package 
SPV.0060   Special                        EACH       3.000     1370.970     4112.91        0.000        0.00       0.000        0.00 
           12. Installing Conduit Into Existing 
           Manhole 
SPV.0060   Special                        EACH       1.000     5639.860     5639.86        0.000        0.00       0.000        0.00 
           13. 5' Diameter "Doghouse" Manhole 
           Type TES 
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SPV.0060   Special                        EACH       9.000     4050.180    36451.62        0.000        0.00       0.000        0.00 
           14. 4' Diameter Manhole Type TES 
SPV.0060   Special                        EACH       2.000     5639.860    11279.72        0.000        0.00       0.000        0.00 
           15. 5' Diameter Manhole Type TES 
SPV.0060   Special                        EACH      26.000      342.740     8911.24        0.000        0.00       0.000        0.00 
           16. Install Traffic Signal Base 
SPV.0060   Special                        EACH       5.000     4601.300    23006.50        0.000        0.00       0.000        0.00 
           17. Concrete Base Type 10 Special 
SPV.0060   Special                        EACH       1.000      487.390      487.39        0.000        0.00       0.000        0.00 
           18. Install 18 Inch Diameter X 6 Feet 
           High Cylinderical Column Form 
SPV.0060   Special                        EACH      19.000      659.110    12523.09        0.000        0.00       0.000        0.00 
           19. Rectangular Polymer Concrete Vault 
           13-Inch x 24-Inch x 18-Inch 
SPV.0060   Special                        EACH      43.000      754.330    32436.19        0.000        0.00       0.000        0.00 
           20. Rectangular Polymer Concrete Vault 
           17-Inch x 30-Inch x 18-Inch 
SPV.0060   Special                        EACH       2.000     2407.060     4814.12        0.000        0.00       0.000        0.00 
           21. Monotube Arms 20-FT 
SPV.0060   Special                        EACH       6.000     2530.630    15183.78        0.000        0.00       0.000        0.00 
           22. Monotube Arms 25-FT 
SPV.0060   Special                        EACH       6.000     2862.100    17172.60        0.000        0.00       0.000        0.00 
           23. Monotube Arms 30-FT 
SPV.0060   Special                        EACH       3.000     5024.490    15073.47        0.000        0.00       0.000        0.00 
           24. Monotube Arms 35-FT 
SPV.0060   Special                        EACH       2.000     5271.620    10543.24        0.000        0.00       0.000        0.00 
           25. Monotube Arms 40-FT 
SPV.0060   Special                        EACH       1.000     6089.010     6089.01        0.000        0.00       0.000        0.00 
           26. Monotube Arms 45-FT 
SPV.0060   Special                        EACH      11.000     4244.640    46691.04        0.000        0.00       0.000        0.00 
           27. Poles Type 9 
SPV.0060   Special                        EACH       3.000     4738.900    14216.70        0.000        0.00       0.000        0.00 
           28. Poles Type 10 
SPV.0060   Special                        EACH       3.000     8605.420    25816.26        0.000        0.00       0.000        0.00 
           29. Poles Type 12 Special 
SPV.0060   Special                        EACH       1.000    10063.490    10063.49        0.000        0.00       0.000        0.00 
           30. Poles Type 13 
SPV.0060   Special                        EACH       2.000    10094.380    20188.76        0.000        0.00       0.000        0.00 
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           31. Poles Type 13 Special 
SPV.0060   Special                        EACH      21.000      500.000    10500.00        0.000        0.00       0.000        0.00 
           32. Utility Line Opening 
SPV.0060   Special                        EACH      83.000       35.940     2983.02        0.000        0.00       0.000        0.00 
           33. Construction Staking Curb Ramps 
SPV.0090   Special                        LF      7950.000        0.560     4452.00        0.000        0.00       0.000        0.00 
           01. CONSTRUCTION STAKING CONCRETE 
           SIDEWALK 
SPV.0090   Special                        LF      1613.000       71.000   114523.00        0.000        0.00       0.000        0.00 
           02. STORM SEWER PIPE CORRUGATED 
           12-INCH 
SPV.0090   Special                        LF        35.000      102.830     3599.05        0.000        0.00       0.000        0.00 
           03. 10-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        14.000       95.430     1336.02        0.000        0.00       0.000        0.00 
           04. 7-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF      2130.000       64.080   136490.40        0.000        0.00       0.000        0.00 
           05. 6-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        43.000       67.900     2919.70        0.000        0.00       0.000        0.00 
           06. 5-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF      3176.000       50.170   159339.92        0.000        0.00       0.000        0.00 
           07. 4-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF        21.000       66.120     1388.52        0.000        0.00       0.000        0.00 
           08. 3-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF       175.000       35.420     6198.50        0.000        0.00       0.000        0.00 
           09. 2-Duct Conduit, Cement Encased 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0090   Special                        LF       177.000       24.990     4423.23        0.000        0.00       0.000        0.00 
           10. 1-Duct Conduit, Cement Encased, 
           4-Inch Rigid Nonmetallic Conduit DB-60 
SPV.0165   Special                        SF      1000.000       13.500    13500.00        0.000        0.00       0.000        0.00 
           01. Skid/Skip Resistant Green Preformed 
           Thermoplastic Integrated Bike Lane 
SPV.0180   Special                        SY     29320.000        1.100    32252.00        0.000        0.00       0.000        0.00 
           01. JOINT SEALING 
SPV.0195   Special                        TON       41.000       81.000     3321.00        0.000        0.00       0.000        0.00 
           01. Management Of Solid Waste 
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  PROPOSAL: 20160308015 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
647.0156   Pavement Marking Arrows Epoxy  EACH       2.000      134.000      268.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              3948967.05                     0.00                    0.00 
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  PROPOSAL: 20160308016 
 
               STATE PROJECT(S):  2984-43-74                            LOCATION  Milwaukee       COUNTY 
                                                                                  HAST Landscaping 
                                                                                  Non Hwy 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  LALONDE CONTRACTORS INCORPORATED 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     2000.000     2000.00       0.000        0.00 
           01. 2984-43-74 
305.0120   Base Aggregate Dense 1 1/4-Inc TON       35.000       80.000     2800.00      120.000     4200.00       0.000        0.00 
310.0110   Base Aggregate Open-Graded     TON       45.000       40.000     1800.00      120.000     5400.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH       8.000       10.000       80.00       30.000      240.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       20.000      174.000     3480.00      250.000     5000.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY        18.000     1834.000    33012.00     2368.000    42624.00       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB      2125.000        1.850     3931.25        1.300     2762.50       0.000        0.00 
601.0205   Concrete Gutter 24-Inch        LF       400.000       67.500    27000.00       65.000    26000.00       0.000        0.00 
606.0200   Riprap Medium                  CY         5.000       90.000      450.00      100.000      500.00       0.000        0.00 
606.0400   Riprap Extra-Heavy             CY        60.000       85.000     5100.00      100.000     6000.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       370.000       10.500     3885.00       65.000    24050.00       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      550.000      550.00     2000.000     2000.00       0.000        0.00 
616.0700.S Fence Safety                   LF       100.000        5.000      500.00       10.000     1000.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   169000.000   169000.00    75627.000    75627.00       0.000        0.00 
625.0105   Topsoil                        CY         5.000       60.000      300.00      100.000      500.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1025.000        6.000     6150.00       10.000    10250.00       0.000        0.00 
628.1104   Erosion Bales                  EACH      60.000       12.500      750.00       20.000     1200.00       0.000        0.00 
628.1504   Silt Fence                     LF       200.000        5.000     1000.00        5.000     1000.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        0.100       20.00        1.000      200.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      300.000     1200.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      300.000      600.00      500.000     1000.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY       250.000        2.500      625.00        6.740     1685.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      1150.000        2.000     2300.00        6.040     6946.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       125.000       45.000     5625.00      100.000    12500.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       500.000        9.500     4750.00       10.000     5000.00       0.000        0.00 
628.7570   Rock Bags                      EACH      20.000       10.000      200.00       20.000      400.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00     7000.000     7000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     5250.000     5250.00     5250.000     5250.00       0.000        0.00 
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  PROPOSAL: 20160308016 
 
           01. 2984-43-74 
643.0300   Traffic Control Drums          DAY      600.000        0.500      300.00        0.500      300.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      240.000        1.000      240.00        1.000      240.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      240.000        0.500      120.00        0.500      120.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      240.000        1.000      240.00        1.000      240.00       0.000        0.00 
645.0111   Geotextile Type DF Schedule A  SY       270.000        3.000      810.00        5.000     1350.00       0.000        0.00 
645.0120   Geotextile Type HR             SY       115.000        3.000      345.00        5.000      575.00       0.000        0.00 
645.0130   Geotextile Type R              SY       170.000        3.000      510.00        5.000      850.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       400.000        1.000      400.00        2.000      800.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      950.000      950.00     2800.000     2800.00       0.000        0.00 
           01. 2984-43-74 
650.9910   Const Staking Supplemental Con LS         1.000     2600.000     2600.00     2500.000     2500.00       0.000        0.00 
           01. 2984-43-74 
655.0615   Electrical Wire Lighting 10 AW LF       675.000        0.980      661.50        0.980      661.50       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      1325.000        1.140     1510.50        1.140     1510.50       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1400.000        4.200     5880.00        1.000     1400.00       0.000        0.00 
SPV.0035   Special                        CY       295.000      180.000    53100.00      110.000    32450.00       0.000        0.00 
           01. Excavation Special - ACM 
SPV.0035   Special                        CY        55.000      250.000    13750.00      300.000    16500.00       0.000        0.00 
           02. Fieldstone Riprap Light 
SPV.0035   Special                        CY        25.000      250.000     6250.00      300.000     7500.00       0.000        0.00 
           03. Fieldstone Riprap Medium 
SPV.0035   Special                        CY        16.000      124.330     1989.28      200.000     3200.00       0.000        0.00 
           04. Coloring Concrete Sequoia Sand 
SPV.0055   Special                        DOL   101546.610        1.000   101546.61        1.000   101546.61       0.000        0.00 
           01. Entrance and Donor Displays 
SPV.0060   Special                        EACH       4.000     6000.000    24000.00    10000.000    40000.00       0.000        0.00 
           01. Zinc Dome 
SPV.0060   Special                        EACH       4.000     2082.500     8330.00     2082.500     8330.00       0.000        0.00 
           02. LED In Ground Light Fixture 
SPV.0060   Special                        EACH      30.000     1861.000    55830.00     1254.000    37620.00       0.000        0.00 
           03. Native Vegetation Surveillance and 
           Care Cycles 
SPV.0060   Special                        EACH       4.000     4316.000    17264.00     5783.000    23132.00       0.000        0.00 
           04. Invasive Species Control 
SPV.0085   Special                        LB       115.000       13.000     1495.00        7.800      897.00       0.000        0.00 
           01. Nurse Crop Seed Mix 
SPV.0085   Special                        LB        23.000      129.200     2971.60      244.350     5620.05       0.000        0.00 
           02. Pioneer Native Seed Mix 
SPV.0090   Special                        LF       500.000        7.660     3830.00       20.000    10000.00       0.000        0.00 
           01. Slope Interruptor Socks 8" 
           Foundation 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF       190.000        7.200     1368.00        7.200     1368.00       0.000        0.00 
           02. 1" Coilable HDPE Conduit 
SPV.0105   Special                        LS         1.000    30000.000    30000.00    25000.000    25000.00       0.000        0.00 
           01. Flagging Hank Aaron State Trail 
SPV.0105   Special                        LS         1.000    40000.000    40000.00    58000.000    58000.00       0.000        0.00 
           02. UEC Community Garden Water Line 
SPV.0105   Special                        LS         1.000    13382.200    13382.20    13382.200    13382.20       0.000        0.00 
           03. Solar Panel, Battery System and 
           Foundation 
SPV.0145   Special                        OZ         4.000       49.500      198.00      195.000      780.00       0.000        0.00 
           01. Path Edge Seed Mix 
SPV.0145   Special                        OZ         4.000       59.930      239.72      180.000      720.00       0.000        0.00 
           02. Ditch Seed Mix 
SPV.0165   Special                        SF       270.000       12.920     3488.40       20.000     5400.00       0.000        0.00 
           01. Anti Graffiti Shield 
SPV.0165   Special                        SF       750.000       20.200    15150.00       22.000    16500.00       0.000        0.00 
           02. Concrete Sidewalk 4-Inch Special 
SPV.0165   Special                        SF      4700.000        7.000    32900.00       19.000    89300.00       0.000        0.00 
           03. Modular Grid 
SPV.0165   Special                        SF       100.000       45.000     4500.00      100.000    10000.00       0.000        0.00 
           04. Reset Limestone Blocks 
SPV.0180   Special                        SY       350.000        8.000     2800.00       15.000     5250.00       0.000        0.00 
           01. Geogrid Warning Layer 
SPV.0180   Special                        SY        80.000       40.000     3200.00       20.000     1600.00       0.000        0.00 
           02. Scrape and Redress 
SPV.0180   Special                        SY       600.000       12.500     7500.00       20.000    12000.00       0.000        0.00 
           03. Woodchip Mulch 
SPV.0180   Special                        SY        85.000        4.000      340.00       30.000     2550.00       0.000        0.00 
           04. Concrete Sealer 
SPV.0195   Special                        TON       28.000      150.000     4200.00       20.000      560.00       0.000        0.00 
           01. Crushed Aggregate 3/8-inch 
 
                                      PROPOSAL TOTAL.......               757348.06                794087.36                    0.00 
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  PROPOSAL: 20160308017 
 
               STATE PROJECT(S):  1491-12-71                            LOCATION  Marinette       COUNTY 
                                                                                  Village Wausaukee 
                                                                                  USH 141 
                                                                                  Marinette County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  RELYCO, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      200.000     1000.00      600.000     3000.00     278.250     1391.25 
201.0120   Clearing                       ID        12.000       10.000      120.00       30.000      360.00      25.000      300.00 
201.0205   Grubbing                       STA        5.000      200.000     1000.00      450.000     2250.00     278.250     1391.25 
201.0220   Grubbing                       ID        12.000       10.000      120.00       18.000      216.00      20.000      240.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      100.000     1200.00      350.000     4200.00     100.000     1200.00 
204.0100   Removing Pavement              SY     17775.000        6.150   109316.25        3.650    64878.75       2.760    49059.00 
204.0110   Removing Asphaltic Surface     SY      1029.000        4.500     4630.50        2.000     2058.00       1.570     1615.53 
204.0115   Removing Asphaltic Surface But SY        10.000       52.400      524.00       52.400      524.00      52.400      524.00 
204.0120   Removing Asphaltic Surface Mil SY     17646.000        1.450    25586.70        1.450    25586.70       1.450    25586.70 
204.0150   Removing Curb & Gutter         LF      7950.000        0.500     3975.00        2.500    19875.00       2.000    15900.00 
204.0155   Removing Concrete Sidewalk     SY      3050.000        8.500    25925.00        2.000     6100.00       3.500    10675.00 
204.0210   Removing Manholes              EACH       9.000      250.000     2250.00      400.000     3600.00     250.000     2250.00 
204.0220   Removing Inlets                EACH      22.000      175.000     3850.00      275.000     6050.00     150.000     3300.00 
204.0245   Removing Storm Sewer (size)    LF      1017.000        9.000     9153.00        8.000     8136.00       6.000     6102.00 
           01. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF        51.000        9.000      459.00        9.000      459.00      10.000      510.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        75.000       15.000     1125.00       10.000      750.00      12.000      900.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        18.000        8.000      144.00       15.000      270.00      25.000      450.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        67.000       15.000     1005.00       15.000     1005.00      15.000     1005.00 
           05. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF       188.000        8.000     1504.00       16.000     3008.00      12.000     2256.00 
           06. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        40.000       10.000      400.00       20.000      800.00      35.000     1400.00 
           07. 36-Inch 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0280   Sealing Pipes                  EACH       2.000      100.000      200.00      350.000      700.00     300.000      600.00 
205.0100   Excavation Common              CY     25655.000        7.280   186768.40        6.550   168040.25       8.760   224737.80 
205.0400   Excavation Marsh               CY       134.000        7.000      938.00       10.000     1340.00       9.160     1227.44 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     6698.000       45.000   301410.00       55.000   368390.00      54.000   361692.00 
208.1100   Select Borrow                  CY       200.000        7.000     1400.00       10.000     2000.00      12.160     2432.00 
213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     1500.000     1500.00    3000.000     3000.00 
           01. 1491-12-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1350.000       15.500    20925.00       14.000    18900.00      12.630    17050.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    33565.000        8.800   295372.00        8.450   283624.25       9.960   334307.40 
305.0500   Shaping Shoulders              STA      136.000       25.000     3400.00       40.000     5440.00      15.000     2040.00 
306.0115   Salvaged Asphaltic Pavement Ba CY       965.000       12.760    12313.40        9.000     8685.00       5.630     5432.95 
405.0100   Coloring Concrete WisDOT Red   CY        23.000       70.000     1610.00       70.000     1610.00      70.000     1610.00 
416.0160   Concrete Driveway 6-Inch       SY      1390.000       38.650    53723.50       38.650    53723.50      38.650    53723.50 
440.4410   Incentive IRI Ride             DOL     4920.000        1.000     4920.00        1.000     4920.00       1.000     4920.00 
455.0105   Asphaltic Material PG58-28     TON      435.000        1.000      435.00        1.000      435.00       1.000      435.00 
455.0122   Asphaltic Material PG64-34     TON      302.000        1.000      302.00        1.000      302.00       1.000      302.00 
455.0605   Tack Coat                      GAL     4399.000        4.750    20895.25        4.750    20895.25       4.750    20895.25 
460.1100   HMA Pavement Type E-0.3        TON     1785.000       68.800   122808.00       68.800   122808.00      68.800   122808.00 
460.1110   HMA Pavement Type E-10         TON    10498.000       74.400   781051.20       74.400   781051.20      74.400   781051.20 
460.2000   Incentive Density HMA Pavement DOL     7860.000        1.000     7860.00        1.000     7860.00       1.000     7860.00 
460.4000   HMA Cold Weather Paving        TON     1927.000        4.200     8093.40        4.200     8093.40       4.200     8093.40 
460.4110.S Reheating HMA Pvmt Longitudina LF     26479.000        0.200     5295.80        0.200     5295.80       0.200     5295.80 
465.0110   Asphaltic Surface Patching     TON      500.000       97.350    48675.00       97.350    48675.00      97.350    48675.00 
465.0120   Asph Surface Driveways & Field TON      259.000      148.200    38383.80      148.200    38383.80     148.200    38383.80 
465.0125   Asphaltic Surface Temporary    TON      162.000      129.600    20995.20      129.600    20995.20     129.600    20995.20 
465.0315   Asphaltic Flumes               SY        54.000       54.400     2937.60       54.400     2937.60      54.400     2937.60 
490.0200   Salvaged Asphaltic Pavement Mi SY      8113.000        2.300    18659.90        1.800    14603.40       1.800    14603.40 
520.8000   Concrete Collars for Pipe      EACH       1.000      300.000      300.00      500.000      500.00     500.000      500.00 
521.0118   Culvert Pipe Corrugated Steel  LF        34.000       23.000      782.00       40.000     1360.00      45.000     1530.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      130.000      260.00      200.000      400.00     250.000      500.00 
522.0130   Culv Pipe Reinf Concrete Class LF        80.000       76.000     6080.00       70.000     5600.00      52.070     4165.60 
522.0318   Culv Pipe Reinf Concrete Class LF       108.000       60.000     6480.00       48.000     5184.00      39.710     4288.68 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      600.000     1800.00      675.000     2025.00     576.540     1729.62 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       4.000      700.000     2800.00      755.000     3020.00     626.940     2507.76 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      895.000     4475.00      850.000     4250.00     762.650     3813.25 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1000.000     3000.00      950.000     2850.00     968.450     2905.35 
601.0110   Concrete Curb Type D           LF       255.000       29.000     7395.00       29.000     7395.00      29.000     7395.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      8988.000       11.240   101025.12       11.240   101025.12      11.240   101025.12 
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------------------------------------------------------------------------------------------------------------------------------------ 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       715.000       16.750    11976.25       16.750    11976.25      16.750    11976.25 
601.0600   Concrete Curb Pedestrian       LF        54.000       20.000     1080.00       20.000     1080.00      20.000     1080.00 
602.0405   Concrete Sidewalk 4-Inch       SF     54883.000        3.850   211299.55        3.850   211299.55       3.850   211299.55 
602.0515   Curb Ramp Detect Wrning Fld Na SF       530.000       28.000    14840.00       28.000    14840.00      28.000    14840.00 
606.0200   Riprap Medium                  CY         8.000       75.000      600.00       75.000      600.00      60.000      480.00 
606.0300   Riprap Heavy                   CY         8.000       75.000      600.00       75.000      600.00      60.000      480.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       700.000       53.300    37310.00       48.000    33600.00      36.000    25200.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        76.000       47.400     3602.40       50.000     3800.00      42.600     3237.60 
608.0318   St Sewer Pipe Reinf Conc Class LF       301.000       47.600    14327.60       53.000    15953.00      43.580    13117.58 
608.0324   St Sewer Pipe Reinf Conc Class LF      1243.000       54.350    67557.05       55.000    68365.00      49.440    61453.92 
608.0330   St Sewer Pipe Reinf Conc Class LF       175.000       70.750    12381.25       78.000    13650.00      60.700    10622.50 
608.0412   St Sewer Pipe Reinf Conc Class LF       384.000       51.200    19660.80       48.000    18432.00      36.000    13824.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        42.000       49.750     2089.50       52.000     2184.00      39.680     1666.56 
608.0424   St Sewer Pipe Reinf Conc Class LF       525.000       52.100    27352.50       58.000    30450.00      53.770    28229.25 
608.0430   St Sewer Pipe Reinf Conc Class LF       372.000       57.900    21538.80       80.000    29760.00      62.740    23339.28 
608.0436   St Sewer Pipe Reinf Conc Class LF        80.000      116.750     9340.00       99.000     7920.00      83.790     6703.20 
611.0530   Manhole Covers Type J          EACH      20.000      310.000     6200.00      420.000     8400.00     369.030     7380.60 
611.0615   Inlet Covers Type F            EACH       4.000      850.000     3400.00      910.000     3640.00     825.840     3303.36 
611.0624   Inlet Covers Type H            EACH      28.000      430.000    12040.00      525.000    14700.00     490.350    13729.80 
611.0639   Inlet Covers Type H-S          EACH      12.000      430.000     5160.00      525.000     6300.00     490.350     5884.20 
611.0645   Inlet Covers Type MS-A         EACH       5.000      300.000     1500.00      375.000     1875.00     390.540     1952.70 
611.2004   Manholes 4-FT Diameter         EACH       9.000     1415.000    12735.00     1450.000    13050.00    1098.640     9887.76 
611.2005   Manholes 5-FT Diameter         EACH       9.000     2015.000    18135.00     2250.000    20250.00    1788.940    16100.46 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2650.000     5300.00     2750.000     5500.00    2392.650     4785.30 
611.3004   Inlets 4-FT Diameter           EACH      17.000     1365.000    23205.00     1400.000    23800.00     895.790    15228.43 
611.3230   Inlets 2x3-FT                  EACH      27.000      832.000    22464.00      950.000    25650.00     659.560    17808.12 
611.3901   Inlets Median 1 Grate          EACH       3.000     1165.000     3495.00     1450.000     4350.00    1230.310     3690.93 
611.3902   Inlets Median 2 Grate          EACH       1.000     1600.000     1600.00     2150.000     2150.00    1607.270     1607.27 
611.8110   Adjusting Manhole Covers       EACH      26.000      500.000    13000.00      325.000     8450.00     200.000     5200.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      350.000      700.00      400.000      800.00       3.000        6.00 
611.8120.S Cover Plates Temporary         EACH      22.000        1.000       22.00      100.000     2200.00     100.000     2200.00 
611.9710   Salvaged Inlet Covers          EACH      12.000        1.000       12.00      250.000     3000.00     250.000     3000.00 
611.9800.S Pipe Grates                    EACH       1.000      750.000      750.00     1300.000     1300.00    1134.620     1134.62 
614.0920   Salvaged Rail                  LF       275.000        3.000      825.00        3.000      825.00       3.000      825.00 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      300.000      600.00      300.000      600.00     300.000      600.00 
614.2300   MGS Guardrail 3                LF       275.000       18.000     4950.00       18.000     4950.00      18.000     4950.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2600.000     5200.00     2600.000     5200.00    2600.000     5200.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1500.000     1500.00       1.000        1.00 
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           01. 1491-12-71 
619.1000   Mobilization                   EACH       1.000   214435.000   214435.00   253000.000   253000.00  274500.000   274500.00 
624.0100   Water                          MGAL     800.000       25.000    20000.00        0.010        8.00      23.000    18400.00 
625.0100   Topsoil                        SY     24870.000        2.050    50983.50        1.600    39792.00       2.590    64413.30 
627.0200   Mulching                       SY     17140.000        0.160     2742.40        0.160     2742.40       0.160     2742.40 
628.1504   Silt Fence                     LF      2700.000        2.000     5400.00        2.000     5400.00       2.000     5400.00 
628.1520   Silt Fence Maintenance         LF      2700.000        0.100      270.00        0.100      270.00       0.100      270.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      300.000     2100.00      300.000     2100.00     300.000     2100.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      400.000      800.00      400.000      800.00     400.000      800.00 
628.2006   Erosion Mat Urban Class I Type SY      1500.000        1.700     2550.00        1.700     2550.00       1.700     2550.00 
628.2008   Erosion Mat Urban Class I Type SY      4000.000        1.700     6800.00        1.700     6800.00       1.700     6800.00 
628.7005   Inlet Protection Type A        EACH       4.000       95.000      380.00       95.000      380.00      95.000      380.00 
628.7015   Inlet Protection Type C        EACH      37.000       45.000     1665.00       45.000     1665.00      45.000     1665.00 
628.7020   Inlet Protection Type D        EACH      12.000      100.000     1200.00      100.000     1200.00     100.000     1200.00 
628.7504   Temporary Ditch Checks         LF       100.000        9.000      900.00        9.000      900.00       9.000      900.00 
628.7555   Culvert Pipe Checks            EACH      26.000       10.000      260.00       10.000      260.00      10.000      260.00 
628.7570   Rock Bags                      EACH     400.000       10.000     4000.00       10.000     4000.00      10.000     4000.00 
629.0210   Fertilizer Type B              CWT       16.000       58.000      928.00       58.000      928.00      58.000      928.00 
630.0130   Seeding Mixture No. 30         LB       150.000        5.500      825.00        5.500      825.00       5.500      825.00 
630.0140   Seeding Mixture No. 40         LB       290.000        5.500     1595.00        5.500     1595.00       5.500     1595.00 
630.0200   Seeding Temporary              LB       100.000        2.000      200.00        2.000      200.00       2.000      200.00 
631.0300   Sod Water                      MGAL      50.000       75.000     3750.00       75.000     3750.00      75.000     3750.00 
631.1000   Sod Lawn                       SY      2250.000       11.000    24750.00       11.000    24750.00      11.000    24750.00 
632.0101   Trees (species) (size) (root)  EACH      11.000      455.000     5005.00      455.000     5005.00     455.000     5005.00 
           01. Trees (Autumn Brillant Serviceberry, 
           1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH       7.000      420.000     2940.00      420.000     2940.00     420.000     2940.00 
           02. Trees (Cockspur Hawthorn, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH      34.000      700.000    23800.00      700.000    23800.00     700.000    23800.00 
           03. Trees (Century Gingko, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH      22.000      350.000     7700.00      350.000     7700.00     350.000     7700.00 
           04. Trees (Spring Snow Crabapple, 1.5" 
           Cal.) 
632.0101   Trees (species) (size) (root)  EACH      31.000      420.000    13020.00      420.000    13020.00     420.000    13020.00 
           05. Trees (Ivory Silk Japanese Tree 
           Lilac, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH       6.000      420.000     2520.00      420.000     2520.00     420.000     2520.00 
           06. Trees (Chokecherry, 1.5" Cal.) 
632.0201   Shrubs (species) (size) (root) EACH      63.000       52.500     3307.50       52.500     3307.50      52.500     3307.50 
           01. Shrubs (Dwarf Bush Honeysuckle, 3 
           Gal.) 
632.0201   Shrubs (species) (size) (root) EACH      46.000       56.000     2576.00       56.000     2576.00      56.000     2576.00 
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           02. Shrubs (Dwarf Ninebark, 3 Gal.) 
632.0201   Shrubs (species) (size) (root) EACH       4.000       52.500      210.00       52.500      210.00      52.500      210.00 
           03. Shrubs (Alpine Currant, 3 Gal.) 
632.0201   Shrubs (species) (size) (root) EACH      28.000       52.500     1470.00       52.500     1470.00      52.500     1470.00 
           04. Shrubs (Grow Low Sumac, 3 Gal.) 
632.9101   Landscape Planting Surv & Care EACH      15.000     1300.000    19500.00     1300.000    19500.00    1300.000    19500.00 
633.5200   Markers Culvert End            EACH      15.000       48.000      720.00       48.000      720.00      48.000      720.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      46.000       55.000     2530.00       55.000     2530.00      55.000     2530.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      11.000       58.000      638.00       58.000      638.00      58.000      638.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       5.000       60.000      300.00       60.000      300.00      60.000      300.00 
637.2210   Signs Type II Reflective H     SF       377.270       17.000     6413.59       17.000     6413.59      17.000     6413.59 
637.2230   Signs Type II Reflective F     SF        62.250       21.000     1307.25       21.000     1307.25      21.000     1307.25 
638.2102   Moving Signs Type II           EACH       8.000       75.000      600.00       75.000      600.00      75.000      600.00 
638.2602   Removing Signs Type II         EACH      61.000       20.000     1220.00       20.000     1220.00      20.000     1220.00 
638.3000   Removing Small Sign Supports   EACH      64.000       20.000     1280.00       20.000     1280.00      20.000     1280.00 
638.4000   Moving Small Sign Supports     EACH       8.000       50.000      400.00       50.000      400.00      50.000      400.00 
642.5401   Field Office Type D            EACH       1.000     6000.000     6000.00    12000.000    12000.00   18000.000    18000.00 
643.0100   Traffic Control (project)      EACH       1.000    40000.000    40000.00    40000.000    40000.00   40000.000    40000.00 
           01. 1491-12-71 
643.0300   Traffic Control Drums          DAY    36350.000        0.300    10905.00        0.300    10905.00       0.300    10905.00 
643.0410   Traffic Control Barricades Typ DAY     4920.000        0.400     1968.00        0.400     1968.00       0.400     1968.00 
643.0420   Traffic Control Barricades Typ DAY    10080.000        1.000    10080.00        1.000    10080.00       1.000    10080.00 
643.0705   Traffic Control Warning Lights DAY    13250.000        0.300     3975.00        0.300     3975.00       0.300     3975.00 
643.0715   Traffic Control Warning Lights DAY      880.000        1.000      880.00        1.000      880.00       1.000      880.00 
643.0800   Traffic Control Arrow Boards   DAY       88.000       30.000     2640.00       30.000     2640.00      30.000     2640.00 
643.0900   Traffic Control Signs          DAY    20708.000        0.550    11389.40        0.550    11389.40       0.550    11389.40 
643.0920   Traffic Control Covering Signs EACH      11.000       40.000      440.00       40.000      440.00      40.000      440.00 
643.1050   Traffic Control Signs PCMS     DAY       21.000      150.000     3150.00      150.000     3150.00     150.000     3150.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2300.000     2300.00     2300.000     2300.00    2300.000     2300.00 
           01. 1491-12-71 
643.3000   Traffic Control Detour Signs   DAY    37087.000        0.300    11126.10        0.300    11126.10       0.300    11126.10 
644.1410.S Temporary Pedestrian Surface A SF     13000.000        2.950    38350.00        3.800    49400.00       3.800    49400.00 
644.1601.S Temporary Curb Ramp            EACH       8.000     1000.000     8000.00      725.000     5800.00    1055.000     8440.00 
644.1616.S Temporary Pedestrian Safety Fe LF      5000.000        4.000    20000.00        4.000    20000.00       4.000    20000.00 
645.0111   Geotextile Type DF Schedule A  SY       930.000        4.000     3720.00        4.000     3720.00       3.500     3255.00 
645.0120   Geotextile Type HR             SY        53.000        2.500      132.50        5.000      265.00      10.000      530.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10778.000        0.800     8622.40        0.800     8622.40       0.800     8622.40 
646.0126   Pavement Marking Epoxy 8-Inch  LF       600.000        1.500      900.00        1.500      900.00       1.500      900.00 
647.0576   Pavement Marking Stop Line Epo LF        35.000       14.000      490.00       14.000      490.00      14.000      490.00 
647.0766   Pavement Marking Crosswalk Epo LF      1620.000        8.000    12960.00        8.000    12960.00       8.000    12960.00 
648.0100   Locating No-Passing Zones      MI         1.230     1400.000     1722.00     1400.000     1722.00    1400.000     1722.00 
649.0400   Temp Pvt Marking Removable Tap LF      1700.000        1.000     1700.00        1.000     1700.00       1.000     1700.00 
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649.0402   Temporary Pavement Marking Pai LF     10000.000        0.250     2500.00        0.250     2500.00       0.250     2500.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        40.000        6.000      240.00        6.000      240.00       6.000      240.00 
649.1800   Temp Pvt Marking Arrows Remova EACH       2.000       90.000      180.00       90.000      180.00      90.000      180.00 
650.4000   Construction Staking Storm Sew EACH      91.000       32.780     2982.98       32.780     2982.98      40.000     3640.00 
650.4500   Construction Staking Subgrade  LF      7651.000        0.010       76.51        0.100      765.10       0.010       76.51 
650.5000   Construction Staking Base      LF      7651.000        0.500     3825.50        0.500     3825.50       0.350     2677.85 
650.5500   Construction Staking Curb Gutt LF     10072.000        0.500     5036.00        0.500     5036.00       0.930     9366.96 
650.6000   Construction Staking Pipe Culv EACH       3.000       78.040      234.12       78.040      234.12     250.000      750.00 
650.8000   Construction Staking Resurfaci LF      6694.000        0.100      669.40        0.100      669.40       0.050      334.70 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1000.000     1000.00      10.000       10.00 
           01. 1491-12-71 
650.9920   Construction Staking Slope Sta LF      8067.000        0.710     5727.57        0.710     5727.57       0.800     6453.60 
690.0150   Sawing Asphalt                 LF      4224.000        1.000     4224.00        0.990     4181.76       0.990     4181.76 
690.0250   Sawing Concrete                LF      6452.000        2.000    12904.00        1.500     9678.00       1.990    12839.48 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       5.000     6600.00 
SPV.0035   Special                        CY         7.000      100.000      700.00      350.000     2450.00     600.000     4200.00 
           01. Abandoning Sewer 
SPV.0035   Special                        CY       299.000       55.000    16445.00       55.000    16445.00      55.000    16445.00 
           02. Planting Mixture 
SPV.0035   Special                        CY        88.000       80.000     7040.00       80.000     7040.00      80.000     7040.00 
           03. Aggregate Planting Soil 
SPV.0060   Special                        EACH      12.000      700.000     8400.00     1550.000    18600.00    2000.000    24000.00 
           01. Salvage and Reset Inlets 
SPV.0060   Special                        EACH       4.000     1200.000     4800.00     3200.000    12800.00    2892.960    11571.84 
           02. Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       1.000     1500.000     1500.00     4700.000     4700.00    4011.970     4011.97 
           03. Sanitary Sewer Manhole Drop 
SPV.0060   Special                        EACH       1.000      100.000      100.00      700.000      700.00    2359.250     2359.25 
           04. Sanitary Sewer Manhole Core 
SPV.0060   Special                        EACH       7.000      400.000     2800.00      725.000     5075.00     843.530     5904.71 
           05. Water Main Gate Valve Box 6-Inch 
SPV.0060   Special                        EACH      22.000      225.000     4950.00      270.000     5940.00     198.360     4363.92 
           06. Water Main Bend 45 Degree 6-Inch 
SPV.0060   Special                        EACH       2.000      225.000      450.00      400.000      800.00     187.920      375.84 
           07. Water Main Bend 22.5 Degree 6-Inch 
SPV.0060   Special                        EACH       2.000      225.000      450.00      400.000      800.00     190.530      381.06 
           08. Water Main Bend 11.25 Degree 6-Inch 
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SPV.0060   Special                        EACH       3.000      750.000     2250.00      360.000     1080.00     326.250      978.75 
           09. Water Main Tee 6-Inch 
SPV.0060   Special                        EACH       5.000     1600.000     8000.00     2350.000    11750.00    1496.840     7484.20 
           10. Water Main Gate Valve and Box 6-Inch 
SPV.0060   Special                        EACH       1.000      550.000      550.00      750.000      750.00     928.790      928.79 
           11. Water Service Curb Box 
SPV.0060   Special                        EACH       2.000     3600.000     7200.00     6700.000    13400.00   10552.740    21105.48 
           12. Water Service Copper 1-Inch 
SPV.0060   Special                        EACH       9.000      685.000     6165.00     2300.000    20700.00    2976.130    26785.17 
           13. Connect to Existing Water Main 
SPV.0060   Special                        EACH       3.000     3100.000     9300.00     3500.000    10500.00    5933.910    17801.73 
           14. Hydrant 
SPV.0060   Special                        EACH       1.000     1250.000     1250.00     1100.000     1100.00    1403.500     1403.50 
           15. Hydrant Extension 2-Ft 
SPV.0060   Special                        EACH       1.000      125.000      125.00      730.000      730.00    1807.410     1807.41 
           16. Sanitary Sewer Service Connection 
           4-Inch 
SPV.0060   Special                        EACH       2.000      275.000      550.00      875.000     1750.00    4434.490     8868.98 
           17. Sanitary Sewer Service Connection 
           8-Inch 
SPV.0060   Special                        EACH     106.000       21.000     2226.00       21.000     2226.00      21.000     2226.00 
           18. Perennial (Purple Dome Aster)(1 Gal. 
SPV.0060   Special                        EACH     113.000       21.000     2373.00       21.000     2373.00      21.000     2373.00 
           19. Perennial (Purple Coneflower)(1 Gal. 
SPV.0060   Special                        EACH     323.000       24.500     7913.50       24.500     7913.50      24.500     7913.50 
           20. Perennial (Feather Reed Grass)(1 
           Gal.) 
SPV.0060   Special                        EACH     336.000       24.500     8232.00       24.500     8232.00      24.500     8232.00 
           21. Perennial (Baja Daylily)(1 Gal.) 
SPV.0060   Special                        EACH     507.000       21.000    10647.00       21.000    10647.00      21.000    10647.00 
           22. Perennial (Walkers Low Catmint)( 1 
           Gal.) 
SPV.0060   Special                        EACH      23.000       21.000      483.00       21.000      483.00      21.000      483.00 
           23. Perennial (Russian Sage)(1Gal.) 
SPV.0060   Special                        EACH     207.000       21.000     4347.00       21.000     4347.00      21.000     4347.00 
           24. Perennial (Goldstrum Black Eyed 
           Susan)(1Gal.) 
SPV.0060   Special                        EACH      66.000       21.000     1386.00       21.000     1386.00      21.000     1386.00 
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           25. Perennial (Autumn Joy Sedum)(1 Gal.) 
SPV.0060   Special                        EACH     141.000       24.500     3454.50       24.500     3454.50      24.500     3454.50 
           26. Perennial (Blue Heaven Little 
           Bluestem)(1Gal.) 
SPV.0060   Special                        EACH      79.000       24.500     1935.50       24.500     1935.50      24.500     1935.50 
           27. Perennial (Prairie Dropseed)(1 Gal.) 
SPV.0060   Special                        EACH     228.000       24.500     5586.00       24.500     5586.00      24.500     5586.00 
           28. Perennial (Tara Prairie Dropseed)(1 
           Gal.) 
SPV.0060   Special                        EACH      12.000     1850.000    22200.00     1850.000    22200.00    1850.000    22200.00 
           29. Bench 
SPV.0060   Special                        EACH       4.000      750.000     3000.00      750.000     3000.00     750.000     3000.00 
           30. Bike Rack 
SPV.0060   Special                        EACH       7.000     1750.000    12250.00     1750.000    12250.00    1750.000    12250.00 
           31. Trash Receptacle 
SPV.0060   Special                        EACH       2.000    42500.000    85000.00    42500.000    85000.00   42500.000    85000.00 
           32. Gateway Sign 
SPV.0060   Special                        EACH       6.000      500.000     3000.00      500.000     3000.00     500.000     3000.00 
           33. Stone Bollard 
SPV.0060   Special                        EACH      15.000      150.000     2250.00      150.000     2250.00     150.000     2250.00 
           34. Sod Lawn Surveillance and Care Cycle 
SPV.0060   Special                        EACH       5.000       75.000      375.00      100.000      500.00     100.000      500.00 
           35. Temporary Mailbox 
SPV.0075   Special                        HRS       60.000      125.000     7500.00      145.000     8700.00     135.000     8100.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       416.000       15.000     6240.00       10.000     4160.00      12.140     5050.24 
           01. Grading and Shaping Ditch 
SPV.0090   Special                        LF       114.000       25.000     2850.00       25.000     2850.00      25.000     2850.00 
           02. Concrete Curb and Gutter 6-Inch 
           Sloped 24-Inch Type D 
SPV.0090   Special                        LF       530.000       25.000    13250.00       56.000    29680.00      79.000    41870.00 
           03. Sanitary Sewer Pipe SDR 35 PVC 
           8-Inch 
SPV.0090   Special                        LF       326.000       70.000    22820.00       60.000    19560.00     131.090    42735.34 
           04. Water Main Ductile Iron 6-Inch 
SPV.0090   Special                        LF       576.000       29.000    16704.00       25.000    14400.00      41.220    23742.72 
           05. Insulation Board Polystyrene 2-Inch 
SPV.0090   Special                        LF        96.000       35.000     3360.00       34.000     3264.00      40.690     3906.24 
           06. Insulation Board Polystyrene 4-Inch 
SPV.0090   Special                        LF       564.000       12.000     6768.00       12.000     6768.00      12.000     6768.00 
           07. Landscape Edging 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     2000.000     2000.00    1500.000     1500.00 
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           .01 Construction Staking Water & 
           Sanitary Sewer 
SPV.0120   Special                        MGAL     510.000       40.000    20400.00       40.000    20400.00      40.000    20400.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF     54883.000        0.300    16464.90        0.300    16464.90       0.300    16464.90 
           01. Scoring Sidewalk 
SPV.0165   Special                        SF       145.000       27.000     3915.00       27.000     3915.00      27.000     3915.00 
           02. Coarse Aggregate Stone Mulch 
SPV.0165   Special                        SF       950.000       22.000    20900.00       22.000    20900.00      22.000    20900.00 
           03. Stone Pavers 
SPV.0180   Special                        SY       702.000        8.000     5616.00        8.000     5616.00       8.000     5616.00 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......              3999019.84               4094941.49              4242579.93 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  MUSSON BROS., INC. 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  RELYCO, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        5.000      400.000     2000.00        0.000        0.00       0.000        0.00 
201.0120   Clearing                       ID        12.000       50.000      600.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        5.000      400.000     2000.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID        12.000       50.000      600.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      12.000      275.000     3300.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY     17775.000        3.000    53325.00        0.000        0.00       0.000        0.00 
204.0110   Removing Asphaltic Surface     SY      1029.000        2.500     2572.50        0.000        0.00       0.000        0.00 
204.0115   Removing Asphaltic Surface But SY        10.000       52.400      524.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY     17646.000        1.450    25586.70        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      7950.000        2.500    19875.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      3050.000        3.000     9150.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH       9.000      300.000     2700.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      22.000      200.000     4400.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF      1017.000       10.000    10170.00        0.000        0.00       0.000        0.00 
           01. 10-Inch 
204.0245   Removing Storm Sewer (size)    LF        51.000       20.000     1020.00        0.000        0.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        75.000       12.000      900.00        0.000        0.00       0.000        0.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF        18.000       25.000      450.00        0.000        0.00       0.000        0.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF        67.000       18.000     1206.00        0.000        0.00       0.000        0.00 
           05. 21-Inch 
204.0245   Removing Storm Sewer (size)    LF       188.000       12.000     2256.00        0.000        0.00       0.000        0.00 
           06. 24-Inch 
204.0245   Removing Storm Sewer (size)    LF        40.000       25.000     1000.00        0.000        0.00       0.000        0.00 
           07. 36-Inch 
204.0280   Sealing Pipes                  EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
205.0100   Excavation Common              CY     25655.000        8.000   205240.00        0.000        0.00       0.000        0.00 
205.0400   Excavation Marsh               CY       134.000       12.000     1608.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     6698.000       47.000   314806.00        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY       200.000       12.000     2400.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 
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           01. 1491-12-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     1350.000       22.000    29700.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    33565.000       12.000   402780.00        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA      136.000       25.000     3400.00        0.000        0.00       0.000        0.00 
306.0115   Salvaged Asphaltic Pavement Ba CY       965.000       17.000    16405.00        0.000        0.00       0.000        0.00 
405.0100   Coloring Concrete WisDOT Red   CY        23.000       70.000     1610.00        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1390.000       38.650    53723.50        0.000        0.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL     4920.000        1.000     4920.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      435.000        1.000      435.00        0.000        0.00       0.000        0.00 
455.0122   Asphaltic Material PG64-34     TON      302.000        1.000      302.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4399.000        4.750    20895.25        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON     1785.000       68.800   122808.00        0.000        0.00       0.000        0.00 
460.1110   HMA Pavement Type E-10         TON    10498.000       74.400   781051.20        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     7860.000        1.000     7860.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON     1927.000        4.200     8093.40        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     26479.000        0.200     5295.80        0.000        0.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      500.000       97.350    48675.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      259.000      148.200    38383.80        0.000        0.00       0.000        0.00 
465.0125   Asphaltic Surface Temporary    TON      162.000      129.600    20995.20        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY        54.000       54.400     2937.60        0.000        0.00       0.000        0.00 
490.0200   Salvaged Asphaltic Pavement Mi SY      8113.000        1.800    14603.40        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      800.000      800.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF        34.000       34.000     1156.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH       2.000      195.000      390.00        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF        80.000       73.000     5840.00        0.000        0.00       0.000        0.00 
522.0318   Culv Pipe Reinf Concrete Class LF       108.000       52.000     5616.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       3.000      710.000     2130.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       4.000      760.000     3040.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      900.000     4500.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000      950.000     2850.00        0.000        0.00       0.000        0.00 
601.0110   Concrete Curb Type D           LF       255.000       29.000     7395.00        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      8988.000       11.240   101025.12        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       715.000       16.750    11976.25        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        54.000       20.000     1080.00        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     54883.000        3.850   211299.55        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       530.000       28.000    14840.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY         8.000       75.000      600.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY         8.000       75.000      600.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       700.000       54.500    38150.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        76.000       58.000     4408.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       301.000       55.000    16555.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1243.000       66.500    82659.50        0.000        0.00       0.000        0.00 
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608.0330   St Sewer Pipe Reinf Conc Class LF       175.000       68.000    11900.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       384.000       52.500    20160.00        0.000        0.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        42.000       47.000     1974.00        0.000        0.00       0.000        0.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       525.000       68.000    35700.00        0.000        0.00       0.000        0.00 
608.0430   St Sewer Pipe Reinf Conc Class LF       372.000       75.500    28086.00        0.000        0.00       0.000        0.00 
608.0436   St Sewer Pipe Reinf Conc Class LF        80.000       96.000     7680.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH      20.000      460.000     9200.00        0.000        0.00       0.000        0.00 
611.0615   Inlet Covers Type F            EACH       4.000      940.000     3760.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      28.000      585.000    16380.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      12.000      585.000     7020.00        0.000        0.00       0.000        0.00 
611.0645   Inlet Covers Type MS-A         EACH       5.000      430.000     2150.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH       9.000     1950.000    17550.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       9.000     2450.000    22050.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       2.000     2825.000     5650.00        0.000        0.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH      17.000     4650.000    79050.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      27.000     1275.000    34425.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       3.000     1500.000     4500.00        0.000        0.00       0.000        0.00 
611.3902   Inlets Median 2 Grate          EACH       1.000     1950.000     1950.00        0.000        0.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      26.000      400.000    10400.00        0.000        0.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       2.000      350.000      700.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH      22.000      150.000     3300.00        0.000        0.00       0.000        0.00 
611.9710   Salvaged Inlet Covers          EACH      12.000      250.000     3000.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       1.000     1175.000     1175.00        0.000        0.00       0.000        0.00 
614.0920   Salvaged Rail                  LF       275.000        3.000      825.00        0.000        0.00       0.000        0.00 
614.0925   Salvaged Guardrail End Treatme EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       275.000       18.000     4950.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2600.000     5200.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01        0.000        0.00       0.000        0.00 
           01. 1491-12-71 
619.1000   Mobilization                   EACH       1.000   210000.000   210000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     800.000       25.000    20000.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY     24870.000        1.400    34818.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     17140.000        0.160     2742.40        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      2700.000        2.000     5400.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      2700.000        0.100      270.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      300.000     2100.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      400.000      800.00        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      1500.000        1.700     2550.00        0.000        0.00       0.000        0.00 
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628.2008   Erosion Mat Urban Class I Type SY      4000.000        1.700     6800.00        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       4.000       95.000      380.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      37.000       45.000     1665.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      12.000      100.000     1200.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       100.000        9.000      900.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      26.000       10.000      260.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     400.000       10.000     4000.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       16.000       58.000      928.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       150.000        5.500      825.00        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       290.000        5.500     1595.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB       100.000        2.000      200.00        0.000        0.00       0.000        0.00 
631.0300   Sod Water                      MGAL      50.000       75.000     3750.00        0.000        0.00       0.000        0.00 
631.1000   Sod Lawn                       SY      2250.000       11.000    24750.00        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH      11.000      455.000     5005.00        0.000        0.00       0.000        0.00 
           01. Trees (Autumn Brillant Serviceberry, 
           1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH       7.000      420.000     2940.00        0.000        0.00       0.000        0.00 
           02. Trees (Cockspur Hawthorn, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH      34.000      700.000    23800.00        0.000        0.00       0.000        0.00 
           03. Trees (Century Gingko, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH      22.000      350.000     7700.00        0.000        0.00       0.000        0.00 
           04. Trees (Spring Snow Crabapple, 1.5" 
           Cal.) 
632.0101   Trees (species) (size) (root)  EACH      31.000      420.000    13020.00        0.000        0.00       0.000        0.00 
           05. Trees (Ivory Silk Japanese Tree 
           Lilac, 1.5" Cal.) 
632.0101   Trees (species) (size) (root)  EACH       6.000      420.000     2520.00        0.000        0.00       0.000        0.00 
           06. Trees (Chokecherry, 1.5" Cal.) 
632.0201   Shrubs (species) (size) (root) EACH      63.000       52.500     3307.50        0.000        0.00       0.000        0.00 
           01. Shrubs (Dwarf Bush Honeysuckle, 3 
           Gal.) 
632.0201   Shrubs (species) (size) (root) EACH      46.000       56.000     2576.00        0.000        0.00       0.000        0.00 
           02. Shrubs (Dwarf Ninebark, 3 Gal.) 
632.0201   Shrubs (species) (size) (root) EACH       4.000       52.500      210.00        0.000        0.00       0.000        0.00 
           03. Shrubs (Alpine Currant, 3 Gal.) 
632.0201   Shrubs (species) (size) (root) EACH      28.000       52.500     1470.00        0.000        0.00       0.000        0.00 
           04. Shrubs (Grow Low Sumac, 3 Gal.) 
632.9101   Landscape Planting Surv & Care EACH      15.000     1300.000    19500.00        0.000        0.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
633.5200   Markers Culvert End            EACH      15.000       48.000      720.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      46.000       55.000     2530.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      11.000       58.000      638.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       5.000       60.000      300.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       377.270       17.000     6413.59        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        62.250       21.000     1307.25        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       8.000       75.000      600.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      61.000       20.000     1220.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      64.000       20.000     1280.00        0.000        0.00       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH       8.000       50.000      400.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    40000.000    40000.00        0.000        0.00       0.000        0.00 
           01. 1491-12-71 
643.0300   Traffic Control Drums          DAY    36350.000        0.300    10905.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     4920.000        0.400     1968.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    10080.000        1.000    10080.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    13250.000        0.300     3975.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      880.000        1.000      880.00        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       88.000       30.000     2640.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    20708.000        0.550    11389.40        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      11.000       40.000      440.00        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       21.000      150.000     3150.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2300.000     2300.00        0.000        0.00       0.000        0.00 
           01. 1491-12-71 
643.3000   Traffic Control Detour Signs   DAY    37087.000        0.300    11126.10        0.000        0.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF     13000.000        3.800    49400.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH       8.000     1055.000     8440.00        0.000        0.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF      5000.000        4.000    20000.00        0.000        0.00       0.000        0.00 
645.0111   Geotextile Type DF Schedule A  SY       930.000        4.000     3720.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Type HR             SY        53.000        5.000      265.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     10778.000        0.800     8622.40        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       600.000        1.500      900.00        0.000        0.00       0.000        0.00 
647.0576   Pavement Marking Stop Line Epo LF        35.000       14.000      490.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF      1620.000        8.000    12960.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         1.230     1400.000     1722.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      1700.000        1.000     1700.00        0.000        0.00       0.000        0.00 
649.0402   Temporary Pavement Marking Pai LF     10000.000        0.250     2500.00        0.000        0.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        40.000        6.000      240.00        0.000        0.00       0.000        0.00 
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649.1800   Temp Pvt Marking Arrows Remova EACH       2.000       90.000      180.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      91.000       32.780     2982.98        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      7651.000        0.010       76.51        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      7651.000        0.500     3825.50        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF     10072.000        0.500     5036.00        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       3.000       78.040      234.12        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      6694.000        0.100      669.40        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 1491-12-71 
650.9920   Construction Staking Slope Sta LF      8067.000        0.710     5727.57        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      4224.000        0.990     4181.76        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      6452.000        1.500     9678.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY         7.000      150.000     1050.00        0.000        0.00       0.000        0.00 
           01. Abandoning Sewer 
SPV.0035   Special                        CY       299.000       55.000    16445.00        0.000        0.00       0.000        0.00 
           02. Planting Mixture 
SPV.0035   Special                        CY        88.000       80.000     7040.00        0.000        0.00       0.000        0.00 
           03. Aggregate Planting Soil 
SPV.0060   Special                        EACH      12.000     1200.000    14400.00        0.000        0.00       0.000        0.00 
           01. Salvage and Reset Inlets 
SPV.0060   Special                        EACH       4.000     3000.000    12000.00        0.000        0.00       0.000        0.00 
           02. Sanitary Sewer Manhole 
SPV.0060   Special                        EACH       1.000      700.000      700.00        0.000        0.00       0.000        0.00 
           03. Sanitary Sewer Manhole Drop 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           04. Sanitary Sewer Manhole Core 
SPV.0060   Special                        EACH       7.000     1900.000    13300.00        0.000        0.00       0.000        0.00 
           05. Water Main Gate Valve Box 6-Inch 
SPV.0060   Special                        EACH      22.000      250.000     5500.00        0.000        0.00       0.000        0.00 
           06. Water Main Bend 45 Degree 6-Inch 
SPV.0060   Special                        EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           07. Water Main Bend 22.5 Degree 6-Inch 
SPV.0060   Special                        EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           08. Water Main Bend 11.25 Degree 6-Inch 
SPV.0060   Special                        EACH       3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
           09. Water Main Tee 6-Inch 
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SPV.0060   Special                        EACH       5.000     1900.000     9500.00        0.000        0.00       0.000        0.00 
           10. Water Main Gate Valve and Box 6-Inch 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           11. Water Service Curb Box 
SPV.0060   Special                        EACH       2.000     5000.000    10000.00        0.000        0.00       0.000        0.00 
           12. Water Service Copper 1-Inch 
SPV.0060   Special                        EACH       9.000     1500.000    13500.00        0.000        0.00       0.000        0.00 
           13. Connect to Existing Water Main 
SPV.0060   Special                        EACH       3.000     5500.000    16500.00        0.000        0.00       0.000        0.00 
           14. Hydrant 
SPV.0060   Special                        EACH       1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 
           15. Hydrant Extension 2-Ft 
SPV.0060   Special                        EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 
           16. Sanitary Sewer Service Connection 
           4-Inch 
SPV.0060   Special                        EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 
           17. Sanitary Sewer Service Connection 
           8-Inch 
SPV.0060   Special                        EACH     106.000       21.000     2226.00        0.000        0.00       0.000        0.00 
           18. Perennial (Purple Dome Aster)(1 Gal. 
SPV.0060   Special                        EACH     113.000       21.000     2373.00        0.000        0.00       0.000        0.00 
           19. Perennial (Purple Coneflower)(1 Gal. 
SPV.0060   Special                        EACH     323.000       24.500     7913.50        0.000        0.00       0.000        0.00 
           20. Perennial (Feather Reed Grass)(1 
           Gal.) 
SPV.0060   Special                        EACH     336.000       24.500     8232.00        0.000        0.00       0.000        0.00 
           21. Perennial (Baja Daylily)(1 Gal.) 
SPV.0060   Special                        EACH     507.000       21.000    10647.00        0.000        0.00       0.000        0.00 
           22. Perennial (Walkers Low Catmint)( 1 
           Gal.) 
SPV.0060   Special                        EACH      23.000       21.000      483.00        0.000        0.00       0.000        0.00 
           23. Perennial (Russian Sage)(1Gal.) 
SPV.0060   Special                        EACH     207.000       21.000     4347.00        0.000        0.00       0.000        0.00 
           24. Perennial (Goldstrum Black Eyed 
           Susan)(1Gal.) 
SPV.0060   Special                        EACH      66.000       21.000     1386.00        0.000        0.00       0.000        0.00 
           25. Perennial (Autumn Joy Sedum)(1 Gal.) 
SPV.0060   Special                        EACH     141.000       24.500     3454.50        0.000        0.00       0.000        0.00 
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           26. Perennial (Blue Heaven Little 
           Bluestem)(1Gal.) 
SPV.0060   Special                        EACH      79.000       24.500     1935.50        0.000        0.00       0.000        0.00 
           27. Perennial (Prairie Dropseed)(1 Gal.) 
SPV.0060   Special                        EACH     228.000       24.500     5586.00        0.000        0.00       0.000        0.00 
           28. Perennial (Tara Prairie Dropseed)(1 
           Gal.) 
SPV.0060   Special                        EACH      12.000     1850.000    22200.00        0.000        0.00       0.000        0.00 
           29. Bench 
SPV.0060   Special                        EACH       4.000      750.000     3000.00        0.000        0.00       0.000        0.00 
           30. Bike Rack 
SPV.0060   Special                        EACH       7.000     1750.000    12250.00        0.000        0.00       0.000        0.00 
           31. Trash Receptacle 
SPV.0060   Special                        EACH       2.000    42500.000    85000.00        0.000        0.00       0.000        0.00 
           32. Gateway Sign 
SPV.0060   Special                        EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
           33. Stone Bollard 
SPV.0060   Special                        EACH      15.000      150.000     2250.00        0.000        0.00       0.000        0.00 
           34. Sod Lawn Surveillance and Care Cycle 
SPV.0060   Special                        EACH       5.000      125.000      625.00        0.000        0.00       0.000        0.00 
           35. Temporary Mailbox 
SPV.0075   Special                        HRS       60.000      135.000     8100.00        0.000        0.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       416.000        5.000     2080.00        0.000        0.00       0.000        0.00 
           01. Grading and Shaping Ditch 
SPV.0090   Special                        LF       114.000       25.000     2850.00        0.000        0.00       0.000        0.00 
           02. Concrete Curb and Gutter 6-Inch 
           Sloped 24-Inch Type D 
SPV.0090   Special                        LF       530.000       55.000    29150.00        0.000        0.00       0.000        0.00 
           03. Sanitary Sewer Pipe SDR 35 PVC 
           8-Inch 
SPV.0090   Special                        LF       326.000       85.000    27710.00        0.000        0.00       0.000        0.00 
           04. Water Main Ductile Iron 6-Inch 
SPV.0090   Special                        LF       576.000       17.000     9792.00        0.000        0.00       0.000        0.00 
           05. Insulation Board Polystyrene 2-Inch 
SPV.0090   Special                        LF        96.000       25.000     2400.00        0.000        0.00       0.000        0.00 
           06. Insulation Board Polystyrene 4-Inch 
SPV.0090   Special                        LF       564.000       12.000     6768.00        0.000        0.00       0.000        0.00 
           07. Landscape Edging 
SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
           .01 Construction Staking Water & 
           Sanitary Sewer 
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SPV.0120   Special                        MGAL     510.000       40.000    20400.00        0.000        0.00       0.000        0.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF     54883.000        0.300    16464.90        0.000        0.00       0.000        0.00 
           01. Scoring Sidewalk 
SPV.0165   Special                        SF       145.000       27.000     3915.00        0.000        0.00       0.000        0.00 
           02. Coarse Aggregate Stone Mulch 
SPV.0165   Special                        SF       950.000       22.000    20900.00        0.000        0.00       0.000        0.00 
           03. Stone Pavers 
SPV.0180   Special                        SY       702.000        8.000     5616.00        0.000        0.00       0.000        0.00 
           01. Shredded Hardwood Bark Mulch 
 
                                      PROPOSAL TOTAL.......              4264493.66                     0.00                    0.00 
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               STATE PROJECT(S):  4986-11-71                            LOCATION  Fond Du Lac     COUNTY 
                                                                                  City Fond du Lac, N Rolling Meadows Dr 
                                                                                  Local St 
                                                                                  Fond du Lac County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  3:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID        25.000       25.000      625.00       10.000      250.00      50.000     1250.00 
204.0100   Removing Pavement              SY       120.000        7.250      870.00        3.000      360.00       8.000      960.00 
204.0150   Removing Curb & Gutter         LF       120.000        5.000      600.00        3.000      360.00       3.000      360.00 
204.0155   Removing Concrete Sidewalk     SY        15.000       12.000      180.00       10.000      150.00       5.000       75.00 
204.0195   Removing Concrete Bases        EACH       1.000      100.000      100.00      250.000      250.00     400.000      400.00 
204.0220   Removing Inlets                EACH       3.000      250.000      750.00      300.000      900.00     300.000      900.00 
204.0245   Removing Storm Sewer (size)    LF        55.000       15.000      825.00        8.750      481.25      20.000     1100.00 
           01. 12-Inch 
204.9060.S Removing (item description)    EACH       7.000       75.000      525.00       90.000      630.00     150.000     1050.00 
           01. Steel Posts and Concrete Bases 
205.0100   Excavation Common              CY       607.000       15.950     9681.65       12.500     7587.50      20.000    12140.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00     300.000      300.00 
           01. 4986-11-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      300.000       14.950     4485.00       16.500     4950.00      14.000     4200.00 
305.0130   Base Aggregate Dense 3-Inch    TON      490.000       14.950     7325.50       15.400     7546.00      14.000     6860.00 
415.0090   Concrete Pavement 9-Inch       SY        27.000       65.000     1755.00       65.000     1755.00      75.000     2025.00 
416.0610   Drilled Tie Bars               EACH     104.000        7.000      728.00        7.000      728.00      10.000     1040.00 
416.0620   Drilled Dowel Bars             EACH      12.000       13.000      156.00       13.000      156.00      14.000      168.00 
455.0120   Asphaltic Material PG64-28     TON       13.000      100.000     1300.00      100.000     1300.00     100.000     1300.00 
455.0605   Tack Coat                      GAL       90.000        5.500      495.00        5.500      495.00       5.500      495.00 
460.1103   HMA Pavement Type E-3          TON      235.000       72.000    16920.00       72.000    16920.00      72.000    16920.00 
460.2000   Incentive Density HMA Pavement DOL      160.000        1.000      160.00        1.000      160.00       1.000      160.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       190.000       17.450     3315.50       17.450     3315.50      25.000     4750.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       270.000       16.450     4441.50       16.450     4441.50      20.000     5400.00 
602.0405   Concrete Sidewalk 4-Inch       SF        80.000        5.500      440.00        8.000      640.00       6.000      480.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
608.0312   St Sewer Pipe Reinf Conc Class LF        84.000       31.550     2650.20       75.100     6308.40      85.000     7140.00 
611.0624   Inlet Covers Type H            EACH       2.000      500.000     1000.00      541.000     1082.00     550.000     1100.00 
611.0639   Inlet Covers Type H-S          EACH       1.000      500.000      500.00      541.000      541.00     600.000      600.00 
611.0642   Inlet Covers Type MS           EACH       2.000      400.000      800.00      325.000      650.00     300.000      600.00 
611.1230   Catch Basins 2x3-FT            EACH       3.000     1645.000     4935.00     2000.000     6000.00    1200.000     3600.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1950.000     3900.00     2200.000     4400.00    1800.000     3600.00 
619.1000   Mobilization                   EACH       1.000    10000.000    10000.00    11150.000    11150.00    7500.000     7500.00 
620.0100   Concrete Corrugated Median     SF       185.000        9.000     1665.00        9.000     1665.00       8.000     1480.00 
625.0100   Topsoil                        SY       510.000        5.500     2805.00        3.000     1530.00       5.500     2805.00 
628.1504   Silt Fence                     LF        75.000        4.000      300.00        5.000      375.00       3.000      225.00 
628.1520   Silt Fence Maintenance         LF        75.000        4.000      300.00        0.100        7.50       0.010        0.75 
628.1905   Mobilizations Erosion Control  EACH       3.000      500.000     1500.00       50.000      150.00     100.000      300.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      500.000      500.00       10.000       10.00      25.000       25.00 
628.2006   Erosion Mat Urban Class I Type SY       510.000        2.100     1071.00        1.420      724.20       1.400      714.00 
628.7005   Inlet Protection Type A        EACH       2.000       90.000      180.00      125.000      250.00     100.000      200.00 
628.7010   Inlet Protection Type B        EACH       1.000       75.000       75.00       40.000       40.00      50.000       50.00 
628.7015   Inlet Protection Type C        EACH       4.000       75.000      300.00       40.000      160.00      50.000      200.00 
628.7020   Inlet Protection Type D        EACH       1.000       98.000       98.00       85.000       85.00      75.000       75.00 
629.0210   Fertilizer Type B              CWT        0.300      100.000       30.00      400.000      120.00     100.000       30.00 
630.0140   Seeding Mixture No. 40         LB         9.000       12.000      108.00       10.000       90.00      10.000       90.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       85.000       85.00       95.000       95.00      75.000       75.00 
637.2210   Signs Type II Reflective H     SF         6.000       35.000      210.00       25.000      150.00      22.000      132.00 
638.2102   Moving Signs Type II           EACH       1.000       55.000       55.00      125.000      125.00      50.000       50.00 
638.4000   Moving Small Sign Supports     EACH       1.000      100.000      100.00      125.000      125.00      50.000       50.00 
642.5001   Field Office Type B            EACH       1.000     4500.000     4500.00     3500.000     3500.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000      725.000      725.00      725.000      725.00    1360.000     1360.00 
           01. 4986-11-71 
643.0300   Traffic Control Drums          DAY      957.000        0.350      334.95        0.350      334.95       0.750      717.75 
643.0420   Traffic Control Barricades Typ DAY      363.000        0.550      199.65        0.550      199.65       1.380      500.94 
643.0705   Traffic Control Warning Lights DAY      528.000        0.200      105.60        0.200      105.60       0.210      110.88 
643.0715   Traffic Control Warning Lights DAY      132.000        0.200       26.40        0.200       26.40       0.260       34.32 
643.0900   Traffic Control Signs          DAY      264.000        0.700      184.80        0.700      184.80       1.000      264.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       310.000        7.800     2418.00        7.800     2418.00       7.800     2418.00 
647.0566   Pavement Marking Stop Line Epo LF        21.000       14.000      294.00       14.000      294.00      14.000      294.00 
650.4000   Construction Staking Storm Sew EACH       5.000      100.000      500.00      200.000     1000.00     200.000     1000.00 
650.4500   Construction Staking Subgrade  LF       369.000        0.010        3.69        2.000      738.00       0.010        3.69 
650.5000   Construction Staking Base      LF       369.000        0.010        3.69        2.000      738.00       0.010        3.69 
650.5500   Construction Staking Curb Gutt LF       270.000        1.500      405.00        3.000      810.00       3.000      810.00 
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  PROPOSAL: 20160308018 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00       10.000       10.00      10.000       10.00 
           01. 4986-11-71 
650.9920   Construction Staking Slope Sta LF       369.000        1.500      553.50        2.500      922.50       2.500      922.50 
690.0150   Sawing Asphalt                 LF       120.000        2.000      240.00        2.000      240.00       1.500      180.00 
690.0250   Sawing Concrete                LF       315.000        3.000      945.00        2.000      630.00       3.400     1071.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   Special                        EACH       1.000      750.000      750.00      741.000      741.00     600.000      600.00 
           01. Inlet Covers Type HC 
 
                                      PROPOSAL TOTAL.......               105284.63                106076.75               111025.52 
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  PROPOSAL: 20160308018 
 
   BIDDER NO  1:  SOMMERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  3:  PTASCHINSKI CONSTRUCTION, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  R & R WASH MATERIALS, INC. 
   BIDDER NO  6:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID        25.000       19.410      485.25        6.000      150.00      55.000     1375.00 
204.0100   Removing Pavement              SY       120.000        6.760      811.20        9.000     1080.00      10.000     1200.00 
204.0150   Removing Curb & Gutter         LF       120.000       10.000     1200.00        6.000      720.00       5.000      600.00 
204.0155   Removing Concrete Sidewalk     SY        15.000       15.000      225.00        5.000       75.00      10.000      150.00 
204.0195   Removing Concrete Bases        EACH       1.000      304.940      304.94      200.000      200.00     100.000      100.00 
204.0220   Removing Inlets                EACH       3.000      356.400     1069.20      150.000      450.00     750.000     2250.00 
204.0245   Removing Storm Sewer (size)    LF        55.000       13.570      746.35        9.000      495.00      20.000     1100.00 
           01. 12-Inch 
204.9060.S Removing (item description)    EACH       7.000      110.930      776.51       90.000      630.00      75.000      525.00 
           01. Steel Posts and Concrete Bases 
205.0100   Excavation Common              CY       607.000       11.180     6786.26       11.150     6768.05      15.000     9105.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00    2500.000     2500.00 
           01. 4986-11-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      300.000        9.160     2748.00       14.000     4200.00      15.750     4725.00 
305.0130   Base Aggregate Dense 3-Inch    TON      490.000        9.160     4488.40       10.650     5218.50      14.750     7227.50 
415.0090   Concrete Pavement 9-Inch       SY        27.000       65.000     1755.00       62.500     1687.50      65.000     1755.00 
416.0610   Drilled Tie Bars               EACH     104.000        7.000      728.00       10.000     1040.00       7.000      728.00 
416.0620   Drilled Dowel Bars             EACH      12.000       13.000      156.00       14.000      168.00      13.000      156.00 
455.0120   Asphaltic Material PG64-28     TON       13.000      100.000     1300.00        0.290        3.77     510.000     6630.00 
455.0605   Tack Coat                      GAL       90.000        5.500      495.00        4.700      423.00      10.000      900.00 
460.1103   HMA Pavement Type E-3          TON      235.000       72.000    16920.00      105.000    24675.00      76.750    18036.25 
460.2000   Incentive Density HMA Pavement DOL      160.000        1.000      160.00        1.000      160.00       1.000      160.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       190.000       17.450     3315.50       22.500     4275.00      17.450     3315.50 
601.0411   Concrete Curb & Gutter 30-Inch LF       270.000       16.450     4441.50       24.500     6615.00      16.450     4441.50 
602.0405   Concrete Sidewalk 4-Inch       SF        80.000        8.000      640.00        5.000      400.00       8.000      640.00 
608.0312   St Sewer Pipe Reinf Conc Class LF        84.000       42.640     3581.76       40.000     3360.00      65.000     5460.00 
611.0624   Inlet Covers Type H            EACH       2.000      486.440      972.88      590.000     1180.00     475.000      950.00 
611.0639   Inlet Covers Type H-S          EACH       1.000      486.460      486.46      590.000      590.00     475.000      475.00 
611.0642   Inlet Covers Type MS           EACH       2.000      359.350      718.70      390.000      780.00     325.000      650.00 
611.1230   Catch Basins 2x3-FT            EACH       3.000     1081.750     3245.25     1295.000     3885.00    1975.000     5925.00 
611.3901   Inlets Median 1 Grate          EACH       2.000     1088.130     2176.26     1880.000     3760.00    1460.000     2920.00 
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  PROPOSAL: 20160308018 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000    27655.800    27655.80    22750.000    22750.00   12500.000    12500.00 
620.0100   Concrete Corrugated Median     SF       185.000        9.000     1665.00        7.000     1295.00       9.000     1665.00 
625.0100   Topsoil                        SY       510.000        4.500     2295.00        4.400     2244.00       5.250     2677.50 
628.1504   Silt Fence                     LF        75.000        5.000      375.00        3.000      225.00       3.500      262.50 
628.1520   Silt Fence Maintenance         LF        75.000        0.100        7.50        0.010        0.75       1.000       75.00 
628.1905   Mobilizations Erosion Control  EACH       3.000       50.000      150.00      100.000      300.00     200.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       1.000       10.000       10.00       25.000       25.00     200.000      200.00 
628.2006   Erosion Mat Urban Class I Type SY       510.000        1.420      724.20        1.500      765.00       2.000     1020.00 
628.7005   Inlet Protection Type A        EACH       2.000      150.000      300.00      100.000      200.00     100.000      200.00 
628.7010   Inlet Protection Type B        EACH       1.000       75.000       75.00       50.000       50.00      50.000       50.00 
628.7015   Inlet Protection Type C        EACH       4.000       75.000      300.00       50.000      200.00      50.000      200.00 
628.7020   Inlet Protection Type D        EACH       1.000      100.000      100.00       75.000       75.00     100.000      100.00 
629.0210   Fertilizer Type B              CWT        0.300      800.000      240.00      110.000       33.00     100.000       30.00 
630.0140   Seeding Mixture No. 40         LB         9.000       13.000      117.00       11.000       99.00      10.000       90.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       95.000       95.00       80.000       80.00      75.000       75.00 
637.2210   Signs Type II Reflective H     SF         6.000       25.000      150.00       23.000      138.00      20.000      120.00 
638.2102   Moving Signs Type II           EACH       1.000      125.000      125.00       50.000       50.00      75.000       75.00 
638.4000   Moving Small Sign Supports     EACH       1.000      125.000      125.00       50.000       50.00      55.000       55.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     3600.000     3600.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000      725.000      725.00     1520.000     1520.00     725.000      725.00 
           01. 4986-11-71 
643.0300   Traffic Control Drums          DAY      957.000        0.350      334.95        1.030      985.71       0.350      334.95 
643.0420   Traffic Control Barricades Typ DAY      363.000        0.550      199.65        1.030      373.89       0.550      199.65 
643.0705   Traffic Control Warning Lights DAY      528.000        0.200      105.60        0.600      316.80       0.200      105.60 
643.0715   Traffic Control Warning Lights DAY      132.000        1.200      158.40        1.030      135.96       0.200       26.40 
643.0900   Traffic Control Signs          DAY      264.000        0.700      184.80        1.030      271.92       0.700      184.80 
646.0126   Pavement Marking Epoxy 8-Inch  LF       310.000        7.800     2418.00        8.000     2480.00       7.800     2418.00 
647.0566   Pavement Marking Stop Line Epo LF        21.000       14.000      294.00       14.500      304.50      14.000      294.00 
650.4000   Construction Staking Storm Sew EACH       5.000      200.000     1000.00      103.000      515.00     100.000      500.00 
650.4500   Construction Staking Subgrade  LF       369.000        0.010        3.69        0.010        3.69       0.010        3.69 
650.5000   Construction Staking Base      LF       369.000        0.010        3.69        1.500      553.50       1.500      553.50 
650.5500   Construction Staking Curb Gutt LF       270.000        3.000      810.00        1.500      405.00       1.500      405.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      510.000      510.00     500.000      500.00 
           01. 4986-11-71 
650.9920   Construction Staking Slope Sta LF       369.000        2.500      922.50        1.600      590.40       1.500      553.50 
690.0150   Sawing Asphalt                 LF       120.000        1.250      150.00        1.300      156.00       2.500      300.00 
690.0250   Sawing Concrete                LF       315.000        1.750      551.25        1.900      598.50       3.500     1102.50 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
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  PROPOSAL: 20160308018 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0060   Special                        EACH       1.000      677.410      677.41      755.000      755.00     650.000      650.00 
           01. Inlet Covers Type HC 
 
                                      PROPOSAL TOTAL.......               112541.86                118894.44               119601.34 
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  PROPOSAL: 20160308019 
 
               STATE PROJECT(S):  4987-02-57                            LOCATION  Brown           COUNTY 
                                                                                  City Green Bay, CTH N 
                                                                                  CTH N 
                                                                                  Brown County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  RELYCO, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  8:  RC EXCAVATING, INC. 
   BIDDER NO  9:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA        8.000      200.000     1600.00      350.000     2800.00     600.000     4800.00 
201.0220   Grubbing                       ID        90.000       15.000     1350.00       15.000     1350.00      20.000     1800.00 
203.0100   Removing Small Pipe Culverts   EACH      19.000      100.000     1900.00      175.000     3325.00     216.000     4104.00 
204.0100   Removing Pavement              SY      2015.000        2.190     4412.85        1.000     2015.00       2.700     5440.50 
204.0130   Removing Curb                  LF       120.000        5.000      600.00        4.000      480.00       2.000      240.00 
204.0150   Removing Curb & Gutter         LF       210.000        5.000     1050.00        3.000      630.00       2.000      420.00 
204.0185   Removing Masonry               CY         0.800      300.000      240.00      150.000      120.00     150.000      120.00 
204.0220   Removing Inlets                EACH       1.000      250.000      250.00      250.000      250.00     278.000      278.00 
204.0245   Removing Storm Sewer (size)    LF        56.000       10.000      560.00       12.000      672.00      16.200      907.20 
           01. 12-Inch 
205.0100   Excavation Common              CY     30451.000        6.000   182706.00        4.600   140074.60       5.350   162912.85 
211.0100   Prepare Foundation for Asphalt LS         1.000        1.000        1.00     9500.000     9500.00    8000.000     8000.00 
           01. 4987-02-57 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     2500.000     2500.00    2000.000     2000.00 
           01. 4987-02-57 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2637.000       12.850    33885.45       15.600    41137.20      10.000    26370.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    10675.000        6.670    71202.25        9.600   102480.00      10.000   106750.00 
311.0110   Breaker Run                    TON    24585.000       10.270   252487.95       11.000   270435.00      10.000   245850.00 
415.0080   Concrete Pavement 8-Inch       SY        70.000       87.250     6107.50       87.250     6107.50      58.000     4060.00 
415.0090   Concrete Pavement 9-Inch       SY        80.000       89.000     7120.00       89.000     7120.00      60.000     4800.00 
415.0210   Concrete Pavement Gaps         EACH       1.000      500.000      500.00      500.000      500.00     100.000      100.00 
416.0160   Concrete Driveway 6-Inch       SY      1045.000       36.450    38090.25       36.450    38090.25      39.870    41664.15 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
416.0610   Drilled Tie Bars               EACH     204.000        7.000     1428.00        7.000     1428.00       8.000     1632.00 
416.0620   Drilled Dowel Bars             EACH      10.000       13.000      130.00       13.000      130.00      14.000      140.00 
416.1010   Concrete Surface Drains        CY         3.000      400.000     1200.00      400.000     1200.00     500.000     1500.00 
520.1015   Apron Endwalls for Culvert Pip EACH       4.000      110.000      440.00      200.000      800.00     167.000      668.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      180.000      360.00      250.000      500.00     274.000      548.00 
520.4115   Culvert Pipe Class IV 15-Inch  LF        43.000       20.000      860.00       32.000     1376.00      43.900     1887.70 
520.4124   Culvert Pipe Class IV 24-Inch  LF        36.000       30.000     1080.00       40.000     1440.00      57.600     2073.60 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      625.000     1250.00      690.000     1380.00     627.000     1254.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      680.000      680.00      740.000      740.00     649.000      649.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      850.000     1700.00      850.000     1700.00     810.000     1620.00 
601.0105   Concrete Curb Type A           LF       120.000       25.000     3000.00       25.000     3000.00      25.000     3000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       525.000       14.450     7586.25       14.450     7586.25      10.500     5512.50 
601.0411   Concrete Curb & Gutter 30-Inch LF      8550.000        9.800    83790.00        9.800    83790.00      10.500    89775.00 
601.0452   Concrete Curb & Gutter Integra LF       320.000       13.000     4160.00       13.000     4160.00      15.000     4800.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        60.000       18.450     1107.00       18.450     1107.00      30.000     1800.00 
602.0405   Concrete Sidewalk 4-Inch       SF     43210.000        2.910   125741.10        2.910   125741.10       2.850   123148.50 
602.0415   Concrete Sidewalk 6-Inch       SF      4580.000        3.950    18091.00        3.950    18091.00       4.600    21068.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       230.000       28.000     6440.00       28.000     6440.00      28.000     6440.00 
606.0200   Riprap Medium                  CY        21.000       50.000     1050.00       65.000     1365.00      64.000     1344.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1210.000       45.900    55539.00       40.250    48702.50      55.980    67735.80 
608.0315   St Sewer Pipe Reinf Conc Class LF       175.000       47.350     8286.25       43.000     7525.00      74.000    12950.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       735.000       43.400    31899.00       39.500    29032.50      65.390    48061.65 
608.0324   St Sewer Pipe Reinf Conc Class LF       393.000       50.800    19964.40       51.500    20239.50      73.210    28771.53 
608.0412   St Sewer Pipe Reinf Conc Class LF       589.000       46.450    27359.05       42.500    25032.50      49.140    28943.46 
608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       50.400     2318.40       43.500     2001.00      55.310     2544.26 
608.0418   St Sewer Pipe Reinf Conc Class LF       300.000       42.750    12825.00       40.000    12000.00      63.030    18909.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       628.000       53.350    33503.80       55.000    34540.00      77.270    48525.56 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       386.000       71.200    27483.20       72.000    27792.00      86.460    33373.56 
611.0639   Inlet Covers Type H-S          EACH      37.000      515.000    19055.00      585.000    21645.00     442.000    16354.00 
611.0642   Inlet Covers Type MS           EACH      12.000      275.000     3300.00      430.000     5160.00     291.000     3492.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      500.000     1000.00      535.000     1070.00     380.000      760.00 
611.9800.S Pipe Grates                    EACH       5.000      570.000     2850.00      590.000     2950.00     643.000     3215.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       454.000       10.000     4540.00        7.500     3405.00      14.100     6401.40 
612.0902.S Insulation Board Polystyrene ( SY       250.000       10.000     2500.00        3.000      750.00      22.000     5500.00 
           01. 2-Inch 
619.1000   Mobilization                   EACH       1.000    25780.000    25780.00    34000.000    34000.00    1000.000     1000.00 
620.0300   Concrete Median Sloped Nose    SF       600.000        8.000     4800.00        8.000     4800.00       8.000     4800.00 
624.0100   Water                          MGAL     186.000       30.000     5580.00       25.000     4650.00      20.000     3720.00 
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625.0100   Topsoil                        SY     30000.000        1.600    48000.00        1.250    37500.00       1.900    57000.00 
627.0200   Mulching                       SY     19400.000        0.220     4268.00        0.220     4268.00       0.140     2716.00 
628.1504   Silt Fence                     LF      3310.000        1.950     6454.50        1.950     6454.50       2.000     6620.00 
628.1520   Silt Fence Maintenance         LF      3310.000        0.150      496.50        0.150      496.50       0.050      165.50 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      350.000     1400.00     100.000      400.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      350.000     1400.00      350.000     1400.00     100.000      400.00 
628.2006   Erosion Mat Urban Class I Type SY     10600.000        1.380    14628.00        1.380    14628.00       1.680    17808.00 
628.7005   Inlet Protection Type A        EACH      50.000       74.500     3725.00       74.500     3725.00     100.000     5000.00 
628.7015   Inlet Protection Type C        EACH      24.000       52.350     1256.40       52.350     1256.40      48.000     1152.00 
628.7020   Inlet Protection Type D        EACH      27.000       90.000     2430.00       90.000     2430.00      90.000     2430.00 
628.7504   Temporary Ditch Checks         LF       300.000        8.150     2445.00        8.150     2445.00       7.250     2175.00 
628.7555   Culvert Pipe Checks            EACH      16.000        9.000      144.00        9.000      144.00      10.500      168.00 
628.7570   Rock Bags                      EACH      15.000       12.000      180.00       12.000      180.00      10.000      150.00 
629.0210   Fertilizer Type B              CWT       23.000       70.000     1610.00       70.000     1610.00      60.000     1380.00 
630.0130   Seeding Mixture No. 30         LB        92.000        3.990      367.08        3.990      367.08       7.650      703.80 
630.0140   Seeding Mixture No. 40         LB      1375.000        3.770     5183.75        3.770     5183.75       7.150     9831.25 
630.0200   Seeding Temporary              LB       966.000        2.150     2076.90        2.150     2076.90       2.100     2028.60 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     4500.000     4500.00    7500.000     7500.00 
643.0100   Traffic Control (project)      EACH       1.000     2200.000     2200.00     2500.000     2500.00    2500.000     2500.00 
           01. 4987-02-57 
643.0300   Traffic Control Drums          DAY     1350.000        0.400      540.00        1.000     1350.00       1.000     1350.00 
643.0420   Traffic Control Barricades Typ DAY     1980.000        0.600     1188.00        0.500      990.00       0.500      990.00 
643.0705   Traffic Control Warning Lights DAY     2700.000        0.250      675.00        0.500     1350.00       0.500     1350.00 
643.0715   Traffic Control Warning Lights DAY     1350.000        0.250      337.50        0.500      675.00       0.500      675.00 
643.0900   Traffic Control Signs          DAY     3420.000        0.700     2394.00        0.800     2736.00       0.800     2736.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      105.000     2940.00      100.000     2800.00     100.000     2800.00 
645.0120   Geotextile Type HR             SY       126.000        3.000      378.00        3.000      378.00       5.000      630.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18805.000        0.490     9214.45        0.490     9214.45       0.490     9214.45 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        1.400     1393.00        0.840      835.80       0.840      835.80 
646.0600   Removing Pavement Markings     LF      1850.000        2.000     3700.00        1.000     1850.00       1.000     1850.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      150.000     1500.00      135.000     1350.00     135.000     1350.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      160.000      640.00      135.000      540.00     135.000      540.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        7.000      630.00        9.500      855.00       9.500      855.00 
647.0576   Pavement Marking Stop Line Epo LF       253.000        6.400     1619.20        7.000     1771.00       7.000     1771.00 
647.0606   Pavement Marking Island Nose E EACH       6.000      120.000      720.00      115.000      690.00     115.000      690.00 
647.0726   Pavement Marking Diagonal Epox LF       550.000        6.400     3520.00        5.000     2750.00       5.000     2750.00 
648.0100   Locating No-Passing Zones      MI         0.170     2000.000      340.00     6000.000     1020.00    6000.000     1020.00 
650.4000   Construction Staking Storm Sew EACH      64.000       50.000     3200.00       50.000     3200.00      50.000     3200.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  131 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308019 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   Construction Staking Subgrade  LF      5320.000        0.010       53.20        0.010       53.20       0.010       53.20 
650.5000   Construction Staking Base      LF      7030.000        0.130      913.90        0.130      913.90       0.130      913.90 
650.5500   Construction Staking Curb Gutt LF      8780.000        0.450     3951.00        0.450     3951.00       0.450     3951.00 
650.7000   Construction Staking Conc Pave LF       130.000        0.550       71.50        0.550       71.50       0.550       71.50 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4987-02-57 
650.9920   Construction Staking Slope Sta LF      7160.000        0.390     2792.40        0.390     2792.40       0.390     2792.40 
690.0150   Sawing Asphalt                 LF       390.000        1.000      390.00        1.000      390.00       1.250      487.50 
690.0250   Sawing Concrete                LF      1580.000        2.000     3160.00        2.000     3160.00       1.950     3081.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       8.000      275.000     2200.00     1125.000     9000.00     271.000     2168.00 
           01. Storm Sewer Lateral Connection 
SPV.0060   Special                        EACH      10.000      450.000     4500.00      440.000     4400.00     316.000     3160.00 
           02. Manhole Covers Type GB 
SPV.0060   Special                        EACH       5.000     1425.000     7125.00     1875.000     9375.00    2115.000    10575.00 
           03. Manhole 4 FT Special 
SPV.0060   Special                        EACH       5.000     2040.000    10200.00     2675.000    13375.00    2744.000    13720.00 
           04. Manhole 5 FT Special 
SPV.0060   Special                        EACH      37.000     1105.000    40885.00     1625.000    60125.00    1442.000    53354.00 
           05. City Special Inlet 
SPV.0060   Special                        EACH      12.000     1755.000    21060.00     2050.000    24600.00    1756.000    21072.00 
           06. City Special Field Inlet 
SPV.0060   Special                        EACH      31.000      295.000     9145.00      375.000    11625.00     450.000    13950.00 
           07. Adjusting Sanitary Manhole Covers 
SPV.0075   Special                        HRS       40.000      125.000     5000.00      125.000     5000.00     120.000     4800.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       412.000       38.300    15779.60       35.000    14420.00      60.250    24823.00 
           01. Storm Sewer Lateral 6-Inch 
SPV.0090   Special                        LF       238.000       45.000    10710.00       40.000     9520.00      81.770    19461.26 
           02. Storm Sewer Lateral 12-Inch 
SPV.0090   Special                        LF      1270.000        6.200     7874.00        6.200     7874.00       6.200     7874.00 
           03. Pavement Marking Crosswalk Epoxy 
           8-Inch 
SPV.0090   Special                        LF        30.000       25.000      750.00       25.000      750.00      35.000     1050.00 
           04. SHES Concrete Curb & Gutter 30-Inch 
           Type D 
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SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     100.000      100.00 
           01. Concrete Pavement Joint Layout 
SPV.0180   Special                        SY       210.000        3.500      735.00        3.500      735.00       1.500      315.00 
           01. Concrete Joint Sealing 
SPV.0180   Special                        SY        80.000       39.850     3188.00       39.850     3188.00      45.000     3600.00 
           02. SHES Concrete Driveway 6-Inch 
 
                                      PROPOSAL TOTAL.......              1452427.58               1499105.28              1580152.38 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  RELYCO, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  8:  RC EXCAVATING, INC. 
   BIDDER NO  9:  ADVANCE CONSTRUCTION, INC. 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA        8.000      185.000     1480.00       72.520      580.16     700.000     5600.00 
201.0220   Grubbing                       ID        90.000       16.000     1440.00       21.320     1918.80      25.000     2250.00 
203.0100   Removing Small Pipe Culverts   EACH      19.000      150.000     2850.00      240.860     4576.34     250.000     4750.00 
204.0100   Removing Pavement              SY      2015.000        5.000    10075.00        3.670     7395.05       3.800     7657.00 
204.0130   Removing Curb                  LF       120.000        5.000      600.00        2.090      250.80       7.000      840.00 
204.0150   Removing Curb & Gutter         LF       210.000        5.000     1050.00        2.490      522.90       4.000      840.00 
204.0185   Removing Masonry               CY         0.800      500.000      400.00      512.610      410.09     800.000      640.00 
204.0220   Removing Inlets                EACH       1.000      500.000      500.00      248.520      248.52     520.000      520.00 
204.0245   Removing Storm Sewer (size)    LF        56.000       30.000     1680.00       11.390      637.84      16.000      896.00 
           01. 12-Inch 
205.0100   Excavation Common              CY     30451.000        8.020   244217.02        5.780   176006.78       6.250   190318.75 
211.0100   Prepare Foundation for Asphalt LS         1.000    10600.000    10600.00    12500.000    12500.00    8000.000     8000.00 
           01. 4987-02-57 
213.0100   Finishing Roadway (project)    EACH       1.000      150.000      150.00     3000.000     3000.00    1200.000     1200.00 
           01. 4987-02-57 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2637.000       13.000    34281.00       16.480    43457.76      16.500    43510.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    10675.000       10.040   107177.00        8.200    87535.00      11.250   120093.75 
311.0110   Breaker Run                    TON    24585.000        9.110   223969.35       10.440   256667.40      10.750   264288.75 
415.0080   Concrete Pavement 8-Inch       SY        70.000       87.250     6107.50       97.250     6807.50      87.250     6107.50 
415.0090   Concrete Pavement 9-Inch       SY        80.000       89.000     7120.00       99.000     7920.00      89.000     7120.00 
415.0210   Concrete Pavement Gaps         EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
416.0160   Concrete Driveway 6-Inch       SY      1045.000       36.450    38090.25       36.450    38090.25      36.450    38090.25 
416.0610   Drilled Tie Bars               EACH     204.000        7.000     1428.00        7.000     1428.00       7.000     1428.00 
416.0620   Drilled Dowel Bars             EACH      10.000       13.000      130.00       13.000      130.00      13.000      130.00 
416.1010   Concrete Surface Drains        CY         3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 
520.1015   Apron Endwalls for Culvert Pip EACH       4.000      216.000      864.00      226.130      904.52     175.000      700.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      273.000      546.00      321.300      642.60     320.000      640.00 
520.4115   Culvert Pipe Class IV 15-Inch  LF        43.000       35.000     1505.00       42.990     1848.57      42.000     1806.00 
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520.4124   Culvert Pipe Class IV 24-Inch  LF        36.000       44.000     1584.00       61.250     2205.00      52.000     1872.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      724.000     1448.00      563.520     1127.04     675.000     1350.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      910.000      910.00      621.440      621.44     720.000      720.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1056.000     2112.00      799.450     1598.90     850.000     1700.00 
601.0105   Concrete Curb Type A           LF       120.000       25.000     3000.00       25.000     3000.00      25.000     3000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       525.000       14.450     7586.25       14.450     7586.25      14.450     7586.25 
601.0411   Concrete Curb & Gutter 30-Inch LF      8550.000        9.800    83790.00        9.800    83790.00       9.800    83790.00 
601.0452   Concrete Curb & Gutter Integra LF       320.000       13.000     4160.00       13.000     4160.00      13.000     4160.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        60.000       18.450     1107.00       18.450     1107.00      18.450     1107.00 
602.0405   Concrete Sidewalk 4-Inch       SF     43210.000        2.910   125741.10        2.910   125741.10       2.910   125741.10 
602.0415   Concrete Sidewalk 6-Inch       SF      4580.000        3.950    18091.00        3.950    18091.00       3.950    18091.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       230.000       28.000     6440.00       28.000     6440.00      28.000     6440.00 
606.0200   Riprap Medium                  CY        21.000       64.000     1344.00       51.390     1079.19      65.000     1365.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1210.000       58.000    70180.00       44.110    53373.10      58.000    70180.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       175.000       60.000    10500.00       47.290     8275.75      60.000    10500.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       735.000       66.000    48510.00       52.850    38844.75      55.000    40425.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       393.000       77.000    30261.00       60.540    23792.22      61.000    23973.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       589.000       58.000    34162.00       40.690    23966.41      54.000    31806.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       66.000     3036.00       45.350     2086.10      60.000     2760.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       300.000       66.000    19800.00       48.700    14610.00      52.000    15600.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       628.000       81.000    50868.00       59.040    37077.12      68.000    42704.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       386.000       89.000    34354.00       87.950    33948.70      84.000    32424.00 
611.0639   Inlet Covers Type H-S          EACH      37.000      441.000    16317.00      526.590    19483.83     505.000    18685.00 
611.0642   Inlet Covers Type MS           EACH      12.000      334.000     4008.00      377.490     4529.88     360.000     4320.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      350.000      700.00      317.500      635.00     300.000      600.00 
611.9800.S Pipe Grates                    EACH       5.000      600.000     3000.00      576.110     2880.55     550.000     2750.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       454.000       15.000     6810.00       11.600     5266.40      24.000    10896.00 
612.0902.S Insulation Board Polystyrene ( SY       250.000       31.000     7750.00       16.810     4202.50      18.000     4500.00 
           01. 2-Inch 
619.1000   Mobilization                   EACH       1.000     5000.000     5000.00    76928.550    76928.55   60000.000    60000.00 
620.0300   Concrete Median Sloped Nose    SF       600.000        8.000     4800.00        8.000     4800.00       8.000     4800.00 
624.0100   Water                          MGAL     186.000       20.000     3720.00       30.000     5580.00      35.000     6510.00 
625.0100   Topsoil                        SY     30000.000        0.750    22500.00        3.260    97800.00       1.350    40500.00 
627.0200   Mulching                       SY     19400.000        0.220     4268.00        0.220     4268.00       0.230     4462.00 
628.1504   Silt Fence                     LF      3310.000        1.950     6454.50        1.950     6454.50       2.050     6785.50 
628.1520   Silt Fence Maintenance         LF      3310.000        0.150      496.50        0.150      496.50       0.160      529.60 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      350.000     1400.00     367.500     1470.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      350.000     1400.00      350.000     1400.00     367.500     1470.00 
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628.2006   Erosion Mat Urban Class I Type SY     10600.000        1.380    14628.00        1.380    14628.00       1.450    15370.00 
628.7005   Inlet Protection Type A        EACH      50.000       74.500     3725.00       74.500     3725.00      78.230     3911.50 
628.7015   Inlet Protection Type C        EACH      24.000       52.350     1256.40       52.350     1256.40      54.970     1319.28 
628.7020   Inlet Protection Type D        EACH      27.000       90.000     2430.00       90.000     2430.00      94.500     2551.50 
628.7504   Temporary Ditch Checks         LF       300.000        8.150     2445.00        8.150     2445.00       8.560     2568.00 
628.7555   Culvert Pipe Checks            EACH      16.000        9.000      144.00       39.000      624.00       9.450      151.20 
628.7570   Rock Bags                      EACH      15.000       12.000      180.00       42.000      630.00      12.600      189.00 
629.0210   Fertilizer Type B              CWT       23.000       70.000     1610.00       85.000     1955.00      73.500     1690.50 
630.0130   Seeding Mixture No. 30         LB        92.000        3.990      367.08        3.990      367.08       4.190      385.48 
630.0140   Seeding Mixture No. 40         LB      1375.000        3.770     5183.75        3.770     5183.75       3.960     5445.00 
630.0200   Seeding Temporary              LB       966.000        2.150     2076.90        2.150     2076.90       2.260     2183.16 
642.5001   Field Office Type B            EACH       1.000     6500.000     6500.00     5985.000     5985.00    6200.000     6200.00 
643.0100   Traffic Control (project)      EACH       1.000     2200.000     2200.00     2500.000     2500.00    2500.000     2500.00 
           01. 4987-02-57 
643.0300   Traffic Control Drums          DAY     1350.000        0.400      540.00        1.000     1350.00       1.000     1350.00 
643.0420   Traffic Control Barricades Typ DAY     1980.000        0.600     1188.00        0.500      990.00       0.500      990.00 
643.0705   Traffic Control Warning Lights DAY     2700.000        0.250      675.00        0.500     1350.00       0.500     1350.00 
643.0715   Traffic Control Warning Lights DAY     1350.000        0.250      337.50        0.500      675.00       0.500      675.00 
643.0900   Traffic Control Signs          DAY     3420.000        0.700     2394.00        0.800     2736.00       0.800     2736.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      105.000     2940.00      100.000     2800.00     100.000     2800.00 
645.0120   Geotextile Type HR             SY       126.000        3.000      378.00        2.170      273.42       5.000      630.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18805.000        0.490     9214.45        0.490     9214.45       0.490     9214.45 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        0.840      835.80        0.840      835.80       0.840      835.80 
646.0600   Removing Pavement Markings     LF      1850.000        3.000     5550.00        1.000     1850.00       1.250     2312.50 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      135.000     1350.00      135.000     1350.00     135.000     1350.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      135.000      540.00      135.000      540.00     135.000      540.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        9.500      855.00        9.500      855.00       9.500      855.00 
647.0576   Pavement Marking Stop Line Epo LF       253.000        7.000     1771.00        7.000     1771.00       7.000     1771.00 
647.0606   Pavement Marking Island Nose E EACH       6.000      115.000      690.00      115.000      690.00     115.000      690.00 
647.0726   Pavement Marking Diagonal Epox LF       550.000        5.000     2750.00        5.000     2750.00       5.000     2750.00 
648.0100   Locating No-Passing Zones      MI         0.170     6000.000     1020.00     6000.000     1020.00    6000.000     1020.00 
650.4000   Construction Staking Storm Sew EACH      64.000       50.000     3200.00       50.000     3200.00      50.000     3200.00 
650.4500   Construction Staking Subgrade  LF      5320.000        0.010       53.20        0.010       53.20       0.020      106.40 
650.5000   Construction Staking Base      LF      7030.000        0.130      913.90        0.130      913.90       0.130      913.90 
650.5500   Construction Staking Curb Gutt LF      8780.000        0.450     3951.00        0.450     3951.00       0.450     3951.00 
650.7000   Construction Staking Conc Pave LF       130.000        0.550       71.50        0.550       71.50       0.550       71.50 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4987-02-57 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.9920   Construction Staking Slope Sta LF      7160.000        0.390     2792.40        0.390     2792.40       0.390     2792.40 
690.0150   Sawing Asphalt                 LF       390.000        1.000      390.00        1.250      487.50       1.250      487.50 
690.0250   Sawing Concrete                LF      1580.000        2.000     3160.00        1.950     3081.00       1.950     3081.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       8.000      300.000     2400.00      282.270     2258.16     200.000     1600.00 
           01. Storm Sewer Lateral Connection 
SPV.0060   Special                        EACH      10.000      384.000     3840.00      402.690     4026.90     365.000     3650.00 
           02. Manhole Covers Type GB 
SPV.0060   Special                        EACH       5.000     1860.000     9300.00     1764.340     8821.70    1600.000     8000.00 
           03. Manhole 4 FT Special 
SPV.0060   Special                        EACH       5.000     2830.000    14150.00     2517.500    12587.50    2400.000    12000.00 
           04. Manhole 5 FT Special 
SPV.0060   Special                        EACH      37.000     1530.000    56610.00     1145.140    42370.18    1500.000    55500.00 
           05. City Special Inlet 
SPV.0060   Special                        EACH      12.000     2160.000    25920.00     1472.500    17670.00    1900.000    22800.00 
           06. City Special Field Inlet 
SPV.0060   Special                        EACH      31.000      160.000     4960.00      254.970     7904.07     600.000    18600.00 
           07. Adjusting Sanitary Manhole Covers 
SPV.0075   Special                        HRS       40.000      120.000     4800.00      115.000     4600.00     200.000     8000.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       412.000       29.000    11948.00       23.310     9603.72      32.000    13184.00 
           01. Storm Sewer Lateral 6-Inch 
SPV.0090   Special                        LF       238.000       44.000    10472.00       29.930     7123.34      55.000    13090.00 
           02. Storm Sewer Lateral 12-Inch 
SPV.0090   Special                        LF      1270.000        6.200     7874.00        6.200     7874.00       6.200     7874.00 
           03. Pavement Marking Crosswalk Epoxy 
           8-Inch 
SPV.0090   Special                        LF        30.000       25.000      750.00       25.000      750.00      25.000      750.00 
           04. SHES Concrete Curb & Gutter 30-Inch 
           Type D 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. Concrete Pavement Joint Layout 
SPV.0180   Special                        SY       210.000        3.500      735.00        3.500      735.00       3.500      735.00 
           01. Concrete Joint Sealing 
SPV.0180   Special                        SY        80.000       39.850     3188.00       39.850     3188.00      39.850     3188.00 
           02. SHES Concrete Driveway 6-Inch 
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                                      PROPOSAL TOTAL.......              1602832.35               1612755.53              1674618.02 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  RELYCO, INC. 
   BIDDER NO  3:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  4:  JAMES PETERSON SONS, INC. 
   BIDDER NO  5:  MICHELS CORPORATION 
   BIDDER NO  6:  MUSSON BROS., INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  8:  RC EXCAVATING, INC. 
   BIDDER NO  9:  ADVANCE CONSTRUCTION, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0205   Grubbing                       STA        8.000      600.000     4800.00      435.000     3480.00     500.000     4000.00 
201.0220   Grubbing                       ID        90.000       15.000     1350.00       10.000      900.00      55.000     4950.00 
203.0100   Removing Small Pipe Culverts   EACH      19.000      250.000     4750.00      100.000     1900.00     250.000     4750.00 
204.0100   Removing Pavement              SY      2015.000        3.900     7858.50        2.300     4634.50       5.000    10075.00 
204.0130   Removing Curb                  LF       120.000        3.900      468.00        2.300      276.00       5.000      600.00 
204.0150   Removing Curb & Gutter         LF       210.000        3.900      819.00        2.300      483.00       5.000     1050.00 
204.0185   Removing Masonry               CY         0.800      590.000      472.00      125.000      100.00    1500.000     1200.00 
204.0220   Removing Inlets                EACH       1.000      400.000      400.00      305.000      305.00     750.000      750.00 
204.0245   Removing Storm Sewer (size)    LF        56.000        8.000      448.00       12.150      680.40      20.000     1120.00 
           01. 12-Inch 
205.0100   Excavation Common              CY     30451.000        2.900    88307.90        6.000   182706.00      11.000   334961.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     9900.000     9900.00    15500.000    15500.00   30000.000    30000.00 
           01. 4987-02-57 
213.0100   Finishing Roadway (project)    EACH       1.000      490.000      490.00     1200.000     1200.00    1500.000     1500.00 
           01. 4987-02-57 
305.0110   Base Aggregate Dense 3/4-Inch  TON     2637.000       16.900    44565.30       13.700    36126.90      12.500    32962.50 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    10675.000       10.900   116357.50       10.250   109418.75      12.000   128100.00 
311.0110   Breaker Run                    TON    24585.000       10.900   267976.50       10.900   267976.50      11.500   282727.50 
415.0080   Concrete Pavement 8-Inch       SY        70.000       87.250     6107.50       88.150     6170.50      87.250     6107.50 
415.0090   Concrete Pavement 9-Inch       SY        80.000       89.000     7120.00       90.000     7200.00      89.000     7120.00 
415.0210   Concrete Pavement Gaps         EACH       1.000      500.000      500.00      505.000      505.00     500.000      500.00 
416.0160   Concrete Driveway 6-Inch       SY      1045.000       36.450    38090.25       37.000    38665.00      36.450    38090.25 
416.0610   Drilled Tie Bars               EACH     204.000        7.000     1428.00        7.100     1448.40       7.000     1428.00 
416.0620   Drilled Dowel Bars             EACH      10.000       13.000      130.00       13.150      131.50      13.000      130.00 
416.1010   Concrete Surface Drains        CY         3.000      400.000     1200.00      405.000     1215.00     400.000     1200.00 
520.1015   Apron Endwalls for Culvert Pip EACH       4.000      175.000      700.00      465.000     1860.00     400.000     1600.00 
520.1024   Apron Endwalls for Culvert Pip EACH       2.000      230.000      460.00      585.000     1170.00     620.000     1240.00 
520.4115   Culvert Pipe Class IV 15-Inch  LF        43.000       32.000     1376.00       57.000     2451.00      45.000     1935.00 
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----------------------------------------------------------------------------------------------------------------------------------- 
520.4124   Culvert Pipe Class IV 24-Inch  LF        36.000       40.000     1440.00       65.000     2340.00      54.000     1944.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      580.000     1160.00      450.000      900.00     500.000     1000.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      600.000      600.00      465.000      465.00     540.000      540.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      750.000     1500.00      600.000     1200.00     690.000     1380.00 
601.0105   Concrete Curb Type A           LF       120.000       25.000     3000.00       25.250     3030.00      25.000     3000.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       525.000       14.450     7586.25       14.600     7665.00      14.450     7586.25 
601.0411   Concrete Curb & Gutter 30-Inch LF      8550.000        9.800    83790.00        9.900    84645.00       9.800    83790.00 
601.0452   Concrete Curb & Gutter Integra LF       320.000       13.000     4160.00       13.150     4208.00      13.000     4160.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        60.000       18.450     1107.00       18.650     1119.00      18.450     1107.00 
602.0405   Concrete Sidewalk 4-Inch       SF     43210.000        2.910   125741.10        2.950   127469.50       2.910   125741.10 
602.0415   Concrete Sidewalk 6-Inch       SF      4580.000        3.950    18091.00       28.300   129614.00       3.950    18091.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       230.000       28.000     6440.00       28.300     6509.00      28.000     6440.00 
606.0200   Riprap Medium                  CY        21.000       70.000     1470.00       50.000     1050.00      75.000     1575.00 
608.0312   St Sewer Pipe Reinf Conc Class LF      1210.000       32.000    38720.00       51.500    62315.00      49.000    59290.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       175.000       33.000     5775.00       52.000     9100.00      50.000     8750.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       735.000       34.000    24990.00       53.500    39322.50      52.000    38220.00 
608.0324   St Sewer Pipe Reinf Conc Class LF       393.000       39.000    15327.00       56.500    22204.50      56.000    22008.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       589.000       32.000    18848.00       51.500    30333.50      55.000    32395.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       33.000     1518.00       52.000     2392.00      56.000     2576.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       300.000       35.000    10500.00       53.500    16050.00      53.000    15900.00 
608.0424   St Sewer Pipe Reinf Conc Class LF       628.000       43.000    27004.00       61.500    38622.00      60.000    37680.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       386.000       57.000    22002.00       82.500    31845.00      80.000    30880.00 
611.0639   Inlet Covers Type H-S          EACH      37.000      520.000    19240.00      505.000    18685.00     400.000    14800.00 
611.0642   Inlet Covers Type MS           EACH      12.000      340.000     4080.00      375.000     4500.00     240.000     2880.00 
611.8110   Adjusting Manhole Covers       EACH       2.000      690.000     1380.00      455.000      910.00     500.000     1000.00 
611.9800.S Pipe Grates                    EACH       5.000      630.000     3150.00      700.000     3500.00     400.000     2000.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       454.000       10.000     4540.00       20.200     9170.80      22.000     9988.00 
612.0902.S Insulation Board Polystyrene ( SY       250.000       14.000     3500.00       10.100     2525.00      12.000     3000.00 
           01. 2-Inch 
619.1000   Mobilization                   EACH       1.000   331687.800   331687.80    10000.000    10000.00   20000.000    20000.00 
620.0300   Concrete Median Sloped Nose    SF       600.000        8.000     4800.00        8.100     4860.00       8.000     4800.00 
624.0100   Water                          MGAL     186.000       19.900     3701.40       30.000     5580.00      50.000     9300.00 
625.0100   Topsoil                        SY     30000.000        0.900    27000.00        3.400   102000.00       3.500   105000.00 
627.0200   Mulching                       SY     19400.000        0.220     4268.00        0.220     4268.00       0.200     3880.00 
628.1504   Silt Fence                     LF      3310.000        1.950     6454.50        2.000     6620.00       1.900     6289.00 
628.1520   Silt Fence Maintenance         LF      3310.000        0.150      496.50        0.150      496.50       0.010       33.10 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      355.000     1420.00     500.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      350.000     1400.00      355.000     1420.00       1.000        4.00 
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628.2006   Erosion Mat Urban Class I Type SY     10600.000        1.380    14628.00        1.400    14840.00       1.380    14628.00 
628.7005   Inlet Protection Type A        EACH      50.000       74.500     3725.00       75.500     3775.00      80.000     4000.00 
628.7015   Inlet Protection Type C        EACH      24.000       52.350     1256.40       53.000     1272.00      45.000     1080.00 
628.7020   Inlet Protection Type D        EACH      27.000       90.000     2430.00       91.000     2457.00      90.000     2430.00 
628.7504   Temporary Ditch Checks         LF       300.000        8.150     2445.00        8.250     2475.00       7.750     2325.00 
628.7555   Culvert Pipe Checks            EACH      16.000        9.000      144.00        9.100      145.60       9.000      144.00 
628.7570   Rock Bags                      EACH      15.000       12.000      180.00       12.150      182.25      12.000      180.00 
629.0210   Fertilizer Type B              CWT       23.000       70.000     1610.00       70.700     1626.10      55.000     1265.00 
630.0130   Seeding Mixture No. 30         LB        92.000        3.990      367.08        4.050      372.60       3.990      367.08 
630.0140   Seeding Mixture No. 40         LB      1375.000        3.770     5183.75        3.800     5225.00       3.770     5183.75 
630.0200   Seeding Temporary              LB       966.000        2.150     2076.90        2.200     2125.20       2.150     2076.90 
642.5001   Field Office Type B            EACH       1.000     4900.000     4900.00     6000.000     6000.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00     2525.000     2525.00    2200.000     2200.00 
           01. 4987-02-57 
643.0300   Traffic Control Drums          DAY     1350.000        1.000     1350.00        1.010     1363.50       0.400      540.00 
643.0420   Traffic Control Barricades Typ DAY     1980.000        0.500      990.00        0.510     1009.80       0.600     1188.00 
643.0705   Traffic Control Warning Lights DAY     2700.000        0.500     1350.00        0.510     1377.00       0.250      675.00 
643.0715   Traffic Control Warning Lights DAY     1350.000        0.500      675.00        0.510      688.50       0.250      337.50 
643.0900   Traffic Control Signs          DAY     3420.000        0.800     2736.00        0.810     2770.20       0.700     2394.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      100.000     2800.00      101.000     2828.00     105.000     2940.00 
645.0120   Geotextile Type HR             SY       126.000        6.000      756.00        4.000      504.00       1.000      126.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     18805.000        0.490     9214.45        0.500     9402.50       0.490     9214.45 
646.0126   Pavement Marking Epoxy 8-Inch  LF       995.000        0.840      835.80        0.850      845.75       0.840      835.80 
646.0600   Removing Pavement Markings     LF      1850.000        1.000     1850.00        4.050     7492.50       2.000     3700.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      135.000     1350.00      140.000     1400.00     135.000     1350.00 
647.0356   Pavement Marking Words Epoxy   EACH       4.000      135.000      540.00      140.000      560.00     135.000      540.00 
647.0456   Pavement Marking Curb Epoxy    LF        90.000        9.500      855.00       10.000      900.00       9.500      855.00 
647.0576   Pavement Marking Stop Line Epo LF       253.000        7.000     1771.00        7.100     1796.30       7.000     1771.00 
647.0606   Pavement Marking Island Nose E EACH       6.000      115.000      690.00      120.000      720.00     115.000      690.00 
647.0726   Pavement Marking Diagonal Epox LF       550.000        5.000     2750.00        5.050     2777.50       5.000     2750.00 
648.0100   Locating No-Passing Zones      MI         0.170     6000.000     1020.00     6100.000     1037.00    6000.000     1020.00 
650.4000   Construction Staking Storm Sew EACH      64.000       50.000     3200.00       45.000     2880.00      50.000     3200.00 
650.4500   Construction Staking Subgrade  LF      5320.000        0.010       53.20        0.010       53.20       0.010       53.20 
650.5000   Construction Staking Base      LF      7030.000        0.130      913.90        0.010       70.30       0.130      913.90 
650.5500   Construction Staking Curb Gutt LF      8780.000        0.450     3951.00        0.250     2195.00       0.450     3951.00 
650.7000   Construction Staking Conc Pave LF       130.000        0.550       71.50        4.200      546.00       0.550       71.50 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      250.000      250.00      10.000       10.00 
           01. 4987-02-57 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  141 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308019 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
650.9920   Construction Staking Slope Sta LF      7160.000        0.390     2792.40        0.500     3580.00       0.390     2792.40 
690.0150   Sawing Asphalt                 LF       390.000        1.250      487.50        1.500      585.00       1.000      390.00 
690.0250   Sawing Concrete                LF      1580.000        1.950     3081.00        2.250     3555.00       2.000     3160.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     1200.000        5.000     6000.00        5.000     6000.00       5.000     6000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       8.000      575.000     4600.00      165.000     1320.00     205.000     1640.00 
           01. Storm Sewer Lateral Connection 
SPV.0060   Special                        EACH      10.000      400.000     4000.00      370.000     3700.00     305.000     3050.00 
           02. Manhole Covers Type GB 
SPV.0060   Special                        EACH       5.000     1800.000     9000.00     1900.000     9500.00    1395.000     6975.00 
           03. Manhole 4 FT Special 
SPV.0060   Special                        EACH       5.000     2500.000    12500.00     2750.000    13750.00    1935.000     9675.00 
           04. Manhole 5 FT Special 
SPV.0060   Special                        EACH      37.000     1050.000    38850.00     1550.000    57350.00    1205.000    44585.00 
           05. City Special Inlet 
SPV.0060   Special                        EACH      12.000     1530.000    18360.00     1525.000    18300.00    1200.000    14400.00 
           06. City Special Field Inlet 
SPV.0060   Special                        EACH      31.000      750.000    23250.00      350.000    10850.00     500.000    15500.00 
           07. Adjusting Sanitary Manhole Covers 
SPV.0075   Special                        HRS       40.000      139.000     5560.00      125.000     5000.00      85.000     3400.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       412.000       27.000    11124.00       45.000    18540.00      55.000    22660.00 
           01. Storm Sewer Lateral 6-Inch 
SPV.0090   Special                        LF       238.000       32.000     7616.00       50.500    12019.00      58.000    13804.00 
           02. Storm Sewer Lateral 12-Inch 
SPV.0090   Special                        LF      1270.000        6.200     7874.00        6.300     8001.00       6.200     7874.00 
           03. Pavement Marking Crosswalk Epoxy 
           8-Inch 
SPV.0090   Special                        LF        30.000       25.000      750.00       25.250      757.50      25.000      750.00 
           04. SHES Concrete Curb & Gutter 30-Inch 
           Type D 
SPV.0105   Special                        LS         1.000      500.000      500.00      505.000      505.00     500.000      500.00 
           01. Concrete Pavement Joint Layout 
SPV.0180   Special                        SY       210.000        3.500      735.00        3.550      745.50       3.500      735.00 
           01. Concrete Joint Sealing 
SPV.0180   Special                        SY        80.000       39.850     3188.00       40.250     3220.00      39.850     3188.00 
           02. SHES Concrete Driveway 6-Inch 
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  PROPOSAL: 20160308019 
 
 
                                      PROPOSAL TOTAL.......              1688888.88               1752123.55             1831708.680 
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  PROPOSAL: 20160308020 
 
               STATE PROJECT(S):  4989-00-19                            LOCATION  Outagamie       COUNTY 
                                                                                  Village Kimberly, Kimberly Ave 
                                                                                  Local St 
                                                                                  Outagamie County 
               TYPE OF WORK: Concrete Paving 
 
   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID      1172.000       10.000    11720.00        7.300     8555.60       7.300     8555.60 
204.0100   Removing Pavement              SY     15480.000        1.000    15480.00        1.000    15480.00       4.520    69969.60 
204.0150   Removing Curb & Gutter         LF        37.000       10.000      370.00       10.000      370.00      22.840      845.08 
204.0155   Removing Concrete Sidewalk     SY      4316.000        3.780    16314.48        3.600    15537.60       4.600    19853.60 
204.0210   Removing Manholes              EACH       5.000      250.000     1250.00      340.000     1700.00     350.000     1750.00 
204.0220   Removing Inlets                EACH      15.000      100.000     1500.00      265.000     3975.00     330.000     4950.00 
204.0245   Removing Storm Sewer (size)    LF       566.000        8.000     4528.00       16.700     9452.20      10.000     5660.00 
           01. 12-Inch or Less 
204.0245   Removing Storm Sewer (size)    LF        68.000       10.000      680.00       24.000     1632.00      11.000      748.00 
           02. 15-Inch to 21-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000       20.000      280.00       35.000      490.00      12.000      168.00 
           03. 24-Inch to 30-Inch 
204.0250   Abandoning Manholes            EACH      15.000      300.000     4500.00      360.000     5400.00     350.000     5250.00 
204.0260   Abandoning Inlets              EACH      19.000      200.000     3800.00      225.000     4275.00     330.000     6270.00 
205.0100   Excavation Common              CY     14432.000       10.400   150092.80       10.520   151824.64      11.630   167844.16 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     2000.000     2000.00    3900.000     3900.00 
           01. 4989-00-19 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8775.000        8.980    78799.50       10.000    87750.00      16.200   142155.00 
311.0110   Breaker Run                    TON     4000.000       10.250    41000.00       11.500    46000.00      16.200    64800.00 
415.0080   Concrete Pavement 8-Inch       SY     20275.000       31.740   643528.50       31.740   643528.50      32.530   659545.75 
415.0210   Concrete Pavement Gaps         EACH       7.000      750.000     5250.00      750.000     5250.00     340.000     2380.00 
416.0160   Concrete Driveway 6-Inch       SY      1173.000       38.850    45571.05       38.850    45571.05      41.310    48456.63 
416.0180   Concrete Driveway 8-Inch       SY       475.000       44.550    21161.25       44.550    21161.25      49.740    23626.50 
416.0610   Drilled Tie Bars               EACH      64.000        8.000      512.00        8.000      512.00      11.330      725.12 
416.0620   Drilled Dowel Bars             EACH     352.000       14.000     4928.00       14.000     4928.00      13.330     4692.16 
440.4410   Incentive IRI Ride             DOL     3250.000        1.000     3250.00        1.000     3250.00       1.000     3250.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
465.0105   Asphaltic Surface              TON       16.000      250.000     4000.00      235.000     3760.00     235.000     3760.00 
465.0120   Asph Surface Driveways & Field TON       66.000      250.000    16500.00      235.000    15510.00     235.000    15510.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      200.000      200.00      400.000      400.00    1500.000     1500.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      8939.000       10.500    93859.50       10.500    93859.50      13.550   121123.45 
601.0407   Concrete Curb & Gutter 18-Inch LF        38.000       25.000      950.00       25.000      950.00      22.950      872.10 
601.0600   Concrete Curb Pedestrian       LF        20.000       20.000      400.00       20.000      400.00      22.950      459.00 
602.0405   Concrete Sidewalk 4-Inch       SF     36625.000        3.580   131117.50        3.730   136611.25       3.410   124891.25 
602.0415   Concrete Sidewalk 6-Inch       SF      3800.000        4.450    16910.00        4.600    17480.00       4.010    15238.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       660.000       28.000    18480.00       28.000    18480.00      30.000    19800.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       183.000       54.100     9900.30       92.700    16964.10      86.500    15829.50 
608.0324   St Sewer Pipe Reinf Conc Class LF      3716.000       68.450   254360.20       98.600   366397.60      74.250   275913.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        13.000      159.000     2067.00      149.000     1937.00      76.300      991.90 
611.0420   Reconstructing Manholes        EACH       1.000      500.000      500.00      980.000      980.00    1500.000     1500.00 
611.0535   Manhole Covers Type J-Special  EACH      18.000      300.000     5400.00      332.000     5976.00     313.000     5634.00 
611.2004   Manholes 4-FT Diameter         EACH      17.000     1772.000    30124.00     2502.000    42534.00    2898.000    49266.00 
611.2005   Manholes 5-FT Diameter         EACH       3.000     2833.000     8499.00     3525.000    10575.00    3515.000    10545.00 
611.3230   Inlets 2x3-FT                  EACH      37.000      857.000    31709.00     1355.000    50135.00    1450.000    53650.00 
611.8110   Adjusting Manhole Covers       EACH      15.000      250.000     3750.00      250.000     3750.00     400.000     6000.00 
619.1000   Mobilization                   EACH       1.000    90507.000    90507.00     1500.000     1500.00  101010.000   101010.00 
624.0100   Water                          MGAL     100.000       30.000     3000.00       30.000     3000.00      40.000     4000.00 
625.0100   Topsoil                        SY      7843.000        4.740    37175.82        4.950    38822.85       4.000    31372.00 
627.0200   Mulching                       SY       784.000        0.240      188.16        0.500      392.00       0.500      392.00 
628.1504   Silt Fence                     LF      1034.000        1.900     1964.60        1.950     2016.30       1.950     2016.30 
628.1520   Silt Fence Maintenance         LF      1034.000        0.050       51.70        0.010       10.34       0.010       10.34 
628.1905   Mobilizations Erosion Control  EACH       4.000      150.000      600.00      500.000     2000.00     500.000     2000.00 
628.1910   Mobilization Emergency Erosion EACH       8.000      150.000     1200.00        1.000        8.00       1.000        8.00 
628.2006   Erosion Mat Urban Class I Type SY      7843.000        1.440    11293.92        1.750    13725.25       1.750    13725.25 
628.7005   Inlet Protection Type A        EACH       3.000      110.000      330.00      100.000      300.00     100.000      300.00 
628.7010   Inlet Protection Type B        EACH      40.000       42.000     1680.00       40.000     1600.00      40.000     1600.00 
628.7020   Inlet Protection Type D        EACH      60.000       89.000     5340.00      100.000     6000.00     100.000     6000.00 
628.7504   Temporary Ditch Checks         LF       100.000        6.800      680.00        7.500      750.00       7.500      750.00 
628.7560   Tracking Pads                  EACH       3.000      750.000     2250.00        0.010        0.03     310.000      930.00 
628.7570   Rock Bags                      EACH      20.000       12.000      240.00       15.000      300.00      15.000      300.00 
629.0210   Fertilizer Type B              CWT        5.000       75.000      375.00       75.000      375.00      75.000      375.00 
630.0140   Seeding Mixture No. 40         LB       141.000        7.000      987.00       15.000     2115.00      15.000     2115.00 
630.0200   Seeding Temporary              LB        28.000       10.000      280.00        3.000       84.00       3.000       84.00 
637.2210   Signs Type II Reflective H     SF       252.000       16.700     4208.40       15.000     3780.00      15.000     3780.00 
637.2230   Signs Type II Reflective F     SF        31.000       22.500      697.50       20.000      620.00      20.000      620.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
638.2102   Moving Signs Type II           EACH       2.000      150.000      300.00       50.000      100.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      33.000       18.000      594.00       20.000      660.00      20.000      660.00 
638.3000   Removing Small Sign Supports   EACH      23.000       18.000      414.00       20.000      460.00      20.000      460.00 
642.5401   Field Office Type D            EACH       1.000     6000.000     6000.00     8500.000     8500.00    9800.000     9800.00 
643.0100   Traffic Control (project)      EACH       1.000     8500.000     8500.00     8500.000     8500.00   20000.000    20000.00 
           01. 4989-00-19 
643.0300   Traffic Control Drums          DAY    18000.000        0.350     6300.00        0.350     6300.00       0.350     6300.00 
643.0410   Traffic Control Barricades Typ DAY     5184.000        0.300     1555.20        0.300     1555.20       0.450     2332.80 
643.0420   Traffic Control Barricades Typ DAY    11808.000        0.550     6494.40        0.550     6494.40       1.000    11808.00 
643.0705   Traffic Control Warning Lights DAY    20448.000        0.250     5112.00        0.250     5112.00       0.200     4089.60 
643.0715   Traffic Control Warning Lights DAY     3600.000        0.250      900.00        0.250      900.00       0.250      900.00 
643.0900   Traffic Control Signs          DAY     9360.000        0.650     6084.00        0.650     6084.00       0.500     4680.00 
644.1410.S Temporary Pedestrian Surface A SF      3000.000        2.850     8550.00        4.000    12000.00       3.000     9000.00 
644.1601.S Temporary Curb Ramp            EACH      36.000      350.000    12600.00      500.000    18000.00     100.000     3600.00 
644.1616.S Temporary Pedestrian Safety Fe LF       880.000        8.000     7040.00        7.500     6600.00       5.000     4400.00 
645.0140   Geotextile Type SAS            SY      6000.000        1.200     7200.00        1.250     7500.00       3.000    18000.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     13243.000        0.530     7018.79        0.530     7018.79       0.530     7018.79 
646.0600   Removing Pavement Markings     LF       550.000        1.550      852.50        1.550      852.50       1.000      550.00 
647.0206   Pavement Marking Arrows Bike L EACH      18.000       90.000     1620.00       90.000     1620.00      90.000     1620.00 
647.0306   Pavement Marking Symbols Bike  EACH      18.000       90.000     1620.00       90.000     1620.00      90.000     1620.00 
647.0406   Pavement Marking Words Bike La EACH       3.000       95.000      285.00       95.000      285.00      95.000      285.00 
647.0566   Pavement Marking Stop Line Epo LF       216.000       11.750     2538.00       11.750     2538.00      11.750     2538.00 
647.0656   Pavement Marking Parking Stall LF        36.000        5.000      180.00        5.000      180.00       5.000      180.00 
647.0716   Pavement Marking Diagonal Epox LF       116.000        6.600      765.60        6.600      765.60       6.600      765.60 
647.0766   Pavement Marking Crosswalk Epo LF       717.000        8.350     5986.95        8.350     5986.95       8.350     5986.95 
650.4000   Construction Staking Storm Sew EACH      57.000       44.500     2536.50       44.500     2536.50      44.500     2536.50 
650.4500   Construction Staking Subgrade  LF      5089.000        0.010       50.89        0.010       50.89       0.010       50.89 
650.5500   Construction Staking Curb Gutt LF        38.000        0.450       17.10        0.450       17.10       0.450       17.10 
650.7000   Construction Staking Conc Pave LF      5089.000        0.800     4071.20        0.800     4071.20       0.800     4071.20 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 4989-00-19 
650.9920   Construction Staking Slope Sta LF      5089.000        0.450     2290.05        0.450     2290.05       0.450     2290.05 
690.0150   Sawing Asphalt                 LF      1280.000        1.000     1280.00        0.990     1267.20       1.250     1600.00 
690.0250   Sawing Concrete                LF      1458.000        2.000     2916.00        1.850     2697.30       1.750     2551.50 
715.0415   Incentive Strength Conc Paveme DOL     6083.000        1.000     6083.00        1.000     6083.00       1.000     6083.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       5.000     6600.00 
SPV.0060   Special                        EACH      39.000      495.000    19305.00      448.000    17472.00     484.000    18876.00 
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           01. Inlet Cover Special 
SPV.0060   Special                        EACH      30.000      100.000     3000.00      100.000     3000.00     510.000    15300.00 
           02. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH      51.000       75.000     3825.00      100.000     5100.00     150.000     7650.00 
           04. Adjusting Curb Boxes 
SPV.0060   Special                        EACH       2.000      750.000     1500.00     1412.000     2824.00     150.000      300.00 
           05. Steel Plate Covers 
SPV.0060   Special                        EACH      33.000      107.000     3531.00       95.000     3135.00      95.000     3135.00 
           06. Sign Post 14 FT 
SPV.0060   Special                        EACH      16.000      110.000     1760.00       99.000     1584.00      99.000     1584.00 
           07. Sign Post 16 FT 
SPV.0060   Special                        EACH       1.000     8700.000     8700.00     5857.000     5857.00    5555.000     5555.00 
           09. Storm Sewer to Concrete Box Culvert 
           Connection 
SPV.0075   Special                        HRS      100.000      125.000    12500.00        1.000      100.00     200.000    20000.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       791.000       45.500    35990.50       57.000    45087.00      47.700    37730.70 
           02. Storm Sewer Lateral 4 INCH 
SPV.0090   Special                        LF       258.000       53.200    13725.60       67.400    17389.20      48.500    12513.00 
           04. Storm Sewer Lateral 6 INCH 
SPV.0090   Special                        LF       937.000       42.900    40197.30       50.200    47037.40      50.250    47084.25 
           06. Storm Sewer Pipe PVC 12 INCH 
SPV.0090   Special                        LF      4849.000        1.250     6061.25        2.500    12122.50       4.550    22062.95 
           10. Televising Storm Sewer 
SPV.0090   Special                        LF       208.000       42.750     8892.00       25.000     5200.00      25.000     5200.00 
           11. Salvage and Reset Fence 
SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00     350.000      350.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL       8.600      100.000      860.00      100.000      860.00     100.000      860.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF       705.000        8.450     5957.25       25.000    17625.00      25.000    17625.00 
           01. Salvage and Reset Landscaping 
SPV.0180   Special                        SY     20275.000        1.200    24330.00        1.200    24330.00       1.230    24938.25 
           01. Sealing Concrete Pavement Joints 
 
                                      PROPOSAL TOTAL.......              2173791.26               2297719.84              2532535.42 
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   BIDDER NO  1:  PETERS CONCRETE COMPANY 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  LALONDE CONTRACTORS INCORPORATED 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID      1172.000        8.680    10172.96       10.000    11720.00       0.000        0.00 
204.0100   Removing Pavement              SY     15480.000        2.720    42105.60        4.090    63313.20       0.000        0.00 
204.0150   Removing Curb & Gutter         LF        37.000        5.240      193.88        8.000      296.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY      4316.000        4.020    17350.32        4.500    19422.00       0.000        0.00 
204.0210   Removing Manholes              EACH       5.000      516.420     2582.10      750.000     3750.00       0.000        0.00 
204.0220   Removing Inlets                EACH      15.000      397.250     5958.75      650.000     9750.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       566.000       10.870     6152.42       16.000     9056.00       0.000        0.00 
           01. 12-Inch or Less 
204.0245   Removing Storm Sewer (size)    LF        68.000       13.050      887.40       18.000     1224.00       0.000        0.00 
           02. 15-Inch to 21-Inch 
204.0245   Removing Storm Sewer (size)    LF        14.000       21.770      304.78       30.000      420.00       0.000        0.00 
           03. 24-Inch to 30-Inch 
204.0250   Abandoning Manholes            EACH      15.000      463.900     6958.50      580.000     8700.00       0.000        0.00 
204.0260   Abandoning Inlets              EACH      19.000      411.390     7816.41      540.000    10260.00       0.000        0.00 
205.0100   Excavation Common              CY     14432.000        7.800   112569.60       16.950   244622.40       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3500.000     3500.00     2500.000     2500.00       0.000        0.00 
           01. 4989-00-19 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     8775.000        7.020    61600.50       14.140   124078.50       0.000        0.00 
311.0110   Breaker Run                    TON     4000.000        8.000    32000.00       13.670    54680.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     20275.000       33.920   687728.00       31.460   637851.50       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       7.000     1000.000     7000.00     1000.000     7000.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1173.000       38.850    45571.05       39.360    46169.28       0.000        0.00 
416.0180   Concrete Driveway 8-Inch       SY       475.000       44.550    21161.25       51.260    24348.50       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      64.000        8.630      552.32       12.000      768.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH     352.000       12.940     4554.88       14.000     4928.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL     3250.000        1.000     3250.00        1.000     3250.00       0.000        0.00 
465.0105   Asphaltic Surface              TON       16.000      250.000     4000.00      250.000     4000.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       66.000      250.000    16500.00      250.000    16500.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       1.000      557.260      557.26      750.000      750.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF      8939.000       10.450    93412.55       11.950   106821.05       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        38.000       24.000      912.00       27.870     1059.06       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        20.000       20.000      400.00       26.320      526.40       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
602.0405   Concrete Sidewalk 4-Inch       SF     36625.000        3.580   131117.50        3.270   119763.75       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      3800.000        4.450    16910.00        4.640    17632.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       660.000       28.000    18480.00       40.000    26400.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       183.000       91.870    16812.21      114.000    20862.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      3716.000      128.050   475833.80      118.000   438488.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF        13.000      163.830     2129.79      190.000     2470.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000     1107.670     1107.67     1780.000     1780.00       0.000        0.00 
611.0535   Manhole Covers Type J-Special  EACH      18.000      408.740     7357.32      382.000     6876.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      17.000     4025.610    68435.37     1874.000    31858.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       3.000     5221.790    15665.37     2970.000     8910.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH      37.000     1145.950    42400.15     1140.000    42180.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH      15.000      328.700     4930.50      250.000     3750.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   170003.840   170003.84   101800.000   101800.00       0.000        0.00 
624.0100   Water                          MGAL     100.000       40.000     4000.00       35.000     3500.00       0.000        0.00 
625.0100   Topsoil                        SY      7843.000        4.560    35764.08        5.250    41175.75       0.000        0.00 
627.0200   Mulching                       SY       784.000        0.200      156.80        0.200      156.80       0.000        0.00 
628.1504   Silt Fence                     LF      1034.000        2.000     2068.00        2.000     2068.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1034.000        0.100      103.40        0.100      103.40       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      250.000     1000.00      250.000     1000.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       8.000       50.000      400.00       50.000      400.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      7843.000        1.510    11842.93        1.510    11842.93       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       3.000       90.000      270.00       90.000      270.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      40.000       40.000     1600.00       40.000     1600.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      60.000       95.000     5700.00       95.000     5700.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       100.000        9.000      900.00        9.000      900.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       3.000      735.270     2205.81     3500.000    10500.00       0.000        0.00 
628.7570   Rock Bags                      EACH      20.000       12.000      240.00       12.000      240.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        5.000       57.000      285.00       57.000      285.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       141.000        7.000      987.00        7.000      987.00       0.000        0.00 
630.0200   Seeding Temporary              LB        28.000        2.000       56.00        2.000       56.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       252.000       16.000     4032.00       16.000     4032.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        31.000       22.000      682.00       22.000      682.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       2.000       75.000      150.00       75.000      150.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      33.000       25.000      825.00       25.000      825.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      23.000       25.000      575.00       25.000      575.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000     7100.000     7100.00    15000.000    15000.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     8500.000     8500.00     8500.000     8500.00       0.000        0.00 
           01. 4989-00-19 
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643.0300   Traffic Control Drums          DAY    18000.000        0.350     6300.00        0.350     6300.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY     5184.000        0.300     1555.20        0.300     1555.20       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY    11808.000        0.550     6494.40        0.550     6494.40       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    20448.000        0.250     5112.00        0.250     5112.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY     3600.000        0.250      900.00        0.250      900.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     9360.000        0.650     6084.00        0.650     6084.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF      3000.000        2.000     6000.00        7.000    21000.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH      36.000      100.000     3600.00      950.000    34200.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF       880.000       10.000     8800.00       10.000     8800.00       0.000        0.00 
645.0140   Geotextile Type SAS            SY      6000.000        1.640     9840.00        2.000    12000.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     13243.000        0.530     7018.79        0.530     7018.79       0.000        0.00 
646.0600   Removing Pavement Markings     LF       550.000        1.550      852.50        1.550      852.50       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      18.000       90.000     1620.00       90.000     1620.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      18.000       90.000     1620.00       90.000     1620.00       0.000        0.00 
647.0406   Pavement Marking Words Bike La EACH       3.000       95.000      285.00       95.000      285.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       216.000       11.750     2538.00       11.750     2538.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF        36.000        5.000      180.00        5.000      180.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF       116.000        6.600      765.60        6.600      765.60       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       717.000        8.350     5986.95        8.350     5986.95       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      57.000       44.500     2536.50       44.500     2536.50       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      5089.000        0.010       50.89        0.010       50.89       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF        38.000        0.450       17.10        0.450       17.10       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      5089.000        0.800     4071.20        0.800     4071.20       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00       0.000        0.00 
           01. 4989-00-19 
650.9920   Construction Staking Slope Sta LF      5089.000        0.450     2290.05        0.450     2290.05       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1280.000        0.990     1267.20        1.000     1280.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1458.000        1.850     2697.30        2.000     2916.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     6083.000        1.000     6083.00        1.000     6083.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       0.000        0.00 
SPV.0060   Special                        EACH      39.000      533.170    20793.63      550.000    21450.00       0.000        0.00 
           01. Inlet Cover Special 
SPV.0060   Special                        EACH      30.000      419.420    12582.60      150.000     4500.00       0.000        0.00 
           02. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH      51.000      251.650    12834.15      150.000     7650.00       0.000        0.00 
           04. Adjusting Curb Boxes 
SPV.0060   Special                        EACH       2.000      466.780      933.56      700.000     1400.00       0.000        0.00 
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           05. Steel Plate Covers 
SPV.0060   Special                        EACH      33.000      155.000     5115.00      155.000     5115.00       0.000        0.00 
           06. Sign Post 14 FT 
SPV.0060   Special                        EACH      16.000      165.000     2640.00      165.000     2640.00       0.000        0.00 
           07. Sign Post 16 FT 
SPV.0060   Special                        EACH       1.000     2650.000     2650.00     6924.000     6924.00       0.000        0.00 
           09. Storm Sewer to Concrete Box Culvert 
           Connection 
SPV.0075   Special                        HRS      100.000      155.460    15546.00      125.000    12500.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       791.000       25.780    20391.98       79.500    62884.50       0.000        0.00 
           02. Storm Sewer Lateral 4 INCH 
SPV.0090   Special                        LF       258.000       24.780     6393.24       79.500    20511.00       0.000        0.00 
           04. Storm Sewer Lateral 6 INCH 
SPV.0090   Special                        LF       937.000       42.600    39916.20       62.000    58094.00       0.000        0.00 
           06. Storm Sewer Pipe PVC 12 INCH 
SPV.0090   Special                        LF      4849.000        1.850     8970.65        2.300    11152.70       0.000        0.00 
           10. Televising Storm Sewer 
SPV.0090   Special                        LF       208.000       25.000     5200.00       25.000     5200.00       0.000        0.00 
           11. Salvage and Reset Fence 
SPV.0105   Special                        LS         1.000      850.000      850.00     1000.000     1000.00       0.000        0.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL       8.600       80.000      688.00       80.000      688.00       0.000        0.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF       705.000       17.000    11985.00       17.000    11985.00       0.000        0.00 
           01. Salvage and Reset Landscaping 
SPV.0180   Special                        SY     20275.000        1.250    25343.75        1.250    25343.75       0.000        0.00 
           01. Sealing Concrete Pavement Joints 
 
                                      PROPOSAL TOTAL.......              2560388.51               2769287.65                    0.00 
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               STATE PROJECT(S):  4994-01-15                            LOCATION  Winnebago       COUNTY 
                                                                                  N Main St, City Oshkosh 
                                                                                  Local St 
                                                                                  Winnebago County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  PTS CONTRACTORS, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  DEGROOT, INC. 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID       421.000        8.150     3431.15        7.500     3157.50       8.480     3570.08 
204.0100   Removing Pavement              SY      2877.000        3.100     8918.70        3.600    10357.20       3.820    10990.14 
           **P** 
204.0150   Removing Curb & Gutter         LF      5600.000        2.350    13160.00        2.000    11200.00       2.120    11872.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3334.000        3.900    13002.60        4.050    13502.70       4.290    14302.86 
           **P** 
204.0195   Removing Concrete Bases        EACH      10.000      102.000     1020.00      125.000     1250.00     130.040     1300.40 
204.0210   Removing Manholes              EACH      15.000      520.000     7800.00      406.000     6090.00     328.250     4923.75 
204.0220   Removing Inlets                EACH      27.000      465.000    12555.00      307.000     8289.00     313.100     8453.70 
204.0245   Removing Storm Sewer (size)    LF       798.000       25.000    19950.00       19.570    15616.86      14.140    11283.72 
           01. Less than 12-Inch 
204.0245   Removing Storm Sewer (size)    LF      1096.000       25.000    27400.00       24.900    27290.40      15.150    16604.40 
           02. 12-Inch to 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       150.000       27.000     4050.00       19.500     2925.00      18.180     2727.00 
           03. Greater than 24-Inch 
205.0100   Excavation Common              CY     10909.000       10.000   109090.00       13.310   145198.79      14.120   154035.08 
213.0100   Finishing Roadway (project)    EACH       1.000     1740.000     1740.00     5000.000     5000.00    2373.500     2373.50 
           01. 4994-01-15 
305.0110   Base Aggregate Dense 3/4-Inch  TON      436.000       13.800     6016.80       11.050     4817.80      11.490     5009.64 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     6614.000       12.900    85320.60       11.050    73084.70      11.720    77516.08 
311.0110   Breaker Run                    TON     3000.000       12.500    37500.00       11.050    33150.00      11.680    35040.00 
415.0080   Concrete Pavement 8-Inch       SY     11772.000       34.150   402013.80       30.740   361871.28      31.980   376468.56 
415.0210   Concrete Pavement Gaps         EACH       3.000     1025.000     3075.00     1000.000     3000.00    1066.560     3199.68 
415.1080   Concrete Pavement HES 8-Inch   SY       300.000       42.000    12600.00       35.000    10500.00      36.410    10923.00 
415.1090   Concrete Pavement HES 9-Inch   SY      1950.000       46.500    90675.00       49.000    95550.00      50.970    99391.50 
416.0160   Concrete Driveway 6-Inch       SY      1649.000       37.000    61013.00       39.700    65465.30      41.300    68103.70 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
416.0610   Drilled Tie Bars               EACH     160.000        8.000     1280.00        8.000     1280.00       8.180     1308.80 
416.0620   Drilled Dowel Bars             EACH      80.000       14.000     1120.00       14.000     1120.00      14.240     1139.20 
440.4410   Incentive IRI Ride             DOL     2000.000        1.000     2000.00        1.000     2000.00       1.000     2000.00 
455.0605   Tack Coat                      GAL       43.000        7.700      331.10        7.500      322.50       7.810      335.83 
465.0105   Asphaltic Surface              TON      207.000       97.200    20120.40       95.000    19665.00     134.180    27775.26 
465.0120   Asph Surface Driveways & Field TON       25.800      250.000     6450.00      245.000     6321.00     381.120     9832.90 
520.8000   Concrete Collars for Pipe      EACH       9.000      730.000     6570.00      639.000     5751.00     858.500     7726.50 
601.0342   Concrete Curb & Gutter Integra LF      5069.000        7.150    36243.35       11.500    58293.50      11.970    60675.93 
601.0409   Concrete Curb & Gutter 30-Inch LF       156.000       25.600     3993.60       22.300     3478.80      23.200     3619.20 
601.0411   Concrete Curb & Gutter 30-Inch LF       234.000       25.600     5990.40       21.850     5112.90      22.740     5321.16 
601.0452   Concrete Curb & Gutter Integra LF        20.000       25.600      512.00       11.500      230.00      11.970      239.40 
601.0600   Concrete Curb Pedestrian       LF       235.000       30.700     7214.50       17.000     3995.00      18.030     4237.05 
602.0405   Concrete Sidewalk 4-Inch       SF     20711.000        4.000    82844.00        3.800    78701.80       3.950    81808.45 
602.0415   Concrete Sidewalk 6-Inch       SF      2435.000        4.350    10592.25        4.600    11201.00       4.790    11663.65 
602.0515   Curb Ramp Detect Wrning Fld Na SF       352.000       28.650    10084.80       27.000     9504.00      28.090     9887.68 
602.1500   Concrete Steps                 SF       863.000       35.500    30636.50       40.000    34520.00      41.610    35909.43 
608.0312   St Sewer Pipe Reinf Conc Class LF       801.000       64.500    51664.50       62.860    50350.86      60.740    48652.74 
608.0315   St Sewer Pipe Reinf Conc Class LF        93.000       72.000     6696.00       66.100     6147.30      63.660     5920.38 
608.0318   St Sewer Pipe Reinf Conc Class LF       226.000       71.300    16113.80       73.620    16638.12      62.060    14025.56 
608.0324   St Sewer Pipe Reinf Conc Class LF      1244.000       65.700    81730.80       81.820   101784.08      67.880    84442.72 
608.0330   St Sewer Pipe Reinf Conc Class LF       328.000       82.700    27125.60      100.870    33085.36      75.770    24852.56 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       967.000       96.000    92832.00      100.660    97338.22      95.220    92077.74 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       223.000      112.000    24976.00      109.800    24485.40     106.660    23785.18 
611.0624   Inlet Covers Type H            EACH      14.000      526.000     7364.00      478.000     6692.00     424.320     5940.48 
611.0639   Inlet Covers Type H-S          EACH      34.000      526.000    17884.00      478.000    16252.00     424.320    14426.88 
611.2004   Manholes 4-FT Diameter         EACH      19.000     1338.000    25422.00     1922.000    36518.00    2394.970    45504.43 
611.2005   Manholes 5-FT Diameter         EACH       8.000     1932.000    15456.00     2630.000    21040.00    3210.760    25686.08 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2340.000     7020.00     3045.000     9135.00    3513.750    10541.25 
611.2008   Manholes 8-FT Diameter         EACH       2.000     4150.000     8300.00     4145.000     8290.00    4749.040     9498.08 
612.0106   Pipe Underdrain 6-Inch         LF       130.000       16.500     2145.00       18.350     2385.50      20.740     2696.20 
619.1000   Mobilization                   EACH       1.000   230000.000   230000.00   175000.000   175000.00  200000.000   200000.00 
620.0300   Concrete Median Sloped Nose    SF        51.000        8.700      443.70        7.000      357.00       8.080      412.08 
623.0200   Dust Control Surface Treatment SY     25000.000        0.120     3000.00        0.010      250.00       1.520    38000.00 
624.0100   Water                          MGAL      40.000       25.500     1020.00       30.000     1200.00      31.820     1272.80 
625.0100   Topsoil                        SY      5587.000        3.550    19833.85        4.900    27376.30       3.980    22236.26 
628.1504   Silt Fence                     LF       250.000        1.940      485.00        3.000      750.00       2.020      505.00 
628.1520   Silt Fence Maintenance         LF       500.000        0.050       25.00        0.010        5.00       0.100       50.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      153.000      918.00       75.000      450.00     166.650      999.90 
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628.1910   Mobilization Emergency Erosion EACH       3.000      153.000      459.00       25.000       75.00     166.650      499.95 
628.2008   Erosion Mat Urban Class I Type SY      5587.000        1.580     8827.46        1.350     7542.45       1.640     9162.68 
628.7005   Inlet Protection Type A        EACH      53.000       92.000     4876.00       60.000     3180.00      95.450     5058.85 
628.7010   Inlet Protection Type B        EACH       5.000       43.000      215.00       50.000      250.00      44.540      222.70 
628.7015   Inlet Protection Type C        EACH      67.000       48.000     3216.00       50.000     3350.00      49.840     3339.28 
628.7020   Inlet Protection Type D        EACH      23.000       91.000     2093.00       75.000     1725.00      94.380     2170.74 
628.7560   Tracking Pads                  EACH       3.000     1660.000     4980.00        0.010        0.03    1272.600     3817.80 
628.7570   Rock Bags                      EACH     250.000        9.200     2300.00        8.000     2000.00       9.540     2385.00 
629.0210   Fertilizer Type B              CWT       35.000        0.720       25.20        1.000       35.00       0.750       26.25 
630.0140   Seeding Mixture No. 40         LB       201.000        8.000     1608.00        8.750     1758.75       8.270     1662.27 
632.0101   Trees (species) (size) (root)  EACH      29.000      352.000    10208.00      575.000    16675.00     365.870    10610.23 
           01. Maple Autumn Blaze B&B 2" CAL 
632.0101   Trees (species) (size) (root)  EACH      42.000      352.000    14784.00      575.000    24150.00     365.870    15366.54 
           02. Japanese Tree Lilac B&B 2" CAL 
632.0101   Trees (species) (size) (root)  EACH       9.000      352.000     3168.00      575.000     5175.00     365.870     3292.83 
           03. Hackleberry B&B 2" CAL 
632.9101   Landscape Planting Surv & Care EACH      18.000      388.000     6984.00      150.000     2700.00     402.990     7253.82 
637.2210   Signs Type II Reflective H     SF       164.000       17.000     2788.00       18.000     2952.00      17.720     2906.08 
637.2230   Signs Type II Reflective F     SF        48.000       23.000     1104.00       21.000     1008.00      23.870     1145.76 
638.2602   Removing Signs Type II         EACH      42.000       18.400      772.80       25.000     1050.00      19.090      801.78 
638.3000   Removing Small Sign Supports   EACH      20.000       18.400      368.00       25.000      500.00      19.090      381.80 
642.5401   Field Office Type D            EACH       1.000    15400.000    15400.00    10000.000    10000.00   10100.000    10100.00 
643.0100   Traffic Control (project)      EACH       1.000     2557.000     2557.00     2500.000     2500.00    2600.750     2600.75 
           01. 4994-01-15 
643.0300   Traffic Control Drums          DAY    12920.000        0.260     3359.20        0.250     3230.00       0.260     3359.20 
643.0420   Traffic Control Barricades Typ DAY     6992.000        0.460     3216.32        0.450     3146.40       0.460     3216.32 
643.0705   Traffic Control Warning Lights DAY    15808.000        0.150     2371.20        0.150     2371.20       0.160     2529.28 
643.0900   Traffic Control Signs          DAY    12464.000        0.510     6356.64        0.500     6232.00       0.540     6730.56 
643.0920   Traffic Control Covering Signs EACH      10.000      102.000     1020.00      100.000     1000.00     106.050     1060.50 
643.2000   Traffic Control Detour (projec EACH       1.000     1020.000     1020.00     1000.000     1000.00    1111.000     1111.00 
           01. 4994-01-14 
643.3000   Traffic Control Detour Signs   DAY     9272.000        0.150     1390.80        0.150     1390.80       0.160     1483.52 
644.1410.S Temporary Pedestrian Surface A SF      4650.000        1.100     5115.00        5.000    23250.00       9.690    45058.50 
644.1601.S Temporary Curb Ramp            EACH      24.000      290.000     6960.00      750.000    18000.00     252.500     6060.00 
644.1616.S Temporary Pedestrian Safety Fe LF      2310.000        7.700    17787.00        6.750    15592.50      12.120    27997.20 
645.0140   Geotextile Type SAS            SY      4000.000        1.280     5120.00        1.200     4800.00       1.260     5040.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9319.000        0.600     5591.40        0.580     5405.02       1.650    15376.35 
646.0126   Pavement Marking Epoxy 8-Inch  LF       161.000        1.000      161.00        0.980      157.78       2.710      436.31 
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647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      291.500      874.50      285.000      855.00     160.140      480.42 
647.0206   Pavement Marking Arrows Bike L EACH      20.000       97.000     1940.00       95.000     1900.00      80.600     1612.00 
647.0306   Pavement Marking Symbols Bike  EACH      20.000      148.000     2960.00      145.000     2900.00      80.600     1612.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      332.000      664.00      325.000      650.00     166.500      333.00 
647.0406   Pavement Marking Words Bike La EACH       6.000      118.000      708.00      115.000      690.00      89.080      534.48 
647.0566   Pavement Marking Stop Line Epo LF       234.000       10.700     2503.80       10.500     2457.00      10.450     2445.30 
647.0606   Pavement Marking Island Nose E EACH       1.000      138.000      138.00      135.000      135.00     125.140      125.14 
647.0656   Pavement Marking Parking Stall LF        14.000        7.000       98.00        6.750       94.50       8.010      112.14 
647.0776   Pavement Marking Crosswalk Epo LF       821.000       10.000     8210.00        9.750     8004.75       8.530     7003.13 
650.4000   Construction Staking Storm Sew EACH      82.000       32.500     2665.00       31.850     2611.70      32.320     2650.24 
650.4500   Construction Staking Subgrade  LF      3726.000        0.010       37.26        0.010       37.26       1.010     3763.26 
650.5000   Construction Staking Base      LF       248.000        1.000      248.00        1.000      248.00       1.060      262.88 
650.5500   Construction Staking Curb Gutt LF       236.000        1.000      236.00        1.000      236.00       1.060      250.16 
650.7000   Construction Staking Conc Pave LF      3344.000        1.000     3344.00        1.000     3344.00       1.060     3544.64 
650.8500   Const Staking Elec Install (pr LS         1.000     2485.000     2485.00     2426.320     2426.32    2550.250     2550.25 
           01. 4994-01-15 
650.9910   Const Staking Supplemental Con LS         1.000      615.000      615.00      600.000      600.00     656.500      656.50 
           01. 4994-01-15 
650.9920   Construction Staking Slope Sta LF      3726.000        0.700     2608.20        0.680     2533.68       0.720     2682.72 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8877.000        5.100    45272.70        5.000    44385.00       5.150    45716.55 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1344.000        6.150     8265.60        6.000     8064.00       6.160     8279.04 
652.0800   Conduit Loop Detector          LF       932.000        4.100     3821.20        4.000     3728.00       4.140     3858.48 
653.0105   Pull Boxes Steel 12x24-Inch    EACH       6.000      358.000     2148.00      350.000     2100.00     363.600     2181.60 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      33.000      615.000    20295.00      600.000    19800.00     631.250    20831.25 
653.0145   Pull Boxes Steel 24x48-Inch    EACH       1.000      615.000      615.00      600.000      600.00     631.250      631.25 
654.0101   Concrete Bases Type 1          EACH       7.000      588.000     4116.00      575.000     4025.00     606.000     4242.00 
654.0102   Concrete Bases Type 2          EACH       1.000      792.000      792.00      775.000      775.00     808.000      808.00 
654.0105   Concrete Bases Type 5          EACH      31.000      640.000    19840.00      625.000    19375.00     656.500    20351.50 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1228.000     2456.00     1200.000     2400.00    1262.500     2525.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       601.000        1.000      601.00        1.000      601.00       1.060      637.06 
655.0240   Cable Traffic Signal 7-14 AWG  LF       198.000        1.250      247.50        1.200      237.60       1.260      249.48 
655.0260   Cable Traffic Signal 12-14 AWG LF       840.000        2.550     2142.00        2.500     2100.00       2.660     2234.40 
655.0280   Cable Traffic Signal 19-14 AWG LF       429.000        2.800     1201.20        2.750     1179.75       2.830     1214.07 
655.0305   Cable Type UF 2-12 AWG Grounde LF       435.000        0.800      348.00        0.750      326.25       0.810      352.35 
655.0515   Electrical Wire Traffic Signal LF      1320.000        0.600      792.00        0.600      792.00       0.660      871.20 
655.0610   Electrical Wire Lighting 12 AW LF      2430.000        0.500     1215.00        0.500     1215.00       0.560     1360.80 
655.0620   Electrical Wire Lighting 8 AWG LF      5503.000        0.920     5062.76        0.900     4952.70       0.960     5282.88 
655.0630   Electrical Wire Lighting 4 AWG LF     11006.000        1.000    11006.00        0.950    10455.70       1.010    11116.06 
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655.0700   Loop Detector Lead In Cable    LF      2141.000        1.100     2355.10        1.100     2355.10       1.160     2483.56 
655.0800   Loop Detector Wire             LF      3032.000        0.500     1516.00        0.500     1516.00       0.560     1697.92 
656.0200   Elec Service Meter Breaker Ped LS         1.000      870.000      870.00      850.000      850.00     883.750      883.75 
           01. New York 
656.0200   Elec Service Meter Breaker Ped LS         1.000      870.000      870.00      850.000      850.00     883.750      883.75 
           02. Murdock 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      288.000      288.00      280.000      280.00     287.850      287.85 
657.0315   Poles Type 4                   EACH       1.000     1050.000     1050.00     1025.000     1025.00    1060.500     1060.50 
657.0635   Lum Arms Single Member 6-In Cl EACH       1.000      270.000      270.00      265.000      265.00     287.850      287.85 
658.0110   Traffic Signal Face 3-12 Inch  EACH       3.000      307.000      921.00      300.000      900.00     328.250      984.75 
658.0115   Traffic Signal Face 4-12 Inch  EACH       2.000      405.000      810.00      395.000      790.00     404.000      808.00 
658.0215   Backplates Signal Face 3 Secti EACH       3.000       41.000      123.00       40.000      120.00      45.450      136.35 
658.0220   Backplates Signal Face 4 Secti EACH       2.000       46.000       92.00       45.000       90.00      50.500      101.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       1.000      250.000      250.00      245.000      245.00     252.500      252.50 
658.0500   Pedestrian Push Buttons        EACH       2.000      200.000      400.00      195.000      390.00     202.000      404.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       3.000       52.000      156.00       50.000      150.00      60.600      181.80 
658.0605   Led Modules 12-Inch Yellow Bal EACH       3.000       52.000      156.00       50.000      150.00      65.650      196.95 
658.0610   Led Modules 12-Inch Green Ball EACH       3.000       52.000      156.00       50.000      150.00      65.650      196.95 
658.0615   Led Modules 12-Inch Red Arrow  EACH       2.000       52.000      104.00       50.000      100.00      65.650      131.30 
658.0620   Led Modules 12-Inch Yellow Arr EACH       4.000       52.000      208.00       50.000      200.00      65.650      262.60 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       52.000      104.00       50.000      100.00      65.650      131.30 
658.0635   Led Modules Ped Countdwn Timer EACH       1.000      280.000      280.00      275.000      275.00     286.080      286.08 
658.5069   Signal Mounting Hardware (loca LS         1.000      750.000      750.00      730.000      730.00     759.420      759.42 
           02. Murdock 
659.1115   Luminaires Utility LED A       EACH       1.000      400.000      400.00      390.000      390.00     405.720      405.72 
690.0150   Sawing Asphalt                 LF       304.000        1.000      304.00        2.000      608.00       1.320      401.28 
690.0250   Sawing Concrete                LF      1463.000        2.000     2926.00        3.000     4389.00       1.860     2721.18 
715.0415   Incentive Strength Conc Paveme DOL     6030.000        1.000     6030.00        1.000     6030.00       1.000     6030.00 
999.1000.S Seismograph                    LS         1.000     5000.000     5000.00     4800.000     4800.00   16311.500    16311.50 
999.1500.S Crack and Damage Survey        LS         1.000    45400.000    45400.00    44325.000    44325.00   24240.000    24240.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 
SPV.0035   Special                        CY      1100.000        0.010       11.00        0.010       11.00      95.950   105545.00 
           05. Sanitary Sewer Rock Excavation 
SPV.0060   Special                        EACH       1.000     1040.000     1040.00      850.000      850.00    2020.000     2020.00 
           04. Exposing Existing Utility 
SPV.0060   Special                        EACH      46.000      900.000    41400.00     1488.000    68448.00    1565.610    72018.06 
           05. Catch Basins 2 x 3 Ft. Special 
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SPV.0060   Special                        EACH      81.000      575.000    46575.00      400.000    32400.00     533.190    43188.39 
           06. Storm Sewer Lateral Inlet 
SPV.0060   Special                        EACH      31.000      405.000    12555.00      551.000    17081.00     289.860     8985.66 
           08. Storm Sewer Manhole Cover Type J 
           Special 
SPV.0060   Special                        EACH       2.000    12500.000    25000.00    11368.000    22736.00   12535.940    25071.88 
           10. Box Manhole 4.5' x 9' 
SPV.0060   Special                        EACH      27.000      155.000     4185.00      108.000     2916.00     156.050     4213.35 
           12. Sign Post 14-Ft. Black 
SPV.0060   Special                        EACH       4.000      180.000      720.00      113.000      452.00     182.050      728.20 
           13. Sign Post 16-Ft. Black 
SPV.0060   Special                        EACH      31.000       77.000     2387.00       90.000     2790.00      78.020     2418.62 
           14. V-Loc Sign Support 
SPV.0060   Special                        EACH       1.000    13560.000    13560.00    13254.000    13254.00   13788.140    13788.14 
           16. Traffic Signal Controller and 
           Cabinet 
SPV.0060   Special                        EACH      31.000     2685.000    83235.00     2625.000    81375.00    2730.790    84654.49 
           18. Lighting Assembly Post Top 
SPV.0060   Special                        EACH      18.000      580.000    10440.00      460.000     8280.00     505.000     9090.00 
           19. Removing Sanitary Manholes 
SPV.0060   Special                        EACH      18.000      430.000     7740.00      356.000     6408.00     312.450     5624.10 
           20. Sanitary Manhole Cover Type J 
           Special 
SPV.0060   Special                        EACH     356.000       28.000     9968.00       23.000     8188.00      38.160    13584.96 
           21. Marker Ball 
SPV.0060   Special                        EACH      18.000      515.000     9270.00      447.000     8046.00     404.000     7272.00 
           23. External Chimney Seal 
SPV.0060   Special                        EACH       6.000      350.000     2100.00      400.000     2400.00     303.000     1818.00 
           25. Remove Hydrants 
SPV.0060   Special                        EACH      21.000       58.000     1218.00      565.000    11865.00     202.000     4242.00 
           26. Remove Water Valves 
SPV.0060   Special                        EACH       4.000       87.000      348.00      250.000     1000.00     151.500      606.00 
           27. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH      11.000     1950.000    21450.00     2728.000    30008.00    2445.050    26895.55 
           30. Connect Water Main to Existing Pipe 
SPV.0060   Special                        EACH       9.000     1020.000     9180.00     1325.000    11925.00    2900.940    26108.46 
           31. Standard Sanitary Pipe Connection 
SPV.0060   Special                        EACH       3.000      110.000      330.00     1775.000     5325.00    1010.000     3030.00 
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           32. Special Concrete Collar Sanitary 
           Pipe Connection 
SPV.0060   Special                        EACH       1.000      115.000      115.00      425.000      425.00    1010.000     1010.00 
           33. Connect To Existing Storm Sewer 
           Lateral 
SPV.0060   Special                        EACH       3.000      580.000     1740.00       50.000      150.00     505.000     1515.00 
           35. Salvage And Reset Boulder 
SPV.0060   Special                        EACH       2.000      190.000      380.00      193.000      386.00     320.320      640.64 
           40. Water Main 4" 45 Degree Bend 
SPV.0060   Special                        EACH       9.000      240.000     2160.00      225.000     2025.00     418.150     3763.35 
           41. Water Main 6" 45 Degree Bend 
SPV.0060   Special                        EACH       5.000      305.000     1525.00      293.000     1465.00     525.660     2628.30 
           42. Water Main 8" 22.5 Degree Bend 
SPV.0060   Special                        EACH       1.000      308.000      308.00      288.000      288.00     528.890      528.89 
           43. Water Main 8" 45 Degree Bend 
SPV.0060   Special                        EACH       5.000      580.000     2900.00      573.000     2865.00     773.060     3865.30 
           44. Water Main 12" 22.5 Degree Bend 
SPV.0060   Special                        EACH       4.000      660.000     2640.00      631.000     2524.00     820.390     3281.56 
           45. Water Main 12" 45 Degree Bend 
SPV.0060   Special                        EACH       2.000      715.000     1430.00      691.000     1382.00     844.060     1688.12 
           46. Water Main Cross 8" x 8" 
SPV.0060   Special                        EACH       1.000      955.000      955.00      964.000      964.00    1059.190     1059.19 
           47. Water Main Cross 12" x 8" 
SPV.0060   Special                        EACH       1.000      255.000      255.00      243.000      243.00     480.490      480.49 
           48. Water Main Reducer 8" x 4" 
SPV.0060   Special                        EACH       5.000      270.000     1350.00      256.000     1280.00     494.470     2472.35 
           49. Water Main Reducer 8" x 6" 
SPV.0060   Special                        EACH       1.000      410.000      410.00      367.000      367.00     593.430      593.43 
           50. Water Main Tee 8" x 4" 
SPV.0060   Special                        EACH       6.000      444.000     2664.00      410.000     2460.00     625.700     3754.20 
           51. Water Main Tee 8" x 6" 
SPV.0060   Special                        EACH       2.000      510.000     1020.00      494.000      988.00     683.780     1367.56 
           52. Water Main Tee 8" x 8" 
SPV.0060   Special                        EACH       2.000      940.000     1880.00     1077.000     2154.00    1050.040     2100.08 
           53. Water Valve and Box 4" 
SPV.0060   Special                        EACH       7.000     1110.000     7770.00     1149.000     8043.00    1185.950     8301.65 
           54. Water Valve and Box 6" 
SPV.0060   Special                        EACH      15.000     1540.000    23100.00     1619.000    24285.00    1535.620    23034.30 
           55. Water Valve and Box 8" 
SPV.0060   Special                        EACH       2.000     2700.000     5400.00     2890.000     5780.00    2489.260     4978.52 
           56. Water Valve and Box 12" 
SPV.0060   Special                        EACH       6.000     3150.000    18900.00     3458.000    20748.00    3400.380    20402.28 
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           57. Fire Hydrant 
SPV.0060   Special                        EACH      80.000      300.000    24000.00      566.000    45280.00     706.150    56492.00 
           59. 1" Corporation, Curb Stop and Box 
           (Set) 
SPV.0060   Special                        EACH       1.000      960.000      960.00     1262.000     1262.00    1281.620     1281.62 
           60. 2" Corporation, Curb Stop and Box 
           (Set) 
SPV.0060   Special                        EACH       4.000      170.000      680.00      100.000      400.00     103.780      415.12 
           65. Fluorocarbon Gasket 6-Inch 
SPV.0060   Special                        EACH       8.000      335.000     2680.00      120.000      960.00     188.620     1508.96 
           66. Fluorocarbon Gasket 8-Inch 
SPV.0060   Special                        EACH       1.000     4760.000     4760.00     4650.000     4650.00    4837.400     4837.40 
           70. Poles Type 9 
SPV.0060   Special                        EACH       1.000     3600.000     3600.00     3525.000     3525.00    3667.060     3667.06 
           74. Monotube Arms 30-FT 
SPV.0060   Special                        EACH       4.000     4500.000    18000.00     4400.000    17600.00    4577.320    18309.28 
           76. Concrete Bases Type 10 Contractor 
           Supplied Anchor Bolts and Rod Template 
SPV.0060   Special                        EACH       1.000     8700.000     8700.00     8500.000     8500.00    8842.550     8842.55 
           77. Concrete Bases Type 13 Contractor 
           Supplied Anchor Bolts and Rod Template 
SPV.0060   Special                        EACH       2.000     1125.000     2250.00     1100.000     2200.00    1144.330     2288.66 
           80. Concrete Control Cabinet Base Type L 
           Special 
SPV.0060   Special                        EACH       2.000     7700.000    15400.00     7520.000    15040.00    7823.060    15646.12 
           81. Lighting Control Cabinet 120/240 
           Volt Special 
SPV.0075   Special                        HRS       50.000      150.000     7500.00      120.000     6000.00     101.000     5050.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       446.000       10.300     4593.80        5.320     2372.72      10.100     4504.60 
           02. Remove Retaining Wall 
SPV.0090   Special                        LF      3207.000       19.000    60933.00       20.450    65583.15       7.070    22673.49 
           04. Remove Water Main 
SPV.0090   Special                        LF      3111.000       12.000    37332.00       14.900    46353.90       9.090    28278.99 
           06. Remove Sanitary Sewer 
SPV.0090   Special                        LF       619.000       25.600    15846.40       11.500     7118.50      11.970     7409.43 
           08. Concrete Curb and Gutter Integral 
           Special 12-Inch Wide Curb Head 
SPV.0090   Special                        LF       349.000       32.000    11168.00       34.200    11935.80      35.580    12417.42 
           10. Concrete Retaining Curb 
SPV.0090   Special                        LF        20.000      120.000     2400.00       44.000      880.00     122.760     2455.20 
           11. Salvage and Reset Concrete Block 
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           Retaining Wall 
SPV.0090   Special                        LF      3258.000       43.500   141723.00       40.460   131818.68      39.030   127159.74 
           12. Storm Sewer Lateral 6-Inch 
SPV.0090   Special                        LF        99.000       53.200     5266.80       45.400     4494.60      45.450     4499.55 
           13. Storm Sewer Lateral 8-Inch 
SPV.0090   Special                        LF        10.000       91.400      914.00       62.000      620.00      50.500      505.00 
           14. Storm Sewer Pipe PVC 10-Inch 
SPV.0090   Special                        LF        38.000      253.000     9614.00      220.000     8360.00     215.080     8173.04 
           15. Storm Sewer Pipe Reinforced Concrete 
           Horiz Ellip Class HE-IV 43 x 68 
SPV.0090   Special                        LF      3929.000        1.520     5972.08        3.120    12258.48       3.210    12612.09 
           16. Televising Storm Sewer 
SPV.0090   Special                        LF      3031.000        1.350     4091.85        1.300     3940.30       1.330     4031.23 
           17. Televising Sanitary Sewer 
SPV.0090   Special                        LF       254.000      105.000    26670.00       95.800    24333.20      98.000    24892.00 
           20. Sanitary Sewer 8 Inch 
SPV.0090   Special                        LF        10.000      183.000     1830.00      115.000     1150.00     101.000     1010.00 
           21. Sanitary Sewer 10 Inch 
SPV.0090   Special                        LF      2767.000      122.000   337574.00      135.000   373545.00     132.000   365244.00 
           22. Sanitary Sewer 12 Inch 
SPV.0090   Special                        LF      2664.000       97.000   258408.00       85.150   226839.60      55.000   146520.00 
           23. Sanitary Sewer Laterals 4 Inch or 
           6 Inch 
SPV.0090   Special                        LF        39.000      120.000     4680.00      108.600     4235.40      68.040     2653.56 
           30. Water Main 4 Inch 
SPV.0090   Special                        LF       133.000      112.000    14896.00       97.200    12927.60      56.680     7538.44 
           31. Water Main 6 Inch 
SPV.0090   Special                        LF      3010.000       87.500   263375.00       81.720   245977.20      70.000   210700.00 
           32. Water Main 8 Inch 
SPV.0090   Special                        LF       126.000      112.000    14112.00      125.400    15800.40      85.720    10800.72 
           33. Water Main 12 Inch 
SPV.0090   Special                        LF      2612.000       70.500   184146.00       53.560   139898.72      50.780   132637.36 
           34. Water Service 1 Inch Copper 
SPV.0090   Special                        LF        26.000      120.000     3120.00       87.000     2262.00      62.520     1625.52 
           35. Water Service 2 Inch Copper 
SPV.0090   Special                        LF        99.000       43.000     4257.00       42.000     4158.00     101.000     9999.00 
           40. Salvage And Reset Fence 
SPV.0090   Special                        LF      2995.000        1.000     2995.00        1.000     2995.00       1.040     3114.80 
           51. Fiber Optic Warning Tape 
SPV.0090   Special                        LF      2995.000        0.500     1497.50        0.500     1497.50       0.530     1587.35 
           52. Fiber Optic Tracer Cable 
SPV.0090   Special                        LF      2812.000        2.250     6327.00        2.200     6186.40       2.290     6439.48 
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           55. Fiber Optic Interconnect Cable 
SPV.0105   Special                        LS         1.000     1540.000     1540.00     1500.000     1500.00    1560.450     1560.45 
           01. Remove and Salvage Traffic Signals 
           New York Avenue 
SPV.0105   Special                        LS         1.000      512.000      512.00      500.000      500.00     520.150      520.15 
           02. Remove and Salvage Traffic Signals 
           Murdock Avenue 
SPV.0105   Special                        LS         1.000      520.000      520.00     1000.000     1000.00    1111.000     1111.00 
           03. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     1025.000     1025.00     1000.000     1000.00    1515.000     1515.00 
           04. Locate and Replace Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     4300.000     4300.00     4184.020     4184.02    4545.000     4545.00 
           05. Construction Staking Miscellaneous 
           City Utilities 
SPV.0105   Special                        LS         1.000     5060.000     5060.00     7000.000     7000.00    3535.000     3535.00 
           10. Abandon Vault 
SPV.0120   Special                        MGAL     110.000       32.500     3575.00      110.000    12100.00      33.290     3661.90 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF        88.000       19.000     1672.00       12.000     1056.00      19.250     1694.00 
           01. Salvage and Reset Brick Pavers 
SPV.0165   Special                        SF       142.000       10.700     1519.40        8.000     1136.00      11.080     1573.36 
           02. Salvage And Reset Landscaping 
SPV.0180   Special                        SY     14023.000        1.020    14303.46        1.200    16827.60       1.260    17668.98 
           01. Sealing Concrete Pavement Joints 
SPV.0180   Special                        SY        62.000       23.000     1426.00       15.000      930.00      30.300     1878.60 
           02. Install City Furnished Insulation 
           Board Polystyrene 
SPV.0200   Special                        VF       232.000      212.000    49184.00      324.000    75168.00     313.260    72676.32 
           01. Sanitary Sewer Manholes Standard 
SPV.0200   Special                        VF        39.000      425.000    16575.00      321.000    12519.00     462.990    18056.61 
           02. Sanitary Sewer Outside Drop 
SPV.0060   Special                        EACH       7.000       40.600      284.20       40.000      280.00      41.610      291.27 
           84. Install Pedestal Bases 
SPV.0060   Special                        EACH       5.000       45.700      228.50       45.000      225.00      46.810      234.05 
           85. Install Traffic Signal Standards 
           Aluminum 15-Ft 
SPV.0060   Special                        EACH       2.000       45.700       91.40       45.000       90.00      46.810       93.62 
           86. Install Traffic Signal Standards 
           Aluminum 10-Ft 
SPV.0060   Special                        EACH       1.000       77.000       77.00       75.000       75.00      78.020       78.02 
           87. Install Luminaire Arms Single Member 
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           6-Inch Clamp 10-Ft 
SPV.0060   Special                        EACH       2.000       77.000      154.00       75.000      150.00      78.020      156.04 
           88. Install Luminaire Arms Single Member 
           6-Inch Clamp 15-Ft 
SPV.0060   Special                        EACH       1.000     1525.000     1525.00     1500.000     1500.00    1560.450     1560.45 
           89. Install Poles Type 9 
SPV.0060   Special                        EACH       2.000     1525.000     3050.00     1500.000     3000.00    1560.450     3120.90 
           90. Install Poles Type 10 
SPV.0060   Special                        EACH       1.000     1525.000     1525.00     1500.000     1500.00    1560.450     1560.45 
           91. Install Poles Type 13 
SPV.0060   Special                        EACH       3.000     1880.000     5640.00     1850.000     5550.00    1924.560     5773.68 
           92. Install Monotube Arms 30-Ft 
SPV.0060   Special                        EACH       1.000     1880.000     1880.00     1850.000     1850.00    1924.560     1924.56 
           93. Install Monotube Arms 50-Ft 
SPV.0060   Special                        EACH      15.000      128.000     1920.00      125.000     1875.00     130.040     1950.60 
           100. Install Traffic Signal Face 3-12 
           Inch Vertical 
SPV.0060   Special                        EACH       6.000      148.000      888.00      145.000      870.00     150.840      905.04 
           101. Install Traffic Signal Face 4-12 
           Inch Vertical 
SPV.0060   Special                        EACH      15.000        5.100       76.50        5.000       75.00       5.200       78.00 
           102. Install Backplates Signal Face 3 
           Section 12-Inch 
SPV.0060   Special                        EACH       6.000        5.100       30.60        5.000       30.00       5.200       31.20 
           103. Install Backplates Signal Face 4 
           Section 12-Inch 
SPV.0060   Special                        EACH      10.000      127.000     1270.00      125.000     1250.00     130.040     1300.40 
           104. Install Pedestrian Signal Face 
           16-Inch 
SPV.0060   Special                        EACH       9.000       75.000      675.00       75.000      675.00      78.020      702.18 
           105. Install Pedestrian Push Buttons 
SPV.0060   Special                        EACH      15.000        5.100       76.50        5.000       75.00       5.200       78.00 
           106. Install Led Modules 12-Inch Red 
           Ball 
SPV.0060   Special                        EACH      15.000        5.100       76.50        5.000       75.00       5.200       78.00 
           107. Install Led Modules 12-Inch Yellow 
           Ball 
SPV.0060   Special                        EACH      15.000        5.100       76.50        5.000       75.00       5.200       78.00 
           108. Install Led Modules 12-Inch Green 
           Ball 
SPV.0060   Special                        EACH       6.000        5.100       30.60        5.000       30.00       5.200       31.20 
           109. Install Led Modules 12-Inch Red 
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           Arrow 
SPV.0060   Special                        EACH      12.000        5.100       61.20        5.000       60.00       5.200       62.40 
           110. Install Led Modules 12-Inch Yellow 
           Arrow 
SPV.0060   Special                        EACH       6.000        5.100       30.60        5.000       30.00       5.200       31.20 
           111. Install Led Modules 12-Inch Green 
           Arrow 
SPV.0060   Special                        EACH      10.000       25.400      254.00       25.000      250.00      26.010      260.10 
           112. Install Led Modules Pedestrian 
           Countdown Timer 16-Inch 
SPV.0060   Special                        EACH       1.000      255.000      255.00      250.000      250.00     252.500      252.50 
           113. Install Signal Mounting Hardware 
           New York Avenue Intersection 
SPV.0060   Special                        EACH       3.000      158.000      474.00      155.000      465.00     161.250      483.75 
           115. Install Luminaires Utility LED A 
SPV.0060   Special                        EACH       1.000     2050.000     2050.00     2000.000     2000.00    2080.600     2080.60 
           120. Install Traffic Signal Controller 
           and Cabinet 
SPV.0060   Special                        EACH       1.000      310.000      310.00      500.000      500.00    4500.000     4500.00 
           121. Salvage and Reset Handrail 
 
                                      PROPOSAL TOTAL.......              4203941.03               4233218.18              4287629.92 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  163 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308021 
 
   BIDDER NO  1:  PTS CONTRACTORS, INC. 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  DEGROOT, INC. 
   BIDDER NO  4:  LALONDE CONTRACTORS INCORPORATED 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0220   Grubbing                       ID       421.000        8.000     3368.00        0.000        0.00       0.000        0.00 
204.0100   Removing Pavement              SY      2877.000        5.840    16801.68        0.000        0.00       0.000        0.00 
           **P** 
204.0150   Removing Curb & Gutter         LF      5600.000        8.130    45528.00        0.000        0.00       0.000        0.00 
           **P** 
204.0155   Removing Concrete Sidewalk     SY      3334.000        5.770    19237.18        0.000        0.00       0.000        0.00 
           **P** 
204.0195   Removing Concrete Bases        EACH      10.000       90.000      900.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      15.000      750.000    11250.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      27.000      400.000    10800.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF       798.000        6.000     4788.00        0.000        0.00       0.000        0.00 
           01. Less than 12-Inch 
204.0245   Removing Storm Sewer (size)    LF      1096.000       15.000    16440.00        0.000        0.00       0.000        0.00 
           02. 12-Inch to 24-Inch 
204.0245   Removing Storm Sewer (size)    LF       150.000       25.000     3750.00        0.000        0.00       0.000        0.00 
           03. Greater than 24-Inch 
205.0100   Excavation Common              CY     10909.000       12.990   141707.91        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     3900.000     3900.00        0.000        0.00       0.000        0.00 
           01. 4994-01-15 
305.0110   Base Aggregate Dense 3/4-Inch  TON      436.000       19.000     8284.00        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     6614.000       16.200   107146.80        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON     3000.000       16.200    48600.00        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY     11772.000       33.000   388476.00        0.000        0.00       0.000        0.00 
415.0210   Concrete Pavement Gaps         EACH       3.000      384.670     1154.01        0.000        0.00       0.000        0.00 
415.1080   Concrete Pavement HES 8-Inch   SY       300.000       46.930    14079.00        0.000        0.00       0.000        0.00 
415.1090   Concrete Pavement HES 9-Inch   SY      1950.000       49.590    96700.50        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1649.000       45.010    74221.49        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     160.000       12.330     1972.80        0.000        0.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      80.000       14.330     1146.40        0.000        0.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL     2000.000        1.000     2000.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       43.000        7.500      322.50        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      207.000       95.000    19665.00        0.000        0.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON       25.800      245.000     6321.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
520.8000   Concrete Collars for Pipe      EACH       9.000     1500.000    13500.00        0.000        0.00       0.000        0.00 
601.0342   Concrete Curb & Gutter Integra LF      5069.000       11.960    60625.24        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       156.000       24.770     3864.12        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF       234.000       24.770     5796.18        0.000        0.00       0.000        0.00 
601.0452   Concrete Curb & Gutter Integra LF        20.000       24.770      495.40        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF       235.000       24.770     5820.95        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF     20711.000        3.670    76009.37        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      2435.000        4.710    11468.85        0.000        0.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF       352.000       30.000    10560.00        0.000        0.00       0.000        0.00 
602.1500   Concrete Steps                 SF       863.000       30.830    26606.29        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       801.000       52.000    41652.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF        93.000       56.000     5208.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       226.000       64.000    14464.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1244.000       76.000    94544.00        0.000        0.00       0.000        0.00 
608.0330   St Sewer Pipe Reinf Conc Class LF       328.000      100.000    32800.00        0.000        0.00       0.000        0.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       967.000      115.000   111205.00        0.000        0.00       0.000        0.00 
610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       223.000      125.000    27875.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      14.000      600.000     8400.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH      34.000      600.000    20400.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      19.000     1600.000    30400.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       8.000     2200.000    17600.00        0.000        0.00       0.000        0.00 
611.2006   Manholes 6-FT Diameter         EACH       3.000     2400.000     7200.00        0.000        0.00       0.000        0.00 
611.2008   Manholes 8-FT Diameter         EACH       2.000     3500.000     7000.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF       130.000      100.000    13000.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   329060.000   329060.00        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF        51.000        9.020      460.02        0.000        0.00       0.000        0.00 
623.0200   Dust Control Surface Treatment SY     25000.000        0.260     6500.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      40.000       55.000     2200.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      5587.000        3.480    19442.76        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       250.000        1.900      475.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       500.000        0.050       25.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      150.000      900.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      150.000      450.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      5587.000        1.540     8603.98        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      53.000       90.000     4770.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH       5.000       42.000      210.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      67.000       47.000     3149.00        0.000        0.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH      23.000       89.000     2047.00        0.000        0.00       0.000        0.00 
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628.7560   Tracking Pads                  EACH       3.000      350.000     1050.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     250.000        9.000     2250.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       35.000        0.700       24.50        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       201.000        7.800     1567.80        0.000        0.00       0.000        0.00 
632.0101   Trees (species) (size) (root)  EACH      29.000      345.000    10005.00        0.000        0.00       0.000        0.00 
           01. Maple Autumn Blaze B&B 2" CAL 
632.0101   Trees (species) (size) (root)  EACH      42.000      345.000    14490.00        0.000        0.00       0.000        0.00 
           02. Japanese Tree Lilac B&B 2" CAL 
632.0101   Trees (species) (size) (root)  EACH       9.000      345.000     3105.00        0.000        0.00       0.000        0.00 
           03. Hackleberry B&B 2" CAL 
632.9101   Landscape Planting Surv & Care EACH      18.000      380.000     6840.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       164.000       16.700     2738.80        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        48.000       22.500     1080.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      42.000       18.000      756.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      20.000       18.000      360.00        0.000        0.00       0.000        0.00 
642.5401   Field Office Type D            EACH       1.000     9800.000     9800.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           01. 4994-01-15 
643.0300   Traffic Control Drums          DAY    12920.000        0.250     3230.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     6992.000        0.450     3146.40        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY    15808.000        0.150     2371.20        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY    12464.000        0.500     6232.00        0.000        0.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      10.000      100.000     1000.00        0.000        0.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. 4994-01-14 
643.3000   Traffic Control Detour Signs   DAY     9272.000        0.150     1390.80        0.000        0.00       0.000        0.00 
644.1410.S Temporary Pedestrian Surface A SF      4650.000        6.500    30225.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH      24.000      300.000     7200.00        0.000        0.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF      2310.000       10.000    23100.00        0.000        0.00       0.000        0.00 
645.0140   Geotextile Type SAS            SY      4000.000        3.000    12000.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      9319.000        0.580     5405.02        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       161.000        0.980      157.78        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      285.000      855.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      20.000       95.000     1900.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      20.000      145.000     2900.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       2.000      325.000      650.00        0.000        0.00       0.000        0.00 
647.0406   Pavement Marking Words Bike La EACH       6.000      115.000      690.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       234.000       10.500     2457.00        0.000        0.00       0.000        0.00 
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647.0606   Pavement Marking Island Nose E EACH       1.000      135.000      135.00        0.000        0.00       0.000        0.00 
647.0656   Pavement Marking Parking Stall LF        14.000        6.750       94.50        0.000        0.00       0.000        0.00 
647.0776   Pavement Marking Crosswalk Epo LF       821.000        9.750     8004.75        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      82.000       42.000     3444.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      3726.000        0.100      372.60        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF       248.000        0.650      161.20        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       236.000        1.000      236.00        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF      3344.000        1.000     3344.00        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 4994-01-15 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 4994-01-15 
650.9920   Construction Staking Slope Sta LF      3726.000        0.780     2906.28        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      8877.000        3.750    33288.75        0.000        0.00       0.000        0.00 
652.0235   Conduit Rigid Nonmetallic Sch  LF      1344.000        6.000     8064.00        0.000        0.00       0.000        0.00 
652.0800   Conduit Loop Detector          LF       932.000        5.150     4799.80        0.000        0.00       0.000        0.00 
653.0105   Pull Boxes Steel 12x24-Inch    EACH       6.000      525.000     3150.00        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH      33.000      720.000    23760.00        0.000        0.00       0.000        0.00 
653.0145   Pull Boxes Steel 24x48-Inch    EACH       1.000      730.000      730.00        0.000        0.00       0.000        0.00 
654.0101   Concrete Bases Type 1          EACH       7.000      460.000     3220.00        0.000        0.00       0.000        0.00 
654.0102   Concrete Bases Type 2          EACH       1.000      725.000      725.00        0.000        0.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH      31.000      706.000    21886.00        0.000        0.00       0.000        0.00 
654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1270.000     2540.00        0.000        0.00       0.000        0.00 
655.0230   Cable Traffic Signal 5-14 AWG  LF       601.000        1.200      721.20        0.000        0.00       0.000        0.00 
655.0240   Cable Traffic Signal 7-14 AWG  LF       198.000        1.300      257.40        0.000        0.00       0.000        0.00 
655.0260   Cable Traffic Signal 12-14 AWG LF       840.000        1.800     1512.00        0.000        0.00       0.000        0.00 
655.0280   Cable Traffic Signal 19-14 AWG LF       429.000        2.500     1072.50        0.000        0.00       0.000        0.00 
655.0305   Cable Type UF 2-12 AWG Grounde LF       435.000        0.680      295.80        0.000        0.00       0.000        0.00 
655.0515   Electrical Wire Traffic Signal LF      1320.000        0.550      726.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      2430.000        0.450     1093.50        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      5503.000        0.800     4402.40        0.000        0.00       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF     11006.000        1.300    14307.80        0.000        0.00       0.000        0.00 
655.0700   Loop Detector Lead In Cable    LF      2141.000        1.100     2355.10        0.000        0.00       0.000        0.00 
655.0800   Loop Detector Wire             LF      3032.000        0.450     1364.40        0.000        0.00       0.000        0.00 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           01. New York 
656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 
           02. Murdock 
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657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      415.000      415.00        0.000        0.00       0.000        0.00 
657.0315   Poles Type 4                   EACH       1.000     1230.000     1230.00        0.000        0.00       0.000        0.00 
657.0635   Lum Arms Single Member 6-In Cl EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
658.0110   Traffic Signal Face 3-12 Inch  EACH       3.000      625.000     1875.00        0.000        0.00       0.000        0.00 
658.0115   Traffic Signal Face 4-12 Inch  EACH       2.000      685.000     1370.00        0.000        0.00       0.000        0.00 
658.0215   Backplates Signal Face 3 Secti EACH       3.000       46.000      138.00        0.000        0.00       0.000        0.00 
658.0220   Backplates Signal Face 4 Secti EACH       2.000       57.000      114.00        0.000        0.00       0.000        0.00 
658.0416   Pedestrian Signal Face 16-Inch EACH       1.000      366.000      366.00        0.000        0.00       0.000        0.00 
658.0500   Pedestrian Push Buttons        EACH       2.000      260.000      520.00        0.000        0.00       0.000        0.00 
658.0600   Led Modules 12-Inch Red Ball   EACH       3.000       52.000      156.00        0.000        0.00       0.000        0.00 
658.0605   Led Modules 12-Inch Yellow Bal EACH       3.000       52.000      156.00        0.000        0.00       0.000        0.00 
658.0610   Led Modules 12-Inch Green Ball EACH       3.000       54.000      162.00        0.000        0.00       0.000        0.00 
658.0615   Led Modules 12-Inch Red Arrow  EACH       2.000       52.000      104.00        0.000        0.00       0.000        0.00 
658.0620   Led Modules 12-Inch Yellow Arr EACH       4.000       52.000      208.00        0.000        0.00       0.000        0.00 
658.0625   Led Modules 12-Inch Green Arro EACH       2.000       54.000      108.00        0.000        0.00       0.000        0.00 
658.0635   Led Modules Ped Countdwn Timer EACH       1.000      145.000      145.00        0.000        0.00       0.000        0.00 
658.5069   Signal Mounting Hardware (loca LS         1.000     1325.000     1325.00        0.000        0.00       0.000        0.00 
           02. Murdock 
659.1115   Luminaires Utility LED A       EACH       1.000      425.000      425.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       304.000        1.250      380.00        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1463.000        1.750     2560.25        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL     6030.000        1.000     6030.00        0.000        0.00       0.000        0.00 
999.1000.S Seismograph                    LS         1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
999.1500.S Crack and Damage Survey        LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     2100.000        5.000    10500.00        0.000        0.00       0.000        0.00 
SPV.0035   Special                        CY      1100.000        0.010       11.00        0.000        0.00       0.000        0.00 
           05. Sanitary Sewer Rock Excavation 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           04. Exposing Existing Utility 
SPV.0060   Special                        EACH      46.000     1800.000    82800.00        0.000        0.00       0.000        0.00 
           05. Catch Basins 2 x 3 Ft. Special 
SPV.0060   Special                        EACH      81.000      600.000    48600.00        0.000        0.00       0.000        0.00 
           06. Storm Sewer Lateral Inlet 
SPV.0060   Special                        EACH      31.000      500.000    15500.00        0.000        0.00       0.000        0.00 
           08. Storm Sewer Manhole Cover Type J 
           Special 
SPV.0060   Special                        EACH       2.000    15000.000    30000.00        0.000        0.00       0.000        0.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  168 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308021 
 
           10. Box Manhole 4.5' x 9' 
SPV.0060   Special                        EACH      27.000      150.000     4050.00        0.000        0.00       0.000        0.00 
           12. Sign Post 14-Ft. Black 
SPV.0060   Special                        EACH       4.000      175.000      700.00        0.000        0.00       0.000        0.00 
           13. Sign Post 16-Ft. Black 
SPV.0060   Special                        EACH      31.000       75.000     2325.00        0.000        0.00       0.000        0.00 
           14. V-Loc Sign Support 
SPV.0060   Special                        EACH       1.000    14780.000    14780.00        0.000        0.00       0.000        0.00 
           16. Traffic Signal Controller and 
           Cabinet 
SPV.0060   Special                        EACH      31.000     3480.000   107880.00        0.000        0.00       0.000        0.00 
           18. Lighting Assembly Post Top 
SPV.0060   Special                        EACH      18.000     1000.000    18000.00        0.000        0.00       0.000        0.00 
           19. Removing Sanitary Manholes 
SPV.0060   Special                        EACH      18.000      500.000     9000.00        0.000        0.00       0.000        0.00 
           20. Sanitary Manhole Cover Type J 
           Special 
SPV.0060   Special                        EACH     356.000       50.000    17800.00        0.000        0.00       0.000        0.00 
           21. Marker Ball 
SPV.0060   Special                        EACH      18.000      500.000     9000.00        0.000        0.00       0.000        0.00 
           23. External Chimney Seal 
SPV.0060   Special                        EACH       6.000      400.000     2400.00        0.000        0.00       0.000        0.00 
           25. Remove Hydrants 
SPV.0060   Special                        EACH      21.000      300.000     6300.00        0.000        0.00       0.000        0.00 
           26. Remove Water Valves 
SPV.0060   Special                        EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
           27. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH      11.000     1200.000    13200.00        0.000        0.00       0.000        0.00 
           30. Connect Water Main to Existing Pipe 
SPV.0060   Special                        EACH       9.000      800.000     7200.00        0.000        0.00       0.000        0.00 
           31. Standard Sanitary Pipe Connection 
SPV.0060   Special                        EACH       3.000     1000.000     3000.00        0.000        0.00       0.000        0.00 
           32. Special Concrete Collar Sanitary 
           Pipe Connection 
SPV.0060   Special                        EACH       1.000      200.000      200.00        0.000        0.00       0.000        0.00 
           33. Connect To Existing Storm Sewer 
           Lateral 
SPV.0060   Special                        EACH       3.000      500.000     1500.00        0.000        0.00       0.000        0.00 
           35. Salvage And Reset Boulder 
SPV.0060   Special                        EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
           40. Water Main 4" 45 Degree Bend 
SPV.0060   Special                        EACH       9.000      250.000     2250.00        0.000        0.00       0.000        0.00 
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           41. Water Main 6" 45 Degree Bend 
SPV.0060   Special                        EACH       5.000      350.000     1750.00        0.000        0.00       0.000        0.00 
           42. Water Main 8" 22.5 Degree Bend 
SPV.0060   Special                        EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           43. Water Main 8" 45 Degree Bend 
SPV.0060   Special                        EACH       5.000      650.000     3250.00        0.000        0.00       0.000        0.00 
           44. Water Main 12" 22.5 Degree Bend 
SPV.0060   Special                        EACH       4.000      700.000     2800.00        0.000        0.00       0.000        0.00 
           45. Water Main 12" 45 Degree Bend 
SPV.0060   Special                        EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
           46. Water Main Cross 8" x 8" 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           47. Water Main Cross 12" x 8" 
SPV.0060   Special                        EACH       1.000      300.000      300.00        0.000        0.00       0.000        0.00 
           48. Water Main Reducer 8" x 4" 
SPV.0060   Special                        EACH       5.000      320.000     1600.00        0.000        0.00       0.000        0.00 
           49. Water Main Reducer 8" x 6" 
SPV.0060   Special                        EACH       1.000      450.000      450.00        0.000        0.00       0.000        0.00 
           50. Water Main Tee 8" x 4" 
SPV.0060   Special                        EACH       6.000      500.000     3000.00        0.000        0.00       0.000        0.00 
           51. Water Main Tee 8" x 6" 
SPV.0060   Special                        EACH       2.000      550.000     1100.00        0.000        0.00       0.000        0.00 
           52. Water Main Tee 8" x 8" 
SPV.0060   Special                        EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 
           53. Water Valve and Box 4" 
SPV.0060   Special                        EACH       7.000     1400.000     9800.00        0.000        0.00       0.000        0.00 
           54. Water Valve and Box 6" 
SPV.0060   Special                        EACH      15.000     1750.000    26250.00        0.000        0.00       0.000        0.00 
           55. Water Valve and Box 8" 
SPV.0060   Special                        EACH       2.000     3400.000     6800.00        0.000        0.00       0.000        0.00 
           56. Water Valve and Box 12" 
SPV.0060   Special                        EACH       6.000     3500.000    21000.00        0.000        0.00       0.000        0.00 
           57. Fire Hydrant 
SPV.0060   Special                        EACH      80.000      800.000    64000.00        0.000        0.00       0.000        0.00 
           59. 1" Corporation, Curb Stop and Box 
           (Set) 
SPV.0060   Special                        EACH       1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
           60. 2" Corporation, Curb Stop and Box 
           (Set) 
SPV.0060   Special                        EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 
           65. Fluorocarbon Gasket 6-Inch 
SPV.0060   Special                        EACH       8.000      250.000     2000.00        0.000        0.00       0.000        0.00 
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           66. Fluorocarbon Gasket 8-Inch 
SPV.0060   Special                        EACH       1.000     5650.000     5650.00        0.000        0.00       0.000        0.00 
           70. Poles Type 9 
SPV.0060   Special                        EACH       1.000     1550.000     1550.00        0.000        0.00       0.000        0.00 
           74. Monotube Arms 30-FT 
SPV.0060   Special                        EACH       4.000     5300.000    21200.00        0.000        0.00       0.000        0.00 
           76. Concrete Bases Type 10 Contractor 
           Supplied Anchor Bolts and Rod Template 
SPV.0060   Special                        EACH       1.000     8900.000     8900.00        0.000        0.00       0.000        0.00 
           77. Concrete Bases Type 13 Contractor 
           Supplied Anchor Bolts and Rod Template 
SPV.0060   Special                        EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 
           80. Concrete Control Cabinet Base Type L 
           Special 
SPV.0060   Special                        EACH       2.000     6100.000    12200.00        0.000        0.00       0.000        0.00 
           81. Lighting Control Cabinet 120/240 
           Volt Special 
SPV.0075   Special                        HRS       50.000      250.000    12500.00        0.000        0.00       0.000        0.00 
           01. Street Sweeping 
SPV.0090   Special                        LF       446.000       22.000     9812.00        0.000        0.00       0.000        0.00 
           02. Remove Retaining Wall 
SPV.0090   Special                        LF      3207.000       10.000    32070.00        0.000        0.00       0.000        0.00 
           04. Remove Water Main 
SPV.0090   Special                        LF      3111.000       20.000    62220.00        0.000        0.00       0.000        0.00 
           06. Remove Sanitary Sewer 
SPV.0090   Special                        LF       619.000       26.440    16366.36        0.000        0.00       0.000        0.00 
           08. Concrete Curb and Gutter Integral 
           Special 12-Inch Wide Curb Head 
SPV.0090   Special                        LF       349.000       29.460    10281.54        0.000        0.00       0.000        0.00 
           10. Concrete Retaining Curb 
SPV.0090   Special                        LF        20.000      118.000     2360.00        0.000        0.00       0.000        0.00 
           11. Salvage and Reset Concrete Block 
           Retaining Wall 
SPV.0090   Special                        LF      3258.000       42.000   136836.00        0.000        0.00       0.000        0.00 
           12. Storm Sewer Lateral 6-Inch 
SPV.0090   Special                        LF        99.000       50.000     4950.00        0.000        0.00       0.000        0.00 
           13. Storm Sewer Lateral 8-Inch 
SPV.0090   Special                        LF        10.000       50.000      500.00        0.000        0.00       0.000        0.00 
           14. Storm Sewer Pipe PVC 10-Inch 
SPV.0090   Special                        LF        38.000      240.000     9120.00        0.000        0.00       0.000        0.00 
           15. Storm Sewer Pipe Reinforced Concrete 
           Horiz Ellip Class HE-IV 43 x 68 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0090   Special                        LF      3929.000        2.000     7858.00        0.000        0.00       0.000        0.00 
           16. Televising Storm Sewer 
SPV.0090   Special                        LF      3031.000        2.000     6062.00        0.000        0.00       0.000        0.00 
           17. Televising Sanitary Sewer 
SPV.0090   Special                        LF       254.000      170.000    43180.00        0.000        0.00       0.000        0.00 
           20. Sanitary Sewer 8 Inch 
SPV.0090   Special                        LF        10.000      175.000     1750.00        0.000        0.00       0.000        0.00 
           21. Sanitary Sewer 10 Inch 
SPV.0090   Special                        LF      2767.000      176.000   486992.00        0.000        0.00       0.000        0.00 
           22. Sanitary Sewer 12 Inch 
SPV.0090   Special                        LF      2664.000      100.000   266400.00        0.000        0.00       0.000        0.00 
           23. Sanitary Sewer Laterals 4 Inch or 
           6 Inch 
SPV.0090   Special                        LF        39.000      125.000     4875.00        0.000        0.00       0.000        0.00 
           30. Water Main 4 Inch 
SPV.0090   Special                        LF       133.000      120.000    15960.00        0.000        0.00       0.000        0.00 
           31. Water Main 6 Inch 
SPV.0090   Special                        LF      3010.000      100.000   301000.00        0.000        0.00       0.000        0.00 
           32. Water Main 8 Inch 
SPV.0090   Special                        LF       126.000      130.000    16380.00        0.000        0.00       0.000        0.00 
           33. Water Main 12 Inch 
SPV.0090   Special                        LF      2612.000       65.000   169780.00        0.000        0.00       0.000        0.00 
           34. Water Service 1 Inch Copper 
SPV.0090   Special                        LF        26.000      100.000     2600.00        0.000        0.00       0.000        0.00 
           35. Water Service 2 Inch Copper 
SPV.0090   Special                        LF        99.000       60.000     5940.00        0.000        0.00       0.000        0.00 
           40. Salvage And Reset Fence 
SPV.0090   Special                        LF      2995.000        0.250      748.75        0.000        0.00       0.000        0.00 
           51. Fiber Optic Warning Tape 
SPV.0090   Special                        LF      2995.000        0.450     1347.75        0.000        0.00       0.000        0.00 
           52. Fiber Optic Tracer Cable 
SPV.0090   Special                        LF      2812.000        2.700     7592.40        0.000        0.00       0.000        0.00 
           55. Fiber Optic Interconnect Cable 
SPV.0105   Special                        LS         1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 
           01. Remove and Salvage Traffic Signals 
           New York Avenue 
SPV.0105   Special                        LS         1.000     2400.000     2400.00        0.000        0.00       0.000        0.00 
           02. Remove and Salvage Traffic Signals 
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           Murdock Avenue 
SPV.0105   Special                        LS         1.000      350.000      350.00        0.000        0.00       0.000        0.00 
           03. Concrete Pavement Joint Layout 
SPV.0105   Special                        LS         1.000     2460.000     2460.00        0.000        0.00       0.000        0.00 
           04. Locate and Replace Existing 
           Property Monuments 
SPV.0105   Special                        LS         1.000     6888.000     6888.00        0.000        0.00       0.000        0.00 
           05. Construction Staking Miscellaneous 
           City Utilities 
SPV.0105   Special                        LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 
           10. Abandon Vault 
SPV.0120   Special                        MGAL     110.000       32.000     3520.00        0.000        0.00       0.000        0.00 
           01. Water for Seeded Areas 
SPV.0165   Special                        SF        88.000       18.500     1628.00        0.000        0.00       0.000        0.00 
           01. Salvage and Reset Brick Pavers 
SPV.0165   Special                        SF       142.000       10.450     1483.90        0.000        0.00       0.000        0.00 
           02. Salvage And Reset Landscaping 
SPV.0180   Special                        SY     14023.000        1.270    17809.21        0.000        0.00       0.000        0.00 
           01. Sealing Concrete Pavement Joints 
SPV.0180   Special                        SY        62.000       30.000     1860.00        0.000        0.00       0.000        0.00 
           02. Install City Furnished Insulation 
           Board Polystyrene 
SPV.0200   Special                        VF       232.000      400.000    92800.00        0.000        0.00       0.000        0.00 
           01. Sanitary Sewer Manholes Standard 
SPV.0200   Special                        VF        39.000      500.000    19500.00        0.000        0.00       0.000        0.00 
           02. Sanitary Sewer Outside Drop 
SPV.0060   Special                        EACH       7.000       57.000      399.00        0.000        0.00       0.000        0.00 
           84. Install Pedestal Bases 
SPV.0060   Special                        EACH       5.000       60.000      300.00        0.000        0.00       0.000        0.00 
           85. Install Traffic Signal Standards 
           Aluminum 15-Ft 
SPV.0060   Special                        EACH       2.000       60.000      120.00        0.000        0.00       0.000        0.00 
           86. Install Traffic Signal Standards 
           Aluminum 10-Ft 
SPV.0060   Special                        EACH       1.000       90.000       90.00        0.000        0.00       0.000        0.00 
           87. Install Luminaire Arms Single Member 
           6-Inch Clamp 10-Ft 
SPV.0060   Special                        EACH       2.000       90.000      180.00        0.000        0.00       0.000        0.00 
           88. Install Luminaire Arms Single Member 
           6-Inch Clamp 15-Ft 
SPV.0060   Special                        EACH       1.000     2075.000     2075.00        0.000        0.00       0.000        0.00 
           89. Install Poles Type 9 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  173 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308021 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0060   Special                        EACH       2.000     1950.000     3900.00        0.000        0.00       0.000        0.00 
           90. Install Poles Type 10 
SPV.0060   Special                        EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 
           91. Install Poles Type 13 
SPV.0060   Special                        EACH       3.000     1550.000     4650.00        0.000        0.00       0.000        0.00 
           92. Install Monotube Arms 30-Ft 
SPV.0060   Special                        EACH       1.000     2100.000     2100.00        0.000        0.00       0.000        0.00 
           93. Install Monotube Arms 50-Ft 
SPV.0060   Special                        EACH      15.000      205.000     3075.00        0.000        0.00       0.000        0.00 
           100. Install Traffic Signal Face 3-12 
           Inch Vertical 
SPV.0060   Special                        EACH       6.000      268.000     1608.00        0.000        0.00       0.000        0.00 
           101. Install Traffic Signal Face 4-12 
           Inch Vertical 
SPV.0060   Special                        EACH      15.000        5.900       88.50        0.000        0.00       0.000        0.00 
           102. Install Backplates Signal Face 3 
           Section 12-Inch 
SPV.0060   Special                        EACH       6.000       11.000       66.00        0.000        0.00       0.000        0.00 
           103. Install Backplates Signal Face 4 
           Section 12-Inch 
SPV.0060   Special                        EACH      10.000      239.000     2390.00        0.000        0.00       0.000        0.00 
           104. Install Pedestrian Signal Face 
           16-Inch 
SPV.0060   Special                        EACH       9.000       84.000      756.00        0.000        0.00       0.000        0.00 
           105. Install Pedestrian Push Buttons 
SPV.0060   Special                        EACH      15.000        3.700       55.50        0.000        0.00       0.000        0.00 
           106. Install Led Modules 12-Inch Red 
           Ball 
SPV.0060   Special                        EACH      15.000        3.700       55.50        0.000        0.00       0.000        0.00 
           107. Install Led Modules 12-Inch Yellow 
           Ball 
SPV.0060   Special                        EACH      15.000        3.700       55.50        0.000        0.00       0.000        0.00 
           108. Install Led Modules 12-Inch Green 
           Ball 
SPV.0060   Special                        EACH       6.000        3.700       22.20        0.000        0.00       0.000        0.00 
           109. Install Led Modules 12-Inch Red 
           Arrow 
SPV.0060   Special                        EACH      12.000        3.700       44.40        0.000        0.00       0.000        0.00 
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           110. Install Led Modules 12-Inch Yellow 
           Arrow 
SPV.0060   Special                        EACH       6.000        3.700       22.20        0.000        0.00       0.000        0.00 
           111. Install Led Modules 12-Inch Green 
           Arrow 
SPV.0060   Special                        EACH      10.000        3.700       37.00        0.000        0.00       0.000        0.00 
           112. Install Led Modules Pedestrian 
           Countdown Timer 16-Inch 
SPV.0060   Special                        EACH       1.000      780.000      780.00        0.000        0.00       0.000        0.00 
           113. Install Signal Mounting Hardware 
           New York Avenue Intersection 
SPV.0060   Special                        EACH       3.000      135.000      405.00        0.000        0.00       0.000        0.00 
           115. Install Luminaires Utility LED A 
SPV.0060   Special                        EACH       1.000     1900.000     1900.00        0.000        0.00       0.000        0.00 
           120. Install Traffic Signal Controller 
           and Cabinet 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           121. Salvage and Reset Handrail 
 
                                      PROPOSAL TOTAL.......              4910133.67                     0.00                    0.00 
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               STATE PROJECT(S):  6498-05-71                            LOCATION  Outagamie       COUNTY 
                                                                                  City Kaukauna, Island St 
                                                                                  Local St 
                                                                                  Outagamie County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3420.000     3420.00     3514.000     3514.00   24267.000    24267.00 
           01. P-44-713 
203.0700.S Rem Old Str Ovr Water W Captur LS         1.000   398500.000   398500.00   237000.000   237000.00  336100.000   336100.00 
           01. 11+82.8 
204.0100   Removing Pavement              SY      1220.000        3.850     4697.00        3.850     4697.00       1.000     1220.00 
204.0150   Removing Curb & Gutter         LF       565.000        2.000     1130.00        2.000     1130.00       0.010        5.65 
204.0155   Removing Concrete Sidewalk     SY       320.000        6.850     2192.00        6.850     2192.00       5.400     1728.00 
204.0195   Removing Concrete Bases        EACH       1.000       50.000       50.00       50.000       50.00     100.000      100.00 
204.0220   Removing Inlets                EACH       1.000      250.000      250.00      250.000      250.00     438.000      438.00 
204.0245   Removing Storm Sewer (size)    LF        16.000       11.000      176.00       11.000      176.00      25.000      400.00 
           01. 8-Inch 
204.9090.S Removing (item description)    LF        55.000       15.000      825.00       33.650     1850.75      22.000     1210.00 
           01. Removing Pipe Railing 
205.0100   Excavation Common              CY       655.000       11.950     7827.25       11.950     7827.25      16.700    10938.50 
           **P** 
206.1000   Exc for Structure Bridges (str LS         1.000     9750.000     9750.00    11700.000    11700.00   55100.000    55100.00 
           01. P-44-713 
210.0100   Backfill Structure             CY       165.000       30.000     4950.00       30.000     4950.00      25.220     4161.30 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00    1000.000     1000.00 
           01. 6498-05-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     1230.000       10.950    13468.50       10.950    13468.50       9.700    11931.00 
415.0060   Concrete Pavement 6-Inch       SY       160.000       69.850    11176.00       69.650    11144.00      53.230     8516.80 
415.0080   Concrete Pavement 8-Inch       SY       720.000       64.650    46548.00       64.650    46548.00      57.230    41205.60 
416.0160   Concrete Driveway 6-Inch       SY        16.000       42.150      674.40       42.150      674.40      45.000      720.00 
416.0620   Drilled Dowel Bars             EACH      54.000       12.000      648.00       12.000      648.00      12.000      648.00 
455.0605   Tack Coat                      GAL        4.000       50.000      200.00       50.000      200.00      50.000      200.00 
465.0105   Asphaltic Surface              TON       21.000      175.000     3675.00      175.000     3675.00     175.000     3675.00 
502.0100   Concrete Masonry Bridges       CY       605.000      355.000   214775.00      765.000   462825.00     690.000   417450.00 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3200   Protective Surface Treatment   SY      1435.000        2.000     2870.00        4.500     6457.50       5.100     7318.50 
502.5002   Masonry Anchors Type L No. 4 B EACH     600.000       20.000    12000.00       20.000    12000.00      19.000    11400.00 
502.5010   Masonry Anchors Type L No. 6 B EACH      20.000       22.000      440.00       24.000      480.00      21.000      420.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB    111230.000        0.900   100107.00        0.850    94545.50       1.100   122353.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      10.000      150.000     1500.00      500.000     5000.00     120.000     1200.00 
506.7050.S Removing Bearings (structure)  EACH      10.000     1000.000    10000.00      900.000     9000.00     790.000     7900.00 
           01. P-44-713 
509.1500   Concrete Surface Repair        SF       200.000       75.000    15000.00      150.000    30000.00      88.000    17600.00 
513.2050.S Railing Pipe                   LF        55.000      100.000     5500.00      275.000    15125.00     160.000     8800.00 
513.7011   Railing Steel Type C2 (structu LF       552.000      150.000    82800.00       84.000    46368.00     160.000    88320.00 
           01. P-44-713 
516.0500   Rubberized Membrane Waterproof SY        27.000       30.000      810.00       30.000      810.00      56.000     1512.00 
517.1010.S Concrete Staining (structure)  SF      5110.000        1.320     6745.20        1.250     6387.50       1.320     6745.20 
           01. P-44-713 
517.1015.S Concrete Staining Multi-Color  SF       650.000        5.900     3835.00        4.000     2600.00       5.900     3835.00 
           01. P-44-713 
517.1050.S Architecturl Surfce Treatmnt ( SF       650.000        8.000     5200.00       10.000     6500.00      19.000    12350.00 
           01. P-44-713 
520.8000   Concrete Collars for Pipe      EACH       1.000      400.000      400.00      400.000      400.00     400.000      400.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       190.000       18.450     3505.50       18.450     3505.50      19.000     3610.00 
601.0409   Concrete Curb & Gutter 30-Inch LF       375.000       14.450     5418.75       14.450     5418.75      18.600     6975.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        40.000       25.000     1000.00       25.000     1000.00      23.500      940.00 
601.0600   Concrete Curb Pedestrian       LF        65.000       22.000     1430.00       22.000     1430.00      18.750     1218.75 
602.0405   Concrete Sidewalk 4-Inch       SF      2535.000        3.450     8745.75        3.450     8745.75       4.100    10393.50 
602.0515   Curb Ramp Detect Wrning Fld Na SF        90.000       27.000     2430.00       27.000     2430.00      28.000     2520.00 
608.3012   Storm Sewer Pipe Class III-A 1 LF         8.000       49.500      396.00       49.500      396.00      59.000      472.00 
608.6008   Storm Sewer Pipe Composite 8-I LF        16.000       49.500      792.00       49.500      792.00      62.000      992.00 
611.0410   Reconstructing Catch Basins    EACH       1.000     1200.000     1200.00     1200.000     1200.00    2010.000     2010.00 
611.0535   Manhole Covers Type J-Special  EACH       1.000      445.000      445.00      445.000      445.00     383.000      383.00 
611.0624   Inlet Covers Type H            EACH       1.000      525.000      525.00      525.000      525.00     492.000      492.00 
611.0666   Inlet Covers Type Z            EACH       1.000      525.000      525.00      525.000      525.00     481.000      481.00 
611.1003   Catch Basins 3-FT Diameter     EACH       1.000     1485.000     1485.00     1485.000     1485.00    2115.000     2115.00 
611.1230   Catch Basins 2x3-FT            EACH       1.000     1265.000     1265.00     1265.000     1265.00    1905.000     1905.00 
616.0205   Fence Chain Link 5-FT          LF         5.000        5.000       25.00      100.000      500.00     150.000      750.00 
616.0700.S Fence Safety                   LF       270.000        2.750      742.50        2.750      742.50       3.500      945.00 
619.1000   Mobilization                   EACH       1.000   117638.000   117638.00    87000.000    87000.00   76537.920    76537.92 
624.0100   Water                          MGAL      20.000       25.000      500.00       25.000      500.00      20.000      400.00 
625.0100   Topsoil                        SY       345.000        5.000     1725.00        3.000     1035.00       5.500     1897.50 
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------------------------------------------------------------------------------------------------------------------------------------ 
628.1504   Silt Fence                     LF       420.000        2.000      840.00        2.000      840.00       3.000     1260.00 
628.1520   Silt Fence Maintenance         LF       840.000        1.100      924.00        1.100      924.00       0.010        8.40 
628.2006   Erosion Mat Urban Class I Type SY       345.000        1.580      545.10        1.580      545.10       1.450      500.25 
628.7005   Inlet Protection Type A        EACH       3.000      120.000      360.00      120.000      360.00     100.000      300.00 
628.7015   Inlet Protection Type C        EACH       4.000       60.000      240.00       60.000      240.00      50.000      200.00 
628.7020   Inlet Protection Type D        EACH       2.000      120.000      240.00      120.000      240.00      75.000      150.00 
629.0210   Fertilizer Type B              CWT        0.300      175.000       52.50      175.000       52.50     100.000       30.00 
630.0140   Seeding Mixture No. 40         LB         7.000       21.000      147.00       21.000      147.00      10.000       70.00 
630.0200   Seeding Temporary              LB         3.000       15.000       45.00       15.000       45.00      10.000       30.00 
634.0812   Posts Tubular Steel 2x2-Inch X EACH       5.000      200.000     1000.00      200.000     1000.00     150.000      750.00 
637.2230   Signs Type II Reflective F     SF        58.560       28.500     1668.96       28.500     1668.96      20.000     1171.20 
638.2102   Moving Signs Type II           EACH       2.000      120.000      240.00      120.000      240.00      50.000      100.00 
638.2602   Removing Signs Type II         EACH      11.000       24.500      269.50       24.500      269.50      25.000      275.00 
638.3000   Removing Small Sign Supports   EACH       4.000       24.500       98.00       24.500       98.00      25.000      100.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     7300.000     7300.00    4800.000     4800.00 
643.0100   Traffic Control (project)      EACH       1.000     4500.000     4500.00     5000.000     5000.00    4500.000     4500.00 
           01. 6498-05-71 
643.0410   Traffic Control Barricades Typ DAY     2925.000        0.300      877.50        0.300      877.50       0.300      877.50 
643.0420   Traffic Control Barricades Typ DAY     3107.000        0.650     2019.55        0.650     2019.55       0.650     2019.55 
643.0705   Traffic Control Warning Lights DAY     4225.000        0.250     1056.25        0.250     1056.25       0.250     1056.25 
643.0900   Traffic Control Signs          DAY     3978.000        0.600     2386.80        0.600     2386.80       0.600     2386.80 
643.1000   Traffic Control Signs Fixed Me SF       110.000       21.500     2365.00       21.500     2365.00      21.500     2365.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      105.000     1470.00      105.000     1470.00     105.000     1470.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
           01. 6498-05-71 
643.3000   Traffic Control Detour Signs   DAY     4563.000        0.390     1779.57        0.390     1779.57       0.390     1779.57 
644.1420.S Temporary Pedestrian Surface P SF      1900.000        2.000     3800.00        4.000     7600.00       2.000     3800.00 
644.1601.S Temporary Curb Ramp            EACH       4.000      600.000     2400.00      500.000     2000.00     750.000     3000.00 
644.1616.S Temporary Pedestrian Safety Fe LF       400.000        9.000     3600.00        9.000     3600.00       7.000     2800.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       735.000        2.400     1764.00        0.850      624.75       2.400     1764.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF        70.000        4.800      336.00        1.500      105.00       4.800      336.00 
647.0166   Pavement Marking Arrows Epoxy  EACH       1.000      246.000      246.00      275.000      275.00     246.000      246.00 
647.0176   Pavement Marking Arrows Epoxy  EACH       1.000      306.000      306.00      325.000      325.00     306.000      306.00 
647.0456   Pavement Marking Curb Epoxy    LF       355.000        7.000     2485.00        9.500     3372.50       7.000     2485.00 
647.0566   Pavement Marking Stop Line Epo LF        60.000        9.000      540.00       10.750      645.00       9.000      540.00 
647.0656   Pavement Marking Parking Stall LF        60.000        8.400      504.00        6.500      390.00       8.400      504.00 
647.0706   Pavement Marking Diagonal Epox LF        32.000        8.000      256.00        8.250      264.00       8.000      256.00 
647.0766   Pavement Marking Crosswalk Epo LF       375.000        7.000     2625.00        8.250     3093.75       7.000     2625.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       2.000       60.000      120.00       60.000      120.00      60.000      120.00 
650.4500   Construction Staking Subgrade  LF       354.000        0.450      159.30        0.450      159.30       0.450      159.30 
650.5000   Construction Staking Base      LF        20.000        0.450        9.00        0.450        9.00       0.450        9.00 
650.6500   Construction Staking Structure LS         1.000      861.000      861.00      861.000      861.00     861.000      861.00 
           01. P-44-713 
650.7000   Construction Staking Conc Pave LF       334.000        1.140      380.76        1.140      380.76       1.140      380.76 
650.9910   Const Staking Supplemental Con LS         1.000      200.000      200.00      200.000      200.00     200.000      200.00 
           01. 6498-05-71 
650.9920   Construction Staking Slope Sta LF       354.000        0.750      265.50        0.750      265.50       0.750      265.50 
652.0125   Conduit Rigid Metallic 2-Inch  LF        20.000       20.000      400.00       20.000      400.00     150.000     3000.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF       275.000        4.000     1100.00        4.000     1100.00       6.000     1650.00 
653.0222   Junction Boxes 18x12x6-Inch    EACH       3.000     1200.000     3600.00     1200.000     3600.00    1000.000     3000.00 
657.6005.S Anchor Assembl Light Poles on  EACH       3.000      450.000     1350.00      450.000     1350.00     725.000     2175.00 
690.0150   Sawing Asphalt                 LF       125.000        1.000      125.00        1.250      156.25       1.250      156.25 
690.0250   Sawing Concrete                LF       290.000        2.000      580.00        1.750      507.50       1.750      507.50 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL     3630.000        1.000     3630.00        1.000     3630.00       1.000     3630.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH      10.000      300.000     3000.00     1775.000    17750.00     750.000     7500.00 
           01. Precast Concrete Shim Pad 
SPV.0060   Special                        EACH       6.000      150.000      900.00      150.000      900.00     150.000      900.00 
           02. Adjusting Water Valve Boxes 
SPV.0060   Special                        EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
           03. Adjusting Water Service Curb Stop 
SPV.0060   Special                        EACH       1.000      100.000      100.00      500.000      500.00     400.000      400.00 
           04. Cast Iron Monument Cover 
SPV.0105   Special                        LS         1.000      500.000      500.00      500.000      500.00     200.000      200.00 
           01. Concrete Pavement Joint Layout 
SPV.0120   Special                        MGAL       8.000       75.000      600.00       75.000      600.00      50.000      400.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF       455.000        5.000     2275.00        5.000     2275.00       5.150     2343.25 
           01. Sidewalk HES 4-Inch 
415.0410   Concrete Pavement Approach Sla SY       145.000      128.000    18560.00      128.000    18560.00     125.000    18125.00 
 
                                      PROPOSAL TOTAL.......              1216785.14               1285327.94              1424700.30 
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  PROPOSAL: 20160308023 
 
               STATE PROJECT(S):  9267-03-71                            LOCATION  Brown           COUNTY 
                                  9268-09-71                                      Village Suamico, St Pats Rd & Town Pittsfield 
                                                                                  Local St 
                                                                                  Brown County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       12.000      600.000     7200.00      600.000     7200.00     350.000     4200.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000     1000.000     1000.00     1000.000     1000.00     100.000      100.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     3618.000     3618.00     1015.000     1015.00    5000.000     5000.00 
           01. P-05-077 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    47400.000    47400.00    15000.000    15000.00   72195.000    72195.00 
           01. 9+99 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    40200.000    40200.00     6000.000     6000.00   71499.000    71499.00 
           02. 10+00 
205.0100   Excavation Common              CY      1190.000       10.410    12387.90       10.410    12387.90       6.500     7735.00 
           **P** 
205.0400   Excavation Marsh               CY       973.000       13.000    12649.00       13.000    12649.00       7.000     6811.00 
206.1000   Exc for Structure Bridges (str LS         1.000    25400.000    25400.00    15000.000    15000.00   16300.000    16300.00 
           01. B-5-420 
206.1000   Exc for Structure Bridges (str LS         1.000    12700.000    12700.00     6000.000     6000.00    7325.000     7325.00 
           02. B-5-421 
206.5000   Cofferdams (structure)         LS         1.000    17900.000    17900.00    29000.000    29000.00   19625.000    19625.00 
           01. B-5-420 
208.0100   Borrow                         CY       445.000        0.010        4.45        0.010        4.45       8.000     3560.00 
208.1100   Select Borrow                  CY      1460.000       11.300    16498.00       11.300    16498.00      13.000    18980.00 
210.0100   Backfill Structure             CY       590.000       23.250    13717.50       23.250    13717.50      25.000    14750.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     750.000      750.00 
           01. 9267-03-71 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     750.000      750.00 
           02. 9268-09-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      365.000       21.620     7891.30       21.620     7891.30      21.000     7665.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2150.000       11.870    25520.50       11.870    25520.50      14.000    30100.00 
311.0110   Breaker Run                    TON      346.000       11.870     4107.02       11.870     4107.02      13.000     4498.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
455.0105   Asphaltic Material PG58-28     TON       19.400      100.000     1940.00      100.000     1940.00     100.000     1940.00 
455.0605   Tack Coat                      GAL       90.000        6.700      603.00        6.700      603.00       6.000      540.00 
460.1100   HMA Pavement Type E-0.3        TON      350.000      104.100    36435.00       84.400    29540.00      96.400    33740.00 
460.2000   Incentive Density HMA Pavement DOL      250.000        1.000      250.00        1.000      250.00       1.000      250.00 
502.0100   Concrete Masonry Bridges       CY       601.000      380.000   228380.00      575.000   345575.00     517.000   310717.00 
502.3200   Protective Surface Treatment   SY       450.000        4.800     2160.00        4.000     1800.00       2.950     1327.50 
502.3210   Pigmented Surface Sealer       SY        35.000       13.000      455.00        6.000      210.00       7.050      246.75 
505.0400   Bar Steel Reinforcement HS Str LB     25780.000        0.940    24233.20        0.900    23202.00       1.110    28615.80 
505.0600   Bar Steel Reinforcemnt HS Coat LB     49640.000        1.000    49640.00        1.000    49640.00       1.040    51625.60 
513.4061   Railing Tubular Type M (struct LF       172.000      280.000    48160.00      215.000    36980.00     217.000    37324.00 
           01. B-5-420 
513.4061   Railing Tubular Type M (struct LF        69.000      320.000    22080.00      246.000    16974.00     242.500    16732.50 
           02. B-5-421 
516.0500   Rubberized Membrane Waterproof SY        40.000       52.000     2080.00       40.000     1600.00      40.000     1600.00 
521.0721   Pipe Arch Corrugated Steel 21x LF        48.000       58.480     2807.04       58.480     2807.04      25.000     1200.00 
521.1221   Apr Endwls for Pipe Arch Steel EACH       4.000      225.000      900.00      225.000      900.00     130.000      520.00 
550.0020   Pre-Boring Rock or Consolidate LF       110.000      360.000    39600.00      150.000    16500.00     160.000    17600.00 
550.0500   Pile Points                    EACH      32.000      160.000     5120.00      125.000     4000.00     170.000     5440.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       890.000       39.000    34710.00       35.000    31150.00      39.500    35155.00 
606.0300   Riprap Heavy                   CY       315.000       52.000    16380.00       50.000    15750.00      51.000    16065.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       290.000        6.000     1740.00        6.000     1740.00       6.500     1885.00 
614.0397   Guardrail Mow Strip Emulsified SY       450.000       18.000     8100.00       20.000     9000.00      18.000     8100.00 
614.2300   MGS Guardrail 3                LF       275.000       17.000     4675.00       16.000     4400.00      16.000     4400.00 
614.2500   MGS Thrie Beam Transition      LF       316.000       62.000    19592.00       62.000    19592.00      62.000    19592.00 
614.2610   MGS Guardrail Terminal EAT     EACH       8.000     2450.000    19600.00     2500.000    20000.00    2500.000    20000.00 
616.0204   Fence Chain Link 4-FT          LF        48.000      115.000     5520.00      115.000     5520.00     115.000     5520.00 
616.0205   Fence Chain Link 5-FT          LF       130.000       52.350     6805.50       52.350     6805.50      52.350     6805.50 
619.1000   Mobilization                   EACH       1.000    46370.000    46370.00    74000.000    74000.00   84500.000    84500.00 
624.0100   Water                          MGAL      28.000       20.000      560.00       20.000      560.00      30.000      840.00 
625.0100   Topsoil                        SY      3900.000        1.500     5850.00        1.500     5850.00       1.150     4485.00 
628.1504   Silt Fence                     LF      2425.000        2.000     4850.00        1.900     4607.50       1.900     4607.50 
628.1520   Silt Fence Maintenance         LF      4850.000        0.100      485.00        0.010       48.50       0.010       48.50 
628.1905   Mobilizations Erosion Control  EACH      10.000      200.000     2000.00      400.000     4000.00     400.000     4000.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        1.000        6.00       1.000        6.00 
628.2008   Erosion Mat Urban Class I Type SY      2800.000        1.650     4620.00        1.850     5180.00       1.850     5180.00 
628.2027   Erosion Mat Class II Type C    SY       950.000        4.000     3800.00        4.250     4037.50       4.250     4037.50 
628.6005   Turbidity Barriers             SY       435.000       25.000    10875.00       33.000    14355.00      33.000    14355.00 
628.7555   Culvert Pipe Checks            EACH       6.000       15.000       90.00       12.000       72.00      12.000       72.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.7570   Rock Bags                      EACH     155.000        8.000     1240.00       12.000     1860.00      12.000     1860.00 
629.0210   Fertilizer Type B              CWT        2.500       70.000      175.00      100.000      250.00     100.000      250.00 
630.0120   Seeding Mixture No. 20         LB       105.000        5.000      525.00        7.500      787.50       7.500      787.50 
630.0200   Seeding Temporary              LB        55.000        2.000      110.00        3.000      165.00       3.000      165.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.000      440.00       65.000      520.00      65.000      520.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       60.000       60.00       75.000       75.00      75.000       75.00 
637.2230   Signs Type II Reflective F     SF        32.000       18.000      576.00       25.000      800.00      25.000      800.00 
638.2602   Removing Signs Type II         EACH      12.000       25.000      300.00       25.000      300.00      25.000      300.00 
638.3000   Removing Small Sign Supports   EACH      11.000       25.000      275.00       25.000      275.00      25.000      275.00 
642.5001   Field Office Type B            EACH       1.000     4500.000     4500.00     2000.000     2000.00    2800.000     2800.00 
643.0100   Traffic Control (project)      EACH       1.000     1250.000     1250.00     2750.000     2750.00    2750.000     2750.00 
           01. 9267-03-71 
643.0100   Traffic Control (project)      EACH       1.000     1250.000     1250.00     3300.000     3300.00    3300.000     3300.00 
           02. 9268-09-71 
643.0420   Traffic Control Barricades Typ DAY     2130.000        0.550     1171.50        0.650     1384.50       0.650     1384.50 
643.0705   Traffic Control Warning Lights DAY     3020.000        0.250      755.00        0.150      453.00       0.150      453.00 
643.0900   Traffic Control Signs          DAY     1435.000        0.600      861.00        0.900     1291.50       0.900     1291.50 
643.1000   Traffic Control Signs Fixed Me SF        36.000       22.000      792.00       35.000     1260.00      35.000     1260.00 
           01. 9267-03-71 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01 9267-03-71 
643.3000   Traffic Control Detour Signs   DAY     2210.000        0.390      861.90        0.400      884.00       0.400      884.00 
645.0120   Geotextile Type HR             SY       555.000        4.000     2220.00        3.000     1665.00       3.000     1665.00 
650.4500   Construction Staking Subgrade  LF      1060.000        0.010       10.60        0.010       10.60       0.750      795.00 
650.5000   Construction Staking Base      LF      1060.000        0.200      212.00        0.200      212.00       0.200      212.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-5-420 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           02. B-5-421 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 9267-03-71 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           02. 9268-09-71 
650.9920   Construction Staking Slope Sta LF      1060.000        0.650      689.00        0.650      689.00       0.650      689.00 
690.0150   Sawing Asphalt                 LF      1160.000        1.000     1160.00        1.000     1160.00       1.250     1450.00 
715.0502   Incentive Strength Conc Struct DOL     3606.000        1.000     3606.00        1.000     3606.00       1.000     3606.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      450.000        5.000     2250.00        5.000     2250.00       5.000     2250.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        5.000     4500.00       5.000     4500.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  182 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308023 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0105   Special                        LS         1.000      950.000      950.00      950.000      950.00     950.000      950.00 
           01. Preservation of Existing Monuments 
SPV.0105   Special                        LS         1.000      100.000      100.00      100.000      100.00     100.000      100.00 
           02. Verify and Restoring of Existing 
           Monuments 
SPV.0105   Special                        LS         1.000     2000.000     2000.00     2000.000     2000.00       1.000        1.00 
           03. Removing Trees Project 9267-03-71 
SPV.0105   Special                        LS         1.000     6000.000     6000.00     6000.000     6000.00       1.000        1.00 
           04. Removing Trees Project 9268-09-71 
 
                                      PROPOSAL TOTAL.......               954025.41                979203.81              1080810.65 
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   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 
   BIDDER NO  2:  CONCRETE STRUCTURES, INC. 
   BIDDER NO  3:  RADTKE CONTRACTORS INC. 
   BIDDER NO  4:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       12.000      600.000     7200.00        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
203.0210.S Abatement  Asbestos Material ( LS         1.000     1015.000     1015.00        0.000        0.00       0.000        0.00 
           01. P-05-077 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    50500.000    50500.00        0.000        0.00       0.000        0.00 
           01. 9+99 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    40000.000    40000.00        0.000        0.00       0.000        0.00 
           02. 10+00 
205.0100   Excavation Common              CY      1190.000       10.410    12387.90        0.000        0.00       0.000        0.00 
           **P** 
205.0400   Excavation Marsh               CY       973.000       13.000    12649.00        0.000        0.00       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    37000.000    37000.00        0.000        0.00       0.000        0.00 
           01. B-5-420 
206.1000   Exc for Structure Bridges (str LS         1.000     9000.000     9000.00        0.000        0.00       0.000        0.00 
           02. B-5-421 
206.5000   Cofferdams (structure)         LS         1.000    75000.000    75000.00        0.000        0.00       0.000        0.00 
           01. B-5-420 
208.0100   Borrow                         CY       445.000        0.010        4.45        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY      1460.000       11.300    16498.00        0.000        0.00       0.000        0.00 
210.0100   Backfill Structure             CY       590.000       22.000    12980.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. 9267-03-71 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. 9268-09-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      365.000       21.620     7891.30        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON     2150.000       11.870    25520.50        0.000        0.00       0.000        0.00 
311.0110   Breaker Run                    TON      346.000       11.870     4107.02        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON       19.400      100.000     1940.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL       90.000        6.700      603.00        0.000        0.00       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON      350.000      104.100    36435.00        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      250.000        1.000      250.00        0.000        0.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       601.000      560.000   336560.00        0.000        0.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       450.000        3.500     1575.00        0.000        0.00       0.000        0.00 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  184 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308023 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3210   Pigmented Surface Sealer       SY        35.000       13.000      455.00        0.000        0.00       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB     25780.000        1.050    27069.00        0.000        0.00       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     49640.000        1.150    57086.00        0.000        0.00       0.000        0.00 
513.4061   Railing Tubular Type M (struct LF       172.000      200.000    34400.00        0.000        0.00       0.000        0.00 
           01. B-5-420 
513.4061   Railing Tubular Type M (struct LF        69.000      225.000    15525.00        0.000        0.00       0.000        0.00 
           02. B-5-421 
516.0500   Rubberized Membrane Waterproof SY        40.000        7.470      298.80        0.000        0.00       0.000        0.00 
521.0721   Pipe Arch Corrugated Steel 21x LF        48.000       58.480     2807.04        0.000        0.00       0.000        0.00 
521.1221   Apr Endwls for Pipe Arch Steel EACH       4.000      225.000      900.00        0.000        0.00       0.000        0.00 
550.0020   Pre-Boring Rock or Consolidate LF       110.000      135.460    14900.60        0.000        0.00       0.000        0.00 
550.0500   Pile Points                    EACH      32.000      118.330     3786.56        0.000        0.00       0.000        0.00 
550.1100   Piling Steel HP 10-Inch X 42 L LF       890.000       37.000    32930.00        0.000        0.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       315.000       60.000    18900.00        0.000        0.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       290.000        6.000     1740.00        0.000        0.00       0.000        0.00 
614.0397   Guardrail Mow Strip Emulsified SY       450.000       18.000     8100.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       275.000       17.000     4675.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       316.000       62.000    19592.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       8.000     2450.000    19600.00        0.000        0.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF        48.000       40.000     1920.00        0.000        0.00       0.000        0.00 
616.0205   Fence Chain Link 5-FT          LF       130.000       45.000     5850.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   110000.000   110000.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      28.000       20.000      560.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY      3900.000        1.500     5850.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF      2425.000        2.000     4850.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      4850.000        0.100      485.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      10.000      200.000     2000.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000        1.000        6.00        0.000        0.00       0.000        0.00 
628.2008   Erosion Mat Urban Class I Type SY      2800.000        1.650     4620.00        0.000        0.00       0.000        0.00 
628.2027   Erosion Mat Class II Type C    SY       950.000        4.000     3800.00        0.000        0.00       0.000        0.00 
628.6005   Turbidity Barriers             SY       435.000       25.000    10875.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH       6.000       15.000       90.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     155.000        8.000     1240.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        2.500       70.000      175.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       105.000        5.000      525.00        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        55.000        2.000      110.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.000      440.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       60.000       60.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
637.2230   Signs Type II Reflective F     SF        32.000       18.000      576.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      12.000       25.000      300.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      11.000       25.000      275.00        0.000        0.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     6975.130     6975.13        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2750.000     2750.00        0.000        0.00       0.000        0.00 
           01. 9267-03-71 
643.0100   Traffic Control (project)      EACH       1.000     3300.000     3300.00        0.000        0.00       0.000        0.00 
           02. 9268-09-71 
643.0420   Traffic Control Barricades Typ DAY     2130.000        0.650     1384.50        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     3020.000        0.150      453.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     1435.000        0.900     1291.50        0.000        0.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        36.000       35.000     1260.00        0.000        0.00       0.000        0.00 
           01. 9267-03-71 
643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01 9267-03-71 
643.3000   Traffic Control Detour Signs   DAY     2210.000        0.400      884.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Type HR             SY       555.000        1.620      899.10        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1060.000        0.420      445.20        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF      1060.000        0.480      508.80        0.000        0.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 
           01. B-5-420 
650.6500   Construction Staking Structure LS         1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
           02. B-5-421 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00        0.000        0.00       0.000        0.00 
           01. 9267-03-71 
650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00        0.000        0.00       0.000        0.00 
           02. 9268-09-71 
650.9920   Construction Staking Slope Sta LF      1060.000        0.680      720.80        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1160.000        1.250     1450.00        0.000        0.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     3606.000        1.000     3606.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      450.000        5.000     2250.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      900.000        5.000     4500.00        0.000        0.00       0.000        0.00 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           01. Preservation of Existing Monuments 
SPV.0105   Special                        LS         1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. Verify and Restoring of Existing 
           Monuments 
SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 
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           03. Removing Trees Project 9267-03-71 
SPV.0105   Special                        LS         1.000     6000.000     6000.00        0.000        0.00       0.000        0.00 
           04. Removing Trees Project 9268-09-71 
 
                                      PROPOSAL TOTAL.......              1154516.20                     0.00                    0.00 
 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  187 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308024 
 
               STATE PROJECT(S):  1009-42-43                            LOCATION  North Central R COUNTY 
                                                                                  NC Region, Epoxy Pavement Marking 
                                                                                  Var Hwy 
                                                                                  NC Wide 
               TYPE OF WORK: Pavement Marking 
 
   BIDDER NO  1:  MEGA RENTALS, INC. 
   BIDDER NO  2:  CENTURY FENCE COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     6000.000     6000.00    16660.000    16660.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     6000.000     6000.00    19850.000    19850.00       0.000        0.00 
           01. 1009-42-43 
646.0106   Pavement Marking Epoxy 4-Inch  LF   1410435.000        0.180   253878.30        0.169   238363.52       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF    112273.000        0.380    42663.74        0.400    44909.20       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH     115.000      125.000    14375.00      125.000    14375.00       0.000        0.00 
647.0176   Pavement Marking Arrows Epoxy  EACH      17.000      200.000     3400.00      175.000     2975.00       0.000        0.00 
647.0186   Pavement Marking Arrows Epoxy  EACH       8.000      200.000     1600.00      145.000     1160.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH      42.000      150.000     6300.00      145.000     6090.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       599.000        4.000     2396.00        8.000     4792.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF      1467.000        7.000    10269.00        8.500    12469.50       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH      21.000       80.000     1680.00      100.000     2100.00       0.000        0.00 
647.0716   Pavement Marking Diagonal Epox LF        77.000        4.000      308.00        3.000      231.00       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF       105.000        5.000      525.00        3.250      341.25       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF      5413.000        6.000    32478.00        3.500    18945.50       0.000        0.00 
647.0856   Pvt Marking Conc Corrugated Me SF       596.000        3.000     1788.00        3.200     1907.20       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......               385911.04                387419.17                    0.00 
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  PROPOSAL: 20160308025 
 
               STATE PROJECT(S):  1177-11-71                            LOCATION  Oneida          COUNTY 
                                                                                  Tomahawk - Minocqua 
                                                                                  USH 51 
                                                                                  Oneida County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  5:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       25.000      300.000     7500.00      225.000     5625.00     250.000     6250.00 
201.0205   Grubbing                       STA       25.000      300.000     7500.00      225.000     5625.00     325.000     8125.00 
203.0200   Removing Old Structure (statio LS         1.000    20700.000    20700.00    43000.000    43000.00   20700.000    20700.00 
           01. 13+45 
203.0225.S Debris Containment (structure) LS         1.000    13800.000    13800.00     2000.000     2000.00   13800.000    13800.00 
           01. B-43-60 
204.0110   Removing Asphaltic Surface     SY       304.000        8.940     2717.76        7.600     2310.40       5.000     1520.00 
204.0120   Removing Asphaltic Surface Mil SY       152.000       10.000     1520.00       13.700     2082.40      16.900     2568.80 
204.0165   Removing Guardrail             LF       344.000        1.470      505.68        2.000      688.00       2.000      688.00 
205.0100   Excavation Common              CY     16903.000        5.370    90769.11        4.210    71161.63      11.000   185933.00 
206.1000   Exc for Structure Bridges (str LS         1.000     4000.000     4000.00     3250.000     3250.00   45000.000    45000.00 
           01. B-43-60 
208.0100   Borrow                         CY     14006.000        0.200     2801.20        0.010      140.06       0.010      140.06 
210.0100   Backfill Structure             CY       200.000       35.000     7000.00       12.000     2400.00      12.000     2400.00 
211.0100   Prepare Foundation for Asphalt LS         1.000     2000.000     2000.00      750.000      750.00     100.000      100.00 
           01. 1177-11-71 
211.0400   Prepare Foundation for Aspht S STA        6.000       40.000      240.00       50.000      300.00     150.000      900.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00    1100.000     1100.00 
           01. 1177-11-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      444.400       14.600     6488.24       19.400     8621.36      17.000     7554.80 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      467.000       12.000     5604.00       12.900     6024.30      15.000     7005.00 
455.0105   Asphaltic Material PG58-28     TON        6.800      100.000      680.00      100.000      680.00       1.000        6.80 
455.0605   Tack Coat                      GAL       38.000       25.000      950.00       25.000      950.00       9.750      370.50 
460.1103   HMA Pavement Type E-3          TON      121.000      282.390    34169.19      282.390    34169.19     154.000    18634.00 
460.2000   Incentive Density HMA Pavement DOL       80.000        1.000       80.00        1.000       80.00       1.000       80.00 
502.0100   Concrete Masonry Bridges       CY       416.000      690.000   287040.00      945.000   393120.00     690.000   287040.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
502.3210   Pigmented Surface Sealer       SY       245.000       12.000     2940.00        4.500     1102.50      12.000     2940.00 
503.0146   Prestressed Girder Type I 45W- LF       493.000      210.000   103530.00      210.000   103530.00     210.000   103530.00 
505.0400   Bar Steel Reinforcement HS Str LB      6110.000        1.000     6110.00        1.000     6110.00       1.000     6110.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     52340.000        1.100    57574.00        1.090    57050.60       1.100    57574.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000      110.000     1320.00      100.000     1200.00     110.000     1320.00 
506.4000   Steel Diaphragms (structure)   EACH       4.000     1700.000     6800.00      730.000     2920.00    1700.000     6800.00 
           01. B-43-60 
509.5100.S Polymer Overlay                SY       390.000       51.000    19890.00       51.000    19890.00      51.760    20186.40 
511.1200   Temporary Shoring (structure)  SF      2120.000       33.000    69960.00        1.000     2120.00      33.000    69960.00 
           01. B-43-60 
516.0500   Rubberized Membrane Waterproof SY        20.000       49.000      980.00       30.000      600.00      49.000      980.00 
517.1010.S Concrete Staining (structure)  SF      6725.000        1.500    10087.50        1.340     9011.50       1.500    10087.50 
           01. B-43-060 
517.1015.S Concrete Staining Multi-Color  SF      1980.000        4.000     7920.00        3.700     7326.00       4.000     7920.00 
           01. B-43-060 
517.1050.S Architecturl Surfce Treatmnt ( SF      1980.000       14.000    27720.00        8.000    15840.00      14.000    27720.00 
           01. B-43-060 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      2825.000       41.000   115825.00       40.000   113000.00      41.000   115825.00 
603.8000   Concrete Barrier Temp Precast  LF       275.000       18.000     4950.00       20.000     5500.00      18.000     4950.00 
603.8125   Concrete Barrier Temp Precast  LF       550.000        9.000     4950.00        7.000     3850.00       9.000     4950.00 
604.0500   Slope Paving Crushed Aggregate SY       330.000       40.000    13200.00       25.000     8250.00      25.000     8250.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       115.000        6.900      793.50       10.000     1150.00       8.000      920.00 
619.1000   Mobilization                   EACH       1.000    75000.000    75000.00   158000.000   158000.00  141100.000   141100.00 
624.0100   Water                          MGAL     285.000       23.000     6555.00       40.000    11400.00      50.000    14250.00 
625.0100   Topsoil                        SY     10915.000        1.780    19428.70        0.850     9277.75       0.750     8186.25 
627.0200   Mulching                       SY      4098.000        0.150      614.70        0.200      819.60       0.200      819.60 
628.1504   Silt Fence                     LF       540.000        1.600      864.00        2.000     1080.00       2.000     1080.00 
628.1520   Silt Fence Maintenance         LF       540.000        0.010        5.40        0.250      135.00       0.250      135.00 
628.1905   Mobilizations Erosion Control  EACH       6.000       50.000      300.00      250.000     1500.00     250.000     1500.00 
628.1910   Mobilization Emergency Erosion EACH       5.000       50.000      250.00        1.000        5.00       1.000        5.00 
628.2004   Erosion Mat Class I Type B     SY      4100.000        0.890     3649.00        1.030     4223.00       1.030     4223.00 
628.2023   Erosion Mat Class II Type B    SY      8600.000        1.310    11266.00        1.810    15566.00       1.810    15566.00 
628.7504   Temporary Ditch Checks         LF        45.000        9.000      405.00       10.000      450.00      10.000      450.00 
629.0210   Fertilizer Type B              CWT        4.000       48.000      192.00       70.000      280.00      70.000      280.00 
630.0120   Seeding Mixture No. 20         LB       138.000        3.850      531.30        5.000      690.00       5.000      690.00 
630.0130   Seeding Mixture No. 30         LB        38.000        4.450      169.10        5.000      190.00       5.000      190.00 
630.0200   Seeding Temporary              LB        62.000        1.010       62.62        2.000      124.00       2.000      124.00 
638.2102   Moving Signs Type II           EACH      12.000       18.000      216.00      105.000     1260.00     105.000     1260.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20160308025 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
638.2602   Removing Signs Type II         EACH       1.000        8.250        8.25       30.000       30.00      30.000       30.00 
638.3000   Removing Small Sign Supports   EACH       1.000        8.250        8.25       30.000       30.00      30.000       30.00 
638.4000   Moving Small Sign Supports     EACH      14.000       52.500      735.00       75.000     1050.00      75.000     1050.00 
642.5001   Field Office Type B            EACH       1.000     7200.000     7200.00     6500.000     6500.00    6500.000     6500.00 
643.0200   Traffic Control Surv & Maint ( DAY      135.000      130.000    17550.00      130.000    17550.00     130.000    17550.00 
           01. 1177-11-71 
643.0300   Traffic Control Drums          DAY     3672.000        0.600     2203.20        0.600     2203.20       0.600     2203.20 
643.0420   Traffic Control Barricades Typ DAY      442.000        2.000      884.00        2.000      884.00       2.000      884.00 
643.0705   Traffic Control Warning Lights DAY      212.000        0.250       53.00        0.250       53.00       0.250       53.00 
643.0715   Traffic Control Warning Lights DAY      336.000        0.350      117.60        0.350      117.60       0.350      117.60 
643.0900   Traffic Control Signs          DAY     2434.000        1.000     2434.00        1.000     2434.00       1.000     2434.00 
643.1000   Traffic Control Signs Fixed Me SF         6.000       28.000      168.00       28.000      168.00      28.000      168.00 
643.1050   Traffic Control Signs PCMS     DAY       52.000      150.000     7800.00      150.000     7800.00     150.000     7800.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     4000.000     4000.00    4000.000     4000.00 
           01. 1177-11-71 
643.3000   Traffic Control Detour Signs   DAY      596.000        6.000     3576.00        6.000     3576.00       6.000     3576.00 
644.1616.S Temporary Pedestrian Safety Fe LF      2081.000        7.400    15399.40        4.500     9364.50       4.000     8324.00 
           01. Temporary Pedestrian Safety Fence 
646.0106   Pavement Marking Epoxy 4-Inch  LF       900.000        2.250     2025.00        2.250     2025.00       2.250     2025.00 
646.0406   Pavement Marking Same Day Epox LF       900.000        2.250     2025.00        2.250     2025.00       2.250     2025.00 
646.0600   Removing Pavement Markings     LF       900.000        0.750      675.00        0.750      675.00       0.750      675.00 
649.0400   Temp Pvt Marking Removable Tap LF      5400.000        0.800     4320.00        0.800     4320.00       0.800     4320.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        96.000        4.800      460.80        4.800      460.80       5.000      480.00 
650.4500   Construction Staking Subgrade  LF      1474.000        0.010       14.74        0.010       14.74       0.010       14.74 
650.5000   Construction Staking Base      LF      1474.000        0.750     1105.50        0.750     1105.50       0.750     1105.50 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           01. B-43-0060 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. 1177-11-71 
650.9920   Construction Staking Slope Sta LF      2099.000        1.000     2099.00        1.000     2099.00       1.000     2099.00 
661.0100   Temporary Traffic Signals for  LS         1.000     5500.000     5500.00     4400.000     4400.00    4400.000     4400.00 
           01. B-43-0060 
690.0150   Sawing Asphalt                 LF       314.000        1.750      549.50        2.500      785.00       1.750      549.50 
715.0502   Incentive Strength Conc Struct DOL     2496.000        1.000     2496.00        1.000     2496.00       1.000     2496.00 
SPV.0090   Special                        LF       566.000       64.500    36507.00       61.150    34610.90      64.500    36507.00 
           01. Fence Chain Link Polymer Coated 8-FT 
SPV.0195   Special                        TON      613.000       24.640    15104.32       27.350    16765.55      26.000    15938.00 
           01. Base Aggregate Disintegrated Granite 
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   CERTIFIED BY- 
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  PROPOSAL: 20160308025 
 
 
                                      PROPOSAL TOTAL.......              1210642.56               1278971.08              1381652.25 
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   CERTIFIED BY- 
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  PROPOSAL: 20160308025 
 
   BIDDER NO  1:  JAMES PETERSON SONS, INC. 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  MUSSON BROS., INC. 
   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  5:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       25.000      225.000     5625.00      225.000     5625.00       0.000        0.00 
201.0205   Grubbing                       STA       25.000      225.000     5625.00      225.000     5625.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000   237000.000   237000.00   101000.000   101000.00       0.000        0.00 
           01. 13+45 
203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00     2000.000     2000.00       0.000        0.00 
           01. B-43-60 
204.0110   Removing Asphaltic Surface     SY       304.000        7.600     2310.40        7.600     2310.40       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY       152.000       13.700     2082.40       13.700     2082.40       0.000        0.00 
204.0165   Removing Guardrail             LF       344.000        2.000      688.00        1.470      505.68       0.000        0.00 
205.0100   Excavation Common              CY     16903.000        4.210    71161.63        4.210    71161.63       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000     6250.000     6250.00     3240.000     3240.00       0.000        0.00 
           01. B-43-60 
208.0100   Borrow                         CY     14006.000        0.010      140.06        0.010      140.06       0.000        0.00 
210.0100   Backfill Structure             CY       200.000       12.000     2400.00       12.000     2400.00       0.000        0.00 
211.0100   Prepare Foundation for Asphalt LS         1.000      750.000      750.00     8500.000     8500.00       0.000        0.00 
           01. 1177-11-71 
211.0400   Prepare Foundation for Aspht S STA        6.000       50.000      300.00       50.000      300.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 1177-11-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      444.400       19.400     8621.36       19.400     8621.36       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      467.000       12.900     6024.30       12.900     6024.30       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON        6.800        1.000        6.80        1.000        6.80       0.000        0.00 
455.0605   Tack Coat                      GAL       38.000        9.750      370.50        9.750      370.50       0.000        0.00 
460.1103   HMA Pavement Type E-3          TON      121.000      154.000    18634.00      154.000    18634.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL       80.000        1.000       80.00        1.000       80.00       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       416.000      700.000   291200.00     1100.000   457600.00       0.000        0.00 
502.3210   Pigmented Surface Sealer       SY       245.000        3.000      735.00       22.000     5390.00       0.000        0.00 
503.0146   Prestressed Girder Type I 45W- LF       493.000      300.000   147900.00      230.000   113390.00       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB      6110.000        0.900     5499.00        1.400     8554.00       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     52340.000        0.950    49723.00        1.500    78510.00       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH      12.000      150.000     1800.00       70.000      840.00       0.000        0.00 
506.4000   Steel Diaphragms (structure)   EACH       4.000      750.000     3000.00     1000.000     4000.00       0.000        0.00 
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           01. B-43-60 
509.5100.S Polymer Overlay                SY       390.000       51.000    19890.00       51.000    19890.00       0.000        0.00 
511.1200   Temporary Shoring (structure)  SF      2120.000       35.000    74200.00        1.000     2120.00       0.000        0.00 
           01. B-43-60 
516.0500   Rubberized Membrane Waterproof SY        20.000       30.000      600.00       11.000      220.00       0.000        0.00 
517.1010.S Concrete Staining (structure)  SF      6725.000        1.400     9415.00        1.340     9011.50       0.000        0.00 
           01. B-43-060 
517.1015.S Concrete Staining Multi-Color  SF      1980.000        3.750     7425.00        3.700     7326.00       0.000        0.00 
           01. B-43-060 
517.1050.S Architecturl Surfce Treatmnt ( SF      1980.000        5.250    10395.00       12.000    23760.00       0.000        0.00 
           01. B-43-060 
550.2106   Piling CIP Concrete 10 3/4 X 0 LF      2825.000       28.000    79100.00       33.000    93225.00       0.000        0.00 
603.8000   Concrete Barrier Temp Precast  LF       275.000       12.000     3300.00       18.000     4950.00       0.000        0.00 
603.8125   Concrete Barrier Temp Precast  LF       550.000        5.000     2750.00        9.000     4950.00       0.000        0.00 
604.0500   Slope Paving Crushed Aggregate SY       330.000       25.000     8250.00       38.840    12817.20       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       115.000       10.000     1150.00       10.000     1150.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   137863.000   137863.00   183700.000   183700.00       0.000        0.00 
624.0100   Water                          MGAL     285.000       45.000    12825.00       40.000    11400.00       0.000        0.00 
625.0100   Topsoil                        SY     10915.000        0.850     9277.75        0.850     9277.75       0.000        0.00 
627.0200   Mulching                       SY      4098.000        0.200      819.60        0.150      614.70       0.000        0.00 
628.1504   Silt Fence                     LF       540.000        2.000     1080.00        1.600      864.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       540.000        0.250      135.00        0.010        5.40       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       6.000      250.000     1500.00       50.000      300.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       5.000        1.000        5.00       50.000      250.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY      4100.000        1.030     4223.00        0.890     3649.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY      8600.000        1.810    15566.00        1.310    11266.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF        45.000       10.000      450.00        9.000      405.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        4.000       70.000      280.00       48.000      192.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB       138.000        5.000      690.00        3.850      531.30       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        38.000        5.000      190.00        4.450      169.10       0.000        0.00 
630.0200   Seeding Temporary              LB        62.000        2.000      124.00        1.010       62.62       0.000        0.00 
638.2102   Moving Signs Type II           EACH      12.000      105.000     1260.00       18.000      216.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       1.000       30.000       30.00        8.250        8.25       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       1.000       30.000       30.00        8.250        8.25       0.000        0.00 
638.4000   Moving Small Sign Supports     EACH      14.000       75.000     1050.00       52.500      735.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00    11000.000    11000.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY      135.000      130.000    17550.00      130.000    17550.00       0.000        0.00 
           01. 1177-11-71 
643.0300   Traffic Control Drums          DAY     3672.000        0.600     2203.20        0.600     2203.20       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      442.000        2.000      884.00        2.000      884.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      212.000        0.250       53.00        0.250       53.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      336.000        0.350      117.60        0.350      117.60       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   Traffic Control Signs          DAY     2434.000        1.000     2434.00        1.000     2434.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF         6.000       28.000      168.00       28.000      168.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       52.000      150.000     7800.00      150.000     7800.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     5000.000     5000.00       0.000        0.00 
           01. 1177-11-71 
643.3000   Traffic Control Detour Signs   DAY      596.000        6.000     3576.00        6.000     3576.00       0.000        0.00 
644.1616.S Temporary Pedestrian Safety Fe LF      2081.000        4.000     8324.00        7.400    15399.40       0.000        0.00 
           01. Temporary Pedestrian Safety Fence 
646.0106   Pavement Marking Epoxy 4-Inch  LF       900.000        2.250     2025.00        2.250     2025.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF       900.000        2.250     2025.00        2.250     2025.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF       900.000        0.750      675.00        0.750      675.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      5400.000        0.800     4320.00        0.800     4320.00       0.000        0.00 
649.1400   Temp Pvt Marking Stop Line Rem LF        96.000        4.800      460.80        4.800      460.80       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1474.000        0.010       14.74        0.010       14.74       0.000        0.00 
650.5000   Construction Staking Base      LF      1474.000        0.750     1105.50        0.750     1105.50       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     3000.000     3000.00       0.000        0.00 
           01. B-43-0060 
650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 1177-11-71 
650.9920   Construction Staking Slope Sta LF      2099.000        1.000     2099.00        1.000     2099.00       0.000        0.00 
661.0100   Temporary Traffic Signals for  LS         1.000     5500.000     5500.00     4400.000     4400.00       0.000        0.00 
           01. B-43-0060 
690.0150   Sawing Asphalt                 LF       314.000        2.500      785.00        2.500      785.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     2496.000        1.000     2496.00        1.000     2496.00       0.000        0.00 
SPV.0090   Special                        LF       566.000       61.150    34610.90       61.150    34610.90       0.000        0.00 
           01. Fence Chain Link Polymer Coated 8-FT 
SPV.0195   Special                        TON      613.000       27.350    16765.55       27.350    16765.55       0.000        0.00 
           01. Base Aggregate Disintegrated Granite 
 
                                      PROPOSAL TOTAL.......              1402292.09               1452952.89                    0.00 
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  PROPOSAL: 20160308026 
 
               STATE PROJECT(S):  6270-00-62                            LOCATION  Portage         COUNTY 
                                                                                  Northland - STH 29 
                                                                                  STH 49 
                                                                                  Portage County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  PITLIK & WICK, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY       730.000       36.820    26878.60       21.210    15483.30       0.000        0.00 
211.0500   Prepare Foundation for Base Ag STA      101.000      173.600    17533.60      109.000    11009.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     1687.000     1687.00       0.000        0.00 
           01. 6270-00-62 
305.0110   Base Aggregate Dense 3/4-Inch  TON      720.000       25.370    18266.40       21.000    15120.00       0.000        0.00 
455.0605   Tack Coat                      GAL       52.000        9.000      468.00       20.000     1040.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON      210.000      207.680    43612.80      260.000    54600.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00      100.000      100.00       0.000        0.00 
           01. 6270-00-62 
619.1000   Mobilization                   EACH       1.000    16325.000    16325.00    34900.000    34900.00       0.000        0.00 
624.0100   Water                          MGAL      12.000       35.000      420.00       10.000      120.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY       34.000      100.000     3400.00      150.000     5100.00       0.000        0.00 
           01. 6270-00-62 
643.0300   Traffic Control Drums          DAY     2172.000        0.500     1086.00        1.000     2172.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       20.000        6.000      120.00       10.000      200.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       40.000        1.000       40.00        1.000       40.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      501.000        1.000      501.00        1.000      501.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       32.000      100.000     3200.00      100.000     3200.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     32495.000        0.285     9261.08        0.290     9423.55       0.000        0.00 
690.0150   Sawing Asphalt                 LF      2320.000        1.890     4384.80        2.100     4872.00       0.000        0.00 
SPV.0060   Special                        EACH    2700.000        1.000     2700.00        2.560     6912.00       0.000        0.00 
           01. Temporary Pavement Marking 
           Reflective Tabs 
SPV.0060   Special                        EACH      20.000      400.000     8000.00      900.000    18000.00       0.000        0.00 
           02. Temporary Portable Rumble 
           Strip Array 
SPV.0125   Special                        MI         1.910    20294.310    38762.13    11728.340    22401.13       0.000        0.00 
           01. Prepare Existing Pavement For 
           Seal Coat Special 
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SPV.0180   Special                        SY     28100.000        2.310    64911.00        2.200    61820.00       0.000        0.00 
           01. Seal Coat Special 
           **P** 
 
                                      PROPOSAL TOTAL.......               261370.41                268700.98                    0.00 
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               STATE PROJECT(S):  6350-01-62                            LOCATION  Wood            COUNTY 
                                  6350-07-77                                      Marshfield - Stevens Point 
                                  6350-07-87                                      CTH P 
                                  6350-07-88                                      Wood County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  EARTH, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       41.000      200.000     8200.00      315.000    12915.00     350.000    14350.00 
201.0220   Grubbing                       ID       152.000       15.000     2280.00       13.500     2052.00      18.000     2736.00 
203.0100   Removing Small Pipe Culverts   EACH      23.000      225.000     5175.00      140.000     3220.00     350.000     8050.00 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. B-71-39 
204.0100   Removing Pavement              SY     26332.000        1.150    30281.80        2.350    61880.20       2.700    71096.40 
204.0120   Removing Asphaltic Surface Mil SY      3890.000        1.610     6262.90        1.000     3890.00       2.000     7780.00 
204.0150   Removing Curb & Gutter         LF      5494.000        1.100     6043.40        1.950    10713.30       2.500    13735.00 
204.0155   Removing Concrete Sidewalk     SY       285.000        3.000      855.00        3.500      997.50      10.000     2850.00 
204.0165   Removing Guardrail             LF      2267.000        2.500     5667.50        2.500     5667.50       2.000     4534.00 
204.0170   Removing Fence                 LF       945.000        0.500      472.50        1.250     1181.25       1.250     1181.25 
204.0195   Removing Concrete Bases        EACH      29.000      150.000     4350.00      180.000     5220.00     175.000     5075.00 
204.0210   Removing Manholes              EACH      18.000      250.000     4500.00      530.000     9540.00     600.000    10800.00 
204.0220   Removing Inlets                EACH      18.000      200.000     3600.00      375.000     6750.00     300.000     5400.00 
204.0245   Removing Storm Sewer (size)    LF        36.000        5.000      180.00       10.000      360.00      10.000      360.00 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000        6.000     3360.00        8.000     4480.00      12.000     6720.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        67.000        6.000      402.00       10.000      670.00      14.000      938.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       270.000        8.000     2160.00       11.000     2970.00      15.000     4050.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       961.000        8.000     7688.00       12.000    11532.00      16.000    15376.00 
           05. 24-Inch 
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205.0100   Excavation Common              CY     57912.000        4.300   249021.60        3.780   218907.36       5.000   289560.00 
205.0400   Excavation Marsh               CY      2965.000        6.650    19717.25        4.150    12304.75       5.000    14825.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1470.000       30.000    44100.00       37.200    54684.00      35.000    51450.00 
208.0100   Borrow                         CY     28431.000        4.300   122253.30        4.950   140733.45       4.500   127939.50 
208.1100   Select Borrow                  CY      1427.000        5.500     7848.50        9.100    12985.70      15.000    21405.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1525.000     1525.00      500.000      500.00    3500.000     3500.00 
           01. 6350-07-77 
213.0100   Finishing Roadway (project)    EACH       1.000      725.000      725.00      500.000      500.00    3500.000     3500.00 
           02. 6350-07-88 
214.0100   Obliterating Old Road          STA       15.000      150.000     2250.00      200.000     3000.00     400.000     6000.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4661.000       14.310    66698.91       10.800    50338.80      18.000    83898.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56838.000        9.770   555307.26        9.200   522909.60       9.600   545644.80 
305.0500   Shaping Shoulders              STA       32.000       50.000     1600.00       58.000     1856.00     100.000     3200.00 
312.0110   Select Crushed Material        TON    56256.000        9.350   525993.60        8.950   503491.20       9.250   520368.00 
371.1000.S QMP Base Agg Dense 1 1/4-Inch  TON    56816.000        0.380    21590.08        0.400    22726.40       0.380    21590.08 
415.0080   Concrete Pavement 8-Inch       SY         5.000      150.000      750.00      175.000      875.00     150.000      750.00 
415.0410   Concrete Pavement Approach Sla SY       367.000      128.010    46979.67      128.010    46979.67     128.010    46979.67 
416.0160   Concrete Driveway 6-Inch       SY      1494.000       36.870    55083.78       36.870    55083.78      36.870    55083.78 
416.0610   Drilled Tie Bars               EACH      61.000       12.000      732.00       12.000      732.00      12.000      732.00 
416.1010   Concrete Surface Drains        CY         7.000      450.000     3150.00      450.000     3150.00     450.000     3150.00 
440.4410   Incentive IRI Ride             DOL    16100.000        1.000    16100.00        1.000    16100.00       1.000    16100.00 
455.0105   Asphaltic Material PG58-28     TON      420.000      100.000    42000.00      100.000    42000.00     100.000    42000.00 
455.0122   Asphaltic Material PG64-34     TON        0.500     2000.000     1000.00     2500.000     1250.00    2000.000     1000.00 
455.0145   Asphaltic Material PG64-34P    TON      658.000      250.000   164500.00      250.000   164500.00     250.000   164500.00 
455.0605   Tack Coat                      GAL     4259.000        3.400    14480.60        3.400    14480.60       3.400    14480.60 
460.1101   HMA Pavement Type E-1          TON    19627.000       60.260  1182723.02       60.260  1182723.02      60.260  1182723.02 
460.2000   Incentive Density HMA Pavement DOL    12550.000        1.000    12550.00        1.000    12550.00       1.000    12550.00 
460.4000   HMA Cold Weather Paving        TON      741.000       13.750    10188.75       13.750    10188.75      13.750    10188.75 
460.4110.S Reheating HMA Pvmt Longitudina LF     29871.000        5.000   149355.00        5.000   149355.00       5.000   149355.00 
465.0105   Asphaltic Surface              TON      110.000      240.000    26400.00      240.000    26400.00     240.000    26400.00 
465.0315   Asphaltic Flumes               SY       130.000       51.000     6630.00       55.000     7150.00      51.000     6630.00 
502.3100   Expansion Device (structure)   LS         1.000    28000.000    28000.00    28000.000    28000.00   28000.000    28000.00 
           01. B-71-39 
502.3200   Protective Surface Treatment   SY      1056.000        2.550     2692.80        2.550     2692.80       2.550     2692.80 
502.3210   Pigmented Surface Sealer       SY       244.000        4.250     1037.00        4.250     1037.00       4.250     1037.00 
502.6500   Protective Coating Clear       GAL        3.000      200.000      600.00      200.000      600.00     200.000      600.00 
504.0900   Concrete Masonry Endwalls      CY        54.600      800.000    43680.00      815.000    44499.00     750.000    40950.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      5330.000        1.800     9594.00        1.800     9594.00       1.800     9594.00 
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509.0301   Preparation Decks Type 1       SY       120.000      130.000    15600.00      130.000    15600.00     130.000    15600.00 
509.0302   Preparation Decks Type 2       SY        60.000      140.000     8400.00      140.000     8400.00     140.000     8400.00 
509.0500   Cleaning Decks                 SY      1056.000       15.000    15840.00       15.000    15840.00      15.000    15840.00 
509.1000   Joint Repair                   SY        65.000     1000.000    65000.00     1000.000    65000.00    1000.000    65000.00 
509.1500   Concrete Surface Repair        SF       110.000      120.000    13200.00      120.000    13200.00     120.000    13200.00 
509.2000   Full-Depth Deck Repair         SY         1.000      550.000      550.00      550.000      550.00     550.000      550.00 
509.2500   Concrete Masonry Overlay Decks CY        93.000      600.000    55800.00      600.000    55800.00     600.000    55800.00 
509.9050.S Cleaning Parapets              LF       456.000        2.250     1026.00        2.250     1026.00       2.250     1026.00 
520.8000   Concrete Collars for Pipe      EACH      23.000      500.000    11500.00      115.000     2645.00     600.000    13800.00 
520.9700.S Culvert Pipe Liners (size)     LF        70.000      135.000     9450.00      135.000     9450.00     175.000    12250.00 
           01. 24-Inch 
520.9700.S Culvert Pipe Liners (size)     LF        68.000      265.000    18020.00      265.000    18020.00     310.000    21080.00 
           02. 48-Inch 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       2.000     1500.000     3000.00     1500.000     3000.00    1800.000     3600.00 
521.0118   Culvert Pipe Corrugated Steel  LF       602.000       37.220    22406.44       34.000    20468.00      34.000    20468.00 
521.0124   Culvert Pipe Corrugated Steel  LF        40.000       42.860     1714.40       60.000     2400.00      42.000     1680.00 
521.0130   Culvert Pipe Corrugated Steel  LF        32.000       51.150     1636.80       70.000     2240.00      50.000     1600.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      255.000      510.00      140.000      280.00     140.000      280.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      30.000      274.000     8220.00      150.000     4500.00     170.000     5100.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      316.000      632.00      164.000      328.00     250.000      500.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      393.000      786.00      280.000      560.00     450.000      900.00 
522.0124   Culv Pipe Reinf Concrete Class LF       214.000       47.860    10242.04       55.850    11951.90      68.000    14552.00 
522.0130   Culv Pipe Reinf Concrete Class LF        88.000       60.660     5338.08       66.000     5808.00      90.000     7920.00 
522.0136   Culv Pipe Reinf Concrete Class LF        48.000       85.560     4106.88       95.000     4560.00     110.000     5280.00 
522.0148   Culv Pipe Reinf Concrete Class LF       192.000      126.530    24293.76      151.000    28992.00     145.000    27840.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       7.000      657.000     4599.00      690.000     4830.00     720.000     5040.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       4.000      682.000     2728.00      715.000     2860.00     750.000     3000.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000      711.000     2133.00      750.000     2250.00     810.000     2430.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       9.000      822.000     7398.00      830.000     7470.00     910.000     8190.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      877.000     1754.00      900.000     1800.00     980.000     1960.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1186.000     2372.00     1180.000     2360.00    1295.000     2590.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       140.000       86.980    12177.20      120.000    16800.00     110.000    15400.00 
523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF       180.000      132.580    23864.40      161.000    28980.00     156.000    28080.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      948.000     1896.00      965.000     1930.00    1100.000     2200.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      316.000      316.00      900.000      900.00     780.000      780.00 
524.0636   Apr Endwls Culvert Pipe Salvag EACH       1.000      350.000      350.00     1000.000     1000.00    1000.000     1000.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        99.000       27.440     2716.56       27.950     2767.05      27.440     2716.56 
601.0409   Concrete Curb & Gutter 30-Inch LF        54.000       29.750     1606.50       31.000     1674.00      29.750     1606.50 
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601.0411   Concrete Curb & Gutter 30-Inch LF      8289.000       11.810    97893.09       12.300   101954.70      11.810    97893.09 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1441.000       15.610    22494.01       16.000    23056.00      15.610    22494.01 
601.0600   Concrete Curb Pedestrian       LF        27.000       38.410     1037.07       38.500     1039.50      38.410     1037.07 
602.0405   Concrete Sidewalk 4-Inch       SF      7005.000        3.420    23957.10        3.520    24657.60       3.420    23957.10 
602.0410   Concrete Sidewalk 5-Inch       SF       943.000        3.920     3696.56        3.920     3696.56       3.920     3696.56 
602.0415   Concrete Sidewalk 6-Inch       SF      1028.000        4.250     4369.00        4.250     4369.00       4.250     4369.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       152.000       40.000     6080.00       40.000     6080.00      40.000     6080.00 
606.0200   Riprap Medium                  CY       276.000       40.500    11178.00       46.000    12696.00      70.000    19320.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       558.000       50.920    28413.36       48.150    26867.70      41.000    22878.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       376.000       43.540    16371.04       50.450    18969.20      43.000    16168.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       599.000       50.040    29973.96       52.900    31687.10      49.000    29351.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1457.000       62.840    91557.88       67.000    97619.00      61.000    88877.00 
608.0336   St Sewer Pipe Reinf Conc Class LF         8.000      127.250     1018.00      105.000      840.00     200.000     1600.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       215.000       45.510     9784.65       48.000    10320.00      41.000     8815.00 
608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       52.000     2392.00       50.900     2341.40      44.000     2024.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       120.000       55.590     6670.80       56.800     6816.00      52.000     6240.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       414.000       83.220    34453.08       87.150    36080.10      82.000    33948.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        35.000       98.700     3454.50      100.000     3500.00      95.000     3325.00 
611.0430   Reconstructing Inlets          EACH       2.000      300.000      600.00      415.000      830.00     600.000     1200.00 
611.0530   Manhole Covers Type J          EACH       9.000      405.000     3645.00      392.000     3528.00     430.000     3870.00 
611.0612   Inlet Covers Type C            EACH       2.000      405.000      810.00      375.000      750.00     390.000      780.00 
611.0624   Inlet Covers Type H            EACH      35.000      520.000    18200.00      495.000    17325.00     510.000    17850.00 
611.0636   Inlet Covers Type HM-S         EACH       1.000      520.000      520.00      500.000      500.00     510.000      510.00 
611.0639   Inlet Covers Type H-S          EACH       8.000      520.000     4160.00      495.000     3960.00     510.000     4080.00 
611.0645   Inlet Covers Type MS-A         EACH       6.000      378.000     2268.00      345.000     2070.00     350.000     2100.00 
611.0654   Inlet Covers Type V            EACH       2.000      490.000      980.00      465.000      930.00     500.000     1000.00 
611.1004   Catch Basins 4-FT Diameter     EACH       6.000     2085.000    12510.00     1195.000     7170.00    1880.000    11280.00 
611.1005   Catch Basins 5-FT Diameter     EACH       3.000     2897.000     8691.00     1935.000     5805.00    2650.000     7950.00 
611.1006   Catch Basins 6-FT Diameter     EACH       4.000     3478.000    13912.00     2470.000     9880.00    3500.000    14000.00 
611.1230   Catch Basins 2x3-FT            EACH       8.000     1834.000    14672.00      960.000     7680.00    1060.000     8480.00 
611.2004   Manholes 4-FT Diameter         EACH      16.000     1611.000    25776.00     1205.000    19280.00    1700.000    27200.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2358.000     4716.00     1970.000     3940.00    1800.000     3600.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1274.000     3822.00      905.000     2715.00     960.000     2880.00 
611.3220   Inlets 2x2-FT                  EACH       2.000     1079.000     2158.00      790.000     1580.00     900.000     1800.00 
611.3230   Inlets 2x3-FT                  EACH       8.000     1180.000     9440.00      830.000     6640.00     940.000     7520.00 
611.3901   Inlets Median 1 Grate          EACH       6.000     1734.000    10404.00     1385.000     8310.00    1250.000     7500.00 
611.8120.S Cover Plates Temporary         EACH       7.000      100.000      700.00      275.000     1925.00     150.000     1050.00 
611.9800.S Pipe Grates                    EACH       8.000      890.000     7120.00      890.000     7120.00    1200.000     9600.00 
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612.0106   Pipe Underdrain 6-Inch         LF     12534.000        5.000    62670.00        7.250    90871.50       8.250   103405.50 
612.0206   Pipe Underdrain Unperforated 6 LF       390.000        8.000     3120.00       10.000     3900.00      10.000     3900.00 
612.0212   Pipe Underdrain Unperforated 1 LF       140.000       29.050     4067.00       18.000     2520.00      25.000     3500.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH      17.000      210.000     3570.00      170.000     2890.00     210.000     3570.00 
614.2300   MGS Guardrail 3                LF       125.000       15.000     1875.00       15.000     1875.00      15.000     1875.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       60.000     9456.00       60.000     9456.00      60.000     9456.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2475.000     9900.00     2500.000    10000.00    2475.000     9900.00 
616.0800.S Fence Track Clearance          LF       830.000        2.250     1867.50        2.250     1867.50       2.250     1867.50 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00     500.000      500.00 
           01. 6350-07-77 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00     500.000      500.00 
           02. 6350-07-88 
619.1000   Mobilization                   EACH       1.000   281665.000   281665.00   293850.000   293850.00  185000.000   185000.00 
620.0300   Concrete Median Sloped Nose    SF       312.000       11.080     3456.96       11.100     3463.20      11.080     3456.96 
623.0200   Dust Control Surface Treatment SY     55373.000        0.010      553.73        0.120     6644.76       0.180     9967.14 
624.0100   Water                          MGAL     708.790       18.000    12758.22        1.000      708.79      25.000    17719.75 
625.0500   Salvaged Topsoil               SY    111862.000        0.010     1118.62        0.910   101794.42       0.800    89489.60 
627.0200   Mulching                       SY     41231.000        0.140     5772.34        0.140     5772.34       0.140     5772.34 
628.1504   Silt Fence                     LF     16717.000        1.500    25075.50        1.500    25075.50       1.500    25075.50 
628.1520   Silt Fence Maintenance         LF     16717.000        0.010      167.17        0.010      167.17       0.010      167.17 
628.1905   Mobilizations Erosion Control  EACH       7.000      400.000     2800.00      400.000     2800.00     400.000     2800.00 
628.1910   Mobilization Emergency Erosion EACH      16.000        1.000       16.00        1.000       16.00       1.000       16.00 
628.2002   Erosion Mat Class I Type A     SY     14778.000        0.900    13300.20        0.900    13300.20       0.900    13300.20 
628.2004   Erosion Mat Class I Type B     SY     27015.000        0.900    24313.50        0.900    24313.50       0.900    24313.50 
628.2006   Erosion Mat Urban Class I Type SY     22713.000        1.450    32933.85        1.450    32933.85       1.450    32933.85 
628.7005   Inlet Protection Type A        EACH      69.000       90.000     6210.00       90.000     6210.00      90.000     6210.00 
628.7010   Inlet Protection Type B        EACH      16.000       30.000      480.00       30.000      480.00      30.000      480.00 
628.7015   Inlet Protection Type C        EACH      53.000       35.000     1855.00       35.000     1855.00      35.000     1855.00 
628.7504   Temporary Ditch Checks         LF      1626.000        6.250    10162.50        6.250    10162.50       6.250    10162.50 
628.7555   Culvert Pipe Checks            EACH     195.000        9.000     1755.00        9.000     1755.00       9.000     1755.00 
628.7560   Tracking Pads                  EACH       2.000     1600.000     3200.00      415.000      830.00    1000.000     2000.00 
628.7570   Rock Bags                      EACH     250.000        9.000     2250.00        9.000     2250.00       9.000     2250.00 
629.0210   Fertilizer Type B              CWT       54.300       48.000     2606.40       50.000     2715.00      48.000     2606.40 
630.0110   Seeding Mixture No. 10         LB       420.000        6.000     2520.00        6.000     2520.00       6.000     2520.00 
630.0130   Seeding Mixture No. 30         LB       861.000        6.000     5166.00        6.000     5166.00       6.000     5166.00 
630.0140   Seeding Mixture No. 40         LB       723.000       12.000     8676.00       12.000     8676.00      12.000     8676.00 
630.0200   Seeding Temporary              LB      2398.000        1.750     4196.50        1.750     4196.50       1.750     4196.50 
633.5200   Markers Culvert End            EACH      39.000       45.000     1755.00       45.000     1755.00      45.000     1755.00 
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634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      17.000       58.000      986.00       60.000     1020.00      58.000      986.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     123.000       60.000     7380.00       60.000     7380.00      60.000     7380.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      31.000       63.000     1953.00       65.000     2015.00      63.000     1953.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       70.000       70.00       80.000       80.00      70.000       70.00 
637.2210   Signs Type II Reflective H     SF       711.590       14.250    10140.16       14.250    10140.16      14.250    10140.16 
637.2220   Signs Type II Reflective SH    SF        13.500       18.000      243.00       18.000      243.00      18.000      243.00 
637.2230   Signs Type II Reflective F     SF       325.680       16.500     5373.72       16.500     5373.72      16.500     5373.72 
638.2602   Removing Signs Type II         EACH     105.000       15.000     1575.00       15.000     1575.00      15.000     1575.00 
638.3000   Removing Small Sign Supports   EACH     106.000       15.000     1590.00       15.000     1590.00      15.000     1590.00 
642.5201   Field Office Type C            EACH       1.000    12500.000    12500.00    12500.000    12500.00    8000.000     8000.00 
643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00     2300.000     2300.00    2300.000     2300.00 
           01. 6350-07-77 
643.0100   Traffic Control (project)      EACH       1.000     1850.000     1850.00     1900.000     1900.00    1850.000     1850.00 
           02. 6350-07-88 
643.0300   Traffic Control Drums          DAY     7830.000        0.300     2349.00        0.300     2349.00       0.300     2349.00 
643.0410   Traffic Control Barricades Typ DAY      498.000        1.000      498.00        1.000      498.00       1.000      498.00 
643.0420   Traffic Control Barricades Typ DAY     3160.000        0.750     2370.00        0.750     2370.00       0.750     2370.00 
643.0705   Traffic Control Warning Lights DAY     4544.000        0.100      454.40        0.100      454.40       0.100      454.40 
643.0715   Traffic Control Warning Lights DAY      400.000        0.500      200.00        0.500      200.00       0.500      200.00 
643.0900   Traffic Control Signs          DAY     4417.000        0.850     3754.45        0.850     3754.45       0.850     3754.45 
644.1420.S Temporary Pedestrian Surface P SF       640.000        4.000     2560.00        2.000     1280.00       2.000     1280.00 
644.1601.S Temporary Curb Ramp            EACH       7.000     2750.000    19250.00     2050.000    14350.00    2000.000    14000.00 
645.0112   Geotextile Type DF Schedule B  SY      5588.000        2.250    12573.00        1.650     9220.20       2.400    13411.20 
645.0120   Geotextile Type HR             SY       852.000        2.500     2130.00        2.950     2513.40       3.000     2556.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     64645.000        0.270    17454.15        0.270    17454.15       0.270    17454.15 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1101.000        0.600      660.60        0.600      660.60       0.600      660.60 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      500.000     1000.00      250.000      500.00     500.000     1000.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      175.000     1750.00      175.000     1750.00     175.000     1750.00 
647.0206   Pavement Marking Arrows Bike L EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
647.0306   Pavement Marking Symbols Bike  EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      175.000      875.00      175.000      875.00     175.000      875.00 
647.0456   Pavement Marking Curb Epoxy    LF       110.000        4.000      440.00        4.000      440.00       4.000      440.00 
647.0566   Pavement Marking Stop Line Epo LF       315.000        8.000     2520.00        8.000     2520.00       8.000     2520.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      100.000      500.00      100.000      500.00     100.000      500.00 
647.0736   Pavement Marking Diagonal Epox LF        15.000       12.000      180.00       12.000      180.00      12.000      180.00 
647.0766   Pavement Marking Crosswalk Epo LF       741.000        5.000     3705.00        5.000     3705.00       5.000     3705.00 
648.0100   Locating No-Passing Zones      MI         2.000      500.000     1000.00      500.000     1000.00     500.000     1000.00 
650.4000   Construction Staking Storm Sew EACH      80.000      100.000     8000.00       76.000     6080.00     175.000    14000.00 
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650.4500   Construction Staking Subgrade  LF     20538.000        0.010      205.38        0.010      205.38       0.100     2053.80 
650.5000   Construction Staking Base      LF     20538.000        0.500    10269.00        0.510    10474.38       0.550    11295.90 
650.5500   Construction Staking Curb Gutt LF      9829.000        0.750     7371.75        0.510     5012.79       0.550     5405.95 
650.6000   Construction Staking Pipe Culv EACH      13.000       75.000      975.00      100.000     1300.00     200.000     2600.00 
650.7000   Construction Staking Conc Pave LF        72.000       10.000      720.00        3.500      252.00       2.000      144.00 
650.8000   Construction Staking Resurfaci LF      1589.000        0.750     1191.75        0.500      794.50       0.500      794.50 
650.8500   Const Staking Elec Install (pr LS         1.000     5000.000     5000.00      750.000      750.00    3000.000     3000.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     2000.000     2000.00    3000.000     3000.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00      450.000      450.00    3000.000     3000.00 
           02. 6350-07-88 
650.9920   Construction Staking Slope Sta LF     20700.000        0.500    10350.00        0.350     7245.00       0.550    11385.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5244.000        3.000    15732.00        3.000    15732.00       3.000    15732.00 
652.0325   Conduit Rigid Nonmetallic Sch  LF       535.000        4.750     2541.25        4.750     2541.25       4.750     2541.25 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      500.000     2000.00      500.000     2000.00     500.000     2000.00 
654.0106   Concrete Bases Type 6          EACH      29.000      600.000    17400.00      600.000    17400.00     600.000    17400.00 
655.0610   Electrical Wire Lighting 12 AW LF      4176.000        0.500     2088.00        0.500     2088.00       0.500     2088.00 
655.0620   Electrical Wire Lighting 8 AWG LF      8906.000        0.900     8015.40        0.900     8015.40       0.900     8015.40 
655.0625   Electrical Wire Lighting 6 AWG LF      7660.000        1.050     8043.00        1.050     8043.00       1.050     8043.00 
655.0630   Electrical Wire Lighting 4 AWG LF      3663.000        1.350     4945.05        1.350     4945.05       1.350     4945.05 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      29.000      400.000    11600.00      400.000    11600.00     400.000    11600.00 
657.0327   Poles Type 6-Aluminum          EACH      29.000      950.000    27550.00      950.000    27550.00     950.000    27550.00 
657.0705   Lum Arms Truss Type 4 1/2-In C EACH      29.000      365.000    10585.00      365.000    10585.00     365.000    10585.00 
659.1125   Luminaires Utility LED C       EACH      29.000      650.000    18850.00      650.000    18850.00     650.000    18850.00 
690.0150   Sawing Asphalt                 LF      1445.000        1.250     1806.25        2.800     4046.00       2.850     4118.25 
690.0250   Sawing Concrete                LF       389.000        2.750     1069.75        2.750     1069.75       4.000     1556.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1980.000        5.000     9900.00        5.000     9900.00       5.000     9900.00 
SPV.0030   Special                        CWT       17.700      100.000     1770.00      100.000     1770.00     100.000     1770.00 
           01. Fertilizer For Lawn Type Turf 
SPV.0060   Special                        EACH       2.000      520.000     1040.00      370.000      740.00     525.000     1050.00 
           01. Inlet Cover Type H Special 
SPV.0060   Special                        EACH       6.000       75.000      450.00      130.000      780.00     150.000      900.00 
           02. Sanitary Sewer Wye, 8-Inch x 6-Inch 
SPV.0060   Special                        EACH       1.000     1200.000     1200.00      950.000      950.00    1000.000     1000.00 
           03. Core & Connect Sanitary to Existing 
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           Lift Station 
SPV.0060   Special                        EACH       1.000      800.000      800.00      320.000      320.00     700.000      700.00 
           04. Connect Force Main to Existing Force 
           Main 
SPV.0060   Special                        EACH       1.000     1000.000     1000.00      415.000      415.00     500.000      500.00 
           05. Connect Force Main to Existing 
           Manhole 
SPV.0060   Special                        EACH       6.000      250.000     1500.00       80.000      480.00      60.000      360.00 
           06. Connect to Existing Sanitary 
           Laterals 
SPV.0060   Special                        EACH       2.000      260.000      520.00      195.000      390.00     500.000     1000.00 
           07. Adjust Existing Sanitary Manhole 
SPV.0060   Special                        EACH       1.000      210.000      210.00      500.000      500.00     800.000      800.00 
           08. Remove Existing Sanitary Manhole 
SPV.0060   Special                        EACH       2.000     2100.000     4200.00     2725.000     5450.00    2500.000     5000.00 
           09. Sanitary Sewer Manhole, Type 1 
SPV.0060   Special                        EACH      12.000      346.000     4152.00      350.000     4200.00     346.000     4152.00 
           10. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       1.000     1950.000     1950.00     2000.000     2000.00    1950.000     1950.00 
           11. Remove and Relocate Existing Service 
           Meter/Lighting Control Cabinet 
SPV.0060   Special                        EACH      29.000      360.000    10440.00      360.000    10440.00     360.000    10440.00 
           12. Lighting Assemblies Decorative Color 
SPV.0060   Special                        EACH      29.000       50.000     1450.00       50.000     1450.00      50.000     1450.00 
           13. Lighting Assembly Banner Arm 
SPV.0060   Special                        EACH      29.000       50.000     1450.00       50.000     1450.00      50.000     1450.00 
           14. Festoon Receptacle Box 
SPV.0060   Special                        EACH       2.000      750.000     1500.00      250.000      500.00    1000.000     2000.00 
           15. Establish Section Corner Monuments 
SPV.0090   Special                        LF        32.000       36.000     1152.00       30.000      960.00      30.000      960.00 
           02. PVC Pipe 6-Inch 
SPV.0090   Special                        LF         8.000       48.000      384.00       40.000      320.00      43.000      344.00 
           03. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       314.000       39.000    12246.00       40.000    12560.00      30.000     9420.00 
           04. Sanitary Lateral, PVC 6-Inch 
SPV.0090   Special                        LF       422.000       46.000    19412.00       46.500    19623.00      38.000    16036.00 
           05. Sanitary Sewer, PVC 8-Inch 
SPV.0090   Special                        LF       487.000       40.000    19480.00       44.250    21549.75      23.000    11201.00 
           06. Sanitary Force Main, PVC 4-Inch 
SPV.0090   Special                        LF       387.000       14.000     5418.00       12.750     4934.25      10.000     3870.00 
           07. Remove Existing Sanitary Sewer 
           8-Inch 
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SPV.0090   Special                        LF       268.000       10.000     2680.00        6.000     1608.00      10.000     2680.00 
           08. Remove Existing Sanitary Lateral 
           6-Inch 
SPV.0090   Special                        LF        99.000        8.000      792.00        8.000      792.00      10.000      990.00 
           09. Remove Existing Force Main 4-Inch 
SPV.0090   Special                        LF       400.000        9.150     3660.00       10.000     4000.00      10.000     4000.00 
           10. Regrade Ditch 
SPV.0105   Special                        LS         1.000      500.000      500.00      750.000      750.00    3000.000     3000.00 
           01. Research And Locate Existing 
           Property Monuments 6350-07-77 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      750.000      750.00    3000.000     3000.00 
           02. Verify And Replace Existing Property 
           Monuments 6350-07-77 
SPV.0105   Special                        LS         1.000     4500.000     4500.00     4600.000     4600.00    4500.000     4500.00 
           03. Removal and Salvage of Light Pole 
           Assemblies 
SPV.0105   Special                        LS         1.000      500.000      500.00      200.000      200.00    3000.000     3000.00 
           04. Research And Locate Existing 
           Property Monuments 6350-07-88 
SPV.0105   Special                        LS         1.000     1000.000     1000.00      200.000      200.00    3000.000     3000.00 
           05. Verify And Replace Existing Property 
           Monuments 6350-07-88 
SPV.0120   Special                        MGAL     504.000        1.000      504.00        1.000      504.00       1.000      504.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF       288.000        3.000      864.00        3.000      864.00       2.200      633.60 
           01. 2-Inch Rigid Polystyrene Insulation 
SPV.0180   Special                        SY      5600.000        1.250     7000.00        1.980    11088.00       3.500    19600.00 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY     27153.000        0.250     6788.25        0.250     6788.25       0.250     6788.25 
           02. Preparing Topsoil For Lawn Type Turf 
523.0148   Culv Pipe Reinf Conc Hor El HE LF       186.000      220.400    40994.40      260.000    48360.00     245.000    45570.00 
 
                                      PROPOSAL TOTAL.......              5468607.08               5560884.00              5697249.58 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  EARTH, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0205   Grubbing                       STA       41.000      293.000    12013.00      220.000     9020.00     293.000    12013.00 
201.0220   Grubbing                       ID       152.000       14.650     2226.80       25.000     3800.00      14.650     2226.80 
203.0100   Removing Small Pipe Culverts   EACH      23.000      178.470     4104.81      320.000     7360.00     250.000     5750.00 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 
           01. B-71-39 
204.0100   Removing Pavement              SY     26332.000        3.570    94005.24        0.600    15799.20       1.310    34494.92 
204.0120   Removing Asphaltic Surface Mil SY      3890.000        1.810     7040.90        1.610     6262.90       1.610     6262.90 
204.0150   Removing Curb & Gutter         LF      5494.000        2.060    11317.64        1.000     5494.00       2.000    10988.00 
204.0155   Removing Concrete Sidewalk     SY       285.000        3.300      940.50        5.000     1425.00       5.000     1425.00 
204.0165   Removing Guardrail             LF      2267.000        2.500     5667.50        1.700     3853.90       2.500     5667.50 
204.0170   Removing Fence                 LF       945.000        1.250     1181.25        1.000      945.00       1.250     1181.25 
204.0195   Removing Concrete Bases        EACH      29.000      141.500     4103.50      175.000     5075.00     150.000     4350.00 
204.0210   Removing Manholes              EACH      18.000      444.730     8005.14      500.000     9000.00     260.000     4680.00 
204.0220   Removing Inlets                EACH      18.000      296.490     5336.82      350.000     6300.00     210.000     3780.00 
204.0245   Removing Storm Sewer (size)    LF        36.000       10.750      387.00        5.000      180.00       6.000      216.00 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       11.860     6641.60       14.430     8080.80      11.000     6160.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        67.000       13.190      883.73       21.030     1409.01      12.000      804.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       270.000       14.820     4001.40        6.210     1676.70      11.500     3105.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       961.000       16.030    15404.83        8.650     8312.65      11.000    10571.00 
           05. 24-Inch 
205.0100   Excavation Common              CY     57912.000        5.350   309829.20        5.450   315620.40       8.430   488198.16 
205.0400   Excavation Marsh               CY      2965.000        8.000    23720.00        6.650    19717.25       4.230    12541.95 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1470.000       36.560    53743.20       30.840    45334.80      32.370    47583.90 
208.0100   Borrow                         CY     28431.000        2.780    79038.18        4.800   136468.80       6.530   185654.43 
208.1100   Select Borrow                  CY      1427.000       27.710    39542.17        4.800     6849.60       5.000     7135.00 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     1500.000     1500.00    2500.000     2500.00 
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           01. 6350-07-77 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     1500.000     1500.00    2500.000     2500.00 
           02. 6350-07-88 
214.0100   Obliterating Old Road          STA       15.000      783.080    11746.20      325.000     4875.00     200.000     3000.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4661.000       17.330    80775.13       14.830    69122.63      17.360    80914.96 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56838.000        8.090   459819.42       10.730   609871.74      10.480   595662.24 
305.0500   Shaping Shoulders              STA       32.000      127.500     4080.00       35.000     1120.00      40.850     1307.20 
312.0110   Select Crushed Material        TON    56256.000        8.780   493927.68       10.640   598563.84       9.730   547370.88 
371.1000.S QMP Base Agg Dense 1 1/4-Inch  TON    56816.000        0.600    34089.60        0.170     9658.72       0.380    21590.08 
415.0080   Concrete Pavement 8-Inch       SY         5.000      175.000      875.00      150.000      750.00     150.000      750.00 
415.0410   Concrete Pavement Approach Sla SY       367.000      128.010    46979.67      128.010    46979.67     128.010    46979.67 
416.0160   Concrete Driveway 6-Inch       SY      1494.000       36.870    55083.78       36.870    55083.78      36.870    55083.78 
416.0610   Drilled Tie Bars               EACH      61.000       12.000      732.00       12.000      732.00      12.000      732.00 
416.1010   Concrete Surface Drains        CY         7.000      450.000     3150.00      450.000     3150.00     450.000     3150.00 
440.4410   Incentive IRI Ride             DOL    16100.000        1.000    16100.00        1.000    16100.00       1.000    16100.00 
455.0105   Asphaltic Material PG58-28     TON      420.000      100.000    42000.00      100.000    42000.00     100.000    42000.00 
455.0122   Asphaltic Material PG64-34     TON        0.500     2500.000     1250.00     2000.000     1000.00    2000.000     1000.00 
455.0145   Asphaltic Material PG64-34P    TON      658.000      250.000   164500.00      250.000   164500.00     250.000   164500.00 
455.0605   Tack Coat                      GAL     4259.000        3.400    14480.60        3.400    14480.60       3.400    14480.60 
460.1101   HMA Pavement Type E-1          TON    19627.000       60.260  1182723.02       60.260  1182723.02      60.260  1182723.02 
460.2000   Incentive Density HMA Pavement DOL    12550.000        1.000    12550.00        1.000    12550.00       1.000    12550.00 
460.4000   HMA Cold Weather Paving        TON      741.000       13.750    10188.75       13.750    10188.75      13.750    10188.75 
460.4110.S Reheating HMA Pvmt Longitudina LF     29871.000        5.000   149355.00        5.000   149355.00       5.000   149355.00 
465.0105   Asphaltic Surface              TON      110.000      250.000    27500.00      240.000    26400.00     240.000    26400.00 
465.0315   Asphaltic Flumes               SY       130.000       51.000     6630.00       51.000     6630.00      51.000     6630.00 
502.3100   Expansion Device (structure)   LS         1.000    28000.000    28000.00    28000.000    28000.00   28000.000    28000.00 
           01. B-71-39 
502.3200   Protective Surface Treatment   SY      1056.000        2.550     2692.80        2.550     2692.80       2.550     2692.80 
502.3210   Pigmented Surface Sealer       SY       244.000        4.250     1037.00        4.250     1037.00       4.250     1037.00 
502.6500   Protective Coating Clear       GAL        3.000      200.000      600.00      200.000      600.00     200.000      600.00 
504.0900   Concrete Masonry Endwalls      CY        54.600      800.000    43680.00      850.000    46410.00     800.000    43680.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      5330.000        1.800     9594.00        1.800     9594.00       1.800     9594.00 
509.0301   Preparation Decks Type 1       SY       120.000      130.000    15600.00      130.000    15600.00     130.000    15600.00 
509.0302   Preparation Decks Type 2       SY        60.000      140.000     8400.00      140.000     8400.00     140.000     8400.00 
509.0500   Cleaning Decks                 SY      1056.000       15.000    15840.00       15.000    15840.00      15.000    15840.00 
509.1000   Joint Repair                   SY        65.000     1000.000    65000.00     1000.000    65000.00    1000.000    65000.00 
509.1500   Concrete Surface Repair        SF       110.000      120.000    13200.00      120.000    13200.00     120.000    13200.00 
509.2000   Full-Depth Deck Repair         SY         1.000      750.000      750.00      550.000      550.00     550.000      550.00 
509.2500   Concrete Masonry Overlay Decks CY        93.000      600.000    55800.00      600.000    55800.00     600.000    55800.00 
509.9050.S Cleaning Parapets              LF       456.000        2.250     1026.00        2.250     1026.00       2.250     1026.00 
520.8000   Concrete Collars for Pipe      EACH      23.000      403.250     9274.75      550.000    12650.00     800.000    18400.00 
520.9700.S Culvert Pipe Liners (size)     LF        70.000      135.000     9450.00      115.000     8050.00     135.000     9450.00 
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           01. 24-Inch 
520.9700.S Culvert Pipe Liners (size)     LF        68.000      265.000    18020.00      271.000    18428.00     265.000    18020.00 
           02. 48-Inch 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       2.000     1500.000     3000.00      700.000     1400.00    1500.000     3000.00 
521.0118   Culvert Pipe Corrugated Steel  LF       602.000       30.010    18066.02       33.810    20353.62      20.610    12407.22 
521.0124   Culvert Pipe Corrugated Steel  LF        40.000       41.190     1647.60       39.720     1588.80      26.630     1065.20 
521.0130   Culvert Pipe Corrugated Steel  LF        32.000       49.940     1598.08       49.530     1584.96      42.530     1360.96 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      181.130      362.26      120.000      240.00     224.630      449.26 
521.1018   Apr Endwls for Culvert Pipe St EACH      30.000      200.120     6003.60      140.000     4200.00     236.070     7082.10 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      263.550      527.10      213.000      426.00     350.310      700.62 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      362.830      725.66      359.000      718.00     558.430     1116.86 
522.0124   Culv Pipe Reinf Concrete Class LF       214.000       80.380    17201.32       55.930    11969.02      54.770    11720.78 
522.0130   Culv Pipe Reinf Concrete Class LF        88.000       74.090     6519.92       68.680     6043.84      64.610     5685.68 
522.0136   Culv Pipe Reinf Concrete Class LF        48.000       95.020     4560.96       92.490     4439.52      82.950     3981.60 
522.0148   Culv Pipe Reinf Concrete Class LF       192.000      148.260    28465.92      127.720    24522.24     131.670    25280.64 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       7.000      605.900     4241.30      749.000     5243.00     706.770     4947.39 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       4.000      664.140     2656.56      800.000     3200.00     732.090     2928.36 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000     1850.650     5551.95      831.000     2493.00     761.630     2284.89 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       9.000      849.540     7645.86      969.000     8721.00     995.760     8961.84 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000      938.310     1876.62     1026.000     2052.00    1050.620     2101.24 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1259.180     2518.36     1357.000     2714.00    1761.450     3522.90 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       140.000       98.260    13756.40       91.520    12812.80      88.250    12355.00 
523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF       180.000      150.400    27072.00      135.930    24467.40     129.300    23274.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      601.580     1203.16     1181.000     2362.00    1546.230     3092.46 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      419.180      419.18      835.000      835.00     706.450      706.45 
524.0636   Apr Endwls Culvert Pipe Salvag EACH       1.000      582.320      582.32      900.000      900.00     883.060      883.06 
601.0407   Concrete Curb & Gutter 18-Inch LF        99.000       27.440     2716.56       27.440     2716.56      27.440     2716.56 
601.0409   Concrete Curb & Gutter 30-Inch LF        54.000       29.750     1606.50       29.750     1606.50      29.750     1606.50 
601.0411   Concrete Curb & Gutter 30-Inch LF      8289.000       11.810    97893.09       11.810    97893.09      11.810    97893.09 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1441.000       15.610    22494.01       15.610    22494.01      15.610    22494.01 
601.0600   Concrete Curb Pedestrian       LF        27.000       38.410     1037.07       38.410     1037.07      38.410     1037.07 
602.0405   Concrete Sidewalk 4-Inch       SF      7005.000        3.420    23957.10        3.420    23957.10       3.420    23957.10 
602.0410   Concrete Sidewalk 5-Inch       SF       943.000        3.920     3696.56        3.920     3696.56       3.920     3696.56 
602.0415   Concrete Sidewalk 6-Inch       SF      1028.000        4.250     4369.00        4.250     4369.00       4.250     4369.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       152.000       40.000     6080.00       40.000     6080.00      40.000     6080.00 
606.0200   Riprap Medium                  CY       276.000       40.580    11200.08       55.000    15180.00      40.000    11040.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       558.000       36.440    20333.52       48.940    27308.52      55.900    31192.20 
608.0315   St Sewer Pipe Reinf Conc Class LF       376.000       41.040    15431.04       43.080    16198.08      64.870    24391.12 
608.0318   St Sewer Pipe Reinf Conc Class LF       599.000       47.780    28620.22       65.810    39420.19      69.110    41396.89 
608.0324   St Sewer Pipe Reinf Conc Class LF      1457.000       66.320    96628.24       62.600    91208.20      81.480   118716.36 
608.0336   St Sewer Pipe Reinf Conc Class LF         8.000      120.000      960.00      139.640     1117.12     233.720     1869.76 
608.0412   St Sewer Pipe Reinf Conc Class LF       215.000       34.700     7460.50       43.910     9440.65      55.510    11934.65 
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608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       39.540     1818.84       44.950     2067.70      62.360     2868.56 
608.0418   St Sewer Pipe Reinf Conc Class LF       120.000       46.220     5546.40       45.810     5497.20      70.250     8430.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       414.000       81.870    33894.18       82.710    34241.94     116.410    48193.74 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        35.000       93.500     3272.50       93.300     3265.50     129.220     4522.70 
611.0430   Reconstructing Inlets          EACH       2.000      758.340     1516.68      730.000     1460.00    1512.070     3024.14 
611.0530   Manhole Covers Type J          EACH       9.000      407.730     3669.57      714.000     6426.00     416.690     3750.21 
611.0612   Inlet Covers Type C            EACH       2.000      397.180      794.36      390.000      780.00     416.690      833.38 
611.0624   Inlet Covers Type H            EACH      35.000      518.510    18147.85      500.000    17500.00     540.890    18931.15 
611.0636   Inlet Covers Type HM-S         EACH       1.000      518.530      518.53      325.000      325.00     540.890      540.89 
611.0639   Inlet Covers Type H-S          EACH       8.000      518.510     4148.08      546.000     4368.00     540.890     4327.12 
611.0645   Inlet Covers Type MS-A         EACH       6.000      367.650     2205.90      325.000     1950.00     281.560     1689.36 
611.0654   Inlet Covers Type V            EACH       2.000      486.860      973.72      416.000      832.00     508.490     1016.98 
611.1004   Catch Basins 4-FT Diameter     EACH       6.000     1759.230    10555.38     1566.000     9396.00    2205.760    13234.56 
611.1005   Catch Basins 5-FT Diameter     EACH       3.000     2662.120     7986.36     2518.000     7554.00    3516.640    10549.92 
611.1006   Catch Basins 6-FT Diameter     EACH       4.000     3248.990    12995.96     3243.000    12972.00    4211.180    16844.72 
611.1230   Catch Basins 2x3-FT            EACH       8.000     1240.910     9927.28     1161.000     9288.00    1621.510    12972.08 
611.2004   Manholes 4-FT Diameter         EACH      16.000     1734.680    27754.88     1462.000    23392.00    2087.550    33400.80 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2513.320     5026.64     2320.000     4640.00    3568.160     7136.32 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1276.650     3829.95     1072.000     3216.00    1663.260     4989.78 
611.3220   Inlets 2x2-FT                  EACH       2.000     1030.990     2061.98     1024.000     2048.00     913.810     1827.62 
611.3230   Inlets 2x3-FT                  EACH       8.000     1276.520    10212.16      977.000     7816.00    1504.840    12038.72 
611.3901   Inlets Median 1 Grate          EACH       6.000     1785.160    10710.96     1595.000     9570.00    2380.570    14283.42 
611.8120.S Cover Plates Temporary         EACH       7.000      121.710      851.97      150.000     1050.00     125.000      875.00 
611.9800.S Pipe Grates                    EACH       8.000     1151.210     9209.68     1027.000     8216.00    1363.290    10906.32 
612.0106   Pipe Underdrain 6-Inch         LF     12534.000        4.510    56528.34        4.000    50136.00       6.990    87612.66 
612.0206   Pipe Underdrain Unperforated 6 LF       390.000       22.090     8615.10       11.000     4290.00       7.710     3006.90 
612.0212   Pipe Underdrain Unperforated 1 LF       140.000       19.600     2744.00       26.500     3710.00      25.800     3612.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH      17.000      313.220     5324.74      190.000     3230.00     221.550     3766.35 
614.2300   MGS Guardrail 3                LF       125.000       15.000     1875.00       17.000     2125.00      15.000     1875.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       60.000     9456.00       62.000     9771.20      60.000     9456.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2475.000     9900.00     2500.000    10000.00    2475.000     9900.00 
616.0800.S Fence Track Clearance          LF       830.000        2.250     1867.50        4.000     3320.00       2.250     1867.50 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      500.000      500.00       1.000        1.00 
           01. 6350-07-77 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      500.000      500.00       1.000        1.00 
           02. 6350-07-88 
619.1000   Mobilization                   EACH       1.000   374381.560   374381.56   364055.000   364055.00  133305.000   133305.00 
620.0300   Concrete Median Sloped Nose    SF       312.000       11.080     3456.96       11.080     3456.96      11.080     3456.96 
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623.0200   Dust Control Surface Treatment SY     55373.000        0.010      553.73        0.320    17719.36       0.010      553.73 
624.0100   Water                          MGAL     708.790       43.000    30477.97       25.000    17719.75      20.000    14175.80 
625.0500   Salvaged Topsoil               SY    111862.000        0.710    79422.02        1.250   139827.50       1.030   115217.86 
627.0200   Mulching                       SY     41231.000        0.140     5772.34        0.150     6184.65       0.140     5772.34 
628.1504   Silt Fence                     LF     16717.000        1.500    25075.50        1.850    30926.45       1.500    25075.50 
628.1520   Silt Fence Maintenance         LF     16717.000        0.010      167.17        0.100     1671.70       0.010      167.17 
628.1905   Mobilizations Erosion Control  EACH       7.000      400.000     2800.00      250.000     1750.00     400.000     2800.00 
628.1910   Mobilization Emergency Erosion EACH      16.000        1.000       16.00        1.000       16.00       1.000       16.00 
628.2002   Erosion Mat Class I Type A     SY     14778.000        0.900    13300.20        0.880    13004.64       0.900    13300.20 
628.2004   Erosion Mat Class I Type B     SY     27015.000        0.900    24313.50        0.900    24313.50       0.900    24313.50 
628.2006   Erosion Mat Urban Class I Type SY     22713.000        1.450    32933.85        1.600    36340.80       1.450    32933.85 
628.7005   Inlet Protection Type A        EACH      69.000       90.000     6210.00       95.000     6555.00      90.000     6210.00 
628.7010   Inlet Protection Type B        EACH      16.000       90.000     1440.00       48.000      768.00      30.000      480.00 
628.7015   Inlet Protection Type C        EACH      53.000       80.000     4240.00       50.000     2650.00      35.000     1855.00 
628.7504   Temporary Ditch Checks         LF      1626.000        6.250    10162.50        8.000    13008.00       6.250    10162.50 
628.7555   Culvert Pipe Checks            EACH     195.000        9.000     1755.00       10.000     1950.00       9.000     1755.00 
628.7560   Tracking Pads                  EACH       2.000     1500.000     3000.00     2400.000     4800.00     700.000     1400.00 
628.7570   Rock Bags                      EACH     250.000        9.000     2250.00       10.000     2500.00       9.000     2250.00 
629.0210   Fertilizer Type B              CWT       54.300       52.000     2823.60       58.000     3149.40      48.000     2606.40 
630.0110   Seeding Mixture No. 10         LB       420.000        8.000     3360.00        4.800     2016.00       6.000     2520.00 
630.0130   Seeding Mixture No. 30         LB       861.000        6.000     5166.00        4.800     4132.80       6.000     5166.00 
630.0140   Seeding Mixture No. 40         LB       723.000       12.000     8676.00        4.800     3470.40      12.000     8676.00 
630.0200   Seeding Temporary              LB      2398.000        1.750     4196.50        2.000     4796.00       1.750     4196.50 
633.5200   Markers Culvert End            EACH      39.000       45.000     1755.00       48.000     1872.00      45.000     1755.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      17.000       58.000      986.00       52.000      884.00      58.000      986.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     123.000       60.000     7380.00       54.000     6642.00      60.000     7380.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      31.000       63.000     1953.00       56.000     1736.00      63.000     1953.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       70.000       70.00       60.000       60.00      70.000       70.00 
637.2210   Signs Type II Reflective H     SF       711.590       14.250    10140.16       16.500    11741.24      14.250    10140.16 
637.2220   Signs Type II Reflective SH    SF        13.500       18.000      243.00       21.000      283.50      18.000      243.00 
637.2230   Signs Type II Reflective F     SF       325.680       16.500     5373.72       18.000     5862.24      16.500     5373.72 
638.2602   Removing Signs Type II         EACH     105.000       15.000     1575.00       20.000     2100.00      15.000     1575.00 
638.3000   Removing Small Sign Supports   EACH     106.000       15.000     1590.00       20.000     2120.00      15.000     1590.00 
642.5201   Field Office Type C            EACH       1.000    12510.000    12510.00    10000.000    10000.00    7500.000     7500.00 
643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00     2300.000     2300.00    2300.000     2300.00 
           01. 6350-07-77 
643.0100   Traffic Control (project)      EACH       1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 
           02. 6350-07-88 
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643.0300   Traffic Control Drums          DAY     7830.000        0.300     2349.00        0.300     2349.00       0.300     2349.00 
643.0410   Traffic Control Barricades Typ DAY      498.000        1.000      498.00        1.000      498.00       1.000      498.00 
643.0420   Traffic Control Barricades Typ DAY     3160.000        0.750     2370.00        0.750     2370.00       0.750     2370.00 
643.0705   Traffic Control Warning Lights DAY     4544.000        0.100      454.40        0.100      454.40       0.100      454.40 
643.0715   Traffic Control Warning Lights DAY      400.000        0.500      200.00        0.500      200.00       0.500      200.00 
643.0900   Traffic Control Signs          DAY     4417.000        0.850     3754.45        0.850     3754.45       0.850     3754.45 
644.1420.S Temporary Pedestrian Surface P SF       640.000       15.000     9600.00       25.500    16320.00      11.250     7200.00 
644.1601.S Temporary Curb Ramp            EACH       7.000      750.000     5250.00     2000.000    14000.00    3500.000    24500.00 
645.0112   Geotextile Type DF Schedule B  SY      5588.000        2.480    13858.24        2.250    12573.00       0.790     4414.52 
645.0120   Geotextile Type HR             SY       852.000        2.350     2002.20        4.000     3408.00       1.840     1567.68 
646.0106   Pavement Marking Epoxy 4-Inch  LF     64645.000        0.250    16161.25        0.270    17454.15       0.270    17454.15 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1101.000        0.860      946.86        0.600      660.60       0.600      660.60 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      576.000     1152.00      500.000     1000.00     500.000     1000.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      126.000     1260.00      175.000     1750.00     175.000     1750.00 
647.0206   Pavement Marking Arrows Bike L EACH      10.000      106.000     1060.00       50.000      500.00      50.000      500.00 
647.0306   Pavement Marking Symbols Bike  EACH      10.000      136.000     1360.00       50.000      500.00      50.000      500.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      140.000      700.00      175.000      875.00     175.000      875.00 
647.0456   Pavement Marking Curb Epoxy    LF       110.000        4.900      539.00        4.000      440.00       4.000      440.00 
647.0566   Pavement Marking Stop Line Epo LF       315.000        6.500     2047.50        8.000     2520.00       8.000     2520.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      126.000      630.00      100.000      500.00     100.000      500.00 
647.0736   Pavement Marking Diagonal Epox LF        15.000        8.000      120.00       12.000      180.00      12.000      180.00 
647.0766   Pavement Marking Crosswalk Epo LF       741.000        4.900     3630.90        5.000     3705.00       5.000     3705.00 
648.0100   Locating No-Passing Zones      MI         2.000      666.000     1332.00      500.000     1000.00     500.000     1000.00 
650.4000   Construction Staking Storm Sew EACH      80.000       81.950     6556.00      175.000    14000.00     125.000    10000.00 
650.4500   Construction Staking Subgrade  LF     20538.000        0.010      205.38        0.010      205.38       0.010      205.38 
650.5000   Construction Staking Base      LF     20538.000        0.560    11501.28        0.010      205.38       0.200     4107.60 
650.5500   Construction Staking Curb Gutt LF      9829.000        0.560     5504.24        0.550     5405.95       1.000     9829.00 
650.6000   Construction Staking Pipe Culv EACH      13.000       81.950     1065.35      200.000     2600.00     100.000     1300.00 
650.7000   Construction Staking Conc Pave LF        72.000        2.170      156.24        2.000      144.00      35.000     2520.00 
650.8000   Construction Staking Resurfaci LF      1589.000        0.560      889.84        0.500      794.50       1.500     2383.50 
650.8500   Const Staking Elec Install (pr LS         1.000      559.190      559.19     3000.000     3000.00    2500.000     2500.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000     1966.780     1966.78     3000.000     3000.00    5000.000     5000.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000      655.590      655.59     3000.000     3000.00    5000.000     5000.00 
           02. 6350-07-88 
650.9920   Construction Staking Slope Sta LF     20700.000        0.300     6210.00        0.550    11385.00       0.500    10350.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5244.000        3.000    15732.00        3.000    15732.00       3.000    15732.00 
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652.0325   Conduit Rigid Nonmetallic Sch  LF       535.000        4.750     2541.25        4.750     2541.25       4.750     2541.25 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      500.000     2000.00      500.000     2000.00     500.000     2000.00 
654.0106   Concrete Bases Type 6          EACH      29.000      600.000    17400.00      600.000    17400.00     600.000    17400.00 
655.0610   Electrical Wire Lighting 12 AW LF      4176.000        0.500     2088.00        0.500     2088.00       0.500     2088.00 
655.0620   Electrical Wire Lighting 8 AWG LF      8906.000        0.900     8015.40        0.900     8015.40       0.900     8015.40 
655.0625   Electrical Wire Lighting 6 AWG LF      7660.000        1.050     8043.00        1.050     8043.00       1.050     8043.00 
655.0630   Electrical Wire Lighting 4 AWG LF      3663.000        1.350     4945.05        1.350     4945.05       1.350     4945.05 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      29.000      400.000    11600.00      400.000    11600.00     400.000    11600.00 
657.0327   Poles Type 6-Aluminum          EACH      29.000      950.000    27550.00      950.000    27550.00     950.000    27550.00 
657.0705   Lum Arms Truss Type 4 1/2-In C EACH      29.000      365.000    10585.00      365.000    10585.00     365.000    10585.00 
659.1125   Luminaires Utility LED C       EACH      29.000      650.000    18850.00      650.000    18850.00     650.000    18850.00 
690.0150   Sawing Asphalt                 LF      1445.000        1.250     1806.25        1.250     1806.25       1.250     1806.25 
690.0250   Sawing Concrete                LF       389.000        2.750     1069.75        2.750     1069.75       2.750     1069.75 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1980.000        5.000     9900.00        5.000     9900.00       5.000     9900.00 
SPV.0030   Special                        CWT       17.700      100.000     1770.00       60.000     1062.00     100.000     1770.00 
           01. Fertilizer For Lawn Type Turf 
SPV.0060   Special                        EACH       2.000      495.300      990.60      494.000      988.00     141.290      282.58 
           01. Inlet Cover Type H Special 
SPV.0060   Special                        EACH       6.000      246.450     1478.70      110.000      660.00     200.140     1200.84 
           02. Sanitary Sewer Wye, 8-Inch x 6-Inch 
SPV.0060   Special                        EACH       1.000      640.190      640.19     2078.000     2078.00     928.120      928.12 
           03. Core & Connect Sanitary to Existing 
           Lift Station 
SPV.0060   Special                        EACH       1.000      704.980      704.98     1395.000     1395.00     840.200      840.20 
           04. Connect Force Main to Existing Force 
           Main 
SPV.0060   Special                        EACH       1.000      736.550      736.55     1460.000     1460.00    1145.270     1145.27 
           05. Connect Force Main to Existing 
           Manhole 
SPV.0060   Special                        EACH       6.000      200.150     1200.90      426.000     2556.00     412.070     2472.42 
           06. Connect to Existing Sanitary 
           Laterals 
SPV.0060   Special                        EACH       2.000      391.620      783.24      780.000     1560.00    1347.060     2694.12 
           07. Adjust Existing Sanitary Manhole 
SPV.0060   Special                        EACH       1.000      953.300      953.30      500.000      500.00     350.000      350.00 
           08. Remove Existing Sanitary Manhole 
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SPV.0060   Special                        EACH       2.000     3168.370     6336.74     2070.000     4140.00    2173.640     4347.28 
           09. Sanitary Sewer Manhole, Type 1 
SPV.0060   Special                        EACH      12.000      346.000     4152.00      346.000     4152.00     346.000     4152.00 
           10. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       1.000     1950.000     1950.00     1950.000     1950.00    1950.000     1950.00 
           11. Remove and Relocate Existing Service 
           Meter/Lighting Control Cabinet 
SPV.0060   Special                        EACH      29.000      360.000    10440.00      360.000    10440.00     360.000    10440.00 
           12. Lighting Assemblies Decorative Color 
SPV.0060   Special                        EACH      29.000       50.000     1450.00       50.000     1450.00      50.000     1450.00 
           13. Lighting Assembly Banner Arm 
SPV.0060   Special                        EACH      29.000       50.000     1450.00       50.000     1450.00      50.000     1450.00 
           14. Festoon Receptacle Box 
SPV.0060   Special                        EACH       2.000      491.690      983.38     1000.000     2000.00    2500.000     5000.00 
           15. Establish Section Corner Monuments 
SPV.0090   Special                        LF        32.000       69.580     2226.56       65.500     2096.00      46.410     1485.12 
           02. PVC Pipe 6-Inch 
SPV.0090   Special                        LF         8.000       92.240      737.92       78.000      624.00     153.860     1230.88 
           03. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       314.000       57.340    18004.76       48.840    15335.76      37.820    11875.48 
           04. Sanitary Lateral, PVC 6-Inch 
SPV.0090   Special                        LF       422.000       48.490    20462.78       53.840    22720.48      40.440    17065.68 
           05. Sanitary Sewer, PVC 8-Inch 
SPV.0090   Special                        LF       487.000       36.130    17595.31       42.880    20882.56      41.610    20264.07 
           06. Sanitary Force Main, PVC 4-Inch 
SPV.0090   Special                        LF       387.000       21.180     8196.66       16.000     6192.00      20.780     8041.86 
           07. Remove Existing Sanitary Sewer 
           8-Inch 
SPV.0090   Special                        LF       268.000       12.710     3406.28        5.000     1340.00       8.000     2144.00 
           08. Remove Existing Sanitary Lateral 
           6-Inch 
SPV.0090   Special                        LF        99.000       10.590     1048.41        5.000      495.00       9.000      891.00 
           09. Remove Existing Force Main 4-Inch 
SPV.0090   Special                        LF       400.000        5.280     2112.00       18.250     7300.00       2.000      800.00 
           10. Regrade Ditch 
SPV.0105   Special                        LS         1.000      373.750      373.75     3000.000     3000.00    5000.000     5000.00 
           01. Research And Locate Existing 
           Property Monuments 6350-07-77 
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SPV.0105   Special                        LS         1.000      575.000      575.00     3000.000     3000.00    5000.000     5000.00 
           02. Verify And Replace Existing Property 
           Monuments 6350-07-77 
SPV.0105   Special                        LS         1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
           03. Removal and Salvage of Light Pole 
           Assemblies 
SPV.0105   Special                        LS         1.000      373.750      373.75     3000.000     3000.00    5000.000     5000.00 
           04. Research And Locate Existing 
           Property Monuments 6350-07-88 
SPV.0105   Special                        LS         1.000      575.000      575.00     3000.000     3000.00    5000.000     5000.00 
           05. Verify And Replace Existing Property 
           Monuments 6350-07-88 
SPV.0120   Special                        MGAL     504.000        1.000      504.00       40.000    20160.00       1.000      504.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF       288.000        3.590     1033.92        3.000      864.00       1.740      501.12 
           01. 2-Inch Rigid Polystyrene Insulation 
SPV.0180   Special                        SY      5600.000        1.520     8512.00        2.620    14672.00       2.000    11200.00 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY     27153.000        0.250     6788.25        0.500    13576.50       0.250     6788.25 
           02. Preparing Topsoil For Lawn Type Turf 
523.0148   Culv Pipe Reinf Conc Hor El HE LF       186.000      225.810    42000.66      281.520    52362.72     299.210    55653.06 
 
                                      PROPOSAL TOTAL.......              5725158.20               5995732.37              6002444.59 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  215 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308027 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  EARTH, INC. 
   BIDDER NO  4:  MICHELS CORPORATION 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
   BIDDER NO  6:  INTEGRITY GRADING AND EXCAVATING, INC. 
   BIDDER NO  7:  HOFFMAN CONSTRUCTION COMPANY 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0205   Grubbing                       STA       41.000      293.000    12013.00        0.000        0.00       0.000        0.00 
201.0220   Grubbing                       ID       152.000       14.650     2226.80        0.000        0.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      23.000      400.000     9200.00        0.000        0.00       0.000        0.00 
203.0225.S Debris Containment (structure) LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
           01. B-71-39 
204.0100   Removing Pavement              SY     26332.000        5.000   131660.00        0.000        0.00       0.000        0.00 
204.0120   Removing Asphaltic Surface Mil SY      3890.000        1.610     6262.90        0.000        0.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF      5494.000        2.500    13735.00        0.000        0.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY       285.000       10.000     2850.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF      2267.000        1.700     3853.90        0.000        0.00       0.000        0.00 
204.0170   Removing Fence                 LF       945.000        1.000      945.00        0.000        0.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH      29.000      140.000     4060.00        0.000        0.00       0.000        0.00 
204.0210   Removing Manholes              EACH      18.000      277.000     4986.00        0.000        0.00       0.000        0.00 
204.0220   Removing Inlets                EACH      18.000      277.000     4986.00        0.000        0.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        36.000       10.000      360.00        0.000        0.00       0.000        0.00 
           01. 6-Inch 
204.0245   Removing Storm Sewer (size)    LF       560.000       11.000     6160.00        0.000        0.00       0.000        0.00 
           02. 12-Inch 
204.0245   Removing Storm Sewer (size)    LF        67.000       13.000      871.00        0.000        0.00       0.000        0.00 
           03. 15-Inch 
204.0245   Removing Storm Sewer (size)    LF       270.000       14.000     3780.00        0.000        0.00       0.000        0.00 
           04. 18-Inch 
204.0245   Removing Storm Sewer (size)    LF       961.000       15.000    14415.00        0.000        0.00       0.000        0.00 
           05. 24-Inch 
205.0100   Excavation Common              CY     57912.000        5.000   289560.00        0.000        0.00       0.000        0.00 
205.0400   Excavation Marsh               CY      2965.000        8.000    23720.00        0.000        0.00       0.000        0.00 
205.0501.S Excavat, Haul, Dispos Petrl Co TON     1470.000       35.000    51450.00        0.000        0.00       0.000        0.00 
208.0100   Borrow                         CY     28431.000        5.000   142155.00        0.000        0.00       0.000        0.00 
208.1100   Select Borrow                  CY      1427.000       16.000    22832.00        0.000        0.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
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           01. 6350-07-77 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           02. 6350-07-88 
214.0100   Obliterating Old Road          STA       15.000      700.000    10500.00        0.000        0.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4661.000       17.900    83431.90        0.000        0.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    56838.000       10.900   619534.20        0.000        0.00       0.000        0.00 
305.0500   Shaping Shoulders              STA       32.000      200.000     6400.00        0.000        0.00       0.000        0.00 
312.0110   Select Crushed Material        TON    56256.000       10.900   613190.40        0.000        0.00       0.000        0.00 
371.1000.S QMP Base Agg Dense 1 1/4-Inch  TON    56816.000        0.390    22158.24        0.000        0.00       0.000        0.00 
415.0080   Concrete Pavement 8-Inch       SY         5.000      150.000      750.00        0.000        0.00       0.000        0.00 
415.0410   Concrete Pavement Approach Sla SY       367.000      128.010    46979.67        0.000        0.00       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY      1494.000       36.870    55083.78        0.000        0.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH      61.000       12.000      732.00        0.000        0.00       0.000        0.00 
416.1010   Concrete Surface Drains        CY         7.000      450.000     3150.00        0.000        0.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL    16100.000        1.000    16100.00        0.000        0.00       0.000        0.00 
455.0105   Asphaltic Material PG58-28     TON      420.000      100.000    42000.00        0.000        0.00       0.000        0.00 
455.0122   Asphaltic Material PG64-34     TON        0.500     2000.000     1000.00        0.000        0.00       0.000        0.00 
455.0145   Asphaltic Material PG64-34P    TON      658.000      250.000   164500.00        0.000        0.00       0.000        0.00 
455.0605   Tack Coat                      GAL     4259.000        3.400    14480.60        0.000        0.00       0.000        0.00 
460.1101   HMA Pavement Type E-1          TON    19627.000       60.260  1182723.02        0.000        0.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL    12550.000        1.000    12550.00        0.000        0.00       0.000        0.00 
460.4000   HMA Cold Weather Paving        TON      741.000       13.750    10188.75        0.000        0.00       0.000        0.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     29871.000        5.000   149355.00        0.000        0.00       0.000        0.00 
465.0105   Asphaltic Surface              TON      110.000      240.000    26400.00        0.000        0.00       0.000        0.00 
465.0315   Asphaltic Flumes               SY       130.000       51.000     6630.00        0.000        0.00       0.000        0.00 
502.3100   Expansion Device (structure)   LS         1.000    28000.000    28000.00        0.000        0.00       0.000        0.00 
           01. B-71-39 
502.3200   Protective Surface Treatment   SY      1056.000        2.550     2692.80        0.000        0.00       0.000        0.00 
502.3210   Pigmented Surface Sealer       SY       244.000        4.250     1037.00        0.000        0.00       0.000        0.00 
502.6500   Protective Coating Clear       GAL        3.000      200.000      600.00        0.000        0.00       0.000        0.00 
504.0900   Concrete Masonry Endwalls      CY        54.600      850.000    46410.00        0.000        0.00       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      5330.000        1.800     9594.00        0.000        0.00       0.000        0.00 
509.0301   Preparation Decks Type 1       SY       120.000      130.000    15600.00        0.000        0.00       0.000        0.00 
509.0302   Preparation Decks Type 2       SY        60.000      140.000     8400.00        0.000        0.00       0.000        0.00 
509.0500   Cleaning Decks                 SY      1056.000       15.000    15840.00        0.000        0.00       0.000        0.00 
509.1000   Joint Repair                   SY        65.000     1000.000    65000.00        0.000        0.00       0.000        0.00 
509.1500   Concrete Surface Repair        SF       110.000      120.000    13200.00        0.000        0.00       0.000        0.00 
509.2000   Full-Depth Deck Repair         SY         1.000      550.000      550.00        0.000        0.00       0.000        0.00 
509.2500   Concrete Masonry Overlay Decks CY        93.000      600.000    55800.00        0.000        0.00       0.000        0.00 
509.9050.S Cleaning Parapets              LF       456.000        2.250     1026.00        0.000        0.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH      23.000      650.000    14950.00        0.000        0.00       0.000        0.00 
520.9700.S Culvert Pipe Liners (size)     LF        70.000      115.000     8050.00        0.000        0.00       0.000        0.00 
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           01. 24-Inch 
520.9700.S Culvert Pipe Liners (size)     LF        68.000      271.000    18428.00        0.000        0.00       0.000        0.00 
           02. 48-Inch 
520.9750.S Clean Culvrt Pipe for Liner Ve EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 
521.0118   Culvert Pipe Corrugated Steel  LF       602.000       33.000    19866.00        0.000        0.00       0.000        0.00 
521.0124   Culvert Pipe Corrugated Steel  LF        40.000       46.000     1840.00        0.000        0.00       0.000        0.00 
521.0130   Culvert Pipe Corrugated Steel  LF        32.000       53.000     1696.00        0.000        0.00       0.000        0.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      30.000      220.000     6600.00        0.000        0.00       0.000        0.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      312.000      624.00        0.000        0.00       0.000        0.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      393.000      786.00        0.000        0.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       214.000       50.000    10700.00        0.000        0.00       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF        88.000       62.000     5456.00        0.000        0.00       0.000        0.00 
522.0136   Culv Pipe Reinf Concrete Class LF        48.000       82.000     3936.00        0.000        0.00       0.000        0.00 
522.0148   Culv Pipe Reinf Concrete Class LF       192.000      120.000    23040.00        0.000        0.00       0.000        0.00 
522.1012   Apr Endwls Culv Pipe Reinf Con EACH       7.000      710.000     4970.00        0.000        0.00       0.000        0.00 
522.1015   Apr Endwls Culv Pipe Reinf Con EACH       4.000      766.000     3064.00        0.000        0.00       0.000        0.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       3.000      827.000     2481.00        0.000        0.00       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       9.000      984.000     8856.00        0.000        0.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1101.000     2202.00        0.000        0.00       0.000        0.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1460.000     2920.00        0.000        0.00       0.000        0.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF       140.000       91.000    12740.00        0.000        0.00       0.000        0.00 
523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF       180.000      136.000    24480.00        0.000        0.00       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1116.000     2232.00        0.000        0.00       0.000        0.00 
524.0624   Apr Endwls Culvert Pipe Salvag EACH       1.000      600.000      600.00        0.000        0.00       0.000        0.00 
524.0636   Apr Endwls Culvert Pipe Salvag EACH       1.000      850.000      850.00        0.000        0.00       0.000        0.00 
601.0407   Concrete Curb & Gutter 18-Inch LF        99.000       27.440     2716.56        0.000        0.00       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF        54.000       29.750     1606.50        0.000        0.00       0.000        0.00 
601.0411   Concrete Curb & Gutter 30-Inch LF      8289.000       11.810    97893.09        0.000        0.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      1441.000       15.610    22494.01        0.000        0.00       0.000        0.00 
601.0600   Concrete Curb Pedestrian       LF        27.000       38.410     1037.07        0.000        0.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      7005.000        3.420    23957.10        0.000        0.00       0.000        0.00 
602.0410   Concrete Sidewalk 5-Inch       SF       943.000        3.920     3696.56        0.000        0.00       0.000        0.00 
602.0415   Concrete Sidewalk 6-Inch       SF      1028.000        4.250     4369.00        0.000        0.00       0.000        0.00 
602.0505   Curb Ramp Detectable Warnng Fi SF       152.000       40.000     6080.00        0.000        0.00       0.000        0.00 
606.0200   Riprap Medium                  CY       276.000       50.000    13800.00        0.000        0.00       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       558.000       38.000    21204.00        0.000        0.00       0.000        0.00 
608.0315   St Sewer Pipe Reinf Conc Class LF       376.000       39.000    14664.00        0.000        0.00       0.000        0.00 
608.0318   St Sewer Pipe Reinf Conc Class LF       599.000       46.000    27554.00        0.000        0.00       0.000        0.00 
608.0324   St Sewer Pipe Reinf Conc Class LF      1457.000       59.000    85963.00        0.000        0.00       0.000        0.00 
608.0336   St Sewer Pipe Reinf Conc Class LF         8.000      114.000      912.00        0.000        0.00       0.000        0.00 
608.0412   St Sewer Pipe Reinf Conc Class LF       215.000       38.000     8170.00        0.000        0.00       0.000        0.00 
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608.0415   St Sewer Pipe Reinf Conc Class LF        46.000       43.000     1978.00        0.000        0.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF       120.000       51.000     6120.00        0.000        0.00       0.000        0.00 
610.0119   St Swr  Pip Reinf Conc H El HE LF       414.000       79.000    32706.00        0.000        0.00       0.000        0.00 
610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        35.000      116.000     4060.00        0.000        0.00       0.000        0.00 
611.0430   Reconstructing Inlets          EACH       2.000      434.000      868.00        0.000        0.00       0.000        0.00 
611.0530   Manhole Covers Type J          EACH       9.000      423.000     3807.00        0.000        0.00       0.000        0.00 
611.0612   Inlet Covers Type C            EACH       2.000      423.000      846.00        0.000        0.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH      35.000      549.000    19215.00        0.000        0.00       0.000        0.00 
611.0636   Inlet Covers Type HM-S         EACH       1.000      549.000      549.00        0.000        0.00       0.000        0.00 
611.0639   Inlet Covers Type H-S          EACH       8.000      549.000     4392.00        0.000        0.00       0.000        0.00 
611.0645   Inlet Covers Type MS-A         EACH       6.000      393.000     2358.00        0.000        0.00       0.000        0.00 
611.0654   Inlet Covers Type V            EACH       2.000      516.000     1032.00        0.000        0.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       6.000     1808.000    10848.00        0.000        0.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH       3.000     2983.000     8949.00        0.000        0.00       0.000        0.00 
611.1006   Catch Basins 6-FT Diameter     EACH       4.000     3959.000    15836.00        0.000        0.00       0.000        0.00 
611.1230   Catch Basins 2x3-FT            EACH       8.000     1245.000     9960.00        0.000        0.00       0.000        0.00 
611.2004   Manholes 4-FT Diameter         EACH      16.000     1455.000    23280.00        0.000        0.00       0.000        0.00 
611.2005   Manholes 5-FT Diameter         EACH       2.000     2407.000     4814.00        0.000        0.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       3.000     1108.000     3324.00        0.000        0.00       0.000        0.00 
611.3220   Inlets 2x2-FT                  EACH       2.000     1018.000     2036.00        0.000        0.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       8.000     1034.000     8272.00        0.000        0.00       0.000        0.00 
611.3901   Inlets Median 1 Grate          EACH       6.000     1615.000     9690.00        0.000        0.00       0.000        0.00 
611.8120.S Cover Plates Temporary         EACH       7.000      192.000     1344.00        0.000        0.00       0.000        0.00 
611.9800.S Pipe Grates                    EACH       8.000      969.000     7752.00        0.000        0.00       0.000        0.00 
612.0106   Pipe Underdrain 6-Inch         LF     12534.000        4.000    50136.00        0.000        0.00       0.000        0.00 
612.0206   Pipe Underdrain Unperforated 6 LF       390.000       11.000     4290.00        0.000        0.00       0.000        0.00 
612.0212   Pipe Underdrain Unperforated 1 LF       140.000       33.000     4620.00        0.000        0.00       0.000        0.00 
612.0806   Apr Endwls Underdrain Reinf Co EACH      17.000      190.000     3230.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF       125.000       17.000     2125.00        0.000        0.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       157.600       62.000     9771.20        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2500.000    10000.00        0.000        0.00       0.000        0.00 
616.0800.S Fence Track Clearance          LF       830.000        4.000     3320.00        0.000        0.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           01. 6350-07-77 
618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 
           02. 6350-07-88 
619.1000   Mobilization                   EACH       1.000   603035.660   603035.66        0.000        0.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       312.000       11.080     3456.96        0.000        0.00       0.000        0.00 
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623.0200   Dust Control Surface Treatment SY     55373.000        0.010      553.73        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL     708.790       20.000    14175.80        0.000        0.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY    111862.000        0.010     1118.62        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY     41231.000        0.150     6184.65        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF     16717.000        1.850    30926.45        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF     16717.000        0.100     1671.70        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       7.000      250.000     1750.00        0.000        0.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH      16.000        1.000       16.00        0.000        0.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY     14778.000        0.880    13004.64        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     27015.000        0.900    24313.50        0.000        0.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY     22713.000        1.600    36340.80        0.000        0.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH      69.000       95.000     6555.00        0.000        0.00       0.000        0.00 
628.7010   Inlet Protection Type B        EACH      16.000       48.000      768.00        0.000        0.00       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      53.000       50.000     2650.00        0.000        0.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1626.000        8.000    13008.00        0.000        0.00       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH     195.000       10.000     1950.00        0.000        0.00       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
628.7570   Rock Bags                      EACH     250.000       10.000     2500.00        0.000        0.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       54.300       58.000     3149.40        0.000        0.00       0.000        0.00 
630.0110   Seeding Mixture No. 10         LB       420.000        4.800     2016.00        0.000        0.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB       861.000        4.800     4132.80        0.000        0.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       723.000        4.800     3470.40        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB      2398.000        2.000     4796.00        0.000        0.00       0.000        0.00 
633.5200   Markers Culvert End            EACH      39.000       48.000     1872.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      17.000       52.000      884.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH     123.000       54.000     6642.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      31.000       56.000     1736.00        0.000        0.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       1.000       60.000       60.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       711.590       16.500    11741.24        0.000        0.00       0.000        0.00 
637.2220   Signs Type II Reflective SH    SF        13.500       21.000      283.50        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       325.680       18.000     5862.24        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH     105.000       20.000     2100.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH     106.000       20.000     2120.00        0.000        0.00       0.000        0.00 
642.5201   Field Office Type C            EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00        0.000        0.00       0.000        0.00 
           01. 6350-07-77 
643.0100   Traffic Control (project)      EACH       1.000     1850.000     1850.00        0.000        0.00       0.000        0.00 
           02. 6350-07-88 
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643.0300   Traffic Control Drums          DAY     7830.000        0.300     2349.00        0.000        0.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY      498.000        1.000      498.00        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     3160.000        0.750     2370.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     4544.000        0.100      454.40        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      400.000        0.500      200.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     4417.000        0.850     3754.45        0.000        0.00       0.000        0.00 
644.1420.S Temporary Pedestrian Surface P SF       640.000        5.000     3200.00        0.000        0.00       0.000        0.00 
644.1601.S Temporary Curb Ramp            EACH       7.000     2700.000    18900.00        0.000        0.00       0.000        0.00 
645.0112   Geotextile Type DF Schedule B  SY      5588.000        2.250    12573.00        0.000        0.00       0.000        0.00 
645.0120   Geotextile Type HR             SY       852.000        3.000     2556.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     64645.000        0.270    17454.15        0.000        0.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1101.000        0.600      660.60        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
647.0166   Pavement Marking Arrows Epoxy  EACH      10.000      175.000     1750.00        0.000        0.00       0.000        0.00 
647.0206   Pavement Marking Arrows Bike L EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
647.0306   Pavement Marking Symbols Bike  EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 
647.0356   Pavement Marking Words Epoxy   EACH       5.000      175.000      875.00        0.000        0.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF       110.000        4.000      440.00        0.000        0.00       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       315.000        8.000     2520.00        0.000        0.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       5.000      100.000      500.00        0.000        0.00       0.000        0.00 
647.0736   Pavement Marking Diagonal Epox LF        15.000       12.000      180.00        0.000        0.00       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF       741.000        5.000     3705.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         2.000      500.000     1000.00        0.000        0.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH      80.000       81.950     6556.00        0.000        0.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF     20538.000        0.010      205.38        0.000        0.00       0.000        0.00 
650.5000   Construction Staking Base      LF     20538.000        0.560    11501.28        0.000        0.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      9829.000        0.560     5504.24        0.000        0.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      13.000       81.950     1065.35        0.000        0.00       0.000        0.00 
650.7000   Construction Staking Conc Pave LF        72.000        2.170      156.24        0.000        0.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      1589.000        0.560      889.84        0.000        0.00       0.000        0.00 
650.8500   Const Staking Elec Install (pr LS         1.000      559.190      559.19        0.000        0.00       0.000        0.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000     1966.780     1966.78        0.000        0.00       0.000        0.00 
           01. 6350-07-77 
650.9910   Const Staking Supplemental Con LS         1.000      655.590      655.59        0.000        0.00       0.000        0.00 
           02. 6350-07-88 
650.9920   Construction Staking Slope Sta LF     20700.000        0.300     6210.00        0.000        0.00       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF      5244.000        3.000    15732.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
652.0325   Conduit Rigid Nonmetallic Sch  LF       535.000        4.750     2541.25        0.000        0.00       0.000        0.00 
653.0140   Pull Boxes Steel 24x42-Inch    EACH       4.000      500.000     2000.00        0.000        0.00       0.000        0.00 
654.0106   Concrete Bases Type 6          EACH      29.000      600.000    17400.00        0.000        0.00       0.000        0.00 
655.0610   Electrical Wire Lighting 12 AW LF      4176.000        0.500     2088.00        0.000        0.00       0.000        0.00 
655.0620   Electrical Wire Lighting 8 AWG LF      8906.000        0.900     8015.40        0.000        0.00       0.000        0.00 
655.0625   Electrical Wire Lighting 6 AWG LF      7660.000        1.050     8043.00        0.000        0.00       0.000        0.00 
655.0630   Electrical Wire Lighting 4 AWG LF      3663.000        1.350     4945.05        0.000        0.00       0.000        0.00 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      29.000      400.000    11600.00        0.000        0.00       0.000        0.00 
657.0327   Poles Type 6-Aluminum          EACH      29.000      950.000    27550.00        0.000        0.00       0.000        0.00 
657.0705   Lum Arms Truss Type 4 1/2-In C EACH      29.000      365.000    10585.00        0.000        0.00       0.000        0.00 
659.1125   Luminaires Utility LED C       EACH      29.000      650.000    18850.00        0.000        0.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF      1445.000        1.250     1806.25        0.000        0.00       0.000        0.00 
690.0250   Sawing Concrete                LF       389.000        2.750     1069.75        0.000        0.00       0.000        0.00 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        0.000        0.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1980.000        5.000     9900.00        0.000        0.00       0.000        0.00 
SPV.0030   Special                        CWT       17.700       60.000     1062.00        0.000        0.00       0.000        0.00 
           01. Fertilizer For Lawn Type Turf 
SPV.0060   Special                        EACH       2.000      549.000     1098.00        0.000        0.00       0.000        0.00 
           01. Inlet Cover Type H Special 
SPV.0060   Special                        EACH       6.000      164.000      984.00        0.000        0.00       0.000        0.00 
           02. Sanitary Sewer Wye, 8-Inch x 6-Inch 
SPV.0060   Special                        EACH       1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 
           03. Core & Connect Sanitary to Existing 
           Lift Station 
SPV.0060   Special                        EACH       1.000      660.000      660.00        0.000        0.00       0.000        0.00 
           04. Connect Force Main to Existing Force 
           Main 
SPV.0060   Special                        EACH       1.000     1204.000     1204.00        0.000        0.00       0.000        0.00 
           05. Connect Force Main to Existing 
           Manhole 
SPV.0060   Special                        EACH       6.000      111.000      666.00        0.000        0.00       0.000        0.00 
           06. Connect to Existing Sanitary 
           Laterals 
SPV.0060   Special                        EACH       2.000      242.000      484.00        0.000        0.00       0.000        0.00 
           07. Adjust Existing Sanitary Manhole 
SPV.0060   Special                        EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 
           08. Remove Existing Sanitary Manhole 
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----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0060   Special                        EACH       2.000     2909.000     5818.00        0.000        0.00       0.000        0.00 
           09. Sanitary Sewer Manhole, Type 1 
SPV.0060   Special                        EACH      12.000      346.000     4152.00        0.000        0.00       0.000        0.00 
           10. Cleaning And Painting Bearings 
SPV.0060   Special                        EACH       1.000     1950.000     1950.00        0.000        0.00       0.000        0.00 
           11. Remove and Relocate Existing Service 
           Meter/Lighting Control Cabinet 
SPV.0060   Special                        EACH      29.000      360.000    10440.00        0.000        0.00       0.000        0.00 
           12. Lighting Assemblies Decorative Color 
SPV.0060   Special                        EACH      29.000       50.000     1450.00        0.000        0.00       0.000        0.00 
           13. Lighting Assembly Banner Arm 
SPV.0060   Special                        EACH      29.000       50.000     1450.00        0.000        0.00       0.000        0.00 
           14. Festoon Receptacle Box 
SPV.0060   Special                        EACH       2.000      491.690      983.38        0.000        0.00       0.000        0.00 
           15. Establish Section Corner Monuments 
SPV.0090   Special                        LF        32.000       64.000     2048.00        0.000        0.00       0.000        0.00 
           02. PVC Pipe 6-Inch 
SPV.0090   Special                        LF         8.000       72.000      576.00        0.000        0.00       0.000        0.00 
           03. PVC Pipe 12-Inch 
SPV.0090   Special                        LF       314.000       58.000    18212.00        0.000        0.00       0.000        0.00 
           04. Sanitary Lateral, PVC 6-Inch 
SPV.0090   Special                        LF       422.000       49.000    20678.00        0.000        0.00       0.000        0.00 
           05. Sanitary Sewer, PVC 8-Inch 
SPV.0090   Special                        LF       487.000       41.000    19967.00        0.000        0.00       0.000        0.00 
           06. Sanitary Force Main, PVC 4-Inch 
SPV.0090   Special                        LF       387.000        1.000      387.00        0.000        0.00       0.000        0.00 
           07. Remove Existing Sanitary Sewer 
           8-Inch 
SPV.0090   Special                        LF       268.000        1.000      268.00        0.000        0.00       0.000        0.00 
           08. Remove Existing Sanitary Lateral 
           6-Inch 
SPV.0090   Special                        LF        99.000        1.000       99.00        0.000        0.00       0.000        0.00 
           09. Remove Existing Force Main 4-Inch 
SPV.0090   Special                        LF       400.000       12.000     4800.00        0.000        0.00       0.000        0.00 
           10. Regrade Ditch 
SPV.0105   Special                        LS         1.000      373.750      373.75        0.000        0.00       0.000        0.00 
           01. Research And Locate Existing 
           Property Monuments 6350-07-77 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
SPV.0105   Special                        LS         1.000      575.000      575.00        0.000        0.00       0.000        0.00 
           02. Verify And Replace Existing Property 
           Monuments 6350-07-77 
SPV.0105   Special                        LS         1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 
           03. Removal and Salvage of Light Pole 
           Assemblies 
SPV.0105   Special                        LS         1.000      373.750      373.75        0.000        0.00       0.000        0.00 
           04. Research And Locate Existing 
           Property Monuments 6350-07-88 
SPV.0105   Special                        LS         1.000      575.000      575.00        0.000        0.00       0.000        0.00 
           05. Verify And Replace Existing Property 
           Monuments 6350-07-88 
SPV.0120   Special                        MGAL     504.000       40.000    20160.00        0.000        0.00       0.000        0.00 
           01. Water For Seeded Areas 
SPV.0165   Special                        SF       288.000        2.000      576.00        0.000        0.00       0.000        0.00 
           01. 2-Inch Rigid Polystyrene Insulation 
SPV.0180   Special                        SY      5600.000        2.000    11200.00        0.000        0.00       0.000        0.00 
           01. Geogrid Reinforcement 
SPV.0180   Special                        SY     27153.000        0.500    13576.50        0.000        0.00       0.000        0.00 
           02. Preparing Topsoil For Lawn Type Turf 
523.0148   Culv Pipe Reinf Conc Hor El HE LF       186.000      222.000    41292.00        0.000        0.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              6190049.71                     0.00                   0.000 
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  PROPOSAL: 20160308028 
 
               STATE PROJECT(S):  1190-02-63                            LOCATION  Chippewa        COUNTY 
                                                                                  Eau Claire - Chippewa Falls 
                                                                                  USH 53 
                                                                                  Chippewa County 
               TYPE OF WORK: Bridge Painting 
 
   BIDDER NO  1:  C & L CONTRACTING, INC. 
   BIDDER NO  2:  CIVIL COATINGS & CONSTRUCTION, INC. 
   BIDDER NO  3:  SPARTAN CONTRACTING, LLC 
   BIDDER NO  4:  NORTH STAR PAINTING COMPANY, INC. 
   BIDDER NO  5:  GULF COAST CONTRACTING, LLC 
   BIDDER NO  6:  K.V.K. CONTRACTING, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000      200.000      200.00     1000.000     1000.00    1000.000     1000.00 
           01. 1190-02-63 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    74400.000    74400.00   125000.000   125000.00  185636.000   185636.00 
           01. B-9-46 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000    54600.000    54600.00    97000.000    97000.00  185500.000   185500.00 
           02. B-9-47 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    86800.000    86800.00    75000.000    75000.00   70000.000    70000.00 
           01. B-9-46 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    63700.000    63700.00    55500.000    55500.00   70000.000    70000.00 
           02. B-9-47 
517.6001.S Portable Decontamination Facil EACH       2.000     1500.000     3000.00      500.000     1000.00    5000.000    10000.00 
603.8000   Concrete Barrier Temp Precast  LF      2400.000       18.600    44640.00        6.000    14400.00       6.000    14400.00 
603.8125   Concrete Barrier Temp Precast  LF      4800.000        3.500    16800.00        6.000    28800.00       6.000    28800.00 
619.1000   Mobilization                   EACH       1.000    15000.000    15000.00    26000.000    26000.00   30000.000    30000.00 
642.5001   Field Office Type B            EACH       1.000     5000.000     5000.00     2000.000     2000.00   10000.000    10000.00 
643.0100   Traffic Control (project)      EACH       1.000    26615.000    26615.00    26615.000    26615.00   40000.000    40000.00 
           01. 1190-02-63 
643.0300   Traffic Control Drums          DAY     8320.000        0.500     4160.00        0.500     4160.00       0.500     4160.00 
643.0420   Traffic Control Barricades Typ DAY      320.000        1.000      320.00        1.000      320.00       1.000      320.00 
643.0715   Traffic Control Warning Lights DAY     3360.000        0.400     1344.00        0.400     1344.00       0.400     1344.00 
643.0800   Traffic Control Arrow Boards   DAY      320.000       20.000     6400.00       20.000     6400.00       1.000      320.00 
643.0900   Traffic Control Signs          DAY     1360.000        1.000     1360.00        1.000     1360.00       1.000     1360.00 
643.0910   Traffic Control Covering Signs EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
643.1050   Traffic Control Signs PCMS     DAY       80.000       50.000     4000.00       50.000     4000.00      50.000     4000.00 
649.0400   Temp Pvt Marking Removable Tap LF     49120.000        1.750    85960.00        1.750    85960.00       1.750    85960.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
SPV.0045   Special                        DAY       80.000       25.000     2000.00       25.000     2000.00      25.000     2000.00 
           01. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
 
                                      PROPOSAL TOTAL.......               496499.00                558059.00               745000.00 
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   BIDDER NO  1:  C & L CONTRACTING, INC. 
   BIDDER NO  2:  CIVIL COATINGS & CONSTRUCTION, INC. 
   BIDDER NO  3:  SPARTAN CONTRACTING, LLC 
   BIDDER NO  4:  NORTH STAR PAINTING COMPANY, INC. 
   BIDDER NO  5:  GULF COAST CONTRACTING, LLC 
   BIDDER NO  6:  K.V.K. CONTRACTING, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     3000.000     3000.00      300.000      300.00    5000.000     5000.00 
           01. 1190-02-63 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   220000.000   220000.00   250000.000   250000.00  366050.000   366050.00 
           01. B-9-46 
517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   200000.000   200000.00   200000.000   200000.00  268635.000   268635.00 
           02. B-9-47 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    40000.000    40000.00    75000.000    75000.00   73777.000    73777.00 
           01. B-9-46 
517.4500.S Neg Pres Contain&Collect Waste LS         1.000    30000.000    30000.00    75000.000    75000.00   54130.000    54130.00 
           02. B-9-47 
517.6001.S Portable Decontamination Facil EACH       2.000    10000.000    20000.00      500.000     1000.00    5000.000    10000.00 
603.8000   Concrete Barrier Temp Precast  LF      2400.000        6.000    14400.00        9.000    21600.00       5.000    12000.00 
603.8125   Concrete Barrier Temp Precast  LF      4800.000        6.000    28800.00        5.000    24000.00       5.000    24000.00 
619.1000   Mobilization                   EACH       1.000    40000.000    40000.00    55000.000    55000.00   94000.000    94000.00 
642.5001   Field Office Type B            EACH       1.000    10000.000    10000.00     2000.000     2000.00    5000.000     5000.00 
643.0100   Traffic Control (project)      EACH       1.000    50000.000    50000.00    40000.000    40000.00    5000.000     5000.00 
           01. 1190-02-63 
643.0300   Traffic Control Drums          DAY     8320.000        0.500     4160.00        0.500     4160.00       0.100      832.00 
643.0420   Traffic Control Barricades Typ DAY      320.000        1.000      320.00        1.000      320.00       1.000      320.00 
643.0715   Traffic Control Warning Lights DAY     3360.000        0.400     1344.00        0.250      840.00       0.100      336.00 
643.0800   Traffic Control Arrow Boards   DAY      320.000       20.000     6400.00        6.000     1920.00       2.000      640.00 
643.0900   Traffic Control Signs          DAY     1360.000        1.000     1360.00        2.000     2720.00       1.000     1360.00 
643.0910   Traffic Control Covering Signs EACH       2.000      100.000      200.00       20.000       40.00       5.000       10.00 
643.1050   Traffic Control Signs PCMS     DAY       80.000       50.000     4000.00       50.000     4000.00       2.000      160.00 
649.0400   Temp Pvt Marking Removable Tap LF     49120.000        1.750    85960.00        0.300    14736.00       0.500    24560.00 
SPV.0045   Special                        DAY       80.000       25.000     2000.00      130.000    10400.00       2.000      160.00 
           01. Portable Changeable Message Sign 
           (PCMS) Cellular Communications 
 
                                      PROPOSAL TOTAL.......               761944.00                783036.00               945970.00 
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  PROPOSAL: 20160308029 
 
               STATE PROJECT(S):  7824-00-09                            LOCATION  Eau Claire      COUNTY 
                                  7824-00-13                                      City Altoona, CTH AA 
                                                                                  CTH AA 
                                                                                  Eau Claire County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  HAAS SONS, INC. 
   BIDDER NO  2:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
   BIDDER NO  4:  H. JAMES & SONS, INC 
   BIDDER NO  5:  MATTISON CONTRACTORS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        6.000      600.000     3600.00      900.000     5400.00       1.000        6.00 
201.0205   Grubbing                       STA       70.000      200.000    14000.00      300.000    21000.00     260.000    18200.00 
203.0100   Removing Small Pipe Culverts   EACH      16.000      200.000     3200.00      170.000     2720.00     270.000     4320.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    40000.000    40000.00    40000.000    40000.00  112000.000   112000.00 
           01. 99+70 
204.0155   Removing Concrete Sidewalk     SY       104.000        3.000      312.00        7.000      728.00       4.000      416.00 
204.0165   Removing Guardrail             LF       310.000        1.000      310.00        1.000      310.00       3.000      930.00 
204.0170   Removing Fence                 LF       347.000        1.000      347.00        1.000      347.00       2.000      694.00 
204.0220   Removing Inlets                EACH       3.000      100.000      300.00      260.000      780.00     250.000      750.00 
204.0245   Removing Storm Sewer (size)    LF        20.000       10.000      200.00       10.000      200.00      17.000      340.00 
           01. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF        23.000       10.000      230.00       12.000      276.00      18.000      414.00 
           02. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        42.000       12.000      504.00       15.000      630.00      20.000      840.00 
           03. 19X30-INCH 
204.9060.S Removing (item description)    EACH       1.000      100.000      100.00      140.000      140.00     120.000      120.00 
           01. APRON ENDWALL 
204.9180.S Removing (item description)    SY       110.000        4.000      440.00        6.000      660.00       2.000      220.00 
           01. RIPRAP 
205.0100   Excavation Common              CY     35345.000        6.000   212070.00        4.900   173190.50       6.500   229742.50 
206.1000   Exc for Structure Bridges (str LS         1.000     5200.000     5200.00     3400.000     3400.00    5000.000     5000.00 
           01. B-18-0229 
208.0100   Borrow                         CY      8286.000        0.010       82.86        0.010       82.86       0.010       82.86 
210.0100   Backfill Structure             CY       900.000       12.000    10800.00       13.500    12150.00       0.010        9.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      750.000      750.00     400.000      400.00 
           01. 7824-00-09 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  228 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308029 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
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213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1000.000     1000.00     400.000      400.00 
           02. 7824-00-13 
305.0110   Base Aggregate Dense 3/4-Inch  TON      958.000       14.200    13603.60       17.500    16765.00      19.000    18202.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    27337.000       11.380   311095.06       13.000   355381.00      13.500   369049.50 
416.0160   Concrete Driveway 6-Inch       SY       104.000       45.000     4680.00       42.930     4464.72      43.000     4472.00 
440.4410   Incentive IRI Ride             DOL     6890.000        1.000     6890.00        1.000     6890.00       1.000     6890.00 
455.0605   Tack Coat                      GAL     1624.000        3.280     5326.72        3.280     5326.72       3.300     5359.20 
460.1100   HMA Pavement Type E-0.3        TON    10270.000       46.320   475706.40       46.320   475706.40      46.400   476528.00 
460.2000   Incentive Density HMA Pavement DOL     6660.000        1.000     6660.00        1.000     6660.00       1.000     6660.00 
465.0120   Asph Surface Driveways & Field TON      193.000       95.780    18485.54       95.780    18485.54      96.000    18528.00 
465.0315   Asphaltic Flumes               SY        71.000       59.860     4250.06       59.860     4250.06      60.000     4260.00 
502.0100   Concrete Masonry Bridges       CY       368.000      595.000   218960.00      595.000   218960.00     510.000   187680.00 
502.3200   Protective Surface Treatment   SY       327.000        3.000      981.00        3.000      981.00       3.000      981.00 
502.3210   Pigmented Surface Sealer       SY        61.000        4.000      244.00        4.000      244.00       4.000      244.00 
503.0137   Prestressed Girder Type I 36W- LF       288.000      225.000    64800.00      225.000    64800.00     185.000    53280.00 
505.0400   Bar Steel Reinforcement HS Str LB     13940.000        1.310    18261.40        1.310    18261.40       0.950    13243.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     37120.000        1.310    48627.20        1.310    48627.20       1.050    38976.00 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      100.000      800.00      100.000      800.00     140.000     1120.00 
           01. B-18-0229 
506.4000   Steel Diaphragms (structure)   EACH       6.000     1350.000     8100.00     1350.000     8100.00     950.000     5700.00 
           01. B-18-0229 
516.0500   Rubberized Membrane Waterproof SY        36.000       42.000     1512.00       42.000     1512.00      20.000      720.00 
520.1012   Apron Endwalls for Culvert Pip EACH      45.000      157.350     7080.75      110.000     4950.00     181.000     8145.00 
520.3412   Culvert Pipe Class III-A Non-m LF       828.000       23.050    19085.40       21.000    17388.00      21.000    17388.00 
520.3415   Culvert Pipe Class III-A Non-m LF        46.000       25.500     1173.00       30.000     1380.00      23.000     1058.00 
520.3418   Culvert Pipe Class III-A Non-m LF        80.000       28.500     2280.00       27.000     2160.00      25.000     2000.00 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       4.000      420.000     1680.00      325.000     1300.00     447.000     1788.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      491.000     2946.00      490.000     2940.00     636.000     3816.00 
522.0124   Culv Pipe Reinf Concrete Class LF       219.000       38.750     8486.25       37.000     8103.00      44.000     9636.00 
522.0130   Culv Pipe Reinf Concrete Class LF       193.000       46.750     9022.75       47.000     9071.00      52.000    10036.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       6.000      700.000     4200.00      760.000     4560.00     839.000     5034.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       8.000      750.000     6000.00      810.000     6480.00     915.000     7320.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        63.000       60.150     3789.45       58.500     3685.50      67.000     4221.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF        67.000       70.600     4730.20       68.000     4556.00      79.000     5293.00 
523.0138   Culv Pipe Reinf Conc Hor El HE LF        64.000      118.000     7552.00      123.000     7872.00     133.000     8512.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       1.000      860.000      860.00      845.000      845.00     956.000      956.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000      980.000      980.00      965.000      965.00    1104.000     1104.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1700.000     3400.00     1755.000     3510.00    1896.000     3792.00 
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550.2104   Piling CIP Concrete 10 3/4 X 0 LF      1840.000       28.000    51520.00       28.000    51520.00      33.000    60720.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       816.000       13.500    11016.00       17.680    14426.88      15.000    12240.00 
606.0200   Riprap Medium                  CY        49.000       49.500     2425.50       85.000     4165.00      53.000     2597.00 
606.0300   Riprap Heavy                   CY       525.000       44.500    23362.50       63.000    33075.00      56.000    29400.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        57.000       45.250     2579.25       40.000     2280.00      39.000     2223.00 
611.0420   Reconstructing Manholes        EACH       1.000      800.000      800.00      860.000      860.00    1100.000     1100.00 
611.0606   Inlet Covers Type B            EACH       2.000      500.000     1000.00      590.000     1180.00     634.000     1268.00 
611.0615   Inlet Covers Type F            EACH       3.000     1020.000     3060.00      420.000     1260.00     977.000     2931.00 
611.1005   Catch Basins 5-FT Diameter     EACH       1.000     2475.000     2475.00     3645.000     3645.00    2454.000     2454.00 
611.3004   Inlets 4-FT Diameter           EACH       3.000     1500.000     4500.00     1375.000     4125.00    1592.000     4776.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       260.000        7.500     1950.00       10.000     2600.00       6.000     1560.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      150.000      600.00      150.000      600.00     130.000      520.00 
614.2300   MGS Guardrail 3                LF        50.000       16.500      825.00       16.500      825.00      23.000     1150.00 
614.2500   MGS Thrie Beam Transition      LF       158.000       65.000    10270.00       65.000    10270.00      67.000    10586.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2300.000     9200.00     2300.000     9200.00    2600.000    10400.00 
616.0204   Fence Chain Link 4-FT          LF       134.000       76.000    10184.00       76.000    10184.00      32.000     4288.00 
619.1000   Mobilization                   EACH       1.000    47750.000    47750.00    54600.000    54600.00   69000.000    69000.00 
621.0100   Landmark Reference Monuments   EACH       2.000      800.000     1600.00      800.000     1600.00     600.000     1200.00 
624.0100   Water                          MGAL     279.100       20.000     5582.00       25.000     6977.50       6.000     1674.60 
625.0500   Salvaged Topsoil               SY     64460.000        0.600    38676.00        0.900    58014.00       1.200    77352.00 
627.0200   Mulching                       SY     64460.000        0.150     9669.00        0.150     9669.00       0.250    16115.00 
628.1504   Silt Fence                     LF      6745.000        1.600    10792.00        1.600    10792.00       1.650    11129.25 
628.1520   Silt Fence Maintenance         LF      6745.000        0.010       67.45        0.010       67.45       0.010       67.45 
628.1905   Mobilizations Erosion Control  EACH      11.000       50.000      550.00       50.000      550.00     150.000     1650.00 
628.1910   Mobilization Emergency Erosion EACH       6.000       25.000      150.00       25.000      150.00     125.000      750.00 
628.2004   Erosion Mat Class I Type B     SY     17620.000        0.940    16562.80        0.940    16562.80       0.880    15505.60 
628.2006   Erosion Mat Urban Class I Type SY      5380.000        1.400     7532.00        1.400     7532.00       1.300     6994.00 
628.2023   Erosion Mat Class II Type B    SY       200.000        1.550      310.00        1.550      310.00       2.000      400.00 
628.2037   Erosion Mat Class III Type C   SY       588.000       12.500     7350.00       12.500     7350.00       8.000     4704.00 
628.7005   Inlet Protection Type A        EACH       1.000      110.000      110.00      110.000      110.00     100.000      100.00 
628.7020   Inlet Protection Type D        EACH       4.000      140.000      560.00      140.000      560.00     135.000      540.00 
628.7504   Temporary Ditch Checks         LF      1344.000        7.000     9408.00        7.000     9408.00       7.000     9408.00 
628.7555   Culvert Pipe Checks            EACH      47.000       12.000      564.00       12.000      564.00      15.000      705.00 
628.7560   Tracking Pads                  EACH       2.000      800.000     1600.00     1250.000     2500.00     600.000     1200.00 
629.0210   Fertilizer Type B              CWT       39.000       50.000     1950.00       50.000     1950.00      47.000     1833.00 
630.0120   Seeding Mixture No. 20         LB      1686.000        5.100     8598.60        5.100     8598.60       5.000     8430.00 
630.0140   Seeding Mixture No. 40         LB       365.000        9.000     3285.00        9.000     3285.00       6.000     2190.00 
630.0200   Seeding Temporary              LB       859.400        2.000     1718.80        2.000     1718.80       2.100     1804.74 
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633.5200   Markers Culvert End            EACH      13.000       33.000      429.00       33.000      429.00      50.000      650.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      26.000       58.000     1508.00       58.000     1508.00      46.000     1196.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      14.000       60.000      840.00       60.000      840.00      48.000      672.00 
637.2230   Signs Type II Reflective F     SF       200.400       17.000     3406.80       17.000     3406.80      14.500     2905.80 
638.2102   Moving Signs Type II           EACH       7.000       50.000      350.00       50.000      350.00     100.000      700.00 
638.2602   Removing Signs Type II         EACH      46.000       10.000      460.00       17.000      782.00      13.000      598.00 
638.3000   Removing Small Sign Supports   EACH      34.000       10.000      340.00       19.000      646.00      13.000      442.00 
642.5001   Field Office Type B            EACH       1.000     5500.000     5500.00     6002.110     6002.11    6000.000     6000.00 
643.0200   Traffic Control Surv & Maint ( DAY       90.000      100.000     9000.00      100.000     9000.00     100.000     9000.00 
           01. 7824-00-09 
643.0300   Traffic Control Drums          DAY     2250.000        0.750     1687.50        0.750     1687.50       0.800     1800.00 
643.0420   Traffic Control Barricades Typ DAY     2250.000        1.000     2250.00        1.000     2250.00       1.000     2250.00 
643.0705   Traffic Control Warning Lights DAY     4050.000        0.250     1012.50        0.250     1012.50       0.300     1215.00 
643.0900   Traffic Control Signs          DAY     3060.000        1.000     3060.00        1.000     3060.00       1.000     3060.00 
643.0920   Traffic Control Covering Signs EACH       6.000       25.000      150.00       25.000      150.00      27.000      162.00 
643.1000   Traffic Control Signs Fixed Me SF       144.000       20.000     2880.00       20.000     2880.00      22.000     3168.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2500.000     2500.00    5000.000     5000.00 
           01. 7824-00-09 
643.3000   Traffic Control Detour Signs   DAY     8100.000        0.190     1539.00        0.190     1539.00       0.200     1620.00 
645.0120   Geotextile Type HR             SY      1024.000        2.400     2457.60        2.500     2560.00       3.000     3072.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     34810.000        0.270     9398.70        0.270     9398.70       0.300    10443.00 
647.0566   Pavement Marking Stop Line Epo LF       134.000        8.000     1072.00        8.000     1072.00       9.000     1206.00 
648.0100   Locating No-Passing Zones      MI         1.800      465.000      837.00      465.000      837.00     600.000     1080.00 
650.4000   Construction Staking Storm Sew EACH       5.000      130.000      650.00      130.000      650.00     130.000      650.00 
650.4500   Construction Staking Subgrade  LF      9772.000        0.150     1465.80        0.150     1465.80       0.150     1465.80 
650.5000   Construction Staking Base      LF      9772.000        0.500     4886.00        0.500     4886.00       0.500     4886.00 
650.5500   Construction Staking Curb Gutt LF       816.000        1.500     1224.00        1.500     1224.00       1.500     1224.00 
650.6000   Construction Staking Pipe Culv EACH      36.000       75.000     2700.00       75.000     2700.00      75.000     2700.00 
650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 
           01. B-18-0229 
650.9910   Const Staking Supplemental Con LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. 7824-00-09 
650.9910   Const Staking Supplemental Con LS         1.000      650.000      650.00      650.200      650.20     650.200      650.20 
           02. 7824-00-13 
650.9920   Construction Staking Slope Sta LF      9772.000        0.750     7329.00        0.750     7329.00       0.750     7329.00 
690.0150   Sawing Asphalt                 LF       302.000        1.250      377.50        2.000      604.00       3.000      906.00 
690.0250   Sawing Concrete                LF        40.000        2.750      110.00        4.000      160.00       6.000      240.00 
715.0502   Incentive Strength Conc Struct DOL     2208.000        1.000     2208.00        1.000     2208.00       1.000     2208.00 
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ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       5.000     3000.00 
SPV.0060   Special                        EACH       4.000      300.000     1200.00      280.000     1120.00     222.000      888.00 
           01. ADJUSTING MANHOLE COVERS 
SPV.0060   Special                        EACH       6.000      250.000     1500.00      140.000      840.00     112.000      672.00 
           02. ADJUSTING WATER VALVES 
SPV.0060   Special                        EACH      23.000      100.000     2300.00       65.000     1495.00      92.000     2116.00 
           03. Moving Mailbox 
455.0110   Asphaltic Material PG58-34     TON      618.000      100.000    61800.00      100.000    61800.00     100.000    61800.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     1500.000     1500.00     1525.000     1525.00    1854.000     1854.00 
 
                                      PROPOSAL TOTAL.......              2054175.94               2111897.54              2222170.50 
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   BIDDER NO  1:  HAAS SONS, INC. 
   BIDDER NO  2:  MCCABE CONSTRUCTION, INC. 
   BIDDER NO  3:  A-1 EXCAVATING INC. 
   BIDDER NO  4:  H. JAMES & SONS, INC 
   BIDDER NO  5:  MATTISON CONTRACTORS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        6.000     1015.000     6090.00      320.000     1920.00       0.000        0.00 
201.0205   Grubbing                       STA       70.000      293.000    20510.00      320.000    22400.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH      16.000      325.000     5200.00      150.000     2400.00       0.000        0.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   112000.000   112000.00    40000.000    40000.00       0.000        0.00 
           01. 99+70 
204.0155   Removing Concrete Sidewalk     SY       104.000        8.450      878.80        7.000      728.00       0.000        0.00 
204.0165   Removing Guardrail             LF       310.000        2.500      775.00        2.000      620.00       0.000        0.00 
204.0170   Removing Fence                 LF       347.000        2.500      867.50        1.500      520.50       0.000        0.00 
204.0220   Removing Inlets                EACH       3.000      400.000     1200.00      275.000      825.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        20.000       15.000      300.00       15.000      300.00       0.000        0.00 
           01. 12-INCH 
204.0245   Removing Storm Sewer (size)    LF        23.000       15.000      345.00       15.000      345.00       0.000        0.00 
           02. 18-INCH 
204.0245   Removing Storm Sewer (size)    LF        42.000       15.000      630.00       10.000      420.00       0.000        0.00 
           03. 19X30-INCH 
204.9060.S Removing (item description)    EACH       1.000      300.000      300.00      200.000      200.00       0.000        0.00 
           01. APRON ENDWALL 
204.9180.S Removing (item description)    SY       110.000       16.500     1815.00        7.000      770.00       0.000        0.00 
           01. RIPRAP 
205.0100   Excavation Common              CY     35345.000        7.250   256251.25        7.950   280992.75       0.000        0.00 
206.1000   Exc for Structure Bridges (str LS         1.000    29350.000    29350.00     3500.000     3500.00       0.000        0.00 
           01. B-18-0229 
208.0100   Borrow                         CY      8286.000        0.010       82.86        0.010       82.86       0.000        0.00 
210.0100   Backfill Structure             CY       900.000       15.000    13500.00       16.500    14850.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00       0.000        0.00 
           01. 7824-00-09 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     1500.000     1500.00       0.000        0.00 
           02. 7824-00-13 
305.0110   Base Aggregate Dense 3/4-Inch  TON      958.000       19.500    18681.00       18.500    17723.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    27337.000       13.000   355381.00       14.500   396386.50       0.000        0.00 
416.0160   Concrete Driveway 6-Inch       SY       104.000       42.500     4420.00       63.000     6552.00       0.000        0.00 
440.4410   Incentive IRI Ride             DOL     6890.000        1.000     6890.00        1.000     6890.00       0.000        0.00 
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455.0605   Tack Coat                      GAL     1624.000        3.280     5326.72        3.280     5326.72       0.000        0.00 
460.1100   HMA Pavement Type E-0.3        TON    10270.000       46.320   475706.40       46.320   475706.40       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL     6660.000        1.000     6660.00        1.000     6660.00       0.000        0.00 
465.0120   Asph Surface Driveways & Field TON      193.000       95.780    18485.54       95.780    18485.54       0.000        0.00 
465.0315   Asphaltic Flumes               SY        71.000       59.860     4250.06       59.860     4250.06       0.000        0.00 
502.0100   Concrete Masonry Bridges       CY       368.000      510.000   187680.00      595.000   218960.00       0.000        0.00 
502.3200   Protective Surface Treatment   SY       327.000        3.000      981.00        3.000      981.00       0.000        0.00 
502.3210   Pigmented Surface Sealer       SY        61.000        4.000      244.00        4.000      244.00       0.000        0.00 
503.0137   Prestressed Girder Type I 36W- LF       288.000      185.000    53280.00      225.000    64800.00       0.000        0.00 
505.0400   Bar Steel Reinforcement HS Str LB     13940.000        0.950    13243.00        1.310    18261.40       0.000        0.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB     37120.000        1.050    38976.00        1.310    48627.20       0.000        0.00 
506.2605   Bearing Pads Elastomeric Non-L EACH       8.000      140.000     1120.00      100.000      800.00       0.000        0.00 
           01. B-18-0229 
506.4000   Steel Diaphragms (structure)   EACH       6.000      950.000     5700.00     1350.000     8100.00       0.000        0.00 
           01. B-18-0229 
516.0500   Rubberized Membrane Waterproof SY        36.000       20.000      720.00       42.000     1512.00       0.000        0.00 
520.1012   Apron Endwalls for Culvert Pip EACH      45.000      135.000     6075.00       95.000     4275.00       0.000        0.00 
520.3412   Culvert Pipe Class III-A Non-m LF       828.000       27.000    22356.00       22.000    18216.00       0.000        0.00 
520.3415   Culvert Pipe Class III-A Non-m LF        46.000       31.000     1426.00       27.750     1276.50       0.000        0.00 
520.3418   Culvert Pipe Class III-A Non-m LF        80.000       34.000     2720.00       30.000     2400.00       0.000        0.00 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       4.000      470.000     1880.00      595.000     2380.00       0.000        0.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      545.000     3270.00      695.000     4170.00       0.000        0.00 
522.0124   Culv Pipe Reinf Concrete Class LF       219.000       45.710    10010.49       57.150    12515.85       0.000        0.00 
522.0130   Culv Pipe Reinf Concrete Class LF       193.000       57.980    11190.14       74.750    14426.75       0.000        0.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       6.000      755.000     4530.00      855.000     5130.00       0.000        0.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       8.000      805.000     6440.00      920.000     7360.00       0.000        0.00 
523.0119   Culv Pipe Reinf Conc Hor El HE LF        63.000       66.090     4163.67       84.300     5310.90       0.000        0.00 
523.0124   Culv Pipe Reinf Conc Hor El HE LF        67.000       80.850     5416.95       98.000     6566.00       0.000        0.00 
523.0138   Culv Pipe Reinf Conc Hor El HE LF        64.000      144.240     9231.36      165.000    10560.00       0.000        0.00 
523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       1.000      900.000      900.00     1005.000     1005.00       0.000        0.00 
523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1070.000     1070.00     1165.000     1165.00       0.000        0.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1830.000     3660.00     2140.000     4280.00       0.000        0.00 
550.2104   Piling CIP Concrete 10 3/4 X 0 LF      1840.000       33.000    60720.00       28.000    51520.00       0.000        0.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       816.000       17.500    14280.00       16.550    13504.80       0.000        0.00 
606.0200   Riprap Medium                  CY        49.000       55.000     2695.00       71.000     3479.00       0.000        0.00 
606.0300   Riprap Heavy                   CY       525.000       52.500    27562.50       61.600    32340.00       0.000        0.00 
608.0418   St Sewer Pipe Reinf Conc Class LF        57.000       48.760     2779.32       50.500     2878.50       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000     1500.000     1500.00     1300.000     1300.00       0.000        0.00 
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611.0606   Inlet Covers Type B            EACH       2.000      710.000     1420.00      735.000     1470.00       0.000        0.00 
611.0615   Inlet Covers Type F            EACH       3.000     1180.000     3540.00     1375.000     4125.00       0.000        0.00 
611.1005   Catch Basins 5-FT Diameter     EACH       1.000     4120.000     4120.00     2565.000     2565.00       0.000        0.00 
611.3004   Inlets 4-FT Diameter           EACH       3.000     1570.000     4710.00     1460.000     4380.00       0.000        0.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       260.000        7.500     1950.00        6.500     1690.00       0.000        0.00 
614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      130.000      520.00      150.000      600.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        50.000       22.000     1100.00       15.750      787.50       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF       158.000       65.500    10349.00       58.000     9164.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2500.000    10000.00     2250.000     9000.00       0.000        0.00 
616.0204   Fence Chain Link 4-FT          LF       134.000       30.000     4020.00       80.000    10720.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000   104595.000   104595.00    79500.000    79500.00       0.000        0.00 
621.0100   Landmark Reference Monuments   EACH       2.000      800.000     1600.00      500.000     1000.00       0.000        0.00 
624.0100   Water                          MGAL     279.100       35.000     9768.50       19.000     5302.90       0.000        0.00 
625.0500   Salvaged Topsoil               SY     64460.000        0.550    35453.00        1.100    70906.00       0.000        0.00 
627.0200   Mulching                       SY     64460.000        0.250    16115.00        0.200    12892.00       0.000        0.00 
628.1504   Silt Fence                     LF      6745.000        1.650    11129.25        1.850    12478.25       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      6745.000        0.010       67.45        0.100      674.50       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH      11.000      150.000     1650.00      450.000     4950.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       6.000      125.000      750.00      450.000     2700.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY     17620.000        0.880    15505.60        0.900    15858.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      5380.000        1.300     6994.00        1.250     6725.00       0.000        0.00 
628.2023   Erosion Mat Class II Type B    SY       200.000        2.000      400.00        1.550      310.00       0.000        0.00 
628.2037   Erosion Mat Class III Type C   SY       588.000        8.000     4704.00        6.500     3822.00       0.000        0.00 
628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00      100.000      100.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       4.000      135.000      540.00      100.000      400.00       0.000        0.00 
628.7504   Temporary Ditch Checks         LF      1344.000        7.000     9408.00        5.650     7593.60       0.000        0.00 
628.7555   Culvert Pipe Checks            EACH      47.000       15.000      705.00        6.100      286.70       0.000        0.00 
628.7560   Tracking Pads                  EACH       2.000      200.000      400.00      500.000     1000.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT       39.000       47.000     1833.00       75.000     2925.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB      1686.000        5.000     8430.00        4.250     7165.50       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB       365.000        6.000     2190.00        4.100     1496.50       0.000        0.00 
630.0200   Seeding Temporary              LB       859.400        2.100     1804.74        2.000     1718.80       0.000        0.00 
633.5200   Markers Culvert End            EACH      13.000       34.000      442.00       40.000      520.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      26.000       46.000     1196.00       52.000     1352.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      14.000       48.000      672.00       54.000      756.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       200.400       14.500     2905.80       13.250     2655.30       0.000        0.00 
638.2102   Moving Signs Type II           EACH       7.000      100.000      700.00       80.000      560.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      46.000       13.000      598.00       12.000      552.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH      34.000       13.000      442.00       15.000      510.00       0.000        0.00 
642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     6800.000     6800.00       0.000        0.00 
643.0200   Traffic Control Surv & Maint ( DAY       90.000      100.000     9000.00      100.000     9000.00       0.000        0.00 
           01. 7824-00-09 
643.0300   Traffic Control Drums          DAY     2250.000        0.750     1687.50        0.750     1687.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY     2250.000        1.000     2250.00        1.000     2250.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     4050.000        0.250     1012.50        0.250     1012.50       0.000        0.00 
643.0900   Traffic Control Signs          DAY     3060.000        1.000     3060.00        1.000     3060.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       6.000       25.000      150.00       25.000      150.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF       144.000       20.000     2880.00       20.000     2880.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           01. 7824-00-09 
643.3000   Traffic Control Detour Signs   DAY     8100.000        0.190     1539.00        0.190     1539.00       0.000        0.00 
645.0120   Geotextile Type HR             SY      1024.000        3.250     3328.00        3.000     3072.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     34810.000        0.270     9398.70        0.270     9398.70       0.000        0.00 
647.0566   Pavement Marking Stop Line Epo LF       134.000        8.000     1072.00        8.000     1072.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         1.800      465.000      837.00      465.000      837.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       5.000      100.000      500.00      130.000      650.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      9772.000        0.250     2443.00        0.150     1465.80       0.000        0.00 
650.5000   Construction Staking Base      LF      9772.000        0.500     4886.00        0.500     4886.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       816.000        1.500     1224.00        1.500     1224.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH      36.000      100.000     3600.00       75.000     2700.00       0.000        0.00 
650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     1500.000     1500.00       0.000        0.00 
           01. B-18-0229 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     2000.000     2000.00       0.000        0.00 
           01. 7824-00-09 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00      650.200      650.20       0.000        0.00 
           02. 7824-00-13 
650.9920   Construction Staking Slope Sta LF      9772.000        0.600     5863.20        0.750     7329.00       0.000        0.00 
690.0150   Sawing Asphalt                 LF       302.000        1.250      377.50        1.250      377.50       0.000        0.00 
690.0250   Sawing Concrete                LF        40.000        2.750      110.00        2.750      110.00       0.000        0.00 
715.0502   Incentive Strength Conc Struct DOL     2208.000        1.000     2208.00        1.000     2208.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      600.000        5.000     3000.00        5.000     3000.00       0.000        0.00 
SPV.0060   Special                        EACH       4.000      400.000     1600.00      300.000     1200.00       0.000        0.00 
           01. ADJUSTING MANHOLE COVERS 
SPV.0060   Special                        EACH       6.000      285.000     1710.00      175.000     1050.00       0.000        0.00 
           02. ADJUSTING WATER VALVES 
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SPV.0060   Special                        EACH      23.000      140.000     3220.00      170.000     3910.00       0.000        0.00 
           03. Moving Mailbox 
455.0110   Asphaltic Material PG58-34     TON      618.000      100.000    61800.00      100.000    61800.00       0.000        0.00 
611.1004   Catch Basins 4-FT Diameter     EACH       1.000     1615.000     1615.00     1645.000     1645.00       0.000        0.00 
 
                                      PROPOSAL TOTAL.......              2292415.30               2326374.98                    0.00 
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               STATE PROJECT(S):  8319-08-71                            LOCATION  Barron          COUNTY 
                                                                                  Town Cumberland, 7th St 
                                                                                  Town Rd 
                                                                                  Barron County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  2:  HAAS SONS, INC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  JANKE GENERAL CONTRACTORS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000      365.000     1460.00      650.000     2600.00     300.000     1200.00 
201.0205   Grubbing                       STA        4.000      365.000     1460.00      650.000     2600.00     300.000     1200.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000     4971.000     4971.00     3500.000     3500.00    7800.000     7800.00 
           01. 10+00 
204.0165   Removing Guardrail             LF       231.000        3.440      794.64        2.000      462.00       2.000      462.00 
205.0100   Excavation Common              CY       297.000        7.000     2079.00       20.000     5940.00      14.000     4158.00 
           **P** 
206.2000   Exc for Structures Culverts (s LS         1.000     3165.000     3165.00    18400.000    18400.00   10000.000    10000.00 
           01. C-3-54 
208.0100   Borrow                         CY       677.000        4.830     3269.91       14.310     9687.87      14.000     9478.00 
210.0100   Backfill Structure             CY      1720.000        9.630    16563.60       12.750    21930.00      25.000    43000.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 8319-08-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       22.900     2061.00       34.420     3097.80      26.000     2340.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      640.000       14.000     8960.00       15.000     9600.00      17.250    11040.00 
455.0605   Tack Coat                      GAL       48.000       17.520      840.96       17.520      840.96      17.520      840.96 
465.0105   Asphaltic Surface              TON      195.000       88.900    17335.50       88.900    17335.50      88.900    17335.50 
504.0100   Concrete Masonry Culverts      CY        16.000      620.760     9932.16     1424.000    22784.00    1500.000    24000.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      1520.000        2.670     4058.40        1.350     2052.00       1.850     2812.00 
520.3318   Culvert Pipe Class III-A 18-In LF        54.000       36.570     1974.78       40.500     2187.00      31.000     1674.00 
606.0300   Riprap Heavy                   CY       440.000       51.880    22827.20       53.000    23320.00      70.000    30800.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       210.000        6.500     1365.00       12.000     2520.00      16.000     3360.00 
614.0305   Steel Plate Beam Guard Class A LF       150.000       14.410     2161.50       19.000     2850.00      19.000     2850.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       20.000      500.00       25.000      625.00      25.000      625.00 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2210.500     2210.50     2500.000     2500.00    2500.000     2500.00 
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614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1145.160     1145.16     1450.000     1450.00    1450.000     1450.00 
614.2300   MGS Guardrail 3                LF       125.000       14.410     1801.25       19.000     2375.00      19.000     2375.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2210.500     4421.00     2400.000     4800.00    2400.000     4800.00 
619.1000   Mobilization                   EACH       1.000    17500.000    17500.00     6500.000     6500.00   15720.000    15720.00 
624.0100   Water                          MGAL       8.000       65.000      520.00       40.000      320.00      75.000      600.00 
625.0500   Salvaged Topsoil               SY       825.000        2.000     1650.00        4.000     3300.00       2.000     1650.00 
627.0200   Mulching                       SY      1140.000        0.660      752.40        0.500      570.00       0.500      570.00 
628.1104   Erosion Bales                  EACH      10.000       17.890      178.90       15.000      150.00      15.000      150.00 
628.1504   Silt Fence                     LF       770.000        1.930     1486.10        2.500     1925.00       2.500     1925.00 
628.1520   Silt Fence Maintenance         LF      1540.000        0.010       15.40        0.100      154.00       0.100      154.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      350.000     1400.00      150.000      600.00     150.000      600.00 
628.1910   Mobilization Emergency Erosion EACH       2.000       20.000       40.00      150.000      300.00     150.000      300.00 
628.2008   Erosion Mat Urban Class I Type SY        50.000        2.020      101.00        3.000      150.00       3.000      150.00 
628.2027   Erosion Mat Class II Type C    SY       450.000        3.920     1764.00        5.000     2250.00       5.000     2250.00 
628.7504   Temporary Ditch Checks         LF        50.000        5.410      270.50       10.000      500.00      10.000      500.00 
629.0210   Fertilizer Type B              CWT        1.000       79.830       79.83       80.000       80.00      80.000       80.00 
630.0120   Seeding Mixture No. 20         LB        43.000       10.090      433.87        8.000      344.00       8.000      344.00 
630.0200   Seeding Temporary              LB        35.000        4.400      154.00        5.000      175.00       5.000      175.00 
633.5200   Markers Culvert End            EACH       2.000       38.540       77.08       75.000      150.00      75.000      150.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       53.180      159.54       55.000      165.00      55.000      165.00 
637.2230   Signs Type II Reflective F     SF        25.500       19.000      484.50       25.000      637.50      25.000      637.50 
638.2602   Removing Signs Type II         EACH       4.000       50.000      200.00       25.000      100.00      25.000      100.00 
638.3000   Removing Small Sign Supports   EACH       4.000       15.000       60.00       25.000      100.00      25.000      100.00 
642.5001   Field Office Type B            EACH       1.000     6500.000     6500.00     4500.000     4500.00    3600.000     3600.00 
643.0100   Traffic Control (project)      EACH       1.000     3494.000     3494.00      500.000      500.00    2000.000     2000.00 
           01. 8319-08-71 
645.0112   Geotextile Type DF Schedule B  SY       205.000        2.500      512.50        2.760      565.80       2.400      492.00 
645.0120   Geotextile Type HR             SY       735.000        3.000     2205.00        3.460     2543.10       2.750     2021.25 
650.4500   Construction Staking Subgrade  LF       325.000        0.010        3.25        0.010        3.25       1.000      325.00 
650.5000   Construction Staking Base      LF       325.000        1.000      325.00        1.000      325.00       1.000      325.00 
650.6000   Construction Staking Pipe Culv EACH       1.000       83.000       83.00       83.000       83.00     200.000      200.00 
650.6500   Construction Staking Structure LS         1.000      675.000      675.00      675.000      675.00     200.000      200.00 
           01. C-3-54 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     200.000      200.00 
           02. R-3-12 
650.6500   Construction Staking Structure LS         1.000      500.000      500.00      500.000      500.00     200.000      200.00 
           03. R-3-13 
650.9910   Const Staking Supplemental Con LS         1.000      600.000      600.00      600.000      600.00     500.000      500.00 
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           01. 8319-08-71 
650.9920   Construction Staking Slope Sta LF       325.000        1.150      373.75        1.150      373.75       1.000      325.00 
690.0150   Sawing Asphalt                 LF        40.000        3.000      120.00        2.000       80.00       3.000      120.00 
715.0502   Incentive Strength Conc Struct DOL       96.000        1.000       96.00        1.000       96.00       1.000       96.00 
SPV.0090   Special                        LF       140.000      785.440   109961.60      663.000    92820.00     920.000   128800.00 
           01. Pipe Arch Corrugated Steel 
           217X142-Inch 
SPV.0165   Special                        SF       800.000       39.130    31304.00       37.000    29600.00      37.000    29600.00 
           01. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-3-12 **P** 
SPV.0165   Special                        SF       420.000       41.210    17308.20       38.500    16170.00      38.500    16170.00 
           02. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-3-13 **P** 
 
                                      PROPOSAL TOTAL.......               317745.98                332362.53               398095.21 
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   BIDDER NO  1:  MATTISON CONTRACTORS, INC. 
   BIDDER NO  2:  HAAS SONS, INC. 
   BIDDER NO  3:  PEMBER COMPANIES, INC. 
   BIDDER NO  4:  A-1 EXCAVATING INC. 
   BIDDER NO  5:  RADTKE CONTRACTORS INC. 
   BIDDER NO  6:  JANKE GENERAL CONTRACTORS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        4.000      400.000     1600.00      365.000     1460.00     850.000     3400.00 
201.0205   Grubbing                       STA        4.000      400.000     1600.00      365.000     1460.00     850.000     3400.00 
203.0500.S Rem Old Struct Over Waterway ( LS         1.000    15000.000    15000.00    54775.000    54775.00    7400.000     7400.00 
           01. 10+00 
204.0165   Removing Guardrail             LF       231.000        2.500      577.50        3.440      794.64       3.000      693.00 
205.0100   Excavation Common              CY       297.000       10.000     2970.00        7.000     2079.00      25.000     7425.00 
           **P** 
206.2000   Exc for Structures Culverts (s LS         1.000    25000.000    25000.00    76527.000    76527.00   20000.000    20000.00 
           01. C-3-54 
208.0100   Borrow                         CY       677.000        0.010        6.77        4.830     3269.91      23.000    15571.00 
210.0100   Backfill Structure             CY      1720.000       24.000    41280.00        9.630    16563.60      28.000    48160.00 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00    1500.000     1500.00 
           01. 8319-08-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON       90.000       17.000     1530.00       22.900     2061.00      47.000     4230.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      640.000       14.500     9280.00       14.000     8960.00      18.000    11520.00 
455.0605   Tack Coat                      GAL       48.000       20.000      960.00       17.520      840.96      19.000      912.00 
465.0105   Asphaltic Surface              TON      195.000       95.000    18525.00       88.900    17335.50      93.350    18203.25 
504.0100   Concrete Masonry Culverts      CY        16.000     1400.000    22400.00     1112.000    17792.00    2140.000    34240.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB      1520.000        1.500     2280.00        1.300     1976.00       2.200     3344.00 
520.3318   Culvert Pipe Class III-A 18-In LF        54.000       31.000     1674.00       36.570     1974.78      65.000     3510.00 
606.0300   Riprap Heavy                   CY       440.000       49.000    21560.00       52.000    22880.00      75.000    33000.00 
612.0406   Pipe Underdrain Wrapped 6-Inch LF       210.000       14.000     2940.00        6.500     1365.00      13.500     2835.00 
614.0305   Steel Plate Beam Guard Class A LF       150.000       20.000     3000.00       14.410     2161.50      20.000     3000.00 
614.0345   Steel Plate Beam Guard Short R LF        25.000       27.000      675.00       20.000      500.00      26.250      656.25 
614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2700.000     2700.00     2210.500     2210.50    2625.000     2625.00 
614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1650.000     1650.00     1145.160     1145.16    1523.000     1523.00 
614.2300   MGS Guardrail 3                LF       125.000       20.000     2500.00       14.410     1801.25      20.000     2500.00 
614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2210.500     4421.00    2520.000     5040.00 
619.1000   Mobilization                   EACH       1.000    23500.000    23500.00    25850.000    25850.00   44000.000    44000.00 
624.0100   Water                          MGAL       8.000       50.000      400.00       65.000      520.00      40.250      322.00 
625.0500   Salvaged Topsoil               SY       825.000        2.500     2062.50        2.000     1650.00       3.450     2846.25 
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------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   Mulching                       SY      1140.000        0.750      855.00        0.660      752.40       0.600      684.00 
628.1104   Erosion Bales                  EACH      10.000       20.000      200.00       17.890      178.90      18.000      180.00 
628.1504   Silt Fence                     LF       770.000        2.600     2002.00        1.930     1486.10       3.000     2310.00 
628.1520   Silt Fence Maintenance         LF      1540.000        0.100      154.00        0.010       15.40       0.150      231.00 
628.1905   Mobilizations Erosion Control  EACH       4.000      170.000      680.00      350.000     1400.00     160.000      640.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      170.000      340.00       20.000       40.00     160.000      320.00 
628.2008   Erosion Mat Urban Class I Type SY        50.000        4.000      200.00        2.020      101.00       3.150      157.50 
628.2027   Erosion Mat Class II Type C    SY       450.000        6.000     2700.00        3.920     1764.00       5.250     2362.50 
628.7504   Temporary Ditch Checks         LF        50.000       12.000      600.00        5.410      270.50      10.500      525.00 
629.0210   Fertilizer Type B              CWT        1.000      100.000      100.00       79.830       79.83      85.000       85.00 
630.0120   Seeding Mixture No. 20         LB        43.000       10.000      430.00       10.090      433.87       8.500      365.50 
630.0200   Seeding Temporary              LB        35.000        7.000      245.00        4.400      154.00       5.250      183.75 
633.5200   Markers Culvert End            EACH       2.000       90.000      180.00       38.540       77.08      79.000      158.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       3.000       70.000      210.00       53.180      159.54      58.000      174.00 
637.2230   Signs Type II Reflective F     SF        25.500       28.000      714.00       19.000      484.50      27.000      688.50 
638.2602   Removing Signs Type II         EACH       4.000       30.000      120.00       50.000      200.00      27.000      108.00 
638.3000   Removing Small Sign Supports   EACH       4.000       30.000      120.00       15.000       60.00      27.000      108.00 
642.5001   Field Office Type B            EACH       1.000     4000.000     4000.00     2422.500     2422.50    5200.000     5200.00 
643.0100   Traffic Control (project)      EACH       1.000     5000.000     5000.00     3530.000     3530.00    2900.000     2900.00 
           01. 8319-08-71 
645.0112   Geotextile Type DF Schedule B  SY       205.000        3.000      615.00        2.500      512.50       3.000      615.00 
645.0120   Geotextile Type HR             SY       735.000        3.000     2205.00        3.000     2205.00       3.250     2388.75 
650.4500   Construction Staking Subgrade  LF       325.000        0.010        3.25        0.010        3.25       0.010        3.25 
650.5000   Construction Staking Base      LF       325.000        2.000      650.00        1.000      325.00       1.050      341.25 
650.6000   Construction Staking Pipe Culv EACH       1.000      100.000      100.00       83.000       83.00      88.000       88.00 
650.6500   Construction Staking Structure LS         1.000      800.000      800.00      675.000      675.00     709.000      709.00 
           01. C-3-54 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      500.000      500.00     525.000      525.00 
           02. R-3-12 
650.6500   Construction Staking Structure LS         1.000      700.000      700.00      500.000      500.00     535.000      535.00 
           03. R-3-13 
650.9910   Const Staking Supplemental Con LS         1.000      800.000      800.00      600.000      600.00     630.000      630.00 
           01. 8319-08-71 
650.9920   Construction Staking Slope Sta LF       325.000        3.000      975.00        1.150      373.75       1.250      406.25 
690.0150   Sawing Asphalt                 LF        40.000        4.000      160.00        2.750      110.00       6.000      240.00 
715.0502   Incentive Strength Conc Struct DOL       96.000        1.000       96.00        1.000       96.00       1.000       96.00 
SPV.0090   Special                        LF       140.000      820.000   114800.00      747.300   104622.00     931.000   130340.00 
           01. Pipe Arch Corrugated Steel 
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           217X142-Inch 
SPV.0165   Special                        SF       800.000       39.000    31200.00       39.130    31304.00      39.000    31200.00 
           01. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-3-12 **P** 
SPV.0165   Special                        SF       420.000       41.000    17220.00       41.210    17308.20      41.000    17220.00 
           02. Wall Modular Block Mechanically 
           Stabilized Earth LRFD R-3-13 **P** 
 
                                      PROPOSAL TOTAL.......               401545.02                445701.12               484574.00 
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               STATE PROJECT(S):  8837-00-70                            LOCATION  Barron          COUNTY 
                                                                                  Dallas - Chetek 
                                                                                  CTH A 
                                                                                  Barron County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  HAAS SONS, INC. 
   BIDDER NO  5:  PITLIK & WICK, INC. 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  RELYCO, INC. 
   BIDDER NO  8:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  9:  C. J. MOYNA & SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       58.000        0.010        0.58       50.000     2900.00     300.000    17400.00 
201.0205   Grubbing                       STA       58.000      300.000    17400.00      525.000    30450.00     300.000    17400.00 
203.0100   Removing Small Pipe Culverts   EACH      35.000      185.000     6475.00      200.000     7000.00     296.000    10360.00 
204.0165   Removing Guardrail             LF       560.000        4.000     2240.00        4.000     2240.00       2.500     1400.00 
204.0170   Removing Fence                 LF     25775.000        0.800    20620.00        0.800    20620.00       0.550    14176.25 
205.0100   Excavation Common              CY    201314.000        3.110   626086.54        3.050   614007.70       3.730   750901.22 
205.0400   Excavation Marsh               CY      6341.000        3.730    23651.93        5.930    37602.13       4.450    28217.45 
213.0100   Finishing Roadway (project)    EACH       1.000     1200.000     1200.00      750.000      750.00    1500.000     1500.00 
           01. 8837-00-70 
214.0100   Obliterating Old Road          STA       43.000      175.000     7525.00       50.000     2150.00     491.000    21113.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON    12895.000       11.790   152032.05       11.940   153966.30      13.950   179885.25 
305.0120   Base Aggregate Dense 1 1/4-Inc TON   102980.000        9.310   958743.80        8.740   900045.20      10.450  1076141.00 
306.0115   Salvaged Asphaltic Pavement Ba CY      5840.000       20.500   119720.00       23.500   137240.00      13.980    81643.20 
312.0110   Select Crushed Material        TON    29830.000       14.820   442080.60        0.010      298.30      14.350   428060.50 
440.4410   Incentive IRI Ride             DOL    21920.000        1.000    21920.00        1.000    21920.00       1.000    21920.00 
455.0105   Asphaltic Material PG58-28     TON     1480.000      200.000   296000.00      200.000   296000.00     200.000   296000.00 
455.0110   Asphaltic Material PG58-34     TON      670.000      225.000   150750.00      225.000   150750.00     225.000   150750.00 
455.0605   Tack Coat                      GAL    12150.000        2.280    27702.00        2.280    27702.00       2.280    27702.00 
460.1100   HMA Pavement Type E-0.3        TON     1510.000       64.450    97319.50       64.450    97319.50      64.450    97319.50 
460.1101   HMA Pavement Type E-1          TON    34250.000       46.120  1579610.00       46.150  1580637.50      46.120  1579610.00 
460.2000   Incentive Density HMA Pavement DOL    22780.000        1.000    22780.00        1.000    22780.00       1.000    22780.00 
460.4000   HMA Cold Weather Paving        TON     3000.000        2.410     7230.00        2.410     7230.00       2.410     7230.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
465.0120   Asph Surface Driveways & Field TON      150.000      129.160    19374.00      130.000    19500.00     129.160    19374.00 
465.0315   Asphaltic Flumes               SY       185.000       50.370     9318.45       55.000    10175.00      50.370     9318.45 
490.0200   Salvaged Asphaltic Pavement Mi SY     74500.000        0.010      745.00        0.580    43210.00       1.450   108025.00 
521.0112   Culvert Pipe Corrugated Steel  LF       158.000       24.750     3910.50       29.750     4700.50      28.070     4435.06 
521.0115   Culvert Pipe Corrugated Steel  LF       302.000       28.500     8607.00       29.800     8999.60      29.650     8954.30 
521.0118   Culvert Pipe Corrugated Steel  LF       395.000       31.000    12245.00       35.500    14022.50      31.130    12296.35 
521.0124   Culvert Pipe Corrugated Steel  LF       181.000       35.500     6425.50       39.050     7068.05      36.860     6671.66 
521.0130   Culvert Pipe Corrugated Steel  LF        76.000       45.750     3477.00       44.100     3351.60      47.580     3616.08 
521.0136   Culvert Pipe Corrugated Steel  LF        88.000       50.750     4466.00       44.500     3916.00      55.930     4921.84 
521.1012   Apr Endwls for Culvert Pipe St EACH       8.000      240.000     1920.00      165.000     1320.00     112.560      900.48 
521.1015   Apr Endwls for Culvert Pipe St EACH      12.000      250.000     3000.00      175.000     2100.00     124.120     1489.44 
521.1018   Apr Endwls for Culvert Pipe St EACH      16.000      262.000     4192.00      185.000     2960.00     124.630     1994.08 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      290.000     2320.00      210.000     1680.00     175.430     1403.44 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      377.000      754.00      350.000      700.00     355.290      710.58 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      490.000      980.00      395.000      790.00     406.810      813.62 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       2.000      455.000      910.00      325.000      650.00     225.800      451.60 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      510.000     3060.00      475.000     2850.00     364.880     2189.28 
522.0118   Culv Pipe Reinf Concrete Class LF        76.000       36.500     2774.00       47.850     3636.60      35.930     2730.68 
522.0124   Culv Pipe Reinf Concrete Class LF       914.000       44.750    40901.50       48.850    44648.90      45.770    41833.78 
522.0130   Culv Pipe Reinf Concrete Class LF       228.000       55.750    12711.00       51.700    11787.60      58.030    13230.84 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      592.000     1184.00      735.000     1470.00     627.760     1255.52 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      26.000      687.000    17862.00      810.000    21060.00     720.510    18733.26 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       6.000      733.000     4398.00      905.000     5430.00     776.460     4658.76 
523.0148   Culv Pipe Reinf Conc Hor El HE LF        72.000      195.000    14040.00      193.250    13914.00     206.420    14862.24 
523.0158   Culv Pipe Reinf Conc Hor El HE LF        80.000      290.000    23200.00      282.500    22600.00     318.280    25462.40 
523.0548   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     3362.000     6724.00     3430.000     6860.00    3923.630     7847.26 
523.0558   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     4130.000     8260.00     4235.000     8470.00    5033.340    10066.68 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      4660.000        9.250    43105.00       12.000    55920.00      10.600    49396.00 
606.0200   Riprap Medium                  CY        79.000       70.000     5530.00       75.000     5925.00      62.350     4925.65 
614.2300   MGS Guardrail 3                LF       350.000       15.000     5250.00       15.000     5250.00      17.000     5950.00 
614.2500   MGS Thrie Beam Transition      LF       234.000       62.000    14508.00       62.000    14508.00      62.000    14508.00 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2500.000    15000.00     2550.000    15300.00    2500.000    15000.00 
619.1000   Mobilization                   EACH       1.000   278075.000   278075.00   656250.000   656250.00  151499.250   151499.25 
624.0100   Water                          MGAL     100.000       50.000     5000.00       30.000     3000.00      75.000     7500.00 
625.0500   Salvaged Topsoil               SY    248135.000        0.010     2481.35        0.670   166250.45       0.680   168731.80 
627.0200   Mulching                       SY    211440.000        0.130    27487.20        0.130    27487.20       0.180    38059.20 
628.1104   Erosion Bales                  EACH     100.000       12.000     1200.00       12.000     1200.00       7.500      750.00 
628.1504   Silt Fence                     LF     32857.000        1.400    45999.80        1.400    45999.80       1.350    44356.95 
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628.1520   Silt Fence Maintenance         LF     32857.000        0.010      328.57        0.010      328.57       0.010      328.57 
628.1905   Mobilizations Erosion Control  EACH       6.000      500.000     3000.00      500.000     3000.00     150.000      900.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        1.000        3.00     125.000      375.00 
628.2004   Erosion Mat Class I Type B     SY     31945.000        0.880    28111.60        0.880    28111.60       0.800    25556.00 
628.2008   Erosion Mat Urban Class I Type SY      4805.000        1.550     7447.75        1.550     7447.75       1.500     7207.50 
628.2023   Erosion Mat Class II Type B    SY     12110.000        1.450    17559.50        1.450    17559.50       1.300    15743.00 
628.6505   Soil Stabilizer Type A         ACRE       0.400     3000.000     1200.00     3000.000     1200.00    1600.000      640.00 
628.7504   Temporary Ditch Checks         LF       890.000        6.950     6185.50        6.950     6185.50       6.500     5785.00 
628.7555   Culvert Pipe Checks            EACH      89.000       10.000      890.00       10.000      890.00      15.000     1335.00 
629.0210   Fertilizer Type B              CWT      165.000       45.000     7425.00       45.000     7425.00      47.000     7755.00 
630.0120   Seeding Mixture No. 20         LB      7050.000        3.950    27847.50        3.950    27847.50       4.110    28975.50 
630.0140   Seeding Mixture No. 40         LB        30.000       15.000      450.00       15.000      450.00       8.000      240.00 
630.0160   Seeding Mixture No. 60         LB       200.000        6.500     1300.00        6.500     1300.00       6.000     1200.00 
630.0200   Seeding Temporary              LB      3885.000        1.750     6798.75        1.800     6993.00       2.500     9712.50 
633.5200   Markers Culvert End            EACH      40.000       34.000     1360.00       40.000     1600.00      40.000     1600.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       58.000      232.00       60.000      240.00      44.000      176.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       60.000       60.00       62.500       62.50      46.000       46.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      30.000       63.000     1890.00       65.000     1950.00      47.000     1410.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       70.000      280.00       80.000      320.00      52.000      208.00 
637.2230   Signs Type II Reflective F     SF       279.580       16.500     4613.07       16.500     4613.07      15.000     4193.70 
638.2102   Moving Signs Type II           EACH       7.000       50.000      350.00       50.000      350.00      75.000      525.00 
638.2602   Removing Signs Type II         EACH      31.000       17.000      527.00       20.000      620.00      15.000      465.00 
638.3000   Removing Small Sign Supports   EACH      31.000       19.000      589.00       20.000      620.00      15.000      465.00 
642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     8500.000     8500.00    8400.000     8400.00 
643.0100   Traffic Control (project)      EACH       1.000     1262.000     1262.00     1300.000     1300.00    1262.000     1262.00 
           01. 8837-00-70 
643.0300   Traffic Control Drums          DAY     3875.000        0.700     2712.50        0.700     2712.50       0.700     2712.50 
643.0420   Traffic Control Barricades Typ DAY     2738.000        0.750     2053.50        0.750     2053.50       0.750     2053.50 
643.0705   Traffic Control Warning Lights DAY     3354.000        0.250      838.50        0.250      838.50       0.250      838.50 
643.0900   Traffic Control Signs          DAY     4609.000        0.800     3687.20        0.800     3687.20       0.800     3687.20 
643.0920   Traffic Control Covering Signs EACH      18.000       20.000      360.00       25.000      450.00      20.000      360.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           01. 8837-00-70 
643.3000   Traffic Control Detour Signs   DAY    16455.000        0.260     4278.30        0.260     4278.30       0.260     4278.30 
645.0120   Geotextile Type HR             SY       159.000        5.000      795.00        6.000      954.00       4.000      636.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     80250.000        0.200    16050.00        0.200    16050.00       0.198    15889.50 
647.0566   Pavement Marking Stop Line Epo LF        84.000        9.000      756.00       10.000      840.00       9.000      756.00 
648.0100   Locating No-Passing Zones      MI         5.470      225.000     1230.75      230.000     1258.10     225.000     1230.75 
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------------------------------------------------------------------------------------------------------------------------------------ 
650.4500   Construction Staking Subgrade  LF     31220.000        0.010      312.20        0.010      312.20       0.010      312.20 
650.5000   Construction Staking Base      LF     31220.000        0.500    15610.00        0.500    15610.00       0.500    15610.00 
650.5500   Construction Staking Curb Gutt LF      4660.000        0.750     3495.00        0.750     3495.00       0.750     3495.00 
650.6000   Construction Staking Pipe Culv EACH      47.000      100.000     4700.00      105.000     4935.00     100.000     4700.00 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     1500.000     1500.00    1250.000     1250.00 
           01. 8837-00-70 
650.9920   Construction Staking Slope Sta LF     31820.000        0.550    17501.00        0.550    17501.00       0.550    17501.00 
690.0150   Sawing Asphalt                 LF       316.000        1.750      553.00        3.000      948.00       2.500      790.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1380.000        5.000     6900.00        5.000     6900.00       5.000     6900.00 
SPV.0105   Special                        LS         1.000    13000.000    13000.00     4000.000     4000.00   22429.000    22429.00 
           01. TILLER CREEK REALIGNMENT 
SPV.0105   Special                        LS         1.000    14000.000    14000.00    10000.000    10000.00   18675.000    18675.00 
           02. WETLAND RESTORATION 
 
                                      PROPOSAL TOTAL.......              5494775.49               5620809.72              5924041.12 



  DATE 05/17/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  247 
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    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308031 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  HAAS SONS, INC. 
   BIDDER NO  5:  PITLIK & WICK, INC. 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  RELYCO, INC. 
   BIDDER NO  8:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  9:  C. J. MOYNA & SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       58.000       50.000     2900.00      100.000     5800.00       1.000       58.00 
201.0205   Grubbing                       STA       58.000      500.000    29000.00      900.000    52200.00     450.000    26100.00 
203.0100   Removing Small Pipe Culverts   EACH      35.000      300.000    10500.00      415.000    14525.00     200.000     7000.00 
204.0165   Removing Guardrail             LF       560.000        2.500     1400.00        2.500     1400.00       1.000      560.00 
204.0170   Removing Fence                 LF     25775.000        0.550    14176.25        0.500    12887.50       1.000    25775.00 
205.0100   Excavation Common              CY    201314.000        3.920   789150.88        3.350   674401.90       3.900   785124.60 
205.0400   Excavation Marsh               CY      6341.000        5.300    33607.30       10.240    64931.84       4.900    31070.90 
213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00    15000.000    15000.00     500.000      500.00 
           01. 8837-00-70 
214.0100   Obliterating Old Road          STA       43.000      650.000    27950.00      435.000    18705.00     150.000     6450.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON    12895.000       12.830   165442.85       10.250   132173.75      13.150   169569.25 
305.0120   Base Aggregate Dense 1 1/4-Inc TON   102980.000       10.620  1093647.60        8.310   855763.80      12.000  1235760.00 
306.0115   Salvaged Asphaltic Pavement Ba CY      5840.000       22.640   132217.60       17.450   101908.00      22.800   133152.00 
312.0110   Select Crushed Material        TON    29830.000       16.040   478473.20       15.510   462663.30      16.200   483246.00 
440.4410   Incentive IRI Ride             DOL    21920.000        1.000    21920.00        1.000    21920.00       1.000    21920.00 
455.0105   Asphaltic Material PG58-28     TON     1480.000      200.000   296000.00      100.000   148000.00     200.000   296000.00 
455.0110   Asphaltic Material PG58-34     TON      670.000      225.000   150750.00      200.000   134000.00     225.000   150750.00 
455.0605   Tack Coat                      GAL    12150.000        2.280    27702.00        3.000    36450.00       2.280    27702.00 
460.1100   HMA Pavement Type E-0.3        TON     1510.000       64.450    97319.50       77.850   117553.50      64.450    97319.50 
460.1101   HMA Pavement Type E-1          TON    34250.000       46.120  1579610.00       54.120  1853610.00      46.120  1579610.00 
460.2000   Incentive Density HMA Pavement DOL    22780.000        1.000    22780.00        1.000    22780.00       1.000    22780.00 
460.4000   HMA Cold Weather Paving        TON     3000.000        2.410     7230.00        3.500    10500.00       2.410     7230.00 
465.0120   Asph Surface Driveways & Field TON      150.000      129.160    19374.00      126.500    18975.00     129.160    19374.00 
465.0315   Asphaltic Flumes               SY       185.000       50.370     9318.45       40.000     7400.00      50.370     9318.45 
490.0200   Salvaged Asphaltic Pavement Mi SY     74500.000        1.000    74500.00        0.720    53640.00       1.500   111750.00 
521.0112   Culvert Pipe Corrugated Steel  LF       158.000       26.700     4218.60       19.630     3101.54      28.000     4424.00 
521.0115   Culvert Pipe Corrugated Steel  LF       302.000       28.300     8546.60       22.650     6840.30      30.000     9060.00 
521.0118   Culvert Pipe Corrugated Steel  LF       395.000       29.800    11771.00       34.810    13749.95      32.000    12640.00 
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521.0124   Culvert Pipe Corrugated Steel  LF       181.000       32.800     5936.80       40.440     7319.64      35.000     6335.00 
521.0130   Culvert Pipe Corrugated Steel  LF        76.000       41.600     3161.60       52.790     4012.04      43.000     3268.00 
521.0136   Culvert Pipe Corrugated Steel  LF        88.000       43.200     3801.60       60.560     5329.28      48.000     4224.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       8.000       88.000      704.00      120.000      960.00     100.000      800.00 
521.1015   Apr Endwls for Culvert Pipe St EACH      12.000      100.000     1200.00      130.000     1560.00     120.000     1440.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      16.000      100.500     1608.00      150.000     2400.00     160.000     2560.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      147.000     1176.00      212.500     1700.00     200.000     1600.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      267.000      534.00      414.600      829.20     300.000      600.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      345.000      690.00      520.590     1041.18     465.000      930.00 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       2.000      175.000      350.00      932.000     1864.00     390.000      780.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      320.000     1920.00      957.000     5742.00     660.000     3960.00 
522.0118   Culv Pipe Reinf Concrete Class LF        76.000       33.750     2565.00       52.760     4009.76      29.000     2204.00 
522.0124   Culv Pipe Reinf Concrete Class LF       914.000       45.750    41815.50       62.080    56741.12      37.000    33818.00 
522.0130   Culv Pipe Reinf Concrete Class LF       228.000       53.750    12255.00       85.210    19427.88      45.000    10260.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      690.000     1380.00      478.000      956.00     650.000     1300.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      26.000      768.000    19968.00      556.000    14456.00     740.000    19240.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       6.000      865.000     5190.00      748.000     4488.00     795.000     4770.00 
523.0148   Culv Pipe Reinf Conc Hor El HE LF        72.000      178.000    12816.00      358.020    25777.44     190.000    13680.00 
523.0158   Culv Pipe Reinf Conc Hor El HE LF        80.000      268.000    21440.00      483.040    38643.20     285.000    22800.00 
523.0548   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     3460.000     6920.00     2787.000     5574.00    3470.000     6940.00 
523.0558   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     4175.000     8350.00     3822.000     7644.00    4250.000     8500.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      4660.000        9.250    43105.00       20.000    93200.00       9.250    43105.00 
606.0200   Riprap Medium                  CY        79.000       50.000     3950.00      100.000     7900.00      60.000     4740.00 
614.2300   MGS Guardrail 3                LF       350.000       17.000     5950.00       16.000     5600.00      14.500     5075.00 
614.2500   MGS Thrie Beam Transition      LF       234.000       62.000    14508.00       65.000    15210.00      55.000    12870.00 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2500.000    15000.00     2600.000    15600.00    2200.000    13200.00 
619.1000   Mobilization                   EACH       1.000   177000.000   177000.00   200000.000   200000.00   90500.000    90500.00 
624.0100   Water                          MGAL     100.000       40.000     4000.00       40.000     4000.00      28.000     2800.00 
625.0500   Salvaged Topsoil               SY    248135.000        0.600   148881.00        0.950   235728.25       0.800   198508.00 
627.0200   Mulching                       SY    211440.000        0.180    38059.20        0.150    31716.00       0.140    29601.60 
628.1104   Erosion Bales                  EACH     100.000        7.500      750.00       20.000     2000.00       8.000      800.00 
628.1504   Silt Fence                     LF     32857.000        1.350    44356.95        1.600    52571.20       1.250    41071.25 
628.1520   Silt Fence Maintenance         LF     32857.000        0.010      328.57        0.100     3285.70       0.010      328.57 
628.1905   Mobilizations Erosion Control  EACH       6.000      150.000      900.00      250.000     1500.00     150.000      900.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      125.000      375.00      500.000     1500.00     150.000      450.00 
628.2004   Erosion Mat Class I Type B     SY     31945.000        0.800    25556.00        0.900    28750.50       1.000    31945.00 
628.2008   Erosion Mat Urban Class I Type SY      4805.000        1.500     7207.50        1.500     7207.50       1.400     6727.00 
628.2023   Erosion Mat Class II Type B    SY     12110.000        1.300    15743.00        1.700    20587.00       1.300    15743.00 
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628.6505   Soil Stabilizer Type A         ACRE       0.400     1600.000      640.00     4000.000     1600.00    2000.000      800.00 
628.7504   Temporary Ditch Checks         LF       890.000        6.500     5785.00        7.000     6230.00       6.000     5340.00 
628.7555   Culvert Pipe Checks            EACH      89.000       15.000     1335.00       17.500     1557.50      10.000      890.00 
629.0210   Fertilizer Type B              CWT      165.000       47.000     7755.00       52.000     8580.00      42.000     6930.00 
630.0120   Seeding Mixture No. 20         LB      7050.000        4.110    28975.50        4.500    31725.00       3.500    24675.00 
630.0140   Seeding Mixture No. 40         LB        30.000        8.000      240.00       10.000      300.00      10.000      300.00 
630.0160   Seeding Mixture No. 60         LB       200.000        6.000     1200.00       10.000     2000.00      10.000     2000.00 
630.0200   Seeding Temporary              LB      3885.000        2.500     9712.50        2.000     7770.00       1.500     5827.50 
633.5200   Markers Culvert End            EACH      40.000       40.000     1600.00       50.000     2000.00      40.000     1600.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       44.000      176.00       55.000      220.00      45.000      180.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       46.000       46.00       60.000       60.00      47.000       47.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      30.000       47.000     1410.00       55.000     1650.00      50.000     1500.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       52.000      208.00       70.000      280.00      55.000      220.00 
637.2230   Signs Type II Reflective F     SF       279.580       15.000     4193.70       19.000     5312.02      15.000     4193.70 
638.2102   Moving Signs Type II           EACH       7.000       75.000      525.00      100.000      700.00      75.000      525.00 
638.2602   Removing Signs Type II         EACH      31.000       15.000      465.00       25.000      775.00      15.000      465.00 
638.3000   Removing Small Sign Supports   EACH      31.000       15.000      465.00       20.000      620.00      20.000      620.00 
642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     8000.000     8000.00    4000.000     4000.00 
643.0100   Traffic Control (project)      EACH       1.000     3960.000     3960.00     5000.000     5000.00    1262.000     1262.00 
           01. 8837-00-70 
643.0300   Traffic Control Drums          DAY     3875.000        1.290     4998.75        0.750     2906.25       0.700     2712.50 
643.0420   Traffic Control Barricades Typ DAY     2738.000        1.860     5092.68        0.800     2190.40       0.750     2053.50 
643.0705   Traffic Control Warning Lights DAY     3354.000        0.300     1006.20        0.400     1341.60       0.250      838.50 
643.0900   Traffic Control Signs          DAY     4609.000        1.470     6775.23        0.750     3456.75       0.800     3687.20 
643.0920   Traffic Control Covering Signs EACH      18.000       35.000      630.00       50.000      900.00      20.000      360.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00    15000.000    15000.00    3000.000     3000.00 
           01. 8837-00-70 
643.3000   Traffic Control Detour Signs   DAY    16455.000        0.460     7569.30        0.500     8227.50       0.260     4278.30 
645.0120   Geotextile Type HR             SY       159.000        1.400      222.60        5.000      795.00       3.500      556.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF     80250.000        0.200    16050.00        0.300    24075.00       0.200    16050.00 
647.0566   Pavement Marking Stop Line Epo LF        84.000        9.000      756.00       15.000     1260.00       9.000      756.00 
648.0100   Locating No-Passing Zones      MI         5.470      225.000     1230.75      250.000     1367.50     225.000     1230.75 
650.4500   Construction Staking Subgrade  LF     31220.000        0.200     6244.00        0.010      312.20       0.200     6244.00 
650.5000   Construction Staking Base      LF     31220.000        0.500    15610.00        0.900    28098.00       0.500    15610.00 
650.5500   Construction Staking Curb Gutt LF      4660.000        0.750     3495.00        1.000     4660.00       0.750     3495.00 
650.6000   Construction Staking Pipe Culv EACH      47.000      100.000     4700.00       70.000     3290.00     100.000     4700.00 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     6500.000     6500.00    1250.000     1250.00 
           01. 8837-00-70 
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650.9920   Construction Staking Slope Sta LF     31820.000        0.550    17501.00        1.100    35002.00       0.550    17501.00 
690.0150   Sawing Asphalt                 LF       316.000        3.000      948.00        5.000     1580.00       3.000      948.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1380.000        5.000     6900.00        5.000     6900.00       5.000     6900.00 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    14433.000    14433.00   11000.000    11000.00 
           01. TILLER CREEK REALIGNMENT 
SPV.0105   Special                        LS         1.000    16000.000    16000.00    10275.000    10275.00   12500.000    12500.00 
           02. WETLAND RESTORATION 
 
                                      PROPOSAL TOTAL.......              6026628.76               6066660.99              6111663.57 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 03/08/16 
 
 
  PROPOSAL: 20160308031 
 
   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 
   BIDDER NO  2:  S & N INCORPORATED 
   BIDDER NO  3:  H. JAMES & SONS, INC 
   BIDDER NO  4:  HAAS SONS, INC. 
   BIDDER NO  5:  PITLIK & WICK, INC. 
   BIDDER NO  6:  A-1 EXCAVATING INC. 
   BIDDER NO  7:  RELYCO, INC. 
   BIDDER NO  8:  HOFFMAN CONSTRUCTION COMPANY 
   BIDDER NO  9:  C. J. MOYNA & SONS, INC. 
 
                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
201.0105   Clearing                       STA       58.000      300.000    17400.00      300.000    17400.00     250.000    14500.00 
201.0205   Grubbing                       STA       58.000      359.000    20822.00      359.000    20822.00     250.000    14500.00 
203.0100   Removing Small Pipe Culverts   EACH      35.000      175.000     6125.00      400.000    14000.00     350.000    12250.00 
204.0165   Removing Guardrail             LF       560.000        2.500     1400.00        4.000     2240.00       4.000     2240.00 
204.0170   Removing Fence                 LF     25775.000        0.550    14176.25        0.800    20620.00       0.800    20620.00 
205.0100   Excavation Common              CY    201314.000        4.100   825387.40        4.000   805256.00       5.800  1167621.20 
205.0400   Excavation Marsh               CY      6341.000        4.750    30119.75        6.000    38046.00       6.700    42484.70 
213.0100   Finishing Roadway (project)    EACH       1.000     4000.000     4000.00      100.000      100.00    5000.000     5000.00 
           01. 8837-00-70 
214.0100   Obliterating Old Road          STA       43.000      325.000    13975.00      100.000     4300.00     400.000    17200.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON    12895.000       13.500   174082.50       13.950   179885.25      18.000   232110.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON   102980.000        9.800  1009204.00       10.450  1076141.00      11.500  1184270.00 
306.0115   Salvaged Asphaltic Pavement Ba CY      5840.000       21.500   125560.00       13.980    81643.20      18.800   109792.00 
312.0110   Select Crushed Material        TON    29830.000       17.800   530974.00       14.350   428060.50      21.300   635379.00 
440.4410   Incentive IRI Ride             DOL    21920.000        1.000    21920.00        1.000    21920.00       1.000    21920.00 
455.0105   Asphaltic Material PG58-28     TON     1480.000      200.000   296000.00      200.000   296000.00     200.000   296000.00 
455.0110   Asphaltic Material PG58-34     TON      670.000      225.000   150750.00      225.000   150750.00     225.000   150750.00 
455.0605   Tack Coat                      GAL    12150.000        2.280    27702.00        2.280    27702.00       2.280    27702.00 
460.1100   HMA Pavement Type E-0.3        TON     1510.000       64.450    97319.50       64.450    97319.50      64.450    97319.50 
460.1101   HMA Pavement Type E-1          TON    34250.000       46.120  1579610.00       46.120  1579610.00      46.120  1579610.00 
460.2000   Incentive Density HMA Pavement DOL    22780.000        1.000    22780.00        1.000    22780.00       1.000    22780.00 
460.4000   HMA Cold Weather Paving        TON     3000.000        2.410     7230.00        2.410     7230.00       2.410     7230.00 
465.0120   Asph Surface Driveways & Field TON      150.000      129.160    19374.00      129.160    19374.00     129.160    19374.00 
465.0315   Asphaltic Flumes               SY       185.000       50.370     9318.45       50.370     9318.45      50.370     9318.45 
490.0200   Salvaged Asphaltic Pavement Mi SY     74500.000        0.850    63325.00        1.450   108025.00       2.800   208600.00 
521.0112   Culvert Pipe Corrugated Steel  LF       158.000       25.000     3950.00       25.000     3950.00      26.000     4108.00 
521.0115   Culvert Pipe Corrugated Steel  LF       302.000       26.000     7852.00       27.000     8154.00      28.000     8456.00 
521.0118   Culvert Pipe Corrugated Steel  LF       395.000       28.000    11060.00       29.000    11455.00      30.000    11850.00 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
521.0124   Culvert Pipe Corrugated Steel  LF       181.000       32.000     5792.00       31.000     5611.00      34.000     6154.00 
521.0130   Culvert Pipe Corrugated Steel  LF        76.000       41.000     3116.00       40.000     3040.00      40.000     3040.00 
521.0136   Culvert Pipe Corrugated Steel  LF        88.000       43.000     3784.00       44.000     3872.00      48.000     4224.00 
521.1012   Apr Endwls for Culvert Pipe St EACH       8.000      250.000     2000.00      185.000     1480.00     250.000     2000.00 
521.1015   Apr Endwls for Culvert Pipe St EACH      12.000      260.000     3120.00      195.000     2340.00     300.000     3600.00 
521.1018   Apr Endwls for Culvert Pipe St EACH      16.000      260.000     4160.00      205.000     3280.00     350.000     5600.00 
521.1024   Apr Endwls for Culvert Pipe St EACH       8.000      280.000     2240.00      225.000     1800.00     400.000     3200.00 
521.1030   Apr Endwls for Culvert Pipe St EACH       2.000      435.000      870.00      355.000      710.00     550.000     1100.00 
521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      520.000     1040.00      415.000      830.00     650.000     1300.00 
521.1515   Aprn End Cul Pipe Slp Side Drn EACH       2.000      385.000      770.00      285.000      570.00     750.000     1500.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH       6.000      545.000     3270.00      435.000     2610.00     900.000     5400.00 
522.0118   Culv Pipe Reinf Concrete Class LF        76.000       39.000     2964.00       38.000     2888.00      42.000     3192.00 
522.0124   Culv Pipe Reinf Concrete Class LF       914.000       44.000    40216.00       46.000    42044.00      50.000    45700.00 
522.0130   Culv Pipe Reinf Concrete Class LF       228.000       55.000    12540.00       58.000    13224.00      60.000    13680.00 
522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      698.000     1396.00      755.000     1510.00     700.000     1400.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH      26.000      780.000    20280.00      845.000    21970.00     800.000    20800.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       6.000      885.000     5310.00      895.000     5370.00     900.000     5400.00 
523.0148   Culv Pipe Reinf Conc Hor El HE LF        72.000      190.000    13680.00      185.000    13320.00     180.000    12960.00 
523.0158   Culv Pipe Reinf Conc Hor El HE LF        80.000      285.000    22800.00      295.000    23600.00     260.000    20800.00 
523.0548   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     3500.000     7000.00     3745.000     7490.00    3700.000     7400.00 
523.0558   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     4350.000     8700.00     4525.000     9050.00    4400.000     8800.00 
601.0557   Conc Curb/Guttr 6-In Sloped 36 LF      4660.000       11.500    53590.00        9.250    43105.00      11.500    53590.00 
606.0200   Riprap Medium                  CY        79.000       80.000     6320.00      100.000     7900.00      60.000     4740.00 
614.2300   MGS Guardrail 3                LF       350.000       17.000     5950.00       15.000     5250.00      15.000     5250.00 
614.2500   MGS Thrie Beam Transition      LF       234.000       62.000    14508.00       62.000    14508.00      62.000    14508.00 
614.2610   MGS Guardrail Terminal EAT     EACH       6.000     2500.000    15000.00     2500.000    15000.00    2500.000    15000.00 
619.1000   Mobilization                   EACH       1.000   255000.000   255000.00   671500.000   671500.00  560000.000   560000.00 
624.0100   Water                          MGAL     100.000       75.000     7500.00       75.000     7500.00      50.000     5000.00 
625.0500   Salvaged Topsoil               SY    248135.000        0.800   198508.00        0.010     2481.35       0.800   198508.00 
627.0200   Mulching                       SY    211440.000        0.180    38059.20        0.130    27487.20       0.130    27487.20 
628.1104   Erosion Bales                  EACH     100.000        7.500      750.00       12.000     1200.00      12.000     1200.00 
628.1504   Silt Fence                     LF     32857.000        1.350    44356.95        1.400    45999.80       1.400    45999.80 
628.1520   Silt Fence Maintenance         LF     32857.000        0.010      328.57        0.010      328.57       0.010      328.57 
628.1905   Mobilizations Erosion Control  EACH       6.000      150.000      900.00      500.000     3000.00     500.000     3000.00 
628.1910   Mobilization Emergency Erosion EACH       3.000      125.000      375.00        1.000        3.00       1.000        3.00 
628.2004   Erosion Mat Class I Type B     SY     31945.000        0.800    25556.00        0.880    28111.60       0.880    28111.60 
628.2008   Erosion Mat Urban Class I Type SY      4805.000        1.500     7207.50        1.550     7447.75       1.550     7447.75 
628.2023   Erosion Mat Class II Type B    SY     12110.000        1.300    15743.00        1.450    17559.50       1.450    17559.50 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
628.6505   Soil Stabilizer Type A         ACRE       0.400     1600.000      640.00     3000.000     1200.00    3000.000     1200.00 
628.7504   Temporary Ditch Checks         LF       890.000        6.500     5785.00        6.950     6185.50       6.950     6185.50 
628.7555   Culvert Pipe Checks            EACH      89.000       15.000     1335.00       10.000      890.00      10.000      890.00 
629.0210   Fertilizer Type B              CWT      165.000       47.000     7755.00       45.000     7425.00      45.000     7425.00 
630.0120   Seeding Mixture No. 20         LB      7050.000        4.110    28975.50        3.950    27847.50       3.950    27847.50 
630.0140   Seeding Mixture No. 40         LB        30.000        8.000      240.00       15.000      450.00      15.000      450.00 
630.0160   Seeding Mixture No. 60         LB       200.000        6.000     1200.00        6.500     1300.00       6.500     1300.00 
630.0200   Seeding Temporary              LB      3885.000        2.500     9712.50        1.750     6798.75       1.750     6798.75 
633.5200   Markers Culvert End            EACH      40.000       40.000     1600.00       34.000     1360.00      40.000     1600.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       44.000      176.00       58.000      232.00      58.000      232.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       1.000       46.000       46.00       60.000       60.00      60.000       60.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      30.000       47.000     1410.00       63.000     1890.00      63.000     1890.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       4.000       52.000      208.00       70.000      280.00      70.000      280.00 
637.2230   Signs Type II Reflective F     SF       279.580       15.000     4193.70       16.500     4613.07      16.500     4613.07 
638.2102   Moving Signs Type II           EACH       7.000       75.000      525.00       50.000      350.00      50.000      350.00 
638.2602   Removing Signs Type II         EACH      31.000       15.000      465.00       17.000      527.00      17.000      527.00 
638.3000   Removing Small Sign Supports   EACH      31.000       15.000      465.00       19.000      589.00      19.000      589.00 
642.5001   Field Office Type B            EACH       1.000    10000.000    10000.00    10000.000    10000.00   15000.000    15000.00 
643.0100   Traffic Control (project)      EACH       1.000     1262.000     1262.00     1262.000     1262.00    5800.000     5800.00 
           01. 8837-00-70 
643.0300   Traffic Control Drums          DAY     3875.000        0.700     2712.50        0.700     2712.50       0.700     2712.50 
643.0420   Traffic Control Barricades Typ DAY     2738.000        0.750     2053.50        0.750     2053.50       0.750     2053.50 
643.0705   Traffic Control Warning Lights DAY     3354.000        0.250      838.50        0.250      838.50       0.250      838.50 
643.0900   Traffic Control Signs          DAY     4609.000        0.800     3687.20        0.800     3687.20       0.800     3687.20 
643.0920   Traffic Control Covering Signs EACH      18.000       20.000      360.00       20.000      360.00      20.000      360.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 
           01. 8837-00-70 
643.3000   Traffic Control Detour Signs   DAY    16455.000        0.260     4278.30        0.260     4278.30       0.260     4278.30 
645.0120   Geotextile Type HR             SY       159.000        4.000      636.00        5.000      795.00      10.000     1590.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     80250.000        0.198    15889.50        0.198    15889.50       0.198    15889.50 
647.0566   Pavement Marking Stop Line Epo LF        84.000        9.000      756.00        9.000      756.00       9.000      756.00 
648.0100   Locating No-Passing Zones      MI         5.470      225.000     1230.75      225.000     1230.75     225.000     1230.75 
650.4500   Construction Staking Subgrade  LF     31220.000        0.200     6244.00        0.010      312.20       0.400    12488.00 
650.5000   Construction Staking Base      LF     31220.000        0.500    15610.00        0.500    15610.00       0.480    14985.60 
650.5500   Construction Staking Curb Gutt LF      4660.000        0.750     3495.00        0.750     3495.00       1.000     4660.00 
650.6000   Construction Staking Pipe Culv EACH      47.000      100.000     4700.00      100.000     4700.00     200.000     9400.00 
650.9910   Const Staking Supplemental Con LS         1.000     1250.000     1250.00     1250.000     1250.00    3400.000     3400.00 
           01. 8837-00-70 
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                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 
ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 
----------------------------------------------------------------------------------------------------------------------------------- 
650.9920   Construction Staking Slope Sta LF     31820.000        0.550    17501.00        0.550    17501.00       0.010      318.20 
690.0150   Sawing Asphalt                 LF       316.000        2.500      790.00        2.500      790.00       1.750      553.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1380.000        5.000     6900.00        5.000     6900.00       5.000     6900.00 
SPV.0105   Special                        LS         1.000     9500.000     9500.00    20000.000    20000.00   15000.000    15000.00 
           01. TILLER CREEK REALIGNMENT 
SPV.0105   Special                        LS         1.000    30000.000    30000.00      100.000      100.00   12500.000    12500.00 
           02. WETLAND RESTORATION 
 
                                      PROPOSAL TOTAL.......              6165543.02               6308611.94             7299607.140 
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               STATE PROJECT(S):  9227-01-24                            LOCATION  Northeast Regio COUNTY 
                                                                                  Northwest Region, Crackfill 
                                                                                  Various Highways 
                                                                                  NW Wide 
               TYPE OF WORK: Asphalt Pavement Seal Work 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  AMERICAN PAVEMENT SOLUTIONS, INC. 
   BIDDER NO  3:  INTERSTATE SEALANT & CONCRETE, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
619.1000   Mobilization                   EACH       1.000     6201.380     6201.38    17500.000    17500.00  150000.000   150000.00 
643.0100   Traffic Control (project)      EACH       1.000    97753.650    97753.65    10000.000    10000.00  100000.000   100000.00 
           01. 9227-01-24 
646.0103   Pavement Marking Paint 4-Inch  LF    804861.000        0.052    41852.77        0.105    84510.41       0.105    84510.41 
646.0106   Pavement Marking Epoxy 4-Inch  LF    235741.000        0.195    45969.50        0.195    45969.50       0.195    45969.50 
646.0123   Pavement Marking Paint 8-Inch  LF      9838.000        0.104     1023.15        0.200     1967.60       0.200     1967.60 
646.0126   Pavement Marking Epoxy 8-Inch  LF      2076.000        0.500     1038.00        0.500     1038.00       0.500     1038.00 
649.0402   Temporary Pavement Marking Pai LF     69750.000        0.150    10462.50        0.090     6277.50       0.150    10462.50 
649.2100   Temporary Raised Pavement Mark EACH   30000.000        0.820    24600.00        0.070     2100.00       3.000    90000.00 
SPV.0125   Special                        MI         8.200     8507.980    69765.44    19495.000   159859.00   17500.000   143500.00 
           01. Sealing Asphaltic Pavement Cracks 
           USH 8, Almena-Wye St. 
SPV.0125   Special                        MI        12.030     9487.320   114132.46    19495.000   234524.85   17500.000   210525.00 
           02. Sealing Asphaltic Pavement Cracks 
           USH 2, CTH A-CTH E 
SPV.0125   Special                        MI         9.380     3284.280    30806.55    19495.000   182863.10   17500.000   164150.00 
           03. Sealing Asphaltic Pavement Cracks 
           USH 2, CTH D-Clevdon Rd 
SPV.0125   Special                        MI        10.150     8913.010    90467.05    19495.000   197874.25   17500.000   177625.00 
           04. Sealing Asphaltic Pavement Cracks 
           USH 8, STH 46-ECL 
SPV.0125   Special                        MI         7.990     8869.420    70866.67    19495.000   155765.05   17500.000   139825.00 
           05. Sealing Asphaltic Pavement Cracks 
           STH 35, STH 243-USH 8 
SPV.0125   Special                        MI         6.650     8690.980    57795.02    19495.000   129641.75   17500.000   116375.00 
           06. Sealing Asphaltic Pavement Cracks 
           STH 46, SCL-Griffin St. 
SPV.0125   Special                        MI         5.250    10941.300    57441.83    19495.000   102348.75   17500.000    91875.00 
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           07. Sealing Asphaltic Pavement Cracks 
           USH 8, WCL-Cedar Swamp Rd 
SPV.0125   Special                        MI         1.140     9207.280    10496.30    19495.000    22224.30   17500.000    19950.00 
           08. Sealing Asphaltic Pavement Cracks 
           USH 8, Cedar Swamp Rd-CTH F 
SPV.0125   Special                        MI         8.080    10185.480    82298.68    19495.000   157519.60   17500.000   141400.00 
           09. Sealing Asphaltic Pavement Cracks 
           USH 8, CTH F-Chippewa River 
SPV.0125   Special                        MI         7.020     5650.520    39666.65    19495.000   136854.90   17500.000   122850.00 
           10. Sealing Asphaltic Pavement Cracks 
           STH 70, WCL-USH 63 
SPV.0125   Special                        MI        12.050    10017.480   120710.63    19495.000   234914.75   17500.000   210875.00 
           11. Sealing Asphaltic Pavement Cracks 
           STH 77, WCL-CTH I 
 
                                      PROPOSAL TOTAL.......               973348.23               1883753.31              2022898.01 
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