

Wisconsin Department of Transportation

April 7, 2016

Division of Transportation Systems Development

Bureau of Project Development 4802 Sheboygan Avenue, Rm 601 P O Box 7916 Madison, WI 53707-7916

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #17: 1009-43-63

Region Wide Culvert

Replacement

Various Highways

North Central Region Wide

Letting of April 12, 2016

This is Addendum No. 02, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
23	Culvert Pipe Transitions, Item SPV.0060.05

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

ADDENDUM NO. 02 1009-43-63 April 7, 2016

Special Provisions

23. Culvert Pipe Transitions, Item SPV.00060.05

Replace entire section titled C Construction with the following:

C Construction

Complete pavement removal, excavation and backfilling for Culvert Pipe Transitions according to the standard spec 204 and 520.

Complete saw cutting necessary for construction of Culvert Pipe Transitions according to standard spec 690.

For the culvert replacements on STH 102, cover each area disturbed by construction Culvert Pipe Transitions with base aggregate dense and asphaltic surface patch as shown on the Culvert Pipe Transition construction detail before 6:00 PM Friday. If base aggregate dense is placed on a Friday, cover with the asphaltic surface patch by the end of the workday.

For the culvert pipe replacements on STH 47 and USH 51 cover each area disturbed by construction Culvert Pipe Transitions with base aggregate and asphaltic surface patch as shown on the Culvert Pipe Transition Construction detail within 24 hours. If base aggregate dense is placed on a Friday, cover with asphaltic surface patch by the end of the workday.

Complete asphaltic surface according to standard spec 465.

END OF ADDENDUM