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  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712001 

 

               STATE PROJECT(S):  1517-07-77                            LOCATION  Winnebago       COUNTY 

                                                                                  USH 10/STH 441 

                                                                                  USH 10 

                                                                                  Winnebago County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        5.000     1000.000     5000.00     1000.000     5000.00     948.000     4740.00 

           **P** 

201.0115   Clearing                       ACRE       2.820     5000.000    14100.00     5000.000    14100.00    5750.000    16215.00 

201.0205   Grubbing                       STA        5.000      250.000     1250.00      250.000     1250.00     532.000     2660.00 

           **P** 

201.0215   Grubbing                       ACRE       3.040     1000.000     3040.00     1000.000     3040.00    3185.000     9682.40 

203.0200   Removing Old Structure (statio LS         1.000   380000.000   380000.00   175000.000   175000.00  250000.000   250000.00 

           701. STA. 142WB+83 

203.0200   Removing Old Structure (statio LS         1.000   402500.000   402500.00   227000.000   227000.00  350000.000   350000.00 

           702. STA. 142EB+35 

203.0200   Removing Old Structure (statio LS         1.000   385000.000   385000.00   217000.000   217000.00  250000.000   250000.00 

           703. STA. 131EB+93 

203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00    10000.000    10000.00    5000.000     5000.00 

           700. B-70-76 

203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00    14000.000    14000.00   10000.000    10000.00 

           701. B-70-78 

203.0225.S Debris Containment (structure) LS         1.000      500.000      500.00    14000.000    14000.00   45000.000    45000.00 

           702. B-70-79 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000  3350000.000  3350000.00  1075000.000  1075000.00 2000000.000  2000000.00 

           700. STA. 147WB+54.OO 

204.0100   Removing Pavement              SY      5844.000        1.750    10227.00        1.750    10227.00       1.770    10343.88 

           **P** 

204.0157   Removing Concrete Barrier      LF      3019.000       12.000    36228.00       12.000    36228.00      12.140    36650.66 

           **P** 

204.0165   Removing Guardrail             LF       742.000        3.000     2226.00        3.000     2226.00       3.000     2226.00 

           **P** 

204.0170   Removing Fence                 LF       762.000        1.250      952.50        1.250      952.50       1.250      952.50 

           **P** 
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    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20160712001 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

204.0220   Removing Inlets                EACH       4.000      400.000     1600.00      400.000     1600.00     404.690     1618.76 

204.0245   Removing Storm Sewer (size)    LF        63.000       25.000     1575.00       25.000     1575.00      25.290     1593.27 

           001. 12-Inch - 18-Inch 

           **P** 

204.9060.S Removing (item description)    EACH       2.000      100.000      200.00      100.000      200.00     101.170      202.34 

           001. Storm Sewer Plugs 

204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00     1500.000     1500.00    1000.000     1000.00 

           001. Sand Barrels 

204.9165.S Removing (item description)    SF       440.000        0.010        4.40        8.010     3524.40      14.120     6212.80 

           700. Removing Temporary Shoring Left in 

           Place 

205.0100   Excavation Common              CY    221713.000        4.600  1019879.80        4.600  1019879.80       4.650  1030965.45 

           **P** 

206.1000   Exc for Structure Bridges (str LS         1.000   167500.000   167500.00   187000.000   187000.00  100000.000   100000.00 

           700. B-70-61 

206.1000   Exc for Structure Bridges (str LS         1.000   115000.000   115000.00   142000.000   142000.00   68113.150    68113.15 

           701. B-70-401 

206.1000   Exc for Structure Bridges (str LS         1.000    95000.000    95000.00    71000.000    71000.00   43815.420    43815.42 

           702. B-70-406 

206.1000   Exc for Structure Bridges (str LS         1.000   148500.000   148500.00    77000.000    77000.00  127774.420   127774.42 

           703. B-70-405 

206.1000   Exc for Structure Bridges (str LS         1.000    12000.000    12000.00     7500.000     7500.00    8202.810     8202.81 

           704. B-70-407 

206.1000   Exc for Structure Bridges (str LS         1.000    12000.000    12000.00     7500.000     7500.00    6630.720     6630.72 

           705. B-70-409 

206.5000   Cofferdams (structure)         LS         1.000   500000.000   500000.00   275000.000   275000.00  400000.000   400000.00 

           700. B-70-61 

206.5000   Cofferdams (structure)         LS         1.000    90000.000    90000.00    27000.000    27000.00   50000.000    50000.00 

           701. B-70-405 

209.0100   Backfill Granular              CY       175.000       35.000     6125.00       35.000     6125.00      35.410     6196.75 

210.0100   Backfill Structure             CY       973.000       32.500    31622.50       32.500    31622.50      32.880    31992.24 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000     7500.000     7500.00     7500.000     7500.00    7587.870     7587.87 

           001. 1517-07-77 

305.0110   Base Aggregate Dense 3/4-Inch  TON     2305.000       17.250    39761.25       17.250    39761.25      17.450    40222.25 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     2273.000       12.250    27844.25       12.250    27844.25      12.390    28162.47 

311.0110   Breaker Run                    TON     1510.000       11.750    17742.50       11.750    17742.50      11.890    17953.90 

320.0105   Concrete Base 4-Inch           SY       446.000       34.000    15164.00       34.000    15164.00      34.000    15164.00 
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  PROPOSAL: 20160712001 

 

           **P** 

320.0145   Concrete Base 8-Inch           SY       144.000       47.000     6768.00       47.000     6768.00      47.000     6768.00 

           **P** 

415.0410   Concrete Pavement Approach Sla SY       210.000      145.000    30450.00      145.000    30450.00     145.000    30450.00 

           **P** 

416.0620   Drilled Dowel Bars             EACH      46.000       14.000      644.00       14.000      644.00      14.000      644.00 

416.1010   Concrete Surface Drains        CY         6.000      550.000     3300.00      550.000     3300.00     550.000     3300.00 

416.1110   Conc Shoulder Rumble Strips    LF      1879.000        1.370     2574.23        3.330     6257.07       2.000     3758.00 

440.5020   Incentive IRI Ride Bridge      DOL        1.000        1.000        1.00        1.000        1.00       1.000        1.00 

455.0605   Tack Coat                      GAL        4.000       35.000      140.00       35.000      140.00      35.000      140.00 

460.2000   Incentive Density HMA Pavement DOL      350.000        1.000      350.00        1.000      350.00       1.000      350.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON      546.000       89.550    48894.30       89.550    48894.30      89.550    48894.30 

465.0315   Asphaltic Flumes               SY        17.000       84.000     1428.00       84.000     1428.00      84.000     1428.00 

465.0400   Asphaltic Shoulder Rumble Stri LF      2521.000        0.850     2142.85        0.850     2142.85       0.850     2142.85 

           **P** 

501.1000.S Ice Hot Weather Concreting     LB    245956.000        0.010     2459.56        0.500   122978.00       0.800   196764.80 

502.1100   Concrete Masonry Seal          CY       739.000      250.000   184750.00      350.000   258650.00     200.000   147800.00 

           **P** 

502.3100   Expansion Device (structure)   LS         1.000    20000.000    20000.00    17000.000    17000.00   20000.000    20000.00 

           700. B-70-406 

502.3100   Expansion Device (structure)   LS         1.000    10000.000    10000.00    14000.000    14000.00   12000.000    12000.00 

           701. B-70-401 

502.3110.S Expansion Device Modular (stru LS         1.000   600000.000   600000.00   627000.000   627000.00  750000.000   750000.00 

           700. B-70-61 

502.3110.S Expansion Device Modular (stru LS         1.000    80000.000    80000.00   106000.000   106000.00   95000.000    95000.00 

           701. B-70-401 

502.3110.S Expansion Device Modular (stru LS         1.000   275000.000   275000.00   272000.000   272000.00  300000.000   300000.00 

           702. B-70-405 

502.3200   Protective Surface Treatment   SY     48639.000        2.000    97278.00        2.500   121597.50       1.500    72958.50 

           **P** 

502.3210   Pigmented Surface Sealer       SY     10110.000        2.500    25275.00        7.700    77847.00       4.000    40440.00 

502.5005   Masonry Anchors Type L No. 5 B EACH     240.000       20.000     4800.00       24.000     5760.00      25.000     6000.00 

           **P** 

503.0146   Prestressed Girder Type I 45W- LF      7495.000      150.000  1124250.00      160.000  1199200.00     170.000  1274150.00 

           **P** 

503.0155   Prestressed Girder Type I 54W- LF      5276.000      155.000   817780.00      150.000   791400.00     150.000   791400.00 

           **P** 

503.0172   Prestressed Girder Type I 72W- LF      9998.000      165.000  1649670.00      170.000  1699660.00     170.000  1699660.00 

           **P** 

505.0400   Bar Steel Reinforcement HS Str LB    918310.000        0.800   734648.00        0.650   596901.50       0.740   679549.40 

505.0600   Bar Steel Reinforcemnt HS Coat LB   5730250.000        0.850  4870712.50        0.750  4297687.50       0.820  4698805.00 

505.0800.S Bar Steel Reinf HS Stainless S LB      3380.000        2.500     8450.00        3.200    10816.00       3.030    10241.40 
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------------------------------------------------------------------------------------------------------------------------------------ 

506.0605   Structural Steel HS            LB   8133557.000        1.150  9353590.55        0.970  7889550.29       1.107  9003847.60 

506.2605   Bearing Pads Elastomeric Non-L EACH     143.000      100.000    14300.00       90.000    12870.00      57.000     8151.00 

           **P** 

506.2610   Bearing Pads Elastomeric Lamin EACH     117.000      800.000    93600.00      875.000   102375.00    1500.000   175500.00 

           **P** 

506.3020   Welded Stud Shear Connectors 7 EACH   29082.000        3.750   109057.50        3.750   109057.50       5.000   145410.00 

           **P** 

506.3025   Welded Stud Shear Connectors 7 EACH   19329.000        3.800    73450.20        3.800    73450.20       5.000    96645.00 

           **P** 

506.4000   Steel Diaphragms (structure)   EACH      92.000     1500.000   138000.00      975.000    89700.00    1150.000   105800.00 

           700. B-70-61 

           **P** 

506.4000   Steel Diaphragms (structure)   EACH     175.000     1500.000   262500.00      775.000   135625.00     630.000   110250.00 

           701. B-70-401 

           **P** 

506.4000   Steel Diaphragms (structure)   EACH      72.000     1500.000   108000.00      507.000    36504.00     325.000    23400.00 

           702. B-70-406 

           **P** 

506.5000   Bearing Assemblies Fixed (stru EACH      15.000     1800.000    27000.00     1700.000    25500.00    2400.000    36000.00 

           700. B-70-61 

           **P** 

506.6000   Bearing Assemblies Expansion ( EACH      94.000     1200.000   112800.00     1175.000   110450.00    2000.000   188000.00 

           700. B-70-61 

           **P** 

506.6000   Bearing Assemblies Expansion ( EACH      60.000     1200.000    72000.00     1175.000    70500.00    1800.000   108000.00 

           701. B-70-406 

           **P** 

511.1200   Temporary Shoring (structure)  SF      3876.000       45.000   174420.00       19.000    73644.00      20.000    77520.00 

           700. B-70-401 

511.1200   Temporary Shoring (structure)  SF      1640.000       45.000    73800.00       15.000    24600.00      20.000    32800.00 

           701. B-70-406 

511.1200   Temporary Shoring (structure)  SF      2386.000       45.000   107370.00       34.000    81124.00      22.000    52492.00 

           702. B-70-405 

511.1200   Temporary Shoring (structure)  SF       861.000       45.000    38745.00       19.000    16359.00      26.000    22386.00 

           704. B-70-407 

511.1200   Temporary Shoring (structure)  SF       600.000       45.000    27000.00       20.000    12000.00      28.000    16800.00 

           705. B-70-409 

511.1300   Temporary Shoring (location)   SF      2916.000        0.010       29.16       10.000    29160.00      19.000    55404.00 
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           001. Toe Trench 

514.0445   Floor Drains Type GC           EACH      46.000     1200.000    55200.00     1400.000    64400.00    2000.000    92000.00 

514.0450   Floor Drains Type WF           EACH      20.000     1600.000    32000.00     2100.000    42000.00    2200.000    44000.00 

514.2608   Downspout 8-Inch               LF       553.000      200.000   110600.00      150.000    82950.00     170.000    94010.00 

           **P** 

514.2625   Downspout 6-Inch               LF       859.000      165.000   141735.00      110.000    94490.00     125.000   107375.00 

           **P** 

516.0500   Rubberized Membrane Waterproof SY        78.000       20.000     1560.00       27.000     2106.00      10.000      780.00 

           **P** 

517.0600   Painting Epoxy System (structu LS         1.000   100000.000   100000.00   391950.000   391950.00  429512.320   429512.32 

           700. B-70-61 

517.0600   Painting Epoxy System (structu LS         1.000   150000.000   150000.00   595400.000   595400.00  655801.560   655801.56 

           701. B-70-405 

517.0900.S Prep and Coat of Top Flanges ( LS         1.000    40000.000    40000.00    45000.000    45000.00   45918.370    45918.37 

           700. B-70-61 

517.1010.S Concrete Staining (structure)  SF     40170.000        1.100    44187.00        1.100    44187.00       1.100    44187.00 

           700. B-70-61 

           **P** 

517.1010.S Concrete Staining (structure)  SF     76175.000        1.100    83792.50        1.100    83792.50       1.100    83792.50 

           701. B-70-401 

           **P** 

517.1010.S Concrete Staining (structure)  SF     41385.000        1.100    45523.50        1.100    45523.50       1.100    45523.50 

           702. B-70-406 

           **P** 

517.1010.S Concrete Staining (structure)  SF     62665.000        1.100    68931.50        1.100    68931.50       1.100    68931.50 

           703. B-70-405 

           **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      8940.000        2.000    17880.00        5.000    44700.00       2.500    22350.00 

           700. B-70-61 

           **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      7370.000        2.000    14740.00        5.000    36850.00       4.000    29480.00 

           701. B-70-401 

           **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      4280.000        2.000     8560.00        5.000    21400.00       4.010    17162.80 

           702. B-70-406 

           **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      9870.000        2.000    19740.00        5.000    49350.00       6.250    61687.50 

           703. B-70-405 

           **P** 

517.1800.S Struct Repaint Recycld Abrasiv LS         1.000  2000000.000  2000000.00  2334000.000  2334000.00 2381632.650  2381632.65 

           700. B-70-61 

517.4500.S Neg Pres Contain&Collect Waste LS         1.000   600000.000   600000.00   568000.000   568000.00  579591.830   579591.83 
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           700. B-70-61 

517.6001.S Portable Decontamination Facil EACH       1.000     3000.000     3000.00     3000.000     3000.00    3061.220     3061.22 

520.8000   Concrete Collars for Pipe      EACH       1.000      550.000      550.00      550.000      550.00     556.440      556.44 

521.1012   Apr Endwls for Culvert Pipe St EACH       2.000      260.000      520.00      260.000      520.00     263.050      526.10 

522.0324   Culv Pipe Reinf Concrete Class LF        46.000       78.000     3588.00       78.000     3588.00      78.910     3629.86 

522.0330   Culv Pipe Reinf Concrete Class LF        66.000       93.000     6138.00       93.000     6138.00      94.090     6209.94 

522.0530   Culv Pipe Reinf Concrete Class LF        70.000      103.000     7210.00      103.000     7210.00     104.210     7294.70 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1040.000     2080.00     1040.000     2080.00    1052.190     2104.38 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       3.000    10100.000    30300.00     1100.000     3300.00    1112.890     3338.67 

523.0424   Cp Rnf Conc Horz Ell Cl HE-IV  LF        55.000      115.000     6325.00      115.000     6325.00     116.350     6399.25 

523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1350.000     2700.00     1350.000     2700.00    1365.820     2731.64 

550.0020   Pre-Boring Rock or Consolidate LF      9012.000      105.000   946260.00      165.000  1486980.00     125.700  1132808.40 

550.0500   Pile Points                    EACH    1267.000      150.000   190050.00      100.000   126700.00     120.000   152040.00 

550.1120   Piling Steel HP 12-Inch X 53 L LF      5928.000       34.000   201552.00       33.000   195624.00      36.000   213408.00 

550.1140   Piling Steel HP 14-Inch X 73 L LF     41962.000       38.000  1594556.00       43.000  1804366.00      46.000  1930252.00 

603.1156   Concrete Barrier Type S56      LF       298.000       84.950    25315.10       84.950    25315.10      84.950    25315.10 

           **P** 

604.0600   Slope Paving Select Crushed Ma SY      4634.000       21.000    97314.00       21.000    97314.00      21.000    97314.00 

           **P** 

606.0200   Riprap Medium                  CY        75.000       55.000     4125.00       60.000     4500.00      51.000     3825.00 

606.0300   Riprap Heavy                   CY      1372.000       55.000    75460.00       65.000    89180.00      45.000    61740.00 

611.0627   Inlet Covers Type HM           EACH       5.000      620.000     3100.00      620.000     3100.00     627.260     3136.30 

611.0654   Inlet Covers Type V            EACH       2.000      580.000     1160.00      580.000     1160.00     586.800     1173.60 

611.3220   Inlets 2x2-FT                  EACH       2.000     1380.000     2760.00     1380.000     2760.00    1396.170     2792.34 

612.0212   Pipe Underdrain Unperforated 1 LF       173.000       28.000     4844.00       28.000     4844.00      28.330     4901.09 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       382.000        5.000     1910.00        5.000     1910.00       5.000     1910.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       3.000      150.000      450.00      200.000      600.00      28.820       86.46 

614.0397   Guardrail Mow Strip Emulsified SY       232.000       18.000     4176.00       30.000     6960.00      22.500     5220.00 

614.2300   MGS Guardrail 3                LF       767.000       16.000    12272.00       16.000    12272.00      16.000    12272.00 

614.2500   MGS Thrie Beam Transition      LF       195.000       62.000    12090.00       62.000    12090.00      62.000    12090.00 

614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2600.000     2600.00     2600.000     2600.00    2600.000     2600.00 

614.2620   MGS Guardrail Terminal Type 2  EACH       2.000      800.000     1600.00      800.000     1600.00     800.000     1600.00 

616.0700.S Fence Safety                   LF      2000.000        2.500     5000.00        2.500     5000.00       2.500     5000.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00     500.000      500.00 

           001. 1517-07-77 

619.1000   Mobilization                   EACH       1.000  1065100.000  1065100.00  2970000.000  2970000.00 5800000.000  5800000.00 

624.0100   Water                          MGAL     202.000       30.000     6060.00       30.000     6060.00      30.350     6130.70 

625.0500   Salvaged Topsoil               SY     62798.000        0.800    50238.40        0.800    50238.40       0.810    50866.38 

627.0200   Mulching                       SY     38094.000        0.250     9523.50        0.250     9523.50       0.250     9523.50 

628.1504   Silt Fence                     LF      4208.000        2.500    10520.00        2.500    10520.00       2.500    10520.00 

628.1520   Silt Fence Maintenance         LF      4208.000        0.010       42.08        0.010       42.08       0.010       42.08 

628.1905   Mobilizations Erosion Control  EACH      18.000        1.000       18.00        1.000       18.00       1.000       18.00 
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628.1910   Mobilization Emergency Erosion EACH      11.000        1.000       11.00        1.000       11.00       1.000       11.00 

628.2002   Erosion Mat Class I Type A     SY     19039.000        1.100    20942.90        1.100    20942.90       1.100    20942.90 

628.2004   Erosion Mat Class I Type B     SY     10448.000        1.100    11492.80        1.100    11492.80       1.100    11492.80 

628.6005   Turbidity Barriers             SY       440.000       40.000    17600.00       40.000    17600.00      40.000    17600.00 

628.7005   Inlet Protection Type A        EACH       4.000      110.000      440.00      110.000      440.00     110.000      440.00 

628.7010   Inlet Protection Type B        EACH       5.000       45.000      225.00       45.000      225.00      45.000      225.00 

628.7020   Inlet Protection Type D        EACH      13.000      110.000     1430.00      110.000     1430.00     110.000     1430.00 

628.7504   Temporary Ditch Checks         LF       545.000        8.750     4768.75        8.750     4768.75       8.750     4768.75 

628.7555   Culvert Pipe Checks            EACH      98.000       25.000     2450.00       25.000     2450.00      25.000     2450.00 

629.0210   Fertilizer Type B              CWT       38.900      100.000     3890.00      100.000     3890.00     100.000     3890.00 

630.0120   Seeding Mixture No. 20         LB      1696.000        7.100    12041.60        7.100    12041.60       7.100    12041.60 

630.0200   Seeding Temporary              LB      1543.000        3.700     5709.10        3.700     5709.10       3.700     5709.10 

631.1100   Sod Erosion Control            SY        40.000       10.000      400.00       10.000      400.00      10.000      400.00 

633.0500   Delineator Reflectors          EACH      42.000        5.000      210.00        5.000      210.00       5.000      210.00 

633.1000   Delineator Brackets            EACH      42.000       45.000     1890.00       45.000     1890.00      45.000     1890.00 

633.5200   Markers Culvert End            EACH       5.000       45.000      225.00       45.000      225.00      45.000      225.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       8.000       75.000      600.00       75.000      600.00      75.000      600.00 

634.0808   Posts Tubular Steel 2x2-Inch X EACH       9.000      110.000      990.00      110.000      990.00     110.000      990.00 

635.0200   Sign Supports Structural Steel LB       534.000        3.100     1655.40        3.100     1655.40       3.100     1655.40 

636.0100   Sign Supports Concrete Masonry CY         1.200      950.000     1140.00      950.000     1140.00     950.000     1140.00 

636.0500   Sign Supports Steel Reinforcem LB        68.000        3.000      204.00        3.000      204.00       3.000      204.00 

637.1220   Signs Type I Reflective SH     SF      2792.000       20.000    55840.00       20.000    55840.00      20.000    55840.00 

637.2210   Signs Type II Reflective H     SF       174.000       15.000     2610.00       15.000     2610.00      15.000     2610.00 

637.2230   Signs Type II Reflective F     SF       113.000       16.500     1864.50       16.500     1864.50      16.500     1864.50 

638.2601   Removing Signs Type I          EACH       1.000      450.000      450.00      450.000      450.00     450.000      450.00 

638.2602   Removing Signs Type II         EACH       8.000       25.000      200.00       25.000      200.00      25.000      200.00 

638.3000   Removing Small Sign Supports   EACH       9.000       25.000      225.00       25.000      225.00      25.000      225.00 

638.3100   Removing Structural Steel Sign EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 

641.5100   Sign Bridge Structure Mounted  LS         1.000    52875.000    52875.00    52875.000    52875.00   52875.000    52875.00 

           700. S-70-206 

641.5100   Sign Bridge Structure Mounted  LS         1.000    54300.000    54300.00    54300.000    54300.00   54300.000    54300.00 

           701. S-70-209 

641.5100   Sign Bridge Structure Mounted  LS         1.000    54300.000    54300.00    54300.000    54300.00   54300.000    54300.00 

           702. S-70-254 

642.5401   Field Office Type D            EACH       1.000    20000.000    20000.00    27000.000    27000.00   45000.000    45000.00 

643.0200   Traffic Control Surv & Maint ( DAY      719.000      100.000    71900.00      100.000    71900.00     257.730   185307.87 

           001. 1517-07-77 

643.0300   Traffic Control Drums          DAY    10220.000        0.500     5110.00        0.500     5110.00       0.670     6847.40 
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643.0420   Traffic Control Barricades Typ DAY      596.000        1.000      596.00        1.000      596.00       1.550      923.80 

643.0705   Traffic Control Warning Lights DAY     1022.000        0.500      511.00        0.500      511.00       0.460      470.12 

643.0715   Traffic Control Warning Lights DAY     3070.000        0.200      614.00        0.200      614.00       0.460     1412.20 

643.0800   Traffic Control Arrow Boards   DAY      350.000       20.000     7000.00       20.000     7000.00      36.080    12628.00 

643.0900   Traffic Control Signs          DAY    11780.000        0.700     8246.00        0.700     8246.00       1.030    12133.40 

643.0910   Traffic Control Covering Signs EACH       5.000      500.000     2500.00      500.000     2500.00     515.460     2577.30 

643.0920   Traffic Control Covering Signs EACH       9.000       50.000      450.00       50.000      450.00      87.630      788.67 

643.1000   Traffic Control Signs Fixed Me SF        95.000       50.000     4750.00       50.000     4750.00      25.770     2448.15 

643.1050   Traffic Control Signs PCMS     DAY     1539.000       40.000    61560.00       40.000    61560.00      87.630   134862.57 

643.2000   Traffic Control Detour (projec EACH       1.000    25000.000    25000.00    25000.000    25000.00   12371.130    12371.13 

           001. 1517-07-77 

643.3000   Traffic Control Detour Signs   DAY    33110.000        0.250     8277.50        0.250     8277.50       0.670    22183.70 

645.0120   Geotextile Type HR             SY      2428.000        2.500     6070.00        2.500     6070.00       1.730     4200.44 

           **P** 

649.0403   Temporary Pavement Marking Epo LF     30781.000        0.300     9234.30        0.300     9234.30       0.300     9234.30 

649.0803   Temporary Pavement Marking Epo LF      2930.000        0.500     1465.00        0.500     1465.00       0.500     1465.00 

652.0125   Conduit Rigid Metallic 2-Inch  LF       500.000       25.000    12500.00      130.000    65000.00      25.000    12500.00 

           **P** 

652.0225   Conduit Rigid Nonmetallic Sch  LF     10014.000        4.000    40056.00        6.000    60084.00       4.000    40056.00 

           **P** 

652.0235   Conduit Rigid Nonmetallic Sch  LF       585.000        6.000     3510.00        8.400     4914.00       6.000     3510.00 

           **P** 

652.0405   Conduit Reinf Thermosetting Re LF       408.000       45.000    18360.00       37.000    15096.00      45.000    18360.00 

           **P** 

653.0145   Pull Boxes Steel 24x48-Inch    EACH       1.000      650.000      650.00      700.000      700.00     650.000      650.00 

653.0220   Junction Boxes 18x6x6-Inch     EACH      32.000     1250.000    40000.00      875.000    28000.00    1250.000    40000.00 

653.0222   Junction Boxes 18x12x6-Inch    EACH      36.000     1250.000    45000.00     1060.000    38160.00    1250.000    45000.00 

654.0107   Concrete Bases Type 7          EACH       2.000      775.000     1550.00     1200.000     2400.00     775.000     1550.00 

655.0620   Electrical Wire Lighting 8 AWG LF      1975.000        0.700     1382.50        0.870     1718.25       0.700     1382.50 

           **P** 

655.0625   Electrical Wire Lighting 6 AWG LF      5925.000        0.800     4740.00        1.050     6221.25       0.800     4740.00 

           **P** 

657.6005.S Anchor Assembl Light Poles on  EACH      29.000      450.000    13050.00      605.000    17545.00     450.000    13050.00 

672.0250   Base Camera Pole 50-FT         EACH       1.000     2500.000     2500.00     3455.000     3455.00    2500.000     2500.00 

674.0300   Remove Cable                   LF      7900.000        1.000     7900.00        0.800     6320.00       1.000     7900.00 

677.0100   Install Camera Pole            EACH       1.000     2500.000     2500.00     3635.000     3635.00    2500.000     2500.00 

690.0150   Sawing Asphalt                 LF        90.000        1.250      112.50        1.250      112.50       0.990       89.10 

690.0250   Sawing Concrete                LF      3482.000        1.500     5223.00        1.500     5223.00       1.650     5745.30 
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715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

801.0117   Railroad Flagging Reimbursment DOL   227200.000        1.000   227200.00        1.000   227200.00       1.000   227200.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     5760.000        5.000    28800.00        5.000    28800.00       5.000    28800.00 

SPV.0035   Special                        CY     22973.000        0.010      229.73        0.010      229.73       0.010      229.73 

           001. Roadway Embankment 

SPV.0035   Special                        CY      5684.000       13.000    73892.00       13.000    73892.00      13.150    74744.60 

           002. Removing Existing Concrete Rubble 

SPV.0035   Special                        CY     32794.100      450.000 14757345.00      495.000 16233079.50     434.000 14232639.40 

           700. Modified High Performance Concrete 

           (HPC) Masonry Bridges 

SPV.0035   Special                        CY       291.000       85.000    24735.00       85.000    24735.00      86.000    25026.00 

           701. Excavation, Hauling and Disposing 

           of Contaminated Sediment 

SPV.0045   Special                        DAY      602.000       10.000     6020.00       10.000     6020.00      36.080    21720.16 

           001. PCMS Remote Communications 

SPV.0045   Special                        DAY    36599.000        0.010      365.99        0.010      365.99       0.520    19031.48 

           200. Maintain Traffic Control Warning 

           Lights Type C Left In Place 

SPV.0045   Special                        DAY    28315.000        0.010      283.15        0.010      283.15       0.690    19537.35 

           201. Maintain Traffic Control Signs Left 

           In Place 

SPV.0045   Special                        DAY   153698.000        0.010     1536.98        0.010     1536.98       0.520    79922.96 

           202. Maintain Traffic Control Drums Left 

           In Place 

SPV.0045   Special                        DAY     8582.000        0.010       85.82        0.010       85.82       0.880     7552.16 

           203. Maintain Traffic Control Barricades 

           Type III Left In Place 

SPV.0045   Special                        DAY     9744.000        0.010       97.44        0.010       97.44       0.460     4482.24 

           204. Maintain Traffic Control Warning 

           Lights Type A Left In Place 

SPV.0060   Special                        EACH       1.000      500.000      500.00     1000.000     1000.00    5000.000     5000.00 

           001. CPM Baseline Schedule 

SPV.0060   Special                        EACH      22.000      100.000     2200.00      100.000     2200.00     500.000    11000.00 

           002. CPM Schedule Monthly Updates 

SPV.0060   Special                        EACH      19.000        5.000       95.00        5.000       95.00    1000.000    19000.00 

           200. Maintain Crash Cushion Temporary 
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           Left In Place 

SPV.0060   Special                        EACH       2.000     1500.000     3000.00     3215.000     6430.00    1500.000     3000.00 

           351. Concrete Bases Type 7 Median 

SPV.0060   Special                        EACH       4.000     1500.000     6000.00     1315.000     5260.00    1500.000     6000.00 

           352. Pull Box Non-Conductive 24X42-Inch 

SPV.0060   Special                        EACH       1.000     2500.000     2500.00     1705.000     1705.00    2500.000     2500.00 

           400.  Remove and Relocate Camera 

           Assembly 

SPV.0060   Special                        EACH       1.000      495.000      495.00      825.000      825.00     495.000      495.00 

           401. Remove and Relocate Ethernet Switch 

SPV.0060   Special                        EACH       1.000      495.000      495.00      685.000      685.00     495.000      495.00 

           402. Remove and Relocate Video Encoder 

SPV.0060   Special                        EACH       4.000     2750.000    11000.00     1440.000     5760.00    2750.000    11000.00 

           403. Remove and Relocate Radio Link 

SPV.0060   Special                        EACH       1.000      750.000      750.00     1940.000     1940.00     750.000      750.00 

           404. Remove Wood Pole 

SPV.0060   Special                        EACH       1.000      995.000      995.00     4545.000     4545.00     995.000      995.00 

           405. Remove and Relocate Pole Mounted 

           Cabinet 

SPV.0060   Special                        EACH      12.000      500.000     6000.00      100.000     1200.00    1118.510    13422.12 

           700. Anchor  Assemblies Sign Bridge On 

           Structures 

SPV.0060   Special                        EACH      42.000     1200.000    50400.00     1700.000    71400.00    3500.000   147000.00 

           701. Structural Steel Repair at Cross 

           Frames B-70-61 

SPV.0060   Special                        EACH      24.000     1200.000    28800.00     1700.000    40800.00    1500.000    36000.00 

           702. Structural Steel Repair at Shelf 

           Plate B-70-61 

SPV.0060   Special                        EACH       1.000    20000.000    20000.00    75000.000    75000.00  150000.000   150000.00 

           703. Existing Structure Shoring 

SPV.0060   Special                        EACH      77.000      200.000    15400.00      200.000    15400.00     204.080    15714.16 

           704. Cleaning and Painting Bearings 

SPV.0060   Special                        EACH       7.000    20000.000   140000.00    15000.000   105000.00   17000.000   119000.00 

           705. Hanger Assembly 

SPV.0060   Special                        EACH      50.000     5500.000   275000.00     7500.000   375000.00    6800.000   340000.00 

           706. Bearings High-Load Multi-Rotational 

           Guided 

SPV.0060   Special                        EACH      25.000     5500.000   137500.00     5000.000   125000.00    6200.000   155000.00 

           707. Bearings High-Load Multi-Rotational 

           Fixed 

SPV.0060   Special                        EACH       2.000    25000.000    50000.00    31000.000    62000.00   15000.000    30000.00 

           708. Stand Pipe System 
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SPV.0075   Special                        HRS       24.000      135.000     3240.00      150.000     3600.00     136.580     3277.92 

           001. Street Sweeping 

SPV.0090   Special                        LF       958.000       30.360    29084.88       30.360    29084.88      30.360    29084.88 

           001. Concrete Curb and Gutter 6-Inch 

           Sloped 60-Inch Type A Full Depth **P** 

SPV.0090   Special                        LF     27310.000        0.010      273.10        1.000    27310.00       0.500    13655.00 

           200. Manitain Concrete Barrier Temporary 

           Precast Left In Place 

SPV.0090   Special                        LF      2800.000       24.000    67200.00       21.000    58800.00      30.000    84000.00 

           201. Concrete Barrier Temporary Precast 

           Left In Place 

SPV.0105   Special                        LS         1.000   124640.740   124640.74   125000.000   125000.00  175000.000   175000.00 

           001. Survey Project ID 1517-07-77 

SPV.0105   Special                        LS         1.000    50000.000    50000.00   250000.000   250000.00   12646.460    12646.46 

           002. Temporary Haul Road Access For 

           Structure Construction 

SPV.0105   Special                        LS         1.000    50000.000    50000.00    60185.000    60185.00   50000.000    50000.00 

           350. Navigation Lighting B-70-61 

SPV.0105   Special                        LS         1.000   125000.000   125000.00   362500.000   362500.00  750000.000   750000.00 

           700. Temporary Causeway 

SPV.0120   Special                        MGAL    1395.000        1.000     1395.00        1.000     1395.00       1.000     1395.00 

           150. Water For Seeded Areas 

SPV.0165   Special                        SF       465.000       24.750    11508.75       24.750    11508.75      25.040    11643.60 

           700. Abutment Backwall Soil 

           Reinforcement **P** 

SPV.0180   Special                        SY      3820.000       54.670   208839.40       54.670   208839.40      54.670   208839.40 

           001. Modified High Performance Concrete 

           (HPC) Pavement 10-Inch 

SPV.0180   Special                        SY      3089.000       56.860   175640.54       56.860   175640.54      56.860   175640.54 

           002. Modified High Performance Concrete 

           (HPC) Pavement 11-Inch 

603.1132   Concrete Barrier Type S32      LF       246.000       79.800    19630.80       79.800    19630.80      79.800    19630.80 

603.3513   Conc Barrier Trans Type S32 to EACH       1.000     4140.000     4140.00     4140.000     4140.00    4140.000     4140.00 

603.3535   Conc Barrier Trans Type S36 to EACH       1.000     4240.000     4240.00     4240.000     4240.00    4240.000     4240.00 

603.3559   Conc Barrier Trans Type S42 to EACH       2.000     5570.000    11140.00     5570.000    11140.00    5570.000    11140.00 

603.8000   Concrete Barrier Temp Precast  LF      2800.000       12.000    33600.00       12.000    33600.00       7.000    19600.00 

603.8125   Concrete Barrier Temp Precast  LF      2800.000        5.000    14000.00        5.000    14000.00       3.000     8400.00 

614.0905   Crash Cushions Temporary       EACH       1.000     7000.000     7000.00     7000.000     7000.00    7216.490     7216.49 
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SPV.0060   Special                        EACH      29.000     1200.000    34800.00     1200.000    34800.00     257.730     7474.17 

           201. Traffic Control Close-Open Freeway 

           Ramp 

SPV.0060   Special                        EACH      60.000     1600.000    96000.00     1600.000    96000.00    1546.390    92783.40 

           202. Repositioning Traffic Control 

           Devices For Mainline Closures 

SPV.0060   Special                        EACH       2.000    16000.000    32000.00    16000.000    32000.00    7731.960    15463.92 

           203. Crash Cushion Temporary Left In 

           Place 

603.1142   Concrete Barrier Type S42      LF        25.000      124.000     3100.00      124.000     3100.00     124.000     3100.00 

671.0222   Conduit HDPE Dir Bore 2-Duct 2 LF        80.000       45.000     3600.00       29.000     2320.00      45.000     3600.00 

           **P** 

SPV.0035   Special                        CY      3120.000       60.000   187200.00       35.000   109200.00       1.000     3120.00 

           702. Repair of Engineered Sediment Cap 

SPV.0060   Special                        EACH       3.000     1250.000     3750.00      865.000     2595.00    1250.000     3750.00 

           709. Junction Boxes Fiberglass 

           18x12x6-Inch 

SPV.0105   Special                        LS         1.000     5000.000     5000.00    42000.000    42000.00  100000.000   100000.00 

           701. Protection of Engineered Sediment 

           Cap 

SPV.0045   Special                        DAY      730.000        0.010        7.30        0.010        7.30      25.000    18250.00 

           205. Maintain Traffic Control Arrow 

           Boards Left In Place 

 

                                      PROPOSAL TOTAL.......             54147977.10              54616177.62             59146319.53 
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               STATE PROJECT(S):  1010-02-78                            LOCATION  Dane            COUNTY 

                                                                                  Madison - Portage 

                                                                                  I 39 

                                                                                  Dane County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  3:  MICHELS CORPORATION 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        7.000      975.000     6825.00      975.000     6825.00     975.000     6825.00 

201.0205   Grubbing                       STA        7.000      150.000     1050.00      150.000     1050.00     150.000     1050.00 

203.0200   Removing Old Structure (statio LS         1.000   175000.000   175000.00   250000.000   250000.00  175000.000   175000.00 

           01. 149+35.95 EB 

203.0200   Removing Old Structure (statio LS         1.000   120000.000   120000.00    50000.000    50000.00  120000.000   120000.00 

           02. 149+76.73 WB 

203.0200   Removing Old Structure (statio LS         1.000   175000.000   175000.00   250000.000   250000.00  175000.000   175000.00 

           03. 160+90.80 EB 

203.0200   Removing Old Structure (statio LS         1.000   120000.000   120000.00    50000.000    50000.00  120000.000   120000.00 

           04. 160+27.57 WB 

203.0200   Removing Old Structure (statio LS         1.000   100000.000   100000.00   200000.000   200000.00  100000.000   100000.00 

           05. 62+30.20 F 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     1000.000     1000.00    2000.000     2000.00 

           01. B-13-91 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     1000.000     1000.00    2000.000     2000.00 

           02. B-13-92 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 

           03. B-13-93 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 

           04. B-13-94 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 

           05. B-13-297 

204.0100   Removing Pavement              SY     31900.000        1.800    57420.00        3.600   114840.00       9.590   305921.00 

204.0150   Removing Curb & Gutter         LF      2115.000        4.090     8650.35        3.100     6556.50       2.050     4335.75 

204.0157   Removing Concrete Barrier      LF      5213.000        6.240    32529.12       13.600    70896.80      14.660    76422.58 

204.0165   Removing Guardrail             LF      2990.000        1.500     4485.00        1.000     2990.00       1.500     4485.00 

204.0170   Removing Fence                 LF      1130.000        0.800      904.00        1.250     1412.50       0.800      904.00 

204.0175   Removing Concrete Slope Paving SY        13.000      200.000     2600.00       50.000      650.00     200.000     2600.00 
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204.0210   Removing Manholes              EACH       1.000      300.000      300.00      495.000      495.00     438.220      438.22 

204.0220   Removing Inlets                EACH      10.000      250.000     2500.00      315.000     3150.00     372.070     3720.70 

204.0245   Removing Storm Sewer (size)    LF         7.000       20.000      140.00       18.000      126.00      21.060      147.42 

           01. 12-Inch 

204.0245   Removing Storm Sewer (size)    LF        80.000       20.000     1600.00       19.000     1520.00      24.580     1966.40 

           02. 15-Inch 

204.0245   Removing Storm Sewer (size)    LF       256.000       12.000     3072.00       20.000     5120.00      21.060     5391.36 

           03. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       172.000       12.000     2064.00       24.000     4128.00      24.570     4226.04 

           05. 24-Inch 

204.9060.S Removing (item description)    EACH       1.000      316.000      316.00      316.000      316.00     500.000      500.00 

           01. Communication Vault 

205.0100   Excavation Common              CY     34672.000        8.850   306847.20        5.500   190696.00       8.110   281189.92 

205.0400   Excavation Marsh               CY     15550.000       11.240   174782.00        8.600   133730.00       6.330    98431.50 

206.1000   Exc for Structure Bridges (str LS         1.000     2000.000     2000.00     3000.000     3000.00    2000.000     2000.00 

           01. B-13-91 

206.1000   Exc for Structure Bridges (str LS         1.000     2000.000     2000.00     3000.000     3000.00    2000.000     2000.00 

           02. B-13-92 

206.1000   Exc for Structure Bridges (str LS         1.000    15000.000    15000.00    10000.000    10000.00   15000.000    15000.00 

           03. B-13-93 

206.1000   Exc for Structure Bridges (str LS         1.000    15000.000    15000.00    10000.000    10000.00   15000.000    15000.00 

           04. B-13-94 

206.1000   Exc for Structure Bridges (str LS         1.000     1500.000     1500.00     2500.000     2500.00    1500.000     1500.00 

           05. B-13-297 

206.2000   Exc for Structures Culverts (s LS         1.000    15000.000    15000.00    19335.000    19335.00   23004.650    23004.65 

           01. C-13-2078 

208.1100   Select Borrow                  CY     27268.000       14.320   390477.76       12.850   350393.80      12.140   331033.52 

210.0100   Backfill Structure             CY       676.000       28.890    19529.64       21.700    14669.20      36.430    24626.68 

213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     3565.000     3565.00    2500.000     2500.00 

           01. 1010-02-78 

305.0110   Base Aggregate Dense 3/4-Inch  TON      950.000       20.250    19237.50       18.000    17100.00      29.480    28006.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    15250.000       12.420   189405.00       15.350   234087.50       9.850   150212.50 

311.0115   Breaker Run                    CY       129.000       27.040     3488.16       26.350     3399.15      17.500     2257.50 

312.0110   Select Crushed Material        TON     9546.000        8.650    82572.90       14.100   134598.60      10.840   103478.64 

415.0080   Concrete Pavement 8-Inch       SY      2710.000       43.950   119104.50       43.950   119104.50      39.800   107858.00 

415.0100   Concrete Pavement 10-Inch      SY      9150.000       45.410   415501.50       45.410   415501.50      44.400   406260.00 

415.0125   Concrete Pavement 12 1/2-Inch  SY     13900.000       51.000   708900.00       51.000   708900.00      49.230   684297.00 

415.0410   Concrete Pavement Approach Sla SY       937.000      146.390   137167.43      146.390   137167.43     143.000   133991.00 
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416.0610   Drilled Tie Bars               EACH    1686.000       10.000    16860.00       10.000    16860.00       8.750    14752.50 

416.0620   Drilled Dowel Bars             EACH     205.000       13.000     2665.00       13.000     2665.00      16.500     3382.50 

416.1010   Concrete Surface Drains        CY        10.900      450.000     4905.00      450.000     4905.00     650.000     7085.00 

416.1110   Conc Shoulder Rumble Strips    LF      7160.000        0.910     6515.60        1.500    10740.00       1.500    10740.00 

440.4410   Incentive IRI Ride             DOL      750.000        1.000      750.00        1.000      750.00       1.000      750.00 

455.0605   Tack Coat                      GAL      248.000        1.500      372.00        2.250      558.00       2.250      558.00 

460.2000   Incentive Density HMA Pavement DOL     1360.000        1.000     1360.00        1.000     1360.00       1.000     1360.00 

460.6223   HMA Pavement 3 MT 58-28 S      TON     1310.000      105.000   137550.00      105.000   137550.00     105.000   137550.00 

460.6224   HMA Pavement 4 MT 58-28 S      TON      318.000      113.000    35934.00      113.000    35934.00     113.000    35934.00 

465.0105   Asphaltic Surface              TON      415.000      125.000    51875.00      125.000    51875.00     125.000    51875.00 

465.0110   Asphaltic Surface Patching     TON       40.000      185.000     7400.00      185.000     7400.00     185.000     7400.00 

465.0125   Asphaltic Surface Temporary    TON       40.000      165.000     6600.00      165.000     6600.00     165.000     6600.00 

465.0315   Asphaltic Flumes               SY        80.000       40.000     3200.00       40.000     3200.00      40.000     3200.00 

502.0100   Concrete Masonry Bridges       CY      1976.000      800.000  1580800.00      900.000  1778400.00     810.000  1600560.00 

502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    18000.000    18000.00   21000.000    21000.00 

           01. B-13-91 

502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    16000.000    16000.00   21000.000    21000.00 

           02. B-13-92 

502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    20000.000    20000.00   21000.000    21000.00 

           03. B-13-93 

502.3100   Expansion Device (structure)   LS         1.000    21000.000    21000.00    16000.000    16000.00   21000.000    21000.00 

           04. B-13-94 

502.3100   Expansion Device (structure)   LS         1.000    17500.000    17500.00    14000.000    14000.00   17500.000    17500.00 

           05. B-13-297 

502.3200   Protective Surface Treatment   SY      5381.000        2.500    13452.50        2.500    13452.50       2.500    13452.50 

502.3210   Pigmented Surface Sealer       SY       878.000        7.250     6365.50        3.500     3073.00       7.250     6365.50 

502.5005   Masonry Anchors Type L No. 5 B EACH    1241.000       22.000    27302.00       10.000    12410.00      22.000    27302.00 

502.6110   Masonry Anchors Type S 3/4-Inc EACH     556.000       17.000     9452.00       10.000     5560.00      17.000     9452.00 

504.0100   Concrete Masonry Culverts      CY       197.000      497.000    97909.00      900.000   177300.00     497.000    97909.00 

505.0400   Bar Steel Reinforcement HS Str LB     48020.000        0.780    37455.60        0.800    38416.00       0.780    37455.60 

505.0600   Bar Steel Reinforcemnt HS Coat LB    430760.000        0.900   387684.00        0.850   366146.00       0.890   383376.40 

506.4000   Steel Diaphragms (structure)   EACH       9.000      950.000     8550.00      600.000     5400.00     950.000     8550.00 

           01. B-13-297 

506.6000   Bearing Assemblies Expansion ( EACH      18.000      970.000    17460.00     1500.000    27000.00     970.000    17460.00 

           01. B-13-91 

506.6000   Bearing Assemblies Expansion ( EACH      18.000      970.000    17460.00      700.000    12600.00     970.000    17460.00 

           02. B-13-92 

506.7050.S Removing Bearings (structure)  EACH      18.000      405.000     7290.00      500.000     9000.00     405.000     7290.00 
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           01. B-13-91 

506.7050.S Removing Bearings (structure)  EACH      18.000      405.000     7290.00      300.000     5400.00     405.000     7290.00 

           02. B-13-92 

509.1500   Concrete Surface Repair        SF       266.000      135.000    35910.00       70.000    18620.00     135.000    35910.00 

509.9020.S Epoxy Crack Sealing            LF       200.000       25.000     5000.00        8.000     1600.00      25.000     5000.00 

511.1200   Temporary Shoring (structure)  SF      1800.000       30.000    54000.00       15.000    27000.00      30.000    54000.00 

           01. C-13-2078 

516.0500   Rubberized Membrane Waterproof SY        79.000       25.000     1975.00       25.000     1975.00      25.000     1975.00 

517.0900.S Prep and Coat of Top Flanges ( LS         1.000     8330.000     8330.00     8330.000     8330.00   11070.000    11070.00 

           01. B-13-91 

517.0900.S Prep and Coat of Top Flanges ( LS         1.000     8330.000     8330.00     8330.000     8330.00   11070.000    11070.00 

           02. B-13-92 

517.0900.S Prep and Coat of Top Flanges ( LS         1.000     7732.200     7732.20     7732.200     7732.20    9828.000     9828.00 

           03. B-13-93 

517.0900.S Prep and Coat of Top Flanges ( LS         1.000     7732.200     7732.20     7732.200     7732.20    9828.000     9828.00 

           04. B-13-94 

517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   124537.500   124537.50   128688.750   128688.75  128666.750   128666.75 

           01. B-13-91 

517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   124537.500   124537.50   128688.750   128688.75  128666.750   128666.75 

           02. B-13-92 

517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   117937.600   117937.60   121868.750   121868.75  121888.750   121888.75 

           03. B-13-93 

517.1800.S Struct Repaint Recycld Abrasiv LS         1.000   117937.600   117937.60   121868.750   121868.75  121888.750   121888.75 

           04. B-13-94 

517.4500.S Neg Pres Contain&Collect Waste LS         1.000    49815.000    49815.00    49815.000    49815.00   49815.000    49815.00 

           01. B-13-91 

517.4500.S Neg Pres Contain&Collect Waste LS         1.000    49815.000    49815.00    49815.000    49815.00   49815.000    49815.00 

           02. B-13-92 

517.4500.S Neg Pres Contain&Collect Waste LS         1.000    47175.000    47175.00    47175.000    47175.00   47175.000    47175.00 

           03. B-13-93 

517.4500.S Neg Pres Contain&Collect Waste LS         1.000    47175.000    47175.00    47175.000    47175.00   47175.000    47175.00 

           04. B-13-94 

517.6001.S Portable Decontamination Facil EACH       2.000     1500.000     3000.00     1000.000     2000.00     500.000     1000.00 

521.1012   Apr Endwls for Culvert Pipe St EACH       6.000       50.000      300.00      195.250     1171.50     234.930     1409.58 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH       1.000      840.680      840.68      836.000      836.00    1267.850     1267.85 

601.0115   Concrete Curb Type G           LF        55.000       39.730     2185.15       39.730     2185.15      40.000     2200.00 

601.0551   Conc Curb/Guttr 4-In Sloped 36 LF      1876.000       18.440    34593.44       18.440    34593.44      22.000    41272.00 

602.2400   Concrete Safety Islands        SF      5580.000        2.710    15121.80        2.710    15121.80       8.000    44640.00 

603.0105   Concrete Barrier Single-Faced  LF      3240.000       31.370   101638.80       31.370   101638.80      97.000   314280.00 

603.8000   Concrete Barrier Temp Precast  LF      9517.000        4.650    44254.05        8.000    76136.00       4.600    43778.20 

603.8125   Concrete Barrier Temp Precast  LF     16698.000        2.250    37570.50        0.010      166.98       2.250    37570.50 

604.0400   Slope Paving Concrete          SY        13.000      300.000     3900.00       45.000      585.00     300.000     3900.00 
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604.0500   Slope Paving Crushed Aggregate SY      2136.000       19.000    40584.00       19.400    41438.40      19.000    40584.00 

604.9015.S Reseal Crushed Aggregate Slope SY      1210.000        8.000     9680.00        8.700    10527.00       8.000     9680.00 

606.0200   Riprap Medium                  CY        11.000       55.460      610.06       58.250      640.75      60.000      660.00 

606.0300   Riprap Heavy                   CY       105.000       55.460     5823.30       52.150     5475.75      63.470     6664.35 

608.0315   St Sewer Pipe Reinf Conc Class LF        37.000       49.460     1830.02       60.550     2240.35      56.540     2091.98 

608.0318   St Sewer Pipe Reinf Conc Class LF       186.000       50.420     9378.12       63.700    11848.20      63.680    11844.48 

608.0324   St Sewer Pipe Reinf Conc Class LF       102.000       62.160     6340.32       79.800     8139.60      73.660     7513.32 

611.0530   Manhole Covers Type J          EACH       2.000      376.740      753.48      525.000     1050.00     417.510      835.02 

611.0627   Inlet Covers Type HM           EACH       5.000      501.340     2506.70      645.000     3225.00     537.790     2688.95 

611.0654   Inlet Covers Type V            EACH       6.000      464.340     2786.04      585.000     3510.00     506.130     3036.78 

611.2044   Manholes 4x4-FT                EACH       2.000     2832.150     5664.30     2795.000     5590.00    3272.060     6544.12 

611.3220   Inlets 2x2-FT                  EACH       6.000     1349.810     8098.86     1065.000     6390.00    1207.690     7246.14 

611.3230   Inlets 2x3-FT                  EACH       5.000     1411.650     7058.25     1145.000     5725.00    1695.300     8476.50 

611.8110   Adjusting Manhole Covers       EACH       2.000      750.000     1500.00      620.000     1240.00     452.990      905.98 

611.8115   Adjusting Inlet Covers         EACH       8.000      750.000     6000.00      420.000     3360.00     368.580     2948.64 

612.0106   Pipe Underdrain 6-Inch         LF      1545.000        4.710     7276.95        9.850    15218.25       9.090    14044.05 

612.0212   Pipe Underdrain Unperforated 1 LF       430.000       23.980    10311.40       41.250    17737.50      19.880     8548.40 

612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      171.900      171.90      290.000      290.00     305.640      305.64 

614.0150   Anchor Assemblies Stl Plate Be EACH      12.000      209.230     2510.76      125.000     1500.00     175.000     2100.00 

614.0905   Crash Cushions Temporary       EACH       8.000     6000.000    48000.00     6000.000    48000.00    6000.000    48000.00 

614.2300   MGS Guardrail 3                LF      2052.500       14.950    30684.88       15.350    31505.88      14.950    30684.88 

614.2500   MGS Thrie Beam Transition      LF       360.000       58.000    20880.00       57.400    20664.00      58.000    20880.00 

614.2610   MGS Guardrail Terminal EAT     EACH       5.000     2475.000    12375.00     2300.000    11500.00    2475.000    12375.00 

616.0100   Fence Woven Wire (height)      LF      1214.000        7.000     8498.00        5.100     6191.40       7.000     8498.00 

           01. 4-FT 

618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00     3360.000     3360.00       1.000        1.00 

           01. 1010-02-78 

619.1000   Mobilization                   EACH       1.000   610000.000   610000.00   534167.000   534167.00  675300.000   675300.00 

620.0100   Concrete Corrugated Median     SF       116.000        6.370      738.92        6.370      738.92      12.000     1392.00 

620.0300   Concrete Median Sloped Nose    SF       405.000        5.870     2377.35        5.870     2377.35       9.000     3645.00 

623.0200   Dust Control Surface Treatment SY     15250.000        0.010      152.50        0.320     4880.00       0.010      152.50 

624.0100   Water                          MGAL     262.000       25.000     6550.00       17.400     4558.80      35.000     9170.00 

625.0500   Salvaged Topsoil               SY     43386.000        1.000    43386.00        0.870    37745.82       3.330   144475.38 

627.0200   Mulching                       SY     18003.000        0.130     2340.39        0.150     2700.45       0.130     2340.39 

628.1104   Erosion Bales                  EACH     140.000        9.000     1260.00        8.200     1148.00       9.000     1260.00 

628.1504   Silt Fence                     LF     10228.000        1.450    14830.60        1.550    15853.40       1.450    14830.60 

628.1520   Silt Fence Maintenance         LF     10228.000        0.010      102.28        0.050      511.40       0.010      102.28 

628.1905   Mobilizations Erosion Control  EACH      18.000        1.000       18.00       50.000      900.00       1.000       18.00 
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628.1910   Mobilization Emergency Erosion EACH      18.000        1.000       18.00       50.000      900.00       1.000       18.00 

628.1920   Cleaning Sediment Basins       CY       400.000       10.000     4000.00       29.650    11860.00      12.000     4800.00 

628.2002   Erosion Mat Class I Type A     SY     25862.000        0.830    21465.46        0.840    21724.08       0.830    21465.46 

628.2004   Erosion Mat Class I Type B     SY      2917.000        0.830     2421.11        0.930     2712.81       0.830     2421.11 

628.2023   Erosion Mat Class II Type B    SY       613.000        1.500      919.50        1.550      950.15       1.500      919.50 

628.5505   Polyethylene Sheeting          SY       350.000        8.000     2800.00        4.120     1442.00       3.000     1050.00 

628.6510   Soil Stabilizer Type B         ACRE       1.000      600.000      600.00      492.000      492.00     600.000      600.00 

628.7005   Inlet Protection Type A        EACH       2.000       95.000      190.00       78.100      156.20      95.000      190.00 

628.7020   Inlet Protection Type D        EACH      24.000       90.000     2160.00       99.000     2376.00      90.000     2160.00 

628.7504   Temporary Ditch Checks         LF       627.000        6.750     4232.25        6.950     4357.65       6.750     4232.25 

628.7555   Culvert Pipe Checks            EACH      12.000        9.000      108.00       17.300      207.60       9.000      108.00 

628.7560   Tracking Pads                  EACH       1.000     1200.000     1200.00     1410.000     1410.00    1344.140     1344.14 

628.7570   Rock Bags                      EACH      50.000        9.000      450.00        8.500      425.00       9.000      450.00 

629.0205   Fertilizer Type A              CWT       29.100       49.000     1425.90       47.000     1367.70      49.000     1425.90 

630.0130   Seeding Mixture No. 30         LB       831.000        4.500     3739.50        5.100     4238.10       4.500     3739.50 

630.0200   Seeding Temporary              LB       416.000        1.750      728.00        2.150      894.40       1.750      728.00 

633.5100   Markers Row                    EACH       8.000       45.000      360.00       29.300      234.40      45.000      360.00 

633.5200   Markers Culvert End            EACH       1.000       45.000       45.00       45.800       45.80      45.000       45.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       1.000       60.000       60.00       58.200       58.20      60.000       60.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       6.000       60.000      360.00       56.300      337.80      60.000      360.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      13.000       63.000      819.00       58.500      760.50      63.000      819.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       8.000       66.000      528.00       65.400      523.20      66.000      528.00 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       5.000       75.000      375.00       75.400      377.00      75.000      375.00 

634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       3.000       90.000      270.00       84.100      252.30      90.000      270.00 

637.0620   Sign Flags Permanent Type II   EACH       4.000      150.000      600.00      120.570      482.28     150.000      600.00 

637.2210   Signs Type II Reflective H     SF       378.000       15.000     5670.00       16.400     6199.20      15.000     5670.00 

637.2215   Signs Type II Reflective H Fol SF        97.300       22.000     2140.60       22.150     2155.20      33.000     3210.90 

637.2230   Signs Type II Reflective F     SF        31.000       19.000      589.00       20.400      632.40       1.000       31.00 

638.2102   Moving Signs Type II           EACH      28.000       60.000     1680.00       65.800     1842.40      60.000     1680.00 

638.2602   Removing Signs Type II         EACH      33.000       15.000      495.00       19.000      627.00      15.000      495.00 

638.3000   Removing Small Sign Supports   EACH      44.000       17.000      748.00       19.150      842.60     748.000    32912.00 

642.5201   Field Office Type C            EACH       1.000    24500.000    24500.00    36000.000    36000.00   41810.000    41810.00 

643.0200   Traffic Control Surv & Maint ( DAY      176.000      225.000    39600.00      225.000    39600.00     225.000    39600.00 

           01. 1010-02-78 

643.0300   Traffic Control Drums          DAY    30490.000        0.350    10671.50        0.350    10671.50       0.350    10671.50 

643.0420   Traffic Control Barricades Typ DAY     3215.000        0.600     1929.00        0.600     1929.00       0.600     1929.00 

643.0500   Traffic Cntrl Flex Tubular Mar EACH     192.000       30.000     5760.00       30.000     5760.00      30.000     5760.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH     192.000        1.000      192.00        1.000      192.00       1.000      192.00 
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643.0705   Traffic Control Warning Lights DAY     2818.000        0.150      422.70        0.150      422.70       0.150      422.70 

643.0715   Traffic Control Warning Lights DAY     8947.000        0.150     1342.05        0.150     1342.05       0.150     1342.05 

643.0800   Traffic Control Arrow Boards   DAY      820.000       15.000    12300.00       15.000    12300.00      15.000    12300.00 

643.0900   Traffic Control Signs          DAY    15858.000        0.750    11893.50        0.750    11893.50       0.750    11893.50 

643.0910   Traffic Control Covering Signs EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

643.0920   Traffic Control Covering Signs EACH       9.000       50.000      450.00       50.000      450.00      50.000      450.00 

643.1000   Traffic Control Signs Fixed Me SF        89.000       30.000     2670.00       30.000     2670.00      30.000     2670.00 

643.2000   Traffic Control Detour (projec EACH       1.000    10000.000    10000.00    10000.000    10000.00   10000.000    10000.00 

           01. 1010-02-78 

643.3000   Traffic Control Detour Signs   DAY    24672.000        0.250     6168.00        0.250     6168.00       0.250     6168.00 

645.0105   Geotextile Type C              SY       351.000        2.260      793.26        3.100     1088.10       2.620      919.62 

645.0120   Geotextile Type HR             SY       214.000        2.700      577.80        2.900      620.60       3.500      749.00 

645.0130   Geotextile Type R              SY        28.000        2.260       63.28        2.800       78.40       3.000       84.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     39400.000        0.770    30338.00        0.770    30338.00       0.770    30338.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      1725.000        1.350     2328.75        1.350     2328.75       1.350     2328.75 

646.0600   Removing Pavement Markings     LF     51150.000        0.500    25575.00        0.500    25575.00       0.500    25575.00 

646.0805.S Pavement Marking Outfall       EACH       1.000       23.250       23.25       23.250       23.25      23.250       23.25 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      6072.000        7.050    42807.60        7.050    42807.60       7.050    42807.60 

647.0166   Pavement Marking Arrows Epoxy  EACH       5.000      186.000      930.00      186.000      930.00     186.000      930.00 

647.0356   Pavement Marking Words Epoxy   EACH       3.000      205.000      615.00      205.000      615.00     205.000      615.00 

647.0526   Pvmt Mark Yield Line Symb Epox EACH       8.000       31.150      249.20       31.150      249.20      31.150      249.20 

647.0566   Pavement Marking Stop Line Epo LF       109.000       11.650     1269.85       11.650     1269.85      11.650     1269.85 

647.0606   Pavement Marking Island Nose E EACH       2.000      135.000      270.00      135.000      270.00     135.000      270.00 

647.0726   Pavement Marking Diagonal Epox LF        96.000        7.500      720.00        7.500      720.00       7.500      720.00 

647.0856   Pvt Marking Conc Corrugated Me SF        43.000        6.750      290.25        6.750      290.25       6.750      290.25 

649.0400   Temp Pvt Marking Removable Tap LF     42928.000        0.800    34342.40        0.800    34342.40       0.800    34342.40 

649.0402   Temporary Pavement Marking Pai LF      5718.000        0.250     1429.50        0.250     1429.50       0.250     1429.50 

649.0801   Temp Pvt Mking Removable Tape  LF      2131.000        1.600     3409.60        1.600     3409.60       1.600     3409.60 

649.1800   Temp Pvt Marking Arrows Remova EACH       2.000      200.000      400.00      200.000      400.00     200.000      400.00 

650.4000   Construction Staking Storm Sew EACH       7.000      100.000      700.00      100.000      700.00     100.000      700.00 

650.4500   Construction Staking Subgrade  LF      6791.000        0.010       67.91        0.010       67.91       0.010       67.91 

650.5000   Construction Staking Base      LF      1822.000        1.000     1822.00        1.000     1822.00       1.000     1822.00 

650.5500   Construction Staking Curb Gutt LF      1830.000        1.500     2745.00        1.500     2745.00       1.500     2745.00 

650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 

           01. B-13-91 

650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 

           02. B-13-92 

650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 
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           03. B-13-297 

650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 

           04. B-13-93 

650.6500   Construction Staking Structure LS         1.000     2500.000     2500.00     2500.000     2500.00    2500.000     2500.00 

           05. B-13-94 

650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 

           06. C-13-2078 

650.7000   Construction Staking Conc Pave LF      6791.000        5.000    33955.00        5.000    33955.00       5.000    33955.00 

650.7500   Construction Staking Concrete  LF      5167.000        1.500     7750.50        1.500     7750.50       1.500     7750.50 

650.8500   Const Staking Elec Install (pr LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 

           01. 1010-02-78 

650.9910   Const Staking Supplemental Con LS         1.000     3000.000     3000.00     3000.000     3000.00    3000.000     3000.00 

           01. 1010-02-78 

650.9920   Construction Staking Slope Sta LF      8759.000        1.500    13138.50        1.500    13138.50       1.500    13138.50 

652.0125   Conduit Rigid Metallic 2-Inch  LF        20.000       45.000      900.00       45.000      900.00      45.000      900.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      3690.000        4.210    15534.90        4.210    15534.90       4.210    15534.90 

652.0235   Conduit Rigid Nonmetallic Sch  LF      1570.000        6.520    10236.40        6.520    10236.40       6.520    10236.40 

652.0605   Conduit Special 2-Inch         LF      1770.000       19.210    34001.70       19.210    34001.70      19.210    34001.70 

652.0700.S Install Conduit into Existing  EACH       3.000      147.000      441.00      147.000      441.00     147.000      441.00 

652.0800   Conduit Loop Detector          LF      1040.000        2.960     3078.40        2.960     3078.40       2.960     3078.40 

653.0905   Removing Pull Boxes            EACH       8.000      173.000     1384.00      173.000     1384.00     173.000     1384.00 

654.0101   Concrete Bases Type 1          EACH       3.000      517.000     1551.00      517.000     1551.00     517.000     1551.00 

654.0102   Concrete Bases Type 2          EACH       4.000      750.000     3000.00      750.000     3000.00     750.000     3000.00 

654.0105   Concrete Bases Type 5          EACH       4.000      743.000     2972.00      743.000     2972.00     743.000     2972.00 

654.0113   Concrete Bases Type 13         EACH       2.000     7945.000    15890.00     7945.000    15890.00    7945.000    15890.00 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       1.000      892.000      892.00      892.000      892.00     892.000      892.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF      1760.000        1.020     1795.20        1.020     1795.20       1.020     1795.20 

655.0240   Cable Traffic Signal 7-14 AWG  LF       555.000        1.370      760.35        1.370      760.35       1.370      760.35 

655.0250   Cable Traffic Signal 9-14 AWG  LF       305.000        2.090      637.45        2.090      637.45       2.090      637.45 

655.0305   Cable Type UF 2-12 AWG Grounde LF      1025.000        0.670      686.75        0.670      686.75       0.670      686.75 

655.0410   Communication Cable Installed  LF       325.000        0.500      162.50        0.500      162.50       0.500      162.50 

655.0515   Electrical Wire Traffic Signal LF      4250.000        0.630     2677.50        0.630     2677.50       0.630     2677.50 

655.0530   Electrical Wire Traffic Signal LF      2610.000        1.160     3027.60        1.160     3027.60       1.160     3027.60 

655.0610   Electrical Wire Lighting 12 AW LF      1160.000        0.690      800.40        0.690      800.40       0.690      800.40 

655.0700   Loop Detector Lead In Cable    LF      8490.000        0.830     7046.70        0.830     7046.70       0.830     7046.70 

655.0800   Loop Detector Wire             LF      4420.000        0.970     4287.40        0.970     4287.40       0.970     4287.40 

656.0500   Elec Service Breaker Disconnec LS         1.000      566.000      566.00      566.000      566.00     566.000      566.00 

           01. CCTV-13-0011 

657.0100   Pedestal Bases                 EACH       3.000      143.000      429.00      143.000      429.00     143.000      429.00 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       8.000      315.000     2520.00      315.000     2520.00     315.000     2520.00 

657.0310   Poles Type 3                   EACH       4.000     2156.000     8624.00     2156.000     8624.00    2156.000     8624.00 

657.0322   Poles Type 5-Aluminum          EACH       2.000     1074.000     2148.00     1074.000     2148.00    1074.000     2148.00 
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657.0420   Traffic Signal Standards Alumi EACH       3.000      369.000     1107.00      369.000     1107.00     369.000     1107.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH       6.000      355.000     2130.00      355.000     2130.00     355.000     2130.00 

657.1360   Install Poles Type 13          EACH       2.000      929.000     1858.00      929.000     1858.00     929.000     1858.00 

657.1535   Install Monotube Arms 35-FT    EACH       2.000      875.000     1750.00      875.000     1750.00     875.000     1750.00 

657.1815   Install Luminaire Arms Steel 1 EACH       2.000      470.000      940.00      470.000      940.00     470.000      940.00 

658.0110   Traffic Signal Face 3-12 Inch  EACH       9.000      345.000     3105.00      345.000     3105.00     345.000     3105.00 

658.0115   Traffic Signal Face 4-12 Inch  EACH       3.000      430.000     1290.00      430.000     1290.00     430.000     1290.00 

658.0215   Backplates Signal Face 3 Secti EACH       9.000       60.000      540.00       60.000      540.00      60.000      540.00 

658.0220   Backplates Signal Face 4 Secti EACH       3.000       65.000      195.00       65.000      195.00      65.000      195.00 

658.0600   Led Modules 12-Inch Red Ball   EACH       9.000       62.000      558.00       62.000      558.00      62.000      558.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH       9.000       62.000      558.00       62.000      558.00      62.000      558.00 

658.0610   Led Modules 12-Inch Green Ball EACH       9.000       64.000      576.00       64.000      576.00      64.000      576.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH       3.000       62.000      186.00       62.000      186.00      62.000      186.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH       6.000       63.000      378.00       63.000      378.00      63.000      378.00 

658.0625   Led Modules 12-Inch Green Arro EACH       3.000       64.000      192.00       64.000      192.00      64.000      192.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     1259.000     1259.00     1259.000     1259.00    1259.000     1259.00 

           01. STH 19 & I-39/90/94 Ramps 

659.1120   Luminaires Utility LED B       EACH       8.000      426.000     3408.00      426.000     3408.00     426.000     3408.00 

662.1030.S Ramp Closure Gates Hardwired 3 EACH       1.000    10400.000    10400.00    10400.000    10400.00   10400.000    10400.00 

662.1040.S Ramp Closure Gates Hardwired 4 EACH       1.000    10583.000    10583.00    10583.000    10583.00   10583.000    10583.00 

670.0100   Field System Integrator        LS         1.000     3402.000     3402.00     3402.000     3402.00    3402.000     3402.00 

670.0200   ITS Documentation              LS         1.000     1431.000     1431.00     1431.000     1431.00    1431.000     1431.00 

671.0300   Fiber Optic Cable Marker       EACH       6.000      166.000      996.00      166.000      996.00     166.000      996.00 

672.0100   Base ITS Controller Cabinet    EACH       1.000      710.000      710.00      710.000      710.00     710.000      710.00 

673.0200.S Install ITS Field Cabinet      EACH       1.000      733.000      733.00      733.000      733.00     733.000      733.00 

674.0300   Remove Cable                   LF      2040.000        0.430      877.20        0.430      877.20       0.430      877.20 

675.0400.S Install Ethernet Switch        EACH       1.000      657.000      657.00      657.000      657.00     657.000      657.00 

677.0300.S Install Video Encoder          EACH       1.000      542.000      542.00      542.000      542.00     542.000      542.00 

677.0500.S Install Video Detection Camera EACH       1.000     4116.000     4116.00     4116.000     4116.00    4116.000     4116.00 

678.0006   Install Fbr Opt Cable Outdoor  LF      1540.000        0.260      400.40        0.260      400.40       0.260      400.40 

678.0036   Install Fbr Opt Cable Outdoor  LF      3340.000        0.210      701.40        0.210      701.40       0.210      701.40 

678.0300   Fiber Optic Splice             EACH       6.000       98.000      588.00       98.000      588.00      98.000      588.00 

678.0400   Fiber Optic Termination        EACH       6.000       97.000      582.00       97.000      582.00      97.000      582.00 

678.0500   Communication System Testing   LS         1.000     1971.000     1971.00     1971.000     1971.00    1971.000     1971.00 

690.0150   Sawing Asphalt                 LF        20.000        0.990       19.80        0.990       19.80       0.990       19.80 

690.0250   Sawing Concrete                LF      9221.000        1.650    15214.65        1.650    15214.65       1.650    15214.65 

715.0415   Incentive Strength Conc Paveme DOL     5995.000        1.000     5995.00        1.000     5995.00       1.000     5995.00 

715.0502   Incentive Strength Conc Struct DOL    11560.000        1.000    11560.00        1.000    11560.00       1.000    11560.00 
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ASP.1T0A   On-the-Job Training Apprentice HRS     2150.000        5.000    10750.00        5.000    10750.00       5.000    10750.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     1400.000        5.000     7000.00        5.000     7000.00       5.000     7000.00 

SPV.0045   Special                        DAY     1332.000       55.000    73260.00       55.000    73260.00      55.000    73260.00 

           01. Traffic Control Signs PCMS with 

           Cellular Communication 

SPV.0060   Special                        EACH       8.000      750.000     6000.00      750.000     6000.00     750.000     6000.00 

           01. Cleaning and Painting Bearings 

SPV.0060   Special                        EACH      32.000     1135.000    36320.00     1135.000    36320.00    1135.000    36320.00 

           02. Pull Box Non-Conductive 24x42-Inch 

SPV.0060   Special                        EACH       5.000      750.000     3750.00      635.000     3175.00     500.000     2500.00 

           03. Drainage Structure Maintenance 

SPV.0060   Special                        EACH       8.000      250.000     2000.00      735.000     5880.00     600.030     4800.24 

           04. Inlet Covers Flat Temporary 

SPV.0060   Special                        EACH       2.000     1500.000     3000.00     1685.000     3370.00    1500.000     3000.00 

           06. Temporary Sediment Basin 

SPV.0060   Special                        EACH       1.000      534.000      534.00      534.000      534.00     534.000      534.00 

           07. Removing Controller Cabinet Base 

SPV.0060   Special                        EACH       1.000      180.000      180.00      180.000      180.00     180.000      180.00 

           08. Removing Electrical Service Meter 

           Breaker Pedestal 

SPV.0060   Special                        EACH       1.000      180.000      180.00      180.000      180.00     180.000      180.00 

           09. Salvage Controller Cabinet 

SPV.0060   Special                        EACH       1.000       65.000       65.00       65.000       65.00      65.000       65.00 

           10. Ground Rod 

SPV.0060   Special                        EACH       1.000      250.000      250.00      475.000      475.00     750.000      750.00 

           12. Temporary Stone Ditch Checks 

SPV.0060   Special                        EACH       1.000     2669.040     2669.04     1875.000     1875.00    2501.530     2501.53 

           13. Reconstructing Sanitary Manholes 

SPV.0090   Special                        LF       974.000       30.000    29220.00       30.000    29220.00      30.000    29220.00 

           01. Traffic Channelizing Curb System 

SPV.0090   Special                        LF      7664.000       11.000    84304.00       11.000    84304.00      11.000    84304.00 

           02. Fill Existing Rumble Strips 

SPV.0090   Special                        LF      5564.000        1.500     8346.00        1.500     8346.00       1.500     8346.00 

           03. Restore Existing Rumble Strips 

SPV.0090   Special                        LF     14636.000        1.900    27808.40        1.900    27808.40       1.900    27808.40 

           05. Temporary Pavement Marking Non 

           Reflective Black Tape 6-inch 

SPV.0090   Special                        LF       480.000        7.000     3360.00        6.750     3240.00       7.000     3360.00 
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           06. Heavy Duty Silt Fence 

SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    2500.000     2500.00 

           01. Concrete Pavement Joint Layout 

SPV.0165   Special                        SF      1746.000       30.000    52380.00        0.010       17.46      30.000    52380.00 

           01. Temporary Shoring Railroad 

SPV.0165   Special                        SF       244.000       86.320    21062.08       86.320    21062.08      86.320    21062.08 

           02. Fiber Wrap Girder Reinforcing 

SPV.0180   Special                        SY     13389.000        1.380    18476.82        2.350    31464.15       1.100    14727.90 

           01. Geogrid Reinforcement 

SPV.0090   Special                        LF      1793.000       21.000    37653.00       23.000    41239.00      21.000    37653.00 

           07. Concrete Barrier Temporary Precast 

           Left In Place 

 

                                      PROPOSAL TOTAL.......              9088784.42               9296247.19              9699592.18 
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               STATE PROJECT(S):  1070-00-72                            LOCATION  Monroe          COUNTY 

                                  1070-00-73                                      La Crosse - Tomah Rd 

                                                                                  I 90 

                                                                                  Monroe, La Crosse County 

               TYPE OF WORK: 

 

   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 

   BIDDER NO  2:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 

   BIDDER NO  4:  MICHELS CORPORATION 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0115   Clearing                       ACRE      25.000     1630.560    40764.00     1800.000    45000.00    1800.000    45000.00 

201.0215   Grubbing                       ACRE      25.000     2126.860    53171.50      500.000    12500.00     500.000    12500.00 

203.0100   Removing Small Pipe Culverts   EACH       1.000     1500.000     1500.00      500.000      500.00    1500.000     1500.00 

204.0100   Removing Pavement              SY     16160.000        3.000    48480.00        2.860    46217.60       3.000    48480.00 

204.0155   Removing Concrete Sidewalk     SY       100.000       10.000     1000.00        7.000      700.00      10.000     1000.00 

204.0170   Removing Fence                 LF      4450.000        1.000     4450.00        1.000     4450.00       1.000     4450.00 

204.0180   Removing Delineators and Marke EACH      17.000       10.000      170.00       10.000      170.00      10.000      170.00 

204.0195   Removing Concrete Bases        EACH      15.000      250.000     3750.00      150.000     2250.00     250.000     3750.00 

204.0220   Removing Inlets                EACH       4.000      250.000     1000.00      350.000     1400.00     250.000     1000.00 

204.0225   Removing Septic Tanks          EACH       1.000       10.000       10.00     4446.300     4446.30    2500.000     2500.00 

204.0235   Removing Buildings (parcel)    LS         1.000       10.000       10.00    18500.000    18500.00   15000.000    15000.00 

           001. West Salem SWEF 

204.0240   Site Clearance (parcel)        LS         1.000        2.000        2.00     2500.000     2500.00    5000.000     5000.00 

           001. West Salem SWEF 

204.0245   Removing Storm Sewer (size)    LF       127.000       20.000     2540.00       10.000     1270.00      10.000     1270.00 

           018. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       266.000        1.000      266.00       12.000     3192.00      10.000     2660.00 

           030. 30-Inch 

204.0265   Abandoning Wells               EACH       1.000     1500.000     1500.00     2000.000     2000.00    1500.000     1500.00 

205.0100   Excavation Common              CY    160742.000        0.200    32148.40        4.630   744235.46       0.200    32148.40 

205.0200   Excavation Rock                CY       470.000       20.000     9400.00       15.000     7050.00      20.000     9400.00 

213.0100   Finishing Roadway (project)    EACH       1.000     7500.000     7500.00     1000.000     1000.00     100.000      100.00 

           001. 1070-00-72 

213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     1000.000     1000.00     100.000      100.00 

           002. 1070-00-73 

214.0100   Obliterating Old Road          STA       17.000        1.000       17.00      300.000     5100.00       1.000       17.00 

305.0110   Base Aggregate Dense 3/4-Inch  TON     2500.000       21.900    54750.00       19.190    47975.00      21.900    54750.00 
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305.0120   Base Aggregate Dense 1 1/4-Inc TON    27800.000       12.900   358620.00       15.790   438962.00      12.900   358620.00 

405.0100   Coloring Concrete WisDOT Red   CY       765.000       65.000    49725.00       36.710    28083.15      36.710    28083.15 

415.0100   Concrete Pavement 10-Inch      SY     17600.000       49.500   871200.00       43.960   773696.00      43.960   773696.00 

415.0110   Concrete Pavement 11-Inch      SY      1250.000       50.000    62500.00       46.240    57800.00      46.240    57800.00 

415.0120   Concrete Pavement 12-Inch      SY     15800.000       48.000   758400.00       48.510   766458.00      48.510   766458.00 

416.0610   Drilled Tie Bars               EACH    1105.000       10.000    11050.00       10.000    11050.00      10.000    11050.00 

416.0620   Drilled Dowel Bars             EACH     160.000       16.500     2640.00       13.000     2080.00      13.000     2080.00 

416.1710   Concrete Pavement Repair       SY       180.000      120.000    21600.00       63.200    11376.00      63.200    11376.00 

416.1720   Concrete Pavement Replacement  SY       400.000      120.000    48000.00       61.100    24440.00      61.100    24440.00 

440.4410   Incentive IRI Ride             DOL     3087.000        1.000     3087.00        1.000     3087.00       1.000     3087.00 

455.0605   Tack Coat                      GAL      310.000        2.650      821.50        2.650      821.50       2.650      821.50 

460.2000   Incentive Density HMA Pavement DOL     1610.000        1.000     1610.00        1.000     1610.00       1.000     1610.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON     1250.000       81.730   102162.50       81.730   102162.50      81.730   102162.50 

460.5224   HMA Pavement 4 LT 58-28 S      TON     1250.000       81.730   102162.50       81.730   102162.50      81.730   102162.50 

465.0110   Asphaltic Surface Patching     TON       10.000      194.300     1943.00      194.300     1943.00     194.300     1943.00 

465.0315   Asphaltic Flumes               SY       100.000       62.780     6278.00       62.780     6278.00      62.780     6278.00 

465.0400   Asphaltic Shoulder Rumble Stri LF      6610.000        0.930     6147.30        0.930     6147.30       0.930     6147.30 

520.8000   Concrete Collars for Pipe      EACH       4.000      500.000     2000.00     1000.000     4000.00     500.000     2000.00 

522.0124   Culv Pipe Reinf Concrete Class LF       203.000       50.000    10150.00       47.780     9699.34      50.000    10150.00 

522.0130   Culv Pipe Reinf Concrete Class LF        20.000      100.000     2000.00      110.210     2204.20     100.000     2000.00 

522.0148   Culv Pipe Reinf Concrete Class LF       169.000      125.000    21125.00      109.580    18519.02     125.000    21125.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       4.000      900.000     3600.00      710.790     2843.16     900.000     3600.00 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1000.000     1000.00      734.640      734.64    1000.000     1000.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1100.000     1100.00      834.050      834.05    1100.000     1100.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1200.000     6000.00      993.080     4965.40    1200.000     6000.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1300.000     2600.00     1116.340     2232.68    1300.000     2600.00 

522.1048   Apr Endwls Culv Pipe Reinf Con EACH       2.000     2000.000     4000.00     1816.020     3632.04    2000.000     4000.00 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     1300.000     2600.00     1362.870     2725.74    1300.000     2600.00 

602.0410   Concrete Sidewalk 5-Inch       SF      5075.000        5.500    27912.50        3.770    19132.75       3.770    19132.75 

602.0505   Curb Ramp Detectable Warnng Fi SF        64.000       50.000     3200.00       40.000     2560.00      40.000     2560.00 

606.0200   Riprap Medium                  CY       200.000       70.000    14000.00       43.130     8626.00      70.000    14000.00 

608.0312   St Sewer Pipe Reinf Conc Class LF       703.000       35.000    24605.00       40.480    28457.44      35.000    24605.00 

608.0315   St Sewer Pipe Reinf Conc Class LF       307.000       40.000    12280.00       41.000    12587.00      40.000    12280.00 

608.0318   St Sewer Pipe Reinf Conc Class LF        71.000       45.000     3195.00       42.110     2989.81      45.000     3195.00 

608.0324   St Sewer Pipe Reinf Conc Class LF        24.000       70.000     1680.00       71.970     1727.28      70.000     1680.00 

610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       137.000       90.000    12330.00       83.900    11494.30      90.000    12330.00 

611.0612   Inlet Covers Type C            EACH       1.000      500.000      500.00      485.050      485.05     500.000      500.00 

611.0624   Inlet Covers Type H            EACH       5.000      600.000     3000.00      606.950     3034.75     600.000     3000.00 
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611.0642   Inlet Covers Type MS           EACH      10.000      400.000     4000.00      241.680     2416.80     400.000     4000.00 

611.2004   Manholes 4-FT Diameter         EACH       2.000     2100.000     4200.00     2064.910     4129.82    2100.000     4200.00 

611.3230   Inlets 2x3-FT                  EACH       4.000     1100.000     4400.00     1903.100     7612.40    1100.000     4400.00 

611.3902   Inlets Median 2 Grate          EACH       5.000     2100.000    10500.00     2349.960    11749.80    2100.000    10500.00 

614.0010   Barrier System Grade Shape Fin EACH       2.000     1863.940     3727.88     1750.000     3500.00    2550.000     5100.00 

614.2300   MGS Guardrail 3                LF       600.000       16.000     9600.00       16.000     9600.00      16.000     9600.00 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2350.000     9400.00     2350.000     9400.00    2350.000     9400.00 

614.2620   MGS Guardrail Terminal Type 2  EACH       4.000      975.000     3900.00      975.000     3900.00     975.000     3900.00 

616.0100   Fence Woven Wire (height)      LF      4800.000        4.000    19200.00        4.000    19200.00       4.000    19200.00 

           001. 4-Ft 

616.0329   Gates Chain Link (width)       EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           001. 4-Ft 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1500.000     1500.00     100.000      100.00 

           001. 1070-00-72 

619.1000   Mobilization                   EACH       1.000   637885.600   637885.60   327921.000   327921.00  542425.000   542425.00 

623.0200   Dust Control Surface Treatment SY     56400.000        0.100     5640.00        0.010      564.00       0.010      564.00 

624.0100   Water                          MGAL    1200.000        0.010       12.00       20.000    24000.00       0.010       12.00 

625.0100   Topsoil                        SY     25950.000        0.010      259.50        0.450    11677.50       0.010      259.50 

625.0500   Salvaged Topsoil               SY     65900.000        5.000   329500.00        1.000    65900.00       5.000   329500.00 

627.0200   Mulching                       SY     57900.000        0.190    11001.00        0.190    11001.00       0.190    11001.00 

628.1504   Silt Fence                     LF     13200.000        1.500    19800.00        1.500    19800.00       1.500    19800.00 

628.1520   Silt Fence Maintenance         LF      6610.000        0.010       66.10        0.010       66.10       0.010       66.10 

628.1905   Mobilizations Erosion Control  EACH      16.000      150.000     2400.00      150.000     2400.00     150.000     2400.00 

628.1910   Mobilization Emergency Erosion EACH       8.000      150.000     1200.00      150.000     1200.00     150.000     1200.00 

628.2004   Erosion Mat Class I Type B     SY     30300.000        0.800    24240.00        0.800    24240.00       0.800    24240.00 

628.6510   Soil Stabilizer Type B         ACRE       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 

628.7005   Inlet Protection Type A        EACH      10.000       90.000      900.00       90.000      900.00      90.000      900.00 

628.7010   Inlet Protection Type B        EACH       5.000       75.000      375.00       75.000      375.00      75.000      375.00 

628.7015   Inlet Protection Type C        EACH       5.000       50.000      250.00       50.000      250.00      50.000      250.00 

628.7504   Temporary Ditch Checks         LF       300.000        7.000     2100.00        7.000     2100.00       7.000     2100.00 

628.7515.S Stone or Rock Ditch Checks     CY        35.000       40.000     1400.00       40.000     1400.00      40.000     1400.00 

628.7555   Culvert Pipe Checks            EACH      50.000       20.000     1000.00       20.000     1000.00      20.000     1000.00 

628.7560   Tracking Pads                  EACH       3.000      100.000      300.00     1200.000     3600.00     100.000      300.00 

629.0210   Fertilizer Type B              CWT       60.000       45.110     2706.60       45.110     2706.60      45.110     2706.60 

630.0120   Seeding Mixture No. 20         LB      2380.000        4.130     9829.40        4.130     9829.40       4.130     9829.40 

630.0130   Seeding Mixture No. 30         LB      1270.000        4.870     6184.90        4.870     6184.90       4.870     6184.90 

630.0140   Seeding Mixture No. 40         LB        15.000       10.100      151.50       10.100      151.50      10.100      151.50 

630.0200   Seeding Temporary              LB      2940.000        1.790     5262.60        1.790     5262.60       1.790     5262.60 
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631.0300   Sod Water                      MGAL      32.000       10.000      320.00       10.000      320.00      10.000      320.00 

631.1000   Sod Lawn                       SY      1450.000        4.600     6670.00        4.600     6670.00       4.600     6670.00 

632.0201   Shrubs (species) (size) (root) EACH       3.000       52.000      156.00       52.000      156.00      52.000      156.00 

           001. Wentworth American Cranberry 

           CG 24-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH      14.000       53.000      742.00       53.000      742.00      53.000      742.00 

           002. Goldmound Spirea 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH      35.000       55.000     1925.00       55.000     1925.00      55.000     1925.00 

           003. Crimson Pygmy Barberry 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       4.000       57.000      228.00       57.000      228.00      57.000      228.00 

           004. Goldfinger Potentilla 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       7.000       69.000      483.00       69.000      483.00      69.000      483.00 

           005. Tauton Anglojap Yew 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 

           006. Broadmoor Juniper 

           CG 18-Inch Ht 

632.9101   Landscape Planting Surv & Care EACH      16.000      300.000     4800.00      300.000     4800.00     300.000     4800.00 

633.0100   Delineator Posts Steel         EACH     149.000       18.000     2682.00       18.000     2682.00      18.000     2682.00 

633.0500   Delineator Reflectors          EACH     175.000        4.500      787.50        4.500      787.50       4.500      787.50 

633.1100   Delineators Temporary          EACH      60.000       25.000     1500.00       25.000     1500.00      25.000     1500.00 

633.5100   Markers Row                    EACH       9.000       60.000      540.00       60.000      540.00      60.000      540.00 

633.5200   Markers Culvert End            EACH       8.000       40.000      320.00       40.000      320.00      40.000      320.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      27.000       44.000     1188.00       44.000     1188.00      44.000     1188.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       46.000      874.00       46.000      874.00      46.000      874.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       7.000       50.000      350.00       50.000      350.00      50.000      350.00 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       55.000      220.00       55.000      220.00      55.000      220.00 

634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       8.000       60.000      480.00       60.000      480.00      60.000      480.00 

635.0200   Sign Supports Structural Steel LB      1650.000        3.140     5181.00        3.140     5181.00       3.140     5181.00 

636.0100   Sign Supports Concrete Masonry CY         4.000      800.000     3200.00      800.000     3200.00     800.000     3200.00 

636.0500   Sign Supports Steel Reinforcem LB       204.000        3.190      650.76        3.190      650.76       3.190      650.76 

637.1220   Signs Type I Reflective SH     SF       396.000       21.500     8514.00       21.500     8514.00      21.500     8514.00 

637.2210   Signs Type II Reflective H     SF       295.050       15.000     4425.75       15.000     4425.75      15.000     4425.75 

637.2230   Signs Type II Reflective F     SF        34.000       17.000      578.00       17.000      578.00      17.000      578.00 

638.2102   Moving Signs Type II           EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 
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638.2601   Removing Signs Type I          EACH       4.000      300.000     1200.00      300.000     1200.00     300.000     1200.00 

638.2602   Removing Signs Type II         EACH      11.000       20.000      220.00       20.000      220.00      20.000      220.00 

638.3000   Removing Small Sign Supports   EACH      12.000       20.000      240.00       20.000      240.00      20.000      240.00 

638.3100   Removing Structural Steel Sign EACH       8.000      350.000     2800.00      350.000     2800.00     350.000     2800.00 

638.3610   Erecting State Owned Signs Typ EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

642.5001   Field Office Type B            EACH       1.000    15000.000    15000.00     8000.000     8000.00   10000.000    10000.00 

642.6001   Field Laboratory               EACH       1.000     5000.000     5000.00     5000.000     5000.00    1000.000     1000.00 

643.0200   Traffic Control Surv & Maint ( DAY      440.000       75.000    33000.00      275.000   121000.00     275.000   121000.00 

           001. 1070-00-72 

643.0200   Traffic Control Surv & Maint ( DAY       15.000      200.000     3000.00      275.000     4125.00     275.000     4125.00 

           002. 1070-00-73 

643.0300   Traffic Control Drums          DAY     5350.000        2.500    13375.00        0.500     2675.00       0.500     2675.00 

643.0420   Traffic Control Barricades Typ DAY      130.000       10.000     1300.00        1.000      130.00       1.000      130.00 

643.0705   Traffic Control Warning Lights DAY      260.000        1.000      260.00        0.500      130.00       0.500      130.00 

643.0715   Traffic Control Warning Lights DAY     1970.000        1.000     1970.00        0.500      985.00       0.500      985.00 

643.0800   Traffic Control Arrow Boards   DAY       55.000      100.000     5500.00       25.000     1375.00      25.000     1375.00 

643.0900   Traffic Control Signs          DAY     7530.000        2.000    15060.00        1.000     7530.00       1.000     7530.00 

643.0920   Traffic Control Covering Signs EACH       3.000      100.000      300.00       50.000      150.00      50.000      150.00 

643.1050   Traffic Control Signs PCMS     DAY       80.000      150.000    12000.00      100.000     8000.00     100.000     8000.00 

645.0130   Geotextile Type R              SY       390.000        3.000     1170.00        1.810      705.90       3.000     1170.00 

645.0140   Geotextile Type SAS            SY       630.000        2.000     1260.00        1.480      932.40       2.000     1260.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     31750.000        0.900    28575.00        0.800    25400.00       0.800    25400.00 

646.0116   Pavement Marking Epoxy 6-Inch  LF      2200.000        1.250     2750.00        1.000     2200.00       1.000     2200.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      2050.000        1.400     2870.00        1.500     3075.00       1.500     3075.00 

646.0600   Removing Pavement Markings     LF      7000.000        1.000     7000.00        0.500     3500.00       0.500     3500.00 

647.0566   Pavement Marking Stop Line Epo LF        30.000        9.500      285.00       12.000      360.00      12.000      360.00 

647.0656   Pavement Marking Parking Stall LF       510.000        6.500     3315.00        8.000     4080.00       8.000     4080.00 

647.0706   Pavement Marking Diagonal Epox LF        25.000        7.500      187.50       10.000      250.00      10.000      250.00 

647.0726   Pavement Marking Diagonal Epox LF       200.000        8.250     1650.00       11.000     2200.00      11.000     2200.00 

647.0746   Pavement Marking Diagonal Epox LF       300.000       12.750     3825.00       14.000     4200.00      14.000     4200.00 

647.0766   Pavement Marking Crosswalk Epo LF       150.000        7.500     1125.00        8.000     1200.00       8.000     1200.00 

649.0400   Temp Pvt Marking Removable Tap LF     18500.000        1.000    18500.00        0.800    14800.00       0.800    14800.00 

649.1400   Temp Pvt Marking Stop Line Rem LF        30.000       10.000      300.00       10.000      300.00      10.000      300.00 

649.2100   Temporary Raised Pavement Mark EACH     110.000        7.000      770.00        7.000      770.00       7.000      770.00 

650.4000   Construction Staking Storm Sew EACH      20.000       75.000     1500.00      375.000     7500.00      75.000     1500.00 

650.4500   Construction Staking Subgrade  LF     11450.000        1.000    11450.00        0.010      114.50       0.010      114.50 

650.5000   Construction Staking Base      LF       220.000       10.000     2200.00       11.350     2497.00       3.000      660.00 

650.5500   Construction Staking Curb Gutt LF       190.000        5.000      950.00       13.160     2500.40       3.000      570.00 
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650.6000   Construction Staking Pipe Culv EACH       6.000       75.000      450.00      416.670     2500.02     100.000      600.00 

650.7000   Construction Staking Conc Pave LF     11200.000        1.250    14000.00        0.890     9968.00       0.500     5600.00 

650.8500   Const Staking Elec Install (pr LS         1.000     1500.000     1500.00     7500.000     7500.00    2500.000     2500.00 

           001. 1070-00-72 

650.9910   Const Staking Supplemental Con LS         1.000     2500.000     2500.00     5000.000     5000.00    1500.000     1500.00 

           001. 1070-00-72 

650.9920   Construction Staking Slope Sta LF     11450.000        0.750     8587.50        0.660     7557.00       1.000    11450.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      7810.000        4.300    33583.00        4.300    33583.00       4.300    33583.00 

652.0235   Conduit Rigid Nonmetallic Sch  LF       240.000        6.000     1440.00        6.000     1440.00       6.000     1440.00 

652.0700.S Install Conduit into Existing  EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 

653.0905   Removing Pull Boxes            EACH      20.000      150.000     3000.00      150.000     3000.00     150.000     3000.00 

654.0106   Concrete Bases Type 6          EACH      27.000      675.000    18225.00      675.000    18225.00     675.000    18225.00 

654.0111   Concrete Bases Type 11         EACH       8.000      500.000     4000.00      500.000     4000.00     500.000     4000.00 

654.0230   Concrete Control Cabinet Bases EACH       1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 

655.0610   Electrical Wire Lighting 12 AW LF      4829.000        0.850     4104.65        0.850     4104.65       0.850     4104.65 

655.0620   Electrical Wire Lighting 8 AWG LF      2409.000        1.100     2649.90        1.100     2649.90       1.100     2649.90 

655.0630   Electrical Wire Lighting 4 AWG LF     39906.000        1.550    61854.30        1.550    61854.30       1.550    61854.30 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00     1100.000     1100.00    1100.000     1100.00 

           001. CB100 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      27.000      405.000    10935.00      405.000    10935.00     405.000    10935.00 

657.0327   Poles Type 6-Aluminum          EACH      27.000     1110.000    29970.00     1110.000    29970.00    1110.000    29970.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH      29.000      560.000    16240.00      560.000    16240.00     560.000    16240.00 

659.0400   Luminaires High Mast Lighting  EACH       4.000     2455.000     9820.00     2455.000     9820.00    2455.000     9820.00 

659.0700   Lighting Units Walkway         EACH       8.000     1255.000    10040.00     1255.000    10040.00    1255.000    10040.00 

659.1120   Luminaires Utility LED B       EACH      29.000      535.000    15515.00      535.000    15515.00     535.000    15515.00 

659.2130   Lighting Control Cabinets 120/ EACH       1.000     4750.000     4750.00     4750.000     4750.00    4750.000     4750.00 

660.0100   High Mast Foundation (location LS         1.000    18550.000    18550.00    18550.000    18550.00   18550.000    18550.00 

           001. HM1 

660.0100   High Mast Foundation (location LS         1.000    18550.000    18550.00    18550.000    18550.00   18550.000    18550.00 

           002. HM2 

660.0200   High Mast Lighting Tower (loca LS         1.000    41680.000    41680.00    41680.000    41680.00   41680.000    41680.00 

           001. HM1 

660.0200   High Mast Lighting Tower (loca LS         1.000    41680.000    41680.00    41680.000    41680.00   41680.000    41680.00 

           002. HM2 

661.0100   Temporary Traffic Signals for  LS         1.000     5500.000     5500.00     4400.000     4400.00    4400.000     4400.00 

           001. STH 16-VWS 

671.0112   Conduit HDPE 1-Duct 2-Inch     LF      1300.000        4.000     5200.00        4.000     5200.00       4.000     5200.00 

671.0222   Conduit HDPE Dir Bore 2-Duct 2 LF       300.000       23.750     7125.00       23.750     7125.00      23.750     7125.00 
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671.0300   Fiber Optic Cable Marker       EACH       5.000       90.000      450.00       90.000      450.00      90.000      450.00 

673.0105   Communication Vault Type 1     EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 

678.0024   Install Fbr Opt Cable Outdoor  LF      1950.000        1.150     2242.50        1.150     2242.50       1.150     2242.50 

678.0400   Fiber Optic Termination        EACH       6.000      110.000      660.00      110.000      660.00     110.000      660.00 

678.0500   Communication System Testing   LS         1.000     2895.000     2895.00     2895.000     2895.00    2895.000     2895.00 

690.0150   Sawing Asphalt                 LF       960.000        1.390     1334.40        0.990      950.40       1.390     1334.40 

690.0250   Sawing Concrete                LF      4250.000        2.190     9307.50        2.600    11050.00       2.190     9307.50 

715.0415   Incentive Strength Conc Paveme DOL     3210.000        1.000     3210.00        1.000     3210.00       1.000     3210.00 

SPV.0060   Special                        EACH      15.000      296.000     4440.00      296.000     4440.00     296.000     4440.00 

           001. Remove Street Light 

SPV.0060   Special                        EACH      39.000     1200.000    46800.00     1200.000    46800.00    1200.000    46800.00 

           002. Pull Box Non-Conductive 24X42-Inch 

SPV.0060   Special                        EACH       1.000     9890.000     9890.00    10000.000    10000.00    7500.000     7500.00 

           101. Underground LP Tanks and Piping 

SPV.0060   Special                        EACH       2.000      600.000     1200.00     5000.000    10000.00    3500.000     7000.00 

           102. Trash Receptacles 

SPV.0090   Special                        LF      4800.000        0.750     3600.00        2.000     9600.00       1.000     4800.00 

           001. Construction Staking Fence 

SPV.0090   Special                        LF      1700.000       22.500    38250.00       12.830    21811.00      12.830    21811.00 

           002. Concrete Curb & Gutter 

           24-Inch Type A Special 

SPV.0090   Special                        LF       190.000       30.000     5700.00       12.830     2437.70      12.830     2437.70 

           003. Concrete Curb & Gutter 

           24-Inch Type D Special 

SPV.0090   Special                        LF      1600.000        0.700     1120.00        0.700     1120.00       0.700     1120.00 

           004. Fiber Optic Tracer Cable 

SPV.0090   Special                        LF        60.000       35.000     2100.00       35.000     2100.00      35.000     2100.00 

           005. Fence Chain Link 6-Ft Special 

SPV.0105   Special                        LS         1.000      500.000      500.00    15000.000    15000.00    1000.000     1000.00 

           001. Telephone Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000    15000.000    15000.00    20000.000    20000.00   25000.000    25000.00 

           002. Electrical Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000    10000.000    10000.00    20000.000    20000.00    2500.000     2500.00 

           003. Natural Gas Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000     3500.000     3500.00     2500.000     2500.00    1500.000     1500.00 

           004. Construction Staking Initial 

           Layout Parking Lot 

SPV.0105   Special                        LS         1.000     2500.000     2500.00     6000.000     6000.00       0.010        0.01 
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           005. Construction Staking Subgrade 

           Parking Lot 

SPV.0105   Special                        LS         1.000     2500.000     2500.00    25000.000    25000.00    2500.000     2500.00 

           006. Construction Staking Concrete 

           Pavement Parking Lot 

SPV.0105   Special                        LS         1.000     2500.000     2500.00     1000.000     1000.00    1000.000     1000.00 

           007. Concrete Pavement Joint Layout 

SPV.0105   Special                        LS         1.000  2278640.000  2278640.00  2351432.360  2351432.36 2769000.000  2769000.00 

           101. SWEF Building, 

           General Construction 

SPV.0105   Special                        LS         1.000   160000.000   160000.00   200000.000   200000.00  200000.000   200000.00 

           102. SWEF Building, Plumbing 

SPV.0105   Special                        LS         1.000   514000.000   514000.00   474000.000   474000.00  525000.000   525000.00 

           103. SWEF Building, Heating and 

           Ventilating 

SPV.0105   Special                        LS         1.000   324315.000   324315.00   324315.000   324315.00  324315.000   324315.00 

           104. SWEF Building, Electrical 

SPV.0105   Special                        LS         1.000    36000.000    36000.00    35000.000    35000.00   35000.000    35000.00 

           105. Well Pump and Controls 

SPV.0105   Special                        LS         1.000    34500.000    34500.00    34500.000    34500.00   34500.000    34500.00 

           106. Emergency Generator 

SPV.0105   Special                        LS         1.000     2800.000     2800.00    10200.000    10200.00   15000.000    15000.00 

           107. Holding Tanks 

SPV.0105   Special                        LS         1.000    10250.000    10250.00    10250.000    10250.00   10250.000    10250.00 

           108. Lightning Protection and Grounding 

           System 

SPV.0105   Special                        LS         1.000  1011440.000  1011440.00   977925.340   977925.34  942675.000   942675.00 

           200. Weigh-In-Motion System 

SPV.0105   Special                        LS         1.000   373685.000   373685.00   432761.190   432761.19  285485.000   285485.00 

           201. Static Scale System 

SPV.0105   Special                        LS         1.000   175455.000   175455.00   175455.000   175455.00  175455.000   175455.00 

           202. Weigh-In-Motion System Warranty 

           Maintenance 

SPV.0105   Special                        LS         1.000    25715.000    25715.00    25715.000    25715.00   25715.000    25715.00 

           203. Static Scale System Warranty 

           Maintenance 

SPV.0105   Special                        LS         1.000    93440.200    93440.20   144180.000   144180.00  300000.000   300000.00 

           301. Communications Tower 

SPV.0105   Special                        LS         1.000     2887.000     2887.00    20044.630    20044.63   30000.000    30000.00 

           401. Removing Weight Scale And Pit 

SPV.0105   Special                        LS         1.000     1400.000     1400.00     2500.000     2500.00    1500.000     1500.00 

           402. Removing Underground LP Tank 
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SPV.0180   Special                        SY       270.000      175.000    47250.00      165.700    44739.00     165.700    44739.00 

           001. Scale Approach Pavement 

           Reinforcement 

311.0110   Breaker Run                    TON    13750.000        6.900    94875.00        0.010      137.50       6.900    94875.00 

 

                                      PROPOSAL TOTAL.......              9972269.74              10205955.08             10320059.17 
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   BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 

   BIDDER NO  2:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANY 

   BIDDER NO  4:  MICHELS CORPORATION 
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201.0115   Clearing                       ACRE      25.000     1630.560    40764.00        0.000        0.00       0.000        0.00 

201.0215   Grubbing                       ACRE      25.000     2126.860    53171.50        0.000        0.00       0.000        0.00 

203.0100   Removing Small Pipe Culverts   EACH       1.000      626.550      626.55        0.000        0.00       0.000        0.00 

204.0100   Removing Pavement              SY     16160.000        4.180    67548.80        0.000        0.00       0.000        0.00 

204.0155   Removing Concrete Sidewalk     SY       100.000        6.270      627.00        0.000        0.00       0.000        0.00 

204.0170   Removing Fence                 LF      4450.000        1.000     4450.00        0.000        0.00       0.000        0.00 

204.0180   Removing Delineators and Marke EACH      17.000       10.000      170.00        0.000        0.00       0.000        0.00 

204.0195   Removing Concrete Bases        EACH      15.000      130.740     1961.10        0.000        0.00       0.000        0.00 

204.0220   Removing Inlets                EACH       4.000      365.850     1463.40        0.000        0.00       0.000        0.00 

204.0225   Removing Septic Tanks          EACH       1.000     1794.900     1794.90        0.000        0.00       0.000        0.00 

204.0235   Removing Buildings (parcel)    LS         1.000     7759.600     7759.60        0.000        0.00       0.000        0.00 

           001. West Salem SWEF 

204.0240   Site Clearance (parcel)        LS         1.000     1073.750     1073.75        0.000        0.00       0.000        0.00 

           001. West Salem SWEF 

204.0245   Removing Storm Sewer (size)    LF       127.000        9.870     1253.49        0.000        0.00       0.000        0.00 

           018. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       266.000        9.410     2503.06        0.000        0.00       0.000        0.00 

           030. 30-Inch 

204.0265   Abandoning Wells               EACH       1.000     1460.320     1460.32        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY    160742.000        3.270   525626.34        0.000        0.00       0.000        0.00 

205.0200   Excavation Rock                CY       470.000       13.660     6420.20        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 

           001. 1070-00-72 

213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 

           002. 1070-00-73 

214.0100   Obliterating Old Road          STA       17.000      391.530     6656.01        0.000        0.00       0.000        0.00 

305.0110   Base Aggregate Dense 3/4-Inch  TON     2500.000       19.210    48025.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    27800.000       12.440   345832.00        0.000        0.00       0.000        0.00 

405.0100   Coloring Concrete WisDOT Red   CY       765.000       60.000    45900.00        0.000        0.00       0.000        0.00 

415.0100   Concrete Pavement 10-Inch      SY     17600.000       49.960   879296.00        0.000        0.00       0.000        0.00 

415.0110   Concrete Pavement 11-Inch      SY      1250.000       69.740    87175.00        0.000        0.00       0.000        0.00 

415.0120   Concrete Pavement 12-Inch      SY     15800.000       53.800   850040.00        0.000        0.00       0.000        0.00 

416.0610   Drilled Tie Bars               EACH    1105.000        9.080    10033.40        0.000        0.00       0.000        0.00 
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416.0620   Drilled Dowel Bars             EACH     160.000       14.770     2363.20        0.000        0.00       0.000        0.00 

416.1710   Concrete Pavement Repair       SY       180.000      139.830    25169.40        0.000        0.00       0.000        0.00 

416.1720   Concrete Pavement Replacement  SY       400.000      142.230    56892.00        0.000        0.00       0.000        0.00 

440.4410   Incentive IRI Ride             DOL     3087.000        1.000     3087.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL      310.000        2.650      821.50        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL     1610.000        1.000     1610.00        0.000        0.00       0.000        0.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON     1250.000       81.730   102162.50        0.000        0.00       0.000        0.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON     1250.000       81.730   102162.50        0.000        0.00       0.000        0.00 

465.0110   Asphaltic Surface Patching     TON       10.000      194.300     1943.00        0.000        0.00       0.000        0.00 

465.0315   Asphaltic Flumes               SY       100.000       62.780     6278.00        0.000        0.00       0.000        0.00 

465.0400   Asphaltic Shoulder Rumble Stri LF      6610.000        0.930     6147.30        0.000        0.00       0.000        0.00 

520.8000   Concrete Collars for Pipe      EACH       4.000      712.140     2848.56        0.000        0.00       0.000        0.00 

522.0124   Culv Pipe Reinf Concrete Class LF       203.000       43.920     8915.76        0.000        0.00       0.000        0.00 

522.0130   Culv Pipe Reinf Concrete Class LF        20.000       53.680     1073.60        0.000        0.00       0.000        0.00 

522.0148   Culv Pipe Reinf Concrete Class LF       169.000      105.430    17817.67        0.000        0.00       0.000        0.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       4.000      571.550     2286.20        0.000        0.00       0.000        0.00 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      596.400      596.40        0.000        0.00       0.000        0.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      625.410      625.41        0.000        0.00       0.000        0.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH       5.000      716.580     3582.90        0.000        0.00       0.000        0.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1060.220     2120.44        0.000        0.00       0.000        0.00 

522.1048   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1603.060     3206.12        0.000        0.00       0.000        0.00 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       2.000      840.920     1681.84        0.000        0.00       0.000        0.00 

602.0410   Concrete Sidewalk 5-Inch       SF      5075.000        4.500    22837.50        0.000        0.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF        64.000       45.000     2880.00        0.000        0.00       0.000        0.00 

606.0200   Riprap Medium                  CY       200.000       37.910     7582.00        0.000        0.00       0.000        0.00 

608.0312   St Sewer Pipe Reinf Conc Class LF       703.000       29.720    20893.16        0.000        0.00       0.000        0.00 

608.0315   St Sewer Pipe Reinf Conc Class LF       307.000       32.130     9863.91        0.000        0.00       0.000        0.00 

608.0318   St Sewer Pipe Reinf Conc Class LF        71.000       35.600     2527.60        0.000        0.00       0.000        0.00 

608.0324   St Sewer Pipe Reinf Conc Class LF        24.000       43.900     1053.60        0.000        0.00       0.000        0.00 

610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       137.000       79.940    10951.78        0.000        0.00       0.000        0.00 

611.0612   Inlet Covers Type C            EACH       1.000      449.200      449.20        0.000        0.00       0.000        0.00 

611.0624   Inlet Covers Type H            EACH       5.000      552.060     2760.30        0.000        0.00       0.000        0.00 

611.0642   Inlet Covers Type MS           EACH      10.000      396.830     3968.30        0.000        0.00       0.000        0.00 

611.2004   Manholes 4-FT Diameter         EACH       2.000     1865.280     3730.56        0.000        0.00       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH       4.000     1246.700     4986.80        0.000        0.00       0.000        0.00 

611.3902   Inlets Median 2 Grate          EACH       5.000     2055.560    10277.80        0.000        0.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH       2.000     6000.000    12000.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       600.000       16.000     9600.00        0.000        0.00       0.000        0.00 
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614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2350.000     9400.00        0.000        0.00       0.000        0.00 

614.2620   MGS Guardrail Terminal Type 2  EACH       4.000      975.000     3900.00        0.000        0.00       0.000        0.00 

616.0100   Fence Woven Wire (height)      LF      4800.000        4.000    19200.00        0.000        0.00       0.000        0.00 

           001. 4-Ft 

616.0329   Gates Chain Link (width)       EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 

           001. 4-Ft 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 

           001. 1070-00-72 

619.1000   Mobilization                   EACH       1.000   650000.000   650000.00        0.000        0.00       0.000        0.00 

623.0200   Dust Control Surface Treatment SY     56400.000        0.010      564.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL    1200.000       35.000    42000.00        0.000        0.00       0.000        0.00 

625.0100   Topsoil                        SY     25950.000        1.260    32697.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY     65900.000        0.660    43494.00        0.000        0.00       0.000        0.00 

627.0200   Mulching                       SY     57900.000        0.190    11001.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF     13200.000        1.500    19800.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      6610.000        0.010       66.10        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH      16.000      150.000     2400.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       8.000      150.000     1200.00        0.000        0.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY     30300.000        0.800    24240.00        0.000        0.00       0.000        0.00 

628.6510   Soil Stabilizer Type B         ACRE       8.000      600.000     4800.00        0.000        0.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH      10.000       90.000      900.00        0.000        0.00       0.000        0.00 

628.7010   Inlet Protection Type B        EACH       5.000       75.000      375.00        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH       5.000       50.000      250.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF       300.000        7.000     2100.00        0.000        0.00       0.000        0.00 

628.7515.S Stone or Rock Ditch Checks     CY        35.000       40.000     1400.00        0.000        0.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH      50.000       20.000     1000.00        0.000        0.00       0.000        0.00 

628.7560   Tracking Pads                  EACH       3.000     1500.000     4500.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT       60.000       45.110     2706.60        0.000        0.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB      2380.000        4.130     9829.40        0.000        0.00       0.000        0.00 

630.0130   Seeding Mixture No. 30         LB      1270.000        4.870     6184.90        0.000        0.00       0.000        0.00 

630.0140   Seeding Mixture No. 40         LB        15.000       10.100      151.50        0.000        0.00       0.000        0.00 

630.0200   Seeding Temporary              LB      2940.000        1.790     5262.60        0.000        0.00       0.000        0.00 

631.0300   Sod Water                      MGAL      32.000       10.000      320.00        0.000        0.00       0.000        0.00 

631.1000   Sod Lawn                       SY      1450.000        4.600     6670.00        0.000        0.00       0.000        0.00 

632.0201   Shrubs (species) (size) (root) EACH       3.000       52.000      156.00        0.000        0.00       0.000        0.00 

           001. Wentworth American Cranberry 

           CG 24-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH      14.000       53.000      742.00        0.000        0.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   36 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712003 

 

           002. Goldmound Spirea 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH      35.000       55.000     1925.00        0.000        0.00       0.000        0.00 

           003. Crimson Pygmy Barberry 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       4.000       57.000      228.00        0.000        0.00       0.000        0.00 

           004. Goldfinger Potentilla 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       7.000       69.000      483.00        0.000        0.00       0.000        0.00 

           005. Tauton Anglojap Yew 

           CG 18-Inch Ht 

632.0201   Shrubs (species) (size) (root) EACH       3.000       50.000      150.00        0.000        0.00       0.000        0.00 

           006. Broadmoor Juniper 

           CG 18-Inch Ht 

632.9101   Landscape Planting Surv & Care EACH      16.000      300.000     4800.00        0.000        0.00       0.000        0.00 

633.0100   Delineator Posts Steel         EACH     149.000       18.000     2682.00        0.000        0.00       0.000        0.00 

633.0500   Delineator Reflectors          EACH     175.000        4.500      787.50        0.000        0.00       0.000        0.00 

633.1100   Delineators Temporary          EACH      60.000       25.000     1500.00        0.000        0.00       0.000        0.00 

633.5100   Markers Row                    EACH       9.000       60.000      540.00        0.000        0.00       0.000        0.00 

633.5200   Markers Culvert End            EACH       8.000       40.000      320.00        0.000        0.00       0.000        0.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      27.000       44.000     1188.00        0.000        0.00       0.000        0.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      19.000       46.000      874.00        0.000        0.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       7.000       50.000      350.00        0.000        0.00       0.000        0.00 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       4.000       55.000      220.00        0.000        0.00       0.000        0.00 

634.0622   Posts Wood 4x6-Inch X 22-FT    EACH       8.000       60.000      480.00        0.000        0.00       0.000        0.00 

635.0200   Sign Supports Structural Steel LB      1650.000        3.140     5181.00        0.000        0.00       0.000        0.00 

636.0100   Sign Supports Concrete Masonry CY         4.000      800.000     3200.00        0.000        0.00       0.000        0.00 

636.0500   Sign Supports Steel Reinforcem LB       204.000        3.190      650.76        0.000        0.00       0.000        0.00 

637.1220   Signs Type I Reflective SH     SF       396.000       21.500     8514.00        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF       295.050       15.000     4425.75        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        34.000       17.000      578.00        0.000        0.00       0.000        0.00 

638.2102   Moving Signs Type II           EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 

638.2601   Removing Signs Type I          EACH       4.000      300.000     1200.00        0.000        0.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH      11.000       20.000      220.00        0.000        0.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH      12.000       20.000      240.00        0.000        0.00       0.000        0.00 

638.3100   Removing Structural Steel Sign EACH       8.000      350.000     2800.00        0.000        0.00       0.000        0.00 

638.3610   Erecting State Owned Signs Typ EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000    20245.000    20245.00        0.000        0.00       0.000        0.00 

642.6001   Field Laboratory               EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 

643.0200   Traffic Control Surv & Maint ( DAY      440.000      200.000    88000.00        0.000        0.00       0.000        0.00 

           001. 1070-00-72 

643.0200   Traffic Control Surv & Maint ( DAY       15.000      150.000     2250.00        0.000        0.00       0.000        0.00 
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           002. 1070-00-73 

643.0300   Traffic Control Drums          DAY     5350.000        0.850     4547.50        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY      130.000        1.350      175.50        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY      260.000        0.450      117.00        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY     1970.000        0.450      886.50        0.000        0.00       0.000        0.00 

643.0800   Traffic Control Arrow Boards   DAY       55.000       35.000     1925.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY     7530.000        1.000     7530.00        0.000        0.00       0.000        0.00 

643.0920   Traffic Control Covering Signs EACH       3.000        0.850        2.55        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       80.000      125.000    10000.00        0.000        0.00       0.000        0.00 

645.0130   Geotextile Type R              SY       390.000        2.820     1099.80        0.000        0.00       0.000        0.00 

645.0140   Geotextile Type SAS            SY       630.000        5.000     3150.00        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     31750.000        0.800    25400.00        0.000        0.00       0.000        0.00 

646.0116   Pavement Marking Epoxy 6-Inch  LF      2200.000        1.000     2200.00        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      2050.000        1.500     3075.00        0.000        0.00       0.000        0.00 

646.0600   Removing Pavement Markings     LF      7000.000        1.250     8750.00        0.000        0.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF        30.000       12.000      360.00        0.000        0.00       0.000        0.00 

647.0656   Pavement Marking Parking Stall LF       510.000        8.000     4080.00        0.000        0.00       0.000        0.00 

647.0706   Pavement Marking Diagonal Epox LF        25.000       10.000      250.00        0.000        0.00       0.000        0.00 

647.0726   Pavement Marking Diagonal Epox LF       200.000       11.000     2200.00        0.000        0.00       0.000        0.00 

647.0746   Pavement Marking Diagonal Epox LF       300.000       14.000     4200.00        0.000        0.00       0.000        0.00 

647.0766   Pavement Marking Crosswalk Epo LF       150.000        8.000     1200.00        0.000        0.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF     18500.000        1.000    18500.00        0.000        0.00       0.000        0.00 

649.1400   Temp Pvt Marking Stop Line Rem LF        30.000        6.000      180.00        0.000        0.00       0.000        0.00 

649.2100   Temporary Raised Pavement Mark EACH     110.000        5.000      550.00        0.000        0.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH      20.000     2500.000    50000.00        0.000        0.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF     11450.000        0.870     9961.50        0.000        0.00       0.000        0.00 

650.5000   Construction Staking Base      LF       220.000       11.360     2499.20        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF       190.000       13.160     2500.40        0.000        0.00       0.000        0.00 

650.6000   Construction Staking Pipe Culv EACH       6.000      416.670     2500.02        0.000        0.00       0.000        0.00 

650.7000   Construction Staking Conc Pave LF     11200.000        0.890     9968.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000     7500.000     7500.00        0.000        0.00       0.000        0.00 

           001. 1070-00-72 

650.9910   Const Staking Supplemental Con LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           001. 1070-00-72 

650.9920   Construction Staking Slope Sta LF     11450.000        0.660     7557.00        0.000        0.00       0.000        0.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      7810.000        4.300    33583.00        0.000        0.00       0.000        0.00 

652.0235   Conduit Rigid Nonmetallic Sch  LF       240.000        6.000     1440.00        0.000        0.00       0.000        0.00 

652.0700.S Install Conduit into Existing  EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 

653.0905   Removing Pull Boxes            EACH      20.000      150.000     3000.00        0.000        0.00       0.000        0.00 

654.0106   Concrete Bases Type 6          EACH      27.000      675.000    18225.00        0.000        0.00       0.000        0.00 

654.0111   Concrete Bases Type 11         EACH       8.000      500.000     4000.00        0.000        0.00       0.000        0.00 

654.0230   Concrete Control Cabinet Bases EACH       1.000     1250.000     1250.00        0.000        0.00       0.000        0.00 
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655.0610   Electrical Wire Lighting 12 AW LF      4829.000        0.850     4104.65        0.000        0.00       0.000        0.00 

655.0620   Electrical Wire Lighting 8 AWG LF      2409.000        1.100     2649.90        0.000        0.00       0.000        0.00 

655.0630   Electrical Wire Lighting 4 AWG LF     39906.000        1.550    61854.30        0.000        0.00       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 

           001. CB100 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      27.000      405.000    10935.00        0.000        0.00       0.000        0.00 

657.0327   Poles Type 6-Aluminum          EACH      27.000     1110.000    29970.00        0.000        0.00       0.000        0.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH      29.000      560.000    16240.00        0.000        0.00       0.000        0.00 

659.0400   Luminaires High Mast Lighting  EACH       4.000     2455.000     9820.00        0.000        0.00       0.000        0.00 

659.0700   Lighting Units Walkway         EACH       8.000     1255.000    10040.00        0.000        0.00       0.000        0.00 

659.1120   Luminaires Utility LED B       EACH      29.000      535.000    15515.00        0.000        0.00       0.000        0.00 

659.2130   Lighting Control Cabinets 120/ EACH       1.000     4750.000     4750.00        0.000        0.00       0.000        0.00 

660.0100   High Mast Foundation (location LS         1.000    18550.000    18550.00        0.000        0.00       0.000        0.00 

           001. HM1 

660.0100   High Mast Foundation (location LS         1.000    18550.000    18550.00        0.000        0.00       0.000        0.00 

           002. HM2 

660.0200   High Mast Lighting Tower (loca LS         1.000    41680.000    41680.00        0.000        0.00       0.000        0.00 

           001. HM1 

660.0200   High Mast Lighting Tower (loca LS         1.000    41680.000    41680.00        0.000        0.00       0.000        0.00 

           002. HM2 

661.0100   Temporary Traffic Signals for  LS         1.000     4400.000     4400.00        0.000        0.00       0.000        0.00 

           001. STH 16-VWS 

671.0112   Conduit HDPE 1-Duct 2-Inch     LF      1300.000        4.000     5200.00        0.000        0.00       0.000        0.00 

671.0222   Conduit HDPE Dir Bore 2-Duct 2 LF       300.000       23.750     7125.00        0.000        0.00       0.000        0.00 

671.0300   Fiber Optic Cable Marker       EACH       5.000       90.000      450.00        0.000        0.00       0.000        0.00 

673.0105   Communication Vault Type 1     EACH       1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 

678.0024   Install Fbr Opt Cable Outdoor  LF      1950.000        1.150     2242.50        0.000        0.00       0.000        0.00 

678.0400   Fiber Optic Termination        EACH       6.000      110.000      660.00        0.000        0.00       0.000        0.00 

678.0500   Communication System Testing   LS         1.000     2895.000     2895.00        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF       960.000        0.990      950.40        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF      4250.000        2.600    11050.00        0.000        0.00       0.000        0.00 

715.0415   Incentive Strength Conc Paveme DOL     3210.000        1.000     3210.00        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH      15.000      296.000     4440.00        0.000        0.00       0.000        0.00 

           001. Remove Street Light 

SPV.0060   Special                        EACH      39.000     1200.000    46800.00        0.000        0.00       0.000        0.00 

           002. Pull Box Non-Conductive 24X42-Inch 

SPV.0060   Special                        EACH       1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 

           101. Underground LP Tanks and Piping 
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SPV.0060   Special                        EACH       2.000     6000.000    12000.00        0.000        0.00       0.000        0.00 

           102. Trash Receptacles 

SPV.0090   Special                        LF      4800.000        0.010       48.00        0.000        0.00       0.000        0.00 

           001. Construction Staking Fence 

SPV.0090   Special                        LF      1700.000       18.250    31025.00        0.000        0.00       0.000        0.00 

           002. Concrete Curb & Gutter 

           24-Inch Type A Special 

SPV.0090   Special                        LF       190.000       18.250     3467.50        0.000        0.00       0.000        0.00 

           003. Concrete Curb & Gutter 

           24-Inch Type D Special 

SPV.0090   Special                        LF      1600.000        0.700     1120.00        0.000        0.00       0.000        0.00 

           004. Fiber Optic Tracer Cable 

SPV.0090   Special                        LF        60.000       35.000     2100.00        0.000        0.00       0.000        0.00 

           005. Fence Chain Link 6-Ft Special 

SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           001. Telephone Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           002. Electrical Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           003. Natural Gas Service, Sparta SWEF 

SPV.0105   Special                        LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           004. Construction Staking Initial 

           Layout Parking Lot 

SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           005. Construction Staking Subgrade 

           Parking Lot 

SPV.0105   Special                        LS         1.000    25000.000    25000.00        0.000        0.00       0.000        0.00 

           006. Construction Staking Concrete 

           Pavement Parking Lot 

SPV.0105   Special                        LS         1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 

           007. Concrete Pavement Joint Layout 

SPV.0105   Special                        LS         1.000  2794952.000  2794952.00        0.000        0.00       0.000        0.00 

           101. SWEF Building, 

           General Construction 

SPV.0105   Special                        LS         1.000   193950.000   193950.00        0.000        0.00       0.000        0.00 

           102. SWEF Building, Plumbing 

SPV.0105   Special                        LS         1.000   525000.000   525000.00        0.000        0.00       0.000        0.00 

           103. SWEF Building, Heating and 
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           Ventilating 

SPV.0105   Special                        LS         1.000   324315.000   324315.00        0.000        0.00       0.000        0.00 

           104. SWEF Building, Electrical 

SPV.0105   Special                        LS         1.000    34460.000    34460.00        0.000        0.00       0.000        0.00 

           105. Well Pump and Controls 

SPV.0105   Special                        LS         1.000    34500.000    34500.00        0.000        0.00       0.000        0.00 

           106. Emergency Generator 

SPV.0105   Special                        LS         1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 

           107. Holding Tanks 

SPV.0105   Special                        LS         1.000    10250.000    10250.00        0.000        0.00       0.000        0.00 

           108. Lightning Protection and Grounding 

           System 

SPV.0105   Special                        LS         1.000   942675.000   942675.00        0.000        0.00       0.000        0.00 

           200. Weigh-In-Motion System 

SPV.0105   Special                        LS         1.000   285485.000   285485.00        0.000        0.00       0.000        0.00 

           201. Static Scale System 

SPV.0105   Special                        LS         1.000   175455.000   175455.00        0.000        0.00       0.000        0.00 

           202. Weigh-In-Motion System Warranty 

           Maintenance 

SPV.0105   Special                        LS         1.000    25715.000    25715.00        0.000        0.00       0.000        0.00 

           203. Static Scale System Warranty 

           Maintenance 

SPV.0105   Special                        LS         1.000   150000.000   150000.00        0.000        0.00       0.000        0.00 

           301. Communications Tower 

SPV.0105   Special                        LS         1.000     2887.000     2887.00        0.000        0.00       0.000        0.00 

           401. Removing Weight Scale And Pit 

SPV.0105   Special                        LS         1.000     1400.000     1400.00        0.000        0.00       0.000        0.00 

           402. Removing Underground LP Tank 

SPV.0180   Special                        SY       270.000      144.220    38939.40        0.000        0.00       0.000        0.00 

           001. Scale Approach Pavement 

           Reinforcement 

311.0110   Breaker Run                    TON    13750.000       14.170   194837.50        0.000        0.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......             11086334.46                     0.00                    0.00 
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               STATE PROJECT(S):  1206-07-74                            LOCATION  Dane            COUNTY 

                                  1206-08-74                                      Mount Horeb - Madison 

                                                                                  USH 18 

                                                                                  Dane County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  SPEEDWAY SAND & GRAVEL, INC. 

   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 

   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  4:  MICHELS CORPORATION 

   BIDDER NO  5:  JAMES PETERSON SONS, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA      159.000      275.000    43725.00      270.000    42930.00     270.000    42930.00 

201.0115   Clearing                       ACRE       5.000     2400.000    12000.00     2350.000    11750.00    2350.000    11750.00 

201.0120   Clearing                       ID       541.000       11.000     5951.00       10.000     5410.00      10.000     5410.00 

201.0205   Grubbing                       STA      154.000       56.000     8624.00       55.000     8470.00      55.000     8470.00 

201.0215   Grubbing                       ACRE       5.000      450.000     2250.00      440.000     2200.00     440.000     2200.00 

201.0220   Grubbing                       ID       536.000        5.000     2680.00        4.000     2144.00       4.000     2144.00 

203.0100   Removing Small Pipe Culverts   EACH      10.000      200.000     2000.00      600.000     6000.00     500.000     5000.00 

203.0200   Removing Old Structure (statio LS         1.000     1800.000     1800.00     4000.000     4000.00    5108.420     5108.42 

           001. 4X6 Box Culvert Sta. 65+43 EF 

204.0100   Removing Pavement              SY     13265.000        4.000    53060.00        7.000    92855.00       3.050    40458.25 

204.0115   Removing Asphaltic Surface But SY        36.000       43.000     1548.00       43.000     1548.00      43.000     1548.00 

204.0120   Removing Asphaltic Surface Mil SY      8590.000        4.200    36078.00        4.200    36078.00       4.200    36078.00 

204.0130   Removing Curb                  LF       245.000        3.000      735.00        4.000      980.00       4.000      980.00 

204.0150   Removing Curb & Gutter         LF     12305.000        1.000    12305.00        4.000    49220.00       2.940    36176.70 

204.0155   Removing Concrete Sidewalk     SY      3600.000        3.000    10800.00        4.000    14400.00       4.120    14832.00 

204.0165   Removing Guardrail             LF      1765.000        2.000     3530.00        1.750     3088.75       1.750     3088.75 

204.0170   Removing Fence                 LF       156.000        5.000      780.00        2.000      312.00       2.000      312.00 

204.0180   Removing Delineators and Marke EACH       5.000       20.000      100.00       20.000      100.00      20.000      100.00 

204.0185   Removing Masonry               CY         3.650      200.000      730.00      200.000      730.00     350.000     1277.50 

204.0195   Removing Concrete Bases        EACH      42.000      150.000     6300.00      150.000     6300.00     317.000    13314.00 

204.0210   Removing Manholes              EACH       9.000      300.000     2700.00      425.000     3825.00     350.000     3150.00 

204.0220   Removing Inlets                EACH      42.000      200.000     8400.00      325.000    13650.00     300.000    12600.00 

204.0245   Removing Storm Sewer (size)    LF       163.000        6.000      978.00       12.000     1956.00      31.290     5100.27 

           001. 8-Inch 

204.0245   Removing Storm Sewer (size)    LF       787.000       10.000     7870.00       12.000     9444.00      23.950    18848.65 

           002. 12-Inch 
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204.0245   Removing Storm Sewer (size)    LF       280.000        8.000     2240.00       12.000     3360.00      20.650     5782.00 

           003. 15-Inch 

204.0245   Removing Storm Sewer (size)    LF       395.000       19.000     7505.00       13.000     5135.00      29.480    11644.60 

           004. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       213.000       10.000     2130.00       13.000     2769.00      31.930     6801.09 

           005. 24-Inch 

204.0245   Removing Storm Sewer (size)    LF       125.000       11.000     1375.00       13.000     1625.00      31.930     3991.25 

           006. 27-Inch 

204.0245   Removing Storm Sewer (size)    LF       150.000       12.000     1800.00       14.000     2100.00      34.840     5226.00 

           007. 30-Inch 

204.0245   Removing Storm Sewer (size)    LF        80.000       13.000     1040.00       16.000     1280.00      30.040     2403.20 

           008. 36-Inch 

204.0245   Removing Storm Sewer (size)    LF        40.000       14.000      560.00       19.000      760.00      30.040     1201.60 

           009. 42-Inch 

204.0245   Removing Storm Sewer (size)    LF        85.000       18.000     1530.00       26.000     2210.00      33.040     2808.40 

           010. 60-Inch 

204.0245   Removing Storm Sewer (size)    LF        11.000       10.000      110.00       12.000      132.00      47.210      519.31 

           011. 14x23-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       850.000       12.000    10200.00       12.000    10200.00      36.330    30880.50 

           012. 19x30-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       650.000       13.000     8450.00       14.000     9100.00      39.640    25766.00 

           013. 24x38-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       166.000       14.000     2324.00       19.000     3154.00      38.320     6361.12 

           014. 29x45-Inch HERCP 

204.0280   Sealing Pipes                  EACH      12.000      400.000     4800.00      280.000     3360.00     975.000    11700.00 

204.0291.S Abandoning Sewer               CY         8.000      220.000     1760.00      200.000     1600.00     289.740     2317.92 

204.9060.S Removing (item description)    EACH       7.000      200.000     1400.00      160.000     1120.00     730.660     5114.62 

           001. Flag Pole 

204.9060.S Removing (item description)    EACH      17.000      700.000    11900.00      940.000    15980.00    1800.000    30600.00 

           002. Business Sign and Base 

204.9060.S Removing (item description)    EACH      22.000      350.000     7700.00      350.000     7700.00     350.000     7700.00 

           003. Private Light 

204.9060.S Removing (item description)    EACH       3.000      200.000      600.00      150.000      450.00     718.950     2156.85 

           050. Inlet Covers 

204.9060.S Removing (item description)    EACH      15.000      150.000     2250.00      150.000     2250.00     359.470     5392.05 

           051. Apron Endwalls 

204.9090.S Removing (item description)    LF        80.000        7.000      560.00       15.000     1200.00      25.560     2044.80 

           001. Retaining Wall 
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204.9105.S Removing (item description)    LS         1.000     1100.000     1100.00     6000.000     6000.00    2576.040     2576.04 

           001. Gate House 

204.9105.S Removing (item description)    LS         1.000     1500.000     1500.00     3000.000     3000.00    1944.530     1944.53 

           002. Weigh Station Shed 

204.9105.S Removing (item description)    LS         1.000     2000.000     2000.00     2000.000     2000.00    2476.040     2476.04 

           050. Storm Sewer Outlet Control 

           Structure 

204.9105.S Removing (item description)    LS         1.000      500.000      500.00     2000.000     2000.00    2376.440     2376.44 

           051. Gabion Structure 

205.0100   Excavation Common              CY    358796.000        6.610  2371641.56        7.000  2511572.00       8.890  3189696.44 

205.0200   Excavation Rock                CY     18241.000        1.000    18241.00        8.000   145928.00       8.590   156690.19 

209.0100   Backfill Granular              CY      1145.000        8.000     9160.00       18.000    20610.00      32.160    36823.20 

209.0300.S Backfill Coarse Aggregate (siz CY      1000.000       25.000    25000.00       50.000    50000.00      24.060    24060.00 

           001. Size No 1 

213.0100   Finishing Roadway (project)    EACH       1.000    10000.000    10000.00      100.000      100.00    5000.000     5000.00 

           001. 1206-07-74 

305.0110   Base Aggregate Dense 3/4-Inch  TON      365.000       30.000    10950.00       20.900     7628.50      25.440     9285.60 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    56371.000       11.680   658413.28        8.900   501701.90      14.310   806669.01 

305.0130   Base Aggregate Dense 3-Inch    TON    44205.000       11.680   516314.40        8.900   393424.50      12.060   533112.30 

305.0500   Shaping Shoulders              STA       19.000      200.000     3800.00      100.000     1900.00     300.000     5700.00 

312.0110   Select Crushed Material        TON    42985.000       11.680   502064.80        8.900   382566.50      12.840   551927.40 

405.0100   Coloring Concrete WisDOT Red   CY        65.000       51.220     3329.30       51.220     3329.30      51.220     3329.30 

415.0100   Concrete Pavement 10-Inch      SY     24870.000       51.230  1274090.10       51.230  1274090.10      51.230  1274090.10 

416.0170   Concrete Driveway 7-Inch       SY      2035.000       49.460   100651.10       49.460   100651.10      49.460   100651.10 

416.0190   Concrete Driveway 9-Inch       SY       880.000       53.100    46728.00       53.100    46728.00      53.100    46728.00 

416.0270   Concrete Driveway HES 7-Inch   SY       200.000       48.830     9766.00       48.830     9766.00      48.830     9766.00 

416.0290   Concrete Driveway HES 9-Inch   SY        90.000       55.220     4969.80       55.220     4969.80      55.220     4969.80 

416.0508   Conc Roundabout Truck Apron 8- SY       300.000       59.850    17955.00       59.850    17955.00      59.850    17955.00 

416.0610   Drilled Tie Bars               EACH      41.000       14.000      574.00       14.000      574.00      14.000      574.00 

440.4410   Incentive IRI Ride             DOL     5673.000        1.000     5673.00        1.000     5673.00       1.000     5673.00 

450.4000   HMA Cold Weather Paving        TON     2942.000        7.500    22065.00        7.500    22065.00       7.500    22065.00 

455.0605   Tack Coat                      GAL     2500.000        2.000     5000.00        2.000     5000.00       2.000     5000.00 

460.2000   Incentive Density HMA Pavement DOL    12440.000        1.000    12440.00        1.000    12440.00       1.000    12440.00 

460.6223   HMA Pavement 3 MT 58-28 S      TON    13174.000       78.000  1027572.00       78.000  1027572.00      78.000  1027572.00 

460.6424   HMA Pavement 4 MT 58-28 H      TON     6306.000       81.000   510786.00       81.000   510786.00      81.000   510786.00 

465.0105   Asphaltic Surface              TON      348.000       93.000    32364.00       93.000    32364.00      93.000    32364.00 

465.0120   Asph Surface Driveways & Field TON     1717.000      130.000   223210.00      110.000   188870.00     110.000   188870.00 

465.0125   Asphaltic Surface Temporary    TON      585.000      150.000    87750.00      150.000    87750.00     150.000    87750.00 
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465.0305   Asphaltic Surface Safety Islan TON       13.000      250.000     3250.00      250.000     3250.00     250.000     3250.00 

465.0310   Asphaltic Curb                 LF      1312.000       12.000    15744.00       12.000    15744.00      12.000    15744.00 

502.3200   Protective Surface Treatment   SY       461.000        3.000     1383.00        3.000     1383.00       3.000     1383.00 

           **P** 

502.3210   Pigmented Surface Sealer       SY      1977.000        4.000     7908.00        4.000     7908.00       4.000     7908.00 

502.5005   Masonry Anchors Type L No. 5 B EACH      43.000       25.000     1075.00       25.000     1075.00      25.000     1075.00 

502.6102   Masonry Anchors Type S 1/2-Inc EACH       4.000       25.000      100.00       25.000      100.00      25.000      100.00 

504.0100   Concrete Masonry Culverts      CY         6.000      500.000     3000.00      500.000     3000.00     500.000     3000.00 

           **P** 

504.0500   Concrete Masonry Retaining Wal CY      1968.000      550.000  1082400.00      550.000  1082400.00     550.000  1082400.00 

           **P** 

505.0600   Bar Steel Reinforcemnt HS Coat LB    236520.000        1.200   283824.00        1.200   283824.00       1.200   283824.00 

           **P** 

511.1100   Temporary Shoring              SF      2775.000       35.000    97125.00      100.000   277500.00      20.000    55500.00 

513.8016   Railing Steel Pedestrian Type  LF       140.000      160.000    22400.00      160.000    22400.00     160.000    22400.00 

           001. R-13-264 

516.0500   Rubberized Membrane Waterproof SY       167.000       35.000     5845.00       35.000     5845.00      35.000     5845.00 

517.1010.S Concrete Staining (structure)  SF     18215.000        1.000    18215.00        1.320    24043.80       1.320    24043.80 

           001. R-13-264 **P** 

517.1010.S Concrete Staining (structure)  SF      4410.000        1.000     4410.00        1.320     5821.20       1.320     5821.20 

           002. R-13-265 **P** 

517.1010.S Concrete Staining (structure)  SF     21760.000        1.000    21760.00        1.320    28723.20       1.320    28723.20 

           003. R-13-269 **P** 

517.1010.S Concrete Staining (structure)  SF     14645.000        1.000    14645.00        1.320    19331.40       1.320    19331.40 

           004. R-13-271 **P** 

517.1010.S Concrete Staining (structure)  SF        90.000        1.000       90.00        1.320      118.80       1.320      118.80 

           005. S-13-447 **P** 

517.1010.S Concrete Staining (structure)  SF       725.000        1.000      725.00        1.320      957.00       1.320      957.00 

           006. Concrete Barrier Wall **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      9475.000        0.010       94.75        0.010       94.75       0.010       94.75 

           001. R-13-264 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      2250.000        0.010       22.50        0.010       22.50       0.010       22.50 

           002. R-13-265 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF     13900.000        0.010      139.00        0.010      139.00       0.010      139.00 

           003. R-13-269 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      8910.000        0.010       89.10        0.010       89.10       0.010       89.10 

           004. R-13-271 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF        70.000        0.010        0.70        0.010        0.70       0.010        0.70 
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           005. S-13-447 **P** 

520.1024   Apron Endwalls for Culvert Pip EACH       4.000     1143.000     4572.00      240.000      960.00     542.490     2169.96 

520.2012   Culvert Pipe Temporary 12-Inch LF        96.000       56.460     5420.16       40.000     3840.00      37.470     3597.12 

520.2024   Culvert Pipe Temporary 24-Inch LF        72.000       78.100     5623.20       50.000     3600.00      48.600     3499.20 

520.4112   Culvert Pipe Class IV 12-Inch  LF      1041.000       41.460    43159.86       32.000    33312.00      47.210    49145.61 

520.4115   Culvert Pipe Class IV 15-Inch  LF       366.000       43.260    15833.16       34.000    12444.00      49.120    17977.92 

520.4118   Culvert Pipe Class IV 18-Inch  LF       684.000       47.720    32640.48       36.000    24624.00      50.910    34822.44 

520.4124   Culvert Pipe Class IV 24-Inch  LF       695.000       58.100    40379.50       41.000    28495.00      54.450    37842.75 

520.4130   Culvert Pipe Class IV 30-Inch  LF         9.000       71.400      642.60       51.000      459.00      87.420      786.78 

520.8000   Concrete Collars for Pipe      EACH      41.000      500.000    20500.00      830.000    34030.00     850.000    34850.00 

521.0728   Pipe Arch Corrugated Steel 28x LF        68.000       55.040     3742.72       45.000     3060.00      44.140     3001.52 

521.1228   Apr Endwls for Pipe Arch Steel EACH       1.000      299.540      299.54      260.000      260.00     459.910      459.91 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      808.000     1616.00      770.000     1540.00     732.480     1464.96 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       6.000      958.000     5748.00      830.000     4980.00     780.710     4684.26 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1143.000     2286.00      920.000     1840.00     934.940     1869.88 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1293.000     1293.00     1030.000     1030.00    1237.330     1237.33 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1890.000     1890.00     1500.000     1500.00    1619.460     1619.46 

522.1054   Apr Endwls Culv Pipe Reinf Con EACH       1.000     3187.000     3187.00     2630.000     2630.00    2687.080     2687.08 

523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     3025.000    12100.00     2210.000     8840.00    2338.340     9353.36 

524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000      396.370      396.37      560.000      560.00     539.210      539.21 

524.0618   Apr Endwls Culvert Pipe Salvag EACH       3.000      500.000     1500.00      560.000     1680.00     539.210     1617.63 

524.0624   Apr Endwls Culvert Pipe Salvag EACH       5.000      700.000     3500.00      560.000     2800.00     718.950     3594.75 

601.0105   Concrete Curb Type A           LF        45.000       38.260     1721.70       38.260     1721.70      38.260     1721.70 

601.0405   Concrete Curb & Gutter 18-Inch LF       180.000       38.870     6996.60       38.870     6996.60      38.870     6996.60 

601.0407   Concrete Curb & Gutter 18-Inch LF      2059.000       29.680    61111.12       29.680    61111.12      29.680    61111.12 

601.0409   Concrete Curb & Gutter 30-Inch LF      1122.000       24.750    27769.50       24.750    27769.50      24.750    27769.50 

601.0411   Concrete Curb & Gutter 30-Inch LF     20684.000       15.060   311501.04       15.060   311501.04      15.060   311501.04 

601.0415   Conc C & G 6-In Sloped 30-In T LF       130.000       43.410     5643.30       43.410     5643.30      43.410     5643.30 

601.0551   Conc Curb/Guttr 4-In Sloped 36 LF      3249.000       17.160    55752.84       17.160    55752.84      17.160    55752.84 

601.0580   Conc C & G 4-In Sloped 36-In T LF       265.000       33.580     8898.70       33.580     8898.70      33.580     8898.70 

601.0600   Concrete Curb Pedestrian       LF       406.000       37.990    15423.94       37.990    15423.94      37.990    15423.94 

602.0410   Concrete Sidewalk 5-Inch       SF     81595.000        4.300   350858.50        4.300   350858.50       4.300   350858.50 

602.0415   Concrete Sidewalk 6-Inch       SF      2245.000        5.780    12976.10        5.780    12976.10       5.780    12976.10 

602.0515   Curb Ramp Detect Wrning Fld Na SF       715.000       40.000    28600.00       40.000    28600.00      40.000    28600.00 

602.1500   Concrete Steps                 SF        80.000       30.000     2400.00       80.000     6400.00      80.000     6400.00 

603.1142   Concrete Barrier Type S42      LF      1807.000       51.490    93042.43       51.490    93042.43      51.490    93042.43 

603.1442   Concrete Barrier Type S42C     LF      1170.000      153.290   179349.30      153.290   179349.30     153.290   179349.30 

603.8000   Concrete Barrier Temp Precast  LF     12040.000        9.000   108360.00        9.000   108360.00       9.000   108360.00 

603.8125   Concrete Barrier Temp Precast  LF     12295.000        3.000    36885.00        3.000    36885.00       3.000    36885.00 

606.0100   Riprap Light                   CY        82.000       35.000     2870.00       65.000     5330.00      78.960     6474.72 

606.0200   Riprap Medium                  CY       411.000       40.000    16440.00       60.000    24660.00      79.560    32699.16 

606.0300   Riprap Heavy                   CY       215.000       70.000    15050.00       60.000    12900.00      89.560    19255.40 
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606.0400   Riprap Extra-Heavy             CY       530.000       75.000    39750.00       60.000    31800.00      64.550    34211.50 

608.0005   Storm Sewer Rock Excavation    CY      3630.000        1.000     3630.00       50.000   181500.00      38.500   139755.00 

608.0412   St Sewer Pipe Reinf Conc Class LF      6927.000       45.970   318434.19       42.000   290934.00      50.050   346696.35 

608.0415   St Sewer Pipe Reinf Conc Class LF      1249.000       47.770    59664.73       43.000    53707.00      51.260    64023.74 

608.0418   St Sewer Pipe Reinf Conc Class LF      4128.000       52.230   215605.44       46.000   189888.00      68.000   280704.00 

608.0424   St Sewer Pipe Reinf Conc Class LF      3598.000       65.030   233977.94       59.000   212282.00      67.070   241317.86 

608.0430   St Sewer Pipe Reinf Conc Class LF      1033.000       76.960    79499.68       83.000    85739.00     137.430   141965.19 

608.0436   St Sewer Pipe Reinf Conc Class LF       120.000       99.560    11947.20       97.000    11640.00      92.930    11151.60 

608.0442   St Sewer Pipe Reinf Conc Class LF       531.000      122.770    65190.87      142.000    75402.00     133.650    70968.15 

608.0448   St Sewer Pipe Reinf Conc Class LF       629.000      142.550    89663.95      170.000   106930.00     150.850    94884.65 

608.0454   St Sewer Pipe Reinf Conc Class LF      2071.000      188.010   389368.71      197.000   407987.00     179.170   371061.07 

608.0460   St Sewer Pipe Reinf Conc Class LF       681.000      207.150   141069.15      218.000   148458.00     197.570   134545.17 

608.0478   St Sewer Pipe Reinf Conc Class LF       332.000      318.610   105778.52      374.000   124168.00     574.150   190617.80 

608.0548   Storm Sewer Pipe Reinf Conc Cl LF       549.000      296.310   162674.19      315.000   172935.00     183.730   100867.77 

608.0554   Storm Sewer Pipe Reinf Conc Cl LF       185.000      237.360    43911.60      227.000    41995.00     198.890    36794.65 

609.0112   Relaid Storm Sewer 12-Inch     LF        35.000       64.220     2247.70       57.000     1995.00      87.710     3069.85 

609.0118   Relaid Storm Sewer 18-Inch     LF        76.000       64.580     4908.08       57.000     4332.00      75.960     5772.96 

609.0124   Relaid Storm Sewer 24-Inch     LF        24.000       70.210     1685.04       57.000     1368.00      89.870     2156.88 

610.0414   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        86.000       75.390     6483.54       68.000     5848.00      81.940     7046.84 

610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       262.000       89.100    23344.20       77.000    20174.00      89.500    23449.00 

610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       133.000      103.090    13710.97       97.000    12901.00     106.750    14197.75 

610.0429   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       163.000      133.640    21783.32      131.000    21353.00     140.750    22942.25 

610.0434   Ssp Rnf Con Hz Ellip Cl HE-IV  LF      1551.000      154.470   239582.97      158.000   245058.00     153.480   238047.48 

611.0420   Reconstructing Manholes        EACH       1.000     2000.000     2000.00     1500.000     1500.00    1678.420     1678.42 

611.0530   Manhole Covers Type J          EACH      11.000      536.000     5896.00      490.000     5390.00     607.710     6684.81 

611.0535   Manhole Covers Type J-Special  EACH      30.000      547.000    16410.00      490.000    14700.00     474.620    14238.60 

611.0545   Manhole Covers Type L          EACH       4.000      463.000     1852.00      460.000     1840.00     393.300     1573.20 

611.0606   Inlet Covers Type B            EACH       4.000      698.000     2792.00      600.000     2400.00     622.280     2489.12 

611.0610   Inlet Covers Type BW           EACH      58.000      765.000    44370.00      720.000    41760.00     610.510    35409.58 

611.0612   Inlet Covers Type C            EACH       1.000      549.000      549.00      490.000      490.00     476.760      476.76 

611.0624   Inlet Covers Type H            EACH     124.000      676.000    83824.00      640.000    79360.00     600.880    74509.12 

611.0627   Inlet Covers Type HM           EACH      21.000      676.000    14196.00      640.000    13440.00     600.880    12618.48 

611.0636   Inlet Covers Type HM-S         EACH       4.000      676.000     2704.00      640.000     2560.00     600.880     2403.52 

611.0639   Inlet Covers Type H-S          EACH      54.000      676.000    36504.00      640.000    34560.00     600.880    32447.52 

611.0642   Inlet Covers Type MS           EACH      13.000      530.000     6890.00      470.000     6110.00     243.960     3171.48 

611.0651   Inlet Covers Type S            EACH       3.000      673.000     2019.00      560.000     1680.00     597.670     1793.01 

611.0652   Inlet Covers Type T            EACH       2.000      832.000     1664.00      760.000     1520.00     751.750     1503.50 

611.0654   Inlet Covers Type V            EACH      28.000      665.000    18620.00      600.000    16800.00     590.180    16525.04 
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611.2003   Manholes 3-FT Diameter         EACH       3.000     1114.000     3342.00     1200.000     3600.00    1375.510     4126.53 

611.2004   Manholes 4-FT Diameter         EACH     104.000     1754.000   182416.00     1500.000   156000.00    1873.480   194841.92 

611.2005   Manholes 5-FT Diameter         EACH      28.000     2505.000    70140.00     2500.000    70000.00    2389.300    66900.40 

611.2006   Manholes 6-FT Diameter         EACH      14.000     3586.000    50204.00     3350.000    46900.00    2781.230    38937.22 

611.2007   Manholes 7-FT Diameter         EACH       7.000     6638.000    46466.00     7100.000    49700.00    5104.910    35734.37 

611.2008   Manholes 8-FT Diameter         EACH      34.000     7823.000   265982.00     8600.000   292400.00    6902.630   234689.42 

611.3220   Inlets 2x2-FT                  EACH      31.000     1088.000    33728.00      960.000    29760.00    1024.270    31752.37 

611.3225   Inlets 2x2.5-FT                EACH      26.000     1095.000    28470.00      965.000    25090.00    1032.070    26833.82 

611.3230   Inlets 2x3-FT                  EACH     122.000     1102.000   134444.00      980.000   119560.00    1041.000   127002.00 

611.3901   Inlets Median 1 Grate          EACH       9.000     2817.000    25353.00     1820.000    16380.00    1921.170    17290.53 

611.3902   Inlets Median 2 Grate          EACH       2.000     4799.000     9598.00     2300.000     4600.00    2227.420     4454.84 

611.8110   Adjusting Manhole Covers       EACH      14.000      410.000     5740.00      380.000     5320.00     747.810    10469.34 

611.8115   Adjusting Inlet Covers         EACH       8.000      410.000     3280.00      380.000     3040.00     747.810     5982.48 

611.8120.S Cover Plates Temporary         EACH       4.000      175.000      700.00      380.000     1520.00     125.000      500.00 

611.9710   Salvaged Inlet Covers          EACH       3.000      250.000      750.00      290.000      870.00     250.000      750.00 

611.9800.S Pipe Grates                    EACH      18.000     1330.000    23940.00     1520.000    27360.00    1594.000    28692.00 

611.9900.S Drain Slotted Vane             EACH      20.000      810.000    16200.00     1800.000    36000.00    1150.000    23000.00 

612.0206   Pipe Underdrain Unperforated 6 LF        30.000       12.000      360.00       40.000     1200.00      19.510      585.30 

612.0406   Pipe Underdrain Wrapped 6-Inch LF      4130.000       12.000    49560.00        2.000     8260.00       4.210    17387.30 

612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      260.000      260.00      250.000      250.00     584.780      584.78 

614.0115   Anchorages Stl Plt Beam Guard  EACH       1.000      500.000      500.00     1000.000     1000.00    1000.000     1000.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 

614.0305   Steel Plate Beam Guard Class A LF      1825.000       15.000    27375.00       15.250    27831.25      15.250    27831.25 

614.2300   MGS Guardrail 3                LF       438.000       15.000     6570.00       15.500     6789.00      15.500     6789.00 

614.2500   MGS Thrie Beam Transition      LF       148.000       62.000     9176.00       55.000     8140.00      55.000     8140.00 

614.2610   MGS Guardrail Terminal EAT     EACH       3.000     2500.000     7500.00     2350.000     7050.00    2350.000     7050.00 

616.0406   Fence Chain Link Salvaged 6-FT LF        32.000      115.000     3680.00       15.000      480.00      15.000      480.00 

616.0700.S Fence Safety                   LF      2580.000        2.500     6450.00        2.500     6450.00       2.500     6450.00 

618.0100   Maintenance And Repair of Haul EACH       1.000     1000.000     1000.00      100.000      100.00    5000.000     5000.00 

           001. 1206-07-74 

619.1000   Mobilization                   EACH       1.000  1544000.000  1544000.00  1313532.450  1313532.45  767321.000   767321.00 

620.0100   Concrete Corrugated Median     SF       163.000        8.240     1343.12        8.240     1343.12       8.240     1343.12 

620.0300   Concrete Median Sloped Nose    SF       489.000        8.240     4029.36        8.240     4029.36       8.240     4029.36 

623.0200   Dust Control Surface Treatment SY    108075.000        0.100    10807.50        0.010     1080.75       0.010     1080.75 

624.0100   Water                          MGAL    2255.000       30.000    67650.00        0.010       22.55      30.000    67650.00 

625.0100   Topsoil                        SY      2000.000        2.200     4400.00        8.000    16000.00       4.000     8000.00 

625.0500   Salvaged Topsoil               SY    221170.000        1.800   398106.00        0.010     2211.70       2.000   442340.00 

627.0200   Mulching                       SY     63930.000        0.150     9589.50        0.200    12786.00       0.200    12786.00 
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628.1104   Erosion Bales                  EACH     429.000       12.000     5148.00        6.500     2788.50       6.500     2788.50 

628.1504   Silt Fence                     LF     17549.000        2.000    35098.00        1.420    24919.58       1.420    24919.58 

628.1520   Silt Fence Maintenance         LF     51461.000        0.010      514.61        0.010      514.61       0.010      514.61 

628.1905   Mobilizations Erosion Control  EACH      35.000        1.000       35.00      100.000     3500.00     100.000     3500.00 

628.1910   Mobilization Emergency Erosion EACH      14.000        1.000       14.00      100.000     1400.00     100.000     1400.00 

628.2004   Erosion Mat Class I Type B     SY    149560.000        0.900   134604.00        0.780   116656.80       0.780   116656.80 

628.2006   Erosion Mat Urban Class I Type SY     18925.000        1.500    28387.50        1.100    20817.50       1.100    20817.50 

628.2039   Erosion Mat Class III Type D   SY       990.000       16.500    16335.00       16.000    15840.00      16.000    15840.00 

628.5505   Polyethylene Sheeting          SY      1110.000        2.220     2464.20        4.000     4440.00       4.000     4440.00 

628.6505   Soil Stabilizer Type A         ACRE       5.000     3000.000    15000.00      600.000     3000.00     600.000     3000.00 

628.6510   Soil Stabilizer Type B         ACRE       5.000      500.000     2500.00      600.000     3000.00     600.000     3000.00 

628.7005   Inlet Protection Type A        EACH     419.000       60.000    25140.00       80.000    33520.00      80.000    33520.00 

628.7010   Inlet Protection Type B        EACH     135.000       60.000     8100.00       37.000     4995.00      37.000     4995.00 

628.7015   Inlet Protection Type C        EACH     240.000       60.000    14400.00       35.000     8400.00      35.000     8400.00 

628.7020   Inlet Protection Type D        EACH      69.000       90.000     6210.00       90.000     6210.00      90.000     6210.00 

628.7504   Temporary Ditch Checks         LF       690.000        7.500     5175.00        6.500     4485.00       6.500     4485.00 

628.7515.S Stone or Rock Ditch Checks     CY       130.000       45.000     5850.00       32.000     4160.00      32.000     4160.00 

628.7555   Culvert Pipe Checks            EACH      64.000       10.000      640.00       18.000     1152.00      18.000     1152.00 

628.7560   Tracking Pads                  EACH      11.000     1600.000    17600.00      500.000     5500.00    1000.000    11000.00 

628.7570   Rock Bags                      EACH     244.000       10.000     2440.00        7.000     1708.00       7.000     1708.00 

629.0210   Fertilizer Type B              CWT      141.700       50.000     7085.00       48.100     6815.77      48.100     6815.77 

630.0120   Seeding Mixture No. 20         LB      3911.000        4.500    17599.50        4.130    16152.43       4.130    16152.43 

630.0140   Seeding Mixture No. 40         LB      1015.000       12.000    12180.00        5.110     5186.65       5.110     5186.65 

630.0200   Seeding Temporary              LB      5603.000        2.000    11206.00        1.850    10365.55       1.850    10365.55 

630.0400   Seeding Nurse Crop             LB       174.000        3.000      522.00        3.500      609.00       3.500      609.00 

631.0300   Sod Water                      MGAL     346.200       30.000    10386.00        1.000      346.20       1.000      346.20 

631.1000   Sod Lawn                       SY     14395.000        4.500    64777.50        3.270    47071.65       3.270    47071.65 

632.0101   Trees (species) (size) (root)  EACH       4.000      600.000     2400.00      505.000     2020.00     505.000     2020.00 

           001. Coffeetree, 'Espresso', B&B, 2" Cal 

632.0101   Trees (species) (size) (root)  EACH       4.000      700.000     2800.00      595.000     2380.00     595.000     2380.00 

           002. Elm, American 'Princeton', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       6.000      800.000     4800.00      595.000     3570.00     595.000     3570.00 

           003. Elm, 'Cathedral', B&B, 2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       6.000      600.000     3600.00      595.000     3570.00     595.000     3570.00 

           004. Hackberry, 'Prairie Pride', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       4.000      700.000     2800.00      495.000     1980.00     495.000     1980.00 
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           005. Maple, Freeman 'Celebration', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       2.000      500.000     1000.00      525.000     1050.00     525.000     1050.00 

           006. Oak, Bur, B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH       7.000      700.000     4900.00      495.000     3465.00     495.000     3465.00 

           007. Oak, Schuettes, B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH      11.000      600.000     6600.00      395.000     4345.00     395.000     4345.00 

           008. Crabapple, 'Sargent', B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH      10.000      300.000     3000.00      350.000     3500.00     350.000     3500.00 

           009. Hawthorn, Thornless Cockspur, B&B, 

           2" Cal. 

632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00      395.000      395.00     395.000      395.00 

           010. Lilac, 'Ivory Silk' 

           (Shrub Form Tree), B&B, 6' Ht. 

632.0101   Trees (species) (size) (root)  EACH       5.000      250.000     1250.00      315.000     1575.00     315.000     1575.00 

           011. Viburnum, Blackhaw 

           (Shrub Form Tree), B&B, 6' Ht. 

632.0201   Shrubs (species) (size) (root) EACH      18.000       75.000     1350.00       55.000      990.00      55.000      990.00 

           001. Juniper, Pfitzer 

           'Kallay's Compact', CG, 24" SP. 

632.9101   Landscape Planting Surv & Care EACH      26.000      600.000    15600.00      450.000    11700.00     450.000    11700.00 

633.5200   Markers Culvert End            EACH      33.000       39.000     1287.00       40.000     1320.00      40.000     1320.00 

634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       5.000       50.000      250.00       40.000      200.00      40.000      200.00 

634.0414   Posts Wood 4x4-Inch X 14-FT    EACH      60.000       55.000     3300.00       30.000     1800.00      30.000     1800.00 

634.0416   Posts Wood 4x4-Inch X 16-FT    EACH      20.000       60.000     1200.00       32.000      640.00      32.000      640.00 

634.0418   Posts Wood 4x4-Inch X 18-FT    EACH       3.000       75.000      225.00       53.000      159.00      53.000      159.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       60.000      480.00       43.000      344.00      43.000      344.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       60.000      720.00       43.000      516.00      43.000      516.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000       63.000     1386.00       45.000      990.00      45.000      990.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       9.000       66.000      594.00       48.000      432.00      48.000      432.00 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       1.000       80.000       80.00       60.000       60.00      60.000       60.00 

634.0624   Posts Wood 4x6-Inch X 24-FT    EACH       2.000      125.000      250.00       70.000      140.00      70.000      140.00 

636.0100   Sign Supports Concrete Masonry CY        10.000     1000.000    10000.00      775.000     7750.00     775.000     7750.00 

636.1500   Sign Supports Steel Coated Rei LB      2210.000        5.000    11050.00        3.250     7182.50       3.250     7182.50 

637.1220   Signs Type I Reflective SH     SF       179.500       20.500     3679.75       21.000     3769.50      21.000     3769.50 

637.2210   Signs Type II Reflective H     SF       632.570       20.000    12651.40       13.000     8223.41      13.000     8223.41 

637.2215   Signs Type II Reflective H Fol SF        50.560       22.000     1112.32       22.500     1137.60      22.500     1137.60 

637.2230   Signs Type II Reflective F     SF       197.500       20.000     3950.00       14.000     2765.00      14.000     2765.00 

638.2102   Moving Signs Type II           EACH      57.000       60.000     3420.00       75.000     4275.00      75.000     4275.00 

638.2602   Removing Signs Type II         EACH     102.000       17.000     1734.00       10.000     1020.00      10.000     1020.00 

638.3000   Removing Small Sign Supports   EACH     134.000       20.000     2680.00       10.000     1340.00      10.000     1340.00 

638.3100   Removing Structural Steel Sign EACH       1.000      300.000      300.00      250.000      250.00     250.000      250.00 
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641.1200   Sign Bridge Cantilevered (stru LS         1.000    45000.000    45000.00    27000.000    27000.00   27000.000    27000.00 

           001. S-13-447 

642.5401   Field Office Type D            EACH       1.000    22765.000    22765.00    25000.000    25000.00   18000.000    18000.00 

643.0200   Traffic Control Surv & Maint ( DAY      226.000      250.000    56500.00      250.000    56500.00     250.000    56500.00 

           001. 1206-07-74 

643.0300   Traffic Control Drums          DAY    50900.000        0.350    17815.00        0.350    17815.00       0.350    17815.00 

643.0410   Traffic Control Barricades Typ DAY      954.000        0.500      477.00        0.500      477.00       0.500      477.00 

643.0420   Traffic Control Barricades Typ DAY     7675.000        0.700     5372.50        0.700     5372.50       0.700     5372.50 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      54.000       30.000     1620.00       30.000     1620.00      30.000     1620.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      54.000        1.000       54.00        1.000       54.00       1.000       54.00 

643.0705   Traffic Control Warning Lights DAY    12195.000        0.100     1219.50        0.100     1219.50       0.100     1219.50 

643.0715   Traffic Control Warning Lights DAY     3416.000        0.150      512.40        0.150      512.40       0.150      512.40 

643.0800   Traffic Control Arrow Boards   DAY      570.000       15.000     8550.00       15.000     8550.00      15.000     8550.00 

643.0900   Traffic Control Signs          DAY    28513.000        0.700    19959.10        0.700    19959.10       0.700    19959.10 

643.1000   Traffic Control Signs Fixed Me SF       472.410       25.000    11810.25       25.000    11810.25      25.000    11810.25 

643.1050   Traffic Control Signs PCMS     DAY      513.000       50.000    25650.00       50.000    25650.00      50.000    25650.00 

644.1410.S Temporary Pedestrian Surface A SF      9310.000        4.700    43757.00        7.000    65170.00       6.000    55860.00 

644.1601.S Temporary Curb Ramp            EACH       2.000      850.000     1700.00      950.000     1900.00     700.000     1400.00 

644.1616.S Temporary Pedestrian Safety Fe LF      1745.000        7.500    13087.50        2.500     4362.50       2.500     4362.50 

645.0120   Geotextile Type HR             SY      2126.000        2.500     5315.00        3.000     6378.00       2.240     4762.24 

645.0130   Geotextile Type R              SY       249.000        3.000      747.00        3.000      747.00       1.760      438.24 

645.0140   Geotextile Type SAS            SY       538.000        2.400     1291.20        3.000     1614.00       1.710      919.98 

646.0106   Pavement Marking Epoxy 4-Inch  LF     53632.000        0.750    40224.00        0.750    40224.00       0.750    40224.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      4065.000        1.250     5081.25        1.250     5081.25       1.250     5081.25 

646.0156   Pavement Marking Epoxy 18-Inch LF        49.000        9.500      465.50        9.500      465.50       9.500      465.50 

646.0600   Removing Pavement Markings     LF     19193.000        0.500     9596.50        0.500     9596.50       0.500     9596.50 

646.0900.S Pavement Marking Late Season   LF      8289.000        1.100     9117.90        1.100     9117.90       1.100     9117.90 

647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      195.000      195.00      195.000      195.00     195.000      195.00 

647.0166   Pavement Marking Arrows Epoxy  EACH      34.000      225.000     7650.00      225.000     7650.00     225.000     7650.00 

647.0206   Pavement Marking Arrows Bike L EACH      36.000       75.000     2700.00       75.000     2700.00      75.000     2700.00 

647.0306   Pavement Marking Symbols Bike  EACH      35.000      125.000     4375.00      125.000     4375.00     125.000     4375.00 

647.0356   Pavement Marking Words Epoxy   EACH      19.000      275.000     5225.00      275.000     5225.00     275.000     5225.00 

647.0456   Pavement Marking Curb Epoxy    LF       115.000        9.750     1121.25        9.750     1121.25       9.750     1121.25 

647.0553   Pavement Marking Stop Line Pai LF        41.000        8.250      338.25        8.250      338.25       8.250      338.25 

647.0566   Pavement Marking Stop Line Epo LF       374.000        9.500     3553.00        9.500     3553.00       9.500     3553.00 

647.0606   Pavement Marking Island Nose E EACH       8.000      135.000     1080.00      135.000     1080.00     135.000     1080.00 

647.0653   Pavement Marking Parking Stall LF      1870.000        4.250     7947.50        4.250     7947.50       4.250     7947.50 

647.0726   Pavement Marking Diagonal Epox LF       412.000        8.250     3399.00        8.250     3399.00       8.250     3399.00 
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647.0763   Pavement Marking Crosswalk Pai LF        65.000        6.500      422.50        6.500      422.50       6.500      422.50 

647.0766   Pavement Marking Crosswalk Epo LF       135.000        6.500      877.50        6.500      877.50       6.500      877.50 

647.0776   Pavement Marking Crosswalk Epo LF      1759.000        8.250    14511.75        8.250    14511.75       8.250    14511.75 

647.0955   Removing Pavement Markings Arr EACH      15.000      150.000     2250.00      150.000     2250.00     150.000     2250.00 

647.0965   Removing Pavement Markings Wor EACH       9.000      150.000     1350.00      150.000     1350.00     150.000     1350.00 

649.0400   Temp Pvt Marking Removable Tap LF      4685.000        0.800     3748.00        0.800     3748.00       0.800     3748.00 

649.0402   Temporary Pavement Marking Pai LF      7583.000        0.200     1516.60        0.200     1516.60       0.200     1516.60 

649.0600   Temp Pvmt Marking Removable Ta LF       662.000        2.000     1324.00        2.000     1324.00       2.000     1324.00 

649.0801   Temp Pvt Mking Removable Tape  LF       651.000        1.600     1041.60        1.600     1041.60       1.600     1041.60 

649.0802   Temporary Pavement Marking Pai LF       275.000        1.000      275.00        1.000      275.00       1.000      275.00 

649.1100   Temp Pvt Marking Stop Line 18- LF       147.000        3.000      441.00        3.000      441.00       3.000      441.00 

649.1600   Temp Pvt Marking Diagonal Rem  LF        64.000        3.000      192.00        3.000      192.00       3.000      192.00 

649.1802   Temporary Pavement Marking Arr EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 

650.4000   Construction Staking Storm Sew EACH     434.000       50.000    21700.00       80.000    34720.00     100.000    43400.00 

650.4500   Construction Staking Subgrade  LF     24747.000        0.010      247.47        0.010      247.47       0.010      247.47 

650.5000   Construction Staking Base      LF     19717.000        0.650    12816.05        1.000    19717.00       1.000    19717.00 

650.5500   Construction Staking Curb Gutt LF     24085.000        0.650    15655.25        1.500    36127.50       2.000    48170.00 

650.6500   Construction Staking Structure LS         1.000    15000.000    15000.00     5000.000     5000.00    5000.000     5000.00 

           001. R-13-264 

650.6500   Construction Staking Structure LS         1.000     7000.000     7000.00     5000.000     5000.00    5000.000     5000.00 

           002. R-13-265 

650.6500   Construction Staking Structure LS         1.000    15000.000    15000.00     5000.000     5000.00   10000.000    10000.00 

           003. R-13-269 

650.6500   Construction Staking Structure LS         1.000    15000.000    15000.00     5000.000     5000.00   10000.000    10000.00 

           004. R-13-271 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     1000.000     1000.00    2000.000     2000.00 

           005. S-13-447 

650.7000   Construction Staking Conc Pave LF      6846.000        3.000    20538.00        1.500    10269.00       5.000    34230.00 

650.7500   Construction Staking Concrete  LF        57.000       10.000      570.00       10.000      570.00      10.000      570.00 

650.8000   Construction Staking Resurfaci LF      2210.000        1.000     2210.00        1.000     2210.00       2.000     4420.00 

650.8500   Const Staking Elec Install (pr LS         1.000    25000.000    25000.00    25000.000    25000.00   50000.000    50000.00 

           001. 1206-07-74 

650.9910   Const Staking Supplemental Con LS         1.000    45000.000    45000.00    10000.000    10000.00   25000.000    25000.00 

           001. 1206-07-74 

650.9920   Construction Staking Slope Sta LF     26147.000        0.750    19610.25        1.000    26147.00       1.000    26147.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF     17857.000        3.550    63392.35        3.550    63392.35       3.550    63392.35 

652.0235   Conduit Rigid Nonmetallic Sch  LF      4647.000        6.910    32110.77        6.910    32110.77       6.910    32110.77 

652.0325   Conduit Rigid Nonmetallic Sch  LF       786.000        5.400     4244.40        5.400     4244.40       5.400     4244.40 
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652.0335   Conduit Rigid Nonmetallic Sch  LF      3105.000        7.710    23939.55        7.710    23939.55       7.710    23939.55 

652.0605   Conduit Special 2-Inch         LF       354.000       25.860     9154.44       25.860     9154.44      25.860     9154.44 

652.0615   Conduit Special 3-Inch         LF      1980.000       27.970    55380.60       27.970    55380.60      27.970    55380.60 

652.0700.S Install Conduit into Existing  EACH      17.000      133.000     2261.00      133.000     2261.00     133.000     2261.00 

652.0800   Conduit Loop Detector          LF      3148.000        4.680    14732.64        4.680    14732.64       4.680    14732.64 

652.0900   Loop Detector Slots            LF       701.000       21.180    14847.18       21.180    14847.18      21.180    14847.18 

653.0222   Junction Boxes 18x12x6-Inch    EACH       6.000      932.000     5592.00      932.000     5592.00     932.000     5592.00 

653.0905   Removing Pull Boxes            EACH      21.000      177.000     3717.00      177.000     3717.00     177.000     3717.00 

654.0101   Concrete Bases Type 1          EACH       2.000      452.000      904.00      452.000      904.00     452.000      904.00 

654.0102   Concrete Bases Type 2          EACH       2.000      932.000     1864.00      932.000     1864.00     932.000     1864.00 

654.0105   Concrete Bases Type 5          EACH      27.000      581.000    15687.00      581.000    15687.00     581.000    15687.00 

654.0106   Concrete Bases Type 6          EACH      20.000      657.000    13140.00      657.000    13140.00     657.000    13140.00 

654.0107   Concrete Bases Type 7          EACH       8.000      665.000     5320.00      665.000     5320.00     665.000     5320.00 

654.0230   Concrete Control Cabinet Bases EACH       3.000      745.000     2235.00      745.000     2235.00     745.000     2235.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF      2396.000        0.960     2300.16        0.960     2300.16       0.960     2300.16 

655.0240   Cable Traffic Signal 7-14 AWG  LF       715.000        1.550     1108.25        1.550     1108.25       1.550     1108.25 

655.0250   Cable Traffic Signal 9-14 AWG  LF      1395.000        1.400     1953.00        1.400     1953.00       1.400     1953.00 

655.0260   Cable Traffic Signal 12-14 AWG LF       666.000        1.770     1178.82        1.770     1178.82       1.770     1178.82 

655.0305   Cable Type UF 2-12 AWG Grounde LF       550.000        0.770      423.50        0.770      423.50       0.770      423.50 

655.0515   Electrical Wire Traffic Signal LF      3870.000        0.630     2438.10        0.630     2438.10       0.630     2438.10 

655.0610   Electrical Wire Lighting 12 AW LF     12940.000        0.680     8799.20        0.680     8799.20       0.680     8799.20 

655.0615   Electrical Wire Lighting 10 AW LF      2392.000        0.770     1841.84        0.770     1841.84       0.770     1841.84 

655.0620   Electrical Wire Lighting 8 AWG LF     21583.000        0.720    15539.76        0.720    15539.76       0.720    15539.76 

655.0625   Electrical Wire Lighting 6 AWG LF     51181.000        0.900    46062.90        0.900    46062.90       0.900    46062.90 

655.0635   Electrical Wire Lighting 2 AWG LF      3114.000        1.620     5044.68        1.620     5044.68       1.620     5044.68 

655.0700   Loop Detector Lead In Cable    LF     11694.000        1.050    12278.70        1.050    12278.70       1.050    12278.70 

655.0800   Loop Detector Wire             LF      5395.000        1.010     5448.95        1.010     5448.95       1.010     5448.95 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00    1281.000     1281.00 

           001. USH 18/151 & CTH PD 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00    1281.000     1281.00 

           002. USH 18/151 & Williamsburg Way 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00    1281.000     1281.00 

           003. Williamsburg Way 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00    1281.000     1281.00 

           004. East Verona Road Frontage Road 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00    1281.000     1281.00 

           005. CTH PD & Nesbitt Road 

657.0100   Pedestal Bases                 EACH       8.000      165.000     1320.00      165.000     1320.00     165.000     1320.00 
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657.0210   Transf Base Brkawy 15-17 In Bo EACH       8.000      441.000     3528.00      441.000     3528.00     441.000     3528.00 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      32.000      314.000    10048.00      314.000    10048.00     314.000    10048.00 

657.0305   Poles Type 2                   EACH       1.000     1073.000     1073.00     1073.000     1073.00    1073.000     1073.00 

657.0321   Poles Type 5-Steel             EACH       7.000     1142.000     7994.00     1142.000     7994.00    1142.000     7994.00 

657.0322   Poles Type 5-Aluminum          EACH       6.000     1006.000     6036.00     1006.000     6036.00    1006.000     6036.00 

657.0327   Poles Type 6-Aluminum          EACH      20.000     1164.000    23280.00     1164.000    23280.00    1164.000    23280.00 

657.0337   Poles Type 17-Aluminum         EACH       8.000     1284.000    10272.00     1284.000    10272.00    1284.000    10272.00 

657.0410   Traffic Signal Standards Alumi EACH       2.000      307.000      614.00      307.000      614.00     307.000      614.00 

657.0420   Traffic Signal Standards Alumi EACH       2.000      340.000      680.00      340.000      680.00     340.000      680.00 

657.0425   Traffic Signal Standards Alumi EACH       3.000      355.000     1065.00      355.000     1065.00     355.000     1065.00 

657.0590   Trombone Arms 20-FT            EACH       1.000     1154.000     1154.00     1154.000     1154.00    1154.000     1154.00 

657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       8.000      180.000     1440.00      180.000     1440.00     180.000     1440.00 

657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      23.000      175.000     4025.00      175.000     4025.00     175.000     4025.00 

657.0630   Lum Arms Single Member 6-In Cl EACH       8.000      175.000     1400.00      175.000     1400.00     175.000     1400.00 

657.0709   Lmnair Arm Truss Type 4-Inch C EACH       4.000      321.000     1284.00      321.000     1284.00     321.000     1284.00 

657.0710   Lum Arms Truss Type 4 1/2-In C EACH       3.000      315.000      945.00      315.000      945.00     315.000      945.00 

657.1345   Install Poles Type 9           EACH       4.000      855.000     3420.00      855.000     3420.00     855.000     3420.00 

657.1525   Install Monotube Arms 25-FT    EACH       1.000      784.000      784.00      784.000      784.00     784.000      784.00 

657.1530   Install Monotube Arms 30-FT    EACH       3.000      871.000     2613.00      871.000     2613.00     871.000     2613.00 

657.6005.S Anchor Assembl Light Poles on  EACH       6.000      464.000     2784.00      464.000     2784.00     464.000     2784.00 

658.0110   Traffic Signal Face 3-12 Inch  EACH      23.000      347.000     7981.00      347.000     7981.00     347.000     7981.00 

658.0120   Traffic Signal Face 5-12 Inch  EACH       4.000      510.000     2040.00      510.000     2040.00     510.000     2040.00 

658.0215   Backplates Signal Face 3 Secti EACH      23.000       55.000     1265.00       55.000     1265.00      55.000     1265.00 

658.0225   Backplates Signal Face 5 Secti EACH       4.000       66.000      264.00       66.000      264.00      66.000      264.00 

658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      213.000     1704.00      213.000     1704.00     213.000     1704.00 

658.0500   Pedestrian Push Buttons        EACH      12.000      261.000     3132.00      261.000     3132.00     261.000     3132.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      15.000       62.000      930.00       62.000      930.00      62.000      930.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      15.000       63.000      945.00       63.000      945.00      63.000      945.00 

658.0610   Led Modules 12-Inch Green Ball EACH      15.000       64.000      960.00       64.000      960.00      64.000      960.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       62.000      744.00       62.000      744.00      62.000      744.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       63.000     1008.00       63.000     1008.00      63.000     1008.00 

658.0625   Led Modules 12-Inch Green Arro EACH      16.000       64.000     1024.00       64.000     1024.00      64.000     1024.00 

658.0635   Led Modules Ped Countdwn Timer EACH       8.000      224.000     1792.00      224.000     1792.00     224.000     1792.00 

658.5069   Signal Mounting Hardware (loca LS         1.000      490.000      490.00      490.000      490.00     490.000      490.00 

           001. Fitchrona Road & CTH PD 

659.1125   Luminaires Utility LED C       EACH      38.000      630.000    23940.00      630.000    23940.00     630.000    23940.00 

659.2130   Lighting Control Cabinets 120/ EACH       2.000     7575.000    15150.00     7575.000    15150.00    7575.000    15150.00 

661.0200   Temp Traffic Signals for Inter LS         1.000    50310.000    50310.00    50310.000    50310.00   50310.000    50310.00 
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           001. CTH PD and Fitchrona Rd 

671.0132   Conduit HDPE 3-Duct 2-Inch     LF      1710.000        7.310    12500.10        7.310    12500.10       7.310    12500.10 

673.0105   Communication Vault Type 1     EACH       3.000     1373.000     4119.00     1373.000     4119.00    1373.000     4119.00 

674.0300   Remove Cable                   LF      2941.000        0.460     1352.86        0.460     1352.86       0.460     1352.86 

674.0400   Reinstall Cable                LF       755.000        0.600      453.00        0.600      453.00       0.600      453.00 

678.0300   Fiber Optic Splice             EACH       8.000       99.000      792.00       99.000      792.00      99.000      792.00 

690.0150   Sawing Asphalt                 LF     12265.000        0.700     8585.50        0.700     8585.50       0.700     8585.50 

690.0250   Sawing Concrete                LF      5333.000        1.450     7732.85        1.450     7732.85       1.450     7732.85 

715.0415   Incentive Strength Conc Paveme DOL     7461.000        1.000     7461.00        1.000     7461.00       1.000     7461.00 

715.0502   Incentive Strength Conc Struct DOL    11808.000        1.000    11808.00        1.000    11808.00       1.000    11808.00 

999.1000.S Seismograph                    LS         1.000     3500.000     3500.00     1250.000     1250.00   10000.000    10000.00 

999.1500.S Crack and Damage Survey        LS         1.000     4200.000     4200.00     3600.000     3600.00   20000.000    20000.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     1350.000        5.000     6750.00        5.000     6750.00       5.000     6750.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     2400.000        5.000    12000.00        5.000    12000.00       5.000    12000.00 

SPV.0035   Special                        CY     15124.000        5.000    75620.00       10.000   151240.00      24.530   370991.72 

           050. Pond Clay Liner 

SPV.0035   Special                        CY       151.000       65.000     9815.00       40.000     6040.00      40.000     6040.00 

           500. Planting Mixture 

SPV.0035   Special                        CY        93.000       40.000     3720.00       50.000     4650.00      50.000     4650.00 

           501. Topsoil Special 

SPV.0035   Special                        CY        43.000      250.000    10750.00      262.000    11266.00     132.000     5676.00 

           600. Abandon Existing Sanitary Sewer - 

           Slurry 

SPV.0035   Special                        CY    146856.000        0.010     1468.56        0.010     1468.56       0.010     1468.56 

           700. Roadway Embankment 

SPV.0035   Special                        CY      1325.000       33.000    43725.00       15.000    19875.00      13.580    17993.50 

           701. Excavation Special 

SPV.0045   Special                        DAY       91.000       10.000      910.00       10.000      910.00      10.000      910.00 

           700. Portable Changeable Message Sign 

           (PCMS) Cellular Communications 

SPV.0060   Special                        EACH      22.000     1200.000    26400.00      600.000    13200.00     500.000    11000.00 

           001. Utility Line Opening (ULO) 

SPV.0060   Special                        EACH       5.000      450.000     2250.00      450.000     2250.00     450.000     2250.00 

           002. Concrete Flume 

SPV.0060   Special                        EACH       9.000       65.000      585.00      150.000     1350.00     150.000     1350.00 

           003. Posts Round Tubular Steel 

           2 3/8-Inch x 8-FT 

SPV.0060   Special                        EACH       2.000       70.000      140.00      155.000      310.00     155.000      310.00 

           004. Posts Round Tubular Steel 

           2 3/8-Inch x 10-FT 

SPV.0060   Special                        EACH      10.000       75.000      750.00      160.000     1600.00     160.000     1600.00 

           005. Posts Round Tubular Steel 
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           2 3/8-Inch x 12-FT 

SPV.0060   Special                        EACH      21.000       75.000     1575.00      100.000     2100.00     100.000     2100.00 

           006. V-Loc Base 

SPV.0060   Special                        EACH       1.000      750.000      750.00     2000.000     2000.00    5000.000     5000.00 

           007. Asphaltic Median Sloped Nose 

SPV.0060   Special                        EACH       1.000     1500.000     1500.00      100.000      100.00     100.000      100.00 

           008. Covering Signs 

SPV.0060   Special                        EACH       3.000     4500.000    13500.00     4500.000    13500.00    4500.000    13500.00 

           009. Department Owned Crash Cushion 

           Temporary 

SPV.0060   Special                        EACH       4.000     3558.000    14232.00     3558.000    14232.00    3558.000    14232.00 

           010. Concrete Bases Type 10 Special 

SPV.0060   Special                        EACH       9.000    11077.000    99693.00    13200.000   118800.00   12803.180   115228.62 

           050. Manholes 9-FT Diameter 

SPV.0060   Special                        EACH       1.000     9660.000     9660.00    13300.000    13300.00   13363.990    13363.99 

           051. Manhole EB607 

SPV.0060   Special                        EACH       1.000     5850.000     5850.00     9200.000     9200.00   13623.870    13623.87 

           052. Manhole EB8001 

SPV.0060   Special                        EACH       1.000     8610.000     8610.00     9800.000     9800.00   21316.520    21316.52 

           053. Manhole EB830 

SPV.0060   Special                        EACH       1.000    19130.000    19130.00    26000.000    26000.00   37630.070    37630.07 

           054. Manhole F4400 

SPV.0060   Special                        EACH       1.000    19710.000    19710.00    33000.000    33000.00   33247.370    33247.37 

           055. Manhole NR750 

SPV.0060   Special                        EACH       1.000    13750.000    13750.00    31000.000    31000.00   25360.470    25360.47 

           056. Inlet WW1478 

SPV.0060   Special                        EACH      20.000      760.000    15200.00      830.000    16600.00     634.800    12696.00 

           057. Inlet Covers 2X3-FT 

SPV.0060   Special                        EACH       1.000     4300.000     4300.00     4900.000     4900.00    5407.280     5407.28 

           058. Pyramidal Inlet Grate 6X6 

SPV.0060   Special                        EACH       1.000     6300.000     6300.00     5300.000     5300.00    6493.780     6493.78 

           059. Pyramidal Inlet Grate 6X12 

SPV.0060   Special                        EACH       2.000    10750.000    21500.00     9400.000    18800.00   22000.000    44000.00 

           060. Infiltration Basin Spillway 

SPV.0060   Special                        EACH       1.000     4100.000     4100.00     2770.000     2770.00    4937.900     4937.90 

           061. Storm Sewer Check Valve 12-Inch 

SPV.0060   Special                        EACH       1.000     5605.000     5605.00     5360.000     5360.00    5267.620     5267.62 

           062. Apron Endwalls For Culvert Pipe 

           Reinforced Concrete 78-Inch 

SPV.0060   Special                        EACH      18.000     1000.000    18000.00     1140.000    20520.00    2045.620    36821.16 

           063. Concrete Cutoff Wall 

SPV.0060   Special                        EACH      44.000      500.000    22000.00      380.000    16720.00     190.000     8360.00 
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           064. Covering and Locating Storm Sewer 

SPV.0060   Special                        EACH      12.000      900.000    10800.00      430.000     5160.00    2778.420    33341.04 

           065. Storm Sewer Tap 

SPV.0060   Special                        EACH       2.000      700.000     1400.00      400.000      800.00    1812.900     3625.80 

           066. Clay Anti-Seepage Collar 

SPV.0060   Special                        EACH      27.000      400.000    10800.00      400.000    10800.00     425.000    11475.00 

           067. Cover Plates 

SPV.0060   Special                        EACH       1.000      750.000      750.00     1100.000     1100.00    2500.000     2500.00 

           068. Restrictor Plate 

SPV.0060   Special                        EACH       1.000      900.000      900.00     1100.000     1100.00    5000.000     5000.00 

           069. Stop Gate 

SPV.0060   Special                        EACH       2.000      750.000     1500.00      700.000     1400.00    1075.000     2150.00 

           070. Inlet Covers, Flat Temporary 

SPV.0060   Special                        EACH       5.000     1350.000     6750.00     2900.000    14500.00    2000.000    10000.00 

           071. Drain Slotted Vane 6-FT 

SPV.0060   Special                        EACH      13.000     1377.000    17901.00      600.000     7800.00    1377.000    17901.00 

           072. Rock Excavation for Concrete Bases 

SPV.0060   Special                        EACH       4.000      219.000      876.00      219.000      876.00     219.000      876.00 

           100. Remove and Salvage Existing 

           City-Owned Light Pole Assembly 

SPV.0060   Special                        EACH       1.000      800.000      800.00      800.000      800.00     800.000      800.00 

           101. Relocate and Modify Existing 

           Lighting Cabinet 

SPV.0060   Special                        EACH       8.000      447.000     3576.00      447.000     3576.00     447.000     3576.00 

           102. Luminaires Utility LED - City Of 

           Fitchburg 

SPV.0060   Special                        EACH      17.000     1234.000    20978.00     1234.000    20978.00    1234.000    20978.00 

           103. Luminaires Area LED 

SPV.0060   Special                        EACH      11.000     2820.000    31020.00     2820.000    31020.00    2820.000    31020.00 

           104. Luminaires Decorative LED 

SPV.0060   Special                        EACH      17.000     1071.000    18207.00     1071.000    18207.00    1071.000    18207.00 

           105. Aluminum Light Pole 

SPV.0060   Special                        EACH       3.000     6665.000    19995.00     6665.000    19995.00    6665.000    19995.00 

           106. Lighting Control Cabinet-City Of 

           Fitchburg 

SPV.0060   Special                        EACH       3.000      713.000     2139.00      713.000     2139.00     713.000     2139.00 

           107. Concrete Control Cabinet Bases 

           Special 

SPV.0060   Special                        EACH      17.000      339.000     5763.00      339.000     5763.00     339.000     5763.00 

           108. Aluminum Transformer Base Breakaway 

SPV.0060   Special                        EACH      10.000     2022.000    20220.00     2022.000    20220.00    2022.000    20220.00 

           109. Concrete Light Pole 
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SPV.0060   Special                        EACH      10.000      435.000     4350.00      435.000     4350.00     435.000     4350.00 

           110. Pull Boxes, Polymer Concrete 

           12x12-Inch 

SPV.0060   Special                        EACH      44.000      571.000    25124.00      571.000    25124.00     571.000    25124.00 

           111. Pull Boxes, Polymer Concrete 

           17x30-Inch 

SPV.0060   Special                        EACH       1.000       83.000       83.00       83.000       83.00      83.000       83.00 

           150. Loop Detector Splice 

SPV.0060   Special                        EACH      11.000      730.000     8030.00      730.000     8030.00     730.000     8030.00 

           151. Pull Box Type I 

SPV.0060   Special                        EACH       8.000      505.000     4040.00      505.000     4040.00     505.000     4040.00 

           152. Pull Box Type III 

SPV.0060   Special                        EACH       4.000     1373.000     5492.00     1373.000     5492.00    1373.000     5492.00 

           153. Pull Box Type V 

SPV.0060   Special                        EACH      12.000     1060.000    12720.00     1060.000    12720.00    1060.000    12720.00 

           154. Pull Box Non-Conductive 24x36-Inch 

SPV.0060   Special                        EACH      38.000     1155.000    43890.00     1155.000    43890.00    1155.000    43890.00 

           155. Pull Box Non-Conductive 24x42-Inch 

SPV.0060   Special                        EACH       6.000      340.000     2040.00      340.000     2040.00     340.000     2040.00 

           156. Concrete Base Type G 

SPV.0060   Special                        EACH       1.000      778.000      778.00      778.000      778.00     778.000      778.00 

           157. Concrete Base Type LB-3 

SPV.0060   Special                        EACH       1.000      995.000      995.00      995.000      995.00     995.000      995.00 

           158. Concrete Base Type LB-8 

SPV.0060   Special                        EACH       1.000      924.000      924.00      924.000      924.00     924.000      924.00 

           159. Concrete Base Type P 

SPV.0060   Special                        EACH       1.000      786.000      786.00      786.000      786.00     786.000      786.00 

           160. Transformer Base Steel 16-Inch 

SPV.0060   Special                        EACH       1.000      944.000      944.00      944.000      944.00     944.000      944.00 

           161. Transformer Base Steel 20-Inch 

SPV.0060   Special                        EACH       1.000     1128.000     1128.00     1128.000     1128.00    1128.000     1128.00 

           162. Traffic Signal Trombone Arms, 15-FT 

SPV.0060   Special                        EACH       1.000     1138.000     1138.00     1138.000     1138.00    1138.000     1138.00 

           163. Pole 30-FT, 7 Gauge 

SPV.0060   Special                        EACH       1.000     1007.000     1007.00     1007.000     1007.00    1007.000     1007.00 

           164. Pole 30-FT, 11 Gauge 

SPV.0060   Special                        EACH       1.000     3401.000     3401.00     3401.000     3401.00    3401.000     3401.00 

           166. 8-Count Fiber Optic Connecter 
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           1,400-FT 

SPV.0060   Special                        EACH       8.000      336.000     2688.00      336.000     2688.00     336.000     2688.00 

           167. Remove Existing WisDOT-Owned Light 

           Pole Assembly 

SPV.0060   Special                        EACH       1.000      336.000      336.00      336.000      336.00     336.000      336.00 

           168. Remove Existing WisDOT-Owned 

           Lighting Cabinet 

SPV.0060   Special                        EACH       4.000      500.000     2000.00      250.000     1000.00    5000.000    20000.00 

           169. Remove and Salvage Existing Blank 

           Out Sign 

SPV.0060   Special                        EACH      40.000       18.000      720.00       20.000      800.00      20.000      800.00 

           500. Perennials, Allium, 

           'Summer Beauty', CG, 1 Gal. 

SPV.0060   Special                        EACH      87.000       20.000     1740.00       20.000     1740.00      20.000     1740.00 

           501. Perennials, Feather Reed Grass, 

           'Overdam', CG, 1 Gal. 

SPV.0060   Special                        EACH      16.000       18.000      288.00       20.000      320.00      20.000      320.00 

           502. Perennials, Gayfeather, Spiked 

           'Kobold', CG, 1 Gal. 

SPV.0060   Special                        EACH      89.000       22.000     1958.00       20.000     1780.00      20.000     1780.00 

           503. Perennials, Prairie Dropseed, 

           'Tara', CG, 1 Gal. 

SPV.0060   Special                        EACH      27.000     4899.000   132273.00     3722.000   100494.00    4030.000   108810.00 

           600. Fire Hydrants 

SPV.0060   Special                        EACH      16.000      450.000     7200.00      630.000    10080.00     405.000     6480.00 

           601. Remove Existing Hydrant 

SPV.0060   Special                        EACH      23.000     2087.000    48001.00     1538.000    35374.00    1710.000    39330.00 

           602. Water Valve, 6-Inch 

SPV.0060   Special                        EACH      17.000     2544.000    43248.00     1964.000    33388.00    2080.000    35360.00 

           603. Water Valve, 8-Inch 

SPV.0060   Special                        EACH      10.000     3465.000    34650.00     2712.000    27120.00    2705.000    27050.00 

           604. Water Valve, 10-Inch 

SPV.0060   Special                        EACH      14.000     4373.000    61222.00     3325.000    46550.00    3300.000    46200.00 

           605. Water Valve, 12-Inch 

SPV.0060   Special                        EACH      25.000      250.000     6250.00      292.000     7300.00     220.000     5500.00 

           606. Adjust Existing Valve Box 

SPV.0060   Special                        EACH      41.000      300.000    12300.00      130.000     5330.00     380.000    15580.00 

           607. Remove Existing Valve Box 

SPV.0060   Special                        EACH       4.000      500.000     2000.00      772.000     3088.00     490.000     1960.00 

           608. Remove Existing Water Valve Manhole 

SPV.0060   Special                        EACH      29.000     1972.000    57188.00     1415.000    41035.00    1650.000    47850.00 

           609. Connect to Existing Water Main 
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SPV.0060   Special                        EACH      27.000      645.000    17415.00     1220.000    32940.00     430.000    11610.00 

           610. Abandon Existing Water Main 

SPV.0060   Special                        EACH       6.000     5668.000    34008.00     5575.000    33450.00    4720.000    28320.00 

           611. Live Tap 

SPV.0060   Special                        EACH       4.000      200.000      800.00      181.000      724.00     260.000     1040.00 

           612. Adjust Water Curb Box 

SPV.0060   Special                        EACH       5.000      250.000     1250.00      237.000     1185.00     260.000     1300.00 

           613. Remove Existing Curb Box 

SPV.0060   Special                        EACH       5.000     5500.000    27500.00     3930.000    19650.00    1950.000     9750.00 

           614. Temporary Water Main Connection 

SPV.0060   Special                        EACH       2.000     1100.000     2200.00      962.000     1924.00    3115.000     6230.00 

           615. Reconstruct Existing Sanitary Sewer 

           Structure 

SPV.0060   Special                        EACH       9.000     2962.000    26658.00     3300.000    29700.00    3530.000    31770.00 

           616. Sanitary Sewer Structure, 4-Foot 

           Diameter 

SPV.0060   Special                        EACH       2.000     5000.000    10000.00     4575.000     9150.00    5470.000    10940.00 

           617. Sanitary Sewer Structure, 5-Foot 

           Diameter 

SPV.0060   Special                        EACH       5.000      600.000     3000.00      792.000     3960.00     690.000     3450.00 

           619. Remove Existing Sanitary Sewer 

           Structure 

SPV.0060   Special                        EACH       3.000     1200.000     3600.00      667.000     2001.00    1210.000     3630.00 

           620. Reconstruct Bench and Flowlines 

SPV.0060   Special                        EACH      12.000       38.200      458.40       85.000     1020.00      20.000      240.00 

           621. Sanitary Sewer Lateral Electronic 

           Marker 

SPV.0060   Special                        EACH      15.000      267.000     4005.00      207.000     3105.00     102.000     1530.00 

           622. Fluorocarbon Gaskets 

SPV.0060   Special                        EACH       3.000      220.000      660.00       64.000      192.00      25.000       75.00 

           623. Fire Hydrant Weep Hole Plugs 

SPV.0060   Special                        EACH       5.000     1500.000     7500.00      900.000     4500.00     690.000     3450.00 

           624. Clay Trench Dikes 

SPV.0060   Special                        EACH       1.000     6966.000     6966.00     6745.000     6745.00    6395.000     6395.00 

           625. Sanitary Sewer Monitoring Manhole 

           6-Foot Diameter 

SPV.0060   Special                        EACH       1.000      620.000      620.00      700.000      700.00    1100.000     1100.00 

           626. Sanitary Lateral Cleanout 
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SPV.0060   Special                        EACH       1.000    15000.000    15000.00     1000.000     1000.00    5000.000     5000.00 

           700. Baseline CPM Progress Schedule 

SPV.0060   Special                        EACH       9.000      200.000     1800.00      100.000      900.00     750.000     6750.00 

           701. CPM Progress Schedule Updates and 

           Accepted Revisions 

SPV.0075   Special                        HRS      400.000      140.000    56000.00      175.000    70000.00     125.000    50000.00 

           001. Street Sweeping 

SPV.0085   Special                        LB        10.000      390.000     3900.00      205.000     2050.00     205.000     2050.00 

           001. Seeding Mixture Detention Pond, Wet 

           Sedge Meadow 

SPV.0085   Special                        LB       116.000       90.000    10440.00       50.000     5800.00      50.000     5800.00 

           002. Seeding Mixture Detention Pond, 

           Short Grass Prairie 

SPV.0090   Special                        LF      1100.000       16.000    17600.00        4.000     4400.00       5.000     5500.00 

           001. Construction Fence Temporary 

SPV.0090   Special                        LF      8523.000        6.000    51138.00       10.000    85230.00       8.070    68780.61 

           002. Pipe Underdrain 6-Inch With 

           Geotextile Fabric and Aggregate 

SPV.0090   Special                        LF        67.000       15.000     1005.00       25.000     1675.00      25.000     1675.00 

           003. Salvage Timber Curb 

SPV.0090   Special                        LF        43.000       50.000     2150.00      100.000     4300.00     100.000     4300.00 

           004. Salvage Boulder Wall 

SPV.0090   Special                        LF        25.000       50.000     1250.00       25.000      625.00      25.000      625.00 

           005. Fence Wood Salvaged 

SPV.0090   Special                        LF       230.000       35.000     8050.00       35.000     8050.00      35.000     8050.00 

           006. Concrete Barrier Precast 12.5-FT 

SPV.0090   Special                        LF       315.000      119.000    37485.00       60.000    18900.00     118.410    37299.15 

           007. Surcharge Earth Embankment 

SPV.0090   Special                        LF        78.000        3.000      234.00       10.000      780.00       5.000      390.00 

           008. Sawing Curb Head 

SPV.0090   Special                        LF      3281.000        3.500    11483.50        1.000     3281.00       7.000    22967.00 

           009. Construction Staking Pedestrian 

           Surface 

SPV.0090   Special                        LF        70.000       40.990     2869.30       40.990     2869.30      40.990     2869.30 

           010. Concrete Curb 4-Inch Sloped 12-Inch 

           Type A 

SPV.0090   Special                        LF       120.000       43.280     5193.60       43.280     5193.60      43.280     5193.60 

           011. Concrete Curb & Gutter 32-Inch 
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           Special 

SPV.0090   Special                        LF       165.000       62.020    10233.30       62.020    10233.30      62.020    10233.30 

           012. Concrete Curb & Gutter 56-Inch 

           Special 

SPV.0090   Special                        LF       937.000       19.590    18355.83       19.590    18355.83      19.590    18355.83 

           013. Concrete Curb & Gutter 24-Inch 

           Type D 

SPV.0090   Special                        LF        65.000      641.690    41709.85      641.690    41709.85     641.690    41709.85 

           014. Concrete Barrier Special 

SPV.0090   Special                        LF       406.000      180.000    73080.00      180.000    73080.00     164.320    66713.92 

           050. Storm Sewer Pipe Reinforced Cncrt 

           Hrzntl Elliptical Class HE-IV 38X60-Inch 

SPV.0090   Special                        LF       232.000      246.140    57104.48      213.000    49416.00     198.120    45963.84 

           051. Storm Sewer Pipe Reinforced Cncrt 

           Hrzntl Elliptical Class HE-IV 43X68-Inch 

SPV.0090   Special                        LF        35.000       41.520     1453.20       23.000      805.00      96.110     3363.85 

           052. Storm Sewer Pipe PVC 6-Inch 

SPV.0090   Special                        LF        89.000       44.340     3946.26       25.000     2225.00      38.870     3459.43 

           053. Storm Sewer Pipe PVC 8-Inch 

SPV.0090   Special                        LF         7.000       46.220      323.54       31.000      217.00     126.960      888.72 

           054. Storm Sewer Pipe PVC 12-Inch 

SPV.0090   Special                        LF        40.000       59.450     2378.00       38.000     1520.00      71.310     2852.40 

           055. Storm Sewer Pipe PVC 15-Inch 

SPV.0090   Special                        LF         7.000      250.000     1750.00      250.000     1750.00     225.000     1575.00 

           200. Galvanized Pipe Railing 

SPV.0090   Special                        LF       273.000      146.700    40049.10       95.000    25935.00     105.000    28665.00 

           600. Water Main, 6-Inch 

SPV.0090   Special                        LF       732.000      112.200    82130.40      109.000    79788.00     100.000    73200.00 

           601. Water Main, 8-Inch 

SPV.0090   Special                        LF      3684.000       95.060   350201.04      102.000   375768.00      89.000   327876.00 

           602. Water Main, 10-Inch 

SPV.0090   Special                        LF      3587.000      123.150   441739.05      119.500   428646.50     102.000   365874.00 

           603. Water Main, 12-Inch 

SPV.0090   Special                        LF       240.000      358.000    85920.00      320.000    76800.00     255.000    61200.00 

           604. Steel Casing Pipe, 24-Inch 

SPV.0090   Special                        LF       230.000      765.000   175950.00      669.000   153870.00     835.000   192050.00 

           605. Steel Casing Pipe, 36-Inch 

SPV.0090   Special                        LF      8506.000        1.000     8506.00        0.010       85.06      15.500   131843.00 

           606. Granular Backfill For Water Main 

SPV.0090   Special                        LF        50.000      105.770     5288.50       69.000     3450.00      41.000     2050.00 

           607. Copper Water Service, 1-Inch 

SPV.0090   Special                        LF        60.000      119.900     7194.00       95.000     5700.00      50.000     3000.00 
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           608. Copper Water Service, 1.5-Inch 

SPV.0090   Special                        LF        50.000      139.420     6971.00       95.000     4750.00      64.000     3200.00 

           609. Copper Water Service, 2-Inch 

SPV.0090   Special                        LF       800.000       10.000     8000.00       29.000    23200.00      12.500    10000.00 

           610. Water Main Insulation 

SPV.0090   Special                        LF       504.000       74.360    37477.44      120.000    60480.00      98.000    49392.00 

           611. Sanitary Sewer Pipe, 8-Inch 

SPV.0090   Special                        LF       121.000       99.770    12072.17      133.000    16093.00     114.000    13794.00 

           612. Sanitary Sewer Pipe, 10-Inch 

SPV.0090   Special                        LF      1010.000      107.210   108282.10      152.000   153520.00     118.000   119180.00 

           613. Sanitary Sewer Pipe, 15-Inch 

SPV.0090   Special                        LF      1635.000        1.000     1635.00        0.010       16.35      40.500    66217.50 

           614. Granular Backfill for Sanitary 

           Sewer 

SPV.0090   Special                        LF        30.000      110.030     3300.90       95.000     2850.00     118.000     3540.00 

           615. Sanitary Sewer Lateral, 4-Inch 

SPV.0090   Special                        LF       222.000      112.390    24950.58      147.000    32634.00     119.000    26418.00 

           616. Sanitary Sewer Lateral, 6-Inch 

SPV.0090   Special                        LF       402.000       41.000    16482.00       91.000    36582.00      54.000    21708.00 

           617. Rock Excavation Water Main 

SPV.0105   Special                        LS         1.000    20000.000    20000.00    50000.000    50000.00   25000.000    25000.00 

           001. Research and Locate Existing 

           Property Monuments 

SPV.0105   Special                        LS         1.000    20000.000    20000.00    50000.000    50000.00   25000.000    25000.00 

           002. Verify And Replace Existing 

           Property Monuments 

SPV.0105   Special                        LS         1.000    75000.000    75000.00    50000.000    50000.00   50000.000    50000.00 

           003. Construction Staking Supplemental 

           Features 

SPV.0105   Special                        LS         1.000        1.000        1.00        0.010        0.01   47983.760    47983.76 

           004. Pond D Haul Road 

SPV.0105   Special                        LS         1.000    17900.000    17900.00     5500.000     5500.00   26500.000    26500.00 

           050. Pond D Spillway 

SPV.0105   Special                        LS         1.000    42500.000    42500.00    10000.000    10000.00   22301.270    22301.27 

           051. Bioretention Basin B 

SPV.0105   Special                        LS         1.000    32400.000    32400.00    10000.000    10000.00   20974.270    20974.27 

           052. Bioretention Basin C 

SPV.0105   Special                        LS         1.000     3400.000     3400.00     8000.000     8000.00   17594.750    17594.75 

           053. Box Culvert Inlet Modifications 

SPV.0105   Special                        LS         1.000     3000.000     3000.00     4000.000     4000.00    1875.000     1875.00 

           054. Utility Support 

SPV.0105   Special                        LS         1.000     1889.000     1889.00     1889.000     1889.00    1889.000     1889.00 
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           152. Remove and Transport Traffic 

           Signals, Fitchrona Road 

SPV.0105   Special                        LS         1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 

           153. Traffic Control Utility Crossings 

SPV.0105   Special                        LS         1.000     3084.000     3084.00     3084.000     3084.00    3084.000     3084.00 

           154. EVP Detector 

SPV.0105   Special                        LS         1.000    34000.000    34000.00    10000.000    10000.00   10000.000    10000.00 

           500. Bioretention Area Maintenance 

SPV.0105   Special                        LS         1.000    49000.000    49000.00    10000.000    10000.00   10000.000    10000.00 

           501. Detention Pond Maintenance 

SPV.0105   Special                        LS         1.000    40000.000    40000.00    50000.000    50000.00   40000.000    40000.00 

           600. Construction Staking Water Main 

SPV.0105   Special                        LS         1.000    25000.000    25000.00    10000.000    10000.00   10000.000    10000.00 

           601. Construction Staking Sanitary Sewer 

SPV.0120   Special                        MGAL    2732.900        1.000     2732.90        1.000     2732.90       1.000     2732.90 

           001. Water for Seeded Areas 

SPV.0120   Special                        MGAL    4074.000        0.010       40.74        6.000    24444.00       1.000     4074.00 

           002. Water For Detention Ponds 

SPV.0165   Special                        SF      5140.000        4.700    24158.00        7.000    35980.00       7.000    35980.00 

           001. Sidewalk Pavement 

SPV.0165   Special                        SF      3530.000        7.910    27922.30        7.910    27922.30       7.910    27922.30 

           002. Colored and Stamped Concrete 5-Inch 

SPV.0165   Special                        SF      1535.000        7.700    11819.50        9.000    13815.00       9.000    13815.00 

           003. Temporary Pedestrian Surface 

           Special 

SPV.0165   Special                        SF     13875.000       30.000   416250.00       70.000   971250.00      44.780   621322.50 

           004. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-264 **P** 

SPV.0165   Special                        SF      3150.000       30.500    96075.00       70.000   220500.00      41.690   131323.50 

           005. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-265 **P** 

SPV.0165   Special                        SF     17170.000       31.000   532270.00       70.000  1201900.00      37.170   638208.90 

           006. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-269 **P** 

SPV.0165   Special                        SF     11285.000       34.500   389332.50       70.000   789950.00      40.320   455011.20 

           007. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-271 **P** 

SPV.0165   Special                        SF       100.000       10.000     1000.00       20.000     2000.00      20.000     2000.00 

           008. Salvage and Replace Landscaping 

           Stone 

SPV.0180   Special                        SY      7600.000        2.400    18240.00        1.500    11400.00       1.940    14744.00 

           001. Geogrid Reinforcement 
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------------------------------------------------------------------------------------------------------------------------------------ 

SPV.0180   Special                        SY       211.000        5.000     1055.00        6.000     1266.00       6.000     1266.00 

           500. Shredded Hardwood Bark Mulch 

SPV.0180   Special                        SY       453.000       75.000    33975.00       40.000    18120.00      40.000    18120.00 

           501. Native Vegetated Mat, Type A 

SPV.0180   Special                        SY       340.000       75.000    25500.00       37.470    12739.80      37.470    12739.80 

           502. Native Vegetated Mat, Type B 

SPV.0180   Special                        SY       414.000       75.000    31050.00       33.590    13906.26      33.590    13906.26 

           503. Native Vegetated Mat, Type C 

SPV.0195   Special                        TON        8.000       70.000      560.00      100.000      800.00     100.000      800.00 

           001. Aggregate Fines 

SPV.0195   Special                        TON       10.000     2000.000    20000.00      900.000     9000.00     100.000     1000.00 

           700. Cold Patch 

SPV.0195   Special                        TON      500.000       75.000    37500.00       56.000    28000.00      58.990    29495.00 

           701. Excavation, Hauling, & Disposal Of 

           Cntmntd Soil & Mngmnt Of Cntmntd Grndwt 

 

                                      PROPOSAL TOTAL.......             23587822.01              24644036.44             25008606.65 
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   BIDDER NO  1:  SPEEDWAY SAND & GRAVEL, INC. 

   BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANY 

   BIDDER NO  3:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  4:  MICHELS CORPORATION 

   BIDDER NO  5:  JAMES PETERSON SONS, INC. 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA      159.000      270.000    42930.00      317.000    50403.00       0.000        0.00 

201.0115   Clearing                       ACRE       5.000     2350.000    11750.00     1583.000     7915.00       0.000        0.00 

201.0120   Clearing                       ID       541.000       10.000     5410.00       11.000     5951.00       0.000        0.00 

201.0205   Grubbing                       STA      154.000       55.000     8470.00      166.000    25564.00       0.000        0.00 

201.0215   Grubbing                       ACRE       5.000      440.000     2200.00      528.000     2640.00       0.000        0.00 

201.0220   Grubbing                       ID       536.000        4.000     2144.00        4.500     2412.00       0.000        0.00 

203.0100   Removing Small Pipe Culverts   EACH      10.000      500.000     5000.00      270.000     2700.00       0.000        0.00 

203.0200   Removing Old Structure (statio LS         1.000     5108.420     5108.42     2500.000     2500.00       0.000        0.00 

           001. 4X6 Box Culvert Sta. 65+43 EF 

204.0100   Removing Pavement              SY     13265.000        3.050    40458.25        3.910    51866.15       0.000        0.00 

204.0115   Removing Asphaltic Surface But SY        36.000       43.000     1548.00       43.000     1548.00       0.000        0.00 

204.0120   Removing Asphaltic Surface Mil SY      8590.000        4.200    36078.00        4.200    36078.00       0.000        0.00 

204.0130   Removing Curb                  LF       245.000        4.000      980.00        5.000     1225.00       0.000        0.00 

204.0150   Removing Curb & Gutter         LF     12305.000        2.940    36176.70        1.800    22149.00       0.000        0.00 

204.0155   Removing Concrete Sidewalk     SY      3600.000        4.120    14832.00        3.910    14076.00       0.000        0.00 

204.0165   Removing Guardrail             LF      1765.000        1.500     2647.50        1.500     2647.50       0.000        0.00 

204.0170   Removing Fence                 LF       156.000       10.000     1560.00       10.000     1560.00       0.000        0.00 

204.0180   Removing Delineators and Marke EACH       5.000       20.000      100.00       20.000      100.00       0.000        0.00 

204.0185   Removing Masonry               CY         3.650      350.000     1277.50      100.000      365.00       0.000        0.00 

204.0195   Removing Concrete Bases        EACH      42.000      317.000    13314.00      317.000    13314.00       0.000        0.00 

204.0210   Removing Manholes              EACH       9.000      350.000     3150.00      450.000     4050.00       0.000        0.00 

204.0220   Removing Inlets                EACH      42.000      300.000    12600.00      300.000    12600.00       0.000        0.00 

204.0245   Removing Storm Sewer (size)    LF       163.000       31.290     5100.27       28.150     4588.45       0.000        0.00 

           001. 8-Inch 

204.0245   Removing Storm Sewer (size)    LF       787.000       23.950    18848.65       34.790    27379.73       0.000        0.00 

           002. 12-Inch 

204.0245   Removing Storm Sewer (size)    LF       280.000       20.650     5782.00       37.060    10376.80       0.000        0.00 

           003. 15-Inch 

204.0245   Removing Storm Sewer (size)    LF       395.000       29.480    11644.60       33.840    13366.80       0.000        0.00 

           004. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       213.000       31.930     6801.09       42.000     8946.00       0.000        0.00 

           005. 24-Inch 
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204.0245   Removing Storm Sewer (size)    LF       125.000       31.930     3991.25        5.000      625.00       0.000        0.00 

           006. 27-Inch 

204.0245   Removing Storm Sewer (size)    LF       150.000       34.840     5226.00       42.160     6324.00       0.000        0.00 

           007. 30-Inch 

204.0245   Removing Storm Sewer (size)    LF        80.000       30.040     2403.20       38.540     3083.20       0.000        0.00 

           008. 36-Inch 

204.0245   Removing Storm Sewer (size)    LF        40.000       30.040     1201.60       68.460     2738.40       0.000        0.00 

           009. 42-Inch 

204.0245   Removing Storm Sewer (size)    LF        85.000       33.040     2808.40       15.000     1275.00       0.000        0.00 

           010. 60-Inch 

204.0245   Removing Storm Sewer (size)    LF        11.000       47.210      519.31       36.580      402.38       0.000        0.00 

           011. 14x23-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       850.000       36.330    30880.50       33.550    28517.50       0.000        0.00 

           012. 19x30-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       650.000       39.640    25766.00       41.950    27267.50       0.000        0.00 

           013. 24x38-Inch HERCP 

204.0245   Removing Storm Sewer (size)    LF       166.000       38.320     6361.12       40.220     6676.52       0.000        0.00 

           014. 29x45-Inch HERCP 

204.0280   Sealing Pipes                  EACH      12.000      975.000    11700.00      488.410     5860.92       0.000        0.00 

204.0291.S Abandoning Sewer               CY         8.000      289.740     2317.92      200.000     1600.00       0.000        0.00 

204.9060.S Removing (item description)    EACH       7.000      850.000     5950.00      500.000     3500.00       0.000        0.00 

           001. Flag Pole 

204.9060.S Removing (item description)    EACH      17.000     1000.000    17000.00     1000.000    17000.00       0.000        0.00 

           002. Business Sign and Base 

204.9060.S Removing (item description)    EACH      22.000      350.000     7700.00      350.000     7700.00       0.000        0.00 

           003. Private Light 

204.9060.S Removing (item description)    EACH       3.000      718.950     2156.85       50.000      150.00       0.000        0.00 

           050. Inlet Covers 

204.9060.S Removing (item description)    EACH      15.000      359.470     5392.05      100.000     1500.00       0.000        0.00 

           051. Apron Endwalls 

204.9090.S Removing (item description)    LF        80.000       25.560     2044.80       30.000     2400.00       0.000        0.00 

           001. Retaining Wall 

204.9105.S Removing (item description)    LS         1.000     2576.040     2576.04     1000.000     1000.00       0.000        0.00 

           001. Gate House 

204.9105.S Removing (item description)    LS         1.000     1944.530     1944.53     1000.000     1000.00       0.000        0.00 

           002. Weigh Station Shed 

204.9105.S Removing (item description)    LS         1.000     2476.040     2476.04     3500.000     3500.00       0.000        0.00 

           050. Storm Sewer Outlet Control 
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           Structure 

204.9105.S Removing (item description)    LS         1.000     2376.440     2376.44    10000.000    10000.00       0.000        0.00 

           051. Gabion Structure 

205.0100   Excavation Common              CY    358796.000        9.890  3548492.44        8.170  2931363.32       0.000        0.00 

205.0200   Excavation Rock                CY     18241.000        9.590   174931.19        8.740   159426.34       0.000        0.00 

209.0100   Backfill Granular              CY      1145.000       41.650    47689.25       33.630    38506.35       0.000        0.00 

209.0300.S Backfill Coarse Aggregate (siz CY      1000.000       24.060    24060.00       30.000    30000.00       0.000        0.00 

           001. Size No 1 

213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     4940.000     4940.00       0.000        0.00 

           001. 1206-07-74 

305.0110   Base Aggregate Dense 3/4-Inch  TON      365.000       35.000    12775.00       15.770     5756.05       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    56371.000        9.340   526505.14        9.960   561455.16       0.000        0.00 

305.0130   Base Aggregate Dense 3-Inch    TON    44205.000       10.800   477414.00       10.660   471225.30       0.000        0.00 

305.0500   Shaping Shoulders              STA       19.000      100.000     1900.00       25.000      475.00       0.000        0.00 

312.0110   Select Crushed Material        TON    42985.000        9.990   429420.15       10.660   458220.10       0.000        0.00 

405.0100   Coloring Concrete WisDOT Red   CY        65.000       80.000     5200.00       51.220     3329.30       0.000        0.00 

415.0100   Concrete Pavement 10-Inch      SY     24870.000       49.810  1238774.70       51.230  1274090.10       0.000        0.00 

416.0170   Concrete Driveway 7-Inch       SY      2035.000       48.900    99511.50       49.460   100651.10       0.000        0.00 

416.0190   Concrete Driveway 9-Inch       SY       880.000       59.500    52360.00       53.100    46728.00       0.000        0.00 

416.0270   Concrete Driveway HES 7-Inch   SY       200.000       53.900    10780.00       48.830     9766.00       0.000        0.00 

416.0290   Concrete Driveway HES 9-Inch   SY        90.000       59.900     5391.00       55.220     4969.80       0.000        0.00 

416.0508   Conc Roundabout Truck Apron 8- SY       300.000       59.300    17790.00       59.850    17955.00       0.000        0.00 

416.0610   Drilled Tie Bars               EACH      41.000       16.210      664.61       14.000      574.00       0.000        0.00 

440.4410   Incentive IRI Ride             DOL     5673.000        1.000     5673.00        1.000     5673.00       0.000        0.00 

450.4000   HMA Cold Weather Paving        TON     2942.000        7.500    22065.00        7.500    22065.00       0.000        0.00 

455.0605   Tack Coat                      GAL     2500.000        2.000     5000.00        2.000     5000.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL    12440.000        1.000    12440.00        1.000    12440.00       0.000        0.00 

460.6223   HMA Pavement 3 MT 58-28 S      TON    13174.000       78.000  1027572.00       78.000  1027572.00       0.000        0.00 

460.6424   HMA Pavement 4 MT 58-28 H      TON     6306.000       81.000   510786.00       81.000   510786.00       0.000        0.00 

465.0105   Asphaltic Surface              TON      348.000       93.000    32364.00       93.000    32364.00       0.000        0.00 

465.0120   Asph Surface Driveways & Field TON     1717.000      110.000   188870.00      110.000   188870.00       0.000        0.00 

465.0125   Asphaltic Surface Temporary    TON      585.000      150.000    87750.00      150.000    87750.00       0.000        0.00 

465.0305   Asphaltic Surface Safety Islan TON       13.000      300.000     3900.00      250.000     3250.00       0.000        0.00 

465.0310   Asphaltic Curb                 LF      1312.000       12.000    15744.00       12.000    15744.00       0.000        0.00 

502.3200   Protective Surface Treatment   SY       461.000        3.000     1383.00        3.000     1383.00       0.000        0.00 

           **P** 

502.3210   Pigmented Surface Sealer       SY      1977.000        4.000     7908.00        4.000     7908.00       0.000        0.00 

502.5005   Masonry Anchors Type L No. 5 B EACH      43.000       25.000     1075.00       25.000     1075.00       0.000        0.00 

502.6102   Masonry Anchors Type S 1/2-Inc EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 

504.0100   Concrete Masonry Culverts      CY         6.000      500.000     3000.00      500.000     3000.00       0.000        0.00 

           **P** 

504.0500   Concrete Masonry Retaining Wal CY      1968.000      550.000  1082400.00      550.000  1082400.00       0.000        0.00 
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           **P** 

505.0600   Bar Steel Reinforcemnt HS Coat LB    236520.000        1.200   283824.00        1.200   283824.00       0.000        0.00 

           **P** 

511.1100   Temporary Shoring              SF      2775.000        0.010       27.75       24.000    66600.00       0.000        0.00 

513.8016   Railing Steel Pedestrian Type  LF       140.000      160.000    22400.00      165.000    23100.00       0.000        0.00 

           001. R-13-264 

516.0500   Rubberized Membrane Waterproof SY       167.000       35.000     5845.00       35.000     5845.00       0.000        0.00 

517.1010.S Concrete Staining (structure)  SF     18215.000        1.320    24043.80        1.500    27322.50       0.000        0.00 

           001. R-13-264 **P** 

517.1010.S Concrete Staining (structure)  SF      4410.000        1.320     5821.20        1.500     6615.00       0.000        0.00 

           002. R-13-265 **P** 

517.1010.S Concrete Staining (structure)  SF     21760.000        1.320    28723.20        1.500    32640.00       0.000        0.00 

           003. R-13-269 **P** 

517.1010.S Concrete Staining (structure)  SF     14645.000        1.320    19331.40        1.500    21967.50       0.000        0.00 

           004. R-13-271 **P** 

517.1010.S Concrete Staining (structure)  SF        90.000        1.320      118.80        1.500      135.00       0.000        0.00 

           005. S-13-447 **P** 

517.1010.S Concrete Staining (structure)  SF       725.000        1.320      957.00        1.500     1087.50       0.000        0.00 

           006. Concrete Barrier Wall **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      9475.000        0.010       94.75        1.330    12601.75       0.000        0.00 

           001. R-13-264 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      2250.000        0.010       22.50        1.260     2835.00       0.000        0.00 

           002. R-13-265 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF     13900.000        0.010      139.00        1.140    15846.00       0.000        0.00 

           003. R-13-269 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF      8910.000        0.010       89.10        1.150    10246.50       0.000        0.00 

           004. R-13-271 **P** 

517.1050.S Architecturl Surfce Treatmnt ( SF        70.000        0.010        0.70       10.000      700.00       0.000        0.00 

           005. S-13-447 **P** 

520.1024   Apron Endwalls for Culvert Pip EACH       4.000      542.500     2170.00      248.020      992.08       0.000        0.00 

520.2012   Culvert Pipe Temporary 12-Inch LF        96.000       37.470     3597.12       32.880     3156.48       0.000        0.00 

520.2024   Culvert Pipe Temporary 24-Inch LF        72.000       48.600     3499.20       44.870     3230.64       0.000        0.00 

520.4112   Culvert Pipe Class IV 12-Inch  LF      1041.000       47.210    49145.61       41.170    42857.97       0.000        0.00 

520.4115   Culvert Pipe Class IV 15-Inch  LF       366.000       49.120    17977.92       42.000    15372.00       0.000        0.00 

520.4118   Culvert Pipe Class IV 18-Inch  LF       684.000       50.910    34822.44       45.660    31231.44       0.000        0.00 

520.4124   Culvert Pipe Class IV 24-Inch  LF       695.000       54.450    37842.75       52.280    36334.60       0.000        0.00 

520.4130   Culvert Pipe Class IV 30-Inch  LF         9.000       87.420      786.78       60.080      540.72       0.000        0.00 

520.8000   Concrete Collars for Pipe      EACH      41.000      850.000    34850.00      512.500    21012.50       0.000        0.00 

521.0728   Pipe Arch Corrugated Steel 28x LF        68.000       44.140     3001.52       48.320     3285.76       0.000        0.00 

521.1228   Apr Endwls for Pipe Arch Steel EACH       1.000      459.910      459.91      190.000      190.00       0.000        0.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      734.480     1468.96      684.740     1369.48       0.000        0.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       6.000      780.710     4684.26      760.020     4560.12       0.000        0.00 
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522.1024   Apr Endwls Culv Pipe Reinf Con EACH       2.000      934.940     1869.88      880.110     1760.22       0.000        0.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1237.330     1237.33      930.380      930.38       0.000        0.00 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1619.460     1619.46     1458.740     1458.74       0.000        0.00 

522.1054   Apr Endwls Culv Pipe Reinf Con EACH       1.000     2687.080     2687.08     1818.740     1818.74       0.000        0.00 

523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     2338.340     9353.36     1688.740     6754.96       0.000        0.00 

524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000      539.210      539.21     1318.790     1318.79       0.000        0.00 

524.0618   Apr Endwls Culvert Pipe Salvag EACH       3.000      539.210     1617.63     1318.790     3956.37       0.000        0.00 

524.0624   Apr Endwls Culvert Pipe Salvag EACH       5.000      718.950     3594.75     1378.740     6893.70       0.000        0.00 

601.0105   Concrete Curb Type A           LF        45.000       65.000     2925.00       38.260     1721.70       0.000        0.00 

601.0405   Concrete Curb & Gutter 18-Inch LF       180.000       35.300     6354.00       38.870     6996.60       0.000        0.00 

601.0407   Concrete Curb & Gutter 18-Inch LF      2059.000       16.900    34797.10       29.680    61111.12       0.000        0.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      1122.000       26.500    29733.00       24.750    27769.50       0.000        0.00 

601.0411   Concrete Curb & Gutter 30-Inch LF     20684.000       13.120   271374.08       15.060   311501.04       0.000        0.00 

601.0415   Conc C & G 6-In Sloped 30-In T LF       130.000       22.100     2873.00       43.410     5643.30       0.000        0.00 

601.0551   Conc Curb/Guttr 4-In Sloped 36 LF      3249.000       16.490    53576.01       17.160    55752.84       0.000        0.00 

601.0580   Conc C & G 4-In Sloped 36-In T LF       265.000       17.200     4558.00       33.580     8898.70       0.000        0.00 

601.0600   Concrete Curb Pedestrian       LF       406.000       32.500    13195.00       37.990    15423.94       0.000        0.00 

602.0410   Concrete Sidewalk 5-Inch       SF     81595.000        3.850   314140.75        4.300   350858.50       0.000        0.00 

602.0415   Concrete Sidewalk 6-Inch       SF      2245.000        4.800    10776.00        5.780    12976.10       0.000        0.00 

602.0515   Curb Ramp Detect Wrning Fld Na SF       715.000       30.000    21450.00       40.000    28600.00       0.000        0.00 

602.1500   Concrete Steps                 SF        80.000       67.500     5400.00       80.000     6400.00       0.000        0.00 

603.1142   Concrete Barrier Type S42      LF      1807.000       74.510   134639.57       51.490    93042.43       0.000        0.00 

603.1442   Concrete Barrier Type S42C     LF      1170.000      161.300   188721.00      153.290   179349.30       0.000        0.00 

603.8000   Concrete Barrier Temp Precast  LF     12040.000        9.000   108360.00        9.000   108360.00       0.000        0.00 

603.8125   Concrete Barrier Temp Precast  LF     12295.000        3.000    36885.00        3.000    36885.00       0.000        0.00 

606.0100   Riprap Light                   CY        82.000       50.000     4100.00       50.000     4100.00       0.000        0.00 

606.0200   Riprap Medium                  CY       411.000       50.000    20550.00       50.000    20550.00       0.000        0.00 

606.0300   Riprap Heavy                   CY       215.000       75.000    16125.00       75.000    16125.00       0.000        0.00 

606.0400   Riprap Extra-Heavy             CY       530.000      100.000    53000.00      100.000    53000.00       0.000        0.00 

608.0005   Storm Sewer Rock Excavation    CY      3630.000       38.500   139755.00       44.400   161172.00       0.000        0.00 

608.0412   St Sewer Pipe Reinf Conc Class LF      6927.000       50.050   346696.35       61.200   423932.40       0.000        0.00 

608.0415   St Sewer Pipe Reinf Conc Class LF      1249.000       51.260    64023.74       69.840    87230.16       0.000        0.00 

608.0418   St Sewer Pipe Reinf Conc Class LF      4128.000       86.090   355379.52       69.490   286854.72       0.000        0.00 

608.0424   St Sewer Pipe Reinf Conc Class LF      3598.000       67.070   241317.86       95.760   344544.48       0.000        0.00 

608.0430   St Sewer Pipe Reinf Conc Class LF      1033.000      137.440   141975.52      100.310   103620.23       0.000        0.00 

608.0436   St Sewer Pipe Reinf Conc Class LF       120.000       92.930    11151.60      102.390    12286.80       0.000        0.00 

608.0442   St Sewer Pipe Reinf Conc Class LF       531.000      133.660    70973.46      193.440   102716.64       0.000        0.00 

608.0448   St Sewer Pipe Reinf Conc Class LF       629.000      150.850    94884.65      239.950   150928.55       0.000        0.00 
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608.0454   St Sewer Pipe Reinf Conc Class LF      2071.000      179.170   371061.07      242.310   501824.01       0.000        0.00 

608.0460   St Sewer Pipe Reinf Conc Class LF       681.000      197.570   134545.17      262.770   178946.37       0.000        0.00 

608.0478   St Sewer Pipe Reinf Conc Class LF       332.000      574.170   190624.44      359.260   119274.32       0.000        0.00 

608.0548   Storm Sewer Pipe Reinf Conc Cl LF       549.000      183.730   100867.77      298.290   163761.21       0.000        0.00 

608.0554   Storm Sewer Pipe Reinf Conc Cl LF       185.000      198.890    36794.65      249.720    46198.20       0.000        0.00 

609.0112   Relaid Storm Sewer 12-Inch     LF        35.000       87.710     3069.85       99.070     3467.45       0.000        0.00 

609.0118   Relaid Storm Sewer 18-Inch     LF        76.000       75.960     5772.96       97.950     7444.20       0.000        0.00 

609.0124   Relaid Storm Sewer 24-Inch     LF        24.000       89.870     2156.88      102.820     2467.68       0.000        0.00 

610.0414   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        86.000       81.940     7046.84      119.570    10283.02       0.000        0.00 

610.0419   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       262.000       89.500    23449.00      130.120    34091.44       0.000        0.00 

610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       133.000      106.750    14197.75      129.460    17218.18       0.000        0.00 

610.0429   Ssp Rnf Con Hz Ellip Cl HE-IV  LF       163.000      140.750    22942.25      171.350    27930.05       0.000        0.00 

610.0434   Ssp Rnf Con Hz Ellip Cl HE-IV  LF      1551.000      153.480   238047.48      183.160   284081.16       0.000        0.00 

611.0420   Reconstructing Manholes        EACH       1.000     1678.420     1678.42     2033.340     2033.34       0.000        0.00 

611.0530   Manhole Covers Type J          EACH      11.000      607.710     6684.81      366.860     4035.46       0.000        0.00 

611.0535   Manhole Covers Type J-Special  EACH      30.000      474.620    14238.60      716.860    21505.80       0.000        0.00 

611.0545   Manhole Covers Type L          EACH       4.000      393.300     1573.20      696.060     2784.24       0.000        0.00 

611.0606   Inlet Covers Type B            EACH       4.000      622.280     2489.12      818.260     3273.04       0.000        0.00 

611.0610   Inlet Covers Type BW           EACH      58.000      610.510    35409.58      619.840    35950.72       0.000        0.00 

611.0612   Inlet Covers Type C            EACH       1.000      476.760      476.76      716.860      716.86       0.000        0.00 

611.0624   Inlet Covers Type H            EACH     124.000      600.880    74509.12      544.440    67510.56       0.000        0.00 

611.0627   Inlet Covers Type HM           EACH      21.000      600.880    12618.48      544.440    11433.24       0.000        0.00 

611.0636   Inlet Covers Type HM-S         EACH       4.000      600.880     2403.52      544.440     2177.76       0.000        0.00 

611.0639   Inlet Covers Type H-S          EACH      54.000      600.880    32447.52      544.440    29399.76       0.000        0.00 

611.0642   Inlet Covers Type MS           EACH      13.000      243.960     3171.48      279.500     3633.50       0.000        0.00 

611.0651   Inlet Covers Type S            EACH       3.000      597.670     1793.01      479.440     1438.32       0.000        0.00 

611.0652   Inlet Covers Type T            EACH       2.000      751.750     1503.50      656.240     1312.48       0.000        0.00 

611.0654   Inlet Covers Type V            EACH      28.000      590.180    16525.04      511.940    14334.32       0.000        0.00 

611.2003   Manholes 3-FT Diameter         EACH       3.000     1375.570     4126.71      849.030     2547.09       0.000        0.00 

611.2004   Manholes 4-FT Diameter         EACH     104.000     1873.550   194849.20     1363.940   141849.76       0.000        0.00 

611.2005   Manholes 5-FT Diameter         EACH      28.000     2389.400    66903.20     2308.640    64641.92       0.000        0.00 

611.2006   Manholes 6-FT Diameter         EACH      14.000     2781.340    38938.76     3234.220    45279.08       0.000        0.00 

611.2007   Manholes 7-FT Diameter         EACH       7.000     5105.120    35735.84     6859.000    48013.00       0.000        0.00 

611.2008   Manholes 8-FT Diameter         EACH      34.000     6902.910   234698.94     9105.890   309600.26       0.000        0.00 

611.3220   Inlets 2x2-FT                  EACH      31.000     1024.310    31753.61      876.030    27156.93       0.000        0.00 

611.3225   Inlets 2x2.5-FT                EACH      26.000     1032.110    26834.86      905.130    23533.38       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH     122.000     1041.040   127006.88      808.050    98582.10       0.000        0.00 

611.3901   Inlets Median 1 Grate          EACH       9.000     1921.240    17291.16     1800.110    16200.99       0.000        0.00 
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611.3902   Inlets Median 2 Grate          EACH       2.000     2227.510     4455.02     2669.810     5339.62       0.000        0.00 

611.8110   Adjusting Manhole Covers       EACH      14.000      747.810    10469.34      411.000     5754.00       0.000        0.00 

611.8115   Adjusting Inlet Covers         EACH       8.000      747.810     5982.48      448.130     3585.04       0.000        0.00 

611.8120.S Cover Plates Temporary         EACH       4.000      125.000      500.00      100.000      400.00       0.000        0.00 

611.9710   Salvaged Inlet Covers          EACH       3.000      250.000      750.00      652.550     1957.65       0.000        0.00 

611.9800.S Pipe Grates                    EACH      18.000     1594.000    28692.00     1369.510    24651.18       0.000        0.00 

611.9900.S Drain Slotted Vane             EACH      20.000     1800.000    36000.00     1800.000    36000.00       0.000        0.00 

612.0206   Pipe Underdrain Unperforated 6 LF        30.000       50.000     1500.00       15.000      450.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF      4130.000        5.270    21765.10        2.500    10325.00       0.000        0.00 

612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      200.000      200.00      300.000      300.00       0.000        0.00 

614.0115   Anchorages Stl Plt Beam Guard  EACH       1.000      750.000      750.00      750.000      750.00       0.000        0.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       3.000      250.000      750.00      250.000      750.00       0.000        0.00 

614.0305   Steel Plate Beam Guard Class A LF      1825.000       16.000    29200.00       16.000    29200.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       438.000       16.000     7008.00       16.500     7227.00       0.000        0.00 

614.2500   MGS Thrie Beam Transition      LF       148.000       60.000     8880.00       60.000     8880.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       3.000     2500.000     7500.00     2500.000     7500.00       0.000        0.00 

616.0406   Fence Chain Link Salvaged 6-FT LF        32.000       85.000     2720.00      113.250     3624.00       0.000        0.00 

616.0700.S Fence Safety                   LF      2580.000        2.000     5160.00        2.000     5160.00       0.000        0.00 

618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00      500.000      500.00       0.000        0.00 

           001. 1206-07-74 

619.1000   Mobilization                   EACH       1.000  1941606.450  1941606.45  1563922.000  1563922.00       0.000        0.00 

620.0100   Concrete Corrugated Median     SF       163.000        7.800     1271.40        8.240     1343.12       0.000        0.00 

620.0300   Concrete Median Sloped Nose    SF       489.000        8.600     4205.40        8.240     4029.36       0.000        0.00 

623.0200   Dust Control Surface Treatment SY    108075.000        0.010     1080.75        0.300    32422.50       0.000        0.00 

624.0100   Water                          MGAL    2255.000       10.000    22550.00       35.000    78925.00       0.000        0.00 

625.0100   Topsoil                        SY      2000.000        4.000     8000.00        8.250    16500.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY    221170.000        2.000   442340.00        3.000   663510.00       0.000        0.00 

627.0200   Mulching                       SY     63930.000        0.120     7671.60        0.120     7671.60       0.000        0.00 

628.1104   Erosion Bales                  EACH     429.000        8.000     3432.00        8.000     3432.00       0.000        0.00 

628.1504   Silt Fence                     LF     17549.000        1.000    17549.00        1.800    31588.20       0.000        0.00 

628.1520   Silt Fence Maintenance         LF     51461.000        0.010      514.61        0.010      514.61       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH      35.000        1.000       35.00        1.000       35.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH      14.000        1.000       14.00        1.000       14.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY    149560.000        0.850   127126.00        0.850   127126.00       0.000        0.00 

628.2006   Erosion Mat Urban Class I Type SY     18925.000        1.400    26495.00        1.400    26495.00       0.000        0.00 

628.2039   Erosion Mat Class III Type D   SY       990.000       22.000    21780.00       15.500    15345.00       0.000        0.00 

628.5505   Polyethylene Sheeting          SY      1110.000        3.000     3330.00        3.000     3330.00       0.000        0.00 

628.6505   Soil Stabilizer Type A         ACRE       5.000     2000.000    10000.00     2000.000    10000.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   72 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712004 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

628.6510   Soil Stabilizer Type B         ACRE       5.000      950.000     4750.00      850.000     4250.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH     419.000       45.000    18855.00       75.000    31425.00       0.000        0.00 

628.7010   Inlet Protection Type B        EACH     135.000       45.000     6075.00       45.000     6075.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH     240.000       45.000    10800.00       45.000    10800.00       0.000        0.00 

628.7020   Inlet Protection Type D        EACH      69.000       75.000     5175.00       75.000     5175.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF       690.000       10.000     6900.00        7.500     5175.00       0.000        0.00 

628.7515.S Stone or Rock Ditch Checks     CY       130.000       75.000     9750.00       75.000     9750.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH      64.000       10.000      640.00       10.000      640.00       0.000        0.00 

628.7560   Tracking Pads                  EACH      11.000     1000.000    11000.00     3000.000    33000.00       0.000        0.00 

628.7570   Rock Bags                      EACH     244.000       15.000     3660.00       10.000     2440.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT      141.700       50.000     7085.00       50.000     7085.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB      3911.000        4.250    16621.75        4.250    16621.75       0.000        0.00 

630.0140   Seeding Mixture No. 40         LB      1015.000        4.750     4821.25        4.750     4821.25       0.000        0.00 

630.0200   Seeding Temporary              LB      5603.000        2.000    11206.00        2.000    11206.00       0.000        0.00 

630.0400   Seeding Nurse Crop             LB       174.000        2.000      348.00        2.000      348.00       0.000        0.00 

631.0300   Sod Water                      MGAL     346.200        1.000      346.20        1.000      346.20       0.000        0.00 

631.1000   Sod Lawn                       SY     14395.000        3.050    43904.75        3.050    43904.75       0.000        0.00 

632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00      400.000     1600.00       0.000        0.00 

           001. Coffeetree, 'Espresso', B&B, 2" Cal 

632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00      400.000     1600.00       0.000        0.00 

           002. Elm, American 'Princeton', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       6.000      400.000     2400.00      400.000     2400.00       0.000        0.00 

           003. Elm, 'Cathedral', B&B, 2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       6.000      400.000     2400.00      400.000     2400.00       0.000        0.00 

           004. Hackberry, 'Prairie Pride', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       4.000      400.000     1600.00      400.000     1600.00       0.000        0.00 

           005. Maple, Freeman 'Celebration', B&B, 

           2.5" Cal. 

632.0101   Trees (species) (size) (root)  EACH       2.000      400.000      800.00      400.000      800.00       0.000        0.00 

           006. Oak, Bur, B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH       7.000      400.000     2800.00      400.000     2800.00       0.000        0.00 

           007. Oak, Schuettes, B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH      11.000      400.000     4400.00      400.000     4400.00       0.000        0.00 

           008. Crabapple, 'Sargent', B&B, 2" Cal. 

632.0101   Trees (species) (size) (root)  EACH      10.000      400.000     4000.00      400.000     4000.00       0.000        0.00 

           009. Hawthorn, Thornless Cockspur, B&B, 
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           2" Cal. 

632.0101   Trees (species) (size) (root)  EACH       1.000      400.000      400.00      400.000      400.00       0.000        0.00 

           010. Lilac, 'Ivory Silk' 

           (Shrub Form Tree), B&B, 6' Ht. 

632.0101   Trees (species) (size) (root)  EACH       5.000      225.000     1125.00      225.000     1125.00       0.000        0.00 

           011. Viburnum, Blackhaw 

           (Shrub Form Tree), B&B, 6' Ht. 

632.0201   Shrubs (species) (size) (root) EACH      18.000       51.000      918.00       51.000      918.00       0.000        0.00 

           001. Juniper, Pfitzer 

           'Kallay's Compact', CG, 24" SP. 

632.9101   Landscape Planting Surv & Care EACH      26.000      850.000    22100.00      850.000    22100.00       0.000        0.00 

633.5200   Markers Culvert End            EACH      33.000       45.000     1485.00       45.000     1485.00       0.000        0.00 

634.0410   Posts Wood 4x4-Inch X 10-FT    EACH       5.000       40.000      200.00       40.000      200.00       0.000        0.00 

634.0414   Posts Wood 4x4-Inch X 14-FT    EACH      60.000       45.000     2700.00       45.000     2700.00       0.000        0.00 

634.0416   Posts Wood 4x4-Inch X 16-FT    EACH      20.000       50.000     1000.00       50.000     1000.00       0.000        0.00 

634.0418   Posts Wood 4x4-Inch X 18-FT    EACH       3.000       55.000      165.00       55.000      165.00       0.000        0.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       8.000       55.000      440.00       55.000      440.00       0.000        0.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       60.000      720.00       60.000      720.00       0.000        0.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      22.000       65.000     1430.00       65.000     1430.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       9.000       70.000      630.00       70.000      630.00       0.000        0.00 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH       1.000       80.000       80.00       80.000       80.00       0.000        0.00 

634.0624   Posts Wood 4x6-Inch X 24-FT    EACH       2.000       90.000      180.00       90.000      180.00       0.000        0.00 

636.0100   Sign Supports Concrete Masonry CY        10.000      850.000     8500.00      850.000     8500.00       0.000        0.00 

636.1500   Sign Supports Steel Coated Rei LB      2210.000        2.750     6077.50        2.750     6077.50       0.000        0.00 

637.1220   Signs Type I Reflective SH     SF       179.500       21.000     3769.50       21.000     3769.50       0.000        0.00 

637.2210   Signs Type II Reflective H     SF       632.570       18.000    11386.26       18.000    11386.26       0.000        0.00 

637.2215   Signs Type II Reflective H Fol SF        50.560       28.000     1415.68       28.000     1415.68       0.000        0.00 

637.2230   Signs Type II Reflective F     SF       197.500       16.500     3258.75       16.500     3258.75       0.000        0.00 

638.2102   Moving Signs Type II           EACH      57.000       50.000     2850.00       50.000     2850.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH     102.000       20.000     2040.00       20.000     2040.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH     134.000       20.000     2680.00       20.000     2680.00       0.000        0.00 

638.3100   Removing Structural Steel Sign EACH       1.000      650.000      650.00      650.000      650.00       0.000        0.00 

641.1200   Sign Bridge Cantilevered (stru LS         1.000    28000.000    28000.00    28000.000    28000.00       0.000        0.00 

           001. S-13-447 

642.5401   Field Office Type D            EACH       1.000    51950.000    51950.00    25000.000    25000.00       0.000        0.00 

643.0200   Traffic Control Surv & Maint ( DAY      226.000      250.000    56500.00      250.000    56500.00       0.000        0.00 

           001. 1206-07-74 

643.0300   Traffic Control Drums          DAY    50900.000        0.350    17815.00        0.350    17815.00       0.000        0.00 

643.0410   Traffic Control Barricades Typ DAY      954.000        0.500      477.00        0.500      477.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY     7675.000        0.700     5372.50        0.700     5372.50       0.000        0.00 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      54.000       30.000     1620.00       30.000     1620.00       0.000        0.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      54.000        1.000       54.00        1.000       54.00       0.000        0.00 
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643.0705   Traffic Control Warning Lights DAY    12195.000        0.100     1219.50        0.100     1219.50       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY     3416.000        0.350     1195.60        0.150      512.40       0.000        0.00 

643.0800   Traffic Control Arrow Boards   DAY      570.000       15.000     8550.00       15.000     8550.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY    28513.000        0.700    19959.10        0.700    19959.10       0.000        0.00 

643.1000   Traffic Control Signs Fixed Me SF       472.410       25.000    11810.25       25.000    11810.25       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY      513.000       50.000    25650.00       50.000    25650.00       0.000        0.00 

644.1410.S Temporary Pedestrian Surface A SF      9310.000        4.000    37240.00        6.000    55860.00       0.000        0.00 

644.1601.S Temporary Curb Ramp            EACH       2.000      500.000     1000.00     1500.000     3000.00       0.000        0.00 

644.1616.S Temporary Pedestrian Safety Fe LF      1745.000        2.000     3490.00        2.000     3490.00       0.000        0.00 

645.0120   Geotextile Type HR             SY      2126.000        3.000     6378.00        3.000     6378.00       0.000        0.00 

645.0130   Geotextile Type R              SY       249.000        3.000      747.00        3.000      747.00       0.000        0.00 

645.0140   Geotextile Type SAS            SY       538.000        1.710      919.98        4.000     2152.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     53632.000        0.750    40224.00        1.150    61676.80       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      4065.000        1.250     5081.25        1.800     7317.00       0.000        0.00 

646.0156   Pavement Marking Epoxy 18-Inch LF        49.000        9.500      465.50       12.000      588.00       0.000        0.00 

646.0600   Removing Pavement Markings     LF     19193.000        0.500     9596.50        0.500     9596.50       0.000        0.00 

646.0900.S Pavement Marking Late Season   LF      8289.000        1.100     9117.90        1.000     8289.00       0.000        0.00 

647.0156   Pavement Marking Arrows Epoxy  EACH       1.000      195.000      195.00      190.000      190.00       0.000        0.00 

647.0166   Pavement Marking Arrows Epoxy  EACH      34.000      225.000     7650.00      200.000     6800.00       0.000        0.00 

647.0206   Pavement Marking Arrows Bike L EACH      36.000       75.000     2700.00       50.000     1800.00       0.000        0.00 

647.0306   Pavement Marking Symbols Bike  EACH      35.000      125.000     4375.00       50.000     1750.00       0.000        0.00 

647.0356   Pavement Marking Words Epoxy   EACH      19.000      275.000     5225.00      210.000     3990.00       0.000        0.00 

647.0456   Pavement Marking Curb Epoxy    LF       115.000        9.750     1121.25        4.000      460.00       0.000        0.00 

647.0553   Pavement Marking Stop Line Pai LF        41.000        8.250      338.25       10.000      410.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF       374.000        9.500     3553.00       12.000     4488.00       0.000        0.00 

647.0606   Pavement Marking Island Nose E EACH       8.000      135.000     1080.00      100.000      800.00       0.000        0.00 

647.0653   Pavement Marking Parking Stall LF      1870.000        4.250     7947.50        4.000     7480.00       0.000        0.00 

647.0726   Pavement Marking Diagonal Epox LF       412.000        8.250     3399.00        7.000     2884.00       0.000        0.00 

647.0763   Pavement Marking Crosswalk Pai LF        65.000        6.500      422.50        9.000      585.00       0.000        0.00 

647.0766   Pavement Marking Crosswalk Epo LF       135.000        6.500      877.50        6.000      810.00       0.000        0.00 

647.0776   Pavement Marking Crosswalk Epo LF      1759.000        8.250    14511.75        7.000    12313.00       0.000        0.00 

647.0955   Removing Pavement Markings Arr EACH      15.000      150.000     2250.00      150.000     2250.00       0.000        0.00 

647.0965   Removing Pavement Markings Wor EACH       9.000      150.000     1350.00      150.000     1350.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF      4685.000        0.800     3748.00        0.800     3748.00       0.000        0.00 

649.0402   Temporary Pavement Marking Pai LF      7583.000        0.200     1516.60        0.200     1516.60       0.000        0.00 

649.0600   Temp Pvmt Marking Removable Ta LF       662.000        2.000     1324.00        2.000     1324.00       0.000        0.00 

649.0801   Temp Pvt Mking Removable Tape  LF       651.000        1.600     1041.60        1.600     1041.60       0.000        0.00 

649.0802   Temporary Pavement Marking Pai LF       275.000        1.000      275.00        1.000      275.00       0.000        0.00 
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649.1100   Temp Pvt Marking Stop Line 18- LF       147.000        3.000      441.00        3.000      441.00       0.000        0.00 

649.1600   Temp Pvt Marking Diagonal Rem  LF        64.000        3.000      192.00        3.000      192.00       0.000        0.00 

649.1802   Temporary Pavement Marking Arr EACH       2.000      100.000      200.00       50.000      100.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH     434.000      200.000    86800.00      200.000    86800.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF     24747.000        0.010      247.47        0.100     2474.70       0.000        0.00 

650.5000   Construction Staking Base      LF     19717.000        3.000    59151.00        1.500    29575.50       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF     24085.000        4.000    96340.00        1.500    36127.50       0.000        0.00 

650.6500   Construction Staking Structure LS         1.000    25000.000    25000.00     8000.000     8000.00       0.000        0.00 

           001. R-13-264 

650.6500   Construction Staking Structure LS         1.000    10000.000    10000.00     8000.000     8000.00       0.000        0.00 

           002. R-13-265 

650.6500   Construction Staking Structure LS         1.000    25000.000    25000.00     8000.000     8000.00       0.000        0.00 

           003. R-13-269 

650.6500   Construction Staking Structure LS         1.000    20000.000    20000.00     8000.000     8000.00       0.000        0.00 

           004. R-13-271 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00     4000.000     4000.00       0.000        0.00 

           005. S-13-447 

650.7000   Construction Staking Conc Pave LF      6846.000       10.000    68460.00        2.500    17115.00       0.000        0.00 

650.7500   Construction Staking Concrete  LF        57.000       10.000      570.00       71.000     4047.00       0.000        0.00 

650.8000   Construction Staking Resurfaci LF      2210.000        2.000     4420.00        8.000    17680.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000    50000.000    50000.00    25000.000    25000.00       0.000        0.00 

           001. 1206-07-74 

650.9910   Const Staking Supplemental Con LS         1.000   100000.000   100000.00    16500.000    16500.00       0.000        0.00 

           001. 1206-07-74 

650.9920   Construction Staking Slope Sta LF     26147.000        4.000   104588.00        1.000    26147.00       0.000        0.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF     17857.000        3.550    63392.35        3.550    63392.35       0.000        0.00 

652.0235   Conduit Rigid Nonmetallic Sch  LF      4647.000        6.910    32110.77        6.910    32110.77       0.000        0.00 

652.0325   Conduit Rigid Nonmetallic Sch  LF       786.000        5.400     4244.40        5.400     4244.40       0.000        0.00 

652.0335   Conduit Rigid Nonmetallic Sch  LF      3105.000        7.710    23939.55        7.710    23939.55       0.000        0.00 

652.0605   Conduit Special 2-Inch         LF       354.000       25.860     9154.44       25.860     9154.44       0.000        0.00 

652.0615   Conduit Special 3-Inch         LF      1980.000       27.970    55380.60       27.970    55380.60       0.000        0.00 

652.0700.S Install Conduit into Existing  EACH      17.000      133.000     2261.00      133.000     2261.00       0.000        0.00 

652.0800   Conduit Loop Detector          LF      3148.000        4.680    14732.64        4.680    14732.64       0.000        0.00 

652.0900   Loop Detector Slots            LF       701.000       21.180    14847.18       21.180    14847.18       0.000        0.00 

653.0222   Junction Boxes 18x12x6-Inch    EACH       6.000      932.000     5592.00      932.000     5592.00       0.000        0.00 

653.0905   Removing Pull Boxes            EACH      21.000      177.000     3717.00      177.000     3717.00       0.000        0.00 

654.0101   Concrete Bases Type 1          EACH       2.000      452.000      904.00      452.000      904.00       0.000        0.00 

654.0102   Concrete Bases Type 2          EACH       2.000      932.000     1864.00      932.000     1864.00       0.000        0.00 
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654.0105   Concrete Bases Type 5          EACH      27.000      581.000    15687.00      581.000    15687.00       0.000        0.00 

654.0106   Concrete Bases Type 6          EACH      20.000      657.000    13140.00      657.000    13140.00       0.000        0.00 

654.0107   Concrete Bases Type 7          EACH       8.000      665.000     5320.00      665.000     5320.00       0.000        0.00 

654.0230   Concrete Control Cabinet Bases EACH       3.000      745.000     2235.00      745.000     2235.00       0.000        0.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF      2396.000        0.960     2300.16        0.960     2300.16       0.000        0.00 

655.0240   Cable Traffic Signal 7-14 AWG  LF       715.000        1.550     1108.25        1.550     1108.25       0.000        0.00 

655.0250   Cable Traffic Signal 9-14 AWG  LF      1395.000        1.400     1953.00        1.400     1953.00       0.000        0.00 

655.0260   Cable Traffic Signal 12-14 AWG LF       666.000        1.770     1178.82        1.770     1178.82       0.000        0.00 

655.0305   Cable Type UF 2-12 AWG Grounde LF       550.000        0.770      423.50        0.770      423.50       0.000        0.00 

655.0515   Electrical Wire Traffic Signal LF      3870.000        0.630     2438.10        0.630     2438.10       0.000        0.00 

655.0610   Electrical Wire Lighting 12 AW LF     12940.000        0.680     8799.20        0.680     8799.20       0.000        0.00 

655.0615   Electrical Wire Lighting 10 AW LF      2392.000        0.770     1841.84        0.770     1841.84       0.000        0.00 

655.0620   Electrical Wire Lighting 8 AWG LF     21583.000        0.720    15539.76        0.720    15539.76       0.000        0.00 

655.0625   Electrical Wire Lighting 6 AWG LF     51181.000        0.900    46062.90        0.900    46062.90       0.000        0.00 

655.0635   Electrical Wire Lighting 2 AWG LF      3114.000        1.620     5044.68        1.620     5044.68       0.000        0.00 

655.0700   Loop Detector Lead In Cable    LF     11694.000        1.050    12278.70        1.050    12278.70       0.000        0.00 

655.0800   Loop Detector Wire             LF      5395.000        1.010     5448.95        1.010     5448.95       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00       0.000        0.00 

           001. USH 18/151 & CTH PD 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00       0.000        0.00 

           002. USH 18/151 & Williamsburg Way 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00       0.000        0.00 

           003. Williamsburg Way 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00       0.000        0.00 

           004. East Verona Road Frontage Road 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1281.000     1281.00     1281.000     1281.00       0.000        0.00 

           005. CTH PD & Nesbitt Road 

657.0100   Pedestal Bases                 EACH       8.000      166.000     1328.00      165.000     1320.00       0.000        0.00 

657.0210   Transf Base Brkawy 15-17 In Bo EACH       8.000      441.000     3528.00      441.000     3528.00       0.000        0.00 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      32.000      314.000    10048.00      314.000    10048.00       0.000        0.00 

657.0305   Poles Type 2                   EACH       1.000     1073.000     1073.00     1073.000     1073.00       0.000        0.00 

657.0321   Poles Type 5-Steel             EACH       7.000     1142.000     7994.00     1142.000     7994.00       0.000        0.00 

657.0322   Poles Type 5-Aluminum          EACH       6.000     1006.000     6036.00     1006.000     6036.00       0.000        0.00 

657.0327   Poles Type 6-Aluminum          EACH      20.000     1164.000    23280.00     1164.000    23280.00       0.000        0.00 

657.0337   Poles Type 17-Aluminum         EACH       8.000     1284.000    10272.00     1284.000    10272.00       0.000        0.00 

657.0410   Traffic Signal Standards Alumi EACH       2.000      307.000      614.00      307.000      614.00       0.000        0.00 

657.0420   Traffic Signal Standards Alumi EACH       2.000      340.000      680.00      340.000      680.00       0.000        0.00 

657.0425   Traffic Signal Standards Alumi EACH       3.000      355.000     1065.00      355.000     1065.00       0.000        0.00 
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657.0590   Trombone Arms 20-FT            EACH       1.000     1154.000     1154.00     1154.000     1154.00       0.000        0.00 

657.0614   Lmnair Arm Singl Membr 4-Inch  EACH       8.000      180.000     1440.00      180.000     1440.00       0.000        0.00 

657.0615   Lum Arms Singl Membr 4 1/2-In  EACH      23.000      175.000     4025.00      175.000     4025.00       0.000        0.00 

657.0630   Lum Arms Single Member 6-In Cl EACH       8.000      175.000     1400.00      175.000     1400.00       0.000        0.00 

657.0709   Lmnair Arm Truss Type 4-Inch C EACH       4.000      321.000     1284.00      321.000     1284.00       0.000        0.00 

657.0710   Lum Arms Truss Type 4 1/2-In C EACH       3.000      315.000      945.00      315.000      945.00       0.000        0.00 

657.1345   Install Poles Type 9           EACH       4.000      855.000     3420.00      855.000     3420.00       0.000        0.00 

657.1525   Install Monotube Arms 25-FT    EACH       1.000      784.000      784.00      784.000      784.00       0.000        0.00 

657.1530   Install Monotube Arms 30-FT    EACH       3.000      871.000     2613.00      871.000     2613.00       0.000        0.00 

657.6005.S Anchor Assembl Light Poles on  EACH       6.000      464.000     2784.00      464.000     2784.00       0.000        0.00 

658.0110   Traffic Signal Face 3-12 Inch  EACH      23.000      347.000     7981.00      347.000     7981.00       0.000        0.00 

658.0120   Traffic Signal Face 5-12 Inch  EACH       4.000      510.000     2040.00      510.000     2040.00       0.000        0.00 

658.0215   Backplates Signal Face 3 Secti EACH      23.000       55.000     1265.00       55.000     1265.00       0.000        0.00 

658.0225   Backplates Signal Face 5 Secti EACH       4.000       66.000      264.00       66.000      264.00       0.000        0.00 

658.0416   Pedestrian Signal Face 16-Inch EACH       8.000      213.000     1704.00      213.000     1704.00       0.000        0.00 

658.0500   Pedestrian Push Buttons        EACH      12.000      261.000     3132.00      261.000     3132.00       0.000        0.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      15.000       62.000      930.00       62.000      930.00       0.000        0.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      15.000       63.000      945.00       63.000      945.00       0.000        0.00 

658.0610   Led Modules 12-Inch Green Ball EACH      15.000       64.000      960.00       64.000      960.00       0.000        0.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH      12.000       62.000      744.00       62.000      744.00       0.000        0.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       63.000     1008.00       63.000     1008.00       0.000        0.00 

658.0625   Led Modules 12-Inch Green Arro EACH      16.000       64.000     1024.00       64.000     1024.00       0.000        0.00 

658.0635   Led Modules Ped Countdwn Timer EACH       8.000      224.000     1792.00      224.000     1792.00       0.000        0.00 

658.5069   Signal Mounting Hardware (loca LS         1.000      490.000      490.00      490.000      490.00       0.000        0.00 

           001. Fitchrona Road & CTH PD 

659.1125   Luminaires Utility LED C       EACH      38.000      630.000    23940.00      630.000    23940.00       0.000        0.00 

659.2130   Lighting Control Cabinets 120/ EACH       2.000     7575.000    15150.00     7575.000    15150.00       0.000        0.00 

661.0200   Temp Traffic Signals for Inter LS         1.000    50310.000    50310.00    50310.000    50310.00       0.000        0.00 

           001. CTH PD and Fitchrona Rd 

671.0132   Conduit HDPE 3-Duct 2-Inch     LF      1710.000        7.310    12500.10        7.310    12500.10       0.000        0.00 

673.0105   Communication Vault Type 1     EACH       3.000     1373.000     4119.00     1373.000     4119.00       0.000        0.00 

674.0300   Remove Cable                   LF      2941.000        0.460     1352.86        0.460     1352.86       0.000        0.00 

674.0400   Reinstall Cable                LF       755.000        0.600      453.00        0.600      453.00       0.000        0.00 

678.0300   Fiber Optic Splice             EACH       8.000       99.000      792.00       99.000      792.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF     12265.000        0.700     8585.50        1.000    12265.00       0.000        0.00 

690.0250   Sawing Concrete                LF      5333.000        1.450     7732.85        2.000    10666.00       0.000        0.00 

715.0415   Incentive Strength Conc Paveme DOL     7461.000        1.000     7461.00        1.000     7461.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL    11808.000        1.000    11808.00        1.000    11808.00       0.000        0.00 
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999.1000.S Seismograph                    LS         1.000     3650.000     3650.00     2250.000     2250.00       0.000        0.00 

999.1500.S Crack and Damage Survey        LS         1.000     3600.000     3600.00     4115.000     4115.00       0.000        0.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     1350.000        5.000     6750.00        5.000     6750.00       0.000        0.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     2400.000        5.000    12000.00        5.000    12000.00       0.000        0.00 

SPV.0035   Special                        CY     15124.000       24.530   370991.72       26.000   393224.00       0.000        0.00 

           050. Pond Clay Liner 

SPV.0035   Special                        CY       151.000       65.000     9815.00       65.000     9815.00       0.000        0.00 

           500. Planting Mixture 

SPV.0035   Special                        CY        93.000       55.000     5115.00       55.000     5115.00       0.000        0.00 

           501. Topsoil Special 

SPV.0035   Special                        CY        43.000      132.000     5676.00      200.000     8600.00       0.000        0.00 

           600. Abandon Existing Sanitary Sewer - 

           Slurry 

SPV.0035   Special                        CY    146856.000        0.010     1468.56        0.010     1468.56       0.000        0.00 

           700. Roadway Embankment 

SPV.0035   Special                        CY      1325.000       13.580    17993.50       20.170    26725.25       0.000        0.00 

           701. Excavation Special 

SPV.0045   Special                        DAY       91.000       10.000      910.00       10.000      910.00       0.000        0.00 

           700. Portable Changeable Message Sign 

           (PCMS) Cellular Communications 

SPV.0060   Special                        EACH      22.000      600.000    13200.00     1460.000    32120.00       0.000        0.00 

           001. Utility Line Opening (ULO) 

SPV.0060   Special                        EACH       5.000      550.000     2750.00      450.000     2250.00       0.000        0.00 

           002. Concrete Flume 

SPV.0060   Special                        EACH       9.000      135.000     1215.00      135.000     1215.00       0.000        0.00 

           003. Posts Round Tubular Steel 

           2 3/8-Inch x 8-FT 

SPV.0060   Special                        EACH       2.000      140.000      280.00      140.000      280.00       0.000        0.00 

           004. Posts Round Tubular Steel 

           2 3/8-Inch x 10-FT 

SPV.0060   Special                        EACH      10.000      145.000     1450.00      145.000     1450.00       0.000        0.00 

           005. Posts Round Tubular Steel 

           2 3/8-Inch x 12-FT 

SPV.0060   Special                        EACH      21.000      150.000     3150.00      150.000     3150.00       0.000        0.00 

           006. V-Loc Base 

SPV.0060   Special                        EACH       1.000      500.000      500.00      750.000      750.00       0.000        0.00 

           007. Asphaltic Median Sloped Nose 

SPV.0060   Special                        EACH       1.000      250.000      250.00      100.000      100.00       0.000        0.00 
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           008. Covering Signs 

SPV.0060   Special                        EACH       3.000     4500.000    13500.00     4500.000    13500.00       0.000        0.00 

           009. Department Owned Crash Cushion 

           Temporary 

SPV.0060   Special                        EACH       4.000     3558.000    14232.00     3558.000    14232.00       0.000        0.00 

           010. Concrete Bases Type 10 Special 

SPV.0060   Special                        EACH       9.000    14658.000   131922.00    13974.480   125770.32       0.000        0.00 

           050. Manholes 9-FT Diameter 

SPV.0060   Special                        EACH       1.000     9200.000     9200.00    17989.550    17989.55       0.000        0.00 

           051. Manhole EB607 

SPV.0060   Special                        EACH       1.000    10260.000    10260.00    14114.660    14114.66       0.000        0.00 

           052. Manhole EB8001 

SPV.0060   Special                        EACH       1.000    22914.000    22914.00    11488.360    11488.36       0.000        0.00 

           053. Manhole EB830 

SPV.0060   Special                        EACH       1.000    33410.000    33410.00    37917.440    37917.44       0.000        0.00 

           054. Manhole F4400 

SPV.0060   Special                        EACH       1.000    29000.000    29000.00    30450.000    30450.00       0.000        0.00 

           055. Manhole NR750 

SPV.0060   Special                        EACH       1.000     1650.000     1650.00    31802.700    31802.70       0.000        0.00 

           056. Inlet WW1478 

SPV.0060   Special                        EACH      20.000      634.830    12696.60      673.140    13462.80       0.000        0.00 

           057. Inlet Covers 2X3-FT 

SPV.0060   Special                        EACH       1.000     5407.490     5407.49     3900.000     3900.00       0.000        0.00 

           058. Pyramidal Inlet Grate 6X6 

SPV.0060   Special                        EACH       1.000     6494.030     6494.03     4746.110     4746.11       0.000        0.00 

           059. Pyramidal Inlet Grate 6X12 

SPV.0060   Special                        EACH       2.000    22000.000    44000.00    30000.000    60000.00       0.000        0.00 

           060. Infiltration Basin Spillway 

SPV.0060   Special                        EACH       1.000     4937.900     4937.90     4125.570     4125.57       0.000        0.00 

           061. Storm Sewer Check Valve 12-Inch 

SPV.0060   Special                        EACH       1.000     5267.620     5267.62     6858.730     6858.73       0.000        0.00 

           062. Apron Endwalls For Culvert Pipe 

           Reinforced Concrete 78-Inch 

SPV.0060   Special                        EACH      18.000     2045.620    36821.16      917.500    16515.00       0.000        0.00 

           063. Concrete Cutoff Wall 

SPV.0060   Special                        EACH      44.000      190.000     8360.00      750.000    33000.00       0.000        0.00 

           064. Covering and Locating Storm Sewer 

SPV.0060   Special                        EACH      12.000     2778.420    33341.04      750.000     9000.00       0.000        0.00 

           065. Storm Sewer Tap 

SPV.0060   Special                        EACH       2.000     1812.900     3625.80      750.000     1500.00       0.000        0.00 

           066. Clay Anti-Seepage Collar 

SPV.0060   Special                        EACH      27.000      425.000    11475.00      500.000    13500.00       0.000        0.00 
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           067. Cover Plates 

SPV.0060   Special                        EACH       1.000     1200.000     1200.00     3000.000     3000.00       0.000        0.00 

           068. Restrictor Plate 

SPV.0060   Special                        EACH       1.000     1500.000     1500.00     3000.000     3000.00       0.000        0.00 

           069. Stop Gate 

SPV.0060   Special                        EACH       2.000     1075.000     2150.00      559.000     1118.00       0.000        0.00 

           070. Inlet Covers, Flat Temporary 

SPV.0060   Special                        EACH       5.000     2000.000    10000.00     5000.000    25000.00       0.000        0.00 

           071. Drain Slotted Vane 6-FT 

SPV.0060   Special                        EACH      13.000     1377.000    17901.00     1377.000    17901.00       0.000        0.00 

           072. Rock Excavation for Concrete Bases 

SPV.0060   Special                        EACH       4.000      219.000      876.00      219.000      876.00       0.000        0.00 

           100. Remove and Salvage Existing 

           City-Owned Light Pole Assembly 

SPV.0060   Special                        EACH       1.000      800.000      800.00      800.000      800.00       0.000        0.00 

           101. Relocate and Modify Existing 

           Lighting Cabinet 

SPV.0060   Special                        EACH       8.000      447.000     3576.00      447.000     3576.00       0.000        0.00 

           102. Luminaires Utility LED - City Of 

           Fitchburg 

SPV.0060   Special                        EACH      17.000     1234.000    20978.00     1234.000    20978.00       0.000        0.00 

           103. Luminaires Area LED 

SPV.0060   Special                        EACH      11.000     2820.000    31020.00     2820.000    31020.00       0.000        0.00 

           104. Luminaires Decorative LED 

SPV.0060   Special                        EACH      17.000     1071.000    18207.00     1071.000    18207.00       0.000        0.00 

           105. Aluminum Light Pole 

SPV.0060   Special                        EACH       3.000     6665.000    19995.00     6665.000    19995.00       0.000        0.00 

           106. Lighting Control Cabinet-City Of 

           Fitchburg 

SPV.0060   Special                        EACH       3.000      713.000     2139.00      713.000     2139.00       0.000        0.00 

           107. Concrete Control Cabinet Bases 

           Special 

SPV.0060   Special                        EACH      17.000      339.000     5763.00      339.000     5763.00       0.000        0.00 

           108. Aluminum Transformer Base Breakaway 

SPV.0060   Special                        EACH      10.000     2022.000    20220.00     2022.000    20220.00       0.000        0.00 

           109. Concrete Light Pole 

SPV.0060   Special                        EACH      10.000      435.000     4350.00      435.000     4350.00       0.000        0.00 

           110. Pull Boxes, Polymer Concrete 

           12x12-Inch 

SPV.0060   Special                        EACH      44.000      571.000    25124.00      571.000    25124.00       0.000        0.00 

           111. Pull Boxes, Polymer Concrete 

           17x30-Inch 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   81 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712004 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

SPV.0060   Special                        EACH       1.000       83.000       83.00       83.000       83.00       0.000        0.00 

           150. Loop Detector Splice 

SPV.0060   Special                        EACH      11.000      730.000     8030.00      730.000     8030.00       0.000        0.00 

           151. Pull Box Type I 

SPV.0060   Special                        EACH       8.000      505.000     4040.00      505.000     4040.00       0.000        0.00 

           152. Pull Box Type III 

SPV.0060   Special                        EACH       4.000     1373.000     5492.00     1373.000     5492.00       0.000        0.00 

           153. Pull Box Type V 

SPV.0060   Special                        EACH      12.000     1060.000    12720.00     1060.000    12720.00       0.000        0.00 

           154. Pull Box Non-Conductive 24x36-Inch 

SPV.0060   Special                        EACH      38.000     1155.000    43890.00     1155.000    43890.00       0.000        0.00 

           155. Pull Box Non-Conductive 24x42-Inch 

SPV.0060   Special                        EACH       6.000      340.000     2040.00      340.000     2040.00       0.000        0.00 

           156. Concrete Base Type G 

SPV.0060   Special                        EACH       1.000      778.000      778.00      778.000      778.00       0.000        0.00 

           157. Concrete Base Type LB-3 

SPV.0060   Special                        EACH       1.000      995.000      995.00      995.000      995.00       0.000        0.00 

           158. Concrete Base Type LB-8 

SPV.0060   Special                        EACH       1.000      924.000      924.00      924.000      924.00       0.000        0.00 

           159. Concrete Base Type P 

SPV.0060   Special                        EACH       1.000      786.000      786.00      786.000      786.00       0.000        0.00 

           160. Transformer Base Steel 16-Inch 

SPV.0060   Special                        EACH       1.000      944.000      944.00      944.000      944.00       0.000        0.00 

           161. Transformer Base Steel 20-Inch 

SPV.0060   Special                        EACH       1.000     1128.000     1128.00     1128.000     1128.00       0.000        0.00 

           162. Traffic Signal Trombone Arms, 15-FT 

SPV.0060   Special                        EACH       1.000     1138.000     1138.00     1138.000     1138.00       0.000        0.00 

           163. Pole 30-FT, 7 Gauge 

SPV.0060   Special                        EACH       1.000     1007.000     1007.00     1007.000     1007.00       0.000        0.00 

           164. Pole 30-FT, 11 Gauge 

SPV.0060   Special                        EACH       1.000     3401.000     3401.00     3401.000     3401.00       0.000        0.00 

           166. 8-Count Fiber Optic Connecter 

           1,400-FT 

SPV.0060   Special                        EACH       8.000      336.000     2688.00      336.000     2688.00       0.000        0.00 

           167. Remove Existing WisDOT-Owned Light 

           Pole Assembly 

SPV.0060   Special                        EACH       1.000      336.000      336.00      336.000      336.00       0.000        0.00 

           168. Remove Existing WisDOT-Owned 
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           Lighting Cabinet 

SPV.0060   Special                        EACH       4.000      250.000     1000.00      250.000     1000.00       0.000        0.00 

           169. Remove and Salvage Existing Blank 

           Out Sign 

SPV.0060   Special                        EACH      40.000       18.000      720.00       18.000      720.00       0.000        0.00 

           500. Perennials, Allium, 

           'Summer Beauty', CG, 1 Gal. 

SPV.0060   Special                        EACH      87.000       21.000     1827.00       21.000     1827.00       0.000        0.00 

           501. Perennials, Feather Reed Grass, 

           'Overdam', CG, 1 Gal. 

SPV.0060   Special                        EACH      16.000       24.000      384.00       24.000      384.00       0.000        0.00 

           502. Perennials, Gayfeather, Spiked 

           'Kobold', CG, 1 Gal. 

SPV.0060   Special                        EACH      89.000       24.000     2136.00       24.000     2136.00       0.000        0.00 

           503. Perennials, Prairie Dropseed, 

           'Tara', CG, 1 Gal. 

SPV.0060   Special                        EACH      27.000     4030.000   108810.00     4194.300   113246.10       0.000        0.00 

           600. Fire Hydrants 

SPV.0060   Special                        EACH      16.000      405.000     6480.00      750.000    12000.00       0.000        0.00 

           601. Remove Existing Hydrant 

SPV.0060   Special                        EACH      23.000     1710.000    39330.00     1258.400    28943.20       0.000        0.00 

           602. Water Valve, 6-Inch 

SPV.0060   Special                        EACH      17.000     2080.000    35360.00     1744.600    29658.20       0.000        0.00 

           603. Water Valve, 8-Inch 

SPV.0060   Special                        EACH      10.000     2705.000    27050.00     2489.500    24895.00       0.000        0.00 

           604. Water Valve, 10-Inch 

SPV.0060   Special                        EACH      14.000     3300.000    46200.00     3539.900    49558.60       0.000        0.00 

           605. Water Valve, 12-Inch 

SPV.0060   Special                        EACH      25.000      220.000     5500.00      150.000     3750.00       0.000        0.00 

           606. Adjust Existing Valve Box 

SPV.0060   Special                        EACH      41.000      380.000    15580.00      350.000    14350.00       0.000        0.00 

           607. Remove Existing Valve Box 

SPV.0060   Special                        EACH       4.000      490.000     1960.00      450.000     1800.00       0.000        0.00 

           608. Remove Existing Water Valve Manhole 

SPV.0060   Special                        EACH      29.000     1650.000    47850.00     1798.520    52157.08       0.000        0.00 

           609. Connect to Existing Water Main 

SPV.0060   Special                        EACH      27.000      430.000    11610.00     1158.940    31291.38       0.000        0.00 

           610. Abandon Existing Water Main 

SPV.0060   Special                        EACH       6.000     4720.000    28320.00     6044.390    36266.34       0.000        0.00 

           611. Live Tap 

SPV.0060   Special                        EACH       4.000      260.000     1040.00      150.000      600.00       0.000        0.00 

           612. Adjust Water Curb Box 
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SPV.0060   Special                        EACH       5.000      260.000     1300.00      350.000     1750.00       0.000        0.00 

           613. Remove Existing Curb Box 

SPV.0060   Special                        EACH       5.000     1950.000     9750.00     3000.000    15000.00       0.000        0.00 

           614. Temporary Water Main Connection 

SPV.0060   Special                        EACH       2.000     3115.000     6230.00     1259.900     2519.80       0.000        0.00 

           615. Reconstruct Existing Sanitary Sewer 

           Structure 

SPV.0060   Special                        EACH       9.000     3530.000    31770.00     2213.260    19919.34       0.000        0.00 

           616. Sanitary Sewer Structure, 4-Foot 

           Diameter 

SPV.0060   Special                        EACH       2.000     5470.000    10940.00     3959.550     7919.10       0.000        0.00 

           617. Sanitary Sewer Structure, 5-Foot 

           Diameter 

SPV.0060   Special                        EACH       5.000      690.000     3450.00      500.000     2500.00       0.000        0.00 

           619. Remove Existing Sanitary Sewer 

           Structure 

SPV.0060   Special                        EACH       3.000     1210.000     3630.00      931.500     2794.50       0.000        0.00 

           620. Reconstruct Bench and Flowlines 

SPV.0060   Special                        EACH      12.000       20.000      240.00       50.000      600.00       0.000        0.00 

           621. Sanitary Sewer Lateral Electronic 

           Marker 

SPV.0060   Special                        EACH      15.000      102.000     1530.00      138.230     2073.45       0.000        0.00 

           622. Fluorocarbon Gaskets 

SPV.0060   Special                        EACH       3.000       25.000       75.00       50.000      150.00       0.000        0.00 

           623. Fire Hydrant Weep Hole Plugs 

SPV.0060   Special                        EACH       5.000      690.000     3450.00      740.500     3702.50       0.000        0.00 

           624. Clay Trench Dikes 

SPV.0060   Special                        EACH       1.000     6395.000     6395.00     5760.790     5760.79       0.000        0.00 

           625. Sanitary Sewer Monitoring Manhole 

           6-Foot Diameter 

SPV.0060   Special                        EACH       1.000     1100.000     1100.00      600.000      600.00       0.000        0.00 

           626. Sanitary Lateral Cleanout 

SPV.0060   Special                        EACH       1.000     1500.000     1500.00     5000.000     5000.00       0.000        0.00 

           700. Baseline CPM Progress Schedule 

SPV.0060   Special                        EACH       9.000      500.000     4500.00      500.000     4500.00       0.000        0.00 

           701. CPM Progress Schedule Updates and 

           Accepted Revisions 

SPV.0075   Special                        HRS      400.000       25.000    10000.00      200.000    80000.00       0.000        0.00 
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           001. Street Sweeping 

SPV.0085   Special                        LB        10.000       11.000      110.00       11.000      110.00       0.000        0.00 

           001. Seeding Mixture Detention Pond, Wet 

           Sedge Meadow 

SPV.0085   Special                        LB       116.000       12.000     1392.00       12.000     1392.00       0.000        0.00 

           002. Seeding Mixture Detention Pond, 

           Short Grass Prairie 

SPV.0090   Special                        LF      1100.000        2.000     2200.00        2.000     2200.00       0.000        0.00 

           001. Construction Fence Temporary 

SPV.0090   Special                        LF      8523.000        6.250    53268.75        5.500    46876.50       0.000        0.00 

           002. Pipe Underdrain 6-Inch With 

           Geotextile Fabric and Aggregate 

SPV.0090   Special                        LF        67.000       24.000     1608.00       24.000     1608.00       0.000        0.00 

           003. Salvage Timber Curb 

SPV.0090   Special                        LF        43.000       75.000     3225.00       75.000     3225.00       0.000        0.00 

           004. Salvage Boulder Wall 

SPV.0090   Special                        LF        25.000       50.000     1250.00       50.000     1250.00       0.000        0.00 

           005. Fence Wood Salvaged 

SPV.0090   Special                        LF       230.000       30.000     6900.00       35.000     8050.00       0.000        0.00 

           006. Concrete Barrier Precast 12.5-FT 

SPV.0090   Special                        LF       315.000      118.410    37299.15      339.000   106785.00       0.000        0.00 

           007. Surcharge Earth Embankment 

SPV.0090   Special                        LF        78.000       20.000     1560.00       20.000     1560.00       0.000        0.00 

           008. Sawing Curb Head 

SPV.0090   Special                        LF      3281.000        7.000    22967.00        5.000    16405.00       0.000        0.00 

           009. Construction Staking Pedestrian 

           Surface 

SPV.0090   Special                        LF        70.000       45.000     3150.00       40.990     2869.30       0.000        0.00 

           010. Concrete Curb 4-Inch Sloped 12-Inch 

           Type A 

SPV.0090   Special                        LF       120.000       40.200     4824.00       43.280     5193.60       0.000        0.00 

           011. Concrete Curb & Gutter 32-Inch 

           Special 

SPV.0090   Special                        LF       165.000       65.500    10807.50       62.020    10233.30       0.000        0.00 

           012. Concrete Curb & Gutter 56-Inch 

           Special 

SPV.0090   Special                        LF       937.000       19.200    17990.40       19.590    18355.83       0.000        0.00 

           013. Concrete Curb & Gutter 24-Inch 

           Type D 

SPV.0090   Special                        LF        65.000      425.000    27625.00      641.690    41709.85       0.000        0.00 

           014. Concrete Barrier Special 

SPV.0090   Special                        LF       406.000      164.320    66713.92      255.120   103578.72       0.000        0.00 
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           050. Storm Sewer Pipe Reinforced Cncrt 

           Hrzntl Elliptical Class HE-IV 38X60-Inch 

SPV.0090   Special                        LF       232.000      198.120    45963.84      300.000    69600.00       0.000        0.00 

           051. Storm Sewer Pipe Reinforced Cncrt 

           Hrzntl Elliptical Class HE-IV 43X68-Inch 

SPV.0090   Special                        LF        35.000       96.120     3364.20       89.360     3127.60       0.000        0.00 

           052. Storm Sewer Pipe PVC 6-Inch 

SPV.0090   Special                        LF        89.000       38.870     3459.43       95.680     8515.52       0.000        0.00 

           053. Storm Sewer Pipe PVC 8-Inch 

SPV.0090   Special                        LF         7.000      126.960      888.72       98.070      686.49       0.000        0.00 

           054. Storm Sewer Pipe PVC 12-Inch 

SPV.0090   Special                        LF        40.000       71.310     2852.40      103.850     4154.00       0.000        0.00 

           055. Storm Sewer Pipe PVC 15-Inch 

SPV.0090   Special                        LF         7.000      200.000     1400.00      225.000     1575.00       0.000        0.00 

           200. Galvanized Pipe Railing 

SPV.0090   Special                        LF       273.000      105.000    28665.00       68.600    18727.80       0.000        0.00 

           600. Water Main, 6-Inch 

SPV.0090   Special                        LF       732.000      100.000    73200.00       80.970    59270.04       0.000        0.00 

           601. Water Main, 8-Inch 

SPV.0090   Special                        LF      3684.000       89.000   327876.00       80.990   298367.16       0.000        0.00 

           602. Water Main, 10-Inch 

SPV.0090   Special                        LF      3587.000      102.000   365874.00       93.170   334200.79       0.000        0.00 

           603. Water Main, 12-Inch 

SPV.0090   Special                        LF       240.000      255.000    61200.00      300.000    72000.00       0.000        0.00 

           604. Steel Casing Pipe, 24-Inch 

SPV.0090   Special                        LF       230.000      835.000   192050.00       89.360    20552.80       0.000        0.00 

           605. Steel Casing Pipe, 36-Inch 

SPV.0090   Special                        LF      8506.000       15.500   131843.00       38.560   327991.36       0.000        0.00 

           606. Granular Backfill For Water Main 

SPV.0090   Special                        LF        50.000       41.000     2050.00       60.860     3043.00       0.000        0.00 

           607. Copper Water Service, 1-Inch 

SPV.0090   Special                        LF        60.000       50.000     3000.00       70.100     4206.00       0.000        0.00 

           608. Copper Water Service, 1.5-Inch 

SPV.0090   Special                        LF        50.000       64.000     3200.00       81.320     4066.00       0.000        0.00 

           609. Copper Water Service, 2-Inch 

SPV.0090   Special                        LF       800.000       12.500    10000.00       12.000     9600.00       0.000        0.00 

           610. Water Main Insulation 

SPV.0090   Special                        LF       504.000       98.000    49392.00       57.640    29050.56       0.000        0.00 

           611. Sanitary Sewer Pipe, 8-Inch 

SPV.0090   Special                        LF       121.000      114.000    13794.00       90.960    11006.16       0.000        0.00 

           612. Sanitary Sewer Pipe, 10-Inch 

SPV.0090   Special                        LF      1010.000      118.000   119180.00       98.950    99939.50       0.000        0.00 
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           613. Sanitary Sewer Pipe, 15-Inch 

SPV.0090   Special                        LF      1635.000       40.500    66217.50       59.890    97920.15       0.000        0.00 

           614. Granular Backfill for Sanitary 

           Sewer 

SPV.0090   Special                        LF        30.000      118.000     3540.00       80.450     2413.50       0.000        0.00 

           615. Sanitary Sewer Lateral, 4-Inch 

SPV.0090   Special                        LF       222.000      119.000    26418.00       81.420    18075.24       0.000        0.00 

           616. Sanitary Sewer Lateral, 6-Inch 

SPV.0090   Special                        LF       402.000       54.000    21708.00       44.400    17848.80       0.000        0.00 

           617. Rock Excavation Water Main 

SPV.0105   Special                        LS         1.000    50000.000    50000.00    25000.000    25000.00       0.000        0.00 

           001. Research and Locate Existing 

           Property Monuments 

SPV.0105   Special                        LS         1.000    50000.000    50000.00    20000.000    20000.00       0.000        0.00 

           002. Verify And Replace Existing 

           Property Monuments 

SPV.0105   Special                        LS         1.000   150000.000   150000.00    25000.000    25000.00       0.000        0.00 

           003. Construction Staking Supplemental 

           Features 

SPV.0105   Special                        LS         1.000    47983.760    47983.76    35000.000    35000.00       0.000        0.00 

           004. Pond D Haul Road 

SPV.0105   Special                        LS         1.000    26500.000    26500.00    27500.000    27500.00       0.000        0.00 

           050. Pond D Spillway 

SPV.0105   Special                        LS         1.000    22301.270    22301.27    59759.000    59759.00       0.000        0.00 

           051. Bioretention Basin B 

SPV.0105   Special                        LS         1.000    20974.270    20974.27    50520.000    50520.00       0.000        0.00 

           052. Bioretention Basin C 

SPV.0105   Special                        LS         1.000    17594.750    17594.75    20000.000    20000.00       0.000        0.00 

           053. Box Culvert Inlet Modifications 

SPV.0105   Special                        LS         1.000     1875.000     1875.00     5000.000     5000.00       0.000        0.00 

           054. Utility Support 

SPV.0105   Special                        LS         1.000     1889.000     1889.00     1889.000     1889.00       0.000        0.00 

           152. Remove and Transport Traffic 

           Signals, Fitchrona Road 

SPV.0105   Special                        LS         1.000     5000.000     5000.00     5000.000     5000.00       0.000        0.00 

           153. Traffic Control Utility Crossings 

SPV.0105   Special                        LS         1.000     3084.000     3084.00     3084.000     3084.00       0.000        0.00 

           154. EVP Detector 

SPV.0105   Special                        LS         1.000    35000.000    35000.00    35000.000    35000.00       0.000        0.00 

           500. Bioretention Area Maintenance 

SPV.0105   Special                        LS         1.000    25000.000    25000.00    25000.000    25000.00       0.000        0.00 

           501. Detention Pond Maintenance 
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SPV.0105   Special                        LS         1.000    80000.000    80000.00    20000.000    20000.00       0.000        0.00 

           600. Construction Staking Water Main 

SPV.0105   Special                        LS         1.000    50000.000    50000.00    20000.000    20000.00       0.000        0.00 

           601. Construction Staking Sanitary Sewer 

SPV.0120   Special                        MGAL    2732.900        1.000     2732.90        1.000     2732.90       0.000        0.00 

           001. Water for Seeded Areas 

SPV.0120   Special                        MGAL    4074.000        1.000     4074.00        1.000     4074.00       0.000        0.00 

           002. Water For Detention Ponds 

SPV.0165   Special                        SF      5140.000        4.800    24672.00        6.000    30840.00       0.000        0.00 

           001. Sidewalk Pavement 

SPV.0165   Special                        SF      3530.000       10.500    37065.00        7.910    27922.30       0.000        0.00 

           002. Colored and Stamped Concrete 5-Inch 

SPV.0165   Special                        SF      1535.000        4.000     6140.00       11.000    16885.00       0.000        0.00 

           003. Temporary Pedestrian Surface 

           Special 

SPV.0165   Special                        SF     13875.000       34.860   483682.50       47.000   652125.00       0.000        0.00 

           004. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-264 **P** 

SPV.0165   Special                        SF      3150.000       34.210   107761.50       46.000   144900.00       0.000        0.00 

           005. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-265 **P** 

SPV.0165   Special                        SF     17170.000       35.860   615716.20       48.000   824160.00       0.000        0.00 

           006. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-269 **P** 

SPV.0165   Special                        SF     11285.000       40.770   460089.45       53.000   598105.00       0.000        0.00 

           007. Wall Concrete Panel Mechanically 

           Stblzd Earth LRFD/QMP, R-13-271 **P** 

SPV.0165   Special                        SF       100.000       18.000     1800.00       18.000     1800.00       0.000        0.00 

           008. Salvage and Replace Landscaping 

           Stone 

SPV.0180   Special                        SY      7600.000        1.550    11780.00        3.150    23940.00       0.000        0.00 

           001. Geogrid Reinforcement 

SPV.0180   Special                        SY       211.000        3.250      685.75        3.250      685.75       0.000        0.00 

           500. Shredded Hardwood Bark Mulch 

SPV.0180   Special                        SY       453.000       45.000    20385.00       45.000    20385.00       0.000        0.00 

           501. Native Vegetated Mat, Type A 

SPV.0180   Special                        SY       340.000       45.000    15300.00       45.000    15300.00       0.000        0.00 

           502. Native Vegetated Mat, Type B 
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SPV.0180   Special                        SY       414.000       45.000    18630.00       45.000    18630.00       0.000        0.00 

           503. Native Vegetated Mat, Type C 

SPV.0195   Special                        TON        8.000      150.000     1200.00       28.000      224.00       0.000        0.00 

           001. Aggregate Fines 

SPV.0195   Special                        TON       10.000      300.000     3000.00      250.000     2500.00       0.000        0.00 

           700. Cold Patch 

SPV.0195   Special                        TON      500.000       58.990    29495.00       40.500    20250.00       0.000        0.00 

           701. Excavation, Hauling, & Disposal Of 

           Cntmntd Soil & Mngmnt Of Cntmntd Grndwt 

 

                                      PROPOSAL TOTAL.......             26339996.99              26625216.63                    0.00 
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               STATE PROJECT(S):  1420-28-60                            LOCATION  Dodge           COUNTY 

                                                                                  City Waupun, USH 151 

                                                                                  USH 151 

                                                                                  Dodge County 

               TYPE OF WORK: Asphalt Paving 

 

   BIDDER NO  1:  NORTHEAST ASPHALT, INC 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 

204.0100   Removing Pavement              SY       567.000        5.000     2835.00        0.000        0.00       0.000        0.00 

204.0120   Removing Asphaltic Surface Mil SY     44809.000        1.180    52874.62        0.000        0.00       0.000        0.00 

204.0165   Removing Guardrail             LF       738.000        1.500     1107.00        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY       347.000       15.000     5205.00        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. 1420-28-30 

305.0110   Base Aggregate Dense 3/4-Inch  TON     1710.000       18.500    31635.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      166.000       22.000     3652.00        0.000        0.00       0.000        0.00 

312.0110   Select Crushed Material        TON      331.000       24.000     7944.00        0.000        0.00       0.000        0.00 

440.4410   Incentive IRI Ride             DOL     6779.000        1.000     6779.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL     3183.000        2.600     8275.80        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL     3280.000        1.000     3280.00        0.000        0.00       0.000        0.00 

460.6224   HMA Pavement 4 MT 58-28 S      TON     5151.000       58.300   300303.30        0.000        0.00       0.000        0.00 

465.0400   Asphaltic Shoulder Rumble Stri LF     14938.000        0.300     4481.40        0.000        0.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH       4.000     1000.000     4000.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       356.000       16.250     5785.00        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00        0.000        0.00       0.000        0.00 

618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 

           01. 1420-28-30 

619.1000   Mobilization                   EACH       1.000    20000.000    20000.00        0.000        0.00       0.000        0.00 

625.0100   Topsoil                        SY      1685.000        8.000    13480.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF        50.000        3.000      150.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF        50.000        1.000       50.00        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       1.000        1.000        1.00        0.000        0.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY      1685.000        1.250     2106.25        0.000        0.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH       1.000      100.000      100.00        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF       141.000       10.000     1410.00        0.000        0.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH      20.000       10.000      200.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

628.7570   Rock Bags                      EACH      18.000       10.000      180.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.070      100.000      107.00        0.000        0.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB        45.600       10.000      456.00        0.000        0.00       0.000        0.00 

630.0200   Seeding Temporary              LB        45.600        5.000      228.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000    40000.000    40000.00        0.000        0.00       0.000        0.00 

           01. 1420-28-30 

643.0300   Traffic Control Drums          DAY     3222.000        0.500     1611.00        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY      167.000        1.000      167.00        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY      230.000        0.500      115.00        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY      518.000        0.500      259.00        0.000        0.00       0.000        0.00 

643.0800   Traffic Control Arrow Boards   DAY       56.000       25.000     1400.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      595.000        1.000      595.00        0.000        0.00       0.000        0.00 

643.0910   Traffic Control Covering Signs EACH      20.000       50.000     1000.00        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       86.000      100.000     8600.00        0.000        0.00       0.000        0.00 

643.2000   Traffic Control Detour (projec EACH       1.000     9775.000     9775.00        0.000        0.00       0.000        0.00 

           01. 1420-28-30 

646.0106   Pavement Marking Epoxy 4-Inch  LF     28100.000        0.580    16298.00        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      2210.000        1.300     2873.00        0.000        0.00       0.000        0.00 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       178.000       28.000     4984.00        0.000        0.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF        84.000        6.600      554.40        0.000        0.00       0.000        0.00 

647.0746   Pavement Marking Diagonal Epox LF       226.000        8.000     1808.00        0.000        0.00       0.000        0.00 

650.8000   Construction Staking Resurfaci LF      9701.000        0.150     1455.15        0.000        0.00       0.000        0.00 

650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00        0.000        0.00       0.000        0.00 

           01. 1420-28-30 

690.0150   Sawing Asphalt                 LF       321.000        1.850      593.85        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF        96.000        1.850      177.60        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH       2.000     2750.000     5500.00        0.000        0.00       0.000        0.00 

           01. Temporary Portable Rumble Strip 

           Array 

 

                                      PROPOSAL TOTAL.......               586678.37                     0.00                    0.00 
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               STATE PROJECT(S):  1674-00-81                            LOCATION  Sauk            COUNTY 

                                  1674-00-84                                      Lake Delton - Sauk City 

                                                                                  USH 12 

                                                                                  Sauk county 

               TYPE OF WORK: Concrete Paving 

 

   BIDDER NO  1:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 

   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  3:  MICHELS CORPORATION 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA      138.000        0.010        1.38        0.010        1.38       0.010        1.38 

201.0205   Grubbing                       STA      138.000        0.010        1.38        0.010        1.38       0.010        1.38 

203.0100   Removing Small Pipe Culverts   EACH      26.000      171.000     4446.00      171.000     4446.00     171.000     4446.00 

203.0200   Removing Old Structure (statio LS         1.000      800.000      800.00      800.000      800.00     800.000      800.00 

           001. 526+60 EB 

203.0200   Removing Old Structure (statio LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           002. 561+61 EB 

203.0200   Removing Old Structure (statio LS         1.000      700.000      700.00      700.000      700.00     700.000      700.00 

           003. 573+93 EB 

203.0200   Removing Old Structure (statio LS         1.000      950.000      950.00      950.000      950.00     950.000      950.00 

           004. 583+27 EB 

203.0200   Removing Old Structure (statio LS         1.000     1350.000     1350.00     1350.000     1350.00    1350.000     1350.00 

           005. 593+55 EB 

203.0200   Removing Old Structure (statio LS         1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           006. 603+67 EB 

203.0200   Removing Old Structure (statio LS         1.000     2550.000     2550.00     2550.000     2550.00    2550.000     2550.00 

           007. 570+30.00 

203.0200   Removing Old Structure (statio LS         1.000      970.000      970.00      970.000      970.00     970.000      970.00 

           008. 603+74.00 

203.0210.S Abatement  Asbestos Material ( LS         1.000     1850.000     1850.00     1850.000     1850.00    1850.000     1850.00 

           001. PARCEL 50 

204.0100   Removing Pavement              SY     28000.000        0.380    10640.00        0.380    10640.00       0.380    10640.00 

204.0110   Removing Asphaltic Surface     SY       100.000        5.000      500.00        0.800       80.00       1.000      100.00 

204.0150   Removing Curb & Gutter         LF      8650.000        0.800     6920.00        0.800     6920.00       0.800     6920.00 

204.0170   Removing Fence                 LF      5320.000        0.010       53.20        0.010       53.20       0.010       53.20 

204.0185   Removing Masonry               CY         5.000       60.000      300.00       60.000      300.00      60.000      300.00 

204.0195   Removing Concrete Bases        EACH      17.000       75.000     1275.00      200.000     3400.00      75.000     1275.00 

204.0220   Removing Inlets                EACH      22.000      175.000     3850.00      175.000     3850.00     175.000     3850.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

204.0235   Removing Buildings (parcel)    LS         1.000    56328.000    56328.00    56328.000    56328.00   56328.000    56328.00 

           001. PARCEL 50 

204.0240   Site Clearance (parcel)        LS         1.000      750.000      750.00      750.000      750.00     750.000      750.00 

           001. PARCEL 50 

204.0245   Removing Storm Sewer (size)    LF       400.000        8.000     3200.00        8.000     3200.00       8.000     3200.00 

           001. 12-INCH 

204.0245   Removing Storm Sewer (size)    LF        50.000       10.000      500.00       10.000      500.00      10.000      500.00 

           002. 15-INCH 

204.0265   Abandoning Wells               EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

204.0270   Abandoning Culvert Pipes       EACH       4.000     1000.000     4000.00     1000.000     4000.00    1000.000     4000.00 

204.9060.S Removing (item description)    EACH      25.000       98.000     2450.00      100.000     2500.00     150.000     3750.00 

           001. SIGNING COVER PLAQUE 

204.9060.S Removing (item description)    EACH       2.000     2500.000     5000.00     2300.000     4600.00    4000.000     8000.00 

           002. OVERHEAD SIGN SUPPORT 

204.9060.S Removing (item description)    EACH       8.000       50.000      400.00       20.000      160.00      50.000      400.00 

           003. PERMANENT TYPE III BARRICADES 

204.9060.S Removing (item description)    EACH       5.000     1000.000     5000.00     1000.000     5000.00    1000.000     5000.00 

           004. PERMANENT CRASH CUSHIONS 

204.9060.S Removing (item description)    EACH       1.000      750.000      750.00      750.000      750.00     750.000      750.00 

           005. REMOVING SEPTIC MOUND 

204.9060.S Removing (item description)    EACH      15.000      550.000     8250.00      550.000     8250.00     660.000     9900.00 

           006. Street Lights 

204.9060.S Removing (item description)    EACH       1.000      550.000      550.00      550.000      550.00     565.000      565.00 

           007. Street Lighting Cabinet 

204.9090.S Removing (item description)    LF      5950.000        6.000    35700.00        6.000    35700.00       6.000    35700.00 

           001. TEMPORARY CONCRETE BARRIER 

205.0100   Excavation Common              CY    217093.000        4.190   909619.67        4.190   909619.67       5.190  1126712.67 

205.0200   Excavation Rock                CY     35924.000        4.190   150521.56        4.190   150521.56       5.190   186445.56 

206.2000   Exc for Structures Culverts (s LS         1.000    21000.000    21000.00    21000.000    21000.00   21000.000    21000.00 

           001. B-56-223 

206.2000   Exc for Structures Culverts (s LS         1.000     5320.000     5320.00     5320.000     5320.00    5320.000     5320.00 

           002. C-56-2031 

208.0100   Borrow                         CY     72899.000        3.000   218697.00        3.000   218697.00       4.000   291596.00 

210.0100   Backfill Structure             CY      2739.000       19.500    53410.50       19.500    53410.50      19.500    53410.50 

211.0100   Prepare Foundation for Asphalt LS         1.000    20000.000    20000.00    20000.000    20000.00   20000.000    20000.00 

           001. 1674-00-81 

213.0100   Finishing Roadway (project)    EACH       1.000    10000.000    10000.00     4600.000     4600.00    1500.000     1500.00 

           001. 1674-00-81 
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------------------------------------------------------------------------------------------------------------------------------------ 

214.0100   Obliterating Old Road          STA       20.000      300.000     6000.00      300.000     6000.00     300.000     6000.00 

305.0110   Base Aggregate Dense 3/4-Inch  TON    10600.000       14.450   153170.00       14.450   153170.00      14.450   153170.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON   169500.000       10.250  1737375.00       10.250  1737375.00      10.250  1737375.00 

311.0115   Breaker Run                    CY        96.000       28.500     2736.00       28.500     2736.00      28.500     2736.00 

312.0110   Select Crushed Material        TON    78000.000        9.850   768300.00        9.850   768300.00       9.850   768300.00 

415.0090   Concrete Pavement 9-Inch       SY     20500.000       29.010   594705.00       31.000   635500.00      36.970   757885.00 

415.0100   Concrete Pavement 10-Inch      SY    180000.000       30.860  5554800.00       34.500  6210000.00      30.160  5428800.00 

415.0210   Concrete Pavement Gaps         EACH      13.000     1000.000    13000.00     1000.000    13000.00     500.000     6500.00 

416.0170   Concrete Driveway 7-Inch       SY        50.000       38.630     1931.50       70.000     3500.00      52.900     2645.00 

416.0610   Drilled Tie Bars               EACH     825.000       10.000     8250.00       11.000     9075.00       9.720     8019.00 

416.0620   Drilled Dowel Bars             EACH     224.000       13.000     2912.00       15.000     3360.00      13.560     3037.44 

416.1110   Conc Shoulder Rumble Strips    LF     53100.000        0.310    16461.00        0.350    18585.00       0.350    18585.00 

440.4410   Incentive IRI Ride             DOL    54000.000        1.000    54000.00        1.000    54000.00       1.000    54000.00 

450.4000   HMA Cold Weather Paving        TON     1438.000        1.610     2315.18        1.610     2315.18       1.610     2315.18 

455.0605   Tack Coat                      GAL      600.000        2.840     1704.00        2.840     1704.00       2.840     1704.00 

460.2000   Incentive Density HMA Pavement DOL    13100.000        1.000    13100.00        1.000    13100.00       1.000    13100.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON    21000.000       48.210  1012410.00       48.210  1012410.00      48.210  1012410.00 

465.0120   Asph Surface Driveways & Field TON      470.000       65.760    30907.20       65.760    30907.20      65.760    30907.20 

465.0125   Asphaltic Surface Temporary    TON     3550.000       58.020   205971.00       58.020   205971.00      58.020   205971.00 

465.0315   Asphaltic Flumes               SY       120.000       57.070     6848.40       57.070     6848.40      57.070     6848.40 

465.0400   Asphaltic Shoulder Rumble Stri LF     55700.000        0.070     3899.00        0.090     5013.00       0.090     5013.00 

504.0100   Concrete Masonry Culverts      CY       794.000      493.000   391442.00      493.000   391442.00     493.000   391442.00 

505.0400   Bar Steel Reinforcement HS Str LB     86040.000        0.750    64530.00        0.750    64530.00       0.750    64530.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB      3810.000        0.890     3390.90        0.890     3390.90       0.890     3390.90 

511.1100   Temporary Shoring              SF       280.000       30.500     8540.00       30.500     8540.00      30.500     8540.00 

511.1200   Temporary Shoring (structure)  SF       560.000       30.250    16940.00       30.250    16940.00      30.250    16940.00 

           001. B-56-223 

516.0500   Rubberized Membrane Waterproof SY        73.000       40.000     2920.00       40.000     2920.00      40.000     2920.00 

520.4018   Culvert Pipe Temporary 18-Inch LF        52.000       34.500     1794.00       34.500     1794.00      34.500     1794.00 

520.4024   Culvert Pipe Temporary 24-Inch LF       162.000       39.000     6318.00       39.000     6318.00      39.000     6318.00 

520.4036   Culvert Pipe Temporary 36-Inch LF        77.000       73.000     5621.00       73.000     5621.00      73.000     5621.00 

520.4048   Culvert Pipe Temporary 48-Inch LF       171.000       83.250    14235.75       83.250    14235.75      83.250    14235.75 

520.8000   Concrete Collars for Pipe      EACH       4.000      600.000     2400.00      600.000     2400.00     600.000     2400.00 

521.0112   Culvert Pipe Corrugated Steel  LF        37.000        0.010        0.37        0.010        0.37       0.010        0.37 

521.0118   Culvert Pipe Corrugated Steel  LF       101.000       30.750     3105.75       30.750     3105.75      30.750     3105.75 

521.0124   Culvert Pipe Corrugated Steel  LF       216.000       35.750     7722.00       35.750     7722.00      35.750     7722.00 

521.0130   Culvert Pipe Corrugated Steel  LF        31.000       46.000     1426.00       49.000     1519.00      46.000     1426.00 

521.1018   Apr Endwls for Culvert Pipe St EACH       8.000      243.000     1944.00      243.000     1944.00     243.000     1944.00 
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521.1024   Apr Endwls for Culvert Pipe St EACH      11.000      296.000     3256.00      296.000     3256.00     296.000     3256.00 

521.1036   Apr Endwls for Culvert Pipe St EACH       2.000      478.000      956.00      478.000      956.00     478.000      956.00 

522.0336   Culv Pipe Reinf Concrete Class LF       229.000       93.750    21468.75       93.750    21468.75      93.750    21468.75 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       7.000      593.000     4151.00      593.000     4151.00     593.000     4151.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      724.000    13756.00      724.000    13756.00     724.000    13756.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       1.000      776.000      776.00      776.000      776.00     776.000      776.00 

522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1015.000     8120.00     1015.000     8120.00    1015.000     8120.00 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1204.000     2408.00     1204.000     2408.00    1204.000     2408.00 

523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF       623.000       75.750    47192.25       75.750    47192.25      75.750    47192.25 

523.0424   Cp Rnf Conc Horz Ell Cl HE-IV  LF       737.000       93.250    68725.25       93.250    68725.25      93.250    68725.25 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH      16.000      843.000    13488.00      843.000    13488.00     843.000    13488.00 

523.0548   Apr Edwls Culv Reinf Conc Hor  EACH       4.000     3434.000    13736.00     3434.000    13736.00    3434.000    13736.00 

601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      4100.000       16.970    69577.00       17.250    70725.00      16.700    68470.00 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       450.000       16.970     7636.50       24.000    10800.00      16.700     7515.00 

603.1242   Concrete Barrier Type S42A     LF      4900.000       44.970   220353.00       60.000   294000.00     119.000   583100.00 

603.8000   Concrete Barrier Temp Precast  LF      5355.000       14.000    74970.00       14.000    74970.00      14.000    74970.00 

603.8125   Concrete Barrier Temp Precast  LF      5355.000        6.000    32130.00        6.000    32130.00       6.000    32130.00 

604.0500   Slope Paving Crushed Aggregate SY      3300.000       22.100    72930.00       22.100    72930.00      22.100    72930.00 

606.0200   Riprap Medium                  CY      2900.000       45.250   131225.00       42.850   124265.00      45.250   131225.00 

606.0300   Riprap Heavy                   CY       169.000       51.450     8695.05       45.000     7605.00      51.450     8695.05 

608.0415   St Sewer Pipe Reinf Conc Class LF       359.000       52.500    18847.50       52.500    18847.50      52.500    18847.50 

608.0424   St Sewer Pipe Reinf Conc Class LF       508.000       69.000    35052.00       69.000    35052.00      69.000    35052.00 

608.0430   St Sewer Pipe Reinf Conc Class LF       142.000       83.000    11786.00       83.000    11786.00      83.000    11786.00 

608.0436   St Sewer Pipe Reinf Conc Class LF       209.000      113.500    23721.50      113.500    23721.50     113.500    23721.50 

608.0442   St Sewer Pipe Reinf Conc Class LF       254.000      137.250    34861.50      137.500    34925.00     137.250    34861.50 

611.0430   Reconstructing Inlets          EACH       1.000     1200.000     1200.00      420.000      420.00    1000.000     1000.00 

611.0530   Manhole Covers Type J          EACH       2.000      420.000      840.00      525.000     1050.00     420.000      840.00 

611.0610   Inlet Covers Type BW           EACH       2.000      525.000     1050.00      525.000     1050.00     525.000     1050.00 

611.0627   Inlet Covers Type HM           EACH       6.000      541.000     3246.00      541.000     3246.00     541.000     3246.00 

611.0642   Inlet Covers Type MS           EACH      21.000      320.000     6720.00      320.000     6720.00     320.000     6720.00 

611.2005   Manholes 5-FT Diameter         EACH       2.000     2626.000     5252.00     2626.000     5252.00    2626.000     5252.00 

611.3225   Inlets 2x2.5-FT                EACH       2.000     1390.000     2780.00     1390.000     2780.00    1390.000     2780.00 

611.3230   Inlets 2x3-FT                  EACH       6.000     1210.000     7260.00     1210.000     7260.00    1210.000     7260.00 

611.3901   Inlets Median 1 Grate          EACH       3.000     2224.000     6672.00     2224.000     6672.00    2224.000     6672.00 

611.3902   Inlets Median 2 Grate          EACH       5.000     3478.000    17390.00     3478.000    17390.00    3478.000    17390.00 

611.8115   Adjusting Inlet Covers         EACH      22.000      250.000     5500.00      250.000     5500.00     250.000     5500.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       355.000        7.200     2556.00        7.200     2556.00       7.200     2556.00 

614.0200   Steel Thrie Beam Structure App LF       248.000       52.100    12920.80       52.100    12920.80      52.100    12920.80 
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614.0220   Steel Thrie Beam Bullnose Term EACH       8.000     5250.000    42000.00     5250.000    42000.00    5250.000    42000.00 

614.0230   Steel Thrie Beam               LF       813.000       20.450    16625.85       20.450    16625.85      20.450    16625.85 

614.0396   Guardrail Mow Strip Asphalt    SY      2800.000       12.500    35000.00       12.500    35000.00      12.500    35000.00 

614.0905   Crash Cushions Temporary       EACH       8.000     7000.000    56000.00     5500.000    44000.00    5500.000    44000.00 

614.2300   MGS Guardrail 3                LF      5500.000       15.200    83600.00       15.200    83600.00      15.200    83600.00 

614.2500   MGS Thrie Beam Transition      LF       788.000       55.250    43537.00       55.250    43537.00      55.250    43537.00 

614.2610   MGS Guardrail Terminal EAT     EACH      18.000     2300.000    41400.00     2300.000    41400.00    2300.000    41400.00 

614.2620   MGS Guardrail Terminal Type 2  EACH       1.000      810.750      810.75      810.750      810.75     810.750      810.75 

616.0204   Fence Chain Link 4-FT          LF       410.000       15.170     6219.70       15.170     6219.70      15.170     6219.70 

616.0206   Fence Chain Link 6-FT          LF       300.000       13.600     4080.00       13.600     4080.00      13.600     4080.00 

616.0208   Fence Chain Link 8-FT          LF      1710.000       16.250    27787.50       16.250    27787.50      16.250    27787.50 

616.0700.S Fence Safety                   LF       500.000        2.400     1200.00        2.400     1200.00       2.400     1200.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      100.000      100.00     100.000      100.00 

           001. 1674-00-81 

619.1000   Mobilization                   EACH       1.000   696356.000   696356.00   753500.000   753500.00  935019.500   935019.50 

620.0300   Concrete Median Sloped Nose    SF        70.000        6.230      436.10       30.000     2100.00       8.400      588.00 

624.0100   Water                          MGAL    9000.000        0.010       90.00        0.010       90.00       0.010       90.00 

625.0500   Salvaged Topsoil               SY    298147.000        0.010     2981.47        0.010     2981.47       0.010     2981.47 

627.0200   Mulching                       SY    160300.000        0.140    22442.00        0.140    22442.00       0.140    22442.00 

628.1104   Erosion Bales                  EACH     520.000        7.800     4056.00        7.800     4056.00       7.800     4056.00 

628.1504   Silt Fence                     LF     25300.000        1.450    36685.00        1.450    36685.00       1.450    36685.00 

628.1520   Silt Fence Maintenance         LF     45200.000        0.100     4520.00        0.100     4520.00       0.100     4520.00 

628.1905   Mobilizations Erosion Control  EACH      30.000      100.000     3000.00      100.000     3000.00     100.000     3000.00 

628.1910   Mobilization Emergency Erosion EACH      15.000      100.000     1500.00      100.000     1500.00     100.000     1500.00 

628.1920   Cleaning Sediment Basins       CY       300.000        8.000     2400.00        8.000     2400.00       8.000     2400.00 

628.2004   Erosion Mat Class I Type B     SY    211200.000        0.800   168960.00        0.800   168960.00       0.800   168960.00 

628.2027   Erosion Mat Class II Type C    SY      3800.000        3.600    13680.00        3.600    13680.00       3.600    13680.00 

628.6510   Soil Stabilizer Type B         ACRE      30.000      465.000    13950.00      465.000    13950.00     465.000    13950.00 

628.7005   Inlet Protection Type A        EACH      16.000       73.200     1171.20       73.200     1171.20      73.200     1171.20 

628.7010   Inlet Protection Type B        EACH      10.000       51.100      511.00       51.100      511.00      51.100      511.00 

628.7015   Inlet Protection Type C        EACH       6.000       46.700      280.20       46.700      280.20      46.700      280.20 

628.7020   Inlet Protection Type D        EACH       4.000      102.400      409.60      102.400      409.60     102.400      409.60 

628.7504   Temporary Ditch Checks         LF      3490.000        7.080    24709.20        7.080    24709.20       7.080    24709.20 

628.7515.S Stone or Rock Ditch Checks     CY       810.000       22.130    17925.30       22.130    17925.30      22.130    17925.30 

628.7555   Culvert Pipe Checks            EACH     153.000       13.200     2019.60       13.200     2019.60      13.200     2019.60 

628.7560   Tracking Pads                  EACH      13.000     1200.000    15600.00     1200.000    15600.00    1200.000    15600.00 

628.7570   Rock Bags                      EACH     100.000        7.900      790.00        7.900      790.00       7.900      790.00 

629.0210   Fertilizer Type B              CWT      196.000       41.250     8085.00       41.250     8085.00      41.250     8085.00 
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630.0130   Seeding Mixture No. 30         LB      3630.000        5.220    18948.60        5.220    18948.60       5.220    18948.60 

630.0200   Seeding Temporary              LB      2717.000        2.000     5434.00        2.000     5434.00       2.000     5434.00 

630.0300   Seeding Borrow Pit             LB      5500.000        3.250    17875.00        3.250    17875.00       3.250    17875.00 

630.0400   Seeding Nurse Crop             LB       605.000        2.150     1300.75        2.150     1300.75       2.150     1300.75 

632.0101   Trees (species) (size) (root)  EACH       1.000      425.000      425.00      425.000      425.00     425.000      425.00 

           001. HACKBERRY, "PRAIRIE PRIDE", B&B, 

           2.5-INCH CAL. 

632.0101   Trees (species) (size) (root)  EACH       2.000      425.000      850.00      425.000      850.00     425.000      850.00 

           002. HONEYLOCUST, THRONLESS 

           'IMPERIAL',B&B, 2.5-INCH CAL. 

632.0101   Trees (species) (size) (root)  EACH      11.000      425.000     4675.00      425.000     4675.00     425.000     4675.00 

           003. MAPLE, FREEMAN 'SIENNA GLEN', B&B, 

           2.5-INCH CAL. 

632.0101   Trees (species) (size) (root)  EACH       2.000      425.000      850.00      425.000      850.00     425.000      850.00 

           004. MAPLE, STATE STREET, B&B, 2.5-INCH 

           CAL. 

632.0101   Trees (species) (size) (root)  EACH       9.000      285.000     2565.00      285.000     2565.00     285.000     2565.00 

           005. HAWTHORN, COCKSPUR THORNLESS (SHRUB 

           FROM TREE), B&B, 6-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      11.000      425.000     4675.00      425.000     4675.00     425.000     4675.00 

           006. HAWTHORN, 'WINTER KING' (SHRUB FORM 

           TREE), B&B, 6-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH       5.000      425.000     2125.00      425.000     2125.00     425.000     2125.00 

           007. MUSCLEWOOD, J.N. STRAIN, B&B, 

           5-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      12.000      425.000     5100.00      425.000     5100.00     425.000     5100.00 

           008. SERVICEBERRY, SMOOTH (SHRUB FORM 

           TREE), B&B, 5-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      15.000      425.000     6375.00      425.000     6375.00     425.000     6375.00 

           009. VIBURNUM, BLACKHAW 'FOREST ROUGE' 

           (SHRUB FORM TREE), B&B, 6-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      15.000      425.000     6375.00      425.000     6375.00     425.000     6375.00 

           010. FIR, BALSAM, B&B, 7-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      22.000      400.000     8800.00      400.000     8800.00     400.000     8800.00 

           011. JUNIPER, HILL DUNDEE, B&B, 5-FOOT 

           HT. 

632.0101   Trees (species) (size) (root)  EACH      19.000      400.000     7600.00      400.000     7600.00     400.000     7600.00 

           012. JUNIPER, 'MOUNTBATTEN', B&B, 5-FOOT 
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           HT. 

632.0101   Trees (species) (size) (root)  EACH       6.000      325.000     1950.00      325.000     1950.00     325.000     1950.00 

           013. PINE, WHITE, B&B, 7-FOOT HT. 

632.0101   Trees (species) (size) (root)  EACH      40.000      425.000    17000.00      425.000    17000.00     425.000    17000.00 

           014. SPRUCE, BLACK HILLS, B&B, 7-FOOT HT 

632.0201   Shrubs (species) (size) (root) EACH      54.000      215.000    11610.00      215.000    11610.00     215.000    11610.00 

           001. VIBURNUM, ARROWWOOD, CONT., 3-FOOT 

           HT./#5 

632.9101   Landscape Planting Surv & Care EACH      20.000      400.000     8000.00      400.000     8000.00     400.000     8000.00 

633.0200   Delineators Flexible           EACH     300.000       37.750    11325.00       37.750    11325.00      37.750    11325.00 

633.0500   Delineator Reflectors          EACH      22.000        4.900      107.80        4.900      107.80       4.900      107.80 

633.1000   Delineator Brackets            EACH      22.000       35.150      773.30       35.150      773.30      35.150      773.30 

633.5200   Markers Culvert End            EACH      54.000       37.700     2035.80       37.700     2035.80      37.700     2035.80 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      16.000       53.200      851.20       53.200      851.20      53.200      851.20 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      32.000       55.000     1760.00       55.000     1760.00      55.000     1760.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      96.000       56.200     5395.20       56.200     5395.20      56.200     5395.20 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      55.000       63.100     3470.50       63.100     3470.50      63.100     3470.50 

634.0620   Posts Wood 4x6-Inch X 20-FT    EACH      31.000       72.300     2241.30       72.300     2241.30      72.300     2241.30 

634.0622   Posts Wood 4x6-Inch X 22-FT    EACH      11.000       80.800      888.80       80.800      888.80      80.800      888.80 

634.0814   Posts Tubular Steel 2x2-Inch X EACH       6.000      131.150      786.90      131.150      786.90     131.150      786.90 

635.0200   Sign Supports Structural Steel LB     19062.000        3.050    58139.10        3.050    58139.10       3.050    58139.10 

636.0100   Sign Supports Concrete Masonry CY        30.000      725.500    21765.00      725.500    21765.00     725.500    21765.00 

636.0500   Sign Supports Steel Reinforcem LB      1806.000        2.900     5237.40        2.900     5237.40       2.900     5237.40 

637.1220   Signs Type I Reflective SH     SF      3523.000       20.250    71340.75       20.250    71340.75      20.250    71340.75 

637.2210   Signs Type II Reflective H     SF      2918.000       14.750    43040.50       14.750    43040.50      14.750    43040.50 

637.2220   Signs Type II Reflective SH    SF        13.500       21.300      287.55       21.300      287.55      21.300      287.55 

637.2230   Signs Type II Reflective F     SF       325.000       18.400     5980.00       18.400     5980.00      18.400     5980.00 

638.2101   Moving Signs Type I            EACH       1.000      415.750      415.75      415.750      415.75     415.750      415.75 

638.2102   Moving Signs Type II           EACH       1.000       58.000       58.00       58.000       58.00      58.000       58.00 

638.2601   Removing Signs Type I          EACH       5.000      275.000     1375.00      275.000     1375.00     275.000     1375.00 

638.2602   Removing Signs Type II         EACH     169.000       15.000     2535.00       15.000     2535.00      15.000     2535.00 

638.3000   Removing Small Sign Supports   EACH     172.000       15.000     2580.00       15.000     2580.00      15.000     2580.00 

638.3100   Removing Structural Steel Sign EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 

642.5401   Field Office Type D            EACH       1.000    25000.000    25000.00    27000.000    27000.00   45000.000    45000.00 

642.6001   Field Laboratory               EACH       1.000    10000.000    10000.00     5000.000     5000.00    7000.000     7000.00 

643.0200   Traffic Control Surv & Maint ( DAY      361.000      225.000    81225.00      225.000    81225.00     225.000    81225.00 

           001. 1674-00-81 

643.0300   Traffic Control Drums          DAY   143000.000        0.200    28600.00        0.200    28600.00       0.200    28600.00 

643.0420   Traffic Control Barricades Typ DAY     8200.000        0.600     4920.00        0.600     4920.00       0.600     4920.00 

643.0500   Traffic Cntrl Flex Tubular Mar EACH    1000.000       29.000    29000.00       29.000    29000.00      29.000    29000.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH    1000.000        1.000     1000.00        1.000     1000.00       1.000     1000.00 

643.0705   Traffic Control Warning Lights DAY     6450.000        0.100      645.00        0.100      645.00       0.100      645.00 
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643.0715   Traffic Control Warning Lights DAY    23100.000        0.100     2310.00        0.100     2310.00       0.100     2310.00 

643.0800   Traffic Control Arrow Boards   DAY      950.000       15.000    14250.00       15.000    14250.00      15.000    14250.00 

643.0900   Traffic Control Signs          DAY     5200.000        0.750     3900.00        0.750     3900.00       0.750     3900.00 

643.0920   Traffic Control Covering Signs EACH      10.000       50.000      500.00       50.000      500.00      50.000      500.00 

643.1050   Traffic Control Signs PCMS     DAY      300.000       50.000    15000.00       50.000    15000.00      50.000    15000.00 

645.0105   Geotextile Type C              SY       286.000        3.250      929.50        3.250      929.50       3.250      929.50 

645.0111   Geotextile Type DF Schedule A  SY        90.000        1.880      169.20        1.880      169.20       1.880      169.20 

645.0120   Geotextile Type HR             SY      7994.000        2.350    18785.90        3.000    23982.00       2.350    18785.90 

645.0140   Geotextile Type SAS            SY      2800.000        1.550     4340.00        1.550     4340.00       1.550     4340.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF    154000.000        0.500    77000.00        0.500    77000.00       0.500    77000.00 

646.0600   Removing Pavement Markings     LF     10000.000        0.400     4000.00        0.400     4000.00       0.400     4000.00 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     16500.000        5.950    98175.00        5.950    98175.00       5.950    98175.00 

646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF     15100.000        8.950   135145.00        8.950   135145.00       8.950   135145.00 

647.0456   Pavement Marking Curb Epoxy    LF        20.000        6.000      120.00        6.000      120.00       6.000      120.00 

647.0566   Pavement Marking Stop Line Epo LF        80.000       10.000      800.00       10.000      800.00      10.000      800.00 

647.0606   Pavement Marking Island Nose E EACH       2.000      125.000      250.00      125.000      250.00     125.000      250.00 

647.0726   Pavement Marking Diagonal Epox LF      1900.000        6.000    11400.00        6.000    11400.00       6.000    11400.00 

649.0400   Temp Pvt Marking Removable Tap LF    184000.000        0.800   147200.00        0.800   147200.00       0.800   147200.00 

649.0402   Temporary Pavement Marking Pai LF      6000.000        0.500     3000.00        0.500     3000.00       0.500     3000.00 

649.0801   Temp Pvt Mking Removable Tape  LF       500.000        2.000     1000.00        2.000     1000.00       2.000     1000.00 

649.1200   Temp Pvt Marking Stop Line Rem LF       150.000        5.000      750.00        5.000      750.00       5.000      750.00 

650.4000   Construction Staking Storm Sew EACH      42.000       80.000     3360.00      300.000    12600.00     255.230    10719.66 

650.4500   Construction Staking Subgrade  LF     22330.000        0.010      223.30        0.010      223.30       0.010      223.30 

650.5000   Construction Staking Base      LF      5105.000        1.000     5105.00        1.470     7504.35       0.920     4696.60 

650.5500   Construction Staking Curb Gutt LF      4550.000        1.200     5460.00        2.200    10010.00       1.900     8645.00 

650.6000   Construction Staking Pipe Culv EACH      38.000      180.000     6840.00      330.000    12540.00     315.850    12002.30 

650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     2500.000     2500.00    2390.000     2390.00 

           001. R-56-34 

650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     2500.000     2500.00    2390.000     2390.00 

           002. B-56-223 

650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     2500.000     2500.00    2390.000     2390.00 

           003. C-56-2031 

650.7000   Construction Staking Conc Pave LF     64100.000        1.500    96150.00        0.940    60254.00       0.850    54485.00 

650.7500   Construction Staking Concrete  LF      4900.000        1.000     4900.00        2.040     9996.00       1.730     8477.00 

650.9910   Const Staking Supplemental Con LS         1.000     3000.000     3000.00    10000.000    10000.00    8250.000     8250.00 

           001. 1674-00-81 

650.9920   Construction Staking Slope Sta LF     22330.000        1.000    22330.00        0.670    14961.10       0.590    13174.70 

690.0150   Sawing Asphalt                 LF      4600.000        1.150     5290.00        0.970     4462.00       0.970     4462.00 
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690.0250   Sawing Concrete                LF      2350.000        2.150     5052.50        1.650     3877.50       1.650     3877.50 

715.0415   Incentive Strength Conc Paveme DOL    60150.000        1.000    60150.00        1.000    60150.00       1.000    60150.00 

715.0502   Incentive Strength Conc Struct DOL     4764.000        1.000     4764.00        1.000     4764.00       1.000     4764.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     2100.000        5.000    10500.00        5.000    10500.00       5.000    10500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     6480.000        5.000    32400.00        5.000    32400.00       5.000    32400.00 

SPV.0035   Special                        CY       203.000       35.000     7105.00       35.000     7105.00      35.000     7105.00 

           001. TOPSOIL SPECIAL 

SPV.0060   Special                        EACH       4.000      600.000     2400.00      600.000     2400.00     600.000     2400.00 

           001. INLET COVERS TEMPORARY 

SPV.0060   Special                        EACH       2.000     1967.000     3934.00     1967.000     3934.00    1967.000     3934.00 

           002. INLET MEDIAN 4 GRATE MODIFIED 

SPV.0085   Special                        LB       605.000       15.400     9317.00       15.400     9317.00      15.400     9317.00 

           001. SEEDING MIXTURE NO. 75 MODIFIED 

SPV.0090   Special                        LF       335.000       29.820     9989.70       29.820     9989.70      29.820     9989.70 

           001. FENCE CHAIN LINK POLYMER-COATED 

           4-FT 

SPV.0090   Special                        LF       340.000       33.500    11390.00       33.500    11390.00      33.500    11390.00 

           002. LANDSCAPE EDGING 

SPV.0090   Special                        LF       343.000      248.750    85321.25      248.750    85321.25     248.750    85321.25 

           003. CULVERT PIPE HORIZONTAL ELLIPTICAL 

           CLASS HE IV 48X76-INCH 

SPV.0105   Special                        LS         1.000     1000.000     1000.00     3200.000     3200.00    1000.000     1000.00 

           001. CONCRETE PAVEMENT JOINT LAYOUT 

SPV.0105   Special                        LS         1.000   775825.000   775825.00   770000.000   770000.00  713759.000   713759.00 

           002. SAUK COUNTY SALT STORAGE FACILITY 

SPV.0165   Special                        SF      2440.000       36.750    89670.00       36.750    89670.00      36.750    89670.00 

           001. WALL MODULAR BLOCK MECHANICALLY 

           STABILIZED EARTH LRFD/QMP 

SPV.0195   Special                        TON       17.000       30.000      510.00       30.000      510.00      30.000      510.00 

           001. COARSE AGGREGATE SPECIAL 

209.0200.S Backfill Controlled Low Streng CY       150.000      140.000    21000.00      140.000    21000.00     140.000    21000.00 

504.0900   Concrete Masonry Endwalls      CY        32.000      897.000    28704.00      897.000    28704.00     897.000    28704.00 

523.0429   Cp Rnf Conc Horz Ell Cl HE-IV  LF       353.000      118.500    41830.50      118.500    41830.50     118.500    41830.50 

415.6000.S Rout and Seal                  LF    138500.000        0.690    95565.00        0.690    95565.00       0.690    95565.00 

 

                                      PROPOSAL TOTAL.......             17242227.36              18042207.26             18112373.46 
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               STATE PROJECT(S):  1706-00-73                            LOCATION  Rock            COUNTY 

                                  3320-00-75                                      Janesville - Darien and Bergen - Emerald Grov 

                                                                                  USH 14, STH 140 

                                                                                  Rock county 

               TYPE OF WORK: 

 

   BIDDER NO  1:  ROCK ROAD COMPANIES, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA       20.000      325.000     6500.00        0.000        0.00       0.000        0.00 

201.0205   Grubbing                       STA        6.000      250.000     1500.00        0.000        0.00       0.000        0.00 

203.0100   Removing Small Pipe Culverts   EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 

204.0120   Removing Asphaltic Surface Mil SY      3155.000       10.500    33127.50        0.000        0.00       0.000        0.00 

204.0150   Removing Curb & Gutter         LF        68.000       15.000     1020.00        0.000        0.00       0.000        0.00 

204.0165   Removing Guardrail             LF       410.000        3.000     1230.00        0.000        0.00       0.000        0.00 

204.0170   Removing Fence                 LF       382.000        1.000      382.00        0.000        0.00       0.000        0.00 

204.0185   Removing Masonry               CY         6.000      200.000     1200.00        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY      1055.000       19.750    20836.25        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 

           001. 1706-00-73 

213.0100   Finishing Roadway (project)    EACH       1.000     4500.000     4500.00        0.000        0.00       0.000        0.00 

           002. 3320-00-75 

305.0110   Base Aggregate Dense 3/4-Inch  TON      459.000       29.950    13747.05        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1758.000       19.500    34281.00        0.000        0.00       0.000        0.00 

305.0130   Base Aggregate Dense 3-Inch    TON      590.000       19.500    11505.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL       22.000        5.000      110.00        0.000        0.00       0.000        0.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON      364.000       98.000    35672.00        0.000        0.00       0.000        0.00 

460.6424   HMA Pavement 4 MT 58-28 H      TON      181.000       98.000    17738.00        0.000        0.00       0.000        0.00 

465.0105   Asphaltic Surface              TON      347.000      175.000    60725.00        0.000        0.00       0.000        0.00 

465.0450   Asphaltic Intersection Rumble  SY       100.000       60.200     6020.00        0.000        0.00       0.000        0.00 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     23793.000        0.770    18320.61        0.000        0.00       0.000        0.00 

520.1024   Apron Endwalls for Culvert Pip EACH       2.000      887.160     1774.32        0.000        0.00       0.000        0.00 

521.0115   Culvert Pipe Corrugated Steel  LF        43.000       55.000     2365.00        0.000        0.00       0.000        0.00 

521.1502   Aprn End Cul Pipe Slp Side Drn EACH       1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 

521.1515   Aprn End Cul Pipe Slp Side Drn EACH       1.000     1600.000     1600.00        0.000        0.00       0.000        0.00 

522.0124   Culv Pipe Reinf Concrete Class LF        89.000       80.000     7120.00        0.000        0.00       0.000        0.00 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        90.000       43.500     3915.00        0.000        0.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH       8.000     9134.340    73074.72        0.000        0.00       0.000        0.00 

614.0305   Steel Plate Beam Guard Class A LF        31.000       17.000      527.00        0.000        0.00       0.000        0.00 
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614.0340   St Plt Beam Gd Over Lowfill Cu LF       100.000       21.000     2100.00        0.000        0.00       0.000        0.00 

614.0345   Steel Plate Beam Guard Short R LF        37.000       24.000      888.00        0.000        0.00       0.000        0.00 

614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2600.000     2600.00        0.000        0.00       0.000        0.00 

614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1700.000     1700.00        0.000        0.00       0.000        0.00 

614.0396   Guardrail Mow Strip Asphalt    SY        91.000       24.460     2225.86        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF      1576.000       16.000    25216.00        0.000        0.00       0.000        0.00 

614.2330   MGS Guardrail 3 K              LF        50.000       25.000     1250.00        0.000        0.00       0.000        0.00 

614.2340   MGS Guardrail 3 L              LF       789.000       19.000    14991.00        0.000        0.00       0.000        0.00 

614.2500   MGS Thrie Beam Transition      LF        40.000       62.000     2480.00        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH      13.000     2600.000    33800.00        0.000        0.00       0.000        0.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01        0.000        0.00       0.000        0.00 

           001. 1706-00-73 

618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01        0.000        0.00       0.000        0.00 

           002. 3320-00-75 

619.1000   Mobilization                   EACH       1.000    45322.410    45322.41        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY      1800.000        2.300     4140.00        0.000        0.00       0.000        0.00 

627.0200   Mulching                       SY       100.000        1.000      100.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF      4744.000        1.650     7827.60        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      4744.000        0.010       47.44        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       5.000      400.000     2000.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00        0.000        0.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY      1750.000        0.900     1575.00        0.000        0.00       0.000        0.00 

628.6510   Soil Stabilizer Type B         ACRE       2.000      550.000     1100.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF       160.000        7.500     1200.00        0.000        0.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH      27.000       12.000      324.00        0.000        0.00       0.000        0.00 

628.7570   Rock Bags                      EACH      10.000       12.000      120.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT       15.000       60.000      900.00        0.000        0.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB         5.000        5.000       25.00        0.000        0.00       0.000        0.00 

633.5200   Markers Culvert End            EACH       4.000       50.000      200.00        0.000        0.00       0.000        0.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      30.000       58.000     1740.00        0.000        0.00       0.000        0.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       60.000      240.00        0.000        0.00       0.000        0.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      13.000       63.000      819.00        0.000        0.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       6.000       70.000      420.00        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF       325.440       15.000     4881.60        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF       324.890       16.000     5198.24        0.000        0.00       0.000        0.00 

638.2102   Moving Signs Type II           EACH       2.000       60.000      120.00        0.000        0.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH      93.000       15.000     1395.00        0.000        0.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH      24.000       17.000      408.00        0.000        0.00       0.000        0.00 
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638.4000   Moving Small Sign Supports     EACH       2.000       40.000       80.00        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000    10453.680    10453.68        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000    17131.000    17131.00        0.000        0.00       0.000        0.00 

           001. 1706-00-73 

643.0100   Traffic Control (project)      EACH       1.000    11123.000    11123.00        0.000        0.00       0.000        0.00 

           002. 3320-000-75 

643.0300   Traffic Control Drums          DAY      490.000        1.000      490.00        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY       10.000        5.000       50.00        0.000        0.00       0.000        0.00 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      24.000       20.000      480.00        0.000        0.00       0.000        0.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      24.000       10.000      240.00        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY      310.000        0.500      155.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      224.000        2.500      560.00        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       82.000       75.000     6150.00        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     57005.000        0.320    18241.60        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      1096.000        0.430      471.28        0.000        0.00       0.000        0.00 

647.0110   Pvt Marking Railroad Crossings EACH       2.000      620.000     1240.00        0.000        0.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF        35.000        7.000      245.00        0.000        0.00       0.000        0.00 

647.0746   Pavement Marking Diagonal Epox LF       205.000        4.000      820.00        0.000        0.00       0.000        0.00 

648.0100   Locating No-Passing Zones      MI         5.314      500.000     2657.00        0.000        0.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF     14406.000        1.800    25930.80        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF       898.000        1.150     1032.70        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF         6.000        2.150       12.90        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 

           001. Baseline CPM Progress Schedule 

SPV.0060   Special                        EACH       2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 

           002. CPM Progress Schedule Updates and 

           Accepted Revisions 

SPV.0060   Special                        EACH       1.000      800.000      800.00        0.000        0.00       0.000        0.00 

           250. Sign Blinder 

SPV.0090   Special                        LF       346.000        4.000     1384.00        0.000        0.00       0.000        0.00 

           001. Fence Barbed Wire Special 

SPV.0090   Special                        LF       138.000       20.550     2835.90        0.000        0.00       0.000        0.00 

           002. Sawing Curb Openings 

SPV.0090   Special                        LF       346.000        5.000     1730.00        0.000        0.00       0.000        0.00 

           003. Temporary Fence 

SPV.0105   Special                        LS         1.000     3400.000     3400.00        0.000        0.00       0.000        0.00 

           001. Survey Project (1706-00-73) 

SPV.0105   Special                        LS         1.000     4550.000     4550.00        0.000        0.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  103 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712007 

 

           002. Survey Project (3320-00-75) 

646.0406   Pavement Marking Same Day Epox LF     35877.000        0.520    18656.04        0.000        0.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......               668667.52                     0.00                    0.00 
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               STATE PROJECT(S):  5699-00-75                            LOCATION  Iowa            COUNTY 

                                                                                  Town Dodgeville, Blotz Rd 

                                                                                  Town Road 

                                                                                  Iowa County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 

   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  3:  RADTKE CONTRACTORS INC. 

   BIDDER NO  4:  CONCRETE STRUCTURES, INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 
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ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 

203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      250.000      250.00     250.000      250.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10500.000    10500.00    27500.000    27500.00   42781.000    42781.00 

           01. Sta. 13+02 

205.0100   Excavation Common              CY       150.000       15.000     2250.00       15.000     2250.00      15.000     2250.00 

           **P** 

206.1000   Exc for Structure Bridges (str LS         1.000     7500.000     7500.00    16000.000    16000.00   26693.000    26693.00 

           01. B-25-0169 

208.0100   Borrow                         CY        25.000       15.000      375.00       15.000      375.00      15.000      375.00 

210.0100   Backfill Structure             CY       220.000       16.500     3630.00       16.500     3630.00      31.000     6820.00 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 

           01. 5699-00-75 

305.0110   Base Aggregate Dense 3/4-Inch  TON       55.000       16.000      880.00       16.000      880.00      16.000      880.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      270.000       13.000     3510.00       13.000     3510.00      16.000     4320.00 

450.4000   HMA Cold Weather Paving        TON       20.000       30.000      600.00       30.000      600.00      30.000      600.00 

455.0605   Tack Coat                      GAL       20.000       10.000      200.00       10.000      200.00      10.000      200.00 

465.0105   Asphaltic Surface              TON       65.000      110.000     7150.00      110.000     7150.00     110.000     7150.00 

502.0100   Concrete Masonry Bridges       CY       142.000      465.000    66030.00      540.000    76680.00     569.000    80798.00 

502.3200   Protective Surface Treatment   SY       150.000        3.000      450.00        5.200      780.00       2.550      382.50 

505.0400   Bar Steel Reinforcement HS Str LB      4250.000        1.200     5100.00        1.100     4675.00       1.070     4547.50 

505.0600   Bar Steel Reinforcemnt HS Coat LB     16700.000        1.200    20040.00        1.200    20040.00       1.010    16867.00 

513.4061   Railing Tubular Type M (struct LF        88.000      200.000    17600.00      340.000    29920.00     215.000    18920.00 

           01. B-25-0169 

516.0500   Rubberized Membrane Waterproof SY        12.000       50.000      600.00       56.000      672.00      37.000      444.00 

520.1036   Apron Endwalls for Culvert Pip EACH       2.000      550.000     1100.00      550.000     1100.00     550.000     1100.00 

520.3536   Culvert Pipe Class III-B 36-In LF        36.000       55.000     1980.00       55.000     1980.00      55.000     1980.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF       310.000       39.500    12245.00       48.000    14880.00      39.200    12152.00 
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606.0300   Riprap Heavy                   CY       200.000       44.000     8800.00       63.000    12600.00      49.000     9800.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        9.000     1350.00        9.000     1350.00       6.500      975.00 

619.1000   Mobilization                   EACH       1.000    25450.000    25450.00    38737.810    38737.81   28305.000    28305.00 

624.0100   Water                          MGAL       3.000        1.000        3.00        1.000        3.00       1.000        3.00 

625.0500   Salvaged Topsoil               SY       470.000        2.000      940.00        2.000      940.00       2.000      940.00 

           **P** 

627.0200   Mulching                       SY       630.000        0.350      220.50        0.500      315.00       0.500      315.00 

           **P** 

628.1504   Silt Fence                     LF       640.000        2.350     1504.00        2.000     1280.00       2.000     1280.00 

628.1520   Silt Fence Maintenance         LF      1280.000        0.100      128.00        0.250      320.00       0.250      320.00 

628.1905   Mobilizations Erosion Control  EACH       4.000       75.000      300.00      200.000      800.00     200.000      800.00 

628.1910   Mobilization Emergency Erosion EACH       2.000       75.000      150.00      250.000      500.00     250.000      500.00 

628.7555   Culvert Pipe Checks            EACH       5.000       25.150      125.75       10.000       50.00      10.000       50.00 

629.0210   Fertilizer Type B              CWT        1.000       65.800       65.80       90.000       90.00      90.000       90.00 

           **P** 

630.0120   Seeding Mixture No. 20         LB        16.000        6.050       96.80       35.000      560.00      35.000      560.00 

           **P** 

630.0160   Seeding Mixture No. 60         LB         1.000        9.150        9.15       50.000       50.00      50.000       50.00 

           **P** 

630.0200   Seeding Temporary              LB         8.000        3.200       25.60       10.000       80.00      10.000       80.00 

           **P** 

630.0300   Seeding Borrow Pit             LB         1.000        6.100        6.10       50.000       50.00      50.000       50.00 

           **P** 

633.5100   Markers Row                    EACH       6.000       32.100      192.60       25.000      150.00      25.000      150.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       58.500      234.00       55.000      220.00      55.000      220.00 

637.2230   Signs Type II Reflective F     SF        12.000       20.300      243.60       25.000      300.00      25.000      300.00 

638.2602   Removing Signs Type II         EACH       9.000       24.400      219.60       25.000      225.00      25.000      225.00 

638.3000   Removing Small Sign Supports   EACH       9.000       25.300      227.70       25.000      225.00      25.000      225.00 

642.5001   Field Office Type B            EACH       1.000     1100.000     1100.00     4200.000     4200.00    2735.000     2735.00 

643.0100   Traffic Control (project)      EACH       1.000     2200.520     2200.52     2570.000     2570.00    2200.520     2200.52 

           01. 5699-00-75 

645.0120   Geotextile Type HR             SY       380.000        3.250     1235.00        5.200     1976.00       2.850     1083.00 

650.4500   Construction Staking Subgrade  LF       130.000        0.010        1.30        0.010        1.30       0.010        1.30 

650.5000   Construction Staking Base      LF       130.000        0.010        1.30        0.010        1.30       3.000      390.00 

650.6000   Construction Staking Pipe Culv EACH       1.000       50.000       50.00       50.000       50.00     100.000      100.00 

650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00     2000.000     2000.00    1600.000     1600.00 

           01. B-25-0169 

650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      300.000      300.00     200.000      200.00 
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           01. 5699-00-75 

650.9920   Construction Staking Slope Sta LF       130.000        1.000      130.00        1.000      130.00       3.000      390.00 

690.0150   Sawing Asphalt                 LF        40.000        5.000      200.00        5.000      200.00       2.750      110.00 

715.0502   Incentive Strength Conc Struct DOL      852.000        1.000      852.00        1.000      852.00       1.000      852.00 

 

                                      PROPOSAL TOTAL.......               210852.32                284698.41               284909.82 
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   BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 

   BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  3:  RADTKE CONTRACTORS INC. 

   BIDDER NO  4:  CONCRETE STRUCTURES, INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

203.0100   Removing Small Pipe Culverts   EACH       1.000      250.000      250.00      250.000      250.00       0.000        0.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     7000.000     7000.00    63000.000    63000.00       0.000        0.00 

           01. Sta. 13+02 

205.0100   Excavation Common              CY       150.000       15.000     2250.00       15.000     2250.00       0.000        0.00 

           **P** 

206.1000   Exc for Structure Bridges (str LS         1.000     4500.000     4500.00     5000.000     5000.00       0.000        0.00 

           01. B-25-0169 

208.0100   Borrow                         CY        25.000       15.000      375.00       15.000      375.00       0.000        0.00 

210.0100   Backfill Structure             CY       220.000       16.500     3630.00       16.500     3630.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 

           01. 5699-00-75 

305.0110   Base Aggregate Dense 3/4-Inch  TON       55.000       16.000      880.00       16.000      880.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      270.000       13.000     3510.00       13.000     3510.00       0.000        0.00 

450.4000   HMA Cold Weather Paving        TON       20.000       30.000      600.00       30.000      600.00       0.000        0.00 

455.0605   Tack Coat                      GAL       20.000       10.000      200.00       10.000      200.00       0.000        0.00 

465.0105   Asphaltic Surface              TON       65.000      110.000     7150.00      110.000     7150.00       0.000        0.00 

502.0100   Concrete Masonry Bridges       CY       142.000      600.000    85200.00      650.000    92300.00       0.000        0.00 

502.3200   Protective Surface Treatment   SY       150.000        4.000      600.00        3.000      450.00       0.000        0.00 

505.0400   Bar Steel Reinforcement HS Str LB      4250.000        1.000     4250.00        0.900     3825.00       0.000        0.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB     16700.000        1.100    18370.00        0.900    15030.00       0.000        0.00 

513.4061   Railing Tubular Type M (struct LF        88.000      238.000    20944.00      275.000    24200.00       0.000        0.00 

           01. B-25-0169 

516.0500   Rubberized Membrane Waterproof SY        12.000       40.000      480.00       50.000      600.00       0.000        0.00 

520.1036   Apron Endwalls for Culvert Pip EACH       2.000      550.000     1100.00      550.000     1100.00       0.000        0.00 

520.3536   Culvert Pipe Class III-B 36-In LF        36.000       55.000     1980.00       55.000     1980.00       0.000        0.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF       310.000       45.000    13950.00       55.000    17050.00       0.000        0.00 

606.0300   Riprap Heavy                   CY       200.000       45.000     9000.00       52.800    10560.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       150.000        9.000     1350.00        9.000     1350.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    87250.000    87250.00    24301.990    24301.99       0.000        0.00 

624.0100   Water                          MGAL       3.000        1.000        3.00        1.000        3.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY       470.000        2.000      940.00        2.000      940.00       0.000        0.00 

           **P** 
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------------------------------------------------------------------------------------------------------------------------------------ 

627.0200   Mulching                       SY       630.000        0.500      315.00        0.350      220.50       0.000        0.00 

           **P** 

628.1504   Silt Fence                     LF       640.000        2.000     1280.00        2.350     1504.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      1280.000        0.250      320.00        0.100      128.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00       75.000      300.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00       75.000      150.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH       5.000       10.000       50.00       25.150      125.75       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.000       90.000       90.00       65.800       65.80       0.000        0.00 

           **P** 

630.0120   Seeding Mixture No. 20         LB        16.000       35.000      560.00        6.050       96.80       0.000        0.00 

           **P** 

630.0160   Seeding Mixture No. 60         LB         1.000       50.000       50.00        9.150        9.15       0.000        0.00 

           **P** 

630.0200   Seeding Temporary              LB         8.000       10.000       80.00        3.200       25.60       0.000        0.00 

           **P** 

630.0300   Seeding Borrow Pit             LB         1.000       50.000       50.00        6.100        6.10       0.000        0.00 

           **P** 

633.5100   Markers Row                    EACH       6.000       25.000      150.00       32.100      192.60       0.000        0.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       4.000       55.000      220.00       58.500      234.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        12.000       25.000      300.00       20.300      243.60       0.000        0.00 

638.2602   Removing Signs Type II         EACH       9.000       25.000      225.00       24.400      219.60       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH       9.000       25.000      225.00       25.300      227.70       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     6000.000     6000.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     2200.520     2200.52     2200.520     2200.52       0.000        0.00 

           01. 5699-00-75 

645.0120   Geotextile Type HR             SY       380.000        3.750     1425.00        3.050     1159.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF       130.000        0.010        1.30        0.010        1.30       0.000        0.00 

650.5000   Construction Staking Base      LF       130.000        0.010        1.30        3.000      390.00       0.000        0.00 

650.6000   Construction Staking Pipe Culv EACH       1.000       50.000       50.00      100.000      100.00       0.000        0.00 

650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00     1600.000     1600.00       0.000        0.00 

           01. B-25-0169 

650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      200.000      200.00       0.000        0.00 

           01. 5699-00-75 

650.9920   Construction Staking Slope Sta LF       130.000        1.000      130.00        3.000      390.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF        40.000        5.000      200.00        5.000      200.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL      852.000        1.000      852.00        1.000      852.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......               289637.12                297877.01                    0.00 
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  PROPOSAL: 20160712009 

 

               STATE PROJECT(S):  5992-09-76                            LOCATION  Dane            COUNTY 

                                                                                  City Madison, Aberg Ave 

                                                                                  Local St 

                                                                                  Dane County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

204.0155   Removing Concrete Sidewalk     SY         4.000       20.000       80.00        0.000        0.00       0.000        0.00 

204.0195   Removing Concrete Bases        EACH       7.000      200.000     1400.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    36200.000    36200.00        0.000        0.00       0.000        0.00 

620.0200   Concrete Median Blunt Nose     SF        35.000       20.000      700.00        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       1.000      138.000      138.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       1.000      193.000      193.00        0.000        0.00       0.000        0.00 

628.7020   Inlet Protection Type D        EACH      10.000      130.000     1300.00        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     7000.000     7000.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000    33220.000    33220.00        0.000        0.00       0.000        0.00 

           01. 5992-09-76 

643.0800   Traffic Control Arrow Boards   DAY       56.000       30.000     1680.00        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF        60.000        3.300      198.00        0.000        0.00       0.000        0.00 

646.0600   Removing Pavement Markings     LF       100.000        2.000      200.00        0.000        0.00       0.000        0.00 

647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      187.000      561.00        0.000        0.00       0.000        0.00 

647.0356   Pavement Marking Words Epoxy   EACH       3.000      220.000      660.00        0.000        0.00       0.000        0.00 

647.0576   Pavement Marking Stop Line Epo LF       125.000        8.500     1062.50        0.000        0.00       0.000        0.00 

647.0776   Pavement Marking Crosswalk Epo LF       570.000        8.000     4560.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000      893.000      893.00        0.000        0.00       0.000        0.00 

           01. 5992-09-76 

652.0215   Conduit Rigid Nonmetallic Sch  LF        60.000        6.100      366.00        0.000        0.00       0.000        0.00 

652.0235   Conduit Rigid Nonmetallic Sch  LF       100.000        7.000      700.00        0.000        0.00       0.000        0.00 

652.0335   Conduit Rigid Nonmetallic Sch  LF        50.000        7.700      385.00        0.000        0.00       0.000        0.00 

654.0110   Concrete Bases Type 10         EACH       2.000     4950.000     9900.00        0.000        0.00       0.000        0.00 

655.0205   Cable Traffic Signal 3-12 AWG  LF        10.000        2.200       22.00        0.000        0.00       0.000        0.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF       330.000        1.500      495.00        0.000        0.00       0.000        0.00 

655.0260   Cable Traffic Signal 12-14 AWG LF       470.000        2.500     1175.00        0.000        0.00       0.000        0.00 

655.0270   Cable Traffic Signal 15-14 AWG LF       230.000        3.500      805.00        0.000        0.00       0.000        0.00 

655.0615   Electrical Wire Lighting 10 AW LF       200.000        0.800      160.00        0.000        0.00       0.000        0.00 

655.0620   Electrical Wire Lighting 8 AWG LF       360.000        1.100      396.00        0.000        0.00       0.000        0.00 

655.0630   Electrical Wire Lighting 4 AWG LF      1080.000        2.200     2376.00        0.000        0.00       0.000        0.00 
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------------------------------------------------------------------------------------------------------------------------------------ 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 

           01. Aberg - Shopko 

657.0100   Pedestal Bases                 EACH       1.000      203.500      203.50        0.000        0.00       0.000        0.00 

657.0405   Traffic Signal Standards Alumi EACH       1.000      176.000      176.00        0.000        0.00       0.000        0.00 

658.0500   Pedestrian Push Buttons        EACH       6.000      286.000     1716.00        0.000        0.00       0.000        0.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     2200.000     2200.00        0.000        0.00       0.000        0.00 

           01. Aberg - Shopko 

690.0250   Sawing Concrete                LF        10.000       20.000      200.00        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH       3.000      605.000     1815.00        0.000        0.00       0.000        0.00 

           01. REMOVE STREET LIGHT 

SPV.0060   Special                        EACH       6.000     1375.000     8250.00        0.000        0.00       0.000        0.00 

           02. LED LUMINAIRE TYPE 1 

SPV.0060   Special                        EACH       3.000     1540.000     4620.00        0.000        0.00       0.000        0.00 

           03. POLE 30-FOOT, 11 GAUGE 

SPV.0060   Special                        EACH       1.000     1430.000     1430.00        0.000        0.00       0.000        0.00 

           04. ELECTRICAL PULLBOX TYPE 5 

SPV.0060   Special                        EACH       3.000     1870.000     5610.00        0.000        0.00       0.000        0.00 

           05. CONCRETE BASE TYPE LB-3 

SPV.0060   Special                        EACH       1.000     2200.000     2200.00        0.000        0.00       0.000        0.00 

           06. CONCRETE BASE TYPE P 

SPV.0060   Special                        EACH       1.000     1320.000     1320.00        0.000        0.00       0.000        0.00 

           07. CONCRETE BASE TYPE M 

SPV.0060   Special                        EACH       1.000     2200.000     2200.00        0.000        0.00       0.000        0.00 

           08. CONCRETE BASE OFFSET 

SPV.0060   Special                        EACH       3.000     1045.000     3135.00        0.000        0.00       0.000        0.00 

           09. TRANSFORMER BASE STEEL, 16-INCH 

SPV.0060   Special                        EACH       2.000     6050.000    12100.00        0.000        0.00       0.000        0.00 

           10. MONOTUBE POLE, TYPE 9 

SPV.0060   Special                        EACH       1.000     2310.000     2310.00        0.000        0.00       0.000        0.00 

           11. MONOTUBE ARM, 30-FOOT 

SPV.0060   Special                        EACH       1.000     6600.000     6600.00        0.000        0.00       0.000        0.00 

           12. MONOTUBE ARM, 35-FOOT 

SPV.0060   Special                        EACH       1.000     6050.000     6050.00        0.000        0.00       0.000        0.00 

           13. TRAFFIC SIGNAL CONTROL CABINET 

SPV.0060   Special                        EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 

           14. TRAFFIC SIGNAL CONTROLLER 

SPV.0060   Special                        EACH       1.000     1210.000     1210.00        0.000        0.00       0.000        0.00 

           15. MALFUNCTION MANAGEMENT UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 

SPV.0060   Special                        EACH       1.000     3025.000     3025.00        0.000        0.00       0.000        0.00 

           16. TRAFFIC SIGNAL ETHERNET SWITCH 

SPV.0060   Special                        EACH       7.000      990.000     6930.00        0.000        0.00       0.000        0.00 

           17. TRAFFIC SIGNAL HEADS 12-INCH, 

           3-SECTION 

SPV.0060   Special                        EACH       8.000      517.000     4136.00        0.000        0.00       0.000        0.00 

           18. TRAFFIC SIGNAL HEADS 16-INCH, 

           PEDESTRIAN 

SPV.0060   Special                        EACH      13.000      116.600     1515.80        0.000        0.00       0.000        0.00 

           19. BACKPLATES SIGNAL FACE 3-SECTION, 

           12-INCH 

SPV.0060   Special                        EACH       1.000    20075.000    20075.00        0.000        0.00       0.000        0.00 

           20. VIDEO VEHICLE DETECTION SYSTEM 

SPV.0060   Special                        EACH       1.000     3575.000     3575.00        0.000        0.00       0.000        0.00 

           21. PTZ DOME NETWORK CAMERA 

SPV.0060   Special                        EACH       1.000    15950.000    15950.00        0.000        0.00       0.000        0.00 

           22. LIGHTING CONTROL CABINET 

SPV.0090   Special                        LF       800.000        1.500     1200.00        0.000        0.00       0.000        0.00 

           23. LOOP DETECTOR LEAD-IN CABLE SPECIAL 

SPV.0105   Special                        LS         1.000    42350.000    42350.00        0.000        0.00       0.000        0.00 

           01. TEMPORARY TRAFFIC SIGNALS 

           ABERG-SHOPKO 

SPV.0105   Special                        LS         1.000    11000.000    11000.00        0.000        0.00       0.000        0.00 

           02. TEMPORARY VEHICLE DETECTION 

           ABERG-SHOPKO 

 

                                      PROPOSAL TOTAL.......               286527.80                     0.00                    0.00 
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               STATE PROJECT(S):  6707-02-81                            LOCATION  Columbia        COUNTY 

                                                                                  Fall River - Cambria 

                                                                                  Non Hwy 

                                                                                  Columbia County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  OLYMPIC BUILDERS GENERAL CONTRACTORS, IN 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  VOGEL BROS. BUILDING CO. 

   BIDDER NO  4:  MAAS BROS. CONSTRUCTION CO., INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

205.0100   Excavation Common              CY       540.000       19.380    10465.20       12.100     6534.00      10.000     5400.00 

           **P** 

208.0100   Borrow                         CY       330.000       29.580     9761.40        9.270     3059.10      10.000     3300.00 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000     4000.000     4000.00     2604.150     2604.15     500.000      500.00 

           01. 6707-02-81 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      380.000       19.380     7364.40       13.890     5278.20      19.750     7505.00 

312.0110   Select Crushed Material        TON      540.000       23.460    12668.40       13.690     7392.60      17.500     9450.00 

455.0605   Tack Coat                      GAL       55.000        4.080      224.40        4.000      220.00       4.000      220.00 

460.2000   Incentive Density HMA Pavement DOL      170.000        1.000      170.00        1.000      170.00       1.000      170.00 

460.6224   HMA Pavement 4 MT 58-28 S      TON      260.000       84.330    21925.80       82.650    21489.00      82.650    21489.00 

619.1000   Mobilization                   EACH       1.000    16200.000    16200.00    69348.420    69348.42    8450.000     8450.00 

624.0100   Water                          MGAL       7.000      200.000     1400.00      151.050     1057.35      50.000      350.00 

625.0500   Salvaged Topsoil               SY       705.000        4.080     2876.40        2.120     1494.60       1.250      881.25 

           **P** 

627.0200   Mulching                       SY       705.000        0.510      359.55        0.120       84.60       0.250      176.25 

           **P** 

628.1504   Silt Fence                     LF       170.000        6.120     1040.40        2.000      340.00       5.000      850.00 

628.1520   Silt Fence Maintenance         LF       340.000        3.060     1040.40        0.010        3.40       2.000      680.00 

628.1905   Mobilizations Erosion Control  EACH       2.000     1020.000     2040.00        1.000        2.00     500.000     1000.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      510.000     1020.00        1.000        2.00     700.000     1400.00 

628.7504   Temporary Ditch Checks         LF        15.000       25.500      382.50       10.000      150.00     100.000     1500.00 

628.7515.S Stone or Rock Ditch Checks     CY         6.000       52.000      312.00       75.000      450.00     165.000      990.00 

628.7560   Tracking Pads                  EACH       1.000     1224.000     1224.00     1049.190     1049.19     800.000      800.00 

629.0210   Fertilizer Type B              CWT        1.000      100.000      100.00       75.000       75.00     100.000      100.00 

           **P** 

630.0140   Seeding Mixture No. 40         LB        13.000       46.000      598.00       10.000      130.00      10.000      130.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712010 

 

           **P** 

630.0200   Seeding Temporary              LB        10.000       25.500      255.00        5.000       50.00      10.000      100.00 

           **P** 

645.0140   Geotextile Type SAS            SY        25.000        3.060       76.50        2.110       52.75      10.000      250.00 

650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     2000.000     2000.00    2000.000     2000.00 

           01. 6707-02-81 

690.0150   Sawing Asphalt                 LF        40.000        7.500      300.00        4.640      185.60      10.000      400.00 

SPV.0105   Special                        LS         1.000   549440.000   549440.00   593047.000   593047.00  693408.500   693408.50 

           01. Columbia County Salt Shed 

SPV.0105   Special                        LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

           02. Construction Staking Subgrade 

           Special 

SPV.0105   Special                        LS         1.000     1200.000     1200.00     1500.000     1500.00    1500.000     1500.00 

           03. Construction Staking Base Special 

SPV.0105   Special                        LS         1.000     8762.000     8762.00        0.010        0.01    5000.000     5000.00 

           04. Shed Dormer 

SPV.0105   Special                        LS         1.000    21000.000    21000.00    16815.000    16815.00   15000.000    15000.00 

           05. Brine Storage and Dispensing System 

 

                                      PROPOSAL TOTAL.......               679206.35                736083.97               784500.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712010 

 

   BIDDER NO  1:  OLYMPIC BUILDERS GENERAL CONTRACTORS, IN 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  VOGEL BROS. BUILDING CO. 

   BIDDER NO  4:  MAAS BROS. CONSTRUCTION CO., INC. 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

205.0100   Excavation Common              CY       540.000       15.000     8100.00        0.000        0.00       0.000        0.00 

           **P** 

208.0100   Borrow                         CY       330.000       15.000     4950.00        0.000        0.00       0.000        0.00 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00        0.000        0.00       0.000        0.00 

           01. 6707-02-81 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      380.000       26.000     9880.00        0.000        0.00       0.000        0.00 

312.0110   Select Crushed Material        TON      540.000       24.000    12960.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL       55.000        4.000      220.00        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL      170.000        1.000      170.00        0.000        0.00       0.000        0.00 

460.6224   HMA Pavement 4 MT 58-28 S      TON      260.000       82.650    21489.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000     2450.000     2450.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL       7.000      100.000      700.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY       705.000        5.000     3525.00        0.000        0.00       0.000        0.00 

           **P** 

627.0200   Mulching                       SY       705.000        0.120       84.60        0.000        0.00       0.000        0.00 

           **P** 

628.1504   Silt Fence                     LF       170.000        2.000      340.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF       340.000        0.010        3.40        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF        15.000       10.000      150.00        0.000        0.00       0.000        0.00 

628.7515.S Stone or Rock Ditch Checks     CY         6.000       75.000      450.00        0.000        0.00       0.000        0.00 

628.7560   Tracking Pads                  EACH       1.000      350.000      350.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.000       75.000       75.00        0.000        0.00       0.000        0.00 

           **P** 

630.0140   Seeding Mixture No. 40         LB        13.000       10.000      130.00        0.000        0.00       0.000        0.00 

           **P** 

630.0200   Seeding Temporary              LB        10.000        5.000       50.00        0.000        0.00       0.000        0.00 

           **P** 

645.0140   Geotextile Type SAS            SY        25.000        5.000      125.00        0.000        0.00       0.000        0.00 

650.9910   Const Staking Supplemental Con LS         1.000     3105.000     3105.00        0.000        0.00       0.000        0.00 

           01. 6707-02-81 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712010 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

690.0150   Sawing Asphalt                 LF        40.000       10.000      400.00        0.000        0.00       0.000        0.00 

SPV.0105   Special                        LS         1.000   722516.000   722516.00        0.000        0.00       0.000        0.00 

           01. Columbia County Salt Shed 

SPV.0105   Special                        LS         1.000     1380.000     1380.00        0.000        0.00       0.000        0.00 

           02. Construction Staking Subgrade 

           Special 

SPV.0105   Special                        LS         1.000      920.000      920.00        0.000        0.00       0.000        0.00 

           03. Construction Staking Base Special 

SPV.0105   Special                        LS         1.000     2000.000     2000.00        0.000        0.00       0.000        0.00 

           04. Shed Dormer 

SPV.0105   Special                        LS         1.000    18000.000    18000.00        0.000        0.00       0.000        0.00 

           05. Brine Storage and Dispensing System 

 

                                      PROPOSAL TOTAL.......               816027.00                     0.00                    0.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712011 

 

               STATE PROJECT(S):  1030-41-60                            LOCATION  Racine          COUNTY 

                                                                                  North South Freeway 

                                                                                  I 94 

                                                                                  Milwaukee, Racine County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  AMERICAN PAVEMENT SOLUTIONS, INC. 

   BIDDER NO  2:  FAHRNER ASPHALT SEALERS, LLC 

   BIDDER NO  3:  PAYNE AND DOLAN, INC 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00     2000.000     2000.00   37250.000    37250.00 

           01. 1030-11-60 

619.1000   Mobilization                   EACH       1.000    10000.000    10000.00   160000.000   160000.00  310000.000   310000.00 

624.0100   Water                          MGAL      20.000       50.000     1000.00       50.000     1000.00     100.000     2000.00 

643.0300   Traffic Control Drums          DAY     9344.000        0.750     7008.00        1.000     9344.00       2.150    20089.60 

643.0420   Traffic Control Barricades Typ DAY      908.000        5.000     4540.00        1.500     1362.00       2.650     2406.20 

643.0715   Traffic Control Warning Lights DAY     1411.000        0.450      634.95        0.300      423.30       1.450     2045.95 

643.0800   Traffic Control Arrow Boards   DAY       96.000       65.000     6240.00       20.000     1920.00      21.150     2030.40 

643.0900   Traffic Control Signs          DAY      907.000        0.950      861.65        2.000     1814.00       3.150     2857.05 

643.1050   Traffic Control Signs PCMS     DAY       32.000      350.000    11200.00      100.000     3200.00     105.000     3360.00 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF     16017.000        8.100   129737.70        8.100   129737.70       9.250   148157.25 

646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2500.000       13.500    33750.00       13.500    33750.00      11.350    28375.00 

646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF    320350.000        1.180   378013.00        1.180   378013.00       1.750   560612.50 

647.0746   Pavement Marking Diagonal Epox LF       500.000       14.500     7250.00       14.500     7250.00      15.650     7825.00 

649.0400   Temp Pvt Marking Removable Tap LF      5000.000        1.000     5000.00        1.100     5500.00       2.250    11250.00 

SPV.0085   Special                        LB     19658.000        2.530    49734.74        2.440    47965.52       0.570    11205.06 

           01. Crack Sealing Modified 

SPV.0085   Special                        LB    194773.000        2.530   492775.69        2.440   475246.12       0.570   111020.61 

           02. Route and seal Modified 

643.0200   Traffic Control Surv & Maint ( DAY       60.000      155.000     9300.00      100.000     6000.00     100.000     6000.00 

           01. 1030-41-60 

 

                                      PROPOSAL TOTAL.......              1148045.73               1264525.64              1266484.62 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712012 

 

               STATE PROJECT(S):  3150-11-60                            LOCATION  Walworth        COUNTY 

                                                                                  Janesville - Darien 

                                                                                  USH 14 

                                                                                  Walworth County 

               TYPE OF WORK: Asphalt Paving 

 

   BIDDER NO  1:  PAYNE AND DOLAN, INC 

   BIDDER NO  2:  STARK PAVEMENT CORPORATION 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

203.0200   Removing Old Structure (statio LS         1.000     1567.680     1567.68     3500.000     3500.00       0.000        0.00 

           01. 1663+00 

204.0125   Removing Asphaltic Surface Mil TON     3298.000        9.580    31594.84       16.500    54417.00       0.000        0.00 

204.0165   Removing Guardrail             LF       314.000        1.250      392.50        1.250      392.50       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1332.760     1332.76     2100.000     2100.00       0.000        0.00 

           01. 3150-11-60 

305.0110   Base Aggregate Dense 3/4-Inch  TON      515.000       15.070     7761.05       25.500    13132.50       0.000        0.00 

305.0500   Shaping Shoulders              STA      178.000       11.040     1965.12       15.000     2670.00       0.000        0.00 

390.0203   Base Patching Asphaltic        SY      3078.000       33.410   102835.98       39.750   122350.50       0.000        0.00 

440.4410   Incentive IRI Ride             DOL        1.000     6750.000     6750.00     6750.000     6750.00       0.000        0.00 

455.0605   Tack Coat                      GAL     2105.000        1.750     3683.75        2.850     5999.25       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL        1.000     2110.000     2110.00     2110.000     2110.00       0.000        0.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON     3889.000       60.080   233651.12       68.500   266396.50       0.000        0.00 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF      7264.000        0.580     4213.12        0.850     6174.40       0.000        0.00 

509.1500   Concrete Surface Repair        SF       115.000      126.260    14519.90      132.000    15180.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH       4.000     1350.000     5400.00     1350.000     5400.00       0.000        0.00 

614.0397   Guardrail Mow Strip Emulsified SY       240.000       17.950     4308.00       24.000     5760.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       354.000       16.400     5805.60       16.400     5805.60       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2400.000     9600.00     2400.000     9600.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    40967.680    40967.68    65000.000    65000.00       0.000        0.00 

628.1504   Silt Fence                     LF      1226.000        1.800     2206.80        1.800     2206.80       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      1226.000        0.100      122.60        0.100      122.60       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       1.000      125.000      125.00      125.000      125.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      125.000      250.00      125.000      250.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      40.000       65.500     2620.00       65.500     2620.00       0.000        0.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      135.400      541.60      135.400      541.60       0.000        0.00 

637.2210   Signs Type II Reflective H     SF       294.945       17.200     5073.05       17.200     5073.05       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        69.000       19.600     1352.40       19.600     1352.40       0.000        0.00 

638.2602   Removing Signs Type II         EACH      28.000       20.300      568.40       20.300      568.40       0.000        0.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712012 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

638.3000   Removing Small Sign Supports   EACH      35.000       20.500      717.50       20.500      717.50       0.000        0.00 

642.5201   Field Office Type C            EACH       1.000     3361.840     3361.84     3750.000     3750.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     4200.000     4200.00     4200.000     4200.00       0.000        0.00 

           01. 3150-11-60 

643.0300   Traffic Control Drums          DAY      168.000        1.250      210.00        1.250      210.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      582.000        2.000     1164.00        2.000     1164.00       0.000        0.00 

643.1000   Traffic Control Signs Fixed Me SF       282.000       22.000     6204.00       22.000     6204.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       10.000      100.000     1000.00      100.000     1000.00       0.000        0.00 

646.0406   Pavement Marking Same Day Epox LF      3875.000        1.850     7168.75        1.850     7168.75       0.000        0.00 

648.0100   Locating No-Passing Zones      MI         1.690     1600.000     2704.00     1600.000     2704.00       0.000        0.00 

649.0403   Temporary Pavement Marking Epo LF      1891.000        2.650     5011.15        2.650     5011.15       0.000        0.00 

650.8000   Construction Staking Resurfaci LF      8900.000        0.250     2225.00        0.250     2225.00       0.000        0.00 

650.9910   Const Staking Supplemental Con LS         1.000      200.000      200.00      200.000      200.00       0.000        0.00 

           01. 3150-11-60 

690.0150   Sawing Asphalt                 LF       173.000        1.750      302.75        1.750      302.75       0.000        0.00 

SPV.0045   Special                        DAY       10.000       25.000      250.00       25.000      250.00       0.000        0.00 

           01. PCMS Remote Communications 

SPV.0090   Special                        LF     17751.000        1.500    26626.50        1.500    26626.50       0.000        0.00 

           01. Pavement Marking Grooved Epoxy 

           4-Inch 

SPV.0090   Special                        LF        45.000       55.600     2502.00       76.500     3442.50       0.000        0.00 

           02. Pavement Marking Grooved Preformed 

           Thermoplastic Stop Bar 18-Inch 

SPV.0090   Special                        LF        47.000      184.850     8687.95       75.200     3534.40       0.000        0.00 

           03.  Weak-Post W-Beam Guardrail System 

 

                                      PROPOSAL TOTAL.......               563854.39                674308.65                    0.00 

 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  120 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712013 

 

               STATE PROJECT(S):  4890-00-72                            LOCATION  Southeast Regio COUNTY 

                                                                                  Crack Sealing - FY 2017 

                                                                                  Var Hwy 

                                                                                  Southeast Region Wide 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  PAYNE AND DOLAN, INC 

   BIDDER NO  2:  FAHRNER ASPHALT SEALERS, LLC 

   BIDDER NO  3:  AMERICAN PAVEMENT SOLUTIONS, INC. 

   BIDDER NO  4:  PITLIK & WICK, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

213.0100   Finishing Roadway (project)    EACH       1.000    22000.000    22000.00     1000.000     1000.00    1000.000     1000.00 

           01. 4890-00-72 

619.1000   Mobilization                   EACH       1.000    33000.000    33000.00    60000.000    60000.00   10000.000    10000.00 

624.0100   Water                          MGAL      18.000      100.000     1800.00       50.000      900.00      50.000      900.00 

643.0100   Traffic Control (project)      EACH       1.000   108500.000   108500.00   108500.000   108500.00   10000.000    10000.00 

           01. 4890-00-72 

643.0300   Traffic Control Drums          DAY     4682.000        0.850     3979.70        0.850     3979.70       0.850     3979.70 

643.0420   Traffic Control Barricades Typ DAY      210.000        2.300      483.00        2.300      483.00       5.000     1050.00 

643.0705   Traffic Control Warning Lights DAY      386.000        0.450      173.70        0.450      173.70       0.450      173.70 

643.0715   Traffic Control Warning Lights DAY       96.000        0.450       43.20        0.450       43.20       0.450       43.20 

643.0800   Traffic Control Arrow Boards   DAY       32.000       35.000     1120.00       35.000     1120.00      65.000     2080.00 

643.0900   Traffic Control Signs          DAY      314.000        2.000      628.00        2.000      628.00       2.000      628.00 

643.1050   Traffic Control Signs PCMS     DAY       58.000       55.000     3190.00       55.000     3190.00     350.000    20300.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF    232818.000        0.350    81486.30        0.420    97783.56       0.420    97783.56 

646.0126   Pavement Marking Epoxy 8-Inch  LF      2843.000        0.750     2132.25        1.250     3553.75       1.250     3553.75 

649.0400   Temp Pvt Marking Removable Tap LF      5000.000        1.250     6250.00        1.250     6250.00       1.000     5000.00 

SPV.0085   Special                        LB     82046.000        2.210   181321.66        2.890   237112.94       3.760   308492.96 

           01. Route and Seal Modified 

SPV.0085   Special                        LB    109795.000        2.210   242646.95        2.890   317307.55       3.760   412829.20 

           02. Crack Sealing Modified 

 

                                      PROPOSAL TOTAL.......               688754.76                842025.40               877814.07 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712013 

 

   BIDDER NO  1:  PAYNE AND DOLAN, INC 

   BIDDER NO  2:  FAHRNER ASPHALT SEALERS, LLC 

   BIDDER NO  3:  AMERICAN PAVEMENT SOLUTIONS, INC. 

   BIDDER NO  4:  PITLIK & WICK, INC. 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

213.0100   Finishing Roadway (project)    EACH       1.000    10000.000    10000.00        0.000        0.00       0.000        0.00 

           01. 4890-00-72 

619.1000   Mobilization                   EACH       1.000   171000.000   171000.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL      18.000        1.000       18.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000   158500.000   158500.00        0.000        0.00       0.000        0.00 

           01. 4890-00-72 

643.0300   Traffic Control Drums          DAY     4682.000        0.850     3979.70        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY      210.000        2.300      483.00        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY      386.000        0.450      173.70        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY       96.000        0.450       43.20        0.000        0.00       0.000        0.00 

643.0800   Traffic Control Arrow Boards   DAY       32.000       35.000     1120.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      314.000        2.000      628.00        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       58.000       55.000     3190.00        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF    232818.000        0.420    97783.56        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      2843.000        1.250     3553.75        0.000        0.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF      5000.000        1.250     6250.00        0.000        0.00       0.000        0.00 

SPV.0085   Special                        LB     82046.000        3.480   285520.08        0.000        0.00       0.000        0.00 

           01. Route and Seal Modified 

SPV.0085   Special                        LB    109795.000        3.480   382086.60        0.000        0.00       0.000        0.00 

           02. Crack Sealing Modified 

 

                                      PROPOSAL TOTAL.......              1124329.59                     0.00                    0.00 

 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  122 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712014 

 

               STATE PROJECT(S):  1590-21-71                            LOCATION  Marinette       COUNTY 

                                                                                  Town Dunbar, CTH U 

                                                                                  CTH U 

                                                                                  Marinette County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  HIGHWAY LANDSCAPERS, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

205.0100   Excavation Common              CY       342.000       20.000     6840.00        0.000        0.00       0.000        0.00 

           **P** 

208.0100   Borrow                         CY       221.000       20.000     4420.00        0.000        0.00       0.000        0.00 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 

           01. 1590-21-71 

305.0110   Base Aggregate Dense 3/4-Inch  TON      100.000       19.100     1910.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      275.000       19.100     5252.50        0.000        0.00       0.000        0.00 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     22325.000        0.580    12948.50        0.000        0.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH       2.000     3500.000     7000.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       250.000       18.500     4625.00        0.000        0.00       0.000        0.00 

614.2330   MGS Guardrail 3 K              LF       400.000       41.100    16440.00        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2650.000    10600.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    30000.000    30000.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL       5.000      500.000     2500.00        0.000        0.00       0.000        0.00 

625.0100   Topsoil                        SY      1500.000        5.000     7500.00        0.000        0.00       0.000        0.00 

           **P** 

628.1504   Silt Fence                     LF      2160.000        4.000     8640.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      2160.000        0.300      648.00        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY      1500.000        1.200     1800.00        0.000        0.00       0.000        0.00 

           **P** 

628.7504   Temporary Ditch Checks         LF       120.000       10.500     1260.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.000      200.000      200.00        0.000        0.00       0.000        0.00 

           **P** 

630.0120   Seeding Mixture No. 20         LB        27.000       10.000      270.00        0.000        0.00       0.000        0.00 

           **P** 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      35.000       58.000     2030.00        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF       224.060       19.100     4279.55        0.000        0.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  123 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712014 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

638.2602   Removing Signs Type II         EACH       2.000       35.000       70.00        0.000        0.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH       2.000       35.000       70.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000    12694.000    12694.00        0.000        0.00       0.000        0.00 

           01. 1590-21-71 

643.0300   Traffic Control Drums          DAY      540.000        2.000     1080.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      288.000        2.000      576.00        0.000        0.00       0.000        0.00 

646.0103   Pavement Marking Paint 4-Inch  LF     30095.000        0.400    12038.00        0.000        0.00       0.000        0.00 

648.0100   Locating No-Passing Zones      MI         4.455      580.000     2583.90        0.000        0.00       0.000        0.00 

650.8000   Construction Staking Resurfaci LF      8800.000        0.300     2640.00        0.000        0.00       0.000        0.00 

650.9910   Const Staking Supplemental Con LS         1.000       50.000       50.00        0.000        0.00       0.000        0.00 

           01. 1590-21-71 

690.0150   Sawing Asphalt                 LF       400.000        5.000     2000.00        0.000        0.00       0.000        0.00 

ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        0.000        0.00       0.000        0.00 

ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        0.000        0.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......               166365.45                     0.00                    0.00 

 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  124 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712015 

 

               STATE PROJECT(S):  4309-04-71                            LOCATION  Manitowoc       COUNTY 

                                                                                  Town Newton, S Union Rd 

                                                                                  Local St 

                                                                                  Manitowoc County 

               TYPE OF WORK: 

 

   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  2:  RADTKE CONTRACTORS INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0205   Grubbing                       STA        7.000      225.000     1575.00      225.000     1575.00       0.000        0.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    32200.000    32200.00    33706.000    33706.00       0.000        0.00 

           01. STA 12+00 

205.0100   Excavation Common              CY       486.000       11.000     5346.00       11.000     5346.00       0.000        0.00 

           **P** 

206.1000   Exc for Structure Bridges (str LS         1.000    27600.000    27600.00     6215.000     6215.00       0.000        0.00 

           01. B-36-229 

208.0100   Borrow                         CY       229.000       17.650     4041.85       17.650     4041.85       0.000        0.00 

           **P** 

210.0100   Backfill Structure             CY       150.000       37.000     5550.00       37.000     5550.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00       0.000        0.00 

           01. 4309-04-71 

305.0110   Base Aggregate Dense 3/4-Inch  TON       40.000       31.000     1240.00       31.000     1240.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      665.000        7.600     5054.00        7.600     5054.00       0.000        0.00 

312.0115   Select Crushed Material        CY        64.000       40.000     2560.00       40.500     2592.00       0.000        0.00 

415.0410   Concrete Pavement Approach Sla SY       100.000      145.000    14500.00      145.000    14500.00       0.000        0.00 

455.0605   Tack Coat                      GAL       20.000        6.250      125.00        6.250      125.00       0.000        0.00 

465.0105   Asphaltic Surface              TON      184.000      131.100    24122.40      115.200    21196.80       0.000        0.00 

502.0100   Concrete Masonry Bridges       CY       160.000      420.000    67200.00      590.000    94400.00       0.000        0.00 

           **P** 

502.3200   Protective Surface Treatment   SY       188.000        4.500      846.00        2.600      488.80       0.000        0.00 

505.0400   Bar Steel Reinforcement HS Str LB      3660.000        0.990     3623.40        1.190     4355.40       0.000        0.00 

           **P** 

505.0600   Bar Steel Reinforcemnt HS Coat LB     21330.000        0.920    19623.60        0.940    20050.20       0.000        0.00 

           **P** 

513.4061   Railing Tubular Type M (struct LF       125.000      290.000    36250.00      236.000    29500.00       0.000        0.00 

           01. B-36-229 

516.0500   Rubberized Membrane Waterproof SY        20.000       49.000      980.00       36.500      730.00       0.000        0.00 

550.0500   Pile Points                    EACH      10.000      120.000     1200.00      113.000     1130.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  125 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712015 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

550.1100   Piling Steel HP 10-Inch X 42 L LF       600.000       34.000    20400.00       33.000    19800.00       0.000        0.00 

606.0300   Riprap Heavy                   CY       300.000       50.000    15000.00       48.500    14550.00       0.000        0.00 

612.0206   Pipe Underdrain Unperforated 6 LF        40.000       15.000      600.00       15.000      600.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       100.000        5.000      500.00        5.000      500.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    18543.930    18543.93    39830.000    39830.00       0.000        0.00 

624.0100   Water                          MGAL      10.000       30.000      300.00       30.000      300.00       0.000        0.00 

625.0100   Topsoil                        SY      1739.000        1.750     3043.25        1.750     3043.25       0.000        0.00 

           **P** 

628.1504   Silt Fence                     LF       170.000        3.500      595.00        3.500      595.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF        60.000        0.100        6.00        0.010        0.60       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       5.000       80.000      400.00      250.000     1250.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000       35.000       70.00        0.010        0.02       0.000        0.00 

628.2008   Erosion Mat Urban Class I Type SY      1739.000        1.100     1912.90        1.750     3043.25       0.000        0.00 

           **P** 

628.6005   Turbidity Barriers             SY       160.000       34.000     5440.00       26.500     4240.00       0.000        0.00 

628.7570   Rock Bags                      EACH      60.000       10.000      600.00        8.000      480.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.100       87.000       95.70      100.000      110.00       0.000        0.00 

           **P** 

630.0120   Seeding Mixture No. 20         LB        50.000        6.100      305.00       10.000      500.00       0.000        0.00 

           **P** 

630.0200   Seeding Temporary              LB        50.000        3.500      175.00       10.000      500.00       0.000        0.00 

           **P** 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       6.000       48.900      293.40       85.000      510.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF         6.000       16.500       99.00       40.000      240.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        12.000       17.500      210.00       30.000      360.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH       6.000       20.000      120.00       25.000      150.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     2900.000     2900.00     2630.000     2630.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     1200.000     1200.00     1200.000     1200.00       0.000        0.00 

           01. 4309-04-71 

643.0420   Traffic Control Barricades Typ DAY      748.000        0.750      561.00        0.750      561.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY     1495.000        0.250      373.75        0.250      373.75       0.000        0.00 

643.0900   Traffic Control Signs          DAY      150.000        2.500      375.00        2.500      375.00       0.000        0.00 

645.0120   Geotextile Type HR             SY       555.000        3.000     1665.00        2.850     1581.75       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1434.000        2.000     2868.00        2.000     2868.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF       308.000        2.000      616.00        2.000      616.00       0.000        0.00 

650.5000   Construction Staking Base      LF       308.000        2.000      616.00        2.000      616.00       0.000        0.00 

650.6500   Construction Staking Structure LS         1.000     2000.000     2000.00     2000.000     2000.00       0.000        0.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712015 

 

           01. B-36-229 

650.9910   Const Staking Supplemental Con LS         1.000      600.000      600.00      600.000      600.00       0.000        0.00 

           01. 4309-04-71 

650.9920   Construction Staking Slope Sta LF       308.000        2.000      616.00        2.000      616.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF        44.000        2.750      121.00        2.750      121.00       0.000        0.00 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL      920.000        1.000      920.00        1.000      920.00       0.000        0.00 

ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       0.000        0.00 

ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......               341128.18                360826.67                    0.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712016 

 

               STATE PROJECT(S):  6350-07-80                            LOCATION  Wood            COUNTY 

                                                                                  Marshfield - Stevens Point 

                                                                                  USH 10 

                                                                                  Wood County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  A-1 EXCAVATING INC. 

   BIDDER NO  4:  HAAS SONS, INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  6:  EARTH, INC. 

   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0205   Grubbing                       STA        5.000      100.000      500.00      718.610     3593.05    1000.000     5000.00 

205.0100   Excavation Common              CY      5664.000       10.100    57206.40        8.370    47407.68      12.000    67968.00 

206.2000   Exc for Structures Culverts (s LS         1.000    20000.000    20000.00    28494.890    28494.89   77000.000    77000.00 

           01. C-71-46 

209.0100   Backfill Granular              CY      1187.000       25.100    29793.70       21.130    25081.31      16.000    18992.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     3820.950     3820.95     200.000      200.00 

           01. 6350-07-80 

305.0110   Base Aggregate Dense 3/4-Inch  TON       74.000       24.800     1835.20       50.000     3700.00      23.000     1702.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1001.000       17.270    17287.27       12.140    12152.14      19.000    19019.00 

310.0115   Base Aggregate Open-Graded     CY       185.000       30.000     5550.00       23.100     4273.50      26.000     4810.00 

465.0105   Asphaltic Surface              TON      562.000      107.460    60392.52      107.460    60392.52     123.000    69126.00 

504.0100   Concrete Masonry Culverts      CY        49.000      450.000    22050.00      650.000    31850.00     450.000    22050.00 

504.1000.S Precast Conc Wingwalls (struct LS         1.000    24500.000    24500.00    16718.700    16718.70   48720.000    48720.00 

           01. C-71-46 

504.2000.S Precast Conc Box Culvert (ft X LF        48.000     4750.000   228000.00     1948.820    93543.36    5193.000   249264.00 

           01. 14-ft x 9-ft 

505.0400   Bar Steel Reinforcement HS Str LB      1000.000        1.100     1100.00        1.000     1000.00       2.000     2000.00 

516.0500   Rubberized Membrane Waterproof SY       265.000       25.000     6625.00       26.000     6890.00      12.000     3180.00 

517.1010.S Concrete Staining (structure)  SF      1525.000        1.250     1906.25        1.810     2760.25       2.000     3050.00 

           01. R-71-22 

517.1010.S Concrete Staining (structure)  SF      1925.000        1.250     2406.25        1.810     3484.25       2.000     3850.00 

           02. C-71-46 

522.0318   Culv Pipe Reinf Concrete Class LF        16.000       61.470      983.52       69.780     1116.48      62.000      992.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      712.100     1424.20     1091.750     2183.50     947.000     1894.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712016 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

601.0407   Concrete Curb & Gutter 18-Inch LF       481.000       22.500    10822.50       30.000    14430.00      24.000    11544.00 

602.0415   Concrete Sidewalk 6-Inch       SF       120.000        6.250      750.00       11.020     1322.40       8.000      960.00 

602.0505   Curb Ramp Detectable Warnng Fi SF        16.000       36.750      588.00       45.000      720.00      40.000      640.00 

606.0100   Riprap Light                   CY        70.000       45.000     3150.00       76.800     5376.00      34.000     2380.00 

608.0324   St Sewer Pipe Reinf Conc Class LF       463.000       78.000    36114.00       98.320    45522.16      82.000    37966.00 

608.0412   St Sewer Pipe Reinf Conc Class LF        42.000       51.000     2142.00       56.350     2366.70      71.000     2982.00 

608.0415   St Sewer Pipe Reinf Conc Class LF        51.000       56.000     2856.00       67.960     3465.96      78.000     3978.00 

608.0418   St Sewer Pipe Reinf Conc Class LF        36.000       61.250     2205.00       77.640     2795.04      88.000     3168.00 

608.0518   Storm Sewer Pipe Reinf Conc Cl LF       103.000       64.500     6643.50       76.560     7885.68      59.000     6077.00 

611.0530   Manhole Covers Type J          EACH       3.000      475.000     1425.00      517.210     1551.63     450.000     1350.00 

611.0612   Inlet Covers Type C            EACH       1.000      480.000      480.00      517.210      517.21     444.000      444.00 

611.0624   Inlet Covers Type H            EACH       3.000      620.000     1860.00      669.190     2007.57     549.000     1647.00 

611.0639   Inlet Covers Type H-S          EACH       1.000      620.000      620.00      669.190      669.19     549.000      549.00 

611.0642   Inlet Covers Type MS           EACH       1.000      400.000      400.00      479.880      479.88     395.000      395.00 

611.2004   Manholes 4-FT Diameter         EACH       2.000     3000.000     6000.00     3721.470     7442.94    2690.000     5380.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     3375.000     3375.00     5117.210     5117.21    4053.000     4053.00 

611.3004   Inlets 4-FT Diameter           EACH       2.000     1925.000     3850.00     2810.520     5621.04    1897.000     3794.00 

611.3230   Inlets 2x3-FT                  EACH       3.000     1010.000     3030.00     1620.510     4861.53    1118.000     3354.00 

611.3901   Inlets Median 1 Grate          EACH       1.000     1610.000     1610.00     2336.010     2336.01    1447.000     1447.00 

612.0106   Pipe Underdrain 6-Inch         LF       540.000        8.000     4320.00       11.160     6026.40       9.000     4860.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       434.000        6.500     2821.00       10.680     4635.12      11.000     4774.00 

614.2300   MGS Guardrail 3                LF       225.000       18.500     4162.50       18.500     4162.50      20.000     4500.00 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2750.000     5500.00 

616.0206   Fence Chain Link 6-FT          LF      2060.000       20.350    41921.00       20.350    41921.00      21.500    44290.00 

616.0800.S Fence Track Clearance          LF       220.000        4.000      880.00        4.000      880.00       6.000     1320.00 

619.1000   Mobilization                   EACH       1.000   181100.000   181100.00   123082.000   123082.00   99000.000    99000.00 

623.0200   Dust Control Surface Treatment SY      2895.000        0.500     1447.50        0.170      492.15       0.200      579.00 

624.0100   Water                          MGAL      10.000       27.500      275.00      179.720     1797.20      60.000      600.00 

625.0500   Salvaged Topsoil               SY      9360.000        0.010       93.60        1.900    17784.00       1.500    14040.00 

627.0200   Mulching                       SY      4600.000        0.500     2300.00        0.500     2300.00       0.550     2530.00 

628.1504   Silt Fence                     LF      2053.000        2.150     4413.95        2.150     4413.95       2.400     4927.20 

628.1520   Silt Fence Maintenance         LF      2053.000        0.050      102.65        0.050      102.65       0.050      102.65 

628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00      200.000      400.00     490.000      980.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      200.000      400.00      200.000      400.00     220.000      440.00 

628.2006   Erosion Mat Urban Class I Type SY      3400.000        1.500     5100.00        1.500     5100.00       1.750     5950.00 

628.2008   Erosion Mat Urban Class I Type SY      1600.000        1.510     2416.00        1.510     2416.00       1.750     2800.00 

628.7005   Inlet Protection Type A        EACH       6.000      100.000      600.00      100.000      600.00     110.000      660.00 

628.7015   Inlet Protection Type C        EACH       5.000       70.000      350.00       70.000      350.00      77.000      385.00 
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628.7504   Temporary Ditch Checks         LF        63.000       13.000      819.00       13.000      819.00      14.000      882.00 

628.7555   Culvert Pipe Checks            EACH       5.000       30.000      150.00       30.000      150.00      33.000      165.00 

628.7560   Tracking Pads                  EACH       2.000     1500.000     3000.00     1050.210     2100.42     600.000     1200.00 

628.7570   Rock Bags                      EACH     110.000       10.000     1100.00       10.000     1100.00      11.000     1210.00 

629.0210   Fertilizer Type B              CWT        6.000       75.000      450.00       75.000      450.00      82.000      492.00 

630.0130   Seeding Mixture No. 30         LB       170.000        7.670     1303.90        7.670     1303.90       9.000     1530.00 

630.0200   Seeding Temporary              LB       255.000        2.100      535.50        2.100      535.50       3.000      765.00 

633.5200   Markers Culvert End            EACH       2.000       75.000      150.00       75.000      150.00      82.000      164.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       50.000      500.00       50.000      500.00      55.000      550.00 

637.2210   Signs Type II Reflective H     SF        11.720       20.000      234.40       20.000      234.40      22.000      257.84 

637.2230   Signs Type II Reflective F     SF        18.000       22.000      396.00       22.000      396.00      24.000      432.00 

642.5201   Field Office Type C            EACH       1.000     6000.000     6000.00     7730.000     7730.00    6000.000     6000.00 

643.0100   Traffic Control (project)      EACH       1.000     1327.000     1327.00     1327.000     1327.00    1450.000     1450.00 

           01. 6350-07-80 

643.0300   Traffic Control Drums          DAY      900.000        0.500      450.00        0.500      450.00       0.500      450.00 

643.0420   Traffic Control Barricades Typ DAY       36.000        3.000      108.00        3.000      108.00       3.000      108.00 

643.0715   Traffic Control Warning Lights DAY      144.000        1.000      144.00        1.000      144.00       1.000      144.00 

643.0900   Traffic Control Signs          DAY      342.000        7.000     2394.00        7.000     2394.00       7.000     2394.00 

645.0111   Geotextile Type DF Schedule A  SY       654.000        2.500     1635.00        1.620     1059.48       4.000     2616.00 

645.0120   Geotextile Type HR             SY       188.000        3.000      564.00        2.600      488.80       5.000      940.00 

649.0400   Temp Pvt Marking Removable Tap LF       800.000        1.000      800.00        1.000      800.00       1.000      800.00 

649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        6.000      144.00        6.000      144.00      10.000      240.00 

650.4000   Construction Staking Storm Sew EACH       9.000      120.000     1080.00      555.560     5000.04     100.000      900.00 

650.4500   Construction Staking Subgrade  LF      1498.000        0.010       14.98        3.340     5003.32       0.010       14.98 

650.5000   Construction Staking Base      LF      1498.000        0.700     1048.60        3.340     5003.32       1.000     1498.00 

650.5500   Construction Staking Curb Gutt LF       481.000        1.000      481.00        5.200     2501.20       1.000      481.00 

650.6000   Construction Staking Pipe Culv EACH       1.000      150.000      150.00        0.010        0.01     100.000      100.00 

650.8500   Const Staking Elec Install (pr LS         1.000     2000.000     2000.00     2500.000     2500.00     100.000      100.00 

           01. 6350-07-80 

650.9910   Const Staking Supplemental Con LS         1.000     1500.000     1500.00     2500.000     2500.00    1000.000     1000.00 

           01. 6350-07-80 

650.9920   Construction Staking Slope Sta LF      1498.000        1.000     1498.00        1.670     2501.66       1.000     1498.00 

652.0105   Conduit Rigid Metallic 3/4-Inc LF        35.000       18.000      630.00       18.000      630.00      20.000      700.00 

652.0210   Conduit Rigid Nonmetallic Sch  LF        75.000        6.750      506.25        6.750      506.25       8.000      600.00 

655.0615   Electrical Wire Lighting 10 AW LF       390.000        0.640      249.60        0.640      249.60       1.000      390.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1175.000     1175.00     1175.000     1175.00    1300.000     1300.00 

           01. Station 15+05, 30' LT 

690.0150   Sawing Asphalt                 LF       425.000        1.500      637.50        1.750      743.75       3.000     1275.00 
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715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

SPV.0060   Special                        EACH       1.000     1800.000     1800.00     1800.000     1800.00    1950.000     1950.00 

           01. Lighting Control Cabinet 

           Base Type Special 

SPV.0060   Special                        EACH       1.000     5095.000     5095.00     5095.000     5095.00    5340.000     5340.00 

           02. Lighting Control Cabinet 

           Type Special 

SPV.0060   Special                        EACH       2.000      615.000     1230.00      615.000     1230.00     730.000     1460.00 

           03. Lighting Unit Type Special 

SPV.0090   Special                        LF        65.000     1883.380   122419.70      665.230    43239.95    1622.000   105430.00 

           01. Steel Casing Pipe 32-Inch 

SPV.0165   Special                        SF      3300.000        0.010       33.00       63.500   209550.00       1.000     3300.00 

           01. Temporary Shoring Railroad 

SPV.0165   Special                        SF      1525.000       55.500    84637.50       61.270    93436.75      66.000   100650.00 

           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP(**P**) 

SPV.0180   Special                        SY      2230.000        1.350     3010.50        1.720     3835.60       3.000     6690.00 

           01. Geogrid Reinforcement 

 

                                      PROPOSAL TOTAL.......              1080985.94               1094199.65              1147129.67 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  A-1 EXCAVATING INC. 

   BIDDER NO  4:  HAAS SONS, INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  6:  EARTH, INC. 

   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 
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------------------------------------------------------------------------------------------------------------------------------------ 

201.0205   Grubbing                       STA        5.000     1000.000     5000.00      100.000      500.00    1000.000     5000.00 

205.0100   Excavation Common              CY      5664.000       10.000    56640.00       10.100    57206.40      11.000    62304.00 

206.2000   Exc for Structures Culverts (s LS         1.000    38000.000    38000.00    20000.000    20000.00   12000.000    12000.00 

           01. C-71-46 

209.0100   Backfill Granular              CY      1187.000       22.000    26114.00       25.100    29793.70      22.000    26114.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00    5000.000     5000.00 

           01. 6350-07-80 

305.0110   Base Aggregate Dense 3/4-Inch  TON       74.000       28.000     2072.00       24.800     1835.20      22.000     1628.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1001.000       28.000    28028.00       17.270    17287.27      15.000    15015.00 

310.0115   Base Aggregate Open-Graded     CY       185.000       43.000     7955.00       30.000     5550.00      35.000     6475.00 

465.0105   Asphaltic Surface              TON      562.000      107.460    60392.52      107.460    60392.52     110.000    61820.00 

504.0100   Concrete Masonry Culverts      CY        49.000      450.000    22050.00      450.000    22050.00     770.000    37730.00 

504.1000.S Precast Conc Wingwalls (struct LS         1.000    24500.000    24500.00    40000.000    40000.00   36000.000    36000.00 

           01. C-71-46 

504.2000.S Precast Conc Box Culvert (ft X LF        48.000     4750.000   228000.00     5800.000   278400.00    3300.000   158400.00 

           01. 14-ft x 9-ft 

505.0400   Bar Steel Reinforcement HS Str LB      1000.000        1.100     1100.00        1.100     1100.00       1.500     1500.00 

516.0500   Rubberized Membrane Waterproof SY       265.000       25.000     6625.00       25.000     6625.00       9.900     2623.50 

517.1010.S Concrete Staining (structure)  SF      1525.000        1.250     1906.25        1.250     1906.25       2.200     3355.00 

           01. R-71-22 

517.1010.S Concrete Staining (structure)  SF      1925.000        1.250     2406.25        1.250     2406.25       2.200     4235.00 

           02. C-71-46 

522.0318   Culv Pipe Reinf Concrete Class LF        16.000       61.000      976.00       61.470      983.52      78.000     1248.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      985.000     1970.00      712.100     1424.20     900.000     1800.00 

601.0407   Concrete Curb & Gutter 18-Inch LF       481.000       23.020    11072.62       32.000    15392.00      32.000    15392.00 

602.0415   Concrete Sidewalk 6-Inch       SF       120.000        6.250      750.00        8.150      978.00       8.000      960.00 

602.0505   Curb Ramp Detectable Warnng Fi SF        16.000       36.750      588.00       50.000      800.00      50.000      800.00 

606.0100   Riprap Light                   CY        70.000       70.000     4900.00       45.000     3150.00      90.000     6300.00 

608.0324   St Sewer Pipe Reinf Conc Class LF       463.000       58.000    26854.00       78.000    36114.00      72.000    33336.00 

608.0412   St Sewer Pipe Reinf Conc Class LF        42.000       50.500     2121.00       51.000     2142.00      46.000     1932.00 
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608.0415   St Sewer Pipe Reinf Conc Class LF        51.000       54.700     2789.70       56.000     2856.00      52.000     2652.00 

608.0418   St Sewer Pipe Reinf Conc Class LF        36.000       61.000     2196.00       61.250     2205.00      61.000     2196.00 

608.0518   Storm Sewer Pipe Reinf Conc Cl LF       103.000       63.250     6514.75       64.500     6643.50      64.000     6592.00 

611.0530   Manhole Covers Type J          EACH       3.000      580.000     1740.00      475.000     1425.00     520.000     1560.00 

611.0612   Inlet Covers Type C            EACH       1.000      380.000      380.00      480.000      480.00     450.000      450.00 

611.0624   Inlet Covers Type H            EACH       3.000      510.000     1530.00      620.000     1860.00     540.000     1620.00 

611.0639   Inlet Covers Type H-S          EACH       1.000      510.000      510.00      620.000      620.00     540.000      540.00 

611.0642   Inlet Covers Type MS           EACH       1.000      350.000      350.00      400.000      400.00     360.000      360.00 

611.2004   Manholes 4-FT Diameter         EACH       2.000     2700.000     5400.00     3000.000     6000.00    2500.000     5000.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     4675.000     4675.00     3375.000     3375.00    3500.000     3500.00 

611.3004   Inlets 4-FT Diameter           EACH       2.000     2100.000     4200.00     1925.000     3850.00    2400.000     4800.00 

611.3230   Inlets 2x3-FT                  EACH       3.000     1500.000     4500.00     1010.000     3030.00     890.000     2670.00 

611.3901   Inlets Median 1 Grate          EACH       1.000     2000.000     2000.00     1610.000     1610.00    2000.000     2000.00 

612.0106   Pipe Underdrain 6-Inch         LF       540.000        9.100     4914.00        8.000     4320.00      15.000     8100.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       434.000        7.500     3255.00        6.500     2821.00      17.500     7595.00 

614.2300   MGS Guardrail 3                LF       225.000       18.500     4162.50       18.000     4050.00      20.000     4500.00 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2500.000     5000.00 

616.0206   Fence Chain Link 6-FT          LF      2060.000       19.000    39140.00       20.350    41921.00      20.500    42230.00 

616.0800.S Fence Track Clearance          LF       220.000        4.000      880.00        6.000     1320.00      10.000     2200.00 

619.1000   Mobilization                   EACH       1.000   293100.000   293100.00   270750.000   270750.00  100000.000   100000.00 

623.0200   Dust Control Surface Treatment SY      2895.000        1.000     2895.00        0.500     1447.50       1.000     2895.00 

624.0100   Water                          MGAL      10.000       50.000      500.00       27.500      275.00      40.000      400.00 

625.0500   Salvaged Topsoil               SY      9360.000        1.500    14040.00        0.010       93.60       2.000    18720.00 

627.0200   Mulching                       SY      4600.000        0.500     2300.00        0.150      690.00       0.400     1840.00 

628.1504   Silt Fence                     LF      2053.000        2.150     4413.95        2.000     4106.00       3.000     6159.00 

628.1520   Silt Fence Maintenance         LF      2053.000        0.050      102.65        0.100      205.30       0.100      205.30 

628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00      250.000      500.00     200.000      400.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      200.000      400.00      150.000      300.00     200.000      400.00 

628.2006   Erosion Mat Urban Class I Type SY      3400.000        1.500     5100.00        1.800     6120.00       1.600     5440.00 

628.2008   Erosion Mat Urban Class I Type SY      1600.000        1.510     2416.00        1.800     2880.00       1.600     2560.00 

628.7005   Inlet Protection Type A        EACH       6.000      100.000      600.00      100.000      600.00     120.000      720.00 

628.7015   Inlet Protection Type C        EACH       5.000       70.000      350.00       50.000      250.00      80.000      400.00 

628.7504   Temporary Ditch Checks         LF        63.000       13.000      819.00       10.000      630.00      12.000      756.00 

628.7555   Culvert Pipe Checks            EACH       5.000       30.000      150.00       75.000      375.00      50.000      250.00 

628.7560   Tracking Pads                  EACH       2.000     1000.000     2000.00     1500.000     3000.00    1600.000     3200.00 

628.7570   Rock Bags                      EACH     110.000       10.000     1100.00        8.000      880.00      10.000     1100.00 

629.0210   Fertilizer Type B              CWT        6.000       75.000      450.00       60.000      360.00      70.000      420.00 

630.0130   Seeding Mixture No. 30         LB       170.000        7.670     1303.90        5.750      977.50       7.100     1207.00 
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630.0200   Seeding Temporary              LB       255.000        2.100      535.50        2.250      573.75       2.200      561.00 

633.5200   Markers Culvert End            EACH       2.000       75.000      150.00       50.000      100.00      60.000      120.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       50.000      500.00       55.000      550.00      55.000      550.00 

637.2210   Signs Type II Reflective H     SF        11.720       20.000      234.40       20.000      234.40      22.000      257.84 

637.2230   Signs Type II Reflective F     SF        18.000       22.000      396.00       20.000      360.00      26.000      468.00 

642.5201   Field Office Type C            EACH       1.000     7500.000     7500.00     4000.000     4000.00    5000.000     5000.00 

643.0100   Traffic Control (project)      EACH       1.000     1327.000     1327.00     1327.000     1327.00    1600.000     1600.00 

           01. 6350-07-80 

643.0300   Traffic Control Drums          DAY      900.000        0.500      450.00        0.500      450.00       0.600      540.00 

643.0420   Traffic Control Barricades Typ DAY       36.000        3.000      108.00        3.000      108.00       4.000      144.00 

643.0715   Traffic Control Warning Lights DAY      144.000        1.000      144.00        1.000      144.00       1.000      144.00 

643.0900   Traffic Control Signs          DAY      342.000        7.000     2394.00        7.000     2394.00       8.000     2736.00 

645.0111   Geotextile Type DF Schedule A  SY       654.000        2.100     1373.40        2.500     1635.00       2.500     1635.00 

645.0120   Geotextile Type HR             SY       188.000        3.000      564.00        3.000      564.00       4.000      752.00 

649.0400   Temp Pvt Marking Removable Tap LF       800.000        1.000      800.00        1.000      800.00       1.200      960.00 

649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        6.000      144.00        6.000      144.00      10.000      240.00 

650.4000   Construction Staking Storm Sew EACH       9.000       75.000      675.00      120.000     1080.00     150.000     1350.00 

650.4500   Construction Staking Subgrade  LF      1498.000        0.250      374.50        0.010       14.98       0.600      898.80 

650.5000   Construction Staking Base      LF      1498.000        1.250     1872.50        0.700     1048.60       0.650      973.70 

650.5500   Construction Staking Curb Gutt LF       481.000        2.500     1202.50        1.000      481.00       2.000      962.00 

650.6000   Construction Staking Pipe Culv EACH       1.000       50.000       50.00      150.000      150.00     200.000      200.00 

650.8500   Const Staking Elec Install (pr LS         1.000      250.000      250.00     2000.000     2000.00     900.000      900.00 

           01. 6350-07-80 

650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00     1500.000     1500.00    1700.000     1700.00 

           01. 6350-07-80 

650.9920   Construction Staking Slope Sta LF      1498.000        0.750     1123.50        1.000     1498.00       0.700     1048.60 

652.0105   Conduit Rigid Metallic 3/4-Inc LF        35.000       18.000      630.00       18.000      630.00      19.000      665.00 

652.0210   Conduit Rigid Nonmetallic Sch  LF        75.000        6.750      506.25        6.750      506.25       7.000      525.00 

655.0615   Electrical Wire Lighting 10 AW LF       390.000        0.640      249.60        0.640      249.60       0.700      273.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1175.000     1175.00     1175.000     1175.00    1200.000     1200.00 

           01. Station 15+05, 30' LT 

690.0150   Sawing Asphalt                 LF       425.000        4.000     1700.00        1.500      637.50       3.500     1487.50 

715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

SPV.0060   Special                        EACH       1.000     1800.000     1800.00     1800.000     1800.00    1900.000     1900.00 

           01. Lighting Control Cabinet 

           Base Type Special 

SPV.0060   Special                        EACH       1.000     5095.000     5095.00     5095.000     5095.00    5100.000     5100.00 

           02. Lighting Control Cabinet 
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           Type Special 

SPV.0060   Special                        EACH       2.000      615.000     1230.00      615.000     1230.00     650.000     1300.00 

           03. Lighting Unit Type Special 

SPV.0090   Special                        LF        65.000      649.000    42185.00      675.000    43875.00     610.000    39650.00 

           01. Steel Casing Pipe 32-Inch 

SPV.0165   Special                        SF      3300.000        0.010       33.00        0.010       33.00      80.000   264000.00 

           01. Temporary Shoring Railroad 

SPV.0165   Special                        SF      1525.000       56.500    86162.50       63.200    96380.00      72.000   109800.00 

           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP(**P**) 

SPV.0180   Special                        SY      2230.000        1.900     4237.00        1.350     3010.50       3.850     8585.50 

           01. Geogrid Reinforcement 

 

                                      PROPOSAL TOTAL.......              1156519.74               1172041.29              1210331.74 
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   BIDDER NO  1:  MASHUDA CONTRACTORS, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  A-1 EXCAVATING INC. 

   BIDDER NO  4:  HAAS SONS, INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  6:  EARTH, INC. 

   BIDDER NO  7:  ADVANCE CONSTRUCTION, INC. 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

201.0205   Grubbing                       STA        5.000     1000.000     5000.00        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY      5664.000       13.250    75048.00        0.000        0.00       0.000        0.00 

206.2000   Exc for Structures Culverts (s LS         1.000    70000.000    70000.00        0.000        0.00       0.000        0.00 

           01. C-71-46 

209.0100   Backfill Granular              CY      1187.000       12.000    14244.00        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. 6350-07-80 

305.0110   Base Aggregate Dense 3/4-Inch  TON       74.000       15.000     1110.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1001.000       12.500    12512.50        0.000        0.00       0.000        0.00 

310.0115   Base Aggregate Open-Graded     CY       185.000       30.000     5550.00        0.000        0.00       0.000        0.00 

465.0105   Asphaltic Surface              TON      562.000      107.460    60392.52        0.000        0.00       0.000        0.00 

504.0100   Concrete Masonry Culverts      CY        49.000      350.000    17150.00        0.000        0.00       0.000        0.00 

504.1000.S Precast Conc Wingwalls (struct LS         1.000    40000.000    40000.00        0.000        0.00       0.000        0.00 

           01. C-71-46 

504.2000.S Precast Conc Box Culvert (ft X LF        48.000     5000.000   240000.00        0.000        0.00       0.000        0.00 

           01. 14-ft x 9-ft 

505.0400   Bar Steel Reinforcement HS Str LB      1000.000        7.000     7000.00        0.000        0.00       0.000        0.00 

516.0500   Rubberized Membrane Waterproof SY       265.000       10.000     2650.00        0.000        0.00       0.000        0.00 

517.1010.S Concrete Staining (structure)  SF      1525.000        2.000     3050.00        0.000        0.00       0.000        0.00 

           01. R-71-22 

517.1010.S Concrete Staining (structure)  SF      1925.000        2.000     3850.00        0.000        0.00       0.000        0.00 

           02. C-71-46 

522.0318   Culv Pipe Reinf Concrete Class LF        16.000      100.000     1600.00        0.000        0.00       0.000        0.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 

601.0407   Concrete Curb & Gutter 18-Inch LF       481.000       20.000     9620.00        0.000        0.00       0.000        0.00 

602.0415   Concrete Sidewalk 6-Inch       SF       120.000        8.500     1020.00        0.000        0.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF        16.000       32.000      512.00        0.000        0.00       0.000        0.00 

606.0100   Riprap Light                   CY        70.000       75.000     5250.00        0.000        0.00       0.000        0.00 

608.0324   St Sewer Pipe Reinf Conc Class LF       463.000       95.000    43985.00        0.000        0.00       0.000        0.00 

608.0412   St Sewer Pipe Reinf Conc Class LF        42.000       85.000     3570.00        0.000        0.00       0.000        0.00 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  136 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712016 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

608.0415   St Sewer Pipe Reinf Conc Class LF        51.000       89.000     4539.00        0.000        0.00       0.000        0.00 

608.0418   St Sewer Pipe Reinf Conc Class LF        36.000       90.000     3240.00        0.000        0.00       0.000        0.00 

608.0518   Storm Sewer Pipe Reinf Conc Cl LF       103.000       92.000     9476.00        0.000        0.00       0.000        0.00 

611.0530   Manhole Covers Type J          EACH       3.000      330.000      990.00        0.000        0.00       0.000        0.00 

611.0612   Inlet Covers Type C            EACH       1.000      450.000      450.00        0.000        0.00       0.000        0.00 

611.0624   Inlet Covers Type H            EACH       3.000      450.000     1350.00        0.000        0.00       0.000        0.00 

611.0639   Inlet Covers Type H-S          EACH       1.000      450.000      450.00        0.000        0.00       0.000        0.00 

611.0642   Inlet Covers Type MS           EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 

611.2004   Manholes 4-FT Diameter         EACH       2.000     1950.000     3900.00        0.000        0.00       0.000        0.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     3300.000     3300.00        0.000        0.00       0.000        0.00 

611.3004   Inlets 4-FT Diameter           EACH       2.000     1765.000     3530.00        0.000        0.00       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH       3.000     1300.000     3900.00        0.000        0.00       0.000        0.00 

611.3901   Inlets Median 1 Grate          EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 

612.0106   Pipe Underdrain 6-Inch         LF       540.000       20.000    10800.00        0.000        0.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       434.000       24.000    10416.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       225.000       18.500     4162.50        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 

616.0206   Fence Chain Link 6-FT          LF      2060.000       21.000    43260.00        0.000        0.00       0.000        0.00 

616.0800.S Fence Track Clearance          LF       220.000        4.000      880.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    60000.000    60000.00        0.000        0.00       0.000        0.00 

623.0200   Dust Control Surface Treatment SY      2895.000        1.000     2895.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL      10.000       75.000      750.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY      9360.000        4.000    37440.00        0.000        0.00       0.000        0.00 

627.0200   Mulching                       SY      4600.000        0.500     2300.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF      2053.000        2.150     4413.95        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      2053.000        0.050      102.65        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      200.000      400.00        0.000        0.00       0.000        0.00 

628.2006   Erosion Mat Urban Class I Type SY      3400.000        1.500     5100.00        0.000        0.00       0.000        0.00 

628.2008   Erosion Mat Urban Class I Type SY      1600.000        1.510     2416.00        0.000        0.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH       6.000      100.000      600.00        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH       5.000       70.000      350.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF        63.000       13.000      819.00        0.000        0.00       0.000        0.00 

628.7555   Culvert Pipe Checks            EACH       5.000       30.000      150.00        0.000        0.00       0.000        0.00 

628.7560   Tracking Pads                  EACH       2.000     1300.000     2600.00        0.000        0.00       0.000        0.00 

628.7570   Rock Bags                      EACH     110.000       10.000     1100.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        6.000       75.000      450.00        0.000        0.00       0.000        0.00 

630.0130   Seeding Mixture No. 30         LB       170.000        7.670     1303.90        0.000        0.00       0.000        0.00 
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630.0200   Seeding Temporary              LB       255.000        2.100      535.50        0.000        0.00       0.000        0.00 

633.5200   Markers Culvert End            EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       50.000      500.00        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF        11.720       20.000      234.40        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        18.000       22.000      396.00        0.000        0.00       0.000        0.00 

642.5201   Field Office Type C            EACH       1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     1327.000     1327.00        0.000        0.00       0.000        0.00 

           01. 6350-07-80 

643.0300   Traffic Control Drums          DAY      900.000        0.500      450.00        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY       36.000        3.000      108.00        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY      144.000        1.000      144.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      342.000        7.000     2394.00        0.000        0.00       0.000        0.00 

645.0111   Geotextile Type DF Schedule A  SY       654.000        1.750     1144.50        0.000        0.00       0.000        0.00 

645.0120   Geotextile Type HR             SY       188.000        2.000      376.00        0.000        0.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF       800.000        1.000      800.00        0.000        0.00       0.000        0.00 

649.1400   Temp Pvt Marking Stop Line Rem LF        24.000        6.000      144.00        0.000        0.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH       9.000      555.560     5000.04        0.000        0.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF      1498.000        3.340     5003.32        0.000        0.00       0.000        0.00 

650.5000   Construction Staking Base      LF      1498.000        3.340     5003.32        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF       481.000        5.200     2501.20        0.000        0.00       0.000        0.00 

650.6000   Construction Staking Pipe Culv EACH       1.000      400.000      400.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. 6350-07-80 

650.9910   Const Staking Supplemental Con LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. 6350-07-80 

650.9920   Construction Staking Slope Sta LF      1498.000        1.670     2501.66        0.000        0.00       0.000        0.00 

652.0105   Conduit Rigid Metallic 3/4-Inc LF        35.000       18.000      630.00        0.000        0.00       0.000        0.00 

652.0210   Conduit Rigid Nonmetallic Sch  LF        75.000        6.750      506.25        0.000        0.00       0.000        0.00 

655.0615   Electrical Wire Lighting 10 AW LF       390.000        0.640      249.60        0.000        0.00       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1175.000     1175.00        0.000        0.00       0.000        0.00 

           01. Station 15+05, 30' LT 

690.0150   Sawing Asphalt                 LF       425.000        2.500     1062.50        0.000        0.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH       1.000     1800.000     1800.00        0.000        0.00       0.000        0.00 

           01. Lighting Control Cabinet 

           Base Type Special 

SPV.0060   Special                        EACH       1.000     5095.000     5095.00        0.000        0.00       0.000        0.00 

           02. Lighting Control Cabinet 
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           Type Special 

SPV.0060   Special                        EACH       2.000      615.000     1230.00        0.000        0.00       0.000        0.00 

           03. Lighting Unit Type Special 

SPV.0090   Special                        LF        65.000      800.000    52000.00        0.000        0.00       0.000        0.00 

           01. Steel Casing Pipe 32-Inch 

SPV.0165   Special                        SF      3300.000       70.000   231000.00        0.000        0.00       0.000        0.00 

           01. Temporary Shoring Railroad 

SPV.0165   Special                        SF      1525.000       55.500    84637.50        0.000        0.00       0.000        0.00 

           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP(**P**) 

SPV.0180   Special                        SY      2230.000        2.500     5575.00        0.000        0.00       0.000        0.00 

           01. Geogrid Reinforcement 

 

                                      PROPOSAL TOTAL.......              1287721.81                     0.00                   0.000 
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               STATE PROJECT(S):  6862-01-70                            LOCATION  Waushara        COUNTY 

                                                                                  E Waushara St - CTH X 

                                                                                  CTH XX 

                                                                                  Waushara County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  RADTKE CONTRACTORS INC. 

   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0120   Clearing                       ID       170.000        5.000      850.00       12.000     2040.00      20.000     3400.00 

201.0220   Grubbing                       ID       170.000       30.000     5100.00       21.000     3570.00      20.000     3400.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    75000.000    75000.00   192022.000   192022.00  198400.000   198400.00 

           01. 17+46 

205.0100   Excavation Common              CY      1450.000       19.300    27985.00       10.430    15123.50      14.000    20300.00 

206.1000   Exc for Structure Bridges (str LS         1.000    35000.000    35000.00   180828.000   180828.00  165400.000   165400.00 

           01. B-69-0003 

206.5000   Cofferdams (structure)         LS         1.000   150000.000   150000.00    26000.000    26000.00  335200.000   335200.00 

           01. B-69-0003 

208.0100   Borrow                         CY       950.000        5.000     4750.00       11.560    10982.00      17.000    16150.00 

210.0100   Backfill Structure             CY       210.000       32.000     6720.00       26.500     5565.00      20.000     4200.00 

213.0100   Finishing Roadway (project)    EACH       1.000      900.000      900.00     1500.000     1500.00     500.000      500.00 

           01. 6862-01-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON      160.000       20.000     3200.00       21.430     3428.80      16.000     2560.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     3150.000       11.450    36067.50       12.290    38713.50      14.000    44100.00 

310.0110   Base Aggregate Open-Graded     TON       25.000      100.000     2500.00       27.400      685.00      20.000      500.00 

415.0080   Concrete Pavement 8-Inch       SY        35.000       67.000     2345.00       67.000     2345.00      67.000     2345.00 

415.0410   Concrete Pavement Approach Sla SY       103.000      138.000    14214.00      138.000    14214.00     138.000    14214.00 

455.0605   Tack Coat                      GAL      200.000        6.000     1200.00        6.000     1200.00       6.000     1200.00 

460.2000   Incentive Density HMA Pavement DOL      570.000        1.000      570.00        1.000      570.00       1.000      570.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON      566.000       61.650    34893.90       61.650    34893.90      61.650    34893.90 

460.5224   HMA Pavement 4 LT 58-28 S      TON      324.000       72.400    23457.60       72.400    23457.60      72.400    23457.60 

465.0120   Asph Surface Driveways & Field TON       20.000      125.000     2500.00      125.000     2500.00     125.000     2500.00 

502.0100   Concrete Masonry Bridges       CY       544.000      840.000   456960.00      757.000   411808.00     640.000   348160.00 

502.1100   Concrete Masonry Seal          CY        68.000      425.000    28900.00      405.500    27574.00     270.000    18360.00 

502.3100   Expansion Device (structure)   LS         1.000    17000.000    17000.00    18000.000    18000.00   24000.000    24000.00 

           01. B-69-0003 
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502.3200   Protective Surface Treatment   SY      1331.000        2.500     3327.50        2.550     3394.05       4.100     5457.10 

502.3210   Pigmented Surface Sealer       SY       118.000        7.000      826.00        5.250      619.50      12.000     1416.00 

502.5005   Masonry Anchors Type L No. 5 B EACH     196.000       23.500     4606.00       11.000     2156.00      21.000     4116.00 

502.5010   Masonry Anchors Type L No. 6 B EACH      36.000       24.500      882.00       14.800      532.80      23.000      828.00 

502.5025   Masonry Anchors Type L No. 9 B EACH      32.000       45.000     1440.00       19.500      624.00      34.000     1088.00 

502.5030   Masonry Anchors Type L No. 10  EACH      17.000       46.000      782.00       24.300      413.10      46.000      782.00 

505.0400   Bar Steel Reinforcement HS Str LB      5370.000        1.050     5638.50        1.120     6014.40       0.950     5101.50 

505.0600   Bar Steel Reinforcemnt HS Coat LB     93130.000        1.050    97786.50        0.920    85679.60       0.950    88473.50 

506.0605   Structural Steel HS            LB    263360.000        1.850   487216.00        2.000   526720.00       1.400   368704.00 

506.3015   Welded Stud Shear Connectors 7 EACH    6048.000        4.810    29090.88        4.500    27216.00       5.100    30844.80 

506.5000   Bearing Assemblies Fixed (stru EACH       8.000      220.000     1760.00      737.000     5896.00     900.000     7200.00 

           01. B-69-0003 

506.6000   Bearing Assemblies Expansion ( EACH      24.000      745.000    17880.00      933.000    22392.00     850.000    20400.00 

           01. B-69-0003 

509.1500   Concrete Surface Repair        SF        28.000      125.000     3500.00       86.000     2408.00     130.000     3640.00 

513.4061   Railing Tubular Type M (struct LF       272.000      196.500    53448.00      203.000    55216.00     260.000    70720.00 

           01. B-69-0003 

513.7011   Railing Steel Type C2 (structu LF       294.000      140.000    41160.00      147.000    43218.00     180.000    52920.00 

           01.B-69-0003 

516.0500   Rubberized Membrane Waterproof SY        22.000       27.500      605.00       36.000      792.00      49.000     1078.00 

517.0600   Painting Epoxy System (structu LS         1.000    27975.000    27975.00   113012.500   113012.50   36000.000    36000.00 

           01. B-69-0003 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      800.000     1600.00      546.000     1092.00     850.000     1700.00 

550.0020   Pre-Boring Rock or Consolidate LF        96.000      295.000    28320.00      144.000    13824.00     500.000    48000.00 

550.0500   Pile Points                    EACH      35.000       95.000     3325.00      102.000     3570.00     120.000     4200.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF      1342.000       46.500    62403.00       39.000    52338.00      42.000    56364.00 

601.0409   Concrete Curb & Gutter 30-Inch LF        40.000       33.000     1320.00       33.000     1320.00      33.000     1320.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       260.000       32.000     8320.00       32.000     8320.00      32.000     8320.00 

602.0405   Concrete Sidewalk 4-Inch       SF      1540.000        4.750     7315.00        4.750     7315.00       4.750     7315.00 

606.0300   Riprap Heavy                   CY       415.000       55.000    22825.00       46.000    19090.00      55.000    22825.00 

608.0312   St Sewer Pipe Reinf Conc Class LF        96.000       54.000     5184.00       81.000     7776.00      69.500     6672.00 

611.0624   Inlet Covers Type H            EACH       2.000      700.000     1400.00      587.000     1174.00     700.000     1400.00 

611.3230   Inlets 2x3-FT                  EACH       2.000     1500.000     3000.00     1270.000     2540.00    1500.000     3000.00 

612.0106   Pipe Underdrain 6-Inch         LF       175.000       12.000     2100.00       12.300     2152.50       8.000     1400.00 

612.0206   Pipe Underdrain Unperforated 6 LF        18.000       15.000      270.00       21.000      378.00       4.500       81.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       168.000       12.000     2016.00        6.400     1075.20       4.500      756.00 

612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      250.000      250.00      314.000      314.00     250.000      250.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       2.000      150.000      300.00      149.000      298.00     270.000      540.00 
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614.0920   Salvaged Rail                  LF       513.000        3.000     1539.00        2.500     1282.50       2.000     1026.00 

614.0925   Salvaged Guardrail End Treatme EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 

614.2300   MGS Guardrail 3                LF        50.000       15.000      750.00       18.500      925.00      20.000     1000.00 

614.2500   MGS Thrie Beam Transition      LF       157.600       58.000     9140.80       62.000     9771.20      62.000     9771.20 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2475.000     9900.00     2450.000     9800.00    2500.000    10000.00 

619.1000   Mobilization                   EACH       1.000   145000.000   145000.00   140880.000   140880.00  106632.190   106632.19 

624.0100   Water                          MGAL      30.000        5.000      150.00       37.000     1110.00      75.000     2250.00 

625.0500   Salvaged Topsoil               SY      4400.000        2.030     8932.00        2.420    10648.00       2.250     9900.00 

628.1504   Silt Fence                     LF      1550.000        1.700     2635.00        2.000     3100.00       2.000     3100.00 

628.1520   Silt Fence Maintenance         LF      1550.000        0.010       15.50        0.250      387.50       0.250      387.50 

628.1905   Mobilizations Erosion Control  EACH       8.000      400.000     3200.00      200.000     1600.00     250.000     2000.00 

628.1910   Mobilization Emergency Erosion EACH       8.000        1.000        8.00      250.000     2000.00       1.000        8.00 

628.2008   Erosion Mat Urban Class I Type SY      4400.000        1.550     6820.00        1.450     6380.00       1.750     7700.00 

628.6005   Turbidity Barriers             SY       160.000       30.000     4800.00       24.500     3920.00      28.000     4480.00 

628.7015   Inlet Protection Type C        EACH       2.000       49.000       98.00       75.000      150.00      50.000      100.00 

628.7504   Temporary Ditch Checks         LF       105.000        7.250      761.25        9.000      945.00      10.000     1050.00 

628.7515.S Stone or Rock Ditch Checks     CY        43.000       45.000     1935.00       48.000     2064.00      30.000     1290.00 

629.0210   Fertilizer Type B              CWT        3.000       70.000      210.00       75.000      225.00      70.000      210.00 

630.0140   Seeding Mixture No. 40         LB        80.000       12.000      960.00        6.750      540.00       5.750      460.00 

630.0300   Seeding Borrow Pit             LB        20.000        5.000      100.00        6.750      135.00      10.000      200.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       60.000      120.00       55.000      110.00      55.000      110.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       2.000       70.000      140.00       65.000      130.00      60.000      120.00 

637.2230   Signs Type II Reflective F     SF         6.000       25.000      150.00       25.000      150.00      25.000      150.00 

638.2102   Moving Signs Type II           EACH       2.000       50.000      100.00       75.000      150.00     100.000      200.00 

638.2602   Removing Signs Type II         EACH       1.000       25.000       25.00       25.000       25.00      25.000       25.00 

638.3000   Removing Small Sign Supports   EACH       1.000       25.000       25.00       25.000       25.00      25.000       25.00 

642.5001   Field Office Type B            EACH       1.000     7500.000     7500.00     4160.000     4160.00    5000.000     5000.00 

643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00     4000.000     4000.00    4500.000     4500.00 

           01. 6862-01-70 

643.0420   Traffic Control Barricades Typ DAY     1710.000        1.000     1710.00        1.000     1710.00       1.000     1710.00 

643.0705   Traffic Control Warning Lights DAY     3420.000        0.100      342.00        0.100      342.00       0.250      855.00 

643.0900   Traffic Control Signs          DAY      342.000        3.000     1026.00        3.000     1026.00       2.500      855.00 

643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     4000.000     4000.00    2000.000     2000.00 

           01. 6862-01-70 

643.3000   Traffic Control Detour Signs   DAY    23598.000        0.300     7079.40        0.300     7079.40       0.420     9911.16 

645.0111   Geotextile Type DF Schedule A  SY       120.000        2.000      240.00        3.600      432.00       3.000      360.00 

645.0120   Geotextile Type HR             SY       780.000        4.210     3283.80        2.800     2184.00       3.700     2886.00 

645.0140   Geotextile Type SAS            SY       124.000        2.000      248.00        2.850      353.40       3.000      372.00 
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646.0106   Pavement Marking Epoxy 4-Inch  LF      4160.000        0.900     3744.00        0.900     3744.00       0.900     3744.00 

650.4000   Construction Staking Storm Sew EACH       4.000      200.000      800.00      125.000      500.00     125.000      500.00 

650.4500   Construction Staking Subgrade  LF       765.000        3.000     2295.00        3.000     2295.00       3.000     2295.00 

650.5000   Construction Staking Base      LF       765.000        1.000      765.00        0.750      573.75       0.750      573.75 

650.5500   Construction Staking Curb Gutt LF       300.000        2.000      600.00        0.950      285.00       0.950      285.00 

650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00     1000.000     1000.00    5600.000     5600.00 

           01. 6862-01-70 

650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      100.000      100.00    1000.000     1000.00 

           01. 6862-01-70 

650.9920   Construction Staking Slope Sta LF       765.000        3.000     2295.00        2.500     1912.50       2.500     1912.50 

652.0210   Conduit Rigid Nonmetallic Sch  LF       193.000        4.000      772.00        4.000      772.00       4.000      772.00 

655.0615   Electrical Wire Lighting 10 AW LF      1000.000        0.550      550.00        0.550      550.00       0.550      550.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00     1300.000     1300.00    1300.000     1300.00 

           01. 20+80 

656.0500   Elec Service Breaker Disconnec LS         1.000     1200.000     1200.00       12.000       12.00    1200.000     1200.00 

           01. 20+80 

659.2130   Lighting Control Cabinets 120/ EACH       1.000     8350.000     8350.00     8350.000     8350.00    8350.000     8350.00 

690.0150   Sawing Asphalt                 LF       201.000        1.750      351.75        1.750      351.75       1.750      351.75 

715.0502   Incentive Strength Conc Struct DOL     3264.000        1.000     3264.00        1.000     3264.00       1.000     3264.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     1260.000        5.000     6300.00        5.000     6300.00       5.000     6300.00 

SPV.0045   Special                        DAY        7.000       50.000      350.00     1000.000     7000.00     885.710     6199.97 

           01. Seismograph 

SPV.0045   Special                        DAY        7.000       50.000      350.00     1500.000    10500.00     215.000     1505.00 

           02. Crack and Damage Survey 

SPV.0060   Special                        EACH      16.000      825.000    13200.00     1610.000    25760.00    1400.000    22400.00 

           01. Fabricated Expansion Bearing 

           Assemblies B-69-3 

SPV.0105   Special                        LS         1.000     6000.000     6000.00     5000.000     5000.00    5000.000     5000.00 

           01. Traffic Control for the Fox River 

SPV.0105   Special                        LS         1.000    68900.000    68900.00    68900.000    68900.00   68900.000    68900.00 

           02. Navigational Lights 

SPV.0195   Special                        TON      315.000       24.500     7717.50       80.000    25200.00      30.000     9450.00 

           01. Hauling and Disposal of 

           Contaminated Sediment 

650.6500   Construction Staking Structure LS         1.000     4500.000     4500.00     5600.000     5600.00     100.000      100.00 

           01. B-69-0003 
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                                      PROPOSAL TOTAL.......              2230542.38               2447910.95              2479919.42 
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   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  RADTKE CONTRACTORS INC. 

   BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  4:  LUNDA CONSTRUCTION COMPANY 
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------------------------------------------------------------------------------------------------------------------------------------ 

201.0120   Clearing                       ID       170.000        5.000      850.00        0.000        0.00       0.000        0.00 

201.0220   Grubbing                       ID       170.000       30.000     5100.00        0.000        0.00       0.000        0.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000   277000.000   277000.00        0.000        0.00       0.000        0.00 

           01. 17+46 

205.0100   Excavation Common              CY      1450.000       19.300    27985.00        0.000        0.00       0.000        0.00 

206.1000   Exc for Structure Bridges (str LS         1.000    49000.000    49000.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

206.5000   Cofferdams (structure)         LS         1.000   257000.000   257000.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

208.0100   Borrow                         CY       950.000        5.000     4750.00        0.000        0.00       0.000        0.00 

210.0100   Backfill Structure             CY       210.000       20.000     4200.00        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 

           01. 6862-01-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON      160.000       20.000     3200.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     3150.000       11.450    36067.50        0.000        0.00       0.000        0.00 

310.0110   Base Aggregate Open-Graded     TON       25.000      100.000     2500.00        0.000        0.00       0.000        0.00 

415.0080   Concrete Pavement 8-Inch       SY        35.000       67.000     2345.00        0.000        0.00       0.000        0.00 

415.0410   Concrete Pavement Approach Sla SY       103.000      138.000    14214.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL      200.000        6.000     1200.00        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL      570.000        1.000      570.00        0.000        0.00       0.000        0.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON      566.000       61.650    34893.90        0.000        0.00       0.000        0.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON      324.000       72.400    23457.60        0.000        0.00       0.000        0.00 

465.0120   Asph Surface Driveways & Field TON       20.000      125.000     2500.00        0.000        0.00       0.000        0.00 

502.0100   Concrete Masonry Bridges       CY       544.000      625.000   340000.00        0.000        0.00       0.000        0.00 

502.1100   Concrete Masonry Seal          CY        68.000      200.000    13600.00        0.000        0.00       0.000        0.00 

502.3100   Expansion Device (structure)   LS         1.000    28000.000    28000.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

502.3200   Protective Surface Treatment   SY      1331.000        4.500     5989.50        0.000        0.00       0.000        0.00 

502.3210   Pigmented Surface Sealer       SY       118.000        5.500      649.00        0.000        0.00       0.000        0.00 

502.5005   Masonry Anchors Type L No. 5 B EACH     196.000       45.000     8820.00        0.000        0.00       0.000        0.00 

502.5010   Masonry Anchors Type L No. 6 B EACH      36.000       50.000     1800.00        0.000        0.00       0.000        0.00 

502.5025   Masonry Anchors Type L No. 9 B EACH      32.000       60.000     1920.00        0.000        0.00       0.000        0.00 

502.5030   Masonry Anchors Type L No. 10  EACH      17.000       70.000     1190.00        0.000        0.00       0.000        0.00 
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505.0400   Bar Steel Reinforcement HS Str LB      5370.000        1.000     5370.00        0.000        0.00       0.000        0.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB     93130.000        1.130   105236.90        0.000        0.00       0.000        0.00 

506.0605   Structural Steel HS            LB    263360.000        1.700   447712.00        0.000        0.00       0.000        0.00 

506.3015   Welded Stud Shear Connectors 7 EACH    6048.000        6.000    36288.00        0.000        0.00       0.000        0.00 

506.5000   Bearing Assemblies Fixed (stru EACH       8.000      600.000     4800.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

506.6000   Bearing Assemblies Expansion ( EACH      24.000      650.000    15600.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

509.1500   Concrete Surface Repair        SF        28.000      100.000     2800.00        0.000        0.00       0.000        0.00 

513.4061   Railing Tubular Type M (struct LF       272.000      210.000    57120.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

513.7011   Railing Steel Type C2 (structu LF       294.000      120.000    35280.00        0.000        0.00       0.000        0.00 

           01.B-69-0003 

516.0500   Rubberized Membrane Waterproof SY        22.000       40.000      880.00        0.000        0.00       0.000        0.00 

517.0600   Painting Epoxy System (structu LS         1.000    48000.000    48000.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       2.000      800.000     1600.00        0.000        0.00       0.000        0.00 

550.0020   Pre-Boring Rock or Consolidate LF        96.000      160.000    15360.00        0.000        0.00       0.000        0.00 

550.0500   Pile Points                    EACH      35.000      125.000     4375.00        0.000        0.00       0.000        0.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF      1342.000       33.000    44286.00        0.000        0.00       0.000        0.00 

601.0409   Concrete Curb & Gutter 30-Inch LF        40.000       33.000     1320.00        0.000        0.00       0.000        0.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       260.000       32.000     8320.00        0.000        0.00       0.000        0.00 

602.0405   Concrete Sidewalk 4-Inch       SF      1540.000        4.850     7469.00        0.000        0.00       0.000        0.00 

606.0300   Riprap Heavy                   CY       415.000       58.000    24070.00        0.000        0.00       0.000        0.00 

608.0312   St Sewer Pipe Reinf Conc Class LF        96.000       54.000     5184.00        0.000        0.00       0.000        0.00 

611.0624   Inlet Covers Type H            EACH       2.000      700.000     1400.00        0.000        0.00       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH       2.000     1500.000     3000.00        0.000        0.00       0.000        0.00 

612.0106   Pipe Underdrain 6-Inch         LF       175.000       12.000     2100.00        0.000        0.00       0.000        0.00 

612.0206   Pipe Underdrain Unperforated 6 LF        18.000       15.000      270.00        0.000        0.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       168.000       12.000     2016.00        0.000        0.00       0.000        0.00 

612.0806   Apr Endwls Underdrain Reinf Co EACH       1.000      250.000      250.00        0.000        0.00       0.000        0.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       2.000      100.000      200.00        0.000        0.00       0.000        0.00 

614.0920   Salvaged Rail                  LF       513.000        2.500     1282.50        0.000        0.00       0.000        0.00 

614.0925   Salvaged Guardrail End Treatme EACH       4.000      250.000     1000.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF        50.000       18.500      925.00        0.000        0.00       0.000        0.00 

614.2500   MGS Thrie Beam Transition      LF       157.600       62.000     9771.20        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2450.000     9800.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000   253615.000   253615.00        0.000        0.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

624.0100   Water                          MGAL      30.000        5.000      150.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY      4400.000        2.030     8932.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF      1550.000        2.000     3100.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      1550.000        0.250      387.50        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       8.000      200.000     1600.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       8.000      250.000     2000.00        0.000        0.00       0.000        0.00 

628.2008   Erosion Mat Urban Class I Type SY      4400.000        1.450     6380.00        0.000        0.00       0.000        0.00 

628.6005   Turbidity Barriers             SY       160.000       24.500     3920.00        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF       105.000        9.000      945.00        0.000        0.00       0.000        0.00 

628.7515.S Stone or Rock Ditch Checks     CY        43.000       48.000     2064.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        3.000       75.000      225.00        0.000        0.00       0.000        0.00 

630.0140   Seeding Mixture No. 40         LB        80.000        6.750      540.00        0.000        0.00       0.000        0.00 

630.0300   Seeding Borrow Pit             LB        20.000        6.750      135.00        0.000        0.00       0.000        0.00 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       55.000      110.00        0.000        0.00       0.000        0.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       2.000       65.000      130.00        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF         6.000       25.000      150.00        0.000        0.00       0.000        0.00 

638.2102   Moving Signs Type II           EACH       2.000       75.000      150.00        0.000        0.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH       1.000       25.000       25.00        0.000        0.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH       1.000       25.000       25.00        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000    15000.000    15000.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 

           01. 6862-01-70 

643.0420   Traffic Control Barricades Typ DAY     1710.000        1.000     1710.00        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY     3420.000        0.100      342.00        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      342.000        3.000     1026.00        0.000        0.00       0.000        0.00 

643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00        0.000        0.00       0.000        0.00 

           01. 6862-01-70 

643.3000   Traffic Control Detour Signs   DAY    23598.000        0.300     7079.40        0.000        0.00       0.000        0.00 

645.0111   Geotextile Type DF Schedule A  SY       120.000        5.000      600.00        0.000        0.00       0.000        0.00 

645.0120   Geotextile Type HR             SY       780.000        4.000     3120.00        0.000        0.00       0.000        0.00 

645.0140   Geotextile Type SAS            SY       124.000        5.000      620.00        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      4160.000        0.900     3744.00        0.000        0.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH       4.000      125.000      500.00        0.000        0.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF       765.000        0.010        7.65        0.000        0.00       0.000        0.00 

650.5000   Construction Staking Base      LF       765.000        0.750      573.75        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF       300.000        0.950      285.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 
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           01. 6862-01-70 

650.9910   Const Staking Supplemental Con LS         1.000      100.000      100.00        0.000        0.00       0.000        0.00 

           01. 6862-01-70 

650.9920   Construction Staking Slope Sta LF       765.000        2.500     1912.50        0.000        0.00       0.000        0.00 

652.0210   Conduit Rigid Nonmetallic Sch  LF       193.000        4.000      772.00        0.000        0.00       0.000        0.00 

655.0615   Electrical Wire Lighting 10 AW LF      1000.000        0.550      550.00        0.000        0.00       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1300.000     1300.00        0.000        0.00       0.000        0.00 

           01. 20+80 

656.0500   Elec Service Breaker Disconnec LS         1.000     1200.000     1200.00        0.000        0.00       0.000        0.00 

           01. 20+80 

659.2130   Lighting Control Cabinets 120/ EACH       1.000     8350.000     8350.00        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF       201.000        1.750      351.75        0.000        0.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL     3264.000        1.000     3264.00        0.000        0.00       0.000        0.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     1260.000        5.000     6300.00        0.000        0.00       0.000        0.00 

SPV.0045   Special                        DAY        7.000      450.000     3150.00        0.000        0.00       0.000        0.00 

           01. Seismograph 

SPV.0045   Special                        DAY        7.000      180.000     1260.00        0.000        0.00       0.000        0.00 

           02. Crack and Damage Survey 

SPV.0060   Special                        EACH      16.000      860.000    13760.00        0.000        0.00       0.000        0.00 

           01. Fabricated Expansion Bearing 

           Assemblies B-69-3 

SPV.0105   Special                        LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           01. Traffic Control for the Fox River 

SPV.0105   Special                        LS         1.000    68900.000    68900.00        0.000        0.00       0.000        0.00 

           02. Navigational Lights 

SPV.0195   Special                        TON      315.000       75.000    23625.00        0.000        0.00       0.000        0.00 

           01. Hauling and Disposal of 

           Contaminated Sediment 

650.6500   Construction Staking Structure LS         1.000     5600.000     5600.00        0.000        0.00       0.000        0.00 

           01. B-69-0003 

 

                                      PROPOSAL TOTAL.......              2536623.65                     0.00                    0.00 
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               STATE PROJECT(S):  6882-01-70                            LOCATION  Waupaca         COUNTY 

                                                                                  CTH C - Mud Lake Rd 

                                                                                  CTH J 

                                                                                  Waupaca County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  2:  RADTKE CONTRACTORS INC. 

   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0205   Grubbing                       STA        3.000      700.000     2100.00      700.000     2100.00     700.000     2100.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    56400.000    56400.00    54850.000    54850.00  109000.000   109000.00 

           01. STA 13+35.5 

204.0165   Removing Guardrail             LF       224.000        3.250      728.00        2.000      448.00       2.000      448.00 

205.0100   Excavation Common              CY       350.000       13.000     4550.00       13.000     4550.00      13.000     4550.00 

206.1000   Exc for Structure Bridges (str LS         1.000    48800.000    48800.00    38936.000    38936.00   59000.000    59000.00 

           01. B-68-0138 

206.5000   Cofferdams (structure)         LS         1.000    39200.000    39200.00    75700.000    75700.00   52000.000    52000.00 

           01. B-68-0138 

210.0100   Backfill Structure             CY       280.000       22.000     6160.00       22.000     6160.00      22.000     6160.00 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 

           01. 6882-01-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON       22.000       19.500      429.00       19.500      429.00      19.500      429.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      462.000       17.500     8085.00       17.500     8085.00      17.500     8085.00 

455.0605   Tack Coat                      GAL       19.000       18.000      342.00       18.000      342.00      18.000      342.00 

465.0105   Asphaltic Surface              TON      178.000       81.460    14499.88       81.460    14499.88      81.460    14499.88 

465.0310   Asphaltic Curb                 LF        34.000       18.000      612.00       18.000      612.00      18.000      612.00 

465.0315   Asphaltic Flumes               SY        14.000       45.250      633.50       45.250      633.50      45.250      633.50 

502.0100   Concrete Masonry Bridges       CY       350.000      460.000   161000.00      527.000   184450.00     485.000   169750.00 

502.3200   Protective Surface Treatment   SY       372.000        3.700     1376.40        2.600      967.20       3.000     1116.00 

502.3210   Pigmented Surface Sealer       SY        91.000       11.000     1001.00        5.500      500.50       4.000      364.00 

505.0400   Bar Steel Reinforcement HS Str LB      6940.000        0.910     6315.40        0.900     6246.00       0.780     5413.20 

505.0600   Bar Steel Reinforcemnt HS Coat LB     56320.000        0.900    50688.00        0.850    47872.00       0.820    46182.40 

516.0500   Rubberized Membrane Waterproof SY        14.000       49.000      686.00       37.000      518.00      25.000      350.00 

550.0500   Pile Points                    EACH      24.000      120.000     2880.00      115.000     2760.00     125.000     3000.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF       600.000       45.000    27000.00       38.000    22800.00      40.500    24300.00 

606.0200   Riprap Medium                  CY        80.000       65.000     5200.00       65.000     5200.00      41.000     3280.00 

606.0300   Riprap Heavy                   CY       145.000       65.000     9425.00       65.000     9425.00      41.000     5945.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       126.000       10.000     1260.00       10.000     1260.00      10.000     1260.00 

619.1000   Mobilization                   EACH       1.000    28971.350    28971.35    56205.000    56205.00   98810.000    98810.00 

624.0100   Water                          MGAL       7.000      100.000      700.00      100.000      700.00     100.000      700.00 

625.0100   Topsoil                        SY       692.000        5.000     3460.00        5.000     3460.00       5.000     3460.00 

           **P** 

628.1504   Silt Fence                     LF       365.000        2.100      766.50        2.000      730.00       2.000      730.00 

628.1520   Silt Fence Maintenance         LF       122.000        0.010        1.22        1.000      122.00       1.000      122.00 

628.1905   Mobilizations Erosion Control  EACH       5.000      200.000     1000.00      250.000     1250.00     250.000     1250.00 

628.1910   Mobilization Emergency Erosion EACH       3.000      200.000      600.00      250.000      750.00     250.000      750.00 

628.2008   Erosion Mat Urban Class I Type SY       692.000        1.750     1211.00        1.900     1314.80       1.900     1314.80 

628.6005   Turbidity Barriers             SY        83.000       41.600     3452.80       30.000     2490.00      30.000     2490.00 

628.6505   Soil Stabilizer Type A         ACRE       0.150      700.000      105.00     5000.000      750.00    5000.000      750.00 

628.7504   Temporary Ditch Checks         LF        30.000        8.150      244.50       10.000      300.00      10.000      300.00 

629.0210   Fertilizer Type B              CWT        0.400      150.000       60.00      200.000       80.00     200.000       80.00 

           **P** 

630.0120   Seeding Mixture No. 20         LB        20.000       10.000      200.00       10.000      200.00      10.000      200.00 

           **P** 

630.0200   Seeding Temporary              LB        20.000       10.000      200.00       65.000     1300.00      10.000      200.00 

           **P** 

634.0416   Posts Wood 4x4-Inch X 16-FT    EACH       4.000       55.000      220.00       25.000      100.00      65.000      260.00 

637.2210   Signs Type II Reflective H     SF        20.000       21.600      432.00       25.000      500.00      25.000      500.00 

637.2230   Signs Type II Reflective F     SF        12.000       20.150      241.80       25.000      300.00      25.000      300.00 

638.2602   Removing Signs Type II         EACH       8.000       18.000      144.00       25.000      200.00      25.000      200.00 

638.3000   Removing Small Sign Supports   EACH       8.000       12.000       96.00       25.000      200.00      25.000      200.00 

642.5001   Field Office Type B            EACH       1.000     2900.000     2900.00     2800.000     2800.00    2900.000     2900.00 

643.0100   Traffic Control (project)      EACH       1.000     2200.000     2200.00     1000.000     1000.00    1000.000     1000.00 

           01. 6882-01-70 

643.0420   Traffic Control Barricades Typ DAY     1162.000        0.800      929.60        0.700      813.40       0.700      813.40 

643.0705   Traffic Control Warning Lights DAY     2323.000        0.250      580.75        0.100      232.30       0.100      232.30 

643.0900   Traffic Control Signs          DAY      232.000        2.500      580.00        3.000      696.00       3.000      696.00 

645.0120   Geotextile Type HR             SY       465.000        4.000     1860.00        4.000     1860.00       3.000     1395.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1530.000        2.450     3748.50        2.450     3748.50       2.450     3748.50 

650.4500   Construction Staking Subgrade  LF       275.000        0.300       82.50        0.300       82.50       0.300       82.50 

650.5000   Construction Staking Base      LF       275.000        1.000      275.00        1.000      275.00       1.000      275.00 

650.6500   Construction Staking Structure LS         1.000     1750.000     1750.00     1750.000     1750.00    1750.000     1750.00 

           01. B-68-0138 

650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 

           01. 6882-01-70 
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650.9920   Construction Staking Slope Sta LF       275.000        1.500      412.50        1.500      412.50     412.500   113437.50 

690.0150   Sawing Asphalt                 LF        48.000        2.750      132.00        2.750      132.00       2.750      132.00 

715.0502   Incentive Strength Conc Struct DOL     2100.000        1.000     2100.00        1.000     2100.00       1.000     2100.00 

ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 

ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 

SPV.0035   Special                        CY        90.000       85.000     7650.00       39.000     3510.00      20.000     1800.00 

           01. Excavation Boulders 

SPV.0035   Special                        CY       110.000       35.000     3850.00       35.250     3877.50      20.000     2200.00 

           02. Backfill Boulder Excavation 

SPV.0105   Special                        LS         1.000     5000.000     5000.00     6500.000     6500.00     100.000      100.00 

           01. Traffic Control Little Wolf River 

SPV.0180   Special                        SY       140.000       37.000     5180.00       26.000     3640.00       1.000      140.00 

           03. Salvaged Pier Excavation 

 

                                      PROPOSAL TOTAL.......               533758.20                596775.58               767288.98 
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  PROPOSAL: 20160712019 

 

               STATE PROJECT(S):  9231-10-70                            LOCATION  Iron            COUNTY 

                                                                                  Woodruff - Manitowish 

                                                                                  STH 47 

                                                                                  Iron County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION CO., INC. 

   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  3:  RADTKE CONTRACTORS INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    35000.000    35000.00    37500.000    37500.00   32179.000    32179.00 

           01. STA 358+26 

204.0165   Removing Guardrail             LF       542.000        2.500     1355.00        3.000     1626.00       3.250     1761.50 

205.0100   Excavation Common              CY      1121.100       11.240    12601.16       11.240    12601.16      21.500    24103.65 

206.1000   Exc for Structure Bridges (str LS         1.000    33400.000    33400.00     3000.000     3000.00    8000.000     8000.00 

           01. B-26-0040 

210.0100   Backfill Structure             CY       156.000       35.050     5467.80       35.050     5467.80      30.000     4680.00 

211.0100   Prepare Foundation for Asphalt LS         1.000     3000.000     3000.00     3000.000     3000.00    1500.000     1500.00 

           01. 9231-10-70 

213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

           01. 9231-10-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON      300.000       27.740     8322.00       27.740     8322.00      24.000     7200.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1740.000       12.600    21924.00       12.600    21924.00      16.500    28710.00 

415.0410   Concrete Pavement Approach Sla SY       100.000      200.000    20000.00      185.000    18500.00     185.000    18500.00 

450.4000   HMA Cold Weather Paving        TON      157.000       10.000     1570.00       10.000     1570.00      10.000     1570.00 

455.0605   Tack Coat                      GAL      134.000        7.000      938.00        7.000      938.00       7.000      938.00 

460.2000   Incentive Density HMA Pavement DOL      400.000        1.000      400.00        1.000      400.00       1.000      400.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON      625.000       77.940    48712.50       77.940    48712.50      77.940    48712.50 

465.0315   Asphaltic Flumes               SY         6.000       50.250      301.50       50.250      301.50      50.250      301.50 

502.0100   Concrete Masonry Bridges       CY       123.000      680.000    83640.00      655.000    80565.00     768.000    94464.00 

502.3200   Protective Surface Treatment   SY       143.000        4.500      643.50        2.500      357.50       3.000      429.00 

502.3210   Pigmented Surface Sealer       SY        51.000        8.300      423.30        3.000      153.00       6.200      316.20 

505.0400   Bar Steel Reinforcement HS Str LB      4360.000        1.100     4796.00        1.000     4360.00       1.250     5450.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB      8780.000        1.100     9658.00        1.000     8780.00       1.300    11414.00 

506.2605   Bearing Pads Elastomeric Non-L EACH      18.000      140.000     2520.00      200.000     3600.00      88.000     1584.00 

516.0500   Rubberized Membrane Waterproof SY        20.000       49.000      980.00       20.000      400.00      36.500      730.00 

550.2106   Piling CIP Concrete 10 3/4 X 0 LF      1260.000       37.000    46620.00       35.000    44100.00      40.500    51030.00 

606.0300   Riprap Heavy                   CY        87.000       92.000     8004.00       52.000     4524.00      95.000     8265.00 
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612.0406   Pipe Underdrain Wrapped 6-Inch LF       130.000        4.500      585.00       16.000     2080.00      14.000     1820.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      270.000     1080.00      100.000      400.00     131.500      526.00 

614.2300   MGS Guardrail 3                LF       225.000       30.000     6750.00       20.000     4500.00      22.500     5062.50 

614.2500   MGS Thrie Beam Transition      LF       158.000       71.000    11218.00       68.000    10744.00      59.550     9408.90 

614.2610   MGS Guardrail Terminal EAT     EACH       4.000     2850.000    11400.00     2900.000    11600.00    2705.000    10820.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00     1000.000     1000.00    1000.000     1000.00 

           01. 9231-10-70 

619.1000   Mobilization                   EACH       1.000    27864.520    27864.52    86425.000    86425.00  101157.000   101157.00 

624.0100   Water                          MGAL      26.000       31.000      806.00       31.000      806.00      30.000      780.00 

625.0100   Topsoil                        SY      2060.000        2.430     5005.80        2.430     5005.80       5.000    10300.00 

628.1504   Silt Fence                     LF      1800.000        2.000     3600.00        2.500     4500.00       2.150     3870.00 

628.1520   Silt Fence Maintenance         LF      1800.000        0.500      900.00        0.100      180.00       0.050       90.00 

628.1905   Mobilizations Erosion Control  EACH       3.000      400.000     1200.00      500.000     1500.00     200.000      600.00 

628.1910   Mobilization Emergency Erosion EACH       3.000      200.000      600.00      500.000     1500.00     400.000     1200.00 

628.2008   Erosion Mat Urban Class I Type SY      2060.000        1.850     3811.00        1.750     3605.00       1.910     3934.60 

628.6005   Turbidity Barriers             SY       196.000       30.000     5880.00       45.000     8820.00      36.650     7183.40 

628.7570   Rock Bags                      EACH     180.000        8.000     1440.00       15.000     2700.00      14.500     2610.00 

630.0120   Seeding Mixture No. 20         LB        42.000       10.000      420.00        9.000      378.00       4.000      168.00 

631.0300   Sod Water                      MGAL      50.000       75.000     3750.00       75.000     3750.00      75.000     3750.00 

638.2102   Moving Signs Type II           EACH       4.000      100.000      400.00       75.000      300.00     150.000      600.00 

638.4000   Moving Small Sign Supports     EACH       4.000      100.000      400.00       75.000      300.00     150.000      600.00 

642.5001   Field Office Type B            EACH       1.000     2900.000     2900.00     3500.000     3500.00    3150.000     3150.00 

643.0100   Traffic Control (project)      EACH       1.000     1285.000     1285.00     1285.000     1285.00    2581.120     2581.12 

           01. 9231-10-70 

643.0420   Traffic Control Barricades Typ DAY     1200.000        0.400      480.00        0.400      480.00       1.090     1308.00 

643.0705   Traffic Control Warning Lights DAY     1900.000        0.100      190.00        0.100      190.00       0.160      304.00 

643.0900   Traffic Control Signs          DAY     2300.000        0.350      805.00        0.350      805.00       0.440     1012.00 

643.2000   Traffic Control Detour (projec EACH       1.000     3000.000     3000.00     3000.000     3000.00    2500.000     2500.00 

           01. 9231-10-70 

643.3000   Traffic Control Detour Signs   DAY     9200.000        0.180     1656.00        0.180     1656.00       0.410     3772.00 

645.0120   Geotextile Type HR             SY       185.000        4.500      832.50        3.000      555.00       6.000     1110.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      2520.000        2.450     6174.00        2.450     6174.00       2.450     6174.00 

650.4500   Construction Staking Subgrade  LF       740.000        0.250      185.00        0.250      185.00       0.250      185.00 

650.5000   Construction Staking Base      LF       740.000        1.500     1110.00        1.500     1110.00       1.500     1110.00 

650.6500   Construction Staking Structure LS         1.000     3500.000     3500.00     3500.000     3500.00    3500.000     3500.00 

           01. B-26-0040 

650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           01. 9231-10-70 
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650.9920   Construction Staking Slope Sta LF      1480.000        1.500     2220.00        1.500     2220.00       1.500     2220.00 

690.0150   Sawing Asphalt                 LF        48.000        2.750      132.00        2.750      132.00       2.750      132.00 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

715.0502   Incentive Strength Conc Struct DOL      738.000        1.000      738.00        1.000      738.00       1.000      738.00 

ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 

ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 

SPV.0090   Special                        LF       321.000      250.000    80250.00      325.000   104325.00     269.000    86349.00 

           01. Prestressed Girder Box Type 17-Inch 

           Special 

SPV.0195   Special                        TON       18.000       75.000     1350.00       30.000      540.00      75.000     1350.00 

           01. Select Crushed Material 

 

                                      PROPOSAL TOTAL.......               549445.58                596441.26               640463.87 
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               STATE PROJECT(S):  5300-05-72                            LOCATION  Dane            COUNTY 

                                                                                  Sauk CIty - Madison 

                                                                                  USH 12 

                                                                                  Dane County 

               TYPE OF WORK: Significant Asphalt 

 

   BIDDER NO  1:  D L GASSER CONSTRUCTION 

   BIDDER NO  2:  MCGUIRE INC 

   BIDDER NO  3:  PAYNE AND DOLAN, INC 

   BIDDER NO  4:  MEISE CONSTRUCTION INC 
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------------------------------------------------------------------------------------------------------------------------------------ 

204.0110   Removing Asphaltic Surface     SY        16.000       30.000      480.00       30.000      480.00      30.000      480.00 

204.0195   Removing Concrete Bases        EACH       2.000      125.000      250.00      125.000      250.00     125.000      250.00 

205.0100   Excavation Common              CY      1549.000       12.000    18588.00       12.000    18588.00      12.000    18588.00 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00      500.000      500.00    2500.000     2500.00 

           01. 5300-05-72 

305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       18.000     1080.00       18.000     1080.00      18.000     1080.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1800.000       14.000    25200.00       14.000    25200.00      14.000    25200.00 

455.0605   Tack Coat                      GAL      190.000        3.000      570.00        3.000      570.00       1.650      313.50 

460.2000   Incentive Density HMA Pavement DOL      540.000        1.000      540.00        1.000      540.00       1.000      540.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON      470.000       50.010    23504.70       50.010    23504.70      56.150    26390.50 

460.5224   HMA Pavement 4 LT 58-28 S      TON      370.000       53.210    19687.70       53.210    19687.70      59.150    21885.50 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       160.000       60.000     9600.00       60.000     9600.00      50.000     8000.00 

602.0410   Concrete Sidewalk 5-Inch       SF       645.000        8.000     5160.00        8.000     5160.00      10.000     6450.00 

602.0505   Curb Ramp Detectable Warnng Fi SF         8.000      400.000     3200.00      400.000     3200.00      60.000      480.00 

606.0100   Riprap Light                   CY        16.000       65.500     1048.00       55.000      880.00      65.500     1048.00 

618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        1.000        1.00     500.000      500.00 

           01. 5300-05-72 

619.1000   Mobilization                   EACH       1.000    16750.000    16750.00    29450.000    29450.00   23250.000    23250.00 

625.0500   Salvaged Topsoil               SY       620.000        1.500      930.00        1.500      930.00       1.500      930.00 

627.0200   Mulching                       SY       350.000        0.250       87.50        0.250       87.50       0.250       87.50 

628.1504   Silt Fence                     LF       950.000        2.200     2090.00        2.200     2090.00       2.200     2090.00 

628.1520   Silt Fence Maintenance         LF       950.000        0.250      237.50        0.250      237.50       0.250      237.50 

628.1905   Mobilizations Erosion Control  EACH       2.000      175.000      350.00      175.000      350.00     175.000      350.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      175.000      350.00      175.000      350.00     175.000      350.00 

628.2006   Erosion Mat Urban Class I Type SY       270.000        1.800      486.00        1.800      486.00       1.800      486.00 

628.7570   Rock Bags                      EACH      22.000        8.700      191.40        8.700      191.40       8.700      191.40 
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629.0210   Fertilizer Type B              CWT        0.400       65.800       26.32       65.800       26.32      65.800       26.32 

630.0130   Seeding Mixture No. 30         LB        11.000        7.200       79.20        7.200       79.20       7.200       79.20 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       3.000       70.450      211.35       70.450      211.35      70.450      211.35 

634.0816   Posts Tubular Steel 2x2-Inch X EACH       5.000      135.750      678.75      135.750      678.75     135.750      678.75 

637.2210   Signs Type II Reflective H     SF        23.680       19.200      454.66       19.200      454.66      19.200      454.66 

638.2602   Removing Signs Type II         EACH       4.000       22.400       89.60       22.400       89.60      22.400       89.60 

638.3000   Removing Small Sign Supports   EACH       4.000       22.600       90.40       22.600       90.40      22.600       90.40 

642.5001   Field Office Type B            EACH       1.000     5500.000     5500.00     2000.000     2000.00    3403.690     3403.69 

643.0100   Traffic Control (project)      EACH       1.000     2250.000     2250.00     1400.000     1400.00    2250.000     2250.00 

           01. 5300-05-72 

643.0910   Traffic Control Covering Signs EACH       2.000      500.000     1000.00      500.000     1000.00     500.000     1000.00 

643.0920   Traffic Control Covering Signs EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 

643.1050   Traffic Control Signs PCMS     DAY        7.000      100.000      700.00      100.000      700.00     100.000      700.00 

645.0111   Geotextile Type DF Schedule A  SY       320.000        4.500     1440.00        4.500     1440.00       4.500     1440.00 

645.0140   Geotextile Type SAS            SY        85.000        3.600      306.00        5.000      425.00       3.600      306.00 

647.0566   Pavement Marking Stop Line Epo LF        14.000       12.000      168.00       12.000      168.00       6.000       84.00 

647.0656   Pavement Marking Parking Stall LF      2800.000        3.350     9380.00        3.350     9380.00       3.010     8428.00 

650.5500   Construction Staking Curb Gutt LF       160.000        2.000      320.00        2.000      320.00       3.000      480.00 

650.8000   Construction Staking Resurfaci LF       200.000        0.500      100.00        0.500      100.00       1.000      200.00 

           **P** 

650.9910   Const Staking Supplemental Con LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           01. 5300-05-72 

652.0225   Conduit Rigid Nonmetallic Sch  LF       430.000        5.000     2150.00        5.000     2150.00       5.000     2150.00 

653.0135   Pull Boxes Steel 24x36-Inch    EACH       3.000      600.000     1800.00      600.000     1800.00     600.000     1800.00 

653.0905   Removing Pull Boxes            EACH       4.000      100.000      400.00      100.000      400.00     100.000      400.00 

654.0106   Concrete Bases Type 6          EACH       2.000      675.000     1350.00      675.000     1350.00     675.000     1350.00 

655.0610   Electrical Wire Lighting 12 AW LF      1800.000        0.590     1062.00        0.590     1062.00       0.590     1062.00 

659.1120   Luminaires Utility LED B       EACH       9.000      700.000     6300.00      700.000     6300.00     700.000     6300.00 

690.0150   Sawing Asphalt                 LF       250.000        1.500      375.00        1.500      375.00       1.500      375.00 

690.0250   Sawing Concrete                LF        20.000        4.000       80.00        4.000       80.00       4.000       80.00 

SPV.0035   Special                        CY       190.000       17.500     3325.00       17.500     3325.00      17.500     3325.00 

           01. Crushed Limestone 3-Inch 

SPV.0060   Special                        EACH       9.000      150.000     1350.00      150.000     1350.00     150.000     1350.00 

           01. Removing Luminaires 

SPV.0060   Special                        EACH       2.000      365.000      730.00      365.000      730.00     365.000      730.00 

           02. Relocating Light Poles 

SPV.0090   Special                        LF       500.000        0.400      200.00        0.400      200.00       0.400      200.00 

           01. Removing Electrical Wires From 



  DATE 07/26/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:  156 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 07/12/16 

 

 

  PROPOSAL: 20160712021 

 

           Conduit 

SPV.0090   Special                        LF       700.000        1.750     1225.00        1.750     1225.00       5.350     3745.00 

           02. Sealing Asphaltic Pavement Cracks 

SPV.0180   Special                        SY      3710.000        0.010       37.10        0.010       37.10       0.500     1855.00 

           01. Construction Staking Parking Lots 

           Subgrade **P** 

SPV.0180   Special                        SY      3710.000        0.100      371.00        0.100      371.00       0.500     1855.00 

           02. Construction Staking Parking Lots 

           Base **P** 

 

                                      PROPOSAL TOTAL.......               176130.18                183832.18               189276.87 
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   BIDDER NO  1:  D L GASSER CONSTRUCTION 

   BIDDER NO  2:  MCGUIRE INC 

   BIDDER NO  3:  PAYNE AND DOLAN, INC 

   BIDDER NO  4:  MEISE CONSTRUCTION INC 
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204.0110   Removing Asphaltic Surface     SY        16.000        5.230       83.68        0.000        0.00       0.000        0.00 

204.0195   Removing Concrete Bases        EACH       2.000      265.000      530.00        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY      1549.000       10.580    16388.42        0.000        0.00       0.000        0.00 

           **P** 

213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           01. 5300-05-72 

305.0110   Base Aggregate Dense 3/4-Inch  TON       60.000       20.000     1200.00        0.000        0.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1800.000       11.970    21546.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL      190.000        3.000      570.00        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL      540.000        1.000      540.00        0.000        0.00       0.000        0.00 

460.5223   HMA Pavement 3 LT 58-28 S      TON      470.000       69.000    32430.00        0.000        0.00       0.000        0.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON      370.000       65.400    24198.00        0.000        0.00       0.000        0.00 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF       160.000       66.000    10560.00        0.000        0.00       0.000        0.00 

602.0410   Concrete Sidewalk 5-Inch       SF       645.000        8.800     5676.00        0.000        0.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF         8.000      440.000     3520.00        0.000        0.00       0.000        0.00 

606.0100   Riprap Light                   CY        16.000       50.000      800.00        0.000        0.00       0.000        0.00 

618.0100   Maintenance And Repair of Haul EACH       1.000     3000.000     3000.00        0.000        0.00       0.000        0.00 

           01. 5300-05-72 

619.1000   Mobilization                   EACH       1.000    11500.000    11500.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY       620.000        1.590      985.80        0.000        0.00       0.000        0.00 

627.0200   Mulching                       SY       350.000        0.200       70.00        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF       950.000        1.900     1805.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF       950.000        0.500      475.00        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000      300.000      600.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 

628.2006   Erosion Mat Urban Class I Type SY       270.000        2.000      540.00        0.000        0.00       0.000        0.00 

628.7570   Rock Bags                      EACH      22.000       50.000     1100.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        0.400      100.000       40.00        0.000        0.00       0.000        0.00 

630.0130   Seeding Mixture No. 30         LB        11.000       25.000      275.00        0.000        0.00       0.000        0.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       3.000       75.000      225.00        0.000        0.00       0.000        0.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH       5.000      150.000      750.00        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF        23.680       24.000      568.32        0.000        0.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH       4.000       25.000      100.00        0.000        0.00       0.000        0.00 
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638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     8000.000     8000.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. 5300-05-72 

643.0910   Traffic Control Covering Signs EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 

643.0920   Traffic Control Covering Signs EACH       2.000      500.000     1000.00        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY        7.000      500.000     3500.00        0.000        0.00       0.000        0.00 

645.0111   Geotextile Type DF Schedule A  SY       320.000        2.460      787.20        0.000        0.00       0.000        0.00 

645.0140   Geotextile Type SAS            SY        85.000        2.400      204.00        0.000        0.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF        14.000       12.000      168.00        0.000        0.00       0.000        0.00 

647.0656   Pavement Marking Parking Stall LF      2800.000        3.350     9380.00        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF       160.000        2.200      352.00        0.000        0.00       0.000        0.00 

650.8000   Construction Staking Resurfaci LF       200.000        0.550      110.00        0.000        0.00       0.000        0.00 

           **P** 

650.9910   Const Staking Supplemental Con LS         1.000     1100.000     1100.00        0.000        0.00       0.000        0.00 

           01. 5300-05-72 

652.0225   Conduit Rigid Nonmetallic Sch  LF       430.000        5.500     2365.00        0.000        0.00       0.000        0.00 

653.0135   Pull Boxes Steel 24x36-Inch    EACH       3.000      660.000     1980.00        0.000        0.00       0.000        0.00 

653.0905   Removing Pull Boxes            EACH       4.000      110.000      440.00        0.000        0.00       0.000        0.00 

654.0106   Concrete Bases Type 6          EACH       2.000      743.000     1486.00        0.000        0.00       0.000        0.00 

655.0610   Electrical Wire Lighting 12 AW LF      1800.000        0.650     1170.00        0.000        0.00       0.000        0.00 

659.1120   Luminaires Utility LED B       EACH       9.000      770.000     6930.00        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF       250.000        3.000      750.00        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF        20.000       10.000      200.00        0.000        0.00       0.000        0.00 

SPV.0035   Special                        CY       190.000       28.500     5415.00        0.000        0.00       0.000        0.00 

           01. Crushed Limestone 3-Inch 

SPV.0060   Special                        EACH       9.000      165.000     1485.00        0.000        0.00       0.000        0.00 

           01. Removing Luminaires 

SPV.0060   Special                        EACH       2.000      402.000      804.00        0.000        0.00       0.000        0.00 

           02. Relocating Light Poles 

SPV.0090   Special                        LF       500.000        0.440      220.00        0.000        0.00       0.000        0.00 

           01. Removing Electrical Wires From 

           Conduit 

SPV.0090   Special                        LF       700.000        2.000     1400.00        0.000        0.00       0.000        0.00 

           02. Sealing Asphaltic Pavement Cracks 

SPV.0180   Special                        SY      3710.000        0.420     1558.20        0.000        0.00       0.000        0.00 

           01. Construction Staking Parking Lots 

           Subgrade **P** 
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SPV.0180   Special                        SY      3710.000        0.270     1001.70        0.000        0.00       0.000        0.00 

           02. Construction Staking Parking Lots 

           Base **P** 

 

                                      PROPOSAL TOTAL.......               201482.32                     0.00                    0.00 
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