



Wisconsin Department of Transportation

February 8, 2018

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #21: 1510-00-70, WISC 2018096
Stevens Point - Waupaca
Erickson Rd To Sth 22/54 Cth A Int
USH 010
Waupaca County

1510-00-71, WISC 2018097
Waupaca - Appleton
Sth 22/54 Int To East of Reek Road
USH 010
Waupaca County

Letting of February 13, 2018

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.9920	Construction Staking Slope Stakes (1510-00-71)	LF	44,847	-15,647	29,200

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
15	Miscellaneous Quantities (quantity on item 650.9920 changed)

Schedule of Items

Attached, dated February 8, 2018, are the revised Schedule of Items Pages 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 15.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

<u>CONSTRUCTION STAKING</u>			
STATION - STATION	LS	SLOPE STAKES	REMARKS
623+00EB - 631+00EB	---	800	
PROJECT 1510-00-71	1	---	
TOTALS		1	800

SAWING ASPHALT

STATION - STATION	LOCATION	LF	REMARKS
623+62.51 EB - 628+02.05 EB	LT	440	MEDIAN SHLD
626+11.87 WB - 630+92.43 WB	RT	481	MEDIAN SHLD
TOTAL		920	

Addendum No. 01
 ID 1510-00-71
 Revised Sheet 15
 February 8, 2018

PROJECT NO: 1510-00-71

HWY: USH 10

COUNTY: WAUPACA

MISCELLANEOUS QUANTITIES

SHEET: 15

E

FILE NAME: N:\PDS\DESIGN_ID_USH_10_STH_22-44-TO-REEK-RD\QUANTITIES\151000071.PPT

PLOT DATE:

PLOT NAME:

PLOT SCALE: 1:1



Proposal Schedule of Items

Proposal ID: 20180213021 Project(s): 1510-00-70, 1510-00-71

Federal ID(s): WISC 2018096, WISC 2018097

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0098	643.0300 Traffic Control Drums	20,329.000 DAY	_____.	_____.
0100	643.0420 Traffic Control Barricades Type III	696.000 DAY	_____.	_____.
0102	643.0705 Traffic Control Warning Lights Type A	1,392.000 DAY	_____.	_____.
0104	643.0715 Traffic Control Warning Lights Type C	944.000 DAY	_____.	_____.
0106	643.0800 Traffic Control Arrow Boards	170.000 DAY	_____.	_____.
0108	643.0900 Traffic Control Signs	2,758.000 DAY	_____.	_____.
0110	643.1050 Traffic Control Signs PCMS	75.000 DAY	_____.	_____.
0112	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0114	645.0111 Geotextile Type DF Schedule A	344.000 SY	_____.	_____.
0116	650.4000 Construction Staking Storm Sewer	39.000 EACH	_____.	_____.
0118	650.4500 Construction Staking Subgrade	22,750.000 LF	_____.	_____.
0120	650.9910 Construction Staking Supplemental Control (project) 01. 1510-00-70	LS	LUMP SUM	_____.
0122	650.9910 Construction Staking Supplemental Control (project) 02. 1510-00-71	LS	LUMP SUM	_____.
0124	650.9920 Construction Staking Slope Stakes	29,200.000 LF	_____.	_____.
0126	690.0150 Sawing Asphalt	932.000 LF	_____.	_____.

