



# Wisconsin Department of Transportation

July 9, 2018

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

### NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

**Proposal #10: 2788-00-71, WISC 2017 512**  
**Waukesha Bypass**  
**Genesee Rd to Fiddlers Creek Dr**  
**USH 018**  
**Waukesha County**

### Letting of July 10, 2018

This is Addendum No. 03, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.4500	Construction Staking Subgrade	LF	21,930	25,300	47,230
650.5000	Construction Staking Base	LF	12,670	-580	12,090
650.7000	Construction Staking Concrete Pavement	LF	17,960	16,270	34,230
650.9220	Construction Staking Slope Stakes	LF	21,860	25,370	47,230

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
700	Miscellaneous Quantities – revised staking items

#### **Schedule of Items**

Attached, dated July 9, 2018, are the revised Schedule of Items Pages 22 and 23.

#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 700

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

CONSTRUCTION STAKING ITEMS

CATEGORY	STAGE	LOCATION	650.4500		650.5000		650.5500		650.7000		650.8500.01		650.9900		650.9910		650.9920		SPV.0090.04		SPV.0090.05	
			CONSTRUCTION STAKING SUBGRADE LF	CONSTRUCTION STAKING LF	CONSTRUCTION STAKING AND CURB & GUTTER LF	CONSTRUCTION STAKING CURB GUTTER LF	CONSTRUCTION STAKING CONCRETE PAVEMENT LF	CONSTRUCTION STAKING ELECTRICAL INSTALLATIONS LF	CONSTRUCTION STAKING SUPPLEMENTAL CONTROL LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF	CONSTRUCTION STAKING SLOPE STAKES LF
0010	ALL	WAUKESHA BYPASS	33,710	296	33,710	296	33,710	296	33,710	296	60	1	33,710	13,700	1,855							
		GENESSEER RD	5,146	5,003	334	5,003	334	5,146	5,003	21	--	--	5,146	4,000	--							
		SAYLESVILLE RD	1,850	2,406	--	2,406	--	1,850	--	7	--	--	1,850	1,960	--							
		SUNSET DR	1,980	479	186	479	186	1,980	--	8	--	--	1,980	290	--							
		MACARTHUR RD	1,030	250	--	250	--	1,030	--	2	--	--	1,030	--	--							
		MERRILL HILLS CUL-DE-SACS	600	119	--	119	--	600	--	4	--	--	600	--	--							
		KAMETER	278	380	--	380	--	278	--	4	--	--	278	--	--							
		MADISON ST	597	574	--	574	--	597	--	4	--	--	597	550	--							
		KISON HILL DR	375	778	--	778	--	375	--	2	--	--	375	700	--							
		GLACIAL DRUMLIN TRAILS	1,664	--	--	--	--	1,664	--	--	--	--	1,664	--	--							
		CATEGORY TOTALS	47,230	10,285	34,230	10,285	34,230	10,285	34,230	112	1	47,230	21,200	1,855								
0150	ALL	PROJECT	--	--	--	--	--	--	--	1	--	--	--	--	--							
		TOTALS	47,230	10,285	34,230	10,285	34,230	10,285	34,230	112	1	47,230	21,200	1,855								

\*\* FOR TRAFFIC SIGNALS

CONSTRUCTION STAKING STRUCTURE LAYOUT

CATEGORY	SIGN STRUCTURE	EACH	REMARKS
0010	S-67-975	1	NORTHBOUND CTH X @STH 59
TOTALS		1	

Addendum No. 03  
 ID 2788-00-71  
 Revised Sheet 700  
 July 9, 2018



Proposal Schedule of Items

Proposal ID: 20180710010 Project(s): 2788-00-71

Federal ID(s): WISC 2017512

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0636	649.0960 Temporary Marking Removable Mask Out Tape 6-Inch	210.000 LF	_____.	_____.
0638	649.0970 Temporary Marking Removable Mask Out Tape 10-Inch	765.000 LF	_____.	_____.
0640	650.4000 Construction Staking Storm Sewer	456.000 EACH	_____.	_____.
0642	650.4500 Construction Staking Subgrade	47,230.000 LF	_____.	_____.
0644	650.5000 Construction Staking Base	12,090.000 LF	_____.	_____.
0646	650.5500 Construction Staking Curb Gutter and Curb & Gutter	10,285.000 LF	_____.	_____.
0648	650.6000 Construction Staking Pipe Culverts	41.000 EACH	_____.	_____.
0650	650.6500 Construction Staking Structure Layout (structure) 01. B-67-314	LS	LUMP SUM	_____.
0652	650.6500 Construction Staking Structure Layout (structure) 02. B-67-315	LS	LUMP SUM	_____.
0654	650.6500 Construction Staking Structure Layout (structure) 03. B-67-352	LS	LUMP SUM	_____.
0656	650.6500 Construction Staking Structure Layout (structure) 04. B-67-353	LS	LUMP SUM	_____.
0658	650.6500 Construction Staking Structure Layout (structure) 05. B-67-360	LS	LUMP SUM	_____.
0660	650.6500 Construction Staking Structure Layout (structure) 06. B-67-361	LS	LUMP SUM	_____.
0662	650.6500 Construction Staking Structure Layout (structure) 07. B-67-354	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20180710010 Project(s): 2788-00-71

Federal ID(s): WISC 2017512

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0664	650.6500 Construction Staking Structure Layout (structure) 08. B-67-355	LS	LUMP SUM	_____.
0666	650.6500 Construction Staking Structure Layout (structure) 09. C-67-88	LS	LUMP SUM	_____.
0668	650.6500 Construction Staking Structure Layout (structure) 10. C-67-91	LS	LUMP SUM	_____.
0670	650.6500 Construction Staking Structure Layout (structure) 11. R-67-129	LS	LUMP SUM	_____.
0672	650.6500 Construction Staking Structure Layout (structure) 12. R-67-145	LS	LUMP SUM	_____.
0674	650.6500 Construction Staking Structure Layout (structure) 13. S-67-975	LS	LUMP SUM	_____.
0676	650.7000 Construction Staking Concrete Pavement	34,230.000 LF	_____.	_____.
0678	650.8500 Construction Staking Electrical Installations (project) 01. 2788-00-71 Signals	LS	LUMP SUM	_____.
0680	650.8500 Construction Staking Electrical Installations (project) 02. 2788-00-71 Lighting	LS	LUMP SUM	_____.
0682	650.9000 Construction Staking Curb Ramps	112.000 EACH	_____.	_____.
0684	650.9910 Construction Staking Supplemental Control (project) 01. 2788-00-71	LS	LUMP SUM	_____.
0686	650.9920 Construction Staking Slope Stakes	47,230.000 LF	_____.	_____.
0688	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	8,674.000 LF	_____.	_____.