



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

December 18, 2018

NOTICE TO ALL CONTRACTORS:

Proposal #04: 1071-07-78
La Crosse-Sparta
B-32-23, 24, 25, 26, 27, 28, 57
IH 90
La Crosse County

Letting of January 15,2019

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.2000	INCENTIVE DENSITY HMA PAVEMENT	DOL	520	-520	0

Schedule of Items

Attached, dated December 18, 2018, are the revised Schedule of Items Pages 1 – 7.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	202.0110 Roadside Clearing	470.000 SY	_____.	_____.
0004	203.0100 Removing Small Pipe Culverts	1.000 EACH	_____.	_____.
0006	203.0210.S Abatement of Asbestos Containing Material (structure) 01. B-32-23	LS	LUMP SUM	_____.
0008	203.0210.S Abatement of Asbestos Containing Material (structure) 02. B-32-24	LS	LUMP SUM	_____.
0010	203.0210.S Abatement of Asbestos Containing Material (structure) 03. B-32-25	LS	LUMP SUM	_____.
0012	203.0210.S Abatement of Asbestos Containing Material (structure) 04. B-32-26	LS	LUMP SUM	_____.
0014	203.0210.S Abatement of Asbestos Containing Material (structure) 05. B-32-27	LS	LUMP SUM	_____.
0016	203.0210.S Abatement of Asbestos Containing Material (structure) 06. B-32-28	LS	LUMP SUM	_____.
0018	203.0225.S Debris Containment (structure) 01. B-32-25	LS	LUMP SUM	_____.
0020	203.0225.S Debris Containment (structure) 02. B-32-26	LS	LUMP SUM	_____.
0022	204.0110 Removing Asphaltic Surface	359.000 SY	_____.	_____.
0024	204.0165 Removing Guardrail	235.000 LF	_____.	_____.
0026	204.0170 Removing Fence	291.000 LF	_____.	_____.
0028	204.0175 Removing Concrete Slope Paving	20.000 SY	_____.	_____.
0030	204.0190 Removing Surface Drains	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	213.0100 Finishing Roadway (project) 01. 1071-07-78	1.000 EACH	_____.	_____.
0034	305.0110 Base Aggregate Dense 3/4-Inch	14.000 TON	_____.	_____.
0036	416.1010 Concrete Surface Drains	14.000 CY	_____.	_____.
0038	455.0605 Tack Coat	322.400 GAL	_____.	_____.
0042	460.7424 HMA Pavement 4 HT 58-28 H	790.300 TON	_____.	_____.
0044	502.0717.S Crack Sealing Epoxy	450.000 LF	_____.	_____.
0046	502.3200 Protective Surface Treatment	883.000 SY	_____.	_____.
0048	509.0301 Preparation Decks Type 1	533.000 SY	_____.	_____.
0050	509.0302 Preparation Decks Type 2	259.000 SY	_____.	_____.
0052	509.0310.S Sawing Pavement Deck Preparation Areas	5,330.000 LF	_____.	_____.
0054	509.1500 Concrete Surface Repair	3,475.000 SF	_____.	_____.
0056	509.2000 Full-Depth Deck Repair	51.000 SY	_____.	_____.
0058	509.2100.S Concrete Masonry Deck Repair	51.000 CY	_____.	_____.
0060	509.5100.S Polymer Overlay	3,015.000 SY	_____.	_____.
0062	509.9010.S Removing Asphaltic Concrete Deck Overlay (structure) 01. B-32-23	1,440.000 SY	_____.	_____.
0064	509.9010.S Removing Asphaltic Concrete Deck Overlay (structure) 02. B-32-24	1,440.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	509.9010.S Removing Asphaltic Concrete Deck Overlay (structure) 03. B-32-27	557.000 SY	_____.	_____.
0068	509.9010.S Removing Asphaltic Concrete Deck Overlay (structure) 04. B-32-28	557.000 SY	_____.	_____.
0070	509.9015.S Removing Polymer Overlay (structure) 01. B-32-25	1,502.000 SY	_____.	_____.
0072	509.9015.S Removing Polymer Overlay (structure) 02. B-32-26	1,513.000 SY	_____.	_____.
0074	517.3000.S Structure Overcoating Cleaning and Priming (structure) 01. B-32-23	LS	LUMP SUM	_____.
0076	517.3000.S Structure Overcoating Cleaning and Priming (structure) 02. B-32-24	LS	LUMP SUM	_____.
0078	517.3000.S Structure Overcoating Cleaning and Priming (structure) 03. B-32-25	LS	LUMP SUM	_____.
0080	517.3000.S Structure Overcoating Cleaning and Priming (structure) 04. B-32-26	LS	LUMP SUM	_____.
0082	517.3000.S Structure Overcoating Cleaning and Priming (structure) 05. B-32-27	LS	LUMP SUM	_____.
0084	517.3000.S Structure Overcoating Cleaning and Priming (structure) 06. B-32-28	LS	LUMP SUM	_____.
0086	517.4000.S Containment and Collection of Waste Materials (structure) 01. B-32-23	LS	LUMP SUM	_____.
0088	517.4000.S Containment and Collection of Waste Materials (structure) 02. B-32-24	LS	LUMP SUM	_____.
0090	517.4000.S Containment and Collection of Waste Materials (structure) 03. B-32-25	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0092	517.4000.S Containment and Collection of Waste Materials (structure) 04. B-32-26	LS	LUMP SUM	_____.
0094	517.4000.S Containment and Collection of Waste Materials (structure) 05. B-32-27	LS	LUMP SUM	_____.
0096	517.4000.S Containment and Collection of Waste Materials (structure) 06. B-32-28	LS	LUMP SUM	_____.
0098	517.6001.S Portable Decontamination Facility	6.000 EACH	_____.	_____.
0100	521.1012 Apron Endwalls for Culvert Pipe Steel 12-Inch	3.000 EACH	_____.	_____.
0102	603.8000 Concrete Barrier Temporary Precast Delivered	2,126.000 LF	_____.	_____.
0104	603.8125 Concrete Barrier Temporary Precast Installed	4,252.000 LF	_____.	_____.
0106	604.0400 Slope Paving Concrete	20.000 SY	_____.	_____.
0108	606.0100 Riprap Light	12.000 CY	_____.	_____.
0110	611.0654 Inlet Covers Type V	3.000 EACH	_____.	_____.
0112	611.3220 Inlets 2x2-FT	3.000 EACH	_____.	_____.
0114	612.0212 Pipe Underdrain Unperforated 12-Inch	154.000 LF	_____.	_____.
0116	614.2300 MGS Guardrail 3	38.000 LF	_____.	_____.
0118	614.2500 MGS Thrie Beam Transition	197.000 LF	_____.	_____.
0120	616.0100 Fence Woven Wire (height) 01. 4-FT	293.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0122	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1071-07-78	1.000 EACH	_____.	_____.
0124	619.1000 Mobilization	1.000 EACH	_____.	_____.
0126	624.0100 Water	6.000 MGAL	_____.	_____.
0128	625.0500 Salvaged Topsoil	250.000 SY	_____.	_____.
0130	628.1504 Silt Fence	335.000 LF	_____.	_____.
0132	628.1520 Silt Fence Maintenance	335.000 LF	_____.	_____.
0134	628.1905 Mobilizations Erosion Control	3.000 EACH	_____.	_____.
0136	628.1910 Mobilizations Emergency Erosion Control	3.000 EACH	_____.	_____.
0138	628.2004 Erosion Mat Class I Type B	497.000 SY	_____.	_____.
0140	628.7010 Inlet Protection Type B	4.000 EACH	_____.	_____.
0142	628.7570 Rock Bags	68.000 EACH	_____.	_____.
0144	629.0210 Fertilizer Type B	32.000 CWT	_____.	_____.
0146	630.0130 Seeding Mixture No. 30	10.000 LB	_____.	_____.
0148	630.0200 Seeding Temporary	4.000 LB	_____.	_____.
0150	633.5200 Markers Culvert End	3.000 EACH	_____.	_____.
0152	642.5201 Field Office Type C	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0154	643.0300 Traffic Control Drums	20,527.000 DAY	_____.	_____.
0156	643.0310.S Temporary Portable Rumble Strips	1.000 LS	_____.	_____.
0158	643.0420 Traffic Control Barricades Type III	1,320.000 DAY	_____.	_____.
0160	643.0715 Traffic Control Warning Lights Type C	2,200.000 DAY	_____.	_____.
0162	643.0800 Traffic Control Arrow Boards	220.000 DAY	_____.	_____.
0164	643.0900 Traffic Control Signs	2,699.000 DAY	_____.	_____.
0166	643.1000 Traffic Control Signs Fixed Message	66.500 SF	_____.	_____.
0168	643.1051 Traffic Control Signs PCMS with Cellular Communications	14.000 DAY	_____.	_____.
0170	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0172	645.0130 Geotextile Type R	15.000 SY	_____.	_____.
0174	646.1020 Marking Line Epoxy 4-Inch	21,355.000 LF	_____.	_____.
0176	646.9000 Marking Removal Line 4-Inch	20,635.000 LF	_____.	_____.
0178	649.0150 Temporary Marking Line Removable Tape 4-Inch	49,214.000 LF	_____.	_____.
0180	649.0760 Temporary Marking Raised Pavement Marker Type I	1,969.000 EACH	_____.	_____.
0182	650.4000 Construction Staking Storm Sewer	6.000 EACH	_____.	_____.
0184	650.9910 Construction Staking Supplemental Control (project) 01. 1071-07-78	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20190115004 Project(s): 1071-07-78

Federal ID(s): WISC 2019068

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0186	690.0150 Sawing Asphalt	172.000 LF	_____.	_____.
0188	801.0117 Railroad Flagging Reimbursement	13,000.000 DOL	1.00000	13,000.00
0190	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0192	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0194	SPV.0035 Special 01. Rapid Set Deck Repair	2.000 CY	_____.	_____.
0196	SPV.0060 Special 01. Cleaning And Painting Bearings	40.000 EACH	_____.	_____.
0198	SPV.0090 Special 01. Restoring Rumble Strips	15,802.000 LF	_____.	_____.
0200	SPV.0090 Special 02. Bridge Joint Rout And Seal	985.000 LF	_____.	_____.
0202	SPV.0090 Special 03. Filling Rumble Strips	15,802.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.