



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

November 26, 2019

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #27: 1050-02-72, WISC 2019 749
Chippewa Falls - Abbotsford
90th Street to CTH E
STH 29
Chippewa, Clark Counties

1190-02-79, 2019 750
Eau Claire – Chippewa Falls
North Crossing/STH 312 – STH 124
USH 53
Chippewa, Eau Claire Counties

Letting of December 10, 2019

This is Addendum No. 01, which provides for the following:

Special Provisions:

Added Special Provisions	
Article No.	Description
12	Salvaged Rail

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
614.0115	Anchorage for Steel Plate Beam Guard Type 2	Each	0	2	2
614.0305	Steel Plate Beam Guard Class A	LF	0	200	200

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
614.2300	MGS Guardrail 3	LF	200	0	0
614.2620	MGS Guardrail Terminal Type 2	Each	2	0	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
18	Miscellaneous Quantities (Deleted Items for MGS Guardrail and Type 2 End Treatments and added Class A Guard Rail and Type 2 Anchorages)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1050-02-72/79

November 26, 2019

Special Provisions

12. Salvaged Rail

Perform this work according to the pertinent requirements of standard spec 204 and standard spec 614 and as hereinafter provided.

Completely disassemble the existing beam guard and carefully remove all salvageable posts, blocks, guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other appurtenances) in a manner that will preclude any damage (cutting or destructive measures are not allowed). Store the salvaged materials on the right-of-way, outside the limits of construction at a location approved by the engineer. Store salvaged materials as follows:

- Posts – Banded and neatly stacked on pallets
- Blocks – Banded and neatly stacked on pallets
- Beams – Banded and neatly stacked on pallets
- Hardware – In 5-gallon pails or burlap sacks

Upon completion of the removal and storage of salvageable materials, contact Dennis Buchholz, Clark County Patrol Superintendent at (715) 743-2143. Clark County will inspect the materials and will have the right to reject any damaged or otherwise unacceptable materials.

Remove all other materials from the right-of-way and properly dispose of them, including items rejected by Clark County.

This work also includes entirely removing the posts and backfilling their holes as necessary.

Schedule of Items

Attached, dated November 26, 2019, are the revised Schedule of Items Pages 1 and 2.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 18.

END OF ADDENDUM


CABLE BARRIER ITEMS

CATEGORY	STATION	TO	STATION	LOCATION	LF	613.1100.S		REMARKS
						CABLE BARRIER TYPE 1	END TERMINAL TYPE 1	
							613.1200.S	
								1050-02-72
0010	97+70	-	150+05	STH 29 EB - 15' LT	5180	2		CHIPPEWA 29 - SEGMENT 1
0010	150+70	-	170+70	STH 29 EB - 15' LT	1945	2		CHIPPEWA 29 - SEGMENT 2
0010	162+93	-	196+43	STH 29 WB - 15' RT	3295	2		CHIPPEWA 29 - SEGMENT 3
0010	2408+30	-	2434+80	STH 29 EB - 15' LT	2595	2		CLARK 29 - SEGMENT 1
0010	2435+45	-	2480+45	STH 29 WB - 15' RT	4445	2		CLARK 29 - SEGMENT 2
0010	2481+65	-	2524+65	STH 29 EB - 15' LT	4245	2		CLARK 29 - SEGMENT 3
								1190-02-79
0010	514+75	-	575+05	USH 53 NB - 15' LT	5975	2		MELBY 53 - SEGMENT 1
TOTAL 0010					27680			14

Addendum No. 01
 ID 1050-02-72 &
 ID 1050-02-79
 Revised Sheet 18
 November 26, 2019

MGS GUARDRAIL ITEMS

CATEGORY	STATION	TO	STATION	LOCATION	EACH	614.0925		REMARKS
						GUARDRAIL END TREATMENTS	LF	
0010	2479+34 'WB'	-	2480+34 'WB'	STH 29 - CLARK	1			614.0115
0010	2481+75 'EB'	-	2482+75 'EB'	STH 29 - CLARK	1			ANCHORAGES FOR STEEL PLATE BEAM GUARD TYPE 2
TOTAL 0010					2			200





Proposal Schedule of Items

Proposal ID: 20191210027 Project(s): 1050-02-72, 1190-02-79

Federal ID(s): WISC 2019749, WISC 2019750

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	213.0100 Finishing Roadway (project) 01. 1050-02-72	1.000 EACH	_____.	_____.
0004	213.0100 Finishing Roadway (project) 02. 1190-02-79	1.000 EACH	_____.	_____.
0006	305.0110 Base Aggregate Dense 3/4-Inch	765.000 TON	_____.	_____.
0008	613.1100.S Cable Barrier Type 1	27,680.000 LF	_____.	_____.
0010	613.1200.S Cable Barrier End Terminal Type 1	14.000 EACH	_____.	_____.
0012	614.0925 Salvaged Guardrail End Treatments	2.000 EACH	_____.	_____.
0018	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1050-02-72	1.000 EACH	_____.	_____.
0020	618.0100 Maintenance And Repair of Haul Roads (project) 02. 1190-02-79	1.000 EACH	_____.	_____.
0022	619.1000 Mobilization	1.000 EACH	_____.	_____.
0024	624.0100 Water	12.000 MGAL	_____.	_____.
0026	638.2102 Moving Signs Type II	18.000 EACH	_____.	_____.
0028	638.4000 Moving Small Sign Supports	18.000 EACH	_____.	_____.
0030	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0032	643.0300 Traffic Control Drums	9,235.000 DAY	_____.	_____.
0034	643.0420 Traffic Control Barricades Type III	730.000 DAY	_____.	_____.
0036	643.0705 Traffic Control Warning Lights Type A	1,460.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20191210027 Project(s): 1050-02-72, 1190-02-79

Federal ID(s): WISC 2019749, WISC 2019750

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0038	643.0715 Traffic Control Warning Lights Type C	2,180.000 DAY	_____.	_____.
0040	643.0800 Traffic Control Arrow Boards	140.000 DAY	_____.	_____.
0042	643.0900 Traffic Control Signs	1,580.000 DAY	_____.	_____.
0044	643.1051 Traffic Control Signs PCMS with Cellular Communications	70.000 DAY	_____.	_____.
0046	643.4100.S Traffic Control Interim Lane Closure	20.000 EACH	_____.	_____.
0048	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0050	650.9910 Construction Staking Supplemental Control (project) 01. 1050-02-72	LS	LUMP SUM	_____.
0052	650.9910 Construction Staking Supplemental Control (project) 02. 1190-02-79	LS	LUMP SUM	_____.
0054	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0056	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0058	SPV.0090 Special 01. Special Construction Staking Cable Barrier	28,065.000 LF	_____.	_____.
0060	614.0115 Anchorages for Steel Plate Beam Guard Type 2	2.000 EACH	_____.	_____.
0062	614.0305 Steel Plate Beam Guard Class A	200.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.