



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

January 4, 2021

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #05: 5310-02-76, WISC 2021 077
Spring Green - Madison
Walter Road to CTH KP
USH 14
Dane County

Letting of January 12, 2021

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0920	Traffic Control Covering Signs Type II	EACH	147	-140	7

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
801.0117	Railroad Flagging Reimbursement	DOL	5000	-5000	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
168	Miscellaneous Quantities: Updated Traffic Control Covering Signs Type II quantity.

Schedule of Items

Attached, dated January 4, 2021, are the revised Schedule of Items Pages 7, 12, and 13.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 168

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

628-INLET PROTECTION

630-FINISHING ITEMS

CATEGORY	LOCATION	INLET PROTECTION TYPE A EACH	628.7005	628.7010	628.7015	629.0210	LOCATION	FERTILIZER TYPE B CWT	630.0120	630.0130	SPV.0180.01 SPECIAL (01. TOPSOIL SPECIAL)
CATEGORY	LOCATION	INLET PROTECTION TYPE B EACH	628.7010	628.7015	628.7015	629.0210	LOCATION	FERTILIZER TYPE B CWT	630.0120	630.0130	SPV.0180.01 SPECIAL (01. TOPSOIL SPECIAL)
0010	PROJECT	4	13	13	70	10.2	PROJECT	10.2	83	225	24,842
0010	UNDISTRIBUTED	4	13	13	70	1.0	UNDISTRIBUTED	1.0	17	23	2,485
TOTAL 0010		4	13	13	70	11.2	TOTAL 0010	11.2	100	248	27,327

643-TRAFFIC CONTROL I

CATEGORY	STAGE	STAGE DURATION DAYS	TRAFFIC CONTROL DRUMS	643.0300	643.0410	643.0420	643.0705	643.0715	643.0900	643.1050	SPV.0045.01
CATEGORY	STAGE	STAGE DURATION DAYS	TRAFFIC CONTROL DRUMS	643.0300	643.0410	643.0420	643.0705	643.0715	643.0900	643.1050	SPV.0045.01
0010	PREWARN	7	-	-	-	-	-	-	-	28	-
0010	STAGE 2	20	2,220	-	460	-	920	-	1,360	-	60
0010	STAGE 3	45	5,400	450	1,800	-	3,600	135	3,195	-	135
0010	STAGE 4	43	4,859	430	1,806	-	3,612	301	3,182	-	129
0010	STAGE 5	19	2,413	190	703	-	1,406	-	1,387	-	57
0010	STAGE 6	15	-	-	-	-	-	-	150	-	-
0010	DETOUR/ROAD CLOSURE	21	-	-	252	-	504	-	600	-	-
0010	WIDTH RESTRICTION	127	-	-	-	-	-	-	4191	-	-
0010	LAKE MARION TRAIL CLOSURE	14	-	28	56	-	112	-	56	-	-
0010	UNDISTRIBUTED	14	1,000	-	400	-	800	25	500	-	-
TOTAL 0010			15,892	1,298	5,477	10,954	461	28	20,321	28	381

643-TRAFFIC CONTROL 2

CATEGORY	STAGE	MOVING SIGNS TYPE II EACH	638.2102	643.0500	643.0600	TRAFFIC CONTROL FLEXIBLE TUBULAR MARKER POSTS	TRAFFIC CONTROL FLEXIBLE TUBULAR MARKER BASES	TRAFFIC CONTROL COVERING SIGNS TYPE II
0010	STAGE 2	5	186	-	186	-	-	-
0010	STAGE 3	11	198	-	198	-	-	-
0010	STAGE 4	18	195	-	195	-	-	-
0010	STAGE 5	11	191	-	191	-	-	-
0010	DETOUR/ROAD CLOSURE	-	-	-	-	-	7	7
TOTAL 0010		45	770	770	770	-	7	7

Addendum No. 02
ID 5310-02-76
Revised Sheet 168
January 4, 2021

* ADDITIONAL QUANTITY SHOWN IN 637 - PERMANENT TYPE II SIGNS ITEMS
** THIS WILL BE COMPLETED FOR ONE CYCLE DURING THE STAGE 3 DETOUR/ROAD CLOSURE



Proposal Schedule of Items

Proposal ID: 20210112005 Project(s): 5310-02-76

Federal ID(s): WISC 2021077

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0200	638.2602 Removing Signs Type II	49.000 EACH	_____.	_____.
0202	638.3000 Removing Small Sign Supports	59.000 EACH	_____.	_____.
0204	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0206	643.0300 Traffic Control Drums	15,892.000 DAY	_____.	_____.
0208	643.0410 Traffic Control Barricades Type II	1,298.000 DAY	_____.	_____.
0210	643.0420 Traffic Control Barricades Type III	5,477.000 DAY	_____.	_____.
0212	643.0500 Traffic Control Flexible Tubular Marker Posts	770.000 EACH	_____.	_____.
0214	643.0600 Traffic Control Flexible Tubular Marker Bases	770.000 EACH	_____.	_____.
0216	643.0705 Traffic Control Warning Lights Type A	10,954.000 DAY	_____.	_____.
0218	643.0715 Traffic Control Warning Lights Type C	461.000 DAY	_____.	_____.
0220	643.0900 Traffic Control Signs	20,321.000 DAY	_____.	_____.
0222	643.0920 Traffic Control Covering Signs Type II	7.000 EACH	_____.	_____.
0224	643.1050 Traffic Control Signs PCMS	28.000 DAY	_____.	_____.
0226	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0228	645.0120 Geotextile Type HR	38.000 SY	_____.	_____.
0230	646.1020 Marking Line Epoxy 4-Inch	18,963.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210112005 Project(s): 5310-02-76

Federal ID(s): WISC 2021077

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0356	715.0415 Incentive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0358	740.0440 Incentive IRI Ride	3,064.000 DOL	1.00000	3,064.00
0362	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,100.000 HRS	5.00000	5,500.00
0364	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	800.000 HRS	5.00000	4,000.00
0366	SPV.0045 Special 01. Temporary Crosswalk	381.000 DAY	_____.	_____.
0368	SPV.0060 Special 01. Storm Sewer Tap	3.000 EACH	_____.	_____.
0370	SPV.0060 Special 02. Adjusting Water Main Valve Box	8.000 EACH	_____.	_____.
0372	SPV.0060 Special 03. Adjusting Sanitary Manhole Covers	4.000 EACH	_____.	_____.
0374	SPV.0090 Special 01. Salvage and Reinstall Fieldstone Boulder Wall	20.000 LF	_____.	_____.
0376	SPV.0105 Special 01. Management of Contaminated Groundwater	LS	LUMP SUM	_____.
0378	SPV.0180 Special 01. Topsoil Special	27,327.000 SY	_____.	_____.
0380	SPV.0195 Special 01. Excavating, Hauling and Disposal of Petroleum Contaminated Soil	10.000 TON	_____.	_____.
0382	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	1.000 EACH	_____.	_____.
0384	608.0336 Storm Sewer Pipe Reinforced Concrete Class III 36-Inch	49.000 LF	_____.	_____.
Section: 0001			Total:	_____.

Total Bid: _____.