



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

February 3, 2021

NOTICE TO ALL CONTRACTORS:

Proposal #12: 1300-03-72, WISC 2021 140
Lake Parkway – Milwaukee/St. Francis
E Lincoln Ave to S Pennsylvania Ave
STH 794
Milwaukee

Letting of February 9, 2021

This is Addendum No. 05, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
7	Special Event Restrictions

Other

Revised Contract Completion Time from a completion date of September 2, 2021 to a completion date of August 27, 2021.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 05

1300-03-72

February 3, 2021

Special Provisions

7. Special Event Restrictions

*Replace entire section titled **Summerfest Work Restrictions** with the following:*

Summerfest Work Restrictions

Do not perform work on, nor haul materials of any kind along or across any portion of the highway carrying STH 794 northbound or southbound traffic, and entirely clear the traveled way (all lanes) and shoulders of such portions of the highway of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic during the following Summerfest dates:

- Thursday September 2, 2021 to Saturday September 4, 2021
- Thursday September 9, 2021 to Saturday September 11, 2021
- Thursday September 16, 2021 to Saturday September 18, 2021

END OF ADDENDUM