

February 2, 2021

Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4<sup>th</sup> Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

# NOTICE TO ALL CONTRACTORS:

Proposal #18: 1170-16-71, WISC 2021 175 Tomahawk - Minocqua Bearskin Bridge to Rocky Run Road USH 51 Oneida County

## Letting of February 9, 2021

This is Addendum No. 01, which provides for the following:

### Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

# Mike Coleman

Proposal Development Specialist Proposal Management Section

# ADDENDUM NO. 01 1170-16-71 February 2, 2021

#### **Special Provisions**

#### 4. Traffic

Replace entire section titled Lane Closures with the following:

<u>Lane Closures</u> 2-lane section lane closures: maintain traffic during work activities with flagging operations not exceeding 1.5 miles in length. Open all lanes to traffic between 12 PM Friday and 6 AM Monday.

3-lane section lane closures: a continuous single-lane closure may be placed and may remain over the weekend. Maintain at least one lane in each direction. Ensure pavement markings do not conflict with travel direction.

END OF ADDENDUM