



Wisconsin Department of Transportation

May 18, 2021

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #09: 1021-00-78
Baldwin - Menomonie
CTH NN Bridge East Bound B-55-0271
IH 94
St. Croix County

1021-00-79
Baldwin - Menomonie
CTH NN Bridge West Bound B-55-0271
IH 94
St. Croix County

1021-04-77
Baldwin - Menomonie
Carr Creek EB Brg B-55-0281 & 0285
IH 94
St. Croix County

1021-04-78
Baldwin - Menomonie
Carr Creek WB Brg B-55-0282 & 0286
IH 94
St. Croix County

Letting of June 8, 2021

This is Addendum No. 01, which provides for the following:

This addendum provides the updated SOI in the proposal. No quantity changes are being made in this addendum. The SOI on Bid Express is correct.

Schedule of Items

Attached, dated May 14, 2021, are the revised Schedule of Items Pages 1 - 16.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	74.000 STA	_____.	_____.
0004	201.0205 Grubbing	74.000 STA	_____.	_____.
0006	203.0100 Removing Small Pipe Culverts	14.000 EACH	_____.	_____.
0008	203.0200 Removing Old Structure (station) 02. 158+31.35 WB	LS	LUMP SUM	_____.
0010	203.0200 Removing Old Structure (station) 03. 160+50.91	LS	LUMP SUM	_____.
0012	203.0200 Removing Old Structure (station) 04. 42+48	LS	LUMP SUM	_____.
0014	203.0200 Removing Old Structure (station) 05. 158+25.29 EB	LS	LUMP SUM	_____.
0016	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. 42+50	LS	LUMP SUM	_____.
0018	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 02. 43+00	LS	LUMP SUM	_____.
0020	204.0100 Removing Concrete Pavement	39,552.000 SY	_____.	_____.
0022	204.0120 Removing Asphaltic Surface Milling	5,430.000 SY	_____.	_____.
0024	204.0155 Removing Concrete Sidewalk	18.000 SY	_____.	_____.
0026	204.0165 Removing Guardrail	1,835.000 LF	_____.	_____.
0028	204.0170 Removing Fence	11,890.000 LF	_____.	_____.
0030	204.0180 Removing Delineators and Markers	14.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	204.0195 Removing Concrete Bases	3.000 EACH	_____.	_____.
0034	204.0220 Removing Inlets	11.000 EACH	_____.	_____.
0036	204.9090.S Removing (item description) 01. Cable Barrier	3,475.000 LF	_____.	_____.
0038	205.0100 Excavation Common	132,877.000 CY	_____.	_____.
0040	206.1000 Excavation for Structures Bridges (structure) 01. B-55-0271	LS	LUMP SUM	_____.
0042	206.1000 Excavation for Structures Bridges (structure) 02. B-55-0270	LS	LUMP SUM	_____.
0044	206.1000 Excavation for Structures Bridges (structure) 03. B-55-0281	LS	LUMP SUM	_____.
0046	206.1000 Excavation for Structures Bridges (structure) 04. B-55-0285	LS	LUMP SUM	_____.
0048	206.1000 Excavation for Structures Bridges (structure) 05. B-55-0282	LS	LUMP SUM	_____.
0050	206.1000 Excavation for Structures Bridges (structure) 06. B-55-0286	LS	LUMP SUM	_____.
0052	206.2000 Excavation for Structures Culverts (structure) 01. C-55-19	LS	LUMP SUM	_____.
0054	208.0100 Borrow	119,895.000 CY	_____.	_____.
0056	208.1100 Select Borrow	23,180.000 CY	_____.	_____.
0058	210.1500 Backfill Structure Type A	1,832.000 TON	_____.	_____.
0060	210.2500 Backfill Structure Type B	685.000 TON	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0062	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1021-04-77	LS	LUMP SUM	_____.
0064	213.0100 Finishing Roadway (project) 01. 1021-00-78	1.000 EACH	_____.	_____.
0066	213.0100 Finishing Roadway (project) 02. 1021-00-79	1.000 EACH	_____.	_____.
0068	213.0100 Finishing Roadway (project) 03. 1021-04-77	1.000 EACH	_____.	_____.
0070	213.0100 Finishing Roadway (project) 04. 1021-04-78	1.000 EACH	_____.	_____.
0072	305.0110 Base Aggregate Dense 3/4-Inch	27,685.000 TON	_____.	_____.
0074	305.0120 Base Aggregate Dense 1 1/4-Inch	92,062.000 TON	_____.	_____.
0076	311.0115 Breaker Run	57.000 CY	_____.	_____.
0078	312.0110 Select Crushed Material	40,115.000 TON	_____.	_____.
0080	415.0120 Concrete Pavement 12-Inch	43,635.000 SY	_____.	_____.
0082	415.0410 Concrete Pavement Approach Slab	900.000 SY	_____.	_____.
0084	416.0620 Drilled Dowel Bars	128.000 EACH	_____.	_____.
0086	416.1010 Concrete Surface Drains	24.000 CY	_____.	_____.
0088	416.1110 Concrete Shoulder Rumble Strips	13,555.000 LF	_____.	_____.
0090	450.4000 HMA Cold Weather Paving	1,860.000 TON	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0092	455.0605 Tack Coat	5,945.000 GAL	_____.	_____.
0094	460.2000 Incentive Density HMA Pavement	7,480.000 DOL	1.00000	7,480.00
0096	460.6223 HMA Pavement 3 MT 58-28 S	6,938.000 TON	_____.	_____.
0098	460.6224 HMA Pavement 4 MT 58-28 S	3,865.000 TON	_____.	_____.
0100	460.6244 HMA Pavement 4 MT 58-34 S	880.000 TON	_____.	_____.
0102	465.0110 Asphaltic Surface Patching	1,155.000 TON	_____.	_____.
0104	465.0125 Asphaltic Surface Temporary	24,650.000 TON	_____.	_____.
0106	465.0315 Asphaltic Flumes	10.000 SY	_____.	_____.
0108	465.0400 Asphaltic Shoulder Rumble Strips	16,900.000 LF	_____.	_____.
0110	501.1000.S Ice Hot Weather Concreting	24,830.000 LB	_____.	_____.
0112	502.0100 Concrete Masonry Bridges	4,178.000 CY	_____.	_____.
0114	502.3200 Protective Surface Treatment	5,643.000 SY	_____.	_____.
0116	502.3210 Pigmented Surface Sealer	979.000 SY	_____.	_____.
0118	502.4205 Adhesive Anchors No. 5 Bar	42.000 EACH	_____.	_____.
0120	503.0128 Prestressed Girder Type I 28-Inch	2,590.000 LF	_____.	_____.
0122	503.0137 Prestressed Girder Type I 36W-Inch	1,855.000 LF	_____.	_____.
0124	504.0100 Concrete Masonry Culverts	101.000 CY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0126	505.0400 Bar Steel Reinforcement HS Structures	89,475.000 LB	_____.	_____.
0128	505.0600 Bar Steel Reinforcement HS Coated Structures	559,320.000 LB	_____.	_____.
0130	505.0800.S Bar Steel Reinforcement HS Stainless Structures	10,655.000 LB	_____.	_____.
0132	506.2605 Bearing Pads Elastomeric Non-Laminated	216.000 EACH	_____.	_____.
0134	506.4000 Steel Diaphragms (structure) 01. B-55-0271	15.000 EACH	_____.	_____.
0136	506.4000 Steel Diaphragms (structure) 02. B-55-0270	21.000 EACH	_____.	_____.
0138	506.4000 Steel Diaphragms (structure) 03. B-55-0281	18.000 EACH	_____.	_____.
0140	506.4000 Steel Diaphragms (structure) 04. B-55-0285	9.000 EACH	_____.	_____.
0142	506.4000 Steel Diaphragms (structure) 05. B-55-0282	18.000 EACH	_____.	_____.
0144	506.4000 Steel Diaphragms (structure) 06. B-55-0286	9.000 EACH	_____.	_____.
0146	511.1100 Temporary Shoring	1,950.000 SF	_____.	_____.
0148	511.1200 Temporary Shoring (structure) 01. C-55-19	1,660.000 SF	_____.	_____.
0150	511.1200 Temporary Shoring (structure) 02. B-55-0270	650.000 SF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0152	511.1200 Temporary Shoring (structure) 03. B-55-0285	1,500.000 SF	_____.	_____.
0154	511.1200 Temporary Shoring (structure) 04. B-55-0282	1,350.000 SF	_____.	_____.
0156	511.1200 Temporary Shoring (structure) 05. B-55-0286	300.000 SF	_____.	_____.
0158	516.0500 Rubberized Membrane Waterproofing	181.000 SY	_____.	_____.
0160	520.1015 Apron Endwalls for Culvert Pipe 15-Inch	15.000 EACH	_____.	_____.
0162	520.1024 Apron Endwalls for Culvert Pipe 24-Inch	1.000 EACH	_____.	_____.
0164	520.1036 Apron Endwalls for Culvert Pipe 36-Inch	4.000 EACH	_____.	_____.
0166	520.2015 Culvert Pipe Temporary 15-Inch	2,172.000 LF	_____.	_____.
0168	520.3424 Culvert Pipe Class III-A Non-metal 24-Inch	238.000 LF	_____.	_____.
0170	520.3636 Culvert Pipe Class III-B Non-metal 36-Inch	220.000 LF	_____.	_____.
0172	522.0124 Culvert Pipe Reinforced Concrete Class III 24-Inch	937.000 LF	_____.	_____.
0174	522.0130 Culvert Pipe Reinforced Concrete Class III 30-Inch	278.000 LF	_____.	_____.
0176	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	9.000 EACH	_____.	_____.
0178	522.1030 Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	2.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0180	531.1100 Concrete Masonry Ancillary Structures Type NS	7.000 CY	_____.	_____.
0182	531.1140 Steel Reinforcement HS Ancillary Structures Type NS	870.000 LB	_____.	_____.
0184	550.0020 Pre-Boring Rock or Consolidated Materials	1,470.000 LF	_____.	_____.
0186	550.0500 Pile Points	191.000 EACH	_____.	_____.
0188	550.1120 Piling Steel HP 12-Inch X 53 Lb	3,315.000 LF	_____.	_____.
0190	550.2106 Piling CIP Concrete 10 3/4 X 0.365-Inch	8,140.000 LF	_____.	_____.
0192	601.0576 Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type J	50.000 LF	_____.	_____.
0194	601.0590 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	560.000 LF	_____.	_____.
0196	602.0405 Concrete Sidewalk 4-Inch	160.000 SF	_____.	_____.
0198	603.8000 Concrete Barrier Temporary Precast Delivered	41,750.000 LF	_____.	_____.
0200	603.8125 Concrete Barrier Temporary Precast Installed	57,950.000 LF	_____.	_____.
0202	603.8500 Anchoring Concrete Barrier Temporary Precast	25,325.000 LF	_____.	_____.
0204	603.8505 Anchoring Concrete Barrier Temporary Precast on Bridge Decks	205.000 LF	_____.	_____.
0206	604.0500 Slope Paving Crushed Aggregate	1,380.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0208	606.0100 Riprap Light	70.000 CY	_____.	_____.
0210	606.0300 Riprap Heavy	2,068.000 CY	_____.	_____.
0212	611.0430 Reconstructing Inlets	6.000 EACH	_____.	_____.
0214	611.0642 Inlet Covers Type MS	12.000 EACH	_____.	_____.
0216	611.3901 Inlets Median 1 Grate	8.000 EACH	_____.	_____.
0218	611.3902 Inlets Median 2 Grate	2.000 EACH	_____.	_____.
0220	611.8115 Adjusting Inlet Covers	1.000 EACH	_____.	_____.
0222	611.8120.S Cover Plates Temporary	7.000 EACH	_____.	_____.
0224	612.0206 Pipe Underdrain Unperforated 6-Inch	600.000 LF	_____.	_____.
0226	612.0406 Pipe Underdrain Wrapped 6-Inch	1,220.000 LF	_____.	_____.
0228	613.1100.S Cable Barrier Type 1	4,175.000 LF	_____.	_____.
0230	613.1200.S Cable Barrier End Terminal Type 1	4.000 EACH	_____.	_____.
0232	614.0150 Anchor Assemblies for Steel Plate Beam Guard	24.000 EACH	_____.	_____.
0234	614.0220 Steel Thrie Beam Bullnose Terminal	3.000 EACH	_____.	_____.
0236	614.0230 Steel Thrie Beam	253.000 LF	_____.	_____.
0238	614.0360 Steel Plate Beam Guard Temporary	240.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0240	614.0380 Steel Plate Beam Guard Energy Absorbing Terminal Temporary	1.000 EACH	_____.	_____.
0242	614.0905 Crash Cushions Temporary	10.000 EACH	_____.	_____.
0244	614.0920 Salvaged Rail	1,366.000 LF	_____.	_____.
0246	614.2300 MGS Guardrail 3	4,738.000 LF	_____.	_____.
0248	614.2500 MGS Thrie Beam Transition	576.000 LF	_____.	_____.
0250	614.2610 MGS Guardrail Terminal EAT	10.000 EACH	_____.	_____.
0252	614.2620 MGS Guardrail Terminal Type 2	12.000 EACH	_____.	_____.
0254	616.0100 Fence Woven Wire (height) 01. 4-FT	11,630.000 LF	_____.	_____.
0256	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1021-00-78	1.000 EACH	_____.	_____.
0258	618.0100 Maintenance And Repair of Haul Roads (project) 02. 1021-00-79	1.000 EACH	_____.	_____.
0260	618.0100 Maintenance And Repair of Haul Roads (project) 03. 1021-04-77	1.000 EACH	_____.	_____.
0262	618.0100 Maintenance And Repair of Haul Roads (project) 04. 1021-04-78	1.000 EACH	_____.	_____.
0264	619.1000 Mobilization	1.000 EACH	_____.	_____.
0266	620.0300 Concrete Median Sloped Nose	14.000 SF	_____.	_____.
0268	624.0100 Water	918.000 MGAL	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0270	625.0500 Salvaged Topsoil	202,495.000 SY	_____.	_____.
0272	627.0200 Mulching	120,920.000 SY	_____.	_____.
0274	628.1504 Silt Fence	15,135.000 LF	_____.	_____.
0276	628.1520 Silt Fence Maintenance	15,135.000 LF	_____.	_____.
0278	628.1905 Mobilizations Erosion Control	11.000 EACH	_____.	_____.
0280	628.1910 Mobilizations Emergency Erosion Control	9.000 EACH	_____.	_____.
0282	628.2002 Erosion Mat Class I Type A	26,510.000 SY	_____.	_____.
0284	628.2004 Erosion Mat Class I Type B	55,065.000 SY	_____.	_____.
0286	628.7005 Inlet Protection Type A	11.000 EACH	_____.	_____.
0288	628.7504 Temporary Ditch Checks	2,280.000 LF	_____.	_____.
0290	628.7560 Tracking Pads	12.000 EACH	_____.	_____.
0292	628.7570 Rock Bags	50.000 EACH	_____.	_____.
0294	629.0210 Fertilizer Type B	127.000 CWT	_____.	_____.
0296	630.0130 Seeding Mixture No. 30	3,050.000 LB	_____.	_____.
0298	630.0200 Seeding Temporary	5,480.000 LB	_____.	_____.
0300	630.0300 Seeding Borrow Pit	2,360.000 LB	_____.	_____.
0302	630.0500 Seed Water	1,148.000 MGAL	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0304	633.0100 Delineator Posts Steel	65.000 EACH	_____.	_____.
0306	633.0500 Delineator Reflectors	65.000 EACH	_____.	_____.
0308	633.1100 Delineators Temporary	332.000 EACH	_____.	_____.
0310	633.5200 Markers Culvert End	12.000 EACH	_____.	_____.
0312	634.0614 Posts Wood 4x6-Inch X 14-FT	28.000 EACH	_____.	_____.
0314	634.0616 Posts Wood 4x6-Inch X 16-FT	6.000 EACH	_____.	_____.
0316	635.0200 Sign Supports Structural Steel HS	3,535.000 LB	_____.	_____.
0318	637.2230 Signs Type II Reflective F	12.000 SF	_____.	_____.
0320	638.2101 Moving Signs Type I	1.000 EACH	_____.	_____.
0322	638.2102 Moving Signs Type II	27.000 EACH	_____.	_____.
0324	638.3000 Removing Small Sign Supports	27.000 EACH	_____.	_____.
0326	638.3100 Removing Structural Steel Sign Supports	5.000 EACH	_____.	_____.
0328	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0330	643.0300 Traffic Control Drums	58,975.000 DAY	_____.	_____.
0332	643.0420 Traffic Control Barricades Type III	5,710.000 DAY	_____.	_____.
0334	643.0705 Traffic Control Warning Lights Type A	8,150.000 DAY	_____.	_____.
0336	643.0715 Traffic Control Warning Lights Type C	20,280.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0338	643.0800 Traffic Control Arrow Boards	1,830.000 DAY	_____.	_____.
0340	643.0900 Traffic Control Signs	28,360.000 DAY	_____.	_____.
0342	643.0920 Traffic Control Covering Signs Type II	9.000 EACH	_____.	_____.
0344	643.1051 Traffic Control Signs PCMS with Cellular Communications	1,820.000 DAY	_____.	_____.
0346	643.4100.S Traffic Control Interim Lane Closure	215.000 EACH	_____.	_____.
0348	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0350	645.0105 Geotextile Type C	186.000 SY	_____.	_____.
0352	645.0111 Geotextile Type DF Schedule A	622.000 SY	_____.	_____.
0354	645.0120 Geotextile Type HR	3,135.000 SY	_____.	_____.
0356	645.0130 Geotextile Type R	140.000 SY	_____.	_____.
0358	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	36,395.000 LF	_____.	_____.
0360	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	3,925.000 LF	_____.	_____.
0362	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	2,261.000 LF	_____.	_____.
0364	646.6120 Marking Stop Line Epoxy 18-Inch	40.000 LF	_____.	_____.
0366	646.6464 Cold Weather Marking Epoxy 4-Inch	10,720.000 LF	_____.	_____.
0368	646.7220 Marking Chevron Epoxy 24-Inch	180.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0370	646.9010 Marking Removal Line Water Blasting 4-Inch	41,750.000 LF	_____.	_____.
0372	649.0105 Temporary Marking Line Paint 4-Inch	120,970.000 LF	_____.	_____.
0374	649.0120 Temporary Marking Line Epoxy 4-Inch	41,750.000 LF	_____.	_____.
0376	649.0150 Temporary Marking Line Removable Tape 4-Inch	18,175.000 LF	_____.	_____.
0378	649.0760 Temporary Marking Raised Pavement Marker Type I	350.000 EACH	_____.	_____.
0380	650.4000 Construction Staking Storm Sewer	12.000 EACH	_____.	_____.
0382	650.4500 Construction Staking Subgrade	30,459.000 LF	_____.	_____.
0384	650.5000 Construction Staking Base	38,284.000 LF	_____.	_____.
0386	650.5500 Construction Staking Curb Gutter and Curb & Gutter	610.000 LF	_____.	_____.
0388	650.6500 Construction Staking Structure Layout (structure) 01. B-55-0271	LS	LUMP SUM	_____.
0390	650.6500 Construction Staking Structure Layout (structure) 02. B-55-0270	LS	LUMP SUM	_____.
0392	650.6500 Construction Staking Structure Layout (structure) 03. C-55-19	LS	LUMP SUM	_____.
0394	650.6500 Construction Staking Structure Layout (structure) 04. B-55-0281	LS	LUMP SUM	_____.
0396	650.6500 Construction Staking Structure Layout (structure) 05. B-55-0285	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0398	650.6500 Construction Staking Structure Layout (structure) 06. B-55-0282	LS	LUMP SUM	_____.
0400	650.6500 Construction Staking Structure Layout (structure) 07. B-55-0286	LS	LUMP SUM	_____.
0402	650.7000 Construction Staking Concrete Pavement	14,755.000 LF	_____.	_____.
0404	650.9910 Construction Staking Supplemental Control (project) 01. 1021-00-78	LS	LUMP SUM	_____.
0406	650.9910 Construction Staking Supplemental Control (project) 02. 1021-00-79	LS	LUMP SUM	_____.
0408	650.9910 Construction Staking Supplemental Control (project) 03. 1021-04-77	LS	LUMP SUM	_____.
0410	650.9910 Construction Staking Supplemental Control (project) 04. 1021-04-78	LS	LUMP SUM	_____.
0412	650.9920 Construction Staking Slope Stakes	37,024.000 LF	_____.	_____.
0414	652.0125 Conduit Rigid Metallic 2-Inch	10.000 LF	_____.	_____.
0416	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	265.000 LF	_____.	_____.
0418	653.0140 Pull Boxes Steel 24x42-Inch	2.000 EACH	_____.	_____.
0420	653.0905 Removing Pull Boxes	1.000 EACH	_____.	_____.
0422	655.0625 Electrical Wire Lighting 6 AWG	870.000 LF	_____.	_____.
0424	670.0100 Field System Integrator	LS	LUMP SUM	_____.
0426	670.0200 ITS Documentation	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0428	674.0300 Remove Cable	110.000 LF	_____.	_____.
0430	690.0150 Sawing Asphalt	12,394.000 LF	_____.	_____.
0432	690.0250 Sawing Concrete	313.000 LF	_____.	_____.
0434	715.0415 Incentive Strength Concrete Pavement	13,361.000 DOL	1.00000	13,361.00
0436	715.0502 Incentive Strength Concrete Structures	25,710.000 DOL	1.00000	25,710.00
0438	715.0710 Optimized Aggregate Gradation Incentive	60,130.000 DOL	1.00000	60,130.00
0440	740.0440 Incentive IRI Ride	12,660.000 DOL	1.00000	12,660.00
0442	999.2000.S Installing and Maintaining Bird Deterrent System 01. Station 43+00 WB	1.000 EACH	_____.	_____.
0444	999.2000.S Installing and Maintaining Bird Deterrent System 02. Station 158+31.35 WB	1.000 EACH	_____.	_____.
0446	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,100.000 HRS	5.00000	10,500.00
0448	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0450	SPV.0060 Special 01. Relocate Ground Mount DMS	1.000 EACH	_____.	_____.
0452	SPV.0060 Special 02. Traffic Control Vertical Panels	267.000 EACH	_____.	_____.
0454	SPV.0060 Special 03. Manholes Special 4-FT Diameter Temporary	5.000 EACH	_____.	_____.
0456	SPV.0105 Special 01. Project Concrete Crack Mitigation and Repair, 1021-00-78	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20210608009 Project(s): 1021-00-78, 1021-00-79, 1021-04-77, 1021-04-78

Federal ID(s): N/A, N/A, N/A, N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0458	SPV.0105 Special 02. Project Concrete Crack Mitigation and Repair, 1021-00-79	LS	LUMP SUM	_____.
0460	SPV.0105 Special 03. Project Concrete Crack Mitigation and Repair, 1021-04-77	LS	LUMP SUM	_____.
0462	SPV.0105 Special 04. Project Concrete Crack Mitigation and Repair, 1021-04-78	LS	LUMP SUM	_____.
0464	SPV.0105 Special 05. Temporary Bridge Widening B-55-12	LS	LUMP SUM	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.