



# Wisconsin Department of Transportation

May 5, 2022

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #30: 1022-08-74**  
**Menomonie – Eau Claire**  
**STH 312/CTH EE to STH 37**  
**IH 94**  
**Eau Claire County**

### Letting of May 10, 2022

This is Addendum No. 03, which provides for the following:

#### Schedule of Items:

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0247.01	Removing Ancillary Structure with Restoration (structures) S-18-122	Each	1	-1	0
204.0247.02	Removing Ancillary Structure with Restoration (structures) S-18-121	Each	1	-1	0

#### Schedule of Items

Attached, dated May 5, 2022, are the revised Schedule of Items Pages 1 - 14.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0100 Removing Small Pipe Culverts	13.000 EACH	_____.	_____.
0004	203.0211.S Abatement of Asbestos Containing Material (structure) 01. B-18-0015	1.000 EACH	_____.	_____.
0006	204.0100 Removing Concrete Pavement	96,926.000 SY	_____.	_____.
0008	204.0109.S Removing Concrete Surface Partial Depth	2,928.000 SF	_____.	_____.
0010	204.0115 Removing Asphaltic Surface Butt Joints	2,704.000 SY	_____.	_____.
0012	204.0120 Removing Asphaltic Surface Milling	62,801.000 SY	_____.	_____.
0014	204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling	8,057.000 LF	_____.	_____.
0016	204.0150 Removing Curb & Gutter	111.000 LF	_____.	_____.
0018	204.0155 Removing Concrete Sidewalk	740.000 SY	_____.	_____.
0020	204.0157 Removing Concrete Barrier	1,190.000 LF	_____.	_____.
0022	204.0170 Removing Fence	108.000 LF	_____.	_____.
0024	204.0180 Removing Delineators and Markers	146.000 EACH	_____.	_____.
0026	204.0220 Removing Inlets	4.000 EACH	_____.	_____.
0032	204.0270 Abandoning Culvert Pipes	7.000 EACH	_____.	_____.
0034	204.9060.S Removing (item description) 01. Removing Apron Endwalls	7.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0036	204.9060.S Removing (item description) 02. Removing Inlet Covers	4.000 EACH	_____.	_____.
0038	204.9090.S Removing (item description) 01. Removing Cable Barrier	4,925.000 LF	_____.	_____.
0040	205.0100 Excavation Common	146,927.000 CY	_____.	_____.
0042	205.3000.S Temporary Emergency Pullouts	12.000 EACH	_____.	_____.
0044	208.0100 Borrow	8,570.000 CY	_____.	_____.
0046	209.2500 Backfill Granular Grade 2	16,887.000 TON	_____.	_____.
0048	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1022-08-74	LS	LUMP SUM	_____.
0050	211.0200 Prepare Foundation for Concrete Pavement (project) 01. 1022-08-74	LS	LUMP SUM	_____.
0052	213.0100 Finishing Roadway (project) 01. 1022- 08-74	1.000 EACH	_____.	_____.
0054	305.0110 Base Aggregate Dense 3/4-Inch	16,675.000 TON	_____.	_____.
0056	305.0120 Base Aggregate Dense 1 1/4-Inch	128,704.000 TON	_____.	_____.
0058	305.0500 Shaping Shoulders	335.000 STA	_____.	_____.
0062	415.0210 Concrete Pavement Gaps	3.000 EACH	_____.	_____.
0064	416.0610 Drilled Tie Bars	168.000 EACH	_____.	_____.
0066	416.0620 Drilled Dowel Bars	1,057.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0068	416.1010 Concrete Surface Drains	6.000 CY	_____.	_____.
0070	416.1110 Concrete Shoulder Rumble Strips	29,200.000 LF	_____.	_____.
0072	416.1710 Concrete Pavement Repair	138.000 SY	_____.	_____.
0074	416.1720 Concrete Pavement Replacement	414.000 SY	_____.	_____.
0076	455.0605 Tack Coat	9,081.000 GAL	_____.	_____.
0078	460.2000 Incentive Density HMA Pavement	28,000.000 DOL	1.00000	28,000.00
0080	460.6243 HMA Pavement 3 MT 58-34 S	8,176.000 TON	_____.	_____.
0082	460.6244 HMA Pavement 4 MT 58-34 S	27,528.000 TON	_____.	_____.
0084	460.7243 HMA Pavement 3 HT 58-34 S	6,409.000 TON	_____.	_____.
0086	460.7644 HMA Pavement 4 HT 58-34 V	3,820.000 TON	_____.	_____.
0088	460.9000.S Material Transfer Vehicle (project) 1022-08-74	1.000 EACH	_____.	_____.
0090	465.0125 Asphaltic Surface Temporary	10,964.000 TON	_____.	_____.
0092	465.0315 Asphaltic Flumes	24.000 SY	_____.	_____.
0094	465.0400 Asphaltic Shoulder Rumble Strips	67,556.000 LF	_____.	_____.
0096	502.3101 Expansion Device	148.000 LF	_____.	_____.
0098	502.3200 Protective Surface Treatment	1,775.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0100	502.3210 Pigmented Surface Sealer	250.000 SY	_____.	_____.
0102	502.4205 Adhesive Anchors No. 5 Bar	180.000 EACH	_____.	_____.
0104	505.0600 Bar Steel Reinforcement HS Coated Structures	6,690.000 LB	_____.	_____.
0106	505.0905 Bar Couplers No. 5	12.000 EACH	_____.	_____.
0108	505.0906 Bar Couplers No. 6	52.000 EACH	_____.	_____.
0110	509.0301 Preparation Decks Type 1	35.000 SY	_____.	_____.
0112	509.0302 Preparation Decks Type 2	3.000 SY	_____.	_____.
0114	509.0400.S Cleaning Concrete Surfaces	210.000 SY	_____.	_____.
0116	509.0500 Cleaning Decks	1,592.000 SY	_____.	_____.
0118	509.1000 Joint Repair	70.000 SY	_____.	_____.
0120	509.1500 Concrete Surface Repair	62.000 SF	_____.	_____.
0122	509.2000 Full-Depth Deck Repair	1.000 SY	_____.	_____.
0124	509.2500 Concrete Masonry Overlay Decks	84.000 CY	_____.	_____.
0126	520.2012 Culvert Pipe Temporary 12-Inch	222.000 LF	_____.	_____.
0128	520.2015 Culvert Pipe Temporary 15-Inch	1,087.000 LF	_____.	_____.
0130	520.2018 Culvert Pipe Temporary 18-Inch	70.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0132	520.2024 Culvert Pipe Temporary 24-Inch	32.000 LF	_____.	_____.
0134	520.2030 Culvert Pipe Temporary 30-Inch	88.000 LF	_____.	_____.
0136	520.8000 Concrete Collars for Pipe	12.000 EACH	_____.	_____.
0138	522.0118 Culvert Pipe Reinforced Concrete Class III 18-Inch	516.000 LF	_____.	_____.
0140	522.0124 Culvert Pipe Reinforced Concrete Class III 24-Inch	329.000 LF	_____.	_____.
0142	522.0130 Culvert Pipe Reinforced Concrete Class III 30-Inch	35.000 LF	_____.	_____.
0144	522.0136 Culvert Pipe Reinforced Concrete Class III 36-Inch	212.000 LF	_____.	_____.
0146	522.1018 Apron Endwalls for Culvert Pipe Reinforced Concrete 18-Inch	9.000 EACH	_____.	_____.
0148	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	4.000 EACH	_____.	_____.
0150	522.1030 Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	7.000 EACH	_____.	_____.
0152	522.1036 Apron Endwalls for Culvert Pipe Reinforced Concrete 36-Inch	9.000 EACH	_____.	_____.
0154	522.1048 Apron Endwalls for Culvert Pipe Reinforced Concrete 48-Inch	2.000 EACH	_____.	_____.
0156	524.0618 Apron Endwalls for Culvert Pipe Salvaged 18-Inch	12.000 EACH	_____.	_____.
0158	524.0624 Apron Endwalls for Culvert Pipe Salvaged 24-Inch	2.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	524.0630 Apron Endwalls for Culvert Pipe Salvaged 30-Inch	1.000 EACH	_____.	_____.
0162	531.1100 Concrete Masonry Ancillary Structures Type NS	10.800 CY	_____.	_____.
0164	531.1140 Steel Reinforcement HS Ancillary Structures Type NS	1,620.000 LB	_____.	_____.
0166	531.2024 Drilling Shaft 24-Inch	90.000 LF	_____.	_____.
0168	601.0409 Concrete Curb & Gutter 30-Inch Type A	4,148.000 LF	_____.	_____.
0170	601.0411 Concrete Curb & Gutter 30-Inch Type D	4,366.000 LF	_____.	_____.
0172	601.0555 Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type A	203.500 LF	_____.	_____.
0174	602.0405 Concrete Sidewalk 4-Inch	7,364.000 SF	_____.	_____.
0176	602.2400 Concrete Safety Islands	465.000 SF	_____.	_____.
0178	603.1142 Concrete Barrier Type S42	1,190.000 LF	_____.	_____.
0180	603.8000 Concrete Barrier Temporary Precast Delivered	12,166.000 LF	_____.	_____.
0182	603.8125 Concrete Barrier Temporary Precast Installed	14,916.000 LF	_____.	_____.
0184	603.8500 Anchoring Concrete Barrier Temporary Precast	1,102.000 LF	_____.	_____.
0186	606.0200 Riprap Medium	6.000 CY	_____.	_____.
0188	611.0624 Inlet Covers Type H	17.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0190	611.0642 Inlet Covers Type MS	17.000 EACH	_____.	_____.
0192	611.3902 Inlets Median 2 Grate	8.000 EACH	_____.	_____.
0194	611.8120.S Cover Plates Temporary	4.000 EACH	_____.	_____.
0196	613.1100.S Cable Barrier Type 1	11,296.000 LF	_____.	_____.
0198	613.1200.S Cable Barrier End Terminal Type 1	6.000 EACH	_____.	_____.
0200	614.0150 Anchor Assemblies for Steel Plate Beam Guard	5.000 EACH	_____.	_____.
0202	614.0220 Steel Thrie Beam Bullnose Terminal	6.000 EACH	_____.	_____.
0204	614.0230 Steel Thrie Beam	1,185.000 LF	_____.	_____.
0206	614.0905 Crash Cushions Temporary	11.000 EACH	_____.	_____.
0208	614.0920 Salvaged Rail	7,391.000 LF	_____.	_____.
0210	614.0925 Salvaged Guardrail End Treatments	18.000 EACH	_____.	_____.
0212	614.1100 MGS Guardrail Temporary Thrie Beam Transition	195.000 LF	_____.	_____.
0214	614.1200 MGS Guardrail Temporary Terminal EAT	5.000 EACH	_____.	_____.
0216	614.2300 MGS Guardrail 3	6,536.000 LF	_____.	_____.
0218	614.2350 MGS Guardrail Short Radius	25.000 LF	_____.	_____.
0220	614.2500 MGS Thrie Beam Transition	897.000 LF	_____.	_____.





Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0222	614.2610 MGS Guardrail Terminal EAT	26.000 EACH	_____.	_____.
0224	614.2620 MGS Guardrail Terminal Type 2	1.000 EACH	_____.	_____.
0226	616.0100 Fence Woven Wire (height) 01. 4-FT	107.000 LF	_____.	_____.
0228	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1022-08-74	1.000 EACH	_____.	_____.
0230	619.1000 Mobilization	1.000 EACH	_____.	_____.
0232	620.0300 Concrete Median Sloped Nose	340.000 SF	_____.	_____.
0234	624.0100 Water	1,566.000 MGAL	_____.	_____.
0236	625.0500 Salvaged Topsoil	112,235.000 SY	_____.	_____.
0238	627.0200 Mulching	16,499.000 SY	_____.	_____.
0240	628.1504 Silt Fence	16,373.000 LF	_____.	_____.
0242	628.1520 Silt Fence Maintenance	16,373.000 LF	_____.	_____.
0244	628.1905 Mobilizations Erosion Control	20.000 EACH	_____.	_____.
0246	628.1910 Mobilizations Emergency Erosion Control	5.000 EACH	_____.	_____.
0248	628.2004 Erosion Mat Class I Type B	112,231.000 SY	_____.	_____.
0250	628.7005 Inlet Protection Type A	11.000 EACH	_____.	_____.
0252	628.7015 Inlet Protection Type C	17.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0254	628.7504 Temporary Ditch Checks	296.000 LF	_____.	_____.
0256	628.7555 Culvert Pipe Checks	51.000 EACH	_____.	_____.
0258	629.0210 Fertilizer Type B	81.000 CWT	_____.	_____.
0260	630.0120 Seeding Mixture No. 20	3,030.000 LB	_____.	_____.
0262	630.0200 Seeding Temporary	3,030.000 LB	_____.	_____.
0264	633.0100 Delineator Posts Steel	205.000 EACH	_____.	_____.
0266	633.0500 Delineator Reflectors	235.000 EACH	_____.	_____.
0268	633.1100 Delineators Temporary	372.000 EACH	_____.	_____.
0270	633.5200 Markers Culvert End	80.000 EACH	_____.	_____.
0272	634.0616 Posts Wood 4x6-Inch X 16-FT	2.000 EACH	_____.	_____.
0274	634.0618 Posts Wood 4x6-Inch X 18-FT	2.000 EACH	_____.	_____.
0276	635.0200 Sign Supports Structural Steel HS	4,098.000 LB	_____.	_____.
0278	637.1220 Signs Type I Reflective SH	1,015.000 SF	_____.	_____.
0280	637.2210 Signs Type II Reflective H	105.000 SF	_____.	_____.
0282	638.2601 Removing Signs Type I	16.000 EACH	_____.	_____.
0284	638.2602 Removing Signs Type II	1.000 EACH	_____.	_____.
0286	638.3100 Removing Structural Steel Sign Supports	3.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0288	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0290	643.0300 Traffic Control Drums	85,986.000 DAY	_____.	_____.
0292	643.0420 Traffic Control Barricades Type III	8,177.000 DAY	_____.	_____.
0294	643.0500 Traffic Control Flexible Tubular Marker Posts	986.000 EACH	_____.	_____.
0296	643.0600 Traffic Control Flexible Tubular Marker Bases	986.000 EACH	_____.	_____.
0298	643.0650.S Traffic Channelizing Curb System	600.000 LF	_____.	_____.
0300	643.0705 Traffic Control Warning Lights Type A	9,462.000 DAY	_____.	_____.
0302	643.0715 Traffic Control Warning Lights Type C	9,879.000 DAY	_____.	_____.
0304	643.0800 Traffic Control Arrow Boards	640.000 DAY	_____.	_____.
0306	643.0900 Traffic Control Signs	34,161.000 DAY	_____.	_____.
0308	643.0910 Traffic Control Covering Signs Type I	2.000 EACH	_____.	_____.
0310	643.0920 Traffic Control Covering Signs Type II	18.000 EACH	_____.	_____.
0312	643.1000 Traffic Control Signs Fixed Message	271.000 SF	_____.	_____.
0314	643.1051 Traffic Control Signs PCMS with Cellular Communications	698.000 DAY	_____.	_____.
0316	643.1205.S Basic Traffic Queue Warning System	90.000 DAY	_____.	_____.
0318	643.4100.S Traffic Control Interim Lane Closure	88.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0320	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0322	645.0120 Geotextile Type HR	18.000 SY	_____.	_____.
0324	646.1020 Marking Line Epoxy 4-Inch	29,575.000 LF	_____.	_____.
0326	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	112,312.000 LF	_____.	_____.
0328	646.1545 Marking Line Grooved Wet Ref Contrast Epoxy 4-Inch	13,114.000 LF	_____.	_____.
0330	646.3020 Marking Line Epoxy 8-Inch	728.000 LF	_____.	_____.
0332	646.3545 Marking Line Grooved Wet Ref Contrast Epoxy 8-Inch	928.000 LF	_____.	_____.
0334	646.5420 Marking Aerial Enforcement Bar Epoxy	40.000 EACH	_____.	_____.
0336	646.6120 Marking Stop Line Epoxy 18-Inch	69.000 LF	_____.	_____.
0338	646.7220 Marking Chevron Epoxy 24-Inch	287.000 LF	_____.	_____.
0340	646.8120 Marking Curb Epoxy	352.000 LF	_____.	_____.
0342	646.8220 Marking Island Nose Epoxy	7.000 EACH	_____.	_____.
0344	646.9000 Marking Removal Line 4-Inch	9,869.000 LF	_____.	_____.
0346	649.0105 Temporary Marking Line Paint 4-Inch	54,498.000 LF	_____.	_____.
0348	649.0150 Temporary Marking Line Removable Tape 4-Inch	1,570.000 LF	_____.	_____.
0350	649.0205 Temporary Marking Line Paint 8-Inch	320.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0352	649.0220 Temporary Marking Line Epoxy 8-Inch	3,700.000 LF	_____.	_____.
0354	649.0250 Temporary Marking Line Removable Tape 8-Inch	200.000 LF	_____.	_____.
0356	649.0760 Temporary Marking Raised Pavement Marker Type I	42.000 EACH	_____.	_____.
0358	650.4000 Construction Staking Storm Sewer	19.000 EACH	_____.	_____.
0360	650.4500 Construction Staking Subgrade	61,469.000 LF	_____.	_____.
0362	650.5000 Construction Staking Base	61,469.000 LF	_____.	_____.
0364	650.5500 Construction Staking Curb Gutter and Curb & Gutter	8,660.000 LF	_____.	_____.
0366	650.6000 Construction Staking Pipe Culverts	33.000 EACH	_____.	_____.
0368	650.7000 Construction Staking Concrete Pavement	65,935.000 LF	_____.	_____.
0370	650.8000 Construction Staking Resurfacing Reference	4,274.000 LF	_____.	_____.
0372	650.9910 Construction Staking Supplemental Control (project) 01. 1022-08-74	LS	LUMP SUM	_____.
0374	650.9920 Construction Staking Slope Stakes	63,622.000 LF	_____.	_____.
0376	690.0150 Sawing Asphalt	90.000 LF	_____.	_____.
0378	690.0250 Sawing Concrete	1,719.000 LF	_____.	_____.
0380	715.0715 Incentive Flexural Strength Concrete Pavement	28,885.000 DOL	1.00000	28,885.00



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0382	740.0440 Incentive IRI Ride	17,860.000 DOL	1.00000	17,860.00
0384	SPV.0060 Special 01. Temporary Inlets Median 1 Grate	2.000 EACH	_____.	_____.
0386	SPV.0060 Special 02. Project Concrete Crack Mitigation and Repair	1.000 EACH	_____.	_____.
0388	SPV.0060 Special 04. Temporary Overhead Sign Structure S-01-0001-Temp	1.000 EACH	_____.	_____.
0390	SPV.0060 Special 05. Temporary Overhead Sign Structure S-01-0002-Temp	1.000 EACH	_____.	_____.
0392	SPV.0060 Special 06. Transporting Overhead Sign Structure S-01-0001-Temp	1.000 EACH	_____.	_____.
0394	SPV.0060 Special 07. Transportation Temporary Overhead Sign Structure S-01-0002- Temp	1.000 EACH	_____.	_____.
0396	SPV.0090 Special 01. Bore and Jack Storm Sewer Pipe Reinforced Concrete Class III 30- Inch	215.000 LF	_____.	_____.
0398	SPV.0090 Special 02. Bore and Jack Storm Sewer Pipe Reinforced Concrete Class III 36- Inch	315.000 LF	_____.	_____.
0400	SPV.0090 Special 03. Bore and Jack Storm Sewer Pipe Reinforced Concrete Class III 48- Inch	292.000 LF	_____.	_____.
0402	SPV.0090 Special 04. Bore and Jack Storm Sewer Pipe Reinforced Concrete Class IV 36- Inch	106.000 LF	_____.	_____.
0404	SPV.0090 Special 05. Bore and Jack Storm Sewer Pipe Reinforced Concrete Class IV 36- Inch	155.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220510030 Project(s): 1022-08-74

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0406	SPV.0180 Special 01. Concrete Pavement 10-Inch, Special	11,005.000 SY	_____.	_____.
0408	SPV.0180 Special 02. Concrete Pavement 12-Inch, Special	85,278.000 SY	_____.	_____.
0410	450.4000 HMA Cold Weather Paving	18,688.000 TON	_____.	_____.
0412	SPV.0180 Special 03. Concrete Pavement Repair Non-Doweled	221.000 SY	_____.	_____.
0414	SPV.0180 Special 04. Concrete Pavement Replacement Non-Doweled	100.000 SY	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

