



# Wisconsin Department of Transportation

May 1, 2024

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #28: 6630-01-73**  
**Pardeeville - Manchester**  
**Bridge Overlay B-24-0019**  
**STH 44**  
**Green Lake County**

### Letting of May 14, 2024

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
628.1905	Mobilizations Erosion Control	Each	2	-2	0
628.1910	Mobilizations Emergency Erosion Control	Each	1	-1	0

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
15	Miscellaneous Quantities – removed mobilizations erosion control and emergency erosion control

**Schedule of Items**

Attached, dated May 1, 2024, are the revised Schedule of Items Pages 1 – 4.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 15.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 01  
ID 6630-01-73  
Revised Sheet 15  
May 1, 2024

REMOVING ASPHALTIC SURFACE BUTT JOINTS


204.0115 REMOVING ASPHALTIC SURFACE BUTT JOINTS				305.0110 BASE AGGREGATE DENSE				624.0100 ASPHALTIC SURFACE											
CATEGORY	STATION	TO	STATION	LOCATION	SY	DELIVERED LF	TEMPORARY PRECAST	CONCRETE BARRIER	INSTALL LF	TEMPORARY CUSHIONS	BACK WIDTH FT	OBJECT MARKING PATTERN	TEST LEVEL	CRASH TEST	TRAFFIC DIRECTION	LOCATION	TRAFFIC CONTROL	CRASH CUSHION SHIELDS	
0010	356+06	-	356+21	APPROACH	53	---	---	---	425	---	---	---	---	---	---	---	---	---	---
0010	356+99	-	357+14	APPROACH	51	---	---	---	---	---	---	---	---	---	---	---	---	---	---
					104														
					TOTAL 0010														

ASPHALTIC SURFACE ITEMS

CATEGORY	STATION	TO	STATION	THICKNESS (IN)	TON	465.0105 ASPHALTIC SURFACE	455.0605 TACK COAT	TON
0010	356+06	-	356+21	1.75	---	---	---	---
0010	356+99	-	357+14	1.75	---	---	---	---
				TOTAL 0010				

TEMPORARY BARRIER

CATEGORY	STATION	TO	STATION	LOCATION	SY	DELIVERED LF	TEMPORARY PRECAST	CONCRETE BARRIER	INSTALL LF	TEMPORARY CUSHIONS	BACK WIDTH FT	OBJECT MARKING PATTERN	TEST LEVEL	CRASH TEST	TRAFFIC DIRECTION	LOCATION	TRAFFIC CONTROL	CRASH CUSHION SHIELDS
0010	353+50	-	358+00	STAGE 1	425	---	---	---	425	---	---	---	---	---	---	---	---	---
0010	353+50	-	358+00	STAGE 1	---	---	---	---	---	---	---	---	---	---	---	---	---	---
0010	358+00	-	357+64	STAGE 2	---	---	---	---	---	---	---	---	---	---	---	---	---	---
0010	354+39	-	357+64	STAGE 2	---	---	---	---	---	---	---	---	---	---	---	---	---	---
0010	354+39	-	357+64	STAGE 2	---	---	---	---	---	---	---	---	---	---	---	---	---	---
0010	357+64	-	---	STAGE 2	---	---	---	---	---	---	---	---	---	---	---	---	---	---
				TOTAL 0010	425													



TRAFFIC CONTROL ITEMS

CATEGORY	LOCATION	STAGE	DAYS	TRAFFIC CONTROL DRUMS EACH	643.0300 TRAFFIC CONTROL DRUMS DAY	643.0420 TRAFFIC CONTROL BARRICADES TYPE III EACH DAY	643.0715 TRAFFIC CONTROL WARNING LIGHTS TYPE C EACH DAY	643.0900 TRAFFIC CONTROL SIGNS DAY	643.0920 TRAFFIC CONTROL COVERING SIGNS TYPE II EACH	643.1000 TRAFFIC CONTROL SIGNS CONTROL SIGNS FIXED MESSAGE SF	REMARKS
0010	B-24-0019	---	7	---	---	---	---	---	---	---	G20-57B
0010	5TH44/5TH33	STAGE 1	28	---	---	---	---	---	---	---	ADVANCED WIDTH WARNING
0010	5TH44/5TH33	STAGE 2	25	---	---	---	---	---	---	---	ADVANCED WIDTH WARNING
0010	5TH44/5TH73	STAGE 1	28	---	---	---	---	---	---	---	ADVANCED WIDTH WARNING
0010	5TH44/5TH73	STAGE 2	25	---	---	---	---	---	---	---	ADVANCED WIDTH WARNING
0010	CTH B- STA 378+00	STAGE 1	28	18	504	56	280	37	1,036	2	---
0010	CTH B- STA 378+00	STAGE 2	25	33	825	75	350	38	950	2	---
0010	UNDISTRIBUTED	---	53	11	583	53	265	6	318	2	---
			TOTAL 0010		1,912	184	895	3,152	6	36	---



Proposal Schedule of Items

Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0335 Debris Containment Over Waterway (structure) 01. B-24-19	1.000 EACH	_____.	_____.
0004	204.0115 Removing Asphaltic Surface Butt Joints	104.000 SY	_____.	_____.
0006	211.0101 Prepare Foundation for Asphaltic Paving (project) 01. 6630-01-73	1.000 EACH	_____.	_____.
0008	213.0100 Finishing Roadway (project) 01. 6630-01-73	1.000 EACH	_____.	_____.
0010	305.0110 Base Aggregate Dense 3/4-Inch	10.000 TON	_____.	_____.
0012	455.0605 Tack Coat	8.000 GAL	_____.	_____.
0014	465.0105 Asphaltic Surface	11.000 TON	_____.	_____.
0016	502.3200 Protective Surface Treatment	269.000 SY	_____.	_____.
0018	502.3215 Protective Surface Treatment Reseal	170.000 SY	_____.	_____.
0020	509.0301 Preparation Decks Type 1	17.000 SY	_____.	_____.
0022	509.0302 Preparation Decks Type 2	9.000 SY	_____.	_____.
0024	509.0500 Cleaning Decks	269.000 SY	_____.	_____.
0026	509.1500 Concrete Surface Repair	577.000 SF	_____.	_____.
0028	509.2000 Full-Depth Deck Repair	1.000 SY	_____.	_____.
0030	509.2500 Concrete Masonry Overlay Decks	17.000 CY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	509.9020.S Epoxy Crack Sealing	71.000 LF	_____.	_____.
0034	603.8000 Concrete Barrier Temporary Precast Delivered	425.000 LF	_____.	_____.
0036	603.8125 Concrete Barrier Temporary Precast Installed	725.000 LF	_____.	_____.
0038	614.0905 Crash Cushions Temporary	4.000 EACH	_____.	_____.
0040	618.0100 Maintenance and Repair of Haul Roads (project) 01. 6630-01-73	1.000 EACH	_____.	_____.
0042	619.1000 Mobilization	1.000 EACH	_____.	_____.
0044	624.0100 Water	0.200 MGAL	_____.	_____.
0050	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0052	643.0300 Traffic Control Drums	1,912.000 DAY	_____.	_____.
0054	643.0420 Traffic Control Barricades Type III	184.000 DAY	_____.	_____.
0056	643.0715 Traffic Control Warning Lights Type C	895.000 DAY	_____.	_____.
0058	643.0900 Traffic Control Signs	3,152.000 DAY	_____.	_____.
0060	643.0920 Traffic Control Covering Signs Type II	6.000 EACH	_____.	_____.
0062	643.1000 Traffic Control Signs Fixed Message	36.000 SF	_____.	_____.
0064	643.3180 Temporary Marking Line Removable Tape 6-Inch	2,502.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20240514028 Project(s): 6630-01-73

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	643.3850 Temporary Marking Stop Line Removable Tape 18-Inch	49.000 LF	_____.	_____.
0068	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0070	646.2020 Marking Line Epoxy 6-Inch	2,825.000 LF	_____.	_____.
0072	646.9010 Marking Removal Line Water Blasting 4-Inch	1,537.000 LF	_____.	_____.
0074	650.8000 Construction Staking Resurfacing Reference	108.000 LF	_____.	_____.
0076	650.9911 Construction Staking Supplemental Control (project) 01. 6630-01-73	1.000 EACH	_____.	_____.
0078	661.0101 Temporary Traffic Signals for Bridges (structure) 01. B-24-0019	1.000 EACH	_____.	_____.
0080	SPV.0045 Special 01. Driveway Assistance Device System	53.000 DAY	_____.	_____.
0082	SPV.0060 Special 01. Temporary Vehicle Detection Sta 354+20	1.000 EACH	_____.	_____.
0084	SPV.0060 Special 02. Temporary Water Diversion Structure B-24-0019	1.000 EACH	_____.	_____.
0086	SPV.0060 Special 03. Temporary Construction Access B-24-0019	1.000 EACH	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.