



Wisconsin Department of Transportation

August 7, 2025

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #14: 1053-07-60
Wausau - Wittenberg
CTH D to CTH OO
STH 29
Marathon County

Letting of August 12, 2025

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
28	Coring of Existing Concrete Pavement, Item SPV.0060.04

Added Special Provisions	
Article No.	Description
34	Concrete Joint and Crack Cleaning and Repair, Item SPV.0090.02

Deleted Special Provisions	
Article No.	Description
30	Concrete Joint and Crack Cleaning and Repair, Item SPV.0170.01

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
305.0120	Base Aggregate Dense 1 1/4-Inch	TON	930	436	1366
305.0500	Shaping Shoulders	STA	122	-102	20
624.0100	Water	MGAL	87	19	106
SPV.0060.04	Coring of Existing Concrete Pavement	EACH	4	56	60

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
211.0500	Prepare Foundation for Base Aggregate	STA	0	51	51
SPV.0090.02	Concrete Joint and Crack Cleaning and Repair	LF	0	230	230

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
SPV.0170.01	Concrete Joint and Crack Cleaning and Repair	STA	28	-28	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
10	Typical Section (revised STA 1173'EB'+13 – STA 1193'EB'+75 and STA 1193'EB'+75 – STA 1223'EB'+54)
19	Construction Details (revised detail sub-title)
62	Miscellaneous Quantities (revised 305.0500, 624.0100, and SPV.0060.04)
63	Miscellaneous Quantities (revised 211.0500, 305.0120 and SPV.0090.01, surface drain title)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1053-07-60

August 7, 2025

Special Provisions

28. Coring of Existing Concrete Pavement, Item SPV.0060.04.

Replace paragraph one under section titled C.1 Coring Locations with the following:

Cores are from concrete pavement not constructed under this contract. The department will determine and designate coring locations; 3 cores at each location and approximately 20 locations. The contractor shall notify the engineer at least 3 business days prior to performing the coring operations.

30. DELETED

34. Concrete Joint and Crack Cleaning and Repair, Item SPV.0090.01.

A Description

This special provision describes removing loose or spalled concrete and asphalt patching, cleaning joints and cracks, and filling with asphaltic surface.

B Materials

Furnish asphaltic mixture as specified for asphaltic surface under standard spec 465.2.

Furnish tack coat as specified for tack coat under standard spec 455.2.5.

C Construction

Prepare the existing concrete per standard spec 211.3.5.4 and as indicated in the plans. Blow out repair areas with 80 psi minimum compressed air immediately prior to applying tack coat. Compact the asphalt mixture per standard spec 450.3.2.6.1 with a rubber-tired roller.

D Measurement

The department will measure Concrete Joint and Crack Cleaning and Repair by the linear foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER	DESCRIPTION	UNIT
SPV.0090.01	Concrete Joint and Crack Cleaning and Repair	LF

Payment is full compensation for removing and disposing of all loose or spalled concrete and asphalt patching; for cleaning joints and cracks; for furnishing asphaltic materials for filling joints and cracks including asphaltic surface; and tack coat.

Schedule of Items


Attached, dated August 7, 2025, are the revised Schedule of Items Pages 1 – 9.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 10, 19, 62, 63


END OF ADDENDUM




NOTES:

- ① REMOVE LOOSE OR SPALLED CONCRETE AND ASPHALT PATCHING
- ② EXISTING CONCRETE SHOULDER 6-FOOT OR LESS INCLUDED IN REPAIR AREA OF ADJACENT LANE


ASPHALTIC SURFACE
EXISTING CONCRETE PAVEMENT
EXISTING BASE COURSE



PLAN VIEW




SECTION A-A




SECTION B-B

CONCRETE JOINT AND CRACK CLEANING AND REPAIR
LOCATIONS AND LIMITS DETERMINED BY THE ENGINEER IN THE FIELD

ASPHALTIC SURFACE
EXISTING CONCRETE PAVEMENT
EXISTING BASE COURSE



PLAN VIEW



SECTION A-A

FULL DEPTH ASPHALT PATCH

Addendum No. 01
ID 1053-07-60
Revised Sheet 19
August 7, 2025

PROJECT NO: 1053-07-60

HWY: 5TH 29

COUNTY: MARATHON

CONSTRUCTION DETAILS

SHEET

19

E

FILE NAME: W:\10530730\10530730\1001-CD.DWG
LAYOUT NAME: 021001-2d

PLOT DATE: 8/6/2025 3:09 PM

PLOT BY: CORDIA WOYCHK

PLOT SCALE: 1:10

WISDOT/CAD05 SHEET 12

204 REMOVALS													
* * * * *													
SPV.0060.04													
305.0500													
211.0400													
FOUNDATION FOR ASPHALTIC SHOULDER													
204.0180													
REMOVING DELINEATORS AND MARKERS EACH													
204.0165													
REMOVING GUADRAIL LF													
204.0110													
REMOVING ASPHALTIC SURFACE SY													
204.0100													
REMOVING CONCRETE PAVEMENT SY													
SPECIAL (04. CORING OF EXISTING CONCRETE PAVEMENT)													
SHAPE SHOULDERS													
STA													
EACH													
REMARKS													
0010	1237+77	-	1240+58	STH 29 EB LT	-	-	279	-	-	-	-	-	-
0010	1238+75	-	1240+20	STH 29 WB RT	-	-	146	-	-	-	-	-	-
0010	1236+67	-	1240+85	STH 29 EB RT	-	-	416	-	-	-	-	-	-
0010	1240+80	-	1244+12	STH 29 WB LT	-	-	333	-	-	-	-	-	-
0010	1241+08	-	1245+03	STH 29 WB RT	-	-	396	-	-	-	-	-	-
0010	1054+95	-	1239+90	STH 29 WB	-	-	-	135	-	-	-	-	-
0010	1065+45	-	1236+70	STH 29 EB	-	-	-	115	-	-	-	-	-
0010	1173+13	-	1223+54	STH 29 EB LT & RT	14,555	-	-	-	102	-	60	-	-
0010	1183+51	-	1184+84	STH 29 WB	139	-	-	-	-	-	-	-	-
0010	1237+66	-	1240+50	STH 29 EB LT	-	-	325	-	-	3	-	-	-
0010	1237+89	-	1240+00	STH 29 WB RT	-	-	151	-	-	3	-	-	-
0010	1238+17	-	1240+66	STH 29 EB RT	-	-	222	-	-	3	-	-	-
0010	1238+87	-	1239+81	STH 29 WB LT	-	-	84	-	-	1	-	-	-
0010	1240+91	-	1244+38	STH 29 WB LT	-	-	302	-	-	4	-	-	-
0010	1241+14	-	1246+44	STH 29 WB RT	-	-	334	-	-	6	-	-	-
TOTAL 0010					14,694	1,418	1,570	250	122	20	60	-	-
* ADDITIONAL QUANTITIES SHOWN ELSE WHERE													
624.0100													
305.0110													
BASE AGGREGATE DENSE 3/4-INCH													
TON													
WATER MGAL													
REMARKS													
204.0115													
REMOVING ASPHALTIC SURFACE BUTT JOINTS													
SY													
REMARKS													
0010	1054+95	-	1055+05	STH 29 WB RT/LT	27								
0010	1063+23	-	1063+70	STH 29 EB RT	43								
0010	1065+45	-	1065+55	STH 29 EB RT/LT	18								
0010	1080+20	-	1080+30	STH 29 WB RT/LT	14								
0010	1084+05	-	1084+15	STH 29 EB	29								
0010	1086+33	-	1086+43	STH 29 WB RT/LT	14								
0010	1090+41	-	1090+83	STH 29 WB LT	50								
0010	1090+44	-	1090+88	STH 29 EB RT	48								
0010	1091+39	-	1091+49	STH 29 EB	29								
0010	1121+15	-	1121+41	STH 29 WB LT	36								
0010	1182+57	-	1182+91	STH 29 WB LT	38								
0010	1210+29	-	1210+58	STH 29 WB LT	35								
0010	1236+67	-	1237+10	STH 29 WB LT	30								
TOTAL 0010					431								
0030	STH 49	-	-	STH 49	31								
0030	CTH II	-	-	CTH II	38								
TOTAL 0030					69								
PROJECT TOTAL					500								
Addendum No. 01 ID 1053-07-60 Revised Sheet 62 August 7, 2025													
CONCRETE PAVEMENT REPLACEMENT													
SHOULDER													
STAGE 2A													
STAGE 2B													
STAGE 2C													
STAGE 2D													
STAGE 2E													
STAGE 2F													
STAGE 2G													
STAGE 2H													
STAGE 2I													
STAGE 2J													
STAGE 2K													
STAGE 2L													
STAGE 2M													
STAGE 2N													
STAGE 2O													
STAGE 2P													
STAGE 2Q													
STAGE 2R													
STAGE 2S													
STAGE 2T													
STAGE 2U													
STAGE 2V													
STAGE 2W													
STAGE 2X													
STAGE 2Y													
STAGE 2Z													
STAGE 2AA													
STAGE 2AB													
STAGE 2AC													
STAGE 2AD													
STAGE 2AE													
STAGE 2AF													
STAGE 2AG													
STAGE 2AH													
STAGE 2AI													
STAGE 2AJ													
STAGE 2AK													
STAGE 2AL													
STAGE 2AM													
STAGE 2AN													
STAGE 2AO													
STAGE 2AP													
STAGE 2AQ													
STAGE 2AR													
STAGE 2AS													
STAGE 2AT													
STAGE 2AU													
STAGE 2AV													
STAGE 2AW													
STAGE 2AX													
STAGE 2AY													
STAGE 2AZ													
STAGE 2BA													
STAGE 2BB													
STAGE 2BC													
STAGE 2BD													
STAGE 2BE													
STAGE 2BF													
STAGE 2BG													
STAGE 2BH													
STAGE 2BI													
STAGE 2BJ													
STAGE 2BK													
STAGE 2BL													
STAGE 2BM													
STAGE 2BN													
STAGE 2BO													
STAGE 2BP													
STAGE 2BQ													
STAGE 2BR													
STAGE 2BS													
STAGE 2BT													
STAGE 2BU													
STAGE 2BV													
STAGE 2BW													
STAGE 2BX													
STAGE 2BY													
STAGE 2BZ													
STAGE 2CA													
STAGE 2CB													
STAGE 2CC													
STAGE 2CD													
STAGE 2CE													
STAGE 2CF													
STAGE 2CG													
STAGE 2CH													
STAGE 2CI													
STAGE 2CJ													
STAGE 2CK													
STAGE 2CL													
STAGE 2CM													
STAGE 2CN													
STAGE 2CO													
STAGE 2CP													
STAGE 2CQ													
STAGE 2CR													
STAGE 2CS													
STAGE 2CT													
STAGE 2CU													
STAGE 2CV													
STAGE 2CW													
STAGE 2CX													
STAGE 2CY													
STAGE 2CZ													
STAGE 2DA													
STAGE 2DB													
STAGE 2DC													
STAGE 2DD													
STAGE 2DE													
STAGE 2DF													
STAGE 2DG													
STAGE 2DH													
STAGE 2DI													
STAGE 2DJ													
STAGE 2DK													
STAGE 2DL													
STAGE 2DM													
STAGE 2DN													
STAGE 2DO													
STAGE 2DP													
STAGE 2DQ													
STAGE 2DR													
STAGE 2DS													
STAGE 2DT													
STAGE 2DU													
STAGE 2DV													
STAGE 2DW													
STAGE 2DX													
STAGE 2DY													
STAGE 2DZ													
STAGE 2EA													
STAGE 2EB													
STAGE 2EC													
STAGE 2ED													
STAGE 2EE													
STAGE 2EF													
STAGE 2EG													
STAGE 2EH													
STAGE 2EI													
STAGE 2EJ													
STAGE 2EK													
STAGE 2EL													
STAGE 2EM													
STAGE 2EN													
STAGE 2EO													
STAGE 2EP													
STAGE 2EQ													
STAGE 2ER													
STAGE 2ES													
STAGE 2ET													
STAGE 2EU													
STAGE 2EV													
STAGE 2EW													
STAGE 2EX													
STAGE 2EY													
STAGE 2EZ													
STAGE 2FA													
STAGE 2FB													
STAGE 2FC													
STAGE 2FD													
STAGE 2FE													
STAGE 2FF													
STAGE 2FG													
STAGE 2FH													
STAGE 2FI													
STAGE 2FJ													
STAGE 2FK													
STAGE 2FL													
STAGE 2FM													
STAGE 2FN													
STAGE 2FO													
STAGE 2FP													
STAGE 2FQ													
STAGE 2FR													
STAGE 2FS													
STAGE 2FT													
STAGE 2FU													
STAGE 2FV													
STAGE 2FW													
STAGE 2FX													
STAGE 2FY													
STAGE 2FZ													
STAGE 2GA													
STAGE 2GB													
STAGE 2GC													
STAGE 2GD													
STAGE 2GE													
STAGE 2GF													
STAGE 2GG													
STAGE 2GH													
STAGE 2GI													
STAGE 2GJ													
STAGE 2GK													
STAGE 2GL													
STAGE 2GM													
STAGE 2GN													
STAGE 2GO													
STAGE 2GP													
STAGE 2GQ													
STAGE 2GR													
STAGE 2GS													
STAGE 2GT													
STAGE 2GU													
STAGE 2GV													
STAGE 2GW													
STAGE 2GX													
STAGE 2GY													
STAGE 2GZ													
STAGE 2HA													
STAGE 2HB													
STAGE 2HC													
STAGE 2HD													
STAGE 2HE													
STAGE 2HF													
STAGE 2HG													
STAGE 2HH													
STAGE 2HI													
STAGE 2HJ													
STAGE 2HK													
STAGE 2HL													
STAGE 2HM													
STAGE 2HN													
STAGE 2HO													
STAGE 2HP													
STAGE 2HQ													
STAGE 2HR													
STAGE 2HS													
STAGE 2HT													
STAGE 2HU													
STAGE 2HV													
STAGE 2HW													
STAGE 2HX													
STAGE 2HY													
STAGE 2HZ													
STAGE 2IA													
STAGE 2IB													
STAGE 2IC													
STAGE 2ID													
STAGE 2IE													
STAGE 2IF													
STAGE 2IG													
STAGE 2IH													
STAGE 2II													
STAGE 2IJ													
STAGE 2IK													
STAGE 2IL													
STAGE 2IM													
STAGE 2IN													
STAGE 2IO													
STAGE 2IP													
STAGE 2IQ													
STAGE 2IR													
STAGE 2IS													
STAGE 2IT													
STAGE 2IU													
STAGE 2IV													
STAGE 2IW													
STAGE 2IX													
STAGE 2IY													
STAGE 2IZ													
STAGE 2JA													
STAGE 2JB													
STAGE 2JC													
STAGE 2JD													
STAGE 2JE													
STAGE 2JF													
STAGE 2JG													
STAGE 2JH													
STAGE 2JI													
STAGE 2JJ													
STAGE 2JK													
STAGE 2JL													
STAGE 2JM													
STAGE 2JN													
STAGE 2JO													
STAGE 2JP													
STAGE 2JQ													
STAGE 2JR													
STAGE 2JS													
STAGE 2JT													
STAGE 2JU													
STAGE 2JV													
STAGE 2JW													
STAGE 2JX													
STAGE 2JY													
STAGE 2JZ													
STAGE 2KA													
STAGE 2KB													
STAGE 2KC													
STAGE 2KD													
STAGE 2KE													
STAGE 2KF													
STAGE 2KG													
STAGE 2KH													
STAGE 2KI													
STAGE 2KJ													
STAGE 2KK													
STAGE 2KL													
STAGE 2KM													
STAGE 2KN													
STAGE 2KO													
STAGE 2KP													
STAGE 2KQ													
STAGE 2KR													
STAGE 2KS													
STAGE 2KT													
STAGE 2KU													
STAGE 2KV													
STAGE 2KW													
STAGE 2KX													
STAGE 2KY													
STAGE 2KZ													
STAGE 2LA													
STAGE 2LB													
STAGE 2LC													
STAGE 2LD													
STAGE 2LE													
STAGE 2LF													
STAGE 2LG													
STAGE 2LH													
STAGE 2LI													
STAGE 2LJ													
STAGE 2LK													
STAGE 2LL													
STAGE 2LM													
STAGE 2LN													
STAGE 2LO													
STAGE 2LP													
STAGE 2LQ													
STAGE 2LR													
STAGE 2LS													
STAGE 2LT													
STAGE 2LU													
STAGE 2LV													
STAGE 2LW													
STAGE 2LX													
STAGE 2LY													
STAGE 2LZ													
STAGE 2MA													
STAGE 2MB													
STAGE 2MC													
STAGE 2MD													
STAGE 2ME													
STAGE 2MF													
STAGE 2MG													
STAGE 2MH													
STAGE 2MI													
STAGE 2MJ													
STAGE 2MK													
STAGE 2ML													
STAGE 2MN													
STAGE 2MO													
STAGE 2MP													
STAGE 2MQ													
STAGE 2MR													
STAGE 2MS													
STAGE 2MT													
STAGE 2MU													
STAGE 2MV													
STAGE 2MW													
STAGE 2MX													
STAGE 2MY													
STAGE 2MZ													
STAGE 2NA													
STAGE 2NB													
STAGE 2NC													
STAGE 2ND													
STAGE 2NE													
STAGE 2NF													
STAGE 2NG													
STAGE 2NH													
STAGE 2NI													
STAGE 2NJ													
STAGE 2NK													
STAGE 2NL													
STAGE 2NM													
STAGE 2NO													
STAGE 2NP													
STAGE 2NQ													
STAGE 2NR													
STAGE 2NS													
STAGE 2NT													
STAGE 2NU													
STAGE 2NV													
STAGE 2NW													
STAGE 2NX													
STAGE 2NY													
STAGE 2NZ													
STAGE 2OA													
STAGE 2OB													
STAGE 2OC													
STAGE 2OD													
STAGE 2OE													
STAGE 2OF													
STAGE 2OG													
STAGE 2OH													
STAGE 2OI													
STAGE 2OJ													
STAGE 2OK													
STAGE 2OL													
STAGE 2OM													
STAGE 2ON													
STAGE 2OO													
STAGE 2OP													
STAGE 2OQ													
STAGE 2OR													
STAGE 2OS													
STAGE 2OT													
STAGE 2OU													
STAGE 2OV													
STAGE 2OW													
STAGE 2OX													
STAGE 2OY													
STAGE 2OZ													
STAGE 2PA													
STAGE 2PB													
STAGE 2PC													
STAGE 2PD													
STAGE 2PE													
STAGE 2PF													
STAGE 2PG													
STAGE 2PH													
STAGE 2PI													
STAGE 2PJ													
STAGE 2PK													
STAGE 2PL													
STAGE 2PM													
STAGE 2PN													
STAGE 2PO													
STAGE 2PP													
STAGE 2PQ													
STAGE 2PR													
STAGE 2PS													
STAGE 2PT													
STAGE 2PU													
STAGE 2PV													
STAGE 2PW													
STAGE 2PX													
STAGE 2PY													
STAGE 2PZ													
STAGE 2QA													
STAGE 2QB													
STAGE 2QC													
STAGE 2QD													
STAGE 2QE													
STAGE 2QF													
STAGE 2QG													
STAGE 2QH													
STAGE 2QI													
STAGE 2QJ													
STAGE 2QK													
STAGE 2QL													
STAGE 2QM													
STAGE 2QN													
STAGE 2QO													
STAGE 2QP													
STAGE 2QQ													
STAGE 2QR													
STAGE 2QS													
STAGE 2QT													
STAGE 2QU													
STAGE 2QV													
STAGE 2QW													
STAGE 2QX													
STAGE 2QY													
STAGE 2QZ													
STAGE 2RA													
STAGE 2RB													
STAGE 2RC													
ST													

Addendum No. 01
ID 1053-07-60
Revised Sheet 63
August 7, 2025



Proposal Schedule of Items

Page 1 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0335 Debris Containment Over Waterway (structure) 01. B-58-0039	1.000 EACH	_____.	_____.
0004	204.0100 Removing Concrete Pavement	14,700.000 SY	_____.	_____.
0006	204.0110 Removing Asphaltic Surface	6,860.000 SY	_____.	_____.
0008	204.0115 Removing Asphaltic Surface Butt Joints	500.000 SY	_____.	_____.
0010	204.0120 Removing Asphaltic Surface Milling	54,100.000 SY	_____.	_____.
0012	204.0150 Removing Curb & Gutter	210.000 LF	_____.	_____.
0014	204.0165 Removing Guardrail	1,570.000 LF	_____.	_____.
0016	204.0180 Removing Delineators and Markers	250.000 EACH	_____.	_____.
0018	204.0190 Removing Surface Drains	2.000 EACH	_____.	_____.
0020	211.0201 Prepare Foundation for Concrete Pavement (project) 01. 1053-07-60	1.000 EACH	_____.	_____.
0022	211.0400 Prepare Foundation for Asphaltic Shoulders	122.000 STA	_____.	_____.
0024	213.0100 Finishing Roadway (project) 01. 1053-07-60	1.000 EACH	_____.	_____.
0026	305.0110 Base Aggregate Dense 3/4-Inch	5,420.000 TON	_____.	_____.
0028	305.0120 Base Aggregate Dense 1 1/4-Inch	1,366.000 TON	_____.	_____.
0030	305.0500 Shaping Shoulders	20.000 STA	_____.	_____.



Proposal Schedule of Items

Page 2 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	390.0100 Removing Pavement for Base Patching	68.000 CY	_____.	_____.
0034	415.0110 Concrete Pavement 11-Inch	14,560.000 SY	_____.	_____.
0036	415.0210 Concrete Pavement Gaps	3.000 EACH	_____.	_____.
0038	415.6000.S Rout and Seal	69,300.000 LF	_____.	_____.
0040	416.0610 Drilled Tie Bars	3,731.000 EACH	_____.	_____.
0042	416.0620 Drilled Dowel Bars	4,488.000 EACH	_____.	_____.
0044	416.1710 Concrete Pavement Repair	2,020.000 SY	_____.	_____.
0046	416.1720 Concrete Pavement Replacement	3,340.000 SY	_____.	_____.
0048	420.1000 Continuous Diamond Grinding Concrete Pavement	9,360.000 SY	_____.	_____.
0050	450.4000 HMA Cold Weather Paving	1,930.000 TON	_____.	_____.
0052	455.0605 Tack Coat	4,340.000 GAL	_____.	_____.
0054	460.2000 Incentive Density HMA Pavement	4,950.000 DOL	1.00000	4,950.00
0056	460.5224 HMA Pavement 4 LT 58-28 S	7,280.000 TON	_____.	_____.
0058	460.7424 HMA Pavement 4 HT 58-28 H	430.000 TON	_____.	_____.
0060	465.0105 Asphaltic Surface	12.000 TON	_____.	_____.
0062	465.0110 Asphaltic Surface Patching	173.000 TON	_____.	_____.



Proposal Schedule of Items

Page 3 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	465.0510 Asphaltic Rumble Strips, Shoulder Divided Roadway	31,600.000 LF	_____.	_____.
0066	502.3200 Protective Surface Treatment	22.000 SY	_____.	_____.
0068	505.0600 Bar Steel Reinforcement HS Coated Structures	83.000 LB	_____.	_____.
0070	509.1500 Concrete Surface Repair	235.000 SF	_____.	_____.
0072	509.5100.S Polymer Overlay	2.000 SY	_____.	_____.
0074	509.9015.S Removing Polymer Overlay (structure) 01. B-58-0039	2.000 SY	_____.	_____.
0076	601.0557 Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type D	210.000 LF	_____.	_____.
0078	601.0588 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	30.000 LF	_____.	_____.
0080	601.0590 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	29.000 LF	_____.	_____.
0082	602.3010 Concrete Surface Drains	2.200 CY	_____.	_____.
0084	602.3210 Concrete Rumble Strips, Shoulder Divided Roadway	26,900.000 LF	_____.	_____.
0086	603.8000 Concrete Barrier Temporary Precast Delivered	235.000 LF	_____.	_____.
0088	603.8125 Concrete Barrier Temporary Precast Installed	470.000 LF	_____.	_____.
0090	606.0200 Riprap Medium	10.000 CY	_____.	_____.



Proposal Schedule of Items

Page 4 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0092	614.0010 Barrier System Grading Shaping Finishing	5.000 EACH	_____.	_____.
0094	614.2300 MGS Guardrail 3	962.500 LF	_____.	_____.
0096	614.2500 MGS Thrie Beam Transition	197.000 LF	_____.	_____.
0098	614.2610 MGS Guardrail Terminal EAT	5.000 EACH	_____.	_____.
0100	618.0100 Maintenance and Repair of Haul Roads (project) 01. 1053-07-60	1.000 EACH	_____.	_____.
0102	619.1000 Mobilization	1.000 EACH	_____.	_____.
0104	624.0100 Water	106.000 MGAL	_____.	_____.
0106	625.0100 Topsoil	400.000 SY	_____.	_____.
0108	628.1504 Silt Fence	2,070.000 LF	_____.	_____.
0110	628.1520 Silt Fence Maintenance	2,070.000 LF	_____.	_____.
0112	628.1905 Mobilizations Erosion Control	4.000 EACH	_____.	_____.
0114	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0116	628.2008 Erosion Mat Urban Class I Type B	2,170.000 SY	_____.	_____.
0118	628.7504 Temporary Ditch Checks	40.000 LF	_____.	_____.
0120	628.7555 Culvert Pipe Checks	2.000 EACH	_____.	_____.



Proposal Schedule of Items

Page 5 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0122	628.7570 Rock Bags	40.000 EACH	_____.	_____.
0124	629.0210 Fertilizer Type B	3.000 CWT	_____.	_____.
0126	630.0130 Seeding Mixture No. 30	110.000 LB	_____.	_____.
0128	630.0200 Seeding Temporary	20.000 LB	_____.	_____.
0130	630.0500 Seed Water	60.000 MGAL	_____.	_____.
0132	633.0100 Delineator Posts Steel	107.000 EACH	_____.	_____.
0134	633.0500 Delineator Reflectors	123.000 EACH	_____.	_____.
0136	633.1100 Delineators Temporary	76.000 EACH	_____.	_____.
0138	633.5350 Markers Permanent Flexible	194.000 EACH	_____.	_____.
0140	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0142	643.0300 Traffic Control Drums	25,700.000 DAY	_____.	_____.
0144	643.0420 Traffic Control Barricades Type III	10,900.000 DAY	_____.	_____.
0146	643.0500 Traffic Control Flexible Tubular Marker Posts	846.000 EACH	_____.	_____.
0148	643.0600 Traffic Control Flexible Tubular Marker Bases	736.000 EACH	_____.	_____.
0150	643.0705 Traffic Control Warning Lights Type A	6,880.000 DAY	_____.	_____.



Proposal Schedule of Items

Page 6 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0152	643.0715 Traffic Control Warning Lights Type C	6,910.000 DAY	_____.	_____.
0154	643.0810.S Connected Arrow Board	310.000 DAY	_____.	_____.
0156	643.0900 Traffic Control Signs	16,000.000 DAY	_____.	_____.
0158	643.0920 Traffic Control Covering Signs Type II	177.000 EACH	_____.	_____.
0160	643.1000 Traffic Control Signs Fixed Message	64.000 SF	_____.	_____.
0162	643.1220.S Connected Work Zone Start and End Location Markers	310.000 DAY	_____.	_____.
0164	643.3165 Temporary Marking Line Paint 6-Inch	115,000.000 LF	_____.	_____.
0166	643.3850 Temporary Marking Stop Line Removable Tape 18-Inch	189.000 LF	_____.	_____.
0168	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0170	645.0120 Geotextile Type HR	32.000 SY	_____.	_____.
0172	646.2020 Marking Line Epoxy 6-Inch	572.000 LF	_____.	_____.
0174	646.2025 Marking Line Grooved Black Epoxy 6-Inch	9,150.000 LF	_____.	_____.
0176	646.2040 Marking Line Grooved Wet Ref Epoxy 6-Inch	72,400.000 LF	_____.	_____.
0178	646.2050 Marking Line Grooved Permanent Tape 6-Inch	9,150.000 LF	_____.	_____.



Proposal Schedule of Items

Page 7 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0180	646.4040 Marking Line Grooved Wet Ref Epoxy 10-Inch	163.000 LF	_____.	_____.
0182	646.4050 Marking Line Grooved Permanent Tape 10-Inch	2,240.000 LF	_____.	_____.
0184	646.5020 Marking Arrow Epoxy	2.000 EACH	_____.	_____.
0186	646.6120 Marking Stop Line Epoxy 18-Inch	85.000 LF	_____.	_____.
0188	646.6466 Cold Weather Marking Epoxy 6-Inch	82,000.000 LF	_____.	_____.
0190	646.6470 Cold Weather Marking Epoxy 10-Inch	163.000 LF	_____.	_____.
0192	646.7320 Marking Chevron Epoxy 12-Inch	177.000 LF	_____.	_____.
0194	646.8120 Marking Curb Epoxy	38.000 LF	_____.	_____.
0196	646.8220 Marking Island Nose Epoxy	3.000 EACH	_____.	_____.
0198	646.9002 Marking Removal Line 6-Inch	43,200.000 LF	_____.	_____.
0200	650.7000 Construction Staking Concrete Pavement	5,041.000 LF	_____.	_____.
0202	650.8000 Construction Staking Resurfacing Reference	36,761.000 LF	_____.	_____.
0204	650.9911 Construction Staking Supplemental Control (project) 01. 1053-07-60	1.000 EACH	_____.	_____.
0206	690.0150 Sawing Asphalt	1,620.000 LF	_____.	_____.
0208	690.0250 Sawing Concrete	18,750.000 LF	_____.	_____.



Proposal Schedule of Items

Page 8 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0210	715.0720 Incentive Compressive Strength Concrete Pavement	4,370.000 DOL	1.00000	4,370.00
0212	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,000.000 HRS	5.00000	10,000.00
0214	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,260.000 HRS	5.00000	6,300.00
0216	SPV.0060 Special 01. Reseal Railing Post Connection	22.000 EACH	_____.	_____.
0218	SPV.0060 Special 02. Removing Raised Pavement Markers and Filling Voids	297.000 EACH	_____.	_____.
0220	SPV.0060 Special 03. Embedded Galvanic Anodes	130.000 EACH	_____.	_____.
0222	SPV.0060 Special 04. Coring of Existing Concrete Pavement	60.000 EACH	_____.	_____.
0224	SPV.0090 Special 01. Flashing Stainless Steel	121.000 LF	_____.	_____.
0228	SPV.0180 Special 01. Removing Distressed Asphaltic Surface Milling	3,040.000 SY	_____.	_____.
0230	SPV.0180 Special 02. Concrete Pavement Repair - Centerline	908.000 SY	_____.	_____.
0232	SPV.0195 Special 01. Full Depth Asphalt Patch	35.000 TON	_____.	_____.
0234	211.0500 Prepare Foundation for Base Aggregate	51.000 STA	_____.	_____.
0236	SPV.0090 Special 02. Concrete Joint and Crack Cleaning and Repair	230.000 LF	_____.	_____.
Section: 0001			Total:	_____.



Proposal Schedule of Items

Page 9 of 9

Proposal ID: 20250812014 Project(s): 1053-07-60

Federal ID(s): WISC 2025576

Total Bid: _____.

