



Wisconsin Department of Transportation

September 2, 2025

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #15: 3742-03-70
SER Tree Clearing Project
Various SER Counties
Various Highways
Southeast Region Wide

Letting of September 9, 2025

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Consideration of Proposals (Indefinite Delivery/Indefinite Quantity)

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
33	Added "for information only" notes to Sites 1, 3, and 4
34	Added "for information only" notes to Sites 5, 6, 7, 8, 9, and 13
35	Added "for information only" notes to Sites 14, 15, and 16
36	Added Site 25 to tree removal miscellaneous quantity table. Added "for information only" notes to Sites 17, 20, 22, 24, 25, 28, and 30.
37	Added Site 25 to "erosion control", "traffic control", and "miscellaneous" miscellaneous quantity tables
38	Revised clearing minimum quantity to 250 Stations

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
177A	Added clearing plan sheet for Site 25 (For Information Only)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

3742-03-70

September 2, 2025

Special Provisions

4. Consideration of Proposals (Indefinite Delivery/Indefinite Quantity)

Replace the table with Current Contract Amount, Minimum, and Maximum quantities table with the following:

Bid Item	Unit	Current Contract Amount	Minimum	Maximum
201.0105	STA	454	250	600
201.0120	ID	655	590	840

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 33, 34, 35, 36, 37, 38

Added: 177A.

END OF ADDENDUM

PROJECT NO:	3742-03-70	HWY: VARIOUS	COUNTY: VARIOUS	MISCELLANEOUS QUANTITIES	SHEET	33	E
FILE NAME:	N:\PROJECTS\37420300\SHEETS\374203-03.MXD LAYOUT NAME: 01						
			PLOT DATE: 8/29/2025 5:53 PM PLOT BY: GILL, JONATHAN J		PLOT SCALE: 1" = 1' WSDOT/CADD/SHEET 42		

TREE REMOVAL									
SITE	LOCATION	STATION	TO	STATION	OFFSET	201.0705 CLEARING	201.0720 CLEARING	201.0720 ID	REMARKS
1	5TH+20	130+60	-	131+50	LT	2	-	-	
					SUBTOTAL	2		0	SITE 1 FOR INFORMATION ONLY
3	IH43 NB ON RAMP FROM 5TH+83 IH 43 NB	97+00	-	1130+00	RT	16		-	
		97+00	-	58+00	LT	1		-	
		116+00	-	131+00	RT	18		-	
		134+00	-	154+00	RT	8		-	
		155+00	-	163+00	RT	8		-	
		164+00	-	170+00	RT	6		-	
		174+00	-	174+00	RT	1		-	
		173+00	-	180+00	RT	7		-	
		184+00	-	188+00	RT	4		-	
		189+00	-	191+00	RT	2		-	
		193+00	-	199+00	RT	6		-	
		203+00	-	204+00	RT	1		-	
		208+00	-	213+00	RT	5		-	
		215+00	-	217+00	RT	2		-	
		220+00	-	220+00	RT	2		-	
		224+00	-	225+00	RT	1		-	
		230+00	-	237+00	RT	7		-	
		238+00	-	246+00	RT	8		-	
		251+00	-	252+00	RT	1		-	
		253+00	-	254+00	RT	1		-	
		255+00	-	258+00	RT	3		-	
		259+00	-	273+00	RT	13		-	
		273+00	-	275+00	RT	2		-	
		276+00	-	281+00	RT	5		-	
		283+00	-	287+00	RT	4		-	
		288+00	-	307+00	RT	19		-	
		309+00	-	311+00	RT	2		-	
		316+00	-	328+00	RT	12		-	
		329+00	-	334+00	RT	5		-	
		332+00	-	335+00	RT	5		-	
		340+00	-	341+00	RT	1		-	
		342+00	-	343+00	RT	1		-	
		344+00	-	345+00	RT	1		-	
		346+00	-	383+00	RT	37		-	
		387+00	-	393+00	RT	6		-	
		399+00	-	401+00	RT	2		-	
		403+00	-	405+00	RT	2		-	
		407+00	-	410+00	RT	25		-	
		436+00	-	438+00	RT	2		-	
		479+00	-	484+00	RT	5		-	
		488+00	-	495+00	LT	2		-	
		492+00	-	493+00	LT	1		-	
		497+00	-	499+00	L7/R7	2		-	
		438+00	-	440+00	RT	2		-	
		454+00	-	454+00	RT	15		-	
		459+00	-	467+00	RT	8		-	
		453+00	-	461+00	LT	8		-	
				SUBTOTAL		293		0	SITE 3 FOR INFORMATION ONLY
4	W BECHER ST	1+07	-	24' RT		-		9	
		7+21	-	28' RT		-		8	
	IH 43 NB EXIT RAMP	87+25	-	40' RT		-		19	
	IH 43 SB EXIT RAMP	91+08	-	51' RT		-		3	
				SUBTOTAL		0		60	SITE 4 FOR INFORMATION ONLY

PROJECT NO: 3742-03-70

HWY: VARIOUS

COUNTY: VARIOUS

MISCELLANEOUS QUANTITIES

SHEET

34

FILE NAME : N:\PDS\C3D\37420300\SHEETS\030201-MQ.DWG
LAYOUT NAME - 02

PLOT DATE: 8/29/2025 3:53 PM

PLOT BY : GILL, JONATHAN J

PLOT SCALE: $1'' = 1'$

WISDOT/CADDs SHEET 42

TREE REMOVAL (CONTINUED)										
SITE	LOCATION	STATION	TO	STATION	OFFSET	201.0105 CLEARING STA	201.0120 CLEARING ID	REMARKS		
5	STH 167	360+15			MEDIAN	-	12			
		360+80			MEDIAN	-	12			
		361+15			MEDIAN	-	12			
		361+65			MEDIAN	-	12			
		362+60			MEDIAN	-	12			
					SUBTOTAL	0	60	SITE 5 FOR INFORMATION ONLY		
6	STH 100	113+00	-	130+00	LT/RT	17	-			
		131+75	-	132+20	MEDIAN	-	20			
	133+00	-	143+00	LT	10	-				
	173+00	-	174+00	LT	1	-				
	41+00	-	45+00	RT	4	-				
	42+15	-	45+00	RT	16	-				
	21+00	-	22+00	RT	1	-				
	24+00	-	25+00	RT	1	-				
					SUBTOTAL	34	36	SITE 6 FOR INFORMATION ONLY		
	7	USH 45	824+00	-	831+00	LT	7	-		
836+00			-	836+00	LT	4	-			
837+00			-	838+00	LT	1	-			
846+00			-	844+00	LT	1	-			
847+00			-	847+00	LT	5	-			
858+00			-	861+00	LT	3	-			
873+00			-	875+00	LT	2	-			
877+00			-	878+00	RT	1	-			
877+00			-	899+00	LT	22	-			
900+00			-	903+00	RT	3	-			
904+00			-	907+00	LT	3	-			
					SUBTOTAL	52	0	SITE 7 FOR INFORMATION ONLY		
8			4 MILE RD STH 38	42+00	-	46+00	LT	4	-	
	47+00	-		48+00	LT/RT	1	-			
	52+00	-		56+00	LT/RT	4	-			
	109+75	-			RT	3	-			
	110+00	-			RT	-	12			
	110+25	-			RT	-	12			
	111+00	-		112+00	RT	1	-			
	116+00	-			RT	4	-			
	116+00	-			LT	7	-			
	121+00	-			LT	10	-			
					SUBTOTAL	10	48	SITE 8 FOR INFORMATION ONLY		
	9	5 MILE RD		43+20	-		LT	-	8	
				43+65	-		LT	-	12	
52+40			-		LT	-	6			
53+10			-		LT	-	12			
166+00			-		LT	-	15			
	STH 38	180+85	-	182+50	RT	3	-			
				SUBTOTAL	3	65	SITE 9 FOR INFORMATION ONLY			
10	STH 60 - RAMP A SB ON RAMP	557+00 'A'	-	565+50 'A'	RT	9	-			
				SUBTOTAL	9	0				
13	W FOWARD AVE	104+50	-	106+35	LT	2	-			
					SUBTOTAL	2	0	SITE 13 FOR INFORMATION ONLY		

PROJECT NO:	3742-03-70	COUNTY:	VARIOUS	MISCELLANEOUS QUANTITIES	E
FILE NAME :	N:\P\5\CID\3742\03\00\SHEETS\DRD\03-MQ.DWG LAYOUT NAME : 03	PLOT DATE :	8/29/2025 5:53 PM	PLOT BY :	GILL JONATHAN J
		PLOT SCALE :	1" = 1'		SHEET 35
WSDOT-CADDS SHEET 42					

TREE REMOVAL (CONTINUED)									
SITE	LOCATION	STATION	TO	STATION	OFFSET	201.DDPS CLEARING STA	201.0120 ID	REMARKS	
14	5TH 59 / W NATIONAL AVE	18+00			RT	-	3		
		19+51			LT	-	6		
		21+00			L7/RT	-	14		
		23+00	-	24+00	L7/RT	1	-	-	
		25+00	-	26+00	MEDIAN	1	-	-	
		29+86			MEDIAN	-	9	-	
		30+00	-	32+00	L7/RT	2	-	-	
		32+86			RT	-	10	-	
		33+00	-	34+00	RT	1	-	-	
		34+06			RT	-	6	-	
		35+00	-	36+00	L7/RT	-	3	-	
		36+55			LT	-	3	-	
		37+00	-	38+00	L7/RT	1	-	-	
		38+92			LT	-	6	-	
15	NATIONAL AVENUE	38+95			RT	-	2		
		39+00	-	44+00	L7/RT	5	-	-	
		45+00	-	47+00	L7/RT	2	-	-	
		47+20			LT	-	4	-	
		48+00	-	50+00	L7/RT	2	-	-	
		49+00			MEDIAN	-	8	-	
		51+95			MEDIAN	-	-	-	
		52+00	-	53+00	MEDIAN	1	-	-	
		54+00	-	57+00	RT	2	-	-	
		55+00			RT	-	7	-	
					SUBTOTAL	18	77		SITE 14 FOR INFORMATION ONLY
					MEDIAN	-	4		
					MEDIAN	-	10		
					MEDIAN	-	3		
			MEDIAN	-	3				
			MEDIAN	-	4				
			MEDIAN	-	5				
			MEDIAN	-	4				
			MEDIAN	-	4				
			RT	-	11				
			LT	1	-	7			
			LT	-	6				
			RT	1	-	3			
			MEDIAN	-	14				
			L7/RT	-	6				
			MEDIAN	-	3				
			LT	-	3				
			LT	-	3				
			LT	-	3				
			LT	-	3				
			104+00	RT	1	-	3		
			104+22	LT	-	-	-		
			SUBTOTAL	17	88		SITE 15 FOR INFORMATION ONLY		
16	5TH 145 CTHG	53NWB+00	-		LT	5	-		
		13.38+00	-	40NWB+00		-	-		
				14.38+00	SUBTOTAL	6	0	SITE 16 FOR INFORMATION ONLY	

E	36
---	----

WISDOT/CADD'S SHEET 42

PROJECT NO:	3742-03-70	HWY: VARIOUS	COUNTY: VARIOUS	MISCELLANEOUS QUANTITIES	E	36	SHEET
FILE NAME:	N:\POS\CD\3742-03-70\001\SHEETS\030201-MQ1.DWG LAYOUT NAME: 04						
			PLOT DATE: 8/29/2025 3:53 PM PLOT BY: GILL, JONATHAN J		PLOT SCALE: 1" = 1' WSDOT/CADDIS SHEET 42		

PROJECT NO: 3742-02-71

HWY: VARIOUS

COUNTY: VARIOUS

MISCELLANEOUS QUANTITIES

PLOT SCALE: 1" = 1'

SHEET 37

FILE NAME : N:\PDS\CD\37420000\SHEETS\030201.MCD.DWG
 LAYOUT NAME : 05
 PLOT DATE : 8/29/2025 3:53 PM
 PLOT BY : GILL, JONATHAN J
 PLOT SCALE : 1" = 1'
 PLOT SCALE: 1" = 1'
 WISDOT/CADDIS SHEET 42

SITE	EROSION CONTROL										SPV 0560.01 FROZEN GROUND EROSION CONTROL	SPV 0560.02 SEMI-FROZEN GROUND EROSION CONTROL	SPV 0560.03 THAWED GROUND EROSION CONTROL	SPV 0560.04 SEMI-PERMANENT RESTORATION	SPV 0600.01 STAKED WATILES
	628.1504 SILT FENCE LF	628.152 SILT FENCE MAINTENANCE LT	628.1505 MOBILIZATIONS EROSION CONTROL	628.1510 MOBILIZATIONS EMERGENCY EROSION CONTROL	628.7504 TEMPORARY DITCH CHECKS LF	628.7535 CULVERT PIPE CHECKS EACH	628.0560.01 FROZEN GROUND EROSION CONTROL	628.0560.02 SEMI-FROZEN GROUND EROSION CONTROL	628.0560.03 THAWED GROUND EROSION CONTROL	628.0560.04 SEMI-PERMANENT RESTORATION					
1	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
3	-	-	1	-	-	9	-	-	-	-	-	-	-	-	-
4	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
5	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
6	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
7	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
8	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
9	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
10	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
13	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
14	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
15	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
16	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
17	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
20	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
22	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
23	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
24	200	200	1	-	200	-	-	-	-	-	-	-	-	-	-
25	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
25	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
26	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
28	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
30	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
38	-	-	1	-	-	-	-	-	-	-	-	-	-	-	-
UNDISTRIBUTED	200	200	21	21	200	15	17*	7*	7*	7*	1	1	1	1	-
400	400	400	21	21	400	24	24	7*	7*	7*	1	1	1	1	-
TOTAL															

*DEPENDENT ON FIELD CONDITIONS: ONE EROSION CONTROL ITEM PAID PER SITE

[illegible]

PROJECT NO: 3742-02-71

HWY: VARIOUS

COUNTY: VARIOUS

MISCELLANEOUS QUANTITIES

SHEET

83

FILE NAME : N:\PDS\C3D\37420300\SHEETS\030201-MQ.DWG
LAYOUT NAME - 06

PLOT DATE: 8/29/2025 3:53 PM

PLOT NAME :

PLOT SCALE: 1" = 1'

WISDOT/CADD'S SHEET 42

MINIMUM, EXPECTED, AND MAXIMUM QUANTITIES													
	201.0105 CLEARING	201.0120 CLEARING ID	628.1504 SILT FENCE LF	628.152 SILT FENCE MAINTENANCE LF	628.1905 MOBILIZATIONS EROSION CONTROL EACH	628.1910 MOBILIZATIONS EMERGENCY EROSION CONTROL EACH	628.7504 TEMPORARY DITCH CHECKS LF	643.1050 TRAFFIC CONTROL SIGNS PCTMS DAY	SPV.0945.01 TRAFFIC CONTROL - LANE CLOSURE DAY	SPV.0945.02 TRAFFIC CONTROL - SHOULDER CLOSURE DAY			
MINIMUM	574	590	200	200	13	13	200	100	12	60			
EXPECTED	454	655	400	400	15	15	300	200	16	76			
MAXIMUM	600	840	800	800	24	24	500	300	25	110			

